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S.No. Clause/ Description Query/ Suggestion Clarifications 

1. Name of Firm :  M/s Leidos, Inc 

a) General Query  Can those bidders which already submitted an EMD bank 

guarantee, submit an amendment to the same bank 

guarantee extending the existing EMD validity date as per 

tender requirement  

EMD submitted against Tender No. 

IPA/GAD/Container Scanner/2016 

dated 16/06/2016, revalidated to the 

requirements as in the instant tender 

dated 16-11-2016 will be acceptable.     

b) General Query  For those bidders that already submitted the tender fee, 

do they have to submit a fresh tender fee 

Yes, fresh tender fee need to be 

submitted.   

c) General Query  Please clarify whether the financial accounts prepared on 

the basis of Non-GAAP standards, i.e. per Indian 

Accounting Standards, duly certified by the certified 

public accountant (CPA) shall be acceptable by IPA 

Financial Accounts prepared on the 

basis of Accounting Standards of the 

country where the bidder is located, 

shall be acceptable. However, 

Financial Accounts prepared on the 

basis of GAAP as well as Non GAAP 

Accounting principles are   acceptable 

provided the same are duly audited 

by the Certified Public Accountants. 

2. Name of Firm : M/s Rapiscan Systems 

a) General Query  We are one of the bidders for earlier tender No. 

IPA/GAD/Container Scanner/2016 Dated June 2016.We 

understand that the tender dated June 2016 now stand 

cancelled. However, there is no official information 

regarding cancellation of this tender, whereas a re-

tender is invited with the same Tender No. 

IPA/GAD/Container Scanner/2016 Dated Nov 2016. Do 

we understand that both the tender are same and earlier 

tender of June 2016 is scrapped, please clarify. 

Earlier tender dated 16-06-2016 has 

been discharged. A fresh tender dated 

16-11-2016 has been invited with the 

same Tender No. IPA/GAD/Container 

Scanner/2016.   



 

E-Tender No.: IPA/GAD/Container Scanner/2016 dated 16-11-2016 
Procurement of 7 (Seven) Nos of Mobile X-Ray Container Scanning Systems 

Pre-bid meeting held on 22-11-2016 

 

2 

 

b) General Query  In Continuation to the query above SI No. 1, we would 

like to know whether the EMD submitted along with our 

previous bid dated 10th October 2016 vide No. 

0999516FG0001592 dated 16/08/2016  for INR 

2,10,00,000.00,Valid 30th September 2017 can be 

considered against Re-tender dated Nov 2016 in order to 

save time and bank charges. We will get the validity 

extended as per re-tender requirement. 

EMD submitted against Tender No. 

IPA/GAD/Container Scanner/2016 

dated 16/06/2016, revalidated to the 

requirements as in the instant tender 

dated 16-11-2016 will be acceptable.     

c) General Query  The supplier being foreign entity it may please be noted 

that the equipment will be imported in the name of 

purchaser and Bill of Entity will also be filed in the name 

of purchaser. However all necessary arrangements like, 

customs clearance and delivery of equipment at site will 

be completed by the supplier or its local representative. 

This means that the IEC code of the purchaser will be 

used for import and customs of the equipment, please 

clarify. 

Yes, the understanding is correct. 

Respective Ports will be requested to 

obtain IEC code and furnish the same 

to IPA.    

d) General Query  The civil work is not in the scope of the supplier, hence 

any delay in completion of civil work should not be 

attributable to supplier of the equipment and the 

delivery and completion of overall project to be extender 

if it is required due to delay in completion of civil work 

While the supposition is correct, this 

should not be considered in slowing/ 

delaying the manufacturing, 

conducting FAT and dispatch of the 

equipment.  

3 M/s Nuctech Company Limited 

a) General Query  Nuctech has arranged BG from Indian Bank as per 

previous tender before it was retendered. Being a foreign 

company you will appreciate that arranging a new BG in 

India will take 20 to 25 working days due to several 

processes. Hence we want to use the same BG for this 

tender. 

EMD submitted against Tender No. 

IPA/GAD/Container Scanner/2016 

dated 16/06/2016, revalidated to the 

requirements as in the instant tender 

dated 16-11-2016 will be acceptable.     

b) General Query  Time Given for the preparation of the bid is too Since, Project has to be implemented 

in time bound manner .Therefore, no 
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short to prepare a responsive bid hence we request 

you to kindly give extension in bid submission date 

of three(3) weeks to enable us submit a responsive 

and competitive bid. 

 

further extension. 

4 M/s Smiths Detection 

a) Art No. 1.84,2.51, 2.52,2.53,2.54, 2.55, 2.56 Amendment:  

“In the event a dispute arising between the parties in 

connection with or arising from this Agreement, the 

interpretation thereof, such dispute shall be referred to 

arbitration under the Arbitration and Conciliation Act, 

1996, to a sole arbitrator to be jointly appointed. The 

venue and seat of arbitration shall be New Delhi. The 

arbitration proceedings shall be conducted in English. The 

award made by the tribunal shall be final & binding to the 

parties.” 

[Customer/Personnel Name, Date] 

Comment:  Insert justification 

These are `General Conditions of 

Contract’ duly vetted by Ministry of 

Law and meant to be adopted in 

Government tenders. Tender 

conditions prevail.   

b) Art No.2.5 Amendment:  

“If an action is brought against the Purchaser claiming 

that the Equipment when used in accordance with the 

documentation and as permitted under this agreement in 

India, infringes a valid patent issued by India’s patent 

office or registered trademarks or misappropriates a 

trade secret, the Supplier shall defend the Purchaser at 

supplier’s expense and pays the damages and cost finally 

awarded against the Purchaser in relation to the 

infringement or misappropriation action, but only if 

Purchaser notifies the Supplier promptly upon learning 

that an action has been or might be asserted, Supplier 

These are `General Conditions of 

Contract’ duly vetted by Ministry of 

Law and meant to be adopted in 

Government tenders. Tender 

conditions prevail.   
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has sole control over the defence of the action  and any 

negotiation for its settlement or compromise and the 

Purchaser fully cooperates in the Supplier’s defence.” 

 

[Customer/Personnel Name, Date] 

Comment:  Insert justification. 

c) Art No. 2.9 Comment 

Instead of the word “from the date of completion and 

acceptance of work” the following may be inserted “ 

from the date of SAT” 

These are `General Conditions of 

Contract’ duly vetted by Ministry of 

Law and meant to be adopted in 

Government tenders. Tender 

conditions prevail.   

d) Art No. 2.17 Comment  

Please clarify who is supposed to clear customs and 

whether customs clearance cost will be included? 

 

Requirement is amply clear. Tender 

condition prevails.   

 

e) Art. No. 2.20 Comment 

Instead of the word “entire work” the following may be 

inserted “SAT”   

These are `General Conditions of 

Contract’ duly vetted by Ministry of 

Law and meant to be adopted in 

Government tenders. Tender 

conditions prevail.   

f) Art. No. 2.22 Amendment 

If any defective goods are repaired/rectified/replaced 

during the warranty period the warranty for such goods 

shall be extended for the duration it was under repair, 

rectification or replacement 

These are `General Conditions of 

Contract’ duly vetted by Ministry of 

Law and meant to be adopted in 

Government tenders. Tender 

conditions prevail.   

g) Art. No. 2.31 Kindly clarify who is supposed to clear the customs? It is the responsibility of the tenderer. 

Please refer to Clause 2.17 in this 

regard.  

h) Art No. 2.58 Amendment:  

To the maximum extent permissible under applicable 

law, contractor shall have no liability arising out of this 

 

These are `General Conditions of 

Contract’ duly vetted by Ministry of 



 

E-Tender No.: IPA/GAD/Container Scanner/2016 dated 16-11-2016 
Procurement of 7 (Seven) Nos of Mobile X-Ray Container Scanning Systems 

Pre-bid meeting held on 22-11-2016 

 

5 

 

services contract in excess of the amount of the most 

recent year’s maintenance fee. In no event shall 

contractor be liable for any special, incidental, 

consequential, exemplary, or other contractual or 

delictual damages, including, without limitation, any 

damages resulting from cost of substitute procurement; 

loss of use; loss of data; loss of profits, savings, and/or 

revenues; loss of business; or failure or delay in 

performance, even if contractor has been advised of the 

possibility of any such damages. Nor shall contractor be 

responsible for any claim against Customer by a third 

party.  

Comment:  Insert justification. 

[Customer/Personnel Name, Date] 

Comment:  Insert justification.   

Law and meant to be adopted in 

Government tenders. Tender 

conditions prevail.   

i) Art No. 3.18 – 3.26 Comment: 

Can it be performed? 

[Customer/Personnel Name, Date] 

Comment:  Insert justification. 

Query is not clear. But actions cited in 

the referred clauses can be 

performed.   

j) SECTION 1- INSTRUCTION TO BIDDERS 

1.79 The Purchaser will pay the Supplier the following amounts, if the Supplier completes the work at each stage and produces billing documents 

S.No Stage  Payment Billing 

documents 

which the  

Supplier has to 

produce 

  

 1. Advance  *Up to 

20% of 

ex-duty/ 

tax cost.  

a) Claim as per 

Form 9  

b) Evidence that 

the Supplier has 

Request for 35% advance payment against BG to 

maintain the cash flow in production 

No change; tender condition prevails.  
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(as soon 

as 

possible 

after 

signing 

the 

contract)  

given the 

performance 

security.  

c) Supplier’s 

commercial 

invoice in 

quadruplicate.  

d) Bank 

Guarantee for 

110% of the 

amount sought 

as advance.  

 2. Upon 

completion 

of Factory 

Acceptance 

Test and 

receipt of 

MXCS at 

site of 

installation  

*70% of 

the ex-

duty/tax 

cost, 

minus 

advance 

paid, if 

any  

a) Claim as per 

Form 9.  

b) Supplier’s 

commercial 

invoice in 

quadruplicate for 

the amount.  

c) Installation 

Certificate issued 

by the 

Commissionerate 

in Form 7.  

This milestone can be broke down in  

1) 10% on FAT 

2) 70% - Advance (35%+10%)on supply of 

equipment at Site. 

  

 

No change; tender condition prevails.  

k) SECTION 3  SCHEDULE OF REQUIREMENTS   

Clause 3.1 vi) Product Support for fifteen years 

after the two year warranty period; 

Standard product support for equipment is 10 years. Scanner systems are costly equipment 

having long service life. Hence, 

product support duration of 15 years 

after 2 years’ of warranty is 

reasonable. 
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l) SECTION 3  SCHEDULE OF REQUIREMENTS   

Clause 3.1 vii) Provide upgrades from time to time. 

The normal version upgrade can be provided, but any 

new software for similar equipment will only be 

upgraded with upgrade of equipment, as it requires 

compatible hardware. 

Supposition is in order.  

m) REGULATORY & OTHER REQUIREMENTS 

Clause 3.4 

The MXCS shall meet the regulatory requirements 

of Atomic Energy Regulatory Board (AERB) in India 

and other Government authorities. The Supplier 

shall obtain all requisite clearances in this regard 

and shall also make payment of fee/ processing 

charges/ deposits, as required. Further, the 

Supplier is required to provide no-objection 

certificate from AERB for the model of MXCS 

System being offered either along with the bid or 

prior to completion of technical evaluation of the 

offers. Wherever, the application for approval has 

to be obtained by the Purchaser, the Supplier shall 

prepare all such documents as are necessary to 

obtain the clearances and shall also make requisite 

payments, if any 

 

Request for sharing of AERB requirements, so that 

particular points of requirements/concerns are 

addressed in our solution offer.   

 

Tenderer will need to interact with 

AERB based on the scanner system 

being offered by him. Tender 

condition prevails.  

n) SITE WORKS & SERVICES  

Clause 3.9 

Site works relating to equipment & radiation 

safety, CCTVs for MXCS, air-conditioners, data 

communication networking and supervisors’ office 

will be carried out by the Supplier. Weigh-bridge 

supply, installation commissioning and licensing 

shall be the responsibility of the Supplier. It will be 

the responsibility of Supplier to offer right type of 

equipment/ system/ furniture/fixtures/ 

Noted.  

Site condition based on Civil works completion to receive 

equipment on site must be mutually agreed and signed 

before dispatch of equipment from country of 

manufacture.   

 

This is dependent on the work 

progress both at site of installation 

and manufacture, assembly, FAT etc. 

at the works of the tenderer. Thus, a 

mutual understanding would exists.  
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accessories, etc. to meet the tender requirements. 

These shall be with BIS specifications of reputed 

make (to be approved by the Purchaser). 

Equipment and items available in India should only 

be used for such purposes. Detailed bill of 

quantities (for all items of works & supplies) shall 

be furnished in the technical bid. Any omission of 

substantial details in this regard may result in likely 

rejection of the offer. 

o) DELIVERY 

Clause 3.13 

After successful completion of tests and trials, the 

Supplier shall deliver the Mobile X-ray Container 

Scanner System and all related equipment, 

operation manuals, construction drawings, quality 

assurance reports, reference documents, etc. to 

the user Customs Commissionerate and Port 

authorities. The delivery will be completed when 

the Supplier and the Port authorities sign the 

Certificate of Delivery and Acceptance as provided 

in Form 8. Decisions of the Purchaser as to 

compliance or non-compliance with the 

requirements shall be final and binding upon both 

parties hereto.  

It is suggested that Delivery must be done in milestones.  

1) Physical delivery of FAT equipment at site of 

installation. It should be linked to partial payment to 

improve cash flow for supplier. As any delay in 

acceptance by authorities due to any reason will have 

impact on financial conditions of supplier. 

2) Delivery of services. (Installation and 

Commissioning). Should be linked to partial payment 

as SAT and actual acceptance of site by authorities 

can have long waiting period as well.  

3) Period between SAT + training, one month 

Operational trial and actual signing of acceptance of 

equipment should be either fixed and warranty 

should start effective that due date. No operations 

will happen during that period and payment will be 

released based on SAT considering delivery of 

equipment.  

4) Mutual acceptance of local construction works 

before shipment of equipment.  

5) Any delay on completion of civil works for receipt of 

equipment should not be transferred or linked to 

delay in physical delivery of equipment or overall 

The equipment delivery is on `turnkey’ 

basis, comprising of various stages, 

which are interlinked. Hence, breaking 

delivery on milestone basis would not 

be feasible. Tender condition prevails.  
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delivery. 

p) TERMS OF DELIVERY 

Clause 3.15 

Until the delivery is completed, the MXCS and all 

its associated systems & equipment are the 

responsibility of the Supplier. Accordingly, its 

packing, transport, insurance, clearance through 

Customs, handling, maintenance and upkeep until 

the delivery shall be to the responsibility of the 

Supplier and to his account. 

 

1) Delivery of services. (Installation and 

Commissioning). Should be linked to partial payment 

as SAT and actual acceptance of site by authorities 

can have long waiting period as well.  

2) Period between SAT + training, one month 

Operational trial and actual signing of acceptance of 

equipment should be either fixed and warranty 

should start effective that due date. No operations 

will happen during that period and payment will be 

released based on SAT considering delivery of 

equipment. 

The equipment delivery is on `turnkey’ 

basis, comprising of various stages, 

which are interlinked. Hence, breaking 

delivery on milestone basis and partial 

payment is not admissible.  Tender 

condition prevails.  

q) TERMS OF DELIVERY  

Clause 3.16 

Any loss or damage to the Mobile Container 

Scanner (Road) System & associated equipment 

during handling, transportation, etc. until 

completion of delivery shall be to Supplier’s 

account. The Supplier shall be responsible for 

preferring of all claims and make good for the 

damage of loss by way of repairs and/or 

replacement of the portion of equipment damaged 

or lost.  

Noted. Equipment once received on site should also be 

responsibility of Customer, as any damage done at site 

due to reasons not pertaining to supplier should not be 

considered or transferred to supplier. (like unfinished 

civil works causing physical damage of equipment, 

security of equipment is within preview of customer, as 

area is not entirely in control of supplier.) 

Tenderer may ask for a safe and 

secure place to store the equipment 

till installation and commissioning is 

carried out by him. Tender condition 

prevails. 

r) PROGRESS MONITORING   

Clause 3.17 

Within 15 days of the notification of award of 

contract, the Supplier should submit a detailed 

Time Bar Chart/PERT chart covering key phases of 

design, manufacture, inspection & testing, site 

works, supply, installation and commissioning of 

the MXCS and its associated systems & equipment. 

 

Noted. Any delay in civil construction works or local 

approvals except equipment related approvals should not 

be transferred to supplier. Hence no LD clause should be 

applicable in that case.  

 

The observations could apply to the 

Tenderer as well as hence will be 

determined as the work progresses. 

Tender conditions prevail.  
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If the Purchaser so requires, the Supplier shall 

discuss the Time Bar /PERT Chart with the 

Purchaser and revise it. Time Bar Chart/PERT Chart 

will be used to periodically review the progress of 

the project. The Purchaser through its 

representatives may convene periodic monitoring 

meetings with the supplier/sub-contractors and 

other stakeholders, from time to time, to ensure 

that the construction and other activities are being 

carried out as per the specifications given in the 

contract. All key plans, detailed drawings, materials 

stipulated in requirements and workmanship 

entering into the making of the Systems may at all 

times be subject to inspection and tests by the 

Purchaser or his representative. The facilities, 

labour and materials necessary for the safe and 

convenient conduct of such inspection shall be 

furnished by the Supplier without extra charge. 

s) GENERAL MAINTENANCE REQUIREMENTS  

Clause 3.18 

The MXCS will be required to operate 24 X 7 and 

the Supplier shall offer satisfactory service during 

warranty period of two years and post warranty 

maintenance under CAMC for eight years the 

Supplier should either have his own service set- up 

in India or he should appoint as ‘Maintenance 

Contractor’ any indigenous manufacturer / reputed 

contractor who is to capable maintain the MXCS 

and its associated systems & equipment. The 

Supplier must indicate in the offer the name of the 

maintenance contractor and enclose a copy of the 

Rectification. The statement “Penal charges @ 50% of 

the AMC charges per hour for the period (number of 

hours) for which MXCS remained non-operational 

beyond free time i.e. 5% of the total time in a year, 

subject to a maximum of 5% of the AMC charges shall be 

levied. CAMC shall be entered with the successful bidder 

bringing out modalities of apportionment of time 

required for break down as well as preventive 

maintenance.” If the penal charge @ 50% of AMC 

Charge per hour is charged then, limiting to 5% of AMC 

charges per annum is not applicable. The penal charges 

of 0.5% of AMC per hour should be applicable capping it 

to 5% of AMC charges beyond the allowed period of 

Clause 3.18 is modified to the 

following extent:  

“….Penal charges @ 50% of the AMC 

charges per hour (arrived at by 

dividing annual AMC charges by 8,760 

hours) for the period (number of 

hours) for which MXCS remained non-

operational beyond free time i.e. 5% 

of the total time in a year, subject to a 

maximum of 5% of the annual AMC 

charges shall be levied……” 
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agreement with them. The agreement must be 

valid for at least ten years. The availability of the 

scanner system should be better than 95% of the 

time in a year. 5 % time in a year is allowed for 

break down maintenance, which includes 

preventive maintenance. Penal charges @ 50% of 

the AMC charges per hour for the period (number 

of hours) for which MXCS remained non-

operational beyond free time i.e. 5% of the total 

time in a year, subject to a maximum of 5% of the 

AMC charges shall be levied. CAMC shall be 

entered with the successful bidder bringing out 

modalities of apportionment of time required for 

break down as well as preventive maintenance. 

non-operational free time of 5% of total time.   

t) WARRANTY MAINTENANCE  

Clause 3.20 

During warranty period, the Supplier or, as the 

case may be, the Maintenance contractor shall set 

right the MXCS System immediately on receipt of a 

complaint but in no case later than 24 hours. 

Preventive Maintenance shall be carried out once 

in 6 months i.e. 4 times during the warranty period 

of two years. The Supplier must deploy only 

qualified and experienced staff in maintenance 

activities. The spare parts whatever required shall 

be provided by the supplier free of cost. 

The complaint will be attended within 24 hours, where 

first level of response to resolve the issue will be taken 

on priority. Any complaint requiring major repair will be 

intimated and noted. All efforts will be done to set right 

the MXCS system as the earliest. 

It is matter of procedure. Noted.  

u) POST-WARRANTY MAINTENANCE  

Clause 3.23 

Maximum time limit for attending to the complaint 

shall be 24 hours. Sunday and any other Govt. 

Holidays will not be included in the maximum time 

Understanding that Non-Operational time beyond the 

period of 5% of total annual time will be charged 1% 

each day to the maximum limit of 5% of AMC charges 

combining together with clause in Sl No. 3.18. 

Clause 3.23 is in addition to clause 

3.18 and not in combination together.  

Clause 3.23 is modified to the 

following extent: 

“…..If the MXCS System remains non–
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limit prescribed therein for attending and making 

the equipment operational. If the MXCS System 

remains non–operational continuously beyond this 

time limit, 1% of the CAMC charges will be 

deducted for every such day or part thereof. 

operational continuously beyond this 

time limit, 1% of the CAMC charges 

will be deducted for every such day or 

part thereof, subject to a maximum of 

5%.”  

v) POST-WARRANTY MAINTENANCE  

Clause 3.24 

The Supplier or, as the case may be, the 

maintenance contractor shall carry out preventive 

maintenance visits at least once in 6 months. For 

every failure to carry out a preventive 

maintenance, 2.5% of the CAMC charges will be 

deducted.  

Noted. Understanding that, if preventive maintenance is 

not performed every 6 month, each default will have 

deducting of 2.5% of CAMC charges. Maximum to 5% of 

annual CAMC charges annually each year of Post-

warranty period.  

Understanding is in order.  

w) PURCHASER ’S RIGHT TO TERMINATE THE 

MAINTENANCE CONTRACT  

Clause 3.29 

Purchaser reserves its right to terminate the 

maintenance contract at any time without 

assigning any reason. The Supplier will not be 

entitled to claim any compensation against such 

termination. However, while terminating the 

contract, if any payment is due to the Supplier for 

maintenance services already performed in terms 

of the contract, the same shall be paid to him as 

per the contract terms 

The rational of termination and representation of facts 

to be considered for fully understand the cause of non-

fulfilment of scope requirements as mentioned or 

outlined in this tender document. A fair chance of 

representation should be given 

Noted. Any such action will be taken 

only after due deliberations and 

mutual discussions.  

x) SOFTWARE & SOFTWARE UPGRADES  

Clause 3.30 

The Supplier shall agree to provide copies of as-

built software in executable code that are installed 

in the system at all levels. It shall also state the 

Hardware that needs to be in place for 

Any fixing or modification in already supplied version of 

software will be updated as per the case. Any new 

version of software for similar equipment can only be 

upgraded with upgradation of equipment only as they 

require compatible hardware for these upgrades. 

Contention is in order.  
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implementation ensuring that the system un-

availability is minimal. The Supplier shall also 

comply and guarantee software upgrades for the 

service life of the scanner. Commercial image 

processing software, if used, should be provided 

with each set of the image inspection unit (work 

station). 

y) SOFTWARE & SOFTWARE UPGRADES  

Clause 3.31 

Taking into account the operational requirements 

of the Purchaser, there may be a need to 

customize some portion of the software. Supplier 

should agree for such customization, which is 

expected to be limited, at no extra cost.  

Noted. Any modification or fixation which does not 

require to write the software codes again or change the 

codes will be done limited to patch programs for 

connectivity etc. It is suggested that all connectivity 

compatibility of systems should be highlighted before 

start of manufacturing. The system where connectivity is 

required must be indicated with sufficient details which 

can be considered before start of manufacturing to 

minimize the customization at later stage. The EDI and 

DMS connectivity interface requirements (detailed 

Summary and write up along with process flow chart) 

must be given prior to start of manufacturing.  

It is recommended that successful 

tenderer discusses the requirements 

of EDI & DMS (local & central) 

connectivity and obtain requisite 

information from the Purchaser 

before commencement of 

manufacturing of the scanner system 

so as to minimise customisation at a 

later stage.     

z) SOFTWARE & SOFTWARE UPGRADES  

Clause 3.32 

Any software upgrades developed by the Supplier 

during the warranty and the post warranty period 

should be made available to the Purchaser at no 

extra cost and should be delivered and installed in 

a prompt and efficient manner. The Supplier 

should install and train the operator with software 

upgrades. 

 

Refer to remarks in section Sl No. 3.30 

 

The clause is different from 3.20. 

Tender requirement stays.  
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aa) DISASTER MANAGEMENT  

Clause 3.33 

The supplier has to provide detailed disaster 

management plan to meet any eventuality, which 

may arise during the operation of MXCS. The 

disaster management plan should be elaborate, 

detailing the actions to be undertaken in the case 

of any emergency and/or disaster and defining the 

role of every authority and person during such a 

situation. 

 

Any maintenance of equipment post disaster not 

attributing to supplier, will be charged extra and will be 

mutually agreed post assessment. The duration in this 

period till equipment comes to 100% pre-disaster status 

will not be considered in down time of equipment. The 

CAMC time will only start again post rectification from 

disaster. 

 

The disaster management plan is be 

provided by the tenderer to mitigate 

any eventuality during the operation 

of the scanner system. Tender 

requirements stays.     

bb) DOCUMENTATION  

Clause 3.35 

Relevant documents as required by the Purchaser 

shall be submitted for review/ reference, from 

time to time, during the execution of the contract. 

Complete documents, quality assurance records 

and as-built drawings shall be provided to the 

Purchaser, both in soft & hard copies, after the 

completion of the contract. 

 

Noted. Any document related to detailed engineer and 

design which infringement to IP will not be shared.  

 

Extent of detailed engineering and 

other details required by the 

Regulator for reviews and by the 

Purchaser for future references will 

need to be provided. Tender condition 

prevails. 

cc) General query  

 

Request for extension of this bid submission, as this will 

give us time to discuss and close the open points and 

issues. 

Since, Project has to be implemented 

in time bound manner .Therefore, no 

further extension. 

 


