

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX



Tender No. : SDM(P&E)/T/35/2018-2019

E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/36/18-19/ET/378

for

Design, manufacture, supply, installation, testing, commissioning & guaranteeing the performance of **1 (one) no. Rail Mounted Quay Crane (RMQC), 40 T lifting capacity under Spreader at 40 m outreach**, at General Cargo Berth, Haldia Dock Complex, Kolkata Port Trust, Dist.: Purba Medinipur, West Bengal, India.

ADDENDUM - III

CORRECTIONS / ADDITIONS / DELETIONS, ETC.

[Total Number of Pages : 4]

NOTE :

1. This “**Addendum-III**” should be read in conjunction with Bidding Document (including Notice Inviting e-Tender), “Addendum-I” and “Addendum-II”.
2. Consequential changes, arising out of this **Addendum-III**, will be deemed to have been effected, even if the same were not incorporated specifically in the Bidding Document.
3. All other terms and conditions of the Bidding Document (including Notice Inviting e-Tender) will remain unchanged.
4. One set of this ‘**Addendum- III**’ along with one set of Tender Document (in full), “Addendum-I” and “Addendum-II”, should be submitted along with the techno-commercial offer, duly signed and stamped, on each and every page, as token of acceptance.

Addendum –III

Tender No. : SDM(P&E)/T/35/2018-2019

E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/36/18-19/ET/378

PART- 4

Sl. No.	Page No.	Clause No.	Line No.	As specified in the Bidding Document	To be read as / Remarks
1.	215	6.73.3	---	<p>Terms payment:</p> <p>6.73.3.1 <u>Against Price Schedule Sl. No. 1:</u></p> <p>i) Payment for 10% amount will be made, upon submission of Design Appraisal Certificate (as per GCC Clause No. 6.53.6) issued by the Third Party Inspection Agency, along with General Arrangement (GA) Drawing of RMQC duly appraised by the Third Party Inspection Agency.</p> <p>ii) Payment for 60% amount will be made –</p> <p style="padding-left: 40px;">against receipt of the RMQC, at the designated Berth site, in good condition (duly certified by Marine Insurance Company), verification & certification of the same by the Engineer (supported by Third Party Inspection Certificate) and production of necessary Insurance document(s) by the Contractor [if the RMQC is shipped in assembled condition to HDC, KoPT]</p> <p style="text-align: center;">Or,</p> <p style="padding-left: 40px;">against installation/ erection of the RMQC at the designated Berth site, verification & certification of the same by the Engineer (supported by Third Party Inspection Certificate) and production of necessary Insurance document(s) by the Contractor [if the RMQC is assembled and</p>	<p>Terms payment:</p> <p>6.73.3.1 <u>Against Price Schedule Sl. No. 1</u></p> <p><u>For Foreign Bidder (CIF Mode) :</u></p> <p>i) 10% advance payment within 30 days after signing Contract Agreement against Contractor's invoice and Bank Guarantee (BG) of equal amount. However, advance payment will be adjusted against submission of Design Appraisal Certificate (as per GCC Clause No. 6.53.6) issued by the Third Party Inspection Agency, along with General Arrangement (GA) Drawing of RMQC duly appraised by the Third Party Inspection Agency. The Bank Guarantee should be kept valid till submission of Design Appraisal Certificate.</p> <p>ii) Payment for 60% amount will be made on Shipment against the contractor's Invoice & B/L and also submit Transport Insurance Certificate of 110% value of the goods as per contract. The Insurance coverage should be in favour of HDC.</p> <p>iii) 20% payment will be made on successful unloading at designated berth site and testing & commissioning on verification, certification by the Engineer/ TPI Agency.</p> <p>iv) Payment for 10% amount will be made after completion of all jobs as per contract and on verification of performance of the RMQC, duly certified by the Engineer, in regard to successful loading/unloading of 5,000 TEUs, or after expiry of 3 (three) months from the date of completion of all jobs [as per GCC Clause No. 6.67 (Completion period)], whichever is earlier.</p>

Sl. No.	Page No.	Clause No.	Line No.	As specified in the Bidding Document	To be read as / Remarks
				<p>erected at HDC's premises], payment for 60% amount will be made as per following :-</p> <p>a) 36% amount against complete supply of primary structures and secondary structures as per Annexure- 'AA'</p> <p>b) 12% amount against complete supply of major bought out supply items as per Annexure- 'AA' and</p> <p>c) 12% amount against complete supply of electrical items as per Annexure- 'AA'.</p> <p>iii) Payment for 20% amount will be made, after successful completion of installation, testing & commissioning and taking over (as per GCC Clause No. 6.68) of the RMQC.</p> <p>iv) Payment for 10% amount will be made after completion of all jobs as per contract and on verification of performance of the RMQC, duly certified by the Engineer, in regard to successful loading/unloading of 5,000 TEUs, or after expiry of 3 (three) months from the date of completion of all jobs [as per GCC Clause No. 6.67 (Completion period)], whichever is earlier.</p> <p>6.73.3.2 <u>Against Price Schedule Sl. No. 2:</u></p> <p>i) Payment for 70% amount will be made after installation/erection of the RMQC at the designated Berth site and on verification and certification by the Engineer, supported by Third Party Inspection Certificate.</p> <p>ii) Payment for 20% amount will be made, after successful completion of installation, testing & commissioning and taking over</p>	<p><u>For Indian Bidder :</u></p> <p>i) 10% advance payment within 30 days after signing Contract Agreement against Contractor's invoice and Bank Guarantee (BG) of equal amount. However, advance payment will be adjusted against submission of Design Appraisal Certificate (as per GCC Clause No. 6.53.6) issued by the Third Party Inspection Agency, along with General Arrangement (GA) Drawing of RMQC duly appraised by the Third Party Inspection Agency. The Bank Guarantee should be kept valid till submission of Design Appraisal Certificate.</p> <p>ii) Payment for 60% amount will be made against installation/ erection of the RMQC at the designated Berth site, verification & certification of the same by the Engineer (supported by Third Party Inspection Certificate) and production of necessary Insurance document(s) by the Contractor [if the RMQC is assembled and erected at HDC's premises], payment for 60% amount will be made as per following :-</p> <p>a) 36% amount against complete supply of primary structures and secondary structures as per Annexure- 'AA'</p> <p>b) 12% amount against complete supply of major bought out supply items as per Annexure- 'AA' and</p> <p>c) 12% amount against complete supply of electrical items as per Annexure- 'AA'.</p> <p>iii) Payment for 20% amount will be made, after successful completion of installation, testing & commissioning and taking over (as per GCC Clause No. 6.68) of the RMQC.</p> <p>iv) Payment for 10% amount will be made after completion of all jobs as per contract and on verification of performance of the RMQC, duly certified by the Engineer, in regard to successful loading/unloading of 5,000 TEUs, or after expiry of 3 (three) months from the date of completion of all jobs [as per GCC Clause No. 6.67 (Completion period)], whichever is earlier.</p>

Sl. No.	Page No.	Clause No.	Line No.	As specified in the Bidding Document	To be read as / Remarks
				<p>(as per GCC Clause No. 6.68) of the RMQC.</p> <p>iii) Payment for 10% amount will be made after completion of all jobs as per contract and on verification of performance of the RMQC, duly certified by the Engineer, in regard to successful loading/unloading of 5,000 TEUs, or after expiry of 3 (three) months from the date of completion of all jobs [as per GCC Clause No. 6.67 (Completion period)], whichever is earlier.</p> <p>6.73.3.3 Against Price Schedule Sl. No. 3:</p> <p>i) Payment for 70% amount will be made against landing of Spare Spreader at HDC's site and on verification & certification by the Engineer, supported by Third Party Inspection Certificate.</p> <p>ii) Payment for 20% amount will be made, after successful completion of installation, testing & commissioning and taking over (as per GCC Clause No. 6.68) of the RMQC.</p> <p>iii) Payment for 10% amount will be made after completion of all jobs as per contract and on verification of performance of the RMQC, duly certified by the Engineer, in regard to successful loading/unloading of 5,000 TEUs, or after expiry of 3 (three) months from the date of completion of all jobs [as per GCC Clause No. 6.67 (Completion period)], whichever is earlier.</p>	<p>6.73.3.2 Against Price Schedule Sl. No. 2:</p> <p>i) Payment for 70% amount will be made after installation/ erection of the RMQC at the designated Berth site and on verification and certification by the Engineer, supported by Third Party Inspection Certificate.</p> <p>ii) Payment for 20% amount will be made, after successful completion of installation, testing & commissioning and taking over (as per GCC Clause No. 6.68) of the RMQC.</p> <p>iii) Payment for 10% amount will be made after completion of all jobs as per contract and on verification of performance of the RMQC, duly certified by the Engineer, in regard to successful loading/unloading of 5,000 TEUs, or after expiry of 3 (three) months from the date of completion of all jobs [as per GCC Clause No. 6.67 (Completion period)], whichever is earlier.</p> <p>6.73.3.3 Against Price Schedule Sl. No. 3:</p> <p>i) Payment for 70% amount will be made against landing of Spare Spreader at HDC's site and on verification & certification by the Engineer, supported by Third Party Inspection Certificate.</p> <p>ii) Payment for 20% amount will be made, after successful completion of installation, testing & commissioning and taking over (as per GCC Clause No. 6.68) of the RMQC.</p> <p>iii) Payment for 10% amount will be made after completion of all jobs as per contract and on verification of performance of the RMQC, duly certified by the Engineer, in regard to successful loading/unloading of 5,000 TEUs, or after expiry of 3 (three) months from the date of completion of all jobs [as per GCC Clause No. 6.67 (Completion period)], whichever is earlier.</p>