
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 
KOLKATA DOCK SYSTEM 

 

 

 

Notice Inviting e-Tender No.: KoPT/KDS/Mech/C/ADV/554 dated 29.06.2020 

 

 
Supply, Installation, Operation and Maintenance of 1 no. Road Weighbridge of capacity 120 Ton at 

Coal Dock Area of KPD-II and 1 no. Road Weighbridge of capacity 120 Ton anywhere at Kolkata 

Dock System. 

 

 
ADDENDUM-I 

 

CORRECTIONS / ADDITIONS / DELETIONS / REMARKS ETC. 

 

 

Note:  

 

1. The ADDENDUM –I should be read in conjunction with the Bidding Document 

(including Notice Inviting Tender). 

 

2. Consequential changes, arising out of this ADDENDUM-I, shall be deemed to have been 

effected, even if the same were not incorporated specifically in the Bidding Document. 

 

3. All other terms and conditions of the Bidding Document (including Notice Inviting 

Tender) shall remain unchanged. 
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ADDENDUM-I 
 

Sub: Supply, Installation, Operation and Maintenance of 1 no. Road Weighbridge of capacity 120 Ton at Coal Dock Area of KPD-II and 1 no. Road Weighbridge of 

capacity 120 Ton anywhere at Kolkata Dock System vide NIT No. KoPT/KDS/MECH/DC-II/ADV/554 dated 29.06.2020. 

 

Pre-bid Meeting held on 14.07.2020 at 14.00 hrs. 

 

Sl. 

No. 

Clause No. As specified in the Tender Document To be added/read as/remarks 

1. Clause No. 1.2.I.(ii). of TERMS AND 

CONDITIONS OF TENDER 

(ANNEXE-B). 

Note: Similar work means work of supply, 

installation, operation and maintenance of Road 

Weighbridge with associated facilities.  

 

Completed work means similar work completed 

per year basis. 

To be added: 

 

In case any composite work order is submitted as credential, the 

exact executed work value corresponding to the specified nature 

of job/similar job, would be considered for evaluation and the 

same needs to be clearly mentioned and shall be supported with 

documentary evidences, else, the credential shall not be 

considered. 

 

Completed Work: Completed work means the executed/completed 

portion of work order, even if the work has not been completed in 

totality, subject to furnishing proof of the executed value of work 

in the form of Certificate from the organization where the bidder 

worked to the effect that the work to this extent has been completed 

by the bidder satisfactorily. 

2. Clause No. 20 of SCOPE OF WORK 

(ANNEXE-C).  

 

SMP, Kolkata will recover charges (licence fees) 

from the contractor as per its prevailing Rent 

Schedule on the land to be actually allotted to the 

contractor from the date of handover. 

Remarks:  

 

Present land rent at Coal Dock area of KPD-II is given below:  

 

Land Rent @ Rs. 70.51 per sq. m. plus Electricity Charge @ Rs. 

1.863 per sq. m. plus Municipal Charge @ 20.25% of rent. GST is 

18%. This Electricity Charge @ Rs. 1.863 per sq. m. has no 

correlation with the electricity charges mentioned at Clause 

No.21.(b) under SCOPE OF WORK.  

 

For installation of 2nd weighbridge anywhere in KDS, rent would be 

recovered as per its prevailing Rent Schedule. 

3. Clause No. 23 of SCOPE OF WORK 

(ANNEXE-C).  

 

The contractor shall have to obtain required RFID 

Card/Tag by making necessary payment to SMP, 

Kolkata for entry into the dock for its employees, 

workmen, security personnel, vehicles, tools and 

tackles, equipment and accessories etc. following 

the procedure of SMP, Kolkata in vogue at KDS. 

To be read as: 

 

The contractor shall have to obtain required RFID Card/Tag by 

making necessary payment to SMP, Kolkata. However, permits for 

personnel and vehicles (passenger and cargo) for entry inside dock 

premises, would be given by SMP, Kolkata free of cost against 
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application for required number of heads and vehicles for required 

number of days during pendency of the contract. Free permit for 

cargo vehicles would be given only for carrying materials required 

for the weighbridge concerned. 

4. Clause No. 8. (h) of SPECIAL 

CONDITIONS OF CONTRACT 

(ANNEXE-D). 

If the contractor or its employees collect any 

fee/charge directly from the user of the facilities. 

Remarks: 

 

Clause No. 8. (h) of SPECIAL CONDITIONS OF CONTRACT 

(ANNEXE-D) stands deleted. 

5. Clause No. 25 of SPECIAL 

CONDITIONS OF CONTRACT 

(ANNEXE-D).  

 

 

Price Adjustment Clause: A general escalation 

will be allowed as per rise in the Wholesale Price 

Index (all commodities published in RBI Bulletin) 

annually on the accepted rates. The adjustment 

will be made on 1st April every year. 

To be read as: 

 

General escalation/de-escalation: A general price variation will 

be applicable annually, as per the variation in the Wholesale Price 

Index (all commodities) published by the Office of the Economic 

Advisor, Ministry of Commerce & Industry, Govt. of India, 

calculated on 80% of the payable amount as per the accepted 

Schedule of Rates after excluding of Fuel Component. For the said 

purpose, the WPI (all commodities) applicable on the scheduled 

last date of submission of price bid will be considered as base. This 

shall be applicable after expiry of one year from the date of 

commencement of operation of the 1st weighbridge.   
6. Clause No. 2.B.(n). of TERMS AND 

CONDITIONS OF TENDER 

(ANNEXE-B).  

 

 

All intending bidder will have to enter into an  

Integrity Pact with  the  Port  as  per  format 

enclosed at ANNEXE-J to be submitted on Non 

Judicial Stamp  Paper  worth  Rs.50/-.  All blank 

spaces to be filled in as appropriate. 

Remarks: 

 

Integrity Pact is not required to be submitted for this tender. Clause 

No. 2.B.(n) of TERMS AND CONDITIONS OF TENDER stands 

deleted. 

7. Clause No. 8(a) of SPECIAL 

CONDITIONS OF CONTRACT 

(ANNEXE-D). 

 

 

Delay in commissioning of the weighbridge from 

scheduled completion time. 

To be read as:  

 

In case the delay in commissioning of the weighbridge exceeds 90 

days from the last date of commissioning schedule. 

8.   General remarks: 

 

(i). Site map/location of the weighbridge to be installed at Coal 

Dock area is enclosed and that of for the other one, Note (c) of 

Clause 2 under SCOPE OF WORK may be referred to. 

 

(ii). The Weighbridges would work for all the three shifts in a day 

on 24x7 basis. 

 

(iii). The estimate is for 2 weighbridges considering the contract 

period to be 10 years. 
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Queries and Clarifications 
 

Supply, Installation, Operation and Maintenance of 1 no. Road Weighbridge of capacity 120 Ton at Coal Dock Area of KPD-II and 1 no. Road 

Weighbridge of capacity 120 Ton anywhere at Kolkata Dock System vide NIT No. KoPT/KDS/MECH/DC-II/ADV/554 dated 29.06.2020 

 

Pre-bid Meeting held on 14.07.2020 at 14.00 hrs. 

 

Sl. 

No. 

Relevant tender clause as per bidding documents Queries/Observations/Suggestions/Requests for 

clarification 

 

Clarifications / Comments of SMP, 

Kolkata. 

1. Clause No. 1.2. I. (ii). of TERMA AND 

CONDITIONS OF TENDER (ANNEXE-B). 

 

Must have experience of executing similar work in 

Govt./ Semi-Govt. /PSUs /  private  organizations 

during the period of last seven years ending on 

31.05.2020 to the extent of any of the following: 

 

(a).Three completed works each costing not less 

than Rs.12,32,467/- i.e., 40% of the estimated cost 

of one year. 

 

(b). Two completed works each costing not less 

than Rs.15,40,584/- i.e., 50% of the estimated cost 

of one year. 

 

(c). One completed work costing not less than 

Rs.24,64,934/- i.e., 80% of the estimated cost of 

one year. 

 

The Bank Guarantee and EMD are on the basis of 

the contract value i.e., Rs. 3,08,11,670 which is 

as per the CVC guide lines. Whereas the cost of 

work completed is based on the time tenure of 

previous contract. I suggest to make changes in 

the Financial Qualification criteria, the completed 

work should be based on estimate cost of the 

contract. Eg: 

 

(a). Three completed work each costing not less 

than Rs 1,23,24,668 ie 

40% of the estimate cost of work. 

 

(b). Two completed work each costing not less 

than Rs. 1,54,05,835/- ie 50% of the estimate 

cost of work. 

 

(c).One complete work costing not less than 

Rs.2,46,49,336/- ie 80% of the estimate cost of the 

work. 

The Financial criteria on the basis of time span 

do not justified quality     and quantity   of   

work  done and nos. of vehicle within seven 

years of span by the contractor. 

Tender condition prevails. 

2. Clause No. 1.2.I.(ii). of TERMS AND 

CONDITIONS OF TENDER (ANNEXE-B). 

 

Note: Similar work means work of supply, 

Completed/Ongoing work should also be added 

if meets the qualifying criteria. 

Tender condition prevails. It is clarified 

that in case any composite work order 

is submitted as credential, the exact 

executed work value corresponding to 
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installation, operation and maintenance of Road 

Weighbridge with associated facilities.  

 

Completed work means similar work completed 

per year basis. 

the specified nature of job/similar job, 

would be considered for evaluation 

and the same needs to be clearly 

mentioned and shall be supported with 

documentary evidences, else, the 

credential shall not be considered. 

 

Completed Work: Completed work 

means the executed/completed portion of 

work order, even if the work has not 

been completed in totality, subject to 

furnishing proof of the executed value 

of work in the form of Certificate from 

the organization where the bidder 

worked to the effect that the work to this 

extent has been completed by the bidder 

satisfactorily. 

3. Clause No. 20 of SCOPE OF WORK (ANNEXE-

C). 

 

SMP, Kolkata will recover charges (licence fees) 

from the contractor as per its prevailing Rent 

Schedule on the land to be actually allotted to the 

contractor from the date of handover. 

The charges per sq.m. may be informed to the 

bidder. 

Present land rent at Coal Dock area of 

KPD-II is given below:  

 

Land Rent @ Rs. 70.51 per sq. m. plus 

Electricity Charge @ Rs. 1.863 per sq. 

m. plus Municipal Charge @ 20.25% of 

rent. GST is 18%. This Electricity 

Charge @ Rs. 1.863 per sq. m. has no 

correlation with the electricity charges 

mentioned at Clause No.21.(b) under 

SCOPE OF WORK.  

 

For installation of 2nd weighbridge 

anywhere in KDS, rent would be 

recovered as per its prevailing Rent 

Schedule. 

4. Clause No. 23 of SCOPE OF WORK (ANNEXE-

C).  

The contractor shall have to obtain required RFID 

Card/Tag by making necessary payment to SMP, 

Kolkata for entry into the dock for its employees, 

workmen, security personnel, vehicles, tools and 

It should be provided free of cost by SMP, 

Kolkata to the employees of contractor. 

The contractor shall have to obtain 

required RFID Card/Tag by making 

necessary payment to SMP, Kolkata. 

However, permits for personnel and 

vehicles (passenger and cargo) for entry 

inside dock premises, would be given by 
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tackles, equipment and accessories etc. following 

the procedure of SMP, Kolkata in vogue at KDS. 

SMP, Kolkata free of cost against 

application for required number of heads 

and vehicles for required number of 

days during pendency of the contract. 

Free permit for cargo vehicles would be 

given only for carrying materials 

required for the weighbridge concerned.  

5. Clause No. 24 of SCOPE OF WORK (ANNEXE-

C).  

SMP, Kolkata will not guarantee any minimum 

number of vehicles and/or tonnage for measurement 

at the weighbridge(s) to be supplied, installed and 

operated by the contractor. The tenderer may 

however, approach Traffic Manager for collecting 

details regarding cargo carrying vehicles visiting 

KDS to the extent available. 

The No. of vehicles / quantity weighed during the 

last 3 years ct the SMP, Kolkata may be informed 

to the bidders for assumptions of the quantity io 

derive the rate. SMP Kolkata should not award 

similar contract to any agency before completion 

of the contact period of the successful bidders. If 

the contract is to be awarded to other agency in 

between then SMP, Kolkata has to give minimum 

guaranteed quantity at the weighbridges installed 

by the bidder. 

Tender condition prevails. 

6. Clause No. 3 of SPECIAL CONDITIONS OF 

CONTRACT (ANNEXE-D).  

 

Commissioning Schedule: The contractor shall 

Supply, Install and Commission the weighbridge 

along with all the associated facilities to the 

satisfaction of SMP, Kolkata within a period of 120 

days from the date  of issuance of order and obtain 

commissioning certificate from SMP, Kolkata 

thereof.  

Commissioning Schedule: The contractor shall 

Supply, Install and Commission the weighbridge 

along with all the associated facilities to the 

satisfaction of SMP, Kolkata within a period of 

120 days from the date of receipt of all the 

statutory approvals and obtain commissioning 

certificate from SMP, Kolkata thereof.  

 

Tender condition prevails. 

 

7. Clause No. 8. (h) of SPECIAL CONDITIONS OF 

CONTRACT (ANNEXE-D). 

 

Event of Default: If the contractor or its 

employees collect any fee/charge directly from the 

user of the facilities. 

This is in contradiction to the Clause No: 

Annexure-C, clause no.25, page-15.  

Clause No. 8. (h) of SPECIAL 

CONDITIONS OF CONTRACT 

(ANNEXE-D) stands deleted. 
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8. Clause No. 25 of SPECIAL CONDITIONS OF 

CONTRACT (ANNEXE-D).  

 

Price Adjustment Clause: A general escalation 

will be allowed as per rise in the Wholesale Price 

Index (all commodities published in RBI Bulletin) 

annually on the accepted rates. The adjustment will 

be made on 1st April every year. 

 

 

 

 

 

The base year/month should be mentioned for 

considering the price escalation. 

General escalation/de-escalation: A 

general price variation will be applicable 

annually, as per the variation in the 

Wholesale Price Index (all commodities) 

published by the Office of the Economic 

Advisor, Ministry of Commerce & 

Industry, Govt. of India, calculated on 

80% of the payable amount as per the 

accepted Schedule of Rates after 

excluding of Fuel Component. For the 

said purpose, the WPI (all commodities) 

applicable on the scheduled last date of 

submission of price bid will be 

considered as base. This shall be 

applicable after expiry of one year from 

the date of commencement of operation 

of the 1st weighbridge.  

9. 

 

 A minimum guarantee is not stated so quoting 

according to approx is a challenge, what can be 

done for that? 

Tender condition prevails. 

(Already clarified at Point 5 above). 

10.  What is the weighment quantity per annum? Tender condition prevails. 

(Already clarified at Point 5 above). 

11.  Are there any rules for minimum wages and 

minimum people to be employed? 

Clause Nos. 11 and 6 of SCOPE OF 

WORK may be referred to. 

12.  Security of the weighbridge will be done by us 

and how many shifts will the wb run for? 

The Weighbridges would work for all 

the three shifts in a day on 24x7 basis. 

13.  The project will be viable only if 6.6 lakh 

weighment in a year is happening and 5.2 Rs can 

be quoted and will be increased by 10% every 

year. 

No comment of SMP, Kolkata is 

required. 

 

14.  Is their any lobby we need to pay as overheads 

and any overhead running cost incidental 

charges? 

No comment of SMP, Kolkata is 

required. 

 

15.  Whether consortium with manufacturer be 

allowed? 

Clause Nos. 1.1 and 6 of TERMS AND 

CONDITIONS OF TENDER may be 

referred to. 

16.  We want to know the Quantum of the weighing 

in ton. How much weighing will be done per day 

or if you can not give us per day basis then 

Tender condition prevails.  

(Already clarified at Point 5 above). 
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please provide us the quantum of weighment ton 

wise in the whole year.  

17.  What will be the payment system for the tender. 

Suppose if we submit the monthly bills for 

weighment as per ton age then after how many 

days payment will be processed after the 

submission of the bills.  

 

Clause No. 24 of SPECIAL 

CONDITIONS CONDITIONS OF 

CONTRACT may be referred to. 

18.  This 3 crore estimation which you have done is 

it for 1 weighbridge or for 2 weighbridge and for 

how many years 1 year or for 10 years 

consolidated figure.  

The estimate is for 2 weighbridges 

considering the contract period to be 10 

years. 

19.  What will be the system of our people entering 

your premises with machineries, labour, and 

everything required to do the work, what will be 

on the process because at the time of foundation 

our labour will have to enter your premises.  

Clause No. 23 of SCOPE OF WORK 

may be referred to. 

20.  The area where the weighbridge will be installed 

has been marked that the entire areas weighment 

will be done on that weighbridge or do you have 

another weighbridge in that area so that the 

weighment is divided.  

One Road Weighbridge i.e., the 1st one, 

would be installed at a place duly 

marked, in Coal Dock area. For 

installation of the 2nd Weighbridge, 

Clause No.2(c) of SCOPE OF WORK 

may be referred to. 

21.  Whether your weighbridge will be operational 

for 24 Hours or there will be work done on shift 

basis.  

Tender condition prevails. 

(Already clarified at Point 12 above). 

22.  Whether value of estimated cost of 

Rs.3,08,11,670/- is for 10 years or per year. 

Tender condition prevails. 

(Already clarified at Point 18 above). 

23.  The value of estimated cost of Rs.3,08,11,670/- 

is for 1 no. weighbridge or 2 nos. weighbridge.  

Tender condition prevails. 

(Already clarified at Point 18 above). 

24.  Annual turnover required of participating bidder 

is stated as Rs.9,24,350.00 which is not 30% of 

estimated cost. 

Tender condition prevails.  

Clause Nos. 1.1 (II). of TERMS AND 

CONDITIONS OF TENDER may be 

referred to. 

25. Clause No. 2.B.(k). of TERMS AND 

CONDITIONS OF TENDER (ANNEXE-B).  

 

Details of registration under EPF Act: All 

As per NIT, one of the criteria is bidder should 

submit EPF registration documents. But as per 

the guidelines of dept. EPF is mandatory for 

establishments employing 20 (twenty) or more 

Tender condition prevails. 

 

 



Page 6 of 8 

 

intending tenderers shall have to furnish the details 

of EPF Registration, failing which their tender/offer 

would be liable to be cancelled. Documentary 

evidences in support of non-applicability of 

registration under EPF Act shall have to be 

furnished. 

persons. As our employee strength is less than 

this number, so EPF is not mandatory for us and 

we are not registered with EPF. Considering 

above, please suggest if we will be eligible to 

submit the bid. 

26. Clause No. 1.3 of TERMS AND CONDITIONS 

OF TENDER (ANNEXE-B).  

 

Technical and Financial Capacities must be 

supported with documents i.e., Work Order(s), 

Work Completion Certificate(s) from Client(s), 

Audited Balance Sheets including Audit Reports 

and Profit and Loss Accounts for the last 3 years 

viz. 2017-18, 2018-19 and 2019-20. In the event of 

non-submission of Audited Balance Sheet for the 

financial year ending 31.03.2020, the turnover for 

that financial year has to be submitted in lieu, duly 

certified by Chartered Accountant mentioning 

UDIN. 

Copies of Audited Balance Sheet and Profit and 

Loss account for the last three years ending 

March, 2020 and copies of Income Tax Returns 

of last 3 years ending March, 2020 is not 

finalized and submitted ans as per Govt. order 

last date is extended so we will be able to submit 

above documents till last year, i.e. till March, 

2019. Pls suggest if that will be accepted or not. 

Tender condition prevails.   

27.  In the COVID 19 situation we are requesting to 

increase completion period up to 120 days from 

the date of handing over site without imposing 

the penalty for delay completion. 

Tender condition prevails.  

(Already clarified at Point 6 above). 

28. Clause No. 4 of SPECIAL CONDITIONS OF 

CONTRACT (ANNEXE-D). 

 

Compensation (Liquidated Damages): In the 

event the successful bidder fails to supply, install 

and commission the weighbridge within the 

commissioning schedule mentioned under Clause 3 

above, Liquidated Damages of Rs.5,000/- plus GST 

as applicable, for delay of each day or part thereof 

beyond  the  commissioning schedule shall be 

payable by the successful bidder, for each 

weighbridge. 

As per page 17 Clause 4, LD will be charged for 

any delay in completion time, where as it seems 

the clause on Page 18 Clause 8A, is 

contradicting the same. Pls. clarify. 

The tender condition prevails. The 

Clause No. 8.(a) of SPECIAL 

CONDITIONS OF CONTRACT shall 

be read as follows:  

 

“In case the delay in commissioning of 

the weighbridge exceeds 90 days from 

the last date of commissioning 

schedule.” 

 

 

29. Clause No. 2.B.(n). of TERMS AND 

CONDITIONS OF TENDER (ANNEXE-B).  

 

As per NIT, Integrity Pact to be submitted as per 

format of ANNE-J on Non-judicial Stamp Paper 

of worth Rs.50/- but Annexe-J is bid responsive 

Integrity Pact is not required to be 

submitted for this tender. Clause No. 

2.B.(n) of TERMS AND 
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All intending bidder will have to enter into an  

Integrity Pact with  the  Port  as  per  format 

enclosed at ANNEXE-J to be submitted on Non 

Judicial Stamp  Paper  worth  Rs.50/-.  All blank 

spaces to be filled in as appropriate. 

 

checklist. Please suggest.  CONDITIONS OF TENDER stands 

deleted. 

30. Clause No. 25 of SCOPE OF WORK (ANNEXE-

C).  

 

All the charges for use of the weighbridges to be 

supplied, installed, operated and maintained by the 

contractor shall be recovered by the contractor on 

behalf of SMP, Kolkata from the users of the 

weighbridge facilities. The contractor will integrate 

the Port provided POS machines with their software 

and ensure collection, billing and issue of invoice 

and weighment slips on behalf of Port. The rates to 

be realized from the users by the Contractor shall be 

intimated by Port as per extant SoR. The contractor 

shall take all necessary action including 

development  / modification of software at its own 

cost and responsibility for recovery of port charges 

as per extant SoR. Loss of port charges due to any 

failure on the part of the contractor shall be 

recovered from the contractor. The software for the 

purpose installed by the contractor should  be  

tamper  proof. The contractor shall be paid by SMP, 

Kolkata according to the provisions of Terms of 

Payment as detailed in Clause-24 under SPECIAL 

CONDITIONS OF CONTRACT of Tender 

Document. 

 

As per NIT, collection of weighment Charges 

using POS is responsibility of the contractor, but 

we are requesting if Port can take the 

responsibility of collection, else we need to 

deploy additional manpower for this and which 

will be charged additionally to port. In the entire 

process of collection of weighment charges  

through POS, SMP, Bank and contractor all 

parties are involved, but as per NIT any loss will 

be recovered from contractor, for any failure on 

the part of the contractor. Pls. specify the 

specific reasonability of contractor. 

Tender condition prevails. 

31.  Request site map or location with tender 

documents, for both weighbridges. 

Site map/location of the weighbridge to 

be installed at Coal Dock area is 

uploaded and that of for the other one, 

Note (c) of Clause 2 under SCOPE OF 

WORK may be referred to. 

32.  The expected cargo to be weighed in the 

respective weighbridges individually. 

Tender condition prevails.  

(Already clarified at Point 5 above). 
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33.  Requesting Port to make weighment as 

mandatory for all vehicles carrying cargo inside 

the port. 

Tender condition prevails.  

(Already clarified at Point 5 above). 

34.  Pls. specify the Rate of Land rent. Though as per 

NIT, rent will be charged from the date of site 

handover, but we are requesting it to start from 

the date of completion and handover the 

weighing system. 

The tender condition prevails. (Already 

clarified at Point 3 above). 
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