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                                       TENDER DOCUMENT 
                                                     

KOLKATA PORT TRUST 
Office Of The Chief Engineer, 

Head Office Building, 15, Strand Road, 

Kolkata  700 001. 
Tele – 033 2230-3451 Extension: 380,400,399 & 486 

Fax  -  (033) 2230-0413 

E-mail id:  santanumitra@kolkataporttrust.gov.in & 
                                                   cecontract@kolkataporttrust.gov.in 

 
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) 

including Pre-bid meeting is invited from reliable, bonafide & experienced agency with required 

experience as per Pre-qualification criteria stipulated in Tender Document for “Nourishment of 
Spur No. 92A at Moyapur Region of River Hooghly (Right Bank)” as per Bill Of Quantities to 

Kolkata Port Trust. Bid Document may be seen from MSTC website. Corrigenda or clarifications, if 
any, shall be hosted on the above mentioned website only. 

Bidders will have to participate in bidding process through website www.mstcecommerce.com only.  
 

  

SCHEDULE OF TENDER (SOT) 

a   TENDER NO. 

      

KOPT/KDS/CIV/T/2247/94     DT. 16.03.2018 

b.   MODE OF TENDER e-Procurement System 
(Online Part I – Techno-Commercial Bid and Part II – Price Bid  

through www.mstcecommerce.com/eprochome KoPT of MSTC 
Ltd.  

The intending bidders are required to submit their offers 

electronically through e-tendering portal. No physical tender is 
acceptable by KOLKATA PORT TRUST.  

 

c. E-Tender No. KoPT/Kolkata Dock System/CE/1/18-19/ET/9 

d.   Date of NIT available to parties to download  07.04.2018 to 19.04.2018 

e. Pre-Bid Meeting date & Time 11.00 Hrs. on 06.04.2018 

 

f.  Pre –Bid Meeting closing date & Time 14.00 Hrs. on 06.04.2018 

g.  i)  Estimated Cost Of Work 

   
 

     

 ii) Earnest Money Deposit 
 

        
     

 iii) Bid Document fee 
 

    

    
 

    
 iv) Transaction Fee     

 

 

Rs. 5,33,85,862.66 (Rs. Five crore thirty three lakh 

eighty five thousand eight hundred sixty two & paise 
sixty six only) 

 

The intending bidders should submit Earnest Money of 
Rs.10,68,000/- (Rs. Ten lakh sixty eight thousand  only) 

to KoPT as per NIT.  
 
The   intending   bidders   should   submit   the   tender   cost   of  
Rs.2950/-(Rupees Two thousand nine hundred fifty 

only  including  GST  @  18%)  (non-refundable)  separately  to 
KoPT  as  per  NIT,   otherwise   their  offer  will   be  summarily 
rejected. 

 
Rs.17,700/- Including  GST  @18%  on  the  whole) Payment  of 
Transaction  fee  by  NEFT/RTGS  in  favour  of  MSTC  LIMITED 
(refer clause. No. 4 of Annexure –I ) has to be made. 
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List of Annexures 

 

Important Instructions for E- procurement :- Annexure - A 
Commercial Terms & Conditions :- Annexure - B 
Techno Commercial Bid(Cover-I) 

List of Scanned Documents required to be uploaded 
:- 
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Annexure - C 

Annexure - D 
Price Bid (Cover-II) 

General Conditions of Contract 
:- 

:- 
Annexure – E 

Annexure – F 
 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

h. Last date of submission of EMD & Bid 

Document fee at  Kolkata Port Trust  

 
Last date of submission of Transaction fee 

through RTGS/NEFT in favour of MSTC Limited, 
Kolkata. 

20.04.2018  up to 15.00 Hrs. 

 

Three working days before the last date of closing of 
online bidding for the e-tender. 

 

Bidders  should  attempt  to deposit  Transaction  Fee  
3 days prior to closing of bid to avoid rejection of bid 

on account of failure to confirm receipt by MSTC. 

i. Date of Starting of e-Tender for submission of 
on line Techno-Commercial Bid and price Bid at  

www.mstcecommerce.com/eprochome/ 

  

07.04.2018 ( From 12.00 hours onwards)  

j.     Date of closing of online e-tender for 

submission of Techno-Commercial Bid & Price 

Bid. 

20.04.2018 (Up to 3:00 P.M.) 

k.  Date & time of opening of Part-I  

    (i.e. Techno-Commercial Bid) 
    Part-II Price Bid: Date of opening of Part II i.e. 

price bid shall be informed separately. 

20.04.2018 (After 3:30 P.M.) 
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Annexure-A 
 

Important   instructions                             for     e- procurement/tender 
 

This is an e-procurement event of KOPT. The e-procurement service provider is MSTC Ltd., 

225C, A.J.C. Bose Road, Kolkata-700 020.You are requested to read the terms & conditions of 

this tender before submitting your online tender. 

 

Process of E-tender : 

1  A) Registration: The process involves vendor’s registration with MSTC e-

procurement portal which is free of cost. Only after registration, the vendor(s) can 

submit his/their bids electronically. Electronic Bidding for submission of Technical Bid 

as well as Commercial  Bid will be done over the internet. The Vendor should 

possess Class III signing type digital certificate.  Vendors are to make their own 

arrangement for bidding from a P.C. connected with Internet.   MSTC is not 

responsible for making such arrangement. (Bids will not be recorded without Digital 

Signature). 

SPECIAL NOTE: THE TECHNICAL  BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/kopt 

1).Vendors       are       required         to       register       themselves        online       
with www.mstcecommerce.com→   e-Procurement  →PSU/Govtdepts→  Select  KoPT  

Logo- 

>Register  as Vendor  -- Filling  up details  and creating  own user id and 
password→ Submit. 

2).   Vendors will receive a system generated mail confirming their registration in 

their email   which has been provided during filling the registration form. 

In case of any clarification, please contact KOPT/MSTC, (before the scheduled time 

of the e- tender). 

 

Contact person (KOPT): 

Dealing Officer’s name :-  1. S.Mitra,  Superintending Engineer(Contract) 

2. S.K.Halder  Ex.Engineer(Contract) 

3. P.Sengupta,Ex.Engineer(Contract) 

4. Sudhir Das,  Ex. Engineer(Contract) 

 

Phone no.                    033 2230-3451 Extension:400,399,398 

e-mail :-                    santanumitra@kolkataporttrust.gov.in & 

cecontract@kolkataporttrust.gov.i

n 

Contact person (MSTC Ltd): 
1. Shri S Mukherjee, DM(e-Commerce) – smukherjee@mstcindia.co.in 

2. Ms S Maity, AM(e-Commerce) – smaity@mstcindia.co.in 

B) System Requirement: 

i)   Windows 7 or above Operating 

System ii)   IE-7 and above Internet 

browser. 

iii)  Signing type digital signature 

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in 

the system
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 To enable ALL active X controls  and disable ‘use pop up blocker’ under 
Tools→Internet Options→  custom  level   (Please   run  IE  settings  from   the  

page www.mstcecommerce.com once) 

 

2 

The Techno-commercial Bid and the Price Bid shall have to be submitted online at 

www.mstcecommerce.com/eprochome/kopt. Tenders will be opened electronically on 

specified date and time as given in the Tender. 
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All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 
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Special Note towards Transaction fee: 

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under 

“My Menu” in the vendor login. The vendors have to select the particular tender 

from the event dropdown box. On selecting NEFT, the vendor shall generate  a 

challanby filling up a form. The vendor shall remit the transaction fee amount as per 

the details printed on the challan without making change in the same. Once the 

payment gets credited  to  MSTC’s  designated  bank  account,  the  transaction  fee  

shall  be  auto authorized and the vendor shall be receiving a system generated mail. 

Transaction fee is non-refundable. 

A vendor  will not have the access to online e-tender without making the payment 

towards transaction fee. 

5 Information about tenders /corrigendum uploaded  shall be sent by email only 

during the process till finalization of tender by KOPT. Hence the bidders are required 

to ensure that their corporate email I.D. provided is valid and updated at the time of 

registration of vendor  with MSTC (i.e. Service Provider).   Bidders  are also 

requested  to ensure validity of their DSC (Digital Signature Certificate). 

6 E-tender cannot be accessed after the due date and time mentioned in NIT. 

7 Bidding in e-tender : 

a.      Bidder(s) need to submit necessary EMD, Tender fees and Transaction fees 

(If ANY) to be eligible to bid online in the e-tender. Tender fees and Transaction 

fees are non refundable. No interest will be paid on EMD. EMD of the unsuccessful 

bidder(s) will be refunded by KOPT. 

b.      The  process  involves  Electronic  Bidding  for  submission  of  Technical  and 

Commercial Bid 

c.   The bidder(s) who have submitted transaction fee can only submit their 

Technical 

Bidand Commercial Bid through internet in MSTC website www.mstcecommerce.com 
→e-procurement→Psu/Govtdepts→  Login under KOPT→My  menu→ Auction Floor 

Manager→ live event →Selection of the live event 

d.      The bidder should allow running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common 

terms/Commercial specification and save the same. After that clicking on the Technical 

bid. If this application is not run then the bidder will not be able to save/submit his 

Technical bid. 

e. After filling the Technical Bid, bidder should click ‘save’ for recording their Technical 

bid. Once the same is done, the Commercial Bid link becomes active and the same has to 

filled up and then bidder should click on “save” to record their Commercial bid. Then once 

both the Technical bid & Commercial bid has been saved, the bidder can click on the “Final 

submission” button to register their bid 

f. Vendors  are instructed  to use Attach  Doc button to upload documents. Multiple  
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 documents can be uploaded. 

g. In all cases, bidder should use their own ID and Password along with Digital 

Signature at the time of submission of their bid. 

h. During the entire e-tender process, the bidders will remain completely anonymous 

to one another and also to everybody else. 

i. The e-tender floor shall remain open from the pre-announced date & time and for as 

much duration as mentioned above. 
j. All electronic bids submitted during the e-tender process shall be legally binding 

on the bidder. Any bid will be considered as the valid bid offered by that bidder and 

acceptance of the same by the Buyer will form a binding contract between Buyer 

and the Bidder for execution of supply. 

k.       It is mandatory that all the bids are submitted with digital signature certificate 

otherwise the same will not be accepted by the system. 

l.       KoPT reserves the right to cancel or reject or accept or withdraw or extend 

the tender in full or part as the case may be without assigning any reason thereof. 

m.      No deviation of the terms and conditions of the tender document is acceptable. 

Submission of bid in the e-tender floor by any bidder confirms his acceptance of 

terms & conditions for the tender. 

 

8 

Any order resulting from this tender shall be governed by the terms and 

conditions mentioned therein. 

9 No deviation to the technical and commercial terms & conditions are allowed. 

10 KOPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) 

without assigning any reason thereof. 

11 The online tender should be submitted strictly as per the terms and conditions and 

procedures laid down in the website www.mstcecommerce.com/eprochome/kopt of 

MSTC Ltd. 

 

12 

The bidders must upload all the documents required as per terms of tender.  Any 

other document uploaded which is not required as per the terms of the tender shall 

not be considered. 

13 The bid will be evaluated based on the filled-in technical & commercial formats. 

14 Bidders are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome   to familiarize them with the system before 

bidding. 

15 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum 

and Addenda, if any downloaded from under the instant e-tender and no other source, 

and will comply to the said document, GCC, Corrigendum  and Addenda”. 

A declaration in this regard is to be made by the bidder. 

16 (A) Part-I i.e. Techno commercial bid will be opened electronically on specified date and time 

as mentioned in the NIT. Bidder’s can witness electronic opening of Bid. 
(B) Part-II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will 

be  techno commercially qualified and accepted by KoPT. Such bidder(s) will be intimated the 

date of opening of Price Bid( Part-II) in due course  through valid email confirmed by them. 

(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the 

e- tendering Portal of MSTC. 
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Annexure –B 

KOLKATA PORT TRUST  

Office of the Chief Engineer, 

Head Office Building, 15, Strand 

Road, Kolkata 700 001. 

Tele – 033 2230-3451 Extension: 398,399,400 

Fax - (033) 2230-0413 

E-mail id: santanumitra@kolkataporttrust.gov.in & 

cecontract@kolkataporttrust.gov.in 

 
          Commercial                  Terms              &                   Conditions 

 
SL. NO. 

 
TERMS 

1  Mere participation in e-tender will not mean that a particular bidder will be 

automatically considered qualified and their bids will be entertained. Such qualification will 

be reviewed at the time of techno-commercial evaluation of bids also. 

 

2  Price Bids (Part-II) of only those eligible bidders whose Part-I Bids are complete and in 

order shall be opened on time and date to be intimated later separately. 

 

3     Copy of valid NSIC Certificate or MSME Certificate has to be submitted along with the bid. 
 

4     Due date of submission of tender will not be extended under any situation. 

5     EARNEST MONEY : As Per NIT 
 
 

6  E-Tenderers submitted without requisite Earnest Money are liable to be rejected 

excepting in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single 

point registration scheme) for items for which the tender is invited. 

 

7      SCOPE OF WORK : 

  As per E-Tender Document 

 

8  The  Terms  and  Conditions  of  E-Tender  shall  be  read  in  conjunction  with  the  

General Conditions of Contract, Specifications, Bill of Quantities and other documents 

forming part of this Contract wherever the Contract so requires. 

9  The several documents forming the Contract shall be taken, as mutually explanatory to 

one another  and in  case of  any discrepancies;  the  Bill of  Quantities  shall  prevail  

over  the Specifications  and the Terms and Conditions over the General Conditions of 

Contract of Ko.P.T. In case of any dispute, question or difference either during the 

execution of the Contract or any other time as to any matter or thing connected with or 

arising out of this Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, 

thereon shall be final and binding upon all parties. 

 

10  The Contract will include the Client’s Bid Documents with the General Conditions of Contract 

and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be 

any. Trustees’ General Conditions of contract is the integral part of the tender / contract. 

The above mentioned General Conditions of Contract may be inspected at the office of the 

undersigned on any working day before quoting for the Tender. 
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11    The Trustees are not bound to accept the lowest or any Tender and reserve the right 

to accept a tender in full or in part and / or reject a tender in full or in part without 

assigning any reason thereof. 
 
 

12     The  contract  shall  be  governed  by  all  relevant  Indian  Acts  applicable  only  within  

the jurisdiction of the High Court at Calcutta. 

 

13    Intending  bidders  must  take  into  account  any  cost  or  expense  incurred  by  them  

in connection with the preparation and submission of their bids or for any other expenses 

incurred in connection with such bidding. 

 

14   Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 

himself thoroughly familiarized with the site conditions, existing road facilities for carrying 

materials etc. before submission of the e-tender. He may contact the Chief 

Engineer/Superintending Engineer (RT) or his authorized representative at his office 

at 15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will 

in no way relieve the successful bidder of any of his obligations in performing the work in 

accordance with this Bid Document within the quoted price. 

 

15    VALIDITY : 

The tender shall remain open for acceptance for a period of 4 months from the date of 

opening of techno-commercial bid. 

 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, 

making them unacceptable to the Trustees and / or withdraws his tender, the Earnest 

Money deposited shall be liable to forfeiture at the option of the Trustees / sanctioning 

Authority. 

 

16    NON- RESPONSIVE BIDDER :- 

 

The offer/tender shall be treated as non-responsive, if it : 
 

(i)       is  not  accompanied   by  requisite  earnest  money  /valid  NSIC  Registration 
 

Certificate. 
 

(ii)      is  not  accompanied  by  requisite  tender  paper  cost  /  or  valid  NSIC  

/MSME Registration Certificate. 

(iii)      validity of the offer is less than tender stipulation, 
 

(iv)     does not meet the Qualification Criteria as stipulated in the NIT. 
 

(v)     The bidder submits conditional offer / impose own terms and conditions / does not 
accept tender conditions completely/offer or tender if submitted with an deviation 

from the tender terms & conditions. 
 (vi)     if the tender is conditional. 

 
vii)      if all the documents required as per NIT are not uploaded.  

In addition to above, a bidder may be disqualified if – 

 
a) The bidder provides misleading or false information in the statements and 

documents submitted. 

 

b) Record of unsatisfactory performance during the last seven years, such as abandoning 

of work or rescinding of contract for which the reasons are attributable to the non- 

performance of the contractor or inordinate delays in completion or financial bankruptcy 

etc. 
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The decision of Kolkata Port Trust in this regard shall be final and binding on the 

Bidder. Offer / tender is submitted with any deviation from the tender terms & 

conditions. 

 

17    EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document 

 

18    Performance Guarantee : Not Applicable 

 

19    In the  event  of the successful  bidder  failing  to execute  the  order  within  the 

stipulated delivery period without sufficient reasons acceptable to the Trustees, the 

Security Deposit may be forfeited and the order be cancelled at the option of the Trustees’ 

apart from other actions. 

20      PRICES:   As per BOQ given in the tender document. 

 

21    The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-II) 
 

22    Orders may be placed in full/part to the lowest bidder. 

 

23     Price(s) to be quoted should remain firm over the contract period. 
 

24     The prices quoted shall be including all statutory levies excluding GST, which 

shall be paid extra. 
 

  25    EVALUATION CRITERIA: As per relevant clause of Tender document. 

 

26      PAYMENT: As per Tender document. 

 

27    Location: As per Tender document. 

28    Time of Completion: As per Tender document. 

29    Work is to be carried out as per terms & condition of the contract document. 

  30    JURISDICTION OF COURT : 

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 

Kolkata. 

 

31   PERSONAL PROTECTIVE EQUIPMENT (PPE): 

        Contractor and their workmen including driver & helper must use PPE i.e. safety helmet 

etc. at the time of work inside the dock premises 

 

32    Compensation (Liquidated Damages) against failure to complete the work within 

the stipulated time as per tender condition. 
 

33    Price adjustment clause: As per Tender document. 

34    Technical capacity: As stipulated in Tender document. 

35     Financial capacity:  As stipulated in Tender document. 

36     DOCK PERMITS : As per tender document. 

 

37    The  bidder  may  offer  a  Bank  Guarantee  in  the  Trustees’  specified  proforma  from  any 

Scheduled/ Nationalized  Bank of India having Branch at Kolkata in lieu of Earnest Money 

/Security Deposit beyond  Rupees 10(Ten) lakhs. 
 

Besides the above conditions all other conditions as stated in the 

NIT, BOQ, Special Conditions of Contract, Instruction to the 

tenderers, G.C.C. shall have to be agreed by the Bidders. 

 

********************************* 
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Annexure –C 

 कोलकाता  प�न  	यास  

Kolkata Port Trust 

�स
वल इंजी�नय�रगं 
वभाग  

CIVIL ENGINEERING DEPARTMENT  

15, ���ड रोड, कोलकाता -7,00,001  

15, Strand Road, Kolkata – 700001 
 

    NIT No.: KOPT/KDS/CIV/T/2247/94     Dt. 16.03.2018 

 
NOTE: Last Date of  Download of tender 

 
               documents : 19.04.2018 (up to 14.00 hours)   

 

                               Tender is due for submission by 3:00 P.M. on  20.04.2018 
    

                             

 

                                           Techno- Commercial  Bid (Part-I) 
 
 
 
 

 

*************************************************************************************
** 

Nourishment of Spur No. 92A at Moyapur Region of 

River Hooghly (Right Bank). 

 
  
************************************************************************** 
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SHORT TENDER NOTICE  
 

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are 
invited from reliable, bonafide & experienced agency  with required experience as per Prequalification 

criteria stipulated in Tender Document  for the following work at Kolkata Port Trust. 

 

� Name of work : Nourishment of Spur No. 92A at Moyapur Region of River 

Hooghly (Right Bank).   

   
E-Tender  No : KoPT/Kolkata Dock System/CE/1/18-19/ET/9 

   
Estimated Cost : Rs. 5,33,85,862.66 (Rs. Five crore thirty three lakh 

eighty five thousand eight hundred sixty two & paise 

sixty six only) 
    

Period Of Execution :  9(Nine) Months 

   
Earnest Money : Rs.10,68,000/- (Rs. Ten lakh sixty eight thousand  only) 

   
Period of Download of  

E-Tender  

(Both Days Inclusive) 

: 07.04.2018 to  19.04.2018 (UPTO 14:00 HRS.) 

 

(Bid document will be available on MSTC, Website). 

Bidders   will   have   to   participate   in   bidding   process  
through   website www.mstcecommerce.com only. 

   
Date and Time for pre-bid 

meeting & site visit 

: 11.00 Hrs. on 06.04.2018 
Program of site visit to be finalized in consultation with 

Superintending Engineer (River Training).  
 

   
Last date of submission of e-

tender and opening of Cover 

- I of the tender 

: 20.04.2018   

Submission Up to 15:00 hrs. 

Opening After 15:30 hrs.  
   

Cost of Tender  Document 
(Non-refundable) 

: Rs.2950/-(Rupees Two thousand nine hundred fifty 
only  including  GST  @  18%) 

   
� Contact Person. : Superintending Engineer (Contract) 

Superintending Engineer (RT) 

Mob. No.9674720069 

 

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate 

in bidding process through their website www.mstcecommerce.com only. Interested bidders may 

contact at santanumitra@kolkataporttrust.gov.in or  cecontract@kolkataporttrust.gov.in 
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No. KOPT/KDS/CIV/T/2247/94     DT. 16.03.2018 

 
NOTICE INVITING TENDER  

 
WORK TITLE: - Nourishment of Spur No. 92A at Moyapur Region of River Hooghly (Right 

Bank).   

 

E -TENDER NO  :    KoPT/Kolkata Dock System/CE/1/18-19/ET/9   
 

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are 
invited from resourceful, experienced and bonafide agencies with sound technical and financial 

capabilities on fulfilling the following Pre-qualification criteria; 
 

PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

1.The intending bidder must have successfully completed construction/maintenance of different 
River Training/River regulatory works and structure during the last 7(seven) years ending last 

day of month previous to one in which applications are invited and the experience should be either of the 
following:Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated 

amount put to tender.             
 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to 

tender. 

 Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 
2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-

03-2017, should be at least 30% of the estimated amount put to tender. 
3. Work experience as a sub contractor shall not be considered as the requisite qualification. 
 

TENDERING AUTHORITY:- 
The Chief Engineer, KOLKATA PORT TRUST, Head Office Building, 15, Strand Road,                    

Kolkata  700 001.  Tele-  033 2230-3451 Extension: 398 ,400 399  Fax:- (033) 2230-0413. 

 

Due Date of 

submission 
 

 

20.04.2018 Time UPTO 

15:00 
hrs. 

Date of 

Opening of 
Cover-I of the 

Tender 

  20.04.2018 Time 15:30 hrs. 

onwards. 

Period of Download of E-

Tender  

(Both Days Inclusive) 

 07.04.2018 to   19.04.2018   (UPTO 14:00 HRS.)  

(Bid document will be available on MSTC, Website).  
Bidders will have to participate in bidding process through website 

www.mstcecommerce.com only. 

Date and Time for pre-bid 

meeting & site visit 

11.00 Hrs. on 06.04.2018 

Program of site visit to be finalized in consultation with Superintending 
Engineer (River Training).  

Cost of Tender document 

(Non-refundable) 

Rs.2950/-(Rupees Two thousand nine hundred fifty 

only  including  GST  @  18%)   

Earnest Money Deposit Rs.10,68,000/- (Rs. Ten lakh sixty eight thousand  only) 

Time Of Completion  9 (Nine) Months 

Estimated Cost Of Work Rs. 5,33,85,862.66 (Rs. Five crore thirty three lakh eighty five thousand 
eight hundred sixty two & paise sixty six only) 
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OTHER    INSTRUCTIONS:- 

 

E-Tenderers are invited on two Part basis (i.e. Part-I Techno Commercial Part & Part-II Price Part) 

from resourceful,  experienced  and bonafide  bidders with sound technical  and financial  

capabilities  for the above mentioned work at Kolkata Port Trust. 

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in 

bidding process through their website www.mstcecommerce.com only. 

Notification for issuance of any Addendum / Corrigendum  to the tender document will be given 

only through MSTC website and the bidders are requested to check for the same at the website prior 

to submission of their offers. 

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down 

loaded from the website. If any deviation / discrepancy is found after submission of tender, the 

submitted offer will be summarily rejected. 

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender 

document. Trustees reserve the right to verify the submitted copies of documents / credentials with 

the original documents. 

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 

1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed 

there under. An amount of Cess as per prevalent rate (presently @ 1% of the billed amount) shall be 

progressively recovered from all the bills of the contractor for onward transmission of the same to the 

appropriate authority. 

E-Tenderers will be received through MSTC up to 15:00 hrs. on the last date of submission and 

opening of tender specified above. 

Part-I (Techno commercial part) of the e-Tender will be opened shortly after 3.30 p.m. on the 

stipulated date. 

Part-II (Price Part) of only technically & commercially  qualified bidders will be opened at a later 

date under due intimation to all concerned. 

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be 

opened on the next working day. 

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY 

SITUATION. 

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part 

without assigning any reason whatsoever thereof. 

The prices quoted shall be including all statutory levies excluding GST, which shall 

be paid extra. The tenderer shall submit certified copies of the GST & PAN. EMD & cost of 

Tender Document to be submitted through Bank Draft/Banker’s Cheque/Demand Draft etc. in 

favour of Kolkata Port Trust, payable at Kolkata, details to be uploaded along with the tender 

documents. The intending tender should have valid registration against ESI & EPF issued by 

the competent authority, failing which their offer will be considered as non responsive. Once 

a Bid is submitted, it will not be allowed to be revised. 

 
 

A.K. Jain 

Chief Engineer 

KOLKATA PORT TRUST
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INSTRUCTIONS TO BIDDER 

                                                                          
E-TENDER FOR “Nourishment of Spur No. 92A at Moyapur Region of River Hooghly  (Right 

Bank)." 

 
E -TENDER NO.: KoPT/Kolkata Dock System/CE/1/18-19/ET/9 

  1.0     GENERAL 

         The work as described in the tender shall be executed in Moyapur region (Howrah district off 

Uluberia) and in accordance with the attached General Conditions of Contract, Special Conditions of 

Contract, Particular Specifications, Drawings & detailed Bill Of Quantities. Location of the place of 

work might be inspected in consultation with the office of the Superintending Engineer (RT) on 

any working day before quoting for the tender. 

2.0   Earnest money and cost of tender paper are to be physically deposited at the office of Chief 

Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s 

Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at Kolkata, within 

3 days after opening of tender. 

 
2.1   Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor 

in the space provided in the e-tender as indicated hereunder: 

a)     Name of remitting vendor/contractor        :  

b)     Tender No.                                            :  

c)     Amount remitted                                     :  

d)     Date of remittance                                  :  

e)    Bank Draft / Cheque No.                         : 

 

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in 

the space provided in the e-tender as indicated hereunder: 

a)     Name of remitting vendor/contractor       : 

b)     Tender No.                                           :  

c)     Amount remitted                                   :  

d)     Date of remittance                                : 

             e)     Bank Draft / Cheque No.                        : 

 

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for 

rejection. 

 

3.0     MODE OF SUBMISSION OF BID : 
 

3.1 All bidders  must  submit  their offers  through  e- tendering  in accordance  with the terms  

and conditions set out in the bid documents and no deviation will be accepted. 
 

3.2.Techno commercial part i.e. Part-I shall contain the followings scanned copies of which are to 

be uploaded (Refer  Annexure-D):- 
 

i)  GST registration certificate. 
 

ii)  Valid Trade Licence (Valid for current period & also for type of work). 
 

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan.
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  iv)  Proof  of  possessing  valid  Employees’  Provident  Fund  (EPF)  Account.  EPF      
Registration Certificate. 

 
      v)   Proof   of   being   registered   with   Employees’   State   Insurance   Corporation   (ESIC),   

ESI Registration Certificate. 
vi)  Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

vii) Credentials in the form of copies of Letters of Award of Works along with 

corresponding/successful    Completion Certificates from owners to justify that the intending 

bidder satisfies the earlier mentioned pre-qualification criteria. 

viii) Last three years balance sheet and profit & loss account in support of Annual Financial 

turnover (i.e. 2014 – 2015, 2015-2016  and 2016-2017)  The same should be audited as 

per relevant norms wherever required. 

 

ix)    PAN Card 
 

x)    Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate 
 

xi)  A list of technically qualified and skilled persons would be engaged to supervise and execute 

the work 

xii)  Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed 

by any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the 

letter head of the Firm). 
 

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 

firm (in the case of proprietorship firm /partnership firm /limited company, as the case 

may be) is/are not associated with any other firm bidding for the same work(to be 

mentioned in the letter head of the Firm). 
 

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed 

proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in 

Part-I of the tender document. 
 

xv)   Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure 

–D-1)  in  lieu  of  submission  of  signed  copies  of  the  full  Tender  document 

, G.C.C,addenda & corrigendum in the letter head of the Firm. 
 
     xvi)     Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) 

shall be duly signed and stamped by the Bidder. 

   xvii)      Integrity Pact. 

 

N. B.-1  The bidders will have to produce the original documents or any additional 

documents, if asked for, to satisfy the Authorities for clarification of his documents or 

credibility. 

 

N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification requirements and their EMD will be 

forfeited for such action. 

 

3.3       All the bidders should submit the e-tender in accordance with the Mode of submission of 

Bid as afore-said.
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4.0     SECURITY DEPOSIT:- 

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security 

Deposit and the remaining security deposit will be recovered from the contractors each and 

every On-Account Bill [including the final bill, if necessary] at the percentage of each such 

bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract. 
4.2  Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 

55..00    Delay/ Extension of time/ Liquidated Damage/ Termination of Contract. 

 

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated 

Damage/ Termination of Contract. 

 

6.0    REFUND OF EARNEST MONEY:- 

 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful 

Bidders without any interest after opening of Price bid (Part – II) of the e-Tender document. 

 

7.0    VALIDITY OF OFFER:- 

 

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the 

same. If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 

them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall 

be liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

 

8.0     DETAILED SCRUTINY OF E-TENDERERS : 

 

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or 

additional document(s) for the purpose of evaluation of his / their bids.  The price bids i.e. Part-II of 

those bidders who meet the qualifying criteria of NIT shall be opened. 

 

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered 

non-responsive in case it :- 

(i)  is not accompanied by requisite Earnest Money /NSIC Registration certificate/MSME 

(ii)   is not accompanied by requisite Tender paper cost /NSIC Registration certificate/MSME 

(iii)  validity of the offer is less than tender stipulation, 

(iv)  does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely/offer or tender if submitted with any deviation from the tender 

terms & conditions. 

(vi)  is not accompanied with the photo copy of ESI, EPF & GST Registration, etc. 

(vii)  if the tender is conditional. 

viii)   if all the documents required as per NIT are not uploaded. 

ix)   PAN,  Audited  (wherever  necessary)  Balance  Sheet  &  Profit  &  loss  statement,  up  to  

date Professional Tax Challan. 
 
 

In addition to above, a bidder may be disqualified if – 
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9.2 a) The bidder provides misleading or false information in the statements and documents 

submitted. 

 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the 

contractor or inordinate delays in completion or financial bankruptcy etc. 

The decision of Kolkata Port Trust in this regard shall be final and binding on the 
Bidder. 

 

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively 

recovered  from each  running  bill  as  well  as from the  final  bill  of  the contractor  for  

onward transmission of the same by the appropriate Authority. Statutory deductions will also be 

made as applicable at the time of payment. 

 

11. For Micro & Small Enterprises (MSEs) registered with NSIC:- 

 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration  
scheme) are exempted from depositing Cost of Tender Document and Earnest Money. 

11.2  If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, 

for the items they are not registered with NSIC, then they will have to deposit cost of Tender 

Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be 

considered. 

11.3  Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 

 

12.0 EVALUATION CRITERIA:- 
 

12.1  During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e- 

tender stipulations & specifications, the overall lowest offer received shall be considered for 

acceptance by the Trustees. 
 
 

13.0   ACCEPTANCE OF TENDER:- 

 

13.1   Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any 

reason thereof and also reserve the right to accept the tender in part or as a whole. 
 
13.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 

prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

 

13.3   The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” 

then  becomes  the  “Contractor”  and  he  shall  forthwith  take  steps  to  execute  the  Contract 

Agreement within six weeks of issue of Letter Of acceptance and fulfill all his obligations as 

required by the Contract. 

 

14.0   MISCELLANEOUS: 

i)     Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 

documents. Any deviation from the tender documents and / or any incomplete tender shall not be 

considered. 
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SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR  “Nourishment of Spur No. 92A at Moyapur Region of River Hooghly (Right 

Bank) ’’ 

 
E -TENDER NO.: KoPT/Kolkata Dock System/CE/1/18-19/ET/9 

 

1.    GENERAL: 
 

These provisions though given in a separate section are part of the tender documents which must be read 
as a whole, the various sections being complementary to one another and are to be taken as mutually 

explanatory. These provisions shall be read in conjunction with the other parts of the tender documents viz. 
General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular 

Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. In case of any 
discrepancy or ambiguity in the documents, the order of precedence of the documents as stated below will 

apply. In particular, these provisions will override those in the General Conditions provided if there is 

discrepancy between them.  
 
 

2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 

If the stipulations in the various tender documents be found to be at variance in any respect, one will 

override others (but only to the extent these are at variance) in the order of precedence as given in the list 
below, i.e. any particular item in the list will take precedence over all those placed lower down in the list.  

• Order letter (Work Order).  

• Bill of Quantities.  

• Drawings. 

• Particular Specifications of work. 

• Special Conditions of Contract.  

• General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or any other time as 
to any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, 

Kolkata Port Trust, thereon shall be final and binding upon all parties.  
 

The execution of work shall conform minutely to the approved & assigned drawings & specification & any 

other details drawings which shall be provided /duly approved by the Engineer during the progress of the 

work as to such other drawings those have formed part of the contract documents. 
 
 

3. SCOPE OF WORK:  

 
 

The work for nourishment of Spur no. 92A essentially comprises of dumping of HDPE local river sand filled 
bags of 90 GSM weighing not less than 50 Kg. each and local river sand filled geo bags weighing not less 

than 100 kg. each and laterite boulders of weight ranging from 30 kg to 60 kg size each all filled in crates as 
specified in B.O.Q. as per drawings/survey charts and as per direction of Engineer-in-Charge. All such 

dumping operations are to be carried out with the help of marine vessels/marine tugs placed in proper 

alignment of spur with the help of anchors/station barge.  The side slope of the spurs should be 1:2.5 and 
the longitudinal slope after the cut off (nose portion) should be 1:4. The top level of the spurs will be 

finished as per the drawings or as directed by the Engineer-in-Charge. 
Schematic drawings of the work at various cross sections are enclosed along with the tender. However, the 

actual work will be carried out based on pre and post-level hydrographic surveys carried out by Kolkata Port 
Trust before, during and execution of the work  as described and set forth in the Bill of Quantities, Special 

Conditions of Contract, Technical Specifications of works, Specification for materials and workmanship with 

all additional or varied works which may thereafter be required in accordance with Clause 7 of the General 
Conditions of Contract and as per the direction and up to the satisfaction of the Engineer. 

The intending tenderer shall inspect the site of work in consultation with the Superintending  Engineer, 

(RT) and acquaint himself with the nature of work before preparing his tender. His attention is drawn to 

Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to the site 

conditions, availability of space for storing materials and approaches to site etc., will be entertained. 

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to 

the following:- 
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a) Provide all materials, supervision, services and other tools and plants, transportation, water supply, 

temporary drainage, dewatering of surface, necessary approaches, temporary fencing and temporary 

lighting as required for safety and work purposes etc. 

b) Prepare and submit for review and assessment to the Engineer how the work is actually going to be 

done  including  storage  of  materials as well  as  sequence  of work and all other details as may be 

required by him. 

c) The Contractor shall at all times carry out work in a manner creating least interference to existing 

services while consistent with the satisfactory execution of the same. The Contractor shall execute the work 

in accordance with the direction of the Engineer-In-Charge and maintain during the execution of the work, 

a passage for traffic along a part of the existing carriage way under improvement in addition to putting 

cautionary notice as may be required/directed by the Engineer for safety of workers and the users. 

d) Providing all survey equipments with competent personnel to carry out survey works required for 

execution of the work. 

e) To exercise  rigid quality  control  in execution  of the  work  and to carry  out sampling,  testing,  

and furnishing the test results to the Engineer for the quality of construction materials and the quality of 

the work done. 

f) The Contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary 

and at such intermediate points as directed by the Engineer-In-Charge for the proper notification of the 

working area. No extra payment shall be made for such work. 

               
 
 

4. LOCATION: 
 

The work shall have to be executed at Moyapur Region, River Hooghly (Howrah district off 
Uluberia).  

 
 

5. ACCESS TO THE SITE: 
 
 

(a) By Road:                  From NH16 Uluberia Crossing (Narendra Cinema Hall). 

     .  
 

(b) By Rail:                    From Ulubria Station SE Railway 

 

6.  Work Site: 

 

The work site is located at Moyapur Region, River Hooghly. Tenderer must visit the work site and its 

surrounding before submission of the tender, so that due consideration is given to the local conditions at 

site. The intending tenderer should contact Superintending Engineer (RT), 51, C.G..R. Road, Kolkata 
700043  to make the site inspection along with his representative. 

    
7.   INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 

conditions, and access to the site and location before submission of the tender. He should contact the 
Superintending Engineer (RT) at his office at  51, C.G.R. Road,  Kolkata 700043  for collecting 

information about the site before submission of the tender. No excuse will be entertained afterwards on the 

above ground. In case any part of the site cannot be handed over to the successful Bidder in time, no 
compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees. 

Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied for.   
   

8. SITE CONDITIONS & METHOD OF WORK:   
 

The work shall have to be executed at Moyapur Region, River Hooghly. as detailed in the Scope of Work 

& B.O.Q. The contractor shall take adequate measures so as to execute the work with due regard to the 
above, the cost of which shall have to be included in the quoted rates.   

 
Further, if so required by the Engineer in the interests of normal working of the Port, it is found necessary to 

shift / suspend some construction activity for some duration, this shall be done in compliance with the 

instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above 
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points while quoting as no separate claim for idle charges towards labour, material will be considered for 

payment.  

 
Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, 

computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / 
defect to existing structures arising due to the faulty execution of the work shall have to be rectified 

forthwith as directed to the satisfaction of the Engineer, without charging extra.  

 
9. TIME OF COMPLETION:  

 
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 

completed in all respects within 9(nine) months including preliminary time from the date of placement of 
work order. 

 

10.  SUFFICIENCY OF THE TENDER:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the 

tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his 

own responsibility and KoPT does not guarantee sufficiency or adequacy of the data / information so 

supplied to him or collected or understood by the tenderer. 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates 

shall cover all his obligations under the contract and all matters and things necessary for the proper 

construction, completion, commissioning and maintenance of the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates 

will prevail over the rate misprinted in B.O.Q.   

 
11.  ACCESSIBILITY FOR CHECKING AND SUPERVISION: 

The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s and 

personnel for supervision and checking of the subject work at his own cost.   

 
12.  Programme and Progress: 
 
 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work 

Order / L.O.I. showing the commencement, duration and completion time of all major items of work 

including procurement of all materials etc,. The sequence of work shown in the programme must be 

practicable and compatible with technical specifications and conditions prevailing at site. 
 
 

The contractor  shall maintain  the progress  of work as per the approved  programme.  In case of 

any slippage  of  programme  the  engineer  may  require  the  contractor  to  augment  the  input  of  

plant, equipment,  labour of any item as he may deem fit. The contractor  shall comply with the 

engineer’s directive in this regard, without any extra charge whatsoever. 
 

In case of delays caused due to conditions or circumstances beyond the control of the contractor, 

the delays must individually be informed to the Engineer forthwith in writing and his acceptance in 

writing obtained. 

 
 
13. Responsibility of the Contractor for methodology of works: 

i) The Contractor shall be solely responsible for the methodology and detailed working for the 

whole of the works, keeping in mind the site conditions and shall supply to the Engineer such 

particulars thereof as he may require from time to time. 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 

actual methods that would be adopted by the Contractor for the execution of each item of the work 

supported by necessary details. 

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery  

that  would  be  used,  their  locations,  arrangements  for  conveying  and  handling materials etc.,  

should be obtained from the Engineer well in advance for starting each item of work. The Engineer 
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reserves the right to suggest modifications or make concrete changes in the methods proposed by 

the Contractor whether accepted previously or not at any stage of the work, to obtain the desired 

accuracy, quality and progress of the work, which will be final and binding on the Contractor. 

14.  MATERIALS: 

It will  be the  responsibility  of the  contractor  to make  timely  procurement  of all materials  for 

both temporary and permanent works required in accordance with the Bill of Quantities or for any 

extra/additional work required as per the directions of the Engineer. The contractor shall procure 

cement, reinforcement steel and other materials from manufacturers approved by the Engineer. 
The contractor will be allowed to take away surplus materials on completion  of the work, subject 

to 

Engineer’s verification of contractor’s records of entry and consumption of materials in the 

works. 
 
 

15. Quality Control: 

Quality control is an essential part in the construction of and must be based on proper 

objective and qualitative measurement. The Contractor will have the full responsibility for 

quality control and delivering the acceptable quality in the field. Regular appraisal of the 

quality control to the Engineer should be made for effecting improvements in the construction 

techniques to ensure satisfactory quality of work.The quality control function shall include but 

not be limited to the following items. 
 
16. Sampling and Testing of Construction Materials: 

 
 

Essentially to be carried out on the materials brought to site for construction work unless permitted 

otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for 

all such materials and workmanships as directed by the Engineer or his representative at his own 

cost. The samples shall be taken for test jointly by the representatives of the Engineer and the 

contractor at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory 

as may be decided by the Engineer for testing. In case of field test, the contractor shall undertake the 

test by his own testing equipments or by any approved agency in presence of the representatives of 

the Engineer and the contractor at the worksite. All the testing charges and all incidental charges 

like packaging and transporting the test samples, equipments etc. shall be borne by the Contractor. 

 

17.  Specifications/ Codes and Standards: 

 

All works under this contract will be executed according to the Trustees’ Specification for works. 

Whenever the details are not specifically covered in the specifications, relevant provisions in the 

latest revision and/ or replacements  of the Indian Standard Specifications  (IS) or any other 

International Code of Practice/ CPWD specifications will be followed. The Contractor shall have to 

procure copies of such codes/ standards for ready reference of his own personnel as well as the 

Engineer or his representative at site at his own cost and without any additional reimbursement. 

 

18. Temporary Works: 

 

The successful tenderer shall allow for providing labour and materials for the construction and 

removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; 

watching, tube well and pipe lines etc. required for constructional purpose as well as for 

drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be 

necessary for the successful  execution,  completion  and  maintenance  of  works  without  

any  extra  cost  to  the 
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Trustees and the rates should be quoted accordingly. No rent shall, however, be charged 

to the contractor for construction/erection of such temporary sheds and structures. 
 
19. Plant & Constructional Equipment: 

The contractor shall supply his tools, plants and constructional  equipments within 

his quoted rates.  

20.  Contract Price: 

The “Contract Price” for this contract means the sum named in the tender subject to 

such additions thereto, deductions there from or reductions due to supply of any 

materials by the Trustees’ as provided for in the Contract. 

 

21. Setting out of work and initial measurements: 

The Engineer shall provide the initial reference and Bench Mark for the setting out of 

work. It will be the contractor’s responsibility to set out the work accurately and get 

them checked by the Engineer. The Contractor shall provide at his own expense all 

necessary instruments, staff and labour for the checking of the survey. 
 

The Contractor shall be responsible for the true setting out of the work and for the 

correctness of all dimensions, levels, lines, positions and alignment. Any error in any part 

of the works shall be rectified by the Contractor at his own cost. The Contractor would 

set up inspection facilities at Site at his own cost. 

 

22. Forwarding of Materials : 
 

The contractor shall have to arrange transport for forwarding any usable/ saleable materials 

that may be found during the process of execution of the work to the Trustees’ Sales yard or 

any other site/ godown including labourers, transportation, loading, unloading all complete as 

per the direction of the Engineer or his representative at site. No separate payment will be 

made to the contractor on this account unless specifically mentioned in the B.O.Q.  
 

23. PARTICULARS OF EXISTING WORKS: 
 

Such information as maybe given in the specification as to the existing features and 

works other than those now under construction as part of “Kolkata Port Trust” given 

without warranty of accuracy and neither the Trustees nor the Engineer will be liable for 

any discrepancies therein. 

 

24.  SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 

working conditions and follow all safety precautions for prevention of injury or accidents and 

safeguarding life and property.  The  contractor  shall  comply  with relevant  provisions  of 

Dock  Workers  (Safety,  Health  and Welfare) Act – 1986 and Dock Workers (Safety, Health 

and Welfare) Regulation  – 1990 and Safety Officer of the Trustees or Safety Inspectors shall 

be afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. 

wherever so 

required. The contractor shall further comply with any instruction issued by the Engineer, 

Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 

temporary,  enabling  or permanent works, working of tools, plants, machineries, 

equipments, means of access or any other aspect. 

 

The contractor  shall provide all necessary first aid measures,  rescue and life saving 

equipment  to be available in proper condition. 

 

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety 

shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for 

working at heights; protective face and eye shield, goggles, hand gloves for welding / gas 

cutting works; protective foot wear and gloves for hot works;  facemasks,  gloves and 

overalls for painting works, mixing and handling  materials  etc , as directed by the 

Engineer. 
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All  safety  rules  shall  be  strictly  followed  while  working  on live  electrical  systems  or 

installations  as stipulated in the relevant safety codes. 

Use of hoisting machines and tackles including their attachments, construction tools, 

machineries and equipments shall comply to the relevant safety codes. 

 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole 

covers shall have to be kept open and ventilated at least one hour in advance and necessary 

safety torches / lamps should be inserted first before allowing entry to the worker. Suitable 

hand gloves and other safety gear will be provided to the worker during handling / removing 

of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety 

measures at his own cost. 

 

The successful bidder shall also ensure 
that – 

(i)       No damage is caused to plants and vegetations unless the same is required for 

execution of the project proper. 

(ii)      The work shall not pollute any source of water / land / air surrounding the work 

site so as to affect adversely the quality or appearance thereof or cause injury 

or death to animal and plant life. 

(iii)     His office & labour hutment etc. shall be maintained in a clean and hygienic 

condition throughout the period of their use and different effluents of the labour 

hutment shall have to be disposed off suitably. 

 

25.   HOLIDAY OR SUNDAY WORK: 

 

Subject to provisions in local Acts and any statutes of the State, the Contractor shall 

arrange for working on Holidays and Sundays whenever so desired by the Engineer to 

expedite progress and complete the works in time. 

The Contractor  shall not be entitled to any additional  payment  for taking up works on 

Holidays and Sundays.  The Contractor  should  be prepared  to resort  to round-the-clock  

working  by following  shift timings for labour. 

 

26.  POWER SUPPLY: 

     Suitable power supply to be arranged by the Contractor within his quoted rates.  

      
27. WATER: 

 

The Contractor will arrange for supply of water both for drinking and for construction 

purposes.  

 

28.  KEEPING THE SITE AND WORKING AREA CLEAR: 

The Contractor shall at all times keep the site and working areas free from all surplus 

materials, rubbish and offensive matter all of which shall be disposed off in a manner to be 

approved by the Engineer’s Representative. 

 

29. Protection of existing services: 

The contractor must pay full attention to the fact that the existing service facilities 

for users are not distributed at any time due to storing of materials and rubbish 

and take every precaution to keep the entrance passage clear if the same are 

being used by the laborers. 
 

The contractor shall be held liable for all damage and interference to the existing 

service, caused by him in execution of works. Should any damage be done to the 

existing services, in general, the contractor  shall  make  good  the  same  and  any  

further  work  considered  necessary  by  the 

Engineer’s  representative  without  any  delay  otherwise  the  cost  of  such  

repairing  shall  be recovered for his running bill for which Engineer’s decision shall 

be final and binding. 
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30. Cleaning during execution and after 

completion: 

 

On completion of the works the contractor shall reinstate and make good at his own 

expense any property or land which might have been disturbed and/or damaged by 

his works. He should also clean the site as required during execution and fully clear the 

site after completion of all the works. The contractor shall forward any usable 

materials found during the course of construction at the work site or its vicinity to 

KoPT stores/yards, dispose off the debris beyond the port area all at his own 

expenses  by his own transport  and labour  and clean  out  all part  of the work  

and leave everything clean and tidy to the entire satisfaction of the Engineer, failing 

which suitable deduction will be made from final bill as per discretion of the 

Engineer/Engineer's representative. 

 

31. METHOD OF MEASUREMENT: 

 

Before handing over the site to the contractor for commencement of the work, a survey will be 
conducted jointly by the Kopt officers and contractor’s representative. For payment of the work 

executed, actual quantity of different items of work will be measured jointly by Kopt officers and 

the representative of the contractor and recorded. However same will be checked with the 
corresponding volume achieved after dumping the materials in the spur body, obtained from the 

post and pre level survey charts. Payment will be made on the basis of actual volume/weight 
achieved from the survey charts, conducted jointly by Kopt and contractor’s representative and 

the quantity of volume/weight of materials measured on board, whichever is less. Hydrographic 

survey will be done frequently to ascertain the nature of filling of scour holes with respect to 
corresponding dumping at the specified locations. In this context, the contractor should keep in 

mind that dumping of any material outside the specified profile of spur body will not be 
considered for payment. However, decision of the Engineer will be final for any payment and 

binding on the contractor. Final clearance in regard to completion of the work of the respective 
spur will be given as per the records of hydrographic survey to be carried out by KoPT. 

 

32. ON ACCOUNT PAYMENT: 

 

On account payment to the Contractor shall be arranged as and when required at the discretion 

of the Engineer on the basis of measurements of completed works at the quoted rates in the 

Bill of Quantities. The terms of payment shall be in accordance with Clause-6 of the General 

Conditions of Contract. The Bills should be submitted by the contractor in quadruplicate to the 

Office of the respective Superintending Engineer (RT), 51, C.G.R. Road, Kolkata- 

700043  with necessary documents in original. Subject to the availability and feasibility of 

system, KoPT may make payment directly to the contractor’s designated bank account. For this 

purpose, the contractor will have to indicate (i) name of bank    (ii) branch name (iii) branch 

code and (iv) designated account number in the “Abstract Form Of Tender”. In case payment 

is made directly through bank, the contractor may be required to submit a pre-receipt as per 

instruction of KoPT. 

 

33. LABOUR, TOOLS & PLANTS: 

 

The Contractor shall supply all necessary labour, tools and plants required for satisfactory 

execution of the work. 

 

34. ESCALATION / VARIATION ON PRICES: 

 

No Escalation / Variation on the prices on any account will be considered for 
adjustment / payment. 

 
35. CONTRACT LABOUR LAWS: 

 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees 
Liability Act,1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and 

Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws 
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relating thereto and the rules made there under from time to time. Payment to the 

labourers to be made as per the minimum wage rates fixed by Chief Labour 

Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and 
revision from time to time. 

 

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, 

Rules, Regulations, Byelaws and Procedures as are lawfully necessary in the execution of 

the works. The contractor will be fully responsible for any delay/damage etc. and keep the 

Engineer indemnified against all penalties and liabilities of any kind for noncompliance or 

infringement of such Acts, Ordinances, Rules, Regulations By- laws and Procedures. The 

Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a 

year to his workmen accordingly, for which no extra payment shall be made to 

the Contractor. 

 

The contractor shall indemnify the KoPT against payment to be made under or for the 

observance of the laws aforesaid without prejudice to his right to claim indemnity from his 

subcontractor. 

 

The aforesaid regulations shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a Breach of Contract. It will be obligatory on the part of 

Contractor to obtain  necessary Labour Licence from the Competent Authority for deploying 

requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior to 

commencement of the work. 

 

The contractor shall also be required to comply regarding ‘Workmen 

Compensation Act, 1923 as amended by Amendment Act No.65 of 1976’ 

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and 

any modifications thereof and rules made there under from time to time. The contractor 

shall take into account all the above said financial liabilities in his quoted rates and 

nothing extra, whatsoever, shall be payable to him on this account. 

The Contractor shall indicate maximum number of workmen to be engaged on any day 

for execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & 

he shall have to obtain a regular /permanent license as per sec12(1) of the Contract 

Labour Act. 

Further , whenever a contract work has commenced  or completed , the contractor has to 

intimate the same to the Assistant Labour Commissioner(Central) /labour Enforcement 

Officer (Central) in Form IV-A , within 15 days of such commencement or completion. 
 

The contractor has to arrange for displaying the name of the Regional Labour 

Commissioner (Central), Asst. Labour Commissioner (Central) & Labour Enforcement 

Officer (Central)   at his worksite(s). The contractor shall inform the Principal Employer the 

date, time & venue of disbursement to be made by him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work 

mentioning the date, time & venue of disbursement to be made by him to his workers and 

he or his authorized representative shall have to be present during period of 

disbursement. 
 
36. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also 
for Employees State Insurance Act 1948 (along with amendments, if any), issued from time 

to time as applicable.  

If asked for by the Employer, the contractor will be required to submit photocopy of all 

payment challans and  produce  the  original  for  verification  to  the  representative  of  the  

principal  employer,  i.e. Superintending Engineer (RT). 

 

37. INDEMNIFICATION: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees 

from and against all actions, claims, demands and liabilities whatsoever under and in respect 

of the breach of any of the provisions of any law, rules or regulations having the force of law, 

including but not limited to  
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a)   The Minimum Wages Act, 1948. 

 
b)   The Dock Workers (Regulation Of Employment)  Act, 1948 

 
c)   The  Building  And  Other  Construction  Workers  (Regulation  of  Employment  &  

Conditions    of Service) Act, 1996 
 

d)   The Dock Workers’ Safety, Health & Welfare Act , 1986 e)   The Payment of Wages Act, 

1936. 

f)    The Workmen’s Compensation Act, 1923. 
 

g)   The Employees Provident Fund Act, 1952. 
 

h)   The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i)    The Equal Remuneration Act, 1976. 

j)    The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) 

Act ,1989  

k)   Child Labour (Prohibition and Regulation) Act, 1986. 

l)    The Maternity Benefits Act 1961 
 

m)  Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 

1979.  

n)   Motor Vehicle Act, latest revision. 

o)   The payment of Bonus Act,1965. 
 

 
38. TAXES & DUTIES: - 

  The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra. 

Supplier/service  provider to confirm that the GST amount charged in invoice is declared in its 

returns and payment of taxes is 

also made. 

                The Supplier/ Service Provider agrees to comply with all applicable GST laws, including 

GST acts,rules, regulations, procedures, circulars & instructions thereunder applicable in India from 

time to time and to ensure that such compliance is done within the time prescribed under such laws. 

Supplier/Service Provider should ensure accurate transaction  details, as required by GST laws, 

are timely uploaded in GSTN. In case there is any mismatch  between  the details  so uploaded  in 

GSTN  by Supplier/  Service Provider and details available with Kolkata Port Trust, then payments to 

Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch   may be 

retained from due payments till such time Kolkata Port Trust is not sure that accurate tax amount 

is finally reflected in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in 

terms of GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be 

reversed at a later date along with applicable interest. 

Kolkata Port Trust has the right to recover monetary loss including interest and penalty 

suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of 

input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port 

Trust by way of adjustment in the consideration payable. 

Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port 

Trust to claim tax benefit on the same shall be issued by bidder for a particular year before 

September of the succeeding Financial Year. 
 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black 

listed dealer as per GSTN rating system and further no payment shall be entertained. 

 
39. SETTLEMENT OF DISPUTES: 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

connection with or arising out of the contract or the execution of the works, the same shall 
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be dealt as per relevant provisions of the General Conditions of Contract. 

 

40. Contractor to execute Contract Agreement: 

The contractor after acceptance of his tender shall be required to enter into and 

execute a Contract Agreement to be prepared in the form annexed to the General 

Conditions of Contract together with such modifications as may be necessary within 

one month from the date of placement of the order. The  contractor  shall  have  to  

submit  copies  in  sextuplets  of  all  documents;  correspondence, connected papers 

etc. as detailed in the above from of Contract Agreement together with the instrument  

of  Contract  Agreement  prepared  on  Non-Judicial   stamped  paper   of   

requisite denomination  having five more copies made on plain paper all at his 

own cost. The successful tenderer shall have to submit three sets of such Contract 

Agreement duly executed, sealed, signed and witnessed for execution by the 

Trustees. The other three sets shall be completed in all respects but not signed. If 

the successful tenderer or tenderers are a partnership concern, they will have to get 

Agreement signed by all the partners or by the partner who is authorized to sign 

for and on behalf of the other partners. 

 

The contractor shall also comply with the requirements of Security Deposit for the 

due fulfillment of the contract.   The blank proforma of tender documents shall be 

supplied in sextuplets to the successful  tenderer  free  of  charge  for  preparing  the  

documents  of  the  aforesaid  Contract Agreement. 

 

The successful tenderer shall have to copy out and prepare the documents of the 

Contract Agreement neatly and correctly. The necessary amendments, corrections 

etc. (if any) have to be done at his own cost. The successful contractor shall be 

required to keep close co-ordination and liaison with the Hydraulic Department 

while executing the works. The Superintending Engineer in charge of the 

construction will direct the representatives of the contractor to maintain liaison 

with different sections of the other departments and the contractor must keep the 

concerned Superintending Engineer of the Civil Engineering Department 

informed and/or posted with the programme contemplated with other departments. 

The Superintending Engineer of the Civil Engineering Department shall be nodal 

authority in all these co-ordination and / or liaison and all programmes must be 

vetted by him. In cases of exigencies, the contractor or his representatives may  

establish  direct  liaison/co-ordination  but  in  all  such  case  the  

Superintending  Engineer should be informed promptly. 

 
41. Employment of Local Resources: 

 

The contractor shall pay special attention to engage the maximum possible number of 

local Engineer,  other  technical  personnel,  office  workers;  labourers  (skilled,  

semiskilled,  unskilled) both at site and in office, details of such recruitment etc. shall be 

submitted to the Engineer periodically or as and when called for. 
 
 

42. Calcutta Port Trust: 

 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender 

documents, shall be construed to read as “KOLKATA PORT TRUST”. 
 
 
43. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his 

discretion, ask any Tenderer for clarification of his Tender, including breakup/analysis of 

unit rates. The request for clarification and the response shall be in writing, but no 

change in the price or substance of the Tender shall be sought, offered, or permitted 

except as required to conform the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Tenders. 

No Tenderer shall contact the Employer on any matter relating to his Tender from the 
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time of the 

Tender opening to the time the contract is awarded. If the Tenderer wishes to bring 

additional information to the notice of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender 

comparison or contract award decisions, may result in the rejection of his Tender. 

 

44. Workmen and Wages: 

 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing 

in the requisite form as instructed by the Engineer or his representative. 

The contractor shall have to engage sufficient number of technically qualified and skilled 

persons to supervise and execute the work and this should be mentioned in the 

“Schedule-T” of the Contract. 

 

45. Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of 

Contract, depending on contingent situation at site, if required for successful completion 

of the work, extra items have to be carried out by the Contractor. If those items are 

already available in Trustees’ Schedule of rate, payment will be made on the basis of 

Trustees’ Schedule of rate; including surcharge in force at the time of acceptance of the 

tender, if any adopted by the Trustees with due regard to the accepted contractual 

percentage, if any, thereon, otherwise, if the rates are 

not available in the KoPT Schedule of Rtaes, then the Special Rates will be prepared as 

follows:- 

 (i)    The rate of payment of work involving labour & material shall be fixed on the 

following basis. 

a) Cost of materials consumed including transport and 

wastage, plus b) Cost of labour actually engaged in the 

works, plus 

c) Taxes and Duties as applicable, plus 

d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)   For any work involving only labour, rate of payment shall be fixed on cost of labour 

actually engaged in the work plus 11 % towards profit and cess. 

 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual 

cost of material plus transport, loading & unloading (if any) plus 11 % towards 

profit and cess. 

 

46. Disparity  in quoted      rate/amount. 

 

If there is any disparity between the quoted rate in percentage and the Tender Amount, 

the rate quoted in percentage shall prevail as the rate quoted by the tenderer and the 

Tender Amount shall be derived by adding/subtracting (as the case may be) this 

percentage with/from the Estimated Value put to tender. Similarly in case of disparity 

between the rate quoted in figures and in words, the rate quoted in words shall prevail. 

 

48.  Working Period: 

Normally the work will be carried out depending upon the tidal conditions. However 
the tenderer should note that he might be required to carry out the job on Sundays, 

holidays and after normal working hours and at night in addition to the normal 

working hours to expedite the progress of the work if permitted by Competent 
Authority. The tenderer should include in his rates the cost, if any, involved on 

those accounts. 
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49. Bank Guarantee in lieu of Cash Security Deposit: 

Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of 

General Conditions of Contract. However, Bank Guarantee may be considered in lieu 

of Cash Security Deposit.  In that case, the Contractor shall have to submit to the 

Engineer a performance Bond in the form of an irrevocable guarantee from any 

Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context 

Clause 3.6 of G.C.C. may be referred to. 

50.  Measures against pollution: - 

The contractor shall have to take proper measures against environmental pollution 

during execution of work as directed by the Engineer. 

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and 

those that may be issued from time to time without any extra cost to the KoPT. 

 

52.  Defect Liability Period: 

The defect liability period for the work is 1 (One) year from the date of completion. 

During this period, if any defect arises the contractor is bound to repair the same or 

take any other action as directed by the Engineer including replacement of the 

defective portion and redoing the same at his own cost within 7 days in case of 

repairing and 21 days in case of replacement and re-doing from receipt of 

such instruction failing which the work may be done by the Trustees’ by some other 

agencies and the cost of which including 19
1/

4 % departmental charges plus GST will 

be recovered from the security deposit or any other dues of the contractor. 

 

53.   Errors in the B.O.Q : 

 

In case rate of particular item is printed erroneously in BOQ, the rate stated in the 

Schedule of rates will prevail over the rate misprinted in BOQ. 
 
 

54.    INTERIM SURVEY: 

During progress of the dumping operation of HDPE bags/Geo-bags/Boulder filled in crates 

in correct alignment of respective scour holes of the respective spurs, the contractor shall 
conduct necessary interim survey works of the spur profile at regular intervals during the 

execution period and produce survey charts along with cross sections of the profile of the 
spurs to the Engineer–in-Charge to monitor and assess the effect of execution of different 

item of works. The above stated works are required to be done as per direction of the 

representatives of the Engineer-In-Charge and the contractor shall have to borne all 
necessary costs in regards to that.  

 

 

55. INSURANCE COVERAGE: 
      The insurance coverage for all the working personnel to be made by the successful tenderer for    

entire period of work at his/their own cost. 
 

 

  ************************************************* 
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SPECIAL CONDITIONS OF CONTRACT  

(Works & Methodology) 
1. SCOPE OF WORK: 

The work for nourishment of spur 92A essentially comprises of dumping of HDPE sand filled bags 

of 90 GSM weighing not less than 50 Kg. each, sand filled geo bags of weighing not less than 100 

kg. each and laterite boulders of weight ranging from 30 kg to 60 kg size each all filled in crates 
as specified in B.O.Q. as per drawings/survey charts and as per direction of Engineer-in-Charge. 

All such dumping operations are to be carried out with the help of marine vessels/marine tugs 
placed in proper alignment of spur with the help of anchors/station barge.  The side slope of the 

spurs should be 1:2.5 and the longitudinal slope after the cut off (nose portion) should be 1:4. 
The top level of the spurs will be finished as per the drawings or as directed by the Engineer-in-

Charge. 

 
2. LOCATION: 

        The work is to be executed along the western bank of  Moyapore Reach of River Hugli .The 

site inspection is perceived to be essential for all intending bidders before the date of Pre-Bid 

meeting . The inspection of site will be arranged by the Superintending  Engineer ( River 

Training) , 51 C.G.R. Road. Kol- 700043.  

 
3. DESCRIPTION OF WORK: 

 
Spur:The nourishment / rebuilding of spurs consists of  filling of scour holes of the existing spurs 

in stretches both chainage wise and offset wise as per the survey charts and as specified in the 
enclosed drawings are to be carried out as per the following operations: 

 
A) HDPE (90 gsm) bags: HDPE bags made of high density poly-ethylene fabric having 90 GSM 
as per B.O.Q to be filled with local available river sand (weighing of each bag approx. but not 

less than 50 kg after filling) are required to be filled in crates of size 1.0m X 1.0 m X0.5m on 

barge properly and placing the loaded barge in the proper alignment of spur with the help of 
floating crafts/tugs and dumping the crates filled with HDPE bags in the correct position all 

complete, as directed.  

 
B) Geo-Bags: The geo bags made of multifilament poly-Propylene woven mattress of reqd. 

specification as per B.O.Q to be filled with local available river sand weighing not less than 100 kg 
after filling are required to be placed  properly within the nylon crates of specified size and place 

the crates  with sand filled geo bags  on the barge  and placing the barge in the proper alignment 
of spur with the help of floating crafts/tugs & dumped the crates filled with geo-bags in the 

correct alignment all complete, as directed. 

 
C)  Laterite Boulder 

         (i) After achieving desired line and level, an overlay of laterite boulders (weighing 30 kg to 60 kg ) 
filled in crates have to be dumped as per enclosed drawing.  

  (ii) The boulders are to be loaded on barge & subsequent filling the same in the crates, stacking 

the boulder filled crates properly on the barge, placing the barge in the correct alignment of spur 
with the help of marine crafts/tugs and dumped the boulder filled crates in the proper locations of 

the spur  as directed by the Engineer-in-Charge.  
    (iii) An armoring layer of laterite boulders (weighing 30 kg to 60 kg ) will have to be laid on the 

spur body as per enclosed drawing. 
 

4. WORKING CONDITION: 

The works are to be executed in the tidal area of the river Hugli. Daily tidal variation of water 

level in the river can be obtained from the “tide tables for the Hooghly River” available from the 
Trustees’ River Surveyor Wing under Chief Hydrographer on payment. 

The tenderer shall inspect the work sites at his own initiative and obtain relevant information 
about the site, river condition and any other related matter which may be relevant and necessary. 

No excuse or ignorance as to the site condition, storage space for materials and any other related 
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local condition will be entertained after submission of the tender. All necessary charges in this 

regard shall have to be borne by the tenderer and the Trustees shall have no liability in this 

regard.  
 

5. ACCESS TO THE SITE: 

The tenderer shall inspect and take into account the existing facilities for access to the working 
site. It may be noted by the tenderer that in case any part of the site cannot be handed over to 

the successful tenderer in time for unforeseen reasons no claim for compensation for loss of 
labour or any other reason will be entertained by the Trustees. However, suitable extension of 

time may be granted to the contractor for such unforeseen contingencies. 

 
6. MATERIALS: 

All materials required for successful completion of the work shall be procured and supplied by the 

contractor within the quoted rates. 
All materials required for the work shall be in accordance with the tender specifications. 

 
7. LAND & STORAGE AREAS, JETTIES: 

The contractor has to make arrangement for temporary structures necessary for keeping his men 

and materials and all other necessary works at his own cost and risk preferably proximity to sites. 
For executing of the work in effective manner the contractor has to make arrangement for 

construction of temporary jetties, landing platform for loading and unloading of materials at his 

own cost, if considered necessary. The contractor also has to make arrangement of yard for 
stacking and filling of river sand in geo bags and subsequent loading in the barge / floating crafts, 

stacking of laterite boulders, facility for beaching of boats/barges for loading and unloading of 
materials in different locations at the closest proximity to the working sites and in the closest 

approach of banks. Any loss or damage of materials in stacks on bank due to tides, flood, erosion, 

land slide etc. shall be at the Contractor’s risk and cost.  Contractor has to identify a suitable 
location for receiving, stacking,& loading of laterite boulder on the barge for which, if required, 

the contractor has to approach the local authority for necessary permission. The requisite charge 
for such land rent shall have to be borne by the contractor. 

 
8. ELECTRICITY & WATER: 
 

The contractor has to arrange for his own power supply from the local available agencies viz 
WBSEB ,CESC  or any other appropriate authority or with the help of Generators at his own cost. 

The contractor must also make his own arrangements for obtaining water for drinking and 

construction purposes.        
 

9. SURVEY & SETTING OUT OF WORKS: 

The Engineer will provide the centre lines and nose (cut-off) points of the spur by giving positions 
on the banks. The contractor has to make these points permanent for setting out of the works. 

The contractor shall be responsible for the accurate setting out of the works. Any dumping or 
laying of the materials out of alignment or the correct position shall be entirely at the contractor’s 

risk & responsibility for which no payment will be made. Before handing over the site to the 

contractor for commencement of the work, a survey will be conducted jointly by the KoPT of and 
on completion of the work, a joint survey will be carried out by the Engineer, with the help of 

River Survey Wing of Kolkata Port Trust and the survey chart will be provided to the contractor to 
find out actual levels of the works, during progress of the work or the commencement of work to 

the contractor as and when required. Any rectification / correction to the works will have to be 
carried out by the contractor at his own cost.  

For correct positioning of barges as well as for the work survey of the works, the contractor will 

have to arrange for all necessary instruments e.g. total station, sextants, binoculars, tide gauges, 
distomat, poles, leveling instruments, theodolites, permanent markings on the shore and in the 

river etc. will be required to be provided, fixed and used by both the contractor and the Engineer 
or his representatives.  
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10. FLOATING CRAFT, PLANT, MACHINERY & OTHER FACILITIES: 

The contractor shall have to deploy and use adequate floating crafts, plant, machinery and other 

facilities for execution of the work and as directed by the Engineer, without any reservation. The 
tentative floating crafts, plant, machinery etc. required are as follows:- 

1. Sufficient No. of barges of desirable capacity . 

2. Sufficient No. of Tugs to pull the above barges. 

3. Sufficient No. of Big Boats . 

4. Mechanized Boats for anchoring the barges / boats. 

5. Sufficient no. of launches.  

6. Temporary jetties for loading and unloading of materials and for boarding of launches, boats 

and barges.  

7. Any other equipment/floating craft as may be necessary for successful completion of the work. 

 

 

The above list is only indicative. The Contractor has to submit his own list of plants, 
equipments, tools and tackles, floating crafts etc. he intends to deploy along with the 

tender. 
 

All barges, launches and tugs used in the work must have proper certification from the 
appropriate authorities which allows the use of the said floating crafts at the location round the 

year. 

 

11.  Inspection & Testing facilities at site. 

          The Contractor would set up inspection & testing facilities at site. The facilities would comprise of 

standard balances for weighment of laterite boulders, geo-bags and HDPE bags and 
arrangements for determining the specific gravity of the boulders as directed by the Engineer or 

his representative.  

 
12.  Lights & signals: 

The contractor shall at his own expense provide lights and warning notices as may be necessary. 

Lights shall be so placed or screened as not to interfere with any navigational light or signal or 
other markings.  

 
  

13. Interference to Navigation of Ships: 

The Contractor shall not in any way disturb or obstruct the navigation of Ships to the Kolkata 
Docks/ Haldia Dock. 

 
 14.  Night work. 

No dumping work will be allowed after dusk. However, some ancillary works like filling of geo-

bags,HDPE bags,stacking of laterite boulders may be allowed. 
 

 15.  CHALLANS /FORMS FOR RECORDING WORKS 
       The Successful tenderer shall have to make all arrangements at his own cost to prepare 

“Dumping challan” for sand filled geo-bags/ HDPE bags, laterite boulders, p.p. rope crates in 
prescribed printed Proforma in required copies so that at least two copies shall be supplied to the 

Trustees representatives. The “Dumping challan” shall be prepared and signed by the 

Contractors and must accompany the loaded Barge / Boat and must be countersigned by the 
Engineer’s authorized representative at loading and dumping points. The dumping challans are 

the records of work done and shall serve as joint records for works done. 
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16.  SITE REGISTER 

       For the purpose of quick communication between the Engineer and the Contractor, site register 

shall be maintained at site. Any communication, relating to the works may be conveyed through 
records in the Site Registers, such as communication from one party to the other shall be deemed 

to have been adequately served. Any instruction or order which the Engineer may like to issue to 
the contractor may be recorded by him in the Site Register. 

 

17.  PROGRESS PHOTOGRAPHS 

       The contractor shall arrange to take Progress Photographs regularly at his cost; the positions from 
which the photographs are to be taken shall be directed by the Engineer. The contractor shall 

submit on monthly basis minimum one set of colour photographs (size 15cm x 10cm) each set 
containing 12 photographs in albums and also in CD form. Prints may not be reproduced without 

the approval of the Engineer. 

       No extra rate shall be paid for this purpose and the quoted rate is deemed to cover the cost of 
this item also. 

    
18. CONSTRUCTION RECORDS 

     The contractor shall keep and supply to Engineer full and accurate records of the dimensions and 
positions of all new work and any other information necessary for the Engineer to be able to 

prepare detailed records of the work as constructed. 

 
19. ACCESS TO CONTRACTOR’S VESSELS, WORKS, SURVEYING ETC. 

       The Engineer shall have at all time during working hours access to the Contractor’s plant, 
workshop etc., and shall have the right to call for an obtain any information regarding the 

maintenance and operation of plant, progress of Works, etc., from the contractor. For making 

such visits to the Plant etc., the Contractor shall make available to the Engineer a suitable 
transport facilities provided for the purpose. 

      
20. Interruptions of work and idle time charges. 

        The contractor shall allow in his rates for any loss of working hours due to weather, surveying, 

positioning of craft, and shifting of plants and other equipment from one area to another area 
.Any claim for idling of the contractor’s plant and machinery or any other inputs shall not be 

entertained by the Port for reasons whatsoever, and therefore the contractor may consider all 

such events/ operations and submit their offer accordingly. For the reasons stated or for any 
other reasons no claim for idle time charges shall be entertained by the Port. 

 
21. Tide Gauge. 

        Tide gauge boards, clearly marked in 10 cm graduations are to be provided and maintained at the 
contractor’s expense at the site throughout the contract period. It should be erected as directed 

by the Engineer’s representative and the zero of the tide gauge is to be set to the Chart Datum. 

 
22.  Marker Buoys, Beacons etc. 

       The contractor shall at his own expense, install and maintain marker buoys to define the extent of 
the site as directed by the Engineer or other competent authority. 

       All beacons are to be  marked for setting out the works and for defining the limits of the permitted 

working areas shall be of such size as shall be clearly visible at all times and lights shall be fitted 
where necessary or required by the appropriate authority. 

 
23.  INSPECTION BEFORE CONCEALMENT 

 

     Whenever work requiring inspection or testing is subsequently to be concealed, due notice shall be 
given to the Engineer so that inspection may be made or tests witnessed before concealment. 

Failure to give such notice may necessitate the Contractor’s uncovering the work for inspection 
purposes and reinstating it all at his own expense. Whenever there is any doubt or in-consistency 

regarding the levels/datum’s etc., indicated in the drawings, the same shall be got clarified from 
the Engineer before proceeding with the works. The Engineer’s decision will be final and binding 

on the contract. 
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24. Removal of craft or plant that has sunk: 

The contractor’s craft and plant (floating or otherwise) belonging to him and engaged at site 

(including also any plant that shall forthwith dispatch at his own cost, raise and remove by the 
contractor under agreement for hire purchase) which may be  sunk in the course of the 

construction, completion or maintenance of works and in that occasion  the contractor will  

immediately deploy necessary resources  to raise and remove the sunken crafts /plants and 
retrieve the same on the land  otherwise the employer will be forced to deploy all necessary 

resources    to raise  and  remove the same from the location and finally retrieve the 
plants/equipments on the land for which the contractor shall reimburse to the employer all costs 

incurred in connection therewith , failing which the contract cannot be declared complete and 
necessary action against that will be taken accordingly as per contract and the actual cost 

incurred  will be deducted  from his/their dues. 

 
25.  Access to work: 

     The Engineer and any person authorized by him shall at all times have access to the works and to 
the site and to all workshops and places where work is being prepared or when materials, 

manufactured articles, or machinery are being obtained for the works and the Contractor shall 
afford every facility for every assistance in or in obtaining the right to such access. 

 
26. Drawings: 

      
3 Nos. drawings are enclosed with this tender providing brief detail of the work. However, it must 
be noted that the drawings are only indicative and the final position of the work will be dictated 

by the Hydrographic surveys carried out on the spur before and during progress of the work. 

 
27. Working drawings: 

       
Based on the hydrographic surveys carried out by KoPT and/or Contractors’ own interim surveys, 

Contractor will have to prepare and submit working drawings showing the present and proposed 

profile of the spur. Such working drawings shall be submitted at regular intervals and they should 
clearly show the progress achieved by the Contractor. 

 
28. Working Calculations: 

      On receiving of survey charts the Contractor will have to submit detailed calculations regarding 
quantity of various materials required for the work. These calculations will have to be submitted 

regularly during various stages of the work. 

 
29. Laterite Boulders weighment: 

 

 The measurement of Laterite boulders will be made in Metric Ton as specified in the Bill of 
Quantities. Laterite boulders weighing 30 Kgs. to 60Kgs. shall be transported to the work site  or 

any other nearby location as approved by the Engineer and stacked/stored on the surface above 
the high flood level.  The boulders should be loaded to the calibrated barges of desirable capacity 

& subsequent filling the same in polypropylene rope crates of size 0.75m X 0.75m X 0.7m, placing 
the crates on the barge properly for dumping on the correct alignment, level and slope. 

The calibration of each barge (used for dumping laterite boulders) indicating the carrying capacity 

in tonnes of said barge would have to be made by the Registered Navel Architect or any other 
agency approved by the Engineer to be engaged by the Contractor at his own cost. After 

calibration of the barge the Contractor has to submit the calibration chart of each barge with 
detailed calculation sheets for determining the weight of loaded barge by displacement method by 

taking 6 (six) measurements, 3 (Three) on the star board side and 3 (Three) on the port side 

fixing suitable stiff bulkheads in the barge at both ends. Paint a horizontal line all round the inside 
face of the hull and bulkheads up to which the boulders will be loaded by the Contractor under 

normal circumstances. Paint the position of the bulkheads on both the port-side and starboard  
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side of the barge. No such barges or its number should be changed without written permission of 

the Engineer or his representative. Before all such barges are put to transportation of boulders, 

they shall be brought to the jetty at Nischintapur in empty condition for calibration and 
measurement. 

Barge must be kept dry while loading geo-bags and laterite boulders for dumping. Tonnage of 
laterite boulders will be measured by noting the displacement of the loaded barge. To measure 

the displacement, the Contractor must fabricate, fix G.I. pipes and other necessary barges at Six 
locations (one each near the front and near corners and one each on the centre lines of the 

barges). The levels of water in the G.I. pipes before and after loading of the barges are to be 

measured with a Calibrated Steel Gauge for ascertaining the displacement of barges for 

calculating the tonnage. The displacement of the barge would be calibrated and standardized by 

loading the barge with known loads in presence of the Engineer or his representative before the 
actual loading of barges for dumping. 

  
       

 

 

 
 

 
     XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXxxxx 
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Annexure-C(Contd) 

    
SCHEDULE T              

KOLKATA PORT TRUST 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder 

At The Time Of Submission Of Tender Offer) 
 

(To be submitted with Cover-I of Offer) 
Bidders must fill in the under noted columns. 

 

Sl. 

No. 

Full particulars of works to be executed 

concurrently by the bidder. 
(i) Name of work. 

(ii) Client. 

(iii) W.O. No. & Date. 

Sanctioned 

Tender Value. 
 (in     Rs.) 

Completion time 

as stated in 
tender. 

Name and address to whom 

reference can be made. 

1 (i) 

 

 

   

(ii) 

 

(iii) 

 

2 (i) 

 

 

   

(ii) 
 

(iii) 
 

3 (i) 

 

 
 

   

(ii) 

 

(iii) 

 

4 (i) 

 

   

(ii) 
 

(iii) 
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 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 
SCHEDULE ‘O’ SHEET – 1  

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 

   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire 

to be stated.        
       

:  

5) Name, address and other necessary particulars 

of Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 

(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the 
Company for the last three years.    

                    

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 

 
:  

5) Full name and address of each of the partners 

and the interest of each partner in the 
partnership – any special particulars as to 

partners if desired to be stated.                  
                                             

:  

6) Whether the firm pays income tax over  

Rs.10, 000/- per year 

:  
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(To be submitted with Cover-I of Offer) 
 

SCHEDULE ‘O’ SHEET – 2.   
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired to 

be stated.                        

            

:  

   

2) Name of the father of the Bidder. 

 
:  

   

3) Whether the Bidder carries on business in his 
own name or any other name.      

             

:  

   

4) When business was started and by whom. 

 
:  

   

5) Whether any other person is interested in 
the business directly or indirectly, if so, name 

and address etc. of such persons and the 

nature of such interest.           

  

:  

   

6) Whether the Bidder pays Income Tax over 
Rs.10, 000/- per year.                                 

:  

   
   

   

   
 

Dated: (Full signature of Bidder) 
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 (Proforma of Performance certificate/credential of works) 

[To be issued on issuing authority’s letterhead duly signed with 
office seal] 

 

1. Name of the Certifying Authority: 
 
 
 

 

2.  Name of the  work : 
 
 
 

 

3. Name of the Contractor   : 
 
 
 

 

4. Schedule date of commencement 
and completion of the work as per 
Work Order : 
 

 

5. Date of actual commencement of 
work & date of actual completion : 
 

 

6. i) If there is time overrun, whether 
delay is due to the contractor 
(Yes/No.): 
 
ii) If yes, what  is the  extent  of 
delay attributable  to the contractor 
: 

 
 

 

7. Sanctioned Tender value & Actual 
value  executed : 
 
 

 

8.      Quality of work 
(Excellent/satisfactory/poor) : 

 
 

 

9.  Remarks (If any)  : 
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ANNEXURE – D 

DOCUMENTS     TO      BE     UPLOADED        ALONG WITH      PART –I 

 

Scanned  copy   of  the following documents to be uploaded:-  

       i)  GST registration certificate. 

ii) Valid Trade Licence(Valid for current period & also for type of work). 
 

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 
 

iv)    Proof  of  possessing  valid  Employees’  Provident  Fund  (EPF)  Account.EPF  Registration 
 

Certificate. 
 

v)    Proof  of  being  registered  with  Employees’  State  Insurance  Corporation  (ESIC),  ESI 

Registration Certificate 

vi)   Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
 

vii)  Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 

mentioned pre-qualification criteria. 
 

viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   (three) financial 

years  (i.e. 2014–2015,  2015-2016  and 2016-2017).  The same  should  be audited  as per 

relevant norms wherever required. 
 

ix)     Bank  Draft/  Pay Order  etc.  regarding  EMD & Cost of Tender  documents  / valid NSIC 

certificate 
 

x)    PAN Card 

xi)   A list of technically qualified and skilled persons would be engaged to supervise   and 

execute the work 
 

xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred / de-   listed 

by any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the 

letter head of the Firm). 
 

xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 

firm (in the case of proprietorship firm /partnership firm /limited company,  as  the case 

may  be) is/are  not  associated with  any  other  firm bidding for the same work (to be 

mentioned in the letter head of the Firm). 
 

xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed 

proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in 

Part-I of the tender document. 
 

xv)    Undertaking  of  the  tenderer  to  be submitted  as  per  enclosed  Pro-forma (Annexure 

–D-1) in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda 

& corrigendum in the letter head of the Firm. 
 

xvi)    Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price 

quoted) shall be duly signed and stamped by the Bidder. 

xvii)   Integrity Pact 
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N. B.-1  The bidder will have to produce the original documents or any additional 

documents, if asked for, to satisfy the Authorities.  

 

N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements and their EMD will be forfeited for such action. 
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ANNEXURE –D-1 

 e-Tender No. KoPT/Kolkata Dock System/CE/1/18-19/ET/9 

 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,  

SIGNED, SCANNED AND UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

Ref. No…………                                                                                                             Dated:                                  

The Chief Engineer, 
Kolkata Port Trust, 
Civil Engineering Department, 
15, Strand Road,  
Kolkata – 700 001 

 
 
Dear Sir, 

 

 
 
1.          We, ………………………………………………………..(Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the 

instant e- tender and no other source, and will comply to the said document, GCC, Corrigendum and 

Addenda. 

 

We  are  submitting  this  undertaking  in  lieu  of  submission  of  signed  copy  of  the  full  tender 

documents GCC, Corrigendum and Addenda. 
 
 

 
 

                                                                                                                        Yours faithfully, 
 
 
Signature of Tenderer…………………………………………………………… 

 

 
 
Name: …………………………………………..  

Designation: ……………………………………  

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 

            कोलकाताकोलकाताकोलकाताकोलकाता  प�नप�नप�नप�न  	यास	यास	यास	यास  

                      Kolkata Port Trust 
                               �स
वल �स
वल �स
वल �स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं    
वभाग
वभाग
वभाग
वभाग  

   CIVIL ENGINEERING DEPARTMENT   

१५ ,���ड रोड ,कोलकाता -७००००१  

15, Strand Road, Kolkata – 700001 
 

                      NIT No.:KOPT/KDS/CIV/T/2247/94     dated.16.03.18 

 
                                             NOTE: Last Date of  Download of tender  

                                                documents :19.04.18(up to 1400 hours) 

 
 

                                      Tender is due for submission by 3:00 P.M. on 20.04.18 

   
                          

                                                    PRICE BID(PART-II) 
 ************************************************************* 

Nourishment of Spur No. 92A at Moyapur Region of 
River Hooghly (Right Bank). 

 
**************************************** 
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                 Annexure-E(Contd.) 

 
E-TENDER FOR “Nourishment of Spur No. 92A at Moyapur Region of River Hugli  

                          (Right Bank) ." 
 

 
E -TENDER NO  :  KoPT/Kolkata Dock System/CE/1/18-19/ET/9      

 
PART –II/PRICE BID 

 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs. 5,33,85,862.66 (Rs. Five crore thirty three lakh 

eighty five thousand eight hundred sixty two & 

paise sixty six only) 
 

EARNEST MONEY : Rs.10,68,000/- (Rs. Ten lakh sixty eight thousand  

only) 

TIME OF COMPLETION : 9 (Nine) Months 

COST OF TENDER DOCUMENTS  Rs.2950/-(Rupees Two thousand nine hundred fifty 

only  including  GST  @  18%)   
 

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

07.04.18 to 19.04.18   (UPTO 14:00 HRS.)  
(Bid document will be available on MSTC,  Website).  
Bidders will have to participate in bidding process through 

website www.mstcecommerce.com only. 

DATE AND TIME FOR PRE-BID MEETING & 

SITE VISIT 

: 11-00 HRS. on 06.04.18 
 

Program of site visit to be finalized in consultation 
with Superintending Engineer(River Training). 

 

LAST DATE OF SUBMISSION OF E-TENDER 

AND OPENING OF COVER-I OF THE TENDER 

: 20.04.18 
Submission Up to 15:00 hrs. 

Opening After 15:30 hrs.  
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कोलकाताकोलकाताकोलकाताकोलकाता  प�नप�नप�नप�न  	यास	यास	यास	यास  

                                                Kolkata Port Trust 

                                           �स
वल�स
वल�स
वल�स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं 
वभाग
वभाग
वभाग
वभाग  

CIVIL ENGINEERING DEPARTMENT 
PREAMBLE TO THE BILL OF QUANTITIES 

E-TENDER FOR “Nourishment of Spur No. 92A at Moyapur Region of River Hooghly  

                            (Right Bank) ”. 
 
E -TENDER NO  :  KoPT/Kolkata Dock System/CE/1/18-19/ET/9   
 

The Bill of Quantities must be read with the General Conditions of Contract, the Special 

Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to 

have examined the above documents and to have thoroughly familiarise himself with the total 

scope of work and its mode of execution. 

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a   

common basis for tendering.  Payment will be made according  to the quantities  of each item 

of work actually carried out at the accepted rates as per Order Letter. The measurements of each 

item of work shall be measured jointly by the Engineer or his Representative. 

1.3  General direction and description of work or materials given elsewhere in the contract documents 

are not necessarily repeated in the description of items in the Bill of Quantities. 
1.4  The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover 

the complete and finished work, inter-alia, all costs and expenses which may be required for 

successful completion of the works together with all risks, liabilities, contingencies, insurance, 

octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

1.5  Where separate items such mobilisation, demobilisation, temporary works etc., have not been 

provided in the Bill of Quantities for works required under the Contract, then the cost of such 

works shall be deemed to have been included in the prices and rates of other items. 

1.6   Without affecting the generality of the foregoing provisions, the prices and rates entered in the 

Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or 

arising out the followings:- 
1.7  The  provision,  storage,  transport,  handling,  use  distribution  and  maintenance  of  all  

materials,plants, equipment  machineries  and tools including all costs, charges dues 

demurrages  or other outlays involved in the transportation. 

1.8   The provision and maintenance of all his staff and labours and their payments, accommodation, 

transport, taxes and other requirements. 

1.9    Setting  out  including  the  location  and  preservation  of  survey  markers,  measurement  and 

supervision. 

2.0  The  provision,  storage,  transpsort,  use  handling,  distribution and maintenance of  consumable 

stores, fuel, water and electricity. 

2.1    All First Aid, Welfare and safety requirements. 

 

2.2  Damage caused to the works, plants, materials and consumables stores caused by weather. 
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2.3   Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and 

applicable. 

2.4   The Contractor should be held responsible for the safe custody of materials, machineries etc. at site 

procured by him or issued to him by the Trustees. 

2.5     This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below/  

at par with the estimated amount put to tender on line based on his own analysis . 

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer. 

2.6    The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , 

other excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved by 

the Engineer’s Representative. 

 

2.7    On completion of the works the contractor shall reinstate and make good at his own expense any 

property or land which might have been disturbed and/or damaged by his works. He should  

also  clean  the  site  as  required  during  execution  and  fully  clear  the  site  after completion 

of all the works. 
The contractor shall forward any usable materials found during the course of construction at 

the work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all 

at his own expenses by his own transport and labour and clean out all part of the work and leave 

everything clean and tidy  to the entire satisfaction of  the Engineer,  failing  which suitable 

deduction will be made from final bill as per discretion of the Engineer/Engineer's representative. 
 
 
 
 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 

 .                                               
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            कोलकाताकोलकाताकोलकाताकोलकाता  प�नप�नप�नप�न  	यास	यास	यास	यास 
Kolkata Port Trust 

�स
वल �स
वल �स
वल �स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं    
वभाग
वभाग
वभाग
वभाग 

CIVIL ENGINEERING DEPARTMENT 

BILL OF QUANTITIES 
 

E-TENDER FOR   “Nourishment of Spur No. 92A at Moyapur Region of River Hooghly  

                                   (Right Bank) ” 
 
E -TENDER NO  :   KoPT/Kolkata Dock System/CE/1/18-19/ET/9    

 
                                   BILL OF QUANTITIES 
 
It  
No. 

Description   of  item Quantity  Rate 
Rs.   P. 

Unit 

 
  Amount. 
Rs.        P. 

01. Earthwork in excavation in foundation 

trenches or drains in all sorts of soils 

(including mixed soil but excluding 

laterite or sand stone) including 
removing, spreading or stacking the 

spoils within a lead of 75m. as directed . 

the item includes necessary ramming of 
sides of trenches leveling , dressing and 

ramming the bottom, bailing out water 
etc. as required complete. 

(a) Depth of excavation not exceeding 

1.5 m. 

 

50.00 Cum 

 

12047.00 

 

/%Cum 

 

6,023.50 

 

2 Earth work in filling in foundation 

trenches or plinth with good earth in 

layers not exceeding 150mm including 

watering and ramming etc. layer by layer 
complete with earth obtained from 

excavation of foundation. (Payment to be 
made on the basis of measurement of 

finish quantity of works) 

 

50.00 Cum 

 

7831.00 

 

/%Cum 

 

3,915.50 

 

3 Surface dress  of the ground in any kind 

of soil including removing vegetation 

inequalities not exceeding 15 cm depth 

and disposal of the rubbish within a lead 

upto 75 m as directed. 

250.00 Sqm 

 

11.00 

 

/Sqm 

 

2,750.00 

 

4 Provide and supply and make suitable 

stack of  Geo-Bags made of 
polypropylene multifilament woven fabric 

as per specification having suitable 

internal dimension (to accommodate  
river sand not less than 100 kg)  & 

62,700.00 

Nos. 
 

163.65 

 

Each 

 

1,02,60,855.00 
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subsequent filling the same with local 

available river sand weighing (gross wt.) 
not less than 100kg. per bags, closing the 

bag by machine stitching with stitch 

density of 4-5 stitches per inch with 
PPMFY  (Polypropylene multifilament 

yarn) or equivalent approved sewing 
thread as per specification, and as 

directed by the Engineer-In-charge. The 

rate includes all materials, labours and 

other incidental charges etc complete. 

Specification of Geotextile for 

manufacturing Geo Bags. 

 a) Mass per unit area:240 gm.per Sq.M.    
( min.) 

b) Tensile Strength: 40KN./M.or 

equivalent both warp and weft at 
15% elongation. 

c) Apparent opening size (A.O.S.) : 100 

micron maximum. 

 

05 Provide and supply and make suitable 

stack of  good quality  HDPE  (high 

density polyethylene)  bags having 
suitable internal dimension to 

accommodate  river sand not less than 50 

kg & subsequent filling the same with 
local available river sand weighing (gross 

wt.) not less than 50kg. per bags, closing 

the bag by stitching with stitch density of 

4 to 5 stitches per inch with PPMFY   
(Polypropylene multifilament yarn) or 

equivalent approved sewing thread as per 

specification, including all labours 
materials & as directed by the Engineer-

In-charge. 
Specification of HDPE bags: 

(i) Mass per unit area: 90 gm. Per 

Sq.M. (Min.) 
 

1,88,100.00 

Nos. 

 

53.58 

 

Each 

 

1,00,78,398.00 

 

06 Remove, load,  place & position  the sand 

filled Geo textile-bags  in P.P. rope crates 

of size (1.0m x 1.0m x 0.5m) (4 nos. 

sand filled geo-bags in each crates) , 
properly tightening of open end  of crates 

by 6mm dia P.P. ropes  &   stacking the 
crates in both the direction properly  on 

the barge, positioning the barge on the 

proper line &  alignment of the spur with 
the help of marine vessels / tugs  & other 

accessories as required & dumping the 

P.P. rope crates containing sand filled  

geo-bags in the proper line & alignment 

62,700.00 

Nos. 

48.00 Each  30,09,600.00 
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of the spur  all complete as directed by 

the Engineer-In-Charge. 
[N.B.: The rate is inclusive of labour, hire  

charges  of all  marine vessels anchors, 
chains etc. but exclusive of the cost of 

sand filled Geo-bags & P.P. crates   which 

will be paid separately] 

07 Remove, load and place the sand filled 
HDPE ( high density polyethylene) bags 

in P.P. rope crates of size (1.00m x 

1.00m x 0.50m) (approx. 8 nos. sand 
filled HDPE bags in each crates)   & 

properly tightening open end of crates by 

6mm dia P.P. ropes & stacking the crates 

in both the direction properly  on the 
barge, positioning the barge on the 

proper line &  alignment of the spur with 

the help of marine vessels / tugs  & other 
accessories as required & dumping the 

P.P. crates filled with sand filled  HDPE 
bags in the proper line & alignment of the 

spur  all complete as directed by the 

Engineer-In-Charge. 
[N.B.: The rate is inclusive of labour, 

charges  of all  marine vessels,  anchors, 

chains etc. but excluding the cost of sand 

filled HDPE bags &  P.P. crates which will 
be paid separately]  

1,88,100.00 
Nos. 

24.03 Each 45,20,043.00 
 

08 (A) Provide & supply of polypropylene 

(P.P.) rope crate of size 1.0m x 1.0m x 
0.5m (approx) made up of 6mm dia P.P 

rope having maximum mesh opening size 

around 150mm x 150mm with following 
specification:  

(i)  Minimum weight of rope-17 gm/m. 

length 

(ii) Minimum breaking strength for 
individual rope-600kg  

(iii) Structure of rope: 3 strand hawser 

laid.  
 

39,188.00 

Nos. 
 

444.43 

 

Each 

 

1,74,16,322.84 

 

(B) Provide & supply of polypropylene 

(P.P)  rope crate of size 0.75m x 0.75m x 
0.7m (approx) made up of 6mm dia P.P. 

rope having maximum mesh opening size 

around 100mm x 100mm with following 

specification: 

a) Minimum weight of rope-17 gm/m 

length 

b) Minimum breaking strength for 
individual rope-600kg.  

c) Structure of rope: 3 strand hawser 
laid.  

1915.00 Nos. 

 

469.95 

 

Each 

 

8,99,954.25 

 



 

 

50

09 Supply of laterite boulder (weighing 30kg 

to 60kg) at site / suitable stack yard and 
loading the same on the Barge properly 

after necessary screening of the boulders 

as per specification and subsequent 
placing of the loaded Barge in proper 

line, alignment / location of the spurs/ 
bank with the help of necessary anchors / 

floating crafts as required and dumping 

of the boulder on the alignment of the 

spurs/bank including dressing the same 

as per drawing and as directed by the 

Engineer-in-charge. 

(The rate is inclusive of cost of laterite 
boulders labours, hire charges of all 

marine vessels including fuel etc. to be 

deployed for dumping)   

 

3525.75 M.T. 

 

1545.42 

 

M.T. 

 

54,48,764.57 

10 Supply of laterite boulders (weighing 30 

kg to 60 kg).at site / suitable stack yard 

and loading/filling the same within the 

crates of size of 0.75m x 0.75m x 0.70m 

having mesh size 100mm/100mm  as per 

It. No.8(B) properly (Not to exceed 10% 

of volume) (minimum weight of rope – 
17gm/m length. Minimum breaking 

strength for individual rope- 600 kg. 

structure of rope : 3 strand Hawser laid.) 
on the Barge properly  ( after necessary 

screening) & tightening the open ends of 

crates & positioning the crates  properly 

on the barge in both the direction all 
complete  all complete and subsequent 

placing of the loaded Barge in proper 

line, alignment / location of the 
spurs/bank with the help of necessary 

anchors/ floating crafts as required and 
dumping of the crates filled with packed 

boulders on the alignment of the 

spurs/bank as per drawing and as 
directed by the Engineer – in – charge.   

By Barge. 

(The rate is inclusive of cost of laterite 

boulder, labour, hire charges of all 

marine vessels, fuel etc. to be deployed 
for dumping but exclusive the cost of p.p 

rope crates)  
 

 

950.00 M.T. 

 

1738.76 

 

M.T. 

 

16,51,822.00 

 

11 

 

Collect & stack scattered laterite boulders 

of different size within a lead of 75 mtr. 

From the existing spurs & relaying the 
same on the spurs in proper slope & 

alignment as per requirement including 

300 Cum 291.38 /Cum 87,414.00 
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dressing & preparing bed etc. all 

complete as per direction of the 
Engineer-In-Charge. 

[Payment will be made on the basis of 

stack measurement after deduction of 
30% void] 

                                                                                                   Total =   Rs. 5,33,85,862.66 

                        
(Rs. Five crore thirty three lakh eighty five thousand eight hundred sixty two & paise sixty six only) 

 
Tenderer to fill up the following [ score out which is not applicable] 

 

(a)……………………………..%                            price not to be quoted here      

 

…………………………………………………Percent 

(in words) 

 

(b)………………………………………………                         At par                                     NIL 
 
 
 
(c)……………………………..% 

(in figures)                                                    Above par (+) Rs. 

 

………………………………………………… Percent 

(in words) 
 
 

Total Tendered Amount:  Rs. 
 
Total tendered amount (in words………………………………………………………… 

 
…………………………………………………………………………………………………....... 

 
[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 
Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… ……………………………………………………..  

Date: 
 

(Signature of Tenderer) 

 

[Total amount of tender, completion time and preliminary time as quoted / stated 

above are to be carried over to Form of Tender attached] 
 
 
Witness: - 

 
(Name in block letters)  

Address:  

Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

To 

The Chief Engineer, 

Kolkata Port Trust. 

 

I/We__________________________________________________________________________________having 

examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 

Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works 

required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 

Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed 

Bill of Quantities within nine months  from the date of order to commence the work and in the event of our 
tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 

hereto annexed with such alterations or additions thereto which may be necessary to give effect to the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 

Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said 

Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 

writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) ______________ Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials required by 

the work from the date of acceptance of tender before I We could commence the work. 

 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 

months.                                                                                                                                                                            

Dated:                                                                                          (Signature of Bidder with Seal) 

WITNESS :      

Signature :  Name of the Bidder :  

 

Name :  

(In Block Letters) 

  Address :  

 

 

Address : 

 

 

   

Occupation :  
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 ANNEXURE - F 

General Conditions of Contract 

Forms and Agreements 

     

     
     

     
     

     
     

     

     
     

     

     

Sanctioned by the Trustees under Resolution No. 92 of 

the 6th Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees 

Meeting held on July, 2014 
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KOLKATA  PORT  TRUST 

 

 KOLKATA  DOCK  SYSTEM                       

& HALDIA DOCK COMPLEX 

 

 JULY , 2014  

     
GENERAL CONDITIONS OF CONTRACT 

  
 CLAUSE 

 
 PAGES 

1. AMENDMENT TO GENERAL CONDITIONS OF 

CONTRACT 
… GC 1  

2. DEFINITION 

 
… GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & 
ENGINEER’S REPRESENTATIVE 

 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-

REQUISITES 

 

… GC 5 – GC 9 

5. THE CONTRACT & GENERAL OBLIGATIONS 

OF CONTRACTOR 

 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND 
COMPLETION OF WORK 

 

… GC 14 – GC 17 

7. TERMS OF PAYMENT 
 

… GC 18 – GC 20 

8. VARIATION AND ITS VALUATION 
 

… GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION 

TIME/LIQUIDATED DAMAGE/TERMINATION 

OF CONTRACT 

 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF SECURITY 

DEPOSIT 

 

… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT 
DOCUMENTS, DISPUTES & ARBITRATION 

 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3 
 

  

13 FORM OF AGGREMENT 

 
  

14 PROFORMA FOR B.G. FOR CONTRACT 

PERFORMANCE 
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15 INTEGRITY PACT DOCUMENT: PROFORMA   
16 DRAFT  Memorandum of Understanding 

between Ko.P.T.  & Transparency 
International India 

  

 
 
 

GC - 1 

AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

� Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimated 

Value of 
Work 

Amount of Earnest Money Estimate

d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials 

or Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 

Equipment only 

Up to Rs. 
1,00,000=

00 

5% of the 
estimated 

value of 

work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 

value of 

work 

1% of the estimated 
value of work 

Over Rs. 

1,00,000.

00 

2% of the 

estimated 

value of 

work subject 
to a 

maximum of 

Rs. 20,000/- 
and 

minimum of 

Rs. 5,000/-. 

½% of the 

estimated value of 

work subject to a 

maximum of Rs. 
10,000/- and 

minimum of Rs. 

1,000/-. 

Over Rs. 

10 Crore 

2% on first 

Rs. 10 Crore 

+ 1% on the 

balance 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and minimum 
of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF 
THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 
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A Rs 10,000/- Any tender priced 

upto Rs 2,00,000/- 
A Rs 50,000/- Any tender priced up 

to Rs 10,00,000/- 
B Rs 5,000/- Any tender priced 

upto Rs 1,00,000/- 
B Rs 25,000/- Any tender priced 

upto Rs 5,00,000/- 
C Rs 2,500/- Any tender priced 

upto Rs 50,000/- 
C Rs 15,000/- Any tender priced 

upto Rs 3,00,000/- 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF 
THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
 
 
 

GC - 2 
 
1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, 
except where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of 
Trustees for the Port of Calcutta, a body corporate under Section 3 
of the Major Port Trusts Act, 1963, including their successors, 
representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 
person appointed to act in his place under Sections 14 and 14A of 
the Major Port Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company 

whose tender/offer has been accepted by the Trustees and 
includes the Contractor’s representatives, heirs, successor and 
assigns, if any, permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender 
on its behalf and includes the Manager (Infrastructure & Civic 
Facilities) or other official as may be appointed from time to time 
by the Employer, with written notification to the Contractor, to act 
as Engineer for the purpose of the Contract, in place of the 
“Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to 
the Engineer or any other official appointed from time to time by 
the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 
hereof. 

Engineer’s 
Representativ
e 

1.6 “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess Works” 
and “Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind 
required in or about the execution, completion or maintenance of 

Temporary 
works 
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the works and includes (without thereby limiting the foregoing 
definitions) all temporary erections, scaffolding, ladders, timbering, 
soaking vats, site offices, cement and other godowns, platforms 
and bins for stacking building materials, gantries, temporary tracks 
and roads, temporary culverts and mixing platforms. 
 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and 
separately included in the schedule of items of the works i.e. (Bill 
of Quantities) of the tender. “Excess Works” means the required 
quantities of work in excess of the provision made against any item 
of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of 
Indian Standard’s specifications / International Standard’s 
Specifications (latest revisions) for materials and workmanship 
unless stated otherwise in the Tender. 
 

Specification 

 
 
 
 
 

GC - 3 
 

 
 
1.10 

“Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in 
writing by the Engineer and such other drawings as may from time 
to time be furnished or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions 
of Contract, Specifications, Drawings, priced Bill of Quantities, the 
Tender / Offer, the letter of acceptance of the Tender/Offer, the 
Contract Agreement, if separately entered into and the Schedule of 
Rates and Price, if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance 
of the works or temporary works and includes (without thereby 
limiting the foregoing definition) all machinery and tools but does 

not include materials or other things intended to form or forming 
part of the permanent works. 
 

Constructio
nal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance 
of the Tender/Offer of the Contractor, subject to such additions 

Contract 
Price 
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thereto and deductions therefrom as may be made by the Engineer 
under the provisions here in after contained. 
 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, 
act of foreign enemies, hostilities) whether war be declared or not), 
Civil War, rebellion, revolution, insurrection or military or usurped 
power or use or occupation by the Trustees of any portion of the 
works in respect of which a certificate of completion has been 
issued (all of which are herein collectively referred to as the 
excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-
versa where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of 
Contract shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to 
include overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in 
terms of the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter 
whatsoever. 

Engineer’s 
Authority 

 
GC - 4 

  
2.2 The Contractor shall take instructions from the Engineer and 

subject to limitation of Clause 2.5 hereof, from the Engineer’s 
Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 

(a) to supply to the contractor from time to time during the 
progress of the works such further drawings and instructions as 
shall be necessary for the purpose of proper and adequate 
execution and maintenance of the works and the contractor 
shall carry out and be bound by the same.  

(b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the 

Engineer’s  
Power 
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work and for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, 
as the first  referee. 
 
(f) To grant extension of completion time. 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship 

not in accordance with the contract and the contractor shall 
comply with his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of 
the work and 

 
(vii) have such other powers and authorities vested in the 

Engineer, which have been delegated to him in writing by 
the Engineer under intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no 
power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations 

Limitation of 
Engineer’s 
Representati
ve’s Power 
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under the Contract.  
 

2.6 Provided also as follows :  
 

(a) Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer 
thereafter to disapprove such work or materials and to order 
the pulling down, removal, breaking-up thereof and re-
constructing at the contractor’s cost and the contractor shall 
have no claim to compensation for the loss if any sustained by 
him.  

(b) If the contractor shall be dissatisfied by reason of any decision 
of the Engineer’s Representative, he shall be entitled to refer 
the matter to the Engineer who shall thereupon confirm, 
reverse or vary such decision.  

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms of 
delegation of power and authority vested in the Engineer to his 
Representative in writing, shall bind the contractor and the 
Trustees as though it had been given by the Engineer, who 
may from time to time make such delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the site, 
fully considered all factors, risks and contingencies, which will have 
direct and indirect impact on his expenses and profit from the work 
and shall be specifically deemed to have taken the following 
aspects into consideration : 

The tender 
must 
encompass 
all relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including 
their sub-surface, hydrological, tidal and climatic conditions, 
the means of access to the site and all other local conditions, 

including the likely charges and costs for temporary way-
leave, if any, required for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to 
be executed and the quality, quantity and availability of the 
required materials and labour for the work and the need to 
execute the work to the entire satisfaction of the Engineer, 
and also by complying with the General and Special 
Conditions of Contract.  

 

Drawing/ 
Specification
/ 
Nature &  
extent of 
work to be 
done. 
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GC - 6 
 

 (c) The accommodation required for the workmen and site 
office, mobilisation/demobilisation and storage of all plant, 
equipment and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for 
drinking, washing and execution of work, and source and 
availability of electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical 
power. 
 

 (e) Payment of taxes and duties and compliance of all 
applicable statutes, ordinances and law together with the 
rules made thereunder, the rules, regulations and bye-laws 
of public bodies or any local or other authority by the 
Contractor, keeping the Trustees indemnified against 
penalties and liabilities of every kind arising from the 
Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance 
of all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the 
agreement or for any legal instrument including Bank 
Guarantees and Indemnity Bonds.  

Payment of 
Stamp Duty 
by the 
Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms 
supplied by the Trustees, unless stipulated otherwise in the 
Notice Inviting the Tender and shall be faultless in figures and 
free from erasing. Corrections, if any, shall only be made by 
scoring out and initialling of the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in 
their tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, 
if entered into, shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / 
Offer, every tender must be submitted with Earnest Money of 
the amount calculated as per the following scale. 

Earnest  
Money and 
Security 
Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  

 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 
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Over 

Rs. 1,00,000=00 

2% of the estimated 

value of work subject 
to a maximum of Rs. 
20,000/- and 
minimum of Rs. 
5,000/-. 

½% of the 

estimated value of 
work subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in 
cash or by Banker’s Cheque of any Calcutta Branch of a 
Nationalised Bank of India drawn in favour of Calcutta Port Trust or 
in the form of any “Account Payee” Draft of any Nationalised Bank 
of India drawn in favour of “Calcutta Port Trust” and payable at 
Calcutta/Haldia, as the case may be, and the receipt granted 
therefor be kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 
interest through A/c. Payee Cheque drawn on a Nationalised Bank 
of Calcutta / Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt 
from depositing the Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up 
to Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up 
to Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up 
to Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be 

liable to rejection.  
 

Tender with- 
out EM liable 
to rejection. 
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  (ii) If before expiry of the validity period of his Tender/Offer, the 
tenderer amends his quoted rates or tender/offer making them 
unacceptable to the Trustees and/or withdraws his tender/offer, 
the Earnest Money deposited shall be liable to forfeiture at the 
option of the Trustees. 

Forfeiture of 
E.M. before  
Acceptance 
of offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by 
the Trustees as part of the Security Deposit, for which a separate 
Treasury Receipt shall be issued to the Contractor after cancellation 
of the previous Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% of 
the gross value of work in each such bill, so that the total recovery 
may not exceed the quantum computed as per the under noted 
percentages of the total value of work actually done up to the stage 
of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security 
Deposit for works 
contract. 

% of Security 
Deposit For 
contract of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- 
+7½% on the 
balance.  

1% on first 
Rs.10,00,000/- + 
½% on the 
balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 
5%  on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the 
balance. 
 

 (h)  Balance Security for Contract of supplying materials and 
equipment computed in terms of the percentages given above, 

S.D. for 
supply 
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shall have to be deposited with the Trustees’ Treasurer in 
advance and within 30 days from the date of placement of supply 
order, either in cash or by A/c. Payee Draft of a Nationalised 
Bank of India drawn in favour of Calcutta Port Trust and payable 
at Calcutta/Haldia, as the case may be.  

 

contracts to 
be deposited 
in advance. 
 

 (i) No interest shall be paid by the Trustees to the 
Tenderer/Contractor on the amount of Earnest Money/Security 
Deposit held by the Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the 
Security Deposit may be refunded against any of the treasury 
Receipt for that amount on expiry of half of the maintenance 
period and the balance deposit on the expiry of the said 
maintenance period and after the Engineer has certified the final 
completion of work in Form G.C.2 and the Contractor has 
submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 
the option of the Trustees, if the Contractor fails to carry out the 
work or to perform/observe any of the conditions of the Contract. 
The Trustees shall also be at liberty to deduct any of their dues from 
the Security Deposit, fixed Security, Earnest Money or from any sum 
due or to become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.
6 

If stipulated in the contract as a Special Condition, the contractor shall have to 
submit to the Engineer a performance Bond in the form of an irrevocable 
guarantee from Calcutta/Haldia Branch, as the case may be, of any 
Nationalised Bank of India in the proforma annexed hereto and for the sum 

and period as mentioned in the letter of acceptance of the Tender/Offer, 
within 15 days from the date of such letter, failing which the Contract shall be 
liable to be terminated and the earnest money shall be liable to forfeiture; all 
at the discretion of the Engineer. The cost of obtaining this or any other Bank 
Guarantee and/or the revalidation thereof, wherever required, has to be borne 
by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of 
any contractual obligation by the Contractor, the Engineer and/or the Trustees 
shall be at liberty to raise claim against the Guarantee and/or enforce the 

Bank 
Guarantee 
in lieu of 
Cash S.D. 

in certain 
cases 
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same unilaterally. 
 

3.
7 

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more 
than Rs 5 Crore, along with their tender comprising Special Conditions of 
Contract, General Conditions of Contract, BOQ, Earnest Money, etc. a 
document called Integrity Pact Agreement duly signed by their authorized 
representative. The Proforma of the Integrity Pact Agreement shall as 
specified in the GCC. In case  of  tender value  more than Rs 5 Crore, the  
Integrity Pact Agreement is an essential part and parcel of bid document to be 
submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   

4.
0 

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.
1 
 

(a) The contract documents shall be drawn-up in English language. English 
language 
to be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 
only within the jurisdiction of the High Court at Calcutta, India, including 
the following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicabilit
y of laws 
on the 
contract 
 

4.
2 

After acceptance of his Tender/Offer and when called on to do so by the 
engineer or his representative, the contractor shall, at his own expense, enter 
into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed, the other 
documents referred to in the definition of the term ‘Contract’ here-in-before, 
shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement
. 

4.
3 

Several documents forming the contract are to be taken as mutually 
explanatory of one another. Should there by any discrepancy, ambiguity, 
omission or error in the various contract documents, the Engineer shall have 
the power to correct the same and his decision shall be final and binding on 
the parties to the Contract. 
 

Interpretat
ion of 
contract 
documents 
–
Engineers’ 
Power 
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4. Two copies of the Drawings referred to in the general and special All Drawings 
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4 Conditions of Contract and in the Bill of Quantities, shall be furnished by 
the Engineer to the Contractors free of cost for his use on the work, but 
these shall remain the property of the Trustees and hence, the 
Contractor shall return them to the Engineer or his Representative on 
completion of the work, if not torn or mutilated on being regularly used 
at site. 
 

are Trustees’ 
property. 
 

4.
5 

The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper 
execution of the works and shall, when required, furnish copies of the 
same free of cost to the Engineer for his information and/or approval, 
without meaning thereby the shifting of Contractor’s responsibility on 
the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.
6 

The Contractor shall not directly or indirectly transfer, assign or sublet 
the Contract or any part thereof without the written permission of the 
Engineer. Even if such permission be granted, the Contractor shall 
remain responsible (a) for the acts, defaults and neglect of any sub-
contractor, his agents, servants or workmen as fully as if these were the 
acts, defaults or neglects of the Contractor himself or his agents, 
servants or workmen and (b) for his full and entire responsibility of the 
contract and for active superintendence of the works by him despite 
being sublet, provided always that the provision of labourers on a “piece 
rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.
7 

Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender/Offer all his cost for supplying and providing all 
constructional plant, temporary work. Materials both for temporary and 
permanent works, labour including supervision thereof, transporting to 
and from the site and in and about the work, including loading, 
unloading, fencing, watching, lighting, payment of fees, taxes and 
duties to the appropriate authorities and other things of every kind 
required for the construction, erection, completion and maintenance of 
the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.
8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any 
prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the 
correctness of the design or specification of the Temporary and 

Permanent works formulated by the Engineer; but the Contractor shall 
be fully responsible for the correct implementation thereof, as also for 
any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all 
construction 
process, 

except for 
correctness of 
design and 
specification 
formulated by 
the Engineer 

4.
9 

Whenever required by the Engineer or his representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 

Contractor to 
submit his 
programme of 
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deployment of plant, equipment, labour, materials and temporary 
works. The submission to and/or any approval by the Engineer or his 
Representative to any such programme or particulars shall not relieve 
the Contractor of any of his obligations under the contract.  
 

work 
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 If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of 
work within the stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the 
Contractor during execution of the works and as long thereafter as the 
Engineer or his representative shall consider necessary during the 
maintenance period. The Contractor or his competent and authorised 
agent or representative shall be constantly at site and instructions 
given to him by the Engineer or his representative in writing shall be 
binding upon the Contractor subject to limitation in Clause 2.5 hereof. 
The Contractor shall inform the Engineer or his representative in 
writing about such representative/agent of him at site. 
 

Contractor 
to supervise 
the works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of is staff, workmen or 
official at site and the Contractor shall within 48 hours comply with 
such instruction without any demur whenever the Engineer shall feel 
that the deployment of the person concerned will not be conducive to 
the proper and timely completion of the work. 
 

Contractor 
to deploy 
qualified 
men and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out 
of the works in relation to reference points/lines/levels given by the 
Engineer in writing. The checking of any setting-out or of any 

alignment or level by the Engineer or his Representative shall not in 
any way relieve the contractor of his responsibility for the correctness 
thereof and he shall fully provide protect and preserve all stakes, 
templates, bench marks, sight rails, pegs, level marks, profile marks 
and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, 

level, setting 
out etc. 

4.13 From the commencement of the works till issue of the completion 
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall 
take full responsibility for the care thereof. Save for the excepted risks, 

Contractor is 
responsible 
to protect 
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any damage, loss or injury to the work or any part thereof shall be 
made good by the Contractor at his own cost as per instruction and to 
the satisfaction of the engineer, failing which the Engineer or his 
Representative may cause the same to be made good by any other 
agency and the expenses incurred and certified by the Engineer shall 
deem proper. This Clause will not apply to that part of the work, which 
might have been taken over by the Trustees on partial completion of 
the work and in such case the Contractor’s obligation will be limited to 
repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions 
of the Engineer as also for defects/damages if any caused to the work 
by the Contractor during such repairs and replacement in the 
maintenance period.  
 

the work 
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4.1
4 

The Contractor shall at his own cost protect support and take all 
precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered 
with or affected or disturbed or endangered and shall indemnify and 
keep indemnified the Trustees against claim for injury, loss or 
damage caused by the Contractor in connection with the execution 
and maintenance of the work to the aforesaid properties, structures 
and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor 
shall not be reimbursed by the Trustees, unless otherwise stipulated 
in the Contract. 
 

Contractor is 
responsible 
for all 
damages to 
other 
structures / 
persons 
caused by 
him in 
executing the 
work. 
 

4.1
5 

The Contractor shall immediately inform the Engineer’s 
Representatives if any fossil, coins, articles of value or antiquity and 
structures and other remains or things of geological or archaeological 
importance be discovered at site which shall remain the property of 

the Trustees and protect them from being damaged by his workmen 
and arrange for disposal of them at the Trustees’ expense as per the 
instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. 
are Trustees’ 

property 

4.1
6 

The Contractor shall be deemed to have indemnified and shall 
indemnify the Trustees against all claims, demands, actions and 
proceedings and all costs arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for 
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other protected right in connection with the works or temporary 
work. 

 
(b) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 
equipment required for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, 
footpaths, crane tracks, waterways, quays and other properties 
belonging to the Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge on account of 
the movement of Contractor’s plants and materials in connection 
with the work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall 
or other structure related to waterway, in transporting 
contractor’s plants and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other 
agencies employed by or with the permission and/or knowledge 
of the Trustees on or near the site of work. 

 

loss, damage, 
etc. 
 

4.1
7 

Debris and materials, if obtained by demolishing any property, 
building or structure in terms of the Contract shall remain the 
property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 
rubbish, surplus earth or temporary works no longer 
required. 

 
(b) Cleaning and removal from site all the surplus materials 

of every kind to leave the site clean and tidy after 
completion of the work, without which payment against 
final bill may be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 

Contractor’s quoted 
rates/price must be 
all inclusive 
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maintenance of the works and to prevent rubbish, refuse 
and other materials from being thrown into the water by 
the Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer 

and workers, local or otherwise including payment for 
their wages, transport, accommodation, medical and all 
other statutory benefits and entry permits, wherever 
necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any 
infectious disease like smallpox, cholera, plague or 
malaria by taking effective actions for destruction of 
rats, mice, vermin, mosquitoes, etc. and by maintaining 
healthy and sanitary condition, (ii) illegal storage and 
distribution of Drugs, Narcotics, Alcoholic liquor, Arms 
and Ammunitions, (iii) unlawful, riotous or disorderly 
conduct of the Contractor’s or his Sub-Contractor’s 
workmen, (iv) deployment  of workmen of age less than 
16 years. 

 
4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the 
address given in the tender or to the Contractor’s Site Office 
or to the Registered Office of the Contractor. The time 
mentioned in these conditions for doing any act after 
direction or notice shall be reckoned from the time of such 
posting or despatch. 
 

Notice to 
Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and 
men and any firm supplying plant, materials and equipment 
shall not publish or caused to be published any photographs 
or description of the works without the prior authority of the 
Engineer in writing. 
 

Contractor not to 
publish photograph 
or particulars of 
work 
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4.2
1 

The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the 

Contractor to 
provide 
facilities to 
outsiders 
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Trustees’ own staff and to the men of other Public Body on or 
near the site of work and in default the Contractor shall be liable 
to the Trustees for any delay or expense incurred by reason of 
such default. 

 

4.2
2 

The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.2
3 

All constructional plants, temporary works and materials when 
brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until 
the satisfactory completion of the work and shall only be 
removed from the site in part or in full with the written 
permission of the Engineer or his Representative. 
 

Trustees’ lien 
on Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  
5.1 The Contractor shall commence the work within 7 days of the 

receipt of Engineer’s letter informing acceptance of the 
Contractor’s tender/offer by the Trustees or within such 
preliminary time as mentioned by the Contractor in the Form of 
Tender or the time accepted by the Trustees. The Contractor 
shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or 
ordered by the Engineer or his Representatives, time being 
deemed the essence of the contract on the part of the 
contractor. 

Preliminary 
time to 
commence 
work an 
maintenance 
of steady rate 
of progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or 
near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s 
site office 
 

5.3 Unless specified otherwise in the contract or prior permission of 
the Engineer has been taken, the contractor shall not execute 
the work beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the 
Trustees’ system, except in so far as it becomes essential on 
account of tidal work or for safety of the work. If the progress 
of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the contractor, 

then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night 
and on Sundays and Public Holidays. Any failure of the Engineer 
or his Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision 
in this regard shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required 
for the work shall be procured and supplied by the contractor with 
the approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to 
accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
representative 
 

5.5 Unless stipulated otherwise in the contract all materials, 
workmanship and method of measurement shall be in accordance 
with the relevant Codes (Latest Revision) of the Bureau of Indian 
Standards and the written instructions of the Engineer or his 
Representative. Where no specific reference is available in the 
contract, the material and workmanship shall be of the best of 
their respective kinds to the satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the 
Engineer or his representative, whenever required to do so, all at 
the Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test 
required by the Engineer or his representative in respect of 
materials and workmanship deployed on the work, shall be borne 
by the Contractor. 
 

Contractor to 
arrange all 
testing at his 
own cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the 
contractor in accordance with the contract, the following 
conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for 
transporting the materials from the Trustees’ Stores, watching, 
storing and keeping them in his safe custody, furnishing of 
statement of consumption thereof in the manner required by 
the Engineer or his representative, return of surplus and 
empty container to the Trustees’ Stores as per the direction of 

the Engineer or his Representative. 
 

The Contractor 
shall account 
for and look 
after the 
Trustees’ 
materials 

 

 (b) Being the custodian of the Trustees’ materials, the contractor 
shall remain solely responsible for any such materials issued to 
him and for any loss or damage thereof for any reason other 
than “Excepted Risks”, the Contractor shall compensate the 
Trustees’ in the manner decided by the Engineer and shall at 
no stage remove or cause to be removed any such material 
from the site without his permission in writing. 

Contractor to 
compensate for 
loss and 
damage to 
Trustees’ 
materials 
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 (c)The Trustees’ materials will generally be supplied in stages and 

in accordance with the rate of progress of work but except for 
grant of suitable extension of completion time of work as 
decided by the Engineer. The Contractor shall not be entitled to 
any other compensation, monetary or otherwise, for any delay 
in the supply of Trustees’ materials to him. The Contractor shall, 
however, communicate his requirement of such materials to the 
Engineer from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion 
time of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 
Trustees’ materials issued to the contractor shall be 
recovered from the contractor’s bills and/or any of his other 
dues, progressively according to the consumption thereof 
on the work and/or in the manner decided by the Engineer 
or his representative and at the rate/s stipulated in the 
contract. These rates shall only be considered by the 
contractor in the preparation of his tender/offer and these 
will form the basis of escalation/variation, if in future the 
contractor is required to procure and provide any such 
material on the written order of the Engineer consequent 
on the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials 
under normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s 
negligence, any of the Trustees’ materials issued to the 
contractor has been – (i) lost or damaged, (ii) consumed in 
excess of requirement and (iii) wasted by the contractor in 
excess of normal  wastage, then the value thereof shall be 
recovered from the contractor’s bills or from any of his 
other dues, after adding 19 ¼% extra over the higher one 
of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as 

would be determined by the Engineer. 

 

Recovery from 
Contractor for 
Trustees’ 
materials 
under other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to 
insect any material and work at any time and to order at any 
time – (I) for removal from the site of any material which in his 
opinion is not in accordance with the contract or the instruction 
of the engineer or his representative, (ii) for the substitution of 
the proper and suitable materials, or (iii) the removal and 
proper re-execution of any work which in respect of material 
and workmanship is not in accordance with the contract or the 

Contractor to 
replace 
materials/work 
not acceptable 
to the 
Engineer or his 
Representative 
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instructions of the Engineer. The Contractor shall comply with 
such order at his own expense and within the time specified in 
the order. If the contractor fails to comply, the Engineer shall 
be at liberty to dispose any such materials and re-do any work 
in the manner convenient to the Trustees by engaging any 
outside agency at the risk and expense of the contractor and 
after giving him a written prior notice of 7 days. 

5.10 No work shall be covered up and put out of view by the 
contractor without approval of the Engineer or his 
Representative and whenever required by him, the contractor 
shall uncover any part or parts of the work or make openings 
in or through the same as may be directed by the Engineer or 
his representative from time to time and shall reinstate or 
make good those part of works thus affected to the satisfaction 
of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 

Engineer, if the initial covering up was with prior written order 
of the Engineer or his Representative. 
 

Contractor to 
seek approval 
of Engineer or 
his 
Representative 
before 
covering up 
any portion of 
work 
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5.11 On a written order of the Engineer or his Representative, the 
contractor shall delay or suspend the progress of the work till 
such time the written order to resume the execution is received 
by him. During such suspension the contractor shall protect and 
secure the work to the satisfaction of the Engineer or his 
Representative. All extra expenses in giving effect to such order 
shall be considered by the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the 

contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the 

safety of the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment 
and/or Extension of completion time to be allowed to the 
contractor, as shall, in the opinion of the Engineer be fair and 
reasonable, and the same shall be final and binding on the 
Contractor. 
 

Contractor to 
suspend work 
on Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and 
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the contractor shall stop further works in compliance of the 
same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature 
stoppage of work or on account of curtailment of the originally 
intended work by reason of alteration made by the Engineer in 
the original specifications, drawings, designs and instructions. 
 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the 
satisfaction of the Engineer and has passed any final test 
prescribed in the contract, the contractor shall, within 21 days 
of submission of his application to the Engineer, be entitled to 
receive from him a certificate for completion of work in Form 
G.C.1, annexed hereto. If any part of the total work having 
been completed to the satisfaction of the Engineer, be taken 
over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the 
Form G.C.1 indicating the portion of the work covered by it, so 
that the Contractor’s liability during maintenance period of the 
contract, if any, shall commence from the date mentioned in 
such certificate so far as the completed portion of the work is 
concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 
 

 

6.1 
 
 

No sum shall be considered as earned by or due to the 
Contractor in respect of the work till final and satisfactory 
completion thereof and until a certificate of final completion in 
Form G.C.2 has been given by the Engineer. 
 
On account payments, if any, made prior to issue of the 
certificate in Form G.C.2, shall all be treated as mere advance, 
which shall stand recoverable in full or in part, if the Engineer 
so decides in the context of Contractor’s unfulfilled contract 
condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis 
of measurements of actual work done, as recorded in the 
Trustees’ measurement books and at accepted tendered or at 
agreed rates, as the case may be, except as otherwise provided 

Payment on the 
basis of 
measurements 
at agreed rates. 
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in the contract and when the Engineer decides any other rate 
for change in the scope of work or omission, if any, on the part 
of the Contractor. 
 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of 
the Engineer or his Representative at intervals deemed suitable 
and justified by him. Provided always that subject to execution 
of work of substantial value in the context of the contract price, 
the interval of such on account payments shall be decided by 
the Engineer or his Representative, which shall ordinarily not be 
less than 1 month in between two payments for on account bill 
and/or advance. 
 

Limitation for 
on account 
payment  

6.4 Measurement for works done shall be progressively taken by 
the Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of 
such measurement and assist the engineer’s Representative in 
every manner required by him. After the measurements taken 
have been entered in the Measurement Book, the Contractor or 
his Agent shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token 
of acceptance of all such measurements, recorded above and 
prior to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by 
the Engineer’s Representative and those shall be accepted by 
the Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof 
computed in the Measurement Book, the Contractor shall 
type out his bill in the proforma approved by the  
Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his 
accredited Agent over his Rubber Stamp. The Engineer or 
his Representative may in his absolute discretion, allow 

Contractor to 
prepare and 
submit his bills 
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advance payment against such bill to the extent of an 
amount not exceeding 75% of the “net payable” sum of the 
said bill, subject to adjustment thereof against the bill at the 
time of checking and auditing the bill at the Trustees’ end. 
The measurement Book will not be handed over to the 
Contractor; but he will obtain the abstracts of quantities, 
amounts and recoveries to type out the bill. 
 

6.6 At the discretion of the Engineer or his Representative and 
only in respect of accepted offers/where estimated amount 
put to tender would be Rs.2,00,000/- or more, advance 
payment may be made to the extent of 75% of the value of 
any material purchased and brought to the site by the 
Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on 
the contractor’s materials, 

 
(iv) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the 
contractor postponing the execution of the work or 
otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment 
against Non-
perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor 
shall submit an Indemnity Bond in the proforma and 
manner acceptable to Trustees’ whereby the contractor 
shall indemnify the Trustees against all financial 
loss/damage, on account of loss/damage to such 
materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the 
Trustees’ protected areas the Contractor shall submit to 
the Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in 
the proforma and manner acceptable to the Trustees. 
The Guarantee shall be of a Calcutta/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the 
Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has 
extended the validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance 
the Indemnity Bond/Bank Guarantee, vide Sub-clause (v) 
& (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall 
protect the Contractor against or prevent the Trustees from 
obtaining repayment from the Contractor, in case the 
Engineer or his representative should overcertify for payment 
or the Trustees should over-pay the Contractor on any 
account. 
 

Recovery for 
wrong and 
over payment 

6.8 No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money or 
balance or Bank Guarantee, which may be due to the 
Contractor from the Trustees, owing to dispute or otherwise 
or for any delay on the part of the Trustees in making interim 

or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender 
shall be treated as estimated quantities of the work and shall 
never be deemed as actual or correct quantities of the works 
to be executed by the contractor in fulfilment of his obligation 
under the contract. 

Quantities in 
Bill of 
Quantities of 
Tender 
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7.2 The Engineer shall have the power to order the Contractor in 

writing to make any variation of the quantity, quality or form 
of the works or any part thereof that may, in his opinion, be 
necessary and the Contractor upon receipt of such an order 
shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included 

in the contract. 
 
(d) Change the levels, lines, position and dimensions of any part 

of the work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the 
contract or be treated ass revocation of the contract, but the 
value (if any) of all such variations evaluated in accordance with 
the Engineer’s sole decision shall be taken into account and the 
contract price shall be varied accordingly. 
 

Variation by 
engineer do 
not vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 
15% where such increase or decrease is not the result of any 
variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the 
Engineer shall be complied with by the Contractor and the 

Engineer'’ subsequent written confirmation of such verbal order 
shall be deemed to be an order in writing within the meaning of 
this clause. 

Where written 
order for 
variation is 
not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the 
written orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
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respect of any extra work done or work omitted by his order. Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted 
by order of the Engineer shall be valued on the basis of the 
rates ad prices set out in the contract, if in the opinion of the 
Engineer, the same shall be applicable. If the contract does 
not contain any rates or prices directly applicable to the extra, 
additional or substituted work, then the Engineer may decide 
the suitable rates on the basis of Schedule of Rates (including 
surcharge in force at the time of acceptance of tender), if 
any, adopted by the Trustees with due regard to the accepted 
contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative 

to the nature or amount of the whole of the contract work or 
to any part thereof shall be such that, in the opinion of the 
Engineer, the rate of prices contained in the contract for any 
item of the works or the rate as evaluated under sub-clauses 
(b) and (c) of this clause, is by reason of such omission or 
addition rendered unreasonable or in-applicable, the Engineer 
shall fix such other rate or price as he deems proper and the 
Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as 
per contract or exceptionally adverse climatic conditions and 
natural phenomenon or strikes, lock-outs, civil commotion or 
other special circumstances of any kind beyond the control of the 

Contractor, cause delay in completing the work, the contractor 
shall apply to the Engineer in writing for suitable extension of 
completion time within 7 days from the date of occurrence of the 
reason and the Engineer shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject 
the application or determine and allow in writing the extension 
period as he would deem proper for completion of the work with 
or without the imposition of “Liquidated Damage” Clause (No.8.3 
hereof) on the Contractor and his decision shall be final and 

Extension of 
completion time 
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binding on the Contractor. If an extension of completion time is 
granted by the Engineer without imposition of liquidated damage, 
from the Clause No.8.3 of the Liquidated damage shall apply from 
its date of expiry, if the work be not completed within the 
extended time, unless stated otherwise in the decision 
communicated by the Engineer, as aforesaid. 
 

8.2 (a) If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated 
by the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not 
as a penalty, ½% (half percent) of the total value of work 
(contract piece) as mentioned in the letter of acceptance of 
the tender/offer, for every week or part thereof the work 
remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. 
The amount of Liquidated damages shall be determined by 
the Engineer, which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees 
shall have the power to recover the said amount of 
compensation/damage in Sub-clause (a) of this clause, from 
any money due or likely to become due to the Contractor. The 
payment or deduction of such compensation/damage shall not 
relieve the Contractor from his obligation to complete the work 
or from any of his other obligations/liabilities under the 
contract and in case of the Contractor’s failure and at the 

absolute discretion of the Engineer, the work may be ordered 
to be completed by some other agency at the risk and 
expense of the Contractor, after a minimum three days notice 
in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract 
and enter upon the site and works and expel the Contractor there 

Default of 
the 
Contractors 
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from after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall 
be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

remedies & 
powers/Term
ination of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is 
not satisfactory or the work is not likely to be completed 
within the agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has 
without any lawful excuse under these conditions has kept 
the work suspended for at least 15 days despite receiving 
the Engineer'’ or his Representative'’ written notice to 
proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after 
receiving from the Engineer or his representative the written 
notice stating that the said materials or work were 
condemned and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance 
with the contract or is persistently or flagrantly neglecting to 
carry out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised 
or offered by or on behalf of the contractor t any officer, 
servant or representative of the Trustees or to any person 
on his or their behalf in relation to the obtaining or to the 
execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into 
composition with his creditors or being a company goes into 
liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be 

issued by the Engineer on behalf of the Trustees, the Contractor 
shall hand over all the Trustees’ tools, plant and materials issued 
to him at the place to be ascertained from the Engineer, within 7 
days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have 
the power to complete the work through any other agency at the 
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Contractor’s risk and expense and the Contractor shall be debited 
any sum or sums that may be expended in completing the work 
beyond the amount that would have been due to the Contractor, 
had he duly completed the work of the work in accordance with 
the contract. 
 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 
receipt payment of only 90% of the value of work actually done or 
materials actually supplied by him and subject to recoveries as per 
contract, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The 
payment for work shall be based on measurements of actual work 
done and priced at approved contract rates or other rates, as 
decided by the Engineer. The payment for materials supplied shall 
be at the rates as decided by the Engineer, which shall I in no 
case be more than market rates prevailing at the time of taking 
over by the Trustees. The Engineer’s decision in all such case shall 
be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall 
maintain the same for a period, as may be specified in the form of 
a Special Condition of the Contract, from the date mentioned in 
the Initial Completion Certificate in Form G.C.1. Any defect/fault, 
which may appear in the work during aforesaid maintenance 
period, arising, in the sole opinion of the Engineer or his 
representative, from materials or workmanship not in accordance 
with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or 
his representative, be amended and made good by the Contractor 
at his own cost within seven days of the date of such notice, to 
the satisfaction of the Engineer or his representative, failing which 
the Engineer or his representative shall have the defects amended 
and made good through other agency at the Contractor’s risk and 

cost and all expenses, consequent thereon or incidental thereto,   
shall be recoverable from the Contractor in any manner deemed 
suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall 

not be treated as finally accepted by the Trustees, until a Final 
Completion Certificate in Form G.C.2 annexed hereto shall have been 
signed and issued by the Engineer to the contractor after all 
obligations under the Contract including that in the maintenance 
period, if any, have been fulfilled by the Contractor. Previous entry on 
the works or taking possession, working o using thereof by the 
Trustees shall not relieve the Contractor of his obligations under the 
contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 
may apply for the refund of his Security Deposit by submitting o the 
Engineer (I) The Treasury Receipts granted for the amount of 
Security held by the Trustees, and (ii) his “No further claim” 
Certificate in Form G.C.3 annexed hereto (in original), where upon the 
Engineer shall issue Certificate in Form G.C.2 and within two months 
of the Engineer’s recommendation, the Trustees shall refund the 
balance due against the Security Deposit to  the Contractor, after 
making deduction therefrom in respect of any sum due to the 
Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of 
or connected with the interpretation of the Contract including the 
meaning of Specifications, drawings, designs and instructions or as to 
the quality of workmanship or as to the materials used in the work or 
the execution of the work whether during the progress of the works 
or after the completion and whether before or after the 
determination, abandonment or breach of the contract the decision of 
the Engineer shall be final and binding on all parties to the contract 
and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the 
Engineer, he shall within 15 days after receiving notice of such 

decision require that the matter shall be referred to Chairman, who 
shall thereupon consider and give a decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such 
decision require that within 60 days from his written notice, the 
Chairman shall refer the matter to an Arbitrator of the panel of 
Arbitrators to be maintained by the Trustees for the purpose and any 
such reference shall be deemed to be a submission to arbitration 

Arbitration.  
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within the meaning of Indian Arbitration Act, 1940 or any statutory 
modification thereof.  
 

10.3.1
. 

If the Arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever, 
another person from panel shall be appointed as Sole Arbitrator and 
he shall proceed from the stage at which his predecessor left it.  
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10.3.
2 

The Arbitrator shall be deemed to have entered on reference on the 
date he issues notice to both the parties fixing the date of first 
hearing. 
 

 

10.3.
3 

The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or 
any amendment thereof. The Arbitrator may, if found necessary, 
enlarge the time for making and publishing the award, with the 
consent of the parties.. 
 

 

10.3.
4 

The venue of the arbitration shall be either Calcutta or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any 
such reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.
5 

The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him 
by each party and give reason for the award. 
 

 

10.3.
6 

The Arbitrator shall consider the claims of all the parties to the 
contract – within only the parameters of scope and conditions of the 
contract in question. 

 

 

10.3.
7 

Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being 
in force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. 
The Engineer also shall not withhold any payment, which, according 
to him, is due or payable to the Contractor, on the ground that 
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certain disputes have cropped up and are likely to be referred to 
arbitration.  
 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 

hereinabove would apply in the cases of contracts, where 
tendered amount appearing in the letter of acceptance of the 
tender / offer is less than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the 
cause of dispute and before the preparation of the final bill, 
giving detailed justifications, in the context of contract 
conditions.  
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must 
be submitted to the Engineer, with detailed justification in 
the context of contract conditions, before the issuance of 
final completion certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the 
panel of Arbitrators, vide Clause 10.3 hereinabove, on their 

sole discretion, by adding the names of new Arbitrators and 
/ or by deleting the names of existing Arbitrators, without 
making any reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 

 

 

 

 

 

 

 

 

 

 

To 

The Manager (I&CF),  

Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all 

the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in 

the annexed Bill of Quantities within ___________ months / weeks from the date of order to commence the 

work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a 

Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be 

necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
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Drawing and Special & General Conditions of Contract and I / We hereby agree that until such Contract 

Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together 
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by 

the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                                                                                

              ___________________________                                                                                         

Dated :                                                                                                     (Signature of Bidder with 
Seal) 

 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 

 

   

Occupation 

:  

 

   

 

 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
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Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you 
are required to maintain the work as per Clause 62  of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
 
 
 

                                                                                                 
                                                                                   
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 
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Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every respect 
in accordance with the terms of the Contract and that all obligations under the Contract have been 
fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
 
 

 
 
 
 
 

 
KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
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FORM G.C.3 

 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust 
for the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned 
job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             
(Signature of the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 

 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and statutory 
modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called 
“EMPLOYER’’ which expression unless excluded by or repugnant to the context be deemed to include 
his successor/s in office) on the one part and ___________________________ ______________ 
(hereinafter called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the 
context he deemed to include his heirs, executors, administrators, representative, successor in officer 
and permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned 

to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv. Special Conditions Of Contract (If any). 

v. The Conditions Of Tender. 

vi. The Specifications. 

vii. The Bill Of Quantities. 

viii. All correspondences by which the contract is added, amended, varied or modified in any way 

by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete  and maintain 
the work in conformity in all respects with the provisions of Contract. 
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4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution 
,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto 
as fixed (or have set their respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 

Address :-___________________________________________________________________ 
 
 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in 
lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia 
Branch, as the case may be, of any nationalised Bank of India on Non-
Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ 
Legal Adviser of the Trustees.  
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Ref. ___________________           Bank Guarantee No. 
________________________ 
                 Date ________________________ 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 

Kolkata – 700 001 
 

Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as 
the “ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof 
include its successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to 
the context or meaning thereof, include its successors, administrators, executors and assigns) 
a CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having 
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 
Award No __________________________ dated ____________________ Valued at Rs                             
_______________________________ for “                                        ” and the contractor 
having agreed to prove a Contract performance Guarantee for the faithful performance of the 
entire Contract equivalent to Rs.                           ( rupees                                                  
only)  to the EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its 
Head Office at             (hereinafter referred to as the “Bank”, which expression shall unless 
repugnant to the context or meaning thereof, include its successors, administrators, executors 
and assigns) do hereby guarantee and undertake to pay the Employer on demand any and all 
monies payable by the Contractor to the extent of Rs. -(                   only)  as aforesaid at 
any time   upto                       without any demur, reservation, contest, recourse or protest 
an/or without any reference to the CONTRACTOR, Any such demand made by Employer on 
the Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER 
and CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other 
Authority. The Bank undertakes not to revoke this guarantee during its currency without 
previous consent of employer and further agrees that the guarantee herein contained shall 
continue to be enforceable till the Employer discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT 
by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
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postpone from time to time the exercise of any powers vested in them or any right which they 
might have against Contractor, and to exercise the same at any time in any manner, and 
other to enforce or to forebear to enforce any covenants, contained or implied, in the 
CONTRACT between EMPLOYER  and CONTRACTOR or any other course of remedy or security 
available to EMPLOYER . The Bank shall not be released of its obligations under these 
presents by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or 
any of them or by reason or any other acts of omission or commission on the part of employer 
or any other indulgence shown by EMPLOYER or by any other matter or thing whatsoever 
which under Law would, but for this provision, have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against 
CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may 
have in relation to the CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is 
restricted to Rs          (rupees                                      only) and it 
shall remain in force up to and including                                       and shall be extended 
from time to time for such period , on whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  ……………………….. at 
………………………………………. 
 
 
WITNESSES 
 
 
----------------------------------------------                -------------------------------------------------------
--- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             --------------------------------------------------------
--- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           -------------------------------------------------------------
--- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
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                                                                                                          Dated 
………………………. 
 

 

 

Integrity Pact 
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 
……………………. The Principal values full compliances with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 
and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ 
scope of work by avoiding the high cost and the distortionary impact of corruption on such work 
/procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in 
any corrupt practice in order to secure the contract by providing assurance to them that their 
competitors will also abstain from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER 
will commit to prevent corruption, in any form, by its officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take 
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a promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity 
and reason. The Principal will, in particular, before and during the tender 
process, provide to all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential/  additional information through which the 
Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 
addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation  in the tender 

process and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or 

give to any of the Principal’s employees involved in the tender process or the execution of the 

contract or to any third person any material or other benefit which he/she is not legally entitled to, 

in order to obtain in exchange any advantage of any kind whatsoever during the tender process or 

during the execution of the contract. 
 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contract, submission or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process. 
 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further 

the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, 

or pass on to others, any information or document provided by the Principal as part of the 

business relationship, regarding plans, technical proposals and business details, including 

information contained or transmitted electronically. 
 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 

shall furnish the name and address of the foreign principles, if any. Further details as mentioned 

in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 

Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the 

Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian 

Agents of Foreign Suppliers” is annexed and marked as Annex-A. 
 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the contract. 
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(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 
be an accessory to such offences. 

 

Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through 

a violation of Section 2 above, or in any other form such as to put his reliability or credibility in 

question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or 

take action as considered appropriate.  
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 

to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest 

Money Deposit/Bid Security. 
 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and 

recover from the Contractor liquidated damages of the contract value or the amount equivalent to 

Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of 
signing the Integrity pact with any other Company in any country conforming to the anti 
corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ 
Govt. Departments of India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken as considered appropriate. 
 
 

 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 
Contractors and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 
its provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub 

Contractor(s) 
 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may 

follow in accordance with provisions of the extant law in force relating to any civil or criminal 

proceedings. . 
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Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall 

perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 

contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform 

the authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction 

to all contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. 

The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid 

interest, unrestricted and unconditional access to his contract documentation, if any. The same is 

applicable to sub-contractors. The Monitor shall be under contractual obligation to treat the 

information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among 

the parties related to the contract provided such meetings could have an impact on the contractual 

relations between the Principal and the Contractor. The parties offer to the Monitor, the option to 

participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 

Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to 

him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 

correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 

Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so 

inform the Management of the Principal and request the Management to discontinue or to take 

corrective action, or to take other relevant action. The Monitor can in this regard submit non-binding 

recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a 

specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 

against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 

information directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 
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necessary information and documents in English and shall extend all possible help for the purpose of 
such examination.  
 

Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the 
complete execution of the contract including warranty period whichever is later. In case 
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of 
signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged/determined by Chairman, 
KoPT. 

Section 11 – Other Provisions: 
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners 
or consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 

 
                              …………………………………… 
 
 

Witness 2: 
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(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-A 
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 

agent who is not registered with KoPT shall apply for registration in the prescribed Application-
Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the 
status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship 
being paid by the principal to the agent before the placement of order by KoPT.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 
foreign parties have stated that they are not paying any commission to the Indian agents, and 
the Indian representative is working on the basis of salary or as retainer, a written declaration 
to this effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of 
authorization and authority given to commit the Principals. In case the agent/representative be 
a foreign Company, it is to be conformed whether it is real substantial Company and details of 
the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by KoPT in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 



 

 

102

2.2.1 The name and address of the foreign principals indicating their nationality as well as their 
status, i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of 
the Principal specifically authorizing the agent to make an offer in India in response to tender 
either directly or through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 
himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if 
any, reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in 
equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for 
payment of the commission/remuneration, if any payable to the agents/representatives in India 
in Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will 
render the concerned tender liable for rejection or in the event of a contract materializing, the 
same liable to termination by KoPT. Besides this there would be a penalty of banning business 
dealings with KoPT or damage or payment of a named sum.  

 








