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KOLKATA PORT TRUST 
 KOLKATA DOCK SYSTEM   

   DIRECTOR, MARINE DEPARTMENT  
  15, Strand Road, Kolkata – 700 001 

Telephone no. 033-2230 3214, Extn- 375(033-22303451), 
FAX No. 033-22303214, Website : kolkataporttrust.gov.in 

 
 

TENDER DOCUMENT 
For 

Special Survey Repair of “P.L.Gopal” 
 

Notice Inviting Tender No.:- MRN/ES/935/709 dt. 16.05.2018  
           

                 e-Tender No.:- KoPT/Kolkata Dock System/DMD/1/18-19/ET/102 

 
 
                Estimated Value of Tender : Rs.35,21,700/-  
 
 
                Last date for submission of offer – on 18.06.2018 at 1400 hrs. 

 
 

 
 
 
 

Director, Marine Department 
 
 
 

                 Cost of Tender Document:  1500/-  
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                                                                    TENDER DOCUMENT 
 

KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM 

 

e-TENDER forSpecial Survey Repair of “PL GOPAL” 
 

NOTICE INVITING TENDER No. MRN/ES/935/709  dt. 16.05.2018         
 

TENDER NOTICE: 
The Director, Marine Department, Kolkata Dock System (KDS), Kolkata Port Trust (KoPT) invites E-Tender 
under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid)  from the Ship 
Builders/Ship Repairers for Special survey repair work of PL Gopal. 
 

Bid Document may be downloaded from MSTC website www.mstcecommerce.com/ eprochome/kopt and 
KOPT website.www.kolkataporttrust.gov.in Corrigenda or clarifications, if any, shall be hoisted on the above 
mentioned websites only. 

SCHEDULE OF TENDER (SOT) 
 

Tender No. MRN/ES/935/709  dt.16.05.2018  

Tender Authority 
Director, Marine Department Representative-(Engineer 
Superintendent) 

Mode Of Tender e-Procurement System 
(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid ) through 
www.mstcecommerce.com/eprochome/kopt of MSTC Ltd.  
The intending bidders are required to submit their offer 
electronically through e-tendering portal. No physical 
tender is acceptable by Kolkata Dock System 

E-Tender No. 
KoPT/Kolkata Dock System/DMD/1/18-19/ET/102 

Estimated value of Tender Rs. 35,21,700/-      
Rs.19,98,500/- for Section A 
Rs.15,23,200/- for Section B 

Date of NIT available to parties to download  16.05.2018 at 1500 hrs. 

Date and time of Pre-Bid Meeting and site 
inspection 

28.05.2018 at 1100 hrs. 
At Engineer Superintendent Office,4 Garden Reach 
road.Kolkata-700023 

i) Earnest Money Deposit 
      & 
 
ii)Tender Cost 
 
    
 
 
 
 
 
 
 
iii) Transaction Fee 
 

The intending bidders should submit Earnest Money of 
Rs.70,434/- (Rupees. Seventy Thousand Four Hundred 
Thirty Four only) to KoPT . 
 
“Tender Cost” containing Banker‟s cheque or Pay Order 
or Demand Draft from any of the Nationalized/Scheduled 
Banks in India having branch in Kolkata drawn in favour of 
“Kolkata Port Trust” of Rs. 1500/- (Rupees Fifteen 
Hundred only) non refundable  plus GST. 18% shall be 
submitted as the cost towards purchase of tender 
document and the Treasury Receipt of the deposit issued 
by KoPT, physically to be submitted in the office of the 
Engineer Superintendent.  
 
Rs1,761/- plus GST. 18%  Payment of Transaction fee by 
NEFT/RTGS in favour of MSTC LIMITED (refer clause. 
No. 4 of Page No 6) 

http://www.mstcecommerce.com/
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Last date of submission of Tender Document 
Fee and Earnest Money. 
 
Last date of submission of Transaction fee 
through RTGS/NEFT in favour of MSTC 
Limited, Kolkata. 

18.06.2018 up to 14:00 hrs. 
 
 
Three working days before the last date of closing of 
online bidding for the e-tender. 
 

 Date of Starting of e-Tender for submission of 
on line (Techno-Commercial Bid and price Bid) 
at  www.mstcecommerce.com/eprochome/kopt 
 

04.06.2018  at 1100 hrs. 

Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid. 

18.06.2018  at 1400 hrs. 

Date and time of opening of Part-I (i.e. Techno-
commercial Bid after confirmation of 
submission of Tender Document Fee and 
Earnest Money Deposit). 

 
18.06.2018  at 1500 hrs. 
 

Date and time of opening of Price Bid (Part-II). 
Bidders hall be informed separately. 

To be informed separately. 
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INSTRUCTIONS TO TENDERERS 
 

e -Tender No.:- …………………………………………….     
 

 
This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is MSTC 
Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020. 
 
You are requested to read the terms & conditions of this tender before submitting your online tender. 
Tenderers who do not comply with the conditions with documentary proof (wherever required) will not qualify 
in the Tender for opening of price bid. 

1. Process of E-tender :  

A) Registration: The process involves vendor‟s registration with MSTC e-procurement portal which is free of 

cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic Bidding for 

submission of Techno-Commercial Bid as well as Price Bid over the internet will be done. The Vendor should 

posses Class III signing type digital certificate.  Vendors are to make their own arrangement for bidding from a 

P.C. connected with Internet.  MSTC is not responsible for making such arrangement. (Bids will not be 

recorded without Digital Signature).   

 

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT 

www.mstcecommerce.com/eprochome/kopt 

 

1). Vendors are required   to register themselves online with www.mstcecommerce.com→ e-Procurement 

→Psu/Govt depts→Register as Vendor under KOPT-- Filling up details and creating own user id and 

password→ Submit. 

2).   Vendors will receive a system generated mail confirming their registration in their email    which has been 

provided during filling the registration form. 

 

In case of any clarification, please contact KOPT/MSTC, (before the scheduled time of the e- tender).  

Contact person (KOPT):  

 1. Joy Biswas                                             2. Ashis kumar Nath 
   Asstt. Engineer Superintendent                 Dy. Engineer Superintendent. 
   Mobile No-9051604646                                Mobile No.9874645666. 
   Email:biswas.j@kolkataporttrust.gov.in.   Email:ak.nath@kolkataporttrust.gov.in.                           
 

Contact person (MSTC Ltd):  

1.  Mr.Sabyasachi Mukherjee   Deputy. Manager (E-commerce)   MobileNo: 07278030407 

 Email:smukherjee@mstcindia.co.in.                                                                                                

Landline:03322901004    

3. Ms Sumona Maity, AM (E-Commerce) 

     Mobile-09831155225 

     Email-smaity@mstcindia.co.in. 

    B) System Requirement: 

i)  Windows 7 or above Operating System 

ii) IE-7 and above Internet browser. 

iii) Signing type digital signature  

iv) JRE 7 update 79 software to be downloaded and installed in the system. Security level should be medium 

To enable ALL active X controls  and disable „use pop up blocker‟ under Tools→Internet Options→ custom 

level (Please run IE settings from the page www.mstcecommerce.com once) 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at  

www.mstcecommerce.com/eprochome/kopt 

 

 

http://www.mstcecommerce.com/eprochome/
http://www.mstcecommerce.com/
mailto:Email-smaity@mstcindia.co.in
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/eprochome/
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(A). Part – I (Techno-Commercial bid) : Would be opened electronically on specified date and time as given in 

the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically. 

 

(B) Part – II (Price bid) : Would be opened electronically of only those bidder(s) whose Part – I Techno-

Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of opening of Part II (Price 

bid) through valid e-mail confirmed by them. 

 

The tenderers are advised to offer their best possible rates.  There would generally be no negotiations. 

Bidders are requested to submit their most competitive prices while submitting the price bid. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any ambiguity.  

4. Special Note towards Transaction fee:  

PAYMENT OF Transaction fee  BY NEFT in favour of MSTC Limited .The Bank details, format etc for sending 

Transaction fee by NEFT to MSTC is detailed below  

Bank Details          :  Axis Bank, Shakespeare Sarani Branch  

AC Details            :  Axis Bank  A/c.No.005010200057840  

IFSC Code No.        :  UTIB0000005. 

 

“The vendors shall enter the transaction fee details by using the “Transaction Fee Entry” Link under “My 

Menu” in the vendor login. The vendors have to select the particular tender in which they want to participate 

against the transaction fee by clicking on the tick box at the right and then Clicking on the “Submit” Button at 

the bottom of the page. Then the page appears where the vendors are required to fill up the transaction 

details, namely the UTR No, Date Of Transaction, and the Remitting Bank in the given fields and then click on 

the “Confirm” Button“.  

 

NOTE :- The bidders should  submit the transaction fee well in advance before the last date of submission of 

tender as they will be activated for bid submission only after receipt of transaction fee by MSTC. 

 

Contact  Details :  

Fax No.   :   033- 22831002.  

Email ids:   sanjibpoddar@mstcindia.co.in,  arindam@mstcindia.co.in,  rpradhan@mstcindia.co.in, 

smukherjee@mstcindia.co.in.  

Bidders may please note that the transaction fee should be deposited by debiting the A/C of the bidder only; 

transaction fee deposited from or by debiting any other party‟s a/c will not be accepted. Transaction fee is 

nonrefundable. 

In case of failure to submit the payment towards Transaction fee for any reason, the vendor, in term, will not 

have the access to online e-tender. 

5. In case of failure to submit the payment towards cost of Tender Document and Earnest Money Deposit (EMD), 

the vender will not have the access to on line e-tender and no correspondence in this respect will be 

entertained and KoPT will not be responsible for any such lapses on this account. Bidder(s) are advised to 

make remittance of Tender Fee and EMD through separate Banker‟s Cheque or Pay Order or Demand Draft, 

well in advance and verify completion of transaction in respect of Tender Fee and EMD. Vendors are 

instructed to use Upload Documents link in “My menu” to upload documents in document library. Multiple 

documents can be uploaded. Maximum size of single document for upload is 5 MB. Once the documents are 

uploaded in the library, vendors can attach documents through “Attach Document” link against the particular 

tender. For further assistance please follow instructions of vendor guide.  

  

6. 

All notices. /corrigendum and correspondence to the bidder(s) shall be sent by email only during the process 

till finalization of tender by KOPT. Hence the bidders are required to ensure that their corporate email I.D. 

provided is valid and updated at the stage of registration of vendor with MSTC (i.e. Service Provider).  Bidders 

are also requested to ensure validity of their DSC (Digital Signature Certificate). 

7 E-tender cannot be accessed after the due date and time mentioned in NIT. 

 

mailto:sanjibpoddar@mstcindia.co.in
mailto:arindam@mstcindia.co.in
mailto:rpradhan@mstcindia.co.in
mailto:smukherjee@mstcindia.co.in
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8.      Bidding in e-tender: 

(a).Bidder(s) need to submit necessary Tender Document Fee, EMD and Transaction Fee for their 
eligibility to bid online in the e-tender. Tender Document Fee and Transaction fees are non refundable. No 
interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by KOPT. In case of the 
successful tenderer, this amount may be adjusted against the Security Deposit.  
(b). An amount of Rs.70,434/-  (Rupees. Seventy Thousand Four Hundred Thirty Four only) has to be 
deposited by Demand Draft/Pay Order/ Banker‟s Cheque from any Scheduled/Nationalized Bank in favour 
of “Kolkata Port Trust” payable at Kolkata, to be enclosed with the Techno-commercial part of the tender. 
(c). If any tenderer withdraws his tender before 180 days from the date of opening of the Techno-
commercial Bid of the tender, the Earnest Money Deposit will be forfeited by the Trustees. 
(d). Tender without the Earnest Money or depositing the Earnest Money in a manner other than what has 
been stipulated here-in-before or for an amount less than the specified amount would be considered as 
invalid tender and would be summarily rejected.  
(e). NSIC registered firms under Single Point Registration scheme are exempted from depositing Tender 
Fee and Earnest Money. But all the NSIC registered firms are not exempted from depositing Tender Fee 
and Earnest Money. Only those firms, having documents of such exemption for the entire tendered work 
(as per the Bill of Quantity) would be exempted. Documentary evidence must be submitted in Cover-I of 
Tender for claim of such exemption, failing which their tender would be summarily be rejected. 

(f). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, Techno- 

Commercial Bid as well as Price Bid. 

(g). The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids and 

Price Bid through internet in MSTC website www.mstcecommerce.com → e-procurement →Psu/Govt 

depts→ Login under KOPT→My menu→ Auction Floor Manager→ live event →Selection of the live 

event. 

(h).The bidder should allow to run an application viz. enApple by accepting the risk and clicking on run. 

This exercise has to be done twice immediately after opening of Bid floor. Then they have to fill up 

Common terms/Commercial specification and save the same. After that clicking on the Techno-

Commercial bid. If this application is not run then the bidder will not be able to save/submit his Techno-

commercial bid. 

(i). After filling the Techno-Commercial Bid, bidder should click „save‟ for recording their Techno-

Commercial bid. Once the same is done, the Price Bid link becomes active and the same has to filled up 

and then bidder should click on “save” to record their price bid. Then once both the Techno-Commercial 

bid & price bid has been saved, the bidder can click on the “Submit” button to register their bid. 

(j). In all cases, bidder should use their own ID and Password along with Digital Signature at the time of 

submission of their bid. 

(k). During the entire e-tender process, the bidders will remain completely anonymous to one another and 

also to everybody else. 

(l). The e-tender floor shall remain open from the pre-announced date & time and for as much duration as 

mentioned above. 

(m). All electronic bids submitted during the e-tender process shall be legally binding on the bidder. Any 

bid will be considered as valid bid if it fulfills all the terms and conditions of the Tender Document. 

(n). It is mandatory that all the bids are submitted with digital signature certificate otherwise the same will 

not be accepted by the system. 

(o). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as 

the case may be without assigning any reason thereof.  

(p). No deviation of the terms and conditions of the tender document is acceptable. Submission of bid in 

the e-tender floor by any bidder confirms his acceptance of terms and conditions for the tender. 

(q). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee Currency 

as per UOM indicated in the e-tender floor/tender document.   

  9. The e-tender shall be governed by the terms and conditions mentioned therein. 

10. No deviation to the technical and commercial terms & conditions are allowed. 

11. KOPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without assigning 

http://www.mstcindia.com/
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any reason thereof. 

12 The online tender should be submitted strictly as per the terms and conditions and procedures laid down 

in the website www.mstcecommerce.com/eprochome/KoPT of MSTC Ltd.  

13. The bidders must upload all the documents required as per Pre-qualification criteria and the documents 

enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead to disqualification.  

Any other document uploaded which is not required as per the terms of the NIT shall not be considered. 

14 The bid will be evaluated based on the filled-in technical and commercial formats which have been 

uploaded. 

15. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished by the 

bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  Punitive action 

including suspension and banning of business can also be taken against defaulting bidders. 

16  Bidders are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome  to familiarize them with the system before bidding. 

 
                         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                      
                              
 
 
 
 
 
 
 
 
 
                                           
 
 
 
 

http://www.mstcecommerce/
http://www.mstcecommerce.com/eprochome
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                                            Terms and Conditions of Tender 

 
                         e -Tender No. …………………………………………          
 
1. Pre-qualification Criteria of the Bidders 

 

1.1 Estimated Value   35,21,700/- 
 

1.2 PRE-QUALIFICATION CRITERIA :    
Firms must not be blacklisted by any PSU on date of application. 

1.3 Technical Criteria A. Must have successfully carried out similar works viz ship repair/ship building works 
having proven record of hull, deck and structural works, engine and machinery repairs 
in course of last 7 years and must have own workshop facility for carrying out such 
repairs/Survey work.  
B. Successfully completed at least 3 ship repair/ship building works having components 
under (A) each costing not less than 40% of the estimated value put to tender or 2 works 
each costing not less than 50% of the estimated value for the work or 1 work costing not 
less than 80% of the estimated value put to tender during last 7 years ending on 
31.11.17. 

1.4 Financial  
Criteria 

Average annual turn over for the last 3 Yrs ending on 31.03.17 should be at least 30% of 
the estimated value put to tender. 

1.4(a) GST Registration No of KoPT-19AAAJK0361L1Z3 

1.5 Tender Fee   1500/- (non-refundable) plus GST 18%. 

1.6 Downloading of 
Tender Document    

Bid Document may be downloaded from MSTC website 
www.mstcecommerce.com/eprochome/kopt and KOPT 
website.www.kolkataporttrust.gov.in Corrigenda or clarifications, if any, shall be hoisted 
on the above mentioned websites only. 

1.8 Date and venue of 
Inspection of the 
vessel followed by    
Pre-Bid meeting                                         

Inspection of the vessel will be held at KIDDERPORE DOCK BASIN or NETAJI 
SUBHAS DOCK BASIN. Pre-bid meeting shall be held thereafter in the office of the 
Director, Marine Deptt., 15, Strand Road, Kolkata- 700 001. 
For the purpose of inspection, willing tenderers shall have to assemble at the office of 
the Engineer Superintendent Section. 4, Garden Reach Road, Kolkata- 700 023  within 
1100 hours on 28.05.2018. 
Addition / alteration / deletion of the content of this tender document, if any, arising out of 
the aforesaid meeting shall be uploaded for intimation of the tenderers. No separate 
communication to any tenderer shall be made. 

1.9 Earnest Money 
Deposit (E M D) 

2% of the estimated value i.e. Rs. 70,434/-  
Earnest Money is required to be submitted to participate in the tender either by a 
Demand draft/Pay order/Banker‟s Cheque from a Nationalized Bank drawn in favour of “ 
Kolkata Port Trust” payable at Kolkata physically in the office of the Engineer 
Superintendent Office within three days after date of opening of the Bid. A photo copy of 
the same also to be uploaded in their offer through MSTC without which the Bid will not 
be acceptable.  

1.10 Tender Validity  180 days (minimum) from the date of opening of Part I (Techno-Commercial aspects of 
bid ). 

 
   Work experience as a subcontractor or supply contractor shall not be considered as requisite qualification.  
 
  The Tenderer shall have to upload documents (certified copy), viz. order letter and proof of execution to establish his 

credentials. 
 
 

 
 
 

http://www.mstcecommerce.com/
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e -Tender No.:- …………………………………………………… 
 

SCOPE OF WORK 
 
Entire work has been broadly divided in two Sections i.e. Section „A‟ & Section „B‟. 
 
Section „A‟. 
 
The PL Gopal is having fiber glass hull encased in wooden structure. After inspection by the surveyor and his 
recommendations hull to be repaired by fiber glass. Survey and pressure testing of tanks, Fuel tanks  and 
painting of  under water and ship side area.  Sea chest Gratings, Repair of furniture and accommodation and 
water tight fitting, LSA & FFA, load line items etc, etc. , chipping / cleaning of anchor, anchor cable, chain locker 
etc. 
 
Section „B‟. 
 
Entire Machineries 
 
This comprises of dismantling  of   main engine, complete overhauling of generators, various accessories, 
electrical equipments , tail shafts, propellers, rudders, steering system(To the extent mentioned) sea suction and 
over board valves, various pumps, etc. pipelines, various   electrical machineries and associated work, internal 
cleaning of engine room  etc. etc. and various electrical/mechanical works to be presented for survey and 
assemble back after complying with the recommendation of surveyor and finally assembling and trial to be 
carried out to the satisfaction of Surveyor/ KoPT Representatives.  

…………….. 
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INTRODUCTION OF WORK 

 
 

P.L. Gopal is a IV Class vessel and the launch is used for transportation of pilots and also utilized for 
VIP trips. The vessel intended for placement for dry dock survey repair work at the earliest. The PL 
Gopal is having fiber glass hull encased in wooden structure. Dry-dock/survey repair work will consist of 
all machineries, safety equipments, electrical, navigational and structural repair including repair of fiber 
glass hull, wooden structure. KoPT desirous to get the work executed in shortest possible time and in 
most economical manner during this dry dock/survey repair. 
 
Year of Built: 1994, FRP hull and structure.  Length overall: 19.0 Mtr 
Breadth:  5.0 Mtr.     Draft(Ford): 1.2 mtr,AFT-1.70mtr 
GRT/NRT: 43.0/13.0 tons    Main Engine: 2 Nos. 
BHP: 455 (each)                                                      Depth-2.04 mtr. 
 
 Main Engine (Port &Stbd.)                                            Running Hrs- 1841 hrs each till  31.10.2017                                                               
Model - MWM TD 282 V12                                           BHP- 455 (each)  
 No of Cylinder- 12 of each engine                                 RPM- 1800 (rated)    each engine.  
 
Accordingly bill of Quantities are prepared. Some addln. works as may be considered necessary may be 
required to be carried out over and above the BOQ only if recommended by the surveyor for the purpose 
of certifications of the vessel or by Engineer of the contract for smooth operation of vessel for next 4 
years of survey cycle. 
 
Interested firms are advised to inspect the vessel thoroughly prior to submission of bids. 
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   DETAILED  INSTRUCTIONS TO TENDERER 
 

1.The Tenderer shall carefully examine all the terms & conditions of Tender and the Technical Specifications.  
All costs, charges and expenses that may be incurred by the Tenderer in connection with preparation for 
submission of the offer shall be borne by him and the Trustees accept no liability whatsoever thereof. 
 
2.The Tenderer, before submitting their offers, must inspect the vessel thoroughly to assess the quantum of 
work in totality and should submit their offers in a comprehensive manner as per the vessel‟s condition. Should 
there be any doubt or ambiguity as to the meaning of any part of the Tender Document or if any 
part/specification is found to be inconsistent in its meaning for the purpose of bidding and for successful 
completion of work or if any further information/clarification is required, the Tenderer must address his inquiry in 
the pre bid techno commercial quarry. 
 
3.The Indian Contract Act and all other relevant Acts for execution of the work shall govern the contract and all 
payments due to the Contractor under the Contract, shall be made in Indian Rupee Currency. 
 
4.In the event of any dislocation on any of the scheduled dates or such date declared as Holiday or Bandh, the 
scheduled event will be held on the next working day at the same time . No separate intimation for such change 
will be issued. 
 
5.Tender will not be extended under any situation,once the due date is over. Any change in the tender 
document or minutes of pre-bid meeting or rescheduling of dates other than the provision at 4 above, at any 
stage before the date of submission,would be uploaded to the KoPT website and all Tenderers should refer the 
same prior to submission of offer to make their offers complete in all respect. KoPT will not be bound to intimate 
any bidder individually. 
 
6.It is to be noted that the Priced Bill of Quantities, shall not contain any condition whatsoever. Any condition 
imposed shall make the Tender liable for out-right rejection. 
 
7.The Tenderer shall quote the offered price appropriately only in the “PRICE BID”. Quoting the price anywhere 
else, in any other form or manner will make the offer liable for outright rejection. 
 
8.The Tenderer shall submit complete tender and the same shall be without alterations, interlineations or 
erasure effect except those to accord that instructions issued by KoPT or as may be necessary to correct errors 
made by the Tenderers. Person or persons signing the tender shall put their initial against all such cancellations, 
alterations or amendments. If any discrepancies found in figures and words while reading the price in the Bill of 
Quantities, the price quoted in words shall supersede the figures. In the event of any difference between the unit 
price and the total price stated therein, the unit price should be reckoned as the correct one. If any bidder fails to 
quote against any item, the value of the same would be assumed to be zero, deemed to have been included 
and no additional payment for the same would be considered by KoPT. 
 
9.All the tenderers must submit a covering letter as per (annexure IV) conspicuously mentioning on their 
techno-commercial cover for which they are submitting their offer along with declarations with a letter-stating 
acceptance of all terms and conditions without any deviation and declaration that the firm is not 
blacklisted/debarred/delisted by any Govt or Quasi Govt agencies or PSU on date of application. 
10. Check list duly filled in. 
 
11. MODE OF SUBMISSION OF BID 
The tenders are to be submitted in two parts i.e. part-I & Part-II. Part-I should constitute the 
Technical Bid with terms and conditions of offer and Part-II should constitute only the Price Bid 
without any condition and deviation. 
11.1 Part-I ( Techno Commercial) will contain the following documents-   
a) Brief particulars of the firm. 

b) Current Trade License, PAN,  

c) GST Registration Certificate. 

d)Audited balance Sheet and Profit & Loss A/C for last 3 years (i.e.2014-15 , 2015-16 & 2016-17)  
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e)Details of similar works previously carried out by the firm with value of the work. Reference Pre-qualification 

Criteria of clause no 1.3 & 1.4. 

f)Original Bank Draft/Pay Order/Banker‟s cheque/Treasury receipt regarding Tender fee/ EMD/NSIC. 

g)Managerial & Supervising set up which will be used for carrying out the scheduled works and acting  

liaison with KoPT representatives. 

h)Certificate/declaration of complying with the Workmen Compensation Act & Minimum Wages Act 

i)Copy of ESI Registration certificate. In case the firm is not covered under ESI Act or exempted, they  

Should  furnish necessary documents along with an Affidavit (as per Annexure I) in original affirmed  

before a 1
st
 Class Judicial Magistrate in a Non Judicial Stamp Paper worth Rs 10/- to that effect as per  

enclosed KoPT approved format. In addition to that the tenderer must indemnify KoPT against all  

damages and accidents occurring to their staff in a Non Judicial Stamp paper worth Rs 50/- as  

per enclosed format (Annexure II). 

j)The Tenderer shall give a declaration that they have not been debarred or de-listed by any govt. or  

Quasi-Govt. agencies or PSUs in India (Annexure-III).  

k)The Tenderer shall submit a covering letter as per (Annexure-IV) 

l) Copy of Provident Fund Registration Certificate and latest EPF challan. 

In case they are exempted under Provident fund act,they would furnish necessary documents issued by 

appropriate authority along with an affidavit affirmed before a first class judicial magistrate to the effect as per 

enclosed proforma (Annexure-V) 

m) Firms would require submitting the bar chart for the entire items of work under BOQ for the section 

participated. 

n) All payments due to the contractor under the contract shall be made in Rupee currency through ECS. No 
foreign exchange is payable on this contract. All payments like refund of Earnest Money, Security Deposit and 
all bills of contractor will be paid through ECS. For this purpose, following details are to be furnished by the 
Contractor while raising the first bill:- 
 1. Name of the bank                      :- 
 2. Name of the Branch with Code No.    :- 
 3. Bank account no.                              :- 
 4. Type of account                                : - Saving/Current/Cash Credit 
     (Strike out whichever is not applicable) 
 5. MICR  & IFSC Code No.           :- 
The account shall have to be with a bank within the ECS zone prescribed by the RBI. 
 
o)UNDERTAKING: 
The bidder shall submit following unconditional undertaking while submitting the bid using digital signature. 
“The bidder has fully read and understood the entire Tender Document,GCC and Addenda,if any 
downloaded from under the instant e-tender and no other source, and will comply to the said 
document,GCC and Addenda.”(As per Annexure VII) 
 
With this,there will be no necessity to upload signed bid document and GCC. 
 
11. 2 Part-II (Price Bid) shall be submitted strictly as per the enclosed KoPT format ( i.e. BOQ) without any 
condition and deviation.Price Bid will be opened electronically of only those bidders who are Techno-
Commercially qualified. 
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 CONDITIONS    OF    TENDER 
 
1.The repairer will have to work on all days, including Sundays / Holidays round the clock to ensure completion 
of work within the stipulated repair time given hereinafter. 
   
2.The rates quoted in the tender shall hold good and be binding on the tenderer for a period of 180 days 
(minimum) from the date of  opening of Techno-Commercial Part of the Tender. 
  
3.No price escalation is applicable for the work. 
 
4.Evaluation will be made on the basis of summation of costs of all items under BOQ by adding lump sum costs 
as well as item wise unit rate multiplied by quantity specified for evaluation and will be awarded to the lowest 
bidder having techno commercially qualified. The quantity above may increase or decrease as per requirement, 
for which payment will be made as per actual.  
5.  EARNEST MONEY DEPOSIT (EMD) : 
5.1 Refund of EMD :Earnest Money Deposit of all bidders will be kept in safe custody. Only earnest money 
of L1 bidder will be encashed and earnest money instruments of other bidders will be returned after opening of 
price bid. 
5.2.  Exemption: NSIC registered firms (under single point registration scheme) are exempted from 
depositing cost of Tender Document and depositing Earnest Money. Documentary evidence must be 
submitted in Cover-I of their offer for claim of such exemption otherwise their offer will be rejected. 

5.3     Forfeiture of EMD:Earnest Money shall be forfeited, if any Tenderer withdraws his offer within the 
validity period of the offer and/or alters/amends any terms and/or condition and/ or quoted rate(s), within the 
validity period of the offer, making it unacceptable to the KoPT; and/or, in case successful Tenderer fails to 
enable KoPT to deduct equivalent amount of SD from their bills because of non-execution of work or otherwise. 
For the purpose of this provision, the validity period shall include any/all extension thereof agreed to by the 
Tenderer in writing. The Trustees of Kolkata Port Trust shall also be at liberty to deduct any of their dues from 
Earnest Money.  
6.The tenderers shall distinctly understand: - 
a) That the contractor will be strictly required to confirm to the General Conditions of Contract attached as 
annexure and Specifications as contained in each of its clauses and the plea of “Custom Prevailing” will not in 
any case be admitted as an excuse on his part for infringing any of the conditions. 

b) That he shall refrain from sending revised or amended quotations after the closing date and time of the 
tender. 

 c) All works should be carried out as per drawings available with KoPT, relevant code and standard 
engineering practices.  

d)That acceptance or non-acceptance of any one of the terms and conditions, herein stated before, shall be 
clearly mentioned. „Non-acceptance and/or non-compliance of any of the above terms and conditions may 
render the tender liable to rejection. 

  e)Subcontracting of additional work. 
If any additional items of work crops up during repair which is specialized in nature & may require specialized 
services of outside agencies quotation from reputed firms competent for the subject work to be submitted in 
sealed covers. (However for such works OEM is always preferable). In such cases subcontracting of work shall 
be allowed with prior approval of KoPT on the basis of competitive rates as may be applicable, and payment 
shall be made on the basis of subcontractor‟s bill plus 10% as overhead charges as profit. 
Rates are also requiring to be filled up for the items of work not to be considered for evaluation in the attached 
annexure. It shall be binding on the qualifying party to accept the lowest quoted rate by any of the party for 
each of the item under such head and shall be operated up on if required.  

f)Compliance of Labour Act: 
The Contractor should comply with the contract Labour (Regulation and abolition) Act 1970, including 
compliance of Employee‟s State Insurance Act (if applicable), workmen compensation, minimum wages Act 
1948 and employer‟s (contractor being the employer) Insurance and any other laws enforce as on date. No 
conveyance or compensation to the tenderer‟s labour sustaining injuries or in case of death, in connection with 
the work or else shall be given by the Trustees. 
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g)Interpretation of Contract, Document, Disputes therein and Arbitration ( This supersedes GCC Clause 
No 4.1 item 7 and GCC Clause No 10.0) 

This contact will be governed by Indian Law. In case of any dispute or differences arise in relation to the 
contract (before, during or after completion or abandonment of work or during the extended period thereafter) 
the same may be referred to the Arbitration as per provisions of Arbitration Conciliation Act, 1996. 
Evaluation of tender & Distribution of work: 

Tender will be evaluated in two sections separately and offer the work to the lowest technically acceptable 
tenderer on the basis of summation of rates under the section in order to ensure completion of work in the 
shortest possible time. 

Re-organization of work under two sections: - 

The tenderers are also requested to identify such items of work not covered under the bill of quantities but may 
crop up during working, in order to bring down the unforeseen items of work to the barest minimum. Such 
suggestions of addition/alteration shall have to be detailed clearly in the pre bid techno commercial discussion. 

SPECIAL CONDITIONS OF CONTRACT (Commercial Specification) 
 

1.The Tenderers are requested to inspect the vessel at KDS thoroughly in order to assess the volume of work 
and to quote their prices against each item of work of defect list cum bill of quantities. Wherever lump sum 
value has been asked for any item of job in Bill of Quantities, the tenderers shall quote strictly lump sum rates 
for the entire job in that item. Payment for renewal of spares (except consumables) would be paid extra if not 
mentioned in the description of work in the bill of quantities.  Wherever the unit rates have been asked for the 
tenderers shall quote the unit price. The quantities shown against such items are for evaluation purpose.  
Payment will be made as per actual quantity of work executed and duly certified.  No dispute in this regard at a 
later stage will be entertained. 

2.Electric power at berth/dry dock will be supplied to the contractor by KoPT to the extent possible as per 
requirement on chargeable basis from the nearest available source. Rate will be charged as per maximum 
slab of M/s CESC Ltd. for L.T. power supply prevailing at the time of execution.  However, the contractor shall 
indicate in advance the required load and  nearest source point at their own expense. The electrical work is to 
be carried out as per relevant rules under supervision of SCC Holder Supervisor.  
Additional local illumination, over & above the existing illumination is to be arranged by the Contractor, if 
required, at their own cost and arrangement.  
The tenderer are requested to indicate the No. of electrical points and power required in their technical cover 
i.e. Cover No.1 for the dry dock and afloat repairs separately. The contractor should comply with the provision 
of Indian Electricity Act, Central Electricity Regulation from time to time. Due care shall be taken in ensuring 
that their electrical contractors engaged only the competent persons holding national certificate/supervisor 
certificate of competency issued by Directorate of Electricity, Govt of West Bengal or equivalent. Temporary 
power supply shall be given only after receipt of self declaration/certification by the contractor‟s competent 
person regarding compliance to statutory safety norm as applicable for the equipment they proposed to use. 
 
3. Entry permits for the workmen and officials of the contractor shall be provided by KoPT free of 
cost,formalities shall be the responsibility of the contractor.However,one time registration charge for each 
individual shall have to be paid by the contractor at the rate prevailing at the time of registration.   

4. Unfiltered Fresh water at berth dry dock/slipway will be supplied free of cost by KoPT from nearby hydrants.  

5. Dry dock & Afloat repair berth will be made available to the repairer free of cost for the stipulated period of 30 

& 15 working days respectively.In case the dry dock as well as the Afloat repair stay is delayed due to reasons 

attributable to the contractor,the Dry dock & Afloat repair berth charges as per relevant scale of rate of KoPT 

will be deducted from the contractors Bills. However the dry dock charges will be levied as per the relevant 

scale of rate of KoPT for the first 10 days of occupancy of vessel(per day or part thereof) for the entire delayed 

period without any escalation in charges. Afloat repair berth charges are only applicable if the vessel is placed 

in commercial berth  after completion of  her stipulated period of time for the afloat repair work. 

6. In case of requirement of re-dry docking of the vessel within the Guarantee  period due to fault on the part of 

the Contractor in carrying out the repairs of the vessel, all charges for rectification of the defects including 

docking/undocking & dry dock/slipway charges, crane facility, etc. shall be payable by the Contractor. 
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7. The contractor would be required to arrange for the security of their own equipments etc. during working 

period. 

8. In case of any damage, during repairs of the vessel caused due to Contractor‟s fault/negligence to KoPT's 

property, due to fire, theft, bad workmanship or otherwise, the contractor would be required to 

rectify/repair/renew the same at their own expense to the entire satisfaction of KoPT. 

9. All scrap materials arising out of the repairs other than perishable items like gaskets, rubber pipes etc would 
be required to be delivered to the Trustees‟ Sales Yard at Materials Management Division without any 
additional cost by the successful contractor for the respective areas of work progressively from time to time to 
keep the surrounding area clean.  KoPT will provide Security Escort for transportation of the material from dry 
dock/slipway /berth to the Trustees‟ Sales Yard. Issuance of necessary gate pass, forwarding note & making 
other arrangements would be done by the E-I-C / Dock Master/Shipwright/ Mooring Master for the areas of 
work.  While submitting bills for spares/ bought out items the same should be co-related with documents of 
receipt of the old items by the E-I-C / Dock Master/Shipwright/ Mooring Master.  While submitting bills for items 
where rates are available for the items of work not to be considered for evaluation under Annexure of BOQ, 
similar document have to be enclosed.   
 
9(a). Dry Dock area must be cleared of all scrap material & other materials prior to undocking of vessel 
including tunnels and ducts in consultation with dry dock Supdt so that docking of next vessel is not affected. 
KoPT reserves the right to charge the dry dock charges if docking of other vessel is affected as per scales of 
rates of KoPT for the period removal of such scrap material generated during repair, is delayed. 
 
9(b) The repairer is bound to submit the repair procedure for any of the BOQ job to be executed, if asked for by 
the KoPT representative and/or Statutory Body and the repair to be executed as per the procedure approved 
by the competent authority. 
 
10. At all stages inspection facilities for the IWT Surveyors and KoPT representatives at site and at the 
contractor‟s Workshop or their supplier‟s godown / stores etc. shall be arranged by the contractor free of cost. 
 
11.Booking of surveyor would be done by KoPT according to the requirement to be placed by the contractors 
at least 3 working days in advance to E-I-C / Dock Master/Mooring Master on making the survey items ready 
for inspection. Surveyor‟s fees would be paid by KoPT directly. The successful tenderer shall be required to 
extend all facilities in this regard including transportation of surveyor. 
 
12.Unless otherwise specified, in the entire specifications in all items of work whether unit rate or lump sum 
rate, all washers and studs, bolts & nuts (except in case of fenders), screw and other fasteners, joints, split 
pins, joining compounds will be also treated as consumables and cost of renewals of those, as necessary, shall 
be taken in account by the tenderer while quoting such rates / L.S. rates against respective items of work 
except for the OEM parts. Cost of goods not included in BOQ will be paid as in the case of bought out items at 
actual cost plus 10% handling & transportation charges. OEM gaskets and O rings for specific machineries 
shall be treated as spares and will be paid extra except where specifically mentioned and rates are available 
for the items of work not to be considered for evaluation. 
 
13.Lump-sum rates for repair of wooden furniture, doors and windows etc. shall include the cost of 
replacement of all broken / worn out / missing joinery materials, e.g. screws, nails, hooks, hinges, socket bolts, 
hasp and staples, drawer locks & adhesives.  Joinery materials to be used in above repair shall be near around 
same size and materials as existing.  Timber shall be of good quality Sal wood.  
 
14. Unless otherwise specified, removal, cleaning, re- fitting, renewal of all M.S. & G.I. Pipes will be paid on 
pro rata basis from the rates under annexure. While quoting the costs, nut, bolts, washers, joints, gasket 
compound etc should be taken in consideration as same will not be paid extra. Old flanges will have to be 
used. Also, certain works which may require to be carried out other than BOQ items has been included in the 
Annexure under items not to be considered for the evaluation of tender. 
 
15.Unless otherwise specified, renewal of all items of materials in L.S. rates or unit rates such as spares, 
pumps, valves, pipe line fittings, fender bolts, engine/machinery spares, pipes, under water fittings, 
casting/machining of parts/and such items not specifically mentioned in the Tender Document and which 
cannot be foreseen prior to undertaking the job except for OEM parts and or depend upon the surveyors‟ 
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recommendation, would be paid extra as bought out items or repair. Handling and transportation charges @ 10 
% on the basic price i. e excluding amount of GST of such materials would be paid extra. In each of the above 
cases the Contractor will have to produce original purchase documents e.g. receipts / challan / invoices, duly 
certified.  Such purchase should be made from OEM or their authorized dealers wherever applicable.  
In rare event of non availability of OEM non critical spare parts same may be replaced by non OEM spares, 
with the prior consent of the Engineer/Representative of the contract as specified in item no.(f. & g) under 
heading Excess & Extra Work.  
 
17.Personal Protective Equipment: Personnel to be deployed by the contractor should have head gear and 
other Personal Protective Equipment as would be necessary for the given working condition. It shall be the 
responsibility of the contractor to have the antecedents of their employees‟ verified prior allowing entry to the 
port area.  
 
18.It would be the responsibility of the Contractor to undertake all additional & unforeseen work as may be 
required for successful commissioning of the vessel as would be advised by KoPT from time to time during the 
repair work. Even certain plant and machinery, equipment, furniture fixtures, paneling may be required to be 
removed and fitted back in order to attend to adjacent repairs such as steel renewal etc.  
a.Any item under BOQ may be deleted if considered not necessary/required by the Engineer of the   contract.                 
b.The work has to continue round the clock. 

19.The General condition of Contract of KoPT shall be applicable wherever relevant. 
a.In event of increase in work that can be done under afloat condition the firms would be allowed additional 
time at the discretion of Engineer of the contract, however it must not affect the operation of the vessel failing 
which LD would be applicable.  
It is to be clearly understood that additional work upto a value of 10% of the evaluated amount (excluding the 
value of materials to be supplied) will have to be executed within the above stated time frame except for the 
works that are identified later and may not have enough time for execution within stipulated time for which 
additional time would be permitted as per discretion of the engineer of the contract or his authorized 
representative.  
20.An offer shall be considered non responsive in case it :- 
 
(i) is not accompanied by requisite earnest money/NSIC Registration certificate. 
(ii) is not accompanied by requisite tender paper cost/ NSIC Registration certificate 
(iii) validity of the offer is less than tender stipulation. 
(iv) does not meet the Qualification criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer/impose own terms and conditions/does not accept tender conditions 
completely/offer or tender if submitted with any deviation from the tender terms and conditions. 
(vi) if the tender is conditional. 
(vii) if all the documents required as per NIT are not uploaded. 
 
In addition to above, a bidder may be disqualified if- 
 
a)The bidder provides misleading or false information in the statements and documents submitted. 
b)Record of unsatisfactory performance during the last seven years,such as abandoning of work or rescinding 
of contract for which the reasons are attributable to the non-performance of the Technical service provider or 
inordinate delays in completion or financial bankruptcy etc.The decision of Kolkata Port Trust in this regard 
shall be final and binding on the Bidder. 
      
Excess & Extra work would be dealt in the following manner: 
 
(i) Work to be carried out immediately on receipt of order from the E-I-C / Dock Master/Mooring Master or their 

representative. 
(ii) Consent to be taken from the E-I-C / Dock Master/Mooring Master or their representative  regarding 

booking of Skilled & Unskilled Labour and to be reasonable for each additional item of work. 
(iii)  Detailed break up of Material, Skilled & Unskilled Labour to be submitted to the E-I-C/Dock Master/Mooring 
Master or their representative for consideration of KoPT immediately on noticing the requirement/surveyor‟s 
recommendation for placement the matter to the committee to decide the extra cost and time. 
(iv)   Daily record of Material & Labour engaged for each additional item of work to be maintained by the E-I-C / 
Dock Master/Mooring Master or their representative.The Contractor shall have to furnish details to them for 
maintaining such record. 
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20.    Repair Time. 
 
20.1    Total repair would have to be completed within 45 calendar days. Out of this, repair work in the dry dock 
will be required to be completed within 30 calendar days from the date of receipt of order by the successful 
tenderer or from the date the vessel is placed in dry dock and the dry dock made suitable for working, 
whichever is later. Afloat repair, trials & commissioning of the vessel will have to be completed within balance 
15 calendar days after undocking on completion of work in dry dock and placement of the vessel in an 
alongside berth. Days lost, if any, for undocking & placement of the vessel alongside the berth would not be 
taken into account to determine the actual repair time. 
 
20.2     For any days or part thereof lost during work due to unforeseen reasons, the same would have to be  
noted by the Contractor jointly with E-I-C / Dock Master/Mooring Master or their representative, in the Log Book 
to be maintained on board the vessel. Granting of Additional time, if required for additional work, would be 
decided by KoPT within 3 to 4 days after placement of work order as the committee would be meeting twice a 
week or as required to decide upon the additional cost and time for each such work.   
 
20.3    Liquidated damage: KoPT‟s standard LD Clause of ½ % per week or part thereof subject to a 
maximum of 10% of the total executed value shall be applicable.  
 
20.4     Force Majeure 
  In the event of either party being rendered unable to perform any obligation under the contract, the 
relative obligation of the party affected by such force majeure shall upon notification to the other party be 
suspended for the period during which force majeure events last. The cost and loss sustained by either party 
shall be borne by respective parties. The term force majeure employed herein shall mean act of god, war 
declared or not, riots, civil, commotion, fire, accident, sabotage, natural calamities, plague, quarantine, import 
or export embargoes, restraints imposed by government or change in Govt. policies subsequent to hire or any 
happening affecting the performance by their party it‟s obligations under this charter which the party can not 
reasonably prevent or control against. 
20.5    The date of final survey by the Surveyor for issuance of plying certificate would be reckoned as the date 
of commissioning of the vessel.  
 
21.   Guarantee. 
        All works including spares supplied by the contractors to be guaranteed for a period of 06 months from the 
date of successful commissioning of the vessel against bad material & faulty workmanship. Guarantee repairs 
will have to be carried out immediately for the operational exigency, (arising out due to breakdown/ defects 
developed for the work executed by the contractor) at KDS at the Contractors cost. All new machinery should 
be guaranteed for a period of one year from the date of commissioning of the vessel. The guarantee period will 
stand extended in case there is delay in attending to defects for the delayed period. 
22.    It will be Contractor‟s responsibility to obtain approval of IWT or MMD or IRS Surveyors‟ or KoPT 
representative prior to use of material / bought out items in the vessel, as applicable. It shall also be the 
responsibility of the Contractor to establish quality / grade and size of the material being used in the vessel and 
co-relate the same with purchase document produced.  KoPT, however, reserve the right to reject any material 
found to be of inferior quality / not conforming to the required specification at any stage of repair. 
23.      Should there be any divergence of views or disputes, the decision of DMD, KoPT would be considered 
as final & binding on the Contractor. 
        
Security Deposit: 
 
24(a).Successful tenderer will submit Security Deposit for a sum equivalent to 10% of the total evaluated 
amount furnished in Bill of Quantities as accepted by KoPT,in demand draft or in the form of Bank Guarantee 
as per enclosed format (Annexure-VI) in favour of „Kolkata Port Trust‟ from a nationalized / scheduled Indian 
bank with branch at Kolkata through Marine Department. 
(b) Security Deposit of the successful tenderer will be released within 30 days after completion of the 
guarantee period. 
(c) After issuance of letter  of intent, security deposit will have to be submitted within 15  working days. Work 
order will be issued after receipt of security deposit subject to availability of the dry-dock. 
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25. All payments due to the contractor under the contract shall be made in Rupee currency through ECS. No 
foreign exchange is payable on this contract. All payments like refund of Earnest Money, Security Deposit and 
all bills of contractor will be paid through ECS. For this purpose, following details are to be furnished by the 
Contractor while raising the first bill:-  
 
 1. Name of the bank                      :- 
 2. Name of the Branch with Code No.    :- 
 3. Bank account no.                              :- 
 4. Type of account                                : - Saving/Current/Cash Credit 
     (Strike out whichever is not applicable) 
 5. MICR  & IFSC Code No.         :-  
 
The account shall have to be with a bank within the ECS zone prescribed by the RBI. 
 
 
 
26.   Duties and Taxes:  

(1) The price quoted above shall be including of all statutory levies excluding GST,which shall be paid 
extra at actual. 

(2)  General terms and conditions. 
Supplier/service provided to confirm that the GST amount charged in invoice is declared in its 
returns and payment of taxes is also made. 
The Supplier/Service Provider agrees to comply with all applicable GST laws, including GST act  
rules, regulations, procedures, circulars and instructions there under applicable in India from time to 
time and to ensure that such compliance is done within the time prescribed under such laws. 
Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are 
timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN 
by supplier / service provider and details available with Kolkata Port Trust, then payments to retain 
from due payments till such time Kolkata Port Trust is not sure that accurate tax amount is finally 
reflected in the GSTN to KoPT‟s Account and is finally available to Kolkata Port Trust in terms of 
GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed at 
a later date along with applicable interest. 
 
Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it 
due to any non compliance of tax laws by the supplier/service provider. Any loss of input tax credit to 
Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of 
adjustment in the consideration payable. Supplementary invoices/debit note/credit note for price 
revisions to enable Kolkata Port Trust to claim tax benefit on the same shall be issued by you for a 
particular year before September of the succeeding Financial Year. 
The purchase order/work order shall be void, if at any point of time you are found to a black listed 
dealer as per GSTN rating system and further no payment shall be entertained. 

     
27.  INPUT TAX CRITERIA 
 
All bidders to note for execution of work following steps are required to be taken so that KoPT can avail the 
Input Tax Credit, whenever applicable. 

i) Spare parts which is to be procured from OEM/authorized dealers the contractor will ensure invoices 
are drawn in the name of the contractor however it would be marked account Kolkata Port Trust 
with ship name and address of the vessel as per applicable Acts & rules of GST. KoPT would 
provide GST for availing input tax credit. 
 

ii)  As  far as possible all other materials to be procured form first/2
nd

 stage dealer and maintained the 
above formalities to the extent possible so that KoPT can avail the Input tax credit but it shall not be 
mandatory. 
 

28.  Any item under BOQ may be deleted if considered not necessary by the engineer of the contract. 
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29.  Free gate passed would be provided by KoPT for the workers of the successful bidders for which 
recommendation will be issued by Marine department but the necessary formalities shall be the 
responsibility of the contractor. 

 
30. It shall be responsibility of the contractor to have the antecedents of their employees verified prior 

allowing entry to the port area.‟ 
 
31. The work has to continue round the clock, on all days including Sundays/Holidays to ensure 

completion of work within the stipulated repair time given hereinafter. 
 
32. All contractor workers to use safety gear such as safety shoes, helmets etc without which they would 

not be allowed to work on board/in dry dock. 
 
33. All brought out items to be purchased as far as possible from the firms having GST registration and 

each bill for such purchase must display the GST Regn No. as well as the amount of GST charged 
specifically. In absence of GST Regn No. and charges, KoPT is not bound to honour the bill. 

 
34. Risk Purchase/Termination of contract. 
 
 Without being liable for any compensation to the contactor, the Trustee may in their absolute 
discretion, terminate the contract after giving him a minimum seven days‟ notice in writing due to occurrence 
of any of the following reasons and decision of the Trustees‟ in this respect, as communicated by the 
Engineer shall be final and conclusive. 
 

a) The contractor has abandoned the contract. 
b) In the option of engineer, either the progress of work is not satisfactory or the work is not likely to be 

completed within the agreed period on account of contractor lapses. 
c) The contractor has failed to commence the work or has without any lawful excuse under this 

conditions, has kept the work suspended for at least fifteen days despite receiving the Engineers or 
his representative written notice to proceed with the work. 

d) The contractor is not executing the work in accordance with the contract or is persistently or 
flagrantly neglecting to carry out his obligations under the contract or repeatedly failing in tests and 
trials. 

e) Any bribe commission, gift or advantage is given, promised or offered by or on behalf of the 
contractor to any officer, servant or representatives of the Trustees‟ or to any person on his or their 
behalf in relation to the obtaining or to the execution of the contract. 

f) The Contractor is adjudged insolvent or enters into composition with his creditors or been a 
company goes into liquidation either compulsorily or voluntarily. 

g) Clause 8.0 of GCC also to be referred regarding termination of contract. 
 
35.  TERMS OF PAYMENT 
 
 Progressive payment would be made within 45 days of submission of clear bill, as per the invoice 
under GST Act read with rules, in triplicate to be submitted with items of work and quantities of work 
completed supported with all necessary documents like work done certificate, challans, bills etc. In order to 
process payment smoothly separate bills should be raised for bought out items & BOQ items of work. 
Respective BOQ items should be clearly indicated against the bought out items. 
 
The contractor shall have to submit quantum of item wise work done or completion of every seven days from 
the date of commencement of work for the purpose of issuance of work done certificate by KoPT. 
 
36. The conditions given hereinabove shall prevail over the provisions of the “General Conditions of 
Contract, Forms & Agreements” if not stated otherwise. 
 
37. The KoPT reserves the right to reallocate any work under the Bill of Quantities for smooth working and 
also for timely completion of work. In the event of defaulting by the tenderer or slow progress of repair by any 
tenderer KoPT reserves the right to get such work done by any firm at extra cost and the extra expenditure 
incurred by KoPT on this account shall have to be borne by the defaulting tenderer. 
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Special note w.r.t. excess and extra work- 
All participating firms to note that the modus operandi w.r.t. excess and extra work for timely completion of 
repair work  
 
Excess & Extra Work. 
 
a) The work of ship repairing is complex in nature and since the work has to be executed in a time bound 

manner, the Engineer of the contract or his representative, in all cases, shall issue the work order for all  
„Excess & Extra work‟ as may be required or recommended by statutory authorities, so that the work continues 
without  any hindrance. 
 

b) As regards certification against „excess work‟, there should not be any difficulty as the rates are already 
available in the BOQ except that the revised value of the work ( estimate) will have to be formalized through 
post facto administrative approval on completion of all repairs. 
 
c) For undertaking any item of „excess work‟ up to a limit of ±15%, the contractor shall be paid at his quoted 
rate but the rate will be negotiable if the quantum of this particular work exceeds the above limit. 
 
d) A committee comprising of suitable representatives from Marine and Finance and one representative out of 
CME/CMM, as the case may be, would be set up in advance for evaluation and certification of „extra work‟, for 
each repair. The committee would meet on fixed days twice a week on board the vessel and give clear decision 
w.r.t. cost and time for extra work. The committee members from non-operational departments may undertake 
periodical inspection of the vessel to familiarize themselves with the nitty-gritty of the works involved. 
 
e) Where payment is to be made against OEM spares, the payment will be certified by the committee on 
the basis of original bills produced by the contractor from the authorized OEM spares supplier. 
 
f) As regards payment against Non-OEM spares/items of work up to a ceiling of Rs. 25000/- plus GST for 

each item, the committee  may certify the „reasonableness‟ of the cost on the basis of a single quotation 
produced by the contractor from any supplier or shop having a registration number. 
 

g) For payment against Non-OEM spares/items of work above Rs. 25000/- plus GST for each item, the 
committee may certify the „reasonableness‟ of the cost on the basis of at least three quotations produced by the 
contractor from the suppliers or shops having appropriate registration numbers. 

 
h) Detailed break up of Material,Skilled & Unskilled labour to be submitted to the Enginner-in-charge while 
quoting for any Excess & Extra work. 
 
It shall be the responsibility of the contractor to clean the dry dock floor of all materials, as well as 
walkways on top. If not done prior undocking of the vessel, KoPT reserves the right to arrange for 
cleaning and deduct the charges from the contractor without any reference to the contractor. 
 
It is to be noted, in event the repair work is not completed in time, for observing official formalities for 
application of LD for the delayed period would take considerable time for which final payments would 
be delayed accordingly. 
 

Note: Special condition of contract will override the G.C.C. 
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TECHNICAL   SPECIFICATION 

 
1  Quality & Workmanship. 
1.1 The work is to be carried out with best quality materials and with highest degree of workmanship to the 
entire satisfaction of IRS/MMD/IWT Surveyors & KoPT Representatives. 
1.2  All steel material to be of I.S. 2062 Grade „A‟ / Grade „B‟ with proper test certificates.  Generally all hull 
plating, bulkhead plating up to main deck and main deck plating shall be IS 2062 Grade „B‟ and all other plates 
and sections shall be no less than IS 2062 Grade „A‟ quality.  In the event there is no supporting test certificate, 
the Contractor would be required to send random sample pieces to MMD/IRS/IWT authorised Test Houses for 
testing at the Contractor‟s expense. 
2.    Welding. 
2.1  All welding work is to be done in an approved manner and as per code of practice of relevant Indian 
standard specification (Latest Revision). 
2.2 All welding work is to be carried out by Class certified Welders only.  Certificates of welders to be 
produced to KoPT representatives or Surveyors as and when asked to do so by them. 
2.3 All butt welds shall have full penetration and wherever possible shall be welded from both sides. 
2.4  All weld joints in hull, deck, tanks top plating and wherever required at other places shall be watertight. 
2.5 In case of any doubt, welding as may be recommended by the MMD/IWT/IRS Surveyors/KoPT 
representatives shall be subjected to non-destructive testing e.g. Radiography, D.P. Test etc. and the entire 
cost of such testing shall have to be borne by the Contractor.  Rectification of defects as may be recommended 
by the MMD/IRS/IWT Surveyors subsequent to such testing shall have to be done by the Contractor, free of 
cost. 
3.    Electrodes.Electrodes to be used for welding shall be of approved variety/ brand of Statutory Body.  

 4.   Shaping of plates & sections. 
           While renewing plates and sections which require shaping / forming, shaping and forming of new plates 
/ sections to the true profile / contour are to be done in the Contractor‟s fabrication yard prior to fitting those on 
board, to the extent possible. 
5.    Thickness of plates & sections. 
           The Contractor must ensure themselves of the thickness of the plates & Sections to be renewed from 
the relevant as fitted drawings available on board.  Renewals are to be carried out with the original thickness of 
plates and Sections, in case of non availability or Surveyor‟s/KoPT official‟s recommendation, the matter to be 
brought to the notice of the Engineer of the contract and approved next higher section may be used. No 
dispute in this regard at a later date will be entertained.  
6.    Length & Width of Plates. 
          Unless otherwise approved / recommended, the length & width of the new plates shall be not less than 
the respective existing ones to the extent possible which require renewal. 
7.    Size of the rolled Section.    
Unless otherwise approved / recommended, the existing rolled sections requiring renewal shall be replaced 
with respective same size of rolled sections. 
8.Replacement of all timbers on strong back, chocks etc. and at other places, if not otherwise specified shall be 
done with good quality Sal Wood as available in the market. 
9.All Electrical fittings and fixtures are to be of Marine Quality as approved by MMD/IRS or of renowned make. 
10.   Staging. 
Staging of adequate strength and area, together with reasonable access thereto as per safety regulations shall 
be provided by Contractors to facilitate the work of repair / renewal, painting and inspection. 
11.   Hose Testing. 
All welded joints, butts are to be tested with water jet having adequate pressure for ascertaining water 
tightness and shown to Surveyor. Necessary hose, hose coupling, nozzle for undertaking hose testing is to be 
arranged by the Contractor, if required. Arrangements for testing are to be done by the contractor & all relevant 
costs are to be borne by them. 
12. Spare Parts. 



 22 

(a) All Engine/ machinery parts will be supplied by KoPT to the extent available. If not supplied by KoPT, the 
same shall be purchased by the Contractor from the manufacturers or their authorized dealers and supported 
with proper purchase documents. Only those spares, which are not available readily with the OEM or their 
authorized dealers due to obsolescence/out of stock, will be allowed to be procured locally manufactured from 
other source subject to approval by the KoPT representative. However, if the testing of material is necessary, 
will be payable extra. 
(b) In case any spare is not available and is required to be manufactured, the same shall have to be 
manufactured as per the drawings and material of construction available with KoPT.  In the event, even if the 
above information is not available, the items shall have to be manufactured as per sample. In such case, the 
composition of material for construction shall have to be confirmed by testing the parent material   from 
IRS/statutory authority approved test laboratory. Necessary fees for such testing of material shall be 
reimbursed by KoPT at actual.  
13.    Rectification of defects- The tenderers will be bound to rectify the defects in materials and 
workmanship detected at any stage of inspection and even after final inspection, till completion of guarantee 
period.  Such rectification will have to be done in a manner approved by IRS/MMD/IWT Surveyors / KoPT 
representative at no extra cost to the Trustees.  No extension of completion time will be granted on account of 
such rectification work. 

14.    Electrical items: 
14.1 Unless otherwise specified, overhauling of motor includes stator/rotor cleaning and revarnishing of 
winding with air drying varnish, replacement of bearings, and examination of rotor shaft and bearing housing 
for flaws/cracks, corrosion to be repaired if found defective. Repair of terminal box, if required, painting of 
motor, running test after assembly and after installation in ship. 
 
14.2 Unless otherwise specified, the routine repair on switch board includes cleaning of dirt and dust, 
examination of all contact units. Replacement of contactor units, if required, to be done by OEM/L & T / 
Siemens / Legrand make (to the extent possible) which will be paid extra. To check the hold on coil / no volt 
coil and overload unit adjustment. Examination of internal connections.   
 
14.3 Unless otherwise specified, overhauling of starter, panel of equipment / motors will include renewal of 
defective indication lamps, lamp covers, fuses, fuse bases, fuse carrier, defective wiring and locking system.  
Relay contactor units and overload trip to be checked and adjusted. Replacement if required to be made by 
OEM/L & T / Siemens / Legrand make which will be paid extra. 
 
15.    Surface Preparation & Painting. 

All paints should conform to their latest respective Standard Specification, shall be supplied in sealed 
containers showing their batch Nos., date of manufacture and other details and shall be obtained from reputed 
manufacturers, e.g. Berger Paints, Shalimar Paints, Jenson & Nicholson & I.C.I or any other reputed make 
except for epoxy based paints, to be used for underwater / shipside to be of AKZONOBEL/SIGMA or JOTUN 
or makes which are used internationally for merchant shipping. 
 
All external hull plates including inside and outside bull work to be Copper Slag blasted, cleaned  thoroughly 
and all other steel surfaces to be chipped / scrapped / wire brushed wherever necessary to make the surface  
 
 
free from rust, dust, grease etc. and should be dry at the time of painting. Blasting to be carried out in two 
stages i.e. once after dry docking of the vessel to facilitate inspection by Surveyor & USG of the plates and 
once before painting. Blasting before painting should be done to achieve SA 2.5. Application of epoxy based 
paints to be done by airless spray painting. 

 
Confirmatory Certificates to be furnished from the representative of the paint manufacturer at each stage of 
painting, i.e. before and on completion of each coat of paint in respect of surface preparation and quality of 
painting as per painting schedule including the DFT measured by a measuring instrument with valid calibration 
certificate. Random photographs of underwater area to be taken at all stages of surface preparation & painting. 
On completion of work all the documents including the photographs to be submitted in triplicate to KoPT for 
records. 
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PAINTING SCHEDULE              

(1) Hull exterior under water portion including all appendages up to load water line & 
 inside of sea chest area (all paints should be epoxy based): 

 Primer  100 mic. each coat 1 coat 

 Anti-corrosive   75 mic. each coat 1 coat 

 Tie Coat 75 mic. each coat 1 coat 

 Anti fouling 75 mic. each coat 2 coats 

(2) Hull exterior from top edge of load water line to top of bull work inside  
and outside 
(all paints should be epoxy based): 

 Primer 100 mic. each coat 1 coat 

 Finish paint 50 mic. each coat 2 coat 

(3) All exposed decks including top side: 

 Primer 100 mic. each coat 1 coat 

 Finish paint 50 mic. each coat 2 coats 

(4) Super structures:  

 Primer 100 mic. each coat 1 coat 

 Finish paint 50 mic. each coat 2 coats 

(5) Engine Room/steering compartment: 

(a) Flat bottom to underside of Platform plates including all structural members, except 
tanks: 

 Primer (oil resisting paint)  2 coats 

(b) Above platform plate up to inside of Engine Room casing, funnels etc. to be soap 
washed and painted on dry surface. 

 1 coat of finished paint of existing colour to 
apply. 

1 coat  

(c) Piping System:  Entire piping systems in the 
vessels  

 

 Zinc chromate primer 1 coat 

 Synthetic Enamel paint 
(All pipelines to be identified by different colour 
codes as per shipbuilding practice). 

1 coat 

(6) All machinery‟s , pumps, motors etc.:  

 Synthetic Enamel paint 1 coat (existing colour) 

(a) Hull interior void space/cofferdam, forepeak tank, below deck store etc.: 
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 Primer 2 coats  

(b) Rest of the exposed steel  

 Zinc chromate primer 1 coat  

 Synthetic enamel paint 1 coat (existing colour) 

(c) Chain Lockers:  

 Black Bitumastic Paint 2 coats 

(7) Seats of Deck machinery‟s and auxiliary machinery‟s( E. Room) /steering 
compartment: 

  
Zinc chromate primer 

 
1 coat 

 Synthetic Enamel(light Grey)  2 coats 

8.  Anchors and anchor chains: 

 Bituminous paint 2 coats 

(9)  Deck fitting – bollards, Samson posts etc.: 

 Zinc chromate primer 1 coat  

 Synthetic enamel (Black) 2 coats 

(10) Ballast Tank :  

 Epoxy primer 2 coats 
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  TERMS   OF   PAYMENT 
 

Progressive payment would be made within 30 days of submission of clear bill, in triplicate, to be 
submitted with items of work and quantities of work completed supported with all necessary documents like 
work done certificate, challan, bills etc. In order to process payment smoothly, separate bills should be raised for 
bought out items & BOQ items of work. Respective BOQ items should be clearly indicated against the bought 
out items. 
  The contractor shall have to submit quantum of item-wise work done on completion of every seven 
days from the date of commencement of work for the purpose of issuance of work done certificate by KoPT. 
It is to be noted, in event the repair work is not completed in time, for official formalities for application 
of LD for the delayed period would take considerable time and final payments would be delayed 
accordingly. 
 

1. For Structural Work. 
 
1.1  50 % on removal of steel plates / structural members to be cropped renewed / faired after gauging & on 

fitting of steel plates / structural members in place and tack welding the same.  
1.2   20 % on completion of all welding and inspection by Surveyor. 
1.3   20 % on completion of work in all respect. 
1.4   10 % on final survey by the Surveyor and commissioning of the vessel. 
 
2.      For all Tank Work. 

2.1    20 % on opening and cleaning of tanks and presentation to the surveyor for initial inspection. 
2.2   70 % on completion of all work in the tank in all respect. 
2.3   10 % on final survey and commissioning of the vessel. 
 
3.      For Surface Preparation & Painting. 
 
3.1    20 % after completion of Surface Preparation of the area as in Bill of Quantities. 
3.2    Progressive payment against purchase of paints, 80 % value of the suppliers‟ invoices / receipts up to a 

ceiling of 40 % value of the total contract price of chipping, painting item of Bill of Quantities upon 
availability of above paints on board. 

3.3     Balance minus 10 % on completion of final painting. 
3.4     10 % after final survey and commissioning of the vessel. 
 

4. Engine & Machinery/deck machinery: 
 
4.1    25 % on dismantling of any machine, pump, valve, motor, starter, shaft, rudder, propeller, blower etc. 

under any particular item of the Bill of Quantities of the Tender and open survey by the Surveyor/KoPT 
representative for item not for survey. 

4.2   50 % on boxing up of the machinery.  
4.3   15% on satisfactory trial of the machinery 
4.4   10 % on commissioning of the vessel. 
 
 5.   For all bought out items to be purchased, reimbursement of cost will be made with corresponding stage 
payments on production of bills along with purchase documents at actual cost of the material including taxes 
and duties as applicable for Kolkata plus 10 % on the basic cost of material towards handling, transportation 
charges. 
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                               FORM OF TENDER 

Name of Work :  Special Survey Repair of PL Gopal 

To, 
The Director, Marine Department, 
Kolkata Dock System 
Kolkata Port Trust 
15, strand Road, 
Kolkata – 700 001 
West Bengal; INDIA 

 
I/We…..………………………………………………………………………………………………………….…………of

…………………………………………………………………………………………………. having examined the site 

of works, inspected the drawings and read the Notice Inviting Tender, Instructions to the Tenderers, Scope of 

Work & Technical Specifications, General and Special Conditions of Contract hereby tender and undertake to 

execute and complete all the works required to be performed in accordance with the Scope of Work, 

Specifications, Bill of Quantities, General and Special Conditions of Contract and Drawings (if any) prepared by 

or on behalf of the Trustees and at the rates and prices set out in the annexed Bill of Quantities 

within………………………………months…………………………………….and from the date of Order to 

commence the work of Special Survey Repair of “PL Gopal”, and in the event of our Tender being accepted in 

full or in part, I/we also undertake to enter into a Contract Agreement in the Form hereto annexed with such 

alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and 

incorporating such Specification, Bill of Quantities, Drawings and Special and General Condition of Contract and 

I/we hereby agree that until such Contract Agreement is executed, the said Specifications, Bill of Quantities, 

Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the 

Trustees shall be the Contract. 

I/We have submitted a Bank Draft/Banker‟s Cheque vide No.: ………………………………. from 

…………………….. Branch of………...………………………………….. Bank, as Earnest Money. 

I/We agree that the period for which the Tender shall remain open for acceptance, shall not be less than 180 

days (minimum) from the scheduled date of opening of Part I (Techno Commercial aspects of bid) .        

 
                                                                                                   Signature of Tenderer  

                                                                   (Seal of the Tenderer) 
 WITNESS:   

Signature: _____________________________             Name of the   Tenderer: ________________ 

  Name: ________________________________  
(In Block Letters)                                     Date: _______________________________ 

                                                     Address ______________________ 
            
Address: ______________________________   
 
 _______________________________________                
 
Occupation: _________________________ _                                      
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   Strike out which are not applicable.              _________  

e -Tender No.:-  

GENERAL INFORMATION OF THE BIDDER 

The Tenderer must submit the information in this format.   

1.   Full name of the firm (IN CAPITAL 
LETTERS) 

 

2.  a )  Address of Registered Office/Head 
Office  
 

 

 b )  Name of the contact person at Head 
Office 

 

 c )  Telephone Number(s) 
 

 

 d )  Facsimile Number(s)  

 e )  E-mail Address (es)  

 f )  Place of Incorporation/Registration.  

 g )  Year of Incorporation/Registration.  

3.  a)  Address of the Branch Office, if any  
 
 

 b)  Name of the contact person at Branch 
Office 

 

 c)  Telephone Number(s)  

 d)  Facsimile Number(s)  

 e)  E-mail Address (es)  

4.   Whether the Tenderer is a   
Proprietorship Firm or Partnership Firm 
or Limited Company . 

 

5.   Turn over of the Tenderer for the last 3-
financial years (ending on 31.03.15). 

 

 i )  2016-2017  

 ii )  2015-2016  

 iii )  2014 -2015   

6.   Details of the Banker(s) :  

  a)  Name of the Banker(s) in Full.  

 b)  Address(es) of the Banker(s)    

 c)  Telephone Number(s)  

 d)  Facsimile Number(s)  

 e)  E-mail Address(es)  

 f)  Name(s) of the contact person(s)  

7.   Income Tax, Service Tax & VAT Details 
(if applicable) : 

 

 a)  Income Tax Permanent Account No. 
(PAN) 

 

 b)  Service Tax Registration Number  

 c)  GST No.  



 28 

8.   Mainlines of Business  
 

 
e -Tender No.:-  

TECHNICAL CAPABILITY AND EXPERIENCE DETAILS 
 
The Tenderer must submit the information in this format.   
 

1.   Experience:  

a) Number of Years of experience in the field  

 a)  Number of orders for similar work executed 

during last 7 years. 

 

 b)  Number of orders executed within the scheduled completion period, in the last 7 years. 

Years Number of Orders   Number of Orders executed within the 

scheduled completion period.  

2010-11   

2011-12   

2012-13   

2013-14   

2014-15   

2015-16   

2016-17   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 c)  Number of certificates submitted for 

past performance  

 

 d)  CURRENT COMMITMENT IN 
HAND : 
[Name of the client, Reference No. & 

Date, Order Value and Scheduled 

Date of Completion to be mentioned 

for each order] 
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e -Tender No.:-  

   ANNEXE -I 
                                          

FORMAT OF AFFIDAVIT FOR ESI EXEMPTION 

          On the Rupees Ten Non judicial stamp paper 
 
 
 
                   BEFORE THE 1ST. CLASS MAJISTRATE AT ……………………….. 
    AFFIDAVIT 
 
 
 
I…………… son of ……………..aged about ………………….. year, by faith ……….,by occupation 
………………. Residing at ………………….., do hereby solemnly affirm and declare as follows:- 
 
 
 
     THAT I am the proprietor /Partner of ………………….. having office at ……………… 
……………… and carrying on business on the said name and style. 
 
       ( In case the above Deponent is an enlisted contractor  at Kolkata Port Trust , the same should be 
mentioned in the affidavit.) 
 
 
That my aforesaid firm is exempted from E.S.I. Act and the said firm has no valid E.S.I. registration. 
 
 
3. That  the present affidavit is to be files before the Kolkata Port Trust  as per the clause No…. 
of the tender No………. issued by Kolkata Port Trust in respect of the work ( the work is to be mentioned.) 
 
 
 THAT the statements made above are all true to the best of my knowledge and belief. 
 
 
 
 
 
 
 
Identified by me.           DEPONENT 
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e -Tender No.:-  
 

ANNEXE -II 
       

 INDEMNITY BOND 
 
          BY THIS BOND I, Shri/Smt. ………………………,son of Sri/Smt………………………residing at 
………………………………………………by occupation ……… the Partner/Proprietor/Director 
………………………….having office at ……………………………………….., am a tenderer under marine 
Department, Kolkata Port Trust (A statutory Body under MPT Act,1963). 
 

        WHEREAS , the said Kolkata Port Trust had asked the every tenderer, who is not 
covered under E.S.I. Act or exempted to furnish an Indemnity bond in favour of 
Marine Department , Kolkata Port Trust against all damages and accidents to the 
labourer tenderer/contractor. 

 
        NOW THIS BOND OF INDEMNITY WITNESSETH THAT the tenderer /contractor 

named herein above shall indemnify the Kolkata Port  Trust against all damages 
and accidents occurring to the labourers  of the tenderer/ Contractor as 
demanded by the Kolkata Port Trust and which shall be legal and /or claimed by 
the Kolkata Port Trust during the execution of the work stated in the NIT 
No………….. of ………………… 

 
          AND the contractor hereunder agrees to indemnify and at all times keep 

indemnified the Kolkata Port Trust and its administrator and representative and 
also all such possible claim or demand for damages and accidents. 

 
        IN WITNESSETH WHEREOF I, ………………, the 
Partner/Proprietor/Director…………………………hereto set and seal this the …………………..day of 
………………. in the year ………………..at ………………….. 
 
 
Sureties:            Signature of the Indemnifier 
 
a)  Name : 
 
    Signature : 
 
    Address : 
 
b) Name :  
 
    Signature : 
 
    Address : 
 
 
     
 Witnesses 
 
     Name : 
 
     Signature : 
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     Address   : 
 
 
 
 

 
 
 
e -Tender No.:-  

ANNEXE -III 

 

DECLARATIONS OF THE TENDERER 

 
 
 
We do hereby declare that: --- 
 
We have not been banned or delisted by any Government or Quasi-Government Agencies 
or PSUs in India. 

 
 We confirm that the price quoted in the Price Bid is as per the “Bill of Quantities” without 

any extraneous condition.  The Price Bid does not contain anything other than the price. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of the Tenderer 

With Office Seal 
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e -Tender No.:-  

 ANNEXE -IV 
Covering Letter 

Ref. No.         Dated : 

The Director, Marine Department,  
Kolkata Port Trust, 
15, Strand Road,  
Kolkata – 700 001. 
 

Dear Sir, 

1. We,                                                         .(Name of Tenderer) having examined the Tender Document and 

understood its contents, hereby submit our Tender for Special survey repair of “PL Gopal” (Tender No. 

MRN/ES/935/709 dt.16.05.2018).  

2. All information and proofs provided in the Tender including Addendum and in the Appendices are true 

and correct and all documents accompanying such tender are true copies of their respective originals.  

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional 

information it may find necessary or require to supplement or authenticate the Tender. 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we will abide 

by the decisions of KoPT in the matter of examination, evaluation and selection of  Successful Tenderer and 

shall refrain from challenging or questioning any decision taken by KoPT in this regard. We further acknowledge 

the right of KoPT to reject our tender without assigning any reason or otherwise and hereby waive our right to 

challenge the same on any account whatsoever. 

5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other 

legal authority from participating in any Tender/Contract/Agreement of whatever kind  

(b) We have also not been expelled from any project or contract nor have had any contract terminated for 

breach in the last 3 years ending on the date of opening of the techno commercial part of the tender.  

6.  We declare that: 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if any, 

issued by KoPT thereon.  

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will 

engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.  

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering 

process and reject all tenders at any time without any liability or any obligation for such acceptance, rejection or 

annulment without assigning any reason thereof.                          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

Name: ………………………………………….. 

Designation: …………………………………… 
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Date : ……………………………………….. 

 

Seal  :                                      ________ 

                                                
ANNEXE -V 

 
 
 
FROMAT OF AFFIDAVIT FOR PROVIDENT FUND EXEMPTION 

    (ON THE RUPEES TEN NON JUDICIAL STAMP PAPER) 
 
 
 

 BEFORE THE 1st CLASS JUDICIAL MAGISTRATE  AT……………..  
 
    AFFIDAVIT 
 
I………………………son of………………………..aged about………….. years, by 
faith……………by occupation…………………..residing at………………………..do hereby 
solemnly affirm and declare as follows: 
 

1. THAT I am the Proprietor/Partner/Director………………having office 
at………………….and carrying on business on the same name and style. 
 
(In case the above Deponent is an enlisted Contractor at Kolkata Port 
Trust, the same should be mentioned in the affidavit). 
 

2. THAT my aforesaid Firm is exempted from Provident Fund Act and the 
said firm has no valid Provident Fund Registration. In support of this 
statement copy of exemption certificate issued by provident fund 
authority is attached herewith. 
 

3. THAT the present affidavit  is to be filed before the Kolkata Port Trust as 
per the clause no………………..of the Tender vide Tender 
No……………………issued by the Kolkata Port Trust in respect of the 
work (the work is to be mentioned). 

 
THAT the statements made above are all true to the best of my knowledge and belief. 
 
 
Identified by………………………….    Deponent. 
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ANNEXE -VI 

 
 

e-Tender No- KoPT/Kolkata Dock System/DMD/1/18-19/ET/102 

 
PROFORMA OF BANK GUARANTEE 

                  (PERFORMANCE BOND) 

 

(In lieu of Cash Security Deposit to be issued by the Kolkata/Haldia Branch, as the case may be of any 

scheduled bank of India on Non-judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/Legal 

Adviser of the Trustees) 

 

To 

The Board of Trustees 

for the Port of Kolkata 

 

BANK GUARANTEE NO………………………….DATE 

 

Name of issuing bank…………………………………… 

 

Name of Branch……………………………………. 

 

Address …………………………………………………….. 

 

In consideration of Board of Trustees of the Port of Kolkata, a Body Corporate, duly constituted under the 

Major Port Trust Act 1963 ( Act 38 of 1963),  having agreed to exempt…………………. a 

Proprietary/Partnership/Limited/Registered Company having its Registered Office at …………………… 

(hereinafter referred to as the “Contractor”) from cash payment of Security Deposit/Payment of Security 

Deposit through deduction from the Contractors’ bills under the terms and conditions of a contract made 

between  the Trustees and Contractor for……………………………….(write the name of the work as per 

Work Order/L.O.I) in terms of the Work Order/L.O.I  No…………. dated……….. …..(hereinafter referred 

to as the said Contract) for the due fulfillment by the contractor of all the terms and conditions contained 

the said contract on submission of Bank Guarantee for Rs…………………..(Rupees……………………..) 

we, ………………..Bank………………Branch, do on the advice of the contractor, hereby undertake to 

indemnify and keep  indemnified the Trustees to  the extent of the said sum of Rs…………. (Rupees 

…………………………………) we ………………….Bank………………………Branch, further agree 

that if a written demand is made by the Trustees through any of its official for honouring the Bank 

Guarantee constituted by these payments. We …………. Bank……………..Branch, shall have no right to 

decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded 

to the Trustees within a week from the date of such demand by an A/c Payees Banker’s Cheque drawn in 

favour of “Kolkata Port Trust” without any demur. Even if there be any dispute between the contractor and 

the Trustees, this would be no ground for us…………………..(Name of bank)……………….Branch, to 

decline to honour the Bank guarantee in the manner aforesaid. The very fast we ………………..Bank 

…………………..Branch,decline or fail or neglect to  honour the Bank Guarantee in the manner aforesaid 
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shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without 

any reference whatsoever to the contractor. 

We………………….Bank………………..Branch,  further agree that a mere demand by the Trustees at 

any time and in the manner aforesaid is sufficient for us………………..Bank……………..Branch to pay 

the amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time 

aforesaid without reference to the contractor and no protest by the contractor made either directly or 

indirectly or through Court, can be valid ground for us………………. Bank………………..Branch, to 

decline or fail neglect to make payment to the Trustees in the manner and within the time aforesaid. We 

……… Bank………branch further agreed that the bank Guarantee herein contained shall remain in full 

force and effect during the period that is taken for the enforceable till at the dues of the Trustees under and 

or by virtue of the terms and conditions and or till the trustees certify that the terms and conditions of the 

said contract have been fully and properly observed/fulfilled by the contractor and accordingly the trustees 

have discharged the Bank Guarantee subject however that this guarantee shall remain valid upto and 

inclusive  of …….day of…………..20….. and subject also that the provision that the trustees shall have no 

right to demand payment against this guarantee after the expiry of 6(six) calendar months from the expiry 

of the aforesaid validity period upto……or any extension thereof  made by us….bank……….branch in 

further extending the said validity period of this bank guarantee on non judicial stamp paper of appropriate 

value as required/determined by the Trustees only  on a written request by the Trustees to the contractor for 

such extension of validity of this bank Guarantee. 

 

We …bank..Branch further agreed that without affecting in any manner our obligations hereunder the 

Trustees shall have the fullest liberty to vary from time to time any of the terms and conditions of the said 

contract to extend the time for full performance of the said contract including fulfilling all obligations 

under the said contract or to extend the time for full performance of the said contract including fulfilling all 

obligations under the said contract by the  contractor or to postpone for any time or from time to time any 

of the powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and 

conditions relating to the said contract and we …………..Bank………….Branch shall  not be relieved 

from our liability by reason of any such variation or extension being granted to the contractor for any 

forbearance act or commission on the part of the trustees or any indulgence by the trustees to the contractor 

or by any such matter of thing of whatsoever  nature, which under the law relating to sureties would, but 

for this provision have effect of so relieving us …. Bank…..branch. 

 

 We……….  Bank…….Branch, lastly undertake not to revoke this bank guarantee during its currency 

except with the previous consent of the trustees in writing.  

 

       

      SIGNATURE………………… 

      NAME………………………. 

      DESIGNATION……………. 

      (only constituted attorney for and on behalf of ) 

 

 

      BANK……………………………… 

      BRANCH…………………………. 

      (OFFICIAL SEAL OF THE BANK) 
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ANNEXE -VII 

 
 

e-Tender No- KoPT/Kolkata Dock System/DMD/1/18-19/ET/102 

 

            [DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTER HEAD, 

SIGNED, SCANNED AND UPLOADED] 

 

            Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

 

                                                                        Document 

 

Ref.No…………..                                               Date ………….  

 
The Director, Marine Department,  
Kolkata Port Trust, 
15, Strand Road,  
Kolkata – 700 001. 

 

Dear Sir, 

 

1. We,………………………………(Name of  Tenderer) have fully read and understood the entire 

Tender Document, GCC, Addenda and Corrigendum, if any, downloaded from under the instant e-tender 

and no other source and will comply to the said document, GCC, Addenda and Corrigendum. 

 

               We are submitting this undertaking in lieu of submission of signed copy of the full tender 

document GCC, Addenda and Corrigendum. 

 

 

           Yours faithfully, 

 

Signature of Tenderer ………………………….. 

 

Name …………………………. 

 

Designation …………………. 

 

Date ………………… 

 

Seal of the tenderer ……………….. 

 

. 

           

 

 



Bill of Quantity  (SECTION A)                                                                                    P.L.Gopal                                                                                      

Sl.No. Description Unit Evaluation Quantity Rate in Rupees Total

in figures in words

a. Double stitch (poly fiber) sand bags to be 

supplied, arranged on the blocks and tied up 

suitably( by coir rope) to accomodate the 

vessel prior docking . Rate to be quoted 

including labour and material.   Per Bag 150

b. Vessel to be dry docked on block.Complete 

hull and structure to be throughly cleaned and 

washed for surveyor's inspection after 

removal of all fixed fenders, tyre fenders and 

dead weights (stone chips in synthetic cement 

bags) provided all along the vessel's keel and 

to be placed back after completion of work.    

         LS  LS

                                                                                                                                                                                                                              

c. Removal of sand bags and left over sands 

from the dry dockfloor/quay may be done 

after undocking of the vessel.

         LS  LS

2

Renewal of finished mild steel work, which 

includes all plate angles, beam, frame 

brackets  including bathroom and 

galley,hatchcover in tanks etc.This job also 

includes staging, material and labour for 

finished material.  Per Kg. 45 Kgs

1

E- tender no: KoPT/Kolkata Dock System/DMD/1/18-19/ET/102



3.a.

Both side rubber fenders, rectangular (6"x5") 

should be renewed. Rate to be quoted  per 

Mtr.  Per Mtr 5 mtrs

b.

D' type  Fender to be renewed. Rate to be 

quoted  for supply of new 'D' fenders.Rate to 

be quoted  per Mtr.  Per Mtr 3 mtrs

4

All (5 nos ) Sliding doors for entry to officers' 

accomodation,Wheel house and Officers 

toilet are to be repaired as necessary, surface 

to be made smooth for sliding and to be fitted 

back.Wooden channel to be repaired as  

necessary and would be payable extra as per 

wood rate. per door 5 nos.

5

Engine room to crew accomodation water 

tight door not sealing properly and locking 

arrangement defective. Same to be 

rectified.Lump Sum rate to be quoted. per door 1 No.

6

Anchor chain and anchor, hand winch to be 

checked  for proper operation and base to be 

repaired/renewed and  other necessary 

repairs to be carried out if  required.Lump 

Sum rate to be quoted. LS LS

7

Six nos Bollard base to be repaired with FRP 

as required.Rate to be quoted per Bollard 

Base.

Each Bollard 

Base 6 nos.

8

Fwd and aft deck and roof of pilots accomd. 

and control bridge should be throughly 

repaired ( Fiber work) 5mtrsx20 mtrs 5mtrsx20 mtrs



9

VIP cabin and crew cabin sunmica to be 

renewed and while removing the existing 

sunmica the damaged  ply wood to be 

renewed/repaired with existing type and 

thickness.Renewal of damaged  ply wood only 

will be payable extra Lump Sum rate to be 

quoted considering the renewal of sunmica 

per  Sq. mts.   Sq. mts 150  Sq. mts

10

VIP cabin  carpet & roof top carpet to be 

renewed ..Lump sum rate to be quoted per 

Sq. mts.   Sq. mts 175 Sq. mts

11

2 Nos wooden box of VIP cabin with seat to 

be thoroughly repaired.Renewal of wood will 

be payable extra.Lump sum rate to be quoted 

per Sq. mts.   Sq. mts 6 Sq. mts

12

2 Nos  AC(Split type) of VIP cabin  to be 

renewed Make Daikan/Hitachi  capacity 1.0 

Ton.Lump sum rate to be quoted. L.S L.S

13

VIP cabin chairs 12 Nos & 2 nos seat and 

handle to be repaired as necessary and top 

cover to be renewed with existing finish.Lump 

Sum Rate to be quoted.. L.S L.S

14

To supply 2 sets of new external seat covers 

for 12 nos chairs and 2 nos wooden box i.e 

total of (28 Nos,) as per the choice of KoPT,s 

representative .Lump Sum Rate to be quoted. L.S L.S

15

20 Nos curtains to be renewed as per the 

choice of KoPT,s representative .Lump Sum 

Rate to be quoted. L.S L.S



16

VIP cabin refrigerator broken glass top to be 

replaced.Lump sum rate to be quoted. L.S L.S

17

VIP cabin old music system to be renewed 

with sony make music system with USB/Pen 

drive type. L.S L.S

18

VIP cabin Fans of existing type and Lights of 

LED type to be renewed.Lump Sum rate to be 

quoted. L.S L.S

19

Crew cabin bed lights of 05 nos to be 

renewed.Lump Sum rate to be quoted. L.S L.S

20

Master bridge telegraph to be checked and 

repaired as necessary.Lump Sum rate to be 

quoted. L.S L.S

21

Bridge Rudder indicator meter to be  renewed 

and total system to be made 

operational.Lump Sum rate to be quoted. L.S L.S

22

4 Nos Crew cabin wooden wardrobe to be 

repaired.Lump Sum rate to be quoted. L.S L.S

23

14 Nos navigational lights to be checked, 

reapired as necessary and to be made 

operational.Renewal of Light and its fittings to 

be payable extra.Lump sum rate to be quoted  LS LS

24

Wheel house celling (sunmica and plywood) 

size 3 Ft by10 Ft, to be renewed.Lump Sum 

rate to be quoted including labour and 

material. LS LS



24.a

2 Nos Galley heater to be renewed with heavy 

duty marine grade type.Lump Sum rate to be 

quoted. L.S L.S

24 b.

Galley basin to be renewed..Lump Sum rate to 

be quoted. L.S L.S

25

Crew cabins  wooden floor (3.0mtx2mt) to be 

renewed.Lump Sum rate to be quoted. L.S L.S

26

Crew cabin toilet's comod system to be 

renewed.Lump Sum rate to be quoted. LS LS

27

VIP cabin bathroom tiles,comod and basin to 

be  renewed.Lump Sum rate to be quoted. L.S L.S

28

Base of stainless steel railings(aft),brackets for 

fenders to be repaired as necessary.Lump 

Sum rate to be quoted. L.S L.S

29

All rubber seals of wind screen of wheel 

house to be replaced.Lump Sum rate to be 

quoted. LS LS

30

FRP sections as recommended by the 

surveyor that have eroded/become weak to 

be removed by grinding and build up layer by 

layer, each layer not exceeding thickness of 

1mm. Works to be carreid out with MMD 

approved material and manner after grinding 

the surfaces to get proper bonding.Smooth 

surface finish to be achieved through out the 

FRP work.  Lump Sum rate to be quoted per  

Sq. mtrs.  Per Sq. mtrs 500  Sq.mtrs



31

Good quality sal wood section to be supplied 

and fitted for the hull of the vessel, door 

frames, panelling structure, bilge brackets, 

frames  etc including labour and material. 

Lump Sum rate to be quoted per Cu.Mtr.  cu mtr 2.5 cu mtr

32

Complete under water area, shipside, 

superstructure deck, crew accomd. bridge to 

be thoroughly cleaned, fine sand paper to be 

applied, and Smooth surface finish to be 

achieved through out the FRP work, surfaces 

to be painted with one coat of gel, thereafter 

two coats of poly euthanize paint to be 

applied by spray painting as per existing 

colour. Lump Sum rate to be quoted. LS LS

33

After completion of work,proper fumigation 

to be carried out to prevent cockroaches, 

insects and rates in the entire vessel.Lump 

Sum rate to be quoted. LS LS

a)4 nos. of CO2 of 4.5 

Kgs

b) 2 nos of 9 ltrs Foam

35

10 Nos of life buoys to be serviced including 

replacing of roaps, RR tapes, painting etc and 

to be presented for survey.Lump Sum rate to 

be quoted per  Buoy. Per life buoy 10 nos

Fire extingusher to be pressure tested and 

recharged thrpugh MMD approved 

farms.Lump sum rate to be quoted per 

extinguisher.

Per 

extinguisher34



36

20 Nos of life jackets to be serviced including 

renewal of tying strings, whistle, RR Tape  etc. 

Lump Sum rate to be quoted per life jacket. Perlife jacket 20 nos.

37

2 Nos self lighted life buoys ( MMD approved) 

to be renewed.Lump Sum rate to be quoted 

per  buoy. Per buoy 2 nos.

38

2 Nos 1250 ltrs capacity FW tank each to 

clean internally shown to be surveyor, man 

hole cover to be boxed back  with new gasket, 

nut, bolts as necessary. Cement wash to be 

done properly.Lump Sum rate to be quoted 

per tank. per tank 2 nos.

39

2 Nos overhead FW and Sanitary water PVC 

tank(capacity of 300 ltrs)  to be 

renewed.Lump Sum rate to be quoted per 

tank. per tank 2 nos.

40

2 Nos Skylight ( 01 in E/Room and 01 in Crew 

Accomodation) cracked fibre glass to be 

renewed and made water tight with new 

sealing.Lump Sum rate to be quoted per sky 

light including labour and material. Per sky light 2 nos.

TOTAL (SEC A)



Bill of Quantity                                                                                      

P.L.Gopal                                                                                                     

SECTION B

E- tender no: KoPT/Kolkata Dock System/DMD/1/18-19/ET/102

in figures in words

1.1

Main Engines, Make MWM Model- TD 232 V12, BHP-455                                                                                            

Running h, PME-1914 hrs.  SME - 1914 hrs till 31.03.2018                                                                                       

Both Main Engines (P&S) to be fully opened up including attached fresh 

water, L.O. and sea water pumps for complete overhauling.  All necessary 

measurements to be calibrated and shown to the Surveyor as required 

.RPM meters & all pr. & temp. gauges to be checked and to be renewed as 

required. Engine mounted FW tanks to be cleaned internally and to be 

painted by anti corrosive paint.Any rectification work, as recommended by 

surveyor, to be carried out.After completion of all works, the engines are to 

be commissioned to the entire satisfaction of the Surveyor/EIC of the 

vessel.All safety cut outs to be shown to the surveyor. Rate to be quoted 

lumpsum per Engine (All seals & gaskets to be supplied by the repairer & 

rates should be inclusive of same)

Per Engine 2 No

1.2

If recommended by the surveyor machining and polishing work of 

Crankshaft to be undertaken. Rate to be quoted lumpsum per crankshaft 

including handling and transportation charge.

Per shaft 1 No.

1.3

Both P & S Main Engine exhaust trunking, exhaust pipes & silencers to be 

pressure tested cleaned internally, checked, repaired  if reqd. and boxed 

back as per instruction of E.I.C of the vessel.  Necessary insulation to be 

done as per E-I-C/surveyors recommendations.Lumpsum rate to be quoted  

per Engine.

Per Engine 2 sets

2

The following coolers of Main Engine & Main Engine gear boxes   to be 

pressure tested on board  the vessel in presence of KoPT 

representative before taking out  for repair. On completion of thorough 

cleaning and repairs, pressure testing to be shown to the surveyor. 

Coolers to be boxed back with new sealing rings with application of 

anti corrosive paint internally and fitted back in position.All the 

coolers satisfactory trial to be shown to Surveyor/E-I-C. Lump sum 

rate to be quoted per cooler.

2.1 LO coolers for Main Engines.Rate per cooler to be quoted. Per cooler 2

2.2 Fresh water Heat exchanger for Main engines.Rate per cooler to be quoted Per cooler 2

2.3  Air cooler for Main engines.Rate per cooler to be quoted Per cooler 2

Total
Rate in Rupees

Sl.No. Description
Unit

Evaluation 

Quantity

Any Spare parts required to be supplied by the contractor, ( if KoPT is unable to supply the same) would be payable extra i,e.on cost+10% handling 

charges.In case of Non OEM spares payment would be made subject to prior approval of Engineer of the contract/ his representative.02 nos Main Engines & 

02 nos Aux. Engines complete overhauling  to be done.
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2.4  Lub oil coolers for Gear boxes.Rate per cooler to be quoted Per cooler 2

3

Port and Stbd. Main Engine Gear Boxes: -  (MAKE- PADOVA ITALY, 

Model- IRM 550PL, Ratio 2.077:1)                                          Both Gear 

boxes inspection covers to be opened up, backlash of gears to be 

measured and  to be shown to the surveyor.Total work to be carried out as 

per surveyor's recommendations only.Oil to drain, sump to clean and refill 

with fresh charge, from KoPT supply.Both Gear Boxes LO filters and oil 

seals to be renewed.After completion of repair job safety cut outs of Gear 

Boxes and its satisfactory trial to be shown to the Surveyor/E-I-C .Rate per 

Gear Box to be quoted. Renewal of parts if any will be payable extra. 

per gear box 2

4

Auxiliary Engines                                                                                                

Running hrs PAE- 1384 hrs, SAE-804 hrs till 31.03.18.                                                                                      

Make- SIMPSON Y-544, RPM- 1500, BHP- 20 (each)

4.1

Both Aux Engines (P&S) to be fully opened up for complete overhauling 

including belt driven F.W. and S.W. pumps.  All necessary measurements 

to be calibrated and shown to the Surveyor as required .RPM meters & all 

pr. & temp. gauges to be checked and to be renewed as required. Engine 

mounted FW tanks to be cleaned internally and to be painted by anti 

corrosive paint.Both F.W. & L.O. cooler to be pressure tested cleaned and 

fitted back with new seals,'O' rings etc. as reqd.Any rectification work, as 

recommended by surveyor, to be carried out.After completion of all works, 

the engines to be commissioned to the entire satisfaction of the 

Surveyor/EIC of the vessel. L.S rate to be quoted per Engine (All seals & 

gaskets to be supplied by the repairer & rates should be inclusive of same)

Per Engine 2 No

4.2

If recommended by the surveyor machining and polishing work of 

Crankshaft to be undertaken. Rate to be quoted lumpsum per crankshaft 

including handling and transportation charge.

Per crankshaft 1

4.3

Both Aux Engines water cooling spaces to be descaled and pressure tested 

.Silencer and exhaust trunking to be cleaned thoroughly, to be hosed down, 

exhaust manifold to be pressure tested and reapired if necessary and boxed 

back. Laggings to be renewed as required.Lumpsum rate  to be quoted per 

engine.

Per Engine 2

4.4

In the Aux. Engine starting panel board, new L.O. low pressure & fresh 

water high temperature alarms/ trips to be installed for proper safety & 

operation of the engines and the same to be  shown to the surveyor. Lump 

sum rate to be quoted per Engine.

Per Engine 2
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5.A

Pumps: The following pumps to be opened up, measurements to be 

recorded, shown to the surveyor and overhauled as necessary.Defective 

pressure gauges/bearings to be renewed as required. Any parts required 

repairing to be carried out as per surveyor’s recommendations. Pumps are 

to be tried out and commissioned to the full satisfaction of the surveyor/E-I-

C  after repairing. Renewal of defective parts will be payable extra.Rates to 

be quoted per pump. 

5.1  BILGE pump -BHP 1.5 , Make- M/s. B.E. Pumps Pvt. Ltd.                Per Pump 1

5.2 Fire pump -BHP 5.0  Make- M/s. B.E. Pumps Pvt. Ltd.             Per Pump 1

5.3
One No hand pump for fire and one no hand pump for emergency bilge 

suction to be overhauled and shown in working condition.
Per Pump 2 Nos

5.B
Domestic FW and SW sanitary pump , BHP- 0.5 each, Make- TULU, rpm-

2850 to be renewed as per existing pump.
Per Pump 4 Nos

6

Following valves  to be opened up, shown to the surveyor, overhauled, 

pressure tested, boxed back & put into commission.Satifactory trial to 

be given. Rate to be quoted per valve. Renewal of  joints, nuts & bolts 

etc to be taken into consideration.

6.1  3" dia valve  

 M/E sea suction valve Per Valve         2

6.2 2" valves

a Storm v/v Per Valve         2

b Generator cum fire pump suction v/v Per Valve         1

c Emergency fire line valve Per Valve         1

d Hydrant valve Per Valve         2

Following valves to be renewed :

6.3 1.5" valves

a Bilge line sea suction valves Per Valve         5

6.4 1" valves

a Domestic sea water line valves Per Valve         5

b Domestic F.W. line valves Per Valve         7

c A/E  S.W. line valves Per Valve         4

6.5

Shipside gratings with sea chest to be cleaned and surveyed. Defects to be 

repaired as per Surveyor's recommendation. Gratings and Chests to be 

painted with anti corrosive paint. Studs with nut and lock to check for any 

renewal.Lumpsum rate to be quoted per gratings.

Per Grating 4

6.6
Following filters to be renewed.Casing and filter are to be painted with 

anticorrosive paint. Lumpsum rate to be quoted.                                                                                                                          

a Main sea suction filter. Per filter 4

b Bilge suction filter  Per Filter 4

7 Propeller and Shaft:
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7.1

Port and stbd. propellers, tail end shafts with their couplings, key and 

keyways,propeller nuts and coupling bolts to be opened up, checked and 

shown to the surveyor. Repair to be carried out as per instruction of the 

surveyor. Port and stbd. side propeller shafts and its couplings to be tested 

for cracks and trueness and assembled back maintaining proper 

alignment.Renewal of defective parts as per surveyor's recommendation will 

be paid extra.Lumpsum rate per shaft & propeller to be quoted.

Per propeller & 

shaft
2

7.2

Port and stbd. Nu york seals/ glands to be opened up for survey and to be 

repaired as per Surveyor's recommendation. Both rubber seals of shore 

hardness 70-75 and gland packing of asbestos graphite based packing to 

be renewed.Renewal of other defective parts to be paid extra.Lumpsum rate 

per seal/ gland to be quoted.

Per Seal / gland 2

a)Gun Metal/ 

Kg.
5 Kg

b) White 

metal/kg 
5 Kg

7.4

Rope guard to be checked & repaired as required.(Renewal of steel if any 

would be payable  at accepted steel renewal rate) and to be fitted back in 

place.Lump sum rate to be quoted per rope guard.

L.S 2

8 Rudders

8.1

Port and stbd. rudders, rudder stocks and tillers are to be thoroughly 

cleaned and opened up for survey. Rudder drop to be checked & recorded 

and to be shown to the surveyor.Rudders are to be pressure tested & 

shown to the surveyor. Application of of an oil coat  internally is to be 

applied. Condition of all bushes to check as per surveyor's 

recommendations, worn out bushes to renew ( metal rate will be applicable 

as per annexure rate.) Satisfactory trial to be shown to the surveyor.

Per rudder 2

9 Steering System

Complete Steering system including  Emergency steering is to be 

thoroughly checked and repaired for satisfactory trial of the steering system 

and shown to the surveyor/KOPT representative.The foundation of the 

system is to be repaired as required.LS rate to be quoted.

LS 1

Electrical items:                                                                                                                                                                                                                                

10
Following Blowers are to be serviced & repaired as necessary 

including installation of wire nets on the trunkings mount (Cowl)                                                                                                 
5

a  Engine Room supply blower             1 HP                                                          Per blower 2 Nos

b Engine Room supply blower             0.75 HP   Per blower 2 Nos

c Accomodation blower                        0.75HP Per blower 1 No.

Clearances of Port & Stbd.  stern and neck bushes of both stern tubes to be 

measured and shown to the surveyor.Any recommendations by the 

surveyor to be carried out .Lumpsum rate to be quoted per shaft.Rate to be 

quoted per Kg. for neck bush, Aft bush for tail shaft and retainer/carrier 

rings for the seals of Gun metal with/without white metal lining as applicable

7.3
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11

Following motors to dismantle, bearings to examine ( in case of 

blower, key/impellers also to be  examined)  heat varnished and 

insulation to improve, defective bearings, if any, to change. Cost of 

bearings will be payable extra.Lump sum rate to be quoted per motor. 

All to be fitted back in position & safisfactory trial to be shown to 

KoPT representative. Megger readings of all motors before/after 

dismantling to submit.

a Engine Room supply blower motor                                        1 HP Per Motor 2 Nos

b Engine Room supply blower motor                                        0.75 HP Per Motor 2 Nos

c Accomodation blower motor                                                   0.75HP Per Motor 1 No.

d  BILGE pump Motor                                                                 1.5 HP Per Motor 1 No.

e Fire pump Motor                                                                       5.0  HP         Per Motor 1 No.

f Sanitary SW pump motors & Domestic FW pump                 0.25 HP Per Motor 2 Nos

12

Hand operated windlass to be opened, jammed rachet arrangement to be 

eased up. Locking arrangement for anchor guide arm to be checked. 

Satisfactory trial to be shown to the surveyor/KoPT representative. LS rate 

to be quoted. 

LS LS

Alternators :

13

2 Nos main alternators (Make- CROMPTON GREAVES- GADC- 244 M. 

440 volts, KVA 12.5, 3 phase.  Amp.-17.4 ,PF –0.8, Frequency - 50 Hz.) to 

be throughly overhauled, cleaned ,heat varnshied and checked for all 

necessary measurements. Calibration & insulation report  has to be 

submitted to surveyor before and after dismantling. Defect if any to be 

rectified as per surveyor's recommendation.Lump sum rate to be quoted per 

alternator.                                                            

Per Alternator 2

14

Main Switch Board (415V, 3Phase ,50HZ)                                                       

All Circuit breakers to  examine and clean throughly,defective parts to 

renew,insulation to be checked & recorded.Low insulation if any has to be 

rectified.All distribution panels, starters, trasnformer to be serviced including 

minor repairs. All defective indication lamps for all equipments to be 

renewed. Wiring system and alarm system insulation test to be recorded 

and shown to the surveyor.  (RPM indicator, rudder angle indicator, 

pressure temperature gauges, if required to be renewed and will be payable 

extra). All megger readings before/after repair are to be submitted. Lump 

Sum rate to be quoted.                                                                                          

LS                                              
                         

LS                              

15
Battery charging panel board to be checked and repaired as required .LS 

rate to be quoted.
LS                                              

                         

LS                              

16

Following self starters  to be thoroughly overhauled. Defective parts to 

be repaired/renewed as required.Renewal of parts to be paid 

extra.Lumpsum rate to be quoted per self starter :

a Main Engine Per Self Starter 2

b Alternator Engine Per Self Starter 2
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17

Following engines driven battery charger dynamos to be thoroughly 

overhauled, charger unit to be serviced. Defective spares/parts to be 

repaired/renewed as required and to be presented for survey. LS rate 

to be quoted per dynamo.

a  Main Engine LS 2

b  Alternator Engine LS 2

18

5 Nos of engine room heavy duty batteries (LEAD ACID type) 12v,  25 

plates , 180 amp.hr each are to be renewed.LS rate to be quoted per 

battery.

LS 5

19

Emergency lighting circuit including lights from 24 volts battery circuit to be 

checked and repaired as necessary.Satisfactory trial to be shown to the 

surveyor/KoPT representative.Lump sum rate to be quoted.

         LS                               1

20
Defective electrical switches, plugs, plug points,are to be checked and  to 

be renewed as required.Lumpsum rate to be quoted.
L.S 15

21

Tube light fittings 2 feet (2x20w)   toatal 12 nos to be checked/repaired as 

required  with necessary spares.Renewal of spares will be payable as per 

Annexure rate.Lumpsum rate to be quoted.

L.S 12

22
Defective Bulb fittings with bulb (100 W) of the vessel are to be repaired  as 

reqd.Renewal of spares will  be paid extra. Lumpsum rate  to be quoted.
L.S 5

23

Remote Stop Switch from Wheel House for both main engines , Engine 

room Supply & Exhaust blowers,accomodation blowers and fuel oil transfer 

pump to be checked for proper functioning and shown to the Surveyor/EIC 

of the vessel. Any defect found to be attended as required.Lump sum rate 

to be quoted.

L.S L.S

24

2 Nos. RPM meters in engine room, 2 nos in bridge  for both Main Engines  

are to be renewed. Lumpsum rate to be quoted per RPM meter and to be 

shown  operational.

Per RPM meter 4

25 Engine room other machineries :                                                                                                                               

a

Engine room wasted wooden frame on which various floor plates are laid to 

be repaired, loose & scattered floor plates to be placed in position and 

screwed properly inclusive of supply of screw, tapping of holes in the 

brackets, welding of angles/stops (Steel renewal will be payable on 

accepted steel rate) Lump sum rate to be quoted.

L.S L.S

b

Engine room blower trunking  to clean, defective flaps to overhaul and wire 

mesh to renew for 3 nos air trunking mouth, marking of open/shut to be 

painted & surveyed.Renewal of trunking will be paid as per annexure rate. 

Lump Sum rate to be quoted.

L.S L.S

c
All machinery, Pumps, Motors, Pipelines etc to be painted as per painting 

schedule.Lumpsum rate to be quoted.
L.S L.S
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d

Bilges, shipside, deck heads. bulkheads of engine room, holds 

accommodations, steering flat, etc up to main deck level to be scrapped, 

cleaned as necessary, internally surveyed and painted as follows. a) Engine 

room and other bilges: 2 coat of paints          ( bilges have to be cleaned 

twice i.e. before survey and before painting)                                                                                                       

(b) engie room inside hull, bulkhead, deck head ( inside 1 coat of primer and 

2 coats of paint.                                                                                                            

(c) Rest areas in accommodations: 1 coat of paint and 1 coat of primer.                                                                                                   

(d) Rest areas in the holds: 1 coat of paint and 1 coat of primer. Lumpsum 

rate to he quoted.

L.S                       

L.S                  

L.S                   

L.S

L.S                       

L.S                  

L.S                   

L.S

26
E/room bulkhead and ceiling insulation to be reparied as per the instructions 

of E.I.C.Rate to be quoted per sq. meter including labour and materials..
per sq. mtr 10mtr.

TOTAL (SEC B)
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ITEMS NOT TO BE CONSIDERED FOR THE EVALUATION OF TENDER: ANNEXURE

COMMON TO ALL

E- tender no: KoPT/Kolkata Dock System/DMD/1/18-19/ET/102

Rate to be given for the following items per unit and this will be evaluated separately depending upon 

the actual work that may develop. Rates to be operated on the basis of lowest quotation received 

against the Tender.

The successful Tenderer will have to accept the lowest rate offered by any of the participating firms 

for each of the item. Payment for additional work if any, will be made according to rates thus fixed.

Sl No.
Removal & refitting of other fittings, fixtures equipments and machineries in way of structural steel 

work or other allied work  technically accepted and mutually agreed upon.Tenderer are to be 

furnished their labour rates as follows :- 

1 Following rate to be quoted: Rs./unit Rate in Rs. Rate in figures

a Rate of skilled labour per day

b Rate of semi skilled labour per day

c Breaking of cement/cement concrete. Rate of such work on per Cu.Mtr. basis

d Laying of cement/cement concrete.  Rate of such work on per Cu.Mtr. basis

e Rate per running meter of building up of welding per run with 8 SWG M.S electrodes.                                                       

f Rate per running meter of building up of welding per run with 10 SWG M.S electrodes.                                                              

g
Rate per Sq. meter of chipping, scraping & cleaning.(Tender would be evaluated on the basis of 5 Sq. 

mtr) 

h
Rate per Sq. meter of painting per coat excluding cost of paint which would be paid extra at actual 

plus 10% handling & transportation charges.                                                                                                      

i Rate per Sq Mtr of renewal of blower trunk-way with GI sheets of existing gauge.

2 Rate to be quoted per  co2 cartridge.                                                                                  

a 120gm

b 300 gm

c 60 gm

3

Rate per kg for building up thickness with palastic steel outlet steel structure after proper surface 

preperation and gridning the same smooth for achieving the squareness in one  phase as necessary.

4 Rate per Sq. Mtr. of Magnesium compound insulation of 50 mm thickness after removal of old one.

5 Rates to be quoted per Kg. of finished work by the following materials :-                                                                                              

a Cast Iron
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b Brass

c White metal

d Stainless steel

e Phosphor bronze

f Admiralty gun metal 

g Cast steel

h E.N. Steel

i Mild steel

6 Rate to be quoted for supplying of following items

a Supply of empty drums.

b Assembled fire hose 18.3 mtr length, 63 mm dia with dual type nozzle

c Assembled fire hose  30 mtr length,63 mm dia

d DCP extinguisher ( 4.5 Kg)

e Mechancial foam extinguisher ( 50 Ltrs)

f Mechancial foam extinguisher ( 9 Ltrs)

g Co2 type extinguisher 

h Tacho generator of propeller shaft/main engine

i Dial type calibrated F/W  temperature gauge (0 to 100 degree celcious). 

j Dial  type  calibrated Lub Oil temperature  gauge (40-130 degre celcious) 

k Tachometer ( 0 - 2000 RPM). 

l Pressure gauges (0 to 10 Kg CM² ). 

m Temp. guages (0 to 100 degree Cent.) 

PIPE WORK ( during the execution of work, in case if specific size of rates are not available 

the rate will be calculated by interpolating from the nearest size of pipe)

7
Removal & refitting of pipe lines (MS & GI pipe) : Rates should be quoted per meter

7.1 Size of pipes

a 12 mm  bore

b 15 mm bore

c 20 mm  bore

d 25 mm  bore

e 33 mm  bore

f 38 mm  bore

g 43 mm  bore
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h 48 mm  bore

i 60 mm  bore

j 75 mm  bore

k 88 mm  bore

l 115 mm  bore

m 127 mm  bore

n 140 mm  bore

o 165 mm  bore

p 270 mm bore

8 Removal, renewal & refitting of pipe lines : Rates should be quoted per meter

MS Pipe

8.1 Size of pipes

a 12 mm  bore

b 15 mm bore

c 20 mm  bore

d 25 mm  bore

e 33 mm  bore

f 38 mm  bore

g 43 mm  bore

h 48 mm  bore

i 60 mm  bore

j 75 mm  bore

k 88 mm  bore

l 115 mm  bore

m 127 mm  bore

n 140 mm  bore

o 165 mm  bore

p 270 mm bore

9 GI Pipes

9.1 Size of pipes

a 12 mm  bore

b 15 mm bore

c 20 mm  bore

d 25 mm  bore

e 33 mm  bore

f 38 mm  bore

g 43 mm  bore
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h 48 mm  bore

i 60 mm  bore

j 75 mm  bore

k 88 mm  bore

l 115 mm  bore

m 127 mm  bore

n 140 mm  bore

o 165 mm  bore

p 270 mm bore

10 Removal , Cleaning& refitting  of pipe lines- Rates should be quoted per meter

10.1 Size of pipes

a 12 mm  bore

b 15 mm bore

c 20 mm  bore

d 25 mm  bore

e 33 mm  bore

f 38 mm  bore

g 43 mm  bore

h 48 mm  bore

i 60 mm  bore

j 75 mm  bore

k 88 mm  bore

l 115 mm  bore

m 127 mm  bore

n 140 mm  bore

o 165 mm  bore

p 270 mm bore

11
Following valves to be removed, overhauled, and fitted back with new joint. Rate to be quoted 

per valve. 

11.1 Globe valve

a Up to 25 mm NB

b Above 25 mm NB & upto 50 mm NB

c Above 50 mm NB & upto 75 mm NB

d Above 75 mm NB & upto 100 mm NB

e Above 100 mm NB & upto 125 mm NB

f Above 125 mm NB & upto 150 mm NB

12 Rate per running mtr. of renewal of Electrical Cable. Rates should be quoted per meter
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a 1.5 Sq. mm, Single Core

b 1.5 Sq. mm, 2 Core

c 4 Sq. mm, 2 Core

d 4 Sq. mm, 3 Core

e 16 Sq. mm, 3 Core

13
Rate per running mtr. of removal & refitting  of Electrical Cable. Rates should be quoted per 

meter

a 1.5 Sq. mm, Single Core

b 1.5 Sq. mm, 2 Core

c 4 Sq. mm, 2 Core

d 4 Sq. mm, 3 Core

e 16 Sq. mm, 3 Core

14
Rate per running mtr. of removal and refitting of  Electrical Cable trays with wire/cable. Rates 

should be quoted per meter

a 1.5 Sq. mm, Single Core

b 1.5 Sq. mm, 2 Core

c 4 Sq. mm, 2 Core

d 4 Sq. mm, 3 Core

e 16 Sq. mm, 3 Core

15 Rate per removal and refitting of fans

16 Rate per renewal of light fittings.

17 Rate per choke ( specification- 20 W, 220V ) of  tube fittings

18 Rate per removal and refitting of lights with fittings.

19 Rate per Sq. meter of removal and refitting of insulation of engine exhaust pipe.

20 Rate per Sq. meter for renewal of Insulation of engine exhaust pipe.

21 Rate per cubic ft removal of wooden plank

22 Rate per cubic ft.of refitting of good existing wooden plank

23 Rate per cubic ft. of renewal of wooden plank of good quality Sal wood

24 Rate for supply of 220 V AC Cabin fan with one year guarrantee.

25 Rate to be quoted per Mtr. of renewal of packing upto size 1" X 1" .

26 Rate to be quoted per Mtr. of renewal of packing above size 1" X 1" & upto 1 1/2" X 1"

27 Rate to be quoted per Mtr. of renewal of packing size above 1" X 1" & upto   1" X 1 1/2"

28 Rate  to be quoted per motor for rewinding. 

a 0.5 HP Motor

b 1 HP Motor

c 2 HP Motor

d 5 HP Motor
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e 7.5 HP Motor

29 Rate to be quoted per new navigational light fittings as per sample.

30 Rate to be quoted per Mtr. of removal and renewal of Asphalt cementing.

31 Rate to be quoted per Sq. Mtr.for renewal  of insulation.

32 Removing and refitting of panelling per meter to be quoted.

33

If recommended by the surveyor new rudder stock to be made as per sample/drawing , specification 

of material (IS:1875,CL-II),duly approved QAP by surveyor.Lump Sum Rate to be quoted for rudder 

stock .

34 Rate to be quoted per sq.mtr. for supply of sunmica with existing quality as per sample.

35
Rate to be quoted per sq.mtr for supply of 8mm thick water proof ply.Lump Sum rate to be quoted per  

Sq. mtrs. 
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E- tender no: KoPT/Kolkata Dock System/DMD/1/18-19/ET/102 

 

GENERAL CONDITIONS OF CONTRACT 

FORMS AND AGREEMENTS 
 

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 

OF 

THE 6
TH

 MEETING HELD ON 27
TH

 MAY, 1993. 

 
(Copy of Booklet Published on May, 1993) 

 

1. DEFINITIONS 
 

1.0. In the contract, as her-in-after defined, the following words and expressions shall have the 

        meaning here-in assigned to them, except where the context otherwise required. 

1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a 

body c9orporate under Section 3 of the Major Port Trust Act, 1963, including their successors, 

representatives and assigns. 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his 

place under Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been 

accepted by the Trustees and includes the Contractor's representative‘s heirs, successor and 

assigns, if any permitted by the Board / Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the 

Chief Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief 

Hydraulic Engineer, the Deputy Chief Engineer, the Deputy Chief  Mechanical  Engineer, the 

Senior Resident Engineer, The Manager (Infrastructure & Civic Facilities), the Manager (Plant & 

Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the Deputy Manager 

(Plant & Equipment), or other official as may be appointed from time to time by the employer, 

with written notification to the Contractor, to act as Engineer for the purpose of the contract, in 

place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or 

any other official appointed from time to time by the Engineer to perform the duties set forth in 

Clauses 2.4 to 2.6 hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized 

"Extra Works" and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about the 

execution, completion or maintenance of the works and includes (without thereby limiting the 

foregoing definitions) all temporary erections, scaffolding, ladders, timbering, soaking vats, site 

offices, cement and other god owns, platforms and bins for stacking building materials, gantries, 

temporary tracks and roads, temporary culverts and mixing platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract 

which were not specifically and separately included in the schedule of items of works (i.e., Bills of 

Quantities) of the tender. "Excess Works" means the required quantities of work in excess of the 

provision made against any item of the Bill of Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications 

(latest revisions) for materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings" means the drawings referred to in the Tender and specification and any 

modification of such drawings approved in writing by the Engineer and such other drawings as 

may from time to time be furnished or approved in writing by the Engineer. 

1.11. "Contract" means and includes the General and Special Conditions of Contract, Specifications, 

Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the 

Tender/Offer, the Contract Agreement if separately entered into and the Schedule of Rates and 

Price, if any, adopted by the Trustees at their discretion. 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or 

about the execution, completion or maintenance of the works or temporary works and includes 

(without thereby limiting the foregoing definition) all machinery and tools but does not include 

materials or other things intended to form or forming part of the permanent work. 

1.13. "Site" means the land and other places, on, under, in or through which the works are to be 

executed or carried out and any other lands or places provided by the Trustees for the purpose of 

the Contract. 
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1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the 

Contractor, subject to such additions thereto and deduction there from as may be made by the 

Engineer under the provisions here-in-after contained. 

1.15. "Month" means English Calendar Month. 

1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, 

hostilities (whether war be declared or not) Civil War, rebellion, revolution, insurrection or 

military or usurped power or use or occupation by the Trustees of any portion of the works in 

respect of which a certificate of completion has been issued (all of which are herein collectively 

referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so 

required. 

1.18. The headings and marginal notes in these General Conditions of Contract shall not be 

deemed to be part thereof or be taken into consideration in the interpretation or construction 

thereof or of the contract. 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the 

contractor, whether on or off the site. 

 

 

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 

2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the 

entire satisfaction of the Engineer and shall comply with the Engineer's direction on any matter 

whatsoever. 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 

herein, from the Engineer's Representative 

2.3. The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such     further 

drawings and instructions as shall be necessary for the purpose of proper and     adequate 

execution and maintenance of the works and the contractor shall carry out     and be bound 

by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect      the 

work at any time. 

(c) to order for any variation, alternation and modification of the work and for extra     works. 

(d) to issue certificates as per contract 

(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 

(f) to grant extension of completion time. 

 

2.4. The Engineer's representative shall: 

(a) watch and supervise the works, 

(b) test and examine any material to be used or workmanship employed in connection     with the 

work. 

(c) have power to disapprove and material and workmanship not in accordance with the 

     contract and the contractor shall comply with his direction in this regard. 

(d) take measurements of work done by the contractor for the purpose of payment or 

    otherwise. 

(e) order demolition of defectively done work for its reconstruction all by the Contactor      at his 

own expense, 

(f) have powers to issue alteration order not implying modification design and extension     of 

completion time of the work and 

(g) have such other powers and authorities vested in the Engineer, which have been     delegated 

to him in writing by the Engineer under intimation to the Contractor. 

2.5. Provided always that the Engineer's Representative shall have no power: 

(a) to order any work involving delay or any extra payment by the Trustees, 

(b) to make variation of or in the works and 

(c) to relieve the Contractor of any of his duties or obligations under the Contract. 

2.6. Provided also as follows: 

(a) Failure of Engineer's Representative to disapprove any work or materials shall not 

     prejudice the power of the Engineer thereafter to disapprove such work or materials 

     and to order the pulling down, removal, braking-up thereof and re-construction at the 

     contractor's cost and the contractor shall have no claim to compensation for the loss 

     sustained by him. 
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(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's 

    Representative, he shall be entitled to refer the matter to the Engineer who shall 

    thereupon confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative      to the 

contractor, within the terms of delegation of power and authority vested in      Engineer to his 

Representative in writing shall bind the contractor and the Trustees      as though it had been 

given by the Engineer, who may from time to time make such      delegation. Contractor and 

the Trustees as though it had been given by the Engineer,      who may from time to time, 

make such delegation. 

 

 

3. THE TENDER / OFFER AND ITS PRE-REQUISITES 

 
3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have 

inspected and examined the site, fully consider all factors, risks and contingencies, which will 

have direct and in direct impact on his expenses and profit from the work and shall be specifically 

deemed to have taken the following aspects into consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface, 

     hydrological, tidal and climate conditions, the means of access to the site and all      other 

local conditions including the likely charges and costs for temporary way-      leave, if any, 

required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the     quality, 

quantity and availability of the required materials and labour for the work     and the need to 

execute the work to the entire satisfaction of the Engineer, ad also by     complying with the 

General and Special Conditions of Contract. 

(c) The accommodation required for the workmen and site office, mobilization / 

    demobilization and storage of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution      of 

work, and source and availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and      law 

together with the rules made there under, the rules, regulations and bye-laws of      public 

bodies or any local or other authority by the Contractor, keeping the Trustees      indemnified 

against penalties and liabilities of every kind arising from the      Contractor's failure in such 

compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal      instrument 

including Bank Guarantees and Indemnity Bonds. 

 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless 

stipulated otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free 

from erasing. Corrections, if any, shall only be made by scoring out and initialing of the revised 

figure. 

 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall 

disclose the names of their owners/partners/Share Holders at the required points of time. The 

failure in this regard shall be treated as a breach and a contract, if entered into, shall be liable to be 

cancelled. 

3.4.  

1. Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be 

submitted with Earnest Money of the amount calculated as per the following scale. 

 

Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 

materials of equipment only 

Up to Rs.1,00,000/- 5% of the estimated value of 

work 

1% of the estimated value of work. 

Over 

Rs. 1,00,000/- 

2% of the estimated value of 

work subject to a maximum 

of                            

Rs.20,000/- and minimum of 

Rs. 5,000/- 

1/2% of the estimated value of 

work subject to a maximum of Rs. 

10,000/- and minimum of Rs. 

1,000/- 

 
2. Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of 

any Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or 
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in the form of an "Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case may 

be and the receipt granted there for be kept attached to the Tender / offer in the Sealed Cover. 

3. Earnest Money of un-accepted tender shall be refunded without any interest through A/c. 

Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 

4. The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with 

the Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be 

exempt from depositing the Earnest Money, as per the following scale: 

 

Class of 

Registration 

Amount of Fixed Security Financial limit of each tender 

A 

B 

C 

Rs. 10,000/- 

Rs.  5,000/- 

Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 

Any tender priced up to Rs.1,00,000/- 

Any tender priced up to Rs.50,000/- 

 
5.  

(i)    Tender submitted without requisite Earnest Money may be liable to rejection. 

(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his 

         quoted rates or tender/ offer making them unacceptable to the Trustees and / or 

         withdraws his tender / offer, the Earnest Money deposited shall be liable to 

          forfeiture of the option of the Trustees. 

6. The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the 

Security Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after 

cancellation of the previous Receipt of Earnest Money. 

 

7. Balance security for works contract shall be recovered by deduction from all progressive Bill 

(including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that 

the total recovery may not exceed the quantum computed as per the under noted percentages of 

the total value of work actually done up to the stage of completion. 

 

Value of Work % of Security Deposit for 

works contract 

% of Security Deposit for Contract of 

supplying materials and equipments 

only 

For works up to                  

Rs. 10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 

than Rs.10,00,000/- and 

up to Rs.20,00,000/- 

10% on first Rs. 

10,00,000/- + 7 1/2% on 

the balance 

1% on first Rs.10,0,000/-+1/2% on 

the balance 

For works costing more 

than Rs.20,00,000/- 

10% on first Rs. 

10,00,000/- + 7 1/2% on 

next Rs.10,00,000/-+ 5% 

on the balance 

1% on first Rs.10,0,000/-+1/2% on 

next Rs.10,00,000/-+ 1/4% on the  

balance 

 
8. Balance Security for Contract of supplying materials and equipment computed in terms of the 

percentages given above, shall have to be deposited with the trustees' Treasurer in advance and 

within 30 days from the date of placement of supply order, either in cash or by A/c. Payee 

Draft of a Nationalized Bank of India drawn in favour of Kolkata Port Trust and payable at 

Kolkata / Haldia, as the case may be. 

9. No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest 

Money / Security Deposit held by the Trustees, at any stage. 

3.5.  

(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter 

and subject to deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, 

however, the contract provides for any maintenance period, 50% of the Security Deposit may 

be refunded against any of the Treasury Receipt for that amount on expiry of half of the 

maintenance period and the balance deposit on the said maintenance period and after the 

Engineer has certified the final completion of work in form G.C.2 and the Contractor has 

submitted his "No Claim" Certificate in form G.C.3. 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the 

Trustees, if the Contractor fails to carry out the work or to perform/observe any of the 

conditions of the contract. The Trustees shall also be at liberty to deduct any of their dues from 

the Security Deposit, fixed Security, Earnest Money or from any sum due or to become due to 

the Contractor under any other contract. 
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3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the 

Engineer a performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia 

Branch, as the case may be, of any Nationalized Bank of India in the proforma annexed hereto and 

for the sum and period as mentioned in the letter of acceptance of the Tender/Offer, within 15 

days from the date of such letter, failing which the contract shall be liable to be terminated and the 

Earnest Money are liable to forfeiture; all at discretion of the Engineer. The cost of obtaining this 

or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by 

the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such bank 

guarantee, failing which and for non-fulfillment of any contractual obligation by the Contractor, 

the Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or 

enforce the same unilaterally. 

 

 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

 

4.1.  

(a) The contract documents shall be drawn-up in English language. 

(b) The contract shall be governed by all relevant Indian Acts as applicable only within 

     the jurisdiction of the High Court at Kolkata, India, including the following Act: 

1. The Indian Contract Act, 1872. 

2. The Major Port Trust, Act, 1963. 

3. The Workmen's Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act, 1970. 

6. The Dock Workers' Act, 1948. 

7. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement 

  only). 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his 

representative, the Contractor shall, at his own expense, enter into and execute a Contract 

Agreement to be prepared by him in the form annexed hereto. Until such Contract Agreement is 

executed the other documents referred to in the definition of the term "Contract" here-in-before 

shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another. 

Should there be any discrepancy, ambiguity, omission or error in the various contract documents, 

the Engineer shall have the power to correct the same and his decision shall be final and binding 

on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in 

the Bill of Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use 

on the work, but these shall remain the properly of the Trustees and hence, the Contractor shall 

return them to the Engineer or his Representative on completion of the work. if not torn or 

mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings 

required by him or necessary for the proper execution of the works and shall, when required, 

furnish copies of the same free of cost to the Engineer for his information and/ or approval, 

without meaning thereby the shifting of Contractor's responsibility on the engineer in any way 

whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part 

thereof without the written permission of the engineer. Even if such permission be granted, the 

Contractor shall remain responsible (a) for the acts, defaults and neglect of any sub-contractor, his 

agents servants or workmen as fully as if these were the acts, defaults or neglects of the Contractor 

himself or his agents, servants or workmen, and (b) for his full and entire responsibility of the 

contract and for active superintendence of the works by him despite being sublet, provided always 

that the provision of labourers on a "piece rate" basis shall not be deemed to be subletting under 

this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer 

all his cost for supplying and providing all constructional plant, temporary work, materials both 

for temporary and permanent works, labour including supervision thereof transporting to and from 

the site and in and about the work, including loading, unloading, fencing, watching, lighting, 

payment of fees, taxes and duties to the appropriate authorities and other things of every kind 

required for the construction, erection, completion and maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site 

operations and methods of construction, even if any prior approval thereto has been taken from the 

Engineer or his Representative. The Contractor shall not be responsible for the correctness of the 



 6 

design or specification of the Temporary and Permanent works formulated by the Engineer; but 

the contractor shall be fully responsible for the correct implementation thereof as also for any 

design and specification prepared / proposed / used by the Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the 

details of his (a) programme for execution of the work, (b) proposed procedure and methods of 

work, (c) proposed deployment of plant, equipment labour, materials and temporary works. The 

submission to and/ or any approval by the Engineer or his Representative to any such programme 

or particulars, shall not relieve the Contractor of any of his obligations under the contract. If for 

any reason the contractor be unable to adhere to his earlier programme, he shall submit his revised 

programme for completion of work within the stipulated time whenever asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of the 

works and as long thereafter as the Engineer or his Representative shall consider necessary during 

the maintenance period. The Contractor or his competent and authorised agent or representative 

shall be constantly at site and instructions given to him by the Engineer or his Representative in 

writing shall be binding upon the Contractor subject to limitation in clause 2.5 hereof. The 

Contractor shall inform the Engineer or his Representative in writing about such 

representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced 

persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of 

his staff, workmen or official at site and the Contractor shall within 48 hours comply with such 

instruction without any demur, whenever the Engineer shall feel that the deployment of the person 

concerned will not be conducive to the proper and timely completion of the work. 

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to 

reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or 

of any alignment or level by the Engineer or his Representative shall not in any way relieve the 

contractor of his responsibility for the correctness thereof and he shall fully provide, protect and 

preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile marks and other 

things used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide 

Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the 

excepted risks, any damage, loss or injury to the work or any part there of shall be made good by 

the Contractor at his down cost as per instruction and to the satisfaction of the Engineer, failing 

which the Engineer or his Representative may cause the same to be made good by any other 

agency and the expenses incurred and certified by the Engineer, shall be recoverable from the 

Contractor in whatever manner the Engineer shall deem proper. This Clause will not apply to that 

part of the work, which might have been taken over by the Trustees on partial completion of the 

work and in such case the Contractor's obligation will be limited to repairs and replacement for 

manufacturing or construction defects during the Maintenance period (Guarantee Period) as per 

the directions of the Engineer as also for defects/ damages if any caused to the work by the 

Contractor during such repairs and replacement in the maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the 

personnel or structure or services or properties belonging to the Trustees or not, which may be 

interfered with or affected or disturbed or endangered and shall indemnify and keep indemnified 

the Trustees against claim for injury, loss or damage caused by the Contractor in connection with 

the execution and maintenance of the work to the aforesaid properties, structures and services and/ 

or to any person including the Contractor's workmen. Cost of Insurance Cover, if any, taken by the 

Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles 

of value or antiquity and structures and other remains or things of geological or archaeological 

importance be discovered at site which shall remain the property of the Trustees and protect them 

from being damaged by his workmen and arrange for disposal of them at the Trustees expense as 

per the instruction of the Engineer's Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, 

actions and proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, 

in connection with the works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if 

any, for getting all materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or 

     Private road, railway tracks, footpaths, crane tracks, waterways, quays and other 

     properties belonging to the Trustees or any other person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of 

    Contractor's plants and materials in connection with the work 



 7 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure 

     related to waterway, in transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the 

direction of the Engineer or his Representative to the workmen of the Trustees      and other 

agencies employed by or with the permission and / or knowledge of the      Trustees on or 

near the site of work. 

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the 

Contract shall remain the property of the Trustees. 

4.18. The Contractor‘s quoted rates shall be deemed to have been inclusive of the following: 

 

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional 

     plant wreckage, rubbish, surplus earth or temporary works no longer required. 

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean 

and tidy after completion of the work, without which payment against final bill  may be 

liable to be withheld. 

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other 

waterways against pollution of whatever nature during execution and maintenance of the 

works, and to prevent rubbish, refuse and other materials from being thrown into the water 

by the Contractor‘s men or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise 

     including payment for their wages, transport, accommodation, medical and all other 

     statutory benefits and entry permits, wherever necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata 

Municipal  Corporation or other local authority or the Engineer or his Representative, for 

preventing (i) spread of any infectious disease like smallpox, cholera, plague or malaria by 

taking effective actions for destruction of rats, mice, vermin, mosquitoes etc. and by 

maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, 

Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly 

conduct of  the Contractor‘s or his Sub-Contractor‘s workmen, (iv) deployment of workmen 

of age  less than 16 years. 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have been duly served 

on or received by the Contractor, if the same is posted or sent by hand to the address given in the 

tender or to the Contractor‘s Site Office or in case of Trustee‘s enlisted Contractor to the address 

as appearing in the trustee‘s Register or to the Registered Office of the Contractor. The time 

mentioned in these conditions for doing any act after direction or notice shall be reckoned from 

the time of such posting or dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, 

materials, and equipment shall not publish or caused to be published any photographs or 

description of the works without the prior authority of the Engineer in writing. 

4.21. The Contractor shall, at the Trustees‘ cost to be decided by the Engineer, render all reasonable 

facilities and Co-operation as per direction of the Engineer or his representative to any other 

Contractor engaged by the Trustees and their workmen, to the Trustees‘ own staff and to the men 

of other Public Body on or near the site of work and in default, the contractor shall be liable to the 

trustees for any delay or expense incurred by reason of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for any 

maritime traffic or surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the site by the 

contractor, shall be deemed to be the property of the Trustees who will have a lien on the same 

until the satisfactory completion of the work and shall only be removed from the site in part or in 

full with the written permission of the Engineer or his Representative. 

 

 

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer‘s letter 

informing acceptance of the Contractor‘s tender / offer by the Trustees o within such preliminary 

time as mentioned by the contractor in the Form of Tender or the time accepted by the Trustees. 

The contractor shall then proceed with the work with due expedition and without delay, except as 

may be expressly sanctioned or ordered by the Engineer or his Representatives, time being 

deemed the essence of the contract on the part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the 

Engineer‘s Representative may send communications and instructions for use of the Contractor. 
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5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the 

contractor shall not execute the work beyond the working hours observed by the Engineer‘s 

Representative and on Sundays and Holidays observed in the trustees system, except in so far as it 

becomes essential on account of tidal work or for safety of the work. If the progress of the work 

lags behind schedule or the work has been endangered by any act or neglect on the part of the 

contractor, then the Engineer or his Representative shall order and the contractor at his own 

expense shall work by day and by night and on Sundays and Public Holidays. Any failure of the 

Engineer or his Representative to pass such an order shall not relieve the contractor from any of 

his obligations. The Engineer‘s decision in this regard shall be final, binding and conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured 

and supplied by the contractor with the approval of the Engineer or his Representative and subject 

to subsequent testing as may be required by the Engineer or his Representative. The engineer shall 

exercise his sole discretion to accept any such materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement 

shall be in accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards 

and the written instructions of the Engineer or his Representative. Where no specific reference is 

available in the contract, the materials and workmanship shall be of the best of their respective 

kinds to the satisfaction of the Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, 

whenever required to do so, all at the contractor‘s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 

representative in respect of materials and workmanship deployed on the work shall be borne by 

the contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the 

contract, the following conditions shall apply: 

(a) The contractor shall, at his own expense, arrange for transporting the materials from the 

Trustees‘ Stores, watching, storing and keeping them in his safe custody, furnishing of 

statement of consumption thereof in the manner required by the Engineer or 

his representative, return of surplus and empty container to the Trustees‘ Stores as per the 

  direction of the Engineer or his Representative. 

(b) Being the custodian of the Trustees‘ materials, the contractor shall remain solely  responsible 

for any such materials issued to him and for any loss or damage thereof for any reason other 

then ―Excepted Risks‖, the contractor shall compensate the Trustees‘ in the manner decided 

by the Engineer and shall at no stage remove or cause to be removed  any such material from 

the site without his permission. 

(c) The Trustees‘ materials will generally be supplied in stages and in accordance with the  rate 

of progress of work, but, except for grant of suitable extension of completion time of work as 

decided by the Engineer, the contractor shall not be entitled to any other compensation, 

monetary or otherwise, for any delay in the supply of Trustees‘ materials  to him. The 

Contractor shall, however communicate his requirement of such materials to the Engineer 

from time to time. 

(d) Unless stipulated otherwise in the contract, the value of the Trustees‘ materials issued to the 

contactor shall be recovered from the Contractor‘s bills and / any of his other dues. 

 Progressively according to the consumption thereof on the work and / or in the manner 

decided by the Engineer or his Representative and at the rate / stipulated in the contract. 

These rates shall only be considered by the contractor in the preparation of his tender / offer 

and these will form the basis of escalation / variation, if in future the contractor is required to 

procure and provide any such material on the written order of the Engineer consequent on the 

Trustees‘ failure to effect timely supply thereof. 

(e) If the Engineer decides that due to the contractor‘s negligence, and of the Trustees‘ 

 materials issued to the contractor has been – (i) last or damaged, (ii) consumed in excess of 

requirement, and (iii) wasted by the contractor in excess of normal wastage, then the value 

thereof shall be recovered from the contractor‘s bills or from any of his other dues, after 

adding 19 ¼% extra over the higher one of the followings— 

1. The issue rate of the materials at the Trustees‘ Stores, and 

2. The market price of the material on the date of issue as would be determined by       the 

  Engineer. 

5.9. The Engineer or his Representative shall have the power to inspect any material and work at any 

time and to order at any time – (i) for removal from the site of any material   which in his opinion 

is not in accordance with the contract or the instruction of the Engineer or his Representative, (ii) 

for the substitution of the proper and suitable materials, or (iii) the removal and proper re-

execution of any work, which in respect of material and workmanship is not in accordance with 

the contract or the instructions of the Engineer. The contractor shall comply with such order at his 
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own expense- and within the time specified in the order. If the contractor falls to comply, the 

Engineer shall be at liberty to dispose and such materials and re-do any work in the manner 

convenient to the Trustees by engaging any outside agency at the risk and expense of the 

contractor and after giving him a written prior notice of 7 days. 

5.10. No work shall be covered up and put out of view by the contractor without approval of the 

Engineer or his Representative and whenever required by him the contractor shall uncover any 

part or parts of the work or make openings in or through the same as may be directed by the 

Engineer or his Representative from time to time and shall reinstate or make good those part of 

works thus affected to the satisfaction of the Engineer, all at the cost of the contractor.  The 

Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up was 

with prior written order of the Engineer or his Representative. 

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the 

progress of the work till such time the written order to resume the execution is received by him.  

During such suspension the contractor shall protect and secure the work to the satisfaction of the 

Engineer or his Representative. All extra expenses in giving effect to such order shall be 

considered by the Trustees, unless such suspension is 

1. Otherwise provide for in the contract, or 

2. Necessary by reason of some default on the part of the Contractor, or 

3. Necessary by reason of climatic conditions on the site, or 

4. Necessary for proper execution of the works or for the safety of the works or any   part 

thereof.  The Engineer shall settle and determine such extra payment and / or 

  Extension of completion time to be allowed to the contractor, as shall, in the opinion 

  of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of 

the work tendered for, the Engineer shall notify the same to the contractor in writing and the 

contractor shall stop further works in compliance of the same. The Contractor shall not be entitled 

to any claim for compensation for underived profit or for such premature stoppage of work or on 

account of curtailment of the originally intended work by reason of alteration made by the 

Engineer in the original specifications, drawings, designs and instruction. 

5.12. When the whole of the work has been completed to the satisfaction of the Engineer and has passed 

any final test prescribed in the contract, the contractor shall, within 21 days of submission of his 

application to the Engineer be entitled to receive from him a certificate for completion of work in 

Form G.C.1 annexed hereto. If any part of the total work having been completed to the satisfaction 

of the Engineer, be takeover and / or used by the Trustees the Contractor shall on application be 

entitled to partial completion certificate in the Form of G.C.1 indicating the portion of the work 

covered by it, so that the Contractor‘s liability during maintenance period of the contract, if any, 

shall commence from the date mentioned in such certificate so far as the completed portion of the 

work is concerned. 

 

 

6. TERMS OF PAYMENT: 

 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final 

and satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has 

been given by the Engineer.  On account payments, if any, made prior to issue of the certificate in 

Form G.C.2, shall all be treated as mere advances, which shall stand recoverable in full or in part, 

if the Engineer so decides in the context of Contractor‘s unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as 

recorded in the Trustees‘ measurement books and at accepted tendered or at agreed rates, as the 

case may be except as otherwise provided in the contract and when the Engineer decided any other 

rate for change in the scope of work or omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated 

completion period of 4 months or more, on account payments may be made at the discretion of the 

Engineer or his Representative at intervals deemed suitable and justified by him. Provided always 

that, subject to execution of work of substantial value in the context of the contract price, the 

interval of such on account payments shall be decided by the Engineer or his Representative, 

which shall ordinarily not be less than 1 month in between two payments for on account bill and / 

or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer‘s Representative and 

entered in the Trustees‘ Measurement Book, at intervals deemed suitable and proper by him and / 

or the Engineer. The Contractor or his duly accredited Representative or Agent shall remain 

present at the time of such measurement and assist the Engineer‘s Representative in every manner 

required by him. After the measurements taken have been entered in the Measurement Book, the 
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Contractor or his Agent shall sign the Measurement Book at the end of such Measurements over 

the Contractor‘s Rubber Stamp as a taken of acceptance of all such measurements, recorded above 

and prior to such signature. If the Contractor or his Agent fails to participate even other 3 days 

written notice from the Engineer‘s Representative the measurement shall be taken ex-part by the 

Engineer‘s representative and those shall be accepted by the Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the 

Contractor shall type out his bill in the proforma approved by the Engineer and submit the same to 

the Engineer‘s Representative in quadruplicate, duly signed by him or his accredited Agent over 

his Rubber Stamp. The Engineer or his Representative may, in his absolute discretion, allow 

advance payment against such bill to the extent of an amount not exceeding 75% of the ―net 

payable‘ sum of the said bill, subject to adjustment thereof against the bill at the time of checking 

and auditing the bill at the Trustees end., The measurement Book will not be handed over to the 

Contractor; but he will obtain the abstracts of quantities, amount and recoveries to type out the 

bill. 

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ 

where estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be 

made to the extent of 75% of the value of any material purchased and brought to the site by the 

Contractor. Provided always that— 

i.             The materials shall, in the opinion of the Engineer or his Representative, be of 

           imperishable nature. 

ii.           The value of such materials shall be assessed by the Engineer or his Representative, at 

their own discretions, 

iii.             A formal agreement has been drawn up with the contractor, under which the 

           Trustees secure a lien on the contractor‘s materials. 

iv.            The materials are safe-guarded by the contractor against losses, shortage and misuse 

due to the contractor postponing the execution of the work or otherwise, 

1. In the event of shortage of such materials within the Trustees‘ protected areas in the Docks, the 

contractor shall submit an indemnity Bond in the proforma and manner acceptable to Trustee‘ 

whereby the contractor shall indemnify the Trustees‘ against all financial loss/ damage, on 

account of loss/ damage to such materials for whatever reasons. 

2. In the event of storage of such materials outside the Trustees‘ protected areas the Contractor 

shall submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the 

same sum as is being advance, in the proforma and manner acceptable to the Trustees. The 

Guarantee shall be of a Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled 

Commercial bank, as the case may be, acceptable to the Trustees and shall remain valid till the 

anticipated period of consumption of such materials in the work. The Bank Guarantee must 

bear an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed 

sum to the Trustees by the Bank on the date of expiry of the validity of the Guarantee, unless 

with the prior written approval of the Engineer on behalf of the Trustees, the Bank has 

extended the validity of the Guarantee. 

3. The amount of advance shall be recoverable from the contractor‘s bills or any other dues, 

progressively with the consumption of the materials on the basis of quantity consumed. 

Consequent on full recovery of the advance the Indemnity Bond / Bank Guarantee, vide sub-

clause (v) & (vi) above, shall be returned to the Contractor duly discharged by the Engineer on 

behalf of the Trustees. 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent 

the Trustees from obtaining repayment from the Contractor, in case the Engineer or his 

Representative should over certify for payment or the Trustees should over-pay the Contractor on 

any account. 

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any 

money or balance or Bank Guarantee, which may be due to the Contractor from the Trustees, 

owing to dispute or otherwise or for any delay on the part of the Trustees in making interim or 

final payment or otherwise. 

 

 

 

 



 11 

7. VARIATION AND ITS VALUATION: 

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities 

of the work and shall never be deemed as actual or correct quantities of the works to be executed 

by the contractor in fulfillment of his obligation under the contract. 

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the 

Quantity, quantity or form of the works or any part thereof that may, in his opinion, be necessary 

and the Contractor upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the works. 

 

7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of 

the contract, but the value (if any) of all such variations evaluated in accordance with the 

Engineer‘s sole decision shall be taken into account and the contract price shall be varied 

accordingly. 

7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in 

the quantity of any work up to 15% where such increase or decrease is not the result of any 

variation order given under this clause but is the result of the quantities exceeding or being less 

than those stated in the bill of quantities. Provided also that verbal order of variation from the 

Engineer shall be complied with by the Contractor and the Engineer‘s subsequent written 

confirmation of such verbal order shall be deemed to be an order in writing within the meaning of 

this clause. 

7.5. a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have 

been carried out under the written orders of the Engineer. 

b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the 

sum named in the tender in respect of any extra work done or work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be 

valued on the basis of the rates and prices set out in the contract, if in the opinion of the 

Engineer, the same shall be applicable. If the contract does not contain any rates or prices 

directly applicable to the extra additional or substituted work, then the Engineer may decided 

the suitable rates on the basis of Schedule of Rates (including surcharge in force at the time of 

acceptance of tender), if any, adopted by the Trustees with due regard to the accepted 

contractual percentage, if any thereon. In all other cases the Engineer shall solely determine 

suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be 

final, binding and conclusive. 

d)      If the nature or amount of any omission or addition relative to the nature or amount of the 

whole of the contract work or to any part thereof shall be such that, in the opinion of the 

Engineer, the rate of prices contained in the contract for any item of the works or the rate as 

evaluated under sub-clauses (b) and (c) of this clause, is by reason of such omission or addition 

rendered unreasonable or in-applicable the Engineer shall fix such other rate or price as he 

deems proper and the Engineer‘s decision shall be final, binding and conclusive. 

 

 

 

 

 

 

 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / 

TERMINATION OF  CONTRACT 
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8.1. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees‘ 

materials to be supplied as per contract or exceptionally adverse climatic conditions and natural 

phenomenon or strikes, lock-outs, civil commotions or other special circumstances of any kind 

beyond the control of the Contractor cause delay in completing the work, the contractor shall 

apply to the Engineer in writing for suitable extension of completion time within 7 days from the 

date of occurrence of the reason and the Engineer shall thereupon consider the stated reasons in 

the manner deemed necessary and shall either reject the application or determine and allow in 

writing the extension period as he would deem proper for completion of the work, with or without 

the imposition of ―Liquidated Damaged‖ Clause (No.8.3hereof) on the Contractor and his decision 

shall be binding on the contractor.  If an extension of completion time is granted by the Engineer, 

the clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be not 

completed within the extended time, unless stated otherwise in the decision communication by the 

Engineer, as aforesaid. 

8.2. a) If the Contractor fails to complete the work within the stipulated dates or such extension 

     thereof as communicated by the Engineer in writing, the contractor shall pay as compensation 

     (Liquidated Damage)to the Trustees and not as a penalty, ½ % (half percent) of the total value 

     of work (contract price) as mentioned in the latter of acceptance of the tender/offer, for every 

     week or part thereof  the work remains unfinished.  Provided always that the amount of such 

     compensation shall not exceed 10% the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the 

     said amount of compensation / damage in Sub-Clause (a) of this clause, from any money6 due 

     or likely to become due to the contractor.  The payment or deduction of such compensation / 

     damage shall not relieve the Contractor from his obligation to complete the work or from any of 

     his other obligations / liabilities under the contract and in case of the Contractor‘s failure and at 

     the absolute discreti9on of the Engineer, the work may be ordered to be completed by some 

     other agency at the risk and expense of the Contractor, after a minimum three days notice in 

     writing has been given to the contractor by the Engineer or his Representative. 

8.3. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute 

discretion , terminate the contract due to occurrence of any of the following reasons and decision 

of the Trustees in this respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 

 

(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory 

or the work is not getting completed within the agreed period on account of Contractor‘s 

lapses. 

 

(iii) The Contractor has failed to commence the work or has without any lawful excuse under 

these conditions , has kept the work suspended despite receiving  the Engineer‘s or his 

Representative‘s written notice to  proceed with the work. 

 

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer 

or his Representative the written notice stating that the said materials or work are rejected 

by him . 

 

(v) The Contractor is not executing the work in accordance with the contract or is persistently 

or flagrantly neglecting to carry out his obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of 

the contractor to any officer, servant or representative of the Trustees or to any person on 

his or their behalf in relation to the obtaining or to the execution of the contract. 

 

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or 

being a company goes in to liquidation either compulsorily or voluntarily. 

 

1. Upon receipt of the letter of termination of work, which may be issued by the Engineer on 

behalf of the Trustees, the Contractor shall hand over all the Trustees‘ tools, plant and 

materials issued to him at the place to be ascertained from the Engineer, within 7 days of 

receipt of such letter. 

2. In all such cases of Termination of work, the Trustees shall have the power to complete 

the Work through any other agency of the Contractor‘s risk and expense and the 

Contractor shall be debited any sum or sums that may be expended in completing the 

work beyond the amount that would have been due to the contractor, had he duly 

completed the whole of the work in accordance with the contract. 
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3. Upon termination of contract, the contractor shall be entitled to receive payment of only 

90 % of the value of the work actually done or materials actually supplied by him and 

subject to recoveries as per contracts, provided the work done and materials conform to 

specifications at the time of taking over by the Trustees.  The payment for work shall be 

based on measurements of actual work done and priced at approved contract rates or other 

rates, as decided by the Engineer.  The payment for materials supplied shall be at the rates 

as decided by the Engineer, which shall in no case be more than market rates prevailing at 

the time of talking over by the Trustees.  The Engineer‘s decision in all such case shall be 

final, binding and conclusive. 

4. The Trustees shall have the power to retain all moneys due to the Contractor until the 

work is completed by other agency and the Contractor‘s Liabilities to the Trustees and 

known in all respect. 

 

 

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

9.1. On completion of execution of the work the contractor shall maintain t6he same for a period, as 

may be specified in the form of a Special Condition of the Contract, from the date mentioned in 

the initial Completion Certificate in the Form G.C.1.  Any defect / fault, which may appear in the 

work during aforesaid maintenance period, arising, in the sole opinion of the Engineer or his 

Representative, from materials or workmanship not in accordance with the contract or the 

instruction of the Engineer or his Representative, shall, upon the written notice of the Engineer or 

his Representative, be amended and made good  by the Contractor at his own cost within seven 

days of the date of such notice, to the satisfaction of the Engineer or his Representative, failing 

which the Engineer or his Representative shall have the defects amended and made good through 

other agency at the Contractor‘s risk and cost and all expenses, consequent thereon or incidental 

thereto, shall be recoverable from the Contractor in manner deemed suitable by the Engineer. 

9.2. The Contract shall not be considered completed and the work shall not be treated as finally 

accepted by the Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall 

have been signed and issued by the Engineer to the contractor after all obligations under the 

Contract including that in the maintenance period, if any, have been fulfilled by the Contractor.  

Previous entry on the works or taking possession, working or using thereof by the trustees shall 

not relive the Contractor of his obligations under the contract for full and final completion of the 

work. 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of 

his Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the 

amount of  Security held by the Trustees, and (ii) his ―No further claim‖ Certificate in from G.C.3 

annexed hereto (in original), where upon the Engineer shall issue Certificate in from G.C.2 and 

within two months of the Engineer‘s recommendation, the Trustees shall refund the balance due 

against the Security Deposit to the Contractor, after making deduction there from in respect of any 

sum due to the Trustees from the Contractor. 

 

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 

 

10.1. In all disputes, matters , claims , demands or questions arising out of or connected with the 

interpretation of the Contract including the meaning of Specifications and Instructions or as to the 

quality of  workmanship or as to the materials used in the work or the execution of the work 

whether during the progress of the work or after the completion and whether before or after the 

determination , abandonment or breach of  the contract the decision of the Engineer shall be final 

and binding on all parties to the contract and shall forthwith be given effect to by the Contractor . 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days 

after receiving notice of such decision require that the matter shall be referred to Chairman, who 

shall thereupon consider and give a decision. 

10.3.  If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, 

within 15 days after receiving notice of such decision required that within 60 days from his written 

notice , the Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be 

maintained by the Trustees for the purpose and any such reference shall be deemed to be a 

submission to arbitration within the meaning of  Indian Arbitration Act , l940 or any statutory 

modification thereof . 

1. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reason whatsoever, another person from panel shall 

be appointed as Sole Arbitrator and he shall proceed from the stage at which it was left 

by his predecessor. 



 14 

2. The Arbitrator shall be deemed to have entered on reference on the date he issues notice to 

both the parties fixing the date of first hearing. 

3. The time limit within which the Arbitrator shall submit his award shall normally be 

4 months as provided in Indian Arbitration Act, 1940 or any amendment thereof.  

The Arbitrator may, if found necessary, enlarge the time for making and publishing 

the award, with the consent of the parties. 

4. The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his 

sole discretion.  Upon every or any such reference to cost of any incidental to the 

reference and award respectively shall be in discretion of the Arbitrator who 

may determine, the amount thereof or by whom and to whom and in what manner the 

same shall be borne and paid . 

5. The Award of the Arbitrator shall be final and binding on all parties subject to the 

provisions of the Indian Arbitration Act, 1940 or any amendment thereof. The 

Arbitrator shall give a separate award in respect of each item of disputes and respective 

claim referred to him by each party and give reason for the award. 

6. The Arbitrator shall consider the claims of all the parties to the contract within only 

the parameters of scope and conditions of the contract in question. 

7. Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 

and rules made there under, for the time being in force, shall apply to the 

arbitration proceedings under this Clause. 

10.4. The Contractor shall not suspend or delay the work and proceed with the work with due diligence 

in accordance with Engineer‘s decisions.  The Engineer also shall not withhold any payment, 

which, according to him, is due or payable to the Contractor, on the ground that certain disputes 

have cropped up and are likely to be referred to arbitration. 

10.5. Provided always as follows: 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the 

             case of contracts , where tendered amount appearing in the letter of acceptance of the 

              tender / offer is less than Rs.40,00,000/-. 

 

(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in 

             relation to the execution of the work to the Engineer within 30 days from the date of 

             occurrence of the cause of dispute and before the preparation of the final bill, giving 

             detailed justifications, in the context of contract conditions. 

 

(c) Contractor‘s dispute, if any, arising only during the maintenance period stipulated in 

              the contract, must be submitted to the Engineer, with detailed justifications in the 

              context of contract Conditions, before the final completion of the work. 

 

No dispute or difference on any matter whatsoever, pertaining to the contract can be 

             raised by the contractor after the completion of the work. 

 

(d) Contractor‘s claim / dispute raised beyond the time limits prescribed in sub-clauses 

             8.5(b) and 8.5(c) hereinabove, shall not be entertained by the Engineer and / or by 

             any Arbitrator, subsequently. 

 

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their 

              sole discretion, by adding the names of new Arbitrators and / or by deleting the 

              names of existing Arbitrators, without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 

  CONTRACT NO………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special 

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all 

the works required to be performed in accordance with the Specification, Bill of Quantities, General & 

Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates and 

prices set out in the annexed Bill of Quantities with …………………….. month/week from the date of the 

order to commence the work and in the event of our Tender being accepted in full or in part, I/We also 

undertake to enter into a Contract Agreement in the Form hereto annexed with such alterations or additions 

thereto which may be necessary to give effect the acceptance of the Tender and incorporating such 

Specification, Bill of Quantities, Drawings and Special & General Conditions of Contract and I/We hereby 

agree that until such Contract Agreement is executed the said Specifications, Bill of Quantities, Conditions 

of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees 

shall be the Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 
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 *I/We require ………….......... days/months preliminary time to arrange and procure the materials 

required by the work from date of acceptance of the Tender before I/We could commence the Work. 

(* This should be scored out in the case of labour contracts) 

I/We have deposited with the Trustees‘ Financial Advisor & Chief Accounts Officer / Manager 

(Finance), Haldia Dock Complex vide Receipt No ……………………………. of ………………………… 

as Earnest Money. 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than 

four months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 

FORM OF AGREEMENT 

 

 

 

THIS AGREEMENT made this ………………………..day of………………….200………….between the 

Board of Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 

(thereinafter called ―Trustees‖ which expression shall unless excluded by or repugnant to the context be 

deemed to include their successors in office) of the one part and 

…………………………………………………………………………………………………………………(

hereinafter called ― the Contractor ‖, which expression shall unless excluded by or repugnant to the context 

be deemed to include its heirs, executors, administrators, representatives and assignees or successors in 

office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...a

nd have accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW 

THIS AGREEMENT WITNESSETH as follows : 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

               assigned to them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of this 

               Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in 

               any way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 

              mentioned , the Contractor hereby covenant with the Trustees to execute and maintain  the 

              work in conformity in all respects with the provisions of the contract. 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution 

               and maintenance of the Work, the Contract Prices at the times and in the manner prescribed 

               by the Contract. 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be 

hereunto affixed (or have hereunto set their respective hands and seals) the day and year first above 

written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

……………………………………………………………………………………………………………. 

  

Or 

 

 

SIGNED, SEALED AND DELIVERED 

 

 

 

by the said ……………………………………………………………………………………………….. 

 

In the presence of: 

 

Name …………………………………………………………………………………………………….. 

 

Address: …………………………………………………………………………………………………. 

 

…………………………………………………………………………………………………………… 

 

 

The Common Seal of the Trustees was hereunto affixed in the presence of: 

 

 

Name…………………………………………………………………………………… 

 

Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 

 

 
 

 

 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

 Which was carried out by you is in the opinion of the undersigned completing in every respect on 

the ………………………. Day of ………………………..20……………………… in accordance with 

clause 62 of the General Conditions of Contract and under the provisions of the Contract for a period of  

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 

 

 

 

 

 

Signature (………………………………………) 

    (Engineer / Engineer‘s Representative) 

 

Name…………………...………………………………… 

 

Designation………………………………………………. 

 

 

 

Office Seal 

c.c. to The Deputy Chief Engineer (         ) 

           The Deputy Manager (        ) 

           Financial Adviser & Chief Accounts Officer/ 

           Manager (Finance), Haldia Dock Complex. 

 

FORM G.C.1 
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KOLKATA PORT TURST 

 

 
 

 

The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 

CERTIFICATE OF FINAL COMPLETION 
This is to certify that the following works viz. 

 

 

Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No …………………………………………………….dt ……………………… 

Work Order No ……………………….………………………………….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 

 

Which was carried out by Shri / Messrs………………………………………………………………is now  

complete in every respect in accordance with the terms of the Contract and that all the obligations under 

Contract have been fulfilled by the Contractor. 

 

 

 

 

 

 

 

Signature (………………………………………) 

    (Engineer / Engineer‘s Representative) 

 

 

Name………………………………………………………… 

 

Designation………………………………………………. 

 

 

 

Office Seal 

 

 

 

 

 

FORM G.C.2 
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KOLKATA PORT TRUST 
 

                                                                   
 

 (‗No Claim‘ Certificate From Contractor) 

 

The Engineer 

Kolkata Port Trust 

Kolkata / Haldia 
 

(Attn …………………………………………………………..) 

 

(Address, the Trustees‘ Official, mentioned in 

the work Order and under whom the Contract 

was executed) 

 

 

 

 

 

Dear Sir, 

 

I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the 

execution of the following work, viz. 

 

Name of Work …………………………………………………………………………………………… 

 

Work Order No ………………………………………………………. dt ……………………………… 

 

Contract No ……………………………………………...……………dt……………………………….. 

 

Agreement No ………………………………………...…………….dt…………………….….……and I/We 

have no further claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 

 

 

 

 

        (Signature of Contractor) 

 

Date .………………………….…………………… 

 

Name of Contractor ………..……………………………………… 

 

Address ……….…………………………………………………… 

 

……………………………………………………………. 

 

 

(Official Seal of the Contractor) 

 

 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security 

Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any 

nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-  or as 

decided by the Engineer / Legal Adviser of the Trustees. 
 

To 

The Board of Trustees 

for the Port of Kolkata. 

 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 

In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the 

Major port Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / 

Limited / Registered Company, having its Registered Office at ............... ................... ...... .. .................. 

(hereinafter referred to as ―The Contractor‖) from cash payment of Security Deposit / Payment of Security 

Deposit through deduction from the Contractors‘ bills under the terms and conditions of a contract made 

between the Trustees and the Contractor for ………………… …………………… …… … ……………… 

(write the name of the work as per Work Order) in terms of the Work order No ….… 

…………………………………………. dated……………………………..(hereinafter referred to as ―the 

said contract‖), for the due fulfillment by the contractor of all the terms and conditions contained in the said 

contract, on submission of a bank Guarantee for Rs ……… ……… ……… … (Rupees ……………… 

……………… ……………… ………………… …………………… ……… ) 

we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on 

the advise of  the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent 

of the said sum of Rs …………………  (Rupees .................. ...................... ........................... ... .... 

.................... .............................................) We………………………….........……Branch,Kolkata 

………………………………/Haldia, further agree that if a written demand is made by the Trustees through 

any of its officials for honoring the Bank Guarantee constituted by these presents, 

We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall have 

no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so 

demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker‘s Cheque 

drawn in favour of ―Kolkata Port Trust‖, without any demur. Even if there be any dispute between the 

contractor and the Trustees, this would be no ground for us,…………… 

…………………………………………………….(Name of Bank), ……… …… ……………. Branch, 

Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the manner aforesaid. 

The very fact that We,  ………… ………… …………… ……… ………Branch,Kolkata 

……………………………. /Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner 

aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally 

without any reference, whatsoever, to the contractor. 

 

2.       We,………..………………………………………………………………………..Branch,Kolkata……...

………………………/Haldia, further agree that a mere demand by the Trustees at any time and in the 

manner aforesaid, is sufficient for us, …………... ……………… Branch, Kolkata 

………………………….. / Haldia, to pay the amount covered by this Bank Guarantee in full and in 

the manner aforesaid and within the time aforesaid without reference to the contractor and no protest 

by the contractor, made either directly or indirectly or through Court , can be valid ground for us, 

………… ………………………………… ……………… ………… …Branch,Kolkata 

………………………………. /Haldia, to decline or fail or neglect to make payment to the Trustees in, 

the manner and within the time aforesaid. 

3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, 

further agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the 

period that is taken for the due performance of the said contract by the contractor and that is shall 

continue to be enforceable till all the dues of the Trustees under and/or by virtue of the terms and 

conditions of the said contract have been fully paid and its claim satisfied and/or discharged in full 

and/or till the Trustees certify that the terms and conditions of the said contract have been fully and 

properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank 

Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 



 23 

……………………………………….day of …………………..19……and subject all so that the 

provision that the Trustees shall have no right to demand payment against this guarantee after the 

expiry of 6(six) calendar months from the expiry of the aforesaid validity period up to 

…………………………. Or any extension thereof made by us, …………………..Branch, Kolkata 

…………………………../Haldia, in further extending the said validity period of this Bank Guarantee 

on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees, only on a 

written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee. 

4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 

……………………………. /Haldia, further agree that, without our consent and without affecting in 

any manner our obligations hereunder, the Trustees shall have the fullest liberty to vary from time to 

time any of the terms and conditions of the said contract or to extend the time for full performance of 

the said contract including fulfilling all obligations under the said contract by the contractor or to 

postpone for any time or from time to time any of the powers exercisable by the Trustees against the 

contractor and to forebear or enforce any of terms and conditions relating to the said contract and We, 

……………………………….. Branch, Kolkata …………………………../Haldia, shall not be 

relieved from our liability by reason of any such variation or extension being granted to the contractor 

or for any fore-bearance, act or commission on the part of the Trustees or any indulgence by the 

Trustees to the contractor or by any such matter or thing of whatsoever nature, which under the law 

relating to sureties would, but for this provision, have effect of so relieving 

us,……………………………………Branch, Kolkata………………………………./Haldia. 

5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly 

undertake not to revoke this Bank Guarantee during its currency except with the previous consent of 

the Trustees in writing. 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/HALDIA. 

 

(OFFICIAL SEAL OF THE BANK) 

 


