KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043

TENDER DOCUMENT

For

“Electrical Installation Works For Drawing Power For Air —Conditioning Plants of Male & Female
(Both Medical and Surgical ) wards situated in the first floor of Centenary Hospital, Majherhat,
Kolkata 700053.”

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-1/ADV/487 dated 17.05.2018

e- Tender No. KoPT/Kolkata Dock System/CME/7/18-19/ET/108

o Site inspection followed by pre bid meeting :01.06.2018 at 11.00 hrs.
e Start date of submission of e-tender :07.06.2018 from 12.00 hrs.
¢ Closing date for e- Tender : 22.06.2018 up to 14.30 hrs.
¢ Date of opening of Techno commercial bid :22.06.2018 at 15.00 hrs.

Tender Fee: 1770/-(Non-Refundable)

Chief Mechanical Engineer



TENDER DOCUMENT

KOLKATA PORT TRUST
KOLKATA DOCK SYSTEM

e-TENDER FOR PROCURMENT “Electrical Installation Works For Drawing Power For Air —
Conditioning Plants of Male & Female ( Both Medical and Surgical ) wards situated in the first floor of
Centenary Hospital, Majherhat, Kolkata 700053.”

NOTICE INVITING TENDER No. KoPT/KDS/Mech/SE-1/ADV/487 Dated: 17.05.2018

TENDER NOTICE:

Electrical Division under Mechanical & Electrical Engineering Department of Kolkata Port Trust
invites e-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II:
Price Bid) for “Electrical Installation Works For Drawing Power For Air —Conditioning Plants of
Male & Female ( Both Medical and Surgical ) wards situated in the first floor of Centenary Hospital,
Majherhat, Kolkata 700053.”

Bid Document may be downloaded from MSTC website www.mstcecommerce.com/
eprochome/koptand KoPT website www.kolkataporttrust.gov.in .Corrigenda or clarifications, if any,

shall be hosted on the above mentioned websites only.
SCHEDULE OF TENDER (SOT)

TENDER NO.

KoPT/KDS/Mech/SE-I/ADV/487 Dated: 17.05.2018

MODE OF TENDER

e-Procurement System

(Online Part I - Techno-Commercial Bid and

Part 11 - Price Bid through
www.mstcecommerce.com/eprochome/koptof MSTC Ltd.)

The intending bidders are required to submit their offer
electronically through e-tendering portal. No physical tender is

acceptable by Kolkata Dock System

E-Tender No.

KoPT/Kolkata Dock System/CME/7/18-19/ET/108

Estimated value of Tender

Rs. 10,78,363/-

Date of NIT available to parties to | 18.05.2018
download
Date and time of Pre-Bid Meeting | 01.06.2018

and site inspection

i) Earnest Money Deposit

i) Tender Cost

The intending bidders should submit Earnest Money of Rs.
21,570/- (Rupees twenty one Thousand Five Hundred and
seventy only). And

“Tender Cost” containing Banker’s cheque or Pay Order or
Demand Draft from any of the Nationalized/ Scheduled Banks in
India having branch in Kolkata drawn in favour of “Kolkata Port
Trust” of Rs. 1770/- (Rupees One Thousand Seven hundred and
seventy only) including GST as the cost towards tender
document or Treasury Receipt of the deposit issued by the
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iii) Transaction Fee

Treasurer, Kolkata Port Trust, as the case may be. All Banker’s
cheques/Pay Orders/Demand Drafts should be drawn in
favour of “Kolkata Port Trust” on any nationalized/
Scheduled bank having branch in Kolkata.

Rs 638.00[(service charge = 0.05% on estimate value) plus GST
@18% on Service Charge]Payment of Transaction fee by
NEFT/RTGS in favour of MSTC LIMITED (refer clause. No. 4
of Annexure -A)

Last date of submission of Tender
Document Fee and Earnest Money

Last date of submission of
Transaction fee through
RTGS/NEFT in favour of MSTC
Limited, Kolkata.

22.06.2018 at 14-00 hrs.

Three working days before the last date of closing of online
bidding for the e-tender.

Date of Starting of e-Tender for
submission of on line (Techno-
Commercial Bid and price Bid) at
www.mstcecommerce.com/eproch

ome/kopt

07.06.2018 at 14-00 hrs.

Date of closing of online e-tender
for submission of Techno-
Commercial Bid & Price Bid.

22.06.2018 at 14-30 hrs.

Date and time of opening of Part-I
(i.e. Techno-commercial Bid after
confirmation of submission of
Tender Document Fee and
Earnest Money Deposit).

22.06.2018 at 15-00 hrs.

Date and time of opening of Price
Bid (Part-11). Bidders hall be
informed separately.

To be informed separately.
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Annexure-A

Instructions to Tenderers

Tender No. KoPT/Kolkata Dock System/CME/7/18-19/ET/108

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is
MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-700 020.

You are requested to read the terms & conditions of this tender before submitting your online tender.
Tenderers who do not comply with the conditions with documentary proof (wherever required) will
not qualify in the Tender for opening of price bid.

1.

Process of E-tender :

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal
which is free of cost. Only after registration, the vendor(s) can submit his/their bids
electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as Price
Bid over the internet will be done. The Vendor should posses Class Il signing type digital
certificate. Vendors are to make their own arrangement for bidding from a P.C. connected with
Internet. MSTC is not responsible for making such arrangement. (Bids will not be recorded
without Digital Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/kopt

1). Vendors are required to register themselves online with www.mstcecommerce.com— e-
Procurement —Psu/Govt depts—Register as Vendor under KOPT-- Filling up details and
creating own user id and password— Submit.

2).  Vendors will receive a system generated mail confirming their registration in their email
which has been provided during filling the registration form.

In case of any clarification, please contact KoPT/MSTC, (before the scheduled time of the

e- tender).
Contact Person (KoPT):
1. Santanu Kr. Das 2. Sanjib Sarkar
Superintending Engineer (Elect-1) Ex..Engr.(Elec.)
Mobile No. 96747-20037 Mobile No. 96747-20094
santanudas@ kolkataporttrust.gov.in sanjib@kolkataporttrust.gov.in

Contact person (MSTC Ltd):

1. Mr. Dibyendu Roy 2. Mr. Sabyasachi Mukherjee
DGM (E-commerce) Junior Manager (E-commerce)
Email: droy@mstcindia.co.in Mobile No. 72780-30407

Email: smukherjee@mstcindia.co.in

1. Ms Sumona Maity
Management Trainee(E-Commerce)
Mobile No. 98311-55225 Landline:033-2290-1004 (MSTC)
Email: smaity@mstcindia.co.in




Google hangout ID(for text chart): mstceproc@gmail.com

B) System Requirement:

I.  Windows 7 or above Operating System
ii.  IE-7 and above Internet browser.
iii.  Signing type digital signature.
iv.  Latest updated JRE 8 (x86 offline) software to be downloaded and installed in the
system.
To disable “Protected Mode” for DSC to appear in the signer box following settings may be
applied.

e Tools => Internet Options =>Security => Disable protected Mode. If enabled-i.e.
Remove the tick from the tick box mentioning “Enable Protected Mode”.
Other Settings :

Tools=>Internet Options =>General =>Click on Settings under “browsing history/Delete
Browsing History” =>Temporary Internet Files =>Activate “Every time | Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—Internet
Options—custom level (Please run IE settings from the page www.mstcecommerce.com once).

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
WWW. mstcecommerce.com/eprochome/kopt

(A) Part — I (Techno-Commercial bid): Would be opened electronically on specified date and
time as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid
electronically.

(B) Part — Il (Price bid): Would be opened electronically of only those bidder(s) whose Part — |
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of
opening of Part 11 (Price bid) through valid e-mail confirmed by them.

The tenderers are advised to offer their best possible rates. There would generally be no
negotiations. Bidders are requested to submit their most competitive prices while submitting the
price bid.

All entries in the tender should be entered in online Technical & Commercial Formats without
any ambiguity.

Special Note towards Transaction fee:

“The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My
Menu” in the vendor login. The vendors have to select the particular tender from the event
dropdown box. The vendor shall have the facility of making the payment either through NEFT
or Online payment. On selecting NEFT, the vendor shall generate a challan by filling-up a form.
The vendor shall remit the transaction fee amount as per the details printed on the challan
without making change in the same. On selecting Online payment, the vendor shall have the
provision of making payment using its Credit / Debit Card / Net Banking. Once the payment
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gets credited to MSTC’s designated Bank Account, the transaction fee shall be auto authorized
and the vendor shall be receiving a system generated mail” Transaction fee is non-refundable
- The vendor will not have the access to online e-tender without making the payment towards
transaction fee.

NOTE: - The bidders are advised to remit the transaction fee well in advance before the closing
time of the event so as to give themselves sufficient time to submit the bid.

Contact Details :

Fax No. : 033-22831002.

Email ids: sanjibpoddar@mstcindia.co.in, arindam@mstcindia.co.in, rpradhan@mstcindia.co.in,
smukherjee@mestcindia.co.in.

Bidders may please note that the transaction fee should be deposited by debiting the A/C of the
bidder only; transaction fee deposited from or by debiting any other party’s a/c will not be
accepted. Transaction fee is nonrefundable.

In case of failure to submit the payment towards Transaction fee for any reason, the vendor, in
term, will not have the access to online e-tender.

In case of failure to submit the payment towards cost of Tender Document and Earnest Money
Deposit (EMD), the vender will not have the access to on line e-tender and no correspondence in
this respect will be entertained and KoPT will not be responsible for any such lapses on this
account. Bidder(s) are advised to make remittance of Tender Fee and EMD through separate
Banker’s Cheque or Pay Order or Demand Draft, well in advance and verify completion of
transaction in respect of Tender Fee and EMD. Vendors are instructed to use Upload Documents
link in “My menu” to upload documents in document library. Multiple documents can be
uploaded. Maximum size of single document for upload is 5 MB. Once the documents are
uploaded in the library, vendors can attach documents through “Attach Document” link against
the particular tender. For further assistance please follow instructions of vendor guide.

All notices/corrigendum and correspondence to the bidder(s) shall be sent by email only during
the process till finalization of tender by KoPT. Hence the bidders are required to ensure that
their corporate email 1.D. provided is valid and updated at the stage of registration of vendor
with MSTC (i.e. Service Provider). Bidders are also requested to ensure validity of their DSC
(Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:

(). Bidder(s) need to submit necessary Tender Document Fee, EMD and Transaction Fee for
their eligibility to bid online in the e-tender. Tender Document Fee and Transaction fees are non
refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will be
refunded by KoPT. In case of the successful tenderer, this amount may be adjusted against the
Security Deposit.

(b). An amount of Rs. 1770/- as tender document fee and Rs. 21,570/- as EMD have to be
deposited by Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/Nationalized
Bank in favour of “Kolkata Port Trust” payable at Kolkata, to be enclosed with the Techno-
commercial part of the tender.




(c). If any tenderer withdraws his tender before 120 days from the date of opening of the
Techno-commercial Bid of the tender, the Earnest Money Deposit will be forfeited by the
Trustees.

(d). Tender without the Earnest Money or depositing the Earnest Money in a manner other than
what has been stipulated here-in-before or for an amount less than the specified amount would
be considered as invalid tender and would be summarily rejected.

(e). NSIC registered firms under Single Point Registration scheme are exempted from depositing
Tender Fee and Earnest Money. But all the NSIC registered firms are not exempted from
depositing Tender Fee and Earnest Money. Only those firms, having documents of such
exemption for the entire tendered work (as per the Bill of Quantity) would be exempted.
Documentary evidence must be uploaded for claim of such exemption, failing which their tender
would be summarily be rejected.

(). The process involves Electronic Bidding for submission of Tender Document Fee and EMD,
Techno- Commercial Bid as well as Price Bid.

(9). The bidder(s) who have submitted the above fees can only submit their Techno Commercial
Bids and Price Bid through internet in MSTC website www.mstcecommerce.com — e-
procurement —Psu/Govt depts— Login under KOPT—My menu— Auction Floor Manager—
live event —Selection of the live event.

(h).The bidder should allow to run an application viz. enApple by accepting the risk and clicking
on run. This exercise has to be done twice immediately after opening of Bid floor. Then they
have to fill up Common terms/Commercial specification and save the same. After that clicking
on the Techno-Commercial bid. If this application is not run then the bidder will not be able to
save/submit his Techno-commercial bid.

(). After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their
Techno-Commercial bid. Once the same is done, the Price Bid link becomes active and the same
has to filled up and then bidder should click on “save” to record their price bid. Then once both
the Techno-Commercial bid & price bid has been saved, the bidder can click on the “Submit”
button to register their bid.

(). In all cases, bidder should use their own ID and Password along with Digital Signature at the
time of submission of their bid.

(k). During the entire e-tender process, the bidders will remain completely anonymous to one
another and also to everybody else.

(). The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

(m). All electronic bids submitted during the e-tender process shall be legally binding on the
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of the
Tender Document.




(n). It is mandatory that all the bids are submitted with digital signature certificate otherwise the
same will not be accepted by the system.

(0). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full
or part as the case may be without assigning any reason thereof.

(p). No deviation of the terms and conditions of the tender document is acceptable. Submission
of bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the
tender.

(g). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian
Rupee Currency as per UOM indicated in the e-tender floor/tender document.

9. | The e-tender shall be governed by the terms and conditions mentioned therein.

10. | No deviation to the technical and commercial terms & conditions are allowed.

11. | KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without
assigning any reason thereof.

12 | The online tender should be submitted strictly as per the terms and conditions and procedures
laid down in the website www.mstcecommerce.com/eprochome/KoPT of MSTC Ltd.

13. | The bidders must upload all the documents required as per Pre-qualification criteria and the
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall
lead to disqualification. Any other document uploaded which is not required as per the terms of
the NIT shall not be considered.

14 | The bid will be evaluated based on the filled-in technical and commercial formats.

15. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be
forfeited. Punitive action including suspension and banning of business can also be taken
against defaulting bidders.

16 | Bidders are requested to read the wvendor guide and see the video in the page

www. mstcecommerce.com/eprochome to familiarize them with the system before bidding.




Annexure-B

Terms and Conditions of Tender

Tender No. KoPT/Kolkata Dock System/CME/7/18-19/ET/108

Pre-qualification Criteria of the Bidders

The intending Tenderers shall satisfy the following conditions with supporting documents:

i) The firms must have average annual financial turnover during the last three years ending 31st
March, of the previous financial year of at least 30% of the estimated cost.

i) The firms must have either of the following as experience of having successfully completed
similar works during last seven years, ending on last day of month, previous to the one in which
applications are invited:

a) Three similar completed works costing not less than 40% of the estimated value.
Or

b) Two similar completed works costing not less than 50% of the estimated value.
Or

c) One similar completed works costing not less than 80% of the estimated value.

Here “similar works” means “Supply, Installation, testing and commissioning of LT Panel,
including Supplying and laying of LT cable in Under Ground / Through masonary wall and
floor & allied works, earthing, etc “

Work experience as a sub contractor or supply contractor shall not be considered as requisite

qualification. The Tenderer shall have to upload documents (certified copy), viz. order letter and
proof of execution to establish his credentials.

OTHER INSTRUCTION:

1. Tender Fee and Earnest Money or NSIC Certificate, if applicable, are to be uploaded and
must be physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical
Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043,
failing which techno-commercial bid will not be opened. Details of which are as under —

(a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.1,770/- (Rupees
One Thousand Seven Hundred and Seventy only) as cost of Tender Document.

(b) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs. 21570/- (Rupees Twenty one
Thousand Five Hundred and Seventy only) as Earnest Money Deposit.

(c) NSIC Certificate in case of Micro and Small Enterprises (MSES) registered with NSIC (under
single point Registration Scheme) having valid certificate.
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2. In addition to above as mentioned in SI.No.1, following documents are to be UPLOADED:

(i) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e. 2014-15, 2015-16 and 2016-17),and the same should be audited as per relevant norms
wherever required.

(i)  Self-attested documentary evidence of successful completion of similar work as proof of
fulfilling the Pre-qualification Criteria of the tender.

(iii) Copies of self attested valid GST Registration Certificate.

(iv) Copy of self attested ESI Registration Certificate, OR an affidavit before a first class judicial
magistrate as per the format given in Annexure-G (in case the Tenderer is not covered under
ESI Act or exempted from it). The tenderers, if not covered under ESI Act, shall, additionally,
indemnify KoPT against all damages and accidents to his labourer in a non-judicial stamp
paper as per the format given in Annexure-H. The contractors should declare and state in the
averment in the Affidavit and in the indemnity bond that in case such declaration will be found
wrong and false, they will be held responsible for all consequences in respect of compliance of
The Employees State Insurance Act 1948.

(v) Certified copy of valid Trade License and Electrical Contractor’s License.
(vi) Copy of self-attested PAN Card of the firm / company issued from Income Tax Department.

(vii) Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary
documents in support of their statement in this regard.

(viii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment Challan.

(ix)  Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration
Certificate.

(x) NSIC Certificate in case of Micro and Small Enterprises (MSESs) registered with NSIC (under
single point Registration Scheme) having valid certificate.

(xi) A separate statement of the tenderer containing full name and office address of the Tenderer,
names and designation of the officials of the Tenderer connected with the instant Tender,
their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Proforma
(Form-D).

(xii)  Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking
and also that they or their associates have not been banned or delisted by any Govt. or Quasi-
Govt. agencies or PSUs in India as per enclosed Proforma.

(xiii) Details of the firm as per ‘Schedule-O’ of the tender document.

(xiv) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure —I).
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3. All the document as mentioned here-in-before shall have to be UPLOADED failing which the
related offer will be liable to be cancelled. The tenderer should clearly understand that no
information/indication as to price should be entered in the page of “Bill of Quantities” or
elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the
Techno-commercial part of the tender would lead to rejection of the offer.

4. Please note that there is no provision to take-out the list of parties downloading the tender
document from the website mentioned in NIT. As such bidders are requested to see the website
once again before the due date of tender opening to ensure that they have not missed any
CORRIGENDUM uploaded against the said tender after downloading the tender document. The
responsibility of downloading the related CORRIGENDUM, if any, will be that of downloading
parties.

Tenderers may note that non-submission of any of the aforesaid documents/non-fulfiliment of
any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be
made by the Tenderer in the tender and the tender must be in accordance with the specification. Non
conformation to this instruction shall be treated as non-responsive& hence may disqualify the tender.

5. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial
bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date,
to be intimated beforehand.

6. The Trustees reserve the right to accept or reject the tender without assigning any reason
whatsoever.

7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in
connection with preparation or submission of the tenders.

8. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-
bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as
per the schedule) on the next working day will be considered as scheduled time for the purpose of
Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price
Bid, as the case may be. Here, Trustees’ working day means Monday to Friday in between 9-30
hrs. to 17-30 hrs.

9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document
or if any further information is required, the same shall be clarified/amended by KoPT in the Site
Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a later
date after the Pre-bid meeting. In the event of making any important clarification or amendment
of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same shall be
immediately hoisted in KoPT’s website for information of all concerned and the same shall form
a part of the Tender Document. Any offer having deviation from KoPT’s terms and conditions
shall render such offer unacceptable to KoPT. No alteration shall be made by the Tenderer in the
tender document and the offer must be in accordance with the terms and conditions of the tender.
The prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid
meeting in order to make themselves fully aware of the work, site and scope of work as
mentioned in the Bill of Quantity as per tender. For attending the Pre-bid Meeting, the
representatives of the tenderers should accompany proper authorizations letters from their
respective organizations.
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10. The quoted rate should be exclusive of GST .The rate quoted in the tender shall hold good and
shall be binding on the tenderer not withstanding any increase in the prices of the materials and
labour or in the freights or levy or other charges whatsoever and the tenderers shall not be
entitled to claim any increase over the rates quoted by them during the pendency of the contract.

11. Validity of offer: The quoted rates would be kept valid for 120 days from the date of opening of
the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends his
quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-tender,
the Earnest Money deposited shall to be forfeited.

12. The tenderers shall distinctly understand that they will be strictly required to conform to all the
terms of the tender and the plea of custom prevailing will not in any case be accepted as an
excuse on their part for infringing of any of the conditions and they shall refrain from sending
revised or amended quotations, after the closing date and time of the tender.

13. Evaluation criteria:
(i) A price shall be inserted against each item of the bill of quantities and these prices shall

include all manner of labour, material plant tools and all other matters necessary for the
execution of the contract in accordance with the General Conditions of Contract, specifications,
drawing, if any, and bill of quantities excluding GST.

(i) If it is found on examination of a tender that there is a discrepancy between the total amount
inserted in the bill of quantities and the amount arrived at by valuing the quantities set out therein
with the rates and prices set against them, by the tenderer, calculation for the total amount will be
made on the basis of Unit Rates multiplied by quantities. Evaluation of the tender will be done on
the basis of the total price thus arrived.

The tenderer must not keep any column/space blank in any item under BOQ), else the tender is
liable for disqualification.

(iii) Goods and Service Tax, as applicable, on the amount of liquidated damage as well as other
recoveries, i.e., damage, penalty, land rent, etc., shall be deducted from the Contractors’ bill at
applicable rates and the same will not be reimbursed by KoPT.

14. Relevant GST Clause :

a. Supplier/Service Provider to confirm that the GST amount charged in Invoice is
declared in its returns and payment of taxes is also made.

b. The supplier/service Provider agrees to comply with all applicable GST Laws,
including GST Acts, Rules, Regulations, procedures, circulars and interaction there
under applicable in India from time to time and to ensure that such compliance is done
within the time prescribed under such laws. Supplier/Service Provider should ensure
accurate transaction details, as required by GST Laws are timely uploaded in GSTN.
In case there is any mismatch between the uploaded in GSTN by supplier/service
provider and details available with Kolkata Port Trust, then payment to
supplier/service provider to the extent of GST relating to the invoice/s under
mismatch may be retained from due payment till such time Kolkata Port Trust is not
sure that accurate tax amount is finally reflected in the GSTN to KoPT’s account and
is finally available to the Kolkata Port Trust in terms of GST Laws and that the credit
of GST taken by Kolkata Port Trust is not required to be reversed at a later date along
with applicable interest.
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C. Kolkata Port Trust has the right to recover mandatory loss including interest and
penalty suffered by it due to any non-compliance of tax law by the supplier/service
provider. Any loss of input tax credit to Kolkata Port Trust for the fault of supplier
shall be recovered by Kolkata Port Trust by way of adjustment in consideration
payable.

d. Supplementary invoices/debit note/credit note for price revision to enable Kolkata
Port Trust to claim tax benefit on the same shall be issued by you for a particular year
before September of the succeeding financial year.

€. The purchase order/work order shall be void, if at any point of time you are found to
be a blacklisted dealer as per GSTN rating system and further no payment shall be
entertained.

15. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra
work the same will be paid as per rate of PWD schedule rate/ rate of reputed
manufacturer/market rate with justification of rates as the case may be.

16. The contract document shall be drawn in English language only.

17. The contract shall be governed by all relevant Indian Acts as applicable only within the
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The
Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act,
law, rule as may be applicable. Payment to the labourers to be made as per the minimum wage
rate fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever
is higher and revision from time to time along with EPF /ESI and other statutory benefits, if
applicable.

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules,
Regulations, By-laws and procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay / damages etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind of noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations, By-laws and procedures.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour License from the Competent Authority for deploying requisite Nos. of labours in
the work and submit the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923
as amended by Amendment Act No. 65 of 1976° In addition to the above, the Personal Injuries
(Compensation Insurance) Act,1963 and any modifications thereof and rules made there under from
time to time. The contractor shall take into account all the above said financial liabilities in his
quoted rates and nothing extra, whatsoever, shall be payable to him on this account.

14



Annexure - C

Special Conditions of Contract

E- Tender No. KoPT/Kolkata Dock System/CME/7/18-19/ET/108

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the
site on his own, obtain all information, which may be necessary for the purpose of the tender/offer.
The Tenderer is advised to acquaint himself with the job involved at the site, laws and by-laws
enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and
local information will be accepted. All costs/charges/expenses that may be incurred by the Tenderer
in connection with the preparation of his tender shall be borne by the Tenderer and KoPT accepts no
liability in this regard.

2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be
disqualified.

3. Any quotation received for part supply or of doing a portion of the work with responsibility for
carrying out remaining works by the Trustees, will not be considered.

4. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance
with the specification. Non conformation to this instruction shall be treated as non-responsive&
hence may disqualify the tender.

5. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor
under the Contract shall be made in India in Rupee Currency. No foreign exchange is payable on
this contract.

6. The Contractor shall take adequate insurance cover for persons to be deployed for execution of
this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or
reinstate and make good to the satisfaction of KoPT for loss or damage accrued to any property or
rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising
out of or in any way in connection with the execution or purported execution of the contract and
further the contractor shall indemnify KoPT against all claims enforceable against KoPT (or
agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT is
a private person, in respect of any such injury (including injury resulting to death), loss or damage to
any person whomsoever or propertyincluding all claims which may arise under the Workmen’s
Compensation Act or otherwise.

7. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money
& security deposit and clause no.8 of GCC regarding delay/extension of time /LD / Termination
of contract.

8. The tender shall remain valid for acceptance for a period of 120 days from the date of opening the

Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of tender
validity period of 120 days from the date of opening of the Techno-commercial Bid, the offer of such
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tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process could not
be finalized within 90 days, the EMD’s to be revalidated accordingly.

9. Successful Tenderer shall be in all cases responsible for the execution of the work in accordance
with the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities
which the tenderer shall be deemed to have examined.

10. KoPT reserves the right to disqualify any offer, in case they are satisfied that any
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of
the Tenderers to any officer, employee or representative of KoPT or any other person on his or their
behalf in relation to the acceptance of this tender.

11. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner
stipulated in this tender document. Any change in the composition of the same during subsequent
stage of tender finalization as well as during the period of execution of the contract shall be
immediately notified in writing to KoPT. In the event of any Tenderer failing to comply with the
aforesaid requirement, the tender/ contract, if entered into, may be terminated.

12. At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend
and modify the Tender Document. Such amendment shall be hoisted in MSTC’s Portal as well as in
KoPT’s Portal and KoPT would in no way be responsible for any likely ignorance of any prospective
Tenderer in this regard. Such amendment/ modification shall form part of the Tender and shall be
binding upon all the Tenderers. KoPT may, at its discretion, alter any of the major dates like pre-bid
meeting, last date of submission and date of opening of the Tender etc. to enable the Tenderer(s) to
have reasonable time to submit their offer after taking into consideration such amendment /
modification.

13. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as
an excuse on their part for infringing any of the conditions of the tender.

14. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/By-laws/Statutory
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole
responsibility of the Contractor to comply with the same.

15. While submitting tender, the conditions of tender, the general conditions of contract and
specifications, drawings etc. shall be read in conjunction with the bill of quantities.

16. Completion time: Twenty Two (22) weeks from the date of placement of order letter.

17. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The
quantities shown on the bill of quantities are approximate only and the actual quantities will be
intimated when formal order will be placed. If when preparing the tender documents, the tenderer
feels that any essential item has been omitted from the bill of quantities the prices of which cannot be
conveniently included under any other item, the tenderer shall request the Engineer to insert a
suitable item at the time of Pre-bid meeting. Should the tenderer omit to mention the price of any
item in the bill of quantities, the tender may be treated as cancelled.
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18. The tenderer/s shall distinctly understand:-

a. that they will be strictly required to conform to the General Conditions of Contract and
Specification as contained in each of its clause;

b. Non-acceptance/or non-compliance of any of the above terms and conditions may render
the tenders liable to rejection.

Tenderer/s shall also sign every page of the tender documents in token acceptance thereof.

19. Warranty/Defect Liability Period: The contractor shall make good at his own expenses of
all defects, due to faulty design, materials and workmanship, which may develop under proper use
during a period of 12 months from the date of commissioning/ handing over of the
work. Should any difference of opinion arise on any of the provisions of this clause, the
decision of the Engineer shall be final and binding. In default, the Trustees will be at liberty
to get the repairs done and reimbursed themselves so far as costs therefore are concerned out
of the amount lying with them as security deposit so far as that is practicable. If the costs of such
repairs exceeding the amount of security deposit, the Contractor shall pay the balance to the Trustees
forthwith on demand. Where the Contractor has submitted bank guarantee in lieu of cash security
money, the cost of such repairs will be payable to the Trustees forthwith on demand.

20.Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site.
The Contractor shall ensure that his employees observe the statutory safety rules and regulations

21.Entry Permit: The Contractor shall be governed by the following provisions for interfacing
safety custody and proper use of Dock Permits :

a. All representatives and workers of the contractor shall possess the Dock Permit issued by
Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or
daily basis, free of cost. A token charge of Rs. 7.00 per person per occasion will be levied
for creation of new IDs in the permit system. A separate receipt indicating the details of the
ID along with the amount charged will be issued which may be kept for future reference.

b. The Contractor shall ensure that any Dock Permit issued to their workmen or representative
by the Permit Office are not misused by unauthorised persons for entry into the protected
dock area.

c. It shall amount to breach of rules and regulations regarding entry into the prohibited area by
the Contractor in case the Dock Permit issued at their request are found to be misused by any
authority/person.

d. The Contractor and their defaulting employees shall be liable for legal action against them
for breach of rules regarding entry into the protected area.

22.Permission from statutory bodies: The Contractor shall make arrangement from his own cost
for obtaining permission and relevant clearance from the statutory bodies such as Municipal
Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. by the bidder.

23.Drawings: On completion of all work, the Contractor shall furnish the “DIAZO” and three
copies of all “As made” drawings including cable route diagram to the Engineer without any cost.
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24.Testing and commissioning: Before each test, the Contractor shall obtain permission from the
Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test
and this record shall be signed by the Contractor’s representative conducting the test. Copies of
those records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate
shall be furnished by the Contractor countersigned by his certified Supervisor under whose direct
supervision the installation has been carried out. The Testing & Commissioning and its related
charges are to be borne by the Contractor at his own cost.

25.1dentification mark: For identification of various equipment letter/figure writing of sizes varying from
12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be carried out at the
expenses of the contractor as per directive of Engineer.

26. The tenderer must produce evidence with his tender that he and his proposed sub-contractors have had
experience and fully capable of carrying out work of this class and magnitude and by way of proof shall
submit along with his tender under Schedule ‘O’ a list of important works of a similar nature successfully
carried out by him giving the dates of commencement and completion of such works and full particulars of
his business organization.

27.Cleaning during execution and after completion :-

Any damage done to the structures during execution of work should be made good by the
contractor at his own cost. On completion of works, the contractor shall reinstate and make good at his
own expense any property or land which might have been disturbed and/or damaged by his works. He
should also clean the site as required during execution and fully clear the site after completion of all the
works.

The contractor shall forward any usable material found during the course of construction at the work site
or its vicinity to KoPT store/yard, dispose of the debris beyond the port area all at his own expenses by his
own transport and labour and clean out all part of the work and leave everything clean and tidy to the entire
satisfaction of the Engineer.

28. Protection of existing service :

The contractor must pay full attention to the fact that the existing service facilities for KoPT are not
disturbed at any time due to storing of materials and rubbish and take every precaution to keep the entrance
passage clear is the same are being used by the labourer. The contractor shall be held liable for all damage
and inference to the existing service/structures caused by him in execution of works. Should any damage be
done to the existing service/structures in general, the contractor shall make good the same and any further
work considered necessary by the Engineer’s representative without any delay otherwise the cost of such
repairing shall be recovered from his running account bill for which Engineer’s decision shall be final &
binding.

29. Forwarding of Materials All dismantled unserviceable materials are to be disposed of beyond the
office compound and in conformity with the Municipal/corporation Rule at the contractor’s own cost. The
contractor shall have to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials
that may be found during the process of execution of the work to the Trustees sales yard or any other site/
Godown including labour, transportations, loading, unloading all complete as per the direction of the
Engineer.
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30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the personnel of the
contractor or his sub-contractor who will be involved in the tendered work. On closure of the contract,
all these permits shall have to be returned before finalization of the pending bills/dues.

The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing equipment
etc. required for the repair & maintenance work at no extra cost to Kolkata Port Trust.

The contractor shall start the work on “As-is-where-is” basis of the electrical installations.

The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at no
extra cost to Kolkata Port Trust.

Kolkata Port Trust will provide general security of the entire working area. Kolkata Port Trust is
covered by ISPS (International Ship and Port Faculties Security) code and the contractor shall have to
arrange for further security of their stock etc., if considered necessary and related coverage at his cost
in terms of ISPS code.

The stores/equipment/plant/machineries shall strictly conform to the tender specifications and shall be
capable of satisfactorily performing the duties intended for in the specification.

Electricity will be provided free of cost from nearest available source for carrying out the works, if
necessary. Water and Toilet facility, as available within the premises, shall be extended to the
Contractor’s men free of cost.

The contractor or his employees shall not use the premises allotted to him for any purpose other than
for carrying out the work allotted as per the contract and shall not act in any manner as to cause any
nuisance or annoyance to KoPT or the participants /visitors at the port. The firm/contractor shall
not allow or permit employees to participate in any trade union activities, organization in and
around the premises of KoPT.

The contractor shall have to arrange at his own cost for all necessary insurance coverage for men and
materials to be used this contract.

Kolkata Port Trust and the contractor will nominate a number of officers with their contact nos.
indicating the chain of command at the field level who will operate within the terms of the contract to
ensure minimum interruption, smooth functioning and optimum utilization of the electrical
installations and the related distribution system.

The contractor shall conform to all the formalities as laid down in the Contract Labour (Regulation
and Abolition) Act, 1970 and rules framed there under in vogue and subsequent amendments, if any,
while executing the contractual works.

The Contractor shall supply, bound into suitable folder two sets of operating and maintenance & fault
finding manual for use by the Engineer with three sets of complete general lay out, assembly
drawings and illustrated spare parts catalogue for the stores/ plant/ equipment/ item.

Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement of the
tender document.

Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in vogue and
as amended from time to time shall have to be satisfied.
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44,

45,

46.

47.

48.

49.

50.

ol.

52.

53.

o4.

95.

56.

Contractor shall have to arrange further security for their equipment/office/stores etc. at their own
cost and responsibility.

All equipment covered under this tender must be available from indigenous sources and the tenderer/s
shall confirm that spares will be available freely at least for a period of 5 years from the date of
commissioning. No foreign exchange will be made available.

The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items envisaged in
the equipment.

An agreement shall have to be executed at the expense of the contractor within 15 days from the date
of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least Rs. 60/- as
per format enclosed with the General Conditions of Contract. All correspondence between the
contractor and KoPT and all documents to be submitted from the date of opening of tender till the
submission of the Security Deposit should form part of the contract agreement.

Very particular emphasis will be laid on the completion period of the contract. The Trustees would
desire early completion of work. The tenderer should note that time will be essence of the contract.

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work
including grouting bolts, Base frame and Bed plate etc. shall be provided by tenderer. During
erection all tools and tackles are to be provided by Tenderer. Tenderer should guard all equipment,
etc. at site by his own men at his own cost. However, only space for keeping the materials for
execution of the work may be provided by Kolkata Port Trust on free of cost basis.

The contract shall be drawn up in English language only.

The firm /contractor shall at all times, during the continuance of agreement, obey and observe all
direction and instruction given by the Engineer or his authorized officials.

The contract may be terminated at one month’s notice by KoPT if any one of the stipulated conditions
agreed upon by the selected bidder is not met to the satisfaction of KoPT. Further, the contract shall
stand terminated automatically after completion of the work.

The responsibility in respect of the antecedents / Credentials of the persons engaged by the contractor
rest with the contractor.

Operation and maintenance of all electrical installation in accordance with Manufacture’s
specification, instruction Manuals, IE Rules and other relevant rules are to be carried out.

The staff provided by the contractor to KoPT are in case found to be indulging in any undesirable or
unfair activities in the premises of KoPT, the contractor will solely be responsible for all the
consequences apart from the liberty of KoPT office to lodge complaints before appropriate
authorities.

All excisable goods for which supply rate has to be quoted, the contractor shall buy such items from
the manufacturer or first stage dealer or second stage dealer and obtain Invoice of such items a/c
‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will be made on
production of proper documents. Contractor, however, will be paid for supply items at his quoted rate
and not on the basis of actual invoice value of the manufacturer or first stage dealer or second stage
dealer. Any purchase for supply items from other sources, not specified will not be allowed for
payment purpose.

20



of.

58.

59

60.

61.

62.

63.

64.

65.

The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection and
demonstration of the equipment, quoted for.

The tenderer shall along with the tender submit the detailed description of the equipment quoted for
and enumerate the aspect of operation and maintenance facilities and shall enclose necessary literatre.

The equipment shall be supplied and delivered at the specified site at your own cost.

All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be paid
through ECS. For this purpose, following details are to be furnished by the tenderer:-

i) Name of the bank :-

ii) Name of the Branch with Code No. :-

iii) Bank account no. :-

iv) Type of account : - Saving/Current/Cash Credit

v) MICR No -

vi) IFSC Code -

The account shall have to be with a bank within the ECS zone prescribed by the RBI.

The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to supply
materials and execute the work as per Technical Data offered by them.

All materials are to be supplied progressively as required at site subject to prior approval of Engineer
or his representative.

During course of examination of Part-l of the Bid, the bidders if asked for shall furnish any or
additional documents for the purpose of evaluation of his / their bids. The price bids i.e. part-1l of
those bidders who meet the qualifying criteria of the NIT shall be opened.

Priority of Contract Documents

The several documents forming the Contract are to be taken as mutually explanatory to one another,
but in case of ambiguity or discrepancies, the same shall be explained and adjudicated by the
Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions thereon
which will be final and binding on the Contractor. Unless otherwise provided in the Contract, if the
stipulations in the various documents forming a part of the Contract are found to be in variation in
any respect then, unless a different intention appears, the provision(s) of one will override others (but
only to the extent these are at variance) in order of precedence as given in the list below i.e. a
particular item in the list will take precedence over all those placed lower down the list:

The following documents of the Contract Agreement will be in the following sequence :-

Letter of Intent (Lol) / Work Order

Special Conditions of Contract

Scope of work and Terms of Payment

Bill of Quantities

Instructions to the Tenderer

General Conditions of Contract

Any other document(s) forming part of the Contract.

@+ o0 o

Custodian Certificate: After delivery at site the supplied materials are to be verified by KoPT
Officials and the custodian certificate is to be issued by the Contractor in this regard, for consumption
of such materials in the instant work.
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66.

67.

68.

69.

70.

Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of
KoPT’s General Conditions of Contract.

Special / Additional Security may be arranged by the contractor at the site at no extra cost to KoPT
over and above the General Security provided within KoPT premises by Port Security Authority.

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the
Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.

All other terms and conditions excepting those mentioned separately shall be governed by KoPT’s
General Condition of Contract.

TERMS OF PAYMENT

(i) Supply items :-

a.  60% payment against supply and delivery of materials / equipment / machineries / items on
production of proper purchase documents/challans at site together with required Test
Certificates etc. from appropriate authorities including inspection certificate of KoPT’s
representative, as applicable and on submission of Custodian Certificate.

b. 30% payment against installation and commissioning.

c. 10% payment against testing and handing over of the entire work after completion of work as

per NIT.

(if) Installation and Commissioning:-

a. 90% payment against installation and commissioning.
b. 10% payment against testing and handing over of the entire work after completion work as
per NIT.

Any defect and / or deficiency in the equipment supplied shall have to be made good by the contractor before
any bill is passed for payment. Payment will be made subject to security deposit clause 3.4, 3.5 & 9 of GCC.
Payment will be made on the basis of actual measurement.

71.

Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in all
respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of
supply of goods and services.
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DETAILED SCRUTINY OF E-TENDERERS:
During Techno-Commercial Evaluation, an offer shall be considered non-responsive in case the
following documents are not uploaded:

i)GST Registration certificate.

ii)Valid Trade Licence.

iii)Valid Professional Tax Clearance Certificate / Up to date tax payment challan.

iv) Proof of possession of valid Employees’ Provident Fund (EPF) Account.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC) or

AFFIDAVIT & IMDEMNITY BOND (as per prescribed format, Annexure-G &Annexure-H).

vi) Details of the firm as per Schedule-O (in Volume-1) of the tender document.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies theearlier

mentioned pre-qualification criteria.

viii) Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2014 — 2015, 2015-16, 2016-17) and the same should be audited as per relevant
norms wherever required.

ix) Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by
the Bidder under office seal.
X) EMD & Tender Cost / NSIC Registration certificate.

xi) Certified copies of PAN Card.

xii) Electrical Contractor Licence.

xiii)  Proforma (Form -D).

xiv)  Covering Letter.

xv) Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

xvi) declaration has to be furnished by the tenderer stating (undertaking) that theentire
tender document, GCC and addenda has fully been read and understood (as per prescribed

format, Annexure-1).

The bidder will have to produce the original documents or any additional documents, if asked for, to
satisfy the Authorities.

During techno-commercial evaluation, i.e. evaluation of Part-1 of tender, an offer shall be
considered non-responsive in case it —

(i) is not accompanied by requisite earnest money,

(i) is not accompanied by requisite tender paper cost.

(iii) validity of the offer is less than tender stipulation.

(iv) It does not meet the qualification criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely / offer or tender if submitted with any deviation from the tender terms &
conditions.

(vi) if the tender is conditional.
(vii) if all the documents required as per NIT are not uploaded.

In addition to the above, a bidder may be disqualified if :-

(&) The bidder provides misleading or false information in the statements and documents submitted.

(b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor
or inordinate delays in completion or financial bankruptcy, etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.




Annexure - D

SCOPE OF WORK
E Tender No. KoPT/Kolkata Dock System/CME/7/18-19/ET/108

=

Supply, delivery, Installation and Commissioning of L.T. Panels as per BOQ.

2. Supply, delivery, laying, termination and commissioning of 3.5 core X 150sq. mm. XLPE
insulated, 1.1 kV grade, armored Al. Cable as per BOQ.

3. Supply, delivery, laying, termination and commissioning of 4 core X 16 sq. mm XLPE
insulated, 1.1 kV grade armored Cu Cable as per BOQ.

4. Supply, delivery, installation and commissioning of 160A & 63A ,4P, MCCB'’s in suitable
enclosures as per BOQ.

5. Earthing of the Electrical Installation as per IS specification.

6. End Termination of different size of LT Cables with all accessories and commissioned.

Any work, considered required by the contractor and not mentioned hereunder, for successful
completion of the project, is to be included in the item of bill of Quantity, suitably which should be
finalized in the pre bid meeting.

The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956
with latest amendments and latest revised 1S Code of Practice.
Including all appurtenant works as described and set forth in, Bill of Quantities, Special

Conditions of contract, Technical Specification of works, and Specification of materials &
Workmanship with all additional or varied works which may thereafter be required in Accordance
with Clause 7 of General conditions of contract and as per direction of the Engineer-in—Charge.

The intending tenderer shall inspect the site of work in consultation with the Superintending
Engineer (Electrical), Kolkata Port Trust and acquaint himself with the nature of Work before
preparing his tender. His attention is drawn to the Conditions of Contract in this regard. No excuse
on ignorance as to the site General Conditions will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not
be limited to the following:-

a) Provide all materials, supervision, services, scaffolding and temporary lighting as required
for work purposes etc.

b) Prepare and submit for review and assessment to the Engineer working drawings showing
how the work is actually going to be done as may be required by him.

c) The contractor shall carry out the work in phased manner as per availability of the site so
that normal day to day activities are not affected for which no such extra payment will be
entertained.

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of
Practice and relevant portion of National Building Code particularly with respect to fire safety and
also code of practice for fire safety of buildings (general): Electrical Installations, 1S: 1646: 1997 and
code of practice for earthing IS 3043:1987 and Dock safety rule & regulation.
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Danger Notice Plate (designed as per IS: 255) at the installation shall have to be affixed by the
contractor permanently in a conspicuous position in accordance with Indian Electricity Rules, 1956
with latest amendments at Switch Room.

The Electrical Layout Drawings, Single Line Diagram, Distribution Diagram, Circuit
Drawings, Details drawing of LT Panels and Main Power & Lighting DB, etc. should be
prepared by the Successful Tenderer and the same should be submitted to the Engineer for necessary
approval, in triplicate, before installation.

Scope of work for installation of LT Panels:

Suitable sizes of Hot Deep Galvanized Steel Base Channels/ Angles should be grouted,
levelled in cement concrete foundation. A proper bonding surface should be made by cheeping the
floor while making cement concreting. All the panels should be assembled, aligned and leveled. The
Fixing Bolts should be grouted only after satisfying all these requirements. After completion of the
Panel erection, all cubicles, switches, CTs, Bus Bar Chambers should be cleaned and checked for
tightness of all the components. All loosely supplied items shall be fitted up. All the wiring
connections should also be checked with drawings and tightened. Insulators should be checked up for
any possible damage. All openings should be sealed to avoid ingress of any foreign particles inside
the panels.

Individual Feeder Functional Scheme verification should be carried out and if required minor
wiring modification in the panel wiring, as per site requirement should be done as per the directive of
the Engineer without any extra cost. Special attention is to be paid to CT Circuits Polarity, wiring
continuity & correctness in the protection as well as measurement circuits.

All the control wiring, Bushings, Bus Bars, other live parts of Switch Gears, Incoming &
Outgoing Cables should be meggered with 500 Volt Megger. The LT Panel shall be double earthed
through earthing system. Supply of all materials including hardware materials, as required, is under
the scope of the Contractor.

Inspection and Testing:

Inspection of the items to be supplied by the contractor will be carried out by the Engineer or
his representative prior to dispatch. The Engineer reserves the right to waive inspection at
Manufacturer’s premises (witnessing tests) or to inspect (physically) the materials at site, against
Manufacturer’s Internal Test Certificate & Guarantee Certificate as applicable.

Inspection and testing will be carried out by KoPT Engineer. Inspection will be carried out as
applicable as per relevant Standard/ Technical Specification/ Approved Drawing etc. Manufacturer’s
Test and guarantee certificate as applicable will have to be submitted for verification. High voltage,
Insulation Resistance, Earth Continuity and Earth Resistance tests etc. as applicable prior to
commissioning are to be carried out for electrical installation including LT cable (if any). All pre
commissioning tests shall be carried out by the authorized representative of the firm having valid
Supervisor’s Certificate of Competency.
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TECHNICAL SPECIFICATIONS
01.00 Cables:

The cables should generally be in compliance with IS 7098 (Part-1) / 1988 or latest
amendment if any with following specifications:

Conductor : Stranded Aluminium comply to IS : 8130 - 1984 or latest amendment if any of
following sizes, Colour coded, Voltage Grade : 1.1KV, Insulation : XLPE, Inner Sheath :
Extruded PVC, Armour : Galvanized Steel Strips, Outer Sheath : Extruded PVC.

a) 3.5C X 150sg. mm.

Conductor : Stranded Copper comply to IS : 8130 - 1984 or latest amendment if any of
following sizes, Colour coded, Voltage Grade : 1.1KV, Insulation : XLPE, Inner Sheath :
Extruded PVC, Armour : Galvanized Steel Strips, Outer Sheath : Extruded PVC.

a) 4C X 16 sg. mm.

The cables should be supplied with returnable drums. Continuous length of cable in each
drum should be such that no straight through joints will be allowed.

02.00 Laying
02.01 Laying Underground:

Cable shall be laid generally in accordance with 1S:1255-1983. The average depth of trench
for laying cable shall be as below:-

i) Directly on ground - 0.75 m.
i) At road crossing - 1.00 m.
The trenches shall be excavated in reasonably straight line, and where there is a change in

direction suitable curvature shall be provided with 12D radius where D is the diameter of the
cable. Where gradients and changes in depth are unavoidable, this shall be gradual, except
where otherwise directed by the Engineer. The cable shall be laid on a cushion of sand,
protected with bricks placed on both sides (along the length of the cable) and top (across the
length of the cable). After laying of the cable the duct shall have to be filled up by sand.
Where cables run in parallel, separate ducts as stated shall have to be provided. G.I. pipe
shall have to be used where cable pass through walls, roads, drains, culverts, railway line
etc.

Gl pipe also shall be used if depth of cable trench is less than 750mm and further excavation
is not possible due to obstruction of existing material, which will be paid in actual. For one
run of cable one Gl pipe is to be considered. In other word two or more run of cable will not
pass through one pipe.

The cable trench shall be filled back with riddled soil obtained from excavation. This shall
be done in layer and compacted. Cable route marker shall have to be provided at a
maximum distance of 50m.

02.02 Laying on wall or structure:
Where cable shall be laid on wall or structure, the cable shall be laid by using MS
Clamp of adequate strength and size. The maximum distance between clamps shall not
be more than 400mm. The cable shall run as straight as possible. There shall be Gl pipe
protection of 1 meter from each floor level during vertical run. When the cable shall pass
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through wall/floor etc. pipe protection shall have to be given. Wherever cable shall be
required to be laid inside the building,the cable shall be laid on perforated Gl Tray of
adequate size and mechanical strength. The tray shall be rigidly fixed on wall in a proper
manner at suitable height using MS angle. The cable shallbe fixed on tray usingMS clamp of
proper size and thickness at a distance should not be morethan 300mm. In case cable pass
from one building to another building; GI protection pipe of adequate size is to be provided
with proper fixing. Neatness must be maintained.

02.03 Laying through existing trench:

Cable shall be laid through existing covered/uncovered masonry trench and setting them in
order, mending good the damages filling the trench with fine dry sand.

03.00 Termination and Finishing:-
Termination of cable shall have to be made by using suitable compression cable gland and
sockets by crimping to the size of the cable.

04.00 L.T.Panels:
The LT Panels should be complete in all respect and equipped with all necessary accessories.
The spares / attachments, which are meant necessary for the smooth functioning of the
equipment and specially, are not mentioned here shall be assumed to be included in the scope
of supply.
The LT Panels shall comprise of following accessories:

I. 04 nos. totally enclosed copper bar of size 25mmx6mmx suitable length as Phase &
Neutral bus bars
Il.  Arrangement for providing earthing and cable end box for accommodating incoming
cable.
I1l.  Necessary Indication Lamps for Incomers, Outgoing Feeders,
IV.  Any other equipment considered necessary to make the Panel complete in all respect.
V.  Making interconnection with suitable size of copper wire/strip.

Compact modular designed LT Panel will be made of MS with front access and with
protective devices removal from front, having IP-42/43 protection, fabricated from 2mm
thick sheet steel and of size & design approved by Engineer or his representative.

The box shall be painted with epoxy painting on outside surface and two coats of synthetic
enamel paint of approved colour over one coat of red lead paint on inside surface (in
accordance with 1S 13032, IS 8623).

Gland plate should be punched for entry of different sizes of cable.
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04.01 L.T. Panel, BOQ SI. No. 6 :Panel shall be consisting of the following :

SI. No. Description Qty.

1. 25KA, 415V AC, 160A, 4P, MCCB of type-C characteristics, having 01
adjustable thermal & fixed magnetic setting (Incomer).
2. 25KA, 415V AC, 63A, 4P, MCCB of type-C characteristics, having 08
adjustable thermal & fixed magnetic setting (Outgoing).

5.0 25KA,160 A four pole MCCB and 63 A four pole MCCB’s shall be supplied and installed in
suitable enclosure on angle iron/flat iron frame on wall.

6.00 Earthing : All Panels, Distribution board, Sub distribution boards and Main switches shall have
to be connected to Earth stations (double earth) in accordance with the requirement of Indian
Electricity Rules and IS 3043. All earth station shall be of same type similar to one illustrated in IS
3043, using pipe electrodes of Galvanized steel Class-B having internal dia. of 50 mm. and a length
of 3.04 m. buried vertically in the ground and providing layers of charcoal/coke and salt as
necessary. The top of the pipe electrode shall have suitable arrangements for making connections of
earth strips in the manner approved by the Engineer. The earth station shall be located at least 2 m.
away from any building and not less than 6 m. apart from each earth station. The main panels at
switch room & earth stations interconnections (for double earth) shall be carried out with 25 mm. X
6 mm. G.I. flat.The earth inspection pit should be provided with brick and cement work of 10 inch
thick bricks and cement mortar. The outside should be cement plastered. Hinged C.l. cover shall
have to be provided. Cadmium plated G.I. nuts, bolts and washers are to be used for fixing the
earthing electrodes without going earth strips. Two nos. earth stations are also required, Main
Distribution Boards,and distribution Boards installed in different places shall be connected suitably
by 8SWG wire to the Main earthing arrangement.

Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required
for installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of
G.l. Pipes, clamps and accessories shall be deemed to be included in the rates for installation of the
items for which these items are intended. Tenderers are advised to build up the installation prices
accordingly. Any claim in this regard on the plea that the item is not specifically mentioned shall not
be entertained.
List of Approved Makes
Item Make

MCCB/MCB / MCB DB. ABB/Siemens/ Havells/L&T/ Legrand /
Crompton / GE/ reputed make.

PVC Copper wire for internal wiring KDK-Evershine/Finolex/Havells/
National/Nicco/ Supercab

Cable Nicco/Havells/Incab/Gloster/CCI/ Polycab/
Supercab/ reputed make.
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Annexure - E

PRICE BID / Bill Of Quantity (BOQ)

E Tender No. KoPT/Kolkata Dock System/CME/7/18-19/ET/108

Name of the Work: “Electrical Installation Works For Drawing Power For Air —Conditioning Plants of
Male & Female ( Both Medical and Surgical ) wards situated in the first floor of Centenary Hospital,
Majherhat, Kolkata 700073.”

Item Description Qty unit Unit Price | Amount (RS)
no (Rs.)
1 S&F meter loop with 3.5 core 150 sq mm. 02 Mtr

XLPE insulated Al cable

2 Supplying of 415V, 4pole,160A M.C.C.B 01 Set
of breaking capacity 25KA & C
characteristics having adjustable thermal
and magnetic setting with suitable
arrangements for termination of cable
housed in suitable enclosure

3 Fixing of above 415V,4pole,160A 01 Item
M.C.C.B with enclosure on angle iron
frame on wall at meter room of KoPT
Hospital ,Majherhat

4 Supply of 1.1 KV grade 3.5 core, 150 350 Mtr
sg.mm XLPE insulated armored
Alluminium cable from meter room to
Electrical plant room at first floor

5 Laying of 1.1 KV grade 3.5 core 150 sq
.mm. armoured Alluminium cable

i) On wall/ surface including S&F MS
clamp ,making hole etc. as necessary
mending good damages and painting 30 Mitr

ii) Through under ground trench 460 mm
wide x 760 mm average depth with brick
protection on the top of the cable with 8
(eight ) nos bricks per meter including
filling the space and cable and also the
trench with shifted soil ,leveling up and

) 320 Mtr
restoring the surface duly rammed.

6 Supplying of indoor type LT distribution
board having IP 42/43 protection ,to be
fabricated with 2 mm. thick sheet steel duly
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painted with two coats of synthetic enamel
paint over one coat of R.O primer and to
be fixed on angle iron frame on wall at
Electrical plant room at first floor The
distribution board will consist of :

i) 415 V,160 A,4P,M.C.C.B. of breaking
capacity 25 KA & C characteristics having
adjustable thermal and magnetic setting as
incomer - 1 no

ii) 415V, 63A,4P, M.C.C.B. of breaking
capacity 25KA & C characteristics having
adjustable thermal and fixed magnetic
setting as out-going switches - 8 nos.

iii)Bus bar chamber consisting of 4 nos.
copper bars of size 25mm.x6mm.x suitable
length - 1 set.

iv)Indicating lamp for R,Y&B phases.
- 3 nos

v) Arrangement for providing earthing
vi)Making inter-connection with suitable
size of copper wire / strip including
making arrangement with suitable size
cable end box to accommodate incoming
/outgoing cable, complete in all respect.

01

Set

Installation of the above mentioned LT
distribution board on suitable size angle
iron frame on wall.

01

Item

Supply of 1.1 KV grade 4 core 16 sq.
mm. XLPE insulated armored copper cable
for drawing power from Electrical LT panel
at plant room to individual TPN ,MCBDB
proposed to be provided at common
passage./ Verandah

250

Mtr

Laying of 1.1 KV grade 4 core 16 sq mm.
XLPE insulated armored copper cable

i) Concealed in wall after cutting wall/
floor/ pavement and making holes incl.
embedding the cable at an average depth of
75 mm from Electrical panel room to
individual TPN MCB DB’s at common
passage.

if) On wall/ surface including S&F MS
clamp ,making hole etc. as necessary

80

170

Mtrs.

Mtrs.
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mending good damages and painting

10

Supplying and fixing of 415V,4pole,63A
M.C.C.B of breaking capacity 25KA & C
characteristics having adjustable thermal
and fixed magnetic setting with suitable
enclosure on angle iron frame on wall to be
fixed at common passage/ Verandah of
KoPT Hospital ,Majherhat.

10

Nos

11

Supplying and fixing compression type
cable gland complete with brass gland
,brass ring ,& rubber ring for dust and
moisture proof entry of -

i) 3.5 core 150 sqg mm. XLPE/PVC
insulated armored Aluminium cable.

ii) 4 core 16 sqg mm. XLPE/PVC insulated
copper cable.

16

Each

Each

12

Finishing the ends of following XLPE
/PVC insulated armored copper cable by
crimping method incl. Supplying and fixing
solder less socket  (dowels make ), tapes
,anticorrosive paste, & jointing materials

i) 3.5 core 150 sq mm. XLPE/PVC
insulated armored Aluminium cable.

ii) 4 core 16 sq mm. XLPE/PVC insulated
copper cable

04

16

Set

Set

13

Earthing with 50 mm dia G | pipe ISI
Medium 3,64 mm thick, 3.04 mts long ,and
1x4 SWG G | earth wire (4 mts long
),13mm dia x 80 mm long GI nuts and
bolts , double washer ,incl S & F 15 mm
dia G | pipe protection ( 1 mtr long ) to be
filled with bitumen partly under the ground
level and partly above ground level driven
to an average depth of 3.65 Mts below the
ground level including providing necessary
masonary enclosure of overall size 86.36
cm X 86.36 cm x 46 cms deep ( below
ground level ), ClI hinged inspection cover
of size 36.56 cm x 36..56 cm and treating
of soil by using salt and charcoal as
required.

Set

14

Extra for S & F 4 SWG earth wire

10

Mtr.
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13 | S & F earth bus bar/ Earth continuity strip 60 Mtr.
of galvanized (hot dip )M S flat 25 x 6 mm
on wall having clearance of 6mm from wall
including providing drilled hole on bus bar
complete with Gl bolts, nuts , washers ,
spacing insulator etc,

Total

Note :
1. The quantity above may increase or decrease as per requirement for which payment will be
made as per actual.
2. The rate quoted should be exclusive of GST and should be considered to complete the work
in all respect.
3. GST will be paid extra at applicable rates at the time of supply of goods and services.

PRICE SHOULD BE EXCLUSIVE OF GST
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Annexure - F

Profile of Tenderer / FORM -D

E-Tender No. KoPT/Kolkata Dock System/CME/7/18-19/ET/108

FORMAT D1

This is to confirm that we agree to abide by all the terms and conditions of this NIT No.
KoPT/KDS/Mech/SE-I/ADV/487 Dated: 17.05.2018 those mentioned in the “General
Conditions of Contract” enclosed with this Tender Document as well as decisions taken in the

pre-bid techno-commercial conference, if any.
Our relevant particulars are furnished hereunder:

Particulars

To be filled in by the Tenderer or to be
mentioned as “none

Name of the Tenderer

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer including Police
Station.

Telephone No. of the Tenderer

Fax No. of the Tenderer

E-mail ID of the Tenderer

Name of the contact person of the Tenderer

Mobile/land line Telephone No. of the contact
person of the Tenderer.

Name of the partners/directors/ members, as
applicable, in this particular contract

Name of their authorized representative(s) who
would handle the contract on their behalf.

Signature of the Tenderer

Office seal of the Tenderer.




E-Tender No. KoPT/Kolkata Dock System/CME/7/18-19/ET/108

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S
LETTERHEAD, SIGNED, SCANNED AND UPLOADED]

Covering Letter

Ref. No............ Date

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

1. VB, (Name of Tenderer) having examined
the Tender Document and understood its contents, hereby submit our Tender for
............................................................ ( NIT No. KoPT/KDS/Mech/SE-I/ADV/487 dated.
17.05.2018 and confirm that we unconditionally accept all the terms and conditions of the same including
the Addendum (if issued).

2. All information and proofs provided in the Tender including Addendum and in the Appendices
are true and correct and all documents accompanying such tender are true copies of their respective

originals.

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional

information it may find necessary or require to supplement or authenticate the Tender.

4. W, (Name of Tenderer) hereby undertake that we
will abide by the decisions of KoPT in the matter of examination, evaluation and selection of Successful
Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in this regard. We
further acknowledge the right of KoPT to reject our tender without assigning any reason or otherwise and

hereby waive our right to challenge the same on any account whatsoever.



5. We also certify the following
@) We have not been debarred by the Central/State Govt. or any entity controlled by them or any

other legal authority from participating in any Tender/Contract/Agreement of whatever kind.

(b) We have also not been expelled from any project or contract nor have had any contract terminated

for breach in the last 3 years ending on the date of opening of the techno commercial part of the tender.

6. We declare that:

@) We have examined and have no reservations to the Tender Document, including the Addendum, if
any, issued by KoPT thereon.

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf
will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the

tender.

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the
tendering process and reject all tenders at any time without any liability or any obligation for such

acceptance, rejection or annulment without assigning any reason thereof.
Yours faithfully,
SIgNALUIE OF TENARIET ... et e e e e e e e e
NaME: o
DeSIgNatioN: .......eviee it e

DatE & ot

Seal of thetenderer.........ooovveeveie i,



KOLKATA PORT TRUST

SCHEDULE - *0O”

Tenderers must fill in the undernoted column :

SI.No | Full particulars | Value of | Contract for | Actual Name and | Name  and
of similar works | work completion | completion Addresses of | Addresses to
carried out by time time Authorities whom
Tenderer for whom | reference can

work was | be made

carried out




SCHEDULE - “O”

Sheet — 2

The Tenderers are also requested to furnish the following particulars :

A. In case of a Limited Company:

1.

2.

Name of the Company
Address of its present registered office
Date of its incorporation

Full name and address of each
of its Directors — any special particulars
as to Directors if desired to be stated

Name, address and other necessary
particulars of Managing Agents, if any,
appointed by the Company

Copies of Memorandum and Articles of
Association(with the latest amendments,
if any)

Copies of audited Balance Sheets of the
Company for the last three years



SCHEDULE - “O”

SHEET -3

B. In case of a Firm :
1. Name and address of the firm
2. When business started
3. If registered, a certified copy of Certificate

of Registration
4. A certified copy of the Deed f Partnership
5. Full name and address of each of the

Partners and the interest of each partner
in the Partnership. Any special
particulars as to Partners if desired to be
stated

6. Whether the firm pays income tax over
Rs.10, 000/- per year



SCHEDULE - “O”

SHEET -4

C. In case of an Individual:

Full name and address of the
Tenderer; any special particulars
of the Tenderer if desired to be stated

Name of the father of the Tenderer

Whether the Tenderer carried on
business in his own name or any
other name

When business was started any by whom

Whether any other person is interested
in the business directly or indirectly,

if so, name, address, etc. of such persons
and the nature of such interest.

Whether the Tenderer pays income tax
over Rs.10,000/- per year

DATED, the.......ccocoeeeeveiiinnnnn Signature of Tenderer|




Annexure - G

E- Tender No. KoPT/Kolkata Dock System/CME/7/18-19/ET/108

FORMAT OF AFFIDAVIT
On the Rupees Ten Non - Judicial Stamp Paper

BEFOR THE 1°" CLASS JUDICIAL MAGISTRATE AT-------------

AFFIDAVIT

do hereby solemnly affirm and declare as follows:-

That | am the proprietor/Partner of -------- having office at ---------
and carrying on business on the said name and style.

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be
mentioned in affidavit.)

THAT my aforesaid Firm is exempted from E.S.l. Act and the said Firm has no valid E.S.I
Registration.

THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause no -------
-------------- of Tender no--------- issued by Kolkata Port Trust in respect of the
work (the name of the work is to be mentioned)

That the statements made above are all true to be the best of my knowledge and belief.

That in the event the declaration is found to be wrong and false, 1 will be held responsible for all
the consequences in respect of compliance of The Employees State Insurance Act, 1948

DEPONENT

Identified by me



Annexure — H

E- Tender No. KoPT/Kolkata Dock System/CME/7/18-19/ET/108

(FORMAT OF INDEMNITY BOND)
On the Rupees Fifty Non — Judicial Stamp Paper

INDEMNITY BOND

By THIS BOND |, SNri/Smit---mmmmmm o m oo oo e o , son of Shri/Smt--
Residing at --------------- by occupation ------------ the Partner/Proprietor/Director
----- --having office at ---------- am a tenderer under Mechanical Engineering

Department, Kolkata Port Trust(A statutory body under MPT Act, 1963)

2 WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under E.S.I
Act or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering Department,
Kolkata Port Trust against all damages and accident to the Labourer Tenderer/contractor.

3 NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named herein
above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND ACCIDENT
OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the Kolkata Port
Trust and which shall be legal and /or claimed by the Kolkata Port Trust during the execution of the
work stated in the NIT No-------- Of ~mmmmmm e

4 AND the contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata Port
Trust and its administrator and representative.

5. AND also all such possible claim or demand for damages and accidents. In the event the declaration
is found to be wrong and false, the tenderer will be held responsible for all the consequences in
respect of compliance of The Employees State Insurance Act, 1948.

In WITNESS WHEREOF |-------------------- , the Partner/Proprietor/Director----------------- Hereto
set and seal this the----------------------- Day 0f---------m-mmmmmm e
In the year at

Sureties  Signature of the Indemnifier

1 Signature
Name:-
Address

2 Signature
Name:-
Address

3  Witness

Signature
Name:-
Address



Annexure — |

E- Tender No. KoPT/Kolkata Dock System/CME/7/18-19/ET/108

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEEAD,
SIGNED, SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/ submitting signed copy of full tender document

The Chief Mechanical Engineer
Kolkata Port Trust,
Mechanical & Electrical Engineering Department
8, Garden Reach Road
Kolkata-700043
Dear Sir,
W (Name of Tenderer) have fully read
and understood the entire Tender Document, GCC and Addenda if any downloaded from the
instant e-tender and no other source, and will comply to the said Tender document, GCC and

Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full Tender
document.

Yours faithfully,



KOLKATA PORT TRUST

MECHANICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043.

ANNEXURE--J

GENERAL CONDITIONS OF CONTRACT

FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92
OF

THE 6™ MEETING HELD ON 27™M MAY, 1993.

(Copy of Booklet Published on May, 1993)




DEFINITIONS
1.0. In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in

1.1

1.2.

1.3.

1.4,

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

1.14.

1.15.
1.16.

1.17.
1.18.

1.19.

assigned to them, except where the context otherwise required.

"Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body
corporate under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and
assigns.

""Chairman'means the Chairman of the Board and includes the person appointed to act in his place under
Sections 14 and 14A of the Major Port Trusts Act, 1963.

"*Contractor''means the person or persons; Firm or Company whose tender /offer has been accepted by the
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the
Board / Chairman.

"Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief
Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the
Deputy Chief Engineer, the Deputy Chief Mechanical Engineer, the Senior Resident Engineer, The
Manager (Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager (
Infrastructure & Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be
appointed from time to time by the employer, with written notification to the Contractor, to act as Engineer
for the purpose of the contract, in place of the "Engineer' so designated.

"Engineer's Representative' means any subordinate Engineer or Assistant to the Engineer or any other
official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6
hereof.

"Work " means the Work to be executed in accordance with the Contract and includes authorized "Extra
Works" and "Excess Works" and Temporary Works.

"Temporary Worksmeans all temporary works of every kind required in or about the execution,
completion or maintenance of the works and includes (without thereby limiting the foregoing definitions) all
temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns,
platforms and bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts
and mixing platforms.

"Extra Works"'means those works required by the Engineer for completion of the Contract which were
not specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the
tender. "Excess Works" means the required quantities of work in excess of the provision made against any
item of the Bill of Quantities.

""Specifications' means the relevant and appropriate Bureau of Indian Standard's Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the Tender.

""Drawings ' means the drawings referred to in the Tender and specification and any modification of such
drawings approved in writing by the Engineer and such other drawings as may from time to time be
furnished or approved in writing by the Engineer.

"'Contract' means and includes the General and Special Conditions of Contract, Specifications, Drawings,
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at
their discretion.

""Constructional Plant""means all appliances or things of whatsoever nature required in or about the
execution, completion or maintenance of the works or temporary works and includes (without thereby
limiting the foregoing definition) all machinery and tools but does not include materials or other things
intended to form or forming part of the permanent work.

""Site"'means the land and other places, on, under, in or through which the works are to be executed or
carried out and any other lands or places provided by the Trustees for the purpose of the Contract.
""Contract Price'"'means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor,
subject to such additions thereto and deduction there from as may be made by the Engineer under the
provisions here-in-after contained.

""Month" means English Calendar Month.

"Excepted risks'"are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities
(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power
or use or occupation by the Trustees of any portion of the works in respect of which a certificate of
completion has been issued (all of which are herein collectively referred to as the excepted risks)

Word importing the singular only, also includes the plural and vice-versa where the context so required.
The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part
thereof or be taken into consideration in the interpretation or construction thereof or of the contract.

Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor,
whether on or off the site.
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DLjTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction

of the Engineer and shall comply with the Engineer's direction on any matter whatsoever.

. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the

Engineer's Representative

. The Engineer shall have full power and authority

to supply to the contractor from time to time during the progress of the works such  further
drawings and instructions as shall be necessary for the purpose of proper and adequate execution and
maintenance of the works and the contractor shall carry out  and be bound by the same.

to alter or modify the specification of any material and workmanship and to inspect the work at
any time.

to order for any variation, alternation and modification of the work and for extra  works.

to issue certificates as per contract

to settle the claims & disputes of the Contractor and Trustees, as the first referee.

to grant extension of completion time.

The Engineer's representative shall:
watch and supervise the works,
test and examine any material to be used or workmanship employed in connection with the work.
have power to disapprove and material and workmanship not in accordance with the contract and
the  contractor shall comply with his direction in this regard.
take measurements of work done by the contractor for the purpose of payment or otherwise.
order demolition of defectively done work for its reconstruction all by the Contactor at his own
expense,
have powers to issue alteration order not implying modification design and extension of
completion time of the work and
have such other powers and authorities vested in the Engineer, which have been delegated to him
in  writing by the Engineer under intimation to the Contractor.

Provided always that the Engineer's Representative shall have no power:
to order any work involving delay or any extra payment by the Trustees,
to make variation of or in the works and
to relieve the Contractor of any of his duties or obligations under the Contract.

Provided also as follows:

Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the
power of the Engineer thereafter to disapprove such work or materials and to order the pulling down,
removal, braking-up thereof and re-construction at the contractor's cost and the contractor shall have no
claim to compensation for the loss sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he
shall be entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such
decision.

Any written instructions or written approval given by the Engineer's Representative to the
contractor, within the terms of delegation of power and authority vested in Engineer to his Representative
in writing shall bind the contractor and the Trustees as though it had been given by the Engineer, who may
from time to time make such delegation. Contractor and the Trustees as though it had been given by the
Engineer, who may from time to time, make such delegation.

3. THE TENDER / OFFER AND ITS PRE-REQUISITES

3.1 The Contractor shall, before making out and submitting his tender / offer be deemed to have
inspected and examined the site, fully consider all factors, risks and contingencies, which will have direct and
in direct impact on his expenses and profit from the work and shall be specifically deemed to have taken the
following aspects into consideration:



3.2.

3.3.

3.4.

(@  The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal
and climate conditions, the means of access to the site and all other local conditions including the
likely charges and costs for temporary way- leave, if any, required for the work.

(b)  The drawings, specifications, the nature and extent of work to be executed and the quality,
quantity and availability of the required materials and labour for the work and the need to execute the
work to the entire satisfaction of the Engineer, ad also by complying with the General and Special
Conditions of Contract.

(c)  The accommodation required for the workmen and site office, mobilization / demobilization and
storage of all plant, equipment and Construction materials.

(d)  The sources and means of procurement of water for drinking, washing and execution of work, and
source and availability of electrical power, all of Contractor's cost.

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together
with the rules made there under, the rules, regulations and bye-laws of public bodies or any local or
other authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of
every kind arising from the Contractor's failure in such compliance.

()  Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument
including Bank Guarantees and Indemnity Bonds.

The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless
stipulated otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from
erasing. Corrections, if any, shall only be made by scoring out and initialing of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall
disclose the names of their owners/partners/Share Holders at the required points of time. The failure
in this regard shall be treated as a breach and a contract, if entered into, shall be liable to be
cancelled.

(@) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted

with Earnest Money of the amount calculated as per the following scale.

Estimated Value Amount of Earnest Money

For works contract. For contract of supplying
materials of equipment only

Up to Rs.1,00,000/- 5% of the estimated value of | 1% of the estimated value of

work work.
Over 2% of the estimated value of | 1/2% of the estimated value of
Rs. 1,00,000/- work subject to a maximum | work subject to a maximum of
of Rs.20, 000/- and | Ts. 10,000/- and minimum of Rs.
minimum of Rs. 5,000/- 1,000/-

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any

(©)

Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of
an "Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt
granted there for be kept attached to the Tender / offer in the Sealed Cover.

Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee
Cheque drawn on a Nationalized Bank of Kolkata / Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the

Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from
depositing the Earnest Money, as per the following scale:

Class of Registration | Amount of Fixed Security | Financial limit of each tender

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
B Rs. 5,000/- Any tender priced up to Rs.1,00,000/-
C Rs. 2.500/- Any tender priced up to Rs.50,000/-

(€)

(i) Tender submitted without requisite Earnest Money may be liable to rejection.

If before expiry of he validity period of his Tender / offer, the tender amends his quoted rates or tender/
offer making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money
deposited shall be liable to forfeiture of the option of the Trustees.

(i)
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(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security
Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of
the previous Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from all progressive Bill
(including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total
recovery may not exceed the quantum computed as per the under noted percentages of the total value
of work actually done up to the stage of completion.

Value of Work % of Security Deposit for | % of Security Deposit for Contract of
works contract supplying materials and equipments only

For works up to Rs. | 10% (Ten percent) 1% ( One percent )

10,00,000/-

For works costing more | 10% on  first Rs. | 1% on first Rs.10,0,000/-+1/2% on the
than Rs.10,00,000/- and | 10,00,000/- + 7 1/2% on | balance

up to Rs.20,00,000/- the balance
For works costing more | 10% on  first Rs. | 1% on first Rs.10,0,000/-+1/2% on next
than Rs.20,00,000/- 10,00,000/- + 7 1/2% on | Rs.10,00,000/-+ 1/4% on the balance

next Rs.10,00,000/-+ 5%
on the balance

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the
percentages given above, shall have to be deposited with the trustees' Treasurer in advance and within
30 days from the date of placement of supply order, either in cash or by A/c. Payee Draft of a
Nationalized Bank of India drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as
the case may be.

(i)  No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money /
Security Deposit held by the Trustees, at any stage.

(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to

deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides
for any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury
Receipt for that amount on expiry of half of the maintenance period and the balance deposit on the said
maintenance period and after the Engineer has certified the final completion of work in form G.C.2 and the
Contractor has submitted his "No Claim" Certificate in form G.C.3.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor

3.6.

fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also
be at liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from
any sum due or to become due to the Contractor under any other contract.

If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be,
of any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned
in the letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the
contract shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever
required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such bank guarantee, failing which and for non-fulfiliment of any contractual obligation by
the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or
enforce the same unilaterally.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
4.1.
@ The contract documents shall be drawn-up in English language.
(b) The contract shall be governed by all relevant Indian Acts as applicable only within

the jurisdiction of the High Court at Kolkata, India, including the following Act:
i. The Indian Contract Act, 1872.

ii. The Major Port Trust, Act, 1963.

iii. The Workmen's Compensation Act, 1923.

iv. The Minimum Wages Act, 1948.
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v. The Contract Labour (Regulation & Abolition) Act, 1970.

vi. The Dock Workers' Act, 1948.

vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only).
After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the
Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the
form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the
definition of the term "Contract" here-in-before shall collectively be the Contract.
Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be
any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the
power to correct the same and his decision shall be final and binding on the parties to the Contract.
Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these
shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his
Representative on completion of the work. if not torn or mutilated on being regularly used at site.
The Contractor shall prove and make at his own expense any working or progress drawings required by him or
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of
cost to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's
responsibility on the engineer in any way whatsoever.
The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without
the written permission of the engineer. Even if such permission be granted, the Contractor shall remain
responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully
as if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and
(b) for his full and entire responsibility of the contract and for active superintendence of the works by him
despite being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be deemed
to be subletting under this clause.
Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost
for supplying and providing all constructional plant, temporary work, materials both for temporary and
permanent works, labour including supervision thereof transporting to and from the site and in and about the
work, including loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the
appropriate authorities and other things of every kind required for the construction, erection, completion and
maintenance of the work.
The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and
methods of construction, even if any prior approval thereto has been taken from the Engineer or his
Representative. The Contractor shall not be responsible for the correctness of the design or specification of the
Temporary and Permanent works formulated by the Engineer; but the contractor shall be fully responsible for
the correct implementation thereof as also for any design and specification prepared / proposed / used by the
Contractor.
Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his
(@) programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed
deployment of plant, equipment labour, materials and temporary works. The submission to and/ or any
approval by the Engineer or his Representative to any such programme or particulars, shall not relieve the
Contractor of any of his obligations under the contract. If for any reason the contractor be unable to adhere to
his earlier programme, he shall submit his revised programme for completion of work within the stipulated
time whenever asked to do so.
Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as
long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period.
The Contractor or his competent and authorised agent or representative shall be constantly at site and
instructions given to him by the Engineer or his Representative in writing shall be binding upon the Contractor
subject to limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in
writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and
the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or
official at site and the Contractor shall within 48 hours comply with such instruction without any demur,
whenever the Engineer shall feel that the deployment of the person concerned will not be conducive to the
proper and timely completion of the work.

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference

points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or
level by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility
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for the correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench
marks, sight rails, pegs, level marks, profile marks and other things used in setting-out the works.

From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause
5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any
damage, loss or injury to the work or any part there of shall be made good by the Contractor at his down
cost as per instruction and to the satisfaction of the Engineer, failing which the Engineer or his
Representative may cause the same to be made good by any other agency and the expenses incurred and
certified by the Engineer, shall be recoverable from the Contractor in whatever manner the Engineer shall
deem proper. This Clause will not apply to that part of the work, which might have been taken over by the
Trustees on partial completion of the work and in such case the Contractor's obligation will be limited to
repairs and replacement for manufacturing or construction defects during the Maintenance period
(Guarantee Period) as per the directions of the Engineer as also for defects/ damages if any caused to the
work by the Contractor during such repairs and replacement in the maintenance period.

The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or
structure or services or properties belonging to the Trustees or not, which may be interfered with or affected
or disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury,
loss or damage caused by the Contractor in connection with the execution and maintenance of the work to
the aforesaid properties, structures and services and/ or to any person including the Contractor's workmen.
Cost of Insurance Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless
otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value
or antiquity and structures and other remains or things of geological or archaeological importance be
discovered at site which shall remain the property of the Trustees and protect them from being damaged by
his workmen and arrange for disposal of them at the Trustees expense as per the instruction of the
Engineer's Representative.

The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and
proceedings and all costs arising there from on account of:

Infringement of any patent right, design, trade-mark, or name or other protected right, in
connection with the works or temporary work.

Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any,
for getting all materials and equipment required for the work.

Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private
road, railway tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the
Trustees or any other person.

Damage / injury caused to any highway and bridge on account of the movement of Contractor's
plants and materials in connection with the work

Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to
waterway, in transporting contractor's plants and materials.

The Contractor's default in affording all reasonable facilities and accommodation as per the
direction of the Engineer or his Representative to the workmen of the Trustees and other agencies
employed by or with the permission and / or knowledge of the Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract
shall remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

Keeping the site free of unnecessary obstruction and removal from site of constructional  plant
wreckage, rubbish, surplus earth or temporary works no longer required.

Cleaning and removal from site all the surplus materials of every kind to leave the site  clean
and tidy after completion of the work, without which payment against final bill  may be liable to be
withheld.

Precautionary measures to secure efficient protection of Docks, the River Hooghly and  other
waterways against pollution of whatever nature during execution and maintenance  of the works, and to
prevent rubbish, refuse and other materials from being thrown into  the water by the Contractor’s men or
those of his agency.

Making arrangements for deployment of all labourers and workers, local or otherwise  including
payment for their wages, transport, accommodation, medical and all other  statutory benefits and entry
permits, wherever necessary.

Making arrangements in or around the site, as per the requirements of Kolkata Municipal
Corporation or other local authority or the Engineer or his Representative, for preventing (i) spread of
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any infectious disease like smallpox, cholera, plague or malaria by taking effective actions for destruction
of rats, mice, vermin, mosquitoes etc. and by maintaining healthy and sanitary condition, (ii) illegal storage
and distribution of Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of  the Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of
age less than 16 years.

Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or
received by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the
trustee’s Register or to the Registered Office of the Contractor. The time mentioned in these conditions for
doing any act after direction or notice shall be reckoned from the time of such posting or dispatch.

The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and
equipment shall not publish or caused to be published any photographs or description of the works without
the prior authority of the Engineer in writing.

The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and
Co-operation as per direction of the Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the
site of work and in default, the contractor shall be liable to the trustees for any delay or expense incurred by
reason of such default.

The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic
or surface traffic.

All constructional plants, temporary works and materials when brought to the site by the contractor, shall be
deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion
of the work and shall only be removed from the site in part or in full with the written permission of the
Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing
acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned
by the contractor in the Form of Tender or the time accepted by the Trustees. The contractor shall then
proceed with the work with due expedition and without delay, except as may be expressly sanctioned or
ordered by the Engineer or his Representatives, time being deemed the essence of the contract on the part of
the Contractor.

The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s
Representative may send communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor
shall not execute the work beyond the working hours observed by the Engineer’s Representative and on
Sundays and Holidays observed in the trustees system, except in so far as it becomes essential on account of
tidal work or for safety of the work. If the progress of the work lags behind schedule or the work has been
endangered by any act or neglect on the part of the contractor, then the Engineer or his Representative shall
order and the contractor at his own expense shall work by day and by night and on Sundays and Public
Holidays. Any failure of the Engineer or his Representative to pass such an order shall not relieve the
contractor from any of his obligations. The Engineer’s decision in this regard shall be final, binding and
conclusive.

Unless stipulated otherwise in the contract, all materials required for the work shall be procured and
supplied by the contractor with the approval of the Engineer or his Representative and subject to subsequent
testing as may be required by the Engineer or his Representative. The engineer shall exercise his sole
discretion to accept any such materials.

Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific reference is available in the contract,
the materials and workmanship shall be of the best of their respective kinds to the satisfaction of the
Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever
required to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his
representative in respect of materials and workmanship deployed on the work shall be borne by the
contractor.
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following conditions shall apply:

The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’

Stores, watching, storing and keeping them in his safe custody, furnishing of statement of consumption
thereof in the manner required by the Engineer or his representative, return of surplus and empty container
to the Trustees’ Stores as per the direction of the Engineer or his Representative.

Being the custodian of the Trustees’ materials, the contractor shall remain solely  responsible
for any such materials issued to him and for any loss or damage thereof for  any reason other then
“Excepted Risks”, the contractor shall compensate the Trustees’ in the manner decided by the
Engineer and shall at no stage remove or cause to be removed  any such material from the site without
his permission.

The Trustees’ materials will generally be supplied in stages and in accordance with  the  rate
of progress of work, but, except for grant of suitable extension of completion time of ~ work as decided
by the Engineer, the contractor shall not be entitled to any other ~ compensation, monetary or otherwise,
for any delay in the supply of Trustees’ materials  to him. The Contractor shall, however communicate
his requirement of such materialsto  the Engineer from time to time.

Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the
contactor shall be recovered from the Contractor’s bills and / any of his other dues. Progressively
according to the consumption thereof on the work and / or in the manner  decided by the Engineer or
his Representative and at the rate / stipulated in the contract. These rates shall only be considered by the
contractor in the preparation of his tender / offer and these will form the basis of escalation / variation, if
in future the contractor is required to procure and provide any such material on the written order of the
Engineer  consequent on the Trustees’ failure to effect timely supply thereof.

If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials
issued to the contractor has been — (i) last or damaged, (ii) consumed in excess of requirement, and (iii)
wasted by the contractor in excess of normal wastage, then the value thereof shall be recovered from the
contractor’s bills or from any of his other dues, after adding 19 %% extra over the higher one of the
followings—

i The issue rate of the materials at the Trustees’ Stores, and
ii. The market price of the material on the date of issue as would be determined by the
Engineer.

5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and to

5.10.

order at any time — (i) for removal from the site of any material which in his opinion is not in accordance
with the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the
proper and suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of
material and workmanship is not in accordance with the contract or the instructions of the Engineer. The
contractor shall comply with such order at his own expense- and within the time specified in the order. If
the contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any
work in the manner convenient to the Trustees by engaging any outside agency at the risk and expense of
the contractor and after giving him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without approval of the Engineer or his
Representative and whenever required by him the contractor shall uncover any part or parts of the work or
make openings in or through the same as may be directed by the Engineer or his Representative from time
to time and shall reinstate or make good those part of works thus affected to the satisfaction of the
Engineer, all at the cost of the contractor. The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of the Engineer or his Representative.

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the

progress of the work till such time the written order to resume the execution is received by him. During
such suspension the contractor shall protect and secure the work to the satisfaction of the Engineer or his
Representative. All extra expenses in giving effect to such order shall be considered by the Trustees,
unless such suspension is
i. Otherwise provide for in the contract, or
ii. Necessary by reason of some default on the part of the Contractor, or
iii. Necessary by reason of climatic conditions on the site, or
iv. Necessary for proper execution of the works or for the safety of the works or any part
thereof. The Engineer shall settle and determine such extra payment and / or Extension of
completion time to be allowed to the contractor, as shall, in the opinion of the Engineer, be
fair and reasonable.



If at any time before or after commencement of the work the Trustees do not require the whole of the work
tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop
further works in compliance of the same. The Contractor shall not be entitled to any claim for compensation
for underived profit or for such premature stoppage of work or on account of curtailment of the originally
intended work by reason of alteration made by the Engineer in the original specifications, drawings, designs
and instruction.

5.12. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final
test prescribed in the contract, the contractor shall, within 21 days of submission of his application to the
Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If
any part of the total work having been completed to the satisfaction of the Engineer, be takeover and / or used
by the Trustees the Contractor shall on application be entitled to partial completion certificate in the Form of
G.C.1 indicating the portion of the work covered by it, so that the Contractor’s liability during maintenance
period of the contract, if any, shall commence from the date mentioned in such certificate so far as the
completed portion of the work is concerned.

6. TERMS OF PAYMENT:

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and
satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given
by the Engineer. On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall
all be treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides
in the context of Contractor’s unfulfilled contract condition, if any.

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as
recorded in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may
be except as otherwise provided in the contract and when the Engineer decided any other rate for change
in the scope of work or omission, if any, on the part of the Contractor.

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion
period of 4 months or more, on account payments may be made at the discretion of the Engineer or his
Representative at intervals deemed suitable and justified by him. Provided always that, subject to
execution of work of substantial value in the context of the contract price, the interval of such on account
payments shall be decided by the Engineer or his Representative, which shall ordinarily not be less than 1
month in between two payments for on account bill and / or advance.

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered
in the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the
Engineer. The Contractor or his duly accredited Representative or Agent shall remain present at the time
of such measurement and assist the Engineer’s Representative in every manner required by him. After the
measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign
the Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken
of acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or
his Agent fails to participate even other 3 days written notice from the Engineer’s Representative the
measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by the
Contractor.

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor
shall type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The
Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill
to the extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to
adjustment thereof against the bill at the time of checking and auditing the bill at the Trustees end., The
measurement Book will not be handed over to the Contractor; but he will obtain the abstracts of
quantities, amount and recoveries to type out the bill.

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where
estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the
extent of 75% of the value of any material purchased and brought to the site by the Contractor. Provided
always that—

i.  The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.



ii.  The value of such materials shall be assessed by the Engineer or his Representative, at their own
discretions,

iii. A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on
the contractor’s materials.

iv. The materials are safe-guarded by the contractor against losses, shortage and misuse due to the
contractor postponing the execution of the work or otherwise,

\2 In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the
contractor shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby
the contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of loss/
damage to such materials for whatever reasons.

V. In the event of storage of such materials outside the Trustees’ protected areas the Contractor
shall submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same
sum as is being advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall
be of a Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the
case may be, acceptable to the Trustees and shall remain valid till the anticipated period of
consumption of such materials in the work. The Bank Guarantee must bear an undertaking by the
issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by the Bank on
the date of expiry of the validity of the Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the validity of the Guarantee.

vi. The amount of advance shall be recoverable from the contractor’s bills or any other
dues, progressively with the consumption of the materials on the basis of quantity consumed.
Consequent on full recovery of the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (V)
& (vi) above, shall be returned to the Contractor duly discharged by the Engineer on behalf of the
Trustees.

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the
Trustees from obtaining repayment from the Contractor, in case the Engineer or his Representative
should over certify for payment or the Trustees should over-pay the Contractor on any account.

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or
balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or
otherwise or for any delay on the part of the Trustees in making interim or final payment or otherwise.

7. VARIATION AND ITS VALUATION:

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the
work and shall never be deemed as actual or correct quantities of the works to be executed by the
contractor in fulfillment of his obligation under the contract.

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the

Quantity, quantity or form of the works or any part thereof that may, in his opinion, be necessary and the
Contractor upon receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any work included in the contract.

c) Change the Character or quality or kind of any work included in the contract.
d) Change the levels, lines, position and dimensions of any part of the work, and

e) Execute extra and additional work of any kind necessary for completion of the works.



7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the

contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole
decision shall be taken into account and the contract price shall be varied accordingly.

7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the

quantity of any work up to 15% where such increase or decrease is not the result of any variation order
given under this clause but is the result of the quantities exceeding or being less than those stated in the bill
of quantities. Provided also that verbal order of variation from the Engineer shall be complied with by the
Contractor and the Engineer’s subsequent written confirmation of such verbal order shall be deemed to be
an order in writing within the meaning of this clause.

7.5. a) The Contractor shall not be entitled to any claim of extra or additional work unless they have been

carried out under the written orders of the Engineer.

b) The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum
named in the tender in respect of any extra work done or work omitted by his order.

c) All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued
on the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same
shall be applicable. If the contract does not contain any rates or prices directly applicable to the extra
additional or substituted work, then the Engineer may decided the suitable rates on the basis of
Schedule of Rates (including surcharge in force at the time of acceptance of tender), if any, adopted by
the Trustees with due regard to the accepted contractual percentage, if any thereon. In all other cases
the Engineer shall solely determine suitable rates in the manner deemed by him as fair and reasonable,
and his decision shall be final, binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the
contract work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices
contained in the contract for any item of the works or the rate as evaluated under sub-clauses (b) and
(c) of this clause, is by reason of such omission or addition rendered unreasonable or in-applicable the
Engineer shall fix such other rate or price as he deems proper and the Engineer’s decision shall be final,
binding and conclusive.

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF

8.1

8.2.

CONTRACT

Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials
to be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotions or other special circumstances of any kind beyond the control of the
Contractor cause delay in completing the work, the contractor shall apply to the Engineer in writing for
suitable extension of completion time within 7 days from the date of occurrence of the reason and the
Engineer shall thereupon consider the stated reasons in the manner deemed necessary and shall either reject
the application or determine and allow in writing the extension period as he would deem proper for
completion of the work, with or without the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on
the Contractor and his decision shall be binding on the contractor. If an extension of completion time is
granted by the Engineer, the clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if
the work be not completed within the extended time, unless stated otherwise in the decision communication
by the Engineer, as aforesaid.

a)lf the Contractor fails to complete the work within the stipulated dates or such extension thereof as
communicated by the Engineer in writing, the contractor shall pay as compensation (Liquidated Damage)to
the Trustees and not as a penalty, ¥2 % (half percent) of the total value of work (contract price) as mentioned
in the latter of acceptance of the tender/offer, for every week or part thereof the work remains unfinished.
Provided always that the amount of such ~ compensation shall not exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the said amount of

compensation / damage in Sub-Clause (a) of this clause, from any money6 due  or likely to become due to
the contractor. The payment or deduction of such compensation / damage shall not relieve the Contractor
from his obligation to complete the work or from any of his other obligations / liabilities under the contract
and in case of the Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be
ordered to be completed by some other agency at the risk and expense of the Contractor, after a minimum
three days notice in writing has been given to the contractor by the Engineer or his Representative.



8.3.

(i)

(iii)

(iv)

v)

(vi)

(vii)

8.3.1

8.3.2

8.3.3

8.34

9.1

9.2.

Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion ,
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this
respect, as communicated by the Engineer shall be final and conclusive :

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not
getting completed within the agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the work or has without any lawful excuse under these conditions ,
has kept the work suspended despite receiving the Engineer’s or his Representative’s written notice to
proceed with the work.

The Contractor has failed to remove materials from site after receiving from the Engineer or his
Representative the written notice stating that the said materials or work are rejected by him .

The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly
neglecting to carry out his obligations under the contract.

Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to
any officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the
obtaining or to the execution of the contract.

The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes
in to liquidation either compulsorily or voluntarily.

Upon receipt of the letter of termination of work, which may be issued by the Engineer
on behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to
him at the place to be ascertained from the Engineer, within 7 days of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the power to complete
the Work through any other agency of the Contractor’s risk and expense and the Contractor shall be debited
any sum or sums that may be expended in completing the work beyond the amount that would have been due
to the contractor, had he duly completed the whole of the work in accordance with the contract.

Upon termination of contract, the contractor shall be entitled to receive payment of only

90 % of the value of the work actually done or materials actually supplied by him and subject to
recoveries as per contracts, provided the work done and materials conform to specifications at the time of
taking over by the Trustees. The payment for work shall be based on measurements of actual work done
and priced at approved contract rates or other rates, as decided by the Engineer. The payment for
materials supplied shall be at the rates as decided by the Engineer, which shall in no case be more than
market rates prevailing at the time of talking over by the Trustees. The Engineer’s decision in all such
case shall be final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the Contractor until the

work is completed by other agency and the Contractor’s Liabilities to the Trustees and known in all
respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the contractor shall maintain t6he same for a period, as may be
specified in the form of a Special Condition of the Contract, from the date mentioned in the initial
Completion Certificate in the Form G.C.1. Any defect / fault, which may appear in the work during
aforesaid maintenance period, arising, in the sole opinion of the Engineer or his Representative, from
materials or workmanship not in accordance with the contract or the instruction of the Engineer or his
Representative, shall, upon the written notice of the Engineer or his Representative, be amended and made
good by the Contractor at his own cost within seven days of the date of such notice, to the satisfaction of
the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects
amended and made good through other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the Contractor in manner deemed
suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be treated as finally accepted by the
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and
issued by the Engineer to the contractor after all obligations under the Contract including that in the



9.3.

10.
10.1.

10.2.

10.3.

10.3.1

10.3.2

10.3.3

10.3.4

10.3.5

10.3.6

10.3.7

maintenance period, if any, have been fulfilled by the Contractor. Previous entry on the works or taking
possession, working or using thereof by the trustees shall not relive the Contractor of his obligations under
the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his
Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of
Security held by the Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in
original), where upon the Engineer shall issue Certificate in from G.C.2 and within two months of the
Engineer’s recommendation, the Trustees shall refund the balance due against the Security Deposit to the
Contractor, after making deduction there from in respect of any sum due to the Trustees from the
Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION

In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of
the Contract including the meaning of Specifications and Instructions or as to the quality of workmanship
or as to the materials used in the work or the execution of the work whether during the progress of the work
or after the completion and whether before or after the determination , abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties to the contract and shall
forthwith be given effect to by the Contractor .

If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after
receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon
consider and give a decision.

If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days
after receiving notice of such decision required that within 60 days from his written notice , the Chairman
shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the
purpose and any such reference shall be deemed to be a submission to arbitration within the meaning of
Indian Arbitration Act, 1940 or any statutory modification thereof .

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall
proceed from the stage at which it was left by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties
fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary, enlarge
the time for making and publishing the award, with the consent of the parties.

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.
Upon every or any such reference to cost of any incidental to the reference and award respectively shall be
in discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in
what manner the same shall be borne and paid .

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian
Avrbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of
each item of disputes and respective claim referred to him by each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope
and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there
under, for the time being in force, shall apply to the arbitration proceedings under this Clause.

10.4. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in

10.5.

accordance with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according
to him, is due or payable to the Contractor, on the ground that certain disputes have cropped up and are
likely to be referred to arbitration.

Provided always as follows:

@ Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of
contracts , where tendered amount appearing in the letter of acceptance of the tender / offer is less than
Rs.40,00,000/-.

(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the
execution of the work to the Engineer within 30 days from the date of occurrence of the cause of dispute



and before the preparation of the final bill, giving detailed justifications, in the context of contract
conditions.

(© Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract,
must be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before
the final completion of the work.

No dispute or difference on any matter whatsoever, pertaining to the contract can be raised by the
contractor after the completion of the work.

(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses
8.5(b) and 8.5(c) hereinabove, shall not be entertained by the Engineer and / or by
any Arbitrator, subsequently.

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their
sole discretion, by adding the names of new Arbitrators and / or by deleting the names of existing
Avrbitrators, without any reference to the Contractor.



THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

To,

1/We of

having examined the site of works, inspected the Drawings and read the Specifications, General and Special
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of
Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill
of Quantities with .......................... month/week from the date of the order to commence the work and in the
event of our Tender being accepted in full or in part, 1/We also undertake to enter into a Contract Agreement in the
Form hereto annexed with such alterations or additions thereto which may be necessary to give effect the acceptance
of the Tender and incorporating such Specification, Bill of Quantities, Drawings and Special & General Conditions
of Contract and I/We hereby agree that until such Contract Agreement is executed the said Specifications, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of

the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER RS ...eiiiiiii i e e e

(R LS LA TR0 s ) S

*1/We require .................... days/months preliminary time to arrange and procure the materials required by the

work from date of acceptance of the Tender before I/We could commence the Work.



(* This should be scored out in the case of labour contracts)

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia

Dock Complex vide Receipt NO .......oovevvviieiiiii e, 0] as Earnest Money.

I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months.

Signature of the Tenderer

Witness: (Seal of the Tenderer)
Signature ......oooovvii Name of the Tenderer ...........cocovvviiiinennn
Name ... (In Block Letters)

(In Block Letters)

AdAress ...oveeiie Dated ....voee i

Occupation .....c.ovvveeviie e



THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF AGREEMENT

THIS AGREEMENT made this ........cccooeiiiiiiininn day of......ccooevviinnnn, 200............. between the Board of
Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter
called “Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their
successors in office) of the one part and
cieverenn . (hereinaft

er called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to
include its heirs, executors, administrators, representatives and assignees or successors in office) of the other part.
WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz.
.................................................................................................................................. and have
accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS
AGREEMENT WITNESSETH as follows :
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them
in General Conditions of Contract hereinafter referred to.
2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz.

@ The said Tender / Offer & the acceptance of the Tender / Offer

(b) The General Conditions of Contract

(© The Special Conditions of Contract

(d) The Conditions of Tender

(e) The Technical Specifications

U] The Schedule of Rates

(9) The Terms of Payment

(h) All correspondence by which, the contract is added, amended, varied or modified in any

way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the
Contractor hereby covenant with the Trustees to execute and maintain the work in conformity in all respects

with the provisions of the contract.



4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance
of the Work, the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto
affixed (or have hereunto set their respective hands and seals) the day and year first above written.

B TR T=T |0 )

Was hereunto affixed in the presence of:
=
o [0S PP
Or

SIGNED, SEALED AND DELIVERED

BY The SAIU ... et e e e e e
In the presence of:

NN 1
N [0 | =3

The Common Seal of the Trustees was hereunto affixed in the presence of:

NV 21

N [0 | =3



KOLKATA PORT TURST

FORM G.C.1

(70 1 =X
o [0 | =T

Date 0f COMPIELION ....vii it e e e e e e e

Dear Sir/s,
This is to certify that the following works viz.
NAME OF the VWOTK. ... e e e e e e e e e e e et e e e e e e e nen e
Estimate Number E.E.O ...ovovvvvi i 0
CEO o U
RVAT 0 QO o T 4] T
N o7 4 T o
(O] i U0t B 1N 10 0 ] o
Which was carried out by you is in the opinion of the undersigned completing in every respect on the
e Dayof 20 in accordance with clause 62 of the
General Conditions of Contract and under the provisions of the Contract for a period of

veenee.... Days /weeks / months / years.

SIGNATUIE (Levenie e e )
(Engineer / Engineer’s Representative)

Office Seal

c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.



KOLKATA PORT TURST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.
CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

LI E= T LT 7AYo
Estimate NO. E.E.O. NO. ....oviiiiiiiii e O

CE.O.NO oo O
WOPK OFAEI INO vt e e e e e e e e e e e ee 0| .
(0] 11 [od N [

ReSOIN. NO & MEEEING INO ...t e e e e e e e e e e e e

AN 1 o o= 4 o o T

Which was carried oUt DY SR/ IMBSSIS. .. ... vt e e e e e isnow complete
in every respect in accordance with the terms of the Contract and that all the obligations under Contract have been
fulfilled by the Contractor.

SIGNATUIE (vt e e )
(Engineer / Engineer’s Representative)

N B et e e

DESIGNALION ... ceiee et e e

Office Seal



KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)

The Engineer
Kolkata Port Trust
Kolkata / Haldia

(Address, the Trustees’ Official, mentioned in

the work Order and under whom the Contract
was executed)

Dear Sir,

I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of

the following work, viz.

I L LT 0) A TAY 0]

WOrK Order NO ....vvveve e e e e eene e DU
L0001 (o1 N o PP 0 |
AGreemMENt NO ....ve it e e 0| T and 1/We have no

further claim against Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

NamMe Of CONTIACION ... ...ttt e e e e

Yo [0 | =T

(Official Seal of the Contractor)



Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security
Deposit, to be issued by the Kolkata/Haldia, as the case may be, of any nationalized Bank of
India on Non-Judicial Stamp Paper worth Rs.50/- or as decided by the Engineer / Legal
Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEE NO......ccoiiii i DATE. ..ot e,
Name of iSSUING BanK..........oooiuiiii i e

NAME OF BranCh.....eoie et e e e e e e e e

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major
port Trust Act, 1963 ( Act 38 of 1963), having agreed to exempt Shri / Messrs
......................................................................................... a proprietary / Partnership / Limited /
Registered Company, having its Registered Office at ........cccce. vvvivvievviciies e v e,

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the

Trustees and the Contractor for . reers ienee eee eeieeneeenen. o0 (Write the name of the
work as per Work Order) in terms of the Work order No ........................................................
dated.......coveiiiiiiii (hereinafter referred to as “the said contract”), for the due fulfillment by the
contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs
........................... cre (RUPEES e i e

e i, ) We,........ ..Branch,
Kolkata ....................................... / Haldia, do on the advise of the contractor, hereby undertake to mdemnlfy
and keep indemnified the Trustees to the extent of the said sum of RS ..................... (Rupees ..o
................................................. e ereas)
WL Branch, Kolkata .../Haldia, further agree that if a
written demand is made by the Trustees through any of its 0ff|C|aIs for honorlng the Bank Guarantee constituted by
these presents, We,. . Branch, Kolkata ......... .....cccoveiiiininnnn /Haldia

shall have no right to decllne to cash the same for any reason Whatsoever and shall cash the same and pay the sum so
demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in
favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the contractor and the

Trustees, this would be no ground for us,.............c. coviiiiiiiineenns, ...(Name of
Bank), ....oooi i Branch, Kolkata.............ccccooviviiinnnn, /Haldla to decllne to honour the Bank
Guarantee in the manner aforesaid. The very fact that We, .......cocoi ciiiiiin i e,
......... Branch,Kolkata .................................. [Haldia, decline or fail or neglect to honour the Bank

Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee
unconditionally without any reference, whatsoever, to the contractor.



2. We,.......... ...Branch,Kolkata..................
. /Haldla further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is
suffiC|ent for US, we et eeeeeiee cenenene e e Branch, Kolkata .............cccoeviiiinninnne / Haldia, to pay the amount
covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference
to the contractor and no protest by the contractor, made either directly or indirectly or through Court , can be valid
ground — fOr  US,  coiiiiie e e e e ..Branch,Kolkata

/Haldla to decllne or fa|I or neglect to make payment to the Trustees in, the manner
and wrthrn the time aforesald

3. We, .o . Branch, Kolkata ........................... /Haldia, further
agree that the Bank Guaranteed hereln contalned shaII remain in full force and effect, during the period that is taken
for the due performance of the said contract by the contractor and that is shall continue to be enforceable till all the
dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and
its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said
contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have
discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of

Ldayof 19...... and subject all so that the provision that the

Trustees shaII have no rlght to demand payment against this guarantee after the expiry of 6(six) calendar months
from the expiry of the aforesaid validity period Up to ........c.coviviiiiiiiinnnnn Or any extension thereof made by us,
...Branch, Kolkata ...............ccoceeiiinnnnn, /Haldia, in further extending the said validity period of

thls Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees,
only on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee.

VL Branch,Kolkata
.................................. /Haldia, further agree that, without our consent and without affecting in any manner our
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and
conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all
obligations under the said contract by the contractor or to postpone for any time or from time to time any of the
powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions
relating to the said contract and We, ... Branch,  Kolkata
. .../Haldia, shall not be relieved from our liability by reason of any such variation or
extension belng granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or
any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under
the law relating to sureties would, but for this provision, have effect of so relieving
us,..... ..Branch, Kolkata... Y | - - [o [ §
5 We e Branch Kolkata ......................... /Haldia, lastly undertake
not to revoke thls Bank Guarantee durlng its currency except with the previous consent of the Trustees in
writing.

SIGNATURE ... e
DESIGNATION. .. ..ot e

(Duly constituted attorney for and on behalf of)

BRANCH. ...t
Kolkata...............cooeeinns /Haldia.
(OFFICIAL SEAL OF THE BANK)



ADDENDUM

Modification of clause no.3.4 of GCC as sanctioned vide Reso. N0.210 by the Board of
Trustees for the Port of Kolkata in the 13" Meeting held on 26.02.2013.

I. Earnest Money:Earnest money deposit @ 2% of the estimated cost will be applicable for
works / service / O&M contract only and not for procurement contract for which existing
system as mentioned in the GCC should be followed.

ii.  There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated
cost of projects upto Rs.10 crore. EMD of project estimated above Rs.10 crore will be
Rs.20 lakh + 1% of estimated cost by which it exceeds Rs.10 crore.

iii.  Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft /
Pay order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee
issued by an Indian Nationalized / Scheduled Bank.

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 months of
opening of bid or on finalization / acceptance of tender, whichever is earlier.



