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                                                                KOLKATA PORT TRUST 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043 

 
 

TENDER DOCUMENT 
 

for 
 

Work : “Electrical Installation work  related to  development of Refeer park  opposite to Shed 
               No. 6 in KPD -I (West)  ” 
 

 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/498  dated 14.08.2018 
 
 
 
 

 
 
 

 Site inspection followed by pre bid meeting  : 23. 08.2018 at 11.00 hrs. 

 Start date of submission of e-tender                  : 25.08.2018 from 10.00 Hrs 

 Closing  date for e- Tender                                  : 13.09.2018  up to 14.30 hrs. 

 Date of opening of Techno commercial bid     : 14.09.2018  at 14.30 hrs. 

 
 

 
 
 
 

 
Tender Fee: 1770/- (Non-Refundable) 

 
  Chief Mechanical Engineer 
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TENDER DOCUMENT 
 

KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM 

 
e-TENDER FOR “Electrical Installation work  related to  development of Refeer park  opposite to 
Shed no 6 in KPD -I (West)  ”. 
 

 
NOTICE INVITING TENDER No. KoPT/KDS/Mech/SE-I/ADV/498  dated 14.08.2018 

 
TENDER NOTICE: 

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under single 
stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) for “Electrical 
Installation work  related to  development of Refeer park  opposite to Shed no 6 in KPD -I 
(West)”   
 
Bid Document may be downloaded from KoPT website www.kolkataporttrust.gov.in and CPP 
Portal. Corrigenda or clarifications, if any, shall be hosted on the above mentioned websites only. 
 

SCHEDULE OF TENDER (SOT) 
 

Work Title “Electrical Installation work  related to  
development of Refeer park  opposite to Shed no 6 
in KPD -I (West)  ”    

Tender Inviting Authority Chief Mechanical Engineer. 

TENDER NO. 
      

KoPT/KDS/Mech/SE-I/ADV/498 
Dated  14.08.2018 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through CPP portal) 
https://eprocure.gov.in/eprocure/app  
The intending bidders are required to submit 
their offer electronically through NIC’s CPP 
Portal for e-Procurement (GePNIC). No physical 
tender is acceptable by Kolkata Dock System. 

Estimated Value of Work Rs 38,23,136/- (Rupees Thirty Eight Lakhs  Twenty 
Three Thousand One Hundred & Thirty Six) 

Date of NIT available to parties to download  16.08.2018   at 14:00 hrs. 
Date and time of Pre-Bid Meeting and site 
inspection 

23.08.2018   at 11:00 hrs. 

i) Earnest Money Deposit 
 
        
 
  
  
 
 
 
 
 

The intending bidders should submit Earnest Money 
of Rs 76,463/- (Rupees Seventy Six Thousand Four 
Hundred & Sixty Three ) to KoPT in the form of 
Demand Draft/Banker’s Cheque/Pay Order from 
any of the Nationalized/Scheduled Banks in India 
having branch in Kolkata drawn in favour of 
“Kolkata Port Trust. 
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ii) Cost of Tender document 
    
 
 
 
 
 
 
 
 
 
 
 
 
 

 
“Cost of Tender document” containing Banker’s 
cheque or Pay Order or Demand Draft from any of 
the Nationalized/Scheduled Banks in India having 
branch in Kolkata drawn in favour of “Kolkata Port 
Trust” of Rs. 1770/- (Rupees One thousand Seven 
Hundred & Seventy only) as the cost towards   
purchase of   tender document (applicable for 
downloaded NIT only) or Treasury Receipt of the 
deposit issued by the Treasurer, Kolkata Port Trust, 
as the case may be. All Banker’s cheques/Pay 
Orders/Demand Drafts should be drawn in favour 
of “Kolkata Port Trust” on any 
nationalized/Scheduled bank having branch in 
Kolkata. 

Last date of submission of Tender Document 
Fee and Earnest Money  

13.09.2018 up to 14.00 hrs. 
Maximum Three working days after the last date of 
closing of online bidding for the e-tender 
 

 Date of Starting of e-Tender for submission 
of on line (Techno-Commercial Bid and 
price Bid) at  CPP portal  
 https://eprocure.gov.in/eprocure/app 
 

25.08.2018 at 12:00 hrs. 

 Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid. 

13.09.2018  at 14:30 hrs. 

Date and time of opening of Part-I (i.e. 
Techno-commercial Bid after confirmation of 
submission of Tender Document Fee and 
Earnest Money Deposit). 

 
14.09.2018  at 14:30 hrs. 
 

Date and time of opening of Price Bid (Part-
II). Bidders shall be informed separately. 

To be informed separately. 
 
 

 
 
 
 
 
 
 
 
 
 
 



 

4 
 

List of Annexure 
 
 

 
 

Instruction to Tenderers 
 

Annexure  – A Page : 5 - 7 

Terms and Conditions of Tender                                          Annexure  –  B 
 

Page :8 - 12 

Special Conditions of Contract                                            Annexure  – C 
 

Page : 12 - 20  

Scope of Work and Technical Specification 
 

Annexure  –  D 
 

Page : 21 - 28 

Bill of Quantity 
 

Annexure - E Page : 29 - 30 

Profile of Tenderer,  Covering letter  & Schedule “O”                                                    Annexure –  F 
 

Page : 31 - 37 

Affidavit for ESI Annexure –  G 
 

Page : 38 

Indemnity bond for ESI Annexure –  H 
 

Page : 39 

Declaration format Annexure –  I 
 

Page : 40 

General Conditions of Contract, Forms and 
Agreement      

Annexure – J Page : 41 – 66 

 
    
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

5 
 

Annexure-A 
Instructions to Tenderers  

 
 

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is 
NIC’s CPP Portal for e-Procurement (GePNIC). 
 
 You are requested to read the terms & conditions of this tender before submitting your online 
tender. Tenderers who do not comply with the conditions with documentary proof (wherever 
required) will not qualify in the Tender for opening of price bid. 
 
1. Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by 

Kolkata Port Trust from GST registered domestic Contractors for executing the work. 
 
The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
03.07.2018 (17:00 hrs)  to 03.08.2018 (17:00 hrs)  and can be downloaded from the official website of 
KoPT and through NIC’s CPP Portal for e-Procurement (GePNIC). 
 
The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and bidders are 
required to submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on or 
before the due date and time of submission. The tenderer shall upload the scanned copy of the DD 
instruments towards the cost of EMD and bid documents set as proof of payment towards EMD 
and cost of Bid documents while submitting the tender electronically in the NIC’s CPP Portal for e-
Procurement (GePNIC). 
 
The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) mode as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at   
https://eprocure.gov.in/eprocure/app 
 
(A). Part – I (Techno-Commercial bid): Would be opened electronically on specified date and time 
as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically. 
 
(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) whose Part – I 
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of 
opening of Part II (Price bid) through valid e-mail confirmed by them. 
 
The tenderers are advised to offer their best possible rates.  There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while submitting the 
price bid. 
 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity.  
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4. In case of any clarification, please contact KoPT (before the scheduled time of the e- tender).  
Contact person (KoPT):  
1. Mr. Santanu Kr. Das                                                 2.      Mr A.Sanyal.                                                       

Superintending Engineer (Elect)-I                                        Executive Engineer(Electrical)                                 
        Mobile No. 9674720037                                                Mobile No. 9674720093           
Email: santanudas@kolkataporttrust.gov.in                      asanyal@kolkataporttrust.gov.in                 
 

  5. All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during 
the process till finalization of tender by KoPT. Hence, the bidders are required to ensure that their 
corporate email I.D. provided is valid and updated at the stage of registration of vendor with 
NIC’s CPP portal (i.e. Service Provider).  Bidders are also requested to ensure validity of their DSC 
(Digital Signature Certificate). 
 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
 

7. (e). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from 
depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not 
exempted from depositing Tender Fee and Earnest Money. Only those firms, having documents of 
such exemption for the entire tendered work (as per the Bill of Quantity) would be exempted. 
Documentary evidence must be uploaded for claim of such exemption, failing which their tender 
would be summarily be rejected. 
 

 (f). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, 
Techno- Commercial Bid as well as Price Bid. 

 
(g). The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above. 
 
(h). All electronic bids submitted during the e-tender process shall be legally binding on the 
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of the 
Tender Document. 
 
(i). It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system. 
 
(j). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 
part as the case may be without assigning any reason thereof.  
 
(k). No deviation of the terms and conditions of the tender document is acceptable. Submission of 
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the 
tender. 
 
(l). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee 
Currency as per UOM indicated in the e-tender floor/tender document.   
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  8. The e-tender shall be governed by the terms and conditions mentioned therein. 
9. No deviation to the technical and commercial terms & conditions are allowed. 

10. KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 
assigning any reason thereof. 

11. The bidders must upload all the documents required as per Pre-qualification criteria and the 
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead 
to disqualification.  Any other document uploaded which is not required as per the terms of the 
NIT shall not be considered. 
 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
 

13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be 
forfeited.  Punitive action including suspension and banning of business can also be taken against 
defaulting bidders. 

 
 
 
 
 

=========== 
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Annexure-B 
 

Terms and Conditions of Tender 
 

  
Pre-qualification Criteria of the Bidders 

 
The intending Tenderers shall satisfy the following conditions with supporting documents: 
 
i) The firms must have average annual financial turnover   during the last three years ending 31st 
March 2017, of the previous financial year of at least 30% of the estimated cost. 
 
ii) The firms must have either of the following as experience of having successfully completed 
similar works during last seven years, ending on last day of month, previous to the one in which 
applications are invited: 
 
a) Three similar completed works costing not less than 40% of the estimated value. 
Or 
b) Two similar completed works costing not less than 50% of the estimated value. 
 
Or 
c) One similar completed work costing not less than 80% of the estimated value. 
 
Here “similar works” means “Supply, Installation, testing and commissioning of outdoor type 
feeder pillar box, LT Panel , including cable laying & allied works”. 
 
Work experience as a subcontractor or supply contractor shall not be considered as requisite 
qualification. The Tenderer shall have to upload documents (certified copy), viz. order letter and 
proof of execution to establish his credentials. 
 
OTHER INSTRUCTION: 
1.  Tender Fee and Earnest Money or NSIC /DIC  Certificate, if applicable, are to be uploaded and 

must be physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical 
Engineering Department, Kolkata Port Trust,   8, Garden Reach Road, Kolkata -700 043, failing 
which techno-commercial bid will not be opened.  Details of which are as under -  

 
(a) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in 

original, for Rs. 1770/- (Rupees One Thousand Seven Hundred & Seventy only) as cost of 
Tender Document. 

 
(b) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in 

original, for Rs 2,79,148/- (Rupees Two Lakh Seventy nine Thousand One Hundred Forty 
eight only)   as Earnest Money Deposit.   

 
(c) NSIC/DIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC 

(under single point Registration Scheme)/DIC having valid certificate. 
2.    In addition to above as mentioned in Sl.No.1, following documents are to be UPLOADED :-- 
 
(i) Last three years balance sheet and profit & loss account in support of Annual Financial turnover 

(i.e. 2014-15, 2015-16 and 2016-17), and the same should be audited as per relevant norms 
wherever required.  
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(ii) Self attested documentary evidence of successful completion of similar work as proof of 
fulfilling the Pre-qualification Criteria of the tender. 

  
(iii) Copies of self attested valid GST Registration Certificate. 
  
(iv) Copy of self attested ESI registration certificate, OR   an affidavit before a first class judicial 

magistrate as per the format given in Annexure-G (in case the Tenderer is not covered under 
ESI Act or exempted from it). The tenderers, if not covered under ESI Act, shall, additionally, 
indemnify KoPT against all damages and accidents to his labourer in a non-judicial stamp 
paper as per the format given in Annexure-H. The contractors should declare and state in the 
averment in the Affidavit and in the indemnity bond that in case such declaration will be 
found wrong and false, they will be held responsible for all consequences in respect of 
compliance of The Employees State Insurance Act 1948.   
 

(v) Certified copy of valid Trade License  
 

(vi)  Copy of self attested PAN Card of the firm / company issued from Income Tax Department. 
 
(vii) Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary 
documents in support of their statement in this regard. 

 
(viii)    Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if 

applicable) / else document in support of exemption. 
 

(ix) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration 
Certificate. 

 
(x) A separate statement of the tenderer containing full name and office address of the   

Tenderer, names and designation of the officials of the Tenderer connected with the instant 
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed 
Proforma (Form-D).  

 
(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking 

and also that they or their associates have not been banned or delisted by any Govt. or Quasi-
Govt. agencies or PSUs in India as per enclosed Proforma. 

 
(xii) Details of the firm as per ‘Schedule-O’ of the tender document.  
 
(xiii) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender                      

document, GCC and addenda has fully been read and understood (Annexure -I).  
 
4. All the documents as mentioned here-in-before shall have to be UPLOADED failing which 

the related offer may be liable to be cancelled. The tenderer should clearly understand that 
no information/indication as to price should be entered in the page of “Bill of Quantities” or 
elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the 
Techno-commercial part of the tender would lead to rejection of the offer. 

 
5. Please note that there is no provision to take-out the list of parties downloading the tender 

document from the website mentioned in NIT. As such bidders are requested to see the 
website once again before the due date of tender opening to ensure that they have not missed 
any CORRIGENDUM uploaded against the said tender after downloading the tender 
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document. The responsibility of downloading the related CORRIGENDUM, if any, will be 
that of downloading parties.  

 
Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of 
any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be 
made by the Tenderer in the tender and the tender must be in accordance with the specification. 
Non conformation to this instruction shall be treated as non responsive & hence may disqualify the 
tender. 
 
6      Techno-commercial bids will be opened on the schedule date of opening of techno-commercial 
bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date, to 
be intimated beforehand. 
 
7. The Trustees reserve the right to accept or reject the tender without assigning any reason 
whatsoever. 
8. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 
connection with preparation or submission of the tenders. 
 
9.In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-bid 
Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per the 
schedule) on the next working day will be considered as scheduled time for the purpose of Site 
Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as the 
case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-30 hrs. 
  
10. Should there be any doubt or ambiguity as to the meaning of any portion of the tender 
document or if any further information is required, the same shall be clarified/amended by KoPT in 
the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a 
later date after the Pre-bid meeting. In the event of making any important clarification or 
amendment of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same shall 
be immediately hosted in KoPT’s website for information of all concerned and the same shall form a 
part of the Tender Document.  Any offer having deviation from KoPT’s terms and conditions shall 
render such offer unacceptable to KoPT. No alteration shall be made by the Tenderer in the tender 
document and the offer must be in accordance with the terms and conditions of the tender. The 
prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid meeting in 
order to make themselves fully aware of the work, site and scope of work as mentioned in the Bill of 
Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the tenderers 
should accompany proper authorizations letters from their respective organizations. 
 
11.  The rate quoted in the tender shall hold good and shall be binding on the tenderer not 
withstanding any increase in the prices of the materials and labour or in the freights or levy or other 
charges whatsoever and the tenderers shall not be entitled to claim any increase over the rates 
quoted by them during the pendency of the contract. 
 
12. Validity of offer: The quoted rates would be kept valid for four months from the date of 
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends 
his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-
tender, the Earnest Money deposited shall to be forfeited. 
 
13. The tenderers shall distinctly understand that they will be strictly required to conform to all 
the terms of the tender and the plea of custom prevailing will not in any case be accepted as an 
excuse on their part for infringing of any of the conditions and they shall refrain from sending 
revised or amended quotations, after the closing date and time of the tender. 
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14. Evaluation criteria:  
(i)  A fully priced bill of quantities duly totaled shall be submitted with the tender.  A price shall be 
inserted against each item of the bill of quantities and these prices shall include all manner of labour, 
material plant tools and all other matters necessary for the execution of the contract in accordance 
with the General Conditions of Contract, specifications, drawings, if any, and bill of quantities. 
 
(ii)  If it is found on examination of a tender that there is a discrepancy between the total amount 
inserted in the bill of quantities and the amount arrived at by valuing the quantities set out therein 
with the rates and prices set against them, by the tenderer, calculation for the total amount will be 
made on the basis of Unit Rates multiplied by quantities. Evaluation of the tender will be done on 
the basis of the total price thus arrived including all charges excluding GST as applicable.  
 
The tenderer must not keep any column/space blank in any item under BOQ; else the tender is 
liable for disqualification. 
 
(iii)   The price offer should be exclusive of GST and any statutory levies and or other charges levied 
 by any central/state/local authorities. GST and any other extra charges/statutory levies will be 
 paid extra at applicable rates at the time of supply of goods and services.   

 
15.        If excess work is required to be carried out in addition to the quantities stipulated in BOQ, 
the amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra 
work, the same will be paid as per rate of PWD schedule rate/ rate of reputed manufacturer/market 
rate with justification of rates as the case may be. 
 
16. The contract document shall be drawn in English language only.  
 
17. The contract shall be governed by all relevant Indian Acts as applicable only within the 
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian Contract 
Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The 
Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration & 
Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, rule as may be 
applicable.  Payment to the labourers to be made as per the minimum wage rate fixed by Chief 
Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision 
from time to time along with EPF /ESI and other statutory benefits, if applicable.  
 
 It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 
Regulations, Bye-laws and procedures as are lawfully necessary in the execution of the works. The 
contractor will be fully responsible for any delay / damages etc. and keep the Engineer indemnified 
against all penalties and liabilities of any kind of noncompliance or infringement of such Acts, 
Ordinances, Rules, Regulations, Bye-laws and procedures. 
 
 The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain 
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in 
the work and submit the Engineer-In-Charge prior to commencement of the work.  
 
 The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923 
as amended by Amendment Act No. 65 of 1976’  In addition to the above, the Personal Injuries 
(Compensation Insurance) Act,1963 and any modifications thereof and rules made there under from 
time to time. The contractor shall take into account all the above said financial liabilities in his 
quoted rates and nothing extra, whatsoever, shall be payable to him on this account.  
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Annexure - C  
Special  Conditions of Contract 

 
 
1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the 
site on his own, obtain all information, which may be necessary for the purpose of the tender/offer. 
The Tenderer is advised to acquaint himself with the job involved at the site, laws and bye-laws 
enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and 
local information will be accepted. All costs/charges/expenses that may be incurred by the 
Tenderer in connection with the preparation of his tender shall be borne by the Tenderer and KoPT 
accepts no liability in this regard. 
 
2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 
disqualified.  
 
3.  Any quotation received for part supply or of doing a portion of the work with responsibility for 
carrying out remaining works by the Trustees, will not be considered. 
 
5.  No alteration shall be made by the Tenderer in the tender and the tender must be in accordance 
with the specification. Non conformation to this instruction shall be treated as non responsive & 
hence may disqualify the tender. 
 
6. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor 
under the Contract shall be made in India in Rupee Currency.  No foreign exchange is payable on 
this contract.  
 
7. The Contractor shall take adequate insurance cover for persons to be deployed for execution of 
this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or 
reinstate and make good to the satisfaction of  KoPT for loss or damage accrued to any property or 
rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising 
out of or in any way in connection with the execution or purported execution of the contract and 
further the contractor  shall indemnify KoPT against all claims enforceable against KoPT (or 
agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT 
is a private person, in respect of any such injury (including injury resulting to death), loss or damage 
to any person whomsoever or property including all claims which may arise under the Workmen’s 
Compensation Act or otherwise. 
 
8.   Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money & 
security deposit and clause no.8 regarding delay/extension of time /LD / Termination of contract 
including GCC. 
 
9.  The tender shall remain valid for acceptance for a period of 120 days from the date of opening the 
Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of 
tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the offer 
of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process 
could not be finalized with in 90 days, the EMD’s to be revalidated accordingly. 
 
10.  Successful Tenderer shall be in all cases responsible for the execution of the work in accordance 
with the General Conditions of Contract.  Specifications, Drawings if any, and the Bill of Quantities 
which the tenderer shall be deemed to have examined. 
 
11.  KoPT reserves the right to disqualify any offer, in case they are satisfied that any 
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of 



 

13 
 

the Tenderers to any officer, employee or representative of KoPT or any other person on his or their 
behalf in relation to the acceptance of this tender. 
 
12. The Tenderer shall disclose the names of their Partners  /Directors/ Members in the manner 
stipulated in this tender document. Any change in the composition of the same during subsequent 
stage of tender finalization as well as during the period of execution of the contract shall be 
immediately notified in writing to KoPT. In the event of any Tenderer failing to comply with the 
aforesaid requirement, the tender/ contract, if entered into, may be terminated. 
 
13.  At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend 
and modify the Tender Document. Such amendment shall be hoisted in CPP Portal as well as in 
KoPT’s Portal  and KoPT would in no way be responsible for any likely ignorance of any prospective 
Tenderer in this regard. Such amendment/ modification shall form part of the Tender and shall be 
binding upon all the Tenderers.  KoPT may, at its discretion, alter any of the major dates like pre-bid 
meeting, last date of submission and date of opening of the Tender etc. to enable the Tenderer(s) to 
have reasonable time to submit their offer after taking into consideration such amendment / 
modification.   
 
14. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as 
an excuse on their part for infringing any of the conditions of the tender.  
 
15. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General 
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-laws/Statutory 
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment 
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole 
responsibility of the Contractor to comply with the same. 
  
16.  While submitting tender, the conditions of tender, the general conditions of contract and 
specifications, drawings etc. shall be read in conjunction with the bill of quantities. 
 
17.   Completion time: 75 days from the date of placement of order letter. 

 
18. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities.  The 
quantities shown on the bill of quantities are approximate only and the actual quantities will be 
intimated when formal order will be placed.  If when preparing the tender documents, the tenderer 
feels that any essential item has been omitted from the bill of quantities the prices of which cannot 
be conveniently included under any other item, the tenderer shall request the Engineer to insert a 
suitable item at the time of Pre-bid meeting. Should the tenderer omit to mention the price of any 
item in the bill of quantities, the tender may be treated as cancelled. 
 
19. The tenderer/s shall distinctly understand:- 

a. that they will be strictly required to conform to the General Conditions of Contract and 
Specification as contained in each of its clause; 

b.  Non-acceptance/or non-compliance of any of the above terms and conditions may render 
the tenders liable to rejection. 

.  
 

20.  Warranty/Defect Liability Period: The contractor  shall  make  good at  his own expenses of all 
defects, due to  faulty  design, materials and  workmanship, which may  develop under proper use  
during  a   period   of  12   months   from   the   date   of    commissioning / handing over  of  the  
work.  Should  any  difference  of  opinion  arise  on any of the  provisions of this  clause, the  
decision of  the  Engineer  shall  be final and  binding.  In  default,  the  Trustees  will  be at  liberty  
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to  get  the   repairs   done  and   reimbursed  themselves so far as costs therefore are concerned out 
of the amount lying with them   as  security  deposit so far as that is practicable.  If the costs of such 
repairs exceeding the amount of security deposit, the Contractor shall pay the balance to the 
Trustees forthwith on demand.  Where the Contractor has submitted bank guarantee in lieu of cash 
security money, the cost of such repairs will be payable to the Trustees forthwith on demand.  
    
21.  Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site.  
The Contractor shall ensure that his employees observe the statutory safety rules and regulations 
 
 
 
22.  Entry Permit: The Contractor shall be governed by the following provisions for interfacing 
safety custody and proper use of Dock Permits : 

a. All representatives and workers of the contractor shall possess the Dock Permit issued by 
Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or 
daily basis, free of cost. A token charge of Rs. 7.00 per person per occasion will be levied 
for creation of new IDs in the permit system. A separate receipt indicating the details of the 
ID along with the amount charged will be issued which may be kept for future reference. 

b. The Contractor shall ensure that any Dock Permit issued to their workmen or 
representative by the Permit Office are not misused by unauthorized persons for entry into 
the protected dock area. 
 

c. It shall amount to breach of rules and regulations regarding entry into the prohibited area 
by the Contractor in case the Dock Permit issued at their request are found to be misused 
by any authority/person. 

 
d. The Contractor and their defaulting employees shall be liable for legal action against them 

for breach of rules regarding entry into the protected area. 
 
23.  Permission from statutory bodies: The Contractor shall make arrangement from his own cost 
for obtaining permission and relevant clearance from the statutory bodies such as Municipal 
Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. by the bidder. 
 
24.  Drawings: On completion of all work, the Contractor shall furnish three copies of all “As 
made” drawings to the Engineer without any cost. 
 
25. Testing and commissioning: Before each test, the Contractor shall obtain permission from the 
Engineer and all tests shall be conducted in presence of duly authorized representative and the 
Electrical Inspector wherever it is necessary.  Record of each test shall be prepared after the test 
and this record shall be signed by the Contractor’s representative conducting the test.  Copies of 
those records in quadruplicate shall be submitted to the Engineer.  A certificate in quadruplicate 
shall be furnished by the Contractor countersigned by his certified Supervisor under whose direct 
supervision the installation has been carried out. The Testing & Commissioning and its related 
charges are to be borne by the Contractor at his own cost.  
 
 
26.  Identification mark: For identification of various equipment letter/figure writing of sizes 
varying from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be 
carried out at the expenses of the contractor as per directive of Engineer. 
 
27.  The tenderer must produce evidence with his tender that he and his proposed sub-contractors 
have had experience and fully capable of carrying out work of this class and magnitude and by 
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way of proof shall submit along with his tender under Schedule ‘O’ a list of important works of a 
similar nature successfully carried out by him giving the dates of commencement and completion 
of such works and full particulars of his business organization. 
  
28.     Cleaning during execution and after completion :- 

   Any damage done to the structures during execution of work should be made good by the 
contractor at his own cost. On completion of works, the contractor shall reinstate and make good 
at his own expense any property or land which might have been disturbed and/or damaged by 
his works. He should also clean the site as required during execution and fully clear the site after 
completion of all the works. 

 
The contractor shall forward any usable material found during the course of construction at 

the work site or its vicinity to KoPT store/yard, dispose off the debris beyond the port area all at 
his own expenses by his own transport and labour and clean out all part of the work and leave 
everything clean and tidy to the entire satisfaction of the Engineer. 
 
29.  Protection of existing service :  
The contractor must pay full attention to the fact that the existing service facilities for KoPT are not 
disturbed at any time due to storing of materials and rubbish and take every precaution to keep 
the entrance passage clear is the same are being used by the labourer. The contractor shall be held 
liable for all damage and inference to the existing service/structures caused by him in execution of 
works. Should any damage be done to the existing service/structures in general, the contractor 
shall make good the same and any further work considered necessary by the Engineer’s 
representative without any delay otherwise the cost of such repairing shall be recovered from his 
running account bill for which Engineer’s decision shall be final & binding. 
 
30.  Forwarding of Materials 

  All dismantled unserviceable materials are to be disposed off beyond the office compound 
and in conformity with the Municipal/corporation Rule at the contractor’s own cost. The 
contractor shall have to arrange transport for forwarding the saleable/ unusable/ defective/ 
usable materials that may be found during the process of execution of the work to the Trustees 
sales yard or any other site/ Godown including labour, transportations, loading, unloading all 
complete as per the direction of the Engineer.  
 
31. 

 
The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing 
equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port 
Trust.  
 

32. The contractor shall start the work on “As-is-where-is” basis.  
 

33. The Contractor shall arrange the services, if any, required from indigenous/ foreign 
companies at no extra cost to Kolkata Port Trust. 
 

34. Kolkata Port Trust will provide general security of the entire working area. Kolkata Port 
Trust is covered by ISPS (International Ship and Port Faculties Security) code and the 
contractor shall have to arrange for further security of their stock etc., if considered 
necessary and related coverage at his cost in terms of ISPS code. 
 

35. The stores/equipment/plant/machineries shall strictly conform to the tender specifications 
and shall be capable of satisfactorily performing the duties intended for in the specification. 
 

36. Electricity will be provided free of cost from nearest available source for carrying out the 
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works, if necessary. Water and Toilet facility, as available within the premises, shall be 
extended to the Contractor’s men free of cost.  
 

37. The contractor or his employees shall not use the premises allotted to him for any  purpose 
other than for carrying out the work allotted as per the contract and shall not act in any 
manner as to cause any nuisance or annoyance to KoPT or the participants /visitors at the 
port 
 

39. The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items 
envisaged in the equipment. 
 

41. The tenderer/s shall afford all facilities to the Engineer at their own arrangement for 
inspection and demonstration of the equipment, quoted for. 
 

42. All equipment covered under this tender must be available from indigenous sources and the 
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years 
from the date of commissioning.  No foreign exchange will be made available. 
 

44. The equipment shall be supplied and delivered at the specified site. 
  

45. The Contractor shall supply, bound into suitable folder two sets of operating and 
maintenance & fault finding manual for use by the Engineer with three sets of complete 
general lay out, assembly drawings and illustrated spare parts catalogue for the stores/ 
plant/ equipment/ item. 
 

46. The stores/equipment/plant/machineries shall strictly conform to the tender specifications 
and shall be capable of satisfactorily performing the duties intended for in the specification. 
 

  
48. An agreement shall have to be executed at the expense of the contractor within 15 days from 

the date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of 
at least Rs. 60/- as per format enclosed with the General Conditions of Contract. All 
correspondence between the contractor and KoPT and all documents to be submitted from 
the date of opening of tender till the submission of the Security Deposit should form part of 
the contract agreement.  
   

  
50. For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all 

connected work including grouting bolts, Base frame and Bed plate etc. shall be provided by 
tenderer.  During erection all tools and tackles are to be provided by Tenderer.  Tenderer 
should guard all equipments, etc. at site by his own men at his own cost.  However, only 
space for keeping the materials for execution of the work may be provided by Kolkata Port 
Trust on free of cost basis.   

 
 
 
 

The contract shall be drawn up in English language only.  

52. The firm /contractor shall at all times, during the continuance of agreement, obey and 
observe all direction and instruction given by the Engineer or his authorized officials.  

 
53. 

 
The contract may be terminated at one month’s notice by KoPT if any one of the stipulated 
conditions agreed upon by the selected bidder is not met to the satisfaction of KoPT.  
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Further, the contract shall stand terminated automatically after completion of the work.   
 

54. The responsibility in respect of the antecedents / Credentials of the persons engaged by the 
contractor rest with the contractor. 

  
57. All GSTN  goods for which supply rate has to be quoted, the contractor shall buy such items 

from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of such 
items a/c ‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will 
be made on production of proper documents. Contractor, however, will be paid for supply 
items at his quoted rate and not on the basis of actual invoice value of the manufacturer or 
first stage dealer or second stage dealer. Any purchase for supply items from other sources, 
not specified, will not be allowed for payment purpose.  
 

58. The tenderer/s shall afford all facilities to the Engineer at their own arrangement for 
inspection and demonstration of the equipment, quoted for. 
 

59. The tenderer shall along with the tender submit the detailed description of the equipment 
quoted for and enumerate the aspect of operation and maintenance facilities and shall 
enclose necessary literature.  
 

60. The equipment shall be supplied and delivered at the specified site at your own cost.  
61. All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will 

be paid through ECS. For this purpose, following details are to be furnished by the 
tenderer:- 
i).    Name of the bank                                 :- 
ii).   Name of the Branch with Code No.     :- 
iii).  Bank account no.                                  :- 
iv).  Type of account                                    : - Saving/Current/Cash Credit 
v)    MICR No                                              :-  
vi)   IFSC Code                                            :-   
The account shall have to be with a bank within the ECS zone prescribed by the RBI.  
 

62. The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to 
supply materials and execute the work as per Technical Data offered by them.   
 

63. 
 
 
64. 
 
 
 

All materials are to be supplied progressively as required at site subject to prior approval of 
Engineer or his representative. 
 
During course of examination of techno-commercial Bid, the bidders if asked for shall 
furnish any or additional documents for the purpose of evaluation of his / their bids. The 
price bids i.e. part-II of those bidders who meet the qualifying criteria of the NIT shall be 
opened.  
 
 

66. 
 
 
 
 
 
 
 

Priority of Contract Documents 
The several documents forming the Contract are to be taken as mutually explanatory to one 
another, but in case of ambiguity or discrepancies, the same shall be explained and 
adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue to the 
Contractor instructions thereon which will be final and binding on the Contractor. Unless 
otherwise provided in the Contract, if the stipulations in the various documents forming a 
part of the Contract are found to be in variation in any respect then, unless a different 
intention appears, the provision(s) of one will override others (but only to the extent these 
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67. 
 
 
 
68. 
 
 
69. 
 
 
70. 
 
 
 
 
 
 
 
 
71. 

are at variance) in order of precedence as given in the list below i.e. a particular item in the 
list will take precedence over all those placed lower down the list: 
 

The following documents of the Contract Agreement will be in the following 
sequence :- 

a. Letter of Intent (LoI) / Work Order 
b. Special Conditions of Contract 
c. Scope of work and Terms of Payment 
d. Bill of Quantities 
e. Instructions to the Tenderer 
f. General Conditions of Contract 
g. Any other document(s) forming part of the Contract. 

Custodian Certificate : After delivery at site, the supplied materials are to be verified by 
KoPT Officials and the custodian certificate is to be issued by the Contractor in this regard, 
for consumption of such materials in the instant work.  

Termination of contract and Risk Purchase Clause : Will be applicable as per clause No. 8 
of KoPT’s General Conditions of Contract. 

Special / Additional Security may be arranged by the contractor at the site at no extra cost 
to KoPT over and above the General Security provided within KoPT premises by Port 
Security Authority.   

In case of any dispute, question or difference either during the execution of the work or any 
other time as to any matter or thing connected with or  arising out of this Contract, the 
decision of the Engineer, Kolkata Port Trust, thereon shall be final and binding upon all 
parties. If during the progress of the work it is found that contractor has executed any 
unsound or imperfect work or has supplied anything inferior in quality to that specified, the 
deficiencies shall be made good by the Contractor at his own expenses, within 7 days of his 
receiving the notice or otherwise within such time as may be reasonably necessary for 
making it good, proceed to alter or supply fresh materials upto the standard of the 
specifications 
All other terms and conditions excepting those mentioned separately shall be governed by 
KoPT’s  General Condition of Contract.  
 

72      TERMS OF PAYMENT 
          (i) Supply items :-  
 

a. 60% payment against supply and delivery of materials / equipment / machineries / items 
on production of proper purchase documents/challans at site together with required Test 
Certificates etc. from appropriate authorities including inspection certificate of KoPT’s 
representative, as applicable and on submission of Custodian Certificate. 

b. 30% payment against installation and commissioning. 
c.     10% payment against testing and handing over of the entire work after completion of work as 

per NIT. 
 
         (ii)   Installation and Commissioning:- 
 

a. 90% payment against installation and commissioning. 
b. 10% payment against testing and handing over of the entire work after completion work as 
per NIT. 
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If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the 
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra 
work, the same will be paid as per rate of PWD schedule rate/ rate of reputed manufacturer/market 
rate, as the case may be 
 
 
Any defect and / or deficiency in the equipment supplied shall have to be made good by the 
contractor before any bill is passed for payment. Payment will be made subject to security deposit 
clause 3.4, 3.5 & 9 of GCC. Payment will be made on the basis of actual measurement. 
 
    
73.  Taxes & Duties: The rate quoted by the tenderer shall be inclusive of all charges excluding GST.  
GST will be paid extra at applicable rates at the time of supply of goods and services. 
 
 

Relevant GST Clause:   
i. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its 

returns and payment of taxes is also made. 
ii. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST 

acts, rules, regulations, procedures, circulars and interaction there under applicable in India from 
time to time and to ensure that such compliance is done within the time prescribed under such 
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST 
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in 
GSTN by supplier/service provider and details available with Kolkata Port Trust, then payment 
to supplier/service provider to the extent of GST relating to the invoice/s under mismatch may 
be retained from due payment till such time Kolkata Port Trust is not sure that accurate tax 
amount is finally reflected in the GSTN to KoPT’s account and is finally available to the Kolkata 
Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not 
required to be reversed at a later date along with applicable interest. 

iii. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty 
suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss 
of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata 
Port Trust by way of adjustment in consideration payable. 

iv. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust to 
claim tax benefit on the same shall be issued by you for a particular year before September of the 
succeeding financial year. 

v. The purchase order/work order shall be void, if at any point of time you are found to be a 
blacklisted dealer as per GSTN rating system and further no payment shall be entertained. 
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74.   DETAILED SCRUTINY OF E-TENDERERS: 
            Documents are to be uploaded: 
 
(i)   GST Registration certificate. 
ii)   Valid Trade Licence. 
iii)  Valid Professional Tax Clearance Certificate / Upto date tax payment challan(if applicable) / 

else document in support of exemption.  
iv)   Proof of possession of valid Employees’ Provident Fund (EPF) Account. 
v)    Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit and     

Indemnity Bond. 
vi)   Details of the firm as per Schedule-O (in Volume-I) of the tender document. 
vii)  Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

viii)  Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)  
financial years (i.e. 2014 – 2015, 2015 – 2016,  2016-17) and the same should be audited as per   
relevant norms wherever required. 

ix)     Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly  
signed by   the Bidder under office seal. 

x)      EMD & Cost of Tender documents or NSIC/DIC Registration certificate. 
xi)    Certified copies of PAN Card. 
xii)   Authorisation letter from OEM . 
xiii)   Proforma (Form –D). 
xiv)    Covering Letter.  
xv)  Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary 
documents in support of their statement in this regard. 

xvi) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 
document, GCC and addenda has fully been read and understood (Annexure –I). 

 
During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer 
shall be considered non-responsive in case it – 
(i)   is not accompanied by requisite earnest money, /NSIC or DIC regn certificate 
(ii)  is not accompanied by requisite tender paper cost/NSIC or DIC regn certificate  
(iii) validity of the offer is less than tender stipulation, 
(iv) It does not meet the qualification criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 
tender conditions completely / offer or tender if submitted with any deviation from the tender terms 
& conditions.  
(vi) if the tender is conditional, 
(vii) if all the documents required as per NIT are not uploaded. 
 
In addition to the above, a bidder may be disqualified if :- 
(a)   The bidder provides misleading or false information in the statements and documents 
submitted. 
(b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work 

or rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy, etc. 

 
 The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 
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Annexure – D 
 

SCOPE OF  WORK 
 

 
The scope of work includes the following: 
 
 

1) Supply, delivery, laying, Testing & Commissioning of 3.5 core, 240 sq.mm. 1.1KV Cable  
2) Supply , delivery , installation , Testing & Commissioning of a LT Panel at KPD-I (West) Sub 

Station  
3) Design, Supply , delivery , installation , Testing & Commissioning of 6 Nos. Feeder Pillar 

Boxes each having 4 nos of reefer sockets 
4) Design, Supply, delivery, installation, Testing & Commissioning of 1 Nos. Feeder Pillar 

Boxes . 
5) Necessary Earthing for all electrical installation as mentioned above. 
6) Disconnecting  the connection of outgoing two cables from  one of the transformer from its 

respective ACB . 
7) Laying new cables in double run from outgoing side of the transformer and terminating in 

incomer  ACB  at the new LT panel  
8)  Connecting from one of the outgoing 800A ACB in the new LT panel and connecting it with 

the ACB in the existing panel  
 

Any work, considered required by the contractor and not mentioned hereunder, for successful 
completion of the project, is to be included in the item of bill of Quantity, suitably which should be 
finalized in the pre bid meeting.                                                                                                                                                                                                                        

The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956 
with latest amendments and latest revised IS Code of Practice. 

Including all appurtenant works as described and set forth in, Bill of Quantities, Special 
Conditions of contract, Technical Specification of works, and Specification of materials & 
Workmanship with all additional or varied works which may thereafter be required in Accordance 
with Clause 7 of General conditions of contract and as per direction of the Engineer-in–Charge. 

The intending tenderer shall inspect the site of work in consultation with the Superintending 
Engineer (Electrical), Kolkata Port Trust and acquaint himself with the nature of Work before 
preparing his tender. His attention is drawn to the Conditions of Contract in this regard. No excuse 
on ignorance as to the site General Conditions will be entertained. 

     Unless otherwise specified, the work to be provided for by the contractor shall include but not 
be limited to the following:-  

    a) Provide all materials, supervision, services, scaffolding and temporary lighting as required 
for work purposes etc.  

     b) Prepare and submit for review and assessment to the Engineer working drawings showing 
how the work is actually going to be done as may be required by him.                                                                                                    

     c) The contractor shall carry out the work in phased manner as per availability of the site so 
that normal day to day activities are not affected for which no such extra payment will be 
entertained. 

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority 
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of 
Practice and relevant portion of National Building Code particularly with respect to fire safety and 
also code of practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 1997 and 
code of practice for earthing IS 3043:1987 and Dock safety rule & regulation. 
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Danger Notice Plate (designed as per IS: 255) at the installation shall have to be affixed by the 
contractor permanently in a conspicuous position in accordance with Indian Electricity Rules, 1956 
with latest amendments at Switch Room. 

The Electrical Layout Drawings, Single Line Diagram, Distribution Diagram, Circuit 
Drawings, Details drawing of LT  Panels and Main Power & Lighting DB, etc. should be prepared 
by the Successful Tenderer and the same should be submitted to the Engineer for necessary 
approval, in triplicate, before installation. 
 

 
------------- 
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TECHNICAL SPECIFICATIONS 
 

01.00  Cables : 
3.5 Core, 240 sq. mm., 1.1 KV grade, Cross Linked Polyethylene (XLPE) Cable :  

 The cables should be generally compliance with IS 7098 (Part-1) / 1988 or 
latest amendment if any with following specifications :  

 Conductor : Stranded Aluminium comply to IS : 8130-1984 or latest 
amendment if any,  

 Colour coded,  
 Voltage Grade : 1.1KV,  
 Insulation : XLPE ,  
 Inner Sheathed : Extruded PVC,  
 Armour : Galvanized Steel Strips,  
 Outer Sheathed : Extruded PVC, 

 ± 5% variation will be allowed as per practice. 
It shall be ensured that before dispatch, both ends of the cables are properly sealed to   
prevent ingress of moisture in the insulation. Direction of arrow must be marked on the cable 
drum.  

 
 
Laying of Cables 
Before laying of Power Cables, Cable Routes should be checked properly to avoid interference with 
the existing cables, structures, drains, pipings, etc. as far as possible and minor adjustments to be 
done to suit the field conditions, wherever deemed necessary, without any extra cost.  
i) Cable Routes should be carefully measured and the contractor shall ascertain the exact 
requirement of cable for a particular feeder, avoiding interference with existing cables, structure, 
foundation, pipelines, etc. Sufficient lengths are to be kept for the final connections of the cables to 
the terminal of the equipment. Various cable lengths cut off from the Cable Reels should be carefully 
selected to prevent undue wastage of cables. Continuous length of cables in each drum should be 
ascertained considering no straight through joints takes place.  
 
Directly buried cables should be laid in underground Cable Trenches to be excavated by the 
Contractor. Cable shall be laid generally in accordance with IS:-1255-1983. The average depth of 
trench for laying LT cable shall be as below:-  
i) Directly on ground - 0.75 m.  
ii) At road crossing - 1.00 m.  
iii) At railway line (measured from the bottom slipper to the top of the pipe) - 1.00 m.  
 
The trenches shall be excavated in reasonably straight line, and where there is a change in direction 
suitable curvature shall be provided, with 12D radius where D is the diameter of the cable. Where 
gradients and changes in depth are unavoidable, this shall be gradual, except where otherwise 
directed by the Engineer. The cable shall be laid on a cushion of sand, protected with bricks placed 
on both sides (along the length of the cable) and top (across the length of the cable). After laying of 
the cable the duct shall have to be filled up by sand. Where cables run in parallel, separate ducts as 
stated shall have to be provided. G.I. pipe shall have to be used where cable pass through walls, 
roads, drains, culverts, railway line etc.  
GI pipe also shall be used if depth of cable trench is less than 750mm and further  
excavation is not possible due to obstruction of existing material, which will be paid in actual. For 
one run of cable one GI pipe is to be considered. In other word two or more run of cable will not 
pass through one pipe.  
The cable trench shall be filled back with riddled soil obtained from excavation. This shall be done in 
layer and compacted. Cable route marker shall have to be provided at a maximum distance of 50 m. 
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The cables should be neatly arranged in the Trench / Trays / Pipes in such a manner so that criss-
crossing is avoided and final take off to the equipment / switchgear is facilitated.  
Cable should be laid in existing Pipes also. The concrete Cable Trenches with removable covers / 
Chequered plate will be provided by KoPT inside Sub-station . Cables should be laid in tiers in these 
trenches as per directive of the Engineers. Concrete cable trenches should be filled with sand where 
required to avoid accumulation of hazardous gasses.  
When cables pass through foundation walls, or other underground structures, if necessary, ducts or 
opening shall have to be provided, by the contractor. However, shall it become necessary to cut 
holes in the existing foundations or structures, the contractor should obtain approval from Engineer, 
before cutting is done. Cutting, if necessary and mending good of any cut portion should be done by 
contractor at his cost and risk.  
Cables should be handled carefully during installation to prevent mechanical injury to the cables. 
Ends of cables leaving trenches should be coiled and provided with a protective pipe or cover, until 
such times, the final terminations to the equipment are completed.  
After re-filling the trench with soil, rammed and levelled, Insulation Test of the cable should be 
carried out in presence of the Engineer. Any cable, which is found defective, should be replaced 
before the next group of cables is laid.  
All cables will be identified close to their termination points by Cable Number / Equipment 
Number, which will be punched on Aluminium Straps (approx. 2 mm. thick) securely fastened to 
the cable and wrapped around it. Type and size of the cable also to be punched on the Aluminium 
Straps.  
In unpaved areas, Cable Trenches should be identified by means of Cable Route Markers. These 
markers should be placed at location of changes in the direction of cables and at intervals of not 
more than 30 mtrs. on fixed structure. All temporary ends of cables must be protected against dirt 
and moisture to prevent damage to the insulation. For this purpose, ends of the cables should be 
covered with PVC insulating tape.  
Before energizing, the insulation resistance of every cable shall have to be measured 
 
 
TERMINATION  OF POWER CABLES :  
XLPE LT Cables 1.1 KV Grade shall be terminated at the equipment by means of compression type 
Nickel plated Brass Cable Glands.  
All cable entries should be through bottom only (Top entry terminations may be done only after 
getting approval of the Engineer). The cables should be entered through Glands inside the electrical 
equipments.  
Power Cables, wherever colour coding is not available, should be identified with Red, Yellow & 
Blue PVC tapes for the purpose of identification.  
Cable Leads should be terminated at the equipment terminals, by means of crimped type solderless 
Aluminium connector. Crimping should be done by hand crimping / hydraulically operated tool 
and conducting jelly should be applied on the conductor. Insulation of the leads should be removed 
immediately before the crimping. Conductor surface should be cleaned and should not be left 
opened.  
This scope includes supply of all materials including Complete Termination Kits with Lugs and all 
accessories 
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2. INDOOR TYPE LT PANEL  
The LT Panel should be complete in all respect and equipped with all necessary accessories. The 
spares / attachments, which are meant necessary for the smooth functioning of the equipment and 
specially, are not mentioned here shall be assumed to be included in the scope of supply.  
The LT Panel shall comprise of following accessories –  
(i) 01 nos. 800A, ACB as Incomer,  
 (iii) 4 nos. 630A, ACB as Outgoing,  
(iv) 1 nos. 800 A ACB as Outgoing  
(v) 04 nos. totally enclosed copper bar as Phase & Neutral bus bars and 1 no. aluminium bar as earth 
bus bar with suitable size,  
(vi) Digital Display type Ammeter with Selector Switch (for each ACBs ).  
(vii) Digital Display type Voltmeter with Selector Switch [for Incomer ACBs],  
(viii) Static KWH Meter & Maximum Demand Meter (for Incomer ACBs),  
(ix) Necessary Indication Lamps for Incomers, Outgoing Feeders,  
(x) Any other equipments considered necessary to make the Panel complete in all respect.  
Compact modular designed LT Panel will be made of MS with front & rear access with protective 
devices removal from front having IP-54/31 protection fabricated from 3.15mm thick sheet steel and 
of size & design approved by Engineer or his representative.  
The box shall be painted with epoxy painting on outside surface and two coats of synthetic enamel 
paint of approved colour over one coat of red lead paint on inside surface (in accordance with IS 
13032, IS 8623).  
Gland plate should be punched for entry of  cable.  
7.4.2 The Air Circuit Breaker should have following technical features :  
a) Should be suitable for a rapid and smooth interruption of capacitive and fault currents under all 
conditions.  
b) Should be free from re-strikes under all operating conditions.  
c) Should have suitable barrier for each phase and live parts to give total encapsulation and 
maximum safety.  
 d)Operating Mechanism:- The Operating Mechanism should be Stored Energy (in Spring) type and 
capable of giving specific duty of the Breaker, having provision for both Motor Charging and 
Manual Charging. The Motor should be suitable for operation at 240V, 50 Hz., Single Phase, AC 
Supply. All working parts of the mechanism should be of corrosion resistant material 
Microprocessor based Overload, Short circuit, Instantaneous and Earth fault protections to be 
provided for each Air Circuit Breaker 
 
The LT Panel should have following compartments :  
A. Circuit Breaker Compartment : The Air Circuit Breakers mounted on draw-out track should be 
equipped with ON / OFF indicator, spring charged / discharged indicator , mechanical ON / OFF 
push buttons , spring charging handle , etc.  
B. Bus Bar Compartment : Extruded PVC Copper (Electrolytic grade) Busbars of rectangular cross 
section, designed to withstand short circuit current upto 50 KA for 1 second and continuous 
current up to 1200 Amps to be housed in this Compartment.  
 The Ammeter and Voltmeter should be of digital type and provided with direct reading scale.  
The scale of the Ammeter shall be as per the Primary Current Rating of the associated Current 
Transformers. The rated current of the Ammeter element shall be 5 Amps. and Accuracy Class 1.0 as 
per IS:1248. The Voltmeter shall be Accuracy Class 1.0 as per IS:1248.  
Static KWH Meter & Maximum Demand Meter : KWH Meter should be complied with IS:13779, 
having provision for showing maximum demand in KVA (with integrating period of 15 minutes) 
having Accuracy Class 1.0 for Frequency 50Hz, with Supply Voltage of 3 Phase, 4 Wire, 415V and 
Back-lit LCD type Display Panel.  
The LED indication lamp shall be Red” for closed position of the Breakers and Green” for opened 
position of the Breakers. 
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INSTALLATION of LT PANEL  :- Base Channels / Angles of the LT Panel must be painted by two 
coats of Red oxide followed by two coats of Black enamel paint. Suitable sizes of painted Base 
Channels / Angles should be grouted, levelled in cement concrete foundation. A proper bonding 
surface should be made by cheeping the floor while making cement concreting. All the panels 
should be assembled, aligned and leveled and it should be ensured that panel to panel Coupling 
Bolts, Bus Bar Links fit properly without any strain on any part. Lowering, lifting, racking in and out 
operation of the Breaker should be checked and all other motions are free from any obstruction. The 
Fixing Bolts should be grouted only after satisfying all these requirements. Cost of necessary 
modification of cable trench in the Sub – station for installation of LT panel is to be considered in the 
cost of installation of LT Panel.  
The Panels shall be checked for correct vertical position using pendulum weight and spirit level. 
After completion of the Panel erection, all cubicles, switches, CTs, Bus Bar Chambers should be 
cleaned and checked for tightness of all the components. All loosely supplied items shall be fitted 
up. All the wiring connections should also be checked with drawings and tightened. Insulators 
should be checked up for any possible damage. All openings should be sealed to avoid ingress of 
any foreign particles inside the panels.   
All the control wiring, Bushings, Bus Bars, other live parts of Switch Gears, Incoming & Outgoing 
Cables should be meggered with 500 Volt Megger .  
The LT Panel shall be double earthed through earthing system.  
One no. existing LT ACB module panel is to be connected to the new LT panel, necessary 
modification work including supply of copper cable lead / busbar link for the same is to be 
considered by the bidder.  
Supply of all materials including hardware materials, as required, is under the scope of the 
Contractor 
 
 

3. Reefer Pillar Boxes  
 

The Feeder Pillar Box shall comprise of following accessories –  
(i) 02 nos. 400A, 4 Pole MCCB of 35 KA as incoming / outgoing,  
(ii) 04 nos. 32A TP MCB as outgoing unit,  
(iii) 04 nos. 32A, 415V, 4P(TP+E) panel mounted Industrial Plug,  
(iv) 04 nos. Copper bar as Phase & Neutral bus bars and 1 no. Aluminium bar as earth bus bar with 
suitable size, 
Feeder Pillar Boxes will be made of MS with opening on both sides and double door arrangement on 
front opening side having IP-66 protection fabricated from 3.15mm thick sheet steel and of size 
approved by Engineer . The box shall be painted with epoxy painting on outside surface and two 
coats of synthetic enamel paint of approved colour over one coat of red lead paint on inside surface 
(in accordance with IS 13032, IS 8623 ) of the MS box complete with railway type locking 
arrangement. Gland plate should be punched for entry of 02 nos. 3.5C x 240 sq. mm., 1.1KV Grade 
XLPE cable 
 
INSTALLATION of Reefer Pillar Box 
The Feeder Pillar boxes shall be installed on existing masonry trench by suitable nuts & bolts after 
grouting the bolts in the masonry trench foundation . The Panels shall be checked for correct vertical 
position. All the wiring connections should also be checked with drawings and tightened. All 
openings should be sealed to avoid ingress of any foreign particles inside the panels. All the wiring, 
Bus Bars, other live parts, Incoming & Outgoing Cables should be checked with 500 Volt Megger. 
Supply of all materials including hardware materials, as required, is under the scope of the 
Contractor. The boxes shall be double earthed through earthing system 
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4. Feeder Pillar Box 

The Feeder Pillar Box shall comprise of following accessories –  
(i) 02 nos. 400A, 4 Pole MCCB of 35 KA (One for incoming and the other  outgoing),  
(ii) 02 nos. 63A TP MCB as outgoing unit,  
(iii) 04 nos. Copper bar as Phase & Neutral bus bars and 1 no. Aluminium bar as earth bus 
bar with suitable size, 
Feeder Pillar Boxes will be made of MS with opening on both sides and double door 
arrangement on front opening side having IP-66 protection fabricated from 3.15mm thick 
sheet steel and of size approved by Engineer . The box shall be painted with epoxy painting 
on outside surface and two coats of synthetic enamel paint of approved colour over one coat 
of red lead paint on inside surface (in accordance with IS 13032, IS 8623 ) of the MS box 
complete with railway type locking arrangement. Gland plate should be punched for entry of 
01 nos. 3.5C x 240 sq. mm., 1.1KV Grade XLPE cable 
 
INSTALLATION of Feeder Pillar Box 

The Feeder Pillar boxes shall be installed on masonry platform of suitable height to be made by the 
contractor  and should be grouted on the platform by suitable nuts & bolts after grouting the bolts in 
the masonry trench foundation . The Panels shall be checked for correct vertical position. All the 
wiring connections should also be checked with drawings and tightened. All openings should be 
sealed to avoid ingress of any foreign particles inside the panels. All the wiring, Bus Bars, other live 
parts, Incoming & Outgoing Cables should be checked with 500 Volt Megger. Supply of all materials 
including hardware materials, as required, is under the scope of the Contractor. The boxes shall be 
double earthed through earthing system 

 
 
EARTHING  
Earth Electrode should be made of 3 m. long GI Pipe (TATA – Medium) of nominal bore 65 mm. (as 
per IS: 1239). The tube shall have perforated hole of 12 mm. dia at a cross distance of 75 mm. 260 
mm. long G.I. Plate of size 50 mm. x 6 mm. (with 4 Nos. 10 mm. dia. tap hole, bend to shape of pipe) 
to be welded at 100 mm. below the top of tube for connection of Earth Strip. G.I. Funnel / Cap to be 
provided on top of the tube. Earth Electrode to be driven in the Earth Pit filled up with alternate 
layer of Charcoal and Salt. Earth Pit should be provided with suitable size Brick Masonry and 
Inspection Chamber with removable Cast Iron Cover with handle as per BOQ. Excavation of Earth, 
Back Filling, Masonry Work and connecting of Earthing Electrode with 2 Nos. of 50 mm. x 6 mm. 
G.I. Strip shall be within the Scope of Work. 
 
Two no. of earth pits (interconnected with 50mm X 6mm GI strips)   shall be used for earthing of the 
LT panel (double earthing)  at KPD-I (West ) Sub station by using 50mm x 6mm GI strips. Remaining 
4  Nos. of  Earth Pits to be interconnected using 50 mm. x 6 mm. G.I. Strip, to form an Earth Grid. 
The Earth Studs of the Reefer  Pillar Boxes and the Feeder Pillar box  should be connected with the 
Earth Grid using 25 mm. x 6 mm. G.I. Strips. 

 
The contractor shall dispose off the debris in connection with this job beyond the dock  area all at his 
own expenses by his own transport and labour and clean out all part of the work and leave 
everything clean and tidy to the entire satisfaction of the Engineer. 
Any work, considered required by the contractor and not mentioned hereunder, for successful 
completion of the project, is to be included in the item of bill of Quantity suitably, which should be 
finalized in the pre-bid meeting.  
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                                           List of Approved Makes 
 

Item Make 
CABLE  
 

GLOSTER/HAVELLS/POLYCAB/KEI 

Air Circuit Breaker  
 

ABB  /JYOTI LTD. / SIEMENS/ LEGRAND/ Schneider 
/ L&T / HAVELLS  

Cable Termination Kits  
 

Raychem/3M or any other reputed make 

MCCB/ MCB 
 

L&T / SIEMENS / HAVELLS/ Legrand / Schnider or 
any other reputed make  
 

Industrial Plug  
 

MENNEKES or any other reputed make  
 

PVC Copper WIRE (1.1 KV) for 
Internal Wiring of Panel/Pillar Box 
 

 Finolex / Havell’s / KEI /Polycab/Anchor  
 

 
N.B: Any other reputed make of any particular item will only be considered if none of the 
specified  make for that particular item is not available in the market for some reason or the other 
which is to be acceptable to competent authority 
 
Inspection & Testing 
 
KoPT shall have full liberty from time to time and at all times to inspect examine and test the 
materials at site or at manufacturers’ premises and also the  work and workmanship and shall at any 
and every such time, reject any or all of the materials of workmanship, which may seem to them 
defective or unfit or improper for the purpose to which they are applied or intended to be applied to 
or not in accordance with the description mentioned in or intended by the specification of the 
Contractor.  
 
Inspection of the items to be supplied by the contractor will be carried out by the Engineer or his 
representative prior to dispatch or to inspect (physically) the materials at site.  Manufacturer’s Test 
Certificate & Guarantee Certificate as applicable are to be provided along with the delivery of 
materials where physical inspection (witness test)  at manufacturer’s premises was not carried out. 
 
Inspection and testing will be carried out by KoPT Engineer. Inspection will be carried out as 
applicable as per relevant Standard/ Technical Specification/ Approved Drawing etc. 
Manufacturer’s Test and guarantee certificate as applicable will have to be submitted for 
verification. High voltage, Insulation Resistance, Earth Continuity and Earth Resistance tests etc. as 
applicable prior to commissioning are to be carried out for electrical installation including LT cable 
(if any). All pre commissioning tests shall be carried out by the authorized representative of the firm 
having valid Supervisor’s Certificate of Competency. 
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ANNEXURE – E 

PRICE NOT TO BE QUOTED HERE. 
 

BILL OF QUANTITY (BOQ) 
       
 
Name of the Work :-  Electrical Installation work  related to  development of Refeer park  opposite  
                                       to Shed no 6 in KPD -I (West)  . 
 
Sr.NO Description of Items Qty. Unit Unit 

Rate 
(Rs.) 

Amount 

1 Supply of 3.5C, 240sq mm , 1.1KV , XLPE insulated 
Aluminium  cable 

900 Meter   

2 Laying of the above LT cables  through existing  
trench in single tier with protection by   necessary 
bricks and filling the space  with adequate sand 

900 Meter   

3 Termination of cable by Supplying and fixing 
compression glands  

24 Nos.   

4 Supply and delivery of LT Panels consisting of the 
following                                                              
Incomer:800  ACB-1 Nos                                       
Outgoing 800A ACB - 1 Nos  and 630A-4 Nos                                                                                       
Bus Bar- For 3 phase and neutral and Earth Copper 
Bus bar with suitable size. Necessary Voltmeter, 
Ammeter, LED indication lamps and suitable CT are 
to be provided in the incomer side                                                              
Analog Ammeter & suitable C.Ts are to be provided 
at all outgoing feeders.  

1 Nos.   

5 Installation of the above panel at Sub station 1 Nos.   
6 Supply and delivery  at site MS Feeder pillar box with 

the  following accessories:                  400A FP MCCB --
2 Nos                                                32A TP MCB -4 Nos                                                         
Industrial Plug for 3P+1E-  4 Nos                                
Bus Bar-For 3 phase ,neutral and Earth bus bar with 
suitable size.  

6 Nos.   

7 Installation of the above pillar box 6 Nos.   
8 Supply and delivery of a pillar box having the 

following accessories                                                     
400A FP MCCB -2 No (1 Incomer+1outgoing)                                                       
63A TP MCB -2 Nos                                                          
Copper Bus bar for -For 3 phase , Neutral and Earth 
bus bar with suitable size 

1 Nos.   

9 Installation of the pillar box 1 Nos.   

10 Earthing with 65 mm dia 3 m long GI Pipe 6 Nos.   
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Sr.NO Description of Items Qty. Unit Unit 

Rate 
(Rs.) 

Amount 

11 Interconnection of the earth pits with 50mm X 6mm 
Galvanised MS flat 

350 meter   

12 Connecting the new LT panel at KPD-I (West Sub Stn)  
with Earth pit by 50mm X 6mm with Galvanised MS 
Flat by making necessary arrangement 

150 meter   

13 Connecting the Feeder Pillar box es with earth pits by 
25mm X 6mm Galvanised MS flat 

800 meter   

Total  
 
 
 
Note:  

(i) The quantity above may increase or decrease as per requirement, for which payment will be 
made as per actual.  

(ii) The rate quoted by the tenderer/firm should be considered to complete the work in all 
respect and should be exclusive of GST or any statutory levies and or other charges levied by 
any central/state/local authorities.  

(iii) GST and any other extra charges/statutory levies will be paid extra at applicable rates at the 
time of supply of goods and services. 

 
 
 
 
 
 
 
 
 
 
 
 

----------- 
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ANNEXURE - F 
Profile of Tenderer / FORM –D 

 
This is to confirm that we agree to abide by all the terms and conditions of this NIT No. KoPT/ KDS/ 
Mech/SE-I/ADV/498 dated 14.08.2018, those mentioned in the “General Conditions of Contract” 
enclosed with this Tender Document as well as decisions taken in the pre-bid techno-commercial 
conference, if any.  

Our relevant particulars are furnished hereunder: 
Particulars To be filled in by the Tenderer or to be mentioned 

as “none ” 
Name of the Tenderer 
 

 

Name of the owner(s) of the Tenderer 
 

 

Full postal address of the Tenderer 
including Police Station 
 

 

Telephone No. of the Tenderer 
 

 

Fax No. of the Tenderer 
 

 

E-mail ID of the Tenderer 
 

 

Name of the contact person of the 
Tenderer 
 

 

Mobile/land line Telephone No. of the 
contact person of the Tenderer. 
 

 

Name of the partners/directors/ 
members, as applicable, in this particular 
contract 
 

 

Name of their authorized 
representative(s) who would handle the 
contract on their behalf. 
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

Covering Letter 

 

Ref. No…………        Date  

 

The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) having examined 

the Tender Document and understood its contents, hereby submit our Tender for  

……………………………………………………   ( NIT No. KoPT/KDS/Mech/SE-I/ADV/…..  dated. 

……. and confirm that we unconditionally accept all the terms and conditions of the same including 

the Addendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the 

Appendices are true and correct and all documents accompanying such tender are true copies of 

their respective originals.  

 

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any 

additional information it may find necessary or require to supplement or authenticate the Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we 

will abide by the decisions of KoPT in the matter of examination, evaluation and selection of  

Successful Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in 

this regard. We further acknowledge the right of KoPT to reject our tender without assigning any 

reason or otherwise and hereby waive our right to challenge the same on any account whatsoever. 

 

5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or 

any  other legal authority from participating in any Tender/Contract/Agreement of whatever kind. 
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 (b) We have also not been expelled from any project or contract nor have had any contract 

terminated for breach in the last 3 years ending on the date of opening of the techno commercial part 

of the tender. 

 

6.  We declare that: 

(a) We have examined and have no reservations to the Tender Document, including the 

Addendum, if any, issued by KoPT thereon.  

 

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our 

behalf will engage in any corrupt, fraudulent or coercive practices to influence the evaluation 

process of the tender.  

 

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the 

tendering process and reject all tenders at any time without any liability or any obligation for such 

acceptance, rejection or annulment without assigning any reason thereof. 

 

   Yours faithfully, 

 

Signature of Tenderer……………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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KOLKATA PORT TRUST 
SCHEDULE – “O” 

 
Tenderers must fill in the undernoted column : 
 

Sl. 
No 

Full particulars 
of similar 
works carried 
out by 
Tenderer 

Value of 
work 

Contract 
for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses of 
Authorities 
for whom 
work was 

carried out 

Name and 
Addresses 
to whom 
reference 

can be 
made 
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SCHEDULE – “O” 
Sheet – 2 

 
The Tenderers are also requested to furnish the following particulars : 
 
A. In case of a Limited Company: 
 

1. Name of the Company    : 
 

2. Address of its present registered office  : 
 

3. Date of its incorporation    : 
 

4. Full ;name and address of each    : 
 of its Directors – any special particulars 

as to Directors if desired to be stated 
 

5. Name, address and other necessary   : 
particulars of Managing Agents, if any,  
appointed by the Company 

 
6. Copies of Memorandum and Articles of   : 

Association(with the latest amendments, 
   if any) 
 

7. Copies of audited Balance Sheets of the  : 
  Company for the last three years. 
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SCHEDULE – “O” 
 

SHEET – 3 
 
B. In case of a Firm : 
 
1. Name and address of the firm    : 

 
 

2. When business started     : 
 
 

3. If registered, a certified copy of Certificate  : 
of Registration 

 
 

4. A certified copy of the Deed Of Partnership  : 
 
 

5. Full name and address of each of the    : 
      Partners and the interest of each partner 

in the Partnership.  Any special  
particulars as to Partners if desired to be  
stated 

 
 

6. Whether the firm pays income tax over    : 
      Rs.10, 000/- per year 
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SCHEDULE – “O” 
 

SHEET – 4 
 

C. In case of an Individual  : 
 

1. Full name and address of the    : 
 Tenderer; any special particulars 
 of the Tenderer if desired to be stated 
 

2. Name of the father of the Tenderer   : 
 

3. Whether the Tenderer carried on    : 
 business in his own name or any 
  other name 
 

4. When business was started any by whom  : 
 

5. Whether any other person is interested    : 
 in the business directly or indirectly,  
 if so, name, address, etc. of such persons  
 and the nature of such interest. 
 

6. Whether the Tenderer pays income tax    : 
 over Rs.10,000/- per year 
 
 
 
 
DATED, the………………………                          Signature of Tenderer 
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Annexure – G 

 
 
 
 

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non – Judicial Stamp Paper 

 
BEFOR THE 1ST  CLASS JUDICIAL MAGISTRATE AT------------- 
 
AFFIDAVIT 
 
 
 
I  ------------------------------------------ son of ------------------------------------- aged about ----------------
----Years , by faith ----------------- , by occupation -------------, residing at--------------------------------
----------------------------------------------------------- 
do   hereby solemnly affirm and declare as follows:- 
 

1.         That  I am the proprietor/Partner of ------------------------------- having office at --------- 
 and carrying on business on the said name and style. 
 
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should 
be mentioned in affidavit.) 
 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has  no  valid E.S.I 
Registration. 

 
3. THAT the present affidavit is to be files before the Kolkata Port Trust as  per the  clause no ---

------------------  of Tender no-------------------------------issued by Kolkata Port  Trust in respect of 
the work (the name of the work is to be mentioned) 
That the statements made above are all true to be the best of my knowledge and   belief. 
 
That in the event the declaration is found to be wrong and false, I  will be held responsible 
for all the consequences in respect of compliance of The Employees State Insurance Act, 1948 

                                                                           
 
                                                                                                      DEPONENT 
 
Identified by me  
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Annexure – H 
 

 
(FORMAT OF INDEMNITY BOND) 

On the Rupees Fifty Non – Judicial Stamp Paper 
 

I N D E M N I T Y    B O N D 
 
 
By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of  Shri/Smt--
--------------------------------------------------------------------------------------- 
Residing at --------------- by occupation ------------the  Partner/Proprietor/Director 
------------------------------having office at ---------- am a tenderer under Mechanical Engineering 
Department, Kolkata Port Trust(A statutory body under MPT Act, 1963) 
 

2 WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under 
E.S.I Act or exempted to furnish an Indemnity Bond in favour of  Mechanical Engineering 
Department, Kolkata Port Trust against all damages and accident to the Labourer 
Tenderer/contractor. 
 

3 NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named 
herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND 
ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the 
Kolkata Port Trust and which shall be legal and /or claimed by the Kolkata Port Trust during 
the execution of the work stated in the NIT No---------------------------- of ----------------------- 
 

4 AND the contractor hereunder agree to indemnity and at all times keep indemnified the 
Kolkata Port Trust and its administrator and representative. 

 
 5. And also all such possible claim or demand for damages and accidents. In the event the 

declaration is found to be wrong and false, the tenderer  will be held responsible for all the 
consequences in respect of compliance of The Employees State Insurance Act, 1948.  

 
In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- Hereto 
set and seal this the----------------------- Day of-------------------------- 
In the year-------------- at---------------- 

  
             Sureties                                               Signature of the Indemnifier 

 
1 Signature 
           Name:- 
           Address 
 
2 Signature 
 Name:- 

                       Address 
 

3 Witness 
       Signature 

 Name:- 
               Address 
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ANNEXURE –I 
 
 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 
 

Ref. No…………                              Date …………….. 
 
The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 
 
Dear Sir, 
 
 We, ………………………………………………………..(Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the instant 

e-tender and no other source, and will comply to the said Tender document, GCC and Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full Tender 

document. 

 
   Yours faithfully, 

 
Signature of Tenderer…………………………………………… 
 
Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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                 ANNEXURE--J    
  
 
 
 
 
 
 
 
 

KOLKATA PORT TRUST 
 

 
 

 
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043. 
 
 
 
 
 
 
 
 
 
 
 
 
 
GENERAL CONDITIONS OF CONTRACT 
 
FORMS AND AGREEMENTS 
 
SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 
OF 
THE 6TH MEETING HELD ON 27TH MAY, 1993. 
 
(Copy of Booklet Published on May, 1993) 
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1. DEFINITIONS 
1.0.   In the contract, as here-in-after defined, the following words and expressions shall have the 

meaning here-in assigned to them, except where the context otherwise required. 
1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body 

corporate   under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives 
and assigns. 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place 
under Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by 
the Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted 
by the Board / Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief 
Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, 
the Deputy Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The 
Manager (Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( 
Infrastructure & Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may 
be appointed from time to time by the employer, with written notification to the Contractor, to act as 
Engineer for the purpose of the contract, in place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other 
official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 
hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra 
Works" and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about the execution, 
completion or maintenance of the works and includes (without thereby limiting the foregoing 
definitions) all temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement 
and other god owns, platforms and bins for stacking building materials, gantries, temporary tracks and 
roads, temporary culverts and mixing platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which were 
not specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the 
tender. "Excess Works" means the required quantities of work in excess of the provision made against 
any item of the Bill of Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings" means the drawings referred to in the Tender and specification and any modification of 
such drawings approved in writing by the Engineer and such other drawings as may from time to time 
be furnished or approved in writing by the Engineer. 

1.11. "Contract" means and includes the General and Special Conditions of Contract, Specifications, 
Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the 
Contract Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by 
the Trustees at their discretion. 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or about the 
execution, completion or maintenance of the works or temporary works and includes (without thereby 
limiting the foregoing definition) all machinery and tools but does not include materials or other things 
intended to form or forming part of the permanent work. 

1.13. "Site" means the land and other places, on, under, in or through which the works are to be executed or 
carried out and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the 
Contractor, subject to such additions thereto and deduction there from as may be made by the Engineer 
under the provisions here-in-after contained. 

1.15. "Month" means English Calendar Month. 
1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities 

(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped 
power or use or occupation by the Trustees of any portion of the works in respect of which a certificate 
of completion has been issued (all of which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so 
required. 
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1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be 
part thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the 
contractor, whether on or off the site. 

 
2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 
2.0. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire 

satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 
2.1. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, 

from the Engineer's Representative 
2.2. The Engineer shall have full power and authority 
(a) to supply to the contractor from time to time during the progress of the works such     further drawings 

and instructions as shall be necessary for the purpose of proper and     adequate execution and 
maintenance of the works and the contractor shall carry out     and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect      the work at any 
time. 

(c) to order for any variation, alternation and modification of the work and for extra     works. 
(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
(f) to grant extension of completion time. 
 
2.3.      The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in connection with the work. 
(c) have power to disapprove and material and workmanship not in accordance with the contract and the      

contractor shall comply with his direction in this regard. 
(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 
(e)   order demolition of defectively done work for its reconstruction all by the Contactor at his own 

expense, 
(f)  have powers to issue alteration order not implying modification design and extension of completion  

time of     the work and 
(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in    

writing by the Engineer under intimation to the Contractor. 
2.4.     Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 
 
2.5.      Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not  prejudice the 

power of the Engineer thereafter to disapprove such work or materials  and to order the pulling down, 
removal, braking-up thereof and re-construction at the contractor's cost and the contractor shall have 
no claim to compensation for the loss sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he 
shall be entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such 
decision. 

(c) Any written instructions or written approval given by the Engineer's Representative      to the 
contractor, within the terms of delegation of power and authority vested in      Engineer to his 
Representative in writing shall bind the contractor and the Trustees      as though it had been given by 
the Engineer, who may from time to time make such      delegation. Contractor and the Trustees as 
though it had been given by the Engineer,   who may from time to time, make such delegation. 
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3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
 

3.0. The Contractor shall, before making out and submitting his tender / offer be deemed to have 
inspected and examined the site, fully consider all factors, risks and contingencies, which will have direct 
and in direct impact on his expenses and profit from the work and shall be specifically deemed to have 
taken the following aspects into consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, 
tidal and climate conditions, the means of access to the site and all   other local conditions 
including the likely charges and costs for temporary way-  leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the  quality, 
quantity and availability of the required materials and labour for the work  and the need to 
execute the work to the entire satisfaction of the Engineer, ad also by complying with the 
General and Special Conditions of Contract. 

(c) The accommodation required for the workmen and site office, mobilization / demobilization 
and storage of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution  of work, 
and source and availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and  law 
together with the rules made there under, the rules, regulations and bye-laws of  public bodies 
or any local or other authority by the Contractor, keeping the Trustees indemnified against 
penalties and liabilities of every kind arising from the Contractor's failure in such compliance. 

 
(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument 

including Bank Guarantees and Indemnity Bonds. 
 

3.1. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless 
stipulated otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free 
from erasing. Corrections, if any, shall only be made by scoring out and initialing of the revised 
figure. 

 
3.2. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall 

disclose the names of their owners/partners/Share Holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if entered into, shall be liable to 
be cancelled. 

 
3.3.  

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be 
submitted with Earnest Money of the amount calculated as per the following scale. 

 
Estimated 
Value 

Amount of Earnest Money 

 For works contract. For contract of supplying materials of equipment 
only 

Up to 
Rs.1,00,000/- 

5% of the estimated value of work 1% of the estimated value of work. 

Over 
Rs. 1,00,000/- 

2% of the estimated value of work 
subject to a maximum of Rs.20,                
000/- and minimum of Rs. 
5,000/- 

1/2% of the estimated value of work subject to a 
maximum of Ts. 10,000/- and minimum of Rs. 
1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any 
Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an 
"Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted 
there for be kept attached to the Tender / offer in the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee 
Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 
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(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the 

Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale: 
 
 
 

(e)  
 
 
(i) Tender submitted without requisite Earnest Money may be liable to rejection. 
 
(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his   quoted rates or 

tender/ offer making them unacceptable to the Trustees and / or  withdraws his tender / offer, the 
Earnest Money deposited shall be liable to  forfeiture of the option of the Trustees. 

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security 

Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of 
the previous Receipt of Earnest Money. 

 
(g) Balance security for works contract shall be recovered by deduction from all progressive Bill 

(including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total 
recovery may not exceed the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 
 
 

Value of Work % of Security Deposit for 
works contract 

% of Security Deposit for Contract of 
supplying materials and equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first Rs. 10,00,000/- + 7 
1/2% on the balance 

1% on first Rs.10,0,000/-+1/2% on the 
balance 

For works costing more 
than Rs.20,00,000/- 

10% on first Rs. 10,00,000/- + 7 
1/2% on next Rs.10,00,000/-+ 
5% on the balance 

1% on first Rs.10,0,000/-+1/2% on next 
Rs.10,00,000/-+ 1/4% on the  balance 

 
(h) Balance Security for Contract of supplying materials and equipment computed in terms of the 

percentages given above, shall have to be deposited with the trustees' Treasurer in advance and 
within 30 days from the date of placement of supply order, either in cash or by A/c. Payee Draft of 
a Nationalized Bank of India drawn in favour of Kolkata Port Trust and payable at Kolkata / 
Haldia, as the case may be. 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest 
Money / Security Deposit held by the Trustees, at any stage. 

3.4.  
(i)  The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to 

deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract 
provides for any maintenance period, 50% of the Security Deposit may be refunded against any of the 
Treasury Receipt for that amount on expiry of half of the maintenance period and the balance deposit 
on the said maintenance period and after the Engineer has certified the final completion of work in 
form G.C.2 and the Contractor has submitted his "No Claim" Certificate in form G.C.3. 

 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the 

Contractor fails to carry out the work or to perform/observe any of the conditions of the contract. The 
Trustees shall also be at liberty to deduct any of their dues from the Security Deposit, fixed Security, 
Earnest Money or from any sum due or to become due to the Contractor under any other contract. 

 

Class of Registration Amount of Fixed Security Financial limit of each tender 
A 
B 
C 

Rs. 10,000/- 
Rs.  5,000/- 
Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 
Any tender priced up to Rs.1,00,000/- 
Any tender priced up to Rs.50,000/- 
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3.5. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case 
may be, of any Nationalized Bank of India in the proforma annexed hereto and for the sum and period 
as mentioned in the letter of acceptance of the Tender/Offer, within 15 days from the date of such 
letter, failing which the contract shall be liable to be terminated and the Earnest Money are liable to 
forfeiture; all at discretion of the Engineer. The cost of obtaining this or any other Bank Guarantee 
and/or the revalidation thereof, wherever required, has to be borne by the Contractor and it shall be his 
sole responsibility to arrange for timely revalidation of such bank guarantee, failing which and for non-
fulfillment of any contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
4.0.  

(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only within 

    the jurisdiction of the High Court at Kolkata, India, including the following Act: 
i. The Indian Contract Act, 1872. 

ii. The Major Port Trust, Act, 1963. 
iii. The Workmen's Compensation Act, 1923. 
iv. The Minimum Wages Act, 1948. 
v. The Contract Labour (Regulation & Abolition) Act, 1970. 

vi. The Dock Workers' Act, 1948. 
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 

 
4.1. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his 

representative, the Contractor shall, at his own expense, enter into and execute a Contract Agreement to 
be prepared by him in the form annexed hereto. Until such Contract Agreement is executed the other 
documents referred to in the definition of the term "Contract" here-in-before shall collectively be the 
Contract. 

4.2. Several documents forming the contract are to be taken as mutually explanatory of one another. Should 
there be any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer 
shall have the power to correct the same and his decision shall be final and binding on the parties to the 
Contract. 

 
4.3. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 

Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but 
these shall remain the properly of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work. if not torn or mutilated on being regularly 
used at site. 
 

4.4. The Contractor shall prove and make at his own expense any working or progress drawings required by 
him or necessary for the proper execution of the works and shall, when required, furnish copies of the 
same free of cost to the Engineer for his information and/ or approval, without meaning thereby the 
shifting of Contractor's responsibility on the engineer in any way whatsoever. 
 

4.5. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof 
without the written permission of the engineer. Even if such permission be granted, the Contractor shall 
remain responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor himself or his agents, 
servants or workmen, and (b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided always that the provision of 
labourers on a "piece rate" basis shall not be deemed to be subletting under this clause. 

 
4.6. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his 

cost for supplying and providing all constructional plant, temporary work, materials both for temporary 
and permanent works, labour including supervision thereof transporting to and from the site and in and 
about the work, including loading, unloading, fencing, watching, lighting, payment of fees. faxes and 
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duties to the appropriate authorities and other things of every kind required for the construction, 
erection, completion and maintenance of the work. 
 

4.7. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and 
methods of construction, even if any prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the correctness of the design or specification 
of the Temporary and Permanent works formulated by the Engineer; but the contractor shall be fully 
responsible for the correct implementation thereof as also for any design and specification prepared / 
proposed / used by the Contractor. 
 

4.8. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details 
of his (a) programme for execution of the work, (b) proposed procedure and methods of work, (c) 
proposed deployment of plant, equipment labour, materials and temporary works. The submission to 
and/ or any approval by the Engineer or his Representative to any such programme or particulars, shall 
not relieve the Contractor of any of his obligations under the contract. If for any reason the contractor be 
unable to adhere to his earlier programme, he shall submit his revised programme for completion of 
work within the stipulated time whenever asked to do so. 

 
4.9. Necessary and adequate supervision shall be provided by the Contractor during execution of the works 

and as long thereafter as the Engineer or his Representative shall consider necessary during the 
maintenance period. The Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his Representative in writing shall be 
binding upon the Contractor subject to limitation in clause 2.5 hereof. The Contractor shall inform the 
Engineer or his Representative in writing about such representative/agent of him at site. 

4.10. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons 
and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, 
workmen or official at site and the Contractor shall within 48 hours comply with such instruction without 
any demur, whenever the Engineer shall feel that the deployment of the person concerned will not be 
conducive to the proper and timely completion of the work. 

 
4.11. The Contractor shall be responsible for the true and proper setting-out of the works in relation to 

reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any 
alignment or level by the Engineer or his Representative shall not in any way relieve the contractor of his 
responsibility for the correctness thereof and he shall fully provide, protect and preserve all stakes, 
templates, bench marks, sight rails, pegs, level marks, profile marks and other things used in setting-out 
the works. 

 
4.12. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 

5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work or any part there of shall be made good by the Contractor at his 
down cost as per instruction and to the satisfaction of the Engineer, failing which the Engineer or his 
Representative may cause the same to be made good by any other agency and the expenses incurred and 
certified by the Engineer, shall be recoverable from the Contractor in whatever manner the Engineer shall 
deem proper. This Clause will not apply to that part of the work, which might have been taken over by 
the Trustees on partial completion of the work and in such case the Contractor's obligation will be limited 
to repairs and replacement for manufacturing or construction defects during the Maintenance period 
(Guarantee Period) as per the directions of the Engineer as also for defects/ damages if any caused to the 
work by the Contractor during such repairs and replacement in the maintenance period. 

 
4.13. The Contractor shall at his own cost protect, support and take all precautions in regard to the 

personnel or structure or services or properties belonging to the Trustees or not, which may be 
interfered with or affected or disturbed or endangered and shall indemnify and keep indemnified the 
Trustees against claim for injury, loss or damage caused by the Contractor in connection with the 
execution and maintenance of the work to the aforesaid properties, structures and services and/ or to 
any person including the Contractor's workmen. Cost of Insurance Cover, if any, taken by the 
Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
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4.14. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of 
value or antiquity and structures and other remains or things of geological or archaeological 
importance be discovered at site which shall remain the property of the Trustees and protect them 
from being damaged by his workmen and arrange for disposal of them at the Trustees expense as per 
the instruction of the Engineer's Representative. 

4.15. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions 
and proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in  connection 
with the works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation,   if any, for 
getting all materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or  Private road, 
railway tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the 
Trustees or any other person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of  Contractor's 
plants and materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to 
waterway, in transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the direction 
of the Engineer or his Representative to the workmen of the Trustees  and other agencies employed by 
or with the permission and / or knowledge of the Trustees on or near the site of work. 
 

4.16. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the 
Contract shall remain the property of the Trustees. 

 
4.17. The Contractor’s quoted rates shall be deemed to have been inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant 

wreckage, rubbish, surplus earth or temporary works no longer required. 
(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy 

after completion of the work, without which payment against final bill may be liable to be withheld. 
(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other 

waterways against pollution of whatever nature during execution and maintenance of the works, and 
to prevent rubbish, refuse and other materials from being thrown into     the water by the Contractor’s 
men or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise including 
payment for their wages, transport, accommodation, medical and all other statutory benefits and entry 
permits, wherever necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal 
 Corporation or other local authority or the Engineer or his Representative, for preventing  (i) spread 
of any infectious disease like smallpox, cholera, plague or malaria by taking  effective actions for 
destruction of rats, mice, vermin, mosquitoes etc. and by maintaining  healthy and sanitary condition, 
(ii) illegal storage and distribution of Drugs, Narcotics,  Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, (iv) 
deployment of workmen of age  less than 16 years. 

 
4.18. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or 

received by the Contractor, if the same is posted or sent by hand to the address given in the tender or 
to the Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in 
the trustee’s Register or to the Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be reckoned from the time of such posting 
or dispatch. 

 
 
4.19. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, 

materials, and equipment shall not publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
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4.20. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities 
and Co-operation as per direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen, to the Trustees’ own staff and to the men of other Public 
Body on or near the site of work and in default, the contractor shall be liable to the trustees for any 
delay or expense incurred by reason of such default. 

 
4.21. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime 

traffic or surface traffic. 
4.22. All constructional plants, temporary works and materials when brought to the site by the contractor, 

shall be deemed to be the property of the Trustees who will have a lien on the same until the 
satisfactory completion of the work and shall only be removed from the site in part or in full with the 
written permission of the Engineer or his Representative. 

 
 
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

 
5.0. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing 

acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as 
mentioned by the contractor in the Form of Tender or the time accepted by the Trustees. The 
contractor shall then proceed with the work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his Representatives, time being deemed the 
essence of the contract on the part of the Contractor. 

5.1. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 
Representative may send communications and instructions for use of the Contractor. 

5.2. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the 
contractor shall not execute the work beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the trustees system, except in so far as it 
becomes essential on account of tidal work or for safety of the work. If the progress of the work lags 
behind schedule or the work has been endangered by any act or neglect on the part of the contractor, 
then the Engineer or his Representative shall order and the contractor at his own expense shall work 
by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor from any of his obligations. The 
Engineer’s decision in this regard shall be final, binding and conclusive. 

5.3. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and 
supplied by the contractor with the approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his Representative. The engineer shall 
exercise his sole discretion to accept any such materials. 

5.4. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall 
be in accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no specific reference is available in 
the contract, the materials and workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 

5.5. Samples shall be prepared and submitted for approval of the Engineer or his Representative, 
whenever required to do so, all at the contractor’s cost. 

5.6. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 
representative in respect of materials and workmanship deployed on the work shall be borne by the 
contractor. 

 
5.7. Regarding the supply of any materials by the Trustees to the contractor in accordance with the 

contract, the following conditions shall apply: 
(a)  The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ 

Stores, watching, storing and keeping them in his safe custody, furnishing of   statement of 
consumption thereof in the manner required by the Engineer or his  representative, return of surplus 
and empty container to the Trustees’ Stores as per the direction of the Engineer or his Representative. 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely  responsible for any 
such materials issued to him and for any loss or damage thereof for      any reason other then 
“Excepted Risks”, the contractor shall compensate the Trustees’ in      the manner decided by the 
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Engineer and shall at no stage remove or cause to be removed      any such material from the site 
without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with  the  rate of 
progress of work, but, except for grant of suitable extension of completion time of  work as decided by 
the Engineer, the contractor shall not be entitled to any other  compensation, monetary or otherwise, 
for any delay in the supply of Trustees’ materials      to him. The Contractor shall, however 
communicate his requirement of such materials to   the Engineer from time to time. 
 
 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to  the contactor 
shall be recovered from the Contractor’s bills and / any of his other dues.  Progressively according to 
the consumption thereof on the work and / or in the manner   decided by the Engineer or his 
Representative and at the rate / stipulated in the contract.  These rates shall only be considered by the 
contractor in the preparation of his tender /   offer and these will form the basis of escalation / 
variation, if in future the contractor is required to procure and provide any such material on the 
written order of the Engineer consequent on the Trustees’ failure to effect timely supply thereof. 
 

(e)     If the Engineer decides that due to the contractor’s negligence, and of the Trustees’  materials issued 
to the contractor has been – (i) last or damaged, (ii) consumed in excess  of requirement, and (iii) 
wasted by the contractor in excess of normal wastage, then the   value thereof shall be recovered 
from the contractor’s bills or from any of his other dues,   after adding 19 ¼% extra over the higher 
one of the followings— 

i. The issue rate of the materials at the Trustees’ Stores, and 
ii. The market price of the material on the date of issue as would be determined by the 

  Engineer. 
 

5.8. The Engineer or his Representative shall have the power to inspect any material and work at any time 
and to order at any time – (i) for removal from the site of any material   which in his opinion is not in 
accordance with the contract or the instruction of the Engineer or his Representative, (ii) for the 
substitution of the proper and suitable materials, or (iii) the removal and proper re-execution of any 
work, which in respect of material and workmanship is not in accordance with the contract or the 
instructions of the Engineer.  

 
The contractor shall comply with such order at his own expense- and within the time specified in the 
order. If the contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and 
re-do any work in the manner convenient to the Trustees by engaging any outside agency at the risk and 
expense of the contractor and after giving him a written prior notice of 7 days. 
 
5.9. No work shall be covered up and put out of view by the contractor without approval of the Engineer 

or his Representative and whenever required by him the contractor shall uncover any part or parts of 
the work or make openings in or through the same as may be directed by the Engineer or his 
Representative from time to time and shall reinstate or make good those part of works thus affected 
to the satisfaction of the Engineer, all at the cost of the contractor.  The Trustees shall reimburse such 
cost as determined by the Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 

 
5.10. On a written order of the Engineer or his Representative the contractor shall delay or suspend the 

progress of the work till such time the written order to resume the execution is received by him.  
During such suspension the contractor shall protect and secure the work to the satisfaction of the 
Engineer or his Representative. All extra expenses in giving effect to such order shall be considered 
by the Trustees, unless such suspension is 

i. Otherwise provide for in the contract, or 
ii. Necessary by reason of some default on the part of the Contractor, or 

iii. Necessary by reason of climatic conditions on the site, or 
iv. Necessary for proper execution of the works or for the safety of the works or any   part 

thereof.  The Engineer shall settle and determine such extra payment and / or   Extension 
of completion time to be allowed to the contractor, as shall, in the opinion   of the Engineer, 
be fair and reasonable. 
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If at any time before or after commencement of the work the Trustees do not require the whole of the 
work tendered for, the Engineer shall notify the same to the contractor in writing and the contractor 
shall stop further works in compliance of the same. The Contractor shall not be entitled to any claim 
for compensation for underived profit or for such premature stoppage of work or on account of 
curtailment of the originally intended work by reason of alteration made by the Engineer in the 
original specifications, drawings, designs and instruction. 

 
5.11.  When the whole of the work has been completed to the satisfaction of the Engineer and has passed 

any final test prescribed in the contract, the contractor shall, within 21 days of submission of his 
application to the Engineer be entitled to receive from him a certificate for completion of work in 
Form G.C.1 annexed hereto. If any part of the total work having been completed to the satisfaction of 
the Engineer, be takeover and / or used by the Trustees the Contractor shall on application be 
entitled to partial completion certificate in the Form of G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance period of the contract, if any, shall 
commence from the date mentioned in such certificate so far as the completed portion of the work is 
concerned. 
 
 

6. TERMS OF PAYMENT: 
6.0. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final 

and satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been 
given by the Engineer.  On account payments, if any, made prior to issue of the certificate in Form 
G.C.2, shall all be treated as mere advances, which shall stand recoverable in full or in part, if the 
Engineer so decides in the context of Contractor’s unfulfilled contract condition, if any. 

6.1. All payments shall be made to the Contractor on the basis of measurement of actual work done, as 
recorded in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the 
case may be except as otherwise provided in the contract and when the Engineer decided any other 
rate for change in the scope of work or omission, if any, on the part of the Contractor. 

6.2. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated 
completion period of 4 months or more, on account payments may be made at the discretion of the 
Engineer or his Representative at intervals deemed suitable and justified by him. Provided always 
that, subject to execution of work of substantial value in the context of the contract price, the interval 
of such on account payments shall be decided by the Engineer or his Representative, which shall 
ordinarily not be less than 1 month in between two payments for on account bill and / or advance. 

6.3. Measurement for works done shall be progressively taken by the Engineer’s Representative and 
entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / 
or the Engineer. The Contractor or his duly accredited Representative or Agent shall remain present 
at the time of such measurement and assist the Engineer’s Representative in every manner required 
by him. After the measurements taken have been entered in the Measurement Book, the Contractor 
or his Agent shall sign the Measurement Book at the end of such Measurements over the 
Contractor’s Rubber Stamp as a taken of acceptance of all such measurements, recorded above and 
prior to such signature. If the Contractor or his Agent fails to participate even other 3 days written 
notice from the Engineer’s Representative the measurement shall be taken ex-part by the Engineer’s 
representative and those shall be accepted by the Contractor. 

 
6.4. Based on the quantum of work and the value thereof computed in the Measurement Book, the 

Contractor shall type out his bill in the proforma approved by the Engineer and submit the same to 
the Engineer’s Representative in quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may, in his absolute discretion, allow advance 
payment against such bill to the extent of an amount not exceeding 75% of the “net payable’ sum of 
the said bill, subject to adjustment thereof against the bill at the time of checking and auditing the 
bill at the Trustees end., The measurement Book will not be handed over to the Contractor; but he 
will obtain the abstracts of quantities, amount and recoveries to type out the bill. 

 
6.5. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where 

estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and brought to the site by the Contractor. 
Provided always that— 
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i.         The materials shall, in the opinion of the Engineer or his Representative, be of imperishable 
nature. 

ii.        The value of such materials shall be assessed by the Engineer or his Representative, at their    
own   discretions, 

iii.       A formal agreement has been drawn up with the contractor, under which the Trustees secure a 
lien on the contractor’s materials. 

iv.           The materials are safe-guarded by the contractor against losses, shortage and misuse  due to 
the contractor postponing the execution of the work or otherwise, 

v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the 
contractor shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ 
whereby the contractor shall indemnify the Trustees’ against all financial loss/ damage, on 
account of loss/ damage to such materials for whatever reasons. 

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor 
shall submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the 
same sum as is being advance, in the proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled 
Commercial bank, as the case may be, acceptable to the Trustees and shall remain valid till the 
anticipated period of consumption of such materials in the work. The Bank Guarantee must bear 
an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to 
the Trustees by the Bank on the date of expiry of the validity of the Guarantee, unless with the 
prior written approval of the Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, 
progressively with the consumption of the materials on the basis of quantity consumed. 
Consequent on full recovery of the advance the Indemnity Bond / Bank Guarantee, vide sub-
clause (v) & (vi) above, shall be returned to the Contractor duly discharged by the Engineer on 
behalf of the Trustees. 

 
6.6. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent 

the Trustees from obtaining repayment from the Contractor, in case the Engineer or his 
Representative should over certify for payment or the Trustees should over-pay the Contractor on 
any account. 

 
6.7. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money 

or balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to 
dispute or otherwise or for any delay on the part of the Trustees in making interim or final payment 
or otherwise. 

 
 
7. VARIATION AND ITS VALUATION: 
 
7.0. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of 

the work and shall never be deemed as actual or correct quantities of the works to be executed by the 
contractor in fulfillment of his obligation under the contract. 

7.1. The Engineer shall have the power to order the Contractor in writing to make any variation of the 
Quantity, quantity or form of the works or any part thereof that may, in his opinion, be necessary and 
the Contractor upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 
b)      Omit any work included in the contract. 
c)      Change the Character or quality or kind of any work included in the contract. 
d)      Change the levels, lines, position and dimensions of any part of the work, and 

       e)      Execute extra and additional work of any kind necessary for completion of the works. 
 
7.2. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the 

contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be varied accordingly. 
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7.3. Provided always that written order of the Engineer shall not be required for increase or decrease in 
the quantity of any work up to 15% where such increase or decrease is not the result of any variation 
order given under this clause but is the result of the quantities exceeding or being less than those 
stated in the bill of quantities. Provided also that verbal order of variation from the Engineer shall be 
complied with by the Contractor and the Engineer’s subsequent written confirmation of such verbal 
order shall be deemed to be an order in writing within the meaning of this clause. 

 
7.4. a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have 

been carried out under the written orders of the Engineer. 
b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the 
sum named in the tender in respect of any extra work done or work omitted by his order. 
c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall 
be valued on the basis of the rates and prices set out in the contract, if in the opinion of the 
Engineer, the same shall be applicable. If the contract does not contain any rates or prices directly 
applicable to the extra additional or substituted work, then the Engineer may decided the suitable 
rates on the basis of Schedule of Rates (including surcharge in force at the time of acceptance of 
tender), if any, adopted by the Trustees with due regard to the accepted contractual percentage, if 
any thereon. In all other cases the Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable, and his decision shall be final, binding and conclusive. 

 
d)      If the nature or amount of any omission or addition relative to the nature or amount of the 
 whole of the contract work or to any part thereof shall be such that, in the opinion of the Engineer, the 
rate of prices contained in the contract for any item of the works or the rate as    evaluated under sub-
clauses (b) and (c) of this clause, is by reason of such omission or  addition rendered unreasonable or 
in-applicable the Engineer shall fix such other rate or price as he deems proper and the Engineer’s 
decision shall be final, binding and conclusive. 
 
 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF  
CONTRACT. 

8.0. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ 
materials to be supplied as per contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotions or other special circumstances of any kind beyond 
the control of the Contractor cause delay in completing the work, the contractor shall apply to the 
Engineer in writing for suitable extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and allow in writing the extension period 
as he would deem proper for completion of the work, with or without the imposition of “Liquidated 
Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be binding on the contractor.  
If an extension of completion time is granted by the Engineer, the clause No.8.3 of the Liquidated 
damage shall apply from its date of expiry, if the work be not completed within the extended time, 
unless stated otherwise in the decision communication by the Engineer, as aforesaid. 

 
8.1. a) If the Contractor fails to complete the work within the stipulated dates or such extension      thereof 

as communicated by the Engineer in writing, the contractor shall pay as compensation      (Liquidated 
Damage)to the Trustees and not as a penalty, ½ % (half percent) of the total value      of work (contract 
price) as mentioned in the latter of acceptance of the tender/offer, for every      week or part thereof  the 
work remains unfinished.  Provided always that the amount of such      compensation shall not exceed 
10% the said value of work. 

b)   Without prejudice to any of their legal rights, the Trustees shall have the power to recover the      said 
amount of compensation / damage in Sub-Clause (a) of this clause, from any money6 due  or likely to 
become due to the contractor.  The payment or deduction of such compensation /   damage shall not 
relieve the Contractor from his obligation to complete the work or from any of    his other obligations / 
liabilities under the contract and in case of the Contractor’s failure and at   the absolute discreti9on of 
the Engineer, the work may be ordered to be completed by some  other agency at the risk and expense 
of the Contractor, after a minimum three days notice in   writing has been given to the contractor by the 
Engineer or his Representative. 
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8.2. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute 
discretion , terminate the contract due to occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work 

is not getting completed within the agreed period on account of Contractor’s lapses. 
(iii) The Contractor has failed to commence the work or has without any lawful excuse under these 

conditions , has kept the work suspended despite receiving  the Engineer’s or his Representative’s 
written notice to  proceed with the work. 

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his 
Representative the written notice stating that the said materials or work are rejected by him . 

(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly 
neglecting to carry out his obligations under the contract. 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor 
to any officer, servant or representative of the Trustees or to any person on his or their behalf in relation 
to the obtaining or to the execution of the contract. 

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company 
goes in to liquidation either compulsorily or voluntarily. 

 
8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the 

Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the 
place to be ascertained from the Engineer, within 7 days of receipt of such letter. 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work 
through any other agency of the Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond the amount that would have been 
due to the contractor, had he duly completed the whole of the work in accordance with the contract. 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the 
value of the work actually done or materials actually supplied by him and subject to recoveries as per 
contracts, provided the work done and materials conform to specifications at the time of taking over 
by the Trustees.  The payment for work shall be based on measurements of actual work done and 
priced at approved contract rates or other rates, as decided by the Engineer.  The payment for 
materials supplied shall be at the rates as decided by the Engineer, which shall in no case be more than 
market rates prevailing at the time of talking over by the Trustees.  The Engineer’s decision in all such 
case shall be final, binding and conclusive. 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is 
completed by other agency and the Contractor’s Liabilities to the Trustees and known in all respect. 

 
9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT : 

 
9.0. On completion of execution of the work the contractor shall maintain t6he same for a period, as may 

be specified in the form of a Special Condition of the Contract, from the date mentioned in the initial 
Completion Certificate in the Form G.C.1.  Any defect / fault, which may appear in the work during 
aforesaid maintenance period, arising, in the sole opinion of the Engineer or his Representative, from 
materials or workmanship not in accordance with the contract or the instruction of the Engineer or his 
Representative, shall, upon the written notice of the Engineer or his Representative, be amended and 
made good  by the Contractor at his own cost within seven days of the date of such notice, to the 
satisfaction of the Engineer or his Representative, failing which the Engineer or his Representative 
shall have the defects amended and made good through other agency at the Contractor’s risk and cost 
and all expenses, consequent thereon or incidental thereto, shall be recoverable from the Contractor in 
manner deemed suitable by the Engineer. 

9.1. The Contract shall not be considered completed and the work shall not be treated as finally accepted 
by the Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been 
signed and issued by the Engineer to the contractor after all obligations under the Contract including 
that in the maintenance period, if any, have been fulfilled by the Contractor.  Previous entry on the 
works or taking possession, working or using thereof by the trustees shall not relive the Contractor of 
his obligations under the contract for full and final completion of the work. 
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9.2. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his 
Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  
Security held by the Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto 
(in original), where upon the Engineer shall issue Certificate in from G.C.2 and within two months of 
the Engineer’s recommendation, the Trustees shall refund the balance due against the Security Deposit 
to the Contractor, after making deduction there from in respect of any sum due to the Trustees from 
the Contractor. 

 
10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 

10.0. In all disputes, matters , claims , demands or questions arising out of or connected with the 
interpretation of the Contract including the meaning of Specifications and Instructions or as to the 
quality of  workmanship or as to the materials used in the work or the execution of the work whether 
during the progress of the work or after the completion and whether before or after the determination 
, abandonment or breach of  the contract the decision of the Engineer shall be final and binding on all 
parties to the contract and shall forthwith be given effect to by the Contractor . 

10.1. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after 
receiving notice of such decision require that the matter shall be referred to Chairman, who shall 
thereupon consider and give a decision. 

10.2. If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 
days after receiving notice of such decision required that within 60 days from his written notice , the 
Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a submission to arbitration 
within the meaning of  Indian Arbitration Act , l940 or any statutory modification thereof . 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator 
and he shall proceed from the stage at which it was left by his predecessor. 

 
10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the 

parties fixing the date of first hearing. 
10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as 

provided in Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found 
necessary, enlarge the time for making and publishing the award, with the consent of the parties. 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  
Upon every or any such reference to cost of any incidental to the reference and award respectively 
shall be in discretion of the Arbitrator who may determine, the amount thereof or by whom and to 
whom and in what manner the same shall be borne and paid . 

 
10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the 

Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him by each party and give reason for 
the award. 

 
10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of 

scope and conditions of the contract in question. 
 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made 
there under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 

 
10.3. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in 

accordance with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, 
according to him, is due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration. 

 
10.4.      Provided always as follows: 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of 
contracts , where tendered amount appearing in the letter of acceptance of the tender / offer is less 
than Rs.40,00,000/-. 
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(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to 
the execution of the work to the Engineer within 30 days from the date of  occurrence of the cause of 
dispute and before the preparation of the final bill, giving detailed justifications, in the context of 
contract conditions. 
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in 
 the contract, must be submitted to the Engineer, with detailed justifications in the context of contract 
Conditions, before the final completion of the work. 
 
No dispute or difference on any matter whatsoever, pertaining to the contract can be  raised by the 
contractor after the completion of the work. 
 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 
             8.5(b) and 8.5(c) hereinabove, shall not be entertained by the Engineer and / or by 
             any Arbitrator, subsequently. 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their 

 sole discretion, by adding the names of new Arbitrators and / or by deleting the   names of 
existing  Arbitrators, without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 

  CONTRACT NO………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special 

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all 

the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 

Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set 

out in the annexed Bill of Quantities with …………………….. month/week from the date of the order to 

commence the work and in the event of our Tender being accepted in full or in part, I/We also undertake to 

enter into a Contract Agreement in the Form hereto annexed with such alterations or additions thereto which 

may be necessary to give effect the acceptance of the Tender and incorporating such Specification, Bill of 

Quantities, Drawings and Special & General Conditions of Contract and I/We hereby agree that until such 

Contract Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the 

Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
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THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 

 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required 

by the work from date of acceptance of the Tender before I/We could commence the Work. 

 

(* This should be scored out in the case of labour contracts) 

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), 

Haldia Dock Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 

 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four 

months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 
FORM OF AGREEMENT 

 
 
 
THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter 

called “Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include 

their successors in office) of the one part and 

…………………………………………………………………………………(hereinafter called “ the Contractor ”, 

which expression shall unless excluded by or repugnant to the context be deemed to include its heirs, 

executors, administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have 

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively   assigned 
to them in General Conditions of Contract hereinafter referred to. 

 
2. The following documents shall be deemed to from and be read and construed as part of this 

  Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in  any 

way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, 

the Contractor hereby covenant with the Trustees to execute and maintain  the work in conformity in all 

respects with the provisions of the contract. 

 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution 

 and maintenance of the Work, the Contract Prices at the times and in the manner prescribed  by 

the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto 

affixed (or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

…………………………………………………………………………………………………………….  

Or 
 
SIGNED, SEALED AND DELIVERED 
 
by the said ……………………………………………………………………………………………….. 
In the presence of: 
Name …………………………………………………………………………………………………….. 
Address: …………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 
 

 
 
 
 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

  

Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 

General Conditions of Contract and under the provisions of the Contract for a period of  

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
Name…………………...………………………………… 
 
Designation………………………………………………. 
 
 
Office Seal 
c.c. to The Deputy Chief Engineer (         ) 
           The Deputy Manager (        ) 
           Financial Adviser & Chief Accounts Officer/ 
           Manager (Finance), Haldia Dock Complex. 

 
 
 
 
 

FORM G.C.1 
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KOLKATA PORT TURST 

 

 
 
 
The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION 

This is to certify that the following works viz. 
 
 
Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No ……………………………………………………………….dt ……………………… 

Work Order No ……………………….………………………………..….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 
 
Which was carried out by Shri / Messrs………………………………………………………………is now  
complete in every respect in accordance with the terms of the Contract and that all the obligations under 
Contract have been fulfilled by the Contractor. 
 
 
 
 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
 
Name………………………………………………………… 
 
Designation………………………………………………. 
 
 
 
Office Seal 
 
 
 
 
 
 
 
 

FORM G.C.2 
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KOLKATA PORT TRUST 

 

 
 
 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 
(Attn …………………………………………………………..) 
 
(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 
was executed) 
 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the 

execution of the following work, viz. 

 
Name of Work …………………………………………………………………………………………… 
 
Work Order No ………………………………………………………. dt ……………………………… 
 
Contract No ……………………………………………...……………dt……………………………….. 
 
Agreement No ………………………………………...…………….dt…………………….….……and I/We have no 

further claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 
 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 
Name of Contractor ………..……………………………………… 
 
Address ……….…………………………………………………… 
 
……………………………………………………………. 
 
 
(Official Seal of the Contractor) 
 
 
 
 
 
 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the 
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth 
Rs.50/-  or as decided by the Engineer / Legal Adviser of the Trustees. 
 
To 

The Board of Trustees 

for the Port of Kolkata. 

 
BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the 
Major port Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 
.……………………………………………………………………………. a proprietary / Partnership / Limited / 
Registered Company, having its Registered Office at ............... ................... ...... .. .................. 
(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security 
Deposit through deduction from the Contractors’ bills under the terms and conditions of a contract made 
between the Trustees and the Contractor for ………………… …………………… …… … ……………… (write 
the name of the work as per Work Order) in terms of the Work order No ….… 
…………………………………………. dated……………………………..(hereinafter referred to as “the said 
contract”), for the due fulfillment by the contractor of all the terms and conditions contained in the said 
contract, on submission of a bank Guarantee for Rs ……… ……… ……… … (Rupees ……………… 
……………… ……………… ………………… …………………… ……… ) 
we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the 
advise of  the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent of 
the said sum of Rs …………………  (Rupees .................. ...................... ........................... ... .... .................... 
.............................................) We………………………….........……Branch,Kolkata 
………………………………/Haldia, further agree that if a written demand is made by the Trustees through 
any of its officials for honoring the Bank Guarantee constituted by these presents, 
We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall have no right 
to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded 
to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in 
favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the contractor and 
the Trustees, this would be no ground for us,…………… 
…………………………………………………….(Name of Bank), ……… …… ……………. Branch, 
Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The 
very fact that We,  ………… ………… …………… ……… ………Branch,Kolkata ……………………………. 
/Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute 
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without any reference, 
whatsoever, to the contractor. 
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2.       We,………..………………………………………………………………………..Branch,Kolkata……...……
…………………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner 
aforesaid, is sufficient for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, 
to pay the amount covered by this Bank Guarantee in full and in the manner aforesaid and within the 
time aforesaid without reference to the contractor and no protest by the contractor, made either directly or 
indirectly or through Court , can be valid ground for us, ………… ………………………………… 
……………… ………… …Branch,Kolkata ………………………………. /Haldia, to decline or fail or neglect 
to make payment to the Trustees in, the manner and within the time aforesaid. 
 
3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, 
further agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the 
period that is taken for the due performance of the said contract by the contractor and that is shall 
continue to be enforceable till all the dues of the Trustees under and/or by virtue of the terms and 
conditions of the said contract have been fully paid and its claim satisfied and/or discharged in full 
and/or till the Trustees certify that the terms and conditions of the said contract have been fully and 
properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank 
Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 
……………………………………….day of …………………..19……and subject all so that the provision that 
the Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) 
calendar months from the expiry of the aforesaid validity period up to …………………………. Or any 
extension thereof made by us, …………………..Branch, Kolkata …………………………../Haldia, in 
further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of 
appropriate value, as required / determined by the Trustees, only on a written request by the Trustees to 
the contractor for such extension of validity of this Bank Guarantee. 
 
4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 
……………………………. /Haldia, further agree that, without our consent and without affecting in any 
manner our obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any 
of the terms and conditions of the said contract or to extend the time for full performance of the said 
contract including fulfilling all obligations under the said contract by the contractor or to postpone for any 
time or from time to time any of the powers exercisable by the Trustees against the contractor and to 
forebear or enforce any of terms and conditions relating to the said contract and We, 
……………………………….. Branch, Kolkata …………………………../Haldia, shall not be relieved from 
our liability by reason of any such variation or extension being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to the 
contractor or by any such matter or thing of whatsoever nature, which under the law relating to sureties 
would, but for this provision, have effect of so relieving us,……………………………………Branch, 
Kolkata………………………………./Haldia. 
 
5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly 
undertake not to revoke this Bank Guarantee during its currency except with the previous consent of the 
Trustees in writing. 

 
SIGNATURE…………….……………………………… 
NAME…………………………………………………… 
DESIGNATION…………….…………………………… 
 
(Duly constituted attorney for and on behalf of) 
BANK…………………………………………………… 
BRANCH……………..………………………………… 
Kolkata………………………/Haldia. 
 
 
 
(OFFICIAL SEAL OF THE BANK) 
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ADDENDUM  
 
Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210  by the Board of Trustees for the Port 
of Kolkata in the 13th Meeting held on 26.02.2013. 

 
 
 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / 
service / O&M contract only and not for procurement contract for which existing system as 
mentioned in the GCC should be followed. 

 
 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects 
upto Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost 
by which it exceeds Rs.10 crore.  

 
 

iii.    Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. 
EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian 
Nationalized / Scheduled Bank.  

 
 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  opening of bid or 
on finalization / acceptance of tender, whichever is earlier. 

 

--------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


