TENDER DOCUMENT

KOLKATA PORT TRUST
e sehfaaRefasmr

Civil Engineering Department

3refietor ATRIATIA. T FRTITT

Office of the Superintending Engineer, KPD
51,4 Sft. 3R, HIARAT700043
51, C.G.R. Road, Kolkata — 700 043
BleT 2439:- 7079,2409-3001, TFHET:353

Phone: 2439 - 7079, 2409-3001, Extension: 353
e-mail id: ab.pal@kolkataporttrust.gov.in

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for “Provision of false ceiling and other
miscellaneous works at required area of barrack shed inside CISF parade ground at Kantapukur
including office, K.P.Docks.”

The Bid Document may be seen from the Central Public Procurement Portal (CPPP). Corrigenda or
clarifications, if any, shall be hosted on the above mentioned website only. The tender is also
published on KoPT website (www.kolkataporttrust.gov.in).

SCHEDULE OF TENDER (SOT)

a TENDER NO. SE/KP//18-19/611/D/10 dated 30.11.18

b. MODE OF TENDER e-Procurement System
(Online single part Techno-Commercial Bid and Price Bid
through CPP Portal https://eprocure.gov.in/eprocure/app)

The intending bidders are required to submit their offers
electronically through e-tendering portal. No physical tender is
acceptable by KOLKATA PORT TRUST.

d. Date of NIT available to parties to 06.12.2018 to 26.12.2018 Up to 3:00 P.M.
download
e. Pre-Bid Meeting date & Time No pre bid meeting
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g. i) Estimated Cost Of Work

ii) Earnest Money Deposit

i) Bid Document fee

Rs.5,97,135.50 (Rupees Five lacks ninety seven thousand
one hundred thirty five & fifty paise only)

The intending bidders should submit Earnest Money of
Rs.12,000.00 (Rupees Twelve thousand only) to KoPT as
per NIT.

The intending bidders should submit the tender cost of
Rs.590.00/-(Rupees Five hundred ninety only) (non-
refundable) separately to KoPT as per NIT, otherwise their offer
will be summarily rejected./- (including GST @18% on the whole)

Separately to KoPT as per NIT, otherwise their offer will be
summarily rejected.

h. Last date of submission of EMD & Bid
Document fee at Kolkata Port Trust (To be
submitted through D.D in favour of Kolkata
Port Trust)

26.12.2018 Up to 3:00 P.M.

i. Date of Starting of e-Tender for
submission of on line Techno-Commercial
Bid and price Bid at CPP Portal

06.12.2018 (From 15:00 hours onwards)

j. Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

26.12.2018 (3.00 P.M.)

k. Date & time of opening of Tender

27.12.,2018 (After 3:00 P.M.)

Note: In the event of any unforeseen case such as technical fault/closure of work / holiday etc. on any of the
above days, the same will be opened / held on the next working day without any further notice.
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List of Annexure.

Important Instructions for E- Tender Annexure - A

Commercial Terms & Conditions Annexure - B

Techno Commercial Bid Annexure - C

List of Scanned Documents required to be uploaded :- Annexure - D

Undertaking towards acceptance of tender clauses

etc. by bidder to be uploaded Annexure - D1

Price Bid

Annexure - E

General Conditions of Contract Annexure - F

Annexure-A

2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8
or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and instructions available on
the CPP Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender :
> Bidders Manual Kit
> Help for Contractors
> FAQ
Contact Persons (Kolkata Port Trust):
« A.B.Pal, SE (KPD.)
« P.Saha (EE-II)
*  M.M.Mukherjee (EE-III)

Phone : 2439 — 7079, Extension: 353 | Email: ab.pal@kolkataporttrust.gov.in

Contact persons (CPP Portal):

1. Shri Nazmush — Mob: 9563251950 email: webhelpdesk@gmail.com
See CPP Portal for contact details and other relevant details.

All entries in the tender should be entered in online Technical & Commercial Formats without
any ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or
part as the case may be without assigning any reason thereof.
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Any order resulting from this tender shall be governed by the terms and conditions mentioned
therein.

No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other
document uploaded which is not required as per the terms of the tender shall not be considered.

The bid will be evaluated based on the filled-in technical & commercial formats.

Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and
Addenda, if any, downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda” .

A declaration in this regard to be made by the bidder as per Annexure — D 1.

(A) Tender will be opened electronically on specified date and time as mentioned in the NIT.
Bidder’s can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP
Portal
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SL. NO.

10

Annexure —B

KOLKATA PORT TRUST

Rifrer SohfraRarismT

Civil Engineering Department
37efteTor 31fITAT YoTRT HTATIT

Office of the Superintending Engineer, Railway
51,4 Sft. 3RS, HIelhar7/00043
51, C.G.R. Road, Kolkata — 700 043

Bl 2439:- 7079,2409-3001, TFHCu:355
Phone: 2439 — 7079, 2409-3001, Extension: 353
e-mail-ab.pal@kolkataporttrust.gov.in
Commercial Terms & Conditions
TERMS

Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at the
time of evaluation of bids also.

Micro & Small Enterprises (MSESs) registered with NSIC (under single point registration scheme)
are exempted from depositing Cost of Tender Document and Earnest Money having valid NSIC
Certificate for MSEs along with DIC's(DISTRICT INDUSTRIES CENTRE) Certificate.

If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit
cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their
offer for those items will not be considered.

Copy of valid NSIC Certificate for MSEs along with DIC's (DISTRICT INDUSTRIES CENTRE)
Certificate has to be submitted along with the bid.

Due date of submission of tender will not be extended under any situation.

Earnest Money and Cost of tender documents to be submitted physically within 7 days from the
opening of the techno-commercial bid.

Micro & Small Enterprises (MSESs) registered with NSIC (under single point registration scheme)
are exempted from depositing Cost of Tender Document
and Earnest Money.

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in
case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) for the items for which the tender is invited.

SCOPE OF WORK :
As per E-Tender Document.

The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions
of Contract, Specifications, Bill of Quantities and other documents forming part of this Contract
wherever the Contract so requires.
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The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of Ko.P.T.
In case of any dispute, question or difference either during the execution of the Contract or any
other time as to any matter or thing connected with or arising out of this Contract, the decision
of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final and binding upon all
parties.

The Contract will include the Client’s Bid Documents with the General Conditions of Contract and
the Bidder's Offer as finally accepted by the Client, together with Addenda, if there be any.
Trustees’ General Conditions of contract is the integral part of the tender / contract.

The Trustees also reserve the right to obtain revised commercial bid to the extent and in areas
required from the technically acceptable bidders before opening of the price bids.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a
tender in full or in part and / or reject a tender in full or in part without assigning any reason
thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction
of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in connection
with the preparation and submission of their bids or for any other expenses incurred in
connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Superintending Engineer
(Rail.) or his authorized representative at his office at 51, C.G.R. Road, Kolkata 700 043 in this
regard. Non compliance of the same will in no way relieve the successful bidder of any of his
obligations in performing the work in accordance with this Bid Document within the quoted price.

The bidder should sign the techno commercial part and Price Bid and upload the same to denote
their mode of acceptance and to submit the same along with his offer.

VALIDITY :

The tender shall remain open for acceptance for a period of 4 months from the date of opening
of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender,
making them unacceptable to the Trustees and / or withdraws his tender, the
Earnest Money deposited shall be liable to forfeiture at the option of the Trustees /
sanctioning Authority.

NON - RESPONSIVE BIDDER:

The offer / tender shall be treated as non-responsive, if:
(i) validity of the offer is less than tender stipulation,

(i) does not meet the Qualification Criteria as stipulated in the NIT.

(iii)  the bidder submits conditional offer / impose own terms and conditions / does not

accept tender conditions completely/offer or tender if submitted with any deviation
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from the tender terms & conditions.
(iv)  if the tender is conditional.

(v) if all the documents required as per NIT are not uploaded.

(vi) if not accompanied with the photocopy of ESI/EPF & GST Registration Certificate,

(vii)  PAN, Audited (wherever necessary) Balance Sheet & Profit & loss statement, upto

date Professional Tax Challan.

(viii) is not accompanied by requisite earnest money/NSIC Registration Certificate//MSe
Certificate under MSME

(ix)  is not accompanied by requisite tender paper cost/ NSIC Registration
Certificate//MSe Certificate under MSME,

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-performance of
the contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document
Performance Guarantee : As per Tender document

If the contract value aggregates to Rupees one lakh and above, the contractor/supplier may offer
a Bank Guarantee in the Trustees’ specified Pro-forma from any Scheduled/ Nationalized Bank of
India having Branch at Kolkata in lieu of Security Deposit.

In the event of the successful bidder failing to execute the order within the stipulated delivery
period without sufficient reasons acceptable to the Trustees, the Security Deposit may be
forfeited and the order be cancelled at the option of the Trustees'.

PRICES: As per BOQ given in the tender document.

Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.

All taxes & duties are deemed to be included in the quoted rate except GST, which is to
be paid extra as applicable.

EVALUATION CRITERIA: As per relevant clause of Tender document.
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Order to be placed in full/part.
PAYMENT: As per Tender document.

Location: As per Tender document.

Time of Completion: As per Tender document.
Work is to carried out as per terms & condition of the contract document.

JURISDICTION OF COURT :The contract shall be governed by all relevant Indian Acts applicable
within the jurisdiction of Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at

the time of work inside the dock premises

Compensation (Liquidated Damages) against failure to complete the work within the stipulated
time as per tender condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.

DOCK PERMITS: As per tender document.

The bidders may offer a Bank Guarantee in the Trustees’ specified proforma from any
scheduled/nationalized bank of India having a Branch at Kolkata in lieu of Earnest
money/Security deposit of 10 (Ten) lakhs.

Note: Besides the above conditions all other conditions as stated in the NIT, BOQ, Special

Conditions of Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the
Bidders.
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Annexure —C

KOLKATA PORT TRUST
e sehfaRefasmr

Civil Engineering Department

Jrefreror 3FRYAT Y. T FrRATT

Office of the Superintending Engineer, KPD
51,4 Sft. 3R, HIARAT700043
51, C.G.R. Road, Kolkata — 700 043
BleT 2439:- 7079,2409-3001, TFHET:353

Phone: 2439 — 7079, 2409-3001, Extension: 353
NIT No. - SE/KP//18-19/611/D/10 dated 30.11.18

NOTE: Last Date of Download of tender
documents : 26.12.2018 (up to 12.00 hours)
Tender is due for submission by 3:00 P.M.
On 26.12.2018

Techno Commercial Bid

A\
Provision of false ceiling and other miscellaneous works at required area of barrack shed inside CISF
parade ground at Kantapukur including office, K.P.Docks.”

3k 3k ok 3k 3k 3k 3k ok ok 3k ok 3k 3k ok ok 3k 3k 3k ok ok ok 3k 3k 3k ok ok 3k ok 3k 3k ok ok 3k 3k 3k ok ok 3k 3k 3k 3k 3k ok 3k 3k 3k %k ok ok 3k 3k 3k ok ok 3k 3k %k 3k ok ok ok ok k %k k ok
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SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

Name of work

“Provision of false ceiling and other miscellaneous works at
required area of barrack shed inside CISF parade ground at
Kantapukur including office, K.P.Docks."”

NIT No.

SE/KP/18-19/611/D/10 dated 30.11.18

Estimated Cost

Rs.5,97,135.50 (Rupees Five lacks ninety seven
thousand one hundred only)

Period Of Execution

3 (Three) months.

Earnest Money

The intending bidders should submit Earnest Money of
Rs.12,000.00 (Rupees twelve thousand only) to KoPT as
per NIT.

Period of Download of E-
Tender (Both Days Inclusive)

06.12.2018 to 26.12.2018 (UPTO 12:00 HRS.) [Bid
document will be available on Central Public
Procurement Portal (CPPP) ]

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Last date of submission of e-
tender and opening of the
tender

26.12.2018 (Submission Up to 15:00 hrs.)
27.12.2018 (Opening After 15:00 hrs.)

Cost of Tender Document
(Non-refundable)

Rs.590.00 [Rupees Five hundred ninety only].

> Contact Person.

A.B.Pal ,Supdt. Engineer(KPD)
P.Saha, Ex. Engineer — II(KPD)

M.R.Mukherjee, Ex. Engineer-III(KPD)

Interested bidders may contact at ab.pal@kolkataporttrust.gov.in
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NOTICE INVITING TENDER

WORK TITLE:- “Provision of false ceiling and other miscellaneous works at required area of barrack
shed inside CISF parade ground at Kantapukur including office, K.P.Docks.”

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1. The intending bidder must have successfully completed similar works like works related to
horticulture/gardening maintenance and development during the last 7(seven) years ending last day of
month previous to one in which applications are invited and the experience should be either of the
following:

Either (i)03 (Three) completed works each costing not less than 40 % of the estimated amount put to
tender.
Or (ii)02 (Two) completed works each costing not less than 50 % of the estimated amount put to

tender.
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-
03-2018, should be at least 30% of the estimated amount put to tender.
3. Work experience as a sub contractor shall not be considered as the requisite qualification.

[TENDER AUTHORITY:-|

3refieToT HTRTAT Yot FrATerT
Office of the Superintending Engineer, Railway
51,4, . IR(Z,HAHAT700043
51, C.G.R. Road, Kolkata — 700 043
Pl 2439:- 7079,2409-3001, TeFHCAT: 355

Due Date of 06.12.2018 Time UPTO Opening Date | 26.12.2018 | Time 15:00
submission 15:00 hrs. | of the Tender hrs.
onwards

Period of Download of E-Tender | 06.11.2018 to 26.12.2018 (UPTO 12:00HRS.) [ Bid document will

(Both Days Inclusive) be available on Central Public Procurement Portal (CPPP) ]

Date and Time for pre-bid No pre bid meeting

meeting & site visit

Cost of Tender document Rs.590.00 [Rupees Five hundred ninety only ]

(Non-refundable)

Earnest Money Deposit The intending bidders should submit Earnest Money of Rs.12,000.00

(Rupees twelve thousand only) to KoPT as per NIT.

Time Of Completion 3 (Three) Months.

Estimated Cost Of Work Rs.5,97,135.50.00 (Rupees Five lacks ninety seven thousand
one hundred thirty five & paise fifty only)

In case of unscheduled event such as Technical fault/Holiday/Closure of Work etc. on the date of
opening of E-Tender, the same will be opened on the next working day.
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INSTRUCTIONS TO BIDDER

E-TENDER FOR- “Provision of false ceiling and other miscellaneous works at required area of barrack
shed inside CISF parade ground at Kantapukur including office, K.P.Docks.”

1.0 GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications,
Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work might be inspected
at the office of the Superintending Engineer (Railway.) on any working day before quoting for the

tender.

2.0 Earnest money and cost of tender paper are to be deposited by vendors/contractors
throughBank Draft/Banker’'s Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust,
payable at Kolkata, Original Bank Draft/Banker’'s Cheque/Demand Draft/Pay Order etc. to be
enclosed with the original signed Techno Commercial and Price Bid. Techno& price bid will be

uploaded.EMD& cost of tender to be physically deposited.

2.1 Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor
b)  Tender No.

c)  Amount remitted

d) Date of remittance

e) Bank Draft/Pay order etc. No.

2.2 Details of Earnest money should be entered by the participating vendor/contractor in the space
provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor
b)  Tender No.

c¢)  Amount remitted

d) Date of remittance

e) Bank Draft/Pay order etc. No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for
rejection.
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3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded : -

a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public
Sector undertaking in India.

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of
proprietorship firm /partnership firm /limited company, as the case may be) is/are not
associated with any other firm bidding for the same work.

¢) In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price
quoted) shall not only be signed and stamped by the Bidder, but must also be duly
witnessed. *****

d) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II" in Volume-I of

the tender document.

e) Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms,
statements and attachments submitted in proof of the qualification requirements and
their EMD will be forfeited for such action.

f) Scan copy of the following documents to be uploaded:-

i) Copy of GST Registration no. / Certificate.

ii) Valid Trade Licence.

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC),

vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates from owners to justify that the intending bidder
satisfies the earlier mentioned pre-qualification criteria including the Schedule-T.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2015-2016, 2016-2017 & 2017-2018).

ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly
signed by the Bidder under office seal.

x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC
Registration Certificate.

xi) Certified copies of PAN Card.

xii) Original T.R. relating to Permanent Earnest/Security Money Deposit.
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xiii) Last Page of B.0.Q. and the Form of Tender duly filled up (without price quoted) duly
signed and stamped.

xiii) Self declaration of the bidder that the Bidding Firm is presently not debarred / de-listed
by any Govt / Quasi Govt. / Public Sector undertaking in India.

xiv) Self declaration about the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may
be) is/are not associated with any other firm bidding for the same work.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1)
in lieu of submission of signed copies of the full Tender documents, Addenda, Corrigendum

and G.C.C.

g) The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification requirements and their EMD will be
forfeited for such action.

3.3  COVER-II will contain the Price Bid as per BOQ and Form of e-Tender to be uploaded duly
signed, & filled up by the bidder.
3.4  All the bidders should submit the e-tender in accordance with the Mode of submission of Bid
as aforesaid.
4.0 SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security
Deposit and the remaining security deposit will be recovered from the contractors each and

every On-Account Bill [including the final bill, if necessary] at the percentage of each such
bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5.0

Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful
Bidders without any interest after opening of Price bid of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same.
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.
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8.0 DETAILED SCRUTINY OF e-TENDERERS :

8.1 During the course of examination the bid, the bidders, if asked for, shall furnish any or additional
document(s) for the purpose of evaluation of his/their bids. The price bids of those bidders who meet
the qualifying criteria of NIT shall be opened.

9.1 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in
case :-

0] is not accompanied by requisite earnest money,

(i) is not accompanied by requisite tender paper cost,

(i) validity of the offer is less than tender stipulation,

(iv) It does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely.

(vi) 4 months validity from date of opening of techno-commercial bid is not accepted/agreed
to as per tender condition.

(vii)  Offer/tender is submitted with any deviation from the tender terms and condition.
In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor
or inordinate delays in completion or financial bankruptcy etc. If the bidder has not uploaded all the
documents as per NIT.

c) If the bidder has not uploaded all the documents as per NIT.
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward
transmission of the same by the appropriate authority. Other statutory deductions will also be
made as applicable at the time of payment.

11 For Micro & Small Enterprises (MSEs) registered with NSIC:-

11.1  Micro & Small Enterprises (MSESs) registered with NSIC (under single point registration
scheme) are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender,
for the items they are not registered with NSIC, then they will have to deposit cost of Tender
Document, full amount of Earnest Money as per NIT. Otherwise their offer for those items will
not be considered.

11.3 Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be submitted along
with bid. For Scheduled cast (SC) & Scheduled Tribe (ST) entrepreneurs’ documentary
evidences have also to be submitted to get benefit in this regard.
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12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Price Part, provided that the bidder submits his offer following e-tender
stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any
reason thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the Contract
Agreement within six weeks of issue of Letter Of acceptance and fulfill all his obligations as required
by the Contract.

14.0 MISCELLANEOUS:

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the
tender documents. Any deviation from the tender documents and / or any incomplete tender
shall not be considered.

(i) The bidder shall not impose his own terms & conditions in his offer or quote his rates based
on his own terms and conditions, such E-Tenderers are liable to rejection at the option of the
Trustees without further reference to the bidder.

(i) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange
for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract,
required for efficient execution of the work.

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
Currency. The language used throughout shall be in English.

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and
Form of Tender shall be required to be complete, duly filled in and signed and uploaded.

(vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of
Earnest Money upto the prescribed limit. They are to upload the scan copy of the original T.R.
issued to them by KoPT during registration to KoPT relating to Permanent Security Deposit.

(vii) Contractor has to furnish a valid mobile no. along with a Whatsapp facility. Any
communication to the Contractor made by the concerned officials of KoPT through
Whatsapp/SMS should be treated as official communication from this office.

(viii) The Bidder shall give a declaration about the names of their relations employed in Kolkata
Port Trust. It is not the intention to debar the Contractors from working if their relatives are
working in Ko.P.T, but such a declaration is necessary in the interest of Trustees against any
possible lapses.
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SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Provision of false ceiling and other miscellaneous works at required area of
barrack shed inside CISF parade ground at Kantapukur including office,
K.P.Docks.

1.0 GENERAL:

These provisions though given in a separate section are part of the tender documents which must be
read as a whole, the various sections being complementary to one another and are to be taken as
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender
documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder,
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the
Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the
documents as stated below will apply. In particular, these provisions will over ride those in the
General Conditions provided there is discrepancy between them.

2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in
the list below, i.e. any particular item in the list will take precedence over all those placed lower down
in the list.

»  Order letter.

«  Bill of Quantities.

» Drawings.

e Particular Specifications of work.
e Special Conditions of Contract.

e General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the Chief
Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.

3.0 SCOPE OF WORK:

The work mainly comprises of false ceiling and other miscellaneous works at require area of brrack shed
inside CISF parade ground at Kantapukur and any other work and all other works as per specifications as set
forth in the Bill of Quantities, including all appurtenant works together with additional or varied works,
Trustees General Conditions of Contract and Special Conditions of Contract which may thereafter be required
in accordance with Clause 7 of General Conditions of Contract and as per the direction and up to the
satisfaction of the Engineer-in-Charge for successful completion of the work.

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer,
(KPD) and acquaint himself with the nature of work before preparing his tender. His attention is drawn to
Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to the site
conditions, availability of space for storing materials and approaches to site etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to
the following:-
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a) Provide all materials, supervision, services and other tools and plants, transportation, water supply,
temporary drainage, dewatering of surface, necessary approaches, temporary fencing and temporary
lighting as required for safety and work purposes etc.

b) Prepare and submit for review and assessment to the Engineer how the work is actually going to be
done.

¢) The Contractor shall at all time carry out work in @ manner creating least interference to existing services
while consistent with the satisfactory execution of the same. The Contractor shall execute the work in

accordance with the direction of the Engineer-In-Charge and maintain during the execution of the work, a
passage for traffic along a part of the existing carriage way.

4.0 LOCATION:

Kantapukur CISF parade, near Remount Road Railway Station under KDS.

5.0 ACCESS TO THE SITE:

(a) By Road: Kantapukur Road, Near Remount road rail station
(b) By Rail: Remount Road Station

6) Work Site:

The work site is located Kantapukur CISF parade, near Remount Road Railway Station
under KDS. Tenderer must visit the work site and its surrounding before submission of the tender,
so that due consideration is given to the local conditions at site. The intending tenderer should
contact Superintending Engineer (KPD), Kolkata: 700043 to make the site inspection along
with his representative.

7. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site
conditions, and access to the site and location before submission of the tender. He should contact the
Superintending Engineer ((KPD) at his office at 51, C. G. R. Road, KPD, Kidder pore Dock Kolkata
700043 for collecting information about the site before submission of the tender. No excuse will be
entertained afterwards on the above ground. In case any part of the site cannot be handed over to the
successful Bidder in time, no compensation for loss of labour or any other cause nor any claim will be
entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful Bidder
on that ground if applied for.

8. SITE CONDITIONS & METHOD OF WORK:
The work site is Kantapukur CISF barrack of Kolkata Port Trust, near Remount Road
Railway Station under KDS.

The contractor shall take adequate measures so as to execute the work with due regard to the above.
The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder
shall consider all the above points while quoting as no separate claim for idle charges towards labour,
material will be considered for payment.
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Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work
shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging
extra.

9. TIME OF COMPLETION
The work is required to be completed within 3 (Three) months from the date of placement of work
order/LOL.

10. Sufficiency of Tender:

i) The tender drawings and all data / information as furnished herein or inspected and / or collected by
the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his
offer at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data /
information so supplied to him or collected or understood by the tenderer.

i) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and
the rates shall cover all his obligations under the contract and all matters and things necessary for the
proper construction, completion, commissioning and maintenance of the work.

i) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of
rates will prevail over the rate misprinted in B.O.Q.

11. Accessibility for Checking and Supervision.

The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s
and personnel for supervision and checking of the subject work at his own cost.

12. Responsibility of the Contractor for methodology of works:

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole
of the works, keeping in mind the site conditions and shall supply to the Engineer such particulars
thereof as he may require from time to time.

i) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the work
supported by necessary details.

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery
that would be used, their locations, arrangements for conveying and handling materials etc., should
be obtained from the Engineer well in advance for starting each item of work. The Engineer reserves
the right to suggest modifications or make concrete changes in the methods proposed by the
Contractor whether accepted previously or not at any stage of the work, to obtain the desired
accuracy, quality and progress of the work, which will be final and binding on the Contractor.

13) Quality Control:-

Quality control is an essential part in the construction of and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and
delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer
should be made for effecting improvements in the construction techniques to ensure satisfactory
quality of work.

The quality control function shall include but not be limited to the following items.
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14) Sampling and Testing of Construction Materials:
Essentially to be carried out on the materials brought to site for construction work unless
permitted otherwise by the Engineer.

15) Sampling and Testing of work at various stages of construction:

Essentially to be carried out at National Test House, Kolkata or from any Govt. approved organization,
unless permitted otherwise by the Engineer at the cost of the Contractor.

16. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube
well and pipe lines etc. required for constructional purpose as well as for drinking water purpose of
contractor’s men, water supply, vats, platform, etc. as may be necessary for the successful execution,
completion and maintenance of works without any extra cost to the Trustees and the rates should be
quoted accordingly. No rent shall, however, be charged to the contractor for construction/erection of
such temporary sheds and structures.

17. Plant & Constructional Equipment:

The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A
list of plant as intended to be employed by the tenderers in this construction must be furnished with
full details along with the tender.

18. Contract Price:

The “Contract Price” for this contract means the sum named in the tender subject to such additions
thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as
provided for in the Contract.

19. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be
the contractor’s responsibility to set out the work accurately and get them checked by the Engineer.
The Contractor shall provide at his own expense all necessary instruments, staff and labour for the
checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified
by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own
cost.

20. PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other than
those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and
neither the Trustees nor the Engineer will be liable for any discrepancies therein.

21. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe
working conditions and follow all safety precautions for prevention of injury or accidents and
safeguarding life and property. The contractor shall comply with relevant provisions of Dock Workers
(Safety, Health and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation
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— 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for
inspection of the works, tools, plant, machineries, equipments etc. wherever so

required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’
Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or
permanent works, working of tools, plants, machineries, equipments, means of access or any other
aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc.
to all workers and shall also provide job specific PPE's e.g. safety belts for working at heights;
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot
wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and
handling materials etc , as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches /
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other
safety gear will be provided to the worker during handling / removing of slushes / sludge etc. without
any extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for execution
of the project proper.
(i) The work shall not pollute any source of water / land / air surrounding the work site so

as to affect adversely the quality or appearance thereof or cause injury or death to
animal and plant life.

(iii) His office &labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall
have to be disposed off suitably.

22. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and
complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays.

23. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees on chargeable
basis from the nearest existing supply point of the site of work on receipt of request letter from the
Contractor to that effect. All necessary arrangements for the distribution at site will have to be made
by the Contractor at his own cost as approved by the Trustees’ Plant and Equipment Division.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the

rates of KoPT as prevalent & amended from time to time. The Trustees do not guarantee
uninterrupted power supply from the above sources and Contractor shall not be compensated for any
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delay in providing / irregularity of power supply. The Contractor shall have to arrange for the supply
of power at his own cost during such periods.

24. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking and for construction purposes
may be made available from the exiting water line of the Trustees at a point near the site of work.
The contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer
or his representative, for storing and distributing the same to the work point at his own cost.

i) Under no circumstances, the contractor would be allowed to use such  drinking water for
constructional works.

25. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the
Engineer’s Representative. As the works will be carried out mainly inside of operational buildings of
KoPT the Contractor has to make necessary arrangement to clear the rubbishes etc. from the
buildings, at the end of day’s work at his own cost & risk.

26. Protection of existing services:

The contractor must pay full attention to the fact that the existing service facilities for users are not
distributed at any time due to storing of materials and rubbish and take every precaution to keep the
entrance passage clear if the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service, caused by
him in execution of works. Should any damage be done to the existing services, in general, the
contractor shall make good the same and any further work considered necessary by the Engineer’s
representative without any delay otherwise the cost of such repairing shall be recovered for his running
bill for which Engineer’s decision shall be final and binding.

27. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also clean
the site as required during execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work
site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own
expenses by his own transport and labour and clean out all part of the work and leave everything clean
and tidy to the entire satisfaction of the Engineer.

28. Discrepancies in contract documents

The several documents forming the contract shall be taken as mutually explanatory of one another
and in case of discrepancies; the Specifications and Bill of Quantities shall prevail over signed
drawings. Technical Specifications and other particulars shall prevail over Standard Specifications
and Special Conditions of Contract shall prevail over the General Conditions. The Engineer’s decision
on this matter however, shall be final and binding and the Tenderers attention is drawn to clause 4.3
of the General Conditions of Contract in this respect. The execution of work shall conform minutely to
the approved and assigned drawings and specification and any other details drawings which shall be
provided/duly approved by the Engineer during the progress of the work as to such other drawings
those have formed part of the contract documents
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29.METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be

measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt.
of West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27
1987 of B.I.S. shall be referred to.

30. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of
Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the
respective Superintending Engineer (KPD.) with necessary documents in original.

Subject to the availability and feasibility of system, KoPT may make payment directly to the
contractor’s designated bank account. For this purpose, the contractor will have to indicate (i) name of
bank (ii) branch name (iii) branch code and (iv) designated account number in the “Abstract Form of
Tender”. In case payment is made directly through bank, the contractor may be required to submit a
pre-receipt as per instruction of KoPT. An amount of Cess calculated at the rate of 1% of the billed
amount shall be progressively recovered from each running bill as well as from the final bill of the
contractor for onward transmission of the same by the appropriate authority. Other statutory
deductions will also be made as applicable at the time of payment.

31. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

32. TESTING OF MATERIALS:

The Contractor shall undertake all field tests and laboratory tests for all such materials and
workmanships as directed by the Engineer or his representative at his own cost.

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at
the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be
decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his
own testing equipments or by any approved agency in presence of the representatives of the Engineer
and the contractor at the worksite. All the testing charges and all incidental charges like packaging
and transporting the test samples, equipments etc. shall be borne by the Contractor.

33. LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution
of the work.

34. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act,
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1970, or statuary amendments and the modifications thereof, any other laws relating thereto and the
rules made there under from time to time.Payment to the labourers to be made as per the acts fixed
by Chief Labour Commissioner (Central) and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures.

The contractor shall indemnify the KoPT against payment to be made under or for the observance
of the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the
work and submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall
be payable to him on this account.

Miscellaneous Provision and EPF Act 1952 and as amended from time to time.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution
of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a
regular /permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate
the same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in
Form IV-A , within 15 days of such commencement or completion.

The contractor has to obtain a certificate of registration under “Building & Other Construction
Workers (Regulation of Employment & Conditions of Service) Act-1996 and Central Rule 1998 and his
rate shall include a cess payable @ 1 % of the cost of construction as applicable under “Building &
Other Construction Workers Welfare Cess Act -1996 & Welfare Cess Rules 1998.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central)
, Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The
contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by
him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the
date, time & venue of disbursement to be made by him to his workers and he or his authorized
representative shall have to be present during period of disbursement.

35. COMPLIANCE WITH E.P.F, ESI & M. P. ACT:

The successful contractor will have to comply with provision of EPF,ESI& MP Act —1952 (along with
amendments, if any), issued from time to time.
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If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (KPD.)

36. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach
of any of the provisions of any law, rules or regulations having the force of law, including but not
limited to —

a) The Minimum Wages Act, 1948.
b) The Dock Workers (Regulation Of Employment) Act, 1948
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996
d) The Dock Workers’ Safety, Health & Welfare Act , 1986
e) The Payment of Wages Act, 1936.
f)  The Workmen’s Compensation Act, 1923.
g) The Employees Provident Fund Act, 1952.
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i)  The Payment of Bonus Act, 1965.
j) The Payment of Gratuity Act, 1972.
k) The Equal Remuneration Act, 1976.
) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
m) Child Labour (Prohibition and Regulation) Act, 1986.
n) The Maternity Benefits Act 1961
0) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.
p) Motor Vehicle Act, latest revision.

37. TAXES :-
The prices quoted shall be exclusive of any statutory levies and/or other charges levied by any
Central/ State/local authorities which  but excluding GST.GST will be paid by Kolkata Port Trust as
extra on submission documents by the party.

Supplier/service provider must confirm that the GST amount charged in invoice is declared in its
returns and payment of taxes is also made.

The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts
,rules, regulations, procedures, circulars & instructions there under applicable in India from time to
time and to ensure that such compliance is done within the time prescribed under such laws.
Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are
timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by
Supplier/ Service Provider and details available with Kolkata Port Trust, then payments to
Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch may be
retained from due payments till such time Kolkata Port Trust is not sure that accurate tax amount is
finally reflected in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in terms
of GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed
at a later date along with applicable interest.

Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it
due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to
Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of
adjustment in the consideration payable.
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Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to
claim tax benefit on the same shall be issued by you for a particular year before September of the
succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time you are found be to a black
listed dealer as per GSTN rating system and further no payment shall be entertained.

38. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection
with or arising out of the contract or the execution of the works, the same shall be dealt as per
relevant provisions of the General Conditions of Contract.

39. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract
Agreement to be prepared in the form annexed to the General Conditions of Contract together with
such modifications as may be necessary within one month from the date of placement of the order.
The contractor shall have to submit copies in sextuplets of all documents; correspondence, connected
papers etc. as detailed in the above from of Contract Agreement together with the instrument of
Contract Agreement prepared on Non-Judicial stamped paper of requisite denomination having five
more copies made on plain paper all at his own cost. The successful tenderer shall have to submit
three sets of such Contract Agreement duly executed, sealed, signed and witnessed for execution by
the Trustees. The other three sets shall be completed in all respects but not signed. If the successful
tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the
partners or by the partner who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of
the contract. The blank proforma of tender documents shall be supplied in sextuplets to the
successful tenderer free of charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be
done at his own cost. The successful contractor shall be required to keep close co-ordination and
liaison with the Traffic Manager’'s Department and the Chief Mechanical Engineer’s Department while
executing the works. The Senior Executive Engineer in charge of the construction will direct the
representatives of the contractor to maintain liaison with different sections of the other departments
and the contractor must keep the concerned Senior Executive Engineer of the Civil Engineering
Department informed and/or posted with the programme contemplated with other departments. The
Senior Executive Engineer of the Civil Engineering Department shall be nodal authority in all these co-
ordination and / or liaison and all programmers must be vetted by him. In cases of exigencies, the
contractor or his representatives may establish direct liaison/co-ordination but in all such case the
Senior Executive Engineer should be informed promptly.

40. Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of local Engineer,
other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in
office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when
called for.
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41. Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “KOLKATA PORT TRUST".

42. Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any
Tenderer for clarification of his Tender, including breakdown of unit rates. The request for clarification
and the response shall be in writing, but no change in the price or substance of the Tender shall be
sought, offered, or permitted except as required to conform the correction of arithmetic errors
discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or
contract award decisions, may result in the rejection of his Tender

43. Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons to
supervise and execute the work and this should be mentioned in the “Schedule-T” of the
Contract.

44. Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work, extra
items have to be carried out by the Contractor. If those items are already available in Trustees’
Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate plus percentages
offered/quoted above/below by the contractor,

otherwise
(i) The rate of payment of work involving labour & material shall be fixed on the following basis.
a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

(i) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.

(i) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.
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45. Materials and Testing:

The contractor shall make his own arrangement for supplying all materials at site. Materials supplied
by the contractor shall essentially conform to the relevant Indian Standard. Materials thus supplied
shall be subject to testing by the Engineer at his discretion. Contractor shall make all arrangement for
collection of samples, transportation of such samples and depositing them with the test laboratory as
directed by the Engineer and also to deposit with the necessary laboratory charges for testing. Cost
of such testing will be entirely borne by the contractor unless otherwise stated in the B.0.Q. In the
event of material being found substandard, the contractor shall arrange for immediate removal of
such materials from the work site at his cost.

46. Disparity in quoted rate/amount.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be
derived by adding/subtracting (as the case may be) this percentage with/from the Estimated Value
put to tender. Similarly in case of disparity between the rate quoted in figures and in words, the rate
quoted in words shall prevail.

47. Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and equipments etc.
are to be procured by the successful tenderer at free of cost as per recommendation of the executing
departments/divisions indicating the specific number of free permits to be issued. But for creation of
individual IDs in permit system a charge of Rs.5.00 will be levied per person (one time) even for
companies/ Individuals who have been granted permission to obtain free permits by KoPT.

48. The work has to be carried out in an operational zone. The tenderer should keep in mind that the
work is to be executed without hampering the operational activities and should complete the work
within the stipulated time specified in the tender.

49, Unless otherwise mentioned, all the dismantled materials having sale value/which are re-usable
should be forwarded to the departmental store /sales yard/other sites by the successful tenderer at his
own cost by engaging transports, labours, loading, unloading and stacking the materials all complete
as per instructions /directions of Engineer-in-Charge and no extra cost will be entertained for this.

50. Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only.
However, the tenderer should note that he might be required to carry out the job on Sundays, holidays
and after normal working hours and at night in addition to the normal working hours to expedite the
progress of the work if permitted by Competent Authority. The tenderer should include in his rates the
cost, if any, involved on those accounts.

51.Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause - 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security
Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond in the
form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in
the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.
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52. Dewatering:

If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the
contractor by suitable diversions, ,pumpings or bailing out and the excavated and prepared surfaces
of each layer shall be kept dry as directed by the Engineer. No extra payment will be made for such
dewatering

53. Measures against pollution: -

The contractor shall have to take proper measures against environmental pollution during execution
of work as directed by the Engineer.

54. Port Area Obligations:

The Dock area is a custom bounded area and as such the contractor shall comply with all regulations
of the Port and Custom authorities and those that may be imposed from time to time in respect of the
transit of all of contractors plants, vehicles, materials, and staff in the area. Whenever regulations so
require, permits shall have to be obtained for such transit of contractor’s plants, vehicles, staff and
workmen. The contractor shall instruct his staff and workmen to comply with all requirements in this
“Restricted Area”. The contractor shall suitably fence the area that may be allotted to him inside the
“Bonded Area” of the port for stores and other requirements to the full satisfaction of the Port and
Security Agencies.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be
issued from time to time without any extra cost to the KoPT.
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SCHEDULE T

KOLKATA PORT TRUST

Annexure-C (Contd)

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At

The Time Of Submission Of Tender Offer)(To be submitted with Part-I of Offer)

Bidders must fill in the under noted columns.

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(i) Client.

(i) W.0O. No. & Date.

Sanctioned
Tender Value.
(inRs.)

Completion
as stated
tender.

time
in

Name and address to whom
reference can be made.

(i)

(it)

(iii)

(i)

(if)

(iii)

(i)

(if)

(iil)

(i)

(it)

(iii)
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(To be submitted with Part-I of Offer)

SCHEDULE ‘O’

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors —
any special particulars as to Directors if desire to
be stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association

(with the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last two years.

B) In case of a firm -

1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners
and the interest of each partner in the
partnership — any special particulars as to
partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year

Annexure-C(Contd)

SHEET -1
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(To be submitted with Part-I of Offer)

C) In case of an Individual:

1) Full name and address of the Bidder
any special particulars of the Bidder if
desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on
business in his own name or any other
name.

4) When business was started and by
whom.

5) Whether any other person is
interested in the business directly or
indirectly, if so, name and address etc.
of such persons and the nature of
such interest.

6) Whether the Bidder pays Income Tax
over Rs.10, 000/- per year.

Dated:

SCHEDULE 'O’ SHEET — 2.

(Full signature of Bidder)
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ANNEXURE - D

DOCUMENTS TO BE UPLOADED ALONG WITH PART I

Scan copy of the following documents to be uploaded:-
i) Copy of GST Registration Certificate.

ii) Valid Trade Licence.

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC),

vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria including the Schedule-T.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2015-2016, 2016-2017 and 2017-2018).

ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly
signed by the Bidder under office seal.

x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC
Registration Certificate.

xi) Certified copies of PAN Card.
xii) Original T.R. relating to Permanent Earnest/Security Money Deposit.

xiii) Last Page of B.0.Q. and the Form of Tender duly filled up (without price quoted) duly
signed and stamped.

xiii) Self declaration of the bidder that the Bidding Firm is presently not debarred / de-listed
by any Govt / Quasi Govt. / Public Sector undertaking in India.

xiv) Self declaration about the proprietor/partner(s)/authorized signatory of the bidding firm (in
the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are
not associated with any other firm bidding for the same work.

xii) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure -D-1) in
lieu of submission of signed copies of the full Tender documents, Addenda, Corrigendum and
G.C.C.

g) The bidder will have to produce the original documents or any additional documents, if
asked for,to satisfy the Authorities.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments
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submitted in proof of the qualification requirements and their EMD will be forfeited for such
action.

N. B.-1 The bidder will have to produce the original documents or any
additional documents, if asked for, to satisfy the Authorities.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms,
statements and attachments submitted in proof of the qualification requirements and
their EMD will be forfeited for such action.
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ANNEXURE -D-1

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND
UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document
Ref. No............ Date

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,
15, Strand Road,

Kolkata — 700 001

Dear Sir,

1. WE, ettt et (Name of Tenderer) have fully read and
understood the entire Tender Document, GCC, and Addenda, if any, downloaded from under the
instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and

Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents, GCC, Corrigendum and Addenda.

Yours faithfully,

Signature of TENdErer... s

NAME: oo

Designation: .....cccceeceevveeve e
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Annexure —E

KOLKATA PORT TRUST

AR sehfaaRerfasmr
Civil Engineering Department
37efiaToT JIFRAAT Y. T HTAT

Office of the Superintending Engineer, Railway
51,4 Sft. 3RS, HIehar7/00043
51, C.G.R. Road, Kolkata — 700 043
BT 2439:- 7079,2409-3001, TeFgcer=:353

Phone: 2439 — 7079, 2409-3001, Extension: 353
NIT No. : SE/KP/18-19/611/D/10 dated 30.11.18

NOTE: Last Date of Download of tender documents

26.12.2018 (up to 12:00 hours)
Tender is due for submission by 3:00 P.M.
On 26.12.2018

PRICE BID

3k 3k 3k 3k 3k 3k sk 5k 3k ok ok 3k ok ok 3k sk ok 3k 3k 3k 3k 3k 3k 3k 5k 3k sk 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k sk ok 3k 3k ok %k 5k ok 3k 3k ok ok 5k 3k ok %k 3k ok %k 3k sk ok 3k 3k ok 3k 3k 3k ok 3k %k %k %k k k ok ok

“Provision of false ceiling and other miscellaneous works at required area of barrack shed inside
CISF parade ground at Kantapukur including office, K.P.Docks."”

3k 3k 3k 3k 3k 3k ok %k 3k ok ok 3k ok ok 5k 3k ok 3k 3k ok 5k 3k 3k ok 5k 3k ok 5k 3k ok 5k 3k 3k ok 3k 3k ok 5k 3k ok ok 5k %k ok %k 5k ok 5k 3k ok ok 5k %k ok 5k 3k ok 5k 3k ok ok 3k 3k ok 5k 3k %k ok 5k %k %k %k *k k k¥

3refreror 31fAGAT Y. T HEATT

Office of the Superintending Engineer, KPD.
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Annexure-E (Contd.)

E-TENDER FOR "Provision of false ceiling and other miscellaneous works at required area of
barrack shed inside CISF parade ground at Kantapukur including office,

K.P.Docks.”

PRICE BID

[TENDER PARTICULARS|

ESTIMATED COST

Rs.5,97,135.50 (Rupees Five lacks ninety seven
thousand one hundred only)

EARNEST MONEY

The intending bidders should submit Earnest Money of
Rs.12,000.00 (Rupees Twelve thousand only) to
KoPT as per NIT.

TIME OF COMPLETION

3 (Three) Months

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

06.12.2018 to 26.12.2018
[Bid document will be available on Central Public
Procurement Portal (CPPP) ]

DATE AND TIME FOR PRE-BID MEETING &
SITE VISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF E-TENDER
AND OPENING OF COVER-I & COVER -II OF
THE TENDER

26.12.2018 (Submission Up to 15:00 hrs.)
27.12.2018 (Opening After 15:30 hrs.)

Note: In the event of any unforeseen case such as closure of work / holiday etc. on any of the above days, the
same will be opened / held on the next working day without any further notice.
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KOLKATA PORT TRUST

Civil Engineering Department

3refeTor 3ITRIAT Yo T FrRATT

Office of the Superintending Engineer,KPD
51,8 . 3RO, HIeThrar700043
51, C.G.R. Road, Kolkata — 700 043
BIT 2439:- 7079,2409-3001, TFHET:353
Phone: 2439 — 7079, 2409-3001, Extension: 353

PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR "Provision of false ceiling and other miscellaneous works at required area of
barrack shed inside CISF parade ground at Kantapukur including office,
K.P.Docks..”

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the
Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have
thoroughly familiarise himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis
for tendering. Payment will be made according to the quantities of each item of work actually carried out at the
accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the
Engineer or his Representative.

1.3 General direction and description of work or materials given elsewhere in the contract documents are not
necessarily repeated in the description of items in the Bill of Quantities.

1.4  The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the
complete and finished work, inter-alia, all costs and expenses which may be required for successful
completion of the works together with all risks, liabilities, contingencies, insurance, GST and obligations
imposed or implied by the Contractor.

1.5  Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in
the Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed
to have been included in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the
followings:-

1.7  The provision, storage, transport, handling, use distribution and maintenance of all materials, plans,
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved
in the transportation.

1.8  The provision and maintenance of all his staff and labours and their payments, accommodation, transport,
taxes and other requirements.

1.9  Setting out including the location and preservation of survey markers, measurement and supervision.

2.0  The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel,
water and electricity.

2.1 All First Aid, Welfare and safety requirements.

2.2  Damage caused to the works, plants, materials and consumables stores caused by weather.

2.3  Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and
applicable.

2.4  The Contractor should be held responsible for the safe custody of materials, machineries etc. at site
procured by him or issued to him by the Trustees.

2.5  This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par
with the estimated amount put to tender on line based on his own analysis. The Tender Price thus
established would be taken for comparative evaluation of E-Tenderers
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KOLKATA PORT TRUST

e sShfaaReEsmer
Civil Engineering Department
3refeTor 37fIaT YT T HEATET

Office of the Superintending Engineer, KPD
51,8 . 3R, HIeThrar700043
51, C.G.R. Road, Kolkata — 700 043
HIeT 2439:- 7079,2409-3001, TFHCRN:353
Phone: 2439 — 7079, 2409-3001, Extension: 353

BILL OF QUANTITIES

Work Title: “Provision of false ceiling and other miscellaneous works at required area of barrack

shed inside CISF parade ground at Kantapukur including office, K.P.Docks."”

ABSTRACT OF ESTIMATE

stone chips (20 mm nominal size) excluding
shuttering and reinforcement,if any, in gound floor
as per relevant IS codes.Pakur
VarietySanc.Spl.Rate

It. Description of work Qnty. Rate. Unit Amount
No.
Rs. P. Rs. P.
1. Dismantling all types of masonry excepting cement 1.00 447.00 Cum 447.00
concrete plain or reinforced, stacking serviceable
materials at site and removing rubbish as directed
within a lead of 75 m.-In gr. FI.
2 Dismantling all types of plain cement concrete 1.00 937.00 Cum 937.00
works, stacking serviceable materials at site and
removing rubbish as directed within a lead of 75 m
In ground floor including roof upto 150 mm. thick.
3 Dismantle artificial stone flooring up to 50 mm thick 50.00 50.00 Sgm 2500.00
carefully chiselling without damaging base and
removing rubbish as directed within a lead of 75m in
all floors.
4 Ordinary Cement concrete (mix 1:2:4) with graded 5.00 6156.42 cum 30782.10
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Hire and labour charges for shuttering with
centering and necessary staging upto 4 m using
approved stout props and thick hard wood planks of
approved thickness with required bracing for
concrete slabs, beams and columns, lintels curved
or straight including fitting, fixing and striking out
after completion of works (upto roof of ground floor)
25 mm to 30 mm thick wooden shuttering without
staging in foundations as per decision & direction of
Engineer-In-Charge.

5.00

209.00

Sgm

1045.00

Reinforcement for reinforced concrete work in all
sorts of structures including distribution bars,
stirrups, binders etc initial straightening and
removal of loose rust (if necessary), cutting to
requisite length, hooking and bending to correct
shape, placing in proper position and binding with
16 gauge black annealed wire at every intersection,
complete as per drawing and direction.Tor Steel
/Mild Steel. Non- TataOther than

SAIL/ TATA/RINL

0.15

55776.0
0

MT

8366.40

Artificial stone in floor, dado, staircase etc with
cement concrete (1:2:4) with stone chips, laid in
panels as directed with topping made with ordinary
or white cement (as necessary) and marble dust in
proportion (1:2) including smooth finishing and
rounding off corners including raking out joints or
roughening of concrete surface and application of
cement slurry before flooring works using cement @
1.75 kg/sg.m all complete including all materials
and labour.

3 mm. thick topping (High polishing grinding on this
item is not permitted with ordinary cement).

Using grey cement

(ii) 35 mm. thick

50.00

330.00

Sgm

16500.00

Brick work with 1st class bricks in cement mortar
(1:6)

In superstructure, ground floor

3.00

5529.00

cum

16587.00

Plaster (to wall, floor, ceiling etc.) with sand and
cement mortar including rounding off or chamfering
corners as directed and raking out joints including
throating, nosing and drip course,
scaffolding/staging where necessary (Ground
floor).[Excluding cost of chipping over concrete
surface]

80.00

181.00

sgm

14480.00
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With 1:6 cement mortar
15 mm thick plaster internal -In gr. FI.

10

Neat cement punning about 1.5 mm. thick in wall,
dado, window, sills, floor, drain etc.

NOTE : Cement 0.152 cu.m. per 100 sg.m.

I/ 1/8,P-166

30.00

38.00

Sq.M

1140.00

11

Removing loose scales, blisters etc. from old
painted surface and thoroughly smoothening the
surface to make the same suitable for receiving
fresh coat of paint.

1/K/1, Page - 203

500.00

21.00

Sq.M

10500.00

12

Priming one coat on timber or plastered surface
with synthetic oil bound primer of approved quality
including smoothening surfaces by sand papering
etc.

1/K/1 (a) , Page - 200

20.00

38.00

Sq.M

760.00

13

Priming one coat on steel or other metal surface
with synthetic oil bound primer of approved quality
including smoothening surfaces by sand papering
etc.

1/K/1 (b) , Page - 200

500.00

29.00

Sq.M

14500.00

14.1

Painting with best quality synthetic enamel paint of
approved make and brand including smoothening
surface by sand papering etc. including using of
approved putty etc. on the surface, if necessary

(a) On timber or plastered surface :
With super gloss (hi-gloss) -
Two coats (with any shade except white)

20

81.00

Sgm

1620.00

14.2

(b) On steel or other metal surface : - With super
gloss (hi-gloss) -
(iv) Two coats (with any shade except white)

500

79.00

Sgm

39500.00

15.

Cutting to requisite length of shape departmental
R.S joist,channels,angle,tees,plates etc.(Payment
to be made on area of cut surface)

200.00

8.00

Sgm

1600.00

16

Square or hexagonal mesh netting made with 18
B.W.G. galvanised wire, fitted and fixed complete
as per design (excluding the supporting framework
but including local sal wood battens of size
37mmx25mm).

In ground floor.

37.5mm mesh

10.00

373.00

Sq.M

3730.00

17

Removal of rubbish, earth etc. from the working site
and disposal of the same beyond the compound, in

30.00

166.00

Cum

4980.00
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conformity with the Municipal / Corporation Rules
for such disposal, loading into truck and cleaning
the site in all respect as per direction of Engineer in
charge

18

(A) Providing and fixing of false ceiling with powder
coated exposed G.|. grid suspension system (E-
Grid T 2430 or equivalent load carrying capacity
with mid span deflection not exceeding 1/360 span
with hanger spacing of 1200mm c/c)

consisting of Main Runner 3600 mm long, Cross
Tee 1200 mm / 600 mm long and Wall Angle. The
Wall Angle shall be fixed on PVC Dash Fasteners
on the perimeter of the wall by steel screws with
distance 300mm c/c. The Main Runners to be
placed @ 1200 mm. The Cross Tee 1200mm will be
inserted in the pre-cut slots of Main Runner at
regular interval of 600 mm to form a modular grid of
1200mm X 600mm. Additional Cross Tees of 600
mm shall be placed perpendicular to the Cross Tee
1200 mm long to finally form a grid of 600 mm X
600 mm. Grid of module size 600 mm X 600 mm
shall be supported by 6 mm dia G.I. wire from
purlins / soffit. 6 mm thick High Pressure Steam
Cured Non Asbestos Fibre Cement Standard
Ceiling Board (Density > 1300 Kg/m3) of size 595
mm X 595 mm, conforming IS 14862 & Type B
Category Il of ISO 8336,

tested as per AS-1530 part 3 & BS-476 Part 4,5,6,7
& 8, should be placed in the Grid module to form a
False Ceiling. All complete as per the drawing &
directions of Engineer-in-charge.In ground
floor.2430/1510).

False Ceiling (with 6mm thick Fibre Cement
Standard Ceiling Board and E-GridT-2430).

550.00

591.00

Sq. M

325050.00

19

Wood work in posts, post plates, rafters, battens,
truss members, purlins etc. fitted and fixed
complete (excluding the cost of bolts, paints, but
including the cost of nails, screws etc.) Sal :
Malaysian

(The quantum should be corrected up to three
decimals)

0.75

95964.00

Cum

71973.00

20

M.S. structural works in columns, beams etc. with
simple rolled structural members (e.g. joists, angle,
channel sections conforming to IS: 226, IS: 808 &
SP (6)- 1964 connected to one another with
bracket, gussets, cleats as per design, direction of
Engineer-in- charge complete including cutting to
requisite shape and length, fabrication with
necessary bolting, metal arc welding conforming to
IS: 816- 1956 & IS: 1995 using electrodes of

0.50

60276.00

M.T

30138.00
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approved make and brand conforming to 1S:814-
1957, haulage, hoisting and erection all complete.
The rate includes the cost of rolled steel section,
consumables such as electrodes, gas and hire
charge of all tools and plants and labour required
for the work including all incidental chages such as
electricity charges, labour insurance charges
etc.Payment to be made on the basis of calculated
weight of structural members only in finished work
as per IS specified weight. Payment for gusset,
bracket, cleat, rivets, bolts and nuts may be make
by adding the actual weight of such items with the
weight of finished structural members or 7% of
weight for finished structural members weighing not
less than 22.5 Kg. / m. or 15 % of weight for finished
structal members weighing less than 22.5 Kg. / m.
may be increased allow for bracket, cleat, rivet,
bolts and nuts etc. and no seperate payment being
made for these items, as per direction of Engineer
In Charge. The rates are considered for a height of
erection 8m. / 2nd floor level from the ground. Add
1.5% extra over the rate for each additional floor or
4m. beyond initiial 8m. or part thereof.For Structural
Works in Roof Trusses etc. using joists, channels
and angles of specified section weighing less than
22.5kg/ m

Net Total...Rs.

5,97,135.50
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Rs. 5,97,135.50

( Rupees Five lacks fourteen thousand eight hundred only)

Rate offered by me/ us (Score out whichever is not applicable).

1) e % above par (+)1 Rs.
(in figures)
(in words)

2) At par

3) e % below par (<) Rs

[The rate quoted shall include all taxes and duties as applicable excluding GST. GST will be paid by KoPT
as extra on submission of suitable documents by the party]

Maximum number of workmen likely to be engaged in a day’s work: numbers
T.R. No. & Date

Permanent Income Tax A/C. No.

GST Regn. no.

Date
(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted / stated above are to be carried over to Form of
Tender attached]

Witness: -
(Name in block letters)
Address:

Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all
the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in
the annexed Bill of Quantities within 03(Three) months from the date of order to commence the work and in
the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract
Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give
effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and
Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement is
executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the
acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here

(Repeat in words) Not to mention here

I/ We require days / months preliminary time to arrange and procure the materials required by
the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ CAO (KoPT),vide Receipt No. of
as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

Dated: (Signature of Bidder with
Seal)

WITNESS :

Signature : Name of the Bidder:

Name : Dated:

(In Block
Letters)

Address : Address:

Occupation :
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ANNEXURE - F

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the
6" Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting
held on July, 2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

JULY , 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. AMENDMENT TO GENERAL CONDITIONS OF GC1
CONTRACT

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & GC3-GC5
ENGINEER’'S REPRESENTATIVE

4. THE TENDER/OFFER AND ITS PRE- GC5-GC9
REQUISITES

5. THE CONTRACT & GENERAL OBLIGATIONS GC9-GC14
OF CONTRACTOR

6. COMMENCEMENT, EXECUTION AND GC14-GC17
COMPLETION OF WORK

7. TERMS OF PAYMENT GC 18 -GC 20

8. VARIATION AND ITS VALUATION GC 20 -GC 22

9. DELAY/EXTENSION OF COMPLETION GC22-GC24
TIME/LIQUIDATED DAMAGE/TERMINATION
OF CONTRACT

10. | MAINTENANCE AND REFUND OF SECURITY GC 24 -GC 25
DEPOSIT

11. | INTERPRETATON OF CONTRACT GC 25-GC 27
DOCUMENTS, DISPUTES & ARBITRATION

12 | FORMS GC-1, GC-2, GC-3

13 | FORM OF AGGREMENT

14 | PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15 | INTEGRITY PACT DOCUMENT: PROFORMA

16 | DRAFT Memorandum of Understanding between
Ko.P.T. & Transparency International India
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GC-1

AMENDMENT

T0

GENERAL CONDITIONS OF CONTRACT

% Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimated Amount of Earnest Money Estimate Amount of Earnest Money
Value of d Value
Work of Work
For Works | For Contract of For Works | For Contract of
Contract Supplying Materials Contract Supplying Materials or
or Equipment only Equipment only
Up to Rs. | 5% of the | 1% of the estimated | Upto Rs. | 2% of the | 1% of the estimated
1,00,000= | estimated value of work 10 Crore | estimated value of work
00 valuke of value of
wor work
Over Rs. | 2% of the | %% of the estimated | Over Rs. | 2% on first | 2% of the estimated
1,00,000. | estimated value of work | 10 Crore | Rs. 10 Crore | value of work subject
00 value of | subject to a + 1% on the | to a maximum of Rs.
nl)ork SUbJe:‘[ rlnoaél(;glljm of aRnSd balance 10,000/- and minimum
maximum of | minimum of Rs. of Rs. 1,000/-.
Rs. 20,000/- | 1,000/-.
and
minimum  of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO
210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS

AS AMENDED
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Class of | Amount Of | Financial Limit Of | Class  of | Amount | Financial Limit Of
Registra- | Fixed Each Tender Registra- Of Fixed | Each Tender
tion Security tion Security
A Rs 10,000/- | Any tender priced A Rs Any tender priced up
uptoRs 2,00,000/- 50,000/- | to Rs10,00,000/-
B Rs 5,000/- | Any tender priced B Rs Any tender priced
uptoRs 1,00,000/- 25,000/- | uptoRs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs Any tender priced
uptoRs 50,000/- 15,000/- | uptoRs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO
82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]

1.

1.0

11

1.2

1.3

1.4

15

1.6

GC-2

DEFINITIONS

In the contract, as here in after defined, tbkowing words and
expressions shall have the meaning herein assignbeém, except where

the context otherwise required.

“Employer” or “Board” or “Trustees” means okttBoard of Trustees forEmployer
the Port of Calcutta, a body corporate under Se@iof the Major Port

Trusts Act, 1963, including their successors, regméatives and assigns.
“Chairman” means the Chairman of the Board imctldes the personChairman
appointed to act in his place under Sections 141didof the Major Port

Trusts Act, 1963

“Contractor” means the person or persons, FamCompany whose Contractor
tender/offer has been accepted by the Trustees iadddes the
Contractor’'s representatives, heirs, successor assigns, if any,

permitted by the Board/Chairman.

“Engineer” means the Board's official who hasited the tender on itsEngineer
behalf and includes the Manager (Infrastructure &idCFacilities) or

other official as may be appointed from time toditmy the Employer,

with written notification to the Contractor, to aas Engineer for the

purpose of the Contract, in place of the “Enginesertiesignated.

“Engineer's Representative” means any subotelioa Assistant to theEngineer’s
Engineer or any other official appointed from tine time by the Representative
Engineer to perform the duties set forth in Clausddo 2.6 hereof.

“Work” means the work to be executed in accocgawith the Contract Works
and includes authorised “Extra Works” and ‘Excessrk®” and
“Temporary Works”.
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1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

“Temporary Works” means all temporary works of eviind required in Temporary
or about the execution, completion or maintenantcéhe works and works
includes (without thereby limiting the foregoindfidéions) all temporary

erections, scaffolding, ladders, timbering, soakivejs, site offices,

cement and other godowns, platforms and bins fackstg building

materials, gantries, temporary tracks and roadspdeary culverts and

mixing platforms.

“Extra Works” means those works required by tBagineer for Extra  works
completion of the Contract which were not specificand separately and Excess
included in the schedule of items of the works (Bill of Quantities) of works

the tender. “Excess Works” means the required duentof work in

excess of the provision made against any itemebth of Quantities.

“Specifications” means the relevant and appatgrBureau of Indian Specification
Standard’s specifications / International StandaiSpecifications (latest

revisions) for materials and workmanship unlessedt@therwise in the

Tender.

GC-3
“Drawings” means the drawings referred to in theder and specification Drawings
and any modification of such drawings approved iritimg by the
Engineer and such other drawings as may from tortinie be furnished
or approved in writing by the Engineer.

“Contract” means and includes the General and i8p&onditions of Contract
Contract, Specifications, Drawings, priced Bill @tiantities, the Tender /

Offer, the letter of acceptance of the Tender/Qfféne Contract
Agreement, if separately entered into and the Sdkeaf Rates and Price,

if any, adopted by the Trustees at their discretion

“Constructional Plant” means all appliancethargs of whatsoever naturegConstruction
required or about the execution, completion or temiance of the worksal Plant

or temporary works and includes (without therelyiting the foregoing

definition) all machinery and tools but does natliie materials or other

things intended to form or forming part of the pamant works.

“Site” means the land, waterways and othecgdaon, under, in orSite
through which the works are to be executed by tust€es for the purpose
of the Contract.

“Contract Price” means the sum named in tktterl®f acceptance of theContract
Tender/Offer of the Contractor, subject to suchitimits thereto and Price
deductions therefrom as may be made by the Enguretar the provisions

here in after contained.

“Month” means English Calendar Month. Month

“Excepted Risks” are riot in so far as it isnsurable, war, invasion, act oExcepted
foreign enemies, hostilities) whether war be dedaor not), Civil War, Risks
rebellion, revolution, insurrection or military aisurped power or use or
occupation by the Trustees of any portion of thek&dn respect of which

a certificate of completion has been issued (allwdfich are herein
collectively referred to as the excepted risks).

Word importing the singular only, also incladbe plural and vice-versa Singular/

Pageb0 of 87



where the context so requires. Plural

1.18 The heading and marginal notes in these Ge@eraditions of Contract Headings/
shall not be deemed to be part thereof or be takerconsideration in the Marginal
interpretation or construction thereof or of thetract. Notes.

1.19 Unless otherwise stipulated the work “Costélshe deemed to includeCost
overhead costs of the Contractor, whether on atheffite.

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER'S
REPRESENTATIVE.

2.1 The Contractor shall execute, compete and miaithe works in terms of Engineer’s
the contract to the entire satisfaction of the Bagr and Authority
Shall comply with the Engineer’s direction on angttar whatsoever.

GC-4
2.2  The Contractor shall take instructions from Hregineer and subject toAuthority of
limitation of Clause 2.5 hereof, from the EnginedRepresentative. Engineer’s
Representative
2.3  The Engineer shall have full power and authority : Engineer’s
Power

(a) to supply to the contractor from time to time dgrithe progress of
the works such further drawings and instructionshesl be necessary
for the purpose of proper and adequate executidmaintenance of
the works and the contractor shall carry out andobend by the
same.

(b) to alter or modify the specification of any mateaad workmanship
and to inspect the work at any time.

(c) to order for any variation, alteration and modifica of the work and
for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractadt &rustees, as the
first referee.

(f) To grant extension of completion time.

2.4  The Engineer's Representative shall : Power of
Engineer’s
0] watch and supervise the works. Representative.

(ii) test and examine any material to be used or workhipn
employed in connection with the work.

(i) have power to disapprove any material and workmnignsbt in
accordance with the contract and the contractdt sbiaply with
his direction in this regard.

(iv) take measurements of work done by the contractorttie
purpose of payment or otherwise.

(V) order demolition of defectively done work for itsconstruction
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2.5

2.6

3.0

3.1

all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implyimgdification
of design and extension of completion time of tlwknand

(vii)  have such other powers and authorities vesteddnEtigineer,
which have been delegated to him in writing by Egineer
under intimation to the Contractor.

GC-5

Provided always that the Engineer’s Representathadl have no power : Limitation of
Engineer’s
(a) to order any work involving delay or any extra pa&yrm by the Representativ
Trustees, e’s Power
(b) to make variation of or in the works; and
(c) to relieve the Contractor of any of his duties bligations under the
Contract.

Provided also as follows : Engineer’s
Overriding

(a) Failure of Engineer's Representative to disappravg work or Power
materials shall not prejudice the power of the Bagr thereafter to
disapprove such work or materials and to orderghiling down,
removal, breaking-up thereof and re-constructinghat contractor’s
cost and the contractor shall have no claim to @rsption for the
loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reasbarty decision of the
Engineer's Representative, he shall be entitleteter the matter to
the Engineer who shall thereupon confirm, reversevary such
decision.

(c) Any written instructions or written approval givéy the Engineer’s
Representative to the contractor, within the tewhdelegation of
power and authority vested in the Engineer to héprBsentative in
writing, shall bind the contractor and the Trustessthough it had
been given by the Engineer, who may from time teetimake such
delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out andhstiimg his tender/offer, The tender
be deemed to have inspected and examined thefditeconsidered all must
factors, risks and contingencies, which will haveedt and indirect encompass all
impact on his expenses and profit from the work stmall be specifically relevant
deemed to have taken the following aspects intsidernation : aspects/
issues.
(@) The form and nature of the site and its surrourslingluding their Site & Local
sub-surface, hydrological, tidal and climatic cdigis, the meanscondition.
of access to the site and all other local cond#idncluding the
likely charges and costs for temporary way-leaf@niy, required
for the work.

(b) The drawings, specifications, the nature and exténtork to be Drawing/
executed and the quality, quantity and availabitifythe required Specification/
materials and labour for the work and the needkezate the work Nature &
to the entire satisfaction of the Engineer, ana &g complying extent of
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3.2

3.3

3.4

work to be
done.

with the General and Special Conditions of Contract

GC-6

(c) The accommodation required for the workmen and sffice, Accommodation
mobilisation/demobilisation and storage of all pJaequipment for Contractor's
and Construction materials. men/materials.

(d) The sources and means of procurement of water fiokidg, Water for
washing and execution of work, and source and avidity of drinking etc.
electrical power, all at Contractor’s cost. /Electrical power.

(e) Payment of taxes and duties and compliance of @ilieable Payment of
statutes, ordinances and law together with the sruteade Taxes/duties
thereunder, the rules, regulations and bye-lawsubfic bodies or and observance of
any local or other authority by the Contractor, jiag the all statutes.
Trustees indemnified against penalties and liadgiof every kind
arising from the Contractor’s failure in such coiapte.

() Payment of all kinds of stamp-duty for exeagtthe agreement orPayment of
for any legal instrument including Bank Guarantaed Indemnity Stamp Duty
Bonds. by the Contractor.

The Contractor’s tender shall be in ink onTeader Forms supplied by

the Trustees, unless stipulated otherwise in théicdldnviting the

Tender and shall be faultless in figures and freemf erasing.

Corrections, if any, shall only be made by scoring and initialling of

the revised figure.

If required by the Engineer or the Trusteesg, @ontractors in their Disclosure of
tender or subsequently, shall disclose the names tludir Owner’s name.
owners/partners/share holders at the required pointime. The failure

in this regard shall be treated as a breach amhtaact, if entered into,

shall be liable to be cancelled.

(&) Unless otherwise stipulated in the Noticeiting Tender / Offer, Earnest
every tender must be submitted with Earnest Morfeh@® amount Money and
calculated as per the following scale. Security Deposit.

Estimated Value o’f Amount of Earnest Money

Work For Contract of
Supplying Materials or
Equipment only

For Works Contract

Up to Rs.| 5% of the estimated1% of the estimated
1,00,000=00 value of work value of work

Over
Rs. 1,00,000=00

2% of the estimate
value of work subjec
to a maximum of RS

114% of the estimated
[ value of work subject
.to a maximum of Rs.

20,000/- and minimunr 10,000/- and minimum

of Rs. 5,000/-.

of Rs. 1,000/-.
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GC-7

(b) Earnest Money shall be deposited with the fBess treasurer in cash or byethod of
Banker's Cheque of any Calcutta Branch of a Natised Bank of India Paying E.M.
drawn in favour of Calcutta Port Trust or in thenfoof any “Account
Payee” Draft of any Nationalised Bank of India draw favour of
“Calcutta Port Trust” and payable at Calcutta/Haldis the case may be,
and the receipt granted therefor be kept attaahéloket Tender/Offer in the
Sealed Cover.

(c) Earnest Money of unaccepted tender shalehended without any interestRefund of
through A/c. Payee Cheque drawn on a NationalissukBf Calcutta / E.M.
Haldia.

(d) The enlisted (registered ) Contractors of Thestees who have depositeBExemption
fixed Security with the Trustees’ FA & CAO / ManagéFinance) from E.M. to
according to his Class of Registration, shall benept from depositing theRegd. Firms
Earnest Money, as per the following scale :

Class of Registration Amount of Fixedrinancial Limit of
Security Each Tender

Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-

Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-

Any tender priced up to
C Rs. 5,000/- Rs.1,00,000/-

Tender with-
(e) (i) Tender submitted without requisite EarnesMoney may be liable toout EM liable
rejection. to rejection.

(if) If before expiry of the validity period ofi Tender/Offer, the tenderefForfeiture of
amends his quoted rates or tender/offer making tineacceptable to theE.M. before
Trustees and/or withdraws his tender/offer, thenEstr Money depositedAcceptance of
shall be liable to forfeiture at the option of fheistees. offer.

() The Earnest Money of accepted tender/offeallshe retained by theE.M. to be
Trustees as part of the Security Deposit, for whickeparate Treasuryconverted to
Receipt shall be issued to the Contractor afteceitation of the previous part S.D.
Receipt of Earnest Money.

(g) Balance security for works contract shallrbeovered by deduction fromMode of
all progressive Bill (including final Bill, if nessary) @ 10% of the grossecovery of
value of work in each such bill, so that the totdovery may not exceedbalance S.D.
the quantum computed as per the under noted pagenof the total value
of work actually done up to the stage of completion

GC-8
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Value of Work % of Security Deposit%e  of  Security Scale of S.D.
for works contract. Deposit For contract recovery.

of supply-

ing materials &

equipment only.

For  works up tg 10% (Ten percent) 1% (One percent)
Rs.10,00,000/-.

For works costing more 10% on first| 1% on first
than Rs.10,00,000/- and upgrs.10,00,000/- +7%:% Rs.10,00,000/- +
to Rs.20,00,000/- on the balance. Y% on the balance.
For works costing more 10% on first| 1% on first
than Rs.20,00,000/- Rs.10,00,000/- + 7 Rs.10,00,000/- +

%% on the next¥%% on the next
Rs.10,00,000/-+ 5% | Rs.10,00,000/- +
on the balance. Y4% on the balance.

(h) Balance Security for Contract of supplyingtenels and equipmentS.D. for supply
computed in terms of the percentages given abdwa| have to be contracts to be
deposited with the Trustees’ Treasurer in advamckveithin 30 days deposited  in
from the date of placement of supply order, eitimecash or by A/c. advance.
Payee Draft of a Nationalised Bank of India drawtiaivour of Calcutta
Port Trust and payable at Calcutta/Haldia, as #se cnay be.

(i) No interest shall be paid by the Trusteesh® Tenderer/Contractor orNo interest
the amount of Earnest Money/Security Deposit hgldhle Trustees, atpayable on
any stage. E.M./S.D

3.5 (i) The Security Deposit shall refunded te tGontractor in terms ofMode of

Clause 9.3 hereinafter and subject to deductioraniy, under the refund of S.D.
provision of Sub-clause 3.5 (ii) herein below. hdwever, the Contract

provides for any maintenance period. 50% of theuSgcDeposit may

be refunded against any of the treasury Receiptttfat amount on

expiry of half of the maintenance period and thiaih@e deposit on the

expiry of the said maintenance period and after Emgineer has

certified the final completion of work in Form GZand the Contractor

has submitted his “No Claim” Certificate in FormGz3.

(i) The Security Deposit/Earnest Money may b®lgato forfeiture at the Forfeiture  of
option of the Trustees, if the Contractor failscenry out the work or to S.D.
perform/observe any of the conditions of the Canttrdhe Trustees shall

also be at liberty to deduct any of their dues frihra Security Deposit,

fixed Security, Earnest Money or from any sum dugdecome due to the

Contractor under any other contract.

GC-9
3.6 If stipulated in the contract as a Special @G the contractor shall have to submBank

to the Engineer a performance Bond in the form rofireevocable guarantee frontGuarantee
Calcutta/Haldia Branch, as the case may be, ofNationalised Bank of India in thein lieu of
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3.7

4.0
4.1

4.2

4.3

proforma annexed hereto and for the sum and perdodientioned in the letter ofCash S.D.
acceptance of the Tender/Offer, within 15 days fitbm date of such letter, failingn  certain
which the Contract shall be liable to be terminad@d the earnest money shall beases

liable to forfeiture; all at the discretion of th#gineer. The cost of obtaining this or

any other Bank Guarantee and/or the revalidatieretif, wherever required, has to be

borne by the Contractor and it shall be his sofpeasibility to arrange for timely
revalidation of such Bank Guarantee, failing whixfid for non-fulfilment of any

contractual obligation by the Contractor, the Erginand/or the Trustees shall be at

liberty to raise claim against the Guarantee aneiidorce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACT®

(a) The contract documents shall be drawn-up idigmganguage. English
language to
be used

(b) The contract shall be governed by all retévadian Acts. As applicable onlyApplicabilit

within the jurisdiction of the High Court at Caltaitindia, including the following y of laws on

Acts : the contract

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,A®

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in tlsase of a definite Arbitration

Agreement only).

After acceptance of his Tender/Offer and whalied on to do so by the engineer dContractor

his representative, the contractor shall, at hig expense, enter into and executeta Execute

Contract Agreement to be prepared by him in thenfannexed hereto. Until suctContract

Contract Agreement is executed, the other docunrefesred to in the definition of Agreement.

the term ‘Contract’ here-in-before, shall colleetivbe the Contract.

Several documents forming the contract arettaken as mutually explanatory of onterpretatio

another. Should there by any discrepancy, ambigaityission or error in the various of

contract documents, the Engineer shall have theepdav correct the same and hisontract

decision shall be final and binding on the partiethe Contract. documents
—Engineers’
Power

Nooh~wdhPE

GC-10

4.4 Two copies of the Drawings referred to in teegyal and special Conditions ofAll  Drawings

Contract and in the Bill of Quantities, shall benished by the Engineer to thare  Trustees’
Contractors free of cost for his use on the woul, these shall remain theproperty.
property of the Trustees and hence, the Contrasttatl return them to the

Engineer or his Representative on completion of wwek, if not torn or
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4.5

4.6

4.7

4.8

4.9

4.10

mutilated on being regularly used at site.

The Contractor shall prove and make at his ewxpense any working orContractor to
progress drawings required by him or necessarthiiproper execution of theprepare

works and shall, when required, furnish copieshef $ame free of cost to thevorking /
Engineer for his information and/or approval, withaneaning thereby theprogress
shifting of Contractor’s responsibility on the Enger in any way whatsoever. drawings

The Contractor shall not directly or indirectlansfer, assign or sublet th€ontractor
Contract or any part thereof without the writtenmpission of the Engineer.cannot sub-let
Even if such permission be granted, the Contragttall remain responsible (athe work

for the acts, defaults and neglect of any sub-eatur, his agents, servants or

workmen as fully as if these were the acts, defaariineglects of the Contractor

himself or his agents, servants or workmen andf@b)his full and entire

responsibility of the contract and for active sumndence of the works by

him despite being sublet, provided always thatpgtwvision of labourers on a

“piece rate” basis shall not be deemed to be sttindeunder this clause.

Unless otherwise specified, the Contractorl sfmbeemed to have included i€ontractors’

his Tender/Offer all his cost for supplying and \pding all constructional price is

plant, temporary work. Materials both for temporanyd permanent works,nclusive of all

labour including supervision thereof, transporttogand from the site and incosts

and about the work, including loading, unloadirending, watching, lighting,

payment of fees, taxes and duties to the apprepaiathorities and other things

of every kind required for the construction, erecti completion and

maintenance of the work.

The Contractor shall be solely responsible foratdequacy, stability and safetfContractor  is

of all site operations and methods of constructmren if any prior approvalresponsible for

thereto has been taken from the Engineer or hiseReptative. The Contractoall construction

shall not be responsible for the correctness ofitkggn or specification of theprocess, except

Temporary and Permanent works formulated by theirieeg, but the for correctness

Contractor shall be fully responsible for the cotrienplementation thereof, asof design and

also for any design and specification preparedipseg/used by the Contractorspecification
formulated by
the Engineer

Whenever required by the Engineer or his remtasive, the Contractor shalContractor  to

submit to him the details of his (a) programme daecution of the work, (b) submit his

proposed procedure and methods of work, (c) prapdsployment of plant, programme  of

equipment, labour, materials and temporary works $ubmission to and/omwork

any approval by the Engineer or his Representabhany such programme or

particulars shall not relieve the Contractor of arfiyhis obligations under the

contract.

GC-11

If for any reason the contractor be unable to eglk® his earlier programme,
he shall submit his revised programme for comphetid work within the
stipulated time whenever asked to do so.

Necessary and adequate supervision shall dgdpd by the ContractorContractor to
during execution of the works and as long thereatethe Engineer or hissupervise the
representative shall consider necessary duringmtamtenance period. Theworks
Contractor or his competent and authorised agemepmresentative shall be

constantly at site and instructions given to him the Engineer or his
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4.11

4.12

413

4.14

4.15

representative in writing shall be binding upon @entractor subject to
limitation in Clause 2.5 hereof. The Contractorlishdorm the Engineer or
his representative in writing about such represemt@agent of him at site.

The Contractor shall employ in execution of tBontract only qualified Contractor to
careful and experienced persons and the Enginedirish at liberty to direct deploy

the Contractor to stop deployment of any of isfstabrkmen or official at site qualified men
and the Contractor shall within 48 hours complyhwétich instruction without and

any demur whenever the Engineer shall feel thatiépoyment of the personEngineer’s

concerned will not be conducive to the proper amely completion of the power to

work. remove
Contractor’s
men

The Contractor shall be responsible for the &nd proper setting out of th€ontractor is
works in relation to reference points/lines/levgisen by the Engineer inresponsible
writing. The checking of any setting-out or of aaljgnment or level by thefor line, level,
Engineer or his Representative shall not in any vedigve the contractor ofsetting out
his responsibility for the correctness thereof hadshall fully provide protectetc.

and preserve all stakes, templates, bench madts, rsiils, pegs, level marks,

profile marks and other things used in settingtbatworks.

From the commencement of the works till issudne completion certificate inContractor is
Form G.C.1, vide Clause 5.12 hereof, the contractball take full responsible to
responsibility for the care thereof. Save for tixeepted risks, any damageprotect  the
loss or injury to the work or any part thereof sz made good by thework
Contractor at his own cost as per instruction amdhe satisfaction of the

engineer, failing which the Engineer or his Repn¢stive may cause the same

to be made good by any other agency and the expamagrred and certified

by the Engineer shall deem proper. This Clause natlapply to that part of

the work, which might have been taken over by thasfees on partial

completion of the work and in such case the Coturacobligation will be

limited to repairs and replacement for manufacturn construction defects

during the Maintenance period (Guarantee Periogheashe directions of the

Engineer as also for defects/damages if any catsethe work by the

Contractor during such repairs and replacemeritanraintenance period.

GC-12

The Contractor shall at his own cost protappsrt and take all precaution€ontractor is
in regard to the personnel or structure or servizgsroperties belonging toresponsible for
the Trustees or not which may be interfered witlaffected or disturbed orall damages to
endangered and shall indemnify and keep indemnifiedTrustees againsbther structures
claim for injury, loss or damage caused by the @mor in connection with / persons
the execution and maintenance of the work to ttereahid properties,caused by him
structures and services and/or to any person iimguthe Contractor'sin  executing
workmen. Cost of Insurance Cover, if any, takerth®yContractor shall notthe work.

be reimbursed by the Trustees, unless otherwigelated in the Contract.

The Contractor shall immediately inform thegiteer's Representatives ifFossils,
any fossil, coins, articles of value or antiquitpdastructures and othefTreasure
remains or things of geological or archaeologiogbaortance be discoveredravois, etc. are
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4.16

4.17

at site which shall remain the property of the Te#as and protect them fronirustees’
being damaged by his workmen and arrange for dpoisthem at the property
Trustees’ expense as per the instruction of thereegs Representative.

The Contractor shall be deemed to have ind@adrand shall indemnify the Contractor to
Trustees against all claims, demands, actions amteedings and all costdndemnify the

arising therefrom on account of : Trustees
against all
(a) Infringement of any patent right, design, trademarkname or other claims for loss,
protected right in connection with the works or pamrary work. damage, etc.

(b) Payment of all royalties, rent, toll charges, Iaeaies, other payments or
compensation, if any, for getting all materials aglipment required
for the work.

(c) Unauthorised obstruction or nuisance caused bgdhg&actor in respect
of Public or Private or Private road, railway trackootpaths, crane
tracks, waterways, quays and other properties beigrno the Trustees
or any other person.

(d) Damage/injury caused to any highway and bridge ccoant of the
movement of Contractor’s plants and materials inneztion with the
work.

(e) Pollution of waterway and damage caused to riveck,l sea-wall or
other structure related to waterway, in transpgriontractor’'s plants
and materials.

() The Contractor's default in affording all reasomalfacilities and
accommodation as per the direction of the Engineer his
Representative to the workmen of the Trustees aheér cagencies
employed by or with the permission and/or knowledfjthe Trustees on
or near the site of work.

Debris and materials, if obtained by dematighiiny property, building orDismantled
structure in terms of the Contract shall remainptaperty of the Trustees. materials

Trustees’
property
GC-13
418 The Contractor's quoted rates shall be deemed t® Hmeen Contractor's quoted
inclusive of the following: rates/price must be all
inclusive

(a) Keeping the site free of unnecessary obstructiahramoval
from site of constructional plant wreckage, rubbisbrplus
earth or temporary works no longer required.

(b) Cleaning and removal from site all the surplus malie of
every kind to leave the site clean and tidy afnpletion of
the work, without which payment against final biflay be
liable to be withheld.

(c) Precautionary measures to secure efficient protectof
Docks, the River Hooghly and other waterways agains
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbisliseeand
other materials from being thrown into the water tine
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Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labouagd
workers, local or otherwise including payment toeit wages,
transport, accommodation, medical and all othetusisy
benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as er t
requirements of local authority or the Engineer lus
Representative for preventing (i) spread of anyedhbus
disease like smallpox, cholera, plague or malagiataking
effective actions for destruction of rats, mice,rmim,
mosquitoes, etc. and by maintaining healthy andtargn
condition, (ii) illegal storage and distribution ddrugs,
Narcotics, Alcoholic liquor, Arms and Ammunitiongiii)
unlawful, riotous or disorderly conduct of the Quator’s or
his Sub-Contractor's workmen, (iv) deployment afrismen
of age less than 16 years.

4.19  Every direction or notice to be given to than@actor shall Notice to Contractor.

be deemed to have been duly served on or receiyethd
Contractor, if the same is posted or sent by hanthé address
given in the tender or to the Contractor's Sitei€@ffor to the
Registered Office of the Contractor. The time nmmed in these
conditions for doing any act after direction or ioetshall be
reckoned from the time of such posting or despatch.

4.20 The Contractor and his Sub-contractor or thgénts and men andContractor not

4.21

4.22

4.23

5.0

any firm supplying plant, materials and equipmehtlls not publish photograph or

publish or caused to be published any photograpltescription particulars of work
of the works without the prior authority of the Emger in writing.

GC-14

The Contractor shall at the Trustees' costbéo decided by theContractor to

Engineer render all reasonable facilities and Cerafion as per provide facilities

direction of the Engineer or his representativang other Contractorto outsiders

engaged by the Trustees and their workmen to thetdes’ own staff

and to the men of other Public Body on or nearsiteeof work and in

default the Contractor shall be liable to the Teastfor any delay or

expense incurred by reason of such default.

The work has to be carried out by the Comtrazdusing the minimumWork to cause

of hindrance for any maritime traffic or surfacaftic. minimum
possible
hindrance to
traffic
movement

All constructional plants, temporary works anaterials when broughtTrustees’ lien on

to the site by the Contractor shall be deemed tthéegroperty of the Contractor’s

Trustees who will have lien on the same until treisgactory Plant &

completion of the work and shall only be removaahfrthe site in part Equipment.

or in full with the written permission of the Enger or his

Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
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51

5.2

5.3

5.4

5.5

5.6

5.8

WORK.

The Contractor shall commence the work withidays of the receiptPreliminary time
of Engineer's letter informing acceptance of the ntCactor's to = commence
tender/offer by the Trustees or within such preliany time as work an
mentioned by the Contractor in the Form of Tendertte time maintenance of
accepted by the Trustees. The Contractor shall pneceed with the steady rate of
work with due expedition and without delay, exceggt may be progress
expressly sanctioned or ordered by the Engineer fos

Representatives, time being deemed the essenbe abhtract on the

part of the contractor.

The Contractor shall provide and maintain sablé office at or near Contractor’s site
the site to which the Engineer's Representative negnd office
communications and instructions for use of the €mtor.

Unless specified otherwise in the contract rorpgoermission of the Contractor  to
Engineer has been taken, the contractor shall xetute the work observe

beyond the working hours observed by the EngindRepresentative Trustees’

and on Sundays and Holidays observed in the Trsistgstem, exceptworking hours

in so far as it becomes essential on account af tidrk or for safety

of the work. If the progress of the work lags behsthedule or the

work has been endangered by any act or neglech@mpart of the

contractor, then the Engineer or his Representatiad order and the

contractor at his own expense shall work by day lanaight and on

Sundays and Public Holidays. Any failure of the iBegr or his

Representative to pass such an order shall naveelihe contractor

from any of his obligations. The Engineer's deaisio this regard

shall be final binding and conclusive.

GC-15

Unless stipulated otherwise in the contractraterials required for theContractor to
work shall be procured and supplied by the contrawith the approval supply all
of the Engineer or his Representative and subpestibsequent testing asnaterials as per
may be required by the Engineer or his Represertalihe Engineer requirement of
shall exercise his sole discretion to accept ach soaterials. the Engineer or
his representative

Unless stipulated otherwise in the contractnadlterials, workmanshipMaterials &
and method of measurement shall be in accordantte tive relevant Works

Codes (Latest Revision) of the Bureau of Indiann&ads and the

written instructions of the Engineer or his Repntative. Where no

specific reference is available in the contracte thmaterial and

workmanship shall be of the best of their respectkinds to the

satisfaction of the Engineer.

Samples shall be prepared and submitted faoappof the Engineer or Contractor to
his representative, whenever required to do soatathe Contractor’'s submit samples
cost. for approval

Unless stipulated otherwise in the contract, et of any test requiredContractor to

by the Engineer or his representative in respectmaiterials and arrange all
workmanship deployed on the work, shall be bornéhkyContractor. testing at his own
cost.

Regarding the supply of any materials by thesfieres to the contractor in
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accordance with the contract, the following cormudisi shall apply :

(a) The Contractor shall, at his own expense, arraagegdnsporting the The  Contractor
materials from the Trustees’ Stores, watching,irsgoand keeping shall account for
them in his safe custody, furnishing of statemeiht@nsumption and look after the
thereof in the manner required by the Engineeri®rdpresentative, Trustees’
return of surplus and empty container to the Test&tores as permaterials
the direction of the Engineer or his Representative

(b) Being the custodian of the Trustees’ materials, dhetractor shall Contractor to
remain solely responsible for any such materiadséad to him and compensate for
for any loss or damage thereof for any reason dtrer “Excepted loss and damage
Risks”, the Contractor shall compensate the Trgsteethe manner to Trustees’
decided by the Engineer and shall at no stage rerapeause to bematerials
removed any such material from the site withoutg@smission in

writing.
(c)The Trustees’ materials will generally be suigxplin stages and inDelay in supply
accordance with the rate of progress of work buepk for grant of of Trustees’

suitable extension of completion time of work axided by the materials will
Engineer. The Contractor shall not be entitled toy aother only entitle the
compensation, monetary or otherwise, for any delathe supply of Contractor  for

Trustees’ materials to him. The Contractor shallpwéver, extension of
communicate his requirement of such materials égoEhgineer from completion time
time to time. of work

GC -16

(d) Unless stipulated otherwise in the contrabe walue of the Recovery from
Trustees’ materials issued to the contractor shallrecovered Contractor  for
from the contractor's bills and/or any of his othdues, Trustees’
progressively according to the consumption themothe work materials under
and/or in the manner decided by the Engineer ordpiresentative normal
and at the rate/s stipulated in the contract. Thates shall only circumstances
be considered by the contractor in the preparatdnhis
tender/offer and these will form the basis of estah/variation,
if in future the contractor is required to procuaned provide any
such material on the written order of the Engirmmrsequent on
the Trustees’ failure to effect timely supply thefte

(e) If the Engineer decides that due to the cotdra negligence, anyRecovery from
of the Trustees’ materials issued to the contraots been — (i) Contractor  for
lost or damaged, (ii) consumed in excess of remerd and (iii) Trustees’
wasted by the contractor in excess of normal wgastthen the materials under
value thereof shall be recovered from the contractbills or other
from any of his other dues, after adding 19 “%aaexiver the circumstances.
higher one of the followings -

(1) The issue rate of the materials at the TrusteeseStand

(2) The market price of the material on the date afésas would be
determined by the Engineer.

5.9 The Engineer or his Representative shall haegbwer to insect anyContractor  to
material and work at any time and to order at amet— (l) for replace
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5.10

5.11

5.11.

removal from the site of any material which in bjgnion is not in materials/work
accordance with the contract or the instructiothef engineer or hisnot acceptable to
representative, (i) for the substitution of theoper and suitablethe Engineer or
materials, or (iii) the removal and proper re-exexuof any work his

which in respect of material and workmanship is imoaiccordance Representative
with the contract or the instructions of the EngineThe Contractor

shall comply with such order at his own expensewitldin the time

specified in the order. If the contractor failsc@mply, the Engineer

shall be at liberty to dispose any such materiatsre-do any work in

the manner convenient to the Trustees by engagimg catside

agency at the risk and expense of the contractbatiar giving him a

written prior notice of 7 days.

No work shall be covered up and put out ofwi®y the contractor Contractor  to
without approval of the Engineer or his Represérdand whenever seek approval of
required by him, the contractor shall uncover aast pr parts of the Engineer or his
work or make openings in or through the same asheagirected by Representative
the Engineer or his representative from time toetiend shall before covering
reinstate or make good those part of works thusctdtl to the up any portion
satisfaction of the Engineer, all at the cost ef¢bntractor. of work

The Trustees shall reimburse such cost as detedmine the
Engineer, if the initial covering up was with priaritten order of the
Engineer or his Representative.

GC-17

On a written order of the Engineer or his Reentative, the Contractor to
contractor shall delay or suspend the progresh@fwork till such suspend work on
time the written order to resume the executioneiseived by him. Order from
During such suspension the contractor shall prosect secure theEngineer or his
work to the satisfaction of the Engineer or his Repntative. All Representative
extra expenses in giving effect to such order dhaltonsidered by the

Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the pdheofontractor,
or

(c) necessary by reason of climatic conditions on iiiee ar

(d) necessary for proper execution of the works otHersafety of the
works or any part thereof.

The Engineer shall settle and determine such edsament and/or
Extension of completion time to be allowed to tlatcactor, as shall,
in the opinion of the Engineer be fair and reastmadnd the same
shall be final and binding on the Contractor.

If at any time before or after commencement ofwloek the Trustees
do not require the whole of the work tendered far Engineer shall
notify the same to the contractor in writing an@ #ontractor shall
stop further works in compliance of the same. That€ctor shall not
be entitled to any claim for compensation for unhaeat profit or for

such premature stoppage of work or on account dhidment of the
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5.12

6.0

6.1

6.2

6.3

6.4

originally intended work by reason of alterationdeady the Engineer
in the original specifications, drawings, designd astructions.

When the whole of the work has been completeddcsttisfaction of Completion
the Engineer and has passed any final test presciibthe contract, Certificate
the contractor shall, within 21 days of submissbihis application to G.C.1.
the Engineer, be entitled to receive from him atifteate for

completion of work in Form G.C.1, annexed heret@nly part of the

total work having been completed to the satisfactbthe Engineer,

be taken over and/or used by the Trustees, ther&mot shall on
application be entitled to partial completion déstite in the Form

G.C.1 indicating the portion of the work covered ibyso that the
Contractor’s liability during maintenance periodtioé contract, if any,

shall commence from the date mentioned in suchficate so far as

the completed portion of the work is concerned.

GC-18
TERMS OF PAYMENT :
No sum shall be considered as earned by or duleet@€ontractor in All interim
respect of the work till final and satisfactory qaetion thereof and payments are
until a certificate of final completion in Form GZhas been given byadvances till
the Engineer. issue of

Certificate in
On account payments, if any, made prior to issuthefcertificate in Form G.C.2
Form G.C.2, shall all be treated as mere advanb&ghwshall stand
recoverable in full or in part, if the Engineer decides in the context
of Contractor’s unfulfilled contract condition,ahy.

All payments shall be made to the Contractdy @m the basis of Payment on the
measurements of actual work done, as recorded enTitustees’ basis of
measurement books and at accepted tendered oregidagtes, as themeasurements at
case may be, except as otherwise provided in th&ami and when agreed rates.

the Engineer decides any other rate for changeerstope of work or

omission, if any, on the part of the Contractor.

For work of sanctioned tender value more tharb®000/- or having Limitation for on
an initially stipulated completion period of 4 mbsator more, on account payment
account payments may be made sat the discretidineoEngineer or

his Representative at intervals deemed suitablejastdied by him.

Provided always that subject to execution of wdrkubstantial value

in the context of the contract price, the interghlsuch on account

payments shall be decided by the Engineer or higrdRentative,

which shall ordinarily not be less than 1 month bhatween two

payments for on account bill and/or advance.

Measurement for works done shall be progrelssitaken by the Recording of

Engineer's Representative and entered in the Tes'stdeasurement measurements
Book, at intervals deemed suitable and proper oy hind/or the
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6.5

6.6

Engineer. The Contractor or his duly accredited rBsgntative or
Agent shall remain present at the time of such oreasent and assist
the engineer’'s Representative in every manner medjidy him. After

the measurements taken have been entered in theuMezent Book,
the Contractor or his Agent shall sign the MeasemnBook at the
wend of such Measurements over the Contractor'BuBtamp as a
token of acceptance of all such measurements, dedoabove and
prior to such signature. If the Contractor or higeAt fails to

participate even after 3 days written notice frohe tEngineer's

Representative, the measurement shall be takenarx-py the

Engineer's Representative and those shall be ateply the

Contractor.

GC-19
Based on the quantum of work and the valuestiemromputed in Contractor to
the Measurement Book, the Contractor shall typenaubill in the prepare and
proforma approved by thesubmit his bills

Engineer and submit the same to the Engineer'sd2eptative in
quadruplicate, duly signed by him or his accredgent over his
Rubber Stamp. The Engineer or his Representative imais

absolute discretion, allow advance payment against bill to the
extent of an amount not exceeding 75% of the “agaple” sum
of the said bill, subject to adjustment thereofiagiathe bill at the
time of checking and auditing the bill at the Taed’ end. The
measurement Book will not be handed over to theti@otor; but
he will obtain the abstracts of quantities, amouwartd recoveries
to type out the bill.

At the discretion of the Engineer or his Repngégtive and only in
respect of accepted offers/where estimated amauintoptender
would be Rs.2,00,000/- or more, advance paymentbmaayade to
the extent of 75% of the value of any material pased and
brought to the site by the Contractor. Providedagsmhat —

(i) the materials shall, in the opinion of thegtreer or his

Representative be of imperishable nature, Advance
payment against
(ii) the value of such materials shall be assessed &y Non-perishable
engineer or his Representative at their own digaret materials

(iir) a formal agreement has been drawn up with the achair,
under which the Trustees secure a lien on the acir's
materials,

(iv) the materials are safe-guarded by the contractamsig
losses, shortage and misuse due to the contragsbpgning
the execution of the work or otherwise,

(v) in the event of storage of such materials withie th
Trustees’ protected areas in the Docks, the caowrahall
submit an Indemnity Bond in the proforma and manner
acceptable to Trustees’ whereby the contractor | shal
indemnify the Trustees against all financial loasidge, on
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6.7

6.8

7.0

7.1

7.2

account of loss/damage to such materials for wieatev
reasons,

GC-20

(vi) in the event of storage of such materials outside t
Trustees’ protected areas the Contractor shall gutamthe
Engineer an irrevocable Bank Guarantee favourieglitustees
and for the same sum as is being advance, in tferpra and
manner acceptable to the Trustees. The Guaranddlebshof a
Calcutta/Haldia Branch of any Nationalised Banla@chedule
Commercial Bank, as the case may be, acceptabltheo
Trustees and shall remain valid till the anticipafeeriod of
consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuiagk B
guaranteeing automatic payment of the guarantesdtsuhe
Trustees by the Bank on the date of expiry of thieity of the
Guarantee, unless with the prior written approval tle
Engineer on behalf of the Trustees, the Bank héandrd the
validity of the Guarantee.

(vii)  The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressiwith the
consumption of the materials on the basis of qbanti
consumed. Consequent on full recovery of the advahe
Indemnity Bond/Bank Guarantee, vide Sub-clause&Mvi)
above, shall be returned to the Contractor dulgh#isged by
the Engineer on behalf of the Trustees.

No certificate of the Engineer or his repreaeve shall protect theRecovery  for
Contractor against or prevent the Trustees frorainltg repayment wrong and over
from the Contractor, in case the Engineer or hjsrasentative payment
should overcertify for payment or the Trustees &hawer-pay the

Contractor on any account.

No claim for interest shall be admissible oygide to the Contractorinterest not
at any stage and in respect of any money or balamcBank admissible to
Guarantee, which may be due to the Contractor flwenTrustees, Contractor
owing to dispute or otherwise or for any delay be part of the

Trustees in making interim or final payment or otfise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantitef the tender shall beQuantities  in

treated as estimated quantities of the work andl stever be Bill of
deemed as actual or correct quantities of the wiorke executed byQuantities  of
the contractor in fulfilment of his obligation urdée contract. Tender

The Engineer shall have the power to ordeCiwatractor in writing Engineer’s
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7.2

7.3

7.4

7.5

to make any variation of the quantity, quality orrh of the works power to vary
or any part thereof that may, in his opinion, beessary and thethe works
Contractor upon receipt of such an order shalhadollows :

GC-21

@ Increase or decrease the quantity of any work deduin
the contract.

(i) Omit any work included in the contract.

(i)  Change the Character or quality or kind of any work
included in the contract.

(iv)  Change the levels, lines, position and dimensidrap part
of the work, and

(v) Execute extra and additional work of any kind neaggfor
completion of the works
No such variation shall in any way vitiate validate the contract or bévariation by
treated ass revocation of the contract, but thaevéif any) of all such engineer do not
variations evaluated in accordance with the Engisesole decision vitiate the
shall be taken into account and the contract psbell be varied contract
accordingly.

Provided always that written order of the Eeginshall not be requiredWhere written
for increase or decrease in the quantity of anykwgto 15% where order for
such increase or decrease is not the result ofvangtion order given variation is not
under this clause but is the result of the quastiexceeding or beingneeded

less than those stated in the bill of quantitigsvi@led also that verbal

order of variation from the Engineer shall be cdegplwith by the

Contractor and the Engineer” subsequent writtanficoation of such

verbal order shall be deemed to be an order iningritvithin the

meaning of this clause.

(a) The Contractor shall not be entitled to any claifnextra or Payment for
additional work unless they have been carried odeuthe written extra or
orders of the Engineer. additional, or

omitted work

(b) The Engineer shall solely determine the amdiirsiny) to be added or substituted
to or deducted from the sum named in the tendeespect of any work,
extra work done or work omitted by his order. Engineer’s

powers

(c) All extra, additional or substituted work door work omitted by
order of the Engineer shall be valued on the bakithe rates ad
prices set out in the contract, if in the opinidntlte Engineer, the
same shall be applicable. If the contract doesootain any rates or
prices directly applicable to the extra, additiooabubstituted work,
then the Engineer may decide the suitable rateshenbasis of
Schedule of Rates (including surcharge in forcethat time of
acceptance of tender), if any, adopted by the €asstwith due
regard to the accepted contractual percentageyitteereon. In all
other cases the Engineer shall solely determirtatdairates in the
manner deemed by him as fair and reasonable, ardkhision shall
be final, binding and conclusive.
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GC-22

(d) If the nature or amount of any omission oditidn relative to the
nature or amount of the whole of the contract worko any part
thereof shall be such that, in the opinion of timgiBeer, the rate of
prices contained in the contract for any item @& works or the rate
as evaluated under sub-clauses (b) and (c) otthise, is by reason
of such omission or addition rendered unreasonabie-applicable,
the Engineer shall fix such other rate or pric@sleems proper and
the Engineer’s decision shall be final, binding andclusive.

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDAED
DAMAGE / TERMINATION OF CONTRACT

8.1 Should the quantum of extra or additional woflany kind or delayed Extension of

availability of the Trustees’ materials to be sugghlas per contract orcompletion time
exceptionally adverse climatic conditions and redtyoghenomenon or
strikes, lock-outs, civil commotion or other spéciacumstances of any
kind beyond the control of the Contractor, caudaydm completing the
work, the contractor shall apply to the Engineemiiting for suitable
extension of completion time within 7 days from tdrete of occurrence
of the reason and the Engineer shall thereuponidemshe stated
reasons in the manner deemed necessary and stal e¢ject the
application or determine and allow in writing theension period as he
would deem proper for completion of the work with without the
imposition of “Liquidated Damage” Clause (No.8.3rd@) on the
Contractor and his decision shall be final and isigan the Contractor.
If an extension of completion time is granted bg tngineer without
imposition of liquidated damage, from the Clause.8\® of the
Liquidated damage shall apply from its date of gxpf the work be not
completed within the extended time, unless statdgbravise in the
decision communicated by the Engineer, as aforesaid

8.2 (a) If the Contractor fails to complete the work withime stipulated ‘Liquidated
dates or such extension thereof as communicateédebngineer in Damage’ and
writing, the Contractor shall pay as compensatitiguidated other
Damage) to the Trustees and not as a penalty, affopgrcent) of compensation
the total value of work (contract piece) as mergbin the letter of due to Trustees
acceptance of the tender/offer, for every week at fhereof the
work remains unfinished. Provided always that timoant of such
compensation shall not exceed 10% of the said vaflweork. The
amount of Liquidated damages shall be determinetthédy¥Engineer,
which shall be final and binding.

GC-23
(b) Without prejudice to any of their legal righthe Trustees shall have
the power to recover the said amount of compensd@mage in

Page68 of 87



8.3

8.3.1

Sub-clause (a) of this clause, from any money dudikely to

become due to the Contractor. The payment or deducf such
compensation/damage shall not relieve the Contratam his

obligation to complete the work or from any of hather

obligations/liabilities under the contract and irase of the
Contractor’s failure and at the absolute discretdrihe Engineer,
the work may be ordered to be completed by somer @bency at
the risk and expense of the Contractor, after armim three days
notice in writing has been given to the Contratipthe Engineer or
his Representative.

Without being liable for any compensation tee tontractor, the Default of the
Trustees may, in their absolute discretion, terteinéie contract andContractors

enter upon the site and works and expel the Cdotréieere from after remedies &
giving him a minimum 3 days’ notice in writing, die occurrence of powers/Termi
any of the following reasons and decision of thastees in this respectpation of
as communicated by the Engineer shall be finalcamdlusive :

(i)
(ii)

(iii)

(iv)

v)

(vi)

(vii)

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the progmefssork is not
satisfactory or the work is not likely to be conmplk within the
agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the worksasrwithout
any lawful excuse under these conditions has khpt work
suspended for at least 15 days despite receiviadetigineer” or
his Representative"” written notice to proceed i work.

The Contractor has failed to remove materials fgita or to
dismantle or demolish and replace work for 7 dder aeceiving
from the Engineer or his representative the writtetice stating
that the said materials or work were condemned raejetted by
him under these conditions.

The Contractor is not executing the works in acanog with the
contract or is persistently or flagrantly neglegtito carry out his
obligations under the contract.

Any bribe, commission, gift or advantage is givprgmised or
offered by or on behalf of the contractor t anyiaeff, servant or
representative of the Trustees or to any persorhisnor their
behalf in relation to the obtaining or to the exemu of the
contract.

The Contractor is adjusted insolvent or enters gg@mposition

with his creditors or being a company goes intaitigtion either
compulsory or voluntary.

GC-24

Upon receipt of the letter of terminationvadrk, which may be issued
by the Engineer on behalf of the Trustees, the i@otur shall hand over
all the Trustees’ tools, plant and materials issioeldim at the place to be

Contract.
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8.3.2

8.3.3

8.3.4

9.0

9.1

9.2

ascertained from the Engineer, within 7 days ogimaof such letter.

In all such cases of Termination of work, Treistees shall have the
power to complete the work through any other agexidiie Contractor’s

risk and expense and the Contractor shall be debitey sum or sums
that may be expended in completing the work beyimedamount that

would have been due to the Contractor, had he ctypleted the work

of the work in accordance with the contract.

Upon termination of contract, the Contractioall be entitled to receipt
payment of only 90% of the value of work actualignd or materials
actually supplied by him and subject to recoverss per contract,
provided the work done and materials conform tocsjgations at the
time of taking over by the Trustees. The paymentaork shall be based
on measurements of actual work done and pricegtosed contract
rates or other rates, as decided by the Enginelee. Jayment for
materials supplied shall be at the rates as dedigélle Engineer, which
shall | in no case be more than market rates diegaat the time of
taking over by the Trustees. The Engineer’s degisipall such case
shall be final, binding and conclusive.

The Trustees shall have the power to retdirmaneys due to the
Contractor until the work is completed by other rage and the
Contractor’s liabilities to the Trustees are kndwiall respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Cacitior shall maintain theContractor’'s
same for a period, as may be specified in the fwiren Special Condition obligation for
of the Contract, from the date mentioned in thdidhiCompletion maintenance
Certificate in Form G.C.1. Any defect/fault, whichay appear in theof work.
work during aforesaid maintenance period, arisinghe sole opinion of

the Engineer or his representative, from mateoalworkmanship not in

accordance with the contract or the instructiorthaf Engineer or his
representative, shall, upon the written notice ltd Engineer or his
representative, be amended and made good by theaCimn at his own

cost within seven days of the date of such notéhe satisfaction of the

Engineer or his representative, failing which thegiBeer or his
representative shall have the defects amended adl# mood through

other agency at the Contractor’s risk and cost aiidexpenses,

consequent thereon or incidental thereto, shealidooverable from the

Contractor in any manner deemed suitable by thénerg

GC-25

The Contractor shall not be considered comglatel the work shall not beCertificate
treated as finally accepted by the Trustees, uamtiFinal Completion of final
Certificate in Form G.C.2 annexed hereto shall Hasen signed and issuedompletion
by the Engineer to the contractor after all oblgadé under the Contract

including that in the maintenance period, if angydn been fulfilled by the

Contractor. Previous entry on the works or takirgggession, working o

using thereof by the Trustees shall not relieve @entractor of his

obligations under the contract for full and finahapletion of the work.
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9.3

10.0

10.1

10.2

10.3

10.3.1.

10.3.2

10.3.3

10.3.4

On completion of the contract in the mannerexfaid, the Contractor mayRefund  of
apply for the refund of his Security Deposit by sutting o the Engineer (I) Security
The Treasury Receipts granted for the amount ofui@gcheld by the Deposit
Trustees, and (ii) his “No further claim” Certifteain Form G.C.3 annexed

hereto (in original), where upon the Engineer sisallie Certificate in Form

G.C.2 and within two months of the Engineer’s renmndation, the

Trustees shall refund the balance due against ¢eerri®y Deposit to the

Contractor, after making deduction therefrom inpee$ of any sum due to

the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTESND
ARBITRATION

In all disputes, matters, claims, demands wgstions arising out of orEngineer’s
connected with the interpretation of the Contraciuding the meaning ofdecision
Specifications, drawings, designs and instructionsas to the quality of
workmanship or as to the materials used in the worthe execution of the

work whether during the progress of the works terathe completion and

whether before or after the determination, abandoinor breach of the

contract the decision of the Engineer shall bel famal binding on all parties

to the contract and shall forthwith be given effiecby the Contractor.

If the Contractor be dissatisfied with anylsaecision of the Engineer, heChairman’s
shall within 15 days after receiving notice of sudtision require that theaward.
matter shall be referred to Chairman, who shaliehygon consider and give a

decision.

If, however, the Contractor be still dissa&ddfwith the decision of theArbitration.
Chairman, he shall within 15 days after receivirajice of such decision

require that within 60 days from his written nofitee Chairman shall refer

the matter to an Arbitrator of the panel of Arbitns to be maintained by the

Trustees for the purpose and any such referende lhaleemed to be a
submission to arbitration within the meaning ofi&rdArbitration Act, 1940

or any statutory modification thereof.

If the Arbitrator so appointed is unableuomwilling to act or resigns his
appointment or vacates his office due to any reasbatsoever, another
person from panel shall be appointed as Sole Atbitrand he shall proceed
from the stage at which his predecessor left it.

GC - 26

The Arbitrator shall be deemed to have edten reference on the date he
issues notice to both the parties fixing the dafest hearing.

The time limit within which the Arbitratothall submit his award shall
normally be 4 months as provided in Indian ArbitatAct, 1940 or any

amendment thereof. The Arbitrator may, if foundessary, enlarge the time
for making and publishing the award, with the conngd the parties..

The venue of the arbitration shall be eitBGatcutta or Haldia as may be
fixed by the Arbitrator in his sole discretion. Upavery or any such
reference the cost of any incidental to the refesesnd award respectively
shall be in the discretion of the Arbitrator whoyrdetermine, the amount
thereof or by whom and to whom and in what manher game shall be
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10.3.5

10.3.6

10.3.7

10.4

10.5

borne and paid.

The Award of the Arbitrator shall be finaldabinding on all parties subject
to the provisions of the Indian Arbitration Act IB4r any amendment
thereof. The Arbitrator shall give a separate aviang:spect of each item of
disputes and respective claim referred to him lmhezaarty and give reason
for the award.

The Arbitrator shall consider the claimsatifthe parties to the contract —
within only the parameters of scope and conditiafisthe contract in
question.

Save as otherwise provided in the contreeiptovisions of the Arbitration
Act, 1940 and rules made thereunder, for the tigiagoin force, shall apply
to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delaywbek and proceed with the
work with due diligence in accordance with Engireedecision. The

Engineer also shall not withhold any payment, whitcording to him, is

due or payable to the Contractor, on the ground ¢betain disputes have
cropped up and are likely to be referred to artiitra

Provided always as follows:

[a] Nothing of the provisions in paragraphs 1®310.3.7 hereinabove
would apply in the cases of contracts, where tadleamount
appearing in the letter of acceptance of the tehadfer is less than
Rs.40,00,000/-.

[b] The Contractor shall have to raise disputeslifierences of any kind
whatsoever in relation to the execution of the wtwkthe Engineer
within 30 days from the date of occurrence of these of dispute and
before the preparation of the final bill, givingtaiéed justifications, in
the context of contract conditions.

GC -27

[c] Contractor’s dispute if any arising only dugithe maintenance
period, if any, stipulated in the contract, mustshiemitted to the
Engineer, with detailed justification in the cortteof contract
conditions, before the issuance of final complewentificate in
Form G.C.-2 ibid.

No dispute or difference on any matters whatsoevbe
Contractor can raise pertaining to the Contractragibmission
of certificate in form G.C.3 by him.

[d] Contractor’'s claim / dispute raised beyond thee limits
prescribed in sub-clauses 10.5[b] and 10.5 [c]ihab®ve, shall
not be entertained by the Engineer and / or by Arbjtrator
subsequently.

[e] The Chairman / Trustees shall have the righdlter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on theole
discretion, by adding the names of new Arbitrat@nsl / or by
deleting the names of existing Arbitrators, withaodking any
reference to the Contractor.
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(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRTICED)

To

The Manager (I&CF),

Haldia Dock Complex.
I/We

having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute
and complete all the works required to be performed in accordance with the Specification, Bill of
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within

months / weeks from the date of order to commence the work and in the event of our tender being
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form
hereto annexed with such alterations or additions thereto which may be necessary to give effect to
the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and
Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement
is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER I OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated : (Signature of
Bidder with Seal)

WITNESS :
Name of the Bidder :

Signature :

Name : (In Address :
Block Letters)

Address :

Occupation
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.1

Contractor

AdAreSS mmmmmmm e e e e
Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

N AN Of WOTK & ittt e e e e e e e e e e e e e e e e e

Estimate NO. E.E.O.....covviiir i e e )]
CE. O ) R

RVAY 0] QO (o [T\ [ T

A T Y= 110 o 1P

Contract NO. ....ovvvviviiii

which was carried out by you is in the opinion lo¢ tundersigned complete in every respect on the
day of 2000 daardance with terms of the Contract and you
are required to maintain the work as per Clauseob6fhe General Conditions of Contract and under

provisions of the Contract for a period of weeks / months / years
from the day of

2000 to day of 2000

Yours faithfully,

SIgNAtUre.....oi e
(ENGINEER/ENGINEER’'S REPRESENTATIVE)
NAME. ..o
Designation...... ..o iiiiiiiii

OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer

The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

NamMeE Of WOTK & . e e

Estimate NO. E.E.O...ccviiiiii e [0 |

WOTK O NO ... ee it e e e e e e e e

Contract NO. .......ccveviviiiiiie e,

Resolution & Meeting NoO. ............ccooveeieennne.

Allocation : .......ccooviiiiiii

which was carried out by Shri/MessIS........ccccoviiiiiiiiii e is now complete in

every respect in accordance with the terms of thietit@ct and that all obligations under the Contract
have been fulfilled by the Contractor.

SIgNAtUIe.....o i
(ENGINEER/ENGINEER’S REPRESENTATIVE)

OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM * CERTIFICATE FROM CONTRACTOR)
The Manager (I&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

Dear Sir,

I / We do hereby declare that | / we have recefulidand final payment from the Calcutta Port Trust
for the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO.......oooi i Dl
and | / we have no further claim against the C&cBort Trust in respect of the above-mentioned job
Yours faithfully,

(Signaturd o
the Contractor)

Name of CONraCtOr......cvvvi et

(OFFICIAL SEAL OF THE CONTRACTOR)
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KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta ,
a statutory body constituted under Major Port Trust Act ,1963 under the rules there under
and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -
700001 (hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant
to the context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR”
which expression shall unless excluded by or repugnant to the context he deemed to
include his heirs, executors, administrators, representative, successor in officer and
permitted assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a
Tender/Offer by the contractor for the execution, completion and maintenance of such
works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are
respectively assigned to them in General Conditions Of Contract, hereinafter
referred to.

2. The following documents shall be deemed to form and be read and construed as part
of this Agreement ,viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii. The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or
modified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned the contractor hereby covenant with the Trustees to execute
,complete and maintain the work in conformity in all respects with the provisions
of Contract.

4, The Trustees hereby covenants to pay to the contractor in consideration of such

execution ,completion and maintenance of the works the Contract Prices at the
times and in the manner prescribed by the contractor .
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IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto as fixed (or have set their respective hands and seals) the day and year first
above written.

have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of
cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case
may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth
Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.

Ref. Bank Guarantee No.
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Date

To

The Board of Trustees for the Port of Kolkata,

15, Strand Road
Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its
successors administrators and assigns) having awarded to
, with registered office at

(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and assigns) a

CONTRACT by issue of EMPLOYER’S work order dated the same having been
unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No
dated Valued at Rs
for “ " and the contractor having agreed

to prove a Contract performance Guarantee for the faithful performance of the entire Contract
equivalent to Rs. ( rupees only) to the EMPLOYER.

We, the Bank, , Kolkata/ Haldia having its Head Office at
(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee
and undertake to pay the Employer on demand any and all monies payable by the Contractor to the
extent of Rs. -( only) as aforesaid at any time upto without any demur,
reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such
demand made by Employer on the Bank shall be conclusive and binding notwithstanding any
difference between EMPLOYEER and CONTRACTOR or any dispute pending before any Court,
tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during
its currency without previous consent of employer and further agrees that the guarantee herein
contained shall continue to be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under
this guarantee from time to time to extend the time for performance of the CONTRACT by
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone
from time to time the exercise of any powers vested in them or any right which they might have
against Contractor, and to exercise the same at any time in any manner, and other to enforce or to
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forebear to enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER
andCONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall
not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty
with reference to the matters aforesaid or any of them or by reason or any other acts of omission or
commission on the part of employer or any other indulgence shown by EMPLOYER or by any other
matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving
the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee
against the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR
and notwithstanding any security or other guarantee that EMPLOYER may have in relation to the
CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to
Rs (rupees only) and it shall remain in
force up to and including and shall be extended from time to time for such
period , on whose behalf this guarantee has been given.

Dated , ...... th|s ................... day of e, 2010 e, at
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.
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Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”.
And

................................ hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for

<eeeeeem. The Principal values full compliances with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s)
and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal,
will monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be
entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose
the desired said stores/ equipment at a competitive price in conformity with the defined
specifications/ scope of work by avoiding the high cost and the distortionary impact of corruption on
such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or
indulging in any corrupt practice in order to secure the contract by providing assurance to them that
their competitors will also abstain from bribing and other corrupt practices and the
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following
transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members,
will in connection with the tender for, or the execution of a contract,
demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled
to.

b. The Principal will, during the tender process treat all Bidder(s) with
equity and reason. The Principal will, in particular, before and during the
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(2).

tender process, provide to all Bidder(s) the same information and will
not provide to any Bidder(s) confidential/ additional information
through which the Bidder(s) could obtain an advantage in relation to the
tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced
persons.

If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a

substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in
addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1)

(2).

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the tender process and during the contract execution.

The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise
or give to any of the Principal’s employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/she is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever during the tender
process or during the execution of the contract.

The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contract, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further
the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal
gain, or pass on to others, any information or document provided by the Principal as part of the

business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principles, if any. Further details
as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on
Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A.

The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts
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If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression
through a violation of Section 2 above, or in any other form such as to put his reliability or credibility
in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process
or take action as considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages equivalent
to Earnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled
to terminate the contract according to Section 3, the Principal shall be entitled to demand and
recover from the Contractor liquidated damages of the contract value or the amount
equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of
signing the Integrity pact with any other Company in any country conforming to the anti
corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major
Ports/ Govt. Departments of India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or
violate its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may
follow in accordance with provisions of the extant law in force relating to any civil or criminal
proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what
extent the parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall
perform their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to
the contract.
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(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform
the authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction
to all contract documentation of the PRINCIPAL including that provided by the BIDDER/
CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his contract
documentation, if any. The same is applicable to sub-contractors. The Monitor shall be under
contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-
contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings
among the parties related to the contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the
option to participate in such meetings.

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/
Chief Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or
intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise,
submit proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the
Independent External Monitor (s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so
inform the Management of the Principal and request the Management to discontinue or to take
corrective action, or to take other relevant action. The Monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the
relevant IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action
to proceed against such offence or reported to the Chief Vigilance Officer, the Monitor may also
transmit this information directly to the Central Vigilance Commissioner, Government of India.

(j) The word ‘Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide
necessary information and documents in English and shall extend all possible help for the purpose of
such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the
complete execution of the contract including warranty period whichever is later. In case
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of
signing of the contract.
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If any claim is made/lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged/determined by Chairman,
KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners
or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).
(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & AdAress) .......cveeveeeeeeenenenrececneenee.

Witness 2:

(Name & AdAress) .......cceeeeeeveeneneerecreeeeenns
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GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11

1.2

13

2.0

2.1

2,11

2.1.2

2.1.3

2.2

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders.
An agent who is not registered with KoPT shall apply for registration in the prescribed
Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary
Public)/Original certificate of the principal confirming the agency agreement and giving the
status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship
being paid by the principal to the agent before the placement of order by KoPT.

Wherever the Indian representatives have communicated on behalf of their principals and
the foreign parties have stated that they are not paying any commission to the Indian
agents, and the Indian representative is working on the basis of salary or as retainer, a
written declaration to this effect should be submitted by the party (i.e. Principal) before
finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of
authorization and authority given to commit the Principals. In case the agent/representative
be a foreign Company, it is to be conformed whether it is real substantial Company and
details of the same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his
agents/ representatives in India, is to be paid by KoPT in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:
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221

2.2.2

2.2.3

2.3

2.4

The name and address of the foreign principals indicating their nationality as well as their
status, i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority
of the Principal specifically authorizing the agent to make an offer in India in response to
tender either directly or through the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer
for himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations,
if any, reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in
equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for
payment of the commission/remuneration, if any payable to the agents/representatives in
India in Indian Rupees on expiry of 90 days after the discharge of the obligations under the
contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will
render the concerned tender liable for rejection or in the event of a contract materializing,
the same liable to termination by KoPT. Besides this there would be a penalty of banning
business dealings with KoPT or damage or payment of a named sum.
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