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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

SHORT E-TENDER NOTICE

E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/37/18-19/ET/380 dated: 22 February , 2019

Online e-tenders are invited for the work of “Upgradation of operation of existing
Lock Gate System of Haldia Dock Complex, Kolkata Port Trust including 5
(five) years comprehensive maintenance contract after successful completion of 1
(one) year Warranty period”.

Date of Pre-Bid meeting: 07.03.2019, 11:00 Hrs. onwards.
Closing date & time of online submission of e-tender: 18.03.2019, up to 17:00 Hrs.

For details of tender and any corrigendum / addendum, please visit MSTC’s e-portal
http://www.mstcecommerce.com/eprochome/kopt.

General Manager (Engineering)
Haldia Dock Complex
Kolkata Port Trust

Up gradation of operation of existing Lock Gate system of Haldia Dock Complex, Kolkata Port Trust.
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E-Tender No.:

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

NOTICE INVITING E-TENDER

(Tender No. SDM(P&E)T/36/2018-2019)
KoPT/Haldia Dock Complex/P&E Div/37/18-19/ET/380 dated: 22 February , 2019

E-Tenders, under single stage two part system [Part I: Pre-qualification & Techno-commercial

Bid and Part

I1: Price Bid] are invited on behalf of Haldia Dock Complex (HDC), Kolkata Port

Trust (KoPT), from the intending bidders, fulfilling the “Minimum Eligibility Criteria (MEC)”
and complying with the “Test of responsiveness” for the work of “Upgradation of operation of
existing Lock Gate System of Haldia Dock Complex, Kolkata Port Trust including 5 (five)
years comprehensive maintenance contract after successful completion of 1 (one) year
Warranty period.”

2.1 MINIMUM ELIGIBILITY CRITERIA (MEC):

211

2.1.2

The average annual financial turnover of the bidder, during the last three (3) years,
ending 31% March, 2018, must be at least ¥ 1,00,98,901.00 Auditor’s Report of the
biding firm, certified by Chartered Accountant (CA), for the years 2015-16, 2016-17
and 2017-18, including relevant Audited Balance Sheets and Profit & Loss Accounts,
should be made available.

Note: The bidder must upload the scanned copies of Annual Financial Turnover
Statement (certified by CA) for the years 2015-16, 2016-17 and 2017-18 along with
Balance Sheets and Profit & Loss Accounts.

The bidder must have experience of having successfully completed “Similar Works”
[defined below] during last seven (7) years, ending last day of month previous to the
one in which tenders are invited, and the experience must be either of the
following :-

a) Three similar completed works of contract value not less than
% 1,34,65,202.00 each.

Or
b)  Two similar completed works of contract value not less than X 1,68,31,503.00
each.
Or

c) One similar completed work of contract value not less than X 2, 69,30,405.00.
The term “similar works” means -

“Design, manufacturing, supply, delivery, installation, testing and commissioning
of Electrical system consisting PLC, Inverter (VFD) based Automation system at
Port Sectors / Central Govt. / State Govt. / PSU / other reputed organisations”.

Note: The bidder must upload the scanned copies of work order(s) for similar works,
successful completion certificates from clients indicating the date of completion,
value of work done, etc.

Up gradation of operation of existing Lock Gate system of Haldia Dock Complex, Kolkata Port Trust
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2.2

2.3

2.4

TEST OF RESPONSIVENESS:

The bidder should be considered responsive, only if scanned copy of the required
documents are uploaded along with bids;

a) Goods and Services Tax (GST) Registration Certificate, issued by
Government of India.

b) Valid Profession Tax Clearance Certificate (PTCC) or Up-to-date
Profession Tax payment challan, if applicable. If this is not applicable, the
bidder must submit [upload] a declaration in this regard.

C) Certificate for allotment of Employees’ Provident Fund (EPF) Code No.
[Latest challan is to be submitted (uploaded)], if applicable. If this is not
applicable, the Bidder should submit [upload] a declaration (in the form of
Affidavit), in this regard.

d) Registration certificate of Employees’ State Insurance (ESI) authority, if
applicable.

If this is not applicable, necessary document(s) [to establish Non-
applicability], along with affidavit, affirmed before a first-class Judicial
Magistrate to that effect, are to be submitted [uploaded]. Moreover, such
bidder(s) shall have to submit a declaration, confirming that they will obtain
registration certificate of ESI authority, if required , and they will indemnify
Kolkata Port Trust against all damages & accident occurring to their
labourer (including that of sub-contractor’s labourers), in connection with
the instant contract, in case they become a Successful Bidder.

e) PAN Card, issued by Income Tax Department, Government of India.

f) Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI /
National Small Industries Corporation (NSIC) to get benefit in this
regard.

9) The bidder shall upload the scanned copy of Power of Attorney.

The bidders are required to submit bid as per the instructions of the instant bidding
documents (including Notice Inviting e-Tender). Bid will be considered rejected if any of
the essential documents is not submitted by the bidder. Essential documents means papers
related to “Minimum Eligibility Criteria (MEC)”, “Test of responsiveness”, including Bid
Document fee, Earnest Money Deposit and Power of Attorney.

AVAILABILITY OF THE BIDDING DOCUMENTS:

The bidding documents (in full) would be available in the following websites: -

> http://www.mstcecommerce.com/eprochome/kopt of MSTC Ltd.

> http://eprocure.gov.in/epublish/app of Central Public Procurement Portal.

> http://www.kolkataporttrust.gov.in of Kolkata Port Trust.

Corrigenda, Addenda, Queries & Clarifications, if any, would also be available in the
aforesaid websites.

Up gradation of operation of existing Lock Gate system of Haldia Dock Complex, Kolkata Port Trust
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2.5 PARTICIPATING IN THE BIDDING PROCESS:

The bidders will have to participate in the electronic bidding process through the website
of MSTC Ltd. (http://www.mstcecommerce.com/ ) only.

General Manager (Engineering)
Haldia Dock Complex
Kolkata Port Trust

Up gradation of operation of existing Lock Gate system of Haldia Dock Complex, Kolkata Port Trust
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SCHEDULE OF TENDER (SOT)

(Tender No. SDM(P&E)T/36/2018-2019)
E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/37/18-19/ET/380 dated: 22 February , 2019

3.1. | Name of work Upgradation of operation of existing Lock Gate
System of Haldia Dock Complex, Kolkata Port
Trust including 5 (five) years comprehensive
maintenance contract after successful completion
of 1 (one) year Warranty period

3.2. | Tender Inviting Authority General Manager (Engg.)
Haldia Dock CoBmplex ;
Kolkata Port Trust.

3.3. | Mode of Tender e-Procurement System
Online (Part 1I: Pre-qualification & Techno-
commercial Bid and Part Il: Price Bid) through
http://www.mstcecommerce.com/eprochome/kopt.  of
MSTC Ltd.
No physical tender is acceptable by Haldia Dock
Complex, Kolkata Port Trust.

3.4. | Estimated Cost ¥ 3,36,63,006.00 (excluding GST).

3.5. | i)  Transaction Fee The intending bidders must deposit ¥ 17700.00

(Indian Rupees Seventeen thousand seven hundred)
only [Including GST @18%] as “Transaction Fee”
(non-refundable), in favour of MSTC LIMITED by
NEFT or Online Payment.

The intending bidders will be activated for bid
submission only after receipt of aforesaid “Transaction
Fee” by MSTC LIMITED.

The intending bidders are advised to remit the
“Transaction Fee” well in advance before the closing
time of the event, so as to give themselves sufficient
time to submit the bid.

ii)  Bid Document Fee

(Cost of bidding
documents)

The intending bidders must deposit ¥ 2,950.00 (Indian
Rupees: Two thousand nine hundred fifty) only
[including GST @ 18%], as Bid Doucment Fee
(non-refundable), to Haldia Dock Complex, along
with their offer. In case the said Bid Document Fee is
not deposited by the bidder, the respective bid will be
summarily rejected, treating the same as non-
responsive.

iii) Earnest Money Deposit
(EMD)

The intending bidders must deposit ¥ 6,73,260.00
(Indian Rupees: Six lakh seventy-three thousand
two hundred sixty) only, as Earnest Money, to
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Haldia Dock Complex, along with their offer. In case
the said Earnest Money is not deposited by the bidder,
the respective bid will be summarily rejected, treating
the same as non-responsive.

NOTE ::

(i) For exemption of Bid Document Fee and EMD to
upload the scanned copy of the certificate from
MSME / Micro & Small Enterprises (MSEs) /
DIC / SSI / National Small Industries Corporation
(NSIC) or any empowered Central / State Gowt.
authority is required in electronic format.

(if) The bidders, who are not registered with MSTC,
are advised to get themselves registered with
MSTC, at least 72 (seventy-two) hours prior to
making payment of Bid Document Fee and
Earnest Money.

(i) The bidders are advised to deposit Bid Document
Fee and EMD using the Axis Bank Payment
Gateway only. No other method of payment of
Bid Document Fee shall be accepted.

3.6. | Completion Period 05 months.

3.7. | Bid Validity 120 days.

3.8. | Security Deposit 10 % of the Contract Value excluding GST for
completion period in the form of Bank Guarantee.

3.9. | Warranty Period 12 months from the date of taking over of the project.

3.10.| Performance Bank Guarantee 10 % of the Contract Value excluding GST for period
of 72 months for complete project.

3.11.| Date, time and venue of Pre- 07.03.2019 at 11:00 Hrs (IST).

Bid Meeting (off-line). Office of Sr. Dy. Manager (P&E);

Chiranjibpur; P.O: Haldia;
Dist.: Purba Medinipur;
PIN: 721 604; West Bengal; India.

3.12.| i)  Starting date & time of 10.03.2019 from 11 00 Hrs. (IST).

submission of e-Tender
at
https://www.mstcecomme
rce.com/eprochome/kopt

i) Closing date & time of
submission of e-Tender
at
https://www.mstcecomme
rce.com/eprochome/kopt

18.03.2019, up to 15 00 Hrs. (IST).
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iii) Date & time of opening
of  Part-I (Techno-
commercial Bid)

18.03.2019, 15 30 Hrs. (IST) onwards.

iv) Date & time of opening
of Part-11 (Price Bid)

Shall be informed separately.

3.13.

Address of the Employer

Kolkata Port Trust (KoPT).
15 Strand Road,
Kolkata — 700 001,

West Bengal,

India.

3.14.

Address of Engineer

General Manager (Engineering)
Haldia Dock Complex ;
Kolkata Port Trust.

Address:

Engineering Department
Jawahar Tower Complex ;
P.O.: Haldia Township;
Dist.: Purba Medinipur ;
PIN: -=721607

West Bengal,

India.

Telephone no. : + 91-3224-263255

E. mail :

aganesan.hdc@nic.in

3.15.

Address of the Engineer’s
representative

Shri A. K. Kar,

Sr. Dy. Manager (P&E),

Haldia Dock Complex,

Operational Administrative Building (1% floor),

Chiranjibpur;

P.O: Haldia;

Dist.: Purba Medinipur;

PIN: 721 604,

West Bengal; India.

Telephone no. : + 91-3224-252332

Mobile no. :
E. mail :

+ 91 94340 52489
akkar.hdc@nic.in

General Manager (Engineering)
Haldia Dock Complex, Kolkata Port Trust
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4.1

4.2

SECTION -1V
INSTRUCTIONS FOR ONLINE BID SUBMISSION

Introduction:

411

4.1.2

4.1.3

4.1.4

4.1.5

4.1.6

4.1.7

4.1.8

4.1.9

4.1.10

This is an e-procurement event of HALDIA DOCK COMPLEX.

The e-procurement service provider is MSTC Ltd., 225C, A.J.C. Bose Road,
Kolkata-700 020.

The intending bidders are requested to go through the “Instructions To Bidders
(ITB)” and contents of this bidding document, including all terms & conditions and
Technical Specifications before submitting online tender. Bidders who do not
comply with the requirements / conditions, with documentary proof (wherever
required), will not qualify in the tender, for opening of Price Bid.

SPECIAL NOTE:

THE PRE-QUALIFICATION & TECHNO-COMMERCIAL BID AND
PRICE BID SHALL HAVE TO BE SUBMITTED ON-LINE AT
https://www.mstcecommerce.com/eprochome/kopt only.

Possession of valid Digital Signature Certificate (DSC) [Class 111 Signing Type]
and Registration of the intending bidder with MSTC Limited on the e-
Procurement / e-Tender Portal of MSTC are pre-requisites for the instant e-
Tendering.

The Digital Signature Certificate (DSC) [Class Il Signing Type], issued by
nCode/eMudra or any Certifying Authority (CA) recognized by Controller of
Certifying Authorities (CCA), India, should be registered. Only the DSC that is
registered should be used by the bidder and the bidder should ensure safety of the
same.

The intending bidders are requested to read the vendor guide and see the video in
the webpage https://www.mstcecommerce.com/eprochome/kopt to familiarize
themselves with the system before bidding.

The online tender should be submitted strictly as per the terms and conditions and
procedures laid down in the website
https://www.mstcecommerce.com/eprochome/kopt of MSTC Limited.

All entries in the tender should be entered in online Technical & Commercial
formats, without any ambiguity.

The e-Tender platform shall remain open from the pre-announced date & time and
for as much duration as mentioned in the Schedule of Tender (SOT).

E-tender cannot be accessed after the closing date and time of e-Tender, mentioned
in the Schedule of Tender (SoT) of the instant bidding documents.

Process of e-tender :

42.1

Reqistration:
The process involves vendor’s registration with MSTC e-procurement portal
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4.2.2

4.2.3

4.2.4

4.2.5

which is free of cost. Only after registration, the vendor(s) can submit his / their
bids electronically. Electronic bidding for submission of Techno-Commercial Bid
as well as Price Bid will be done over the internet. The Vendor should posses
Class 11l Signing type Digital Certificate. Vendors are to make their own
arrangement for bidding from a Personal Computer / Laptop, connected with
Internet. MSTC is not responsible for making such arrangement. (Bids will not be
recorded without Digital Signature).

Steps for Reqistration:

i) Vendors are required to register themselves online with
www.mstcecommerce.com — e-Procurement — PSUs / Govt.
Departments — Kolkata Port Trust — Register as Vendor — (Filling up
required details and creating own user id & password) — Submit.

i) Vendors will receive system generated mail(s), confirming their
registration, in their e-mail ID(s), which has been provided during filling
up the registration form.

The intending bidders are requested to submit their bids, keeping sufficient
time in hand.

In case of any clarification regarding online submission of bids, the intending
bidders are requested to contact HDC / MSTC, well in advance, keeping sufficient
time in hand.

Contact person (Haldia Dock Complex):

() Shri A. K. Kar
Designation: Sr. Deputy Manager ( P&E)
Mobile No.: + 91 94340 52489
Landline: + 91-3224-252332
E-mail : akkar.hdc@nic.in
(i) Shri M. Maji
Designation: Asst Manager ( P&E)
Mobile No.: + 91 9800366297
Landline:  + 91-3224-252452
E-mail : mmaji.hdc@nic.in

Contact persons (MSTC Ltd.):

1. Sri Pritam Biswas, AM (ERO) 2. Sri Mayank Jain, AM (ERO)
E-Mail: pbiswas@mstcindia.co.in Email: mhjain@mstcindia.co.in
Mb. No. +919903248755 Mb. No. +919721277969

3. Sri Vikash Kumar Jaiswal, RM (ERO) 4. Landline: +913322901004

Email: vikash@mstcindia.co.in Google hangout ID- (for text chat)-
Mb. No. +919903042449 mstceproc@gmail.com

System requirements and other requirements:

1) Operating System: Windows 7 or above.

i) Internet Browser: IE-7 or above.

Up gradation of operation of existing Lock Gate system of Haldia Dock Complex, Kolkata Port Trust



4.2.6

Vi)

vii)

Class-111 Signing Type Digital Certificate.

Latest update JRE 8 (x86 Offline) Software to be downloaded and
installed in the system.

To disable “Protected Mode” for DSC (Digital Signature Certificate) to
appear in the signer box, the following setting may be applied:

Tools => Internet Options => Security => Disable Protected Mode
(if enabled), i.e., remove the tick from the tick box mentioning
“Enable Protected Mode”.

Other settings:

Tools => Internet Options => General => Click on Settings under
“Browsing History/Delete Browsing History” => Temporary
Internet Files => Activate “Every time | visit the webpage”.

To enable ALL Active X controls and disable “use pop up blocker’ under
Tools — Internet Options — Custom Level (Please run IE settings from
the webpage https://www.mstcecommerce.com once).

Bidding in e-tender:

i)

The intending bidders need to submit necessary Transaction Fee, to
become eligible to bid online in the e-Tender. Transaction Fee is non-
refundable.

Bid Document Fee is non-refundable. Earnest Money Deposit will be
refunded to the unsuccessful bidders, without any interest, within 2 (two)
months from the date of opening of Price Bids or on finalization/
acceptance of tender, whichever is earlier. Earnest Money Deposit of the
successful bidder will be refunded, without any interest, after submission
of Security Deposit by them.

The bidders must upload all the documents required as per the instant
bidding documents (including Notice Inviting e-Tender). Any other
document uploaded, which is not required as per the instant bidding
documents (including Notice Inviting e-Tender), shall not be considered.

Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI
/ National Small Industries Corporation (NSIC) shall have to be
submitted (uploaded) to get benefit.

Unit of Measure (UOM) is indicated in the e-Tender platform. Rate to be
quoted should be in Indian Rupees, as per UOM indicated in the e-Tender
platform or in the bidding documents.

Steps for submitting Pre-Qualification & Techno-Commercial Bid
and Price Bid :

The intending bidder(s), who have submitted the required Transaction
Fee, can only submit their Pre-qualification & Techno-commercial Bid
and Price Bid, through Internet, in MSTC website. The steps are given
hereunder:

Up gradation of operation of existing Lock Gate system of Haldia Dock Complex, Kolkata Port Trust
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4.2.7

a)  www.mstcecommerce.com — e-Procurement — PSUs/Govt.
Departments — Kolkata Port Trust — Login — My Menu —
Auction Floor Manager — Live Event — Selection of the Live
Event — Techno-commercial Bid

b)  The bidder should allow running JAVA application. This exercise
has to be done immediately after opening of Bid Floor. Then the
necessary steps, as would appear, would have to be followed. If this
application is not run, then the bidder will not be able to save/submit
their bid.

c)  After filling the Techno-commercial Bid, the bidder should click on
“Save” for recording their Techno-commercial Bid. Once the same
is done, the Price Bid link becomes active and the same has to be
filled up and then the bidder should click on “Save” to record their
Price Bid. Then once both the Techno-commercial Bid and Price
Bid have been saved, the bidder can click on the “Final submission”
button to register their bid.

Vi) The bidders should quote their offered prices appropriately, only in the
aforesaid Price Bid link. Price indicated anywhere else, in any other form
or manner, will not be considered for evaluation of Price Bid.

vii) The Techno-commercial Bid and Price Bid cannot be modified/revised,
once the “Final submission” button has been clicked by the bidder.

viii)  After submitting online bid, the bidder cannot access the bid submitted by
him/them, once the “Final submission” button has been clicked by the
bidder.

Special Note towards Transaction Fee:

The intending bidder shall pay the Transaction Fee using “Transaction Fee
Payment” link under “My Menu” in the vendor login. The intending bidder has to
select the particular tender from the event dropdown box. The intending bidder
shall have the facility of making the payment either through NEFT or Online
Payment. On selecting NEFT, the intending bidder shall generate a challan by
filling up a form. The intending bidder shall remit the Transaction Fee amount as
per the details printed on the challan, without making change in the same. On
selecting Online Payment, the intending bidder shall have the provision of making
payment using its Credit Card/Debit Card/Net Banking. Once the payment gets
credited to MSTC’s designated Bank account, the Transaction Fee shall be auto
authorized and the intending bidder shall be receiving a system generated mail.
Transaction Fee is non-refundable.

An intending bidder will not have access to online e-Tender without making
payment towards Transaction Fee. In other words, an intending bidder will be
activated for bid submission, only after receipt of the Transaction Fee by MSTC
Limited.

NOTE: The intending bidders are advised to remit the “Transaction Fee” well in
advance before the closing time of the event, so as to give themselves sufficient
time to submit the bid.
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4.2.8 Procedure of payment of Earnest Money and Bid Document Fee through Axis

Bank Gateway :

i)

Vi)

vii)

viii)

The bidder would be able to access the payment gateway from the Vendor
login page of the MSTC ecommerce site (www.mstcecommerce.com — e-
Procurement — PSU/Govt. depts. — Kolkata Port Trust) under the icon
“HDC EMD/Tender Fee Payment”. Clicking this icon will take the
bidders to the Axis Bank Gateway.

Alternatively, the bidder can also access the gateway by from Axis Bank
Easy Pay website (https://easypay.axisbank.co.in — Others — Haldia Dock
Complex).

The bidder will be required to mention the bidder’s ID (the ID used by the
bidder for logging in the MSTC website) and Bid ID (E-Tender No. of the
tender against which the bidder intends to submit bid) and then click
‘VALIDATE’.

A webpage will populate, where the bidder will be required to select
“Earnest Money” OR “Bid Document Fee”, then indicate his Mobile
Number and the CAPTCHA displayed in the webpage.

Depending on the selection, another webpage will come up.

In case of selection of Earnest Money (EM), the bidder will be required to
select the option of With or Without Bank Guarantee. In case of the instant
tender, where there is no option to pay the EM through Bank Guarantee
(BG), the bidders should select the option ‘Without’.

The bidder will be required to mention their Bank Account Number, IFSC
of their Bank and the name of the account, insert the CAPTCHA mentioned
in the webpage and then ‘SUBMIT’. In case of Bid Document Fee payment,
Bank Account Number would not be required.

An URN Number will be generated. Bidders should keep note of this URN
Number for all future reference.

Another webpage will come up and the bidder will have the option to select
payment methods from — (i) Internet Banking and (ii) NEFT / RTGS, after
agreeing with the terms and conditions, by clicking the dialogue box
appearing in the webpage.

In case of selection of Internet Banking, the bidder will be required to select
any Bank of their choice and depending on the selection, the bidder will
then be guided to the webpage of the respective Bank.

After validating the payment in the respective Bank, the system will return
to the Axis Bank Payment Gateway.

In case of selection of RTGS / NEFT, the webpage will generate a payment
advice.

The Bank Account Number, IFSC of the Bank, name of the payee, i.e.,
Haldia Dock Complex, and the amount to be paid will be indicated in the
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4.3

4.2.9

said payment advice. The bidder will also get an SMS and e-mail detailing
the same.

The bidder will be required to mention the same correctly in the Bank
Challan, which is required to be filled up for payment by RTGS / NEFT in
the Bank from where they intend to make the payment.

The bidders should note that Bank a/c number of HDC, mentioned in the
Payment Advice, will change for each and every transaction and hence, for
each and every payment, the entire process from the beginning will have to
be followed for generation of a URN Number.

X) For payment of Bid Document Fee, identical process is to be followed.

xi)  The bidders will be able to know the status of their payment, by using the
‘Enquire URN’ facility, by mentioning the URN Number in the Axis Bank
login page. Until such time the payment is credited to HDC’s alc, the
system will show the status as ‘Pending’.

xii)  The bidders should note that until such time the status remains ‘Pending’,
the payment is not made to HDC and mere generation of URN Number will
not signify payment of EM or Bid Document Fee. Hence, if the status
remains ‘Pending’ after some time of submitting the RTGS / NEFT
payment request at their Bank, then the bidders should contact their Bank to
enquire about the status of RTGS / NEFT request.

xiii) In case of any problem relating to use of the payment gateway, the bidders
should contact the tender inviting authority, whose phone number and e-
mail address are mentioned in the e-Tender.

Special Note towards uploading required documents:

The intending bidders are instructed to use “Attach Doc” button to upload
documents in document library. Multiple documents can be uploaded.

Instructions related to Micro & Small Enterprises (MSESs):

43.1

4.3.2

4.3.3

4.3.4

For exemption of Bid Document Fee and EMD certificate from MSME / Micro &
Small Enterprises (MSEs) / DIC / SSI / National Small Industries Corporation
(NSIC) or any empowered Central / State Govt. authority is required.

Micro & Small Enterprises (MSESs) registered with NSIC under Single Point
Registration Scheme (SPRS) are eligible to get the benefits under new Public
Procurement policies for MSEs as notified by the Government of India,
Ministry of Micro, Small & Medium Enterprises (MSME) in The Gazette of
India vide No. 503, dated 26.03.2012.

When splitting of tender quantity is not possible purely on technical ground,
Trustees reserve the right not to negotiate price with MSE if their price is within
the band of L1+15% in comparison with L1 price of non-MSE for consideration of
award of order for 20% of tender quantity against any item as per new public
procurement policy.

If Micro & Small Enterprises (MSEs), registered with NSIC [under single point
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registration scheme] intend to participate with respect to items for which they are
not registered with NSIC, then they will have to deposit full amount of Bid
Document Fee and Earnest Money, in accordance with the Schedule of Tender
(SoT). Otherwise, their offer with respect to such items (for which they are not
registered with NSIC) will not be considered.

4.4 Other Instructions related to e-Procurement:

441

442

443

4.4.4

4.4.5

4.4.6

4.4.7

4.4.8

All notices and correspondence with the bidder(s) shall be sent by e-mail only
during the process till finalization of tender by HDC, KoPT. Hence, the intending
bidders are required to ensure that their e-mail IDs provided are valid and updated
at the stage of registration of bidders with MSTC (i.e., Service Provider). The
intending bidders are also requested to ensure validity of their DSC (Digital
Signature Certificate).

In all cases, an intending bidder should use their own ID and Password, along with
Digital Signature, at the time of submission of their bid. It is mandatory that all bids
are submitted with Digital Signature Certificate (DSC), otherwise the same will not
be accepted by the system.

Addenda, Corrigenda and Queries & Clarifications (with respect to the instant e-
Tender), if any, would be hosted in the e-Procurement portal of MSTC.

Since there is no provision to take out the list of intending bidders downloading the
bidding documents from the websites mentioned in the Tender Notice, the
intending bidders are requested to check the website of MSTC to ensure that they
have not missed any Addenda, Corrigenda and Queries & Clarifications, uploaded
against the instant e-Tender, after downloading the bidding documents. The
responsibility of downloading such Addenda, Corrigenda and Queries &
Clarifications, if any, will be that of the intending bidders.

No deviation/variation of the techno-commercial terms and conditions of the
bidding documents will be considered by HDC, KoPT. Submission of bid in the e-
Tender platform by any bidder confirms their acceptance of the techno-commercial
terms and conditions of the bidding documents.

HDC, KoPT reserves the right to accept or reject any bid (in full or part) and to
annul the bidding process and to reject all bids, at any time prior to contract award,
without assigning any reason thereof and without thereby incurring any liability to
the bidders.

Any order resulting from this open e-Tender shall be governed by the terms and
conditions mentioned therein.

All electronic bids submitted during the e-Tender process shall be legally binding
on the bidders. Any bid will be considered as the valid bid offered by that bidder
and acceptance of the same by HDC, KoPT will form a binding contract, between
HDC, KoPT and the bidder, for execution of the work. Such successful bidder shall
be called hereafter the ‘CONTRACTOR’.

The bids will be evaluated based on the filled-in Technical & Commercial formats
and the requisite documents submitted (uploaded) by the bidders.
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4.5

4.4.9

4.4.10

The documents uploaded by bidder(s) will be scrutinized. During scrutiny, in case
any of the information furnished by the bidder is found to be false, Earnest Money
Deposit of such defaulting bidder(s) will be forfeited. Punitive action, including
suspension and banning of business, can also be taken against such defaulting
bidder(s).

HDC, KoPT, at its discretion, may extend the closing date & time of e-Tender,
prior to the closing date & time of e-Tender mentioned in the Schedule of Tender
(SoT). However, the closing date & time of e-Tender will not be extended, under
any situation, after the due date is over.

Opening of Part-1 (i.e. Pre-qualification & Techno-commercial Bid) and Part-11 (i.e.
Price Bid) :

45.1

45.2

Part | (Pre-qualification & Techno-commercial Bid) will be opened electronically
on specified date and time, as given in the Schedule of Tender (SoT). Bidder(s) can
witness electronic opening of bid(s).

Part Il (Price Bid) will be opened electronically of only those bidder(s), who
qualify(ies) in the “Pre-qualification & Techno-commercial Bid” [Part 1]. Such
bidder(s) will be intimated date of opening of Part Il (Price Bid), through e-mail, to
valid e-mail ID(s) confirmed by them.
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SECTION -V
INSTRUCTIONS TO BIDDERS (ITB)

GENERAL

51 Definition and interpretations :

(@ the term “in writing” means communicated in written form (i.e. by
mail, e-mail, fax, telex, etc.) and delivered against receipt;

(b) except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural also
include the singular;

(c) “day” means calendar day; and

(d) “procurement” means the entire work requirements, as specified in
Section VI Technical Specification.

5.2  Fraud and corruption

5.2.1 It is the policy of Kolkata Port Trust (KoPT) to require that bidders,
Contractors, Sub-contractors, and Consultants, observe the highest
standard of ethics during the procurement and execution of such contracts.
In pursuance of this policy, KoPT :

(@) defines, for the purposes of this provision, the terms set forth below
as follows:

() “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to
influence the action of a public official in the procurement
process or in contract execution;

(i)  “fraudulent practice” means a misrepresentation or
omission of facts, in order to influence a  public
procurement process or the execution of a contract;

(iii)  “collusive practice” means a scheme or arrangement
between two or more bidders, designed to establish Bid
Prices at artificial , non competitive levels;

and

(iv)  “coercive practice” means harming, or threatening to harm,
directly or indirectly, persons or their property to influence
their participation in procurement process or affect the
execution of a contract;

(b) will reject a proposal for award, if it determines that the bidder,
recommended for award, has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, or coercive practices in competing
for the contract in question;
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5.3

5.4

(c) Will terminate contract, if it determines at any time that
representatives of KoPT engaged in corrupt, fraudulent, collusive, or
coercive practices during the procurement or the execution of that
contract ;

(d) will sanction a firm or individual, including declaring them
ineligible, either indefinitely or for a stated period of time, to be
awarded a contract if it at any time determines that they have,
directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for, or in executing, a
contract;

and
(e) will have the right to require that a provision be included in Bidding
Documents and in contracts, requiring bidders, contractors ,
subcontractors, and consultants to permit KoPT to inspect their
accounts and records and other documents relating to the bid
submission and contract performance.

5.2.2  Furthermore, bidders shall be aware of the provision stated in GCC.
Eligible bidders

5.3.1 A Bidder, and all parties constituting the Bidder, should have the
nationality of any country. A Bidder shall be deemed to have nationality
of a country if the Bidder is a citizen or is constituted, incorporated, or
registered and operates in conformity with the provisions of the laws of
the country. This criterion shall also apply to the determination of the
nationality of proposed subcontractors or contractors for any part of the
contract, including related services

5.3.2 A Bidder shall not have a conflict of interest. Any Bidder found to have a
conflict of interest shall be disqualified. A Bidder may be considered to
have a conflict of interest for the purpose of this bidding process, if the
Bidder and one or more parties:

(@) Submit more than one bid in this biding process.

Or
(b) are or have been associated in the past , with a firm or any of its
affiliates which have been engaged by KoPT to provide consulting
services for the preparation of the design, specifications, and other
documents to be used for the procurement of the goods to be
purchased under the instant Biding Documents.

5.3.3 Participating by a Bidder in more than one bid shall result in the
disqualification of all bids, in which such Bidder is involved.

5.34 A Bidder that is under a declaration of ineligibility by KoPT, in
accordance with ITB Clause No.5.2, at the date of contract award shall be
disqualified.

Authority in signing the bid / offer
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5.5

5.6

5.4.1 In case the bid is submitted by a Proprietorship Firm, the same should
be signed either by the Proprietor or other person(s), holding a valid
power of attorney / authorisation from the proprietor, in connection
with this bidding process. The signature of such power of attorney
holder(s) / authorised person(s) should be attested by the proprietor. Such
power of attorney / authorisation should be uploaded along with
Techno-commercial Bid [Part I].

5.4.2 In case the bid is submitted by a Partnership Firm, the same should be
signed either by the partner(s), holding valid power of attorney from the
partners or other person(s), holding valid authorisation from such
power of attorney holder(s) , subject to approval of the partner(s) in the
matter of giving such authorization, in connection with this bid. The
signature of such power of attorney holder(s) / authorised person(s)
should be attested by the partners or power of attorney holder, as the
case may be. Such power of attorney / authorisation should be uploaded
along with Techno-commercial Bid [Part I].

5.4.3 In case the bid is submitted by a Limited Company, the same should be
signed by the person(s) holding valid power of attorney / authorisation,
executed in his / their favour ( in connection with this bid) and the
signature of such power of attorney holder(s) / authorised person(s)
should also be attested, in accordance with the constitution of the Limited
Company. Such power of attorney / authorisation should be uploaded
along with Techno-commercial Bid [Part I].

5.4.4  Such power of attorney holder(s) / authorised person(s) should put his
/ their signature identical with the attested one, in the relevant documents
submitted / uploaded, in connection with the instant bidding process
[including “Techno-commercial Bid”]. In case of putting different
signatures in different documents / offers, all such signatures should be
attested by the same person in line with the above.

CONTENTS OF BIDDING DOCUMENTS

Sections of Bidding Documents

55.1 The contents of the Bidding Documents as detailed at “TABLE OF
CONTENTS” should be read in conjunction with any addendum /
corrigendum issued in accordance with ITB Clause No. 5.7.

55.2 The Employer (KoPT) is not responsible for the completeness or
correctness of the bidding documents and their Addenda, if they were not
obtained directly from the source indicated in Notice Inviting e-Tender .

5.5.3 The bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Documents.  Failure to furnish all
information or documentation required by the Bidding Documents
[considering all addenda / corrigenda issued] may result in the rejection of
the bid.

Pre-Bid Meeting
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56.1

56.2

5.6.3

56.4

5.6.5

A prospective bidder requiring any clarification of the instant Bidding
Documents shall contact Sr. Dy. Manager (P&E), HDC, in writing, or
raise their enquiries during the Pre-bid meeting.

The prospective bidders are requested to submit their queries /
observations / suggestions / requests for clarification, in connection with
the instant Bidding Documents, in advance, to enable KoPT to prepare
response / clarifications and make pre-bid meeting meaningful.

As indicated in the Schedule Of Tender, pre-bid meeting will be
conducted off-line on behalf of HDC, KoPT. The purpose of this pre-bid
meeting will be to clarify issues and to answer questions on any matter (in
connection with the instant Bidding Documents only) that may be raised
at that stage.

Authorised representative(s) of the prospective bidders will be allowed to
attend the Pre-bid meeting, which will be held on the date, time & at the
venue stipulated in the Schedule Of Tender (SOT).

The designated representative(s), who will be deputed to attend the pre-
bid meeting, should submit their authorization in this regard. The
signature of such designated person(s) should be attested by the
authorized signatory of the prospective bidders. Otherwise, the designated
person should have to submit the proof of his identity through other
means.

The prospective bidders are advised to attend the pre-bid meeting.
However, non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

Unless otherwise notified, all the queries / observations / suggestions /
requests for clarification (related to the instant Bidding Documents
only) [including the queries / observations / suggestions / requests for
clarification raised during pre-bid meeting], received till the date of
pre-bid meeting, will be considered. KoPT’s response / clarifications
(including description of queries / observations / suggestions / requests for
clarifications, but without identifying its source), in this regard, will be
communicated to all the known prospective bidders (i.e. who would
attend pre-bid meeting or submit queries / observations / suggestions
or requested for clarification), in writing, well in advance to the last date
of submission of bids. The aforesaid queries / observations / suggestions
/ requests for clarification and KoPT’s response / clarifications will also
be hosted in the websites, as specified in the Notice Inviting e-Tender.

Any modification to the Bidding Documents, which may become
necessary as a result of the KoPT’s response / clarifications, so issued,
shall be made through the issue of an addendum / corrigendum, pursuant
to ITB.

The Bidder shall be deemed to have examined thoroughly the instant
Bidding Documents, in full, [considering all addenda / corrigenda issued
(if any)], visited the site & surroundings and to have obtained all
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5.6.6

necessary information in all the matters whatsoever that might
influence while carrying out the job as per the conditions of the instant
Bidding Documents [considering all addenda / corrigenda issued (if
any)] and to satisfy themselves to sufficiency of their bid, etc. If they shall
have any issue to be clarified, the same should be brought to the notice of
KoPT, in writing, as set out in ITB.

The bidders are advised to acquaint themselves with the job involved at
the site, like availability of labour, means of transport, communication
facilities, laws and bye laws in force from Government of West Bengal &
Government of India and other statutory bodies from time to time. The
Bidder shall be deemed to have examined and collected all necessary
information as to risk, contingencies and other circumstances, which may
be necessary for preparing the Bid.

Visiting the site shall be at the bidder’s own expense. Failure to visit to
site will no way relieve the Contractor (successful Bidder) of any of their
obligation in performing the work and liabilities & responsibilities
thereof, in accordance of the contract.

Necessary Gate Pass/Dock Entry Permit, for entering into the Dock area,
will be issued to the designated representative(s) of the prospective
bidders, on chargeable basis [as per the extant “Scale of Rates” of KoPT,
available at http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], to
visit the site, for the purpose of inspection only, on receipt of a formal
written request. The signature of such designated person(s) should be
attested by the authorized signatory of the prospective bidders. Otherwise,
the designated person(s) should have to submit proof of his/their identity
through other means.

However, during the pre-bid meeting, if the prospective bidders are
willing to enter into the dock area, they will be allowed through VIP Pass
of HDC free of cost.

Such prospective bidder will be fully responsible for any injury (whether
fatal or otherwise) to its designated representative(s), for any loss or
damage to property, or for any other loss, damage, costs and expenses
whatsoever caused, which, but for the granting of such permission, would
not have arisen.

The prospective bidder will be liable to indemnify KoPT against any loss
or damage to the property of KoPT or neighbouring property which may
be caused due to any act of prospective bidder or their designated
representative(s).

5.7  Amendment of Bidding Documents

571

At any time, prior to the last date for submission of bids, KoPT may, for
any reason whether at its own initiative or in response to the queries/
observations/suggestions/requests for clarification, amend and modify
the bidding documents by issuing Addenda/Corrigenda. Such
Addenda/Corrigenda will be hosted in the websites, as specified in the
Notice Inviting e-Tender.
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5.8

5.9

5.10

5.11

5.7.2 Any Addendum/Corrigendum, thus issued, shall be part of the bidding
documents and shall be communicated, in writing, to all the known
prospective bidders (i.e., who would attend Pre-bid Meeting or submit
queries / observations / suggestions or request for clarification), in
writing, well in advance to the last date of submission of bids.

5.7.3 To give prospective bidders reasonable time to take the Addendum /
Corrigendum into account in preparing their bids, KoPT may, at their
discretion, extend the last date for submission of the bids, prior to the
closing date & time of e-Tendering.

PREPARATION OF BIDS

Cost of bidding

The Bidder shall bear all costs associated with the preparation and submission of
their bid, and KoPT shall not be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process.

Language of Bid

The Bid, as well as all correspondence and documents relating to the bid,
exchanged by the Bidder and KoPT, shall be written in the English language only.
If the supporting documents and printed literature, that are part of the bid, are in
another language, they must be accompanied by an accurate translation of the
relevant passages in the English language, in which case, for purposes of
interpretation of the bid, such translation shall govern.

Documents comprising the Bid
5.10.1 The Bid shall comprise of the following :-
(@) Pre-qualification and Techno-commercial Bid:

The Pre-qualification & Techno-commercial Bid comprises all
documents [including the Bidding Forms (provided in these bidding
documents), duly filled in, signed and stamped] required to be
submitted as per the Notice Inviting e-Tender, Schedule of Tender
(SoT), Instructions To Bidders (ITB) and any other relevant
clause(s) of these bidding documents.

(b) Price Bid:

The Price Bid comprises the prices only and the same are to be
submitted electronically, through the website of MSTC Limited
only.

Form of Tender

The bidder shall have to submit (upload) the “FORM OF TENDER”. This form
must be completed without any alterations to its format, and no substitutes shall
be accepted. All blank spaces shall be filled in with the information requested.
Such duly filled in “FORM OF TENDER” should be uploaded.
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5.12

5.13

Price Schedule

5121

512.2

The Bidder shall quote their price on-line (through MSTC portal only)
as per the Price Schedule (Bill of Quantities) in the Price bid (Part-I1),
without any condition or deviation. Price indicated anywhere else, in any
other form or manner, will not be considered for evaluation of Price Bid.

The Bidder should submit (upload) the unpriced format [Bidding Form
VI : PRICE SCHEDULE], of the instant Bidding Documents, duly filled
in the GST rates at appropriate places and signed & stamped as token of
acceptance.

Bid Prices

5131

5.13.2

5.13.3

5134

5135

The prices are to be quoted by the Bidder through MSTC portal,
considering the work requirements, as detailed in Section VI (Technical
Specification) and other terms & conditions of the Bidding Documents
(considering all addenda / corrigenda issued).

Except where otherwise expressly provided, the contractor shall have to
provide all materials, labour, plant and other things necessary in
connection with the contract, although everything may not be fully
specified, and although there may be errors and omissions in the
specifications.

The prices and rates entered (electronically through MSTC Portal) as per
the Price Schedule (Bill of Quantities), in the Price bid (Part-11), by the
Bidder, shall include, inter alia, all costs and expenses involved in or
arising out of the following:

(@) Supply, delivery, inspection, transportation (including insurance),
handling, receipt and storage of all required materials [in line with
Technical Specification (Section VI)] and equipment at site.

(b) The provision, storage, transport, handling, use, distribution &
maintenance of all materials, equipment, machinery and tools,
including all costs, charges, dues, demurrage or other outlays
involved in transportation.

(c) The provisions & maintenance of all their staff & labour and their
payment, accommodation, transport, fares and other requirements.

(d) Allrequired first aid, welfare and safety requirements.

() Damage caused to the work and /or construction, plant, materials
and consumable stores caused by weather.

Tools, Tackles, lifting machineries, scaffolding, temporary lighting,
different vehicular transport etc. required for execution of the whole work
will have to be arranged by the Contractor, at their own risk, cost &
arrangement, which may be considered, while submitting their rates in the
offer.

Rates & amounts quoted by the bidders in the “PRICE SCHEDULE”,
include all incidental charges [excluding Goods and Services Tax (GST)],
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5.14

5.15

5.16

as applicable, and charges for packing, forwarding, loading, handling,
carrying to any lead, stacking, transportation, permits, overheads & profit,
etc. necessary for the complete services as described in this Bidding
Document.

GST, as applicable, shall be paid extra against proper invoice submitted
by the Contractor.

The contractor will be required to submit GST compliant invoice with all
required details and also be required to file timely and proper return so as
to enable KoPT to get due credit against GST paid.

In case of any failure on the above account, GST amount, even if paid by
KoPT, shall be recoverable from the Contractor.

5.13.6 All quoted rates will remain firm during the validity period of the bid /
offer, including any / all extension thereof, agreed by the bidder.

However, changas in statutory taxes & duties [other than GST] will be
adjusted (within the scheduled completion period), based on
documentary evidence.

5.13.7 The Bidder should clearly understand that they shall be strictly required
to conform to all terms & conditions of the instant Bidding Documents
[considering all addenda / corrigenda (if any) issued], as contained in each
of its clauses and plea of “Customs Prevailing” will not be, in any case,
admitted as excuse on their part, for infringing any of the terms &
conditions.

No request for change or variation in rates or terms & conditions of the
contract shall be entertained on the ground that the successful Bidder has
not understood the work envisaged in the instant contract.

Currencies of Bid
The Bidders should quote the prices in Indian Rupees (%) only.
Period of validity of bids

5.15.1 Bids shall remain valid for the period of 120 days after the bid submission
deadline date (considering extension thereof, if any) as prescribed in ITB.
A bid, valid for a shorter period, shall be rejected by KoPT, treating the
same as non-responsive.

5.15.2 In exceptional circumstances, prior to the expiration of the bid validity
period, KoPT may request the bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing.

A Bidder may refuse the request, without forfeiting their Earnest Money
Deposit (EMD). A Bidder granting the request shall not be required or
permitted to modify its bid, except when option to do the same has been
specifically granted by KoPT, in writing.

Earnest Money Deposit (EMD)
5.16.1 The intending bidders should deposit an amount specified in the Schedule
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5.16.2

5.16.3

5.16.4

5.16.5

of Tender (SoT), as Earnest Money Deposit (EMD), in accordance with
the procedure mentioned therein.

Failing to deposit the Earnest Money, in accordance with ITB, shall be
rejected by the Employer (KoPT), treating the same as non-responsive.

For exemption of EMD the bidder is required to upload the scanned copy
of the certificate from MSME / Micro & Small Enterprises (MSEs) / DIC
/ SSI / National Small Industries Corporation (NSIC) or any empowered
Central / State Govt. authority.

Refund of Earnest Money Deposit:

Earnest Money Deposit of the successful bidder shall be retained by
KoPT and Earnest Money Deposit of the unsuccessful bidders [including
the bidder(s) whose Price Bid would not be opened in line with ITB] shall
be refunded, without interest, within 2 (two) months from the date of
opening of Price Bids or on finalization/acceptance of tender, whichever
is earlier.

In case the bid of the successful bidder is found acceptable to KoPT and
contract is awarded with them, the Earnest Money Deposit of the
successful bidder (Contractor) shall be retained by KoPT till
submission of Performance Guarantee / Security Deposit (in
accordance with 1TB) and signing of the Contract Agreement by KoPT
and the Contractor (in accordance with 1TB), and shall be refunded
thereafter.

In case, the successful bid is not found acceptable to KoPT, Earnest
Money Deposit of the successful bidder shall be refunded after the
decision, in this regard, is finalized by KoPT.

No interest shall be payable on the account of Earnest Money Deposit in
any case.

Forfeiture of Earnest Money Deposit :
The EMD may be forfeited

(a) if a Bidder withdraws their offer within the validity period of the bid
/ offer; and / or, alters / amends any terms and / or condition and / or
quoted rate(s), within the validity period of the offer (excepting
when option to do the same has been specifically granted by Kolkata
Port Trust, Haldia Dock Complex in writing) making it unacceptable
to the Kolkata Port Trust, Haldia Dock Complex;

or,

(b) if the successful bidder,

i)  fails to submit the Performance Guarantee / Security Deposit
(as per SCC) for the specified sum and in the specified form,
within the stipulated time;

and / or,
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5.17

5.18

i)  fails to carry out the work or to perform / observe any of the
conditions of the contract,

For the purpose of this provision, the validity period (of the bid / offer)
shall include any / all extension thereof, agreed by the Bidder in writing.
KoPT shall also be at liberty to deduct any of their dues from Earnest
Money. It should be however be clearly understood that in case of any
default in any terms and or condition of the contract after placement of
order but before submission of Performance Guarantee / Security Deposit
(as per SCC), the same shall be dealt with in accordance with the relevant
provisions of contract, including forfeiture of Earnest Money.

SUBMISSION OF BIDS AND OPENING OF BIDS (EXCEPT PRICE BID)

Submission of bids

5171

517.2

5.17.3

5174

5175

5.17.6

Bidders shall have to submit their bids [both Pre-qualification &
Techno-commercial Bid and Price Bid] on-line through MSTC portal
only.

The Bidder should submit (upload) the scanned copies of all the relevant
and required documents, statements, filled up formats, certificates, etc. [in
accordance with ITB], in the aforesaid portal, in support of their Pr-
qualification Criteria and Techno-commercial Bid.

Before scanning the aforesaid documents, all pages are to be signed by a
person duly authorised to sign on behalf of the bidder, pursuant to ITB,
and are to be embossed with their official seal, owing responsibility for
their correctness / authenticity. All pages of the aforesaid documents
should be serially marked.

Any inter-lineation, erasures, or overwriting, in the aforesaid scanned &
uploaded documents, shall be valid only if they are signed by the aforesaid
authorised person.

The Bidder will have to produce the original documents or any additional
documents, if asked for, to satisfy Haldia Dock Complex, Kolkata Port
Trust.

The Price Bid comprised the prices only and the same are to be submitted
electronically, through the website of MSTC Ltd. only. No hardcopy of
priced “Price Schedule” is required to be uploaded.

Techno-commercial offer

5181

5.18.2

No techno-commercial deviation and variation will be considered by
KoPT, except where the Techno-commercial terms and conditions, will be
found as impossible and irrelevant to the bidder.

If the Bidder deliberately gives wrong information or conceals any
information / fact in their bid, which shall be favourable for acceptance of
their bid, fraudulently, then the right to reject such bid at any stage of
execution, without any financial liability, is reserved by KoPT.
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5.19

5.20

521

5.22

5.23

5.24

Priced offer

The Bidder should quote the offered rate appropriately in the PRICE BID,

electronically, through the website of MSTC Ltd. only. Price indicated anywhere

else, in any other form or manner, would not be considered for evaluation of Price

Bid.

Deadline for submission of bids

5.20.1 Bids must be submitted within the closing date & time indicated in the
Schedule Of Tender (SOT).

5.20.2 KOoPT may, at its discretion, extend the deadline for the submission of
bids, prior to the closing date & time of e-Tendering, by amending the
Bidding Documents, in accordance with 1TB, in which case all rights and
obligations of KoPT and bidders previously subject to the deadline shall
thereafter be subject to the deadline as extended.

Late Bids

This e-Procurement System would not allow any late submission of bid, after the
closing date & time, as per the Schedule Of Tender (SOT) or extension, if any.

Withdrawal of bids

5.22.1 A Bidder may withdraw, substitute, or modify their bid on the e-
Procurement System, before the closing date and time specified, but not
beyond.

5.22.2 No bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of bids and the expiration of the
period of bid validity specified by the bidder on the “FORM OF
TENDER [for Techno-commercial (un-priced) Bid].” or any extension
thereof. Modification / Withdrawal of the bid sent through any other
means shall not be considered by KoPT.

5.22.3 Withdrawal of bid during the interval between such closing time on due
date and expiring of the bid validity period, may result in forfeiture of
EMD in accordance with ITB.

Bid opening [except Price Bid]

5.23.1 The bids [except Price Bids], will be opened at the date & time, indicated
in the Schedule Of Tender (SOT).

5.23.2 The on-line bid-opening event may be viewed by the bidders at their
remote end, by logging on to the e-Procurement System. A copy of the
bid opening record shall be made available on the e-Procurement System.

EVALUATION OF BIDS
Confidentiality

5.24.1 Information relating to the evaluation of bids and recommendation of
contract award shall not be disclosed to bidders or any other persons not
officially concerned with such process until publication of the contract
award.
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5.25

5.26

5.27

5.24.2 Any attempt by a Bidder to influence KoPT in the examination,
evaluation and comparison of the bids, or contract award decisions may
result in the rejection of their bid and forfeiture of EMD.

5.24.3 Notwithstanding ITB Clause No. 5.24.2, from the time of bid opening to
the time of contract award, if any Bidder wishes to contact KoPT on any
matter related to the bidding process, they should do so in writing.

Clarification of bids

To assist in examination, evaluation & comparison of the bids and qualification of
the bidders, the Employer (KoPT) may, at their discretion, ask any bidder for a
clarification of their bid. The Employer (KoPT) may also ask any bidder to
withdraw any terms/conditions mentioned by them in their offer, which are not in
conformity with the terms & conditions specified in the bidding documents. In case
any bidder fails to submit required clarification within the time stipulated by the
Employer (KoPT), in this regard, the tender would be processed in absence of the
clarifications, which may result in disqualification of the corresponding bidder for
the instant tender. Any clarification submitted by a bidder, which is not in response
to a request by the Employer (KoPT), shall not be considered. The Employer’s
(KoPT’s) request for clarification and the response shall be in writing.

No change in the prices or substance of the bid shall be sought, offered or
permitted, nor will the bidder be permitted to withdraw their bid before expiry of
the validity period of the bid.

Deviations, reservations and omissions
During the evaluation of bids, the following definitions apply:

(@) “Deviation” is a departure from the requirements specified in the
bidding documents ;

(b) “Reservation” is the setting of limiting conditions or withholding
from complete acceptance of the requirements specified in the
bidding documents ; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the bidding documents.

Responsiveness of bids

5.27.1 Responsiveness of a bid would be determined on the basis of the contents
of the bid itself, and clarification(s) in accordance with ITB.

5.27.2 A substantially responsive bid is one that meets the requirements of the
Bidding Documents without material deviation, reservation, or omission.
A material deviation, reservation, or omission is one that,

(@) ifaccepted, would

i) affect in any substantial way the scope, quality, or
performance of the work specified in the Contract; or

i) limit in any substantial way, inconsistent with the Bidding
Documents, KoPT’s rights or the bidder’s obligations under
the proposed contract; or
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5.28

5.29

5.27.3

5274

(b) if rectified, would unfairly affect the competitive position of other
bidders presenting substantially responsive bids.

Bidders shall not contain the following information / conditions to

consider them responsive :

(@) Either direct or indirect reference leading to reveal the prices of the
bids in the Techno-commercial offers;

(b) Adjustable prices, other than the provisions stated in ITB.

If a bid is not substantially responsive to the requirements of the bidding

documents, it shall be rejected by KoPT and may not subsequently be

made responsive by the bidder, by correction of the material deviation,

reservation, or omission.

Nonconformities, errors and omissions

5281

5282

5.28.3

During examination, evaluation & comparison of the bids and
qualification of the bidders, the Employer (KoPT) may, at their discretion,
ask any bidder for submitting any document(s) [in case of shortfall in
required documents (relating to capacity or otherwise)]. In case any bidder
fails to submit required documents within the time stipulated by the
Employer (KoPT), in this regard, the tender would be processed in
absence of the documents, which may result in disqualification of the
corresponding bidder for the instant tender.

Any document submitted by a bidder, which is not in response to a
request by the Employer (KoPT), shall not be considered. The Employer’s
(KoPT’s) request for submission of further document(s) shall be in
writing.

KoPT shall examine the bids [including the further documents /
clarifictions received in accordance with ITB] to confirm that all
documents requested in ITB have been provided and to determine the
completeness of each document submitted.

Provided that a bid is substantially responsive, KoPT may waive any
nonconformities or omissions in the bid that do not constitute a material
deviation.

Examination of Pre-qualification Criteria

5291

5.29.2

5293

At first, the contents of the documents, submitted in support of the Pre-
qualification Criteria [including the further documents / clarifications
received in accordance with 1TB] will be scrutinized and evaluated.

KoPT may, at their discretion, seek any other detail(s)/document(s), in
subsequent course, to ascertain and get confirmed about the competence
of the bidder. In case any bidder fails to submit required
detail(s)/document(s) within the time stipulated by the Employer (KoPT),
in this regard, the tender would be processed in absence of the documents,
which may result in disqualification of the corresponding bidder for the
instant tender. While evaluating Pre-qualification Criteria, regard would
be paid to National Defence and Security considerations of the Indian
Government.

In case it is found that the Pre-qualification Criteria has not been fulfilled
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5.30

5.31

5.32

5.33

by the bidder or otherwise their participation has not been found
acceptable to KoPT, the respective bid will be treated as non-responsive
and “Price Bid” of the respective Bidder will not be considered further.

Examination of Techno-commercial offer

5.30.1 After scrutiny of the Pre-qualification Criteria, Techno-commercial
Bids of the Pre-qualified bidders [as indicated above] will be scrutinized
& evaluated.

5.30.2 KOoPT shall examine the bid to confirm that all terms and conditions
specified in the Technical Specification (Section VI), GCC (Section
VII1) and SCC (Section VI1II) have been accepted by the bidder without
any material deviation or reservation or omission.

5.30.3 If on examination of the “Techno-commercial Bid” of pre-qualified
bidders, it is found that they have not accepted all Techno-commercial
terms & conditions of the Bidding Documents [considering all addenda /
corrigenda, issued], “Price Bid” part of such bidder(s) will not be opened.
“Price Bid” part of other bidder(s) will be opened subsequently as per
procedure. Decision of KoPT on this matter shall be final.

Opening of Price Bid

PRICE BIDs of the bidders, who qualifies in the “Pre-qualification & Techno-
commercial Bid”, will be opened on a later date, upon due intimation to the
concerned bidders at their address furnished by them in their bid.

The on-line price-bid opening event may be viewed by the bidders at their remote
end, by logging on to the e-Procurement System. A copy of the price-bid opening
record shall be made available on the e-Procurement System

Comparison & Evaluation of Price-Bid and selection of Successful Bidder

5.32.1 While evaluating the Price Bids, the Price quoted by the Bidders against
all items of the Price Schedule shall be taken into account and the
TOTAL PRICE, which would be arrived at, by adding quoted prices of
all items of the Price Schedule, will be considered for evaluation.
Selection of the successful bidder will be made on the basis of the lowest
“TOTAL PRICE” thus arrived.

5.32.2 Incase it is found that the quoted “TOTAL PRICE” is same for two or
more bidders and their bids become the lowest, the respective bidders will
be given chance to submit their fresh Price Bid, subject to the condition
that the fresh rate so quoted must be less than the rate quoted by the
respective bidders earlier. Selection of the successful bidder will be made
on the basis of the revised lowest “TOTAL PRICE” thus obtained.

KoPT’s right to accept any bid and to reject any or all bids

5.33.1 KOoPT reserves the right to accept or reject any bid, and to annul the
bidding process and reject all bids at any time prior to contract award,
without thereby incurring any liability to Bidders.
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5.34

5.35

5.36

AWARD OF CONTRACT

Subject to ITB Clause No. 5.33.1, KoPT shall award the contract to the Bidder
whose offer has been determined to be the lowest evaluated bid [as per ITB Clause
No. 5.32] and is substantially responsive to the Bidding Documents.

Notification of award

Prior to the expiration of the period of bid validity or extended validity in
accordance with 1TB, KoPT shall notify the Successful Bidder, in writing, that
their bid has been accepted. The notification letter (hereinafter called the “Letter of
Acceptance”) will be treated as “Order Letter” and will constitute the formation
of the contract. Such order letter shall specify the “Contract Price” in line with
SCC Clause No. 11.1.4 a).

Signing of contract agreement

5.36.1 After placement of order, contract agreement [as per the form furnished
in Section- XI] should be executed between Kolkata Port Trust and the
Contractor (Successful Bidder). In this respect, within a week of receipt
of intimation regarding acceptance of their bid, the successful bidder shall
have to submit, at their cost, required Stamp Paper [Non-judicial Stamp
Paper of worth not less than £ 50.00] & dummy papers (for three sets).

Immediately after receipt of the above papers & documents, KoPT will
send three sets of contract agreement form [one set printed on Stamp
Paper & dummy papers and two sets printed on dummy papers],
photocopy of one set of documentary transactions between them and
KoPT (till finalisation & award of the Contract) and Contract
Documents [incorporating all accepted changes and addenda / corrigenda
issued, if any], duly signed by the representative of KoPT at appropriate
places on each pages.

Within a week, thereafter, the Contractor (Successful Bidder) shall have
to return Contract Agreement forms (three sets) [after affixing their
common seal], the set of documentary transactions and Contract
Documents, duly signed by them at appropriate places on each page.

5.36.2 The contract agreement form & Contract Documents should be signed
by the authorized persons of the Contractor, authorized in this respect.

5.36.3 After receipt of the contract agreement forms (three sets), duly signed
by authorised person of KoPT & authorized person of the Contractor
(Successful Bidder), the same shall be kept under KoPT’s custody, after
affixing the Common Seal of KoPT.

One copy of such executed contract agreement (on dummy paper),
along with one photocopy of signed documentary transactions and
Contract Documents will be handed over to the Contractor for their
record & future reference.

5.36.4 Total process of executing contract agreement should be completed within
28 days of issuance of “Letter of Acceptance” by KoPT. Until such
contract agreement is executed, the other documents referred to the
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5.37

definition of the term “Contract” [GCC Clause], shall collectively be the
contract.

Performance Guarantee / Security Deposit

5371

537.2

537.3

5374

Within twenty-eight (28) days of issuance of “Letter of Acceptance” by
KoPT, the Successful Bidder shall provide the Performance Bank
Guarantee in accordance with the Special Conditions of Contract,
using the form furnished in Section XI.

Failure of the successful bidder to submit the above-mentioned Bank
Guarantee for Performance Guarantee / Security Deposit or sign the
contract agreement shall constitute sufficient grounds for the annulment
of the award and forfeiture of the EMD in accordance with ITB.

All costs, charges & expenses, including Stamp Duty, shall be borne by
the Successful Bidder.

No interest / charge, of whatsoever nature, shall be paid by KoPT on the
amount of Performance Guarantee / Security Deposit, held by them (as
per SCC) at any stage.
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SECTION - VI
SCOPE OF WORK & TECHNICAL SPECIFICATION

Scope of work

6.1

6.2

Scope of Supply & Work includes all design , manufacturing, engineering &
procurement , supply & delivery of equipment and materials, testing at
manufacturers  works, inspection,  services, installation, erection, testing and
commissioning of PLC based automation system for operation, monitoring &
adjustment of buoyancy of Inner & Outer caisson gate, equalization of water level at
both sides of inner & outer caisson gate , operation control of Radial gates / valves and
monitoring & control of caisson gate movement at Lock Entrance Section under P&E
Division, Haldia Dock Complex, Kolkata Port Trust .
The “Scope of Work™ includes supply, delivery, erection / installation, testing &
commissioning of following items:

a) PLC based control Station at each Radial Gate Controlling point.

b) Wireless communication Interface between Non-working zone to
Working zone.

c) Touch Panel based HMI for each control station.

d) SCADA or PC BASED VISUALIZATION & CONTROLLING
SOFTWARE System for centralized monitoring & Control with limited
access control provision at centralized location/administrative office
provided by HDC authority.

e) VFD for SWAS motor operation for caisson gate speed control.

f) VFD for Radial Gate operation control.

g) Electrical Control Panel with necessary Hardware for accommodating
the PLC, VFD & HMI.

h) Level Sensor for Open Channel Water level measurement.

i) Level Sensor for UST tank level measurement.

J) Pressure transmitter for hydraulic pressure monitoring for Caisson Gate
hydraulic system.

k) Motorized Control Valve with electrical actuator for water line for UST
Tank filling.

I) CCTV Camera for Operation monitoring.

m) Ethernet cables, communication cable.

n) 12 core Fiber Optic cable for PLC Panel interconnectivity & PLC to
SCADA or PC BASED VISUALIZATION & CONTROLLING
SOFTWARE communication

0) Outdoor type 100 A Distribution Board, including foundation.

p) 3.5C X 150, 1.1 kV grade, XLPE insulated, Aluminium Conductor,
armoured cable, including laying.

q) 2.5C X 1.5mm? 1.1KkV grade, flexible screen copper cable, including
laying.

r) Gl Strip of size 25 mm X 3 mm, including laying, for earthing
connection.
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6.3 Maintenance Work During Warranty Period and Comprehensive annual
maintenance contract (CAMC) Period

i. After successful installation by the Contractor and accepted by HDC,
annual maintenance shall be carried out by the contractor for the
warranty period and a period of five years after expiry of warranty
period.

ii. The annual maintenance work is comprehensive in nature, therefore,
all the repairing and maintenance cost including spares to be borne by
the Contractor.

iii. The contractor shall submit the maintenance schedule to HDC for
approval based on HDC’s recommendation to carry out the
maintenance work during CAMC period.

iv. Maintaining the maintenance record in Log book.

V. The contractor shall arrange training to the technical persons (20
heads) of HDC for operation of PLC based automation system for 7
days.

Vi. The Bidder shall complete the preventive maintenance activity every

month and shall record in register with signature of appropriate
authority of HDC.

Vii. During warranty and comprehensive maintenance contract period, the
contractor shall provide at least 01 (one) technical personnel who will
be stationed at HDC to take care of the entire system so that
uninterrupted operation is carried out. He will be responsible for
supply of maintenance spares and consumables during the entire
period and he will also assists in operation as per the direction of
representative of HDC

viii.  Payment shall be made on quarterly basis during CAMC period. The
contractor shall submit the availability records and also maintenance
report with the bills.

iX. The contractor shall provide the contact details, mobile no. E mail,
Fax No. of deputed person for this Job.
X. The contractor shall maintain 100% availability of PLC based

automation system for operation. Otherwise Rs. 50,000 per hour for
non-functioning of system due to failure subject to maximum the
amount kept as Performance Bank Guarantee shall be deducted
during the comprehensive maintenance and warranty period till re-
instating of the defective part of the system.

6.4 The system architecture should be done considering the following information.

a) PLC control station panels are to be placed in the Working area consisting of
one (1) control station for each radial gate control point for both Working &
Non-working zone of the lock gate.

b) Each control station must be connected with the SCADA or PC BASED
VISUALIZATION & CONTROLLING SOFTWARE and Non-working zone
stations must be connected with each other for redundancy.

c) The Working zone stations must be connected with the SCADA or PC BASED
VISUALIZATION & CONTROLLING SOFTWARE.

d) The SCADA/PC BASED VISUALIZATION & CONTROLLING SOFTWARE
station should be installed in local administrative building near to the Lock
gates.

e) Non-working & Working zone control stations should communicate on wireless
basis.
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6.5

6.6

6.7

The “Scope of Work™ also includes following work :

a)

b)

c)
d)
e)

f)
9)

h)

i)

Detailed logical programming of PLC for the Radial gate operation &
Monitoring, Caisson gate buoyancy adjustment & level balancing with
operation interlock.

Detailed design of SCADA/PC BASED VISUALIZATION &
CONTROLLING SOFTWARE for centralised monitoring & control of gate
operation.

Commissioning of PLC, VFD, Transmitters, CCTV camera & SCADA or
VISUALIZATION SYSTEM

Establishing wireless communication between non-working side control stations
with working side control stations.

Control & monitoring of Caisson gate equipment from local & central
controlling stations.

Level signal from the cooling water reservoir.

Laying of Fibre Optic cable, Power cable & Signal cable to commission the said
automation system as necessary to be done at site as per guidelines of HDC
authority.

Installation of new distribution boards, connection of the existing cables &
wires to the connectors of the distribution boards, changing the connector wires,
etc.

Excavation of cable trenches if required for laying directly buried cables in
underground Civil structure for distribution boards.

All the materials required for the aforesaid work are to be supplied as per the “Technical
Specification”, specified hereinafter with the supporting documents necessary.

a)

b)

Materials required for the instant work and different specifications related to the
instant work should be as per latest Indian Standard (IS) [issued by Bureau of
Indian Standard] / latest International Standard issued by International
Electrotechnical Commission (IEC), as applicable, if not specified otherwise.

The PLC, HMI, VFD & SCADA or PC BASED VISUALIZATION &
CONTROLLING SOFTWARE must be of the same make and necessary
documents to be submitted in support of that.

Valid authorisation certificate from manufacturer/principal to be provided if the
bidder is not the manufacturer or the principal of PLC, HMI, VFD & the
Visualization Software/SCADA.

The cable laying work is to be carried out by an Electrical Contractor, holding a valid
licence [issued by the competent authority (in line with The Indian Electricity Rules,
1956)] in this behalf.

The work is to be executed at site, under direct supervision of a person holding a valid
certificate of competency [at least for Underground Cable up to 1100 V] issued or
recognised by the competent authority (in line with The Indian Electricity Rules, 1956).
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6.8

Contractor’s personnel with respect to physical execution of the contract at site level:

The Contractor may authorise their personnel for the activities in connection with
execution of the contract, at site level. Signature of such persons should be attested
by an authorized official / representative [as indicated in GCC] of the Contractor.

B. TECHNICAL SPECIFICATION

6.9

6.10

Programable logic controller (PLC)

a)

b)

c)
d)

)
K)
1)

Both of PLC hardware & software should conform to IEC 61131 international
standard.

PLC should have minimum I/O handling capacity of 8000 1/O s

PLC should have minimum logic handling capacity of 48K steps.

PLC I/O refresh time & Program scan time should be less than or equal to one
(1) milli second.

PLC CPU must be comprised of 32-bit RISC processor.

Any 3rd party/customised CPU are not acceptable.

The PLC CPU should be comprised of Built in USB interface.

The PLC CPU should be comprised of Built in Compact Flash memory slot.
The PLC CPU should facilitate control and information with enhanced data
processing function using mass memory storage and built-in Ethernet
functionality.

The PLC must have provision for Hot swappable 1/0 modules.

The PLC should be comprised of feature for RF Antenna/ Wi-Fi interface

Multi CPU feature for n:1 redundancy should be available within the CPU for
future provisions without the need to change the existing CPU.

m) The PLC should be comprised of Necessary certificates for marine application.

HMI (Touch based Human Machine Interface)

The HMI touch screen [Comprises of marine classification standards [ABS, LR, NK,
DNV] with IP 66 front case protection, with withstanding capacity of ambient
temperature of 50°C & ambient humidity of 85 % RH minimum with certified to
withstand up-to contamination zone 2. Must be considered for each PLC station for
local monitoring or control option.

a)
b)
c)
d)
e)
f)

9)

The HMI should be comprised with adjustable dimmer functions with more
than 100 levels of brightness to suit all type of surrounding light for operator as
it is an open-air location.

The HMI screen should not be less than 10 inch.

The Hardware should be comprised of up to 3 Channels Serial Ports, up to 1
Channel Wired LAN & built in memory card slot.

The Hardware should be suitable & having the provision for direct connectivity
of External buzzer & CCTV camera.

The Hardware & Screens should be compatible with vertical panel placement &
display option for design at least 4 times bigger than screen size for monitoring.
The HMI must have built in feature for both screen design upload & download
for future modification & changes.

There must be feature for accessing, monitoring and changing the HMI screens,
from the main/central control desk.
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h)
i)
)
K)

The Hardware should be comprising of features like Alarm, Data logging,
Trending & Data storage with external/internal storage.

It should have in built logical programming area and should be able to retain
process values even if there is a loss of power or communication or both.

The HMI must have option for remote connectivity through PC or Android
mobile to control and / or monitor the process.

The HMI memory should be expandable with external memory cards.

6.11 Variable Frequency Drives (VED)/Inverter

a)

b)

d)
e)

The Variable Frequency Drives (VFD) [Comprising Special Non Conformal
Anti-salt coating on the drives for Saline atmosphere, dedicatedly for marine
operations with Multifunction keypad & Built-in brake circuits as standard]
should be considered for each radial gate operation.

The VFD must have special anti-saline coated PCB with SS screw suitable for
marine applications

The VFD should be comprised of Overload Capacity of at least 150% for 1min
& 200% for 3 sec.

The maximum output frequency should be 500Hz.

The VFD should have comprising of minimum 7 DI, 4 DO, 2 Relay Output, 2
Analog input, 2 Analog output with feature to accept pulse train as input.

The VFD should be comprised of Starting torque handling capacity of 200 %
with accuracy of +/- 3%.

The IGBTs of the VFD and the VFD as a unit should be from the same
manufacturer.

The VFD should be comprised of Standard ambient temperature of 50 Deg.
without derating.

The VFD should be accessible through software provided by manufacturer for
VFD programming, monitoring & maintenance.

The VFD must have feature for customisable logical and mathematical
programs as built in.

The VFD must have efficient component specific (e.g VFD Fan, Capacitor)
fault detection alarm function for both preventive & breakdown maintenance
The VFD should be SIL2 or SIL3 certified.

The VFD must have built in STO feature.

The VFD should have option for direct connectivity of encoder without
additional hardware.

The display unit of the VFD should be able to store at least 2 different program
backups irrespective of VFD rating including the motor tuning parameters.

6.12 SCADA or PC BASED VISUALIZATION & CONTROLLING SOFTWARE

The central SCADA/PC BASED VISUALIZATION & CONTROLLING SOFTWARE
should be located in the local administrative building for centralised control &
monitoring

a)

b)
c)

d)

e)

The system must have dual display feature option built in with upper desk for
monitoring & lower desk for control.

The system should have the feature for multilayer user access control.

There must not have any licensing limitation on TAGs for future TAG
expansion.

The system should have the feature for incorporating different makes of
controller without any additional software.

The system should have option for a varied range of part library with simulator
and emulator function.
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f)

9)
h)

i)

The system be comprised with Real time Process Data & Alarm Data logging
facility and default option for customizable reporting.

The system be migratable if there is a need for hardware change in the future.
The system be downward and upward compatible with the version of Windows.
The system be able to prepare a global memory list for the connectivity of PLC.

6.13 Level & Pressure sensing equipment

The level transmitters should be considered as following.

a)
b)

9)

Each UST tank water level measurement should be accomplished with insertion
type level sensor connected with local PLC station.

The Power supply for the Level sensing units should be within the range of

10 - 32VvDC.

The output signal from the Level sensing should be in current rated 4-20 mA.
Insertion type level sensor should have accuracy as high as +0.2 % with floating
cell capacitance technology.

The detector for the Insertion type level sensor should be IP 68 with diaphragm
material of SUS 313L.

The Insertion sensor should be having capacity for overpressure of 2 times of
the measuring range.

Open Channel (River, Basin, Lock) water level must be measured with
Ultrasonic type level sensors.

The pressure transmitter should be considered as following.

a)

b)
c)

d)
e)

The system should comply certifications like

SIL 2, IEC61508, IEC61511,ATEX.

The system should have protection class of IP 67.

The system technology should be capacitance based with accuracy level of at
least 0.065%.

Turn down ratio for the system should be 100:1.

Stability of the transmitter should not be less than +0.1% for at least 10 years.

6.14 Electric Control Panel (PLC control stations)

a)
b)

c)

The control panel should be made of SS 316 & must comprised at least IP 54
standard & suitable for outdoor location with glass door protection.

The Control panel should comprise of necessary hardware for accommodation
of the automation system.

Adequate measures should be there for necessary panel equipment protection

6.15 1.1 kV grade, Cross Linked Polyethylene (XLPE) Cable :

The cables should be generally compliance with 1S 7098 (Part-2) [with latest

amendment, if any] with following specifications:

a)
b)
c)
d)
e)

Size: 3.5 C X 150 mn?’.

Conductor materials: Aluminium.

Shape: Stranded Compacted Shaped.

Insulation: Cross Linked Polyethylene (XLPE).
Armouring: Single layer, Galvanised steel flat strip
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c. System overview

6.16

6.16.1 Open Channel Level measurement

Currently water levelling happens through RG valves through gravity
and there is no level measurement system installed. Level
measurement of both side of the gates are to be done with level
transmitter and sent to PLC & Central Visualisation system for further
processing. 3 level transmitters are to be required to measure the level
of the river, the barrel and the basin. 2 acoustic annunciators required
to be installed for giving sound alarm when levelling is completed.

6.16.2 Radial gates/ valves

There are total 8 nos. of radial gates installed, 04 nos. per Caisson gate
and all are operated by slip ring induction motor. Out of those 1,
3,9,11 nos. of gates are installed at the non-working side from where
no cabling can be done to transmit the data of the radial gates to the
PLC and 2,4,10,12 nos. of gates are installed at the working side of
caisson gates. Each radial gate has an open LS, close LS, open over-
travel LS, close over-travel LS, signal and speed control. All of these
operation data have to be transmitted to PLC and operating command
for valves has to be transmitted back to the radial gates. Wireless
communication to be considered for radial gates installed at the non-
working side. Total 06 nos. CCTVs to be installed to inspect the
operation of all radial gates by which manpower will not be required at
every point for each operation of Radial gates / valves.

6.16.3 Caisson gate weight adjustment:

Weight of the gates is required to be kept optimum to facilitate smooth
movement of the gates in and out of the working area. This is done
with respective to the tide conditions. Also, during gate movements,
the weight of the forward part (in movement direction) of the gate is
kept slightly lower (approx. 6 inches) than the rear part of the gate.
Whenever the water level changes outside the barrel i.e. at river,
different bouncy forces act on the gate which in turn changes the
effective weight of the gate. To counter this, water is filled in or
pumped out of two ballast tanks present inside the gate. Water is filled
in by manual opening two 3-inch manual valves/gate, which needed to
be automated and operation to be carried out from Local Control
station. Provision for manual operation should also be given. Currently
sounding of various tanks inside the caisson gate is being manually
measured using an iron stick.

2 nos. of level transmitter for each Caisson gate is required to measure
the level of each tank & the level data to be transmitted to the local
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PLC & HMI & the Central Visualisation & Control System.

Water is pumped out from the tanks by two 10HP SU pumps, that is
also to be automated and operation will be carried out from local
control station as well as the Central Visualisation & Control
System.

Power and control signals for all these instruments are carried through
movable wired system or wireless system as these instruments and
actuators are mounted on the moving Caisson gates.

6.16.4 Caisson gate horizontal movement

Each gate is pushed out from camber to barrel and pulled in from
barrel to using a Hydraulic drive system. The pressure of the HU
system is monitored with a pressure gauge. The hydraulic pumps are
of variable displacement piston type. Displacement for the pump being
electrically controlled by means of a gear reduced electric motor, to
vary the swash plate angle with the help of internal limit switches
fitted at suitable position and so predetermine the amount of oil
required for a particular speed of hydraulic motors.

The speed of the gate is controlled by a SWASH motor and position
feedback is taken from two limit switches installed on the track.
Pressure transmitter for each gate (0-200 kg/cm2) is required to
transmit the data to central SCADA/VISUALIZATION SYSTEM.
VFD for each gate to be installed for smooth ramping functions of the
SWASH motor & the feedback will be taken in to central
SCADA/VISUALIZATION SYSTEM

All Caisson gate limit switches signals are to be taken to PLC &
SCADA/VISUALIZATION SYSTEM

6.16.5 SCADA/PC BASED VISUALIZATION & CONTROLLING
SOFTWARE

Continuous monitoring of all instrument data, commands, along with
interlock and permissions from various operators are to be displayed in

SCADA/VISUALIZATION  SYSTEM. SCADA/PC  BASED
VISUALIZATION & CONTROLLING SOFTWARE with a suitable
PC should be considered in the central control room provided by HDC
authority remote operation & Monitoring. 1 (one) monitor to be
considered to display CCTV feeds in central control room.

6.16.6 CCTV networking

For Continuous monitoring of radial valve operation & operating
panels, one camera of dome type with 10X optical zoom with night
vision per radial valve. Therefore, total 6 nos. CCTV camera will be
installed near valves to monitor its operation.
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6.17.

6.18.

6.16.7 Motorised actuator for 3inch valve operation

The existing manual operated 3 inches valves are to be replaced by
motorised actuator type. The selection of electrical actuator to be
selected as per existing valve working pressure 150 PSI Non- rising
spindle, operated 415 V50 Hz. There are two electrical actuators are
required to be installed per gate. Therefore, total required 4Nos.
actuators.

As per nature of operation this will be on & off type. The feedback of
motorised actuator to be synchronised with SCADA/PC BASED
VISUALIZATION & CONTROLLING SOFTWARE operation

1.1 KV grade, 2.5 Core, 1.5 sg mm 1.1KVgrade copper screen flexible control
cables:

e Supply, laying and connecting 2.5 Core, 1.5 sqg mm 1.1KVgrade copper
screen flexible control cables for inter connection with PLC to field
instrument for control cabling including glands and both end termination
using suitable copper lugs with suitable marking ferrules complete. The
marking of ferrules should be made as per the direction of representative of
HDC.

Laying of 1.1 kV grade, XLPE Cable:

a)

b)

d)

Laying of cables is to be executed by a Cable Jointer [holding a valid permit for 1.1
kV grade cable laying and jointing, issued or recognised by the competent authority
(in line with The Indian Electricity Rules, 1956)], under direct supervision of the
Contractor’s Engineer(s) / Supervisor(s) [holding a valid certificate of competency
for (at least for Underground Cable up to 1100 V), issued or recognised by the
competent authority (in line with The Indian Electricity Rules, 1956)].

Before laying of Cables, cable routes should be checked properly to avoid
interference with the existing cables, structures, heat sources, drains, pipelines, etc.,
as far as possible and minor adjustments to be done to suit the field conditions,
wherever deemed necessary, without any extra cost. Considering above, cable routes
should be carefully measured to ascertain the exact requirement of cable for a
particular feeder. Sufficient lengths to be kept for the final connections of the cables
to the terminal of the equipment.

Cable should be handled carefully during installation, to prevent mechanical injury to
the cables. During laying of cables, Cable Drum, Lifting Jacks, sufficient numbers of
Cable Rollers and other materials, as necessary, must be used to avoid any
mechanical injury to the cables.

Directly buried cables should be laid in underground Cable Trenches to be excavated
by the Contractor subject to non-availability/non-accessibility of space in existing
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9)

h)

)

K)

cable trenches. Width of the Cable Trench should be such that all cables shall be
correctly spaced and arranged. The 1.1 kV grade cables should be laid in trenches at
a depth of 0.75 m.

Before cables are placed, the bottom of the trenches should be filled with a layer
(approx. 100 mm) of sand at the bottom of the trench, duly levelled. After laying of
the cable on the sand bed bricks should be placed at both sides of the cable. The
cable inside the brick walls to be covered with sand at the bottom of the trench, up to
the height of wall. Bricks should also be used as protective top covering and to be
placed on the top of the protective brick walls. Rest of the trench should be re-filled
with soil, rammed and levelled.

The bricks, to be used for protective top covering & side wall, should be of class
designation 10.0 (as per latest version of IS: 1077, 1992). Dimensions [non-modular
size (230 mm. x 110 mm. x 70 mm)] and tolerances of the bricks should be as per
latest version of IS: 1077, 1992.

When cables pass through foundation walls, or other underground structures, if
necessary, ducts or opening shall have to be provided, by the Contractor. However,
shall it become necessary to cut holes in the existing foundations or structures, the
contractor should obtain approval from engineer/ engineers representative of HDC,
before cutting is done. Cutting, if necessary and mending good of any cut portion
should be done by contractor at his cost and risk.

Cables should be handled carefully during installation to prevent mechanical injury
to the cables. During laying of cables, Cable Drum Lifting Jacks, sufficient number
of Cable Rollers and other materials, etc. as necessary, must be used to avoid any
mechanical injury to the cables. Ends of cables leaving trenches should be coiled and
provided with a protective pipe or cover, until such times, the final terminations to
the equipment are completed.

After laying of the cables in the trench and before placement of protective covering,
an Insulation Test should be carried out for each length of cable in presence of the
representative of HDC. After re-filling the trench with soil, rammed and levelled,
Insulation Test of the cable should also be carried out in presence of the
representative of HDC

All cables will be identified close to their termination points by Cable Number /
Equipment Number, which will be punched on Aluminium Straps (approx. 2 mm
thick) securely fastened to the cable and wrapped around it. Type and size of the
cable also to be punched on the Aluminium Straps.

Each underground cable should be provided with Identification Tags (made of lead)
securely fastened every 30 m of its underground length, with at least one tag at each
end before the cable enters the ground. Concrete Cable Markers are to be placed at
cable joint locations and “L.T. Cable Joint” should be engraved on the said Cable
Markers.
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6.19

6.20

All temporary ends of cables must be protected against dirt and moisture to prevent
damage to the insulation. For this purpose, ends of the cables should be covered with
PVC insulating tape.

Where splices or terminations are required in circuit, it is required to measure
insulation resistance of each length of cable before splicing and / or terminating. It is
required to repeat measurement after splices and / or terminations are completed.
Before energizing, the insulation resistance of every cable shall have to be measured.
It is required to measure the Insulation Resistance of directly buried cables, before
Cable Trenches are back-filled.

Erection / installation of Distribution Boards for supplying of power:

a)

The RCC foundation (1:2:4, with nominal reinforcement) for outdoor Distribution
Boards for supplying of power should be provided. Location of distribution board
should be selected after joint inspection by officials of HDC and successful bidder.
The portion of the RCC foundation, exposed above ground level, should be finished
& painted properly.

The outdoor Distribution Boards for supplying of power should be erected on the
aforesaid RCC foundation and the same should be fixed with the foundation bolts,
grouted in the aforesaid RCC foundation.

Connection of incoming and outgoing cables with the Switch — Disconnector — Fuse
Unit / MCCB / Connector is under the scope of the Contractor.

Scope of work for Earthing :

a) All control stations /distribution boards shall have to be earthed by 02 nos. G.I.
Strip of size 25 mm X 3 mm (approx.), connected with the existing Earth Grid .
In the event of non availability / non accessibility of the existing earth pits, the
contractor needs to provide separate earth pits as per existing electrical standards.

b) The earth continuity conductor of each incoming and outgoing feeder shall be
connected to this earth bar. The armour shall be properly connected with
earthing clamp and the clamp shall be ultimately bounded with the earth bar.

c) Entire earth link should be done in accordance with the relevant Indian
Standard (IS), Indian Electricity Rules & Act and Code of Practice.
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General Conditions of Contract (GCC)

A. GENERAL PROVISIONS

7.1

Definitions

In the conditions of contract (“these conditions”), which includes particular
conditions and these general conditions, the following words and expressions shall
have the meanings stated. Words indicating persons or parties include corporations
and other legal entities, except where the context requires otherwise.

7.1.1 The Contract;

a) “Contract” means and includes these bidding documents in
entirety (including all Addenda and Corrigenda, if any), the
specification, the drawings, the PRICE SCHEDULE, the bid /
offer, the Letter Of Acceptance, the Contract Agreement (when
Contract Agreement would be completed in all respect) and such
further documents as may be expressly incorporated in the Letter
Of Acceptance or Contract Agreement (when Contract Agreement
would be completed in all respect).

b) “Contract Agreement” means the executed Contract Agreement
referred to in ITB Clause No. 5.37 [Signing of Contract
Agreement].

c) “Contract documents” means the documents listed in the Contract
Agreement, including any amendments thereto.

d) “Letter Of Acceptance (LOA)” or “Work order” or “Order

letter” means the formal acceptance of the bid (and placement of
order with the successful bidder), issued by or on behalf of the
Employer, including any adjustments or variation to the bid agreed
between the Employer and the successful bidder and includes its
enclosure(s), annexure(s), etc., if any.

e) “Specification” means the specification of the work included in the
contract and any modification thereof or addition thereto made
under GCC Clause No. 7.12 [Additions and alterations] or
submitted by the Contractor and approved by the Engineer, in
writing.

f) “Drawings” means all drawings, calculations and technical
information, etc., provided by the Engineer to the Contractor under
the contract and all drawings, calculations, samples, patterns,
models, etc., including modification, if any, and other technical
information & manuals of a like nature, submitted by the
Contractor and approved by the Engineer.

0) “Tender” or “Bid” means the proposal (priced offer), along with all
supporting documents, submitted by the bidder to the Employer for
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h)

)

consideration.

“Price Schedule” means the priced schedule of items, forming part
of the bid.

“Tenderer” or “Bidder” means the individual firm, who submits
the bid, duly filled up and signed, along with all the required
documents and payment instruments, in strict compliance of the
conditions / requirements stipulated in these bidding documents.

“Contract data” means the pages completed by the Employer
entitled CONTRACT DATA.

7.1.2 Parties and persons :

a)

b)

d)

9)

h)

“Party” means the Employer or the Contractor, as the context
requires.

“Employer” or “Board” or “Trustees” or “Kolkata Port Trust” or
“KoPT” means the Board of Trustees for the Port of Kolkata
(Calcutta), a body corporate under Section 3 of the Major Port
Trusts Act, 1963 (as amended from time to time), including their
successors, representatives and assigns.

“Contractor” or “Successful bidder” or “Successful tenderer”
means the person or persons, firm or company, whose bid / offer has
been accepted by the Employer and is named as such in the Contract
Agreement or his representative(s), who is/are duly authorised to
deal the contract.

“Contractor’s representative” means the person(s) named by the
Contractor in the contract or appointed from time to time by the
Contractor, under GCC Clause No. 7.21 [Contractor’s personnel
and Contractor’s representative], who acts on behalf of the
Contractor.

“Sub-contractor” shall mean a person or persons, firm or company
to whom a part of the work has been sub-contracted by the
Contractor, with prior consent of the Employer.

“Contractor’s personnel” means the Contractor’s representative and
all personnel whom the Contractor utilises on site, who may include
staff, labour and other employees of the Contractor and of each Sub-
contractor, and any other personnel assisting the Contractor in the
execution of the work.

“Engineer” means the person appointed by the Employer to act as
the Engineer for the purposes of the contract and named in the
Contract data, or other person appointed from time to time by the
Employer and notified to the Contractor under GCC Clause No.
7.18 [Replacement of the Engineer].

“Engineer’s Representative” means any sub-ordinate Engineer or
assistant to the Engineer or any other official appointed from time to
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)

K)

n)

time by the Engineer to perform the duties set forth in GCC Clause
Nos. 7.13 to 7.15 hereof.

“Engineer-in-charge” means employee of KoPT, authorised by the
Engineer to look after the physical execution of the contract, at site
level.

“Haldia Dock Complex” or “HDC” means a Dock Complex
situated at Haldia, under Kolkata Port Trust.

“Chairman” means the Chairman of the Board of Trustees for the
Port of Kolkata (Kolkata Port Trust) and includes the person
appointed to act in his place under Sections 14 and 14A of the Major
Port Trusts Act, 1963.

“Deputy Chairman” means the Deputy Chairman, Haldia Dock
Complex and includes the person appointed to act in his place.

“General Manager (Engineering)” means the Officer appointed to
take charge of Plant & Equipment Division, Infrastructure & Civic
Facilities Division and Materials Management Division of HDC,
under the supervision of the Deputy Chairman, HDC.

“Senior Deputy Manager (P&E)” means the Officer of Plant &
Equipment Division of HDC, reporting to the General Manager
(Engineering).

7.1.3 Dates and periods:

a)

b)

c)

e)

“Completion period” means the time of completion/period of
execution notified under 7.65 [Completion period].

“Month”, for the purpose of this contract, shall mean the period
starting from the date of commencement in any month to the
previous date of the following month, as per English Calendar.

“Week”, for the purpose of this contract, shall mean any period of
7 (seven) consecutive English Calendar Days.

“Day”, for the purpose of this contract, means English Calendar
Day.

71.4 Money and payments:

a)

b)

“Contract price” or “Contract value” means the sum named in the
“Letter of Acceptance (LOA)” [excluding GST] of the bid /offer of
the Contractor, subject to such additions thereto and deductions
therefrom, as may be made by the Engineer, under the provisions
contained in this bidding document.

“Cost” means all expenditure reasonably incurred (or to be
incurred), by the Contractor, whether on or off the site, including
overhead and similar charges, but does not include profit.

“Foreign Currency” means the currency other than Indian
Currency.

Up gradation of operation of existing Lock Gate system of Haldia Dock Complex, Kolkata Port Trust

-50 -



715  Work:

a) “Work” means the work to be executed in accordance with the
contract and includes authorised “Extra work”, “Excess work” and
“Temporary work”.

b) “Temporary work” means all temporary work of every kind

required in or about the execution, completion or maintenance of the
work and includes (without thereby limiting the foregoing
definitions) all temporary erections, scaffolding, ladders, timbering
soaking vats, site offices, cement and other godowns, platforms and
bins for stacking building materials, gantries, temporary tracks and
roads, temporary culverts and mixing platforms.

c) “Excess work” means the required quantities of work, in excess of
the provision made in the contract, against any item of the “Price
Schedule”.

d) “Extra work” means those work, required by the Engineer for

completion of the contract, which were not specifically and
separately included in the schedule of items of the work (i.e. “Price
Schedule”) of the bidding document.

e) “Related Services” means the services incidental to the supply of
goods / contract job, such as insurance, installation, training, initial
maintenance and other obligations of the Contractor, under the
contract.

7.1.6 Other definitions

a) “Constructional plant” means all appliances or things, of
whatsoever nature, required in or about the execution, completion or
maintenance of the work or temporary work and includes (without
thereby limiting the foregoing definition) all machinery and tools,
but does not include materials or other things intended to form or
forming part of the permanent work.

b) “Site” means the land and other places, on, under, in or through
which the contract is to be executed or carried out and any other
lands or places provided by the Employer for the purpose of the
contract.

c) “Excepted Risks” means riot, in so far as it is uninsurable, war,
invasion, act of foreign enemies, hostilities (whether war be declared
or not), Civil War, rebellion, revolution, insurrection or military or
usurped power or use or occupation by the Trustees of any portion
of the works in respect of which a certificate of completion has been
issued (all of which are herein collectively referred to as the
excepted risks).

d) “Approved / approval” means approval in writing.

e) “Test on Completion” means such tests, prescribed by the
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7.2

7.3

applicable Design Standard, codes and described in the bidding
document, to me performed by the Contractor before the equipment
/ items / installations are supplied, delivered and taken over by the
Employer.

f) “Defect Liability Period (DLP)” means the period defined in the
GCC Clause No. 7.67.

0) “Force Majeure” is defined in GCC Clause No. 7.86 [Definition
of Force Majeure].

Contract documents

7.2.1

7.2.2

7.2.3

The several documents forming the contract are to be taken as mutually
explanatory of one another and should anything appear in one, which is not
described in the other, no advantage shall be taken of any such omission.

In case, any discrepancies or inconsistencies however appear or should any
misunderstandings arise as to the meaning and of the specifications or
drawings or as to the dimensions or the quality of the materials or the due
and proper execution of the work or as to the measurement or quality and
valuation of the work executed under this contract or as extra thereupon, the
same shall be explained by the Engineer or his authorised representative.

The explanation of Engineer or his authorised representative shall be final
and binding upon the Contractor and the Contractor shall execute the work
according to such explanations, and without extra charge or deductions and
do all such work and things as may be necessary for the proper execution of
the contract as implied by the specification and drawings, even though such
work and things are not specifically shown and described therein.

Interpretations

7.3.1

In the contract, except where the context requires otherwise:
a) words indicating one gender include all genders;

b) words indicating the singular also include the plural and words
indicating the plural also include the singular;

c) provisions including the word “agree”, “agreed” or “agreement”
require the agreement to be recorded in writing;

d) “written” or “in writing” means hand-written (manuscript), type-
written, printed or Electronically made, and resulting in a permanent
record, under or over signature and seal, as the case may be;

and

e) the word “tender” is synonymous with “bid’, and “tenderer” with
“bidder” and the words “tender documents” with *“bidding
documents”.
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7.4

7.5

7.6

1.7

All Drawings are Trustees’ property

74.1

The Drawings, referred to in the Special Conditions of Contract / Technical
Specification / Price Schedule, if and as applicable, shall be furnished by
the Engineer to the Contractor, free of cost, for his use on the work, but
these shall remain the property of the Trustees and hence, the Contractor
shall return them to the Engineer or his Representative on completion of the
work, if not torn or mutilated on being regularly used at site.

Language

75.1

7.5.2

Notices
7.6.1

7.6.2

The contract as well as all correspondence and documents relating to the
contract, exchanged between the Contractor and the Employer/Engineer,
shall be written in English Language only. If any
documents/manuals/printed literature/drawings is submitted by the
Contractor in other language(s), the same should be accompanied by an
accurate translation of the relevant pages in the English language. In that
case, for the purposes of interpretation of the contract, such translation shall
govern.

The Contractor shall have to bear all costs of translation to the English
Language and all risk of the accuracy of such translation, for documents
provided by the Contractor.

Any notice, given by one party to the other, pursuant to the contract, shall
be in writing, to the address specified in the Contract data. The term “in
writing” means communicated in written form, with proof of receipt.

A notice shall be effective when delivered or on the notice’s effective date,
whichever is later.

Governing Law

7.7.1

The contract shall be governed by and interpreted in accordance with the
relevant Indian Acts [considering latest amendment thereof], as applicable,
within the jurisdiction of the Honourable High Court of Kolkata [ Calcutta
High Court] , India, including the following Acts:

i) The Indian Contract Act, 1872.

ii) The Major Port Trust Act, 1963.

iii) The Workmen’s Compensation Act, 1923.
iv) The Minimum Wages Act, 1948.

V) The Payment of Wages Act, 1936.

Vi) The Payment of Bonus Act, 1965.

vii) The Payment of Gratuity Act, 1972.

viii) The Equal Remuneration Act, 1976.
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7.8

7.7.2

7.7.3

iX) The Employees Provident Fund Act, 1952.

X) The Employees State Insurance Act, 1948 & The Employees State
Insurance (Amendment) Act, 1989.

Xi) The Contract Labour (Regulation & Abolition) Act, 1970; Rules
1971.

Xii) Child Labour (Prohibition & Regulation) Act, 1986.
Xiii) The Maternity Benefits Act, 1961.

Xiv) Interstate Migrant Workmen (Regulation of Employment &
Conditions of Service) Act, 1979.

XV) The Dock Workers (Regulation of Employment) Act, 1948.
XVi) The Dock Workers (Safety, Health & Welfare) Act, 1986.

xvii)  The Indian Arbitration and Conciliation Act, 1996 [considering its
latest amendment in 2015].

Unless otherwise specified, all the laws / rules / acts, etc., mentioned in
different clauses of this bidding document, should be considered as laws /
rules / acts, etc. applicable in India.

The Contractor shall indemnify KoPT for any proceeding taken or
commenced by any authority against the Employer for any contravention of
any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor
or their personnel / workmen / agent / supplier, etc. If, as a result of the
Contractor’s failure, negligence, omission, default or non-observance of any
provisions of any law, bye law, rule, regulation, order, etc., the Employer is
called upon by any authority to pay or reimburse or is required to pay or
reimburse any amount, the Employer shall be entitled to deduct the same
from any amount due or that may become due to the Contractor under this
contract or any other contract or by any other means or may otherwise
recover from the Contractor any sum which KoPT is required or called
upon to pay or reimburse on behalf of the Contractor.

Patent Rights

7.8.1

7.8.2

7.8.3

The Contractor shall fully indemnify KoPT against any action, claim or
demand, costs or expenses arising from or incurred by reason of any
infringement or alleged infringements of letters, patents, design, trademark
or name, copyright or other protected rights in respect of any machine,
plant, work, materials or things, system or methods of using, fixing working
or arrangement used for fixed or supplied by the Contractor in India, or
elsewhere.

All payments, or otherwise shall be deemed to be included by the
Contractor in the prices named in the bid and shall be paid by them to
whom they may be payable.

In the event of any claim being made or action brought against KoPT in
respect of any such matter as aforesaid, the Contractor shall be immediately

Up gradation of operation of existing Lock Gate system of Haldia Dock Complex, Kolkata Port Trust

-54 -



7.9

7.10

7.11

notified thereof and they shall with the assistance, if they so require, of
KoPT but at the sole expense of the Contractor conduct all negotiations for
the settlement of the same or any litigation that may arise there from,
provided that the conduct of such negotiations or litigations shall be
conditional upon the Contractor giving to KoPT such security, as shall from
time to time, by reasonably required by KoPT to recover the ascertained or
agreed amount, as the case may be, of any compensation, damages,
expenses and cost, which might be payable by the Trustees in respect of or
as a result of any such negotiation or litigation.

Stamp duty & other expenses

7.9.1

All the costs, charges and expenses to be incurred in connection with
Contract Agreement, Indemnity Bond, Bank Guarantees, Integrity
Pact, etc., including stamp duty, shall be borne by the Contractor.

Indemnity

7.10.1

7.10.2

7.10.3

Notwithstanding that all reasonable and proper precautions may have been
taken by the Contractor, at all times during the progress of the work, the
Contractor shall, nevertheless, be wholly responsible for all damages,
whether to the works themselves or to any other property of KoPT or to the
lives, persons, property of others during the progress of the work.

In case any damage occurs to the existing structure due to the Contractor's
operation, the same shall be made good by the Contractor, at their own risk
and cost. The areas, which are likely to be unsafe for use, shall be
barricaded and all necessary precautionary measures, like displaying
notices, shall be taken by the Contractor, during the contract period.

In case any material, spare parts, components, sub-assemblies, accessories,
etc., related to the work (under the scope of the Contractor), is required to
be taken out of the Dock premises by the Contractor, for some specialised
servicing, repairs, overhauling, etc. or for any other reason whatsoever, the
Contractor shall have to obtain permission from the Employer. For this the
Contractor shall have to submit an “Indemnity Bond” [in the form
furnished in Section-XI]. Maximum liability will not exceed the total
supply value.

Employer’s lien

7111

7.11.2

All constructional plant, temporary work and materials, when brought to the
site by the Contractor, shall be deemed to be the property of the Employer,
who will have lien on the same, until the satisfactory completion of the
work and shall only be removed from the site, in part or in full, with the
written permission of the Engineer or his Representative.

The Employer shall have a lien on and over all or any money that may
become due and payable to the Contractor under this contract or any other
contract or fro many amount lying with them or under their control and in
respect of any debt or sum that may become due and payable by the
Employer to the Contractor, either alone or jointly with another or other and
either under this contract or under any other contracts or transaction of any
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nature whatsoever between the Employer and the Contractor.

7.12 Additions and alterations

7.12.1

7.12.2

7.12.3

7.12.4

KoPT shall have power and authority, from time to time and at all times, to
make amendments or additions or alterations or changes in the Technical
Specification and give such further instructions and directions, as may
appear necessary and proper to KoPT for the guidance of the Contractor and
good & efficient execution of the work.

The Contractor shall receive, obey and be bound by the same, according to
the true intent and meaning thereof, as if the same had been mentioned or
referred to in the Technical Specification.

KoPT may also vary or alter the levels or positions of any of the work
contemplated by approved specification or may order any of the work
contemplated thereby to be omitted, with or without substitution of any
other works in lieu thereof, or may order any work or any portion of works
executed or partially executed, to be removed, changed or altered, if
required.

In this connection, KoPT may increase or decrease or split the quantity of
work included in the contract or execute additional work of any kind
necessary for good & efficient execution of the work.

The Engineer shall have the power to order for the above amendments
(additions/alterations/changes, etc.) and any difference in the cost
occasioned by any such diminution or alteration so ordered and directed
shall be added to or deducted from the amount accepted under the contract
based on the rate(s) available in the contract. Where the rate(s) is/are not
available in the contract, such difference in the cost shall be determined by
the Engineer, taking into account the market rate and labour cost at site for
similar work, backed up by rate analysis, (to be submitted by the Contractor
and agreed upon between the Contractor and KoPT).

In the event of disagreement, KoPT shall fix such rates or prices as shall, in
their opinion, be reasonable and proper having regard to the circumstances.

B. THE ENGINEER

7.13 Instructions of the Engineer or Engineer’s Representative

7.13.1

The Contractor shall execute, complete and maintain the works in terms of
the contract to the entire satisfaction of the Engineer and shall comply with
the Engineer’s direction on any matter whatsoever. However, the Engineer
shall exercise his discretion impartially, within the terms of the contract and
have regard to all the circumstances.

The Contractor shall take instructions from the Engineer and subject to
limitation indicated in GCC Clause No. 7.16.1 hereof, from the Engineer’s
Representative.

7.14  Engineer’s power and authority
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7.14.1  The Engineer shall have full power and authority:

a)

to supply to the Contractor, from time to time, during the progress
of the works, such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the Contractor shall carry out and be
bound by the same.

to alter or modify the specification of any material and
workmanship and to inspect the work at any time.

to order for any variation, alteration and modification of the work
and for extra works.

to issue certificates as per contract.
to settle the claims & disputes of the Contractor.

to grant extension of completion time.

7.15 Power of Engineer’s Representative

7.15.1  The Engineer’s Representative shall:

a)
b)

c)

d)

9)

watch and supervise the work.

test and examine any material to be used or workmanship employed
in connection with the work.

have power to disapprove any material and workmanship not in
accordance with the contract and the Contractor shall comply with
his direction in this regard.

take measurements of work done by the Contractor for the purpose
of payment or otherwise.

order demolition of defectively done work for its reconstruction all
by the Contractor at his own expense

have powers to issue alteration order not implying modification of
design and extension of completion time of the work.

And
have such other powers and authorities vested in the Engineer,

which have been delegated to him, in writing, by the Engineer under
intimation to the Contractor.

7.16 Limitation of Engineer’s Representative’s power

7.16.1  Provided always that the Engineer’s Representative shall have no power:

a)

b)

to order any work involving delay or any extra payment by the
Trustees,

to make variation of or in the work,
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And

c) to relieve the Contractor of any of his duties or obligations under the
contract.

7.17 Engineer’s over-riding power
7.17.1  Provided also as follows:

a) Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the Contractor’s
cost and the Contractor shall have no claim to compensation for the
loss sustained by them.

b) If the Contractor shall be dissatisfied by reason of any decision of
the Engineer’s Representative, they shall be entitled to refer the
matter to the Engineer, who shall thereupon confirm, reverse or vary
such decision which will be final, conclusive and binding on the
parties.

c) Any written instructions or written approval given by the Engineer’s
Representative to the Contractor, within the terms of delegation of
power and authority vested in the Engineer to his representative, in
writing, shall bind the Contractor and the Trustees as though it had
been given by the Engineer, who may, from time to time, make such
delegation.

7.18 Replacement of the Engineer

7.18.1  If the Employer intends to replace the Engineer, the Employer shall give
notice to the Contractor in this respect.

7.19 Determinations

7.19.1  Whenever these conditions provide that the Engineer shall proceed, in
accordance with this clause, to agree or determine any matter, the Engineer
shall consult with each party, in an endeavour to reach agreement. If
agreement is not achieved, the Engineer shall make a fair determination, in
accordance with the contract, taking due regard of all relevant
circumstances.

The Engineer shall give notice to both parties of each agreement or
determination, with supporting particulars within 28 (twenty-eight) days
from the receipt of the corresponding claim or request, except when
otherwise specified. Each party shall give effect to each agreement or
determination, unless and until revised under GCC Clause Nos. 7.94 to
7.98 [Claims, Disputes and Arbitration].

C. THE CONTRACTOR
7.20 Performance Guarantee / Security Deposit

Up gradation of operation of existing Lock Gate system of Haldia Dock Complex, Kolkata Port Trust

-58-



7.20.1

7.20.2

7.20.3

7.20.4

7.20.5

7.20.6

7.20.7

7.20.8

As specified in the SCC, the Contractor shall have to provide Performance
Guarantee / Security Deposit towards guaranteeing the performance of the
Contractor in execution of the contract.

The Performance Bank Guarantee(s) shall be denominated in the
currency(ies) of payment in the contract , and shall be in the form furnished
in Section-XI.

The original Bank Guarantee should be sent by the issuing Branch of the
Bank, directly to the Employer, under Registered Post (A.D), at the
following address:

General Manager (Finance),

Haldia Dock Complex (HDC),

Jawahar Tower Complex,

P.O: Haldia Township,

Dist.: Purba Medinipur,

PIN — 721 607,

West Bengal, India.

A photocopy of the Bank Guarantee should also be sent to the Engineer, by
the Contractor, for record.

The General Manager (Finance), HDC may require Bank’s confirmation for
having issued the Guarantee. In that case, the issuing Branch of the Bank
should send a confirmation letter, directly to the Employer, under
Registered Post (A.D), at the above address.

Failure of the Contractor to submit the required Performance Bank
Guarantee, as mentioned in GCC Clause No. 7.20.1 and in the manner
stated in the SCC, shall constitute sufficient grounds for termination of the
contract and forfeiting the Earnest Money Deposit.

The proceeds of Performance Guarantee / Security Deposit shall be
payable to the Employer, as compensation, for any loss resulting from the
Contractor’s failure to complete its obligations under the contract.

Performance Guarantee/Security Deposit shall be liable to be forfeited,
at the option of the Employer, if the Contractor fails to carry out the work or
to perform / observe any of the conditions of the contract.

The Employer shall be at liberty to deduct/recover any of their dues from
Security Deposit/Performance Guarantee.

In that case, if Security Deposit / Performance Guarantee is reduced by
reason of any such deduction or encashment, the Contractor shall have to,
within 15 (fifteen) days thereafter, make good the amount so reduced.

The cost of obtaining Performance Bank Guarantee or any other Bank
Guarantee and / or revalidation thereof, whenever required, has to be borne
by the Contractor and it shall be their sole responsibility to arrange for
timely revalidation of such Bank Guarantee, failing which and for non-
fulfilment of any contractual obligation by the Contractor, the Engineer
and/or the Employer shall be at liberty to raise claim / demand under
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Performance Guarantee and/or enforce the same unilaterally.

No interest/charge, of whatsoever nature, shall be paid by the Employer on
the amount of Security Deposit / Performance Guarantee held by the
Employer, at any stage.

7.20.9  On completion of execution of the work, the Contractor shall maintain the
same during the “Defect Liability Period”, as specified in GCC Clause
No. 7.67, from the date mentioned in the “Certificate of Completion of
Work” [as per the form furnished in Section-XI]. Any defect / fault, which
may appear in the work during the aforesaid warranty period, arising, in the
sole opinion of the Engineer or his Representative, from materials or
workmanship not in accordance with the contract or the instruction of the
Engineer or his Representative, shall, upon the written notice of the
Engineer or his Representative, be amended and made good by the
Contractor, at his own cost, within 7 (seven) days of the date of such notice,
to the satisfaction of the Engineer or his Representative, failing which, the
Engineer or his Representative shall have the defects amended and made
good through other agency at the Contractor’s risk and cost and all
expenses, consequent thereon or incidental thereto, shall be recoverable
from the Contractor in any manner deemed suitable by the Engineer.

7.20.10 The contract shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a “Certificate of Final
Completion” [as per the form furnished in Section-XI] shall have been
signed and issued by the Engineer, after all obligations under the contract,
including that in the Defect Liability Period (DLP), if any, have been
fulfilled by the Contractor. Previous entry on the works or taking
possession, working or using thereof by the Trustees shall not relieve the
Contractor of his obligations under the contract for full and final completion
of the work.

7.20.11 Refund of Performance Guarantee / Security Deposit would be guided
by the procedure detailed in the SCC.

7.21  Contractor’s personnel and Contractor’s representative

7.21.1  The Contractor’s personnel shall be appropriately qualified, skilled and
experienced in their respective trades or occupations. The Engineer may
require the Contractor to remove (or cause to be removed) any person
employed on the site of work, including the Contractor’s representative, if
applicable, who:

a) persists in any misconduct or lack of care,
b) carries out duties incompetently or negligently,
c) fails to conform with any provisions of the contract, or

d) persists in any conduct, which is prejudicial to safety, health or
protection of the environment.

If appropriate, the Contractor shall then appoint (or cause to be appointed) a

suitable replacement person.
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7.22

7.21.2

7.21.3

7.21.4

The Contractor shall have to communicate the names of their
officials/representatives, authorized by them through Power of Attorney
(specimen signature of such authorized representative should be attested), to
make all correspondences and sign all documents/papers in relation to this
contract.

Written orders or instructions, which the Employer may issue to such
authorized officials/ representatives of the Contractor, shall be deemed to
have been given to the Contractor.

In case any of such authorised persons fails to act as Contractor’s
representative, the Contractor shall similarly communicate the name and
particulars of another suitable person for such authorization.

The Contractor shall have to notify the Engineer, immediately after
revoking the appointment of the Contractor’s representative and
appointment of a replacement.

If any of the Contractor’s representatives/officials is required to be
temporarily replaced during the period of contract, the name of the person
temporarily  authorised [by any one of the authorised
officials/representatives, authorized earlier through Power of Attorney],
shall have to be notified. Specimen signature of such temporarily authorised
representative(s) should be attested [by the said authorised
official/representative].

Assignment and sub-contracting

7.22.1

The Contractor shall not, directly or indirectly, transfer, assign, sublet or
sub-contract the whole of the work.

Unless otherwise stated in the contract, the Contractor shall not, directly or
indirectly, transfer, assign, sublet or sub-contract any part of the work
without prior consent of the Engineer. Any such consent shall not relieve
the Contractor from any of their liabilities or obligations under the contract
and they shall be responsible for :

a) the acts, defaults and neglect of any Sub-contractor, their agents,
servants or workmen as fully as if these were the acts, defaults or
neglects of the Contractor, their agents, servants or workmen,

by their full and entire responsibility of the contract and active
superintendence of the work by them despite being sublet.

Provided that the Contractor shall not be required to obtain such

permission for:

i) the provision of labour engaged on piece-work basis/daily rate basis,

ii) the purchase of materials/services which are in accordance with the
standards specified in the contract,

or
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7.23

iii) the sub-contracting of any part of the work, for which the Sub-
contractor is named in the contract.

The Contractor shall be responsible for observance, by all Sub-contractors,
of labour laws applicable in India (for the portion of work that would be
executed in India) and all other provisions of the contract.

7.22.2  No participating bidder [in connection with the instant tender] will be
allowed to act as a Sub-contractor of the successful bidder (Contractor).

7.22.3 In the event of the Contractor contravening aforesaid condition [GCC
Clause No. 7.22.2], the Employer shall be entitled to terminate the contract
forthwith and award a fresh contract to some other parties at risk and cost
of the Contractor, who shall be liable for any loss or damage, which KoPT
may sustain in consequence to arising out of such replacement of the
Contractor.

7.22.4  The Contractor shall not assign their right and interest in these presents nor
assume a fresh partner or partners, dissolve the partnership existing between
them in reference to this contract, without the prior written permission of
the Employer.

Access to site

7.23.1  The Contractor shall have to abide by the rules and regulations of Kolkata
Port Trust (KoPT) in respect of entry / exit and movement in the dock
premises.

7.23.2  Necessary Gate Pass / Dock Entry Permit, for entering into the Dock area,
will be issued to the personnel of the Contractor [including that of approved
Sub-contractor(s)] directly connected with the work, on chargeable basis
[as per the extant “Scale of Rates” of KoPT, available at
http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], on receipt
of a formal written request.

However, for issuing such Gate Pass, the following would be required:

i) For Indian nationals: A photocopy of the Voter’s Identity Card/any
other Photo Identity Card.

ii) For foreign nationals (excluding from Nepal and Bhutan):
Permission in the form of “No objection” for entering Haldia
Dock, from the office of the Superintendent of Police, Purba
Medinipur, West Bengal, India, which acts as the District
Registration Office for foreigners.

Dock Entry Permits shall not be issued to the mentioned foreign
nationals without the aforesaid permission.The aforesaid “No
objection”, along with photocopies of Passport and Visa of the foreign
national, has to be submitted to the Administration Division of HDC,
KoPT, with an application for obtaining Dock Entry Permit(s).

7.23.3  The Contractor will be fully responsible for any injury (whether fatal or
otherwise) to their personnel [including that of approved Sub-contractor(s)],
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7.24

7.25

7.26

7.23.4

7.23.5

for any loss or damage to property or for any other loss, damage, costs and
expenses, whatsoever caused, which, but for the granting of such
permission, would not have arisen.

The Contractor will be liable to indemnify the Employer against any loss or
damage to the property of the Employer or neighbouring property, which
may be caused due to any act of the Contractor or their personnel [including
that of approved Sub-contractor(s)].

No photograph within the Dock Area shall be taken by the Contractor,
without prior permission of the Engineer.

Transportation of materials

7.24.1

All materials, spare parts, tools, tackles, service equipment, including
consumables, required under this contract, will have to be packed, securely
placed and protected by the Contractor during transportation. The
Contractor will be held responsible for the inefficient packing, storing and
protection of the materials.

Contractor’s equipment

7.25.1

The Contractor shall be responsible for all the equipment of the Contractor.
When brought on to the site, the Contractor’s equipment shall be deemed to
be exclusively intended for the execution of the work. The Contractor shall
not remove from the site any major items or Contractor’s equipment
without the consent of the Engineer. However, consent shall not be required
for vehicle(s) transporting goods or Contractor’s personnel off site.

Supply of water and Electricity

7.26.1

7.26.2

Supply of water:

Drinking water supply at the Contractor’s site office, store, workshop,
assembly/erection yard, etc. will be given on chargeable basis. For this,
the Contractor shall have to make all arrangements, including installation
of Water Meter and laying of pipelines from the source(s) identified by
KoPT, at their cost. The Contractor will be responsible for maintenance
and calibration of such water meter also. Billing against water supply will
be done in line with SCC.

KoPT do not guarantee uninterrupted supply of water and the Contractor
shall not be compensated for any delay or irregularity in supplying water.
The Contractor shall have to arrange for the supply of water at his own cost
during such periods.

However, water supply, if required for the actual work (including
erection, commissioning & cleaning work) at the site only and / or
maintenance, repair & cleaning work (required to be carried out at site
during the “Defect Liability Period”) will be provided free of cost. The
Contractor shall have to make all arrangements for laying of pipelines
from the source(s) identified by KoPT, at their cost.

Supply of Electricity:
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Supply of Electricity at the Contractor’s site office, store, workshop,
assembly / erection yard, etc. will be on chargeable basis. The Contractor
shall have to make all arrangements, including installation of Energy
Meter and laying of Cables from the source(s) identified by KoPT, at
their cost. The Contractor will be responsible for maintenance and
calibration of such Energy Meter also. Billing against electricity charges
will be done in line with SCC.

KoPT do not guarantee uninterrupted supply of Electricity and the
Contractor shall not be compensated for any delay or irregularity in
supplying Electricity. The Contractor shall have to arrange for Electricity at
his own cost during such periods.

However, Power supply, required for the actual work (including erection
and commissioning) at the site only and/or maintenance and repair
(required to be carried out at site during the “Defect Liability Period”) will
be provided free of cost. The Contractor shall have to make all
arrangements for laying of Cables from the source(s) identified by KoPT,
at their cost.

7.27 Use of ground and land/covered space for Contractor’s establishment

7.27.1

7.27.2

7.27.3

7.27.4

The Contractor shall be allowed to use a suitable land (open space), which
in the opinion of KoPT may be absolutely necessary for the proper and
efficient execution of works. For this, a token lump sum licence fee of
g 10.00 per month or part thereof will be charged during pendency of the
contract and extension thereof, if any.

On completion of work or termination of the contract, the Contractor shall
have to clear away all their tools, plants, rubbish and other materials, within
a fortnight and hand over vacant and peaceful possession of the same to
KoPT, in a tidy and clean condition. The same license fee (¥ 10.00 per
month or part thereof) will be applicable for this additional period (if any)
for clearing the space. If the Contractor fails to clear the space and handover
the same to the Employer in a clean and tidy condition, within the period
mentioned above, KoPT’s “Schedule of Rate” will be applicable for the
period beyond that.

The Contractor shall be allowed to erect any temporary structures on this
land [as stated in GCC Clause No. 7.27.1] for office and / or store and /
or workshop, etc. and make all suitable arrangement for water supply,
Electricity supply and sanitary arrangements for the same, at their own cost.

In case the Contractor is interested in taking covered space, office room,
etc. of KoPT for the purpose of making a site office and store in the Dock
area, the same may also be allotted subject to availability. The rents for such
covered spaces or office room of KoPT, to be allotted to the Contractor,
shall have to be paid by the Contractor, as per the ‘Schedule of Rent of
KoPT, prevailing at that time. In addition to the rent, water consumption
charges [as per GCC Clause Nos. 7.26.1] and Electricity consumption
charges [as per GCC Clause No. 7.26.2] (if Electricity / water is supplied
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7.28

7.29

7.30

7.31

7.32

from KoPT sources) and other applicable charges, as per the notifications of
Tariff Authority of Major Ports (TAMP), have to be paid by the
Contractor. The Contractor will be responsible for installation, maintenance
and calibration of Water Meter and / or Energy Meter also.

Existing services

7.28.1

7.28.2

Drains, Pipes, Cables, overhead wires and similar services, whether above
or below the ground, which may be encountered in the course of the work,
shall be saved and kept harmless from injury and/or loss or damages by the
Contractor, at their own costs and expenses, so that they continue to be in
full and uninterrupted use to the Employer.

The Contractor shall not store any materials or otherwise occupy any part of
the site in a manner likely to hinder the operation of such services. The
Contractor shall, at their own costs and expenses and without any delay,
repair and make good, to the satisfaction of the Employer, any injury and/or
loss or damage caused by the Contractor to the same.

Contractor to prepare working/ progress drawings

7.29.1

The Contractor shall provide and make, at his own expense, any working or
progress drawings, required by him or necessary for the proper execution of
the works, and shall, when required, furnish copies of the same, free of cost,
to the Engineer for his information and/or approval, without meaning
thereby the shifting of Contractor’s responsibility on the Engineer, in any
way, whatsoever.

Contractor’s price is inclusive of all costs

7.30.1

Unless otherwise specified, the Contractor shall be deemed to have included
in his bid / offer all his cost for supplying and providing all constructional
plant, temporary work, materials (both for temporary and permanent
works), labour (including supervision thereof), transporting to and from the
site and in and about the work, including loading, unloading, fencing,
watching, lighting, payment of fees, taxes and duties to the appropriate
authorities and other things of every kind required for the construction,
erection, completion and maintenance of the work.

Contractor is responsible for all construction process, except for correctness of
design and specification formulated by the Engineer

7.31.1

The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative.
The Contractor shall not be responsible for the correctness of the design or
specification of the temporary and permanent works formulated by the
Engineer, but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification
prepared/proposed/used by the Contractor.

Contractor to submit his programme of work
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7.32.1

7.32.2

Whenever required by the Engineer or his Representative, the Contractor
shall submit to him the details of his

(a) programme for execution of the work,
(b) proposed procedure and methods of work,

(c) proposed deployment of plant, equipment, labour, materials and
temporary works.

The submission to and/or any approval by the Engineer or his
Representative to any such programme or particulars shall not relieve the
Contractor of any of his obligations under the contract.

If, for any reason, the Contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of work
within the stipulated time, whenever asked to do so.

7.33  Contractor to supervise the works

7.34

7.35

7.33.1

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
Representative shall consider necessary during the Defect Liability Period
(DLP). The Contractor, or his competent and authorised agent or
representative, shall be constantly at site and instructions given to him by
the Engineer or his Representative, in writing, shall be binding upon the
Contractor subject to limitation in GCC Clause No. 7.16 hereof. The
Contractor shall inform the Engineer or his Representative in writing about
such representative/agent of him at site.

Contractor is responsible for line, level, setting out, etc.

7.34.1

The Contractor shall be responsible for the true and proper setting out of the
works, in relation to reference points / lines / levels given by the Engineer,
in writing. The checking of any setting out or of any alignment or level by
the Engineer or his Representative shall not, in any way, relieve the
Contractor of his responsibility for the correctness thereof and he shall fully
provide, protect and preserve all stakes, templates, bench marks, sight rails,
pegs, level marks, profile marks and other things used in setting out the
works.

Contractor is responsible to protect the work

7.35.1

From the commencement of the works till issue of the “Certificate of
Completion of Work”, vide GCC Clause No. 9.65 hereof, the Contractor
shall take full responsibility for the care thereof. Save for the excepted risks,
any damage, loss or injury to the work, or any part thereof, shall be made
good by the Contractor, at his own cost, as per instruction and to the
satisfaction of the Engineer, failing which, the Engineer or his
Representative may cause the same to be made good by any other agency
and the expenses, incurred and certified by the Engineer, shall be
recoverable from the Contractor, in whatever manner the Engineer shall
deem proper. This clause will not apply to that part of the work, which
might have been taken over by the Trustees on partial completion of the
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work and in such case, the Contractor’s obligation will be limited to repairs
and replacement for manufacturing or construction defects during the
Defect Liability Period, as per the directions of the Engineer, as also for
defects/damages, if any, caused to the work by the Contractor during such
repairs and replacement during the Defect Liability Period.

7.36  Contractor is responsible for all damages to other structures / persons caused by
him in executing the work

7.37

7.38

7.36.1

The Contractor shall, at his own cost, protect, support and take all
precautions in regard to the personnel or structure or services or properties
belonging to the Trustees or not, which may be interfered with or affected
or disturbed or endangered and shall indemnify and keep indemnified the
Trustees against claim for injury, loss or damage caused by the Contractor
in connection with the execution and maintenance of the work to the
aforesaid properties, structures and services and / or to any person,
including the Contractor’s workmen. Cost of Insurance Cover, if any, taken
by the Contractor, shall not be reimbursed by the Trustees, unless otherwise
stipulated in the contract.

Fossils, Treasure troves, etc. are Trustees’ property

7.37.1

The Contractor shall immediately inform the Engineer’s Representative if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site, which shall remain the property of the Trustees, and protect them
from being damaged by his workmen and arrange for disposal of them, at
the Trustees’ expense, as per the instruction of the Engineer’s
Representative.

Contractor to indemnify the Trustees against all claims for loss, damage, etc.

7.38.1

The Contractor shall be deemed to have indemnified the Trustees against all
claims, demands, actions and proceedings and all costs arising there from
on account of:

(@) Infringement of any patent right, design, trademark or name or other
protected right, in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other
payments or compensation, if any, for getting all materials and
equipment required for the work.

(c)  Unauthorised obstruction or nuisance caused by the Contractor in
respect of Public or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the
Trustees or any other person.

(d)  Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with
the work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting Contractor’s
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7.39

7.40

(M

plants and materials.

The Contractor’s default in affording all reasonable facilities and
accommodation, as per the direction of the Engineer or his
Representative, to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the
Trustees on or near the site of work.

Dismantled materials Trustees’ property

7.39.1  Debris and materials, if obtained by demolishing any property, building or
structure, in terms of the contract, shall remain the property of the Trustees.

Contractor’s quoted rates / price must be all inclusive

7.40.1  The Contractor’s quoted rates shall be deemed to have been inclusive of the
following:

(a)

(b)

(©)

(d)

(€)

Keeping the site free of unnecessary obstruction and removal from
site of constructional plant wreckage, rubbish, surplus earth or
temporary works no longer required.

Cleaning and removal from site all the surplus materials, of every
kind, to leave the site clean and tidy after completion of the work,
without which payment against final bill may be liable to be
withheld.

Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution, of whatever
nature, during execution and maintenance of the works and to
prevent rubbish, refuse and other materials from being thrown into
the water by the Contractor’s men or those of his agency.

Making arrangements for deployment of all labourers and workers,
local or otherwise, including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

Making arrangements, in or around the site, as per the requirements
of Calcutta Municipality Corporation or other local authority or the
Engineer or his Representative, for preventing

(i) spread of any infectious disease like smallpox, cholera, plague,
malaria or dengue, by taking effective actions for destruction
of rats, mice, vermin, mosquitoes, etc. and by maintaining
healthy and sanitary condition,

(ii) illegal storage and distribution of Drugs, Narcotics, Alcoholic
liquor, Arms and Ammunitions,

(iii) unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-contractor’s workmen,

(iv) deployment of workmen of age less than 16 (Sixteen) years.
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7.41

7.42

7.43

7.44

Notice to Contractor

7411

Every direction or notice to be given to the Contractor shall be deemed to
have been duly served on or received by the Contractor, if the same is
posted or sent by hand to the address given in the bid or to the Contractor’s
Site Office or, in case of Trustee’s enlisted Contractor, to the address as
appearing in the Trustee’s Register or to the Registered Office of the
Contractor. The time mentioned in these conditions for doing any act after
direction or notice shall be reckoned from the time of such posting or
despatch.

Contractor not to publish photograph or particulars of work

7.42.1

The Contractor and his Sub-contractor or their agents and men and any
firm, supplying plant, materials and equipment, shall not publish or caused
to be published any photographs or description of the works, without the
prior authority of the Engineer in writing.

Contractor to provide facilities to outsiders

7.43.1

The Contractor shall, at the Trustees’ cost to be decided by the Engineer,
render all reasonable facilities and co-operation, as per direction of the
Engineer or his Representative, to any other Contractor engaged by the
Trustees and their workmen, to the Trustees’ own staff and to the men of
other Public Body, on or near the site of work, and in default, the Contractor
shall be liable to the Trustees for any delay or expense incurred by reason of
such default.

Work to cause minimum possible hindrance to traffic movement

7.44.1

The work has to be carried out by the Contractor causing minimum
hindrance for any maritime traffic or surface traffic.

D. STAFF AND LABOUR

7.45

Engagement of staff and labour

7.45.1

7.45.2

7.45.3

7.45.4

The labour, as mentioned in the respective clauses, shall include all
labourers of the approved sub-contractor(s), with respect to this contract.

The Contractor shall have to make their own arrangements for the
engagement of all staff and labour, for doing the work at site or in respect of
or in connection with the execution of work, as also for the transport,
housing, feeding. They shall have to ensure making payment to the above
staff and labours, to be engaged by them (including the labours, to be
engaged by the approved Sub-contractor, if any).

KoPT’s store shall mean any store of Haldia Dock Complex, situated at
Haldia.

It is expressly made clear that both before and after the completion of the
work or termination of the contract, KoPT shall have no liability,
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whatsoever, for the personnel to be engaged by the Contractor [or by
the approved Sub-contractor(s)] for the work under this contract.

7.46 Labour Laws

7.46.1

7.46.2

7.46.3

7.46.4

7.46.5

The Contractor shall, at all times, during the pendency of the contract
[including the period of making good/rectification of deficiencies/defects, if
any], have to comply fully with all existing Acts, Regulations and
Byelaws, including all statutory amendments and re-enactment of State
or Central Government and other Local Authorities and any other
enactments and acts that may be passed in future either by the State or the
Central Government or Local Authority, including Workmen's
Compensation Act, Labour Laws and Equal Remuneration Act,
Factories Act, Minimum Wages Act, Contract Labour (Regulation &
Abolition) Act, etc., if applicable and/or as applicable.

If, as a result of the Contractor’s failure, negligence, omission, default or
non-observance of any provisions of any laws, the Employer is called upon
by any authority to pay or reimburse or required to pay or reimburse any
amount, the Employer shall be entitled to deduct the same from any moneys
due or that become due to the Contractor under this contract or any other
contract or otherwise recover from the Contractor any sums, which the
Employer is required or called upon to pay or reimburse on behalf of the
Contractor.

All registration and statutory inspection fees, in connection with labour
engagement, with respect to this contract, shall have to be paid by the
Contractor, if applicable and/or as applicable.

The Contractor shall have to, immediately after the occurrence of any
accident, at or near the site or in connection with the execution of the work
under the contract, report (over phone or otherwise) to the Engineer or his
representative(s) and shall make every arrangement to render all possible
assistance to the victim(s) of such accident.

The Contractor shall also have to report such accident to the Engineer, in
writing (giving reference to the earlier communication made). Based on
such report, necessary communication with the competent authority would
be made whenever such a report is required by law.

For any accident occurred within the entire operational area covered under
the contract, the Contractor shall have to arrange prompt investigation into
the matter through recording of statement of the personnel witnessing the
accident. Such “Accident Report”, containing the findings, along with the
statements so recorded, shall have to be forwarded by the Contractor to the
Engineer at the earliest.

The Contractor shall have to provide full medical treatment to their staff &
labourers, in case of “Accident on Duty”, which will inter alia include their
obligations under the Workmen’s Compensation Act, 1923, including all
amendments thereof.
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7.47

7.48

7.46.6

7.46.7

The Employer shall in no manner be liable to the Contractor or any person
engaged/employed by them [including that of Sub-contractor] or any other
person, for injuries or death caused as a result of accidents occurred, either
within or outside the site of work, under the contract. The Contractor shall
be responsible for such contingencies and will make good all claims for
compensation, claim by their personnel/workmen or the families of the
sufferer(s), as the case may be, or as per the decision of the appropriate
authority/tribunal or other involved persons.

The Contractor shall have to indemnify KoPT, in the event of KoPT being
held liable to pay compensation for injury to any Contractor's servants or
workmen [including that of Sub-contractor] under the Workmen's
Compensation Act, 1923, as amended from time to time.

Whenever the contract comes to an end with the efflux of time or otherwise
or is terminated, the Contractor shall be required to fulfil all their
obligations towards their workmen in terms of applicable labour laws and
submit necessary documents towards such effect, to the Employer in
support of the same. Any deposit, which may be lying with KoPT to their
credit, will be liable to be applied for this purpose, if the Contractor fails to
comply with the same. In case such documents are not furnished by the
Contractor, the Employer will not release the Performance Guarantee/
Security Deposit and any other amount as may remain due to the
Contractor

Health and safety

7.47.1

7.47.2

7.47.3

In the event of any outbreak of illness or an epidemic nature, the Contractor
shall have to comply with and carry out such regulations, orders &
requirements, as may be made by the Government, or the local medical or
sanitary authorities, for the purpose of dealing with and overcoming the
same.

The Contractor shall have to ensure safety of all their working personnel to
the fullest compliance of the provisions of general safety
rules/regulations, including Dock Workers’ (Safety, Health & Welfare)
Regulations, 1986.

The Contractor shall be solely responsible for consequences arising out of
non-compliance or violation of safety rules/ regulations.

The Contractor [including approved Sub-contractor(s)] shall have to
provide (at their own expenses) all required Personal Protection
Equipment (PPE) [such as Helmets, Nose Masks, Hand Gloves, etc.] &
Safety Gears for all personnel and labourers engaged during the work and
in case of their failing to do so, the Employer shall provide the same and
recover the cost thereof from any amount due, or which may become due to
the Contractor or from any amount lying with them or under their control.

Labour licence

7.48.1

Within 7 (seven) days from the date of issuance of the order, the Contractor
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shall have to apply for labour licence for the maximum number of workers
proposed to be deployed for this work. Necessary certificate shall be issued
by the Engineer against a request from the Contractor.

Photocopy of the application shall have to be furnished to the Engineer,
immediately. However, payment will be released only on furnishing the
copy of the Labour Licence to the Engineer. However, such license should
be kept valid throughout the actual duration of contract.

7.49 Employees’ Provident Fund & Employees’ State Insurance

7.49.1 The Contractor should have their establishment (with respect to this
contract) registered with the concerned authorities under the provision of
Employees’ Provident Fund & Miscellaneous Provision Act, 1952 and
Employees’ State Insurance Act, 1948. The Contractor shall have to
submit the proof of registration as mentioned above immediately after
commencement of work.

7.49.2  As per the above mentioned Act, the Contractor is liable for remittance of
monthly subscription contribution in respect of Employees’ Provident
Fund (EPF) and Employees’ State Insurance (ESI) for the workers
engaged by them, wherever applicable. The Contractor shall have to submit
the authenticated copy of the challans with respect to subscription /
contribution of Employees’ Provident Fund and Employees’ State
Insurance (against their respective Code Numbers issued by the
Employees’ Provident Fund and Employees’ State Insurance
Authorities) by 7™ day of every English Calendar Month (during the
currency of the contract) along with the list of labourers for whom such
deposits have been made.

Payment will be held up if the up-to-date Employees’ Provident Fund and
Employees’ State Insurance remittance challan is not submitted in time.

7.49.3 In case, registration with the EPF and ESI Authorities is not applicable for
the employees of the Contractor [or for the employees of the Sub-
contractor(s)], documentary evidence to establish non-applicability to be
submitted by the Contractor.

7.49.4 In case of sub-contracting any part of the work, above requirements should
also be fulfilled by the approved Sub-contractor and necessary documents
shall have to be submitted in time, as indicated above.

E. PLANT, MATERIALS AND WORKMANSHIP
7.50 Materials to be supplied by the Employer

7.50.1 Regarding supply of any materials by the Trustees to the Contractor, in
accordance with the contract, the following conditions shall apply:

a) The Contractor shall, at his own expense, arrange for transporting
the materials from the Trustees’ Store [store of Haldia Dock
Complex, situated at Haldia], watching, storing and keeping them in
his safe custody, furnishing of statement of consumption thereof in
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b)

d)

the manner required by the Engineer or his Representative, return of
surplus and empty container to the Trustees’ Stores, as per the
direction of the Engineer or his Representative.

Being the custodian of the Trustees’ materials, the Contractor shall
remain solely responsible for any such materials issued to him and
for any loss or damage thereof for any reason other than “Excepted
Risks”, the Contractor shall compensate the Trustees’, in the manner
decided by the Engineer, and shall, at no stage, remove or cause to
be removed any such material from the site, without his permission.

The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of
suitable extension of completion time of work as decided by the
Engineer, the Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply of
Trustees’ materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer from
time to time.

Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the Contractor shall be recovered from
the Contractor’s bills and/or any of his other dues, progressively,
according to the consumption thereof on the work and/or in the
manner decided by the Engineer or his Representative and at the
rate(s) stipulated in the contract. These rates shall only be
considered by the Contractor in the preparation of his bid/offer and
these will form the basis of escalation/variation, if in future the
Contractor is required to procure and provide any such material on
the written order of the Engineer, consequent on the Trustees’
failure to effect timely supply thereof.

If the Engineer decides that due to the Contractor’s negligence, any
of the Trustees’ materials, issued to the Contractor, has been — (i)
lost or damaged, (ii) consumed in excess of requirement and (iii)
wasted by the Contractor in excess of normal wastage, then the
value thereof shall be recovered from the Contractor’s bills, or from
any of his other dues, after adding 19.25 % extra over the higher one
of the followings:

i)  The issue rate of the materials at the Trustees’ Stores, and

i)  The market price of the material on the date of issue, as would
be determined by the Engineer.

7.51 Contractor’s arrangement for execution of the work

7.51.1

7.51.2

The Contractor will have to arrange and provide all types of materials, etc.

[in line with the Technical Specification] throughout the execution of the
contract.

KoPT will not take any responsibility regarding non-availability of any
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7.52

7.51.3

7514

7.51.5

7.51.6

such materials for which Contractor is responsible as per contract. The
Contractor shall have to asses the requirement of such materials and keep
sufficient stock.

The Contractor shall have to provide all equipment, including tools, tackles,
lifting machineries, air compressor, scaffolding arrangement, different
vehicular transport, etc., necessary to execute the work.

All tools & machineries to be used by the Contractor should be suitable for
the particular requirement (i.e. capacity should be adequate) and the same
should be checked for fitness before use. They should maintain the said
equipment properly to ensure their efficient working.

The Contractor shall, at their own costs and expenses, have to provide all
labour, plant, haulage, transportation of plant and equipment to be used for
executing the contract, all materials, stores, etc. (except the equipments &
materials to be provided by KoPT, as per contract) required for efficiently
carrying out the work to the satisfaction of the Employer.

The Contractor should use calibrated measuring & testing instruments and
should also ensure revalidation of such calibration as and when required. In
this regard, initially the Contractor shall have to submit a list of measuring
and testing instruments (mentioning the period of validity of Calibration
Certificates) to be used. The photocopies of the Calibration Certificates
(including the revalidations) of the said measuring and testing instruments,
shall have to be submitted to the Engineer.

Inspection and testing

7.52.1

7.52.2

7.52.3

7.52.4

7.52.5

The Engineer or his authorised Representative shall have, at all reasonable
time, access to the Contractor's premises or work site or other premises [if a
part of the work is being executed there or some maintenance repair work
(during Defect Liability Period) is being done there] and shall have the
power, at all reasonable time, to inspect, examine and test the materials
and workmanship, as well as the documents, equipment, tools,
measuring & testing instruments, as applicable, in connection with the
instant contract (including Defect Liability Period).

The Engineer or his authorised Representative, on giving 7 (seven) days’
notice, in writing, to the Contractor, setting out any ground of objections, in
respect of the work, shall be at liberty to reject all or any material and/or
workmanship in the subject of any of the said grounds of objection, which
are not in accordance with the contract.

Quality of materials, to be provided by the Contractor under this contract,
should be as per the satisfaction of the Engineer. Whenever asked, the
Contractor shall have to provide free sample for testing.

If found necessary, KoPT reserves the rights to get the materials inspected
from a Government or Government recognized Laboratory/Test House.

In case of sub-letting to other Contractors or manufacturers or suppliers by
the Contractor, the Engineer will reserve the right as follows:
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i) that inspection and / or testing will be carried at the Sub-contractor’s
works; or

i) that inspection will be carried out at site; or

11)] that inspection will be waived, subject to the Contractor furnishing a
certificate of compliance with specification by a competent authority
recognised by national/international institutes.

7.52.6  The Employer may appoint a Third Party Inspection Agency, as detailed
at SCC, at the cost of the Employer, for stage-wise technical inspection and
certification of materials & workmanship, including painting, erection,
commissioning, etc. [in connection with the contract job, in part or as a
whole ]. In that case The relevant Certificates shall be produced by the
Third Party Inspection Agency to the Engineer or his authorised
Representative.

7.52.1  The stage-wise technical inspection will be carried out by the representative
of the Engineer [or Third Party Inspection Agency] based on the
approved Quality Assurance Plan (QAP) & Field Quality Assurance
Plan (FQAP) [considering the Technical Specification of the bidding
documents].

7.52.8  The Contractor shall have to submit a Quality Assurance Plan (QAP) and
a Field Quality Assurance Plan (FQAP), based on the Technical
Specification and other terms & conditions stipulated in the bidding
documents. The QAP & FQAP shall be approved by the “Engineer”.

7.52.9  |n all cases where tests are required, within the purview of QAP & FQAP,
whether at the premises of the Contractor or any Sub-contractor or
elsewhere, the Contractor, except where otherwise specified, shall provide
free of charges such labour, materials, electricity, fuel, water, stores,
apparatus and instruments, as may reasonably be demanded, to carry out
sufficiently such tests and shall, at all times, facilitate the Engineer or his
Representative [and / or the Third Party Inspection Agency] , to accomplish
such testing.

7.52.10  The cost of all tests and / or analyses, within the purview of QAP & FQAP,
effected at the Contractor's or Sub-contractor's works and on the site, shall
be borne by the Contractor. The Contractor will be called upon to pay all
expenses incurred by the Employer in respect of any work found to be
defective or of inferior quality, adulterated or otherwise unacceptable.

7.52.11 If, during inspection by the Third Party Inspection Agency [if appointed
by KoPT], any material or test [within the purview of QAP & FQAP] fails
to fulfil the contract conditions for more than 2 (two) times, any
additional amount charged by the Third Party Inspection Agency
towards inspection of the same from the 3™ time onwards shall have to
be borne by the Contractor. If the Contractor fails to make such payment
to the Third Party Inspection Agency, the same shall be deducted from
the bill(s) of the Contractor and paid to the Third Party Inspection
Agency
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7.53

7.54

7.55

7.52.12

7.52.13

Tests on completion:

On completion of installation, the contractor with give a 7 (seven) days’
notice to the Engineer, in writing (informing the date on which they will be
ready to make the tests), before carrying out such tests, in accordance with
and in the manner prescribed in the specifications. The procedure specified
in SCC shall be followed in this respect.

Notwithstanding the fact that the materials or installations have passed the
inspection, the Contractor is not relieved from his obligations to conform to
the quality, workmanship, guaranteeing the performance, etc., as per the
contract.

Contractor to replace materials/work not acceptable to the Engineer or his
Representative

7.53.1

The Engineer or his Representative shall have the power to inspect any
material and work at any time and to order at any time

a)  for removal from the site of any material, which, in his opinion, is not
in accordance with the contract or the instruction of the Engineer or
his Representative,

b)  for the substitution of proper and suitable materials, or

c) the removal and proper re-execution of any work, which, in respect of
material and workmanship, is not in accordance with the contract or
the instructions of the Engineer.

The Contractor shall comply with such order at his own expense and within
the time specified in the order. If the Contractor fails to comply, the
Engineer shall be at liberty to dispose any such materials and re-do any
work in the manner convenient to the Trustees by engaging any outside
agency, at the risk and expense of the Contractor and after giving him a
written prior notice of 7 (seven) days.

Removal of materials on completion

7.54.1

The Contractor shall, on completion of the contract or when directed by the
Employer, shall have to remove all plant, equipment, tools, materials,
temporary constructions, etc. and rubbish garbage, waste, which may have
accumulated during the execution of the contract, other than those
permanently used into the work, at Employer’s site.

Workmanship and secrecy

7.55.1

7.55.2

The Contractor shall carry out the services in conformity with generally
accepted norms and sound standards of Engineering. The Contractor shall
be responsible for the technical soundness of the services rendered. In the
event of any deficiency in those services, the Contractor shall promptly re-
do the same, at no additional cost to the Employer.

The Contractor shall use all the documents, drawings and other data &
information, of proprietary nature, received from the Employer, solely for
the purpose of performing and carrying out the obligations on his part under
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the Agreement in the performance of the works for the project and maintain
utmost secrecy, in this regard. The documents, drawings and other data &
information, received from the Employer, shall not be used by the
Contractor for any other purpose.

E. COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING

OVER AND TAKING OVER

7.56  Preliminary time to commence work and maintenance of steady rate of progress

7.56.1

The Contractor shall commence the work within 7 (seven) days of the
receipt of Engineer’s letter informing acceptance of the Contractor’s bid /
offer by the Trustees or within such preliminary time as mentioned by the
Contractor in the “Form of Tender” or the time accepted by the Trustees.
The Contractor shall then proceed with the work with due expedition and
without delay, except as may be expressly sanctioned or ordered by the
Engineer or his Representative, time being deemed the essence of the
contract on the part of the Contractor.

7.57 Contractor’s site office

7.57.1

The Contractor shall provide and maintain a suitable office at or near the
site to which the Engineer’s Representative may send communications and
instructions for use of the Contractor.

7.58 Contractor to observe Trustees’ working hours

7.58.1

Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the Contractor shall not execute the work beyond
the working hours observed by the Engineer’s Representative and on
Sundays and Holidays observed in the Trustees’ system, except in so far as
it becomes essential on account of tidal work or for safety of the work. If
the progress of the work lags behind schedule or the work has been
endangered by any act or neglect on the part of the Contractor, then the
Engineer or his Representative shall order and the Contractor, at his own
expense, shall work by day and by night and on Sundays and Public
Holidays. Any failure of the Engineer or his Representative to pass such an
order shall not relieve the Contractor from any of his obligations. The
Engineer’s decision, in this regard, shall be final, binding and conclusive.

7.59 Contractor to supply all materials as per requirement of the Engineer or his
Representative

7.59.1

Unless stipulated otherwise in the contract, all materials required for the
work shall be procured and supplied by the Contractor with the approval of
the Engineer or his Representative and subject to subsequent testing, as may
be required by the Engineer or his Representative. The Engineer shall
exercise his sole discretion to accept any such materials
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7.60

7.61

7.62

7.63

Materials and works

7.60.1

Unless stipulated otherwise in the contract, all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the material and workmanship shall be
of the best of their respective kinds to the satisfaction of the Engineer.

Contractor to submit samples for approval

7.61.1

Samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, all at the Contractor’s cost.

Contractor to seek approval of Engineer or his Representative before covering
up any portion of work

7.62.1

7.62.2

No work shall be covered up and put out of view by the Contractor without
approval of the Engineer or his Representative and whenever required by
him, the Contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his
Representative from time to time and shall reinstate or make good those
part of works thus affected, to the satisfaction of the Engineer, all at the cost
of the Contractor.

The Trustees shall reimburse such cost, as determined by the Engineer, if
the initial covering up was with prior written order of the Engineer or his
Representative.

Contractor to suspend work on order from Engineer or his Representative

7.63.1

7.63.2

On a written order of the Engineer or his Representative, the Contractor
shall delay or suspend the progress of the work, till such time the written
order to resume the execution is received by him. During such suspension,
the Contractor shall protect and secure the work to the satisfaction of the
Engineer or his Representative. All extra expenses, in giving effect to such
order, shall be considered by the Trustees, unless such suspension is:

a) for removal from the site of any material, which, in his opinion, is not in
accordance with the contract or the instruction of the Engineer or his
Representative,

b) otherwise provided for in the contract, or
c) necessary by reason of some default on the part of the Contractor, or
d) necessary by reason of climatic conditions on the site, or

e) necessary for proper execution of the works or for the safety of the
works or any part thereof.

The Engineer shall settle and determine such extra payment and/or
extension of completion time to be allowed to the Contractor, as shall, in the
opinion of the Engineer, be fair and reasonable.
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7.64

7.65

7.66

7.67

7.63.3

If at any time, before or after commencement of the work, the Trustees do
not require the whole of the work tendered for, the Engineer shall notify the
same to the Contractor in writing and the Contractor shall stop further
works in compliance of the same. The Contractor shall not be entitled to
any claim for compensation for underived profit or for such premature
stoppage of work or on account of curtailment of the originally intended
work by reason of alteration made by the Engineer in the original
specifications, drawings, designs and instructions.

Completion Certificate

7.64.1

When the whole of the work [as detailed in GCC Clause No. 7.65
(Completion period)] has been completed to the satisfaction of the
Engineer, the Contractor shall, within 21 (twenty one) days of submission
of his application to the Engineer, be entitled to receive from him a
certificate for completion of work as per the form furnished in Section —
XI.

Completion period

7.65.1

All the jobs, as per contract, are to be completed within the period stipulated
in the SCC.

Taking over of the Contract job by KoPT

7.66.1

7.66.2

The Contract job will be taken over by HDC, KoPT after completion of
the works in accordance with the contract, having passed all the tests under
“Tests on completion”.

However, the actual date of completion of the contract will be considered as
per GCC Clause No. 7.65 [Completion period].

Defect Liability Period (DLP)

7.67.1

7.67.2

7.67.3

“Defect Liability Period” shall mean the Warranty Period, as specified in
SCC.

During “Defect Liability Period” [as specified in SCC], the Contractor
shall nominate 1 (one) competent, experienced and responsible technical
person, to co-ordinate and execute all works to be attended by the
Contractor, as per contractual obligations, without any extra cost to HDC,
KoPT.

The Contractor shall be responsible for making good (including
replacement of defective items, if required), with all possible speed, at their
expense, any defect in or damage to any portion of the work, which may
appear or occur after the Contract job has been taken over [as per GCC
Clause No. 7.66 (Taking over of the Contract job by KoPT)] and before
expiry of Defect Liability Period [as specified in SCC] and which arises
either:

a) from any defective materials, workmanship or design, or
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b) from any act or omission of the Contractor done or omitted during the
said period.

7.68 Defects after taking over

7.69

7.68.1

7.68.2

7.68.3

If any such defects shall appear or damage occur (as detailed in 7.67.3), the
Engineer shall forthwith inform the Contractor thereof, stating in writing the
nature of defect or damage.

The provision of this clause shall apply to all replacements or renewals
carried out by the Contractor to remedy defects and damage as if the said
replacements and renewals had been taken over on the date they were
completed to the satisfaction of Engineer. After the taking over, if the
Contract job cannot be used (for the purpose for which it is intended),
during any period, by the reason of a defect or damage, the Defect Liability
Period for the defected part shall be extended up to the resolving of the
issue not exceeding 15 days over and above the warranty period.

If any such defect or damage be not remedied by the Contractor within a
reasonable time, HDC, KoPT may proceed to do the work at the
Contractor’s risk and expense, but without prejudice to any other rights
which HDC, KoPT may have against the Contractor in respect of such
defects.

All inspection, adjustments, replacement or renewal carried out by the
Contractor during the period referred in this clause shall be subject to the
conditions of this contract, which shall be binding on the contractor in all
respects during the Defect Liability Period and its extension, if any.

Extension of completion period and liquidated damage

7.69.1

Extension of completion period:

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
Force Majeure condition (as per GCC Clause No. 7.86) or other special
circumstances, of any kind, beyond the control of the Contractor or any
other reason not attributable to the Contractor [including hindrance at site of
work, causes indicated as “Excepted Risks”, etc.] cause delay in
completing the work, the Contractor shall apply to the Engineer, in writing,
for suitable extension of completion period, within 7 (seven) days from the
date of occurrence of the reason and the Engineer shall thereupon consider
the stated reasons in the manner deemed necessary and shall either reject the
application or determine and allow, in writing, the extension period as he
would deem proper for completion of the work, with or without the
imposition of “Liquidated Damage” (GCC Clause No. 7.69.2 hereof) on
the Contractor and his decision shall be binding on the Contractor. If an
extension of completion period is granted by the Engineer, “Liquidated
Damage” (GCC Clause No. 7.69.2 hereof) shall apply from its date of
expiry, if the work be not completed within the extended time, unless stated
otherwise in the decision communicated by the Engineer, as aforesaid.
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7.69.2

7.69.3

Liguidated Damage:

If the Contractor fails to complete the work within the stipulated dates [as
per GCC Clause No. 7.65 (Completion period)] or such extension thereof,
as communicated by the Engineer, in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as a penalty,
as per the following:

In case of handing over the Contract Job after the scheduled completion
period, Liquidated Damage @ %2% of the Contract Price [excluding GST]
, for every week or part thereof, beyond the scheduled date of completion,
will be deducted from the Contractor’s bill. Provided always the amount of
such compensation shall not exceed 10 % of the cost the Contract Price
[excluding GST].

Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation/damage, as per GCC
Clause No. 7.69.2 from any money due or likely to become due to the
Contractor. The payment or deduction of such compensation/damage shall
not relieve the Contractor from his obligation to complete the work or from
any of his other obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer, the work
may be ordered to be completed by some other agency, at the risk and
expense of the Contractor, after a minimum 3 (three) days notice, in
writing, has been given to the Contractor by the Engineer or his
Representative.

G. CONTRACT PRICE , PAYMENT AND DEDUCTIONS

7.70 Contract Price

7.71

7.70.1

7.70.2

7.70.3

Price charged by the Contractor for the related services performed under the
contract shall not vary from the rates accepted by the Employer, based on
the bid/offer of the successful bidder and stated in the “Letter Of
Acceptance”, with the exception of any price adjustment, if provided for in
the contract.

Changes in statutory taxes & duties will be adjusted time to time.

No claim whatsoever of the Contractor for their man & material resources
remaining idle for any reason or for any other expenses incurred by them
due to the flow of work not being continuous or for stoppage of work, will
be entertained by the Employer.

Terms of payment

7.71.1

7.71.2

Payment of Goods & Services Tax (GST):

Amount of GST will be borne by HDC, KoPT on production of suitable
document(s) by the Contractor.

Time of payment:

The Contractor shall have to submit bills in triplicate to the Engineer, in
accordance with the stage-wise payments specified in SCC. In normal
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7.72

7.73

7.74

circumstances, payment of the bills, accompanied by Inspection
Certificates & other relevant documents, duly recommended by the
Engineer, will be passed within 30 (thirty) days from the date of receipt of
such bills, if found in order.

7.71.3  Income Tax deduction:

Income Tax, if any, as per the relevant provision of the Income Tax Act,
shall be deducted at source from amount payable to the Contractor.

7.71.4  No interest on account of delayed payments:

Any claim for interest will not be entertained by KoPT with respect to any
delay on the part of KoPT for making payment, or for any dispute. The
decision of the Engineer is final in such matters.

Extra expenses incurred by the Employer

7.72.1  Any extra expenses incurred in connection to the work by the Employer in
the performance of the work owing to the neglect or omission on the part of
the Contractor in any of the case mentioned in this contract shall be
deducted from any sum due or which may thereafter become due to the
Contractor or from any amount lying with them or under their control or
they may be called upon to pay the amount of such extra expense to such
person or persons as the Employer may appoint to receive the same and in
the event of the Contractor failing to make such payment, the said amount
shall be recoverable from them in such manner as the Employer may
determine,

Recovery of deducted amount

7.73.1  Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the amount of DEDUCTION, from any money due or
likely to become due to the Contractor. Such payment or deduction shall
not relieve the Contractor from their obligation to complete the work or
from any of their other obligations / liabilities under the contract.

Variation and its valuation

7.74.1  The Engineer shall have the power to order the Contractor, in writing, to
make any variation of the quantity, quality or form of the works or any part
thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.

b)  Omit any work included in the contract.

c) Change the character or quality or kind of any work included in the
contract.

d) Change the levels, lines, position and dimensions of any part of the
work, and

e) Execute extra and additional work, of any kind, necessary for
completion of the works.
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7.74.2

7.74.3

7.74.4

7.74.5

7.74.6

7.74.7

No such variation shall, in any way, vitiate or invalidate the contract or be
treated as revocation of the contract, but the value (if any) of all such
variations, evaluated in accordance with the Engineer’s sole decision, shall
be taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work up to 15%, where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the “Price Schedule”. Provided also that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.

The Contractor shall not be entitled to any claim of extra or additional
work, unless they have been carried out under the written orders of the
Engineer.

The Engineer shall solely determine the amount (if any) to be added to or
deducted from the sum named in the tender in respect of any extra work
done or work omitted by his order.

All extra, additional or substituted work done or work omitted by order of
the Engineer shall be valued on the basis of the rates and prices set out in
the contract, if in the opinion of the Engineer, the same shall be applicable.
If the contract does not contain any rates or prices directly applicable to the
extra, additional or substituted work, then the Engineer may decide the
suitable rates on the basis of “Schedule of Rates” (including surcharge in
force at the time of acceptance of bid), if any, adopted by the Trustees with
due regard to the accepted contractual percentage, if any thereon. In all
other cases, the Engineer shall solely determine suitable rates in the manner
deemed by him as fair and reasonable and his decision shall be final,
binding and conclusive.

If the nature or amount of any omission or addition relative to the nature or
amount of the whole of the contract work or to any part thereof shall be
such that, in the opinion of the Engineer, the rate of prices contained in the
contract for any item of the works or the rate as evaluated under GCC
Clause Nos. 7.74.5 & 7.74.6, is by reason of such omission or addition
rendered unreasonable or in-applicable, the Engineer shall fix such other
rate or price as he deems proper and the Engineer’s decision shall be final,
binding and conclusive.

H. TERMINATION BY EMPLOYER

7.75 Notice to correct

7.75.1

If the Contractor fails to carry out any of their obligations under the
contract, the Engineer may give notice to the Contractor, requiring them to
make good the failure and to remedy the same within a specified reasonable
time.
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7.76  Termination by Employer

7.76.1

The Employer shall be entitled to terminate the contract if:

a)

b)

d)

the Contractor fails to comply with GCC Clause No. 7.20
[Performance Guarantee / Security Deposit ]
or

with a notice under GCC Clause No. 7.75 [Notice to correct],

the Contractor abandons the work, or repudiates the contract, or
otherwise plainly demonstrates the intention not to continue
performance of their obligations under the contract,

the Contractor, without reasonable or lawful excuse under this
contract,

i) fails to proceed with the work, within 14 days from the
scheduled date for commencement of work, in accordance
with GCC Clause No. 7.56 [Preliminary time to commence
work and maintenance of steady rate of progress],

ii) keeps the work suspended for at least 14 days, despite
receiving Engineer’s written notice to proceed with the work,

or

iii) fails to comply with a notice issued regarding rejection of
material(s)/work and/or remedial work, within 28 days after
receiving it,

the Contractor assigns/sub-contracts the whole of the work
Or

sub-contracts any portion of the work, without the required consent,
in line with GCC Clause No. 7.22.

the Contractor becomes bankrupt or insolvent, goes into liquidation,
have a receiving or administrative order made against them,
compounds with their creditors, or carries on business under a
receiver, trustees or manager for the benefit of their creditors, or if any
act is done or event occurs which (under applicable laws) has a similar
effect to any of these acts or events,

the Contractor gives or offers to give (directly or indirectly) to any
person any bribe, gift, gratuity, commission or other thing of value, as
an inducement or reward,

i)  for doing or forbearing to do any action in relation to the
contract, or

i)  for showing or forbearing to show favour or disfavour to any
person in relation to the contract,

or, if any of the Contractor’s personnel, Agents or Sub-
contractors gives or offers to give (directly or in directly) to any
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person any such inducement or reward as is described in this
sub-paragraph (f). However, lawful inducement and reward to
the Contractor’s personnel shall not entitle termination

g) the Contractor fails to execute the work in accordance with the
contract
or
persistently or flagrantly neglects to carry out their obligations under
the contract.
h)  the Contractor fail to make payment of wages to their personnel in
relation to this contract,

i)  the Contractor fails to carry out the work satisfactorily (as stated in
these bidding documents or otherwise decided by the Engineer) or
may not be able to complete the work within the agreed period on
account of Contractor’s lapses.

j) any accident occurs due to improper way of working by the
Contractor’s personnel, or

k) any misconduct done by Contractor’s personnel (including that of
Agents or Sub-contractors) to KoPT’s employees.

In any of these event or circumstances, the Employer may, upon
giving a minimum 14 days’ notice [communicated by the Engineer]
to the Contractor, terminate the contract and expel the Contractor
from the site, without being liable for any compensation to the
Contractor. However, in case of sub-paragraph (e) or (f), the
Employer may, by notice [communicated by the Engineer], terminate
the contract immediately.

The Employer’s election to terminate the contract shall not prejudice
any other rights of the Employer, under the contract or otherwise.

7.76.2  Upon receipt of the letter of termination of work, which may be issued by
the Engineer on behalf of the Employer, the Contractor shall have to leave
the site of work and deliver any required goods, all Contractor’s
documents, and other design documents, made by or for them, all the
Trustees’ tools, plant and materials issued to them, at the place to be
ascertained by the Engineer, within 7 days of receipt of such letter.
However, the Contractor shall use their best efforts to comply immediately
with any reasonable instructions included in the notice

i) for the assignment of any Sub-contractor,
And

i) for the protection of life or property or for the safety of the
equipment/work.

The Contractor shall not be released from any of their obligations or
liability under the contract and the rights & authorities conferred on
the Employer and Engineer, by the contract, shall not be affected.
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7.76.3

Upon such termination of work, the Employer shall have the power to
complete the work by themselves and/or through any other agency at the
Contractor’s risk & expense and the Contractor shall be debited any sum
or sums that may be expended in completing the work beyond the
amount that would have been due to the Contractor, had they duly
completed the whole of the work in accordance with the contract.

The Employer or such other agency may use, for such completion, so much
of the Contractor’s documents, other design documents, made by or on
behalf of the Contractor, Contractor’s equipment, temporary work, plant &
materials, as they think proper.

Upon completion of the work, or at such earlier date, as the Engineer shall
give notice that the Contractor’s equipment and temporary work will be
released to the Contractor at or near the site, the Contractor shall remove or
arrange removal of the same from such place without delay and at their risk
& cost. However, if by this time the Contractor has failed to make a
payment due to the Employer, these items may be sold by the Employer in
order to recover this payment. Any balance of the proceeds shall be paid to
the Contractor.

7.77 Valuation at date of termination

7.77.1

As soon as practicable after a notice of termination under GCC Clause No.
7.76 [Termination by Employer], has taken effect, the Engineer shall
proceed in accordance with GCC Clause No. 7.19 [Determinations] to
agree or determine the value of the work, goods & Contractor’s documents,
and any other sums due to the Contractor for work executed, in accordance
with the contract. The value of such work (executed in accordance to the
Contract) shall be determined based on measurements of actual work done
and approved rate(s), as per contract or other rates, as decided by the
Engineer. The Engineer’s decision, in such case, shall be final, binding and
conclusive.

7.78 Payment after termination

7.78.1

After a Notice of termination, under GCC Clause No. 7.76 [Termination
by Employer] has taken effect, the Employer may

a) give notice to the Contractor, indicating the particulars, for which
Employer is entitled to any payment under any Clause or otherwise in
connection with the contract, and or any extension of the Defect
Notification Period.

However , Notice is not required for payments due under GCC
Clause No. 7.26 [Supply of water and Electricity], under GCC
Clause No. 7.27 [Use of ground and land/covered space for
Contractor’s establishment], or for other services requested by the
Contractor,

b)  withhold further payments to the Contractor until the cost of
execution, completion and remedying of any defects, damage, and all
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other costs incurred by the Employer, have been established, and / or

c) recover from the Contractor any losses and damages incurred by the
Employer and any extra costs of completing the work, after allowing
for any sum due to the Contractor under GCC Clause No. 7.77
[Valuation at date of termination]. After recovering any such
losses, damages and extra costs, the Employer shall pay any balance
to the Contractor.

7.79 Employer’s entitlement to termination for convenience

7.79.1

The Employer, by notice [communicated by the Engineer] sent to the
Contractor, may terminate the Contract, in whole or in part, at any time for
Employer’s convenience. Such termination shall take effect 28 days after
the date on which the Contractor receives this notice or the Employer
returns the Performance Guarantee. The notice of such termination shall
specify that termination is for Employer’s convenience, the extent to which
performance of the Contractor under the contract is terminated, and the date
upon which such termination become effective.

The Employer shall not terminate the contract under this Sub-clause in
order to execute the work exclusively by themselves or to arrange for work
to be executed exclusively by another Contractor or to avoid a termination
of the contract by the Contractor under GCC Clause No. 7.82
[Termination by Contractor].

After such termination, the Contractor shall proceed in accordance with
GCC Clause No. 7.83 [Cessation of work and removal of Contractor’s
equipment] and shall be paid in accordance with GCC Clause No. 7.90
[Optional termination, payment and release].

7.80 Corrupt or fraudulent practices

7.80.1

If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices, in competing for
or in executing the Contract, then the Employer may, after giving 14 days
notice to the Contractor, terminate the Contractor's employment under the
Contract and expel them from the Site, and the provisions of GCC Clause
Nos. 7.75 to 7.78 shall apply as if such expulsion had been made under
GCC Clause No. 7.76 [Termination by Employer].

Should any employee of the Contractor be determined to have engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the work, then that employee shall be removed in accordance
with GCC Clause No. 9.21 [Contractor’s personnel and Contractor’s
representative].

For the purposes of this clause:

1)  “corrupt practice” is the offering, giving, receiving or soliciting,
directly or indirectly, of anything of value to influence improperly the
actions of another party;
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i)  “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts
to mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

iii)  “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

iv)  “coercive practice” is impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

v)  “obstructive practice” is deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation or making false
statements to investigators in order to materially impede the Employer
investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; and / or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to
the investigation or from pursuing the investigation.

I. SUSPENSION AND TERMINATION BY CONTRACTOR

7.81

7.82

Contractor’s entitlement to suspend work

7.81.1

7.81.2

7.81.3

The Contractor may, if the Employer fails to pay the Contractor the amount
due under any certificate of the Engineer within 28 days after the expiry of
the time stated in GCC Clause No. 7.71 [Terms of payment] within which
payment is to be made, subject to any deduction that the Employer is
entitled to make under the Contract, after giving 28 days’ prior notice to the
Employer, with a copy to the Engineer, suspended work or reduce the rate
of work.

If the Contractor subsequently receives the due payment (as described in the
relevant Clause and in the above notice) before giving a notice of
termination, the Contractor shall resume normal working as soon as is
reasonably practicable.

If the Contractor suspends work or reduces the rate of work in accordance
with the provisions of this Clause and thereby suffers delay, the Engineer
shall, after due consultation with the Contractor, determine any extension of
time or minimum criteria for satisfactory performance, to which the
Contractor is entitled and shall notify the Contractor accordingly.

Termination by Contractor

7.82.1

The Contractor will be entitled to terminate the Contract if;

a) the Contractor does not receive the reasonable evidence within 42
days after giving notice under GCC Clause No. 7.81
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b)

d)

[Contractor’s entitlement to suspend work] in respect of a
failure of the Employer to pay the Contractor the amount due,

the Employer obstruct or refuse any required approval to the issue
of any such certificate, which is essentially required for further
progress of the work without notifying any reason for such
obstruction or refusal for a unreasonably long period of time, or

the Employer become bankrupt or insolvent, go into liquidation, or
enter into composition with the creditors,

or

the Employer give notice to the Contractor that for unforeseen
reasons, due to economic dislocation, it is impossible for them to
continue to meet their contractual obligations.

In any of these events or circumstances, the Contractor may, upon giving 28
days’ notice to the Employer (with a copy to the Engineer), terminate the
Contract.

The Contractor’s election to terminate the Contract shall not prejudice any
other rights of the Contractor, under the Contract or otherwise.

7.83  Cessation of work and removal of Contractor’s equipment

7.83.1  After a notice of termination under GCC Clause No. 7.79 [Employer’s
entitlement to termination for convenience], GCC Clause No. 7.82
[Termination by Contractor] or GCC Clause No. 7.90 [Optional
termination, payment and release] has taken effect, the Contractor shall
promptly:

a)

b)

d)

e)

cease all further work, except for such work as may be necessary
and instructed by the Engineer for the purpose of making safe or
protecting those parts of the work already executed and any work
required to leave the site in a clean and safe condition.

hand over all construction documents, Plant and Materials for which
the Contractor has received payment.

hand over those other parts of the Works executed by the
Contractor up to the date of termination

remove all Contractor’s equipment, which is on the site and
repatriate all their staff and labour from the site.

and

remove all other goods from the site, except as necessary for safety,
and leave the site.

Any such termination shall be without prejudice to any other right of the
Contractor under the contract.
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7.84 Payment on termination

7.84.1

J. INSURANCE

After a notice of termination under GCC Clause No. 7.82 [Termination by
Contractor] has taken effect, the Employer shall promptly:

a)  return the Performance Guarantee / Security Deposit to the
Contractor

b)  pay the Contractor in accordance with GCC Clause No. 7.90
[Optional termination, payment and release] ,

and

c)  pay to the Contractor the amount of any loss or damage sustained by
the Contractor as a result of this termination.

7.85 General requirements for insurances

7.85.1

The contractor during the contract period shall provide for insurance of
110% of the contract value including manning upto the commissioning and
taking over of the installation.

K. FORCE MAJEURE

7.86 Definition of Force Majeure

7.86.1

In this clause “Force Majeure “ means an exceptional event or
circumstance

a)  which is beyond the control of the Employer and the Contractor,
b)  which such party (Employer / Contractor) could not reasonably have
provided against before entering into the contract,

C) which, having arisen, such party could not reasonably have avoided
or overcome,

and
d)  which is not attributable to other party.

Force Majeure may include, but not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions a) to d) above
are satisfied:

i) war, hostilities (whether war be declared or not) , invasion, act of
foreign enemies;

i)  rebellion, terrorism, sabotage by persons other than the
Contractor’s personnel, revolution, insurrection , military or
usurped power, or Civil War;

iii)  riot, commotion, disorder, strike or lockout by persons other
than the Contractor’s personnel;
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7.87

7.88

7.89

iv)  munitions of war, explosive materials, ionisation radiation or
contamination by radio-activity, except as may be attributable to
the Contractor’s use of such munitions, explosives, radiations or
radio-activity;

V) natural catastrophes such as earthquake, tsunami (caused by
earthquake at the ocean bed),fire, floods, hurricane, cyclone,
typhoon or volcanic activity,

and

vi)  pressure waves caused by air craft or other aerial devices travelling
at sonic or supersonic speed at the site of the work.

Notice of Force Majeure

7.87.1

If a party is or will be prevented from performing its obligations under the
Contract by Force Majeure, then it shall give notice to the other party of the
event or circumstances constituting the Force Majeure and shall specify the
obligations, the performance of which is or will be prevented. The notice
shall be given within 48 (forty eight) hours of the alleged beginning of the
relevant event or circumstance constituting Force Majeure, giving full
particulars and satisfactory evidence.

The party shall, having given notice, be excused performance of its
obligations for so long as such Force Majeure prevents it from performing
them.

Notwithstanding any other provision of this clause, Force Majeure shall not
apply to obligations of either party to make payments to the other party
under the contract.

Duty to minimise delay

7.88.1

Each party shall at all times use all reasonable endeavours to minimise any
delay in the performance of the contract as a result of Force Majeure.

A Party shall give notice to the other party when it ceases to be affected by
the Force Majeure, within 48 (forty eight) hours of such ending.

Consequences of Force Majeure

7.89.1

If the Contractor is prevented from performing its substantial obligations
under the Contract by Force Majeure of which notice has been given under
GCC Clause No. 7.87 [Notice of Force Majeure], and suffers delay
and/or non-performance as per the contractual obligations, by reason of
such Force Majeure, the Contractor shall be entitled, subject to GCC
Clause No. 7.91 [Engineer’s decision], to:

a) an extension of time for any such delay, if completion is or will be
delayed, under GCC Clause No. 7.69 [Extension of completion
period and liquidated damage],

and
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b) non-imposition of penalty due to non-performance as per the
contractual obligations.

After receiving this notice, the Engineer shall proceed in accordance with

GCC Clause No. 7.19 [Determinations] to agree or determine these

matters.

7.90 Optional termination, payment and release

7.90.1

If the execution of all the work in progress is prevented for a continuous
period of 84 days by reason of Force Majeure of which notice has been
given under GCC Clause No. 7.87 [Notice of Force Majeure], or for
multiple periods which total more than 140 days due to the same notified
Force Majeure, then either party may give to the other party a notice of
termination of the contract. In this event, the termination shall take effect
7 days after the notice is given, and the Contractor shall proceed in
accordance with GCC Clause No. 7.83 [Cessation of work and removal
of Contractor’s equipment].

Upon such termination, the Engineer shall determine the value of the work
done and issue a payment certificate which shall include:

a) The amounts payable for any work carried out for which a price is
staed in the Contract;

b) the cost of plant and materials ordered for the work which have been
delivered to the Contractor, or of which the Contractor is liable to
accept delivery. Such Plant and Materials shall become the property
of (and be at the risk of) the Employer when paid for by the Employer
and the Contractor shall place the same at the Employer’s disposal;

c) any other cost or liability, which in the circumstances was reasonably
incurred by the Contractor in the expectation of completing the
Works;

d) the reasonable Cost of removal of temporary work and Contractor’s
equipment from the site and the return of such items to the
Contractor’s premises,

and

e) the reasonable cost of repatriation of the Contractor’s staff and labour
employed wholly in connection with the work at the date of such
termination.

L. CLAIMS, DISPUTES AND ARBITRATION

7.91 Engineer’s decision

7.91.1

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of, the contract or the
execution of the works, whether during the execution of the works or after
their completion and whether before or after repudiation or other
termination of the contract, including any dispute as to any opinion,
instruction, determination certificate or valuation of the Engineer, the matter
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7.92

7.93

in dispute shall, in the first place, be referred, in writing, to the Engineer
within 30 (thirty) days, with a copy to the other party. Such reference shall
state that it is made pursuant to this clause. No later than the thirtieth day
after the day on which he received such reference, the Engineer shall give
notice of his decision to the Employer and the Contractor. Such decision
shall state that it is made pursuant to this clause.

Unless the contract has already been repudiated or terminated, the
Contractor shall, in every case, continue to proceed with the works with all
due diligence and the Contractor and the Employer shall give effect
forthwith to every such decision of the Engineer unless and until the same
shall be revised, as hereinafter provided, in an amicable settlement or an
arbitral award.

If either the Employer or the Contractor be dissatisfied with any decision of
the Engineer, or if the Engineer fails to give notice of his decision on or
before the thirtieth day after the day on which he received the reference,
then either the Employer or the Contractor may, on or before the seventieth
day after the day on which he received notice of such decision, or on or
before the seventieth day after the day on which the said period of thirty
days expires, as the case may be, give notice to the other party, with a copy
for information to the Engineer, of his intention to commence arbitration, as
hereinafter provided, as to the matter in dispute. Such notice shall establish
the entitlement of the party giving the same to commence arbitration, as
hereinafter provided, as to such dispute and, subject to GCC Clause No.
7.94 (Failure to comply with Engineer’s decision), no arbitration in
respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to
the Employer and the Contractor and no notice of intention to commence
arbitration as to such dispute has been given by either the Employer or the
Contractor on or before the seventieth day after the day on which the
parties received notice as to such decision from the Engineer, the said
decision shall become final and binding upon the Employer and the
Contractor.

Amicable settlement

7.92.1

Where notice of intention to commence arbitration as to a dispute has been
given in accordance with GCC Clause No. 7.91 (Engineer’s decision)
above, both parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both parties agree
otherwise, arbitration may be commenced on or after the fifty-sixth day
after the day on which a notice of intention to commence arbitration of
such dispute was given, even if no attempt at amicable settlement thereof
has been made.

Arbitration

7.93.1

Any dispute in respect of which
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7.94

7.93.2

7.93.3

7.93.4

7.93.5

a) the decision, if any, of the Engineer, has not become final and binding
pursuant to GCC Clause No. 7.91 (Engineer’s decision) and

b) amicable settlement has not been reached within the period stated in
GCC Clause No. 7.92 (Amicable settlement),

shall be finally settled by arbitration, in accordance with the Arbitration
and Conciliation Act, 1996 (considering its amendment in 2015) or any
statutory modification or re-enactment thereof and rules made there under
and for the time being in force. The Arbitration Tribunal shall be
composed as per provision of the Arbitration and Conciliation Act, 1996
(considering its amendment in 2015) or any statutory modification or re-
enactment thereof and rules made there under and for the time being in
force.

In connection with the instant contract:

a) the place of arbitration shall be Kolkata or Haldia, West Bengal,
India,

b) the arbitration shall be conducted in English language,
and

c) the fees, if any, of the Arbitrators, if required to be paid before the
award of work in respect to disputes is made and published, shall be
shared equally by each of the parties

The Arbitrators shall have full power to open up, review and revise any
certificate, determination, instruction, opinion, valuation or decision of the
Engineer, relevant to the dispute. Nothing shall disqualify representatives of
the parties and the Engineer from being called as a witness and giving
evidence before the Arbitrators on any matter, whatsoever, relevant to the
dispute.

Neither party shall be limited in the proceedings before such Arbitrators to
the evidence or arguments put before the Engineer for the purpose of
obtaining his said decision pursuant to GCC Clause No. 7.91 (Engineer’s
decision). No such decision shall disqualify the Engineer from being called
as a witness and giving evidence before the Arbitrators on any matter
whatsoever relevant to the dispute.

Arbitration may be commenced prior to or after completion of the works,
provided that the obligations of the Employer, the Engineer and the
Contractor shall not be altered by reason of the arbitration being conducted
during the progress of the works.

Failure to comply with Engineer’s decisions

7.94.1

Whether neither the Employer nor the Contractor has given notice of
intention to commence arbitration of dispute within the period stated in
GCC Clause No. 7.91 (Engineer’s decision) and the related decision has
become final and binding, either party may, if the other party fails to
comply with such decisions, and without prejudice to any other rights it
may have, refer the failure to arbitration, in accordance with GCC Clause

Up gradation of operation of existing Lock Gate system of Haldia Dock Complex, Kolkata Port Trust

-94 -



No. 7.93 (Arbitration). The provision of GCC Clause No. 7.91
(Engineer’s decision) and GCC Clause No. 7.92 (Amicable settlement)
shall not apply to any such reference.

7.95 Progress of work not to be interrupted

7.95.1  The Contractor must, at all the times, fulfil their obligations under the
contract and shall not slow down or stop the progress of work during the
period any dispute is under settlement either through reference to the
Engineer or through arbitration, pursuant to the preceding clauses. Even if
the works to be carried out during such a period involve matters under
dispute, the Contractor shall nevertheless proceed with the works as per
direction of the Engineer, pending settlement of the dispute. Failure of the
Contractor, in this respect, shall constitute default on their part and render
them liable to actions under the provisions of GCC Clause No. 7.76
[Termination by Employer].
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SECTION - VIII
SPECIAL CONDITIONS OF CONTRACT (SCQ)

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of

Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the

GCC.

Clause No. 7.20  Clause No. 7.20.1

i Performance Guarantee / Security Deposit for the materials, installations
& workmanship, with respect to the instant work, as a whole:

Performance
Guarantee /
Security Deposit

Within 28 (twenty-eight) days of issuance of “Letter of Acceptance
(LOA)”, the Contractor shall have to provide an irrevocable and
unconditional Bank Guarantee, from a Nationalized Bank/Scheduled
Bank in India, in the amount, 10 % of the contract value excluding GST .
This Performance Bank Guarantee should be kept valid and enforceable
till a date, covering at least 3 (three) months beyond the date of expiry
of the Defect Liability Period of the Contract job [for the materials,
installations & workmanship, with respect to the instant work, as a whole]
(as specified in SCC Clause No. 7.67.1). In case the actual duration of the
aforesaid Defect Liability Period is required to be extended, the validity of
this Bank Guarantee shall have to be extended till a date, covering at least
3 (three) months beyond the date of expiry of such extended duration of
the Defect Liability Period.

Failure of the Contractor to submit the aforesaid Performance Bank
Guarantee and in the manner stated above, shall constitute sufficient
grounds for termination of the contract and forfeiting the Earnest Money
Deposit.

i) Performance Guarantee / Security Deposit for the contract:

At least 28 (twenty-eight) days before the scheduled expiry of the
aforesaid Defect Liability Period of the Contract job [for the materials,
installations & workmanship, with respect to the instant work, as a
whole], or any extension thereof, the Contractor shall have to provide an
irrevocable and unconditional Bank Guarantee, from a Nationalized
Bank/Scheduled Bank in India, in the amount, 10 % of total contract
value excluding GST.
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This Performance Bank Guarantee should be kept valid and enforceable
till a date, covering at least 3 (three) months beyond the date of expiry
of the additional Defect Liability Period (as specified in SCC Clause
No. 7.67.1). In case the actual duration of the additional Defect Liability
Period is required to be extended, the validity of this Bank Guarantee
shall have to be extended till a date, covering at least 3 (three) months
beyond the date of expiry of such extended duration of the additional
Defect Liability Period , if any.

Failure of the Contractor to submit the aforesaid Performance Bank
Guarantee and in the manner stated above, shall constitute sufficient
grounds for forfeiting the Performance Bank Guarantee mentioned in
SCC Clause No. 7.20.1 ).

Clause No. 7.20.11

The procedure of release / refund of Performance Guarantee / Security
Deposit would be as follows:

i) Performance Guarantee / Security Deposit for the materials,
installations & workmanship, with respect to the instant work , as a
whole:

On submission of Performance Guarantee/Security Deposit [as stated
in SCC Clause No. 7.20.1 ii)] and on successful completion of the
‘Defect liability period” (considering extension, if any) of the Contract
job [for the materials, installations & workmanship, with respect to the
instant work, as a whole] (as specified in SCC Clause No. 7.67.1), the
Contractor may apply for release / refund of his Performance
Guarantee/Security Deposit [as stated in SCC Clause No. 7.20.1 i)] by
submitting an application to the Engineer, in this regard, whereupon the
Engineer shall issue necessary recommendation for release of the said
Performance Guarantee/Security Deposit [as stated in SCC Clause No.
7.20.1 )] or refund the balance due against the Performance
Guarantee/Security Deposit [as stated in SCC Clause No. 7.20.1 i)] to
the Contractor, after making deduction therefrom in respect of any sum
due to the Trustees from the Contractor.

i) Performance Guarantee / Security Deposit for the contract: On
successful completion of the additional Defect Liability Period
(considering extension, if any), to the satisfaction of the Engineer, the
Contractor may apply for release / refund of his Performance
Guarantee / Security Deposit [as stated in SCC Clause No. 7.20.1 ii)]
by submitting to the Engineer “No Claim Certificate”, as per the form
furnished in Section-XI, whereupon the Engineer shall issue
“Certificate of Final Completion” [as per the form furnished in Section-
X1] . The Engineer shall also issue necessary recommendation for
release of the said Performance Guarantee/Security Deposit [as stated
in SCC Clause No. 7.20.1 ii)] or refund the balance due against the
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Clause No. 7.26

Supply of water
and Electricity

Clause No. 7.52

Inspection and
testing

Performance Guarantee/Security Deposit [as stated in SCC Clause No.
7.20.1 ii)] to the Contractor, after making deduction therefrom in
respect of any sum due to the Trustees from the Contractor

Clause No. 7.26.1
Supply of water:

Billing against supply of water will be done on the basis of actual
consumption recorded through water meter at the rate INR 38.65 (including
overhead charges @ 19.25%) per KL of Fresh Water [As directed by
TAMP (Tariff Authority for Major Ports)], with escalation @ 5% per
annum.

The water consumption charges [based on the prevalent rates of KoPT, as
may be amended from time to time] shall have to be paid by the Contractor
immediately, on receipt of the bill from the office of the Finance Division,
Haldia Dock Complex. All payment on this account should be updated,
otherwise the pending bill amount, along with late payment surcharge, will
be recovered from the Contractor’s bill(s).

Clause No. 7.26.2
Supply of Electricity:

Electricity charges will be determined on the basis of Chargeable Unit
(kwh) [actual Unit (kWwh) consumed (recorded through Energy Meter) plus
3% on actual Unit consumed] and applicable rate of West Bengal State
Electricity Distribution Company Limited (WBSEDCL). Billing will be
done on the basis of Electricity charges and overhead charges @ 19.25%
[on the aforesaid Electricity charges] as per the notifications of Tariff
Authority of Major Ports (TAMP).

The Electricity consumption charges [based on the prevalent rates of
WBSEDCL, as may be amended from time to time] shall have to be paid by
the Contractor immediately, on receipt of the bill from the office of Finance
Division, Haldia Dock Complex. All payment on this account should be
updated, otherwise the pending bill amount, along with late payment
surcharge, will be recovered from the Contractor’s bill(s).

Clause No. 7.52.1

The Employer shall appoint a Third Party Inspection Agency from any one
of Lloyd’s/ DNV/ ABS/ BV/ IRCLASS, at the cost of the Employer, for
stage-wise technical inspection and certification of materials &
workmanship, including painting, erection, commissioning, etc. [in
connection with the contract job, as a whole]. The relevant Certificates shall
be produced by the Third Party Inspection Agency to the Engineer or his
authorised Representative.
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The stage-wise technical inspection will be carried out by the Third Party
Inspection Agency based on the approved Quality Assurance Plan (QAP)
& Field Quality Assurance Plan (FQAP) [considering the Technical
Specification of the bidding documents].

The Contractor shall have to submit a Quality Assurance Plan (QAP) and a
Field Quality Assurance Plan (FQAP), based on the Technical
Specification and other terms & conditions stipulated in the bidding
documents. The QAP & FQAP shall be approved by the “Engineer”, after
the same are duly recommended by the Third Party Inspection Agency.
The Technical Inspection & Certification will be carried out by the Third
Party Inspection Agency, in accordance with approved QAP & FQAP.

In all cases where tests are required, within the purview of QAP & FQAP,
whether at the premises of the Contractor or any Sub-contractor or elsewhere,
the Contractor, except where otherwise specified, shall provide free of
charges such labour, materials, electricity, fuel, water, stores, apparatus and
instruments, as may reasonably be demanded, to carry out sufficiently such
tests and shall, at all times, facilitate the Engineer or his Representative and
the Third Party Inspection Agency, to accomplish such testing.

The cost of all tests and/or analyses, within the purview of QAP & FQAP,
effected at the Contractor's or Sub-contractor's works and on the site, shall be
borne by the Contractor. The Contractor will be called upon to pay all
expenses incurred by the Employer in respect of any work found to be
defective or of inferior quality, adulterated or otherwise unacceptable.

If, during inspection by the Third Party Inspection Agency [appointed by
KoPT], any material or test [within the purview of QAP & FQAP] fails to
fulfil the contract conditions for more than 2 (two) times, any additional
amount charged by the Third Party Inspection Agency towards
inspection of the same from the 3" time onwards shall have to be borne
by the Contractor. If the Contractor fails to make such payment to the
Third Party Inspection Agency, the same shall be deducted from the bill(s)
of the Contractor and paid to the Third Party Inspection Agency.

Clause No. 7.52.12

Tests on completion:

On completion of installation, the contractor shall give a 7 (seven) days’
notice to the Engineer [with a copy to the Third Party Inspection Agency,
appointed by KoPT], in writing (informing the date on which they will be
ready to make the tests), before carrying out such tests, in accordance with
and in the manner prescribed in the specifications.

If any portion of work fails under the tests to fulfil the contract conditions,
tests of the faulty portion shall, if required by the Third Party Inspection
Agency (appointed by KoPT) or the Engineer or by the Contractor, be
repeated within reasonable time, upon the same terms and conditions.
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Clause No. 7.65

Completion
Period

Clause No. 7.67

Defect Liability
Period (DLP)

If such “Tests on completion” cannot be carried out successfully by the
Contractor within 1 (one) month after the time fixed by the Contractor and if,
in opinion of the Engineer, the tests are being unduly delayed, the Engineer
may, in writing, call upon the Contractor, with 7 (seven) days’ notice, to
make such tests, failing which the Engineer may proceed to make such tests
himself, at the Contractor's risk and expense. In the above eventuality, the
Employer shall, nevertheless, have the right of using the installations at the
Contractor’s risk until the “Tests on completion” are successfully carried out.
Clause No. 7.65.1

All the jobs (including submission of As Built Drawings), as per contract, are
to be completed within 05 (five) months from the date of issue of Letter of
Acceptance (LOA) [i.e. Award of contract].

Clause No. 7.67.1

) “Defect Liability Period” of the Contract job:

“Defect Liability Period” of the Contract job [for the materials, installations
&workmanship, with respect to the instant job, as a whole] shall mean the
warranty Period, which starts from the date of taking over the Contract job
[as per GCC Clause No. 7.66 (Taking over of the Contract job by KoPT)]
and will continue till expiry of (12 months, calculated from the date of taking
over the contract job) warranty period.

ii)_Additional “Defect Liability Period” for the system:

Additional “Defect Liability Period” of the system shall mean the additional
Guarantee Period, which would starts from the date of expiry of the ‘Defect
liability period” (considering extension, if any) of the Contract job [for the
materials, installations & workmanship, with respect to the instant work, as
a whole] (as specified above) and will continue till the defect or damage is
rectified / put in re-commissioning.

Clause No. 7.67.2

During “Defect Liability Period” of the Contract job [as specified in SCC
Clause No. 7.67.1 i) ], the Contractor shall nominate 1 (one) competent,
experienced and responsible technical person, to co-ordinate and execute all
works to be attended by the Contractor, as per contractual obligations,
without any extra cost to HDC, KoPT.

Clause No. 7.68.1

After the taking over of the Contract job, if the same cannot be used (for the
purpose for which it is intended), during any period, by the reason of a defect
or damage, the Defect Liability Period shall be extended accordingly. If
only a portion of the Contract job is affected, the Defect Liability Period
shall be extended [in case the defects is not rectified or defective materials is
not replaced within 24 (twenty four) hours of its occurrence] only for that
portion, provided the other portions of the Contract job remains in order,
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fulfilling contract conditions. In neither case shall the Defect Liability
Period be extended beyond 15 days after warranty period for the materials,
installations & workmanship, with respect to the instant job, as a whole.
However, if any other defect is noticed in the additional defect liability
period other than the defect for which additional defect liability has been
enforced, the same cannot be taken into consideration for further extension of
defect liability period.
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Clause No 7.71 Clause No. 7.71.2

Terms of payment

Payment to the Successful Bidder will be made stage-wise as indicated
below:-

a)

b)

Against Supply & Delivery :

i)

D)

Payment for 70% amount of each item will be made against
supply of respective item at site and submission of bills along
with Custodian Certificate and other relevant documents like
Inspection Reports, Challans, etc.

Payment for 20% amount of each item will be made against
installation of the respective item and submission of bills along
with Installation Certificate.

Payment for 10 % amount will be made against Testing,
successful commissioning, taking over the commissioned job by
KoPT and submission of bills, along with Job Completion
Certificate.

Against Installation and Commissioning:

i)

Payment for 90% amount of each item will be made against
installation of the respective item and submission of bills along
with Installation Certificate.

Payment for 10 % amount will be made against Testing,
successful commissioning, taking over the commissioned job by
KoPT and submission of bills, along with Job Completion
Certificate.

Against Manpower & spares during CAMC

100 % payment may be made against the bill raised on quarterly
basis by the contractor towards deployment of manpower including
the spares & maintenance during the period for comprehensive
maintenance contract including the warranty period.

Payment will be made to the contractor’s bank account through RTGS/NEFT
within 30 days of receipt of satisfactory acceptance note of supply/
installation/commissioning and on submission of clear bill accompanied with
necessary documents e.g. receipted challan in duplicate, test certificate,
guarantee certificate and inspection report etc.

Up gradation of operation of existing Lock Gate system of Haldia Dock Complex, Kolkata Port Trust

-102 -



SECTION-1X

BIDDING FORMS

BIDDING FORM -1

MINIMUM ELIGIBILITY CRITERIA

[To be filled up and uploaded, duly signed & stamped]

()  ANNUAL TURNOVER STATEMENT

The annual turnover of ..........c.coiitt.

given below:

Financial years

Turnover (as per Auditor’s Report /
Balance Sheet)

[ing ]

2015-2016

2016-2017

2017-2018

Total

Average Annual Turnover

SIGNATURE OF CHARTERED ACCOUNTANT

NAME OF CHARTERED ACCOUNTANT

(COMPANY SEAL)

NOTE : Copy of Balance Sheets and Profit & Loss Accounts enclosed with sealed & signed.
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( name of the bidding firm), for the years
2015-16, 2016-17 and 2017-18 , based on the Balance Sheets and Profit & Loss Accounts, are




(1) TECHNICAL EXPERIENCE

Page
S| Contract No. / Name of the Contract Date of | NUMPer(s) of
- . reference /
Order No. and Employer and value completion supoortin
No. date Place of work [ing ] of work bporting
document (s),
uploaded.

(1) ELECTRICAL CONTRACTOR’S LICENSE ISSUED IN THE NAME OF
CONTRACTOR BY STATE /CENTRAL GOVT. AUTHORITY

Date & issue

Validity Upto
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TEST OF RESPONSIVENESS

[To be filled up and uploaded, duly signed & stamped]

BIDDING FORM-II

Requirement Submitted/Not submitted Validity/
[Put V if submitted & For the
X if not submitted] month of
a)
i) | GST Registration Certificate. If submitted, Not
Page Number(s): applicable.
ii) | Document in support of non- If submitted, Not
applicability. Page Number(s): applicable.
b)
i) | Profession Tax  Clearance If submitted,
Certificate (PTCC) Page Number(s):
OR If submitted,
Profession Tax Payment Challan Page Number(s):
(PTPC)
ii) | Document in support of non- If submitted, Not
applicability. Page Number(s): applicable.
c)
i) | Certificate for allotment of EPF If submitted, Not
Code No. Code No.- applicable.
Page Number(s):
i) | Latest EPF Payment Challan. If submitted,
Page Number(s):
iii) | Document in support of non- If submitted, Not
applicability. applicable.
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Requirement Submitted/Not submitted Validity/
[Put  if submitted & For the
X if not submitted] month of
Page Number(s):
d)
i) | Registration Certificate of ESI If submitted, Not
Authority. Code No.- applicable.
Page Number(s):
i) | Affidavit, Declaration and
Indemnity Certificate. If submitted, Not
applicable.
Page Number(s):
e) | PAN Card If submitted, Not
PAN No.: applicable.
Page Number(s):
f) | MSME /MSE / DIC/SSI/NSIC If submitted,
certificate Page Number(s):
g) | Power of Attorney If submitted, Not
applicable.

Page Number(s):
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BIDDING FORM-I11

GENERAL INFORMATION OF THE BIDDER

[To be filled up and uploaded, duly signed & stamped]

Bidder’s Legal Name (IN CAPITAL
LETTERS)

a) | Country of registration.

b) | Year of registration.

c) |Legal address in country of
registration.

d) | URL of the bidder.

Information regarding bidder’s authorised
representative(s) / contact person(s)

a) | Name(s)

b) | Address(es)

c) | Telephone number(s)

d) | Facsimile number(s)

e) | Electronic mail address
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a) | Address of the branch office, if any

b) | Name of the contact person at branch
office

c) | Telephone number(s)

d) | Facsimile number(s)

e ) | Electronic mail address

Whether the bidder is a Proprietorship Firm
or Partnership Firm or Limited Company.

Details of the Banker(s) :

a) | Name of the Banker(s) in full.

b) | Address(es) of the Banker(s)

c) | Telephone number(s)

d) | Facsimile number(s)

e ) | Electronic mail address

f) | Name(s) of the contact person(s)

Bank details for ECS payment :

a) | Bank Account number.

b) | Name of the bank.

c) | Name of the branch.

d) | Address of the branch.
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e) | RTGS code of the branch.

f) | MICR code of the branch.

8. | Income Tax and Goods & Services Tax (GST)
details (if applicable):
a) | Permanent Account Number (PAN)
b) | GST Registration Number (GSTIN)
9. | Employees’ Provident Fund (EPF) Code No.
10. | Employees’ State Insurance (ESI) Code No.
11. | Mainlines of business
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BIDDING FORM-1V

FORMAT FOR DECLARATION
[ To be printed on the bidder’s Letter Head and uploaded after signing]

To,

General Manager (Engg.)
Haldia Dock Complex ;
Kolkata Port Trust.

Name of Work: Upgradation of operation of existing Lock Gate System of
Haldia Dock Complex, Kolkata Port Trust

Tender No. : SDM(P&E)T/36/2018-2019
E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/37/18-19/ET/380

b .. , the authorized signatory of the
(Name ofthe Company/Flrm) do hereby declare
/ confirm that :

* | / We have not been debarred, banned or delisted by any Government or Quasi-Government
Agencies or Public Sector Undertakings in India.

I / we have not made any addition / modification / alteration in the Bidding Documents
(including Bidding Forms & Contract Forms) hosted in the websites.

The prices have been quoted in the Price Bid, electronically, through the website of MSTC Ltd.
only and no direct or indirect mention of the prices has been made by me / us anywhere else in
my / our bid.

No extraneous conditions (like “Not Applicable”, conditional rebate, etc.), regarding the Price
Bid, have been mentioned anywhere in our bid.

Signature of authorised person of the
bidder
(with office seal)

* In case the firm has been debarred or banned or delisted by any Government or Quasi-
Government Agencies or Public Sector Undertaking in India, then the same should be
declared properly, after modifying the sentence, suitably.
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BIDDING FORM-V

FORM OF TENDER
[ To be printed on the bidder’s Letter Head and uploaded after signing]

To,

General Manager (Engg.)
Haldia Dock Complex ;
Kolkata Port Trust.

Name of Work : Upgradation of operation of existing Lock Gate System of
Haldia Dock Complex, Kolkata Port Trust

Tender No. : SDM(P&E)T/36/2018-2019
E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/37/18-19/ET/380

IIWe ., ceveve.. (Name of the bidder) ...................0f

. (Address of the bidder) .. : havrng
examrned the srte of work inspected the drawrngs and read the brddrng documents
[including all addenda / corrigenda, issued i.e. : . {insert Addendum /
Corrigendum / Extension No(s)}], hereby bid and undertake to execute & complete all the work
related to “Upgradation of operation of existing Lock Gate System of Haldia Dock Complex,
Kolkata Port Trust.”, required to be performed in accordance with the Technical Specification,
General Conditions of Contract (GCC), Special Conditions of Contract (SCC), etc., at the
rates & prices quoted in the Price Bid [submitted electronically, through the website of MSTC
Ltd. ], within .....................month from the date of order to commence the work , in the
event of our bid being accepted.

I/we also undertake to enter into a Contract Agreement in the form hereto annexed [Section
XI] with such alterations or additions thereto, which may be necessary to give effect to the
acceptance of the bid and incorporating such Technical Specification, General Conditions of
Contract (GCC), Special Conditions of Contract (SCC), etc. and I/we hereby agree that until
such contract agreement is executed, the said Technical Specification, General Conditions
of Contract (GCC), Special Conditions of Contract (SCC), etc. and the bid, together with the
acceptance thereof in writing, by or on behalf of the Employer, shall be the contract.

I / We require . . ..days preliminary time to arrange and procure the
materials, tools & tackles etc requrred by the work, from the date of acceptance of bid, before
I/we could commence the work.
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I / We have deposited g 6,73,260.00 (Indian Rupees: Six lakh seventy three thousand two

hundred sixty) only wusing the Axis Bank Payment Gateway, vide URN

NO. e, of
........, as Earnest Money Deposit.

I/We agree that the period for which the bid shall remain open for acceptance, shall not be less
than ............. days, from the last date of submission of bid.

( Signature of authorised person of the bidder )

WITNESS:

Signature: Name :
Name: Designation :
(In Block Letters)

Address: Date :
Occupation:

(Office Seal)
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BIDDING FORM-VI

PRICE SCHEDULE

[To be filled up and uploaded, duly signed & stamped]

PART - A
Applicable GST %
Sl. Description of work Quantity
No. SGST CGST IGST
1 Supply & Delivery of Control Instruments & Panels
1.1 | PLC Hardware with wireless communication feature
for 4 Set.
caisson & radial gate operation, control & monitoring
1.2 | HMI Hardware for each PLC 4 Set.
1.3 | PC based monitoring & controlling system comprising 1 Set.
of
Necessary hardware & software at central control
station
1.4 | Electrical Control Panel / enclosure 6 Set.
1.5 | VFD Hardware for caisson & radial 6 Set.
gate operation.
2. Supply & Delivery of Field Instruments
2.1 | Open channel Level Transmitter 3 Set.
2.2 | Insertion Type Level Transmitter 4 Set.
2.3 | Float switches 2 set
2.4 | Pressure transmitter 2 set
2.5 | Motorized control valve assembly for 4 Set.
UST tank feel in system.
3. Supply of all special cables (Ethernet cables,
communication cable) required for above job LS
4. All Additional special hardware for LS
system performance
5. | CCTV Camera 6 No.
6. Installation & Testing, commissioning, Logic LS

programming & monitoring for the supplied

items as mentioned from SI. No. 1 to 5 above.

Total Amount ‘PART A’
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PART - B

Sr. No.

Description of word

Quantity

Applicable GST %

SGST

CGST

IGST

Supply of 100 A distribution
board (DB)

4 No.

Supplyof3.5CX150Sgmm.LT
XLPE PowerCableasper 1S:7098 Partll

1200 Mtr.

Supply of Fiber Optic Cable 12 Core

1200 Mtr.

Supply of 2.5 Core X 1.5 Sg. mm Screen Cable

2000 Mtr

Providing Earth Link / Earth pit as per IS and
connected all the equipment with 25 X 3 mm, if
required

4 Sets

Installation, Testing, Commissioning of item No.
(a)to(e)includingCable Laying, Glandingand
Termination &Civil foundation required for DB
& Control Stationatsite &thesiteto be specified
by HDC authority subjecttocoordinationwith
FEI.

LS

TOTAL AMOUNT ‘PART B’

PART -C

Sr. No.

Description of word

Quantity

Applicable GST %

SGST

CGST

IGST

Comprehensive Maintenance Contract with full
responsibility of carrying out PLC based automation
for operation monitoring & adjustment of buoyanc
of Inner & Outer caisson gate, operation control o
Radial gates / valves for a period of 5 years, after
explr?/ of 1 year Warranty period including manning
of at least one (1) person” for working shifts

\Warranty period

1% year CMC

2" year CMC

goro[o] ®

3" year CMC

@

4™ year CMC

5" year CMC

LS

TOTAL AMOUNT ‘PART C’

NET TOTAL = TOTAL OF (PART A) + (PART B)+ (PART C)
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SECTION - X
CHECKLIST

Before scanning and upload the following required documents, all pages are to be signed by a
person duly authorised to sign on behalf of the bidder, and are to be embossed with their official
seal, owing responsibility for their correctness / authenticity. All pages of the aforesaid documents
should be serially marked.

The offered prices would be given in the “Price Bid ( Part-11)" electronically, through the website
of MSTC Ltd. only.

Submitted/

sl. ) Not submitted If submitted,

No_ PartICUIarS [Put \/ if submitted page numbers

and put X if not
submitted]

1. | Filled up checklist.

2. | Proof of Bid Document Fee.

3. | Poof of Earnest Money Deposit (EMD).

4. | Certificate of getting benefit by MSME / SSI /
NSIC for exemption of Bid Document Fee and
Earnest Money,

5. | Bidding Forms

) | Bidding Form - |

i) | Bidding Form - 11
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Submitted/

sl. . Not submitted If submitted,
No_ PartICUIarS [Put \/ if sub_mitted page numbers
and put X if not
submitted]

iii) | Bidding Form — 111

iv) | Bidding Form - IV

V) | Bidding Form - V

vi) | Bidding Form - VI
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SECTION - XI
CONTRACT FORMS

FORM OF AGREEMENT
(To be submitted on Non- Stamp Paper of worth not less than INR 50.00)

CONTRACT NO. : GM(E)/.............  IAGMT/......l.......

TENDER REFERENCE:

Tender No. : SDM(P&E)T/36/2018-2019

E- Tender No. : KoPT/Haldia Dock Complex/P&E Div/37/18-19/ET/380
for

Upgradation of operation of existing Lock Gate System of Haldia Dock
Complex, Kolkata Port Trust

ORDER REFERENCE: .......c.c..... /1 JO-... dated ...ccovvviiiiiie e
This agreement made this .......................dayof ........... , Two thousand ............. ,
BETWEEN

The Board of Trustees for the Port of Kolkata, a body corporate -- constituted by the Major
Port Trust Act, 1963 (hereinafter called the “Trustees’, which expression shall unless excluded
by or repugnant to the context be deemed to include their successors in office) of the one part

AND

(hereinafter
called the “Contractor”, which expression shall unless excluded by or repugnant to the
context be deemed to include its heirs, executors, administrators, representatives and assignees
or successors in office) of the other part

[Together hereinafter the “Parties”]

WHEREAS

The Trustees are desirous that certain works should be executed by the Contractor, viz.
“Upgradation of operation of existing Lock Gate System of Haldia Dock
Complex, Kolkata Port Trust “ and have accepted a Bid / offer by the Contractor for

execution, completion and maintenance of such works, including remedying any defects
therein, during the Defect Liability Period.
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NOW THIS AGREEMENT WITNESSETH as follows :

1.

In this agreement words and expression shall have the same meanings as are
respectively assigned to them in Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part
of this agreement :

a)

b)

c)

d)

The said bid / offer.

The Letter of Acceptance of the bid /offer [vide Order No. ... /
[....... /O-... dated ................]

The Conditions of Contract and Technical Specification [all terms and
conditions of Tender No. SDM(P&E)T/36/2018-2019].

Addenda [Please insert Addenda Nos. ............... ]

“Price Comparative Statement”, showing the prices quoted (electronically,
through the website of MSTC Ltd.) by the Successful Bidder, in the Price
Bid.

All correspondence, by which the contract is added, amended, varied or
modified, in any way, by mutual consent.

In Consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned, the Contractor hereby covenant with the Trustees to execute,
complete & maintain the work, including remedy any defects therein (during the
Defect Liability Period”), in conformity with the provisions of the Contract, in all
respects.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day
and year first before written.

The parties hereunto affixed their respective Common Seals (or have hereunto set their
respective hands and seals).

For and on behalf of For and on behalf of
HALDIA DOCK COMPLEX (CONTRACTOR)
KOLKATA PORT TRUST
(TRUSTEES) SEAL
SEAL
In presence of In presence of
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INDEMNITY BOND

[To be submitted on Non-judicial Stamp Paper of worth not less than INR .50.00, duly notarised]

Reference:

Order No.: .......J............[......JO-... dated ................ for Upgradation of operation
of existing Lock Gate System of Haldia Dock Complex, Kolkata Port Trust.

Senior Deputy Manager (P&E),

Haldia Dock Complex ;

Operational Administrative Building (1* Floor) ;
Chiranjibpur, P.O.: Haldia ;

Dist. : Purba Medinipur ,

West Bengal, India

PIN : =721 604

This deed of Indemnity Bond made on .........ccooeeiivnenn.. by
ettt NAVING their office at oo
(hereinafter called “the Contractor”).

Whereas the General Manager (Engineering), Haldia Dock Complex, Kolkata Port Trust,
Dist.: Purba Medinipur, West Bengal (hereinafter call “the Engineer”) has placed an order,
bearing no. SDM(P&E) / 1035/....... /O-... dated ................ and some materials, spare
parts, components, sub-assemblies, etc. are required to be taken outside of Haldia Dock
Complex premises for some specialized servicing, repairing, overhauling, etc. or fault
diagnosis & remedial measures by the Contractor, as per the terms & conditions mentioned
in the said order, and which have been mutually agreed upon by the parties hereto,

AND

Whereas in consideration of the said contract, the Contractor has agreed to execute an
Indemnity Bond for the safe custody on receipt of the said materials, spare parts,
components, sub-assemblies, etc., from the Engineer until the completion of servicing /
overhauling / repairing / remedial work and returning back to the Engineer as hereinafter
appearing.

Now this deed witnessed that in pursuance of the said agreement and in the premises, the
Contractor agrees to indemnify Engineer and at all the terms, to hold themselves liable for all
the damages, loss due to pilferage / fire or negligence on the part of the Contractor or their
employees, agents and representatives or from whatever cause, with all losses, interest
charges and expenses incurred by the said Engineer on account of the material(s) issued to
the Contractor,
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AND

It is in terms of the said contract and this Deed of Indemnity, the material(s) issued free to
the Contractor for servicing / overhauling / repairing / fault diagnosis & remedial work,
thereon shall be deemed to be the property of the Engineer.

It is hereby agreed that the Contractor shall be liable for all injury, losses and damages that
may be caused to the ..................., from whatever cause and further that the Contractor
shall not part with or delivery possession of the said material(s) to any other party or person,
save in compliance with and in performance & provision of contract in respect of which this
Indemnity Bond is executed, the Contractor having undertaken to delivery the said material
(s) in all respect in compliance with the terms of the contract.

This bond and the trust hereby created shall remain valid and binding on the Contractor till
such time as the above said order has been fully and finally executed and Contractor has
delivered the ................ccceeii ot iiie e oo cOmplete thereon to the Engineer under the
terms of the contract.

For and on behalf of (name of the Contractor), under the common seal of the company.

WITNESS (Signature of the authorised person on behalf of the Contractor)
Name :
Signature . .
(Sig ) Designation
Name :
Designation

Signed in my presence and identified by me
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BANK GUARANTEE FOR PERFORMANCE GUARANTEE

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00]

To
The Board of Trustees,
for the Port of Kolkata.

BANK GUARANTEE NO.......ccooviiiiiiiiiienns DATE.....ccceovrenen.
Name of ISSUING BaNK...........ccooiiiiiiiiiieceer e
Name Of BranCh..........cccooueiioiiiiiiiiiiies e e e e e e

AUATESS. .o e

In consideration of the Board of Trustees for the Port of Kolkata, a body corporate — duly
constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), (hereinafter referred to as

“The Trustees™) having awarded to Shri / Messrs
et ettt e eey @ PrOprietary/  Partnership/Limited  /
Registered Company, having its Registered Office at

: . (hereinafter referred to as "The
Contractor" WhICh expressmn shall unless repugnant to the context or meaning thereof
include its successors, administrators, executors and assigns), a CONTRACT by issue of
Trustees” Work Order No. ......... [ .......... [....... [O-..... dated ................ for
“Upgradation of operation of existing Lock Gate System of Haldia Dock

Complex, Kolkata Port Trust” and the same having been unequivocally accepted by the
Contractor resulting in a CONTRACT bearing No. GM(E)/1035/  /AGMT/....... [ooin..
and the Contractor having agreed to provide a BANK GUARANTEE from a Nationalized /

Scheduled Bank of India, in prescrlbed format for X. . vereeennen. (Indian
Rupees ........... . ...) only, for the falthful and satisfactory
performance of the entlre contract
W, o Branch, Kolkata ............ccccocevvivennnne /Haldia,
do, on the advice of the Contractor, hereby undertake to indemnify and keep indemnified
the Trustees to the extent of the said sum of X............................... . (Indian
Rupees i) Only. W,
.............. Branch, Kolkata

................................ /Haldla further agree that if a written demand is made by the
Trustees through any of its officials for honouring the Bank Guarantee constituted by
these presents, WE, e etiieie st eereeees Branch, Kolkata
..................... /Haldia, shall have no right to decline to cash the same for any reason
whatsoever and shall cash the same and pay the sum so demanded to the Trustees within
a week from the date of such demand by an A/c Payee Banker's Cheque drawn in favour
of "Kolkata Port Trust", without any demur. Even if there be any dispute between the
Contractor and the Trustees, this would be no ground for us,
............................................................................................... (Name of Bank),
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........................................... Branch, Kolkata ..................... ......./Haldia, to decline to
honour the Bank Guarantee in the manner aforesaid. The very fact that we,
.................................................... Branch, Kolkata..................... ...../Haldia, decline or fail
or neglect to honour the Bank Guarantee in the manner aforesaid, shall constitute
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without
any reference, whatsoever, to the Contractor.

W, e e —— " Branch, Kolkata ............ ... /Haldia,
further agree that a mere demand by the Trustees at anytime and in the manner aforesaid,
is sufficient for US, .o Branch, Kolkata ............

.............. /Haldia, to pay the amount covered by this Bank Guarantee in full and in the
manner aforesaid and within the time aforesaid without reference to the Contractor and
no protest by the Contractor, made either directly or indirectly or through court, can be
Valid ground TOr US, ....ecueiiecicie et eeeenneenne s Branch, Kolkata
........................ /Haldia, to decline or fail or neglect to make payment to the Trustees in
the manner and within the time aforesaid.

We,.. . Branch, Kolkata ......... ............ /Haldia,
further agree that the Bank Guarantee herern contarned shall remain in full force and
effect, during the period that is taken for the due performance of the said contract by the
Contractor and that it shall continue to be enforceable till all the dues of the Trustees
under and/or by virtue of the terms and conditions of the said contract, have been fully
paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that
the terms and conditions of the said contract have been fully and properly
observed/fulfilled by the Contractor and accordingly, the Trustees have discharged the
Bank Guarantee, subject however, that this guarantee shall remain valid upto and
inclusive of ......cccevviiienn, day of....ccoovvvviiiinnn 200........ and subject all so that the
provision that the Trustees shall have no right to demand payment against this guarantee
after the expiry of 6 (six) calendar months from the expiry of the aforesaid validity
period  UPtO......coovvvevririeiiirienn or any extension thereof made by us,
.......................................................... Branch, Kolkata................co.....  ...../Haldia, in
further extending the said validity period of this Bank Guarantee on Non-judicial Stamp
Paper of appropriate value, as required / determined by the Trustees, only on a written
request by the Trustees to the Contractor for such extension of validity of this Bank
Guarantee.

We, : ..Branch, Kolakta .. .... ...... ....... ... /Haldia,
further agree that wrthout our consent and without affecting in any manner our
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to
time any of the terms and conditions of the said contract or to extend the time for full
performance of the said contract including fulfilling all obligations under the said
contract by the Contractor or to postpone for any time or from time to time any of the
powers exercisable by the Trustees against the Contractor and to forebear or enforce any
of terms and conditions relating to the said contract and We,.. ... ... ccccee ves vevvveiecienne

.......... Branch, Kolkata... ......... .../Haldia, shall not be relieved from our liability by
reason of any such variation or extension being granted to the Contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by the
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Trustees to the Contractor or by any such matter or thing of whatsoever nature, which
under the law relating to sureties would, but for this provision, have effect of so

relieving us, ... ... .o et vt vev vev e o Branch, Kolkata . e e e e, /Haldia.

We, . . Branch, Kolkata ... ... ... .. oo . /Haldia do also agree

that the Trustees at thelr optlon shall be entitled to enforce this Guarantee against us .
..Branch, Kolkata ... .... ... ... ccoeee .. /Haldia as principal debtor in

the flrst |nstance W|thout producing against the Contractor and notwithstanding any
security or other guarantee that the Trustees may have in relation to the Contractor’s
liabilities.

We,...... - . ..Branch, Kolkata... .../Haldia,
lastly undertake not to revoke thls Bank Guarantee during its currency except with the
previous consent of the Trustees in writing.

SIGNATURE... ..o,
DESIGNATION........cccoveerreeen.
( Duly constituted attorney for and on behalf of )

KOLKATA .. e /HALDIA

( OFFICIAL SEAL OF THE BANK)
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Contractor

Address

Date of completion

Dear Sir,
Subject :

Reference :

Kolkata Port Trust
Haldia Dock Complex

CERTIFICATE OF COMPLETION OF WORK

Upgradation of operation of existing Lock Gate System of Haldia
Dock Complex, Kolkata Port Trust

) Work Order No.: .. [ [....... /0-... dated
i) Contract No./ Agreement No. : ......./c.........../........./l AGMT /

This is to certify that the above work which was carried out by you is, in the opinion of the
undersigned, complete in every respect on the day of

20, in accordance with terms of the contract and you are required to maintain the work
in accordance with GCC Clause No. 7.67 of the General Conditions of Contract and under
provisions of the contract.

(Signature of the Engineer/Engineer’s Representative)

NAME: e e

Designation: ..

192 (S
(OFFICIAL SEAL)
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Kolkata Port Trust
Haldia Dock Complex
CERTIFICATE OF FINAL COMPLETION

General Manager (Finance),
Haldia Dock Complex (HDC),
Jawahar Tower Complex,
P.O: Haldia Township,

Dist.: Purba Medinipur,

PIN - 721 607,

West Bengal, India.

Subject : Upgradation of operation of existing Lock Gate System of Haldia
Dock Complex, Kolkata Port Trust

Reference : 1) Work Order No.: ISUPRU SUSUSY SUSY [ O EI dated
i) Contract No./ Agreement No. : ....../c.......ofoeeo .l AGMT /

This is to certify that the above work, which was carried out by

. .. Is now complete in every respect, in accordance with the
terms of the contract and that all obligations under the contract have been fulfilled by the
Contractor.

(Signature of the Engineer/Engineer’s Representative)

NaME: .

DESIGNALION: .ttt e e e e e e
DA, e
(OFFICIAL SEAL)
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(“NO CLAIM CERTIFICATE” FROM CONTRACTOR)

[To be submitted on Bidder’s Letter Head]

General Manager(Engineering)
Haldia Dock Complex ;

Kolkata Port Trust.

Engineering Department
Jawahar Tower Complex ;

P.O.: Haldia Township;

Dist.: Purba Medinipur ;

PIN: -721607

West Bengal, India.

Dear Sir,

Subject : Upgradation of operation of existing Lock Gate System of Haldia
Dock Complex, Kolkata Port Trust.

Reference : i) Work Order No.: NS ST SUS [ EI dated
i) Contract No./ Agreement No. : ......./............/.........l AGMT /

I/We do hereby declare that I/we have received full and final payment from Haldia Dock
Complex, Kolkata Port Trust, for the execution of the subject work, and I/we have no further
claim against Haldia Dock Complex, Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

Date : oo

Name of Contractor : .......ovviviiiiiiieiiiiiieeneens
AArBSS & e

(OFFICIAL SEAL OF THE CONTRACTOR)
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