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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

SHORT E-TENDER NOTICE 

E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/39/18-19/ET/384       dated: 28 February , 2019 

Online e-tenders are invited for the work of “Hiring of 2(two) nos diesel electric/ diesel 
hydraulic locomotive each having hauling capacity 5500MT and power 1400HP and above on 
wet lease basis for a period of 5(five) years for Haldia Dock Complex, Kolkata Port Trust”. 
 
 
Date of Pre-Bid meeting: 11.03.2019, 11:00 Hrs. onwards. 
 
Closing date & time of online submission of e-tender: 25.03.2019, up to 17:00 Hrs.  

 
For details of tender and any corrigendum / addendum, please visit MSTC’s e-portal 
http://www.mstcecommerce.com/eprochome/kopt. 
 

  
 
 

General  Manager (Engineering) 
Haldia Dock Complex 

Kolkata Port Trust 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

NOTICE INVITING E-TENDER 
(Tender No. SDM(P&E)T/ 37/2018-2019) 

E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/39/18-19/ET/384 dated: 28 February , 2019 
 

E-Tenders, under single stage two part system [Part I:  Pre-qualification & Techno-commercial 
Bid and Part II:  Price Bid] are invited on behalf of Haldia Dock Complex (HDC), Kolkata Port 
Trust (KoPT), from the intending bidders, fulfilling the “Minimum Eligibility Criteria (MEC)” 
and complying with the “Test of responsiveness” for the work of “Hiring of 2(two) nos diesel 
electric/ diesel hydraulic locomotive each having hauling capacity 5500MT and power 
1400HP and above on wet lease basis for a period of 5(five) years for Haldia Dock Complex, 
Kolkata Port Trust.” 

2.1 MINIMUM ELIGIBILITY CRITERIA (MEC): 
 2.1.1 The average annual financial turnover of the bidder, during the last three (3) years, 

ending 31st March, 2018, must be at least Rs. 2,13,78,000.00 Auditor’s Report of the 
biding firm, certified by Chartered Accountant (CA), for the years 2015-16, 2016-17 
and 2017-18, including relevant Audited Balance Sheets and Profit & Loss 
Accounts, should be made available.  

  Note: The bidder must upload the scanned copies of Annual Financial Turnover 
Statement (certified by CA) for the years 2015-16, 2016-17 and 2017-18 along with 
Balance Sheets and Profit & Loss Accounts. 

 2.1.2 The bidder must have experience of having successfully completed “Similar Works”      
[defined below] during last seven (7) years, ending last day of month previous to the 
one in which tenders are invited,  and the experience must be either of the     
following :- 

  a) Three similar completed works of contract value not less than           
Rs. 2,85,04,000.00 each. 

  Or 
  b) Two similar completed works of contract value not less than Rs. 

3,56,30,000.00 each. 
  Or 
  c) One similar completed work of contract value not less than Rs. 5, 

70,08,000.00. 

  The term “similar works” means - 

“Successful execution of the direct contract for Supply, operation & 
maintenance of Diesel Electric/ Diesel Hydraulic Locomotive of 1400 HP and 
above, turbo charged, DC-DC /AC-AC /AC-DC transmission owned/leased by 
the firm having experience in the field of Locomotive hiring to any large 
thermal Power Utilities, Public Sector, Govt Sector, or any large/ reputed 
Industries”.  

  Note:  
1. In case any composite work order is submitted as credential then the exact 

executed work order value corresponding to the specified nature of job / 
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similar job as defined above will be considered for evaluation and the same 
needs to be clearly mentioned & should be supported by documentary 
evidence corresponding to the value as defined under 2.1.2 (a), 2.1.2(b) & 
2.1.2(c) as the case may be, otherwise the credential will not be considered. 

2. Completed Work: Completed work means the executed/ completed portion 
of work order/ AMC (Annual Maintenance Contract)/ RC (Running 
Contract), even if the work has not been completed in totality subject to 
furnishing proof of executed value of the work in the form of certified copies 
of RA (Running Account) bills or certificate from the organization (Where 
the bidder has worked) to this effect that the job to this extent has been done 
by the bidder satisfactorily. 

3. The bidder must upload the scanned copies of work order(s) for similar 
works, successful completion certificates (with performance) from clients 
indicating the date of completion, value of work done, etc. 

2.2 TEST OF RESPONSIVENESS: 

  The bidder should be considered responsive, only if scanned copy of the required 
documents are uploaded along with bids;  

  a)  Goods and Services Tax (GST) Registration Certificate, issued by 
Government of India.  

  b)  Valid Profession Tax Clearance Certificate (PTCC) or Up-to-date 
Profession Tax payment challan, if applicable. If this is not applicable, the 
bidder must submit [upload] a declaration in this regard.  

  c)  Certificate for allotment of Employees’ Provident Fund (EPF) Code No. 
[Latest challan is to be submitted (uploaded)], if applicable. If this is not 
applicable, the Bidder should submit [upload] a declaration (in the form of 
Affidavit), in this regard. 

  d)  Registration certificate of Employees’ State Insurance (ESI) authority, if 
applicable.  

   If this is not applicable, necessary document(s) [to establish Non-
applicability], along with affidavit, affirmed before a first-class Judicial 
Magistrate to that effect, are to be submitted [uploaded]. Moreover, such 
bidder(s) shall have to submit a declaration, confirming that they will obtain 
registration certificate of ESI authority, if required , and they will indemnify 
Kolkata Port Trust against all damages & accident occurring to their 
labourer (including that of sub-contractor’s labourers), in connection with the 
instant contract, in case they become a Successful Bidder. 

  e)  PAN Card, issued by Income Tax Department, Government of India. 

  f)  Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI / 
National Small Industries Corporation (NSIC) to get benefit in this regard. 

  g)  The bidder shall upload the scanned copy of Power of Attorney. 

  h)  The bidder shall upload the scanned copy of Integrity Pact. 

  i)  The bidder should have valid Trade Licence and upload the scanned copy of 
the same. 



 

 
Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 

 
- 4 - 

 
 

2.3 The bidders are required to submit bid as per the instructions of the instant bidding 
documents (including Notice Inviting e-Tender). Bid will be considered rejected if any of 
the essential documents is not submitted by the bidder. Essential documents means papers 
related to “Minimum Eligibility Criteria (MEC)”, “Test of responsiveness”, including Bid 
Document fee, Earnest Money Deposit and Power of Attorney.  

2.4 AVAILABILITY OF THE BIDDING DOCUMENTS: 

 The bidding documents (in full) would be available in the following websites: -  
 http://www.mstcecommerce.com/eprochome/kopt of MSTC Ltd. 
 http://eprocure.gov.in/epublish/app of Central Public Procurement Portal. 
 http://www.kolkataporttrust.gov.in  of Kolkata Port Trust. 
Corrigenda, Addenda, Queries & Clarifications, if any, would also be available in the 
aforesaid websites.  

2.5 PARTICIPATING IN THE BIDDING PROCESS: 

 The bidders will have to participate in the electronic bidding process through the website 
of MSTC Ltd. (http://www.mstcecommerce.com/ ) only. 

 
 

 

 

 
General  Manager (Engineering) 

Haldia Dock Complex 
Kolkata Port Trust 

 
 



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 5 - 
 

 
 

SCHEDULE OF TENDER (SOT) 
(Tender No. SDM(P&E)/T/37/2018-2019) 

E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/39/18-19/ET/384 dated: 28 February , 2019 
3.1. Name of work :: Hiring of 2(two) nos diesel electric/ diesel 

hydraulic locomotive each having hauling capacity 
5500MT and power 1400HP and above on wet 
lease basis for a period of 5(five) years for Haldia 
Dock Complex, Kolkata Port Trust. 

3.2. Tender Inviting Authority :: General Manager (Engg.) 
Haldia Dock CoBmplex ; 
Kolkata Port Trust. 

3.3. Mode of Tender :: e-Procurement System 
Online (Part I:  Pre-qualification & Techno-
commercial Bid and Part II:  Price Bid) through 
http://www.mstcecommerce.com/eprochome/kopt. of 
MSTC Ltd.  
No physical tender is acceptable by Haldia Dock 
Complex, Kolkata Port Trust. 

3.4. Estimated Cost :: Rs. 35,63,00,000.00 (excluding GST) for a period of 5 
years. 

3.5. i)  Transaction Fee :: The intending bidders must deposit Rs. 17700.00 
(Indian Rupees Seventeen thousand seven hundred) 
only [Including GST @18%] as “Transaction Fee” 
(non-refundable), in favour of MSTC LIMITED by 
NEFT or Online Payment.  
The intending bidders will be activated for bid 
submission only after receipt of aforesaid “Transaction 
Fee” by MSTC LIMITED. 
The intending bidders are advised to remit the 
“Transaction Fee” well in advance before the closing 
time of the event, so as to give themselves sufficient 
time to submit the bid. 

 ii)  Bid Document Fee 
(Cost of bidding 
documents) 
 

:: The intending bidders must deposit Rs. 2,950.00 
(Indian Rupees: Two thousand nine hundred fifty) 
only [including GST @ 18%], as Bid Doucment Fee 
(non-refundable), to Haldia Dock Complex, along 
with their offer. In case the said Bid Document Fee is 
not deposited by the bidder, the respective bid will be 
summarily rejected, treating the same as non-
responsive. 

 iii)  Earnest Money Deposit 
(EMD) 

:: The intending bidders must deposit Rs. 14,25,200.00 
(Indian Rupees: Fourteen lakh twenty five 
thousand two hundred) only, as Earnest Money, to 
Haldia Dock Complex, along with their offer. In case 
the said Earnest Money is not deposited by the bidder, 
the respective bid will be summarily rejected, treating 



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 6 - 
 

the same as non-responsive. 

    NOTE ::  
(i) For exemption of Bid Document Fee and EMD to 

upload the scanned copy of the certificate from 
MSME / Micro & Small Enterprises (MSEs) / 
DIC / SSI / National Small Industries Corporation 
(NSIC) or any empowered Central / State Govt. 
authority is required in electronic format. 

    (ii) The bidders, who are not registered with MSTC, 
are advised to get themselves registered with 
MSTC, at least 72 (seventy-two) hours prior to 
making payment of Bid Document Fee and 
Earnest Money. 

    (iii) The bidders are advised to deposit Bid Document 
Fee and EMD using the Axis Bank Payment 
Gateway only. No other method of payment of 
Bid Document Fee shall be accepted. 

3.6. Commencement of work 
contract for hiring of 
locomotives 

:: 03 months for old locomotives and 06 months for new 
locomotives from the date of placement of order . 

3.7. Bid Validity :: 120 days. 

3.8. Security Deposit :: 10% of the annual evaluated value excluding GST of 
the tender as accepted by Kolkata Port Trust. 

3.9. Date, time and venue of Pre-
Bid Meeting (off-line). 

:: 11.03.2019 at 11:00 Hrs (IST). 
Office of Sr. Dy. Manager (P&E); 
Chiranjibpur; P.O: Haldia;  
Dist.: Purba Medinipur; 
PIN: 721 604; West Bengal; India. 
 

3.10. i) Starting date & time of 
submission of e-Tender 
at 
https://www.mstcecomme
rce.com/eprochome/kopt 

:: 15.03.2019 from 11 00 Hrs. (IST). 
 

 ii) Closing date & time of 
submission of e-Tender 
at 
https://www.mstcecomme
rce.com/eprochome/kopt 

:: 25.03.2019, up to 15 00 Hrs. (IST). 
 

 iii) Date & time of opening 
of Part-I (Techno-
commercial Bid) 

:: 25.03.2019, 15 30 Hrs. (IST) onwards. 

 iv) Date & time of opening 
of Part-II (Price Bid) 

:: Shall be informed separately.  
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3.11. Address of the Employer :: Kolkata Port Trust (KoPT). 
15 Strand Road,  
Kolkata – 700 001, 
West Bengal, India. 

3.12. Address of Engineer :: General Manager (Engineering) 
Haldia Dock Complex ; 
Kolkata Port Trust. 
Address: 
Engineering Department 
Jawahar Tower Complex ; 
P.O.: Haldia Township;  
Dist.: Purba Medinipur ; 
PIN: –721607 
West Bengal, India. 
 
Telephone no. : + 91-3224-263255 
E. mail :             aganesan.hdc@nic.in   

3.13. Address of the Engineer’s 
representative 

:: Shri A. K. Kar, 
Sr. Dy. Manager (P&E), 
Haldia Dock Complex, 
Operational Administrative Building (1st floor), 
Chiranjibpur; P.O: Haldia;  
Dist.: Purba Medinipur; 
PIN: 721 604; West Bengal; India. 
 

Telephone no. : + 91-3224-252332 
Mobile no. :       + 91 94340 52489 
E. mail :             akkar.hdc@nic.in 

  
 

General  Manager (Engineering) 
Haldia Dock Complex, Kolkata Port Trust 
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SECTION - IV    

INSTRUCTIONS FOR ONLINE BID SUBMISSION 
4.1 Introduction: 

 4.1.1  This is an e-procurement event of HALDIA DOCK COMPLEX.  
The e-procurement service provider is MSTC Ltd., 225C, A.J.C. Bose Road, 
Kolkata-700 020.  

 4.1.2  The intending bidders are requested to go through the “Instructions To Bidders 
(ITB)” and contents of this bidding document, including all terms & conditions and 
Technical Specifications before submitting online tender. Bidders who do not 
comply with the requirements / conditions, with documentary proof (wherever 
required), will not qualify in the tender, for opening of Price Bid. 

 4.1.3  SPECIAL NOTE: 
THE PRE-QUALIFICATION & TECHNO-COMMERCIAL BID AND 
PRICE BID SHALL HAVE TO BE SUBMITTED ON-LINE AT 
https://www.mstcecommerce.com/eprochome/kopt only. 

 4.1.4  Possession of valid Digital Signature Certificate (DSC) [Class III Signing Type] 
and Registration of the intending bidder with MSTC Limited on the e-
Procurement / e-Tender Portal of MSTC are pre-requisites for the instant e-
Tendering. 

 4.1.5  The Digital Signature Certificate (DSC) [Class III Signing Type], issued by 
nCode/eMudra or any Certifying Authority (CA) recognized by Controller of 
Certifying Authorities (CCA), India, should be registered. Only the DSC that is 
registered should be used by the bidder and the bidder should ensure safety of the 
same.  

 4.1.6  The intending bidders are requested to read the vendor guide and see the video in 
the webpage https://www.mstcecommerce.com/eprochome/kopt to familiarize 
themselves with the system before bidding. 

 4.1.7  The online tender should be submitted strictly as per the terms and conditions and 
procedures laid down in the website 
https://www.mstcecommerce.com/eprochome/kopt  of MSTC Limited. 

 4.1.8  All entries in the tender should be entered in online Technical & Commercial 
formats, without any ambiguity. 

 4.1.9  The e-Tender platform shall remain open from the pre-announced date & time and 
for as much duration as mentioned in the Schedule of Tender (SOT). 

 4.1.10  E-tender cannot be accessed after the closing date and time of e-Tender, mentioned 
in the Schedule of Tender (SoT) of the instant bidding documents. 

4.2 Process of e-tender :  

 4.2.1  Registration:  
The process involves vendor’s registration with MSTC e-procurement portal 
which is free of cost. Only after registration, the vendor(s) can submit his / their 
bids electronically. Electronic bidding for submission of Techno-Commercial Bid 
as well as Price Bid will be done over the internet. The Vendor should posses 
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Class III Signing type Digital Certificate. Vendors are to make their own 
arrangement for bidding from a Personal Computer / Laptop, connected with 
Internet. MSTC is not responsible for making such arrangement. (Bids will not be 
recorded without Digital Signature).   
 

 4.2.2  Steps for Registration: 
  i)  Vendors are required   to register themselves online with 

www.mstcecommerce.com → e-Procurement → PSUs / Govt. 
Departments → Kolkata Port Trust → Register as Vendor → (Filling up 
required details and creating own user id & password) → Submit. 

  ii)  Vendors will receive system generated mail(s), confirming their 
registration, in their e-mail ID(s), which has been provided during filling 
up the registration form. 

 4.2.3  The intending bidders are requested to submit their bids, keeping sufficient 
time in hand. 

 4.2.4  In case of any clarification regarding online submission of bids, the intending 
bidders are requested to contact HDC / MSTC, well in advance, keeping sufficient 
time in hand. 

  Contact person (Haldia Dock Complex):       

  (i)  Shri A. K. Kar 
Designation:  Sr. Deputy Manager ( P&E)     
Mobile No.: + 91 94340 52489 
Landline:     + 91-3224-252332 
E-mail : akkar.hdc@nic.in 

  (ii) Shri M. Maji 
Designation:   Asst Manager ( P&E)     
Mobile No.: + 91 9800366297 
Landline:     + 91-3224-252452 
E-mail : mmaji.hdc@nic.in   

  Contact persons (MSTC Ltd.): 
  1. Sri Pritam Biswas, AM (ERO)  

E-Mail: pbiswas@mstcindia.co.in 
Mb. No. +919903248755 

2. Sri Mayank Jain, AM (ERO)   
Email: mhjain@mstcindia.co.in 
Mb. No. +919721277969 

    

  3. Sri Vikash Kumar Jaiswal, RM (ERO) 
Email: vikash@mstcindia.co.in 
Mb. No. +919903042449 

4. Landline: +913322901004 
Google hangout ID- (for text chat)- 
mstceproc@gmail.com 

 4.2.5  System requirements and other requirements: 
  i)  Operating System: Windows 7 or above. 

  ii)  Internet Browser: IE-7 or above. 

  iii)  Class-III Signing Type Digital Certificate. 

  iv)  Latest update JRE 8 (x86 Offline) Software to be downloaded and 
installed in the system. 
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  v)  To disable “Protected Mode” for DSC (Digital Signature Certificate) to 
appear in the signer box, the following setting may be applied: 

    Tools => Internet Options => Security => Disable Protected Mode 
(if enabled), i.e., remove the tick from the tick box mentioning 
“Enable Protected Mode”. 

  vi)  Other settings: 
    Tools => Internet Options => General => Click on Settings under 

“Browsing History/Delete Browsing History” => Temporary 
Internet Files => Activate “Every time I visit the webpage”. 

  vii)  To enable ALL Active X controls and disable ‘use pop up blocker’ under 
Tools → Internet Options → Custom Level (Please run IE settings from 
the webpage https://www.mstcecommerce.com once). 

 4.2.6  Bidding in e-tender: 

  i)  The intending bidders need to submit necessary Transaction Fee, to 
become eligible to bid online in the e-Tender. Transaction Fee is non-
refundable. 
Bid Document Fee is non-refundable. Earnest Money Deposit will be 
refunded to the unsuccessful bidders, without any interest, within 2 (two) 
months from the date of opening of Price Bids or on finalization/ 
acceptance of tender, whichever is earlier. Earnest Money Deposit of the 
successful bidder will be refunded, without any interest, after submission 
of Security Deposit by them. 

  ii)  The bidders must upload all the documents required as per the instant 
bidding documents (including Notice Inviting e-Tender).  Any other 
document uploaded, which is not required as per the instant bidding 
documents (including Notice Inviting e-Tender), shall not be considered. 

  iii)  Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI 
/ National Small Industries Corporation (NSIC) shall have to be 
submitted (uploaded) to get benefit.   

  iv)  Unit of Measure (UOM) is indicated in the e-Tender platform. Rate to be 
quoted should be in Indian Rupees, as per UOM indicated in the e-Tender 
platform or in the bidding documents. 

  v)  Steps for submitting Pre-Qualification & Techno-Commercial Bid 
and Price Bid : 
The intending bidder(s), who have submitted the required Transaction 
Fee, can only submit their Pre-qualification & Techno-commercial Bid 
and Price Bid, through Internet, in MSTC website. The steps are given 
hereunder: 

   a) www.mstcecommerce.com → e-Procurement → PSUs/Govt. 
Departments → Kolkata Port Trust → Login → My Menu → 
Auction Floor Manager → Live Event → Selection of the Live 
Event → Techno-commercial Bid 

   b) The bidder should allow running JAVA application. This exercise 
has to be done immediately after opening of Bid Floor. Then the 
necessary steps, as would appear, would have to be followed. If this 
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application is not run, then the bidder will not be able to save/submit 
their bid. 

   c) After filling the Techno-commercial Bid, the bidder should click on 
“Save” for recording their Techno-commercial Bid. Once the same 
is done, the Price Bid link becomes active and the same has to be 
filled up and then the bidder should click on “Save” to record their 
Price Bid. Then once both the Techno-commercial Bid and Price 
Bid have been saved, the bidder can click on the “Final submission” 
button to register their bid. 

  vi)  The bidders should quote their offered prices appropriately, only in the 
aforesaid Price Bid link. Price indicated anywhere else, in any other form 
or manner, will not be considered for evaluation of Price Bid. 

  vii)  The Techno-commercial Bid and Price Bid cannot be modified/revised, 
once the “Final submission” button has been clicked by the bidder. 

  viii)  After submitting online bid, the bidder cannot access the bid submitted by 
him/them, once the “Final submission” button has been clicked by the 
bidder. 

 4.2.7  Special Note towards Transaction Fee: 
  The intending bidder shall pay the Transaction Fee using “Transaction Fee 

Payment” link under “My Menu” in the vendor login. The intending bidder has to 
select the particular tender from the event dropdown box. The intending bidder 
shall have the facility of making the payment either through NEFT or Online 
Payment. On selecting NEFT, the intending bidder shall generate a challan by 
filling up a form. The intending bidder shall remit the Transaction Fee amount as 
per the details printed on the challan, without making change in the same. On 
selecting Online Payment, the intending bidder shall have the provision of making 
payment using its Credit Card/Debit Card/Net Banking. Once the payment gets 
credited to MSTC’s designated Bank account, the Transaction Fee shall be auto 
authorized and the intending bidder shall be receiving a system generated mail. 

  Transaction Fee is non-refundable. 
An intending bidder will not have access to online e-Tender without making 
payment towards Transaction Fee. In other words, an intending bidder will be 
activated for bid submission, only after receipt of the Transaction Fee by MSTC 
Limited. 

  NOTE: The intending bidders are advised to remit the “Transaction Fee” well in 
advance before the closing time of the event, so as to give themselves sufficient 
time to submit the bid. 

 4.2.8  Procedure of payment of Earnest Money and Bid Document Fee through Axis 
Bank Gateway : 

  i) The bidder would be able to access the payment gateway from the Vendor 
login page of the MSTC ecommerce site (www.mstcecommerce.com → e-
Procurement → PSU/Govt. depts. → Kolkata Port Trust) under the icon 
“HDC EMD/Tender Fee Payment”. Clicking this icon will take the   
bidders to the Axis Bank Gateway. 

Alternatively, the bidder can also access the gateway by from Axis Bank 
Easy Pay website (https://easypay.axisbank.co.in → Others → Haldia Dock 
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Complex). 

  ii) The bidder will be required to mention the bidder’s ID (the ID used by the 
bidder for logging in the MSTC website) and Bid ID (E-Tender No. of the 
tender against which the bidder intends to submit bid) and then click 
‘VALIDATE’. 

  iii) A webpage will populate, where the bidder will be required to select 
“Earnest Money” OR “Bid Document Fee”, then indicate his Mobile 
Number and the CAPTCHA displayed in the webpage. 

  iv) Depending on the selection, another webpage will come up. 

  v) In case of selection of Earnest Money (EM), the bidder will be required to 
select the option of With or Without Bank Guarantee. In case of the instant 
tender, where there is no option to pay the EM through Bank Guarantee 
(BG), the bidders should select the option ‘Without’. 

  vi) The bidder will be required to mention their Bank Account Number, IFSC 
of their Bank and the name of the account, insert the CAPTCHA mentioned 
in the webpage and then ‘SUBMIT’. In case of Bid Document Fee payment, 
Bank Account Number would not be required. 
An URN Number will be generated. Bidders should keep note of this URN 
Number for all future reference. 

  vii) Another webpage will come up and the bidder will have the option to select 
payment methods from – (i) Internet Banking and (ii) NEFT / RTGS, after 
agreeing with the terms and conditions, by clicking the dialogue box 
appearing in the webpage. 

  viii) In case of selection of Internet Banking, the bidder will be required to select 
any Bank of their choice and depending on the selection, the bidder will 
then be guided to the webpage of the respective Bank. 

After validating the payment in the respective Bank, the system will return 
to the Axis Bank Payment Gateway. 

  ix) In case of selection of RTGS / NEFT, the webpage will generate a payment 
advice. 

The Bank Account Number, IFSC of the Bank, name of the payee, i.e., 
Haldia Dock Complex, and the amount to be paid will be indicated in the 
said payment advice. The bidder will also get an SMS and e-mail detailing 
the same. 

The bidder will be required to mention the same correctly in the Bank 
Challan, which is required to be filled up for payment by RTGS / NEFT in 
the Bank from where they intend to make the payment. 
The bidders should note that Bank a/c number of HDC, mentioned in the 
Payment Advice, will change for each and every transaction and hence, for 
each and every payment, the entire process from the beginning will have to 
be followed for generation of a URN Number. 

  x) For payment of Bid Document Fee, identical process is to be followed.  

  xi) The bidders will be able to know the status of their payment, by using the 
‘Enquire URN’ facility, by mentioning the URN Number in the Axis Bank 
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login page. Until such time the payment is credited to HDC’s a/c, the 
system will show the status as ‘Pending’.  

  xii) The bidders should note that until such time the status remains ‘Pending’, 
the payment is not made to HDC and mere generation of URN Number will 
not signify payment of EM or Bid Document Fee. Hence, if the status 
remains ‘Pending’ after some time of submitting the RTGS / NEFT 
payment request at their Bank, then the bidders should contact their Bank to 
enquire about the status of RTGS / NEFT request. 

  xiii) In case of any problem relating to use of the payment gateway, the bidders 
should contact the tender inviting authority, whose phone number and e-
mail address are mentioned in the e-Tender.  

 4.2.9  Special Note towards uploading required documents: 

  The intending bidders are instructed to use “Attach Doc” button to upload 
documents in document library. Multiple documents can be uploaded. 

4.3 Instructions related to Micro & Small Enterprises (MSEs): 

 4.3.1  For exemption of Bid Document Fee and EMD certificate from MSME / Micro & 
Small Enterprises (MSEs) / DIC / SSI / National Small Industries Corporation 
(NSIC) or any empowered Central / State Govt. authority is required.  

 4.3.2  Micro & Small Enterprises (MSEs) registered with NSIC under Single Point 
Registration  Scheme (SPRS) are eligible to get the benefits under new Public 
Procurement policies for MSEs as notified by the Government of India, 
Ministry of Micro, Small & Medium Enterprises (MSME) in The Gazette of 
India vide No. 503, dated 26.03.2012. 

 4.3.3  When splitting of tender quantity is not possible purely on technical ground, 
Trustees reserve the right not to negotiate price with  MSE if their price is within 
the band of  L1+15% in comparison with L1 price of non-MSE for consideration of  
award of order for 20% of tender quantity against any item as per new public 
procurement policy. 

 4.3.4  If Micro & Small Enterprises (MSEs), registered with NSIC [under single point 
registration scheme] intend to participate with respect to items for which they are 
not registered with NSIC, then they will have to deposit full amount of Bid 
Document Fee and Earnest Money, in accordance with the Schedule of Tender 
(SoT). Otherwise, their offer with respect to such items (for which they are not 
registered with NSIC) will not be considered. 

4.4 Other Instructions related to e-Procurement: 
 4.4.1  All notices and correspondence with the bidder(s) shall be sent by e-mail only 

during the process till finalization of tender by HDC, KoPT. Hence, the intending 
bidders are required to ensure that their e-mail IDs provided are valid and updated 
at the stage of registration of bidders with MSTC (i.e., Service Provider). The 
intending bidders are also requested to ensure validity of their DSC (Digital 
Signature Certificate). 

 4.4.2  In all cases, an intending bidder should use their own ID and Password, along with 
Digital Signature, at the time of submission of their bid. It is mandatory that all bids 
are submitted with Digital Signature Certificate (DSC), otherwise the same will not 
be accepted by the system. 
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 4.4.3  Addenda, Corrigenda and Queries & Clarifications (with respect to the instant e-
Tender), if any, would be hosted in the e-Procurement portal of MSTC.  
Since there is no provision to take out the list of intending bidders downloading the 
bidding documents from the websites mentioned in the Tender Notice, the 
intending bidders are requested to check the website of MSTC to ensure that they 
have not missed any Addenda, Corrigenda and Queries & Clarifications, uploaded 
against the instant e-Tender, after downloading the bidding documents. The 
responsibility of downloading such Addenda, Corrigenda and Queries & 
Clarifications, if any, will be that of the intending bidders. 

 4.4.4  No deviation/variation of the techno-commercial terms and conditions of the 
bidding documents will be considered by HDC, KoPT. Submission of bid in the e-
Tender platform by any bidder confirms their acceptance of the techno-commercial 
terms and conditions of the bidding documents. 

 4.4.5  HDC, KoPT reserves the right to accept or reject any bid (in full or part) and to 
annul the bidding process and to reject all bids, at any time prior to contract award, 
without assigning any reason thereof and without thereby incurring any liability to 
the bidders. 

 4.4.6  Any order resulting from this open e-Tender shall be governed by the terms and 
conditions mentioned therein. 

 4.4.7  All electronic bids submitted during the e-Tender process shall be legally binding 
on the bidders. Any bid will be considered as the valid bid offered by that bidder 
and acceptance of the same by HDC, KoPT will form a binding contract, between 
HDC, KoPT and the bidder, for execution of the work. Such successful bidder shall 
be called hereafter the ‘CONTRACTOR’. 

 4.4.8  The bids will be evaluated based on the filled-in Technical & Commercial formats 
and the requisite documents submitted (uploaded) by the bidders. 

 4.4.9  The documents uploaded by bidder(s) will be scrutinized. During scrutiny, in case 
any of the information furnished by the bidder is found to be false, Earnest Money 
Deposit of such defaulting bidder(s) will be forfeited. Punitive action, including 
suspension and banning of business, can also be taken against such defaulting 
bidder(s). 

 4.4.10  HDC, KoPT, at its discretion, may extend the closing date & time of e-Tender, 
prior to the closing date & time of e-Tender mentioned in the Schedule of Tender 
(SoT). However, the closing date & time of e-Tender will not be extended, under 
any situation, after the due date is over. 

4.5 Opening of Part-I (i.e. Pre-qualification & Techno-commercial Bid)  and    Part-II  (i.e. 
Price Bid)   : 

 4.5.1  Part I (Pre-qualification & Techno-commercial Bid) will be opened electronically 
on specified date and time, as given in the Schedule of Tender (SoT). Bidder(s) can 
witness electronic opening of bid(s). 

 4.5.2  Part II (Price Bid) will be opened electronically of only those bidder(s), who 
qualify(ies) in the “Pre-qualification & Techno-commercial Bid” [Part I]. Such 
bidder(s) will be intimated date of opening of Part II (Price Bid), through e-mail, to 
valid e-mail ID(s) confirmed by them. 
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SECTION - V    
5.  INSTRUCTIONS TO THE BIDDERS (ITB) 

 

5.1 Language of Tender and Interpretation of the Tender Document and Other 
Documents :  
5.1.1 Tender Document means all pages of this book, all pages of General Conditions of 

Contract of Kolkata Port Trust, May 1993. All pages of subsequent addenda (if 
applicable) are also part of the Tender Document. 

If any amendment / revision / correction / modification is done, which is already 
provided with the tender or with any subsequent addendum (if applicable), in such 
case the amended / revised / corrected / modified will supersede the concerned 
previous clause/sub clause of Tender document. 

5.1.2 The Tender Documents are drawn up in English and filling up of the required 
documents by the Tenderer should also be only in English and the interpretation(s) 
shall be in English. All correspondence and documents relating to the tender, 
exchanged between the Tenderer and HDC, shall be in the English Language only. 
The interpretation(s) of the accepting authority shall be final and binding on the 
bidder.  

5.1.3 Any clarification with regard to interpretation or ambiguity, discovered or pointed 
out after the uploading of the Tender Document, as to the meaning, conditions, 
instructions or Annexure contained in the Tender Documents shall be valid when 
such a clarification is made by the authority issuing NIT, through a written document 
and such clarification / amendment shall form part and parcel of the Tender 
Document.  

5.1.4 The various documents comprising of the full set of Tender Document are 
complimentary to one another and are to be taken as parts of a whole and mutually 
explanatory to each other. If stipulation to the various tender conditions are found to 
be in variance to each other in any respect, one will override other in order of 
precedence in the descending order as given below  : 

(i) Description in “Price Schedule”. 
(ii) Special Conditions of Contract. 

(iii) General Conditions of Contract of Kolkata Port Trust, May 1993. 
5.2 Intending bidders have to bear all the costs or expenses incurred by them in connection with 

the preparation and submission of their bids or for any other expenses incurred in connection 
with such bidding. 

5.3 The bidder shall quote his price through on-line (through MSTC portal only) as per the Price 
Schedule in the Price Bid (Part-II), without any condition or deviation. 

5.4 E-Tender Document shall neither be issued by post nor sold. 

5.5 Tenderers are not permitted to alter/change/delete/modify any clause of the tender document 
down loaded from the website. If any deviation / discrepancy is found after submission of 
tender, the submitted offer will be summarily rejected. 

5.6 Pre-Bid Techno-Commercial Conference  : 
5.6.1 Intending bidders and/or their authorized representative(s) are invited to attend the Pre-
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Bid Techno-Commercial Conference, which will be held on the date stipulated in the 
‘NOTICE INVITING E-TENDER’, at the Office of Plant & Equipment Division, 
Haldia Dock Complex; Kolkata Port Trust; Operational Administrative 
Building(1st Floor); Chiranjibpur, PO:  Haldia ;  Dist.: Purba Medinipur ; PIN – 
721 604 ; West Bengal. 

5.6.2 The purpose of this Pre-Bid Techno-Commercial Conference will be to clarify issues (in 
connection with this tender) that may be raised at that stage. 

5.6.3 Intending bidders are advised to visit the worksite of HDC-KoPT during working 
days (i.e. excluding Saturdays, Sundays and trustees holidays) within 10:00 hrs to 
16:00 hrs. to assess the quantum of work before attending the Pre-Bid Techno-
Commercial Conference. To visit worksite necessary Gate Pass on chargeable basis will 
be issued on the basis of written request of the intending bidders as per the existing 
procedure of HDC-KoPT. Without taking prior approval from the appropriate authority 
of HDC-KoPT, no photograph in any form can be taken by the intending bidders during 
site visit. 

5.6.4 Intending bidders are requested to submit their queries, in connection with this tender, in 
writing, in advance to HDC-KoPT so as to enable HDC-KoPT to prepare clarifications 
and make Pre-Bid Conference meaningful. Changes, if any, proposed by the bidders, 
will be discussed and if felt necessary HDC-KoPT’s response would be communicated, 
well in advance before the last date of submission of tender.  

5.6.5 Any modification to the Tender Document, which may become necessary as a result of 
the Pre-Bid Techno-Commercial Conference or due to any other reason, shall be made 
through issuance of an Addendum. This Addendum, so issued, would form part of the 
Tender Document and will remain binding all the bidders and the same should be 
accepted and submitted by all the bidders along with their Techno-Commercial Bid.  

5.6.6 The bidders are advised to attend the Pre-Bid Techno-Commercial Conference. 
However, non-attendance at the Pre-Bid Techno-Commercial Conference will not be a 
cause for disqualification of a bidder.  

5.6.7 No further Pre-Bid Techno-Commercial Conference will be arranged for the intending 
bidder, who fails to attend the aforementioned Pre-Bid Techno-Commercial Conference. 
The outcome of this Pre-Bid Techno-Commercial Conference will be displayed on the 
websites; all the participating bidders shall have to act accordingly. 

5.7 Earnest Money Deposit (EMD) : 

5.7.1 Method of Paying EMD : 
As per methodology stipulated in the ‘NOTICE INVITING E-TENDER’, the 
intending tenderer must deposit Earnest Money amounting to Rs. 14,25,200.00 
(Indian Rupees: Fourteen lakh twenty five thousand two hundred) only. 
Failing to deposit the Earnest Money, as per the above details, shall make the 
Tender liable for rejection. 

5.7.2 Forfeiture of EMD : 
Earnest Money may be liable for forfeiture at the option of the Trustees, if the Bidder 
withdraws his offer after the schedule date of submission of offer and before expiry 
of the validity period of the offer; and / or, alters / amends any terms and / or 
condition and / or quoted rate(s), after the schedule date of submission of offer and 
before expiry of the validity period of the offer (excepting when option to do the 
same has been specifically granted by the HDC, KoPT in writing) making it 
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unacceptable to HDC-KoPT and / or, in case of successful bidder, fails to carry out 
the work or to perform / observe any of the conditions of the Contract; and / or, fails 
to carry out the work or to perform / observe any of the conditions of the Contract.  
For the purpose of this provision, the validity period shall include any / all extension 
thereof agreed by the bidder in writing. The Trustees shall also be at liberty to deduct 
any of their dues from Earnest Money. 

5.7.3 Refund of EMD : 
Earnest Money Deposit of unsuccessful bidders shall be released / refunded as per 
normal procedure of HDC-KoPT on award of contract to the successful bidder. 

The Earnest Money of accepted tender/offer shall be retained by the Trustees as part 
of the Security Deposit, for which a separate Treasury Receipt shall be issued to the 
Contractor after cancellation of the previous Receipt of Earnest Money. 
No interest shall be payable on the account of EMD in any case. 

5.7 (A) For Micro & Small Enterprises (MSEs) registered with NSIC : 
(i) Micro & Small Enterprises (MSEs) / DICs registered with NSIC (under single 

point registration scheme) are exempted from depositing Cost of Tender 
Document and Earnest Money.  

(ii) Micro & Small Enterprises (MSEs) / DICs registered with NSIC under Single 
Point Registration Scheme (SPRS) / DIC are eligible to get the benefits under new 
Public procurement policies for MSEs as notified by Govt. of India, Ministry of 
Micro, Small & Medium Enterprises (MSME) vide Gazette Notification, dated 
26.03.2012. 

(iii) If Micro & Small Enterprises (MSEs) / DICs registered with NSIC intends to 
participate in the tender, for the items they are not registered with NSIC, then they 
will have to deposit cost of Tender Document, full amount of Earnest Money as 
per NIT. Otherwise their offer for those items will not be considered.  

(iv) Copies of valid MSE’s Certificate / DICs Certificate along with NSIC Certificate 
with list of items registered must be submitted with tender.  

5.8 Method of Submission of Tender : 
          Tenderers submitted bids, without requisite Earnest Money and/or Bid Document Fee, are 

liable to be    rejected, excepting in case of Micro & Small Enterprises (MSEs) registered 
with NSIC (under single point registration scheme) having valid DIC’s certificate, for the 
item(s), for which the tender is invited. The procedure of payment of Earnest Money and 
Bid Document fee of tenders of Haldia Dock Complex through axis bank gateway has been 
given in clause no. 4.2.8 

 
5.8.1 For submission of Techno-Commercial Bid (i.e. Part – I), the participating bidder 

would have to sign / fill (wherever applicable) the documents / Annexure / formats 
etc. [as mentioned under Clause No. 2.1 of NOTICE INVITING E-TENDER 
(i.e. Minimum eligibility Criteria) and Clause No. 2.2 of NOTICE INVITING 
E-TENDER (i.e. test of responsiveness)] under their official seal, scan and upload 
in the website of MSTC Limited 
(i.e.http://www.mstcecommerce.com/eprochome/kopt). 

            The bidder will have to produce the original documents or any additional 
documents, if sought for by HDC-KoPT. 
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5.8.2 Price Bid (i.e. Part –II) contains the Price Schedule. Price Bid has to be submitted 
online without any condition or deviation.  

5.8.3 Bidders have to submit offers based upon Terms & Conditions of the tender without 
any deviation. Should it, however, become unavoidable, deviations should be 
suggested during Pre-Bid Meeting. HDC-KoPT reserves the right to accept or reject 
the suggested deviations.  

5.9 Declaration to be submitted by the Tenderers : 
The bidder should give the following declarations under their letter head along with the 
techno-commercial offer as per Bidding form - IV of this Tender Document: 
5.9.1 A declaration, so that, the bidder has examined carefully, read, understood and accept 

all the Terms & Conditions of the instant tender including Price Schedule, Special 
Conditions of Contract, Scope of Work, General Conditions of Contract, May 1993 
of Kolkata Port Trust, drawings and all subsequent addenda (as applicable). The 
bidder would execute and complete the work required to be performed in accordance 
with all these Terms & Conditions of the instant tender. 

5.9.2 A declaration, that there is no deviation from the Terms & Conditions of the instant 
Tender Document. 

5.9.3 A declaration that the bidder has deposited requisite Earnest Money & Bid document 
fee.  

                                                       OR 
Copies of valid MSE’s Certificate / DICs Certificate along with NSIC Certificate 
with list of items registered must be submitted with the tender in line with Clause No. 
5.7 (A) of the tender. 

5.9.4 A declaration, that the bidder or their associates have not been banned/de-
listed/debarred by any Govt./Quasi-Govt./Public Sector Undertaking in India. 

5.9.5 The authorized signatory of the bidding firm should give a declaration that the 
bidder/his partner/any director of their concern/ company is not associated with any 
other firm bidding for the instant work. 

5.9.6 A declaration, that the bidder has not altered /deleted /added any Terms & Conditions 
in the tender document. 

5.9.7 A declaration that, price quoted only in the Price Bid [Part – II], strictly as per “Price 
Schedule”, without any extraneous condition. There is no change in the Format of 
Un-priced “Price Schedule”. Except in the Price Bid the price is not mentioned / 
disclosed in any other place of tender / offer. 

 

5.10 Joint Ventures/Consortium and other forms of Association 
No joint ventures/ consortium and other forms of Association will be allowed 

 

5.11 Security Deposit:  
5.11.1 The successful tenderer(s) shall have to submit security deposit amount @ 10% of the 

annual evaluated value of the tender as accepted by Kolkata Port Trust. 
5.11.2 The Earnest Money deposited by the successful tenderer will be returned after submission 

of Security Deposit within a month from the date of commencement of the contract. 
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5.11.3 The Security Deposit shall be held by the HDC-KoPT as security for the performance of 
the contractor’s obligation under the contract. The Security Money shall be refunded after 
successful completion of the contract subject to recovery of damage and / or loss incurred, 
if any, by HDC due to default on the part of the contractor.  

5.11.4 The Security Deposit shall remain valid for 6 months from the date of expiry of contract. 
The Security Deposit will be released within 180 days after successful completion of the 
contract. KoPT shall encash the Security Deposit in the event the contractor has defaulted 
by more than 60 days on expiry of the mobilisation period to commence operation at the 
order of authorised officer after handing over the order to him or when any amount is to be 
recovered from the Contractor as penalty or deduction and the contractor fails to remit such 
amount within 30 days after due notice given in this regard.  
The Sr. Dy. Manager (P&E) shall have the right to ask for the extension of the above Bank 
Guarantee till such time the Contractual obligations are fulfilled and the Contractor will be 
duty bound to extend the same as asked by Sr.Dy. Manager (P&E). 

5.12 Authority in signing the documents for submission of Tender/ Offer: [Save and Except 
Clause No. 5.10]: 
All documents to be uploaded by the bidder should be signed under official seal by –  

5.12.1 In case the Tender is submitted by a Proprietorship Firm, the same should be signed either 
by Proprietor or other person, holding a valid Power of Attorney from the Proprietor, in 
connection with this Tender. The signature of such Power of Attorney holder should be 
attested by the Proprietor.  

5.12.2 In case the Tender is submitted by a Partnership Firm, the same should be signed either by 
partner, holding valid Power of Attorney from the partners, in connection with this Tender. 
The signature of such Power of Attorney holder should be attested by the partners. 

5.12.3 In case the Tender is submitted by a Limited Company, the same should be signed by 
person holding valid Power of Attorney executed in his favour (in connection with this 
Tender) and the signature of such Power of Attorney holder should also be attested, in 
accordance with the constitution of the Limited Company.  

 
5.12 Validity of Tender : 

The tender shall remain valid for acceptance for a period of 120 days from the actual date of 
opening of Techno-Commercial Bid. Prior to the expiry of the Tender validity period, HDC- 
KoPT may ask to extend the period of validity for a specific time. The request and the 
response, thereto, shall be made in writing.  However, in the event of the bidder agreeing to 
the request, he shall not be permitted to modify his tender (excepting when option to do the 
same has been specifically granted by the HDC- KoPT, in writing). 

5.13 The bidder to inform himself fully :  
5.13.1 This Tender Document (covering all instructions, Special Conditions of Contract and 

Scope of Work and General Conditions of Contract of Kolkata Port Trust, May, 
1993, drawings etc.) should be read in conjunction with any addendum which may 
be issued subsequently.  

5.13.2 The bidder shall be deemed to have examined the Tender Document [covering all 
instructions, Special Conditions of Contract, Scope of Work and General 
Conditions of Contract of Kolkata Port Trust, May, 1993, drawing etc.] and visited 
the worksite and surroundings and to have obtained all necessary information in all 
the matters whatsoever that might influence while carrying out the work as per the 
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conditions of the tender and to satisfy himself to sufficiency of his tender, etc. The 
bidder is advised to acquaint himself with the job involved at the site, like 
availability of labour, means of transport, communication facilities, laws and bye 
laws in force from Government of West Bengal and Govt. of India and other 
statutory bodies from time to time. The bidder shall be deemed to have examined 
and collected all necessary information as to risk, contingencies and other 
circumstances, which may influence or affect the tender.  

                      Failure to comply with the requirement of the Tender submission will be at the 
bidder’s own risk. Pursuant to Clause No. 5.18, Tender(s) / Offer(s) of the 
bidder(s), which are not responsive to the requirement of the Tender Document, 
will be rejected.  

5.13.3  Bidder shall bear all costs associated with the preparation and submission of his 
tender and HDC- KoPT will in no case be responsible or liable for these costs, 
regardless of the conduct or outcome of the tendering process.  

5.13.4 Before attending the Pre-Bid Techno-Commercial Conference and/or submission of 
tender, on the basis of formal written request, necessary Gate Pass for entering into 
the Dock area will be issued to the bidder and / or their authorized representative(s) 
at chargeable basis, to visit the worksite only for the purpose of inspection and to 
assess the quantum of work. The bidder will be fully responsible for any injury ( 
whether fatal or otherwise) to himself or his representative(s), for any loss or 
damage to property, or for any other loss, damage, costs and expenses whatsoever 
caused which but for the granting of such permission would not have arisen. The 
bidder will be liable to indemnify the Employer against any loss or damage to the 
property of the Employer or neighbouring property which may be caused due to 
any act of bidder or his representative(s).  Before visiting the worksite, the bidders 
are advised to contact with the Section-in-charge of Loco Shed official at Loco 
Shed of P&E Division. The bidder must have to comply with Clause No. 8.39 
regarding prohibition of photography inside the Dock area. 

5.14 Amendments: 
5.14.1  At any time, prior to the last date for submission of tenders, HDC-KoPT reserves the 

right to amend and modify the Tender Document by issuing Addenda.  

5.14.2  Any Addendum thus issued shall form part of the Tender Document and shall be 
communicated to all concerned through the websites and press advertisements, 
prior to the last date for submission of the tender. Such Addendum so carried out 
shall form part of the tender and shall be binding upon the bidders. 

5.15 Errors in the Tender Document: 
5.15.1 All documents to be submitted with the Techno-Commercial Bid should be signed, 

stamped scanned and uploaded as per Clause No. 2.1 & Clause No. 2.2 of 
‘NOTICE INVITING E-TENDER’. 

5.15.2 The bidder shall submit complete tender and the same shall be without alterations, 
interlineations or erasure effect except those to accord that instructions issued by 
HDC-KoPT or as may be necessary to correct errors made by the bidders. Person 
signing the Tender shall, put his signature against all such cancellations, alterations 
or amendments. The said Tender Document (in full) is to be scanned & uploaded 
as part of Techno- Commercial Bid.  

5.15.3  The bidders are required to quote the rates of all the items, as asked for. In case of 
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non availability of rate of any of the items, the respective offer will be treated as 
non-responsive and will be rejected.      

5.16 Acceptance of Tender: 
The Trustees do not bind themselves to accept the lowest tender or any tender and reserve 
the right to accept the tender in part or full or to cancel the tender as a whole without 
assigning any reason.  
Cost on this account, if any, shall not be reimbursed. Participation in e-tendering process by 
any bidder or opening of techno-commercial bid of any bidder shall not construe that such 
bidder is considered automatically qualified. 
 

5.17   Opening of Bids: 
5.18.1 Only Part -I i.e. Techno-Commercial Bid(s) would be opened online on the date 

and time as stipulated in the ‘NOTICE INVITING E-TENDER’. 
5.18.2 Part -II i.e. Price Bid(s) of only those bidder(s) who are found techno-

commercially qualified, would be opened, with prior intimation to all concerned. 
5.18.3 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the 

same will be opened on the next working day. 
5.18   Scrutiny of e-Tenderers: 

5.18.1 After opening of the Techno-Commercial Bid, the Tender Document(s) submitted 
by the bidder(s), shall be carefully examined to ascertain that whether all the 
bidders have submitted the Earnest Money Deposit, Bid Document Fee and all 
required documents as mentioned in the Tender Document. 

5.18.2 In connection with scrutiny, evaluation and comparison of tenders, HDC-KoPT 
may ask bidder individually for clarifications. Request for clarification and 
response thereto shall be communicated in writing. No change in price or 
substance of the tender shall be sought, offered or permitted nor the bidder be 
permitted to withdraw the tender before the expiry of the Validity Period of the 
tenders in the process of clarifications 

5.18.3. HDC-KoPT may seek any other detail(s) / document(s) in subsequent course to 
ascertain and get confirmed about the competence of the bidder. 

5.18.4 The Trustees reserve the right to disqualify a tender in case they are satisfied that 
any prize, commission, gift or advantage has been given, promised or offered by 
or on behalf of any bidder, to any officer, employee or representative of the 
Trustees or to any person on his or their behalf in relation to the acceptance of 
the tender. 

5.18.5 If on scrutiny, Techno-Commercial Bid of any bidder is found not acceptable to 
HDC- KoPT, the Price Bid part of such bidder will not be opened. “Price Bid” 
part of other bidder(s) will be opened on a subsequent date as per procedure. 
Decision of the HDC- KoPT in this regard shall be final and binding on the 
bidder. 

5.18.5 During Techno-Commercial evaluation, i.e. evaluation of Part - I of tender, an 
offer shall be considered non-responsive in case :- 

a. Requisite Earnest Money is not deposited   
b. Requisite Bid Document Fee is not paid. 

c. Valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE)    
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d. Certificate is not submitted, in case of exemption from depositing Bid Document Fee and 
Earnest Money. 

e. Any indication of quoted price anywhere in the document(s) uploaded by the bidder. 

5.19      Evaluation Criteria: 
5.19.1       Evaluation with respect to Priced Price Schedule. 
5.19.2    Price to be quoted strictly in accordance with Clause No. 5.8.3. The Price Bid will be evaluated 

only for the bidders, who have qualified in the Techno-Commercial Bid. While evaluating the 
Price Bid, the bidder, who quoted lowest price, shall be considered for award of contract. 

 
5.19.3   While evaluating the Price Bid, any extraneous condition will not be considered and the 
tender shall be liable for outright rejection, if any extraneous condition is found in the offer of the 
bidding firm.  
                 In case two or more bidders quoting the same Price and their offers become the lowest 

offer, the respective bidders will be given chance to submit their fresh price bid subject 
to condition that the fresh price so quoted must be less than the price quoted by the 
respective bidder earlier.  

5.19.4    For evaluation purpose:  Total evaluated cost = Total price of a + [(total price of b) x 
c x d] 

  a  =  Daily hire charge per Locomotive (in Rs)- to be quoted by the bidder. 
b  = HSD consumption per Locomotive per hour (in Ltrs)- to be quoted by the 
bidder.  
c  = No. of hours run per Locomotive per day- not to be quoted by the bidder. HDC 

has considered its value as 18 (fifteen) hours.   
d  = Cost of HSD per litre (in Rs)- not to be quoted by the bidder. HDC has 

considered its value as Rs. 64.12  per Ltr.   
Lowest tenderer (L-1) would be determined based on the lowest evaluated cost in totality as stated 
above. 
5.19.5  HDC has considered the rate of HSD as Rs. 64.12 per Ltr.  
5.19.6 Nos. of hours run per locomotive per day (i.e. 03 shifts) is to be considered as 18 hours. 
5.19.7  While evaluating tenders, regard would be paid to National Defence and Security                           
Considerations. 

5.20     Award of Contract: 
5.20.1 The successful bidder who’s bid is accepted by HDC- KoPT (please refer to 

Clause No. 5.19.4) shall be duly informed in writing, prior to expiration of the 
tender validity period, that their tender has been accepted. This notification of 
award of contract will be treated as Order Letter and will constitute the 
formation of the contract. Within 15 days of receipt of intimation regarding 
acceptance of their bid, the successful bidder shall have to submit Draft 
Agreement, in the format as in Section – XI and within a week thereafter the 
Contract Agreement shall be signed between Kolkata Port Trust and the 
successful bidder. For this, the successful bidder will submit, at their own cost, 
required Stamp Papers and Dummy Papers and three sets of documentary 
transactions between them and Kolkata Port Trust, till finalization of the 
contract. This Agreement should be signed by the representative of the 
successful bidder, authorized through a Power of Attorney [specimen signature 
of the Authorized Representative must be attested] in this regard.  

5.20.2 Kolkata Port Trust reserve the right to accept or reject the tender in part or as a 
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whole and do not bind themselves to accept the lowest tender or any tender, 
without assigning any reason and no damage claim whatsoever will be payable 
by Kolkata Port Trust in this regard. Mere participation in e-tender by any bidder 
or opening of techno-commercial bid of any bidder shall not construe that such 
bidder is considered automatically qualified for award of contract. Such 
qualification may also include information regarding performance of bidder from 
any other source.  

5.21       Stamp Duty and Other Expenses:  
     All costs, charges and expenses etc. to be incurred in connection with Contract 

Agreement / Bank Guarantee(s) etc. including Stamp Duty in connection with contract 
shall be borne by the successful bidder. 
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 SECTION - VI    

6 SCOPE OF WORK  & TECHNICAL SPECIFICATION  

6.1  Introduction: 
HDC is primarily a dry bulk and liquid cargo handling Port and the Port is well 
connected to the various industries in the hinterland through railway network. Due to 
smooth evacuation/aggregation of cargo through rail movement, more and more users 
are attracted towards Haldia and thus it is felt that the strengthening of the railway 
operation at Haldia is absolute necessity.  
 
HDC- KoPT having Railway System which is spread over an area of approx. 65 
hectares with 115 KM of track length and 11.5 KM of route length having 15 nos. of 
railway sidings within the Dock Zone and 9 sidings outside the dock Zone is catering to 
bulk, break bulk and containerized cargo. HDC railway is working as Terminal Agent of 
SE Rly. as per the working agreement. HDC Railway, apart from meeting the 
aggregation and evacuation requirement of Port bound cargo is also catering to the 
demand of port based industries.  
 
At present, on an average, 17 out bound rakes and 17 in bound rakes are required to be 
handled daily at various sidings and the number of in bound and out bound rakes are 
likely to increase substantially in the near future due to increased volume of rail borne 
cargo expected to be handled at this port.  
 
Handling of rail borne traffic involves not only placement and withdrawal of rake but 
also attachment and detachment of sick/reject wagons, weighment of the rake and 
formation of outward rakes to avoid detention.    
 

6. 2. Scope of work : 

A. Scope of Contractor: 

  (i) Deployment of 2 nos. Diesel Electric/ Diesel Hydraulic High power Locomotive, on 
hiring basis, with Engine capacity 1400 HP and above and hauling capacity 5,500 MT 
(minimum) on wet lease basis for a period of 5 years  including complete operation & 
maintenance by deploying trained manpower and spares, consumables etc. except fuel 
(to be supplied by HDC).   
 

The locomotives would be utilized for hauling full rake with trailing load of 5,500 MT 
round the clock basis and also be utilized for shunting operation, hauling empty rake 
to/from the siding, if required.  
 

(ii) Hired Loco to be Diesel Electric / Diesel Hydraulic with engine capacity 1400 HP or 
above, turbo charged, with DC-DC / AC-AC / AC-DC transmission and hauling 
capacity of 5,500 MT (minimum) on straight and level track.  Details of locomotive to 
be deployed for hiring have to be furnished in Annexure- IV.   
 
(iii) The age of the Locomotives should not be more than 2 (two) years as on the last 
date of the submission of the tender. 
 
(iv) The firm should have knowledge about Railway Traffic and Locomotive related 
operation and maintenance work. 
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(v) The contractor will carry out complete operation  and maintenance of the 
Locomotives including supply of spares, consumables etc. during the contract period of 
5 years and the extended period, if any, as will be mutually agreed upon.  
 

(vi)  The contractor will deploy manpower in the hired locomotive as per the Indian 
Railway’s Rules and Regulation. The manpower will have to be provided during 
operation on round the clock basis including Sundays and Holidays as per the advice of 
traffic Rly, Division, HDC and considering leave reserve and roster off.  
 
 

6.3 Re-railment 
It is the responsibility of the contractor for the Loco re-railment. However, based on the 
request of the contractor, the same may be done by HDC on chargeable basis. The 
charge will be the actual cost of manpower and 19.25% over head and the same will be 
deducted from the running bill of the contractor.  
 

6.4 Coordination:   
The operation of the Locomotive will be carried out as per the direction of Traffic 
Railway Division, HDC. Also, the contractor will keep their responsible person in each 
shift for supervision and coordination with port officials for operation and withdrawal of 
Locomotive for maintenance purpose with prior notice.  
 

6.5 HDC-KoPT reserves the right to send the Diesel Engine, installed on the Locomotive, to 
either OEM or Authorized Service Provider or OEM of Diesel Engine to check the 
hauling capacity. In case the Diesel Engine does not fulfil the requisite hauling capacity, 
the said Diesel Engine is required to be replaced by a suitable one. Hiring charges will 
not be applicable during the said period of uninstallation of Diesel Engine on the 
Locomotive. All expenses will be on contractors account.   
 

6.6 Calibration : 
Calibration of Locomotive fuel tank’s gauge by Legal Metrology, Govt of West Bengal 
or any competent agency as approved by HDC, KoPT , once in a year to be arranged by 
the contractor at their own cost and arrangement. Valid calibration certificate to be 
displayed on Locomotive and copies to be submitted to TO Railway Division and P&E 
Division.  
 

Route permission and first time placement of Locomotive in HDC-KoPT  site will be 
entirely arranged by the contractor with all costs and incidentals 

6.7 Breakdown Maintenance : 
Detention time will start from the time of breakdown of Locomotive till the time of 
deployment of Locomotive for commercial operation by T.O.(Railway) Division under 
Traffic Dept. Deployment time for this purpose to be counted from the time, when TO 
(Railway), HDC intimates the contractor for commencement of work. 
 

6.8 Availability of Locomotives: 
 

Availability of each Loco will be 90%. Each Loco may be allowed to carry out 
maintenance for 2 (two) days per month maximum. Although the contractor in entitled 
to 48 hrs. shutdown, in totality as free time during a month for preventive/breakdown 
maintenance but 48 hrs. shutdown would not be given at a stretch. No unused free time 
in a month would be carried forward to the next month. The utilization of each Loco 
will be 18 hrs. per day (6 hrs. in each shift).  
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B. Scope of HDC. 
 

         (i) Fuel (HSD) will be supplied by HDC. However, supply of fuel will be made on 
actual consumption basis, subject  to upper ceiling which would be the lesser one of the 
followings:   

 
         (a)35 litres/hr (upper ceiling ) 
         (b)the fuel consumption quoted per hour. 
           
        During the course of deployment, if the fuel consumption is found to be above the 

admissible quantity as stated above, the cost towards the excess consumption of fuel 
will be recovered from the charges payable and cost of fuel will be considered on the 
basis of the highest rate during the calendar month.  

(ii)  HDC will provide the existing facility of Loco Shed i.e. pit, Loco Lifting Jack, 
available Tools and Tackles etc. for maintenance of Locomotive at free of cost. In such 
case, necessary intimation to be given in advance to HDC.  
 
(iii) In case of any damage of railway line due to any accident / mal operation of 
Locomotive, the same may be rectified / replaced by HDC on chargeable basis which 
will be deducted from the running bill of the contractor at actual plus 19.25% overhead.  
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SECTION VII    

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

Table of Clauses 

A.  GENERAL PROVISIONS 

1)  Definitions  

2)  Contract documents 

3)  Interpretations 

4)  All Drawings are Trustees’ property 

5)  Language 

6)  Notices 

7)  Governing Law 

8)  Patent Rights 

9)  Stamp duty & other expenses 

10)  Indemnity 

11)  Employer’s lien 

12)  Additions and alterations 

B.  THE ENGINEER 

13)  Instructions of the Engineer or Engineer’s Representative 

14)  Engineer’s power and authority 

15)  Power of Engineer’s Representative 

16)  Limitation of Engineer’s Representative’s power 

17)  Engineer’s over-riding power 

18)  Replacement of the Engineer 

19)  Determinations 

C.  THE CONTRACTOR 

20)  Performance Guarantee / Security Deposit 



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 28 - 
 

21)  Contractor’s personnel and Contractor’s representative 

22)  Assignment and sub-contracting 

23)  Access to site 

24)  Transportation of materials 

25)  Contractor’s equipment 

26)  Supply of water and Electricity 

27)  Use of ground and land / covered space for Contractor’s establishment 

28)  Existing services 

29)  Contractor to prepare working / progress drawings 

30)  Contractor’s price is inclusive of all costs 

31)  Contractor is responsible for all construction process, except for correctness of design and 
specification formulated by the Engineer 

32)  Contractor to submit his programme of work 

33)  Contractor to supervise the works 

34)  Contractor is responsible for line, level, setting out, etc. 

35)  Contractor is responsible to protect the work 

36)  Contractor is responsible for all damages to other structures / persons caused by him in 
executing the work 

37)  Fossils, Treasure troves, etc. are Trustees’ property 

38)  Contractor to indemnify the Trustees against all claims for loss, damage, etc. 

39)  Dismantled materials Trustees’ property 

40)  Contractor’s quoted rates / price must be all inclusive 

41)  Notice to Contractor 

42)  Contractor not to publish photograph or particulars of work 

43)  Contractor to provide facilities to outsiders 

44)  Work to cause minimum possible hindrance to traffic movement 

D.  STAFF AND LABOUR 
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45)  Engagement of staff and labour 

46)  Labour Laws 

47)  Health and safety 

48)  Labour licence 

49)  Employees’ Provident Fund & Employees’ State Insurance 

E.  PLANT, MATERIALS AND WORKMANSHIP 

50)  Materials to be supplied by the Employer 

51)  Contractor’s arrangement for execution of the work 

52)  Inspection and testing 

53)  Contractor to replace materials/work not acceptable to the Engineer or his Representative 

54)  Removal of materials on completion 

55)  Workmanship and secrecy 

F.  COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING 
OVER AND TAKING OVER 

56)  Preliminary time to commence work and maintenance of steady rate of progress 

57)  Contractor’s site office 

58)  Contractor to observe Trustees’ working hours 

59)  Contractor to supply all materials as per requirement of the Engineer or his Representative 

60)  Materials and works 

61)  Contractor to submit samples for approval 

62)  Contractor to seek approval of Engineer or his Representative before covering up any 
portion of work 

63)  Contractor to suspend work on order from Engineer or his Representative 

64)  Completion Certificate 

65)  Completion period 

66)  Taking over of the Contract job by KoPT 

67)  Defect Liability Period (DLP) 
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68)  Defects after taking over 

69)  Extension of completion period and liquidated damage 

G.  CONTRAT PRICE , PAYMENT AND DEDUCTIONS 

70)  Contract Price 

71)  Terms of payment 

72)  Extra expenses incurred by the Employer 

73)  Recovery of deducted amount 

74)  Variation and its valuation 

H.  TERMINATION BY EMPLOYER 

75)  Notice to correct 

76)  Termination by Employer 

77)  Valuation at date of termination 

78)  Payment after termination 

79)  Employer’s entitlement to termination for convenience 

80)  Corrupt or fraudulent practices 

I.  SUSPENSION AND TERMINATION BY CONTRACTOR 

81)  Contractor’s entitlement to suspend work 

82)  Termination by Contractor 

83)  Cessation of work and removal of Contractor’s equipment 

84)  Payment on termination 

 

J.  INSURANCE 

85)  General requirements for insurances 

K.  FORCE MAJEURE  

86)  Definition of Force Majeure  

87)  Notice of Force Majeure 

88)  Duty to minimise delay 
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89)  Consequences of Force Majeure 

90)  Optional termination, payment and release 

L.  CLAIMS, DISPUTES AND ARBITRATION 

91)  Engineer’s decision 

92)  Amicable settlement 

93)  Arbitration 

94)  Failure to comply with Engineer’s decisions 

95)  Progress of work not to be interrupted 
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General Conditions of Contract (GCC) 

 
  

A. GENERAL PROVISIONS 

 7.1 Definitions 

  In the conditions of contract (“these conditions”), which includes particular 
conditions and these general conditions, the following words and expressions shall 
have the meanings stated.  Words indicating persons or parties include corporations 
and other legal entities, except where the context requires otherwise. 

  7.1.1  The Contract: 

   a) “Contract” means and includes these bidding documents in 
entirety (including all Addenda and Corrigenda, if any), the 
specification, the drawings, the PRICE SCHEDULE, the bid / 
offer, the Letter Of Acceptance, the Contract Agreement (when 
Contract Agreement would be completed in all respect) and such 
further documents as may be expressly incorporated in the Letter 
Of Acceptance or Contract Agreement (when Contract Agreement 
would be completed in all respect). 

   b) “Contract Agreement” means the executed Contract Agreement 
referred to in ITB Clause No. 5.37 [Signing of Contract 
Agreement]. 

   c) “Contract documents” means the documents listed in the Contract 
Agreement, including any amendments thereto. 

   d) “Letter Of Acceptance (LOA)” or “Work order” or “Order 
letter” means the formal acceptance of the bid (and placement of 
order with the successful bidder), issued by or on behalf of the 
Employer, including any adjustments or variation to the bid agreed 
between the Employer and the successful bidder and includes its 
enclosure(s), annexure(s), etc., if any. 

   e) “Specification” means the specification of the work included in the 
contract and any modification thereof or addition thereto made 
under GCC Clause No. 7.12 [Additions and alterations] or 
submitted by the Contractor and approved by the Engineer, in 
writing. 

   f) “Drawings” means all drawings, calculations and technical 
information, etc., provided by the Engineer to the Contractor under 
the contract and all drawings, calculations, samples, patterns, 
models, etc., including modification, if any, and other technical 
information &  manuals of a like nature, submitted by the 
Contractor and approved by the Engineer. 

   g) “Tender” or “Bid” means the proposal (priced offer), along with all 
supporting documents, submitted by the bidder to the Employer for 
consideration. 
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   h) “Price Schedule” means the priced schedule of items, forming part 
of the bid. 

   i) “Tenderer” or “Bidder” means the individual firm, who submits 
the bid, duly filled up and signed, along with all the required 
documents and payment instruments, in strict compliance of the 
conditions / requirements stipulated in these bidding documents. 

   j) “Contract data” means the pages completed by the Employer 
entitled CONTRACT DATA. 

  7.1.2  Parties and persons : 

   a) “Party” means the Employer or the Contractor, as the context 
requires. 

   b) “Employer” or “Board” or “Trustees” or “Kolkata Port Trust” or 
“KoPT” means the Board of Trustees for the Port of Kolkata 
(Calcutta), a body corporate under Section 3 of the Major Port 
Trusts Act, 1963 (as amended from time to time), including their 
successors, representatives and assigns. 

   c) “Contractor” or “Successful bidder” or “Successful tenderer” 
means the person or persons, firm or company, whose bid / offer has 
been accepted by the Employer and is named as such in the Contract 
Agreement or his representative(s), who is/are duly authorised to 
deal the contract. 

   d) “Contractor’s representative” means the person(s) named by the 
Contractor in the contract or appointed from time to time by the 
Contractor, under GCC Clause No. 7.21 [Contractor’s personnel 
and Contractor’s representative], who acts on behalf of the 
Contractor. 

   e) “Sub-contractor” shall mean a person or persons, firm or company 
to whom a part of the work has been sub-contracted by the 
Contractor, with prior consent of the Employer. 

   f) “Contractor’s personnel” means the Contractor’s representative and 
all personnel whom the Contractor utilises on site, who may include 
staff, labour and other employees of the Contractor and of each Sub-
contractor, and any other personnel assisting the Contractor in the 
execution of the work. 

   g) “Engineer” means the person appointed by the Employer to act as 
the Engineer for the purposes of the contract and named in the 
Contract data, or other person appointed from time to time by the 
Employer and notified to the Contractor under GCC Clause No. 
7.18 [Replacement of the Engineer]. 

   h) “Engineer’s Representative” means any sub-ordinate Engineer or 
assistant to the Engineer or any other official appointed from time to 
time by the Engineer to perform the duties set forth in GCC Clause 
Nos. 7.13 to 7.15 hereof. 

   i) “Engineer-in-charge” means employee of KoPT, authorised by the 
Engineer to look after the physical execution of the contract, at site 



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 34 - 
 

level. 
   j) “Haldia Dock Complex” or “HDC” means a Dock Complex 

situated at Haldia, under Kolkata Port Trust. 
   k) “Chairman” means the Chairman of the Board of Trustees for the 

Port of Kolkata (Kolkata Port Trust) and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major 
Port Trusts Act, 1963. 

   l) “Deputy Chairman” means the Deputy Chairman, Haldia Dock 
Complex and includes the person appointed to act in his place. 

   m) “General Manager (Engineering)” means the Officer appointed to 
take charge of Plant & Equipment Division, Infrastructure & Civic 
Facilities Division and Materials Management Division of HDC, 
under the supervision of the Deputy Chairman, HDC. 

   n) “Senior Deputy Manager (P&E)” means the Officer of Plant & 
Equipment Division of HDC, reporting to the General Manager 
(Engineering).  

  7.1.3  Dates and periods: 

   a) “Completion period” means the time of completion/period of 
execution notified under 7.65 [Completion period]. 

   b) “Month”, for the purpose of this contract, shall mean the period 
starting from the date of commencement in any month to the 
previous date of the following month, as per English Calendar. 

   c)  “Week”, for the purpose of this contract, shall mean any period of 
7 (seven) consecutive English Calendar Days. 

   e)  “Day”, for the purpose of this contract, means English Calendar 
Day. 

  7.1.4  Money and payments: 

   a) “Contract price” or “Contract value” means the sum named in the 
“Letter of Acceptance (LOA)” [excluding GST] of the bid /offer of 
the Contractor, subject to such additions thereto and deductions 
therefrom, as may be made by the Engineer, under the provisions 
contained in this bidding document. 

   b) “Cost” means all expenditure reasonably incurred (or to be 
incurred), by the Contractor, whether on or off the site, including 
overhead and similar charges, but does not include profit. 

   c) “Foreign Currency” means the currency other than Indian 
Currency. 

  7.1.5  Work:  

   a) “Work” means the work to be executed in accordance with the 
contract and includes authorised “Extra work”, “Excess work” and 
“Temporary work”. 

   b) “Temporary work” means all temporary work of every kind 
required in or about the execution, completion or maintenance of the 
work and includes (without thereby limiting the foregoing 
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definitions) all temporary erections, scaffolding, ladders, timbering 
soaking vats, site offices, cement and other godowns, platforms and 
bins for stacking building materials, gantries, temporary tracks and 
roads, temporary culverts and mixing platforms. 

   c) “Excess work” means the required quantities of work, in excess of 
the provision made in the contract, against any item of the “Price 
Schedule”. 

   d) “Extra work” means those work, required by the Engineer for 
completion of the contract, which were not specifically and 
separately included in the schedule of items of the work (i.e. “Price 
Schedule”) of the bidding document. 

   e) “Related Services” means the services incidental to the supply of 
goods / contract job, such as insurance, installation, training, initial 
maintenance and other obligations of the Contractor, under the 
contract. 

  7.1.6  Other definitions  

   a) “Constructional plant” means all appliances or things, of 
whatsoever nature, required in or about the execution, completion or 
maintenance of the work or temporary work and includes (without 
thereby limiting the foregoing definition) all machinery and tools, 
but does not include materials or other things intended to form or 
forming part of the permanent work. 

   b) “Site” means the land and other places, on, under, in or through 
which the contract is to be executed or carried out and any other 
lands or places provided by the Employer for the purpose of the 
contract. 

   c) “Excepted Risks” means riot, in so far as it is uninsurable, war, 
invasion, act of foreign enemies, hostilities (whether war be declared 
or not), Civil War, rebellion, revolution, insurrection or military or 
usurped power or use or occupation by the Trustees of any portion 
of the works in respect of which a certificate of completion has been 
issued (all of which are herein collectively referred to as the 
excepted risks). 

   d) “Approved / approval” means approval in writing. 

   e) “Test on Completion” means such tests, prescribed by the 
applicable Design Standard, codes and described in the bidding 
document, to me performed by the Contractor before the equipment 
/ items / installations are supplied, delivered and taken over by the 
Employer. 

   f) “Defect Liability Period (DLP)” means the period defined in the 
GCC Clause No. 7.67. 

   g) “Force Majeure” is defined in GCC Clause No. 7.86 [Definition 
of Force Majeure]. 

 7.2 Contract documents 
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  7.2.1  The several documents forming the contract are to be taken as mutually 
explanatory of one another and should anything appear in one, which is not 
described in the other, no advantage shall be taken of any such omission. 

  7.2.2  In case, any discrepancies or inconsistencies however appear or should any 
misunderstandings arise as to the meaning and of the specifications or 
drawings or as to the dimensions or the quality of the materials or the due 
and proper execution of the work or as to the measurement or quality and 
valuation of the work executed under this contract or as extra thereupon, the 
same shall be explained by the Engineer or his authorised representative. 

  7.2.3  The explanation of Engineer or his authorised representative shall be final 
and binding upon the Contractor and the Contractor shall execute the work 
according to such explanations, and without extra charge or deductions and 
do all such work and things as may be necessary for the proper execution of 
the contract as implied by the specification and drawings, even though such 
work and things are not specifically shown and described therein. 

 7.3 Interpretations 

  7.3.1  In the contract, except where the context requires otherwise: 

   a) words indicating one gender include all genders; 

   b) words indicating the singular also include the plural and words 
indicating the plural also include the singular; 

   c) provisions including the word “agree”, “agreed” or “agreement” 
require the agreement to be recorded in writing; 

   d) “written” or “in writing” means hand-written (manuscript), type-
written, printed or Electronically made, and resulting in a permanent 
record, under or over signature and seal, as the case may be; 

    and 

   e) the word “tender” is synonymous with “bid’, and “tenderer” with 
“bidder” and the words “tender documents” with “bidding 
documents”. 
 

 7.4 All Drawings are Trustees’ property 

  7.4.1  The Drawings, referred to in the Special Conditions of Contract / Technical 
Specification / Price Schedule, if and as applicable, shall be furnished by 
the Engineer to the Contractor, free of cost, for his use on the work, but 
these shall remain the property of the Trustees and hence, the Contractor 
shall return them to the Engineer or his Representative on completion of the 
work, if not torn or mutilated on being regularly used at site. 

 7.5 Language 

  7.5.1  The contract as well as all correspondence and documents relating to the 
contract, exchanged between the Contractor and the Employer/Engineer, 
shall be written in English Language only. If any 
documents/manuals/printed literature/drawings is submitted by the 
Contractor in other language(s), the same should be accompanied by an 
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accurate translation of the relevant pages in the English language.  In that 
case, for the purposes of interpretation of the contract, such translation shall 
govern. 

  7.5.2  The Contractor shall have to bear all costs of translation to the English 
Language and all risk of the accuracy of such translation, for documents 
provided by the Contractor. 

 7.6 Notices 

  7.6.1  Any notice, given by one party to the other, pursuant to the contract, shall 
be in writing, to the address specified in the Contract data. The term “in 
writing” means communicated in written form, with proof of receipt. 

  7.6.2  A notice shall be effective when delivered or on the notice’s effective date, 
whichever is later. 

 7.7 Governing Law 

  7.7.1  The contract shall be governed by and interpreted in accordance with the 
relevant Indian Acts [considering latest amendment thereof], as applicable, 
within the jurisdiction of the Honourable High Court of Kolkata [ Calcutta 
High Court] , India, including the following Acts: 

   i)  The Indian Contract Act, 1872. 

   ii)  The Major Port Trust Act, 1963. 

   iii)  The Workmen’s Compensation Act, 1923. 

   iv)  The Minimum Wages Act, 1948. 

   v)  The Payment of Wages Act, 1936. 

   vi)  The Payment of Bonus Act, 1965. 

   vii)  The Payment of Gratuity Act, 1972. 

   viii)  The Equal Remuneration Act, 1976. 

   ix)  The Employees Provident Fund Act, 1952. 

   x)  The Employees State Insurance Act, 1948 & The Employees State 
Insurance (Amendment) Act, 1989. 

   xi)  The Contract Labour (Regulation & Abolition) Act, 1970; Rules 
1971. 

   xii)  Child Labour (Prohibition & Regulation) Act, 1986. 

   xiii)  The Maternity Benefits Act, 1961. 

   xiv)  Interstate Migrant Workmen (Regulation of Employment & 
Conditions of Service) Act, 1979. 

   xv)  The Dock Workers (Regulation of Employment) Act, 1948. 

   xvi)  The Dock Workers (Safety, Health & Welfare) Act, 1986. 

   xvii)  The Indian Arbitration and Conciliation Act, 1996 [considering its 
latest amendment in 2015]. 
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  7.7.2  Unless otherwise specified, all the laws / rules / acts, etc., mentioned in 
different clauses of this bidding document, should be considered as laws / 
rules / acts, etc. applicable in India. 

  7.7.3  The Contractor shall indemnify KoPT for any proceeding taken or 
commenced by any authority against the Employer for any contravention of 
any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor 
or their personnel / workmen / agent / supplier, etc. If, as a result of the 
Contractor’s failure, negligence, omission, default or non-observance of any 
provisions of any law, bye law, rule, regulation, order, etc., the Employer is 
called upon by any authority to pay or reimburse or is required to pay or 
reimburse any amount, the Employer shall be entitled to deduct the same 
from any amount due or that may become due to the Contractor under this 
contract or any other contract or by any other means or may otherwise 
recover from the Contractor any sum which KoPT is required or called 
upon to pay or reimburse on behalf of the Contractor. 

 7.8 Patent Rights 

  7.8.1  The Contractor shall fully indemnify KoPT against any action, claim or 
demand, costs or expenses arising from or incurred by reason of any 
infringement or alleged infringements of letters, patents, design, trademark 
or name, copyright or other protected rights in respect of any machine, 
plant, work, materials or things, system or methods of using, fixing working 
or arrangement used for fixed or supplied by the Contractor in India, or 
elsewhere. 

  7.8.2  All payments, or otherwise shall be deemed to be included by the 
Contractor in the prices named in the bid and shall be paid by them to 
whom they may be payable. 

  7.8.3  In the event of any claim being made or action brought against KoPT in 
respect of any such matter as aforesaid, the Contractor shall be immediately 
notified thereof and they shall with the assistance, if they so require, of 
KoPT but at the sole expense of the Contractor conduct all negotiations for 
the settlement of the same or any litigation that may arise there from, 
provided that the conduct of such negotiations or litigations shall be 
conditional upon the Contractor giving to KoPT such security, as shall from 
time to time, by reasonably required by KoPT to recover the ascertained or 
agreed amount, as the case may be, of any compensation, damages, 
expenses and cost, which might be payable by the Trustees in respect of or 
as a result of any such negotiation or litigation. 

 7.9 Stamp duty & other expenses 

  7.9.1  All the costs, charges and expenses to be incurred in connection with 
Contract Agreement, Indemnity Bond, Bank Guarantees, Integrity 
Pact, etc., including stamp duty, shall be borne by the Contractor. 

 7.10 Indemnity 

  7.10.1  Notwithstanding that all reasonable and proper precautions may have been 
taken by the Contractor, at all times during the progress of the work, the 
Contractor shall, nevertheless, be wholly responsible for all damages, 
whether to the works themselves or to any other property of KoPT or to the 
lives, persons, property of others during the progress of the work. 
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  7.10.2  In case any damage occurs to the existing structure due to the Contractor's 
operation, the same shall be made good by the Contractor, at their own risk 
and cost. The areas, which are likely to be unsafe for use, shall be 
barricaded and all necessary precautionary measures, like displaying 
notices, shall be taken by the Contractor, during the contract period. 

  7.10.3  In case any material, spare parts, components, sub-assemblies, accessories, 
etc., related to the work (under the scope of the Contractor), is required to 
be taken out of the Dock premises by the Contractor, for some specialised 
servicing, repairs, overhauling, etc. or for any other reason whatsoever, the 
Contractor shall have to obtain permission from the Employer.  For this the 
Contractor shall have to submit an “Indemnity Bond” [in the form 
furnished in Section-XI]. Maximum liability will not exceed the total 
supply value. 

 7.11 Employer’s lien 

  7.11.1  All constructional plant, temporary work and materials, when brought to the 
site by the Contractor, shall be deemed to be the property of the Employer, 
who will have lien on the same, until the satisfactory completion of the 
work and shall only be removed from the site, in part or in full, with the 
written permission of the Engineer or his Representative. 

  7.11.2  The Employer shall have a lien on and over all or any money that may 
become due and payable to the Contractor under this contract or any other 
contract or fro many amount lying with them or under their control and in 
respect of any debt or sum that may become due and payable by the 
Employer to the Contractor, either alone or jointly with another or other and 
either under this contract or under any other contracts or transaction of any 
nature whatsoever between the Employer and the Contractor. 

 7.12 Additions and alterations 

  7.12.1  KoPT shall have power and authority, from time to time and at all times, to 
make amendments or additions or alterations or changes in the Technical 
Specification and give such further instructions and directions, as may 
appear necessary and proper to KoPT for the guidance of the Contractor and 
good & efficient execution of the work. 

  7.12.2  The Contractor shall receive, obey and be bound by the same, according to 
the true intent and meaning thereof, as if the same had been mentioned or 
referred to in the Technical Specification. 

  7.12.3  KoPT may also vary or alter the levels or positions of any of the work 
contemplated by approved specification or may order any of the work 
contemplated thereby to be omitted, with or without substitution of any 
other works in lieu thereof, or may order any work or any portion of works 
executed or partially executed, to be removed, changed or altered, if 
required. 

   In this connection, KoPT may increase or decrease or split the quantity of 
work included in the contract or execute additional work of any kind 
necessary for good & efficient execution of the work. 

  7.12.4  The Engineer shall have the power to order for the above amendments 
(additions/alterations/changes, etc.) and any difference in the cost 
occasioned by any such diminution or alteration so ordered and directed 
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shall be added to or deducted from the amount accepted under the contract 
based on the rate(s) available in the contract. Where the rate(s) is/are not 
available in the contract, such difference in the cost shall be determined by 
the Engineer, taking into account the market rate and labour cost at site for 
similar work, backed up by rate analysis, (to be submitted by the Contractor 
and agreed upon between the Contractor and KoPT). 
In the event of disagreement, KoPT shall fix such rates or prices as shall, in 
their opinion, be reasonable and proper having regard to the circumstances. 

B. THE ENGINEER 

 7.13 Instructions of the Engineer or Engineer’s Representative 

  7.13.1  The Contractor shall execute, complete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and shall comply with 
the Engineer’s direction on any matter whatsoever. However, the Engineer 
shall exercise his discretion impartially, within the terms of the contract and 
have regard to all the circumstances. 
The Contractor shall take instructions from the Engineer and subject to 
limitation indicated in GCC Clause No. 7.16.1 hereof, from the Engineer’s 
Representative. 

 7.14 Engineer’s power and authority 

  7.14.1  The Engineer shall have full power and authority: 

   a) to supply to the Contractor, from time to time, during the progress 
of the works, such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the Contractor shall carry out and be 
bound by the same. 

   b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time. 

   c) to order for any variation, alteration and modification of the work 
and for extra works. 

   d) to issue certificates as per contract. 

   e) to settle the claims & disputes of the Contractor. 

   f)  to grant extension of completion time. 

 7.15 Power of Engineer’s Representative 

  7.15.1  The Engineer’s Representative shall: 

   a) watch and supervise the work. 

   b) test and examine any material to be used or workmanship employed 
in connection with the work. 

   c) have power to disapprove any material and workmanship not in 
accordance with the contract and the Contractor shall comply with 
his direction in this regard. 
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   d) take measurements of work done by the Contractor for the purpose 
of payment or otherwise. 

   e) order demolition of defectively done work for its reconstruction all 
by the Contractor at his own expense 

   f) have powers to issue alteration order not implying modification of 
design and extension of completion time of the work. 

    And 

   g) have such other powers and authorities vested in the Engineer, 
which have been delegated to him, in writing, by the Engineer under 
intimation to the Contractor. 

 7.16 Limitation of Engineer’s Representative’s power 

  7.16.1  Provided always that the Engineer’s Representative shall have no power: 

   a) to order any work involving delay or any extra payment by the 
Trustees, 

   b) to make variation of or in the work, 

    And 

   c) to relieve the Contractor of any of his duties or obligations under the 
contract. 

 7.17 Engineer’s over-riding power 

  7.17.1  Provided also as follows: 

   a) Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the Contractor’s 
cost and the Contractor shall have no claim to compensation for the 
loss sustained by them. 

   b) If the Contractor shall be dissatisfied by reason of any decision of 
the Engineer’s Representative, they shall be entitled to refer the 
matter to the Engineer, who shall thereupon confirm, reverse or vary 
such decision which will be final, conclusive and binding on the 
parties. 

   c) Any written instructions or written approval given by the Engineer’s 
Representative to the Contractor, within the terms of delegation of 
power and authority vested in the Engineer to his representative, in 
writing, shall bind the Contractor and the Trustees as though it had 
been given by the Engineer, who may, from time to time, make such 
delegation. 

 7.18 Replacement of the Engineer 

  7.18.1  If the Employer intends to replace the Engineer, the Employer shall give 
notice to the Contractor in this respect. 
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 7.19 Determinations 

  7.19.1  Whenever these conditions provide that the Engineer shall proceed, in 
accordance with this clause, to agree or determine any matter, the Engineer 
shall consult with each party, in an endeavour to reach agreement. If 
agreement is not achieved, the Engineer shall make a fair determination, in 
accordance with the contract, taking due regard of all relevant 
circumstances. 
The Engineer shall give notice to both parties of each agreement or 
determination, with supporting particulars within 28 (twenty-eight) days 
from the receipt of the corresponding claim or request, except when 
otherwise specified. Each party shall give effect to each agreement or 
determination, unless and until revised under GCC Clause Nos. 7.94 to 
7.98 [Claims, Disputes and Arbitration]. 

C. THE CONTRACTOR 

 7.20 Performance Guarantee / Security Deposit 

  7.20.1  As specified in the SCC, the Contractor shall have to provide Performance 
Guarantee / Security Deposit towards guaranteeing the performance of the 
Contractor in execution of the contract. 

  7.20.2  The Performance Bank Guarantee(s) shall be denominated in the 
currency(ies) of payment in the contract , and shall be in the  form furnished 
in Section-XI. 

  7.20.3  The original Bank Guarantee should be sent by the issuing Branch of the 
Bank, directly to the Employer, under Registered Post (A.D), at the 
following address: 

General Manager (Finance), 
Haldia Dock Complex (HDC), 
Jawahar Tower Complex, 
P.O: Haldia Township, 
Dist.: Purba Medinipur, 
PIN – 721 607, 
West Bengal, India. 
A photocopy of the Bank Guarantee should also be sent to the Engineer, by 
the Contractor, for record. 

   The General Manager (Finance), HDC may require Bank’s confirmation for 
having issued the Guarantee. In that case, the issuing Branch of the Bank 
should send a confirmation letter, directly to the Employer, under 
Registered Post (A.D), at the above address. 

  7.20.4  Failure of the Contractor to submit the required Performance Bank 
Guarantee, as mentioned in GCC Clause No. 7.20.1 and in the manner 
stated in the SCC, shall constitute sufficient grounds for termination of the 
contract and forfeiting the Earnest Money Deposit. 

  7.20.5  The proceeds of Performance Guarantee / Security Deposit shall be 
payable to the Employer, as compensation, for any loss resulting from the 
Contractor’s failure to complete its obligations under the contract. 
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  7.20.6  Performance Guarantee/Security Deposit shall be liable to be forfeited, 
at the option of the Employer, if the Contractor fails to carry out the work or 
to perform / observe any of the conditions of the contract.   

  7.20.7  The Employer shall be at liberty to deduct/recover any of their dues from 
Security Deposit/Performance Guarantee.   

In that case, if Security Deposit / Performance Guarantee is reduced by 
reason of any such deduction or encashment, the Contractor shall have to, 
within 15 (fifteen) days thereafter, make good the amount so reduced. 

  7.20.8  The cost of obtaining Performance Bank Guarantee or any other Bank 
Guarantee and / or revalidation thereof, whenever required, has to be borne 
by the Contractor and it shall be their sole responsibility to arrange for 
timely revalidation of such Bank Guarantee, failing which and for non-
fulfilment of any contractual obligation by the Contractor, the Engineer 
and/or the Employer shall be at liberty to raise claim / demand under 
Performance Guarantee and/or enforce the same unilaterally. 

No interest/charge, of whatsoever nature, shall be paid by the Employer on 
the amount of Security Deposit / Performance Guarantee held by the 
Employer, at any stage. 

  7.20.9  On completion of execution of the work, the Contractor shall maintain the 
same during the “Defect Liability Period”, as specified in GCC Clause 
No. 7.67, from the date mentioned in the “Certificate of Completion of 
Work” [as per the form furnished in Section-XI]. Any defect / fault, which 
may appear in the work during the aforesaid warranty period, arising, in the 
sole opinion of the Engineer or his Representative, from materials or 
workmanship not in accordance with the contract or the instruction of the 
Engineer or his Representative, shall, upon the written notice of the 
Engineer or his Representative, be amended and made good by the 
Contractor, at his own cost, within 7 (seven) days of the date of such notice, 
to the satisfaction of the Engineer or his Representative, failing which, the 
Engineer or his Representative shall have the defects amended and made 
good through other agency at the Contractor’s risk and cost and all 
expenses, consequent thereon or incidental thereto, shall be recoverable 
from the Contractor in any manner deemed suitable by the Engineer. 

  7.20.10  The contract shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a “Certificate of Final 
Completion” [as per the form furnished in Section-XI] shall have been 
signed and issued by the Engineer, after all obligations under the contract, 
including that in the Defect Liability Period (DLP), if any, have been 
fulfilled by the Contractor. Previous entry on the works or taking 
possession, working or using thereof by the Trustees shall not relieve the 
Contractor of his obligations under the contract for full and final completion 
of the work. 

  7.20.11  Refund of Performance Guarantee / Security Deposit would be guided 
by the procedure detailed in the SCC. 

 7.21 Contractor’s personnel and Contractor’s representative 

  7.21.1  The Contractor’s personnel shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Engineer may 



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 44 - 
 

require the Contractor to remove (or cause to be removed) any person 
employed on the site of work, including the Contractor’s representative, if 
applicable, who: 

   a) persists in any misconduct or lack of care, 

   b) carries out duties incompetently or negligently, 

   c) fails to conform with any provisions of the contract, or 

   d) persists in any conduct, which is prejudicial to safety, health or 
protection of the environment. 

   If appropriate, the Contractor shall then appoint (or cause to be appointed) a 
suitable replacement person. 

  7.21.2  The Contractor shall have to communicate the names of their 
officials/representatives, authorized by them through Power of Attorney 
(specimen signature of such authorized representative should be attested), to 
make all correspondences and sign all documents/papers in relation to this 
contract. 
Written orders or instructions, which the Employer may issue to such 
authorized officials/ representatives of the Contractor, shall be deemed to 
have been given to the Contractor. 

  7.21.3  In case any of such authorised persons fails to act as Contractor’s 
representative, the Contractor shall similarly communicate the name and 
particulars of another suitable person for such authorization.   
The Contractor shall have to notify the Engineer, immediately after 
revoking the appointment of the Contractor’s representative and 
appointment of a replacement.   

  7.21.4  If any of the Contractor’s representatives/officials is required to be 
temporarily replaced during the period of contract, the name of the person 
temporarily authorised [by any one of the authorised 
officials/representatives, authorized earlier through Power of Attorney], 
shall have to be notified. Specimen signature of such temporarily authorised 
representative(s) should be attested [by the said authorised 
official/representative]. 

 7.22 Assignment and sub-contracting 

  7.22.1  The Contractor shall not, directly or indirectly, transfer, assign, sublet or 
sub-contract the whole of the work.   
Unless otherwise stated in the contract, the Contractor shall not, directly or 
indirectly, transfer, assign, sublet or sub-contract any part of the work 
without prior consent of the Engineer.  Any such consent shall not relieve 
the Contractor from any of their liabilities or obligations under the contract 
and they shall be responsible for : 

   a) the acts, defaults and neglect of any Sub-contractor, their agents, 
servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor, their agents, servants or workmen, 

   b) their full and entire responsibility of the contract and active 
superintendence of the work by them despite being sublet. 
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   Provided that the Contractor shall not be required to obtain such 
permission for: 

   i) the provision of labour engaged on piece-work basis/daily rate basis, 

   ii) the purchase of materials/services which are in accordance with the 
standards specified in the contract,  

    or 

   iii) the sub-contracting of any part of the work, for which the Sub-
contractor is named in the contract. 

   The Contractor shall be responsible for observance, by all Sub-contractors, 
of labour laws applicable in India (for the portion of work that would be 
executed in India) and all other provisions of the contract. 

  7.22.2  No participating bidder [in connection with the instant tender] will be 
allowed to act as a Sub-contractor of the successful bidder (Contractor). 

  7.22.3  In the event of the Contractor contravening aforesaid condition [GCC 
Clause No. 7.22.2], the Employer shall be entitled to terminate the contract 
forthwith and award a fresh contract to some other parties at risk and cost 
of the Contractor, who shall be liable for any loss or damage, which KoPT 
may sustain in consequence to arising out of such replacement of the 
Contractor. 

  7.22.4  The Contractor shall not assign their right and interest in these presents nor 
assume a fresh partner or partners, dissolve the partnership existing between 
them in reference to this contract, without the prior written permission of 
the Employer. 

 7.23 Access to site 

  7.23.1  The Contractor shall have to abide by the rules and regulations of Kolkata 
Port Trust (KoPT) in respect of entry / exit and movement in the dock 
premises.   

  7.23.2  Necessary Gate Pass / Dock Entry Permit, for entering into the Dock area, 
will be issued to the personnel of the Contractor [including that of approved 
Sub-contractor(s)] directly connected with the work, on chargeable basis 
[as per the extant “Scale of Rates” of KoPT, available at 
http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], on receipt 
of a formal written request. 

   However, for issuing such Gate Pass, the following would be required: 

   i) For Indian nationals: A photocopy of the Voter’s Identity Card/any 
other Photo Identity Card. 

   ii) For foreign nationals (excluding from Nepal and Bhutan): 
Permission in the form of “No objection” for entering Haldia 
Dock, from the office of the Superintendent of Police, Purba 
Medinipur, West Bengal, India, which acts as the District 
Registration Office for foreigners. 

Dock Entry Permits shall not be issued to the mentioned foreign 
nationals without the aforesaid permission.The aforesaid “No 
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objection”, along with photocopies of Passport and Visa of the foreign 
national, has to be submitted to the Administration Division of HDC, 
KoPT, with an application for obtaining Dock Entry Permit(s). 

  7.23.3  The Contractor will be fully responsible for any injury (whether fatal or 
otherwise) to their personnel [including that of approved Sub-contractor(s)], 
for any loss or damage to property or for any other loss, damage, costs and 
expenses, whatsoever caused, which, but for the granting of such 
permission, would not have arisen. 

  7.23.4  The Contractor will be liable to indemnify the Employer against any loss or 
damage to the property of the Employer or neighbouring property, which 
may be caused due to any act of the Contractor or their personnel [including 
that of approved Sub-contractor(s)].   

  7.23.5  No photograph within the Dock Area shall be taken by the Contractor, 
without prior permission of the Engineer. 

 7.24 Transportation of materials 

  7.24.1  All materials, spare parts, tools, tackles, service equipment, including 
consumables, required under this contract, will have to be packed, securely 
placed and protected by the Contractor during transportation. The 
Contractor will be held responsible for the inefficient packing, storing and 
protection of the materials. 

 7.25 Contractor’s equipment 

  7.25.1  The Contractor shall be responsible for all the equipment of the Contractor. 
When brought on to the site, the Contractor’s equipment shall be deemed to 
be exclusively intended for the execution of the work. The Contractor shall 
not remove from the site any major items or Contractor’s equipment 
without the consent of the Engineer. However, consent shall not be required 
for vehicle(s) transporting goods or Contractor’s personnel off site. 

 7.26 Supply of water and Electricity 

  7.26.1  Supply of water: 

Drinking water supply at the Contractor’s site office, store, workshop, 
assembly/erection yard, etc. will be given on chargeable basis. For this, 
the Contractor shall have to make all arrangements, including installation 
of Water Meter and laying of pipelines from the source(s) identified by 
KoPT, at their cost. The Contractor will be responsible for maintenance 
and calibration of such water meter also. Billing against water supply will 
be done in line with SCC.  
KoPT do not guarantee uninterrupted supply of water and the Contractor 
shall not be compensated for any delay or irregularity in supplying water. 
The Contractor shall have to arrange for the supply of water at his own cost 
during such periods. 
However, water supply, if required for the actual work (including 
erection, commissioning & cleaning work) at the site only and / or 
maintenance, repair & cleaning work (required to be carried out at site 
during the “Defect Liability Period”) will be provided free of cost. The 
Contractor shall have to make all arrangements for laying of pipelines 
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from the source(s) identified by KoPT, at their cost. 
  7.26.2  Supply of Electricity: 

Supply of Electricity at the Contractor’s site office, store, workshop, 
assembly / erection yard, etc. will be on chargeable basis. The Contractor 
shall have to make all arrangements, including installation of Energy 
Meter and laying of Cables from the source(s) identified by KoPT, at 
their cost. The Contractor will be responsible for maintenance and 
calibration of such Energy Meter also. Billing against electricity charges 
will be done in line with SCC.   

KoPT do not guarantee uninterrupted supply of Electricity and the 
Contractor shall not be compensated for any delay or irregularity in 
supplying Electricity. The Contractor shall have to arrange for Electricity at 
his own cost during such periods. 

However, Power supply, required for the actual work (including erection 
and commissioning) at the site only and/or maintenance and repair 
(required to be carried out at site during the “Defect Liability Period”) will 
be provided free of cost. The Contractor shall have to make all 
arrangements for laying of Cables from the source(s) identified by KoPT, 
at their cost. 

 7.27 Use of ground and land/covered space for Contractor’s establishment 

  7.27.1  The Contractor shall be allowed to use a suitable land (open space), which 
in the opinion of KoPT may be absolutely necessary for the proper and 
efficient execution of works. For this, a token lump sum licence fee of 
Rs.10.00 per month or part thereof will be charged during pendency of 
the contract and extension thereof, if any.  

  7.27.2  On completion of work or termination of the contract, the Contractor shall 
have to clear away all their tools, plants, rubbish and other materials, within 
a fortnight and hand over vacant and peaceful possession of the same to 
KoPT, in a tidy and clean condition.  The same license fee (Rs.10.00 per 
month or part thereof) will be applicable for this additional period (if any) 
for clearing the space. If the Contractor fails to clear the space and handover 
the same to the Employer in a clean and tidy condition, within the period 
mentioned above, KoPT’s “Schedule of Rate” will be applicable for the 
period beyond that.   

  7.27.3  The Contractor shall be allowed to erect any temporary structures on this 
land [as stated in GCC Clause No. 7.27.1] for office and / or store and / 
or workshop, etc. and make all suitable arrangement for water supply, 
Electricity supply and sanitary arrangements for the same, at their own cost. 

  7.27.4  In case the Contractor is interested in taking covered space, office room, 
etc. of KoPT for the purpose of making a site office and store in the Dock 
area, the same may also be allotted subject to availability. The rents for such 
covered spaces or office room of KoPT, to be allotted to the Contractor, 
shall have to be paid by the Contractor, as per the ‘Schedule of Rent of 
KoPT, prevailing at that time. In addition to the rent, water consumption 
charges [as per GCC Clause Nos. 7.26.1] and Electricity consumption 
charges [as per GCC Clause No. 7.26.2] (if Electricity / water is supplied 
from KoPT sources) and other applicable charges, as per the notifications of 
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Tariff Authority of Major Ports (TAMP), have to be paid by the 
Contractor. The Contractor will be responsible for installation, maintenance 
and calibration of Water Meter and / or Energy Meter also. 

 7.28 Existing services 

  7.28.1  Drains, Pipes, Cables, overhead wires and similar services, whether above 
or below the ground, which may be encountered in the course of the work, 
shall be saved and kept harmless from injury and/or loss or damages by the 
Contractor, at their own costs and expenses, so that they continue to be in 
full and uninterrupted use to the Employer. 

  7.28.2  The Contractor shall not store any materials or otherwise occupy any part of 
the site in a manner likely to hinder the operation of such services. The 
Contractor shall, at their own costs and expenses and without any delay, 
repair and make good, to the satisfaction of the Employer, any injury and/or 
loss or damage caused by the Contractor to the same. 

  7.29 Contractor to prepare working/ progress drawings 

  7.29.1  The Contractor shall provide and make, at his own expense, any working or 
progress drawings, required by him or necessary for the proper execution of 
the works, and shall, when required, furnish copies of the same, free of cost, 
to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer, in any 
way, whatsoever. 

 7.30 Contractor’s price is inclusive of all costs 

  7.30.1  Unless otherwise specified, the Contractor shall be deemed to have included 
in his bid / offer all his cost for supplying and providing all constructional 
plant, temporary work, materials (both for temporary and permanent 
works), labour (including supervision thereof), transporting to and from the 
site and in and about the work, including loading, unloading, fencing, 
watching, lighting, payment of fees, taxes and duties to the appropriate 
authorities and other things of every kind required for the construction, 
erection, completion and maintenance of the work. 

 7.31 Contractor is responsible for all construction process, except for correctness of 
design and specification formulated by the Engineer 

  7.31.1  The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the temporary and permanent works formulated by the 
Engineer, but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 

 7.32 Contractor to submit his programme of work 

  7.32.1  Whenever required by the Engineer or his Representative, the Contractor 
shall submit to him the details of his 
(a)  programme for execution of the work, 
(b)  proposed procedure and methods of work, 
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(c) proposed deployment of plant, equipment, labour, materials and 
temporary works. 

The submission to and/or any approval by the Engineer or his 
Representative to any such programme or particulars shall not relieve the 
Contractor of any of his obligations under the contract. 

  7.32.2  If, for any reason, the Contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of work 
within the stipulated time, whenever asked to do so. 

 7.33 Contractor to supervise the works 

  7.33.1  Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
Representative shall consider necessary during the Defect Liability Period 
(DLP). The Contractor, or his competent and authorised agent or 
representative, shall be constantly at site and instructions given to him by 
the Engineer or his Representative, in writing, shall be binding upon the 
Contractor subject to limitation in GCC Clause No. 7.16 hereof. The 
Contractor shall inform the Engineer or his Representative in writing about 
such representative/agent of him at site. 

 7.34 Contractor is responsible for line, level, setting out, etc. 

  7.34.1  The Contractor shall be responsible for the true and proper setting out of the 
works, in relation to reference points / lines / levels given by the Engineer, 
in writing. The checking of any setting out or of any alignment or level by 
the Engineer or his Representative shall not, in any way, relieve the 
Contractor of his responsibility for the correctness thereof and he shall fully 
provide, protect and preserve all stakes, templates, bench marks, sight rails, 
pegs, level marks, profile marks and other things used in setting out the 
works. 

 7.35 Contractor is responsible to protect the work 

  7.35.1  From the commencement of the works till issue of the “Certificate of 
Completion of Work”, vide GCC Clause No. 9.65 hereof, the Contractor 
shall take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work, or any part thereof, shall be made 
good by the Contractor, at his own cost, as per instruction and to the 
satisfaction of the Engineer, failing which, the Engineer or his 
Representative may cause the same to be made good by any other agency 
and the expenses, incurred and certified by the Engineer, shall be 
recoverable from the Contractor, in whatever manner the Engineer shall 
deem proper. This clause will not apply to that part of the work, which 
might have been taken over by the Trustees on partial completion of the 
work and in such case, the Contractor’s obligation will be limited to repairs 
and replacement for manufacturing or construction defects during the 
Defect Liability Period, as per the directions of the Engineer, as also for 
defects/damages, if any, caused to the work by the Contractor during such 
repairs and replacement during the Defect Liability Period. 
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 7.36 Contractor is responsible for all damages to other structures / persons caused by 
him in executing the work 

  7.36.1  The Contractor shall, at his own cost, protect, support and take all 
precautions in regard to the personnel or structure or services or properties 
belonging to the Trustees or not, which may be interfered with or affected 
or disturbed or endangered and shall indemnify and keep indemnified the 
Trustees against claim for injury, loss or damage caused by the Contractor 
in connection with the execution and maintenance of the work to the 
aforesaid properties, structures and services and / or to any person, 
including the Contractor’s workmen. Cost of Insurance Cover, if any, taken 
by the Contractor, shall not be reimbursed by the Trustees, unless otherwise 
stipulated in the contract. 

 7.37 Fossils, Treasure troves, etc. are Trustees’ property 

  7.37.1  The Contractor shall immediately inform the Engineer’s Representative if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site, which shall remain the property of the Trustees, and protect them 
from being damaged by his workmen and arrange for disposal of them, at 
the Trustees’ expense, as per the instruction of the Engineer’s 
Representative. 

 7.38 Contractor to indemnify the Trustees against all claims for loss, damage, etc. 

  7.38.1  The Contractor shall be deemed to have indemnified the Trustees against all 
claims, demands, actions and proceedings and all costs arising there from 
on account of: 

   (a) Infringement of any patent right, design, trademark or name or other 
protected right, in connection with the works or temporary work. 

   (b) Payment of all royalties, rent, toll charges, local taxes, other 
payments or compensation, if any, for getting all materials and 
equipment required for the work. 

   (c) Unauthorised obstruction or nuisance caused by the Contractor in 
respect of Public or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the 
Trustees or any other person. 

   (d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with 
the work. 

   (e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting Contractor’s 
plants and materials. 

   (f) The Contractor’s default in affording all reasonable facilities and 
accommodation, as per the direction of the Engineer or his 
Representative, to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the 
Trustees on or near the site of work. 
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 7.39 Dismantled materials Trustees’ property 

  7.39.1  Debris and materials, if obtained by demolishing any property, building or 
structure, in terms of the contract, shall remain the property of the Trustees. 

 7.40 Contractor’s quoted rates / price must be all inclusive 

  7.40.1  The Contractor’s quoted rates shall be deemed to have been inclusive of the 
following: 

   (a) Keeping the site free of unnecessary obstruction and removal from 
site of constructional plant wreckage, rubbish, surplus earth or 
temporary works no longer required. 

   (b) Cleaning and removal from site all the surplus materials, of every 
kind, to leave the site clean and tidy after completion of the work, 
without which payment against final bill may be liable to be 
withheld. 

   (c) Precautionary measures to secure efficient protection of Docks, the 
River Hooghly and other waterways against pollution, of whatever 
nature, during execution and maintenance of the works and to 
prevent rubbish, refuse and other materials from being thrown into 
the water by the Contractor’s men or those of his agency. 

   (d) Making arrangements for deployment of all labourers and workers, 
local or otherwise, including payment for their wages, transport, 
accommodation, medical and all other statutory benefits and entry 
permits, wherever necessary. 

   (e) Making arrangements, in or around the site, as per the requirements 
of Calcutta Municipality Corporation or other local authority or the 
Engineer or his Representative, for preventing 

    (i) spread of any infectious disease like smallpox, cholera, plague, 
malaria or dengue, by taking effective actions for destruction 
of rats, mice, vermin, mosquitoes, etc. and by maintaining 
healthy and sanitary condition, 

    (ii) illegal storage and distribution of Drugs, Narcotics, Alcoholic 
liquor, Arms and Ammunitions, 

    (iii) unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-contractor’s workmen, 

    (iv) deployment of workmen of age less than 16 (sixteen) years. 

 7.41 Notice to Contractor 

  7.41.1  Every direction or notice to be given to the Contractor shall be deemed to 
have been duly served on or received by the Contractor, if the same is 
posted or sent by hand to the address given in the bid or to the Contractor’s 
Site Office or, in case of Trustee’s enlisted Contractor, to the address as 
appearing in the Trustee’s Register or to the Registered Office of the 
Contractor. The time mentioned in these conditions for doing any act after 
direction or notice shall be reckoned from the time of such posting or 
despatch. 
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 7.42 Contractor not to publish photograph or particulars of work 

  7.42.1  The Contractor and his Sub-contractor or their agents and men and any 
firm, supplying plant, materials and equipment, shall not publish or caused 
to be published any photographs or description of the works, without the 
prior authority of the Engineer in writing. 

 7.43 Contractor to provide facilities to outsiders 

  7.43.1  The Contractor shall, at the Trustees’ cost to be decided by the Engineer, 
render all reasonable facilities and co-operation, as per direction of the 
Engineer or his Representative, to any other Contractor engaged by the 
Trustees and their workmen, to the Trustees’ own staff and to the men of 
other Public Body, on or near the site of work, and in default, the Contractor 
shall be liable to the Trustees for any delay or expense incurred by reason of 
such default. 

 7.44 Work to cause minimum possible hindrance to traffic movement 

  7.44.1  The work has to be carried out by the Contractor causing minimum 
hindrance for any maritime traffic or surface traffic. 

D. STAFF AND LABOUR 

 7.45 Engagement of staff and labour 

  7.45.1  The labour, as mentioned in the respective clauses, shall include all 
labourers of the approved sub-contractor(s), with respect to this contract. 

  7.45.2  The Contractor shall have to make their own arrangements for the 
engagement of all staff and labour, for doing the work at site or in respect of 
or in connection with the execution of work, as also for the transport, 
housing, feeding. They shall have to ensure making payment to the above 
staff and labours, to be engaged by them (including the labours, to be 
engaged by the approved Sub-contractor, if any).  

  7.45.3  KoPT’s store shall mean any store of Haldia Dock Complex, situated at 
Haldia. 

  7.45.4  It is expressly made clear that both before and after the completion of the 
work or termination of the contract, KoPT shall have no liability, 
whatsoever, for the personnel to be engaged by the Contractor [or by 
the approved Sub-contractor(s)] for the work under this contract. 

 7.46 Labour Laws 

  7.46.1  The Contractor shall, at all times, during the pendency of the contract 
[including the period of making good/rectification of deficiencies/defects, if 
any], have to comply fully with all existing Acts, Regulations and 
Byelaws, including all statutory amendments and re-enactment of State 
or Central Government and other Local Authorities and any other 
enactments and acts that may be passed in future either by the State or the 
Central Government or Local Authority, including Workmen's 
Compensation Act, Labour Laws and Equal Remuneration Act,  
Factories Act, Minimum Wages Act, Contract Labour (Regulation & 
Abolition) Act, etc., if applicable and/or as applicable. 
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  7.46.2  If, as a result of the Contractor’s failure, negligence, omission, default or 
non-observance of any provisions of any laws, the Employer is called upon 
by any authority to pay or reimburse or required to pay or reimburse any 
amount, the Employer shall be entitled to deduct the same from any moneys 
due or that become due to the Contractor under this contract or any other 
contract or otherwise recover from the Contractor any sums, which the 
Employer is required or called upon to pay or reimburse on behalf of the 
Contractor.   

   All registration and statutory inspection fees, in connection with labour 
engagement, with respect to this contract, shall have to be paid by the 
Contractor, if applicable and/or as applicable. 

  7.46.3  The Contractor shall have to, immediately after the occurrence of any 
accident, at or near the site or in connection with the execution of the work 
under the contract, report (over phone or otherwise) to the Engineer or his 
representative(s) and shall make every arrangement to render all possible 
assistance to the victim(s) of such accident.  

   The Contractor shall also have to report such accident to the Engineer, in 
writing (giving reference to the earlier communication made).  Based on 
such report, necessary communication with the competent authority would 
be made whenever such a report is required by law.  

  7.46.4  For any accident occurred within the entire operational area covered under 
the contract, the Contractor shall have to arrange prompt investigation into 
the matter through recording of statement of the personnel witnessing the 
accident. Such “Accident Report”, containing the findings, along with the 
statements so recorded, shall have to be forwarded by the Contractor to the 
Engineer at the earliest. 

  7.46.5  The Contractor shall have to provide full medical treatment to their staff & 
labourers, in case of “Accident on Duty”, which will inter alia include their 
obligations under the Workmen’s Compensation Act, 1923, including all 
amendments thereof.  

   The Employer shall in no manner be liable to the Contractor or any person 
engaged/employed by them [including that of Sub-contractor] or any other 
person, for injuries or death caused as a result of accidents occurred, either 
within or outside the site of work, under the contract. The Contractor shall 
be responsible for such contingencies and will make good all claims for 
compensation, claim by their personnel/workmen or the families of the 
sufferer(s), as the case may be, or as per the decision of the appropriate 
authority/tribunal or other involved persons. 

  7.46.6  The Contractor shall have to indemnify KoPT, in the event of KoPT being 
held liable to pay compensation for injury to any Contractor's servants or 
workmen [including that of Sub-contractor] under the Workmen's 
Compensation Act, 1923, as amended from time to time.    

  7.46.7  Whenever the contract comes to an end with the efflux of time or otherwise 
or is terminated, the Contractor shall be required to fulfil all their 
obligations towards their workmen in terms of applicable labour laws and 
submit necessary documents towards such effect, to the Employer in 
support of the same. Any deposit, which may be lying with KoPT to their 
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credit, will be liable to be applied for this purpose, if the Contractor fails to 
comply with the same. In case such documents are not furnished by the 
Contractor, the Employer will not release the Performance Guarantee/ 
Security Deposit and any other amount as may remain due to the 
Contractor 

 7.47 Health and safety 

  7.47.1  In the event of any outbreak of illness or an epidemic nature, the Contractor 
shall have to comply with and carry out such regulations, orders & 
requirements, as may be made by the Government, or the local medical or 
sanitary authorities, for the purpose of dealing with and overcoming the 
same. 

  7.47.2  The Contractor shall have to ensure safety of all their working personnel to 
the fullest compliance of the provisions of general safety 
rules/regulations, including Dock Workers’ (Safety, Health & Welfare) 
Regulations, 1986.   

   The Contractor shall be solely responsible for consequences arising out of 
non-compliance or violation of safety rules/ regulations. 

  7.47.3  The Contractor [including approved Sub-contractor(s)] shall have to 
provide (at their own expenses) all required Personal Protection 
Equipment (PPE) [such as Helmets, Nose Masks, Hand Gloves, etc.] & 
Safety Gears for all personnel and labourers engaged during the work and 
in case of their failing to do so, the Employer shall provide the same and 
recover the cost thereof from any amount due, or which may become due to 
the Contractor or from any amount lying with them or under their control. 

 7.48 Labour licence 

  7.48.1  Within 7 (seven) days from the date of issuance of the order, the Contractor 
shall have to apply for labour licence for the maximum number of workers 
proposed to be deployed for this work. Necessary certificate shall be issued 
by the Engineer against a request from the Contractor. 

   Photocopy of the application shall have to be furnished to the Engineer, 
immediately. However, payment will be released only on furnishing the 
copy of the Labour Licence to the Engineer. However, such license should 
be kept valid throughout the actual duration of contract. 

 7.49 Employees’ Provident Fund & Employees’ State Insurance 

  7.49.1  The Contractor should have their establishment (with respect to this 
contract) registered with the concerned authorities under the provision of 
Employees’ Provident Fund & Miscellaneous Provision Act, 1952 and  
Employees’ State Insurance Act, 1948.  The Contractor shall have to 
submit the proof of registration as mentioned above immediately after 
commencement of work. 

  7.49.2  As per the above mentioned Act, the Contractor is liable for remittance of 
monthly subscription contribution in respect of Employees’ Provident 
Fund (EPF) and Employees’ State Insurance (ESI) for the workers 
engaged by them, wherever applicable.  The Contractor shall have to submit 
the authenticated copy of the challans with respect to subscription / 
contribution of Employees’ Provident Fund and Employees’ State 
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Insurance (against their respective Code Numbers issued by the 
Employees’ Provident Fund and Employees’ State Insurance 
Authorities) by 7th day of every English Calendar Month (during the 
currency of the contract) along with the list of labourers for whom such 
deposits have been made. 

   Payment will be held up if the up-to-date Employees’ Provident Fund and 
Employees’ State Insurance remittance challan is not submitted in time. 

  7.49.3  In case, registration with the EPF and ESI Authorities is not applicable for 
the employees of the Contractor [or for the employees of the Sub-
contractor(s)], documentary evidence to establish non-applicability to be 
submitted by the Contractor. 

  7.49.4  In case of sub-contracting any part of the work, above requirements should 
also be fulfilled by the approved Sub-contractor and necessary documents 
shall have to be submitted in time, as indicated above. 

E. PLANT, MATERIALS AND WORKMANSHIP 

 7.50 Materials to be supplied by the Employer 

  7.50.1  Regarding supply of any materials by the Trustees to the Contractor, in 
accordance with the contract, the following conditions shall apply: 

   a) The Contractor shall, at his own expense, arrange for transporting 
the materials from the Trustees’ Store [store of Haldia Dock 
Complex, situated at Haldia], watching, storing and keeping them in 
his safe custody, furnishing of statement of consumption thereof in 
the manner required by the Engineer or his Representative, return of 
surplus and empty container to the Trustees’ Stores, as per the 
direction of the Engineer or his Representative. 

   b) Being the custodian of the Trustees’ materials, the Contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’, in the manner 
decided by the Engineer, and shall, at no stage, remove or cause to 
be removed any such material from the site, without his permission. 

   c) The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work, but, except for grant of 
suitable extension of completion time of work as decided by the 
Engineer, the Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

   d) Unless stipulated otherwise in the contract, the value of the 
Trustees’ materials issued to the Contractor shall be recovered from 
the Contractor’s bills and/or any of his other dues, progressively, 
according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his Representative and at the 
rate(s) stipulated in the contract. These rates shall only be 
considered by the Contractor in the preparation of his bid/offer and 
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these will form the basis of escalation/variation, if in future the 
Contractor is required to procure and provide any such material on 
the written order of the Engineer, consequent on the Trustees’ 
failure to effect timely supply thereof. 

   e) If the Engineer decides that due to the Contractor’s negligence, any 
of the Trustees’ materials, issued to the Contractor, has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the Contractor in excess of normal wastage, then the 
value thereof shall be recovered from the Contractor’s bills, or from 
any of his other dues, after adding 19.25 % extra over the higher one 
of the followings: 

    i)  The issue rate of the materials at the Trustees’ Stores, and 

    ii)  The market price of the material on the date of issue, as would 
be determined by the Engineer. 

 7.51 Contractor’s arrangement for execution of the work 

  7.51.1  The Contractor will have to arrange and provide all types of materials, etc. 
[in line with the Technical Specification] throughout the execution of the 
contract. 

  7.51.2  KoPT will not take any responsibility regarding non-availability of any 
such materials for which Contractor is responsible as per contract. The 
Contractor shall have to asses the requirement of such materials and keep 
sufficient stock. 

  7.51.3  The Contractor shall have to provide all equipment, including tools, tackles, 
lifting machineries, air compressor, scaffolding arrangement, different 
vehicular transport, etc., necessary to execute the work. 

  7.51.4  All tools & machineries to be used by the Contractor should be suitable for 
the particular requirement (i.e. capacity should be adequate) and the same 
should be checked for fitness before use. They should maintain the said 
equipment properly to ensure their efficient working. 

  7.51.5  The Contractor shall, at their own costs and expenses, have to provide all 
labour, plant, haulage, transportation of plant and equipment to be used for 
executing the contract, all materials, stores, etc. (except the equipments & 
materials to be provided by KoPT, as per contract) required for efficiently 
carrying out the work to the satisfaction of the Employer. 

  7.51.6  The Contractor should use calibrated measuring & testing instruments and 
should also ensure revalidation of such calibration as and when required. In 
this regard, initially the Contractor shall have to submit a list of measuring 
and testing instruments (mentioning the period of validity of Calibration 
Certificates) to be used.  The photocopies of the Calibration Certificates 
(including the revalidations) of the said measuring and testing instruments, 
shall have to be submitted to the Engineer. 

 7.52 Inspection  and  testing 

  7.52.1  The Engineer or his authorised Representative shall have, at all reasonable 
time, access to the Contractor's premises or work site or other premises [if a 
part of the work is being executed there or some maintenance repair work 
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(during Defect Liability Period) is being done there] and shall have the 
power, at all reasonable time, to inspect, examine and test the materials 
and workmanship, as well as the documents, equipment, tools, 
measuring & testing instruments, as applicable, in connection with the 
instant contract (including Defect Liability Period). 

  7.52.2  The Engineer or his authorised Representative, on giving 7 (seven) days’ 
notice, in writing, to the Contractor, setting out any ground of objections, in 
respect of the work, shall be at liberty to reject all or any material and/or 
workmanship in the subject of any of the said grounds of objection, which 
are not in accordance with the contract. 

  7.52.3  Quality of materials, to be provided by the Contractor under this contract, 
should be as per the satisfaction of the Engineer.  Whenever asked, the 
Contractor shall have to provide free sample for testing.  

  7.52.4  If found necessary, KoPT reserves the rights to get the materials inspected 
from a Government or Government recognized Laboratory/Test House. 

  7.52.5  In case of sub-letting to other Contractors or manufacturers or suppliers by 
the Contractor, the Engineer will reserve the right as follows: 

   i)  that inspection and / or testing will be carried at the Sub-contractor’s 
works; or  

   ii)  that inspection will be carried out at site; or 

   iii)  that inspection will be waived, subject to the Contractor furnishing a 
certificate of compliance with specification by a competent authority 
recognised by national/international institutes. 

  7.52.6  The Employer may appoint a Third Party Inspection Agency, as detailed 
at SCC, at the cost of the Employer, for stage-wise technical inspection and 
certification of materials & workmanship, including painting, erection, 
commissioning, etc. [in connection with the contract job, in part or as a 
whole ]. In that case The relevant Certificates shall be produced by the 
Third Party Inspection Agency to the Engineer or his authorised 
Representative. 

  7.52.7  The stage-wise technical inspection will be carried out by the representative 
of the  Engineer [or Third Party Inspection Agency] based on the 
approved Quality Assurance Plan (QAP) & Field Quality Assurance 
Plan (FQAP) [considering the Technical Specification of the bidding 
documents]. 

  7.52.8  The Contractor shall have to submit a Quality Assurance Plan (QAP) and 
a Field Quality Assurance Plan (FQAP), based on the Technical 
Specification and other terms & conditions stipulated in the bidding 
documents. The QAP & FQAP shall be approved by the “Engineer”.  

  7.52.9  In all cases where tests are required, within the purview of QAP & FQAP, 
whether at the premises of the Contractor or any Sub-contractor or 
elsewhere, the Contractor, except where otherwise specified, shall provide 
free of charges such labour, materials, electricity, fuel, water, stores, 
apparatus and instruments, as may reasonably be demanded, to carry out 
sufficiently such tests and shall, at all times, facilitate the Engineer or his 
Representative [and / or the Third Party Inspection Agency] , to accomplish 
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such testing. 

  7.52.10  The cost of all tests and / or analyses, within the purview of QAP & FQAP, 
effected at the Contractor's or Sub-contractor's works and on the site, shall 
be borne by the Contractor. The Contractor will be called upon to pay all 
expenses incurred by the Employer in respect of any work found to be 
defective or of inferior quality, adulterated or otherwise unacceptable. 

  7.52.11  If, during inspection by the Third Party Inspection Agency [if appointed 
by KoPT], any material or test [within the purview of QAP & FQAP] fails 
to fulfil the contract conditions for more than 2 (two) times, any 
additional amount charged by the Third Party Inspection Agency 
towards inspection of the same from the 3rd time onwards shall have to 
be borne by the Contractor. If the Contractor fails to make such payment 
to the Third Party Inspection Agency, the same shall be deducted from 
the bill(s) of the Contractor and paid to the Third Party Inspection 
Agency 

  7.52.12  Tests on completion:  

   On completion of installation, the contractor with give a 7 (seven) days’ 
notice to the Engineer, in writing (informing the date on which they will be 
ready to make the tests), before carrying out such tests, in accordance with 
and in the manner prescribed in the specifications. The procedure specified 
in SCC shall be followed in this respect. 

  7.52.13  Notwithstanding the fact that the materials or installations have passed the 
inspection, the Contractor is not relieved from his obligations to conform to 
the quality, workmanship, guaranteeing the performance, etc., as per the 
contract. 

 7.53 Contractor to replace materials/work not acceptable to the Engineer or his 
Representative 

  7.53.1  The Engineer or his Representative shall have the power to inspect any 
material and work at any time and to order at any time 

   a) for removal from the site of any material, which, in his opinion, is not 
in accordance with the contract or the instruction of the Engineer or 
his Representative, 

   b) for the substitution of proper and suitable materials, or 

   c) the removal and proper re-execution of any work, which, in respect of 
material and workmanship, is not in accordance with the contract or 
the instructions of the Engineer. 

   The Contractor shall comply with such order at his own expense and within 
the time specified in the order. If the Contractor fails to comply, the 
Engineer shall be at liberty to dispose any such materials and re-do any 
work in the manner convenient to the Trustees by engaging any outside 
agency, at the risk and expense of the Contractor and after giving him a 
written prior notice of 7 (seven) days. 
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 7.54 Removal of materials on completion 

  7.54.1  The Contractor shall, on completion of the contract or when directed by the 
Employer, shall have to remove all plant, equipment, tools, materials, 
temporary constructions, etc. and rubbish garbage, waste, which may have 
accumulated during the execution of the contract, other than those 
permanently used into the work, at Employer’s site. 

 7.55 Workmanship and secrecy 

  7.55.1  The Contractor shall carry out the services in conformity with generally 
accepted norms and sound standards of Engineering. The Contractor shall 
be responsible for the technical soundness of the services rendered. In the 
event of any deficiency in those services, the Contractor shall promptly re-
do the same, at no additional cost to the Employer. 

  7.55.2  The Contractor shall use all the documents, drawings and other data & 
information, of proprietary nature, received from the Employer, solely for 
the purpose of performing and carrying out the obligations on his part under 
the Agreement in the performance of the works for the project and maintain 
utmost secrecy, in this regard. The documents, drawings and other data & 
information, received from the Employer, shall not be used by the 
Contractor for any other purpose. 
 

F. COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING 
OVER AND TAKING OVER 

 7.56 Preliminary time to commence work and maintenance of steady rate of progress 

  7.56.1  The Contractor shall commence the work within 7 (seven) days of the 
receipt of Engineer’s letter informing acceptance of the Contractor’s bid / 
offer by the Trustees or within such preliminary time as mentioned by the 
Contractor in the “Form of Tender” or the time accepted by the Trustees. 
The Contractor shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the 
Engineer or his Representative, time being deemed the essence of the 
contract on the part of the Contractor. 

 7.57 Contractor’s site office 

  7.57.1  The Contractor shall provide and maintain a suitable office at or near the 
site to which the Engineer’s Representative may send communications and 
instructions for use of the Contractor. 

 7.58 Contractor to observe Trustees’ working hours 

  7.58.1  Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the Contractor shall not execute the work beyond 
the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the Trustees’ system, except in so far as 
it becomes essential on account of tidal work or for safety of the work. If 
the progress of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the Contractor, then the 
Engineer or his Representative shall order and the Contractor, at his own 
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expense, shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an 
order shall not relieve the Contractor from any of his obligations. The 
Engineer’s decision, in this regard, shall be final, binding and conclusive. 

 7.59 Contractor to supply all materials as per requirement of the Engineer or his 
Representative 

  7.59.1  Unless stipulated otherwise in the contract, all materials required for the 
work shall be procured and supplied by the Contractor with the approval of 
the Engineer or his Representative and subject to subsequent testing, as may 
be required by the Engineer or his Representative. The Engineer shall 
exercise his sole discretion to accept any such materials. 

 7.60 Materials and works 

  7.60.1  Unless stipulated otherwise in the contract, all materials, workmanship and 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the material and workmanship shall be 
of the best of their respective kinds to the satisfaction of the Engineer. 

 7.61 Contractor to submit samples for approval 

  7.61.1  Samples shall be prepared and submitted for approval of the Engineer or his 
Representative, whenever required to do so, all at the Contractor’s cost. 

 7.62 Contractor to seek approval of Engineer or his Representative before covering 
up any portion of work 

  7.62.1  No work shall be covered up and put out of view by the Contractor without 
approval of the Engineer or his Representative and whenever required by 
him, the Contractor shall uncover any part or parts of the work or make 
openings in or through the same as may be directed by the Engineer or his 
Representative from time to time and shall reinstate or make good those 
part of works thus affected, to the satisfaction of the Engineer, all at the cost 
of the Contractor. 

  7.62.2  The Trustees shall reimburse such cost, as determined by the Engineer, if 
the initial covering up was with prior written order of the Engineer or his 
Representative. 

 7.63 Contractor to suspend work on order from Engineer or his Representative 

  7.63.1  On a written order of the Engineer or his Representative, the Contractor 
shall delay or suspend the progress of the work, till such time the written 
order to resume the execution is received by him. During such suspension, 
the Contractor shall protect and secure the work to the satisfaction of the 
Engineer or his Representative. All extra expenses, in giving effect to such 
order, shall be considered by the Trustees, unless such suspension is: 

   a) for removal from the site of any material, which, in his opinion, is not in 
accordance with the contract or the instruction of the Engineer or his 
Representative, 

   b) otherwise provided for in the contract, or 
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   c) necessary by reason of some default on the part of the Contractor, or 

   d) necessary by reason of climatic conditions on the site, or 

   e) necessary for proper execution of the works or for the safety of the 
works or any part thereof. 

  7.63.2  The Engineer shall settle and determine such extra payment and/or 
extension of completion time to be allowed to the Contractor, as shall, in the 
opinion of the Engineer, be fair and reasonable. 

  7.63.3  If at any time, before or after commencement of the work, the Trustees do 
not require the whole of the work tendered for, the Engineer shall notify the 
same to the Contractor in writing and the Contractor shall stop further 
works in compliance of the same. The Contractor shall not be entitled to 
any claim for compensation for underived profit or for such premature 
stoppage of work or on account of curtailment of the originally intended 
work by reason of alteration made by the Engineer in the original 
specifications, drawings, designs and instructions. 

 7.64 Completion Certificate 

  7.64.1  When the whole of the work [as detailed in GCC Clause No. 7.65 
(Completion period)] has been completed to the satisfaction of the 
Engineer, the Contractor shall, within 21 (twenty one) days of submission 
of his application to the Engineer, be entitled to receive from him a 
certificate for completion of work as per the form furnished in Section – 
XI. 
 

 7.65 Completion period 

  7.65.1  All the jobs, as per contract, are to be completed within the period stipulated 
in the SCC. 

 7.66 Taking over of the  Contract job by KoPT 

  7.66.1  The Contract job will be taken over by HDC, KoPT after completion of 
the works in accordance with the contract, having passed all the tests under 
“Tests on completion”. 

  7.66.2  However, the actual date of completion of the contract will be considered as 
per GCC Clause No. 7.65 [Completion period]. 

 7.67 Defect Liability Period (DLP) 

  7.67.1  “Defect Liability Period” shall mean the Warranty Period, as specified in 
SCC. 

  7.67.2  During “Defect Liability Period” [as specified in SCC], the Contractor 
shall nominate 1 (one) competent, experienced and responsible technical 
person, to co-ordinate and execute all works to be attended by the 
Contractor, as per contractual obligations, without any extra cost to HDC, 
KoPT. 

  7.67.3  The Contractor shall be responsible for making good (including 
replacement of defective items, if required), with all possible speed, at their 
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expense, any defect in or damage to any portion of the work, which may 
appear or occur after the Contract job has been taken over [as per GCC 
Clause No. 7.66 (Taking over of the Contract job by KoPT)] and before 
expiry of Defect Liability Period [as specified in SCC] and which arises 
either: 

   a) from any defective materials, workmanship or design, or 

   b) from any act or omission of the Contractor done or omitted during the 
said period. 

 7.68 Defects after taking over 

  7.68.1  If any such defects shall appear or damage occur (as detailed in 7.67.3), the 
Engineer shall forthwith inform the Contractor thereof, stating in writing the 
nature of defect or damage. 

The provision of this clause shall apply to all replacements or renewals 
carried out by the Contractor to remedy defects and damage as if the said 
replacements and renewals had been taken over on the date they were 
completed to the satisfaction of Engineer. After the taking over, if the 
Contract job cannot be used (for the purpose for which it is intended), 
during any period, by the reason of a defect or damage, the Defect Liability 
Period for the defected part shall be extended up to the resolving of the 
issue not exceeding 15 days over and above the warranty period. 

  7.68.2  If any such defect or damage be not remedied by the Contractor within a 
reasonable time, HDC, KoPT may proceed to do the work at the 
Contractor’s risk and expense, but without prejudice to any other rights 
which HDC, KoPT may have against the Contractor in respect of such 
defects. 

  7.68.3  All inspection, adjustments, replacement or renewal carried out by the 
Contractor during the period referred in this clause shall be subject to the 
conditions of this contract, which shall be binding on the contractor in all 
respects during the Defect Liability Period and its extension, if any. 

 7.69 Extension of completion period and liquidated damage 

  7.69.1  Extension of completion period: 

Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
Force Majeure condition (as per GCC Clause No. 7.86) or other special 
circumstances, of any kind, beyond the control of the Contractor or any 
other reason not attributable to the Contractor [including hindrance at site of 
work, causes indicated as “Excepted Risks”, etc.] cause delay in 
completing the work, the Contractor shall apply to the Engineer, in writing, 
for suitable extension of completion period, within 7 (seven) days from the 
date of occurrence of the reason and the Engineer shall thereupon consider 
the stated reasons in the manner deemed necessary and shall either reject the 
application or determine and allow, in writing, the extension period as he 
would deem proper for completion of the work, with or without the 
imposition of “Liquidated Damage” (GCC Clause No. 7.69.2 hereof) on 
the Contractor and his decision shall be binding on the Contractor. If an 
extension of completion period is granted by the Engineer, “Liquidated 
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Damage” (GCC Clause No. 7.69.2 hereof) shall apply from its date of 
expiry, if the work be not completed within the extended time, unless stated 
otherwise in the decision communicated by the Engineer, as aforesaid. 

  7.69.2  Liquidated Damage: 
If the Contractor fails to complete the work  within the stipulated dates [as 
per GCC Clause No. 7.65 (Completion period)] or such extension thereof, 
as communicated by the Engineer, in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as a penalty, 
as per the following: 
In case of handing over the Contract Job after the scheduled completion 
period, Liquidated Damage @ ½% of the Contract Price [excluding GST] 
, for every week or part thereof, beyond the scheduled date of completion, 
will be deducted from the Contractor’s bill. Provided always the amount of 
such compensation shall not exceed 10 % of the cost the Contract Price 
[excluding GST]. 

  7.69.3  Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the said amount of compensation/damage, as per GCC 
Clause No. 7.69.2 from any money due or likely to become due to the 
Contractor. The payment or deduction of such compensation/damage shall 
not relieve the Contractor from his obligation to complete the work or from 
any of his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, the work 
may be ordered to be completed by some other agency, at the risk and 
expense of the Contractor, after a minimum 3 (three) days notice, in 
writing, has been given to the Contractor by the Engineer or his 
Representative. 

G. CONTRACT PRICE , PAYMENT AND DEDUCTIONS 

 7.70 Contract Price 

  7.70.1  Price charged by the Contractor for the related services performed under the 
contract shall not vary from the rates accepted by the Employer, based on 
the bid/offer of the successful bidder and stated in the “Letter Of 
Acceptance”, with the exception of any price adjustment, if provided for in 
the contract.   

  7.70.2  Changes in statutory taxes & duties will be adjusted time to time. 

  7.70.3  No claim whatsoever of the Contractor for their man & material resources 
remaining idle for any reason or for any other expenses incurred by them 
due to the flow of work not being continuous or for stoppage of work, will 
be entertained by the Employer. 

 7.71 Terms of payment 

  7.71.1  Payment of Goods & Services Tax (GST): 
Amount of GST will be borne by HDC, KoPT on production of suitable 
document(s) by the Contractor. 

  7.71.2  Time of payment: 
The Contractor shall have to submit bills in triplicate to the Engineer, in 
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accordance with the stage-wise payments specified in SCC. In normal 
circumstances, payment of the bills, accompanied by Inspection 
Certificates & other relevant documents, duly recommended by the 
Engineer, will be passed within 30 (thirty) days from the date of receipt of 
such bills, if found in order.  

  7.71.3  Income Tax deduction: 
Income Tax, if any, as per the relevant provision of the Income Tax Act, 
shall be deducted at source from amount payable to the Contractor. 

  7.71.4  No interest on account of delayed payments: 

Any claim for interest will not be entertained by KoPT with respect to any 
delay on the part of KoPT for making payment, or for any dispute. The 
decision of the Engineer is final in such matters. 

 7.72 Extra expenses incurred by the Employer 

  7.72.1  Any extra expenses incurred in connection to the work by the Employer in 
the performance of the work owing to the neglect or omission on the part of 
the Contractor in any of the case mentioned in this contract shall be 
deducted from any sum due or which may thereafter become due to the 
Contractor or from any amount lying with them or under their control or 
they may be called upon to pay the amount of such extra expense to such 
person or persons as the Employer may appoint to receive the same and in 
the event of the Contractor failing to make such payment, the said amount 
shall be recoverable from them in such manner as the Employer may 
determine, 

 7.73 Recovery of deducted amount 

  7.73.1  Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the amount of DEDUCTION, from any money due or 
likely to become due to the Contractor.  Such payment or deduction shall 
not relieve the Contractor from their obligation to complete the work or 
from any of their other obligations / liabilities under the contract. 

 7.74 Variation and its valuation 

  7.74.1  The Engineer shall have the power to order the Contractor, in writing, to 
make any variation of the quantity, quality or form of the works or any part 
thereof that may, in his opinion, be necessary and the Contractor upon 
receipt of such an order shall act as follows: 

   a) Increase or decrease the quantity of any work included in the contract. 

   b) Omit any work included in the contract. 

   c) Change the character or quality or kind of any work included in the 
contract. 

   d) Change the levels, lines, position and dimensions of any part of the 
work, and 

   e) Execute extra and additional work, of any kind, necessary for 
completion of the works. 

  7.74.2  No such variation shall, in any way, vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such 
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variations, evaluated in accordance with the Engineer’s sole decision, shall 
be taken into account and the contract price shall be varied accordingly. 

  7.74.3  Provided always that written order of the Engineer shall not be required for 
increase or decrease in the quantity of any work up to 15%, where such 
increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those 
stated in the “Price Schedule”. Provided also that verbal order of variation 
from the Engineer shall be complied with by the Contractor and the 
Engineer’s subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this clause. 

  7.74.4  The Contractor shall not be entitled to any claim of extra or additional 
work, unless they have been carried out under the written orders of the 
Engineer. 

  7.74.5  The Engineer shall solely determine the amount (if any) to be added to or 
deducted from the sum named in the tender in respect of any extra work 
done or work omitted by his order. 

  7.74.6  All extra, additional or substituted work done or work omitted by order of 
the Engineer shall be valued on the basis of the rates and prices set out in 
the contract, if in the opinion of the Engineer, the same shall be applicable. 
If the contract does not contain any rates or prices directly applicable to the 
extra, additional or substituted work, then the Engineer may decide the 
suitable rates on the basis of “Schedule of Rates” (including surcharge in 
force at the time of acceptance of bid), if any, adopted by the Trustees with 
due regard to the accepted contractual percentage, if any thereon. In all 
other cases, the Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable and his decision shall be final, 
binding and conclusive. 

  7.74.7  If the nature or amount of any omission or addition relative to the nature or 
amount of the whole of the contract work or to any part thereof shall be 
such that, in the opinion of the Engineer, the rate of prices contained in the 
contract for any item of the works or the rate as evaluated under GCC 
Clause Nos. 7.74.5 & 7.74.6, is by reason of such omission or addition 
rendered unreasonable or in-applicable, the Engineer shall fix such other 
rate or price as he deems proper and the Engineer’s decision shall be final, 
binding and conclusive. 

H. TERMINATION BY EMPLOYER 

 7.75 Notice to correct 

  7.75.1  If the Contractor fails to carry out any of their obligations under the 
contract, the Engineer may give notice to the Contractor, requiring them to 
make good the failure and to remedy the same within a specified reasonable 
time. 

 7.76 Termination by Employer 

  7.76.1  The Employer shall be entitled to terminate the contract if: 

   a) the Contractor fails to comply with GCC Clause No. 7.20 
[Performance Guarantee / Security Deposit ]  



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 66 - 
 

    or  
    with a notice under GCC Clause No. 7.75 [Notice to correct], 
   b) the Contractor abandons the work, or repudiates the contract, or 

otherwise plainly demonstrates the intention not to continue 
performance of their obligations under the contract, 

   c) the Contractor, without reasonable or lawful excuse under this 
contract, 

    i ) fails to proceed with the work, within 14 days from the 
scheduled date for commencement of work, in accordance 
with GCC Clause No. 7.56 [Preliminary time to commence 
work and maintenance of steady rate of progress], 

    ii ) keeps the work suspended for at least 14 days, despite 
receiving Engineer’s written notice to proceed with the work,  

    or  

    iii ) fails to comply with a notice issued regarding rejection of 
material(s)/work and/or remedial work, within 28 days after 
receiving it, 

   d) the Contractor assigns/sub-contracts the whole of the work 

    Or 

    sub-contracts any portion of the work, without the required consent, 
in line with GCC Clause No. 7.22. 

   e) the Contractor becomes bankrupt or insolvent, goes into liquidation, 
have a receiving or administrative order made against them, 
compounds with their creditors, or carries on business under a 
receiver, trustees or manager for the benefit of their creditors, or if any 
act is done or event occurs which (under applicable laws) has a similar 
effect to any of these acts or events,  

   f) the Contractor gives or offers to give (directly or indirectly) to any 
person any bribe, gift, gratuity, commission or other thing of value, as 
an inducement or reward,  

    i) for doing or forbearing to do any action in relation to the 
contract, or  

    ii) for showing or forbearing to show favour or disfavour to any 
person in relation to the contract, 
or, if any of the Contractor’s personnel, Agents or Sub-
contractors gives or offers to give (directly or in directly) to any 
person any such inducement or reward as is described in this 
sub-paragraph (f). However, lawful inducement and reward to 
the Contractor’s personnel shall not entitle termination 

   g) the Contractor fails to execute the work in accordance with the 
contract  

or  
persistently or flagrantly neglects to carry out their obligations under 
the contract. 
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   h) the Contractor fail to make payment of wages to their personnel in 
relation to this contract,  

   i) the Contractor fails to carry out the work satisfactorily (as stated in 
these bidding documents or otherwise decided by the Engineer) or 
may not be able to complete the work within the agreed period on 
account of Contractor’s lapses.   

   j) any accident occurs due to improper way of working by the 
Contractor’s personnel, or 

   k) any misconduct done by Contractor’s personnel (including that of 
Agents or Sub-contractors) to KoPT’s employees. 
In any of these event or circumstances, the Employer may, upon 
giving a minimum 14 days’ notice [communicated by the Engineer] 
to the Contractor, terminate the contract and expel the Contractor 
from the site, without being liable for any compensation to the 
Contractor. However, in case of sub-paragraph (e) or (f), the 
Employer may, by notice [communicated by the Engineer], terminate 
the contract immediately. 

The Employer’s election to terminate the contract shall not prejudice 
any other rights of the Employer, under the contract or otherwise. 

  7.76.2  Upon receipt of the letter of termination of work, which may be issued by 
the Engineer on behalf of the Employer, the Contractor shall have to leave 
the site of work and deliver any required goods, all Contractor’s 
documents, and other design documents, made by or for them, all the 
Trustees’ tools, plant and materials issued to them, at the place to be 
ascertained by the Engineer, within 7 days of receipt of such letter. 
However, the Contractor shall use their best efforts to comply immediately 
with any reasonable instructions included in the notice  

   i) for the assignment of any Sub-contractor,  

    And 

   ii) for the protection of life or property or for the safety of the 
equipment/work. 

    The Contractor shall not be released from any of their obligations or 
liability under the contract and the rights & authorities conferred on 
the Employer and Engineer, by the contract, shall not be affected. 

  7.76.3  Upon such termination of work, the Employer shall have the power to 
complete the work by themselves and/or through any other agency at the 
Contractor’s risk & expense and the Contractor shall be debited any sum 
or sums that may be expended in completing the work beyond the 
amount that would have been due to the Contractor, had they duly 
completed the whole of the work in accordance with the contract. 

The Employer or such other agency may use, for such completion, so much 
of the Contractor’s documents, other design documents, made by or on 
behalf of the Contractor, Contractor’s equipment, temporary work, plant & 
materials, as they think proper.   

Upon completion of the work, or at such earlier date, as the Engineer shall 
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give notice that the Contractor’s equipment and temporary work will be 
released to the Contractor at or near the site, the Contractor shall remove or 
arrange removal of the same from such place without delay and at their risk 
& cost. However, if by this time the Contractor has failed to make a 
payment due to the Employer, these items may be sold by the Employer in 
order to recover this payment. Any balance of the proceeds shall be paid to 
the Contractor. 

 7.77 Valuation at date of termination 

  7.77.1  As soon as practicable after a notice of termination under GCC Clause No. 
7.76 [Termination by Employer], has taken effect, the Engineer shall 
proceed in accordance with GCC Clause No. 7.19 [Determinations]  to 
agree or determine the value of the work, goods & Contractor’s documents, 
and any other sums due to the Contractor for work executed, in accordance 
with the contract.  The value of such work (executed in accordance to the 
Contract) shall be determined based on measurements of actual work done 
and approved rate(s), as per contract or other rates, as decided by the 
Engineer.  The Engineer’s decision, in such case, shall be final, binding and 
conclusive.   

 7.78 Payment after termination 

  7.78.1  After a Notice of termination, under GCC Clause No. 7.76 [Termination 
by Employer] has taken effect, the Employer may  

   a) give notice  to the Contractor, indicating the particulars, for which 
Employer is entitled to any payment under any Clause or otherwise in 
connection with the contract, and or any extension of the Defect 
Notification Period. 
However , Notice is not required for payments due under GCC 
Clause No. 7.26 [Supply of water and Electricity], under GCC 
Clause No. 7.27 [Use of ground and land/covered space for 
Contractor’s establishment], or for other services requested by the 
Contractor, 

   b) withhold further payments to the Contractor until the cost of 
execution, completion and remedying of any defects, damage, and all 
other costs incurred by the Employer, have been established, and / or  

   c) recover from the Contractor any losses and damages incurred by the 
Employer and any extra costs of completing the work, after allowing 
for any sum due to the Contractor under GCC Clause No. 7.77  
[Valuation at date of termination].  After recovering any such 
losses, damages and extra costs, the Employer shall pay any balance 
to the Contractor. 

 7.79 Employer’s entitlement to termination for convenience 

  7.79.1  The Employer, by notice [communicated by the Engineer] sent to the 
Contractor, may terminate the Contract, in whole or in part, at any time for 
Employer’s convenience. Such termination shall take effect 28 days after 
the date on which the Contractor receives this notice or the Employer 
returns the Performance Guarantee. The notice of such termination shall 
specify that termination is for Employer’s convenience, the extent to which 
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performance of the Contractor under the contract is terminated, and the date 
upon which such termination become effective.  
The Employer shall not terminate the contract under this Sub-clause in 
order to execute the work exclusively by themselves or to arrange for work 
to be executed exclusively by another Contractor or to avoid a termination 
of the contract by the Contractor under GCC Clause No. 7.82 
[Termination by Contractor].   

After such termination, the Contractor shall proceed in accordance with 
GCC Clause No. 7.83 [Cessation of work and removal of Contractor’s 
equipment] and shall be paid in accordance with GCC Clause No. 7.90 
[Optional termination, payment and release]. 

 7.80 Corrupt or fraudulent practices 

  7.80.1  If the Employer determines that the Contractor has engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices, in competing for 
or in executing the Contract, then the Employer may, after giving 14 days 
notice to the Contractor, terminate the Contractor's employment under the 
Contract and expel them from the Site, and the provisions of GCC Clause 
Nos. 7.75 to 7.78 shall apply as if such expulsion had been made under 
GCC Clause No. 7.76 [Termination by Employer]. 
Should any employee of the Contractor be determined to have engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practice during the 
execution of the work, then that employee shall be removed in accordance 
with GCC  Clause No. 9.21  [Contractor’s personnel and Contractor’s 
representative].  

   For the purposes of this clause:  

   i) “corrupt practice” is the offering, giving, receiving or soliciting, 
directly or indirectly, of anything of value to influence improperly the 
actions of another party; 

   ii) “fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts 
to mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

   iii) “collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

   iv) “coercive practice” is impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

   v) “obstructive practice” is deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or making false 
statements to investigators in order to materially impede the Employer 
investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and / or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters relevant to 
the investigation or from pursuing the investigation. 
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I. SUSPENSION AND TERMINATION BY CONTRACTOR 

 7.81 Contractor’s entitlement to suspend work 

  7.81.1  The Contractor may, if the Employer fails to pay the Contractor the amount 
due under any certificate of the Engineer within 28 days after the expiry of 
the time stated in GCC Clause No. 7.71 [Terms of payment] within which 
payment is to be made, subject to any deduction that the Employer is 
entitled to make under the Contract, after giving 28 days’ prior notice to the 
Employer, with a copy to the Engineer, suspended work or reduce the rate 
of work. 

  7.81.2  If the Contractor subsequently receives the due payment (as described in the 
relevant Clause and in the above notice) before giving a notice of 
termination, the Contractor shall resume normal working as soon as is 
reasonably practicable. 

  7.81.3  If the Contractor suspends work or reduces the rate of work in accordance 
with the provisions of this Clause and thereby suffers delay, the Engineer 
shall, after due consultation with the Contractor, determine any extension of 
time or minimum criteria for satisfactory performance, to which the 
Contractor is entitled and shall notify the Contractor accordingly. 

 7.82 Termination by Contractor 

  7.82.1  The Contractor will be entitled to terminate the Contract if: 

   a) the Contractor does not receive the reasonable evidence within 42 
days after giving notice under GCC Clause No. 7.81 
[Contractor’s entitlement to suspend work] in respect of a 
failure of the Employer to pay the Contractor the amount due, 

   b) the Employer obstruct or refuse any required approval to the issue 
of any such certificate, which is essentially required for further 
progress of the work without notifying any reason for such 
obstruction or refusal for a unreasonably long period of time, or  

   c) the Employer become bankrupt or insolvent, go into liquidation, or 
enter into composition with the creditors,  

    or 

   d) the Employer give notice to the Contractor that for unforeseen 
reasons, due to economic dislocation, it is impossible for them to 
continue to meet their contractual obligations. 

   In any of these events or circumstances, the Contractor may, upon giving 28 
days’ notice to the Employer (with a copy to the Engineer), terminate the 
Contract.  

The Contractor’s election to terminate the Contract shall not prejudice any 
other rights of the Contractor, under the Contract or otherwise. 

 

 7.83 Cessation of work and removal of Contractor’s equipment 
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  7.83.1  After a notice of termination under GCC Clause No. 7.79 [Employer’s 
entitlement to termination for convenience], GCC Clause No. 7.82 
[Termination by Contractor] or GCC Clause No. 7.90 [Optional 
termination, payment and release] has taken effect, the Contractor shall 
promptly: 

   a) cease all further work, except for such work as may be necessary 
and instructed by the Engineer for the purpose of making safe or 
protecting those parts of the work already executed and any work 
required to leave the site in a clean and safe condition. 

   b) hand over all construction documents, Plant and Materials for which 
the Contractor has received payment. 

   c) hand over  those other parts of the Works executed by the 
Contractor up to the date of termination  

   d) remove all Contractor’s equipment, which is on the site and 
repatriate all their staff and labour from the site. 

    and 

   e) remove all other goods from the site, except as necessary for safety, 
and leave the site. 

   Any such termination shall be without prejudice to any other right of the 
Contractor under the contract. 

 7.84 Payment on termination 

  7.84.1  After a notice of termination under GCC Clause No. 7.82 [Termination by 
Contractor] has taken effect, the Employer shall promptly: 

   a) return the Performance Guarantee / Security Deposit to the 
Contractor 

   b) pay the Contractor in accordance with GCC Clause No. 7.90 
[Optional termination, payment and release] , 

       and 

   c) pay to the Contractor the amount of any loss or damage sustained by 
the Contractor as a result of this termination. 

J. INSURANCE 

 7.85 General requirements for insurances 

  7.85.1  The contractor during the contract period shall provide for insurance of 
110% of the contract value including manning upto the commissioning and 
taking over of the installation.  

K. FORCE MAJEURE 

 7.86 Definition of Force Majeure 

  7.86.1  In this clause “Force Majeure “ means an exceptional event or 
circumstance 

   a) which is beyond the control of the Employer and the Contractor, 



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 72 - 
 

   b) which such party (Employer / Contractor) could not reasonably have 
provided against before entering into the contract, 

   c) which, having arisen, such party could not reasonably have avoided 
or overcome,  

    and 

   d) which is not attributable to other party. 

   Force Majeure may include, but not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions a) to d) above 
are satisfied: 

   i) war, hostilities (whether war be declared or not) , invasion, act of 
foreign enemies; 

   ii) rebellion, terrorism, sabotage by persons other than the 
Contractor’s personnel, revolution, insurrection , military or 
usurped power,  or  Civil War; 

   iii) riot, commotion, disorder, strike or lockout by persons other 
than the Contractor’s personnel; 

   iv) munitions of war, explosive materials, ionisation radiation or 
contamination by radio-activity, except as may be attributable to 
the Contractor’s use of such munitions, explosives, radiations or 
radio-activity; 

   v) natural catastrophes such as earthquake, tsunami (caused by 
earthquake at the ocean bed),fire, floods, hurricane, cyclone, 
typhoon or volcanic activity, 

    and 

   vi) pressure waves caused  by air craft or other aerial devices travelling 
at sonic or supersonic speed at the site of the work. 

 7.87 Notice of Force Majeure  

  7.87.1  If a party is or will be prevented from performing its obligations under the 
Contract by Force Majeure, then it shall give notice to the other party of the 
event or circumstances constituting the Force Majeure and shall specify the 
obligations, the performance of which is or will be prevented. The notice 
shall be given within 48 (forty eight) hours of the alleged beginning of the 
relevant event or circumstance constituting Force Majeure, giving full 
particulars and satisfactory evidence. 

The party shall, having given notice, be excused performance of its 
obligations for so long as such Force Majeure prevents it from performing 
them. 
Notwithstanding any other provision of this clause, Force Majeure shall not 
apply to obligations of either party to make payments to the other party 
under the contract. 
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 7.88 Duty to minimise delay 

  7.88.1  Each party shall at all times use all reasonable endeavours to minimise any 
delay in the performance of the contract as a result of Force Majeure. 
A Party shall give notice to the other party when it ceases to be affected by 
the Force Majeure, within 48 (forty eight) hours of such ending. 

 7.89 Consequences of Force Majeure 

  7.89.1  If the Contractor is prevented from performing its substantial obligations 
under the Contract by Force Majeure of which notice has been given under 
GCC Clause No.  7.87 [Notice of Force Majeure], and suffers delay 
and/or non-performance as per the contractual obligations, by reason of 
such Force Majeure, the Contractor shall be entitled, subject to GCC 
Clause No.  7.91 [Engineer’s decision], to: 

   a) an extension of time for any such delay, if completion is or will be 
delayed, under GCC Clause No. 7.69 [Extension of completion 
period and liquidated damage],  

    and 

   b) non-imposition of penalty due to non-performance as per the 
contractual obligations.  

   After receiving this notice, the Engineer shall proceed in accordance with 
GCC Clause No. 7.19 [Determinations] to agree or determine these 
matters. 

  7.90 Optional termination, payment and release 

  7.90.1  If the execution of all the work in progress is prevented for a continuous 
period of 84 days by reason of Force Majeure of which notice has been 
given under GCC Clause No. 7.87 [Notice of Force Majeure], or for 
multiple periods which total more than 140 days due to the same notified 
Force Majeure, then either party may give to the other party a notice of 
termination of the contract. In this event, the termination shall take effect 
7 days after the notice is given, and the Contractor shall proceed in 
accordance with GCC Clause No. 7.83 [Cessation of work and removal 
of Contractor’s equipment]. 

   Upon such termination, the Engineer shall determine the value of the work 
done and issue a payment certificate which shall include: 

   a) The amounts payable for any work carried out for which a price is 
staed in the Contract;  

   b) the cost of plant and materials ordered for the work which have been 
delivered to the Contractor, or of which the Contractor is liable to 
accept delivery.  Such Plant and Materials shall become the property 
of (and be at the risk of) the Employer when paid for by the Employer 
and the Contractor shall place the same at the Employer’s disposal; 

   c) any other cost or liability, which in the circumstances was reasonably 
incurred by the Contractor in the expectation of completing the 
Works; 

   d) the reasonable Cost of removal of temporary work and Contractor’s 
equipment from the site and the return of such items to the 
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Contractor’s premises,  

    and 

   e) the reasonable cost of repatriation of the Contractor’s staff and labour 
employed wholly in connection with the work at the date of such 
termination. 

L. CLAIMS, DISPUTES AND ARBITRATION 

 7.91 Engineer’s decision 

  7.91.1  If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of, the contract or the 
execution of the works, whether during the execution of the works or after 
their completion and whether before or after repudiation or other 
termination of the contract, including any dispute as to any opinion, 
instruction, determination certificate or valuation of the Engineer, the matter 
in dispute shall, in the first place, be referred, in writing, to the Engineer 
within 30 (thirty) days,  with a copy to the other party. Such reference shall 
state that it is made pursuant to this clause. No later than the thirtieth day 
after the day on which he received such reference, the Engineer shall give 
notice of his decision to the Employer and the Contractor. Such decision 
shall state that it is made pursuant to this clause. 

Unless the contract has already been repudiated or terminated, the 
Contractor shall, in every case, continue to proceed with the works with all 
due diligence and the Contractor and the Employer shall give effect 
forthwith to every such decision of the Engineer unless and until the same 
shall be revised, as hereinafter provided, in an amicable settlement or an 
arbitral award. 

If either the Employer or the Contractor be dissatisfied with any decision of 
the Engineer, or if the Engineer fails to give notice of his decision on or 
before the thirtieth day after the day on which he received the reference, 
then either the Employer or the Contractor may, on or before the seventieth 
day after the day on which he received notice of such decision, or on or 
before the seventieth day after the day on which the said period of thirty 
days expires, as the case may be, give notice to the other party, with a copy 
for information to the Engineer, of his intention to commence arbitration, as 
hereinafter provided, as to the matter in dispute. Such notice shall establish 
the entitlement of the party giving the same to commence arbitration, as 
hereinafter provided, as to such dispute and, subject to GCC Clause No. 
7.94 (Failure to comply with Engineer’s decision), no arbitration in 
respect thereof may be commenced unless such notice is given. 
If the Engineer has given notice of his decision as to a matter in dispute to 
the Employer and the Contractor and no notice of intention to commence 
arbitration as to such dispute has been given by either the Employer or the 
Contractor on or before the seventieth day after the day on which the 
parties received notice as to such decision from the Engineer, the said 
decision shall become final and binding upon the Employer and the 
Contractor. 
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 7.92 Amicable settlement 

  7.92.1  Where notice of intention to commence arbitration as to a dispute has been 
given in accordance with GCC Clause No. 7.91 (Engineer’s decision) 
above, both parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both parties agree 
otherwise, arbitration may be commenced on or after the fifty-sixth day 
after the day on which a notice of intention to commence arbitration of 
such dispute was given, even if no attempt at amicable settlement thereof 
has been made. 

  7.93 Arbitration 

  7.93.1  Any dispute in respect of which 

   a) the decision, if any, of the Engineer, has not become final and binding 
pursuant to GCC Clause No. 7.91 (Engineer’s decision) and  

   b) amicable settlement has not been reached within the period stated in 
GCC Clause No. 7.92 (Amicable settlement),  

   shall be finally settled by arbitration, in accordance with the Arbitration 
and Conciliation Act, 1996 (considering its amendment in 2015) or any 
statutory modification or re-enactment thereof and rules made there under 
and for the time being in force. The Arbitration Tribunal shall be 
composed as per provision of the Arbitration and Conciliation Act, 1996 
(considering its amendment in 2015) or any statutory modification or re-
enactment thereof and rules made there under and for the time being in 
force. 

  7.93.2  In connection with the instant contract: 

   a) the place of arbitration shall be Kolkata or Haldia, West Bengal, 
India, 

   b) the arbitration shall be conducted in English language, 

    and  

   c) the fees, if any, of the Arbitrators, if required to be paid before the 
award of work in respect to disputes is made and published, shall be 
shared equally by each of the parties 

  7.93.3  The Arbitrators shall have full power to open up, review and revise any 
certificate, determination, instruction, opinion, valuation or decision of the 
Engineer, relevant to the dispute. Nothing shall disqualify representatives of 
the parties and the Engineer from being called as a witness and giving 
evidence before the Arbitrators on any matter, whatsoever, relevant to the 
dispute. 

  7.93.4  Neither party shall be limited in the proceedings before such Arbitrators to 
the evidence or arguments put before the Engineer for the purpose of 
obtaining his said decision pursuant to GCC Clause No. 7.91 (Engineer’s 
decision). No such decision shall disqualify the Engineer from being called 
as a witness and giving evidence before the Arbitrators on any matter 
whatsoever relevant to the dispute. 

  7.93.5  Arbitration may be commenced prior to or after completion of the works, 
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provided that the obligations of the Employer, the Engineer and the 
Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works. 

  7.94 Failure to comply with Engineer’s decisions 

  7.94.1  Whether neither the Employer nor the Contractor has given notice of 
intention to commence arbitration of dispute within the period stated in 
GCC Clause No. 7.91 (Engineer’s decision) and the related decision has 
become final and binding, either party may, if the other party fails to 
comply with such decisions, and without prejudice to any other rights it 
may have, refer the failure to arbitration, in accordance with GCC Clause 
No. 7.93 (Arbitration). The provision of GCC Clause No. 7.91 
(Engineer’s decision) and GCC Clause No. 7.92 (Amicable settlement) 
shall not apply to any such reference. 

  7.95 Progress of work not to be interrupted 

  7.95.1  The Contractor must, at all the times, fulfil their obligations under the 
contract and shall not slow down or stop the progress of work during the 
period any dispute is under settlement either through reference to the 
Engineer or through arbitration, pursuant to the preceding clauses. Even if 
the works to be carried out during such a period involve matters under 
dispute, the Contractor shall nevertheless proceed with the works as per 
direction of the Engineer, pending settlement of the dispute. Failure of the 
Contractor, in this respect, shall constitute default on their part and render 
them liable to actions under the provisions of GCC Clause No. 7.76 
[Termination by Employer]. 
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SECTION – VIII 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

8.1 Definition and Interpretation: 
       For definitions of different words used in this Tender Document, KoPT’s General Conditions of 

Contract, May 1993 are to be followed. 

8.1.1 In the event of the Contractor contravening this condition, HDC-KoPT shall be entitled to 
terminate the contract forthwith and award a fresh contract to some other parties at risk and 
cost of the Contractor, who shall be liable for any loss or damage, which HDC-KoPT may 
sustain in consequence to arising out of such replacement of the Contractor.  

8.1.2 The contractor shall not assign his right and interest in these presents nor assume a fresh 
partner or partners, dissolve, the partnership existing between him in reference to this contract 
without the written permission of HDC-KoPT.  

8.1.3   No participating bidder shall be allowed to act as a subcontractor of the successful bidder. 

8.2 Patent Rights: 
 8.2.1 The contractor shall fully indemnify HDC-KoPT against any action, claim or demand, costs 

or expenses arising from or incurred by reason of any infringement or alleged infringements 
of letters, patents, design, trademark or name, copyright or other protected rights in respect 
of any machine, plant, work, materials or things, system or methods of using, fixing working 
or arrangement used for fixed or supplied by the contractor in India, or elsewhere.  

 8.2.2 All payments, or otherwise shall be deemed to be included by the contractor in the prices 
named in the tender and shall be paid by him to whom they may be payable.  

 8.2.3  In the event of any claim being made or action brought against HDC-KoPT in respect of any 
such matter as aforesaid, the contractor shall be immediately notified thereof and he shall 
with the assistance, if he so requires of HDC-KoPT but at the sole expense of the contractor 
conduct all negotiations for the settlement of the same or any litigation that may arise there 
from provided that the conduct of such negotiations or litigations shall be conditional upon 
the contractor giving to HDC-KoPT such security as shall from time to time by reasonably 
required by HDC-KoPT to recover the ascertained or agreed amount as the case may be of 
any compensation, damages, expenses and cost, which might be payable by the Trustees in 
respect of or as a result of any such negotiation or litigation.  

8.3       Power Supply & water: 
            8.3.1 Supply of Electricity: 

                  For execution of work, electricity will be supplied on chargeable basis. The contractor 
will provide cables; switch gears etc. to receive electricity from HDC’s nearest electric 
supply source. Electricity charges will be determined on the basis of Chargeable Unit 
(kWh) [actual Unit (kWh) consumed (recorded through Energy Meter) plus 3% on 
actual Unit consumed] and applicable rate of West Bengal State Electricity 
Distribution Company Limited (WBSEDCL). Billing will be done on the basis of 
Electricity charges and overhead charges @ 19.25% [on the aforesaid Electricity 
charges] as per the notifications of Tariff Authority of Major Ports (TAMP). 

                  The Electricity consumption charges [based on the prevalent rates of WBSEDCL, as 
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may be amended from time to time] shall have to be paid by the Contractor 
immediately, on receipt of the bill from the office of Finance Division, Haldia Dock 
Complex. All payment on this account should be updated, otherwise the pending bill 
amount, along with late payment surcharge, will be recovered from the Contractor’s 
bill(s).   

                   Supply of water: 
                 Fresh Water for use of the staff members as well as for requirement of the Locomotive 

will be provided on chargeable basis by HDC-KoPT. The Contractor will have to take the 
delivery of fresh water for Locomotive from specified points. Necessary arrangement like 
flow meter, pipe & pipe fittings etc.to be arranged by the contractor  

                 Billing against supply of water will be done on the basis of actual consumption  recorded 
through water meter at the rate INR 38.65 (including overhead charges @ 19.25%) per 
KL of Fresh Water [As directed by TAMP (Tariff Authority for Major Ports)], with 
escalation @ 5% per annum. 

                 The water consumption charges [based on the prevalent rates of KoPT, as may be 
amended from time to time] shall have to be paid by the Contractor immediately, on 
receipt of the bill from the office of the Finance Division, Haldia Dock Complex. All 
payment on this account should be updated, otherwise the pending bill amount, along 
with late payment surcharge, will be recovered from the Contractor’s bill(s). 

         
       8.4 Use of Land :      

                 For the purpose of setting up a site office to carry out the activities in connection with the 
contract, land as available, may be allotted to the firm by HDC, KoPT, on chargeable 
basis, at applicable rate, at the nearby area of the Loco shed for which the firm will have 
to submit written application. It is emphasized that the construction of such site office, if 
required, shall in no way hinder any other operation inside the dock or elsewhere.  
If the contractor does not handover the land allotted to him and/or does not remove the 
temporary structure erected on the said land within a fortnight, then the contractor will 
have to pay compensation to HDC equivalent to three times the applicable licence fee 
from the plot concerned as per schedule rent of KoPT’s land and building at Haldia. 

  
8.5     Access to Site: 

The contractor shall have to abide by the rules and regulations of HDC-KoPT, which may be 
varied time to time, in respect of entry / exit and movement in the premises. Necessary Gate 
Pass for entering into the Dock area will be issued for the personnel, equipment, 
machineries, materials etc. of the contractor for execution of the instant work at chargeable 
basis as per rules then prevailing, on the basis of written request from the contractor. The 
contractor will be fully responsible for any injury (whether fatal or otherwise) to himself or 
his representative(s), for any loss or damage of property, or for any other loss, damage, costs 
and expenses whatsoever caused which but for the granting of such permission would not 
have arisen. The Contractor will be liable to indemnify HDC-KoPT against any loss or 
damage to the property of HDC-KoPT or neighbouring property, which may be caused due 
to any act of the contractor or his representative(s).    
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8.6 Contract Document Mutually Explanatory: 

      8.6.1 The several documents forming the contract are to be taken as mutually explanatory of one 
another and should anything appear in one, which is not described in the other, no 
advantage shall be taken of any such omission.  

      8.6.2 In case, any discrepancies or inconsistencies however appear or should any misunder- 
standings arise as to the meaning and of the specifications or drawings or as to the 
dimensions or the quality of the materials or the due and proper execution of the work or 
as to the measurement or quality and valuation of the work executed under this contract or 
as extra thereupon, the same shall be explained by the Engineer or his authorized 
representative.  

       8.6.3 The explanation of Engineer or his authorized representative shall be final and binding 
upon the contractor and the contractor shall execute the work according to such 
explanations, and without extra charge or deductions to/from the prices specified in the 
Price Schedule and do all such work and things as may be necessary for the proper 
completion of the work as implied by the specification and drawings, even though such 
work and things are not specifically shown and described therein.  

 

      8.7   Existing Services: 
8.7.1   Drains, pipes, cables, overhead wires and similar services whether above or below the 

ground which may be encountered in the course of the work shall be saved and kept 
harmless from injury and/or loss or damages by the contractor at their own costs and 
expenses so that they continue to be in full and uninterrupted use to HDC-KoPT.  

           8.7.2   The contractor shall not store any materials or otherwise occupy any part of the site in 
a manner likely to hinder the operation of such services. The contractor shall at his 
own costs and expenses and without any delay repair and make good, to the 
satisfaction of the employer, any injury and/or loss or damage caused by the 
contractor to the same.  

    8.8 Labour: 
8.8.1 The contractor shall make their own arrangements for the engagement of all labour for 

doing the work at site or in respect of or in connection with the execution of work as 
also for the transport, housing/residential accommodation, medical treatment, 
feeding/canteen facility and payment thereof. Therefore HDC-KoPT will have no 
obligation for the labours engaged by the contractor. Since time is the essence of this 
contract, adequate strength of labour force has to be deployed, so as to supply 
including operation and maintenance of locomotive under HDC-KoPT as stipulated 
in the tender.  

8.8.2 In the event of any outbreak of illness or an epidemic nature, the contractor shall 
comply with and carry out such regulations, orders and requirements as may be made 
by the Government, or the local medical or sanitary authorities for the purpose of 
dealing with and overcoming the same.  

8.8.3 Contractor shall at all times take all reasonable precautions to prevent any unlawful, 
riotous or disorderly conduct by or amongst his employees and for the preservation 
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against the same.  

8.8.4 Contractor shall at all times during the continuance of the contract comply fully with 
all Acts, Rules, Regulations and Byelaws then prevailing including all statutory 
amendments and re-enactment by the State or Central Government and other Local 
Authorities and any other enactments and acts that may be passed in future either by 
the State or the Central Government or Local Authority, including Indian Workmen's 
Compensation Act, Labour Laws and Equal Remuneration Act, 1976, Factories Act, 
Minimum Wages Act, The Contract Labour (Regulation & Abolition) Act, 1970; 
Employees’ Provident Fund & Miscellaneous Provision Act, 1952; Employees’ State 
Insurance Act, 1948;  Dock Workers, (Safety, Health and Welfare) Act, 1986 etc.  

8.8.5 If as a result of contractor’s failure, negligence, omission, default or non-observance of 
any provisions of any law, HDC-KoPT is called upon by any authority to pay or 
reimburse or required to pay or reimburse any amount, HDC-KoPT shall be entitled 
to deduct the same from any moneys due or that become due to the contractor under 
this contract or any other contract or other wise recover from the contractor any sum, 
which HDC-KoPT is required or called upon to pay or reimburse on behalf of the 
contractor.  All registration and statutory inspection fees in respect of his work 
pursuant to the contract shall be paid by the contractor.  

8.8.6 The contractor shall pay the labourer engaged by him for this instant work not less than 
a fair wage, under the Minimum Wages Act for corresponding workforce working in 
Haldia, West Bengal, India. 

      8.9   Labour Licence: 
                 Before commencement of the work at site (within Dock area), the Contractor shall have 

to apply for Labour Licence (if applicable) for the maximum number of workers 
proposed to be deployed for operation & maintenance of Locomotive. Necessary 
certificate shall be issued by the concerned Sr. Dy. Manager (Rly.) under Traffic 
Department against a request from the contractor. Photocopy of the application shall 
have to be furnished to the concerned Sr. Dy. Manager (Rly) under Traffic Department. 

  8.10 Report of Accident: 

          The contractor shall, inform immediately without delay of the occurrence of any accident, at 
or near the site or in connection with the execution of the work under the contract, report the 
accident to the concerned Sr. Dy. Manager (Rly.) or his authorized representative(s) and shall 
make every arrangement to render all possible assistance to the victim(s) of such accident. 
The contractor shall also report such accident to the competent authority whenever such a 
report is required by law. For any accident occurred within the entire operational area covered 
under the contract, the contractor shall ensure prompt investigation into the matter through 
recording of statement of the personnel witnessing the accident. The report containing the 
findings along with the statements so recorded will then be forwarded by the contractor to the 
concerned Sr. Dy. Manager (Rly.) or his authorized representative(s) at the earliest. At the 
first instance, an ‘Accident Report’ shall be prepared (in triplicate) by the concerned 
Supervisor / Engineer on duty engaged by the Contractor and a copy of the same to be 
forwarded immediately to the Engineer. Upon getting the first information Report of 
Accident, a joint Committee, consisting of representatives of I&CF Division, TO (Rly) 
Division & P&E Division of HDC-KoPT and a member of management cadre of contractor 
will be formed to investigate the accident. 
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8.11   Employees’ Provident Fund (EPF): 
          All intending bidders shall have to submit proof of registration of their establishment under 

the provision of Employees’ Provident Fund & Miscellaneous Provisional Act and recent 
Challan, if applicable.  If this is not applicable, documentary evidence to establish non-
applicability of the same to be submitted along with the Techno-Commercial Bid.  

           Please refer to Clause No. 1.2.2 in this regard. 
           As per the provision of the Act, the contractor is liable for remittance of monthly subscription 

contribution with respect to Employees’ Provident Fund (EPF) for the workers engaged by 
them, wherever applicable.   

8.12    Employees’ State Insurance (ESI): 
           All intending bidders shall have to submit necessary documents along with their techno-

commercial offer as to whether they are covered under ESI Act or not. If they are covered 
under the said Act, proof of registration of their establishment under the provision of 
Employees’ State Insurance Act and recent Challan are to be submitted. 

            If they are not covered under ESI Act or exempted, necessary documents along with an 
affidavit   affirmed before a First Class Judicial Magistrate to that effect are to be submitted. 
Such affidavit(s) will be examined by KoPT and the bidder(s) must abide the observation/ 
recommendation in this regard.  

           Please refer to Clause No. 2.2 (d) in this regard. 

           If the contractor is not under ESI Act, then the contractor must additionally indemnify HDC-
KoPT against all damage and accident occurring to his/their labour. 

            If the contractor is covered under ESI Act, as per the provision of the Act the contractor is 
liable for remittance of monthly subscription contribution with respect to Employees’ State 
Insurance (ESI) for the workers engaged by them.   

8.13     Safety Gears, etc.: 

            During the execution of contract, the contractor shall have to ensure safety of all their 
working personnel to the fullest compliance of the provisions of general safety rules/ 
regulations including Dock Workers, (Safety, Health and Welfare) Act, 1986 along with 
associated Rules & Regulations.   

           The Contractor shall be solely responsible for consequences arising out of non-compliance or 
violation of safety rules / regulation.  

           The contractor shall at his own expenses and arrangement provide all required Personal 
Protective Equipments (PPE) and Safety Gears for all personnel and labours engaged during 
the execution of contract. 

 

8.14     Plant and Equipment: 
           8.14.1 During execution of contract, the contractor shall be responsible for supply, use and 

maintenance of all the equipments, tools-tackles, lifting appliances, different 
vehicular transport etc. and the contractor shall ensure that those are suitable for the 
work and are maintained in such a manner, to ensure their efficient working. The 
contractor must have to comply with Dock Workers, (Safety, Health and Welfare) 



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 82 - 
 

Act, 1986 along with associated Rules and Regulations and other safety rules (as 
applicable) in this regard. 

           8.14.2  To execute the contract, the contractor shall at their own costs and expenses provide 
all labour, plant, haulage, transportation of plant and equipment, all materials, stores, 
etc. required for efficiently carrying out and completing the work to the satisfaction 
of Engineer.  

8.15    Operation/Business of HDC-KoPT must not be hampered: 

           8.15.1 During the continuance of the contract, the contractor has to execute the work such a 
manner, so that, any business/work of HDC-KoPT in the vicinity of worksite must 
not be hampered in any way. 

           8.15.2 The work shall be carried out in such a manner so as to enable the other contractors, if 
any, or the departmental employees to work, without any difficulty / hindrance etc. 

8.16     Guaranteed Availability: 
 
            8.16.1 The Contractor will have to stand guarantee for the Locomotive’s availability for 90% 

hours of respective month (Month starts from 00:01 of 1st day and ends at 24:00 
hours of last day of calendar month), in fully operational condition. In case the 
availability of the Locomotive falls below the said minimum guaranteed level, no 
daily hire charge shall be paid for the ‘DEFICIT PERIOD’ i.e. Non availability of 
Locomotive for work as per Scope of Work  and in addition to the same, penalty as 
per clause 8.21 will be applicable.  

           8.16.2 The firm shall maintain 90% availability of the Locomotives by adjusting schedule 
time during lean period of work. There will be no alternative locomotive or standby 
for the period of maintenance. However, substitute equivalent locomotive is required 
to be provided during long schedule maintenance or any major breakdown. 

 
         8.16.3   Locomotive becoming ineffective as a result of accident/ derailment on any account 

will continue to be shown in availability if reason for the same is attributable to 
HDC-KoPT.It is clarified that the ineffective 10% margin does not cater for 
accidents/derailments which occur as a result of system failure attributable to HDC-
KoPT not locomotive maintenance failure. 

     8.16.4   If the hired Locomotive gets involved in any sort of accident / derailment taking toll of 
life or materials or both or creating dislocation owing to inadvertent operations or 
loss of alertness, the firm shall have to submit a detailed report the accident 
enumerating its cause to HDC-KoPT.  HDC in turn shall verify the above 
submission, if necessary by forming a committee in which one representative of the 
Firm will be there. In case of Driver / Locomotive being responsible for such 
accident as may be opined by the committee as aforesaid. 

     8.16.5     The following detentions will not be arrtibutable to the contractor  
         

Sl. 
No. 

 Reason for detention  Remarks 

1  Fueling Time of locomotive To be certified  by TO(Rlys.) of 
HDC 

2  Problem of Railway Track To be certified  by I & CF Division   
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of HDC, KoPT 
3 Dense Fog  To be accepted by TO(Rlys.) of 

HDC 
4 Non-availability of Locomotive due to 

Derailment. 
A committee to be formed, as 
described in the clause No. 4.11 
under heading “Report of accident” 
in this regard. Committee will judge 
the matter. 

5 Automatic signaling failure, To be certified  by TO(Rlys.) of 
HDC 

 
8.17 General Inspection: Inspection and Load testing of the Locomotive will be carried out jointly 

by the representative of the firm and representative of HDC-KoPT at site. Locomotive should 
be capable to haul minimum 5500 MT on straight & level track,failing which the loco will be 
rejected. A Test run for a period of 24 hours of the offered Locomotive will be conducted at 
site in presence of representatives of the contractor & HDC-KoPT. 

 
8.18 Operation Mode & Charges: 

        8.18.1 The Locomotive shall be ready for operation for 24 hours. 
        8.18.2 On Standby Mode:  

                   The Locomotive shall be deemed to be on standby if the Locomotive is made available 
to the authorized officer fully ready and fit for operation with sufficient crew & fuel on 
board whereby the officer can order the Loco Driver to commence operation at 15 
minutes notice. 

 
8.19   Accrual of Charges: 
        The contractual charges are inclusive of all the expenses connected to the operation of the 

Locomotive including supply of manning and materials for the same. The charges shall accrue 
to the contractor at the rates quoted by him and accepted by HDC-KoPT.  

 
8.20 Daily Hire Charge: Daily Hire Charge shall be paid for the day the Locomotive is in 

operation/standby mode as described in clauses 8.18.1 and 8.18.2 above. 
 
8.21 Penalty: 
 
     a) The utilization of Loco will be 18 Hrs. per day and the availability per loco will be 90%. Each 

loco may be allowed to carry out maintenance for 2 days per month max. Although the 
contractor is entitled to 48 hours shutdown, in totality, as free time during a month for 
preventive / breakdown maintenance of locomotive but 48 hrs. Shut-down would not be given 
at a stretch. No unused free time in a month would be carried forward to the next month. If the 
contractor takes the Loco for POH then substitute Loco will have to be provided of the same 
hauling capacity with prior intimation to HDC. Each Loco have to perform 18 Hrs. per day 
failing which Rs.500 per loco per hrs will be deducted from their running bill. Moreover, 
HDC, KoPT will not pay proportionate amount of the scheduled rates for the hours/days for 
the operation of the Locomotive, is suspended for the reason attributable to the contractor.  

     b)   If the hired locomotive gets involved in any sort of accident / derailment taking toll of life or 
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material or both or creating dislocation owing to inadvertent operations or loss of alertness, 
the site –in –charge   of the firm shall have to submit a detailed report of the accident 
enumerating its cause to HDC-KoPT. HDC-KoPT in turn shall verify the above submission, if 
necessary by forming a committee in which one representative of the firm will be there. In 
case of driver/Locomotive the committee as aforesaid may opine being responsible for such 
accident as, the penalty will be at actuals and the same to be deducted from the party’s 
monthly RA bill or any other sum payable.                                                                    

     c)   In case the offered Locomotive is not available for operation for a period of more than 
7(seven) days, then a substitute Locomotive with similar/ better specification (including age 
of the locomotive) shall be provided as a replacement by the Contractor at no extra charge 
within 30 days from the time and date the offered Locomotive is inoperative / broken down. 
However, supply of fuel to the replacement Locomotive will be restricted only up to the limit 
permissible for the locomotive originally offered on hire.  

     d)  If the Contractor fails to deliver the offered/ substituted Locomotive as per specification given 
in the tender within next 30 days, in such a case Rs.5,000/- per day per Locomotive will be 
levied on the Contractor from the 31st day onward, and if the Locomotive is not delivered for 
operation within further 15 days, the same will be termed as default of the contractor and 
hence, Security Deposit will be forfeited. 

 
8.22 Duration of the contract: This contract will come into effect from the date of signing of 
agreement and will remain valid for five years from the date of supply and acceptance of the 
locomotive.  
 
8.23 The Locomotive will normally ply at manoeuvring speed but, may have to be increased or 

decreased as per operational requirement.    
8.24 The Locomotive shall be under the operational command of Sr.Dy.Manager (Rly), HDC or his 

authorised representatives. 
8.25   All transportation costs towards men and material will be the responsibility of the contractor. 
8.26   Fuel supply: The contractor, at their cost, will print sufficient number of log books and log 

abstracts as per HDC-KoPT’s approved format. The contractor has to maintain a daily log 
book for the Locomotive. All particulars of the Locomotive including movement of the 
Locomotive (From-To), engine’s important parameters, daily running hours, Fuel (HSD) 
position in Fuel tank of Locomotive: Opening Balance (OB) at the beginning of shift & 
Closing Balance (CB) at the end of shift, fuel oil consumed / received etc. to be logged daily 
and to be signed by the In-Charge of the Locomotive and countersigned by authorized 
representative of TO(Rly)Division under Traffic Department of HDC-KoPT. A monthly log 
abstract to be prepared mentioning all the above stated important parameters duly signed by 
the In-Charge and same to be submitted with the monthly bill without which no payment will 
be released. The daily logbook to be retained on Locomotive / office and same to be produced 
on demand. In view, HDC is an ISO 9001:2015 organization; the Locomotive will be required 
to follow ISO 9001: 2015 guidelines. 

 
8.27   Energy conservation: The Contractor shall undertake strict measures for ‘Energy 

Conservation’ at all times. HSD will be issued by Loco Section of P&E Division under 
Engineering Department, HDC-KoPT upon generation of indent by the contractor and 
countersigned by Sr.Dy.Manager (Rly) or his authorized representative under Traffic 
Operations (Rlys.) Division. The Fuel would be dispensed during the period from 08:00 Hrs 
-17:00 Hrs on all days. The indent with date should specify quantity of fuel required (in ltrs), 
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last date of receipt of HSD with quantity of fuel (in Ltrs), current stock of fuel (in ltrs) in 
Loco Fuel Tank, name & designation of indenting official of contractor, name & designation 
of countersigning official of TO(Rly) Division under Traffic Department. The fuel(HSD) 
consumption per operating hour of Locomotive should be maximum 35 Ltrs. or the actual 
consumption of fuel per locomotive established during test run of Locomotive (Clause no. 
8.17 under ‘General Inspection’) or rate of consumption declared in price bid whichever is 
lower to be considered as consumption of fuel of the Locomotive throughout the tenure of 
contract. In case of consumption of fuel more than the consumption as stated above during 
the pendency of the contract, Contractor will be responsible for such additional consumption 
and the cost of extra fuel plus 19.25% overhead (along with GST, if applicable) will be 
recovered from their monthly RA bill. 

8.28   Responsibility of operating the Locomotive including manning, lubricants, provisions and 
stores and all other supplies and services required to perform the designated duties wholly 
rests on the contractor and the costs of the same shall have to be taken in to account while 
quoting the rates.   

8.29 Mobilization Period: On placement of Letter of Intent, the Locomotive (if old) is to be made 
available at Haldia and commence operation within 3 (three) months and in case of new 
locomotive, it will start operation within 6 (six) months. 

8.30 Insurance:  
         The Locomotive, men & materials must have comprehensive insurance including persons 

deployed shall be insured by the contractor at his own cost during the entire contract period. 
Documentary evidence should be provided before commencement of work. HDC-KoPT, under 
no circumstances, shall be responsible for any damage to the Locomotive or for any accident to 
the personnel engaged by the Contractor during the operation of the locomotive or otherwise. 
The insurance should cover Damage/ Death of Port property / Persons.  

 
8.31 Terms of Payment: 
          100% payment against daily hire charges of locomotive should be made against submitted 

monthly RA Bill, within 30 days, from the date of submission of clear & unambiguous bill 
along with locomotive log abstract, clearly depicting availability of Locomotive (in Hrs.) 
during the calendar month, duly certified by Sr. Dy. Manager (Rlys.) or his authorized 
representative, under Traffic Rlys. Division of HDC-KoPT.   
Adjustments, if any, towards supply of HSD to the contractor or other charges to be recovered 
against electricity, rerailment etc would be done from the bill submitted by the contractor.  
HSD issued to the contractor, in excess of their declared HSD consumption by Locomotive, 
per hour (in Ltrs.), quoted by the contractor in their price bid, would be recovered from the 
bill of the contractor, at the highest rate of purchase of HSD during that particular calendar 
month or part thereof, against which the bill has been raised by the contractor.     
The contractor will be allowed to submit bill(s) only once in a calendar month.   
Any claim for interest will not be entertained by HDC, KoPT with respect to any payment or 
balance which may be in their hands owing to any disputes between themselves and the 
contractor or with respect to any delay on the part of HDC, KoPT in making payment. 

8.32 Tender Price, Taxes, Duties and other Statutory Levies etc.: 
       8.32.1 Price is to be quoted ONLINE only in the Price Bid (priced Price Schedule) should 

strictly as per “Price Schedule”, without any extraneous condition. There should not be 
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price must not be mentioned / disclosed in any other place of tender/offer. 
     8.32.2 Tender price shall be inclusive of all charges other than GST. All other incidental charges 

for the execution of the contract should be included. 
8.32.3 Except where otherwise expressly provided, the contractor shall provide all materials, 

labour, plant and equipment and things necessary in connection with the contract work 
although everything may not be fully specified and although there may be errors and 
omissions in the specifications. 

8.33       Price Variation: 
             8.33.1 The prices – other than GST, as applicable – shall be firm and fixed till completion of 

the contract.  
             8.33.2 In case of any upward variation in GST, Trustees will consider reimbursement of 

payment made against such increase of taxes, duties against documentary evidence 
of such payment made. In case of any downward revision in any taxes, duties and 
other statutory levies etc. and/ or withdrawal/ abolition of any taxes, duties and 
other statutory levies etc., the contractor will give due rebate, as would be effected 
by such revision or withdrawal/ abolition. 

 
8.34   Extra Claim: 

No claim for any detention / idle charges for labours, materials, equipments and machines 
organized by the contractor in connection with the work under the contract shall be payable 
by HDC-KoPT to the contractor under any circumstances whatsoever. 

8.35 Extended Stay Compensation: 
  Extended Stay Compensation for delay in execution of the contract will not be paid. 

8.36   Storage of material:   
The safe storage of material shall be the responsibility of the contractor. Any kind of damage 
(including due to atmospheric condition), theft, pilferage etc. shall be on contractors account.  

8.37 Removal of Materials on Completion: 
The contractor shall, on completion of the works or as and when directed by the Employer, 
remove all plant, equipment, tools, materials, temporary constructions, etc. which may have 
accumulated during the execution of the work at their own cost and arrangement, other than 
those permanently used into the works, at employer’s site.  
During execution of work any type of scrap generated out of HDC-KoPT’s property inside 
the HDC-KoPT’s premises is to be returned to HDC-KoPT. 

8.38   Keeping the Site Clean: 
The contractor shall maintain the site such a manner so that, pollution may not be caused due 
to stacking of any scrap/surplus materials, rubbish and offensive materials  etc. and 
hindrance in movement of man/equipment may not be happened due to stacking of such type 
of materials.   
 

8.39    Photography inside the Dock Zone is prohibited:  
Without taking any written permission from the appropriate authority of HDC-KoPT any 
kind of photography whether still or video/movie inside the Dock Zone is prohibited. 
In compliance to the above, the contractor must ensure that, any photograph of the work or 
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any part thereof or plant employed by the contractor shall not be taken either by the 
contractor or by any of the sub-contractor(s) employed by the contractor, without the 
approval of HDC- KoPT and no such photograph shall be published or otherwise circulated 
in any manner without the approval of HDC- KoPT. The contractor will be held responsible 
in case of violation of this clause. 

8.40 Advertisement: 
Without the written permission of HDC-KoPT the contractor shall not advertise in news 
paper and/or in electronic media and/or shall not display on any hoarding, fencing, building 
etc. in connection with this contract.  

8.41   Income Tax Deduction: 
          Income Tax, if any, as per the relevant provision of the Income Tax Act shall be deducted at 

source from any payment payable to the contractor. 
8.42   No Interest on account of Delayed Payments: 

            Any claim for interest will not be entertained by HDC-KoPT with respect to any payment or 
balance which may be in their hands owing to any disputes between HDC-KoPT and the 
contractor or with respect to any delay on the part of HDC-KoPT in making payment. 

8.43     Force Majeure: 

In the event of either party being rendered unable by Force Majeure to perform any 
obligations required to be performed by them under the Contract, the relative obligation of 
the party affected by such Force Majeure shall upon notification to the other party be 
suspended for the period during which Force Majeure event lasts.  The cost and loss 
sustained by either party shall be borne by respective parties.  The term FORCE MAJEURE 
as employed herein shall mean acts of God, Earthquake, War, Revolt, Riot, Fire, Floods, 
Sabotage and Hurricane/Cyclone, Strike excluding that of Contractor's Suppliers or Sub-
contractor’s Employees. 

Upon the occurrence of such case and upon its termination the party alleging that it has been 
rendered unable as aforesaid, shall notify the other party in writing immediately but not later 
than 48 (forty eight) hours of the alleged beginning and ending thereof giving full particulars 
and satisfactory evidence in support of its claim. 

8.44   Indemnity: 
            8.44.1 Notwithstanding that all reasonable and proper precautions may have been taken by 

the contractor at all times during the progress of the work, the contractor shall 
nevertheless be wholly responsible for all damages, whether to the works themselves 
or to any other property of HDC or to the lives, persons, property of others during the 
progress of the work.  

            8.44.2 In case any damage occurs to the existing structure due to the contractor's operation, 
the same shall be made good by the contractor at his own risk and cost. The areas, 
which are likely to be unsafe for use, shall be barricaded and all necessary 
precautionary measures, like displaying notices, shall be taken by the contractor, 
during commissioning and testing of equipment at site.  

             8.44.3 The contractor has to submit the Indemnity bond as per Format, enclosed in the 
General Conditions of Contract of Kolkata Port Trust, May 1993 
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8.45  Workmen’s Compensation: 

The contractor shall indemnify HDC in the event of HDC being held liable to pay 
compensation for injury to any contractor's servants or workmen under the Indian 
Workmen's Compensation Act, 1923, as amended from time to time, and shall take out an 
insurance policy covering all risks under the Act and shall keep the same renewed, from time 
to time as necessary, for the duration of the contract and produce the same before completion 
of work to the General Manager (Engg.).  

8.46 HDC-KoPT’s Lien: 
HDC-KoPT shall have a lien on and over all or any money that may become due and payable 
to the contractor under this contract or any other contract or from any amount lying with 
them or under their control and in respect of any debt or sum that may become due and 
payable by HDC- KoPT to the contractor, either alone or jointly with another or other and 
either under this contract or under any other contracts or transaction of any nature 
whatsoever HDC-KoPT and the contractor.  

8.47 Employer’s Entitlement to Terminate: 

8.47.1  The Employer shall be entitled to terminate the Contract, at the Employer’s 
convenience, at any  time after giving 56 days prior notice to the Contractor, with a 
copy to the Engineer’s of the Contract Representative, and returning the 
performance security.   

           8.47.2       In the event of such termination, the Contractor shall: 
                            a)   cease all further work, except for such work as may be necessary and 

instructed by the Employer’s Representative for the purpose of making safe 
or protecting those parts of the Works already executed and any work 
required to leave the site in a clean and safe condition.  

                            b)  hand over all Construction Documents, Plant and Materials for which the 
Contractor has received payment.  

                            c)  hand over  those other parts of the Works executed by the Contractor up to the 
date of termination and  

                            d) remove all Contractor’s Equipment, which is on the Site and repatriate all his 
staff and labour from the site.  

Any such termination shall be without prejudice to any other right of the 
Contractor under the Contract.  

       8.47.3 In the event of such termination, the Employer Representative shall determine the value 
of the   work done and:  

a) The amounts payable for any work carried out for which a price is stated in the 
Contract;  
b) the Cost of Plant and Materials ordered for the Works which have been delivered to 

the Contractor, or of which the Contractor is liable to accept delivery; such Plant and 
Materials shall become the property of (and be at the risk of) the Engineer’s of the 
Contract when paid for by the Engineer’s of the Contract and the Contractor shall 
place the same all the Engineer’s of the Contract disposal;  
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c) any other Cost or liability, which in the circumstances was reasonably incurred by the 
Contractor in the expectation of completing the Works;  

d) the reasonable Cost of removal of Temporary Works and Contractor’s Equipment 
from the site and the return of such items to the Contractor’s works (or to any other 
destination at no greater cost) and 

e) the reasonable cost of repatriation of the Contractor’s staff and labour employed 
wholly in connection with the Works at the date of such termination; 

                  f) return of HDC’s plant, equipment, crane(s), machineries tools and tackles etc. which 
are deployed for the execution of work in good running condition and make payment 
accordingly.  

 
8.48 Settlement of Disputes: 
         
          If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

connection with or arising out of the contract or the execution of the works, the same shall be 
dealt as per relevant provisions of the General Conditions of Contract and THE 
ARBITRATION AND CONCILIATION (AMENDMENT) ACT, 2015 and any statutory 
amendment thereof. 

 

8.49 Outbreak of War: 
If during the continuance of the contract, there shall be an outbreak of war (whether war is 
declared or not) in any part of the world which, whether financially or otherwise materially 
affects the execution of the works, the contractor shall, unless and until the contract is 
terminated under the provision in this clause contained use his best endeavours to complete 
the execution of the works provided always that either the Employer or the Contractor shall 
be entitled at any time after such outbreak of war to terminate this Contract by giving notice 
in writing to the other and upon such notice being given this contract shall terminate but 
without prejudice to the rights of either party in respect of any antecedent breach. 

8.50 Applicability of Laws on the Contract: 

The contract shall be governed by all relevant Indian Acts as applicable only within the 
jurisdiction of the Honourable Calcutta High Court, India, including the following Acts.  

a) The Indian Contract Act, 1872. 
b) The Major Port Trust Act, 1963. 

c) The Workmen’s Compensation Act, 1923. 
d) The Minimum Wages Act, 1948. 

e) The Contract Labour (Regulation & Abolition) Act, 1970. 
f) Dock Workers (Safety, Health & Welfare) Act 1987. 

g) The Indian Arbitration Act (1940) (in the case of definite Arbitration Agreement only). 
h) The Arbitration and Conciliation (Amendment) Act, 2015. 

i) Indian Electricity Rules, 1956 with latest amendments. 
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j) Other Acts/Rules/Regulations which may applicable to the contract during execution of 
the same.  

8.51   Locomotive driver Profiles: Contractor should submit the profiles of Locomotive Driver as 
per    Format, Annexure- XVIII. The Training Certificates along with the Health Certificates 
of the Locomotive Drivers to be produced   along with the Techno- commercial Bid. 

8.52   Liquidated Damage : 
If the contractor fails to commence the work within 3 (three) months for old Locomotives 
and 6 (six) for new Locomotives from the date of placement of LOI /Work order, the 
contractor shall pay as compensation (Liquidated Damage) the trustees not as a penalty, as 
per the following: 
Liquidated Damage @ ½% of the contract price (excluding GST), for every week or part 
thereof beyond the scheduled period, will be deducted from the contractor’s bill. However, 
the amount of such compensation shall not exceed 10% of the total contract value (excluding 
GST). 

8.53    Default: 

Occurrence of any one and more of the following will be considered as event of default: 
a) If the contractor dose not perform the contractual obligations. 

b) If availability of the Locomotives are not maintained at 90% for 3 consecutive months. 
In the event of occurrence of default, HDC may proceed for terminating the contract by 
invoking the termination clause of GCC.   

 8.54  Integrity Pact: 

The bidder will have to submit on the plain paper, the duly filled-in, signed and stamped (on 
each page) Integrity Pact enclosed with the tender document along with their techno-
commercial bid (Cover – I) of their offer, failing which their offer will not be considered any 
further. Names of the Independent External Monitors (IEMs) for this will be provided, if 
necessary, after the pre-bid meeting. 

 8.54     Other Terms and Conditions: 

Notwithstanding anything contained herein, the contract will generally be guided by the 
General Conditions of Contract (GCC) of Kolkata Port Trust, duly approved by the Board of 
Trustees in May, 1993, as well as the Major Port Trust Act, 1963, and subsequent 
amendments thereof, if any, unless otherwise specified. 
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[DOCUMENT TO BE DOWNLOADED, FILLED IN, SIGNED, SCANNED AND UPLOADED] 
UNPRICED 

PREAMBLE OF PRICE SCHEDULE 
 

1 Price is to be quoted ONLINE only in the Price Bid (priced Price Schedule) should 
strictly be as per “Price Schedule”, without any extraneous condition. There should 
not be any change in the Format of un-priced “Price Schedule”. Except in the Price Bid, 
the price must not be mentioned / disclosed in any other place of tender/ offer. 

2 Tender price shall be inclusive of all charges other than GST. All other incidental 
charges for the execution of the contract should be included in the price quoted. 

3 GST as applicable will be paid extra. 
4 Except where otherwise expressly provided, the contractor shall provide all materials, 

labour, plant and equipment and things necessary in connection with the contract work 
although everything may not be fully specified and although there may be errors and 
omissions in the specifications. 

5 GST will be applicable on the amount of Liquidated Damage as well as on other 
recovery i.e. damage, penalty, land rent, electricity charges etc. as applicable, from the 
contractor. 

6 Other than the GST, quoted price should be remain firm during the tenure of the 
contract. 

7 Work under Price Schedule is to be followed as per ‘Scope of Work’, Special 
Conditions of contract etc. as mentioned in the Tender Document. 

8 All consumable etc. will be under the scope of the contractor.  
9 High Speed Diesel (HSD) for operation of Locomotive will be provided by HDC-KoPT. 
 
 

Signature of the Tenderer 
with Official Seal 
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ANNEXURE – I 

 
[DOCUMENT TO BE DOWNLOADED, FILLED IN, SIGNED, SCANNED AND UPLOADED] 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotive each having hauling capacity 
5500MT and power 1400HP and above on wet lease basis for a period of 5(five) years for Haldia 

Dock Complex, Kolkata Port Trust. 
UNPRICED PRICE SCHEDULE 

 
Sl. 
No. 

 
Item Description  

Unit In 
Indian 

Rupees 
(INR)   

Quantity Total 
Price In 
Indian 

Rupees 
(INR) 

 
Remarks 

Daily  Hire Charge per 
Locomotive  

  

i)1st year   
ii)2nd year   
iii)3rd year   
iv)4th year   

a 

v)5th year  

02 

 

NOT TO QUOTE HERE 
[To be quoted by the 
bidder in the Price 
Schedule in the e-
platform only]. 

  

b HSD consumption per 
Locomotive per Hour 

In Ltrs. 

02  

NOT TO QUOTE HERE 
[To be quoted by the 
bidder in the Price 
Schedule in the e-
platform only]. 

  

c No. of hours run 
locomotive per day 

In Hours 

18 --------- 

Not to be quoted by 
the bidder. HDC has 
considered its value 
as 18 (eightteen) 
hours.  

d Cost of HSD per Litre In Indian 
Rupees 
(INR)   ----------- --------- 

Not to be quoted by 
the bidder. HDC has 
considered its value as 
Rs 64.12  per Litre. 

 Gross Total Cost/ Amount (in Rs) NOT TO QUOTE HERE 

                                                                                                                                                                                                            
Signature of the 

Tenderer 
                                                                                                               with Official Seal                                                                                                                                         

 
 
 
 
 

 



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 93 - 
 

 
 
 

ANNEXURE – II 
SAMPLE FOR QUOTING PRICE PART 

THIS IS A SAMPLE FOR QUOTING PART – II (PRICE BID) OF INSTANT TENDER. 
BIDDERS ARE REQUESTED NOT TO QUOTE HERE. THE PRICE PART IS TO BE 

QUOTED ONLINE ONLY. 
PRICE SCHEDULE 

 
Sl. 
No. 

 
Item Description  

Unit In 
Indian 

Rupees 
(INR)   

Quantity Total 
Price In 
Indian 

Rupees 
(INR) 

 
Remarks 

Daily  Hire Charge per 
Locomotive  

  

i)1st year   
ii)2nd year   
iii)3rd year   
iv)4th year   

a 

v)5th year  

02 

 

NOT TO QUOTE HERE 
[To be quoted by the 
bidder in the Price 
Schedule in the e-
platform only]. 

  

b HSD consumption per 
Locomotive per Hour 

In Ltrs. 

02  

NOT TO QUOTE HERE 
[To be quoted by the 
bidder in the Price 
Schedule in the e-
platform only]. 

 Gross Total Cost/ Amount (in Rs) NOT TO QUOTE HERE 
 

Signature of the Tenderer 
with Official Seal                       

NOTE 
 Evaluation will be done on the basis of ‘Gross Total Cost/ amount’ (in Rs) including all charges but 

excluding GST. GST as applicable will be paid extra as actual.  
 Reference Evaluation Criteria as at Clause No. 5.19 and Un-priced Price Schedule, the bidder is not 

required to quote against number of hours run by locomotive per day. HDC has considered its value as 
18 (eightteen) hours. 

 Reference Evaluation Criteria as at Clause No. 5.19 and Un-priced Price Schedule, the bidder is not 
required to quote against cost of HSD per Litre. HDC has considered its value as Rs. 64.12 per Litre. 

 GST will be paid extra on submission of GST complaint bill mentioning GSTIN of both of the contractor 
and KoPT.  

 Before submitting Price Bid, the bidders are advised to read, understand and accept all the Terms & 
Conditions of the instant tender including Price Schedule, Special Conditions of Contract, Scope of 
Work, General Conditions of Contract, May 1993 of Kolkata Port Trust and all subsequent Addenda (as 
applicable).   
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Annexure- III 
                                                        
 
 
 

Locomotive Driver Profile 
 

*General Health 
Certificate  

* Training 
Particulars 

Sl. No. Name Age of  
Locomotive 
Driver 
 
 
 
 Name of 

organisati
on from 
where 
Loco 
Driver 
trained. 

Dura
tion 
of 
Train
ing 

Experience 
in  No. of 
years 

Type of 
Loco 
operated 

Eye 
sight 

Colour 
blindnes
s 

         

 
Note: *Contractor should submit the Training certificate of Locomotive drivers & General 
Health certificate  

 
 
 
 
 
 



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 95 - 
 

 
 

  Annexure- IV  

 Technical Information of Locomotive    
    
Sl. 
No. General Characteristics 

Data to be 
furnished  

     

1 Class of Locomotive    
     

2 Service    
     

3 Type of Locomotive    
     

4 Transmission    
     

5 Type of Transmission in case of Diesel Electric Loco    
     

6 Governor    
     

7 Type of Control System    
     

8 Gauge    
     

9 Installed Engine Horse Power    
     

10 Traction Horse Power    
     

11 Hauling Capacity at start on straight & level Track    
     

12 Hauling Capacity at running on straight & level Track    
     

13 Nominal weight of Locomotive in working condition    
     

14 Axle Arrangement    
     

15 Maximum Operating Speed    
     

16 Minimum Continuous Speed    
     

17 Maximum Tractive Effort at start    
     

18 Minimum continuous Tractive Effort at shunting speed    
     

19 Diesel Engine Model & Make    
     

20 SFC gm/hp/ hr.    
     

21 Consumption at Idling    
     

22 Fuel Tank Capacity    
     

23 Bogie    
     

24 Loco Brake    
     

25 Train Brake    
     

26 Any other information’s    
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SECTION – IX 
BIDDING FORMS 

BIDDING FORM – I  

MINIMUM ELIGIBILITY CRITERIA 

[To be filled up and uploaded, duly signed & stamped] 

(I) ANNUAL TURNOVER STATEMENT 

The annual turnover of ……………………………..( name of the bidding firm), for the years 2015-
16, 2016-17 and 2017-18 , based on the Balance Sheets and Profit & Loss Accounts, are given 
below: 
 

 Financial years Turnover (as per Auditor’s Report / 
Balance Sheet) 

[in Rs. ] 

 

 2015-2016   

 2016-2017   

 2017-2018   

 Total   

 Average Annual Turnover   

    

 SIGNATURE OF CHARTERED ACCOUNTANT ::  

 NAME OF CHARTERED ACCOUNTANT ::  

    

 (COMPANY SEAL)   

    

NOTE : Copy of Balance Sheets and Profit & Loss Accounts enclosed with sealed & signed. 
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(II) TECHNICAL EXPERIENCE  

 

Sl. 

No. 

Contract No. / 
Order No. and  

date 

Name of the 
Employer and 
Place of work 

Contract 
value       

[in Rs. ] 

Date of 
completion 

of work 

Page 
number(s) of 

reference / 
supporting 

document (s), 
uploaded. 
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BIDDING FORM-II 

 

TEST OF RESPONSIVENESS  

 [To be filled up and uploaded, duly signed & stamped] 

 
 Requirement Submitted/Not submitted 

[Put √ if submitted & 
X if not submitted] 

Validity/ 
For the 

month of 

a)  

i) GST Registration Certificate.     If submitted, 

Page Number(s): 

Not 
applicable. 

ii) Document in support of non-
applicability. 
 

If submitted, 

Page Number(s): 

Not 
applicable. 

b)  

    If submitted, 
Page Number(s): 

 i) Profession Tax Clearance 
Certificate (PTCC) 

OR 

Profession Tax Payment Challan 
(PTPC) 

    If submitted, 
Page Number(s): 

 

ii) Document in support of non-
applicability. 
 

If submitted, 

Page Number(s): 

Not 
applicable. 

c)  

i) Certificate for allotment of EPF 
Code No. 

If submitted, 
Code No.: 

Page Number(s): 

Not 
applicable. 

ii) Latest EPF Payment Challan. If submitted, 

Page Number(s): 

 

iii) Document in support of non-
applicability. 

If submitted, Not 
applicable. 
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 Requirement Submitted/Not submitted 
[Put √ if submitted & 
X if not submitted] 

Validity/ 
For the 

month of 
Page Number(s): 

 
 

d)  

i) Registration Certificate of ESI 
Authority. 

If submitted, 
Code No.: 

Page Number(s): 

Not 
applicable. 

ii) Affidavit, Declaration and 
Indemnity Certificate. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

 

e) PAN Card If submitted, 

PAN No.: 
Page Number(s): 

Not 
applicable. 

 

f) MSME / MSE / DIC / SSI / NSIC 
certificate 

If submitted, 
Page Number(s): 

 

 

g) Power of Attorney If submitted, 

Page Number(s): 

Not 
applicable. 

 

h) Integrity Pact 
 

If submitted, 
Page Number(s): 

 

 

i) Trade licence  If submitted, 

Page Number(s): 

Not 
applicable. 
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BIDDING FORM-III 

 

GENERAL INFORMATION OF THE BIDDER 

[To be filled up and uploaded, duly signed & stamped] 

 

 1. Bidder’s Legal Name (IN CAPITAL 
LETTERS) 

 

 a ) Country of registration.  

 b ) Year of registration.  

 c ) Legal address in country of 
registration. 
 

 
 

 

 

2. 

d ) URL of the bidder.  

 Information regarding bidder’s authorised 
representative(s) / contact person(s) 

 

 a ) Name(s)  

 b ) Address(es) 

 
 

 

 

 

3. 

c ) Telephone number(s)  
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 d ) Facsimile number(s) 

 

 

 e ) Electronic mail address 
 

 

 
 
 

 a ) Address of the branch office, if any  

 
 

 

 b ) Name of the contact person at branch 
office 

 

 c ) Telephone number(s)  

 d ) Facsimile number(s)  

 

4. 

e ) Electronic mail address   

 5. Whether the bidder is a   Proprietorship Firm 
or Partnership Firm or Limited Company. 

 

 6. Details of the Banker(s)  :  

 a ) Name of the Banker(s) in full.  

 b ) Address(es) of the Banker(s)    

 c ) Telephone number(s)  

 d ) Facsimile number(s)  

 e ) Electronic mail address   

 

 

f ) Name(s) of the contact person(s)  

 Bank details for ECS payment :  

 a ) Bank Account number.  

 

7. 

b ) Name of the bank.  
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 c ) Name of the branch.  

 d ) Address of the branch.  

 e ) RTGS code of the branch.  

 f ) MICR code of the branch.  

 8. Income Tax and Goods & Services Tax (GST) 
details (if applicable): 

 

 a) Permanent Account Number (PAN)  

 

 

b) GST Registration Number (GSTIN)  

 9. Employees’ Provident Fund (EPF) Code No.  

 

 10. Employees’ State Insurance (ESI) Code No.  

 11. Mainlines of business  

 
 

 
 
 

 
 
 
 
 
 
 
 

 
 



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 103 - 
 

BIDDING FORM-IV 
 

FORMAT FOR DECLARATION 

 [ To be printed on the bidder’s Letter Head and uploaded after signing] 
 
To, 
General Manager (Engg.) 
Haldia Dock Complex ; 
Kolkata Port Trust. 

Name of Work: Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotive each 
having hauling capacity 5500MT and power 1400HP and above on 
wet lease basis for a period of 5(five) years for Haldia Dock 
Complex, Kolkata Port Trust. 

           Tender No.  :  SDM(P&E)T/37/2018-2019 

E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/39/18-19/ET/384       
dated: 28 February , 2019 

I  ………………………………………………………………….., the authorized signatory of the 
…………………………………………………. (Name of the Company /Firm)  do hereby declare 
/ confirm that :  

* I / We have not been debarred, banned or delisted by any Government or Quasi-Government 
Agencies or Public Sector Undertakings in India. 

I / we have not made any addition / modification / alteration in the Bidding Documents 
(including Bidding Forms & Contract Forms) hosted in the websites.   

The prices have been quoted in the Price Bid, electronically, through the website of MSTC Ltd. 
only and no direct or indirect mention of the prices has been made by me / us anywhere else in 
my / our bid. 

No extraneous conditions (like “Not Applicable”, conditional rebate, etc.), regarding the Price 
Bid, have been mentioned anywhere in our bid. 

 

  
Signature of authorised person of the 

bidder 
(with office seal) 
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BIDDING FORM-V 

FORM OF TENDER 

[ To be printed on the bidder’s Letter Head and uploaded after signing] 
 
To, 
General Manager (Engg.) 
Haldia Dock Complex ; 
Kolkata Port Trust. 

Name of Work : Hiring of 2(two) nos diesel electric/ diesel hydraulic 
locomotive each having hauling capacity 5500MT and 
power 1400HP and above on wet lease basis for a 
period of 5(five) years for Haldia Dock Complex, Kolkata 
Port Trust. 

         Tender No.  :  SDM(P&E)T/37/2018-2019 
E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/39/18-19/ET/384       dated: 

28 February , 2019 
 

I/We …..………………………………………. (Name of the bidder) ……………….of 
……………………..………(Address of the bidder) ……………………………………. having 
examined the site of work, inspected the drawings and read the bidding documents 
[including all addenda / corrigenda, issued i.e. …………………………. {insert Addendum / 
Corrigendum / Extension No(s)}], hereby bid and undertake to execute & complete all the work 
related to  “Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotive each having 
hauling capacity 5500MT and power 1400HP and above on wet lease basis for a period of 
5(five) years for Haldia Dock Complex, Kolkata Port Trust.”, required to be performed in 
accordance with the Technical Specification, General Conditions of Contract (GCC), 
Special Conditions of Contract (SCC), etc., at the rates & prices quoted in the Price Bid 
[submitted electronically, through the website of MSTC Ltd. ], within …………………month 
from the date of order to commence the work , in the event of our bid being accepted. 
I/we also undertake to enter into a Contract Agreement in the form hereto annexed [Section 
XI] with such alterations or additions thereto, which may be necessary to give effect to the 
acceptance of the bid and incorporating such Technical Specification, General Conditions of 
Contract (GCC), Special Conditions of Contract (SCC), etc. and I/we hereby agree that until 
such contract agreement is executed, the said Technical Specification, General Conditions 
of Contract (GCC), Special Conditions of Contract (SCC), etc. and the bid, together with the 
acceptance thereof in writing, by or on behalf of the Employer, shall be the contract. 

I / We require ………………………………..days preliminary time to arrange and procure the 
materials, tools & tackles, etc. required by the work, from the date of acceptance of bid, before  
I/we could commence the work. 
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I / We have deposited Rs. 14,25,200.00 (Indian Rupees: Fourteen lakh twenty five thousand two 
hundred) only using the Axis Bank Payment Gateway, vide URN 
No.:…………………………………. …………… of 
……………………………………………………, as Earnest Money Deposit. 

I/We agree that the period for which the bid shall remain open for acceptance, shall not be less 
than …………. days, from the last date of submission of bid. 

 
 
 
 
 
WITNESS: 

 
 

( Signature of authorised person of the bidder ) 

Signature: 
 

Name : ______________________________ 
 

Name: 
(In Block Letters)                                                  
 

Designation : ________________________ 

Address:        
 

Date : _______________________________  

 

Occupation:   

(Office Seal) 
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SECTION - X 

CHECKLIST 
 

Before scanning and upload the following required documents, all pages are to be signed by a 
person duly authorised to sign on behalf of the bidder, and are to be embossed with their official 

seal, owing responsibility for their correctness / authenticity. All pages of the aforesaid documents 
should be serially marked. 

The offered prices would be given in the “Price Bid ( Part-II)” electronically, through the website 
of MSTC Ltd. only. 

 

Sl.
No. Particulars 

Submitted/ 
Not submitted 

[Put √ if submitted 
and put X if not 

submitted] 

If submitted, 
page numbers 

      

      
1. Filled up checklist. 

      

      

      
2. Proof of Bid Document Fee. 

      

      

      

3. Poof of Earnest Money Deposit (EMD). 

      

      

      

4. Certificate of getting benefit by MSME / SSI / 
NSIC for exemption of Bid Document Fee and 
Earnest Money, 
 

      

5. Bidding Forms   

      

 
 

 
     i) Bidding Form – I 

      

      

 
 

 
     ii) Bidding Form - II 

      
         

       iii) Bidding Form – III 
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Sl.
No. Particulars 

Submitted/ 
Not submitted 

[Put √ if submitted 
and put X if not 

submitted] 

If submitted, 
page numbers 

 

      

      

 
 

 
     iv) Bidding Form - IV 

      

      

 
 

 
    

      

 v) Bidding Form – V 
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SECTION – XI  

CONTRACT FORMS 

 
FORM OF AGREEMENT 

(To be submitted on Non- Stamp Paper of worth not less than INR 50.00) 

CONTRACT NO. : GM(E)/…………/     /AGMT/……./…….. 

TENDER REFERENCE: 
Tender No. : SDM(P&E)T/37/2018-2019 
E- Tender No. : KoPT/Haldia Dock Complex/P&E Div/39/18-19/ET/384 dated: 28 February , 
2019 for Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotive each having 
hauling capacity 5500MT and power 1400HP and above on wet lease basis for a period of 
5(five) years for Haldia Dock Complex, Kolkata Port Trust. 
ORDER REFERENCE:  …………… /    /     /O-…  dated ………………………… 

This agreement made this ………………….. day of ……….. , Two thousand …………. ,  

BETWEEN  

The Board of Trustees for the Port of Kolkata, a body corporate -- constituted by the Major 
Port Trust Act, 1963 (hereinafter called the ‘Trustees’, which expression shall unless excluded 
by or repugnant to the context be deemed to include their successors in office) of the one part  

AND  

………………………………………………………………………………….. (hereinafter 
called the “Contractor”, which expression shall unless excluded by or repugnant to the 
context be deemed to include its heirs, executors, administrators, representatives and assignees 
or successors in office) of the other part  

[Together hereinafter the “Parties”] 

WHEREAS  
The Trustees are desirous that certain works should be executed by the Contractor, viz. 
“Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotive each 
having hauling capacity 5500MT and power 1400HP and above on wet 
lease basis for a period of 5(five) years for Haldia Dock Complex, Kolkata 
Port Trust “ and have accepted a Bid / offer by the Contractor for execution, completion and 
maintenance of such works, including remedying any defects therein, during the Defect 
Liability Period.   
 

 



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 109 - 
 

NOW  THIS AGREEMENT WITNESSETH as follows :  

1. In this agreement words and expression shall have the same meanings as are 
respectively assigned to them in Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part 
of this agreement : 

 a) The said bid / offer. 

 b) The Letter of Acceptance of the bid /offer [vide Order No. ............/    
/……./…  dated …………….] 

 c) The Conditions of Contract and Technical Specification [all terms and 
conditions of Tender No. SDM(P&E)T/37/2018-2019]. 

 d) Addenda [Please insert Addenda Nos. …………...] 

 e) “Price Comparative Statement”, showing the prices quoted (electronically, 
through the website of MSTC Ltd.) by the Successful Bidder, in the Price 
Bid. 

 f) All correspondence, by which the contract is added, amended, varied or 
modified, in any way, by mutual consent. 

3. In Consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned, the Contractor hereby covenant with the Trustees to execute, 
complete & maintain the work, including remedy any defects therein (during the 
Defect Liability Period”), in conformity with the provisions of the Contract, in all 
respects. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day 
and year first before written.   

The parties hereunto affixed their respective Common Seals (or have hereunto set their 
respective hands and seals).  

For and on behalf of For and on behalf of 

HALDIA DOCK COMPLEX 
KOLKATA PORT TRUST 

(TRUSTEES) 

SEAL 

(CONTRACTOR) 

 

SEAL 

In presence of 
 

In presence of 
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INDEMNITY BOND 

 

[To be submitted on Non-judicial Stamp Paper of worth not less than INR .50.00, duly notarised] 
Reference:  

Order No.: ……../…………/……./ …  dated …………….  for Hiring of 2(two) nos diesel 
electric/ diesel hydraulic locomotive each having hauling capacity 5500MT and power 
1400HP and above on wet lease basis for a period of 5(five) years for Haldia Dock 
Complex, Kolkata Port Trust. 

Senior Deputy Manager (P&E), 
Haldia Dock Complex ; 
Operational Administrative Building (1st Floor) ;  
Chiranjibpur, P.O.: Haldia ;  
Dist. : Purba Medinipur , 
West Bengal, India 
PIN : –721 604 

This deed of Indemnity Bond made on ……………………… by ……………………………. 
having their office at ………………………………………… (hereinafter called “the 
Contractor”). 

Whereas the General Manager (Engineering), Haldia Dock Complex, Kolkata Port Trust, 
Dist.: Purba Medinipur, West Bengal (hereinafter call “the Engineer”) has placed an order, 
bearing no. ………………………..…….…  dated …………….  and some materials, spare 
parts, components, sub-assemblies, etc. are required to be taken outside of Haldia Dock 
Complex premises for some specialized servicing, repairing, overhauling, etc. or fault 
diagnosis & remedial measures by the Contractor, as per the terms & conditions mentioned in 
the said order, and which have been mutually agreed upon by the parties hereto, 

AND 

Whereas in consideration of the said contract, the Contractor has agreed to execute an 
Indemnity Bond for the safe custody on receipt of the said materials, spare parts, components, 
sub-assemblies, etc., from the Engineer until the completion of servicing / overhauling / 
repairing / remedial work and returning back to the Engineer as hereinafter appearing. 

Now this deed witnessed that in pursuance of the said agreement and in the premises, the 
Contractor agrees to indemnify Engineer and at all the terms, to hold themselves liable for all 
the damages, loss due to pilferage / fire or negligence on the part of the Contractor or their 
employees, agents and representatives or from whatever cause, with all losses, interest charges 
and expenses incurred by the said Engineer on account of the material(s) issued to the 
Contractor,  



 

 
 

Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotives for Haldia Dock Complex, Kolkata Port Trust 
  

- 111 - 
 

AND 

It is in terms of the said contract and this Deed of Indemnity, the material(s) issued free to the 
Contractor for servicing / overhauling / repairing / fault diagnosis & remedial work, thereon 
shall be deemed to be the property of the Engineer. 

It is hereby agreed that the Contractor shall be liable for all injury, losses and damages that may 
be caused to the ………………., from whatever cause and further that the Contractor shall not 
part with or delivery possession of the said material(s) to any other party or person, save in 
compliance with and in performance & provision of contract in respect of which this 
Indemnity Bond is executed, the Contractor having undertaken to delivery the said material (s) 
in all respect in compliance with the terms of the contract. 

This bond and the trust hereby created shall remain valid and binding on the Contractor till such 
time as the above said order has been fully and finally executed and Contractor has delivered 
the ………………………………….. complete thereon to the Engineer under the terms of the 
contract. 

For and on behalf of (name of the Contractor), under the common seal of the company. 

WITNESS 
 

( Signature ) 
Name :  

Designation 

(Signature of the authorised person  on behalf of the Contractor) 
 

Name :  
Designation 

  
 
 
 
Signed in my presence and identified by me 
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BANK GUARANTEE FOR PERFORMANCE GUARANTEE 
[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00] 

To  
The Board of Trustees,  
for the Port of Kolkata. 

BANK GUARANTEE NO................................... DATE..................... 
 
Name of Issuing Bank............................................................................ 
 
Name of Branch......................................... ………………………… 
 
Address............................................................................................................... 

 
In consideration of the Board of Trustees for the Port of Kolkata, a body corporate – duly 
constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), (hereinafter referred to as 
“The Trustees”) having awarded to Shri / Messrs 
……………………………………………………., a Proprietary/ Partnership/Limited / 
Registered Company, having its Registered Office at 
…………………………………………………. (hereinafter referred to as "The 
Contractor", which expression shall unless repugnant to the context or meaning thereof 
include its successors, administrators, executors and assigns), a CONTRACT by issue of 
Trustees’ Work Order No. ……… / ………./……./ -…..  dated …………….  for “Hiring of 
2(two) nos diesel electric/ diesel hydraulic locomotive each having hauling capacity 
5500MT and power 1400HP and above on wet lease basis for a period of 5(five) years 
for Haldia Dock Complex, Kolkata Port Trust” and the same having been unequivocally 
accepted by the Contractor resulting in a CONTRACT bearing No. 
…………………………………………  and the Contractor having agreed to provide a 
BANK GUARANTEE from a Nationalized / Scheduled Bank of India, in prescribed format 
for Rs.…………………………. (Indian Rupees …………………………………….) only, 
for the faithful and satisfactory performance of the entire contract . 

We, ... . ......... ........................................... Branch, Kolkata ............................../Haldia, 
do, on the advice of the Contractor, hereby undertake to indemnify and keep indemnified 
the Trustees to the extent of the said sum of Rs.………………………….  (Indian 
Rupees …………………………………….) only. We, ................................ 
…………………........................ ..............Branch, Kolkata ... 
................................/Haldia, further agree that if a written demand is made by the 
Trustees through any of its officials for honouring the Bank Guarantee constituted by 
these presents, we,.......................................... ........... Branch, Kolkata 
...................../Haldia, shall have no right to decline to cash the same for any reason 
whatsoever and shall cash the same and pay the sum so demanded to the Trustees within 
a week from the date of such demand by an A/c Payee Banker's Cheque drawn in favour 
of "Kolkata Port Trust", without any demur.  Even if there be any dispute between the 
Contractor and the Trustees, this would be no ground for us,  
.............................................................................. ......... ........ (Name of Bank), 
........................................... Branch, Kolkata ..................... ......../Haldia, to decline to 
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honour the Bank Guarantee in the manner aforesaid. The very fact that we, 
........................... .........................Branch, Kolkata..................... ...../Haldia, decline or fail 
or neglect to honour the Bank Guarantee in the manner aforesaid, shall constitute 
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without 
any reference, whatsoever, to the Contractor.  

2. We, .................................................. ...................' Branch, Kolkata ............ .../Haldia, 
further agree that a mere demand by the Trustees at anytime and in the manner aforesaid, 
is sufficient for us, ........................ ............................Branch, Kolkata ............ 
............../Haldia, to pay the amount covered by this Bank Guarantee in full and in the 
manner aforesaid and within the time aforesaid without reference to the Contractor and 
no protest by the Contractor, made either directly or indirectly or through court, can be 
valid ground for us, ................................................................. ............... Branch, Kolkata 
......................../Haldia, to decline or fail or neglect to make payment to the Trustees in 
the manner and within the time aforesaid. 

3. We,... ... ... ... ...... ... ... ...... ...... . .. .. .. . .. . ...... ... Branch, Kolkata ......... ............/Haldia, 
further agree that the Bank Guarantee herein contained shall remain in full force and 
effect, during the period that is taken for the due performance of the said contract by the 
Contractor and that it shall continue to be enforceable till all the dues of the Trustees 
under and/or by virtue of the terms and conditions of the said contract, have been fully 
paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that 
the terms and conditions of the said contract have been fully and properly 
observed/fulfilled by the Contractor and accordingly, the Trustees have discharged the 
Bank Guarantee, subject however, that this guarantee shall remain valid upto and 
inclusive of ...........................day of....................... ..200........and subject all so that the 
provision that the Trustees shall have no right to demand payment against this guarantee 
after the expiry of 6 (six) calendar months from the expiry of the aforesaid validity 
period upto................................or any extension thereof made by us, 
.................................................... ......Branch, Kolkata........................ ...../Haldia, in 
further extending the said validity period of this Bank Guarantee on Non-judicial Stamp 
Paper of appropriate value, as required / determined by the Trustees, only on a written 
request by the Trustees to the Contractor for such extension of validity of this Bank 
Guarantee. 

4. We, .. ... ... .... ... .. ... ... ... ... ... ... ......... ...Branch, Kolakta .. .... ...... ....... .../Haldia, 
further agree that, without our consent and without affecting in any manner our 
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to 
time any of the terms and conditions of the said contract or to extend the time for full 
performance of the said contract including fulfilling all obligations under the said 
contract by the Contractor or to postpone for any time or from time to time any of the 
powers exercisable by the Trustees against the Contractor and to forebear or enforce any 
of terms and conditions relating to the said contract and We,.. ... ... ...... .... .................. . 
... .... ...Branch, Kolkata... ......... .../Haldia, shall not be relieved from our liability by 
reason of any such variation or extension being granted to the Contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by the 
Trustees to the Contractor or by any such matter or thing of whatsoever nature, which 
under the law relating to sureties would, but for this provision, have effect of so 
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relieving us, .... ... ... ... ... ... ... .... ... ...Branch, Kolkata ... .... ... ... ....... .../Haldia. 

5. We, …………………………. Branch, Kolkata ... .... ... ... ....... .../Haldia do also agree 
that the Trustees at their option shall be entitled to enforce this Guarantee against us .... 
... ... ... ... ... ... .... ... ...Branch, Kolkata ... .... ... ... ....... .../Haldia as principal debtor in 
the first instance without producing against the Contractor and notwithstanding any 
security or other guarantee that the Trustees may have in relation to the Contractor’s 
liabilities. 

6. We,................ ... .... ... .-. ... ... ... ... ... ... ... ...Branch, Kolkata... ... ... ... ... .../Haldia, 
lastly undertake not to revoke this Bank Guarantee during its currency except with the 
previous consent of the Trustees in writing. 

 SIGNATURE... ............................. 
NAME……………………………..  
DESIGNATION............................  
( Duly constituted attorney for and on behalf of )  

 
BANK. . . .. . . . . . .. . .. . . . . .. . . . . .. .... .., . .. ...  
BRANCH... …………………………………….. 
KOLKATA... .................................................../HALDIA 

                                                       

( OFFICIAL SEAL OF THE BANK) 
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Kolkata Port Trust 

Haldia Dock Complex 
CERTIFICATE OF COMPLETION OF WORK 

 
 

 
Contractor  : _____________________________________________________________  
 
Address    : _____________________________________________________________ 
 
         ____________________________________________________________ 
 
Date of completion : ___________________ 
 
 
Dear Sir, 

Subject : Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotive each 
having hauling capacity 5500MT and power 1400HP and above on wet 
lease basis for a period of 5(five) years for Haldia Dock Complex, 
Kolkata Port Trust 

Reference : i) Work Order No.: .........../……../……./…  dated 
………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ AGMT / 
……………./ 

 
 
This is to certify that the above work which was carried out by you is, in the opinion of the 
undersigned, complete in every respect on the __________________ day of ___________ 
20____, in accordance with terms of the contract and you are required to maintain the work 
in accordance with GCC Clause No. 7.67 of the General Conditions of Contract and under 
provisions of the contract. 
 
 

(Signature of the Engineer/Engineer’s Representative) 
 
Name: …………………….……………..…..  

Designation: …………………………………………………………………  
Date: ………………………………………………………………………… 

(OFFICIAL SEAL) 
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Kolkata Port Trust 
Haldia Dock Complex 

CERTIFICATE OF FINAL COMPLETION 
 
 
General Manager (Finance), 
Haldia Dock Complex (HDC), 
Jawahar Tower Complex, 
P.O: Haldia Township, 
Dist.: Purba Medinipur, 
PIN – 721 607, 
West Bengal, India. 
 
 
Subject : Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotive each 

having hauling capacity 5500MT and power 1400HP and above on wet 
lease basis for a period of 5(five) years for Haldia Dock Complex, 
Kolkata Port Trust 

Reference : i) Work Order No.: .........../……../……./…  dated 
………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ AGMT / 
……………./ 

 
 
This is to certify that the above work, which was carried out by 
…………………………………. is now complete in every respect, in accordance with the 
terms of the contract and that all obligations under the contract have been fulfilled by the 
Contractor.  
 
 
 

(Signature of the Engineer/Engineer’s Representative) 
 
Name: …………………….……………..…..  

Designation: …………………………………………………………………  
Date: ………………………………………………………………………… 

(OFFICIAL SEAL) 
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(“NO CLAIM CERTIFICATE” FROM CONTRACTOR) 

[To be submitted on Bidder’s Letter Head] 
General Manager(Engineering) 
Haldia Dock Complex ; 
Kolkata Port Trust. 
Engineering Department 
Jawahar Tower Complex ; 
P.O.: Haldia Township;  
Dist.: Purba Medinipur ; 
PIN: –721607 
West Bengal, India. 
 
Dear Sir, 

Subject : Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotive each having 
hauling capacity 5500MT and power 1400HP and above on wet lease basis 
for a period of 5(five) years for Haldia Dock Complex, Kolkata Port Trust 

Reference : i) Work Order No.: .........../……../……./…  dated ………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ AGMT / 
……………./ 

I/We do hereby declare that I/we have received full and final payment from Haldia Dock 
Complex, Kolkata Port Trust, for the execution of the subject work, and I/we have no further 
claim against Haldia Dock Complex, Kolkata Port Trust in respect of the above mentioned job. 
 

Yours faithfully, 
 

(Signature of Contractor) 
 
 Date : ………………………………  
Name of Contractor : ……………………………  
Address : …………………………………………..  

(OFFICIAL SEAL OF THE CONTRACTOR) 
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Integrity Pact 
 

Between 
 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/Employer” 
 

And 
 

………………………………………………………………………………… hereinafter referred to 
as “The Bidder/Contractor” 

 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 
“Hiring of 2(two) nos diesel electric/ diesel hydraulic locomotive each having 
hauling capacity 5500MT and power 1400HP and above on wet lease basis for a 
period of 5(five) years for Haldia Dock Complex, Kolkata Port Trust” The Principal 
values full compliances with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness / transparency in its relations with its Bidder(s) and/or Contractor(s).  
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the 
principal, will monitor the tender process and the execution of the contract for compliance with 
the principles mentioned above.  
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to 
be entered into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to 
obtain/dispose the desired said stores/equipment at a competitive price in conformity with the 
defined specifications/scope of work by avoiding the high cost and the distortionary impact of 
corruption on such work/procurement/disposal and Enabling BIDDERs/CONTRACTORs to 
abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any 
form, by its officials by following transparent procedures.  
 
Section-1 – Commitments of the Principal/Employer: 

(1) The Principal commits itself to take measures necessary to prevent corruption and to 
observe the following principles: 

a. No employee of the Principal, personally or through family members, will, in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to.  
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b. The Principal will, during the tender process, treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential/additional information through which the Bidder(s) could 
obtain an advantage in relation to the tender process or the contract execution.  

c. The Principal will exclude from the process all known prejudiced persons. 
(2) If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, 
or if there be a substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and in addition can initiate disciplinary actions.  

 
 
Section-2 – Commitments of the Bidder(s)/Contractor(s): 

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution. 

a. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal’s employees involved in the tender 
process or the execution of the contract or to any third person any material or 
other benefit which he/she is not legally entitled to, in order to obtain in exchange 
any advantage of any kind whatsoever during the tender process or during the 
execution of the contract.  

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bid or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process.  

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for 
purpose of competition or personal gain, or pass on to others, any information or 
document provided by the Principal as part of the business relationship, regarding 
plans, technical proposals and business details including information contained or 
transmitted electronically.  

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address 
of the Agents/representative in India, if any. Similarly the Bidder(s)/Contractor(s) 
of Indian Nationality shall furnish the name and address of the foreign principals, 
if any. Further details as mentioned in the “Guidelines on Indian Agents of 
Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as 
mentioned in the Guidelines, all the payments made to the Indian 
Agent/representative have to be in Indian Rupees only.  Copy of the “Guidelines 
on Indian Agents of Foreign Suppliers” is annexed and marked as Annex-“A”. 
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e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the contract.  

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences.  

 
Section-3 – Disqualification from tender process and exclusion from future contracts: 
If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression 
through a violation of Section 2 above, or in any other form such as to put his reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the 
tender process or take action as considered appropriate.  
 
Section-4 – Compensation for damages: 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit/Bid Security. 

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor liquidated damages of the contract value or the 
amount equivalent to Performance Bank Guarantee. 

 
Section-5 – Previous transgression: 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the 
date of signing the Integrity pact with any other Company in any country conforming to 
the anti corruption approach or with any other Public Sector Undertakings/Enterprise in 
India, Major Ports/Govt. Departments of India that could justify his exclusion from the 
tender process.  

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as considered appropriate.  

 
Section-6 – Equal treatment of all Bidders/Contractors/Sub-contractors: 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact, and to submit it to the Principal 
before contract signing.  

(2) The Principal will enter into agreements with identical conditions as this one with all 
Bidders, Contractors and Sub-contractors.  

(3) The Principal will disqualify from the tender process all Bidders who do not sign this 
Pact or violate its provisions.  

 
Section-7– Other Legal actions against violating Bidder(s)/Contractor(s)/Sub-contractor(s): 
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The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with provisions of the extant law in force relating to any civil or 
criminal proceedings.  
 
Section-8 –Role of Independent External Monitor (IEM): 

(a) The task of the Monitors shall be to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and 
shall perform their functions neutrally and independently.  

(c) Both the parties accept that the Monitors have the right to access all the documents 
relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will 
so inform the authority designated by the Principal and the Chief Vigilance Officer of 
Kolkata Port Trust.  

(e) THE BIDDER(s)/CONTRACTOR(s) accepts that the Monitor has the right to access 
without restriction to all contract documentation of the PRINCIPAL including that 
provided by the BIDDER/CONTRACTOR. The BIDDER/CONTRACTOR will also 
grant the Monitor, upon his request and demonstration of a valid interest, unrestricted 
and unconditional access to his contract documentation, if any. The same is applicable to 
subcontractors. The Monitor shall be under contractual obligation to treat the 
information and documents of the Bidder/Contractor/Sub-contractor(s) with 
confidentiality.  

(f) The Principal/Employer will provide to the Monitor sufficient information about all 
meetings among the parties related to the contract provided such meetings could have an 
impact on the contractual relations between the Principal and the Contractor. The parties 
offer to the Monitor, the option to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of 
Principal/Employer/Chief Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks 
from the date of reference or intimation to him by the 
Principal/Employer/Bidder/Contractor and should the occasion arise, submit proposals 
for correcting problematic situation. BIDDER/CONTRACTOR can approach the 
Independent External Monitor(s) appointed for the purposes of this Pact. 

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 
will so inform the Management of the Principal and request the Management to 
discontinue or to take corrective action, or to take other relevant action. The Monitor can 
in this regard submit non-binding recommendations. Beyond this, the Monitor has no 
right to demand from the parties that they act in a specific manner, refrain from action or 
tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under 
the relevant IPC/PCA, and the Principal/Employer has not, within reasonable time, taken 
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visible action to proceed against such offence or reported to the Chief Vigilance Officer, 
the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India.  

(j) The word ‘Monitor’ would include both singular and plural.  
 
 
Section-9 – Facilitation of Investigation: 
In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER/CONTRACTORS and the 
BIDDER/CONTRACTOR shall provide necessary information and documents in English and 
shall extend all possible help for the purpose of such examination.  
 
Section-10 – Pact Duration: 
The Pact begins with when both parties have legally signed it and will extend up to 2 years or 
the complete execution of the contract including warranty period whichever is later. In case 
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of 
signing of the contract. 
If any claim is made/lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged/determined by Chairman 
of KoPT.  
 
Section-11 – Other Provisions: 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal in Kolkata.  

(2) Changes and supplements as well as termination notices need to be made in writing in 
English.  

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all 
partners or consortium members.  

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement 
to their original intentions.  

 
______________________________                           _______________________________ 

(For & on behalf of the Principal)     (For & on behalf of Bidder/Contractor) 
 
 

(Office Seal)       (Office Seal) 
 
 

Place :  
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Date : 
 
 
Witness 1:                                                                     Witness 1: 
(Name & address) ………………                               (Name & address) ……………………… 

…………………………………………………       
………………………………………………… 

…………………………………………………       
………………………………………………… 
 
 
 
Witness 2:                                                                     Witness 2: 
(Name & address) ………………                               (Name & address) ……………………… 

…………………………………………………       
………………………………………………… 

…………………………………………………       
………………………………………………… 

 
 
 
 
 
 
 
 
 

 


