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KOLKATA PORT TRUST 
 KOLKATA DOCK SYSTEM   

   DIRECTOR, MARINE DEPARTMENT  
  15, Strand Road, Kolkata – 700 001 

Telephone no. 033-2230 3214, Extn- 375(033-22303451), 
FAX No. 033-22303214, Website : kolkataporttrust.gov.in 

 
 

TENDER DOCUMENT 
For 

Special Survey Repair of “M.L.Kanho” 
 

Notice Inviting Tender No.:- MRN/ES/893/158             dt. 11.04.2019  
           

                  

 
                Estimated Value of Tender : Rs.54,50,000/-  
 
 
                 Last date for submission of offer – on 13.05.2019 at 1400 hrs. 

 
 

 
 
 
 

Director, Marine Department 
 
 
 

                 Cost of Tender Document:  3000/-  
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                                                                        TENDER DOCUMENT 
 

KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM 

 

TENDER for Repair of “ML Kanho” 
 

NOTICE INVITING TENDER No. MRN/ES/893/158  dt.11.04.2019 
 

TENDER NOTICE: 
The Director, Marine Department, Kolkata Dock System (KDS), Kolkata Port Trust (KoPT) invites E-Tender 
under single stage one part system (Techno-Commercial Bid and Price Bid)  from the Ship Builders/Ship 
Repairers for repair work of ML Kanho. 
 

Bid Document may be seen from the Central Public Procurement Portal (CPPP). Corrigenda or clarifications, if 
any, shall be hoisted on the above mentioned websites only. The tender is also published on KoPT website 
(www.kolkataporttrust.gov.in). 
  

SCHEDULE OF TENDER (SOT) 
 

Tender No. MRN/ES/893/158     dt. 11.04.2019             

Tender Authority 
Director, Marine Department Representative-(Engineer 
Superintendent) 

Mode Of Tender e-Procurement System 
(Online One Part ) – (Techno-Commercial Bid and  
Price Bid ) through CPP Portal 
http://eprocure.gov.in/eprocure/app)  
The intending bidders are required to submit their offer 
electronically through e-tendering portal. No physical 
tender is acceptable by Kolkata Port Trust 

Estimated value of Tender Rs  54,50,000/- 

Date of NIT available to parties to download    11.04.2019 at 1500 hrs. 

Date and time of Pre-Bid Meeting and site 
inspection 

  18.04.2019 at 1100 hrs. 
At Engineer Superintendent Office,4 Garden Reach 
road.Kolkata-700023 

i) Earnest Money Deposit 
      & 
 
ii)Tender Cost 
 
    
 
 
 
 
 
 
 
 
 
 
 

The bidders shall be required to deposit  Earnest Money of 
Rs.1,09,000/-(Rupees one lakh nine thousand only) as 
EMD payable to Kolkata Port Trust as per tender 
stipulation. The original EMD instrument shall be submitted 
within 3 days from the closing of on line submission of 
tender.  
 
The intending bidder also should submit the tender fee of 
Rs 3000/- (Rupees three thousand only) including GST to 
Kolkata Port Trust separately as per tender stipulation. 
The original Bank Drat/Banker‟s cheque /Pay Order shall 
be submitted within 3 days from the closing of on line 
submission of tender. 

Last date of submission of Tender Document 
Fee and Earnest Money. 

up to  13.05.2019   on 1400 hrs. 
 
 

http://www.kolkataporttrust.gov.in/
http://eprocure.gov.in/eprocure/app
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 Date of Starting of e-Tender for submission of 
on line Techno-Commercial Bid and price Bid 
at  CPP Portal. 
 

    25.04.2019 at 1100 hrs. 

Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid. 

    13.05.2019   on 1400 hrs. 

Date and time of opening of Techno-
commercial Bid and Price Bid after 
confirmation of submission of Tender 
Document Fee and Earnest Money 
Deposit.Both Techno-commercial and Price Bid 
will be opened on the same date. 

 
     14.05.2019 at 1500 hrs. 
 

 
 

Note: In the event of any unforeseen closure of work/ holiday on any of the above day, the same will be 
opened/held on next day without and further notice. 
 
Important Instructions for e-Tender. 
 
Bidders are requested to use internet Browsers Firebox version below 50/Internet Explorer version 8 or above,and 
Java 8 Update 151 or 161. 
 
Further,bidders are requested to go through the following information and instructions available on the CPP Portal 
https://eprocure.gov.in/eprocure/app before responding to this e-tender. 
 
Contact Persons (Kolkata Port Trust): 
 
1.Sri Joy Biswas (Asstt. Engineer Superintendent) 
Phone:9051604646. 
E-Mail:biswas.j@kolkataporttrust.gov.in 
 
Contact Persons(CPP Portal) 
 
1.Sri  Nazmush-Mob:9563251950,e-mail-webhelpdesk@gmail.com 
See CPP Portal for contact details. 
 

 
 
        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://eprocure.gov.in/eprocure/app
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                                               Terms and Conditions of Tender 
 

                          
 
1. Pre-qualification Criteria of the Bidders 

 

1.1 Estimated Value   54,50,000/- 
 

1.2 PRE-QUALIFICATION CRITERIA :    
Firms must not be blacklisted by any PSU on date of application. 

1.3 Technical Criteria A. Must have successfully carried out similar works viz ship repair/ship building works 
having proven record of hull, deck and structural works, engine and machinery repairs 
in course of last 7 years and must have own workshop facility for carrying out such 
repairs/Survey work.  
 
B. Successfully completed at least 3 ship repair/ship building works having components 
under (A) each costing not less than 40% of the estimated value put to tender or 2 works 
each costing not less than 50% of the estimated value for the work or 1 work costing not 
less than 80% of the estimated value put to tender during last 7 years ending on 
31.03.2019. 

1.4 Financial  
Criteria 

Average annual turn over for the last 3 Yrs ending on 31.03.18 should be at least 30% of 
the estimated value put to tender. 

1.4(a) GST Registration No of KoPT-19AAAJK0361L1Z3 

1.5 Tender Fee   3000/- (non-refundable) plus GST 18%. 

1.6 Downloading of 
Tender Document    

Bid Document may be downloaded from KOPT website www.kolkataporttrust.gov.in/CPP 
Portal for Corrigendum or clarifications, if any, shall be hoisted on the above mentioned 
websites only. 

1.8 Date and venue of 
Inspection of the 
vessel followed by    
Pre-Bid meeting                                         

Inspection of the vessel will be held at KIDDERPORE DOCK BASIN or NETAJI 
SUBHAS DOCK BASIN. 
For the purpose of inspection, willing tenderer shall have to assemble at the office of the 
Engineer Superintendent Section. 4, Garden Reach Road, Kolkata- 700 023 within 1100 
hours on 18.04.2019. 
Addition / alteration / deletion of the content of this tender document, if any, arising out of 
the aforesaid meeting shall be uploaded for intimation of the tenderer. No separate 
communication to any tenderer shall be made. 

1.9 Earnest Money 
Deposit (E M D) 

2% of the estimated value i.e. Rs. 109000/- 

1.10 Tender Validity  180 days (minimum) from the date of opening of (Techno-Commercial & Price Bid ). 

 
   Work experience as a subcontractor or supply contractor shall not be considered as requisite qualification.  
 
  The Tenderer shall have to upload documents (certified copy), viz. order letter and proof of execution to establish his 

credentials. 
 
 

 
 
 
 
 
 
 
 
 
 

http://www.mstcecommerce.com/eprochome
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/
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SCOPE OF WORK 

 
 

Hull & Structure including Chipping & Painting. 
This comprises ultra sonic gauging,  renewal/repairs of underwater hull structure and plating,  after 
thorough gauging, Anchor & Anchor Chains,  Survey and pressure testing of water  tanks, Fresh water 
tanks,  Fuel tanks , Chipping, Painting of  vessel (excluding  engine  room) including blasting and 
painting of  under water and ship side area, sea chest gratings, renewal of Anodes, repair of furniture 
and accommodation and water tight fitting, LSA & FFA, load line items etc, chipping / cleaning of 
anchor, anchor cable, chain locker, superstructure, accommodation etc. 
  
Entire Machineries 
This comprises of dismantling  of  both main engines and complete overhauling of generators along 
with various accessories & electrical equipments, tail shafts, propellers, rudders, steering system(to 
the extent mentioned in BOQ), sea suction and over board valves, various pumps, pipelines, various   
electrical machineries and associated works, internal cleaning of engine room  etc. and various 
electrical/mechanical works to be presented for survey and assembled back after complying with the 
recommendation of surveyor and final trial to be carried out to the satisfaction of Surveyor/ KoPT 
Representatives.   
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INTRODUCTION OF WORK 
 
 

M.L.Kanho is a IV Class twin screw vessel and the launch is used for transportation of pilots and also 
utilized for VIP trips. The vessel intended for placement for dry dock survey repair work at the earliest. Dry-
dock/survey repair work will consist of all machineries, safety equipments, electrical, navigational and 
structural repair including repair of hull & structure. KoPT desirous to get the work executed in shortest 
possible time and in most economical manner during this dry dock/survey repair. 
 

1. General information of the vessel:    M.L.Kanho 
 

Year of built  -    1993    
Length Overall       -    20.80 mtr     
Breadth moulded  -    5.50 mtr              
Draft   -    1.40 Mtr 
GRT  -     32 

       
Main Engine ( 2 Nos)      Make- Kirloskar Cummins-N-743TM, BHP-195, RPM-1800          
Alternator Engine ( 2 Nos)- Make- Ruston 2YW , BHP-22.3, RPM-1500 
 

 
Accordingly Bill of Quantities are prepared. Some addl. works as may be considered necessary may be 
required to be carried out over and above the BOQ only if recommended by the surveyor for the purpose of 
certifications of the vessel or by Engineer of the contract for smooth operation of vessel for next 4 years of 
survey cycle. 
 
Interested firms are advised to inspect the vessel thoroughly prior to submission of bids. 
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 DETAILED  INSTRUCTIONS   TO   TENDERER 
 

1.The Tenderer shall carefully examine all the terms & conditions of Tender and the Technical Specifications.  All 
costs, charges and expenses that may be incurred by the Tenderer in connection with preparation for submission of 
the offer shall be borne by him and the Trustees accept no liability whatsoever thereof. 
 
2.The Tenderer, before submitting their offers, must inspect the vessel thoroughly to assess the quantum of work in 
totality and should submit their offers in a comprehensive manner as per the vessel‟s condition. Should there be any 
doubt or ambiguity as to the meaning of any part of the Tender Document or if any part/specification is found to be 
inconsistent in its meaning for the purpose of bidding and for successful completion of work or if any further 
information/clarification is required, the Tenderer must address his inquiry in the pre bid techno commercial quarry. 
 
3.The Indian Contract Act and all other relevant Acts for execution of the work shall govern the contract and all 
payments due to the Contractor under the Contract, shall be made in Indian Rupee Currency. 
 
4.In the event of any dislocation on any of the scheduled dates or such date declared as Holiday or Bandh, the 
scheduled event will be held on the next working day at the same time . No separate intimation for such change will 
be issued. 
 
5.Tender will not be extended under any situation,once the due date is over. Any change in the tender document or 
minutes of pre-bid meeting or rescheduling of dates other than the provision at 4 above, at any stage before the 
date of submission,would be uploaded to the KoPT website and all Tenderers should refer the same prior to 
submission of offer to make their offers complete in all respect. KoPT will not be bound to intimate any bidder 
individually. 
 
6.It is to be noted that the Priced Bill of Quantities, shall not contain any condition whatsoever. Any condition 
imposed shall make the Tender liable for out-right rejection. 
 
7.The Tenderer shall quote the offered price appropriately only in the “PRICE BID”. Quoting the price anywhere 
else, in any other form or manner will make the offer liable for outright rejection. 
 
8.The Tenderer shall submit complete tender and the same shall be without alterations, interlineations or erasure 
effect except those to accord that instructions issued by KoPT or as may be necessary to correct errors made by the 
Tenderers. Person or persons signing the tender shall put their initial against all such cancellations, alterations or 
amendments. If any discrepancies found in figures and words while reading the price in the Bill of Quantities, the 
price quoted in words shall supersede the figures. In the event of any difference between the unit price and the total 
price stated therein, the unit price should be reckoned as the correct one. If any bidder fails to quote against any 
item, the value of the same would be assumed to be zero, deemed to have been included and no additional 
payment for the same would be considered by KoPT. 
 
9.All the tenderers must submit a covering letter as per (annexure IV) conspicuously mentioning on their techno-
commercial cover for which they are submitting their offer along with declarations with a letter-stating acceptance of 
all terms and conditions without any deviation and declaration that the firm is not blacklisted/debarred/delisted by 
any Govt or Quasi Govt agencies or PSU on date of application. 
 
10. Check list duly filled in. 
 
11. MODE OF SUBMISSION OF BID 
The tenders are to be submitted in one part only i.e. Techno Commercial Bid & Price Bid without any 
condition and deviation. 
 
11.1 Part-I ( Techno Commercial) will contain the following documents-   
a) Brief particulars of the firm. 

b) Current Trade License, PAN.  

c) GST Registration Certificate. 

d)Audited balance Sheet and Profit & Loss A/C for last 3 years (i.e. 2015-16 , 2016-17 & 2017-18)  
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e)Details of similar works previously carried out by the firm with value of the work. Reference Pre-qualification 

Criteria of clause no.1.3 & 1.4. 

f)Original Bank Draft/Pay Order/Banker‟s cheque/Treasury receipt regarding Tender  fee/ EMD/NSIC. 

h)Managerial & Supervising set up which will be used for carrying out the scheduled works and acting  

liaison with KoPT representatives. 

i)Certificate/declaration of complying with the Workmen Compensation Act & Minimum Wages Act 

j)Copy of ESI Registration certificate. In case the firm is not covered under ESI Act or exempted, they  

Should  furnish necessary documents along with an Affidavit (as per Annexure I) in original affirmed  

before a 1
st
 Class Judicial Magistrate in a Non Judicial Stamp Paper worth Rs 10/- to that effect as per  

enclosed KoPT approved format. In addition to that the tenderer must indemnify KoPT against all  

damages and accidents occurring to their staff in a Non Judicial Stamp paper worth Rs 50/- as  

per enclosed format (Annexure II). 

k)The Tenderer shall give a declaration that they have not been debarred or de-listed by any govt. or  

Quasi-Govt. agencies or PSUs in India (Annexure-III).  

l)The Tenderer shall submit a covering letter as per (Annexure-IV) 

m) Copy of Provident Fund Registration Certificate and latest EPF challan. 

In case they are exempted under Provident fund act,they would furnish necessary documents issued by appropriate 

authority along with an affidavit affirmed before a first class judicial magistrate to the effect as per enclosed 

proforma (Annexure-V) 

n) Firms would require submitting the bar chart for the entire items of work under BOQ for the section participated. 

o) All payments due to the contractor under the contract shall be made in Rupee currency through ECS. No foreign 
exchange is payable on this contract. All payments like refund of Earnest Money, Security Deposit and all bills of 
contractor will be paid through ECS. For this purpose, following details are to be furnished by the Contractor while 
raising the first bill:- 
 1. Name of the bank                      :- 
 2. Name of the Branch with Code No.    :- 
 3. Bank account no.                              :- 
 4. Type of account                                : - Saving/Current/Cash Credit 
     (Strike out whichever is not applicable) 
 5. MICR  & IFSC Code No.           :- 
The account shall have to be with a bank within the ECS zone prescribed by the RBI. 
 
p)UNDERTAKING: 
The bidder shall submit following unconditional undertaking while submitting the bid using digital signature. 
“The bidder has fully read and understood the entire Tender Document,GCC and Addenda,if any 
downloaded from under the instant e-tender and no other source,and will comply to the said 
document,GCC and Addenda.” 
 
With this,there will be no necessity to upload signed bid document and GCC. 
 
11. 2 Part-II (Price Bid) shall be submitted strictly as per the enclosed KoPT format ( i.e. BOQ) without any 
condition and deviation.  
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 CONDITIONS    OF    TENDER 
 
1.The repairer will have to work on all days, including Sundays / Holidays round the clock to ensure completion of 
work within the stipulated repair time given hereinafter. 
   
2.The rates quoted in the tender shall hold good and be binding on the tenderer for a period of 180 days (minimum) 
from the date of  opening of the Tender. 
  
3.No price escalation is applicable for the work. 
 
4.Evaluation will be made on the basis of summation of costs of all items under BOQ by adding lump sum costs as 
well as item wise unit rate multiplied by quantity specified for evaluation and will be awarded to the lowest bidder 
having techno commercially qualified. The quantity above may increase or decrease as per requirement, for which 
payment will be made as per actual.  
 
5.  EARNEST MONEY DEPOSIT (EMD) : 
5.1 Refund of EMD :Earnest Money Deposit of all bidders will be kept in safe custody. Only earnest money of 
L1 bidder will be encashed and earnest money instruments of other bidders will be returned after opening of price 
bid. 
5.2.  Exemption: NSIC registered firms (under single point registration scheme) are exempted from 
depositing cost of Tender Document and depositing Earnest Money. Documentary evidence must be submitted 
in Cover-I of their offer for claim of such exemption otherwise their offer will be rejected. 

5.3     Forfeiture of EMD:Earnest Money shall be forfeited, if any Tenderer withdraws his offer within the validity 
period of the offer and/or alters/amends any terms and/or condition and/ or quoted rate(s), within the validity period 
of the offer, making it unacceptable to the KoPT; and/or, in case successful Tenderer fails to enable KoPT to deduct 
equivalent amount of SD from their bills because of non-execution of work or otherwise. For the purpose of this 
provision, the validity period shall include any/all extension thereof agreed to by the Tenderer in writing. The 
Trustees of Kolkata Port Trust shall also be at liberty to deduct any of their dues from Earnest Money.  
 
6.The tenderers shall distinctly understand: - 
a) That the contractor will be strictly required to confirm to the General Conditions of Contract attached as 
annexure and Specifications as contained in each of its clauses and the plea of “Custom Prevailing” will not in any 
case be admitted as an excuse on his part for infringing any of the conditions. 

b) That he shall refrain from sending revised or amended quotations after the closing date and time of the tender. 

 c) All works should be carried out as per drawings available with KoPT, relevant code and standard engineering 
practices.  

d)That acceptance or non-acceptance of any one of the terms and conditions, herein stated before, shall be clearly 
mentioned. „Non-acceptance and/or non-compliance of any of the above terms and conditions may render the 
tender liable to rejection. 

  e)Subcontracting of additional work. 
If any additional items of work crops up during repair which is specialized in nature & may require specialized 
services of outside agencies quotation from reputed firms competent for the subject work to be submitted in sealed 
covers. (However for such works OEM is always preferable). In such cases subcontracting of work shall be allowed 
with prior approval of KoPT on the basis of competitive rates as may be applicable, and payment shall be made on 
the basis of subcontractor‟s bill plus 10% as overhead charges as profit. 
Rates are also requiring to be filled up for the items of work not to be considered for evaluation in the attached 
annexure. It shall be binding on the qualifying party to accept the lowest quoted rate by any of the party for each of 
the item under such head and shall be operated up on if required.  

f)Compliance of Labour Act: 
The Contractor should comply with the contract Labour (Regulation and abolition) Act 1970, including compliance 
of Employee‟s State Insurance Act (if applicable), workmen compensation, minimum wages Act 1948 and 
employer‟s (contractor being the employer) Insurance and any other laws enforce as on date. No conveyance or 
compensation to the tenderer‟s labour sustaining injuries or in case of death, in connection with the work or else 
shall be given by the Trustees. 
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g)Interpretation of Contract, Document, Disputes therein and Arbitration ( This supersedes GCC Clause No 
4.1 item 7 and GCC Clause No 10.0) 

This contact will be governed by Indian Law. In case of any dispute or differences arise in relation to the contract 
(before, during or after completion or abandonment of work or during the extended period thereafter) the same may 
be referred to the Arbitration as per provisions of Arbitration Conciliation Act, 1996. 
Evaluation of tender & Distribution of work: 

Tender will be evaluated in two sections separately and offer the work to the lowest technically acceptable tenderer 
on the basis of summation of rates under the section in order to ensure completion of work in the shortest possible 
time. 

Re-organization of work under two sections: - 

The tenderers are also requested to identify such items of work not covered under the bill of quantities but may 
crop up during working, in order to bring down the unforeseen items of work to the barest minimum. Such 
suggestions of addition/alteration shall have to be detailed clearly in the pre bid techno commercial discussion. 

 

SPECIAL CONDITIONS OF CONTRACT (Commercial Specification) 
 

1.The Tenderers are requested to inspect the vessel at KDS/NSD thoroughly in order to assess the volume of work 
and to quote their prices against each item of work of defect list cum bill of quantities. Wherever lump sum value 
has been asked for any item of job in Bill of Quantities, the tenderers shall quote strictly lump sum rates for the 
entire job in that item. Payment for renewal of spares (except consumables) would be paid extra if not mentioned in 
the description of work in the bill of quantities.  Wherever the unit rates have been asked for the tenderers shall 
quote the unit price. The quantities shown against such items are for evaluation purpose.  Payment will be made as 
per actual quantity of work executed and duly certified.  No dispute in this regard at a later stage will be 
entertained. 

2.Electric power at berth/dry dock will be supplied to the contractor by KoPT to the extent possible as per 
requirement on chargeable basis from the nearest available source. Rate will be charged as per maximum slab of 
M/s CESC Ltd. for L.T. power supply prevailing at the time of execution.  However, the contractor shall indicate in 
advance the required load and  nearest source point at their own expense. The electrical work is to be carried out 
as per relevant rules under supervision of SCC Holder Supervisor.  
Additional local illumination, over & above the existing illumination is to be arranged by the Contractor, if required, 
at their own cost and arrangement.  
The tenderer are requested to indicate the No. of electrical points and power required in their technical cover i.e. 
Cover No.1 for the dry dock and afloat repairs separately. The contractor should comply with the provision of Indian 
Electricity Act, Central Electricity Regulation from time to time. Due care shall be taken in ensuring that their 
electrical contractors engaged only the competent persons holding national certificate/supervisor certificate of 
competency issued by Directorate of Electricity, Govt of West Bengal or equivalent. Temporary power supply shall 
be given only after receipt of self declaration/certification by the contractor‟s competent person regarding 
compliance to statutory safety norm as applicable for the equipment they proposed to use. 
 
3. Entry permits for the workmen and officials of the contractor shall be provided by KoPT free of cost,formalities 
shall be the responsibility of the contractor.However,one time registration charge for each individual shall have to 
be paid by the contractor at the rate prevailing at the time of registration.   

4. Unfiltered Fresh water at berth dry dock/slipway will be supplied free of cost by KoPT from nearby hydrants.  

5. Dry dock & Afloat repair birth will be made available to the repairer free of cost for the stipulated period of 60 & 

15 working days respectively.In case the dry dock as well as the Afloat repair stay is delayed due to reasons 

attributable to the contractor,the Dry dock & Afloat repair birth charges as per relevant scale of rate of KoPT will be 

deducted from the contractors Bills. 

6. In case of requirement of re-dry docking of the vessel within the Guarantee  period due to fault on the part of the 

Contractor in carrying out the repairs of the vessel, all charges for rectification of the defects including 

docking/undocking & dry dock/slipway charges, crane facility, etc. shall be payable by the Contractor. 

7. The contractor would be required to arrange for the security of their own equipments etc. during working period. 
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8. In case of any damage, during repairs of the vessel caused due to Contractor‟s fault/negligence to KoPT's 

property, due to fire, theft, bad workmanship or otherwise, the contractor would be required to rectify/repair/renew 

the same at their own expense to the entire satisfaction of KoPT. 

9. All scrap materials arising out of the repairs other than perishable items like gaskets, rubber pipes etc would be 
required to be delivered to the Trustees‟ Sales Yard at Materials Management Division without any additional cost 
by the successful contractor for the respective areas of work progressively from time to time to keep the 
surrounding area clean.  KoPT will provide Security Escort for transportation of the material from dry dock/slipway 
/berth to the Trustees‟ Sales Yard. Issuance of necessary gate pass, forwarding note & making other arrangements 
would be done by the E-I-C / Dock Master/Shipwright/ Mooring Master for the areas of work.  While submitting bills 
for spares/ bought out items the same should be co-related with documents of receipt of the old items by the E-I-C 
/ Dock Master/Shipwright/ Mooring Master.  While submitting bills for items where rates are available for the items 
of work not to be considered for evaluation under Annexure of BOQ, similar document have to be enclosed.   
 
9(a). Dry Dock area must be cleared of all scrap material & other materials prior to undocking of vessel including 
tunnels and ducts in consultation with dry dock Supdt so that docking of next vessel is not affected. KoPT reserves 
the right to charge the dry dock charges if docking of other vessel is affected as per scales of rates of KoPT for the 
period removal of such scrap material generated during repair, is delayed. 
 
9(b) The repairer is bound to submit the repair procedure for any of the BOQ job to be executed, if asked for by the 
KoPT representative and/or Statutory Body and the repair to be executed as per the procedure approved by the 
competent authority. 
 
10. At all stages inspection facilities for the IWT Surveyors and KoPT representatives at site and at the contractor‟s 
Workshop or their supplier‟s godown / stores etc. shall be arranged by the contractor free of cost. 
 
11.Booking of surveyor would be done by KoPT according to the requirement to be placed by the contractors at 
least 3 working days in advance to E-I-C / Dock Master/Mooring Master on making the survey items ready for 
inspection. Surveyor‟s fees would be paid by KoPT directly. The successful tenderer shall be required to extend all 
facilities in this regard including transportation of surveyor. 
 
12.Unless otherwise specified, in the entire specifications in all items of work whether unit rate or lump sum rate, all 
washers and studs, bolts & nuts (except in case of fenders), screw and other fasteners, joints, split pins, joining 
compounds will be also treated as consumables and cost of renewals of those, as necessary, shall be taken in 
account by the tenderer while quoting such rates / L.S. rates against respective items of work except for the OEM 
parts. Cost of goods not included in BOQ will be paid as in the case of bought out items at actual cost plus 10% 
handling & transportation charges. OEM gaskets and O rings for specific machineries shall be treated as spares 
and will be paid extra except where specifically mentioned and rates are available for the items of work not to be 
considered for evaluation. 
 
13.Lump-sum rates for repair of wooden furniture, doors and windows etc. shall include the cost of replacement of 
all broken / worn out / missing joinery materials, e.g. screws, nails, hooks, hinges, socket bolts, hasp and staples, 
drawer locks & adhesives.  Joinery materials to be used in above repair shall be near around same size and 
materials as existing.  Timber shall be of good quality Sal wood as available in the market.  
 
14. Unless otherwise specified, removal, cleaning, re- fitting, renewal of all M.S. & G.I. Pipes will be paid on pro 
rata basis from the rates under annexure. While quoting the costs, nut, bolts, washers, joints, gasket compound etc 
should be taken in consideration as same will not be paid extra. Old flanges will have to be used. Also, certain 
works which may require to be carried out other than BOQ items has been included in the Annexure under items 
not to be considered for the evaluation of tender. 
 
15.Unless otherwise specified, renewal of all items of materials in L.S. rates or unit rates such as spares, pumps, 
valves, pipe line fittings, fender bolts, engine/machinery spares, pipes, under water fittings, casting/machining of 
parts/and such items not specifically mentioned in the Tender Document and which cannot be foreseen prior to 
undertaking the job except for OEM parts and or depend upon the surveyors‟ recommendation, would be paid extra 
as bought out items or repair. Handling and transportation charges @ 10 % on the basic price i. e excluding 
amount of GST of such materials would be paid extra. In each of the above cases the Contractor will have to 



 12 

produce original purchase documents e.g. receipts / challan / invoices, duly certified.  Such purchase should be 
made from OEM or their authorized dealers wherever applicable.  
In rare event of non availability of OEM non critical spare parts same may be replaced by non OEM spares, with 
the prior consent of the Engineer/Representative of the contract as specified in item no.(f. & g) under heading 
Excess & Extra Work.  
 
16.Personal Protective Equipment: Personnel to be deployed by the contractor should have head gear and other 
Personal Protective Equipment as would be necessary for the given working condition. It shall be the 
responsibility of the contractor to have the antecedents of their employees‟ verified prior allowing entry to the port 
area.  
 
17.It would be the responsibility of the Contractor to undertake all additional & unforeseen work as may be required 
for successful commissioning of the vessel as would be advised by KoPT from time to time during the repair work. 
Even certain plant and machinery, equipment, furniture fixtures, paneling may be required to be removed and fitted 
back in order to attend to adjacent repairs such as steel renewal etc.  
a.Any item under BOQ may be deleted if considered not necessary/required by the Engineer of the   contract.                 
b.The work has to continue round the clock. 
 

18.The General condition of Contract of KoPT shall be applicable wherever relevant. 
a.In event of increase in work that can be done under afloat condition the firms would be allowed additional time at 
the discretion of Engineer of the contract, however it must not affect the operation of the vessel failing which LD 
would be applicable.  
It is to be clearly understood that additional work upto a value of 10% of the evaluated amount (excluding the value 
of materials to be supplied) will have to be executed within the above stated time frame except for the works that 
are identified later and may not have enough time for execution within stipulated time for which additional time 
would be permitted as per discretion of the engineer of the contract or his authorized representative.  
 
19. An offer shall be considered non-responsive in case it:- 
 

(i)     Is not accompanied by requisite earnest money/NSIC Registration certificate. 
(ii)     Is not accompanied by requisite tender paper cost/NSIC Registration certificate. 
(iii)     Validity of the offer is less than tender stipulation. 
(iv)     Does not meet the qualification criteria as stipulated in the NIT 

(v)     The bidder submits conditional offer/impose own terms and conditions/does not accept tender condition 
completely/offer or tender if submitted with any deviation from the tender terms and conditions. 

(vi)       If the tender is conditional. 
(vii)       If all the documents required as per NIT are not uploaded. 

 
In addition to above, a bidder may be disqualified if- 
a) The bidder provides misleading or false information in the statements and documents submitted 
b) Record of unsatisfactory performance during the last seven years , such as abandoning of work of 
rescinding of contract for which the reasons are attributable to the non performance of the technical service 
provider or inordinate delay in completion or financial bankruptcy etc. The decision of Kolkata Port Trust in this 
regards shall be final and binding on the bidder. 
 
 Excess & Extra work would be dealt in the following manner: 
 
(i) Work to be carried out immediately on receipt of order from the E-I-C / Dock Master/Mooring Master or their 

representative. 
(ii) Consent to be taken from the E-I-C /Commander/ Dock Master/Mooring Master or their representative  

regarding booking of Skilled & Unskilled Labour and to be reasonable for each additional item of work. 
(iii)  Detailed break up of Material, Skilled & Unskilled Labour to be submitted to the E-I-C/Dock Master/Mooring 
Master or their representative for consideration of KoPT immediately on noticing the requirement/surveyor‟s 
recommendation for placement the matter to the committee to decide the extra cost and time. 
(iv)   Daily record of Material & Labour engaged for each additional item of work to be maintained by the E-I-C / 
Dock Master/Mooring Master or their representative.The Contractor shall have to furnish details to them for 
maintaining such record. 
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   20.Repair Time. 
 
20.1    Total repair would have to be completed within 75 calendar days. Out of this, repair work in the dry dock will 
be required to be completed within 60 calendar days from the date of receipt of order by the successful tenderer or 
from the date the vessel is placed in dry dock and the dry dock made suitable for working, whichever is later. Afloat 
repair, trials & commissioning of the vessel will have to be completed within balance 15 calendar days after 
undocking on completion of work in dry dock and placement of the vessel in an alongside berth. Days lost, if any, 
for undocking & placement of the vessel alongside the berth would not be taken into account to determine the 
actual repair time. 
 
20.2     For any days or part thereof lost during work due to unforeseen reasons, the same would have to be  noted 
by the Contractor jointly with E-I-C /Commander/ Dock Master/Mooring Master or their representative, in the Log 
Book to be maintained on board the vessel. Granting of Additional time, if required for additional work, would be 
decided by KoPT within 3 to 4 days after placement of work order as the committee would be meeting twice a week 
or as required to decide upon the additional cost and time for each such work.   
 
20.3    Liquidated damage: KoPT‟s standard LD Clause of ½ % per week or part thereof subject to a maximum of 
10% of the total executed value shall be applicable.  
 
20.4     Force Majeure 
  In the event of either party being rendered unable to perform any obligation under the contract, the relative 
obligation of the party affected by such force majeure shall upon notification to the other party be suspended for 
the period during which force majeure events last. The cost and loss sustained by either party shall be borne by 
respective parties. The term force majeure employed herein shall mean act of god, war declared or not, riots, civil, 
commotion, fire, accident, sabotage, natural calamities, plague, quarantine, import or export embargoes, restraints 
imposed by government or change in Govt. policies subsequent to hire or any happening affecting the performance 
by their party it‟s obligations under this charter which the party can not reasonably prevent or control against. 
 
20.5    The date of final survey by the Surveyor for issuance of plying certificate would be reckoned as the date of 
commissioning of the vessel.  
 
21.   Guarantee. 
        All works including spares supplied by the contractors to be guaranteed for a period of 06 months from the 
date of successful commissioning of the vessel against bad material & faulty workmanship. Guarantee repairs will 
have to be carried out immediately for the operational exigency, (arising out due to breakdown/ defects developed 
for the work executed by the contractor) at KDS at the Contractors cost. All new machinery should be guaranteed 
for a period of one year from the date of commissioning of the vessel. The guarantee period will stand extended in 
case there is delay in attending to defects for the delayed period. 
22.    It will be Contractor‟s responsibility to obtain approval of IWT or MMD or IRS Surveyors‟ or KoPT 
representative prior to use of material / bought out items in the vessel, as applicable. It shall also be the 
responsibility of the Contractor to establish quality / grade and size of the material being used in the vessel and co-
relate the same with purchase document produced.  KoPT, however, reserve the right to reject any material found 
to be of inferior quality / not conforming to the required specification at any stage of repair. 
23.      Should there be any divergence of views or disputes, the decision of DMD, KoPT would be considered as 
final & binding on the Contractor. 
        
 
 
Security Deposit: 
 
24.Security deposit will be deducted @ 10 % from each progressive bill as submitted by the Contractor which will 
be retained as Security Deposit till successful completion of the guarantee period.After completion of work and 
commissioning, if the successful tenderer submits equivalent amount, i.e., 10% value of the total executed work as 
Bank Guarantee towards SD, the said amount would be released. 
25. All payments due to the contractor under the contract shall be made in Rupee currency through ECS. No 
foreign exchange is payable on this contract. All payments like refund of Earnest Money, Security Deposit and all 
bills of contractor will be paid through ECS. For this purpose, following details are to be furnished by the Contractor 
while raising the first bill:- 
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 1. Name of the bank with Code No.       :- 
 2. Name of the Branch with Code No.    :- 
 3. Bank account no.                          :- 
 4. Type of account                           : - Saving/Current/Cash Credit 
     (Strike out whichever is not applicable) 
 5. MICR  & IFSC Code No.         :-  

 
The account shall have to be with a bank within the ECS zone prescribed by the RBI. 
 
26.   Duties and Taxes:  

(1) The price quoted above shall be exclusive of any statutory levies and or other charges levied by any 
Central/state/local authorities which shall be recovered at applicable rates at the time of supply of 
goods/services. 

(2) General terms and conditions. 
Supplier/service provided to confirm that the GST amount charged in invoice is declared in its returns 
and payment of taxes is also made. 
The Supplier/Service Provider agrees to comply with all applicable GST laws, including GST act  rules, 
regulations, procedures, circulars and instructions there under applicable in India from time to time and 
to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service 
Provider should ensure accurate transaction details, as required by GST laws, are timely uploaded in 
GSTN. In case there is any mismatch between the details so uploaded in GSTN by supplier / service 
provider and details available with Kolkata Port Trust, then payments to retain from due payments till 
such time Kolkata Port Trust is not sure that accurate tax amount is finally reflected in the GSTN to 
KoPT‟s Account and is finally available to Kolkata Port Trust in terms of GST laws and that the credit of 
GST so taken by Kolkata Port Trust is not required to be reversed at a later date along with applicable 
interest. 
 
Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it due 
to any non compliance of tax laws by the supplier/service provider. Any loss of input tax credit to Kolkata 
Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment in the 
consideration payable. Supplementary invoices/debit note/credit note for price revisions to enable 
Kolkata Port Trust to claim tax benefit on the same shall be issued by you for a particular year before 
September of the succeeding Financial Year. 
The purchase order/work order shall be void, if at any point of time you are found to a black listed dealer 
as per GSTN rating system and further no payment shall be entertained. 

   
27.  INPUT TAX CRITERIA 
 
All bidders to note for execution of work following steps are required to be taken so that KoPT can avail the Input 
Tax Credit, whenever applicable. 

i) Spare parts which is to be procured from OEM/authorized dealers the contractor will ensure invoices 
are drawn in the name of the contractor however it would be marked account Kolkata Port Trust with 
ship name and address of the vessel as per applicable Acts & rules of GST. KoPT would provide GST 
for availing input tax credit. 
 

ii)  As  far as possible all other materials to be procured form first/2
nd

 stage dealer and maintained the 
above formalities to the extent possible so that KoPT can avail the Input tax credit but it shall not be 
mandatory. 
 

28.  Any item under BOQ may be deleted if considered not necessary by the engineer of the contract. 
 
29.  Free gate passes would be provided by KoPT for the workers of the successful bidders for which 

recommendation will be issued by Marine department but the necessary formalities shall be the 
responsibility of the contractor. 

 
30. It shall be responsibility of the contractor to have the antecedents of their employees verified prior 

allowing entry to the port area. 
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31. The work has to continue round the clock, on all days including Sundays/Holidays to ensure completion 
of work within the stipulated repair time given hereinafter. 

 
32. All contractor workers to use safety gear such as safety shoes, helmets etc without which they would not 

be allowed to work on board/in dry dock. 
 
33. All brought out items to be purchased as far as possible from the firms having GST registration and each 

bill for such purchase must display the GST Regn No. as well as the amount of GST charged 
specifically. In absence of GST Regn No. and charges, KoPT is not bound to honour the bill. 

 
34. Risk Purchase/Termination of contract. 
 
 Without being liable for any compensation to the contactor, the Trustee may in their absolute discretion, 
terminate the contract after giving him a minimum seven days‟ notice in writing due to occurrence of any of the 
following reasons and decision of the Trustees‟ in this respect, as communicated by the Engineer shall be final 
and conclusive. 
 

a) The contractor has abandoned the contract. 
b) In the option of engineer, either the progress of work is not satisfactory or the work is not likely to be 

completed within the agreed period on account of contractor lapses. 
c) The contractor has failed to commence the work or has without any lawful excuse under this conditions, 

has kept the work suspended for at least fifteen days despite receiving the Engineers or his 
representative written notice to proceed with the work. 

d) The contractor is not executing the work in accordance with the contract or is persistently or flagrantly 
neglecting to carry out his obligations under the contract or repeatedly failing in tests and trials. 

e) Any bride commission, gift or advantage is given, promised or offered by or on behalf of the contractor to 
any officer, servant or representatives of the Trustees‟ or to any person on his or their behalf in relation 
to the obtaining or to the execution of the contract. 

f) The Contractor is adjudged insolvent or enters into composition with his creditors or been a company 
goes into liquidation either compulsorily or voluntarily. 

g) Clause 8.0 of GCC also to be referred regarding termination of contract. 
 
35.  TERMS OF PAYMENT 
 
 Progressive payment would be made within 45 days of submission of clear bill, as per the invoice under 
GST Act read with rules, in triplicate to be submitted with items of work and quantities of work completed 
supported with all necessary documents like work done certificate, challans, bills etc. In order to process 
payment smoothly separate bills should be raised for bought out items & BOQ items of work. Respective BOQ 
items should be clearly indicated against the bought out items. 
 
The contractor shall have to submit quantum of item wise work done or completion of every seven days from the 
date of commencement of work for the purpose of issuance of work done certificate by KoPT. 
 
36. The conditions given hereinabove shall prevail over the provisions of the “General Conditions of Contract, 
Forms & Agreements” if not stated otherwise. 
 
28. The KoPT reserves the right to reallocate any work under the Bill of Quantities for smooth working and also 
for timely completion of work. In the event of defaulting by the tenderer or slow progress of repair by any 
tenderer KoPT reserves the right to get such work done by any firm at extra cost and the extra expenditure 
incurred by KoPT on this account shall have to be borne by the defaulting tenderer. 
 

 
Special note w.r.t. excess and extra work- 
All participating firms to note that the modus operandi w.r.t. excess and extra work for timely completion of repair 
work  
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Excess & Extra Work. 
 
a) The work of ship repairing is complex in nature and since the work has to be executed in a time bound manner, 

the Engineer of the contract or his representative, in all cases, shall issue the work order for all  „Excess & Extra 
work‟ as may be required or recommended by statutory authorities, so that the work continues without  any 
hindrance. 
 

b) As regards certification against „excess work‟, there should not be any difficulty as the rates are already 
available in the BOQ except that the revised value of the work ( estimate) will have to be formalized through post 
facto administrative approval on completion of all repairs. 
 
c) For undertaking any item of „excess work‟ up to a limit of ±15%, the contractor shall be paid at his quoted rate 
but the rate will be negotiable if the quantum of this particular work exceeds the above limit. 
 
d) A committee comprising of suitable representatives from Marine and Finance and one representative out of 
CME/CMM, as the case may be, would be set up in advance for evaluation and certification of „extra work‟, for each 
repair. The committee would meet on fixed days twice a week on board the vessel and give clear decision w.r.t. cost 
and time for extra work. The committee members from non-operational departments may undertake periodical 
inspection of the vessel to familiarize themselves with the nitty-gritty of the works involved. 
 
e) Where payment is to be made against OEM spares, the payment will be certified by the committee on the 
basis of original bills produced by the contractor from the authorized OEM spares supplier. 
 
f) As regards payment against Non-OEM spares/items of work up to a ceiling of Rs. 25000/- plus GST for 

each item, the committee  may certify the „reasonableness‟ of the cost on the basis of a single quotation produced 
by the contractor from any supplier or shop having a registration number. 
 

g) For payment against Non-OEM spares/items of work above Rs. 25000/- plus GST for each item, the 
committee may certify the „reasonableness‟ of the cost on the basis of at least three quotations produced by the 
contractor from the suppliers or shops having appropriate registration numbers. 

 
h) Detailed break up of Material,Skilled & Unskilled labour to be submitted to the Enginner-in-charge while 
quoting for any Excess & Extra work. 
 
It shall be the responsibility of the contractor to clean the dry dock floor of all materials, as well as 
walkways on top. If not done prior undocking of the vessel, KoPT reserves the right to arrange for cleaning 
and deduct the charges from the contractor without any reference to the contractor. 
 
It is to be noted, in event the repair work is not completed in time, for observing official formalities for 
application of LD for the delayed period would take considerable time for which final payments would be 
delayed accordingly. 
 

Note: Special condition of contract will override the G.C.C. 
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TECHNICAL   SPECIFICATION 

 
1  Quality & Workmanship. 
 
1.1 The work is to be carried out with best quality materials and with highest degree of 
workmanship to the entire satisfaction of IRS/MMD/IWT Surveyors & KoPT Representatives. 
1.2  All steel material to be of I.S. 2062 Grade „A‟ / Grade „B‟ with proper test certificates.  
Generally all hull plating, bulkhead plating up to main deck and main deck plating shall be IS 
2062 Grade „B‟ and all other plates and sections shall be no less than IS 2062 Grade „A‟ quality.  
In the event there is no supporting test certificate, the Contractor would be required to send 
random sample pieces to MMD/IRS/IWT authorised Test Houses for testing at the Contractor‟s 
expense. 
2.    Welding. 
2.1  All welding work is to be done in an approved manner and as per code of practice of 
relevant Indian standard specification (Latest Revision). 
2.2 All welding work is to be carried out by Class certified Welders only.  Certificates of 
welders to be produced to KoPT representatives or Surveyors as and when asked to do so by 
them. 
2.3 All butt welds shall have full penetration and wherever possible shall be welded from 
both sides. 
2.4  All weld joints in hull, deck, tanks top plating and wherever required at other places shall 
be watertight. 
2.5 In case of any doubt, welding as may be recommended by the MMD/IWT/IRS 
Surveyors/KoPT representatives shall be subjected to non-destructive testing e.g. Radiography, 
D.P. Test etc. and the entire cost of such testing shall have to be borne by the Contractor.  
Rectification of defects as may be recommended by the MMD/IRS/IWT Surveyors subsequent 
to such testing shall have to be done by the Contractor, free of cost. 
3.    Electrodes. 

Electrodes to be used for welding shall be of approved variety/ brand of Statutory Body.  
 4.   Shaping of plates & sections. 
           While renewing plates and sections which require shaping / forming, shaping and 
forming of new plates / sections to the true profile / contour are to be done in the Contractor‟s 
fabrication yard prior to fitting those on board, to the extent possible. 
5.    Thickness of plates & sections. 
           The Contractor must ensure themselves of the thickness of the plates & Sections to be 
renewed from the relevant as fitted drawings available on board.  Renewals are to be carried 
out with the original thickness of plates and Sections, in case of non availability or 
Surveyor‟s/KoPT official‟s recommendation, the matter to be brought to the notice of the 
Engineer of the contract and approved next higher section may be used. No dispute in this 
regard at a later date will be entertained.  
6.    Length & Width of Plates. 
          Unless otherwise approved / recommended, the length & width of the new plates shall be 
not less than the respective existing ones to the extent possible which require renewal. 
7.    Size of the rolled Section.    
Unless otherwise approved / recommended, the existing rolled sections requiring renewal shall 
be replaced with respective same size of rolled sections. 
8. Replacement of all timbers on strong back, chocks etc. and at other places, if not 
otherwise specified shall be done with good quality Sal Wood as available in the market. 
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9. All Electrical fittings and fixtures are to be of Marine Quality as approved by MMD/IRS or 
of renowned make. 
 
 
10.   Staging. 
           Staging of adequate strength and area, together with reasonable access thereto as per 
safety regulations shall be provided by Contractors to facilitate the work of repair / renewal, 
painting and inspection. 
 
11.   Hose Testing. 
          All welded joints, butts are to be tested with water jet having adequate pressure for 
ascertaining water tightness and shown to Surveyor. Necessary hose, hose coupling, nozzle for 
undertaking hose testing is to be arranged by the Contractor, if required. Arrangements for 
testing are to be done by the contractor & all relevant costs are to be borne by them. 
 
12. Spare Parts. 

(a) All Engine/ machinery parts will be supplied by KoPT to the extent available. If not supplied 
by KoPT, the same shall be purchased by the Contractor from the manufacturers or their 
authorized dealers and supported with proper purchase documents. Only those spares, which 
are not available readily with the OEM or their authorized dealers due to obsolescence/out of 
stock, will be allowed to be procured locally manufactured from other source subject to approval 
by the KoPT representative. However, if the testing of material is necessary, will be payable 
extra. 
(b) In case any spare is not available and is required to be manufactured, the same shall have 
to be manufactured as per the drawings and material of construction available with KoPT.  In 
the event, even if the above information is not available, the items shall have to be 
manufactured as per sample. In such case, the composition of material for construction shall 
have to be confirmed by testing the parent material   from IRS/statutory authority approved test 
laboratory. Necessary fees for such testing of material shall be reimbursed by KoPT at actual.  
13.    Rectification of defects- The tenderers will be bound to rectify the defects in materials 
and workmanship detected at any stage of inspection and even after final inspection, till 
completion of guarantee period.  Such rectification will have to be done in a manner approved 
by IRS/MMD/IWT Surveyors / KoPT representative at no extra cost to the Trustees.  No 
extension of completion time will be granted on account of such rectification work. 

14.    Electrical items: 
14.1 Unless otherwise specified, overhauling of motor includes stator/rotor cleaning and 
revarnishing of winding with air drying varnish, replacement of bearings, and examination of 
rotor shaft and bearing housing for flaws/cracks, corrosion to be repaired if found defective. 
Repair of terminal box, if required, painting of motor, running test after assembly and after 
installation in ship. 
 
14.2 Unless otherwise specified, the routine repair on switch board includes cleaning of dirt 
and dust, examination of all contact units. Replacement of contactor units, if required, to be 
done by OEM/L & T / Siemens / Legrand make (to the extent possible) which will be paid extra. 
To check the hold on coil / no volt coil and overload unit adjustment. Examination of internal 
connections.   
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14.3 Unless otherwise specified, overhauling of starter, panel of equipment / motors will 
include renewal of defective indication lamps, lamp covers, fuses, fuse bases, fuse carrier, 
defective wiring and locking system.  Relay contactor units and overload trip to be checked and 
adjusted. Replacement if required to be made by OEM/L & T / Siemens / Legrand make which 
will be paid extra. 
 
15.    Surface Preparation & Painting. 

All paints should conform to their latest respective Standard Specification, shall be supplied in 
sealed containers showing their batch Nos., date of manufacture and other details and shall be 
obtained from reputed manufacturers, e.g. Berger Paints, Shalimar Paints, Jenson & Nicholson 
& I.C.I or any other reputed make except for epoxy based paints, to be used for underwater / 
shipside to be of AKZONOBEL/SIGMA or JOTUN or makes which are used internationally for 
merchant shipping. 
 
All external hull plates including inside and outside bull work to be Copper Slag blasted, cleaned  
thoroughly and all other steel surfaces to be chipped / scrapped / wire brushed wherever 
necessary to make the surface  
free from rust, dust, grease etc. and should be dry at the time of painting. Blasting to be carried 
out in two stages i.e. once after dry docking of the vessel to facilitate inspection by Surveyor & 
USG of the plates and once before painting. Blasting before painting should be done to achieve 
SA 2.5. Application of epoxy based paints to be done by airless spray painting. 

 
Confirmatory Certificates to be furnished from the representative of the paint manufacturer at 
each stage of painting, i.e. before and on completion of each coat of paint in respect of surface 
preparation and quality of painting as per painting schedule including the DFT measured by a 
measuring instrument with valid calibration certificate. Random photographs of underwater area 
to be taken at all stages of surface preparation & painting. On completion of work all the 
documents including the photographs to be submitted in triplicate to KoPT for records. 
 

 
PAINTING SCHEDULE              

(1) Hull exterior under water portion including all appendages up to load water line 
 & inside of sea chest area (all paints should be epoxy based): 

 Primer  100 mic. each coat 1 coat 

 Anti-corrosive   75 mic. each coat 1 coat 

 Tie Coat 75 mic. each coat 1 coat 

 Anti fouling 75 mic. each coat 2 coats 

(2) Hull exterior from top edge of load water line to top of bull work inside and  
Outside (all paints should be epoxy based): 

 Primer 100 mic. each coat 1 coat 

 Finish paint 50 mic. each coat 2 coat 

(3) All exposed decks including top side: 

 Primer 100 mic. each coat 1 coat 

 Finish paint 50 mic. each coat 2 coats 

(4) Super structures:  
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 Primer 100 mic. each coat 1 coat 

 Finish paint 50 mic. each coat 2 coats 

(5) Engine Room/steering compartment: 

(a) Flat bottom to underside of Platform plates including all structural members, 
except tanks: 

 Primer (oil resisting paint)  2 coats 

(b) Above platform plate up to inside of Engine Room casing, funnels etc. to be soap 
washed and painted on dry surface. 

 1 coat of finished paint of existing colour to 
apply. 

1 coat  

(c) Piping System:  Entire piping systems in the 
vessels  

 

 Zinc chromate primer 1 coat 

 Synthetic Enamel paint 
(All pipelines to be identified by different colour 
codes as per shipbuilding practice). 

1 coat 

(6) All machinery’s , pumps, motors etc.:  

 Synthetic Enamel paint 1 coat (existing colour) 

(a) Hull interior void space/cofferdam, forepeak tank, below deck store etc.: 

 Primer 2 coats  

(b) Rest of the exposed steel  

 Zinc chromate primer 1 coat  

 Synthetic enamel paint 1 coat (existing colour) 

(c) Chain Lockers:  

 Black Bitumastic Paint 2 coats 

(7) Seats of Deck machinery’s and auxiliary machinery’s( E. Room) /steering 
compartment: 

  
Zinc chromate primer 

 
1 coat 

 Synthetic Enamel(light Grey)  2 coats 

8.  Anchors and anchor chains: 

 Bituminous paint 2 coats 

(9)  Deck fitting – bollards, Samson posts etc.: 

 Zinc chromate primer 1 coat  

 Synthetic enamel (Black) 2 coats 

(10
) 

Ballast Tank :  

 Epoxy primer 2 coats 
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TERMS   OF   PAYMENT 
 

Progressive payment would be made within 30 days of submission of clear bill, in triplicate, to be submitted 
with items of work and quantities of work completed supported with all necessary documents like work done 
certificate, challan, bills etc. In order to process payment smoothly, separate bills should be raised for bought out 
items & BOQ items of work. Respective BOQ items should be clearly indicated against the bought out items. 
  The contractor shall have to submit quantum of item-wise work done on completion of every seven days 
from the date of commencement of work for the purpose of issuance of work done certificate by KoPT. 
It is to be noted, in event the repair work is not completed in time, for official formalities for application of 
LD for the delayed period would take considerable time and final payments would be delayed accordingly. 
 

1. For Structural Work. 
 
1.1  50 % on removal of steel plates / structural members to be cropped renewed / faired after gauging & on fitting 

of steel plates / structural members in place and tack welding the same.  
1.2   20 % on completion of all welding and inspection by Surveyor. 
1.3   20 % on completion of work in all respect. 
1.4   10 % on final survey by the Surveyor and commissioning of the vessel. 
 
2.      For all Tank Work. 

2.1    20 % on opening and cleaning of tanks and presentation to the surveyor for initial inspection. 
2.2   70 % on completion of all work in the tank in all respect. 
2.3   10 % on final survey and commissioning of the vessel. 
 
3.      For Surface Preparation & Painting. 
 
3.1    20 % after completion of Surface Preparation of the area as in Bill of Quantities. 

    3.2   Progressive payment against purchase of paints, 80 % value of the suppliers‟ invoices / receipts up to a ceiling 
of 40 % value of the total contract price of chipping, painting item of Bill of Quantities upon availability of above 
paints on board. 

3.3   Balance minus 10 % on completion of final painting. 
3.4   10 % after final survey and commissioning of the vessel. 
 

4. Engine & Machinery/deck machinery: 
 
4.1    25 % on dismantling of any machine, pump, valve, motor, starter, shaft, rudder, propeller, blower etc. under 

any particular item of the Bill of Quantities of the Tender and open survey by the Surveyor/KoPT 
representative for item not for survey. 

4.2   50 % on boxing up of the machinery.  
4.3   15% on satisfactory trial of the machinery 
4.4   10 % on commissioning of the vessel. 
 
 5.   For all bought out items to be purchased, reimbursement of cost will be made with corresponding stage 
payments on production of bills along with purchase documents at actual cost of the material including taxes and 
duties as applicable for Kolkata plus 10 % on the basic cost of material towards handling, transportation charges. 
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                                    FORM OF TENDER 

Name of Work :  Special Survey Repair of M.L.Kanho 

To, 
The Director, Marine Department, 
Kolkata Dock System 
Kolkata Port Trust 
15, strand Road, 
Kolkata – 700 001 
West Bengal; INDIA 

 
I/We 

…..………………………………………………………………………………………………………….…………of…………

………………………………………………………………………………………. having examined the site of works, 

inspected the drawings and read the Notice Inviting Tender, Instructions to the Tenderers, Scope of Work & 

Technical Specifications, General and Special Conditions of Contract hereby tender and undertake to execute and 

complete all the works required to be performed in accordance with the Scope of Work, Specifications, Bill of 

Quantities, General and Special Conditions of Contract and Drawings (if any) prepared by or on behalf of the 

Trustees and at the rates and prices set out in the annexed Bill of Quantities 

within………………………………months…………………………………….and from the date of Order to commence 

the work of Special Survey Repair of “M.L.Kanho”, and in the event of our Tender being accepted in full or in part, 

I/we also undertake to enter into a Contract Agreement in the Form hereto annexed with such alterations or 

additions thereto which may be necessary to give effect to the acceptance of the Tender and incorporating such 

Specification, Bill of Quantities, Drawings and Special and General Condition of Contract and I/we hereby agree that 

until such Contract Agreement is executed, the said Specifications, Bill of Quantities, Conditions of Contract and the 

Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

I/We have submitted a Bank Draft/Banker’s Cheque vide No.: ………………………………. from 

…………………….. Branch of………...………………………………….. Bank, as Earnest Money. 

I/We agree that the period for which the Tender shall remain open for acceptance, shall not be less than 180 days 

(minimum) from the scheduled date of opening of Part I (Techno Commercial aspects of bid) .        

 
                                                                                                    Signature of Tenderer  

                                                                   (Seal of the Tenderer) 
 WITNESS:   

Signature: _____________________________             Name of the   Tenderer: ________________ 

  Name: ________________________________  
(In Block Letters)                                                              Date: _______________________________ 

                                                                Address ______________________ 
      
Address: ______________________________   
 
 _______________________________________                
 
Occupation: _________________________ _                                      
 

   Strike out which are not applicable.              _________  
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TECHNICAL CAPABILITY AND EXPERIENCE DETAILS 
 
The Tenderer must submit the information in this format.   
 

1.   Experience:  

a) Number of Years of experience in the field  

 a)  Number of orders for similar work executed 

during last 7 years. 

 

 b)  Number of orders executed within the scheduled completion period, in the last 7 years. 

Years Number of Orders   Number of Orders executed within the 

scheduled completion period.  

2012-13   

2013-14   

2014-15   

2015-16   

2016-17   

2017-18   

2018-19   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 

 c)  Number of certificates submitted for 

past performance  

 

 d)  CURRENT COMMITMENT IN 
HAND : 

[Name of the client, Reference No. & 

Date, Order Value and Scheduled 

Date of Completion to be mentioned 

for each order] 
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   ANNEXE -I 
                                          

FORMAT OF AFFIDAVIT FOR ESI EXEMPTION 

          On the Rupees Ten Non judicial stamp paper 
 
 
 
                   BEFORE THE 1ST. CLASS MAJISTRATE AT ……………………….. 
    AFFIDAVIT 
 
 
 
I…………… son of ……………..aged about ………………….. year, by faith ……….,by occupation ………………. 
Residing at ………………….., do hereby solemnly affirm and declare as follows:- 
 
 
 
     THAT I am the proprietor /Partner of ………………….. having office at ……………… 
……………… and carrying on business on the said name and style. 
 
       ( In case the above Deponent is an enlisted contractor  at Kolkata Port Trust , the same should be 
mentioned in the affidavit.) 
 
 
That my aforesaid firm is exempted from E.S.I. Act and the said firm has no valid E.S.I. registration. 
 
 
3. That  the present affidavit is to be files before the Kolkata Port Trust  as per the clause No…. 
of the tender No………. issued by Kolkata Port Trust in respect of the work ( the work is to be mentioned.) 
 
 
 THAT the statements made above are all true to the best of my knowledge and belief. 
 
 
 
 
 
 
 
Identified by me.           DEPONENT 
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ANNEXE -II 
       

 INDEMNITY BOND 
 
          BY THIS BOND I, Shri/Smt. ………………………,son of Sri/Smt………………………residing at 
………………………………………………by occupation ……… the Partner/Proprietor/Director 
………………………….having office at ……………………………………….., am a tenderer under marine 
Department, Kolkata Port Trust (A statutory Body under MPT Act,1963). 
 

        WHEREAS , the said Kolkata Port Trust had asked the every tenderer, who is not 
covered under E.S.I. Act or exempted to furnish an Indemnity bond in favour of 
Marine Department , Kolkata Port Trust against all damages and accidents to the 
labourer tenderer/contractor. 

 
        NOW THIS BOND OF INDEMNITY WITNESSETH THAT the tenderer /contractor 

named herein above shall indemnify the Kolkata Port  Trust against all damages and 
accidents occurring to the labourers  of the tenderer/ Contractor as demanded by the 
Kolkata Port Trust and which shall be legal and /or claimed by the Kolkata Port Trust 
during the execution of the work stated in the NIT No………….. of ………………… 

 
          AND the contractor hereunder agrees to indemnify and at all times keep indemnified 

the Kolkata Port Trust and its administrator and representative and also all such 
possible claim or demand for damages and accidents. 

 
        IN WITNESSETH WHEREOF I, ………………, the Partner/Proprietor/Director…………………………hereto 
set and seal this the …………………..day of ………………. in the year ………………..at ………………….. 
 
 
Sureties:            Signature of the Indemnifier 
 
a)  Name : 
 
    Signature : 
 
    Address : 
 
b) Name :  
 
    Signature : 
 
    Address : 
 
c)  Witnesses 
 
     Name : 
 
     Signature: 
 
     Address   : 
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ANNEXE -III 

 

DECLARATIONS OF THE TENDERER 

 
 
 
We do hereby declare that: --- 
 
We have not been banned or delisted by any Government or Quasi-Government Agencies or 
PSUs in India. 

 
 We confirm that the price quoted in the Price Bid is as per the “Bill of Quantities” without any 

extraneous condition.  The Price Bid does not contain anything other than the price. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signature of the Tenderer 

With Office Seal 
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ANNEXE -IV 
Covering Letter 

Ref. No.         Dated : 

The Director, Marine Department,  
Kolkata Port Trust, 
15, Strand Road,  
Kolkata – 700 001. 
 

Dear Sir, 

1. We,                                                         .(Name of Tenderer) having examined the Tender Document and 

understood its contents, hereby submit our Tender for Special survey repair of “M.L.Kanho” (Tender No. 

MRN/ES/893/158 DT.11.04.2019 ).  

2. All information and proofs provided in the Tender including Addendum and in the Appendices are true and 

correct and all documents accompanying such tender are true copies of their respective originals.  

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional information it 

may find necessary or require to supplement or authenticate the Tender. 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we will abide by 

the decisions of KoPT in the matter of examination, evaluation and selection of  Successful Tenderer and shall 

refrain from challenging or questioning any decision taken by KoPT in this regard. We further acknowledge the right 

of KoPT to reject our tender without assigning any reason or otherwise and hereby waive our right to challenge the 

same on any account whatsoever. 

5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other legal 

authority from participating in any Tender/Contract/Agreement of whatever kind  

(b) We have also not been expelled from any project or contract nor have had any contract terminated for 

breach in the last 3 years ending on the date of opening of the techno commercial part of the tender.  

6.  We declare that: 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if any, 

issued by KoPT thereon.  

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will 

engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.  

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering 

process and reject all tenders at any time without any liability or any obligation for such acceptance, rejection or 

annulment without assigning any reason thereof.                          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ……………………………………….. 

 

Seal  :                                      ________ 
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                                               ANNEXE -V 

 
 
 
FROMAT OF AFFIDAVIT FOR PROVIDENT FUND EXEMPTION 

    (ON THE RUPEES TEN NON JUDICIAL STAMP PAPER) 
 
 
 

 BEFORE THE 1st CLASS JUDICIAL MAGISTRATE  AT……………..  
 
    AFFIDAVIT 
 
I………………………son of………………………..aged about………….. years, by 
faith……………by occupation…………………..residing at………………………..do hereby 
solemnly affirm and declare as follows: 
 

1. THAT I am the Proprietor/Partner/Director………………having office 
at………………….and carrying on business on the same name and style. 
 
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, 
the same should be mentioned in the affidavit). 
 

2. THAT my aforesaid Firm is exempted from Provident Fund Act and the said 
firm has no valid Provident Fund Registration. In support of this statement 
copy of exemption certificate issued by provident fund authority is 
attached herewith. 
 

3. THAT the present affidavit  is to be filed before the Kolkata Port Trust as per 
the clause no………………..of the Tender vide Tender 
No……………………issued by the Kolkata Port Trust in respect of the work 
(the work is to be mentioned). 

 
THAT the statements made above are all true to the best of my knowledge and belief. 
 
 
Identified by………………………….    Deponent. 

 
 
 

 
 
 
 
 
 
 

 
                                    



 29 

 

 
KOLKATA PORT TRUST 

FORM G.C. 1 

 

  Contractor :………………………………………………………………… 

 

  Address       :………………………………………………………………… 

 

Date of completion ……………………………………………………………………… 

 

Dear Sir/s, 

 

This is to certify that the following works viz : 

Name of work ………………………………………………………………………………………………... 

  ……………………………………………………………………………………………… 

  ……………………………………………………………………………………………… 

  ……………………………………………………………………………………………… 

 

Work Order No. ……………………………………………………. Dt……………………………………. 

 

Location :            ..……………………………………………………………………………………………. 

Contract No ……………………………………………………………………………………………… 

Which was carried out by you is in the opinion of the undersigned complete in every respect on the 

…………………………. Of ……………………………200…. In accordance with the terms of the Contract and 

you are require to maintaining the work in accordance with Clause of the General Conditions of Contract and under 

the provisions of the Contract for a period of ………………………. Days/weeks/months/years. 

 

  From the ………………………. Day of …………………………………..200 

 

  To the      ………………………. Day of  …………………………………..200 

 

 

Signature ……………………………. 

(Engineer/Engineer‘s representative). 

Name ………………………………… 

Designation…………………………… 

 

OFFICE SEAL 

 

CC :  The Director, Marine Department, 

CC :  The F.A. & C.A.O. 
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KOLKATA PORT TRUST 

FORM G.C. 2 

 

 

 

The F.A. & C.A.O. 

  

CERTIFICATE OF FINAL COMPLETION 

 

This is to certify that the following works viz. 

 

 

Name of work ………………………………………………………………………………………………... 

  ……………………………………………………………………………………………… 

  ……………………………………………………………………………………………… 

 

 

Work Order No. ……………………………………………….. dt. ……………………………………….. 

Contract No………………………………………………………………………………………………… 

Resolution No  ………………………………………………………………………………………………. 

Allocation No  ………………………………………………………………………………………………. 

 

Which was carried out by    Shri /Messer  ………………………………………………………………….. 

…………………………………………………………………………………………………………………is 

now complete in every respect in accordance with the terms of the Contract and that all the obligations under 

Contract have been fulfilled by the Contractor. 

 

 

 

 

 

Signature  ……………………………………………. 

(ENGINEER/ENGINEER‘S REPRESENTATIVE). 

NAME :………………………………………………. 

DESIGNATION :……………………………………. 

 

OFFICE SEAL 

 

 

 

 

OFFICE SEAL 
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KOLKATA PORT TRUST 

FORM G.C. 3 

 

 

(NO CLAIM CERTIFICATE FROM CONTRACTOR) 

 

To  

The Engineer Superintendent 

4.Garden reach Road 

Kolkata-700 023. 

 

   (Attn. :…………………………………………………………………………) 

 

    (Address, the Trustees‘ Official, mentioned in the work Order 

    and under who the contract was executed). 

 

Dear Sir, 

 

 We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the 

execution of the following work, viz. 

 

Name of work : ……………………………………………………………………………………………… 

 

Work Order No. ……………………………………………………………………………………………… 

  ……………………………………………………………………………………………… 

  dt…………………………………………………………………………………………… 

 

I/We have no further claim against Kolkata Port Trust in respect of the above mentioned job. 

 

 

Yours faithfully, 

 

 

(Signature of Contractor) 

Date....................... 

Name of Contractor…………………………………. 

 

Address ……………………………………………… 

……………………………………………………….. 

……………………………………………………….. 

……………………………………………………….. 

 

 

 

(OFFICE SEAL OF THE CONTRACTOR) 
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  BOQ for M.L.Kanho     
  
  

  

Description Unit 
Evaluation 
Quantity 

Rate in Rupees 

Sl. 
No. 

in 
figures 

in words 

  

Spare parts required to be supplied by the 
Contractor when the same is not available 

with KoPT shall be paid extra (cost plus 10% 
handling basis). 

        

1. Launch to be dry docked. Hull to be thoroughly chipped, 
scrapped,  blasted,examined and shown to Surveyor. Hull 
plating to be renewed as per Surveyor's recommendation. 
All underwater portions to be painted as per painting 
schedule,copper slag Blasting to Swedish Standard SA 2.5 
and painted as per Painting Schedule LS rate to be quoted. 

LS LS 

    

2. Rate per point gauging by ultrasound thickness gauging 
machine after proper surface preparation for thickness 
determination and making gauging report in a tabular form 
showing the percentage reduction of shell plate, deck plate 
and other structural members to assess the specific 
quantum of steel renewal that would be necessary on the 
basis of above report. 10% of the total gauging may be 
required to be drill tested and to be sealed off by welding 
from both sides. 

per point 700 

    

3. Rate to be quoted including removal & refitting of panels in 
way of structural work per metric ton of finished steel 
structure which would include hull plates and angles of all 
curvatures, bulkhead, deck plates, beams, brackets, 
bulwark, bulwark door, rudder, girders, skylight, hatch 
cover, scupper, cabin accommodation, W.C., bathroom, 
store, chain locker, alleyway, mast, steel door, water tight 
door, fuel oil tank, fresh water tank, other tanks, bilges, 
sundeck, propeller guard, etc. with M.S. plate and sections 
at all heights and location of the vessel including cost of 
steel materials and consumables, labours and all allied 
materuials and cost of hose testing of hull plates as 
necessary after erection of staging as required for the work 
and as recommended by the Surveyor / KoPT's 
representatives. 

per ton 9 

    

4. Rate per Kg of fitting of doublers with M.S. plate in way of 
hull plates of all curvatures, deck plates, strong back, 
casing plates in way of cabins, bathrooms, galley, etc. at all 
heights and locations of the vessel in an approved manner 
with all labour, consumables and all allied materials 
including steel after preparation of all areas in way and 
erection of staging as required for the work and as 
recommended by the Surveyor / KoPT's representatives. 

per ton 1 

    

5' Removal of old anodes and refitting of new sacrificial Al - 
Zn anodes. Anodes to be supplied as per CME's drawing 
no.18266 dt.12.10.76 (enclosed) with test certificate from 
IRS / MMD approved test laboratory. Rate to be quoted for 
all work per anode. 

Per Anode 10 
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6 

Bilges, shipside,deckheads & bulkheads of engine room 
upto main deck level to be chipped, scrapped, cleaned as 
necessary, internally surveyed and painted as follows :                                                                                     
a) Engine room and other bilges -2 quotes of paints (bilges 
have to be cleaned twice i,e. before survey & before 
painting  b) Engine room inside hull, bulkhead, deckhead 
(inside) -2 quotes of paints . LS rate to be quoted.                                                                             

LS LS 

    

7.1 FUEL OIL TANKS: All fuel oil tanks as mentioned below to 
be opened, cleaned internally, freed from gas and shown 
to Surveyor. Sludge oil is to be stored in oil drums and sent 
to KoPT's salesyard by the contractor. Gas free and Hot 
Work certificates are to be obtained as necessary and 
placed for survey. Tanks are to be pressure tested as 
recommended by the Surveyor. Finally, all tanks are to be 
cleaned, wiped with a coat of oil and boxed up with new 
joints, studs and nuts. Lumpsum rate to be quoted. 

    

    

7.2 Fuel Oil Bunker Tank: Capacity - 3.5 Kl. per tank 2     

7.3 Stern Tube Header Tank (P & S): Cap 50 l.  per tank 1     

7.4 F.O. Service Tank (P & S): Cap 1 Kl each per tank 2     

7.5 A/E F.O. oil tank: Cap 70 l. per tank 1     

8.1 OTHER TANKS:The following tank to be opened, 
dewatered, cleaned internally, scrapped, chipped and 
placed for survey as required. Tanks are to be pressure 
tested as necessary and shown to the Surveyor.All fresh 
water tanks are to be painted as necessary and finally 
boxed up with new rubber joints, studs and nuts. Lumpsum 
rate to be quoted per tank.                                                                                         

 

  

    

  FW Reserve Tank: Capacity - 2 tons each per tank 2     

8.2 Fore Peak Tank Tank: Capacity - 1.5 tons  per tank 1     

9.1 ANCHOR, ANCHOR CABLE & WINDLASS: Anchors, 
anchor cables and connecting shackles to be lowered and 
laid on the dry dock floor, chipped, cleaned and calibrated. 
Shackle marking to be done. Report to be submitted to the 
surveyor and any recommendations to be made good. 
Anchors and chains to be painted with two coats of 
bitumastic paint and put back in position.L.S rate to be 
quoted. 

L.S. L.S. 

    

9.2 Manual Windlass  to be thoroughly checked, overhauled 
and repaired as necessary break lining to be renewed and 
put into commission.Lumpsum rate to be quoted . 

LS LS 
    

10.1 CHAIN LOCKER SPACE:Chain locker space to be 
chipped, cleaned, repaired as necessary and painted with 
two coats of bituministic paint. Hawser pipe to be chipped, 
cleaned and repaired as required and painted. Renewal of 
steel in chain locker and hawser pipe to be paid at steel 
renewal rate. For any building up for hawser pipe, 
annexure rate will be applicable Bilges in chain locker 
space, below officers‟ and crews‟ accommodation  to be 
thoroughly cleaned, scrapped and painted. Lumpsum rate 
to be quoted . 

LS LS 

    

11.1 ACCOMMODATION AND DECK SPACE :Settee in worn 
out condition  at officer's accomodation to be repaired with 
new foam and cover.L.S rate to be quoted.  

L.S. L.S. 
    

11.2 Carpet in officers' accomodation to be renewed 3.5X1.5 
and 1.5x1.5 mtrs, after necessary repair of wooden 
floors,L.S rate to be quoted 

LS LS 
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11.3 New mattresses in crew‟s accommodation to be 
supplied.Size 3ftx6ft.Rate to quoted per mattresses.  

per 
matress 

8 
    

11.4 12 nos water tight doors,Hatch coamings, rubber linings to 
be renewed,Door handle to be made free ,open-shut 
marking and water tightness to be shown to 
surveyor.Lumpsum rate to be quoted. 

L.S. L.S. 

    

11.5 Damaged wooden furnitures-6 nos/damaged wooden 
panels in accomodations / wooden drawers -8 nos ,size-3 
ft.each and 3 nos accomodation wooden doors,1 no 
stool,meat safe case( 01 no.) of wooden racks for keeping 
utensils( 01 no.) to be repaired as necessary.L.S rate to be 
quoted including labour and material. 

LS LS 

    

11.6 All bulkheads and deck heads in officer‟s and crew‟s 
accommodations to be chipped, scrapped and painted.Out 
side of Accommodations/Superstructure to be painted with  
and PU (polyurethane) paint.L.S rate to be quoted. 

LS LS 

    

11.7 Fumigation of the vessel to be done.Lumpsum rate to be 
quoted  

LS LS 
    

11.8 Crew accommodation blower ducts and conduits to be 
thoroughly cleaned / repaired. Lumpsum rate to be quoted 
considering labour. Renewal of GI sheet will be paid as per 
Annexure rate. 

LS LS 

    

11.9  12 nos (Fixed & Hinged) Porthole frames rubber packing 
to be renewed,hinges and nuts to be made free, water 
tightness to be shown to the surveyor. Missing fly nuts to 
be provided. LS Rate to be quoted.                                                                                                            

L.S. L.S. 

    

11.10 All engine room blower flaps to be serviced, marking for 
Open and Shut to be painted (3 nos. in engine room and 1 
no. in crews' accommodation) Lumpsum rate to be quoted.  

LS LS 

    

11.11 1 no. officers‟ toilet cum bathroom and 2 nos. crews‟ toilet 
and 01 no. bathroom tiles to be replaced(approx. area 300 
sq. ft), 1 no Commode in Officers' W/C to be replaced,3 
nos W/C flush in bathroom,2 nos Sea water taps to be 
replaced .All toilet and bathrooms are chipped and 
painted..Lumpsum rate to be quoted.  

LS LS 

    

11.12 Indian type one pan is  to be replaced and to be fitted in 
place by Anglo-indian type in crews' bathrooms. L.S rate to 
be quoted, 

L.S. L.S. 
    

11.13 500 Litres overhead PVC tanks  of reputed  make to be 
supplied for fresh water and sea water   and to be placed in 
existing position after removing existing OH 
tanks,necessary pipe lines to be fitted.L.S rate to be 
quoted. 

L.S. L.S. 

    

11.14 Stands for galley hot plates (2 nos. of size 11"x 9"x1.2")  
are broken, stands and hot plates need to be replaced 
,Renewal of steel will be as per steel renewal rate.The 
position of galley hot plate and basin to be interchanged, 1 
no on/off switch to be renewed.Lumpsum rate to be 
quoted. 

LS LS 

    

11.15 One no. Fridge of make samsung/LG/Godrej (165 Ltrs 
capacity) is to be supplied.Rate to be quoted. LS LS 

    

11.16 Exhaust fan to be fitted as per the instruction of KoPT 
officer at crew's galley.L.S rate to be quoted. 

L.S. L.S. 
    

11.17 Matador Tyre Fenders to be replaced (8 nos 
fenders).Lumpsum rate to be quoted 

LS LS 
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11.18 Hooks for fenders to be fitted as per the instructions of 
KoPT officer total of 14 nos.Lumpsum rate to be quoted. 

LS LS 
    

12.1 LSA & FFA  ITEMS:Lifebuoys of DG Shipping approved to 
be supplied.Rate to be quoted per buoys. 

per buoys 4 
    

12.2 Life jackets with S.I lights and whistle ( D G Shipping 
Approved) are to be supplied.Rate to be quoted per life 
jacket. 

Per Jacket 9 
    

12.3 Supply the followings items ( DG Shipping approved).Rate 
to be quoted per extinguiosher.     

    

12.4 Dry Chemical Powder (5 kgs.) per extr. 2     

12.5 Mechanical Foam (9 Litres)- per extr. 2     

12.6 Water gas type.  ( 9 Litres) per extr. 2     

12.7 100% refill for 2 nos. 9 litres water type, 2 nos. 9 litres 
Mechanical Foam type and 2 nos. DCP (5kgs) type fire 
extinguishers and also CO2 gas cartridges for respective 
fire extinguishers to be provided. These refills must be of 
the same brand as the type of brand extinguisher 
supplied.Lumpsum rate to be quoted. 

LS LS 

    

12.8 Downton pump to be  overhauled, Suction pipe with foot 
valve to be renewed.Satisfactory performance to be shown 
to the surveyor/KoPT representative.Lumpsum rate to be 
quoted including labour and material. 

LS LS 

    

12.9 Fire hydrants valves (3" dia.)  to be overhauled, its rubber 
washer to be replaced ,satisfactory trials to be given.02 
nos Fire hoses (as per sample) are to be supplied as per 
D.G. Shipping approvad..L.S rate to be quoted. 

L.S. L.S. 

    

12.10 All LSA & FFA equipments to be stenciled with (vessel's 
name and kolkata port trust) and 7 nos.fire buckets to  be 
painted .Lumpsum rate to be quoted 

L.S. L.S. 
    

13.1 SPECIAL REQUIREMENTS FOR HYDROGRAPHIC 
SURVEYS:Canvas cover to be provided for suspension at 
shed deck to protect costly survey equipments from rain 
during rainy season. Total measurements of the canvas 
cover will be 50 feetX 6 feet and to be fitted as instructed 
by the KoPT representative.Lumpsum rate to be quoted 
including labour and material. 

L.S. L.S. 

    

13.2 Port and starboard leadsman platforms wooden gratings 
and securing chains to be repaired as per the instructions 
of KoPT officer.Lumpsum rate to be quoted. 

L.S. L.S. 
    

13.3 Provisions to be made for fitting of Outboard oscillator on 
both port and stbd side of launch with provision of moving it 
in-board..Necessary provisions to be made for fitting of 
GPS antenna on top of it.The job will be done as per the 
instructions of KoPT officer.Lumpsum rate to be quoted 

L.S. L.S. 
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14.1 

Main Engine , Make-Kirloskar Cummins, Model-
N743TM, BHP-195 each,RPM-1800, No. of cylinders-6  
:Both Main Engines(P&S) to be fullly opened up & cleaned 
thoroughly,overhauled & boxed back with all its mountings. 
Repairs to be carried out including Cyllinder Heads, 
Pistons, Liners, Connecting Rods, Main Bearings, Big End 
Bearings, Bottom End Bearings, Thrust Bearings along 
with Vibration Dampers, Cranks & Cam Shafts with 
Bearings, Cam Nose, Cam Followers, Gear Ends,  FO PT 
Pumps, Injectors, Turbocharger, attached Lub Oil Pumps. 
etc. All units injector cooling pipe inlet/outlet to injector, 
banjo nipple & pipes to renew. Water cooling space 
(jacket) to be descalled, LO cooler, FW heat exchanger to 
be cleaned and pressure tested as required. Thermostat to 
be cleaned. All hose pipe connections to be renewed.Both 
P & S main engine S.W and F.W pumps including belt and 
pully drive arrangement to be checked and repaired as per 
surveyors‟ recommendation.All necessary measurements 
to be calibrated & shown to the Surveyor as required. Any 
rectification work,as recommended by the Surveyor, to be 
carried out. After completion of all works, both engines are 
to be commisioned to the entire satisfaction of the KoPT 
representative/surveyor. (All seals & gaskets to be supplied 
by the repairer & rate should be inclusive of same).Lump 
Sum rate to be quoted per Engine. 

                        
per engine  

2 

    

14.2 

If recommended by the surveyor machining and polishing 
work of Crankshaft to be undertaken. Rate to be quoted 
lumpsum per crankshaft including handling and 
transportation charge. 

per 
crankshaft 

1 

    

14.3 

Both P & S Main Engine exhaust manifolds, exhaust pipes 
& silencers to be opened up, cleaned internally, checked, 
pressure tested,repaired and boxed back as per instruction 
of E-I-C of the vessel and necessary insulation to be 
done.LS rate  to be quoted  per Engine.Any steel renewal 
to be operated as per steel renewal rate. 

per engine 2 

    

14.4 

Safety alarm systems, low Lub oil pressure cut out, high 
F.W. temperature cut out of Port & Stbd. Main Engines  to 
be checked for proper operation and to be 
repaired/renewed as required and shown to surveyor in 
operative condition. Renewal of defective parts to be paid 
extra. LS rate to be quoted per engine. 

per engine 2 

    

14.5 

2 Nos. RPM meters in Engine Room and 2 nos in 
Bridge(operated from Tacho-generator) for both Main 
Engines are  to be  renewed and the total system to be 
made operational.L.S ratel to be quoted considering 
renewal of all meters. 

L.S. L.S. 

    

14.6 

4 nos of  Tachogenerators for both propeller shafts and 
both main engines are to be   renewed with existing type 
and the system to be made operational.Satisfactory 
operation to be shown to EIC.L.ump sum rate to be quoted. 

L.S. L.S. 

    

15.1 

Port and Stbd. Main Engine Gear Boxes: - (Make- 
Kirloskar Pneumatic; Model-MG 509; Ratio: 2.59 : 1.0 ) 
Both Gear boxes of Main Engine port and stbd. to be 
dismantled and overhauled.After overhauling satisfactory 
trial to be shown to the E-I-C/Surveyor. 

per gear 
box 

2 
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16.1. 

Port Aux. Engines, Make -Ruston Hornsby, Model-
2YWKZ, BHP-22.3, RPM-1500.   :Port Aux. Engines to 
be fully opened up, overhauled and boxed back with all its 
mountings. Repairs to be carried out including Cylinder 
Heads, Pistons, Liners, Connecting Rods, Main Bearings, 
Big End Bearings, Bottom End Bearings, Thrust Bearings, 
Crank & Cam Shafts, Gear ends, Governors, attached Lub 
Oil Pump, FW & SW pumps, fuel pumps, Injectors etc. 
Water cooling space (jacket) to be descalled, LO cooler, 
FW heat exchanger  to be cleaned and pressure tested as 
required. All necessary measurements to be calibrated & 
shown to the Surveyor as required. Any rectification work, 
as recommended by Surveyor, to be carried out.  
Foundation of both engines to be checked and renewed if 
required. Alignment with alternator to be checked and 
rectified to avoid frequent renewal of coupling pads. After 
completion of all work the engines to be tested and 
commisioned and shown to Surveyor.  

per engine 2 

    

16.2 

Both engines silencer and exhaust trunking to be cleaned 
thoroughly internally, hosed down and reapired if 
necessary and boxed back. Laggings to be renewed as 
required..LS rate to be quoted per engine. 

per engine 2 

    

16.3 

Safety alarm systems, low Lub oil pressure cut out, high 
F.W. temperature cut out of Port & Stbd. Aux. Engines  to 
be checked for proper operation and to be 
repaired/renewed as required and shown to surveyor in 
operative condition. Renewal of defective parts to be paid 
extra. LS rate to be quoted per engine. 

per engine 2 

    

17.1 

 Pumps:The following pumps to be opened up, 
measurements to be recorded, shown to the surveyor 
and overhauled as necessary.Defective pressure 
gauges/bearings to be renewed as required. Any parts 
required repairing to be carried out as per surveyor’s 
recommendations. Pumps are to be tried out and 
commissioned to the full satisfaction of the 
surveyor/engineer of the vessel after 
repairing.Renewal of defective parts will be payable on 
cost plus basis.Rates to be quoted per pump. General 
Service Pump  – 1 no. Make- M/S. BE Pump,  RPM=1425, 
3 HP 

per pump 1 

    

17.2 
Bilge Pump  – 1 no. Make- M/S. BE pump, 3HP,  
RPM=1425 

per pump 1 
    

18 

Domestic F.W. Pump – 1 no. Make- BE Pump. 1/2 HP . 
RPM-1425 & F.O. Transfer Pump - 1 No.   RPM-1440 ; 
0.75 HP of existing type are to be renewed and 
commissioned to the full satisfactionof the 
surveyor/engineer of the vessel.L..S rate to be quoted. 

LS LS 

    

19 

3 nos. Semi rotary Hand pumps (one for FO ,one for Sea 
water and one for Chain locker Bilge)  to be overhauled, 
made operational and to be shown to the surveyor. 
Renewal of defective parts to be paid extra. LS Rate  to be 
quoted. 

LS LS 
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20.1 

Following valves to be removed, overhauled, pr. 
Tested, shown to surveyor and fitted back. Rate to be 
quoted per valve. Renewal of defective parts to be paid 
extra.Valves of different sizes  including sea valves, 
bilge valves, fresh water valves,fire line valves & fuel 
oil valves are to be overhauled .Surveyor's 
recommendation to comply with & boxed back in place 
with  renewal of packings, joints, studs/nuts. 
Lumpsum rate to be quoted.                                                            
2-1/2 inch Dia Sea water. 

per valve 6 

    

20.2 2-1/4 inch Dia Sea water Bilges valve (10 Nos ) per valve 5     

20.3 
 2 Nos. main and 2 Nos intermediate sea suction v/vs ) (4-
1/2 inch dia).  

per valve 4 
    

21 

03 nos. quick closing valves of Main and Aux. Engines to 
be completively overhauled and to be put in 
operation.Operating wire to be renewed.Satisfactory trial to 
be given. Lumpsum rate to be quoted. 

LS LS 

    

22 

2 Nos. Main sea chests with gratings, 2  Nos. main sea 
suction filters with housing,  4 Nos. bilge filter  to be 
opened up and surveyed. Repair/renewal to be carried out 
as per surveyors recommendations.   Lump sum rate to be 
quoted. Renewal of steel will be payable at steel renewal 
rate. 

LS LS 

    

23 
Following pipe lines in Engine Room & Deck are to be renewed.L.S rate to be quoted including labour and 
material. 

23.1 4-1/2 inch dia sea chest line.. per meter 3     

23.2 
3-1/2 inch dia sea water line - sea chest to M/E and other 
Cooler's. 

per meter 5 
    

23.3 2-1/2 inch dia sea water line - sea chest to A/E and bilges. per meter 10     

23.4 1-1/2 inch dia sea water line - Bilges etc. per meter 5     

23.5 Fire Line : 2 inch dia ( Engine room and deck ) per meter 5     

24.1 RUDDER, STEERING AND TELEGRAPH: Both the 
Rudders to be removed,pressure tested and shown to the 
surveyors and to be repaired as required.L.S rate to be 
quoted.  

LS LS 

    

24.2 Condition of all the bushes to check,as per surveyor's 
recommendations, worn out bushes to be re-metalized and 
will be payable extra.(metal rate will be applicable as per 
annexure rate.).L.S rate to be quoted for labour only. 

L.S. L.S. 

    

24.3 Steering telemotor Hydraulic system leakages are to be 
rectified as required and operation of rudder to be shown to 
Ko.P.T. representative.Renewal of any spares will be 
payable extra.L.S rate to be quoted for labour only. 

L.S. L.S. 

    

25 Wheel house to be covered by a glass structure in wooden 
frame..Approximate scantling of front panel would be 
4.08mx1.16m and back panel 3.60m x 0.52m. The job is to 
be carried out as per the instruction of KoPT 
representative.L.S rate to be quoted including labour and 
material. 

LS LS 

  

  

26 Damage Telegraph wire  and defective pulley are to be 
renewed as per sample.Approx length is 50 mtrs.L.S rate 
to be quoted including labour and material 

L.S. L.S. 
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27.1 Propeller and Shaft:Port and Stbd. side propellers,shafts 
with their couplings, key and key ways, propeller nuts and 
coupling bolts to be opened up, checked and shown to the 
surveyor. Repair to be carried out as per  the instruction of 
the surveyor and will be payable extra and to be 
assembled back maintaining proper alignment.Lumpsum 
Rate per shaft/propeller to be quoted. Pipe lines from 
header tanks to stern tubes (P&S) to be cleaned 
internally.Bushes to examine and re-metalized as required 
and will be payable extra as per quoted rate in (27.3).Both 
propellers to be cleaned, scrapped and polished. Gland 
packings to renew, gland stud with nut to check and renew 
if required.  Any defect noticed to be attended as per 
surveyor‟s recommendation and to be fitted back.Lumpsum 
rate to be quoted per shaft. 

per shaft 2 

    

27.2 

Port and Stbd. Nu yark oil seals & glands to be opened up 
as stern tube oil are leaking from both the shafts. Both 
glands to be overhauled completely to stop oil leakages 
from the glands and shown to the surveyor. Both rubber 
seals of Shore hardness 70-75  and gland packing (10 mm 
thick Asbestos Graphite based packing) to be renewed. 
L.S rate to be quoted per seal and gland. 

per seal 
and gland 

2 

    

27.3 

Rate to be quoted per Kg. for neck bush, Aft bush 
retainer/carrier rings for the seals of Gun metal with/without 
white metal lining as applicable  

     Gun 
Metal/ Kg. 

25 
    

White 
metal/kg  

25 
    

28.1 

Electrical: Main Alternators (2 Nos.) Make - M/S. 
Kirloskar ,Type- , KVA - 16kw/415V  PF – 0.80, Phase - 3, 
Frequency - 50 Hz.  to be thoroughly cleaned with electro 
cleaner/ proper cleaning agent including varnishing & 
improving insulation. All parts to be thoroughly checked 
and defect, if any, to be rectified as  per surveyors‟ 
recommendation. Insulation report and all others 
clearances is to be submitted before and after boxing 
back.Lumpsum rate per alternator to be quoted. 

per 
alternator 

2 

    

28.2 

Main switch board, all equipments panels,wirings and all 
others parts are to be cleaned/serviced for its proper 
working operation including safeties as required for 
surveyor inspection. Insulation reports are to be submitted 
beforeand after servising. Lumpsum rate to be quoted. 

LS LS   

  

28.3 

2 Nos. ME and 2 Nos. alternator engine electrical self 
starter and engine driven battery charger dynamos to be 
overhauled (i,e. 4 nos of self starter and 4 nos of battery 
charger dynamos) ,are to be presented for survey. 
Lumpsum rate to be quoted. 

LS LS   

  

28.4 

All emergency lights including circuit is to be checked 
thoroughly,satisfactory trial (with auto cut-in and cut-off 
operation) is to be shown to Surveyor.Renewal of parts will 
be payable extra.Lumpsum rate to be quoted. 

LS LS   

  

28.5 4 nos.Heavy duty battery (12 V, 25 plates) are to be 
supplied.Rate to be quoted per battery. 

per 
battery 

4 
    

28.6 Defective  electric fans are to be renewed as necessary in 
officers' and crews' cabins.Rate to be quoted per fan.(fan 
blade each of  6 inch.length.) 

per fan 10 
    

28.7 All navigation lights, searchlight and their electric circuits to 
be made operational. Rotational mechanism of 4 nos. 
search lights to be made free and operational.Renewal of 
parts will be payable extra.L.S rate to be quoted. 

LS LS 
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29.1 

Following motors to dismantle, bearings to examine, 
(in case of blowers key/impellers to be also examined 
and renewed) ,heat vernished,insulation to 
improve(initial & final insulation report), defective 
bearings, if any, to change.Cost of bearings will be 
payable extra. Rate to be quoted per motor. All to be 
fitted back in position & trial to be shown to 
Surveyor/Engineer of the vessel for proper 
functioning.L.S Rate to be quoted per motor.                                       
3 HP motor for General Service Pump. 

per motor 1 

    

29.2 3 HP motor for bilge pump. per motor 1     

29.3 3 HP motor for supply blower. per motor 2     

29.4 2 HP motor- for exhaust blower. per motor 1     

30 

Defective rudder angle indicator in bridge to be made 
operational and calibrated. Entire wiring system to be 
checked. On completion of job trial to be shown to surveyor 
/  Engineer of the vessel. Lumpsump rate  to be quoted for 
the job.  

LS LS 

    

31.1 

Other work :All machinery, Pumps, Motors, Pipelines etc 
to be painted as per painting schedule.  Lumpsum rate to 
be quoted. 

LS LS 
    

31.2 

Shore connection damaged box of the vessel to be 
repaired after removing its fittings& same  to be fitted back 
after repair.Lumpsum rate to be quoted. 

LS LS 
    

                                                        TOTAL         
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BILL OF QUANTITIES 

 

 
M.L.KANHO 

 

 
ANNEXURE 

 

 

ITEMS NOT TO BE CONSIDERED FOR THE EVALUATION OF TENDER: 
ANNEXURE 

 

 
COMMON TO ALL 

 

 

Rate to be given for the following items per unit and this will be evaluated separately depending 
upon the actual work that may develop. Rates to be operated on the basis of lowest quotation 

received against the Tender. 

   

 

The successful Tenderer will have to accept the lowest rate offered by any of the participating 
firms for each of the item. Payment for additional work if any, will be made according to rates 

thus fixed. 

   

 

Removal & refitting of other fittings, fixtures equipments and machineries in way of structural 
steel work or other allied work  technically accepted and mutually agreed upon.Tenderer are to 

be furnished their labour rates as follows :-                                                                                    
Following rate to be quote:                                                                                   Rs./unit 

1.1 Rate of skilled labour per day   

1.2 Rate of semi skilled labour per day   

1.3 Breaking of cement/cement concrete. Rate of such work on per Cu.Mtr. basis   

1.4 Laying of cement/cement concrete.  Rate of such work on per Cu.Mtr. basis   

1.5 Rate per running meter of building up of welding per run with 8 SWG M.S electrodes.                                                          

1.6 
Rate per running meter of building up of welding per run with 10 SWG M.S 
electrodes.                                                                 

1.7 Rate per Sq. meter of chipping, scraping & cleaning.     

1.8 

Rate per Sq. meter of painting per coat excluding cost of paint which would be paid 
extra at actual plus 10% handling & transportation charges.                                                                                                         

1.9 Rate per Sq Mtr of renewal of blower trunk-way with GI sheets of existing gauge.   

1.10 Rate to be quoted per  co2 cartridge.                                                      

a 120gm   

b 300 gm   

c 60 gm   

1.11 

Rate per kg for building up thickness with plastic steel outer steel structure after 
proper surface preparation and grinding the same smooth for achieving the 
squareness in one  phase as necessary.   

1.12 

Rate per Sq. Mtr. of Magnesium compound insulation of 50 mm thickness after 
removal of old one.   

2 Rates to be quoted per Kg. of finished work by the following materials :-                                                                                                 

2.1 Cast Iron   

2.2 Brass   

2.3 White metal   

2.4 Stainless steel   

2.5 Phosphor bronze   

2.6 Admiralty gun metal    

2.7 Cast steel   

2.8 E.N. Steel   

2.9 Mild steel   

3 Rate to be quoted for supplying of following items   

a Supply of empty drums   

b Assembled fire hose 18.3 mtr length, 63 mm dia with dual type nozzle   
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c Assembled fire hose 30 mtr length, 63 mm dia   

d DCP extinguisher ( 4.5 Kg)   

e Water gas type ( 9 Ltrs)   

f Mechancial foam extinguisher ( 9 Ltrs)   

g Co2 type extinguisher    

h Tacho generator of propeller shaft/main engine   

i Dial type calibrated F/W  temperature gauge (0 to 100 degree celcious).    

j Dial  type  calibrated Lub Oil temperature  gauge (40-130 degre celcious)    

k Tachometer ( 0 - 2000 RPM).    

l Pressure gauges (0 to 10 Kg CM² ).    

m Temp. guages (0 to 100 degree Cent.)    

4 PIPE WORK ( during the execution of work, in case if specific size of rates are 
not available the rate will be calculated by interpolating from the nearest size 
of pipe) 

  

(I) 
Removal & refitting of pipe lines (MS & GI pipe) : Rates should be quoted per meter 

  

  Size of pipes   

a. 12 mm  bore   

b. 15 mm bore   

c 20 mm  bore   

d 25 mm  bore   

e 33 mm  bore   

f 38 mm  bore   

g 43 mm  bore   

h 48 mm  bore   

i 60 mm  bore   

j 75 mm  bore   

k 88 mm  bore   

l 115 mm  bore   

m 127 mm  bore   

n 140 mm  bore   

o 165 mm  bore   

p 270 mm bore   

  Removal, renewal & refitting of pipe lines : Rates should be quoted per meter   

(II) MS Pipe   

  Size of pipes   

a. 12 mm  bore   

b. 15 mm bore   

c 20 mm  bore   

d 25 mm  bore   

e 33 mm  bore   

f 38 mm  bore   

g 43 mm  bore   

h 48 mm  bore   

i 60 mm  bore   

j 75 mm  bore   

k 88 mm  bore   

l 115 mm  bore   

m 127 mm  bore   

n 140 mm  bore   

o 165 mm  bore   
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p 270 mm bore   

(III) GI Pipes   

  Size of pipes   

a. 12 mm  bore   

b. 15 mm bore   

c 20 mm  bore   

d 25 mm  bore   

e 33 mm  bore   

f 38 mm  bore   

g 43 mm  bore   

h 48 mm  bore   

i 60 mm  bore   

j 75 mm  bore   

k 88 mm  bore   

l 115 mm  bore   

m 127 mm  bore   

n 140 mm  bore   

o 165 mm  bore   

p 270 mm bore   

(IV) Removal , Cleaning& refitting  of pipe lines- Rates should be quoted per meter 

  

  Size of pipes   

a. 12 mm  bore   

b. 15 mm bore   

c 20 mm  bore   

d 25 mm  bore   

e 33 mm  bore   

f 38 mm  bore   

g 43 mm  bore   

h 48 mm  bore   

i 60 mm  bore   

j 75 mm  bore   

k 88 mm  bore   

l 115 mm  bore   

m 127 mm  bore   

n 140 mm  bore   

o 165 mm  bore   

p 270 mm bore   

(V) 
High pressure solidrawn Hydraulic pipes-    

  

Removal, Cleaning, Pressure Testing & refitting of pipelines. Rate should be 
quoted per meter. 

  

  Size of pipes   

a. 5 mm  bore   

b. 12 mm  bore   

c 15 mm bore   

d 25 mm  bore   

e 30 mm  bore   

f 35 mm  bore   

  Renewal & refitting of pipe lines : Rates should be quoted per meter   

  Size of pipes   
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a. 5 mm  bore   

b. 12 mm  bore   

c 15 mm bore   

d 25 mm  bore   

e 30 mm  bore   

f 35 mm  bore   

(VI) Rate to be quoted for supply of new valve.    

  Globe valve   

a. Up to 25 mm NB   

b. Above 25 mm NB & upto 50 mm NB   

c Above 50 mm NB & upto 75 mm NB   

d Above 75 mm NB & upto 100 mm NB   

e Above 100 mm NB & upto 125 mm NB   

f Above 125 mm NB & upto 150 mm NB   

5 
Rate per running mtr. of renewal of Electrical Cable. Rates should be quoted 
per meter 

  

5.1 1.5 Sq. mm, Single Core   

5.2 1.5 Sq. mm, 2 Core   

5.3 4 Sq. mm, 2 Core   

5.4 4 Sq. mm, 3 Core   

5.5 16 Sq. mm, 3 Core   

6 
Rate per running mtr. of removal & refitting  of Electrical Cable. Rates should 
be quoted per meter 

  

6.1 1.5 Sq. mm, Single Core   

6.2 1.5 Sq. mm, 2 Core   

6.3 4 Sq. mm, 2 Core   

6.4 4 Sq. mm, 3 Core   

6.5 16 Sq. mm, 3 Core   

7 
Rate per running mtr. of removal and refitting of  Electrical Cable trays with 
wire/cable. Rates should be quoted per meter 

  

7.1 1.5 Sq. mm, Single Core   

7.2 1.5 Sq. mm, 2 Core   

7.3 4 Sq. mm, 2 Core   

7.4 4 Sq. mm, 3 Core   

7.5 16 Sq. mm, 3 Core   

8 Rate per removal and refitting of fans   

8.1 Rate per renewal of light fittings as per sample.   

8.2 Rate per Choke (specification-20w,220v) of tube fittings   

8.3 Rate per removal and refitting of lights with fittings.   

8.4 Rate per Sq. meter of removal and refitting of insulation of engine exhaust pipe.   

8.5 Rate per Sq. meter for renewal of Insulation of engine exhaust pipe.   

8.6 Rate per cubic ft removal of wooden plank   

8.7 Rate per cubic ft.of refitting of good existing wooden plank   

8.8 Rate per cubic ft. of renewal of wooden plank of good quality Sal wood   

8.9 Rate for supply of 220 V AC Cabin fan with one year guarrantee.   

9 Rate to be quoted per Mtr. of renewal of packing upto size 1" X 1" .   

9.1 Rate to be quoted per Mtr. of renewal of packing above size 1" X 1" & upto 1 1/2" X 
1"   

9.2 Rate to be quoted per Mtr. of renewal of packing size above 1" X 1" & upto   1" X 1 
1/2"   
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9.3 Rate to be quoted per motor for rewinding 
  

a. 0.5 HP Motor 
  

b. 1 HP Motor   

c 2 HP Motor 
  

d 5 HP Motor 
  

e 7.5 HP Motor   

9.4 Rate to be quoted per new navigational light fittings as per sample.   

9.5 Truck tyre fenders as per sample rate per piece.   

9.6  Heavy duty tyre on the bow as per sample rate per piece.   

9.7 Double truck tyre  as per sample  one on either side rate per piece.   

10 Rate to be quoted for renewal of high pressure flexible pipe of hydraulic/fuel system.   

i 25mm dia 0.6m length    

ii 25mm dia 1.8m length    

iii 20mm dia 0.46m length    

iv 25mm dia 1.5m length    

v 20mm dia 1m length    

vi 16mm dia 11m length    

vii  20mm dia 11m length    

viii 20mm dia 0.75m length    

11 Rate for renewal of 2-1/2 inch dia valve.   

12 Rate for renewal of 2-1/4 inch dia valve.   

13 Rate for the straightning of rudder stock.   

14 Rate for supply of new rudder stock as per sample.   

15 Rate for the Supply 2 HP Motor.   

16 Rate for the Supply 1 HP Motor.   
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GENERAL CONDITIONS OF CONTRACT 

FORMS AND AGREEMENTS 
 

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 

OF 

THE 6
TH

 MEETING HELD ON 27
TH

 MAY, 1993. 

 
(Copy of Booklet Published on May, 1993) 

 

 

1. DEFINITIONS 
 

1.0. In the contract, as her-in-after defined, the following words and expressions shall have the         meaning here-in 

assigned to them, except where the context otherwise required. 

1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body c9orporate 

under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the 

Trustees and includes the Contractor's representative‘s heirs, successor and assigns, if any permitted by the Board 

/ Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief Engineer, 

the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief 

Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager (Infrastructure & 

Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and 

the Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the 

employer, with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place of 

the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other 

official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra Works" 

and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about the execution, completion 

or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary 

erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and 

bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing 

platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which were not 

specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 

"Excess Works" means the required quantities of work in excess of the provision made against any item of the Bill 

of Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 

revisions) for materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings" means the drawings referred to in the Tender and specification and any modification of such 

drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or 

approved in writing by the Engineer. 

1.11. "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, 

priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement 

if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or about the 

execution, completion or maintenance of the works or temporary works and includes (without thereby limiting the 

foregoing definition) all machinery and tools but does not include materials or other things intended to form or 

forming part of the permanent work. 
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1.13. "Site" means the land and other places, on, under, in or through which the works are to be executed or carried 

out and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, 

subject to such additions thereto and deduction there from as may be made by the Engineer under the provisions 

here-in-after contained. 

1.15. "Month" means English Calendar Month. 

1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities 

(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use 

or occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been 

issued (all of which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so required. 

1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part 

thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether 

on or off the site. 

 

 

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 

2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction of 

the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the 

Engineer's Representative 

2.3. The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such     further drawings and 

instructions as shall be necessary for the purpose of proper and     adequate execution and maintenance of the 

works and the contractor shall carry out     and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect      the work at any time. 

(c) to order for any variation, alternation and modification of the work and for extra     works. 

(d) to issue certificates as per contract 

(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 

(f) to grant extension of completion time. 

 

2.4. The Engineer's representative shall: 

(a) watch and supervise the works, 

(b) test and examine any material to be used or workmanship employed in connection     with the work. 

(c) have power to disapprove and material and workmanship not in accordance with the      contract and the 

contractor shall comply with his direction in this regard. 

(d) take measurements of work done by the contractor for the purpose of payment or     otherwise. 

(e) order demolition of defectively done work for its reconstruction all by the Contactor      at his own expense, 

(f) have powers to issue alteration order not implying modification design and extension     of completion time 

of the work and 

(g) have such other powers and authorities vested in the Engineer, which have been     delegated to him in 

writing by the Engineer under intimation to the Contractor. 

2.5. Provided always that the Engineer's Representative shall have no power: 

(a) to order any work involving delay or any extra payment by the Trustees, 

(b) to make variation of or in the works and 

(c) to relieve the Contractor of any of his duties or obligations under the Contract. 

2.6. Provided also as follows: 

(a) Failure of Engineer's Representative to disapprove any work or materials shall not      prejudice the power of 

the Engineer thereafter to disapprove such work or materials      and to order the pulling down, removal, 

braking-up thereof and re-construction at the      contractor's cost and the contractor shall have no claim to 

compensation for the loss      sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's     Representative, he shall 

be entitled to refer the matter to the Engineer who shall     thereupon confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative      to the contractor, 

within the terms of delegation of power and authority vested in      Engineer to his Representative in writing 

shall bind the contractor and the Trustees      as though it had been given by the Engineer, who may from 
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time to time make such      delegation. Contractor and the Trustees as though it had been given by the 

Engineer,      who may from time to time, make such delegation. 

 

 

3. THE TENDER / OFFER AND ITS PRE-REQUISITES 

 
3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and 

examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact 

on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into 

consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface,      hydrological, tidal and 

climate conditions, the means of access to the site and all      other local conditions including the likely 

charges and costs for temporary way-      leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the     quality, quantity and 

availability of the required materials and labour for the work     and the need to execute the work to the entire 

satisfaction of the Engineer, ad also by     complying with the General and Special Conditions of Contract. 

(c) The accommodation required for the workmen and site office, mobilization /     demobilization and storage 

of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution      of work, and source 

and availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and      law together with 

the rules made there under, the rules, regulations and bye-laws of      public bodies or any local or other 

authority by the Contractor, keeping the Trustees      indemnified against penalties and liabilities of every 

kind arising from the      Contractor's failure in such compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal      instrument including Bank 

Guarantees and Indemnity Bonds. 

 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated otherwise 

in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. Corrections, if any, shall 

only be made by scoring out and initialing of the revised figure. 

 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the 

names of their owners/partners/Share Holders at the required points of time. The failure in this regard shall be 

treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

3.4.  

1. Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted with 

Earnest Money of the amount calculated as per the following scale. 

 

Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 

materials of equipment only 

Up to Rs.1,00,000/- 5% of the estimated value of 

work 

1% of the estimated value of work. 

Over 

Rs. 1,00,000/- 

2% of the estimated value of 

work subject to a maximum 

of                            

Rs.20,000/- and minimum of 

Rs. 5,000/- 

1/2% of the estimated value of 

work subject to a maximum of Rs. 

10,000/- and minimum of Rs. 

1,000/- 

 
2. Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata 

Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata 

Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be 

kept attached to the Tender / offer in the Sealed Cover. 

3. Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque drawn 

on a Nationalized Bank of Kolkata / Haldia. 

4. The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA 

& CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the 

Earnest Money, as per the following scale: 
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Class of 

Registration 

Amount of Fixed Security Financial limit of each tender 

A 

B 

C 

Rs. 10,000/- 

Rs.  5,000/- 

Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 

Any tender priced up to Rs.1,00,000/- 

Any tender priced up to Rs.50,000/- 

 
5.  

(i)    Tender submitted without requisite Earnest Money may be liable to rejection. 

(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his          quoted rates or 

tender/ offer making them unacceptable to the Trustees and / or          withdraws his tender / offer, the Earnest 

Money deposited shall be liable to           forfeiture of the option of the Trustees. 

6. The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit, 

for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous 

Receipt of Earnest Money. 

 

7. Balance security for works contract shall be recovered by deduction from all progressive Bill (including final 

Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not 

exceed the quantum computed as per the under noted percentages of the total value of work actually done up 

to the stage of completion. 

 

Value of Work % of Security Deposit for 

works contract 

% of Security Deposit for Contract of 

supplying materials and equipments 

only 

For works up to                  

Rs. 10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 

than Rs.10,00,000/- and 

up to Rs.20,00,000/- 

10% on first Rs. 

10,00,000/- + 7 1/2% on 

the balance 

1% on first Rs.10,0,000/-+1/2% on 

the balance 

For works costing more 

than Rs.20,00,000/- 

10% on first Rs. 

10,00,000/- + 7 1/2% on 

next Rs.10,00,000/-+ 5% 

on the balance 

1% on first Rs.10,0,000/-+1/2% on 

next Rs.10,00,000/-+ 1/4% on the  

balance 

 
8. Balance Security for Contract of supplying materials and equipment computed in terms of the percentages 

given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the 

date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn 

in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be. 

9. No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / 

Security Deposit held by the Trustees, at any stage. 

3.5.  

(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to 

deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides 

for any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt 

for that amount on expiry of half of the maintenance period and the balance deposit on the said maintenance 

period and after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has 

submitted his "No Claim" Certificate in form G.C.3. 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the 

Contractor fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees 

shall also be at liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or 

from any sum due or to become due to the Contractor under any other contract. 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 

performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of 

any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the 

letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract 

shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. 

The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to 

be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such bank 
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guarantee, failing which and for non-fulfillment of any contractual obligation by the Contractor, the Engineer 

and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

 

 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

 

4.1.  

(a) The contract documents shall be drawn-up in English language. 

(b) The contract shall be governed by all relevant Indian Acts as applicable only within      the jurisdiction of the 

High Court at Kolkata, India, including the following Act: 

1. The Indian Contract Act, 1872. 

2. The Major Port Trust, Act, 1963. 

3. The Workmen's Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act, 1970. 

6. The Dock Workers' Act, 1948. 

7. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the 

Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the 

form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition 

of the term "Contract" here-in-before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be 

any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the 

power to correct the same and his decision shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 

Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 

shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his 

Representative on completion of the work. if not torn or mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings required by him or 

necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost to 

the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's 

responsibility on the engineer in any way whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without the 

written permission of the engineer. Even if such permission be granted, the Contractor shall remain responsible (a) 

for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were 

the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and 

entire responsibility of the contract and for active superintendence of the works by him despite being sublet, 

provided always that the provision of labourers on a "piece rate" basis shall not be deemed to be subletting under 

this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for 

supplying and providing all constructional plant, temporary work, materials both for temporary and permanent 

works, labour including supervision thereof transporting to and from the site and in and about the work, including 

loading, unloading, fencing, watching, lighting, payment of fees, taxes and duties to the appropriate authorities 

and other things of every kind required for the construction, erection, completion and maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods 

of construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The 

Contractor shall not be responsible for the correctness of the design or specification of the Temporary and 

Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the correct 

implementation thereof as also for any design and specification prepared / proposed / used by the Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a) 

programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of 

plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer 

or his Representative to any such programme or particulars, shall not relieve the Contractor of any of his 

obligations under the contract. If for any reason the contractor be unable to adhere to his earlier programme, he 

shall submit his revised programme for completion of work within the stipulated time whenever asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long 

thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The 

Contractor or his competent and authorised agent or representative shall be constantly at site and instructions 

given to him by the Engineer or his Representative in writing shall be binding upon the Contractor subject to 
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limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in writing about 

such representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the 

Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at 

site and the Contractor shall within 48 hours comply with such instruction without any demur, whenever the 

Engineer shall feel that the deployment of the person concerned will not be conducive to the proper and timely 

completion of the work. 

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 

points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level 

by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the 

correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, 

pegs, level marks, profile marks and other things used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12 

hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, 

loss or injury to the work or any part there of shall be made good by the Contractor at his down cost as per 

instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may cause the 

same to be made good by any other agency and the expenses incurred and certified by the Engineer, shall be 

recoverable from the Contractor in whatever manner the Engineer shall deem proper. This Clause will not apply to 

that part of the work, which might have been taken over by the Trustees on partial completion of the work and in 

such case the Contractor's obligation will be limited to repairs and replacement for manufacturing or construction 

defects during the Maintenance period (Guarantee Period) as per the directions of the Engineer as also for defects/ 

damages if any caused to the work by the Contractor during such repairs and replacement in the maintenance 

period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or 

structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or 

disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or 

damage caused by the Contractor in connection with the execution and maintenance of the work to the aforesaid 

properties, structures and services and/ or to any person including the Contractor's workmen. Cost of Insurance 

Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the 

Contract. 

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or 

antiquity and structures and other remains or things of geological or archaeological importance be discovered at 

site which shall remain the property of the Trustees and protect them from being damaged by his workmen and 

arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 

proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with the 

works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for getting all 

materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or      Private road, 

railway tracks, footpaths, crane tracks, waterways, quays and other      properties belonging to the Trustees or 

any other person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of     Contractor's plants and 

materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure      related to waterway, 

in transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the direction of the 

Engineer or his Representative to the workmen of the Trustees      and other agencies employed by or with 

the permission and / or knowledge of the      Trustees on or near the site of work. 

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall 

remain the property of the Trustees. 

4.18. The Contractor‘s quoted rates shall be deemed to have been inclusive of the following: 

 

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional      plant wreckage, 

rubbish, surplus earth or temporary works no longer required. 

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after 

completion of the work, without which payment against final bill  may be liable to be withheld. 
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(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways 

against pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, 

refuse and other materials from being thrown into the water by the Contractor‘s men or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise      including payment 

for their wages, transport, accommodation, medical and all other      statutory benefits and entry permits, 

wherever necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal  Corporation or 

other local authority or the Engineer or his Representative, for preventing (i) spread of any infectious disease 

like smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin, 

mosquitoes etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of 

Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of 

 the Contractor‘s or his Sub-Contractor‘s workmen, (iv) deployment of workmen of age  less than 16 years. 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received by 

the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor‘s Site 

Office or in case of Trustee‘s enlisted Contractor to the address as appearing in the trustee‘s Register or to the 

Registered Office of the Contractor. The time mentioned in these conditions for doing any act after direction or 

notice shall be reckoned from the time of such posting or dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and 

equipment shall not publish or caused to be published any photographs or description of the works without the 

prior authority of the Engineer in writing. 

4.21. The Contractor shall, at the Trustees‘ cost to be decided by the Engineer, render all reasonable facilities and Co-

operation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees 

and their workmen, to the Trustees‘ own staff and to the men of other Public Body on or near the site of work and 

in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or 

surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be 

deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of the 

work and shall only be removed from the site in part or in full with the written permission of the Engineer or his 

Representative. 

 

 

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer‘s letter informing acceptance of 

the Contractor‘s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor in 

the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with due 

expedition and without delay, except as may be expressly sanctioned or ordered by the Engineer or his 

Representatives, time being deemed the essence of the contract on the part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer‘s 

Representative may send communications and instructions for use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall 

not execute the work beyond the working hours observed by the Engineer‘s Representative and on Sundays and 

Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for 

safety of the work. If the progress of the work lags behind schedule or the work has been endangered by any act or 

neglect on the part of the contractor, then the Engineer or his Representative shall order and the contractor at his 

own expense shall work by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or 

his Representative to pass such an order shall not relieve the contractor from any of his obligations. The 

Engineer‘s decision in this regard shall be final, binding and conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by 

the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as may be 

required by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any such 

materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 

accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 

instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the 

materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required to 

do so, all at the contractor‘s cost. 
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5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in 

respect of materials and workmanship deployed on the work shall be borne by the contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 

following conditions shall apply: 

(a) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees‘ Stores, 

watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in 

the manner required by the Engineer or his representative, return of surplus and empty container to the 

Trustees‘ Stores as per the   direction of the Engineer or his Representative. 

(b) Being the custodian of the Trustees‘ materials, the contractor shall remain solely  responsible for any such 

materials issued to him and for any loss or damage thereof for any reason other then ―Excepted Risks‖, the 

contractor shall compensate the Trustees‘ in the manner decided by the Engineer and shall at no stage 

remove or cause to be removed  any such material from the site without his permission. 

(c) The Trustees‘ materials will generally be supplied in stages and in accordance with the  rate of progress of 

work, but, except for grant of suitable extension of completion time of work as decided by the Engineer, the 

contractor shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply 

of Trustees‘ materials  to him. The Contractor shall, however communicate his requirement of such materials 

to the Engineer from time to time. 

(d) Unless stipulated otherwise in the contract, the value of the Trustees‘ materials issued to the contactor shall 

be recovered from the Contractor‘s bills and / any of his other dues.  Progressively according to the 

consumption thereof on the work and / or in the manner decided by the Engineer or his Representative and at 

the rate / stipulated in the contract. These rates shall only be considered by the contractor in the preparation 

of his tender / offer and these will form the basis of escalation / variation, if in future the contractor is 

required to procure and provide any such material on the written order of the Engineer consequent on the 

Trustees‘ failure to effect timely supply thereof. 

(e) If the Engineer decides that due to the contractor‘s negligence, and of the Trustees‘  materials issued to the 

contractor has been – (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted by the 

contractor in excess of normal wastage, then the value thereof shall be recovered from the contractor‘s bills 

or from any of his other dues, after adding 19 ¼% extra over the higher one of the followings— 

1. The issue rate of the materials at the Trustees‘ Stores, and 

2. The market price of the material on the date of issue as would be determined by       the   Engineer. 

5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and to order 

at any time – (i) for removal from the site of any material   which in his opinion is not in accordance with the 

contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and suitable 

materials, or (iii) the removal and proper re-execution of any work, which in respect of material and workmanship 

is not in accordance with the contract or the instructions of the Engineer. The contractor shall comply with such 

order at his own expense- and within the time specified in the order. If the contractor falls to comply, the Engineer 

shall be at liberty to dispose and such materials and re-do any work in the manner convenient to the Trustees by 

engaging any outside agency at the risk and expense of the contractor and after giving him a written prior notice 

of 7 days. 

5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 

Representative and whenever required by him the contractor shall uncover any part or parts of the work or make 

openings in or through the same as may be directed by the Engineer or his Representative from time to time and 

shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of 

the contractor.  The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up 

was with prior written order of the Engineer or his Representative. 

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of the 

work till such time the written order to resume the execution is received by him.  During such suspension the 

contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra 

expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is 

1. Otherwise provide for in the contract, or 

2. Necessary by reason of some default on the part of the Contractor, or 

3. Necessary by reason of climatic conditions on the site, or 

4. Necessary for proper execution of the works or for the safety of the works or any   part thereof.  The 

Engineer shall settle and determine such extra payment and / or   Extension of completion time to be 

allowed to the contractor, as shall, in the opinion   of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of the work 

tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop further 

works in compliance of the same. The Contractor shall not be entitled to any claim for compensation for 

underived profit or for such premature stoppage of work or on account of curtailment of the originally intended 
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work by reason of alteration made by the Engineer in the original specifications, drawings, designs and 

instruction. 

5.12. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test 

prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer be 

entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of the 

total work having been completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees the 

Contractor shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating the 

portion of the work covered by it, so that the Contractor‘s liability during maintenance period of the contract, if 

any, shall commence from the date mentioned in such certificate so far as the completed portion of the work is 

concerned. 

 

 

6. TERMS OF PAYMENT: 

 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and satisfactory 

completion thereof and until a certificate of final completion in Form G.C.2 has been given by the Engineer.  On 

account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere 

advances, which shall stand recoverable in full or in part, if the Engineer so decides in the context of Contractor‘s 

unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in the 

Trustees‘ measurement books and at accepted tendered or at agreed rates, as the case may be except as otherwise 

provided in the contract and when the Engineer decided any other rate for change in the scope of work or 

omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period of 

4 months or more, on account payments may be made at the discretion of the Engineer or his Representative at 

intervals deemed suitable and justified by him. Provided always that, subject to execution of work of substantial 

value in the context of the contract price, the interval of such on account payments shall be decided by the 

Engineer or his Representative, which shall ordinarily not be less than 1 month in between two payments for on 

account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer‘s Representative and entered in the 

Trustees‘ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The 

Contractor or his duly accredited Representative or Agent shall remain present at the time of such measurement 

and assist the Engineer‘s Representative in every manner required by him. After the measurements taken have 

been entered in the Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end 

of such Measurements over the Contractor‘s Rubber Stamp as a taken of acceptance of all such measurements, 

recorded above and prior to such signature. If the Contractor or his Agent fails to participate even other 3 days 

written notice from the Engineer‘s Representative the measurement shall be taken ex-part by the Engineer‘s 

representative and those shall be accepted by the Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall 

type out his bill in the proforma approved by the Engineer and submit the same to the Engineer‘s Representative 

in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his 

Representative may, in his absolute discretion, allow advance payment against such bill to the extent of an amount 

not exceeding 75% of the ―net payable‘ sum of the said bill, subject to adjustment thereof against the bill at the 

time of checking and auditing the bill at the Trustees end., The measurement Book will not be handed over to the 

Contractor; but he will obtain the abstracts of quantities, amount and recoveries to type out the bill. 

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated 

amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of the 

value of any material purchased and brought to the site by the Contractor. Provided always that— 

i.             The materials shall, in the opinion of the Engineer or his Representative, be of            imperishable 

nature. 

ii.           The value of such materials shall be assessed by the Engineer or his Representative, at their own 

discretions, 

iii.             A formal agreement has been drawn up with the contractor, under which the            Trustees secure a 

lien on the contractor‘s materials. 
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iv.            The materials are safe-guarded by the contractor against losses, shortage and misuse due to the 

contractor postponing the execution of the work or otherwise, 

1. In the event of shortage of such materials within the Trustees‘ protected areas in the Docks, the contractor 

shall submit an indemnity Bond in the proforma and manner acceptable to Trustee‘ whereby the contractor 

shall indemnify the Trustees‘ against all financial loss/ damage, on account of loss/ damage to such materials 

for whatever reasons. 

2. In the event of storage of such materials outside the Trustees‘ protected areas the Contractor shall submit to 

the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, 

in the proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of 

any Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and 

shall remain valid till the anticipated period of consumption of such materials in the work. The Bank 

Guarantee must bear an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed 

sum to the Trustees by the Bank on the date of expiry of the validity of the Guarantee, unless with the prior 

written approval of the Engineer on behalf of the Trustees, the Bank has extended the validity of the 

Guarantee. 

3. The amount of advance shall be recoverable from the contractor‘s bills or any other dues, progressively with 

the consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the 

advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the 

Contractor duly discharged by the Engineer on behalf of the Trustees. 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees 

from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for 

payment or the Trustees should over-pay the Contractor on any account. 

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or 

Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any 

delay on the part of the Trustees in making interim or final payment or otherwise. 

 

 

 

 

7. VARIATION AND ITS VALUATION: 

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work 

and shall never be deemed as actual or correct quantities of the works to be executed by the contractor in 

fulfillment of his obligation under the contract. 

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 

quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon 

receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the works. 

 

7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, but 

the value (if any) of all such variations evaluated in accordance with the Engineer‘s sole decision shall be taken 

into account and the contract price shall be varied accordingly. 

7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity of 

any work up to 15% where such increase or decrease is not the result of any variation order given under this 

clause but is the result of the quantities exceeding or being less than those stated in the bill of quantities. Provided 

also that verbal order of variation from the Engineer shall be complied with by the Contractor and the Engineer‘s 

subsequent written confirmation of such verbal order shall be deemed to be an order in writing within the meaning 

of this clause. 
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7.5. a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried out 

under the written orders of the Engineer. 

b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named in the 

tender in respect of any extra work done or work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the 

basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be 

applicable. If the contract does not contain any rates or prices directly applicable to the extra additional or 

substituted work, then the Engineer may decided the suitable rates on the basis of Schedule of Rates (including 

surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees with due regard to the 

accepted contractual percentage, if any thereon. In all other cases the Engineer shall solely determine suitable 

rates in the manner deemed by him as fair and reasonable, and his decision shall be final, binding and 

conclusive. 

d)      If the nature or amount of any omission or addition relative to the nature or amount of the whole of the contract 

work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices contained in the 

contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) of this clause, is by 

reason of such omission or addition rendered unreasonable or in-applicable the Engineer shall fix such other 

rate or price as he deems proper and the Engineer‘s decision shall be final, binding and conclusive. 

 

 

 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF  

CONTRACT 

 

8.1. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees‘ materials to be 

supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lock-

outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor cause 

delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of 

completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon 

consider the stated reasons in the manner deemed necessary and shall either reject the application or determine 

and allow in writing the extension period as he would deem proper for completion of the work, with or without the 

imposition of ―Liquidated Damaged‖ Clause (No.8.3hereof) on the Contractor and his decision shall be binding on 

the contractor.  If an extension of completion time is granted by the Engineer, the clause No.8.3 of the Liquidated 

damage shall apply from its date of expiry, if the work be not completed within the extended time, unless stated 

otherwise in the decision communication by the Engineer, as aforesaid. 

8.2. a) If the Contractor fails to complete the work within the stipulated dates or such extension      thereof as 

communicated by the Engineer in writing, the contractor shall pay as compensation      (Liquidated Damage)to the 

Trustees and not as a penalty, ½ % (half percent) of the total value      of work (contract price) as mentioned in the 

latter of acceptance of the tender/offer, for every      week or part thereof  the work remains unfinished.  Provided 

always that the amount of such      compensation shall not exceed 10% the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the      said amount of 

compensation / damage in Sub-Clause (a) of this clause, from any money6 due      or likely to become due to the 

contractor.  The payment or deduction of such compensation /      damage shall not relieve the Contractor from his 

obligation to complete the work or from any of      his other obligations / liabilities under the contract and in case of 

the Contractor‘s failure and at      the absolute discreti9on of the Engineer, the work may be ordered to be 

completed by some      other agency at the risk and expense of the Contractor, after a minimum three days notice in 

     writing has been given to the contractor by the Engineer or his Representative. 

8.3. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion , 

terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this 

respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 

 

(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is 

not getting completed within the agreed period on account of Contractor‘s lapses. 
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(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions 

, has kept the work suspended despite receiving  the Engineer‘s or his Representative‘s written notice to  

proceed with the work. 

 

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his 

Representative the written notice stating that the said materials or work are rejected by him . 

 

(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly 

neglecting to carry out his obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to 

any officer, servant or representative of the Trustees or to any person on his or their behalf in relation to 

the obtaining or to the execution of the contract. 

 

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company 

goes in to liquidation either compulsorily or voluntarily. 

 

1. Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the 

Trustees, the Contractor shall hand over all the Trustees‘ tools, plant and materials issued to him at the 

place to be ascertained from the Engineer, within 7 days of receipt of such letter. 

2. In all such cases of Termination of work, the Trustees shall have the power to complete the Work through 

any other agency of the Contractor‘s risk and expense and the Contractor shall be debited any sum or 

sums that may be expended in completing the work beyond the amount that would have been due to the 

contractor, had he duly completed the whole of the work in accordance with the contract. 

3. Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value 

of the work actually done or materials actually supplied by him and subject to recoveries as per contracts, 

provided the work done and materials conform to specifications at the time of taking over by the Trustees.  

The payment for work shall be based on measurements of actual work done and priced at approved 

contract rates or other rates, as decided by the Engineer.  The payment for materials supplied shall be at 

the rates as decided by the Engineer, which shall in no case be more than market rates prevailing at the 

time of talking over by the Trustees.  The Engineer‘s decision in all such case shall be final, binding and 

conclusive. 

4. The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed 

by other agency and the Contractor‘s Liabilities to the Trustees and known in all respect. 

 

 

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

9.1. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be specified 

in the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate in 

the Form G.C.1.  Any defect / fault, which may appear in the work during aforesaid maintenance period, arising, 

in the sole opinion of the Engineer or his Representative, from materials or workmanship not in accordance with 

the contract or the instruction of the Engineer or his Representative, shall, upon the written notice of the Engineer 

or his Representative, be amended and made good  by the Contractor at his own cost within seven days of the date 

of such notice, to the satisfaction of the Engineer or his Representative, failing which the Engineer or his 

Representative shall have the defects amended and made good through other agency at the Contractor‘s risk and 

cost and all expenses, consequent thereon or incidental thereto, shall be recoverable from the Contractor in 

manner deemed suitable by the Engineer. 

9.2. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 

Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by 

the Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if 

any, have been fulfilled by the Contractor.  Previous entry on the works or taking possession, working or using 

thereof by the trustees shall not relive the Contractor of his obligations under the contract for full and final 

completion of the work. 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security 

Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  Security held by the 

Trustees, and (ii) his ―No further claim‖ Certificate in from G.C.3 annexed hereto (in original), where upon the 

Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer‘s recommendation, the 
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Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction there 

from in respect of any sum due to the Trustees from the Contractor. 

 

 

 

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 

 

10.1. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the 

Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship or as to the 

materials used in the work or the execution of the work whether during the progress of the work or after the 

completion and whether before or after the determination , abandonment or breach of  the contract the decision of 

the Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by the 

Contractor . 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving 

notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and 

give a decision. 

10.3.  If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days after 

receiving notice of such decision required that within 60 days from his written notice , the Chairman shall refer 

the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any 

such reference shall be deemed to be a submission to arbitration within the meaning of  Indian Arbitration Act , 

l940 or any statutory modification thereof . 

1. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 

due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he 

shall proceed from the stage at which it was left by his predecessor. 

2. The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties 

fixing the date of first hearing. 

3. The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided 

in Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found necessary, 

enlarge the time for making and publishing the award, with the consent of the parties. 

4. The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  

Upon every or any such reference to cost of any incidental to the reference and award respectively shall be 

in discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in 

what manner the same shall be borne and paid . 

5. The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 

Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of 

each item of disputes and respective claim referred to him by each party and give reason for the award. 

6. The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of 

scope and conditions of the contract in question. 

7. Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made 

there under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 

10.4. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance 

with Engineer‘s decisions.  The Engineer also shall not withhold any payment, which, according to him, is due or 

payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to 

arbitration. 

10.5. Provided always as follows: 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the              case of 

contracts , where tendered amount appearing in the letter of acceptance of the               tender / offer is less than 

Rs.40,00,000/-. 

 

(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in              relation to the 

execution of the work to the Engineer within 30 days from the date of              occurrence of the cause of dispute 

and before the preparation of the final bill, giving              detailed justifications, in the context of contract 

conditions. 

 

(c) Contractor‘s dispute, if any, arising only during the maintenance period stipulated in               the contract, 

must be submitted to the Engineer, with detailed justifications in the               context of contract Conditions, 

before the final completion of the work. 
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No dispute or difference on any matter whatsoever, pertaining to the contract can be              raised by the 

contractor after the completion of the work. 

 

(d) Contractor‘s claim / dispute raised beyond the time limits prescribed in sub-clauses              8.5(b) and 

8.5(c) hereinabove, shall not be entertained by the Engineer and / or by              any Arbitrator, subsequently. 

 

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their 

              sole discretion, by adding the names of new Arbitrators and / or by deleting the               names of 

existing Arbitrators, without any reference to the Contractor. 

 

 

 

 

 

 

 

 

 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 

  CONTRACT NO………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special Conditions of 

Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works required to be 

performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings 
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prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill of Quantities with 

…………………….. month/week from the date of the order to commence the work and in the event of our Tender being 

accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the Form hereto annexed with such 

alterations or additions thereto which may be necessary to give effect the acceptance of the Tender and incorporating such 

Specification, Bill of Quantities, Drawings and Special & General Conditions of Contract and I/We hereby agree that until 

such Contract Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, 

together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 

 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required by the 

work from date of acceptance of the Tender before I/We could commence the Work. 

(* This should be scored out in the case of labour contracts) 

I/We have deposited with the Trustees‘ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia 

Dock Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 

FORM OF AGREEMENT 

 

 

 

THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 

―Trustees‖ which expression shall unless excluded by or repugnant to the context be deemed to include their successors in 

office) of the one part and 

…………………………………………………………………………………………………………………(hereinafter 

called ― the Contractor ‖, which expression shall unless excluded by or repugnant to the context be deemed to include its 

heirs, executors, administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have 
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accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS AGREEMENT 

WITNESSETH as follows : 

1. In this Agreement words and expressions shall have the same meanings as are respectively                assigned to 

them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of this                Agreement, 

viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in                any 

way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter               mentioned , 

the Contractor hereby covenant with the Trustees to execute and maintain  the               work in conformity in all respects 

with the provisions of the contract. 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution 

               and maintenance of the Work, the Contract Prices at the times and in the manner prescribed                by 

the Contract. 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed (or 

have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

……………………………………………………………………………………………………………. 
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Or 

 

 

SIGNED, SEALED AND DELIVERED 

 

 

 

by the said ……………………………………………………………………………………………….. 

 

In the presence of: 

 

Name …………………………………………………………………………………………………….. 

 

Address: …………………………………………………………………………………………………. 

 

…………………………………………………………………………………………………………… 

 

 

The Common Seal of the Trustees was hereunto affixed in the presence of: 

 

 

Name…………………………………………………………………………………… 

 

Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 

 

 
 

 

 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

 Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of the General 

Conditions of Contract and under the provisions of the Contract for a period of  ………………………………………. Days 

/weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 

 

 

 

 

 

Signature (………………………………………) 

    (Engineer / Engineer‘s Representative) 

 

Name…………………...………………………………… 

 

Designation………………………………………………. 

 

FORM G.C.1 
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Office Seal 

c.c. to The Deputy Chief Engineer (         ) 

           The Deputy Manager (        ) 

           Financial Adviser & Chief Accounts Officer/ 

           Manager (Finance), Haldia Dock Complex. 

 

 

 

KOLKATA PORT TURST 

 

 
 

 

The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 

CERTIFICATE OF FINAL COMPLETION 
This is to certify that the following works viz. 

 

 

Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No …………………………………………………….dt ……………………… 

Work Order No ……………………….………………………………….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 

 

Which was carried out by Shri / Messrs………………………………………………………………is now  complete in 

every respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled by 

the Contractor. 

 

 

 

 

 

 

 

Signature (………………………………………) 

    (Engineer / Engineer‘s Representative) 

 

 

Name………………………………………………………… 

 

FORM G.C.2 
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Designation………………………………………………. 

 

 

 

Office Seal 

 

 

 

KOLKATA PORT TRUST 
 

                                                                   
 

 (‗No Claim‘ Certificate From Contractor) 

 

The Engineer 

Kolkata Port Trust 

Kolkata / Haldia 
 

(Attn …………………………………………………………..) 

 

(Address, the Trustees‘ Official, mentioned in 

the work Order and under whom the Contract 

was executed) 

 

 

 

 

 

Dear Sir, 

 

I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the 

following work, viz. 

 

Name of Work …………………………………………………………………………………………… 

 

Work Order No ………………………………………………………. dt ……………………………… 

 

Contract No ……………………………………………...……………dt……………………………….. 

 

Agreement No ………………………………………...…………….dt…………………….….……and I/We have no further 

claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 

 

 

 

 

        (Signature of Contractor) 

 

Date .………………………….…………………… 

 

Name of Contractor ………..……………………………………… 

 

Address ……….…………………………………………………… 

FORM G.C.3 
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……………………………………………………………. 

 

 

(Official Seal of the Contractor) 

 

 

 

Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to 

be issued by the Kolkata/Haldia Branch, as the case may be, of any nationalized Bank of India on 

Non-Judicial Stamp Paper worth Rs.50/-  or as decided by the Engineer / Legal Adviser of the 

Trustees. 
 

To 

The Board of Trustees 

for the Port of Kolkata. 

 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 

In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port 

Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / Registered 

Company, having its Registered Office at ............... ................... ...... .. .................. 

(hereinafter referred to as ―The Contractor‖) from cash payment of Security Deposit / Payment of Security Deposit through 

deduction from the Contractors‘ bills under the terms and conditions of a contract made between the Trustees and the 

Contractor for ………………… …………………… …… … ……………… (write the name of the work as per Work 

Order) in terms of the Work order No ….… …………………………………………. 

dated……………………………..(hereinafter referred to as ―the said contract‖), for the due fulfillment by the contractor of 

all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs ……… ……… 

……… … (Rupees ……………… ……………… ……………… ………………… …………………… ……… ) 

we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the advise of  

the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said sum of Rs 

…………………  (Rupees .................. ...................... ........................... ... .... .................... .............................................) 

We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that if a written 

demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by these presents, 

We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall have no right to 

decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to the Trustees 

within a week from the date of such demand by an A/c. Payee Banker‘s Cheque drawn in favour of ―Kolkata Port Trust‖, 

without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no ground for 

us,…………… …………………………………………………….(Name of Bank), ……… …… ……………. Branch, 

Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The very fact 

that We,  ………… ………… …………… ……… ………Branch,Kolkata ……………………………. /Haldia, decline or 

fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees to 

enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the contractor. 

 

2.       We,………..………………………………………………………………………..Branch,Kolkata……...………………

………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is sufficient 

for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay the amount covered by 

this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference to the 

contractor and no protest by the contractor, made either directly or indirectly or through Court , can be valid ground for 

us, ………… ………………………………… ……………… ………… …Branch,Kolkata 

………………………………. /Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner and 

within the time aforesaid. 
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3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further agree 

that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the 

due performance of the said contract by the contractor and that is shall continue to be enforceable till all the dues of the 

Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and its claim 

satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said contract have 

been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank 

Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 

……………………………………….day of …………………..19……and subject all so that the provision that the 

Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) calendar months from 

the expiry of the aforesaid validity period up to …………………………. Or any extension thereof made by us, 

…………………..Branch, Kolkata …………………………../Haldia, in further extending the said validity period of 

this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees, only 

on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee. 

4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 

……………………………. /Haldia, further agree that, without our consent and without affecting in any manner our 

obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and 

conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all 

obligations under the said contract by the contractor or to postpone for any time or from time to time any of the powers 

exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the 

said contract and We, ……………………………….. Branch, Kolkata …………………………../Haldia, shall not be 

relieved from our liability by reason of any such variation or extension being granted to the contractor or for any fore-

bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to the contractor or by any 

such matter or thing of whatsoever nature, which under the law relating to sureties would, but for this provision, have 

effect of so relieving us,……………………………………Branch, Kolkata………………………………./Haldia. 

5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not to revoke 

this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/HALDIA. 

 

(OFFICIAL SEAL OF THE BANK) 

 

 


