
 
 

 
                                                                KOLKATA PORT TRUST 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043 

 
 

TENDER DOCUMENT 
 

for 
 

Work : “Round the clock maintenance of the entire outdoor illumination with 
electrical distribution system of KP Dock-I (KPD-I) for a period of 2 years.” 
 

 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/526 dated 24.04.2019 
 
 
 
 

 
 
 

 Site inspection followed by pre bid meeting   : 30.04.2019 at 11.00 hrs. 

 Start date of submission of e-tender                   : 06.05.2019 from 11.00 Hrs 

 Closing date for e- Tender                                   : 27.05.2019  up to 14.30 hrs. 

 Date of opening of Techno commercial bid  : 28.05.2019  at 14.30 hrs. 

 
 

 
 
 
 

 
Tender Fee: 1770/- (Non-Refundable) 
EMD : Rs.1,80,446/- 

  Chief Mechanical Engineer 
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TENDER DOCUMENT 
 

KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM 

 
e-TENDER FOR “Round the clock maintenance of the entire outdoor illumination with electrical 
distribution system of KP Dock-I (KPD-I) for a period of 2 years”. 
 

 
Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/526 dated 24.04.2019 

 
TENDER NOTICE: 

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under 
single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) for “Round 
the clock maintenance contract of Outdoor & Indoor illumination and maintenance of 
Substations/ switch rooms of NSD  for a period of Two  years”.   
 
Bid Document may be downloaded from KoPT website www.kolkataporttrust.gov.in and 
CPP Portal. Corrigenda or clarifications, if any, shall be hosted on the above mentioned websites 
only. 

SCHEDULE OF TENDER (SOT) 
TENDER NO. KoPT/KDS/Mech/SE-I/ADV/526 dated 24.04.2019 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through CPP Portal.) 
The intending bidders are required to submit their offer 
electronically through NIC’s CPP Portal for e-Procurement 
(GePNIC). No physical tender is acceptable by Kolkata 
Dock System.  

Estimated value of Tender Rs. 90,22,303/- (Rupees Ninety Lakhs Twenty Two Thousand 
Three Hundred Three only ) 

i) Earnest Money Deposit 
 
 
 
 
ii)Tender Cost  
 
 
 
 

The intending bidders should submit Earnest Money of Rs. 
1,80,446/- (Rupees One Lakh Eighty Thousand Four hundred 
Forty Six only )  
 
The  intending  bidders  should submit Tender cost of 
Rs.1770/-  including GST.  
 
“Tender Cost” & “EMD” containing Banker’s cheque or Pay 
Order or Demand Draft from any of the Nationalized/ 
Scheduled Banks in India having branch in “Kolkata” drawn 
in favour of “Kolkata Port Trust” .  

 Tender Fee and Earnest Money or NSIC /DIC  Certificate, if 
applicable, are to be uploaded and must be physically 
submitted to the Chief Mechanical Engineer, Mechanical and 
Electrical Engineering Department, Kolkata Port Trust,   8, 
Garden Reach Road, Kolkata -700 043, before opening of 
tender document, failing which techno-commercial bid will 
not be opened.   

 
 



 3

 
 

Date of NIT available to parties to download 26.04.2019 at 14-00 hrs. 
 

Date and time of site inspection & Pre-Bid meeting    30.04.2019 at 11-00 hrs. 
 

Date of starting of online submission of bid (Techno-
Commercial Bid and price Bid) through  CPP Portal  
 

06.05.2019 from 11-00 hrs. 
 

Date of closing of online submission of Bid. 27.05.2019 at 14-30 hrs. 
 

Date and time of opening of Techno-Commercial Bid 28.05.2019 at 14-30 hrs. 
 
 

Date and time of opening of Price Bid   
  

To be fixed after evaluation of Techno-
commercial offers. 
 

 
 Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC). Mode are invited by 

Kolkata Port Trust from GST registered domestic Contractors for executing the work.   
 

 The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
06.05.2019 to 27.05.2019 and can be downloaded from the official website of KoPT and through 
NIC’s CPP Portal for e-Procurement (GePNIC).  
 

 The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in [Tender     Mechanical & Elect. Eng. Dept.]  and NIC’s CPP 

Portal for e-Procurement (GePNIC) and bidders are required to submit tender offer through 
NIC’s CPP Portal for e-Procurement (GePNIC) on or before the due date and time of 
submission. The tenderer shall upload the scanned copy of the DD instruments towards the cost 
of EMD and bid documents set as proof of payment towards EMD and cost of Bid documents 
while submitting the tender electronically in the NIC’s CPP Portal for e-Procurement (GePNIC).  
 

 The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for 
e-procurement (GePNIC) mode as explained in the tender document. 

 
  No physical tender is acceptable by Kolkata Dock System. 

 
 Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be 

hoisted on the www.kolkataporttrust.gov.in. and 
https://eprocure.gov.in/eprocure/app. 

 
----------------------- 
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Annexure-A 
Instructions to Tenderers  

 
 

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is 
NIC’s CPP Portal for e-Procurement (GePNIC). 
 
You are requested to read the terms & conditions of this tender before submitting your online 
tender. Tenderers who do not comply with the conditions with documentary proof (wherever 
required) will not qualify in the Tender for opening of price bid. 
 

1. Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by 
Kolkata Port Trust from GST registered domestic Contractors for executing the work. 
 
The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
06.05.2019 (11:00 hrs)  to 27.05.2019 (14:30 hrs)  and can be downloaded from the official 
website of KoPT and through NIC’s CPP Portal for e-Procurement (GePNIC). 
 
The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and 
bidders are required to submit tender offer through NIC’s CPP Portal for e-Procurement 
(GePNIC) on or before the due date and time of submission. The tenderer shall upload the 
scanned copy of the DD instruments towards the cost of EMD and bid documents set as 
proof of payment towards EMD and cost of Bid documents while submitting the tender 
electronically in the NIC’s CPP Portal for e-Procurement (GePNIC). 
 
The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal 
for e-procurement (GePNIC) mode as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at   
https://eprocure.gov.in/eprocure/app 
 
(A). Part – I (Techno-Commercial bid): Would be opened electronically on specified date 
and time as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid 
electronically. 
 
(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) whose Part – 
I Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date 
of opening of Part II (Price bid) through valid e-mail confirmed by them. 
 
The tenderers are advised to offer their best possible rates.  There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while 
submitting the price bid. 
 

3. All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity.  
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4. In case of any clarification, please contact KoPT (before the scheduled time of the e- 
tender).  
Contact person (KoPT):  

1. Mr. Santanu Kr. Das                                2. Sanjib Sarkar                                                                 
        Superintending Engineer (Elect)-I                Executive Engineer(Elect)-I                                                        
        Mobile No.96747 20037                                    Mobile No.96747 20094                                                
        santanudas@kolkataporttrust.gov.in            sanjib@kolkataporttrust.gov.in                                  
 

  
5. 

All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only 
during the process till finalization of tender by KoPT. Hence, the bidders are required to 
ensure that their corporate email I.D. provided is valid and updated at the stage of 
registration of vendor with NIC’s CPP portal (i.e. Service Provider).  Bidders are also 
requested to ensure validity of their DSC (Digital Signature Certificate). 
 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
 

7. (e). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted 
from depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are 
not exempted from depositing Tender Fee and Earnest Money. Only those firms, having 
documents of such exemption for the entire tendered work (as per the Bill of Quantity) 
would be exempted. Documentary evidence must be uploaded for claim of such exemption, 
failing which their tender would be summarily be rejected. 
 

 (f). The process involves Electronic Bidding for submission of Tender Document Fee and 
EMD, Techno- Commercial Bid as well as Price Bid. 

 
(g). The e-tender floor shall remain open from the pre-announced date & time and for as 
much duration as mentioned above. 
 
(h). All electronic bids submitted during the e-tender process shall be legally binding on the 
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of 
the Tender Document. 
 
(i). It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system. 
 
(j). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  
 
(k). No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms and 
conditions for the tender. 
 
(l). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian 
Rupee Currency as per UOM indicated in the e-tender floor/tender document.   
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  8. The e-tender shall be governed by the terms and conditions mentioned therein. 

9. No deviation to the technical and commercial terms & conditions are allowed. 
10. KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 

assigning any reason thereof. 
11. The bidders must upload all the documents required as per Pre-qualification criteria and 

the documents enlisted under techno-commercial bid and Price-bid, failing which the 
tender shall lead to disqualification.  Any other document uploaded which is not required 
as per the terms of the NIT shall not be considered. 
 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
 

13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) 
will be forfeited.  Punitive action including suspension and banning of business can also be 
taken against defaulting bidders. 

 
 
 
 
 

=========== 
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Annexure-B 
 

Terms and Conditions of Tender 
 
 

 
 Pre-qualification Criteria of the Bidders 

 
The intending Tenderers shall satisfy the following conditions with supporting documents: 
  
i. The firms must have average annual financial turnover during the last three years ending 31st 
March, of the previous financial year of at least 30% of the tender value. 
   
ii. The firms must have either of the following as experience of having successfully completed 
similar works during last seven years, ending on last day of month, previous to the one in which 
applications are invited: 
 
a) Three similar completed works costing not less than 40% of the one year estimated cost i.e Rs. 
18,04,461/-. 
Or 
b) Two similar completed works costing not less than 50% of the one year estimated cost i.e Rs. 
22,55,576/-. 
Or 
c) One similar completed work costing not less than 80% of the one year estimated cost i.e Rs. 
36,08,922/-. 
 
Here “similar works” means “Maintenance & Servicing of Electrical Distribution system of 
hospitals/offices/buildings/quarter complexes including execution of house wiring, laying of 
LT cables, earthing, street/road/yard illumination etc.” Work experience as a subcontractor or 
supply contractor shall not be considered as requisite qualification. 
 
OTHER INSTRUCTION: 
Following documents/papers are to be uploaded for techno-commercial part of the tender or 
any subsequent stage:- 
 
1. a) Demand Draft/Banker’s Cheque/Pay Order in original for Rs.1770/- (Rupees One 
thousand Seven Hundred & Seventy only) as cost of Tender Document which also needs to be 
physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering 
Department, Kolkata Port Trust,   8, Garden Reach Road, Kolkata -700 043 before opening date of 
techno-commercial offer. 

 
      b)  Demand Draft/Banker’s Cheque/Pay Order in original for  Rs.1,80,446/- (Rupees One 
Lakh Eighty Thousand Four hundred Forty Six only ) as Earnest Money Deposit which also 
needs to be physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical 
Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043 before 
opening date of techno-commercial offer. 
 
 c) The Tenderer shall have to upload documents (certified copy), viz. order letter and 
proof of completion to establish his credentials and related documents as asked for. 
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2.  In addition to above as mentioned in Sl.No.1, following documents are to be UPLOADED: 
 
(i)  Last three years balance sheet and profit & loss account in support of Annual Financial 
turnover (i.e. 2015-16, 2016-17 and 2017-18), and the same should be audited as per relevant 
norms wherever required. 
 
(ii)  Self attested documentary evidence of successful completion of similar work as proof of 
fulfilling the Pre-qualification Criteria of the tender. 
 
(iii)  Copies of self attested valid GST registration certificate. Copy of self-attested ESI registration 
certificate, OR an affidavit before a first class judicial magistrate as per the format given in 
Annexure-G (in case the Tenderer is not covered under ESI Act or exempted from it). The 
tenderers, if not covered under ESI Act, shall, additionally, indemnify KoPT against all damages 
and accidents to his labourer in a non-judicial stamp paper as per the format given in Annexure-
H. The contractors should declare and state in the averment in the Affidavit and in the indemnity 
bond that in case such declaration will be found wrong and false, they will be held responsible 
for all consequences in respect of compliance of The Employees State Insurance Act 1948.  
 
(iv)  Certified copy of valid Trade License and Electrical Contractor’s License. 
 
(v)  Copy of self attested PAN Card of the firm / company issued from Income Tax Department. 
 
(vi)  Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary 
documents in support of their statement in this regard. 
 
(vii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if 
applicable). 
 
 (viii) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration 
Certificate. 
 
(ix) NSIC/DIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC 
(under single point Registration Scheme)/DIC having valid certificate. 
 
(x) A separate statement of the tenderer containing full name and office address of the Tenderer, 
names and designation of the officials of the Tenderer connected with the instant Tender, their 
land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Proforma (Form-D). 
 
(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking 
and also that they or their associates have not been banned or delisted by any Govt. or Quasi 
Govt. agencies or PSUs in India as per enclosed Proforma. 
 
(xii) Details of the firm as per Schedule-O (in Volume-I) of the tender document. 
 
3.  All the document as mentioned here-in-before shall have to be UPLOADED failing which the 
related offer will be liable to be cancelled. The tenderer should clearly understand that no 
information/indication as to price should be entered in the page of “Bill of Quantities” or 
elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the 
Techno commercial part of the tender would lead to rejection of the offer. 
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4. Please note that there is no provision to take-out the list of parties downloading the tender 
document from the website mentioned in NIT. As such bidders are requested to see the website 
once again before the due date of tender opening to ensure that they have not missed any 
CORRIGENDUM uploaded against the said tender after downloading the tender document. 
The responsibility of downloading the related CORRIGENDUM, if any, will be that of 
downloading parties. 
 
 Tenderers may note that non-uploading of any of the aforesaid documents/non-fulfillment 
of any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be 
made by the Tenderer in the tender and the tender must be in accordance with the specification. 
Non conformation to this instruction shall be treated as non responsive & hence may disqualify 
the tender. 
 
5. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial 
bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date. 
 
6. The Trustees reserve the right to accept or reject the tender without assigning any reason 
whatsoever. 
 
7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 
connection with preparation or submission of the tenders. 
 
8. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, 
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time 
(as per the schedule) on the next working day will be considered as scheduled time for the 
purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial 
or Price Bid, as the case may be. Here, Trustees’ working day means Monday to Friday in 
between 9:30 hrs. to 17:30 hrs. 
 
9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender 
document or if any further information is required, the same shall be clarified/amended by KoPT 
in the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be 
accepted at a later date after the Pre-bid meeting. In the event of making any important 
clarification or amendment of terms of the tender, pursuant to the discussion in the Pre-bid 
meeting, the same shall be immediately hosted in KoPT’s website for information of all 
concerned and the same shall form a part of the Tender Document. Any offer having deviation 
from KoPT’s terms and conditions shall render such offer unacceptable to KoPT. No alteration 
shall be made by the Tenderer in the tender document and the offer must be in accordance with 
the terms and conditions of the tender. The prospective tenderers may inspect the site prior to the 
date of Site Inspection and Pre-bid meeting in order to make themselves fully aware of the work, 
site and scope of work as mentioned in the Bill of Quantity as per tender. For attending the Pre-
bid Meeting, the representatives of the tenderers should accompany proper authorization letters 
from their respective organizations. 
 
10. The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and 
shall be binding on the Tenderer not withstanding any increase in the prices of the materials and 
labour or in the freights or levy or other charges whatsoever and the Tenderer shall not be 
entitled to claim any increase over the rates quoted by them during the pendency of the contract. 
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11. Validity of offer: The quoted rates would be kept valid for at least 120 days from the date of 
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends 
his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-
tender, the Earnest Money deposited shall be forfeited. 
 
12. The tenderers shall distinctly understand that they will be strictly required to conform to all 
the terms of the tender and the plea of custom prevailing will not in any case be accepted as an 
excuse on their part for infringing of any of the conditions and they shall refrain from sending 
revised or amended quotations, after the closing date and time of the tender. 
 
13. Evaluation criteria: 
During evaluation of Price Part, provided that the bidder submits his offer following e-tender 
stipulations & specifications, the overall lowest offer received shall be considered for acceptance 
by the Trustees. 
 
14. The contract document shall be drawn in English language only. 
 
15. The contract shall be governed by all relevant Indian Acts as applicable only within the 
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian 
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum 
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The 
Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, 
rule as may be applicable. Payment to the labourers to be made as per the minimum wage rate 
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is 
higher and revision from time to time along with EPF /ESI and other statutory benefits, if 
applicable. 
 
 It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 
Regulations, Bye-laws and procedures as are lawfully necessary in the execution of the works. 
The contractor will be fully responsible for any delay / damages etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind of noncompliance or infringement of 
such Acts, Ordinances, Rules, Regulations, Bye-laws and procedures. 
 
 The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to 
obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos. of 
labours in the work and submit the Engineer-In-Charge prior to commencement of the work. 
 
 The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923 
as amended by Amendment Act No. 65 of 1976. In addition to the above, the Personal Injuries 
(Compensation Insurance) Act, 1963 and any modifications thereof and rules made there under 
from time to time. The contractor shall take into account all the above said financial liabilities in 
his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.  
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Annexure - C  
 

Special  Conditions of Contract 
 
 

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect 
the site on his own, obtain all information, which may be necessary for the purpose of the 
tender/offer. The Tenderer is advised to acquaint himself with the job involved at the site, laws 
and bye-laws enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site 
condition and local information will be accepted. All costs/charges/expenses that may be 
incurred by the Tenderer in connection with the preparation of his tender shall be borne by the 
Tenderer and KoPT accepts no liability in this regard. 
 
2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 
disqualified. 
 
3. Should there be any doubt or ambiguity as to meaning of any portion of the Tender Document 
or if any further information is required, the same shall be clarified/addressed by KoPT in the 
Pre-bid meeting to be held at the office of the Chief Mechanical Engineer, at 8, Garden Reach 
Road, Kolkata – 700 043 as per time schedule as mentioned above. Prospective Tenderers are 
advised to attend the Site inspection followed by Pre-bid meeting since no excuse of ignorance of 
clarifications/amendments given by KoPT in the Pre-bid meeting shall be accepted. Any offer 
having deviation from KoPT’s terms and conditions after those are frozen in the Pre-bid meeting, 
may render the offer unacceptable to KoPT. 
 
4.   The rate quoted in the tender shall hold good and shall be binding on the Tenderer. No 
escalation on the rates will be entertained during the contractual period. 
 
5. No alteration shall be made by the Tenderer in the tender and the tender must be in 
accordance with the specification. Non conformation to this instruction shall be treated as non 
responsive & hence may disqualify the tender. 
 
6. The contract shall be governed by the Indian Contract Act and all payments due to the 
Contractor under the Contract shall be made in India in Rupee Currency. No foreign exchange is 
payable on this contract. 
 
7.  The Contractor shall take adequate insurance cover for persons to be deployed for execution 
of this contract. The Contractor shall at his own expenses pay compensation for any injury, loss 
or reinstate and make good to the satisfaction of KoPT for loss or damage accrued to any 
property or rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any 
third party arising out of or in any way in connection with the execution or purported execution 
of the contract and further the contractor shall indemnify KoPT against all claims enforceable 
against KoPT (or agents/servants/employees of KoPT) or which would be so enforceable against 
KoPT where KoPT is a private person, in respect of any such injury (including injury resulting to 
death), loss or damage to any person whomsoever or property including all claims which may 
arise under the Workmen’s Compensation Act or otherwise. 
 
8. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 and 9 of GCC regarding earnest 
money & security deposit and clause no.8 regarding delay/extension of time /LD / Termination 
of contract including GCC. 
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9. The tender shall remain valid for acceptance for a period of 120 days from the date of opening 
the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry 
of tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the 
offer of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender 
process could not be finalized within 90 days, the EMD’s to be revalidated accordingly. 
 
10. Successful Tenderer shall be in all cases responsible for the execution of the work in 
accordance with the General Conditions of Contract. Specifications, Drawings if any, and the Bill 
of Quantities which the tenderer shall be deemed to have examined. 
 
11. KoPT reserves the right to disqualify any offer, in case they are satisfied that any 
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any 
of the Tenderers to any officer, employee or representative of KoPT or any other person on his or 
their behalf in relation to the acceptance of this tender. 
 
12. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner 
stipulated in this tender document. Any change in the composition of the same during 
subsequent stage of tender finalization as well as during the period of execution of the contract 
shall be immediately notified in writing to KoPT. In the event of any Tenderer failing to comply 
with the aforesaid requirement, the tender/ contract, if entered into, may be terminated. 
 
13. At any time, prior to the last date of submission of Tenders, KoPT reserves the right to 
amend and modify the Tender Document. Such amendment shall be hoisted in KoPT’s aforesaid 
website and KoPT would in no way be responsible for any likely ignorance of any prospective 
Tenderer in this regard. Such amendment/ modification shall form part of the Tender and shall 
be binding upon all the Tenderers. KoPT may, at its discretion, alter any of the major dates like 
pre-bid meeting, last date of submission and date of opening of the Tender etc. to enable the 
Tenderer(s) to have reasonable time to submit their offer after taking into consideration such 
amendment / modification. 
 
14. The Tenderer should note that the plea of custom prevailing will not in any case be admitted 
as an excuse on their part for infringing any of the conditions of the tender. 
 
15. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General 
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-
laws/Statutory Requirements including Dock Safety Regulations as may be in vogue as well as 
any amendment thereof, if any, in executing the tender and during the pendency of the contract. 
It will be the sole responsibility of the Contractor to comply with the same. 
 
16. While submitting tender, the conditions of tender, the general conditions of contract and 
specifications, drawings etc. shall be read in conjunction with the bill of quantities. 
 
17. AMC Period : Two years from the date of placement of order letter. 
 
18. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The 
quantities shown on the bill of quantities are approximate only and the actual quantities will be 
intimated when formal order will be placed. If when preparing the tender documents, the 
tenderer feels that any essential item has been omitted from the bill of quantities, the prices of 
which cannot be conveniently included under any other item, the tenderer shall request the 
Engineer to insert a suitable item at the time of Pre-bid meeting. Should the tenderer omit to 
mention the price of any item in the bill of quantities, the tender may be treated as cancelled. 
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19. The tenderer/s shall distinctly understand:- 
 
a. that they will be strictly required to conform to the General Conditions of Contract and 
Specification as contained in each of its clause; 
 
b. Non-acceptance/or non-compliance of any of the above terms and conditions may render the 
tenders liable to rejection. Tenderer/s shall also sign every page of the tender documents in 
token acceptance thereof or Undertaking to be submitted in lieu of uploaded/submitting signed 
copy of full tender document (Annexure-I). 
 
20. Guarantee (For Part-II & Part-III only): The contractor shall make good at his own expenses 
of all defects, due to faulty design, materials and workmanship, which may develop under 
proper use during a period of 12 months from the date of installation and successful 
commissioning of the work executed under Part-III . Should any difference of opinion arise on 
any of the provisions of this clause, the decision of the Engineer shall be final and binding. In 
default, the Trustees will be at liberty to get the repairs done and reimbursed themselves so far as 
costs therefore are concerned out of the amount lying with them as security deposit so far as that 
is practicable. If the costs of such repairs exceeding the amount of security deposit, the 
Contractor shall pay the balance to the Trustees forthwith on demand. Where the Contractor has 
submitted bank guarantee in lieu of cash security money, the cost of such repairs will be payable 
to the Trustees forthwith on demand. 
 
21. Safety: The Contractor shall take adequate safety precautions for prevention of accidents at 
site. The Contractor shall ensure that his employees observe the statutory safety rules and 
regulations. 
 
22. Entry Permit: The Contractor shall be governed by the following provisions for interfacing 
safety custody and proper use of Permits: 
 
a. All representatives and workers of the contractor shall possess the Dock Permit issued by 
Permit Office at the recommendation of concerned officer/Engineer on monthly or daily basis, 
free of cost. A token charge per person per occasion will be levied for creation of new IDs in the 
permit system. A separate receipt indicating the details of the ID along with the amount charged 
will be issued which may be kept for future reference. 
 
b. The Contractor shall ensure that any Permit issued to their workmen or representative by the 
Permit Office are not misused by unauthorized persons for entry into the protected dock area. 
 
c. It shall amount to breach of rules and regulations regarding entry into the prohibited area by 
the Contractor in case the Dock Permit issued at their request are found to be misused by any 
authority/person. 
 
d. The Contractor and their defaulting employees shall be liable for legal action against them for 
breach of rules regarding entry into the protected area. 
 
23. Permission from statutory bodies: The Contractor shall make arrangement for obtaining 
permission and relevant clearance from the statutory bodies such as Municipal Corporation, 
Electricity Authorities etc. on payment of necessary charges/fees etc. 
 
24. Testing and commissioning: Before each test, the Contractor shall obtain permission from the 
Engineer and all tests shall be conducted in presence of duly authorized representative and the 
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Electrical Inspector (wherever it is necessary). Record of each test shall be prepared after the test 
and this record shall be signed by the Contractor’s representative conducting the test copies of 
those records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate 
shall be furnished by the Contractor countersigned by his certified Supervisor under whose 
direct supervision the installation has been carried out. 
 
25. Shock treatment chart, statutory warning signals, insulated mats, fire extinguisher, fire 
fighting buckets filled with sand etc. are to be provided, if required, inside the installation as per 
statutory requirement without any cost. 
 
26. The tenderer must produce evidence with his tender that he and his proposed sub-contractors 
have had experience and fully capable of carrying out work of this class and magnitude and by 
way of proof shall submit along with his tender under Schedule ‘O’ a list of important works of 
a similar nature successfully carried out by him giving the dates of commencement and 
completion of such works and full particulars of his business organization. 
 
27. Cleaning during execution and after completion: Any damage done to the structures during 
execution of work should be made good by the contractor at his own cost. On completion of 
works, the contractor shall reinstate and make good at his own expense any property or land 
which might have been disturbed and/or damaged by his works. He should also clean the site as 
required during execution and fully clear the site after completion of all the works. 
 
 The contractor shall forward any usable material found during the course of maintenance at 
the worksite or its vicinity to KoPT store/yard, by obtaining prior permission of KoPT official 
present at site & shall dispose off the debris beyond the dock/lock area all at his own expenses 
by his own transport and labour and clean out all part of the work and leave everything clean 
and tidy to the entire satisfaction of the Engineer 
 
28. If it is found that two or more persons who are connected with one another financially or as 
principal – agent or master-servant and have tendered separately under different names for the 
same tender without disclosing their connection or it is found that the same person has 
submitted more than one tender under different names, the tenders may be rejected or any 
contract if entered into under such conditions shall also be liable to be cancelled at any time 
during its performance. 
 
29. Protection of existing service: The contractor must pay full attention to the fact that the 
existing service facilities for KoPT are not disturbed at any time due to storing of materials and 
rubbish and take every precaution to keep the entrance passage clear is the same are being used 
by the labourer. The contractor shall be held liable for all damage and inference to the existing 
service/structures caused by him in execution of works. Should any damage be done to the 
existing service/structures in general, the contractor shall make good the same and any further 
work consider necessary by the Engineer’s representative without any delay otherwise the cost of 
such repairing shall be recovered from his running account bill for which Engineer’s decision 
shall be final & binding. 
 
30. Forwarding of Materials: All dismantled unserviceable materials are to be disposed off 
beyond the office compound and in conformity with the Municipal/corporation Rule at the 
contractor’s own cost. The contractor shall have to arrange transport for forwarding the saleable/ 
unusable/ defective/ usable materials that may be found during the process of execution of the 
work to the Trustees sales yard or any other site/ Godown including labour, transportations, 
loading, unloading all complete as per the direction of the Engineer. 
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31. The contractor shall have to maintain an office at site and ensure availability of 
spares/materials and deployment of necessary manpower. The contractor shall bear all the costs 
for deployment of the necessary manpower and shall be responsible for all liabilities regarding 
payment, termination, leave, statutory contribution etc. for his personnel without any obligation 
/involvement/liability on the part of Kolkata Port Trust.  
 
32. The contractor may be allowed to sub-contract any part of the work, which is specialized in 
nature, if considered necessary, with permission from Kolkata Port Trust. The cost arising out of 
such sub contract shall have to be borne by the contractor in full. The contractor shall be liable for 
any act, omission and default of the sub-contractor employed for the tendered work. The 
contractor shall be responsible for all liabilities regarding payment, termination, leave, and 
statutory contribution etc. for the personnel of the sub-contractor without any obligation 
/involvement /liability on the part of Kolkata Port Trust. 
 
33. Any non performance on the part of the contractor or on the part of his sub-contractor due to 
any industrial relations problem, non supply of spares, etc. shall debar the contractor from 
getting payment. Kolkata Port Trust reserves the right to get the work done through any other 
agency or departmentally and the difference of cost shall be borne by the contractor under “Risk 
purchase”. 
 
34. Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the 
personnel of the contractor or his sub-contractor who will be involved in the tendered work. On 
closure of the contract, all these permits shall have to be returned before finalization of the 
pending bills/dues. 
 
35. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing 
equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port Trust. 
 
36. The contractor shall start the work on “As-is-where-is” basis of the electrical installations. 
Mobilization period of seven working days (if possible) from date of commencement of AMC 
letter shall be allowed to the successful Contractor to set right the defects as per advice of KoPT 
Official. Penalty will not be applicable for the mobilization period. 
 
37. The Contractor shall arrange the services, if any, required from indigenous/ foreign 
companies at no extra cost to Kolkata Port Trust. 
 
38. Kolkata Port Trust will provide general security of the entire dock and lock area. Kolkata Port 
Trust is covered by ISPS (International Ship and Port Facility Security) code and the contractor 
shall have to arrange for further security of their stock etc., if considered necessary and related 
coverage at his cost in terms of ISPS code. 
 
39. Kolkata Port Trust will provide, as may be available, space for office space, stores and 
working area to the contractor on chargeable basis as per prevailing applicable rate of KoPT 
which may undergo change at the time of contract. 
 
40. The contractor shall have to specify the requirement of spaces after inspecting the areas of 
work. Water and toilet facilities, as available within the KPD area, will be extended to the 
contractor’s personnel free of cost. Electricity, if available will be provided free of cost for 
carrying out the contractual works. 
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41. The contractor or his employees shall not use the premises allotted to him for any purpose 
other than for carrying out the work allotted as per the contract and shall not act in any manner 
as to cause any nuisance or annoyance to KoPT or the participants /visitors at the port. 
 
42. The contractor shall have to arrange at his own cost for all necessary insurance coverage for 
men and materials to be used this contract. 
 
43. Kolkata Port Trust and the contractor will nominate a number of officers with their contact 
nos. indicating the chain of command at the field level who will operate within the terms of the 
contract to ensure minimum interruption, smooth functioning and optimum utilization of the 
electrical installations and the related distribution system. 
 
44. The contractor shall conform to all the formalities as laid down in the Contract Labour 
(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent 
amendments, if any, while executing the contractual works. 
 
45. Immediately after completion of the contractual period, the contractor shall vacate the office 
and working space at KPD allocated to them and hand over to Kolkata Port Trust. The contractor 
may, however, take away the materials/spares not owned by Kolkata Port Trust. 
 
46. Security Deposit will be guided by clause no. 3.4, 3.5, 3.6 & 9 of the GCC, Forms & Agreement 
of the tender document. 
 
47. Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in 
vogue and as amended from time to time shall have to be satisfied. 
 
48. Contractor shall have to arrange further security for their equipment/office/stores etc. at 
their own cost and responsibility. 
 
49. All equipment covered under this tender must be available from indigenous sources and the 
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years from 
the date of commissioning. No foreign exchange will be made available. 
 
50. The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items 
envisaged in the equipment. 
 
51. An agreement shall have to be executed at the expense of the contractor within 15 days from 
the date of issuance of ‘Order Letter’ by successful tenderer on a non-judicial stamp paper of at 
least Rs 60/- as per format enclosed with the General Conditions of Contract. All correspondence 
between the contractor and KoPT and all documents to be submitted from the date of opening of 
tender till the submission of the Security Deposit should form part of the contract agreement. 
 
52. Payments to the contract labour are to be paid by the contractor as per minimum rates of 
wages fixed by Central Government which are revised from time-to-time. Further, the 
contractor has to submit documentary evidence in support of the payments made to the labour 
engaged in the work along with subsequent running account bill. 
 
53. In respect of P.F. contribution recovered from the labour and remitted to the P.F. 
Commissioner, documentary evidence in support of the same is to be submitted along with 
individual PF Nos. by the contractor during subsequent running account bill, failing which the 
bill will not be processed. 
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54. The contractor shall comply with the provisions of all the Acts, Laws, any Regulation or Bye- 
Laws of any Local or other Statutory Authority applicable in relation to the execution of the 
subject works, such as but not limited to 
 
a. Minimum Wages Act, 1948 (Amended). 
 
b. Employees Liabilities Act, 1938. 
c. Industrial Dispute Act, 1938 and 1940. 
 
d. The Contractor Labour (Regulation & Abolition) Act, 1970 or statutory amendments and 
modification thereof, any other laws relating thereto and Rules made there under from time to 
time. It will be the duty of the contractor to abide by the provisions of the Act. 
 
e. Workmen Compensation Act, 1923 as amended by Amendment Act No.65 of 1976. 
 
f. The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and 
rules made there under from time to time. The contractor shall take into account all the above 
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him 
on this account. 
 
g. MP & EPF Act 1952 and as amended from time to time. 
 
The aforesaid Regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of contract. 
 
55. The contract shall be drawn up in English language only. 
 
56. The rates shall not be subject to any variation in price during the period of contract, expect in 
case of statutory taxes. 
 
57. The firm /contractor shall at all times, during the continuance of agreement, obey and 
observe all direction and instruction given by the Engineer or his authorized officials. 
 
58. The contract may be terminated at one month’s notice by KoPT if any one of the stipulated 
conditions agreed upon by the selected bidder is not met to the satisfaction of KoPT. Further, the 
contract shall stand terminated automatically on expiry AMC period of two years. 
 
59. The responsibility in respect of the antecedents / Credentials of the persons engaged by the 
contractor rest with the contractor. 
 
60. Operation and maintenance of all electrical installation in accordance with Manufacture’s 
specification, instruction Manuals, IE Rules and other relevant rules. 
 
61. The staff provided by the contractor to KoPT are in case found to be indulging in any 
undesirable or unfair activities in the premises of KoPT, the contractor will solely be responsible 
for all the consequences apart from the liberty of KoPT office to lodge complaints before 
appropriate authorities. 
 
62. Kolkata Port Trust is not in a position to extend telephone facility to the contractor. The 
contractor personnel have to maintain a mobile phone at site. The cost of instruments and 
Monthly rental/call charges are to be borne by the Contractor. 
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63. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the 
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra 
work, the same will be paid as per rate of PWD / CPWD schedule of rates/ rate of reputed 
manufacturer/market rate, as the case may be. 
 
64. All excisable goods for which supply rate has to be quoted, the contractor shall buy such 
items from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of 
such items A/c ‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will 
be made on production of proper documents. Contractor, however, will be paid for supply items 
at his quoted rate and not on the basis of actual invoice value of the manufacturer or first stage 
dealer or second stage dealer. Any purchase for supply items from other sources, not specified 
will not be allowed for payment purpose. 
 
65. Any new electrical installation work like wiring, cabling, power DBs, Cable jointing, Light 
fixing etc. if required are to be done on emergency basis during the tenure of the AMC using 
separate men power. The payment of such items (if any) will be made as per rate quoted by the 
firm under head Part – III of BOQ on submission of bills after joint measurement. 
 
66. The tenderer has to fill in the Technical Data. The successful tenderer shall have to supply 
materials and execute the work as per Technical Data offered by them. 
 
67. All materials are to be supplied progressively as required at site subject to prior approval of 
Engineer or his representative. 
 
68. During course of examination of Part-I of the Bid, the bidders if asked for, shall furnish any or 
additional documents for the purpose of evaluation of his / their bids. The price bids i.e. part-II 
of those bidders who meet the qualifying criteria of the NIT shall be opened. 
 
69. Priority of Contract Documents: The several documents forming the Contract are to be taken 
as mutually explanatory to one another, but in case of ambiguity or discrepancies, the same shall 
be explained and adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue 
to the Contractor instructions thereon which will be final and binding on the Contractor. Unless 
otherwise provided in the Contract, if the stipulations in the various documents forming a part of 
the Contract are found to be in variation in any respect then, unless a different intention appears, 
the provision(s) of one will override others (but only to the extent these are at variance) in order 
of precedence as given in the list below i.e. a particular item in the list will take precedence over 
all those placed lower down the list: 
 
The following documents of the Contract Agreement will be in the following sequence:- 
 
a. Letter of Intent (LoI) / Work Order 
b. Special Conditions of Contract 
c. Scope of work and Terms of Payment 
d. Bill of Quantities 
e. Instructions to the Tenderer 
f. General Conditions of Contract 
g. Any other document(s) forming part of the Contract. 
 
70. Custodian Certificate: After delivery at site the supplied materials are to be verified by KoPT 
Officials and the custodian certificate is to be issued by the Contractor in this regard, for 
consumption of such materials in the instant work. 
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71. Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of 
KoPT’s General Conditions of Contract. 
 
72. In case of any dispute, question or difference either during the execution of the work or any 
other time as to any matter or thing connected with or arising out of this Contract, the decision of 
the Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties. 
 
73. All other terms and conditions excepting those mentioned separately shall be governed by 
KoPT’s General Condition of Contract. 
 
74. Special / Additional Security may be arranged by the contractor at the site at no extra cost to 
KoPT over and above the General Security provided within KoPT premises by Port Security 
Authority. 
 
75. All other terms and conditions excepting those mentioned separately shall be governed by 
KoPT’s General Condition of Contract. 
 
76. Good Conduct: If a bidder has had previous history of “defined misconduct”(such as 
banning from/ by any government sector, premature termination of a contract solely on bidder’s 
fault, criminal case pending against the company or its owner/ current director filed by a 
government entity etc.), his offer is liable to be ignored. 
 
77. Errors in the B.O.Q : 
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of 
rates will prevail over the rate misprinted in BOQ.         
 
 
78.TERMS OF PAYMENT 
 
i. Payment shall be made on monthly basis. Bill is to be complete in all respects having proper 
certification of the work carried out during the billing period. 
 
ii. Monthly bills raised for the concerned month shall have the detail break-up of service charges 
for Part-I jobs, spare cost of items under Part-II & Part-III jobs. 
 
iii. Work under Part-II & Part-III is to be carried out as per instructions of KoPT officials. 
Payment for the same work will be made on actual basis. 
 
iv. Regarding repair/replacement of any item, old unserviceable materials generated for the 
concerned month must be returned to the concerned KoPT official/ personnel under prior 
arrangement failing which the bill for the concerned month will not be processed. 
 
v. All payments like refund of earnest money, security deposit and all bills of contractors will be 
paid through ECS (Electronic Clearing System). For this purpose the following details are to be 
furnished by the contractors:- 
 
a) Name of the Bank with Code No. 
b) Name of the Centre. 
c) Name of the branch with Code No. 
d) Bank Account No. 
e) Type of Account: Savings / Current / Cash Credit. 
[strikeout whichever is applicable] 
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vi. The account shall have to be with a bank within the ECS Zone prescribed by the RBI. The 

monthly bills of the contractor will be processed for payment after deduction of all statutory 
taxes and duties and also the security deposit as per clause no. 3.4, 3.5 & 3.6 of the ‘General 
Conditions of Contract’ Forms and Agreement. GST as applicable will be paid as per 
prevailing rates. 

 
vii. Payments to the labourers involved in the works are to be paid by the contractor as per  

“Minimum rates of wages” fixed by Central Government which are revised from time-to-time 
including related EPF & ESI and other statutory benefits, as applicable. 

 
79. Taxes & Duties: The rate quoted by the Tenderer should be considered to complete the work 

in all respect and should be exclusive of GST. GST will be paid extra at applicable rates at the 
time of supply of goods and services. 

 
80. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum Wages Acts, 1948, Employees 
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and 
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws 
relating thereto and the rules made there under from time to time. 
 
(a)  Payment to the labourers to be made as per the minimum wage rate fixed by Chief Labour 

Commissioner (Central)  and revision from time to time along with EPF / ESI and other 
statutory benefits, as applicable. 

 
(b)  It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 

Regulations, By-laws and Procedures as are lawfully necessary in the execution of the works. 
The contractor will be fully responsible for any delay /damage etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind for non-compliance or 
infringement of such Acts, Ordinances, Rules, Regulations, Bye-laws and Procedures. 

 
(c)  The contractor shall indemnify the KoPT against payment to be made under or for the 

observance of the laws aforesaid without prejudice to his right to claim indemnity from his 
sub-contractor. The aforesaid regulations shall be deemed to be a part of this contract and 
any breach thereof shall be deemed to be a Breach of Contract. It will be obligatory on the 
part of Contractor to obtain necessary Labour Licence from the Competent Authority for 
deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior 
to commencement of the work. 

 
(d)  The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 

1923 as amended by Amendment Act No. 65 of 1976’. In addition to the above, the personal 
Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules made 
there under from time to time. The contractor shall take into account all the above said 
financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him 
on this account. 

 
(e)  The contractor shall indicate maximum number of workmen to be engaged on any day for 

execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he 
shall have to obtain a regular / permanent license as per sec 12(1) of the Contract Labour 
Act. Further, whenever a contract work has commenced or completed, the contractor has to 
intimate the same to the Assistant Labour Commissioner (Central) /Labour Enforcement 
Officer (Central) in Form IV-A, within 15 days of such commencement or completion. 
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(f)   The contractor has to arrange for displaying the name of the Regional Labour Commissioner 
       (Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at 

his worksite (s). The contractor shall inform the Principal Employer the date, time & venue 
of disbursement to be made by him to his workers. 

 
(g)  The successful bidder shall also be required to put up a notice at the site of work mentioning 

the date, time & venue of disbursement to be made by him to his workers and he or his 
authorized representative shall have to be present during period of disbursement. 

 
(h) Escalation /de-escalation clause: KoPT will reimburse the proportionate escalated / de-

escalated minimum rates of wages to the contractor including ESI / EPF and Administration 
Charges on differential amount due to change in minimum wage rate keeping aside other 
components like his profit, overhead charges, etc. Such escalation is only applicable for Part-I 
of BOQ of the tender for the nos. of labourers certified to be present during any period 
within the pendency of the contract in the following formula: 

 
(i)  Escalation Amount for any period = (Rate at which the particular category of labourers has 

been paid during the period – the prevailing rate for the particular category of labourers as 
on the date of opening of Techno-commercial Bid) x nos. of labourers of that particular 
category certified to be present during the period. Similarly, if the rate at which the 
particular category of labourers has been paid during the period is lesser due to reduced 
minimum wages than the prevailing rate for the particular category of labourers as on the 
date of placement of order letter, the resulting amount as calculated in the above formula 
shall be deducted from the contractor’s bill. 

 
(j) Bonus payment : The Contractor shall comply to the Employees’ Bonus Rules & to pay Bonus 
once a year to his workmen accordingly, for which no extra payment shall be made to the 
Contractor. 
 
81. Relevant GST Clause: 
i. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its 
returns and payment of taxes is also made. 
 
ii. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST 
acts, rules, regulations, procedures, circulars and interaction there under applicable in India from 
time to time and to ensure that such compliance is done within the time prescribed under such 
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST 
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in 
GSTN by supplier/service provider and details available with Kolkata Port Trust, then payment 
to supplier/service provider to the extent of GST relating to the invoice/s under mismatch may 
be retained from due payment till such time Kolkata Port Trust is not sure that accurate tax 
amount is finally reflected in the GSTN to KoPT’s account and is finally available to the Kolkata 
Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not 
required to be reversed at a later date along with applicable interest. 
 
iii. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty 
suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss of 
input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port 
Trust by way of adjustment in consideration payable. 
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iv. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust 
to claim tax benefit on the same shall be issued by you for a particular year before September of 
the succeeding financial year. 
 
v. The purchase order/work order shall be void, if at any point of time you are found to be 
blacklisted dealers per GSTN rating system and further no payment shall be entertained. 
 
82. Detailed Scrutiny of E-Tenderers : Documents are to be uploaded :- 
i.  Valid GST Registration Certificate. 
ii.  Valid Trade Licence. 
iii.  Valid Professional Tax Clearance Certificate / Upto date tax payment challan, if applicable. 
iv.  Proof of possession of valid Employees’ Provident Fund (EPF) Account. 
v.  Proof of being registered with Employees’ State Insurance Corporation (ESIC)/ Affidavit and 
        Indemnity Bond. 
vi.  Details of the firm as per Schedule-O (in Volume-I) of the tender document. 
vii. Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

viii. Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three) 
financial years (i.e. 2015 – 2016, 2016 – 2017, 2017-18) and the same should be audited as per 
relevant norms wherever required. 

ix. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 
signed by the Bidder under office seal. 

x.  EMD & Cost of Tender documents / NSIC Registration certificate. 
xi.  Certified copies of PAN Card. 
xii.  Valid Electrical Contractor Licence. 
xiii. Proforma (Form –D). 
xiv. Covering Letter. 
xv.  Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish 
necessary documents in support of their statement in this regard. 

xvi. A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 
document, GCC and addenda has fully been read and understood (Annexure –I). 

xvii. Checklist for Documents to be Uploaded (Annexure – J *). 
 
The bidder will have to produce the original documents or any additional documents, if asked 
for, to satisfy the Authorities. 
 
83. During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer may be 
considered non-responsive in case it: 
 
i.   is not accompanied by requisite earnest money, 
ii.  is not accompanied by requisite tender cost, 
iii. validity of the offer is less than tender stipulation, 
 
iv. does not meet the qualification criteria as stipulated in the NIT. 
v. The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely / offer or tender if submitted with any deviation from the 
tender terms & conditions. 

vi. if the tender is conditional, 
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In addition to the above, a bidder may be disqualified if:- 
 
i. The bidder provides misleading or false information in the statements and documents 

submitted. 
 
ii. Record of unsatisfactory performance during the last seven years, such as abandoning of work 

or rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy, etc. 

 
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 
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Annexure - D 
SCOPE OF  WORK 

 
1a) The work involves round-the-clock maintenance, operation, repair and servicing of all 
outdoor electrical installations /points including electrical distribution system at KP Dock-I of 
Kolkata Dock System of Kolkata Port Trust to endure minimum interruption, smooth functioning 
of all outdoor illumination points/installations. It includes continuous attending against verbal 
/written complaints made by occupants/staff/officials with the works related to maintenance of 
Lt Panels, DBs, Sub-DBs, Pillar Boxes, armoured/unarmoured cables laid underground/on 
surface, circuit wiring, earthing, etc. as required. 
 
1b) The work also include visual preventive check-up and routine maintenance of power line, 
fuses, MCCBs, MCBs,  switches / sockets,  earth continuity conductor, cleaning these installation, 
checking for any abnormality and rectification. It also includes fixing, connection and 
commissioning of Main switches/ light switches/ MCBs/ MCCBs of various capacities as 
directed.  
 
1c) The scope includes day to day switching on & off tower/ street/pole/flood/jetty lights/Yard 
lights, repairing, rectifying and commissioning of tower light fittings, street light fittings, flood 
light fittings, Luminaires ( 70W /150 W/250 W/ 400 W HPSV lamps, LED Lamps) duly replacing 
the required spares like  igniters, ballasts, Timers, Condensers etc. including cleaning the 
reflector, acrylic cover, replacement of gasket etc., as & when required & actual fault 
identification and complete rectification and re-commissioning of the same. It also includes 
operation and maintenance of Winch Assembly, carriage assembly, motor & Pulley, periodical 
maintenance & lubrication of steel wire rope assembly and power supply arrangement of high 
mast tower.  The maintenance contract covers the entire KPD-I area including KPD-I East, KPD-I 
West, No.8 Workshop, KPD Lock & Dry Dock area, M.M.Deptt, Port Security Office, 51,CGR 
Road, Port Fire Office,  E & PS office, Mooring Master office, etc. 
Tentative description of existing outdoor installation/fittings/ lamps is furnished below. 

 
Item 
No.  

Description  Quantity  

1 KPD-I East area: 5 nos. lighting tower (400 W SON-T 
lamp fitting 60 nos.) 
400W SONT-T lamp fitting for yards/gates (22 nos.) 
250W SON-T lamp fittings for shed, jetty/boundary (35 
nos.). 
6 nos. light posts (250W SON-T lamp fittings-6nos). 
150 W SON-T lamp fittings for shed platform (8nos). 
20 W LED - 10 nos.  
70 W HPSV – 16 nos.  
  

400 W SON-T lamps=142 
nos.  
250 W SON-T lamps=41 nos.  
150 W SON-T lamps=8 nos. 
20 W LED - 10 nos.  
70 W HPSV – 16 nos.  
  

2 KPD West area: 
7 nos. lighting towers(400 W SON-T lamp fittings-84 nos) 
400 W  SON-T lamps fittings for yard/shed platform 
etc.(17 nos.). 
250W SON-T lamps fittings for yard/jetty/ shed 
platforms/gates (48 nos.). 
4 nos.; Lights posts (250w SON-T lamp fittings 4 nos.). 
400 W LED fittings – 10 nos.  
20 W LED – 40 Nos.  
70 W HPSV – 14 Nos. 

400W SON-T lamps: 185 nos. 
250 W SON-T lamps: 52 nos. 
 400 W LED fittings – 10 nos.   
400 W LED – 10 Nos.  
20 W LED – 40 Nos.  
70 W HPSV – 14 Nos. 
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3 No.8 Workshop area: 

2 nos. lighting towers (400W SON-T lamp fittings 24 
nos). 
400 w SON-T lamps fittings for yard/Kolkata Memorial 
(14 nos). 
250 w SON-T lamps fittings for 
yard/gate/workshop/swing bridge/road lights(25 nos.). 
70 w HPSV lamp fittings of Kolkata Memorial (15 nos.). 
 

 

4 KPD Lock & Dry Dock area: 
6 nos. lighting towers (400w SON-T lamp fittings 72 nos). 
400 w SON-T lamp fittings (3 nos.). 
250 w SON-T lamp fittings yard/gate (10 nos.). 
8 nos. Street light posts (250w SON-T lamp fittings 8 
nos.) 
 

400 w SON-T lamps-150 nos. 
250 w SON-T Lamps-18 nos. 
 

5 M.M.Deptt. area: 
1 no. lighting tower (400 W SON-T lamp fittings 12 nos.). 
400w SON-T lamp for flood light fittings (8 nos). 
6 nos. Street light (250 W SON-T lamp fittings 6 nos.). 
32 nos. street light (150 W SON-T lamp fittings 32 nos). 
Total fittings=58 nos. 

400W SONT-T lamps-32nos. 
250w SON-T Lamps-6 nos. 
150 W SON-t Lamps-32 nos. 
Total=70 nos. 

6 Port Security Office: 
250 W SON-T Yard light fittings-10 nos. 

250w SON-T lamps-10 nos. 
Total=10 nos. 

7 51,CGR Road: 
 

250w SON-T lamps-8 nos. 
150W SON-T lamps-12 nos. 
Total =20 lamps 

8 Port Fire Office 400W SON-T lamps-3 nos. 
250 W SON-T lamps-10 nos. 
Total= 13 lamps 

9 E&PS Office 150W SON-T lamps-6 nos. 
10 Mooring Master Office 400 W SON-T lamps-1 nos. 

150 W SON-T lamps-16 nos. 
Total= 17 lamps 

The contractor has to ensure that all outdoor lights, tower lights and the street pole lamps remain 
in full working condition during night time.   
 
Man Power: 
The contractor has to deploy one Supervisor. Highly Skilled Electricians and Semi Skilled 
Personnel (details given below in the tabular form). Statutory Weekly Roster Off day is to be 
provided to Highly Skilled Electricians and Semi Skilled Personnel.  However, required number 
of relievers are to be provided to compensate any absence due to leave/sick etc., At no stage, 
short fall of staff will be accepted.  
 

 Name of the shift Duration 
First 06.00 hrs.  to 14.00 hrs. 
Second 14.00 hrs.  to 22.00 hrs. 
Third 22.00 hrs.  to 06-00 hrs. 
General Shift 08.00 hrs.  to 16.00 hrs 
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Following list of Persons along with their qualification & experience will be required as given below:- 
 
Sr. 
No. 

Designation Qualification Experience No. of Person per 
day. 

i. Supervisor 1. D.E.E with Electrical 
Supervisory certificate of 
competency issued by 
Competent Authority.  

2. Requisite license in relevant 
parts issued / endorsed   by 
Licensing Board.  

Minimum one year 
working experience in 
the relevant field. 
 
 
 

 

1                               
(General  shift) 

ii. Highly-Skilled 
Electrician. 

Requisite license in relevant parts 
issued / endorsed   by Licensing 
Board/ Competent Authority.  

Minimum one year 
working experience in 
the relevant field.  

5                                
(Two each for Morning 
& Evening & One for 

Night Shift) 
iii. Semi-Skilled 

Personnel  
Stout body & 
good physics 
 

Minimum one year 
working experience in 
the relevant field.  

6                            
(Two each for Morning,  
Evening & Night Shift) 

                              Total  12  Nos. 
 
Required numbers of relievers are to be made available to compensate for any absence due to 
leave/sick etc., At no stage, short fall of staff will be accepted. 
 
The contractor may follow the timings of port operational shifts or can maintain their own 
timings but the same must cover the whole day round the clock. The contractor must intimate to 
the KoPT officials in writing the timings of three shifts or amendments thereof followed by his 
workmen. The deployed man power should be capable to cater to any requirement in all three 
operational shifts round the clock on all days of the week irrespective of holidays etc. The 
deployment of man power shall have to be increased depending upon the prevailing 
emergency situation without claiming any extra cost. Daily report on operation of Electrical 
installation specially the no. of lamps glowing in street/pole/tower/Yards/Gates as per area 
wise shall be submitted by 11.00 A.M   next day to Exe.Eng.(KPD) in a specified format. 
 
The contractor shall have to follow the schedules of maintenance as will be framed jointly by 
Engineers of the KoPT and contractor. 
 
The contractor shall have to maintain a site store with necessary stock/materials with a view to 
timely attending the fault in any electrical installations so that down time of the concerned 
portion of the electrical distribution system can be kept to the minimum and Ledger book 
relating day to day stock position for auditing purpose. 
 
In case of breakdown leading to interruption of power supply within the jurisdiction of work, 
immediate action shall be taken from contractor’s end and stop gap or temporary arrangements 
for resumption of power and functioning of the system is to be made as early as practicable. A 
qualified supervisor shall be present at the work spot. This arrangement will however be allowed 
only for a week within which period, the original installation/system has to be restored & re-
commissioned.  
 
During the course of execution of the maintenance contract, in the event of necessity of any 
addition /alteration or additional work beyond the scope of work, the same shall have to be 
carried out by the contractor as per agreed terms & conditions.   
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All Dock Safety Regulations in vogue and as amended from time to time shall be applicable to 
the contractual work.  
 
The contractor shall keep and maintain the records of day to day maintenance activities i,e, 
materials consumption, work carried out, attendance of workmen and submit the same to 
Executive Engineer, KPD.  
 
The contractor shall record the receipt / return of various materials in a Register. 
 
The contractor shall return old/unused/ replaced/scrap materials to the KoPT Officials for the 
purpose of accounting.  
 
Penalties :   
(a) Non availability of minimum strength of man power shall attract a penalty as per the table 
furnished below:- 
 

Sl 
No 

Level of workmen Penalty /man/shift 

1 Supervisor Rs 1000/- 
2 Highly Skilled 

Electrician 
1.25 times the prevailing minimum wages 
rate of Central Govt./State Govt. 
whichever is higher. 3 Semi Skilled Personnel 

 
b) For non-functioning of Tower, Pole, Yard and street light luminaries shall attract a penalty of 
Rs 125 per luminaries per day beyond three days from the date of lodging complaint   by KoPT 
official. 
 
The tenderer has to maintain a log book for daily work in each shift and an attendance register 
and have to get it countersigned by the KoPT officials. Any extra work required to be done 
during contract which are not covered by  Part-II  BOQ ,  has to  be executed by the contractor as 
per the prevailing PWD Schedule of Rates if the same is available or on the basis of cost analysis.  
    
The deployment of man power shall have to be increased depending upon the prevailing 
emergency situation without claiming any extra cost.  
 
Records: The Contractor shall keep and maintain the records of day-to-day maintenance 
activities, i.e. material consumption, work carried, attendance of workman and submission of the 
same to, Executive Engineer (KPD). The Contractor shall also keep and maintain the Daily report 
on operation of Electrical installation specially the no. of lamps glowing in street/pole/ tower/ 
Yards/ Gates as per area wise and also on sub-station equipment  shall have to be submitted by 
the contractor to Executive Engineer (KPD) in a specified format by 11.00 A.M   next day.       
 
The contractor shall have to follow the schedules of maintenance as will be framed jointly by 
Engineers of the KoPT and contractor. 
 
The contractor shall have to maintain a site store with necessary stock/materials with a view to 
timely attending the fault in any electrical installations so that down time of the concerned 
portion of the electrical distribution system can be kept to the minimum.  
 
In case of breakdown leading to interruption of power supply within the jurisdiction of work, 
immediate action shall be taken from contractor’s end and stop gap or temporary arrangements 
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for resumption of power and functioning of the system is to be made as early as practicable. A 
qualified supervisor shall be present at the work spot.  
 
During the course of execution of the maintenance contract, in the event of necessity of any 
addition /alteration or additional work beyond the scope of work, the same shall have to be 
carried out by the contractor as per agreed terms & conditions.  
  
All Dock Safety Regulations in vogue and as amended from time to time shall be applicable to 
the contractual work.  
 
If contractor is not able to rectify the fault within considerable period of time, then the same may 
be carried out through some other agency by KoPT at the risk and cost of the entrusted 
contractor for AMC and amount will be deducted from the AMC bill and penalty as stipulated 
above will also be imposed. 

 
The entrusted contractor has to maintain a log book for daily work in each shift and an 
attendance register and have to get it countersigned by the KoPT officials present at the office of 
Executive Engineer (KPD).  
 
The contractor shall keep and maintain the records of day to day maintenance activities i.e. 
materials consumption, work carried out, attendance of workmen and submit the same to 
Executive Engineer (KPD).  

 
 

 
TOOLS, TACKLES and CONSUMABLES: 
A) Required tools and tackles proposed to be used for execution of work mentioned in the 

tender including safety accessories are to be provided by the firm at his cost. 
B) The Contractor shall make available the various tools and tackles that are required for 

operation and maintenance of the system/equipment.   
C) The following are the minimum tools and tackles that are required to be made available at 

site all the time. 
 

TOOLS: 
i. Aluminium / Wooden Ladder, Self-Supporting     

ii. Tool Kit consisting of Screw Driver Set, Nose Plier, Cutting Plier Test lamp, Tester, Screw 
Driver, Adjustable Spanner, Hacksaw and Frames.     

iii. Hammer, Chisel, Pipe Wrench   
iv. Digital clamp-on multi-meter 
v. Megger                     

vi. Crimping tools                                          
vii. Portable Welding  M/c      

viii. Tarpaulin Tent Set                 
ix. Electrical Portable Drilling Machine (including Bits)   
x. Set of Spanners (Ring and Open)                            

xi. Crow bar and Axe                  
xii. Double end spanner, Box spanner    

xiii. High Voltage testing arrangements.  
xiv. Emergency Light.  

 
D)  Consumables: Consumables like empire tapes, wire brushes, test lamps, jute etc., as per the 

requirement is under the contractor’s scope. 
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Provision of Safety gears:  
 
The Contractor shall at his own cost, provide safety gears, i.e., Helmet, insulating  Gloves for 
Electrical Works, cotton gloves, safety shoes, rainy wears, reflective jacket to his staff. The 
Contractor shall provide first aid box for his staff as per the direction of Engineer-in-Charge. 
  
The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority 
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of 
Practice and relevant portion of National Building Code particularly with respect to fire safety 
and also code of practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 
1997 and code of practice for earthing IS 3043:1987 and Dock Safety Rule & Regulation. 

 
-------------- 
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TECHNICAL SPECIFICATIONS 
 
Cables: 
Item Details: - Following sizes of XLPE insulated, armoured, PVC sheathed Al. conductor cable 
of 1100 volts grade conforming to IS: 7098(Part–I) / 1988 with latest amendment, are included 
under the scope of this tender. 
a) 3.5 C X 120 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
b) 3.5 C X 70 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
c) 3.5 C X 50 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
d) 3.5 C x 25mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
e) 4 C x 16 mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
f)  2 C X 4 mm2  XLPE insulated PVC sheathed armoured Aluminium cable. 
 
Laying: 
Laying Underground: Cable shall be laid generally in accordance with I S: 1255-1983.  The 
average depth of  trench for laying cable shall be as below: 
  i) Directly on ground: 0.75 m 
 ii) At road crossing: 1.00 m 
The trenches shall be excavated in reasonably straight line, and where there is a change in 
direction suitable curvature shall be provided with 12D radius where D is the diameter of the 
cable. Where gradients and changes in depth are unavoidable, this shall be gradual, except where 
otherwise directed by the Engineer. The cable shall be laid on a cushion of sand, protected with 
bricks placed on both sides (along the length of the cable) and top (across the length of the cable). 
After laying of the cable the duct shall have tobe filled up by sand. Where cables run in parallel, 
separate ducts as stated shall have to be provided. G.I. pipe shall have to be used where cable 
pass through walls, roads, drains, culverts, railway line etc. GI pipe also shall be used if depth of 
cable trench is less than 750mm and further excavation is not possible due to obstruction of 
existing material, which will be paid in actual. For one run of cable one GI pipe is to be 
considered. In other word two or more   run of cable will not pass through one pipe. The cable 
trench shall be filled back with riddled soil obtained from excavation. This shall be done in layer 
and compacted. Cable route marker shall have to be provided at a maximum distance of 50m. 
 
Laying on wall or structure: Where cable shall be laid on wall or structure, the cable shall be laid 
by using MS Clamp of adequate strength and size. The maximum distance between clamps shall 
not be more than 400mm. The cable shall run as straight as possible. There shall be GI pipe 
protection of 1 meter from each floor level during vertical run. When the cable shall   pass 
through wall/floor etc pipe protection shall have to be given. Wherever cable shall be required to 
be laid inside the building, the cable shall be laid on perforated GI Tray of adequate size and 
mechanical strength. The tray shall be rigidly fixed on wall in a   proper manner at suitable 
height using MS angle. The cable shall be fixed on tray using MS clamp of proper size and 
thickness at a distance should not be more than 300mm.In case cable pass from one building to 
another building; GI protection pipe of adequate size is to be provided with proper fixing. 
Neatness must be maintained. 
 
Laying as catenary:  The cable will be laid in catenary using 4 SWG GI stay wire and suitable 
insulator. Care must be taken to avoid unnecessary sag. Termination of cable shall have to be 
made by using suitable compression cable gland and sockets by crimping to the size of the cable. 
 
MCB: MCBs of 6-32A, 240V, SP,C- type and  63A, 415 V, TPN ,C-type  with a short circuit 
breaking capacity of 10 kA  conforming to IS 8828 of approved make is to be provided on 
demand . It should have precise hammer action with auxiliary switch and shunt trip accessories. 
The switching mechanism must be independent, manual and trip free. It must have at least 15 
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plate arc chute for effective arc quenching. It should be of low power consumption, cost effective 
and energy saving. 
 
MCCBS: MCCBs  of 63A &  100 A,  415 V, TPN with a short circuit breaking capacity  of 25 kA  
with fixed thermal and magnetic setting  conforming  to IS: 13947-II of approved make is to be 
provided. The following features will be built in. 

- True RMS sensing-accurate and close protection. 
- High repeat-accuracy reliable protection. 
- Time delay on overload and short-circuit faults – suitable for discrimination. 
- Built-in adjustable overload/short circuit sensing. 
- User-friendly multiple flexibility and versatility. 
 

List of Specified makes: 
 

Sl. 
No.  

Item  Make  

1 HPSV Lamps, Metal halide Lamps, 
Halogen lamp fittings and 
accessories  

Philips/Havells/Crompton/any other reputed make 

2 Switchgears Havells/ Crompton/ Siemens/L&T/any other 
reputed make 
 

3 MCCBs / MCBs L&T/ Havells/ Legrand/ Siemens 
4 Cables Havells/Crystal/ Gloster/ Nicco/Universal/ Polycab 

 
5 Contactor L&T/other reputed make 
6 Timer L&T/other reputed make. 
7 Copper wire KDK/Finolex/Havells/National/Polycab 

 
8 Main switch  Havells/ Crompton/any other reputed make 
9 Stainless steel wire rope Bharat/Usha Martin/any other reputed make 

 
10 LED Lamps / LED Fittings Philips/Crompton/Havells/Wipro 
11 Switches / Holders Anchor/Pritam/Crabtree 

 
N.B: Any other reputed make of any particular item will only be considered if none of the 
specified  make for that particular item is available in the market for some reason or the other 
supported by confirmation from the respective manufacturer which is to be acceptable to 
competent authority.  
 
 
Inspection: KoPT shall have full liberty from time to time and at all times to inspect examine and 
test the   materials, work and workmanship and shall at any and every such time, reject any or all 
of the materials of workmanship, which may seem to them defective or unfit or improper for the 
purpose to which they are applied or intended to be applied to or not in accordance with the 
description mentioned in or intended by the specification of the Contractor. 

 
 

--------------- 
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Annexure – E 

      PREAMBLE TO THE BILL OF QUANTITIES 
 

1. The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to 
have  examined the above documents and to have thoroughly familiarise himself with the total 
scope of work and its mode of execution. 

 
2. The quantities given in the Bill of Quantities are approximate only and are given to provide a 
common basis for tendering. Payment will be made according to the quantities of each item of 
work actually carried out at the accepted rates as per Order Letter. The measurements of each 
item of work shall be measured jointly by the Engineer or his Representative. 
 
3. General direction and description of work or materials given elsewhere in the contract 
documents are not necessarily repeated in the description of items in the Bill of Quantities. 
 
4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to 
cover the complete and finished work, inter-alia, all costs and expenses which may be required 
for successful completion of the works together with all risks, liabilities, contingencies, insurance, 
octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

 
5. Where separate items such mobilisation, demobilisation, temporary works etc., have not 
been provided in the Bill of Quantities for works required under the Contract, then the cost of 
such works shall be deemed to have been included in the prices and rates of other items. 

 
6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising 
out the followings:- 

a. The provision, storage, transport, handling, use distribution and maintenance of all 
materials, plans, equipment machineries and tools including all costs, charges dues 
demurrages or other outlays involved in the transportation. 

b. The provision and maintenance of all his staff and labours and their payments, 
accommodation, transport, taxes and other requirements. 

c. Setting out including the location and preservation of survey markers, measurement and 
supervision. 

d. The provision, storage, transport, use handling, distribution and maintenance of 
consumable stores, fuel. 

e. All First Aid, Welfare and safety requirements. 
f. Damage caused to the works, plants, materials and consumables stores caused by 

weather. 
g. Licence, fees and other charges for compliance of Government Acts and Rules that are in 

force and applicable. 
 

7. The Contractor should be held responsible for the safe custody of materials, machineries etc. 
at site procured by him or issued to him by the Trustees. 
 
8. This being a percentage rate tender, the Bidder shall quote his rates as percentage above / 
below / at par with the estimated amount put to tender on line based on his own analysis . 
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers 
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Bill of Quantity (BOQ) 
 

Work: “Round the clock maintenance of the entire outdoor illumination with electrical  
               distribution system of KP Dock-I (KPD-I) for a period of 2 years.”. 
 
Part  I - Labour Charge for maintenance: 
 
Sl 
No 

Description of item Qty. Unit Unit 
Rate  
(in Rs) 

Aount 
(in Rs) 

1 Round the clock maintenance, operation, repair & servicing 
of outdoor illumination of KP Dock-I which includes all 
tower lights, yard lights, street lights, lights situated outside 
the various sheds/buildings, gate lights, pole lights , angle 
fitting lights etc lying under the jurisdiction of EE,KPD  to  
ensure minimum interruption, smooth functioning  of lights 
and luminaries. It includes continuous attending against 
verbal/written  complaint  made by EE KPD or his 
representative  with the works related to maintenance of the 
lights, light fittings, and  any other outgoing 
switches/MCBs/MCCBs timer units and feeding cables at 
switch room/pillar boxes and other related switches for 
tower lights, yard light at sheds, building ,gates etc. for 
maintainence of the above illumination. The scope also 
include day to day switching on & off street, pole, tower, 
high mast lights, repairing, rectifying, refixing and 
commissioning of light fittings, outside shed luminiaries 
comprising  150 w/ 250W/400 w HPSV lamps, duly 
replacing the required spares, such as lamps, ignitors, 
condensers, ballasts etc. including cleaning the reflector, 
acrylic cover, replacement of gasket etc., as required and 
fixing, connection and commissioning of ICDP/ICTP 
switches/  MCB’s/ MCCB’s of various capacities as and 
when required & actual fault identification & complete 
rectification and re commissioning of the same.  
(Man power deployment  should comprise 1 Supervisor 
in the General shift with Electrical Supervisor 
certificate,   2 nos.  highly skilled electrician and 2 nos. 
semi skilled personnel for  morning & evening shift, 
and 1no highly  skilled electrician and 2no of semi 
skilled personnel for night shift. 

24 Month 3,04,554 73,09,297 

 Total  Charges    73,09,297.00 
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Part  II - Cost of Spares and Materials 
 

Sl No Description of item Req.mt Units Unit rate 
(in Rs) 

Total Value 
(in Rs) 

1 150W SON T Lamp 30 Nos 535 16050 
2 250W SON T Lamp 70 Nos 580 40600 
3 400W SON  T  Lamp 200 Nos 660 132000 
4 70W SON T lamp 35 Nos 380 13300 
5 25-27 watt LED Lamp. 200 Nos 790 158000 
6 12 watt LED Lamp. 15 Nos 295 4425 
7 Ballast for 150W SON lamp 25 Nos 1588 39700 
8 Ballast for 250 W  SON lamp  60 Nos 1958 117480 
9 Ballast for 400 W SON lamp  100 Nos 2835 283500 
10 Ballast for 70 W SON lamp 15 Nos 998 14970 
11 Igniter for 150W, 250W ,400 W  & 

70W SON lamp 
175 Nos 534 93450 

12 5/8'' Brass Holder 40 Nos 30 1200 
13 Goliath Holder  75 Nos 100 7500 
14 42 mfd  condenser 150 Nos 200 30000 
15 33 mfd condenser 30 Nos 200 6000 
16 63 A FP MCB 2 Nos 2085 4170 
17 32A FP MCB 15 Nos 1445 21675 
18 Timer unit (Contact rating-16A/250V 

AC) 
15 Nos 2315 34725 

19 63A contactor for timer 2 Nos 3720 7440 
20 40A contactor for timer 10 Nos 1545 15450 
21 63 A TPN Main switch fuse unit 1 Nos. 4420 4420 
22 32 A TPN Main switch fuse unit 5 Nos 2190 10950 
23 32 A DP Main switch fuse unit 5 Nos 1360 6800 
24 6 mm dia 7/19 inch stainless steel wire 

rope 
30 Meter 190 5700 

25 Supply & delivery of  M.S. Joint Box 
(6" x 4") 

8 Nos 450 3600 

26 Single core  2.5 sq.mm PVC insulated 
FR copper wire of 1.1Kv grade 

270 Meter 32 8640 

27 5core 4 sq.mm PVC insulated stranded 
copper conductor  

30 Meter 253 7590 

28 2core 1.5 sq.mm PVC round sheathed 
FR flexible Copper cable  

200 Meter 43 8600 

29 Supply & delivery of 3.5C, 120 sq. 
mm, 1.1 kV grade, XLPE insulated, 
Armoured Al conductor cable 

120 Meter 545 65400 

30 Supply & delivery of 3.5C, 70 sq. mm, 
1.1 kV grade, XLPE insulated, 
Armoured Al conductor cable 

130 Meter 361 46930 

31 Supply & delivery of 3.5C, 50 sq. mm, 
1.1 kV grade, XLPE insulated, 
Armoured Al conductor cable 

160 Meter 266 42560 
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Sl No. Description of item Reqmt Units Unit rate 

(in Rs) 
Total Value 

(in Rs) 

32 Supply & delivery of 3.5C, 25 sq.mm, 
1.1 kV grade, XLPE insulated, 
Armoured Al conductor cable. 

160 Meter 162 25920 

33 Supply & delivery of 4C, 16 sq.mm, 1.1 
kV grade, XLPE insulated, Armoured 
Al conductor cable. 

250 Meter 136 34000 

34 Supply & delivery of 2C, 4 sq.mm, 1.1 
kV grade, XLPE insulated, Armoured 
Al conductor cable. 

300 Meter 66 19800 

35 Supply & delivery of Straight through 
jointing kit for 4C, 16 sq.mm XLPE 
insulated Armoured Al. Conductor 
cable with ferrule. 

2 Sets 1700 3400 

36 Supply & delivery of Straight through 
jointing kit for 3.5C, 25 sq.mm XLPE 
insulated Armoured Al. Conductor 
cable with ferrule. 

2 Sets 2000 4000 

37 Supply & delivery of Straight through 
jointing kit for 3.5C, 35 sq.mm XLPE 
insulated Armoured Al. Conductor 
cable with ferrule. 

2 Sets 2000 4000 

38 Supply & delivery of Straight through 
jointing kit for 3.5C, 50 sq.mm XLPE 
insulated Armoured Al. Conductor 
cable with ferrule. 

2 Sets 2500 5000 

39 Aluminium Ferrule  of  10 sq.mm, 
16sqmm, 25sq.mm & 35 sq.mm 

32 Nos 30 960 

40 Supply and delivery of 1x 70 watt 
HPSV Well Glass Fitting. 

20 Nos 2645 52900 

41 Supply and delivery of 12 Watt LED 
Fitting. 

4 Nos 4620 18480 

42 Supply and delivery of Bulk Head  
fittings suitable for minimum  27 Watt 
LED lamps. 

200 Nos 500 100000 

43 Supply and delivery of Bulk Head  
fittings suitable for minimum  12 Watt 
LED lamps. 

10 Nos 450 4500 

  Total cost  = Rs.       15,25,785.00 
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Part III - Installation & other charges 
 

Sl 
No 

Description of item 
Annl 

Reqmt  
Units 

Unit rate            (in 
Rs) 

Total Value     
(in Rs) 

1 Laying of cable 2C, 4 sq.mm 
XLPE/PVC Cable on wall surface 

300 Meter 57 17100 

2 Laying of cable 4C, 16 sq.mm XLPE 
on wall surface 

150 Meter 60 9000 

3 Laying of cable 4C, 16 sq.mm XLPE  
in underground trench 

100 Meter 162 16200 

4 Laying of cable 3.5/4C, 25 sq.mm 
XLPE on wall surface 

50 Meter 60 3000 

5 Laying of cable 3.5/4C, 25 sq.mm 
XLPE in underground trench 

70 Meter 162 11340 

6 Laying of cable 3.5/4C, 25 sq.mm 
XLPE  by cutting hard 
standing/metallic road 

40 Meter 127 5080 

7 Laying of cable 3.5C, 50 sq.mm 
XLPE on wall surface 

30 Meter 71 2130 

8 Laying of cable 3.5C, 50 sq.mm 
XLPE  in underground trench 

90 Meter 172 15480 

9 Laying of cable 3.5C, 50 sq.mm 
XLPE  by cutting hard 
standing/metallic road 

40 Meter 159 6360 

10 Laying of cable 3.5C, 70 sq.mm 
XLPE  in underground trench 

80 Meter 172 13760 

11 Laying of cable 3.5C, 70 sq.mm 
XLPE  by cutting hard 
standing/metallic road 

50 Meter 159 7950 

12 Laying of cable 3.5C, 120 sq.mm 
XLPE  in underground trench 

50 Meter 172 8600 

13 Laying of cable 3.5C, 120 sq.mm 
XLPE  by cutting hard 
standing/metallic road 

70 Meter 181 12670 

14 Termination of  4C 16 sq. mm. 
XLPE/PVC armoured, 1.1KV Al 
conductor cable. 

16 Set 227 3632 

15 Termination of 4C, 25 sq.mm XLPE 
armoured 1.1KV Alu. cond cable 

8 Set 277 2216 

16 Termination of 3.5C 50 sq. mm. 
XLPE/PVC armoured, 1.1KV Al 
conductor cable. 

8 Set 406 3248 

17 Termination of 3.5C 70 sq. mm. 
XLPE/PVC armoured , 1.1KV Al 
conductor cable. 

8 Set 475 3800 
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18 Termination of 3.5C 120 sq. mm. 

XLPE/PVC armoured, 1.1KV Al 
conductor cable. 

8 Set 655 5240 

19 Termination of 2C, 4 sq.mm 
XLPE/PVC  armoured 1.1kv Alu. 
cond cable 

20 Set   
94 

1880 

20 Straight through Jointing of 4C, 
16sq.mm of XLPE  armoured, 1.1 
kv Al conductor  cable 

2 Nos 1000 2000 

21 Straight through Jointing of 4C, 25 
sq.mm of XLPE  armoured, 1.1 kv 
Al conductor  cable 

2 Nos 1000 2000 

22 Straight through Jointing of 3.5C, 
50 sq.mm of XLPE  armoured, 1.1 
kv Al conductor  cable 

2 Nos 1000 2000 

23 Straight through Jointing of 3.5C, 
70 sq.mm of XLPE  armoured, 1.1 
kv Al conductor  cable 

2 Nos 1000 2000 

24 Fixing  of 63 A TPN  Main switch 1 Nos 215 215 

25 Fixing  of 32 A TPN Main switch 5 Nos 130 650 

26 Fixing of 32 A DP Main Switch 5 Nos 130 650 

27 Fixing of MCB 17 Nos 100 1700 

28 Laying of 5 core 4 sq.mm copper 
cable 

30 Meter 30 900 

29 Laying of 6 mm dia 7/19 stainless 
steel wire rope 

30 Meter 50 1500 

30 Installation of 1x70 Watt HPSV 
Well Glass Fitting with suitable tie 
clamps and MS plate for mounting 
on pole/Tower or similar structure. 

20 Nos 543 10860 

31 Installation of Bulk Head Fitting 210 Nos 56 11760 

32 Fixing of MS Joint Box (6"x4") 10 Nos 230 2300 

  Total Cost  1,87,221.00  
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Item 
No. 

Item Amount in                        
Rs. 

  
1 Total Part-I Labour Charge for maintenance     73,09,297.00 

2 Total Part  II - Cost of Spares and Materials      15,25,785.00  

3 Total Part  III - Installation & other charges        1,87,221.00  

 Grand Total(Part-I + Part-II + Part-III) =     90,22,303.00 
  

 
Note:- 
(i) The spare under Part–II  & Part-III is to be provided as per requirement and instructions of  KoPT  
officials. The quantity above may increase or decrease as per requirement, for which payment will be made 
as per actual. 
 
(ii) The rate quoted by the tenderer/firm should be considered to complete the work in all respect and 
should be exclusive of GST or any statutory levies and or other charges levied by any central/state/local 
authorities. 
 
(iii) GST and any other extra charges/statutory levies will be paid extra at applicable rates at the time of 
supply of goods and services. 
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Tenderer to fill up the following [score out which is not applicable] 
 

PRICE NOT TO BE QUOTED HERE 
 
 

                                                                                                 
(a)……………………………..%                                         
               (in figures)                                                                Below par (-) Rs. 
                                                                                              
    …………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)……………………………..%                                         
               (in figures)                                                                At par   NIL 
                                                                                              
     …………………………………………………Percent 
              (in words)                                                                
     
             
 
(c)……………………………..%                                      
               (in figures)                                                             Above par (+) Rs. 
                                                                                              
    ………………………………………………… Percent 
              (in words) 

                                                                                                                                   

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

Permanent Income Tax A/C. No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted / 
stated above are to be carried over to Form of Tender attached] 

                                                                                                          
Witness: -                                                                                             

(Name in block letters) 
Address: 
Occupation: 
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ANNEXURE - F 
Profile of Tenderer / FORM –D 

 
This is to confirm that we agree to abide by all the terms and conditions of this NIT No. KoPT/ 
KDS/ Mech/SE-I/ADV/526 dated 24.04.2019, those mentioned in the “General Conditions of 
Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno-
commercial conference, if any.  
 

Our relevant particulars are furnished hereunder: 
Particulars To be filled in by the Tenderer or to be mentioned 

as “none ” 
Name of the Tenderer 
 

 

Name of the owner(s) of the Tenderer 
 

 

Full postal address of the Tenderer 
including Police Station 
 

 

Telephone No. of the Tenderer 
 

 

Fax No. of the Tenderer 
 

 

E-mail ID of the Tenderer 
 

 

Name of the contact person of the 
Tenderer 
 

 

Mobile/land line Telephone No. of the 
contact person of the Tenderer. 
 

 

Name of the partners/directors/ 
members, as applicable, in this particular 
contract 
 

 

Name of their authorized 
representative(s) who would handle the 
contract on their behalf. 
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 
Covering Letter 

 

Ref. No…………                                                                   Date : 

 

The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) having examined 

the Tender Document and understood its contents, hereby submit our Tender for  

……………………………………………………   ( NIT No. KoPT/KDS/Mech/SE-I/ADV/…..  

dated. ……. and confirm that we unconditionally accept all the terms and conditions of the same 

including the Addendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the 

Appendices are true and correct and all documents accompanying such tender are true copies of 

their respective originals.  

 

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any 

additional information it may find necessary or require to supplement or authenticate the 

Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we 

will abide by the decisions of KoPT in the matter of examination, evaluation and selection of  

Successful Tenderer and shall refrain from challenging or questioning any decision taken by 

KoPT in this regard. We further acknowledge the right of KoPT to reject our tender without 

assigning any reason or otherwise and hereby waive our right to challenge the same on any 

account whatsoever. 
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5.  We also certify the following  

 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or 

any  other legal authority from participating in any Tender/Contract/Agreement of whatever 

kind. 

 (b) We have also not been expelled from any project or contract nor have had any contract 

terminated for breach in the last 3 years ending on the date of opening of the techno commercial 

part of the tender. 

 

6.  We declare that: 

(a) We have examined and have no reservations to the Tender Document, including the 

Addendum, if any, issued by KoPT thereon.  

 

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our 

behalf will engage in any corrupt, fraudulent or coercive practices to influence the evaluation 

process of the tender.  

 

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the 

tendering process and reject all tenders at any time without any liability or any obligation for 

such acceptance, rejection or annulment without assigning any reason thereof. 

 

   Yours faithfully, 

 

Signature of Tenderer……………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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KOLKATA PORT TRUST 
SCHEDULE – “O” 

 
Tenderers must fill in the undernoted column : 
 
Sl. 
No 

Full particulars 
of similar 
works carried 
out by 
Tenderer 

Value of 
work 

Contract 
for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses of 
Authorities 
for whom 
work was 
carried out 

Name and 
Addresses 
to whom 
reference 

can be 
made 
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SCHEDULE – “O” 

 
Sheet – 2 

 
The Tenderers are also requested to furnish the following particulars : 
 
A. In case of a Limited Company: 
 

1. Name of the Company      : 
 

2. Address of its present registered office  : 
 

3. Date of its incorporation      : 
 

4. Full ;name and address of each     : 
 of its Directors – any special particulars 

as to Directors if desired to be stated 
 

5. Name, address and other necessary    : 
particulars of Managing Agents, if any,  
appointed by the Company 

 
6. Copies of Memorandum and Articles of   : 

Association(with the latest amendments, 
   if any) 
 

7. Copies of audited Balance Sheets of the  : 
        Company for the last three years. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 



 46

 
 
 

SCHEDULE – “O” 
 

SHEET – 3 
 
B. In case of a Firm : 
 
1. Name and address of the firm     : 

 
 

2. When business started       : 
 
 

3. If registered, a certified copy of Certificate  : 
of Registration 

 
 

4. A certified copy of the Deed Of Partnership  : 
 
 

5. Full name and address of each of the    : 
Partners and the interest of each partner 
in the Partnership.  Any special  
particulars as to Partners if desired to be  
stated 

 
 

6. Whether the firm pays income tax over    : 
 Rs.10, 000/- per year 
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SCHEDULE – “O” 
 

SHEET – 4 
 

C. In case of an Individual  : 
 

1. Full name and address of the      : 
 Tenderer; any special particulars 
 of the Tenderer if desired to be stated 
 

2. Name of the father of the Tenderer   : 
 

3. Whether the Tenderer carried on     : 
 business in his own name or any 
  other name 
 

4. When business was started any by whom  : 
 

5. Whether any other person is interested   : 
 in the business directly or indirectly,  
 if so, name, address, etc. of such persons  
 and the nature of such interest. 
 

6. Whether the Tenderer pays income tax   : 
 over Rs.10,000/- per year 
 
 
 
 
DATED, the………………………                          Signature of Tenderer 
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Annexure – G 
 

 
 
 

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non – Judicial Stamp Paper 

 
BEFOR THE 1ST  CLASS JUDICIAL MAGISTRATE AT------------- 
 
AFFIDAVIT 
 
 
 
I  ------------------------------------------ son of ------------------------------------- aged about ------------
--------Years , by faith ----------------- , by occupation -------------, residing at-----------------------
-------------------------------------------------------------------- 
do   hereby solemnly affirm and declare as follows:- 
 

1.         That  I am the proprietor/Partner of ------------------------------- having office at --------- 
 and carrying on business on the said name and style. 
 
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same 
should be mentioned in affidavit.) 
 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has  no  valid 
E.S.I Registration. 

 
3. THAT the present affidavit is to be files before the Kolkata Port Trust as  per the  clause 

no ---------------------  of Tender no-------------------------------issued by Kolkata Port  Trust in 
respect of the work (the name of the work is to be mentioned) 
That the statements made above are all true to be the best of my knowledge and   belief. 
 
That in the event the declaration is found to be wrong and false, I  will be held 
responsible for all the consequences in respect of compliance of The Employees State 
Insurance Act, 1948 

                                                                           
 
                                                                                                      DEPONENT 
 
Identified by me  
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Annexure – H 
 

(FORMAT OF INDEMNITY BOND) 
On the Rupees Fifty Non – Judicial Stamp Paper 

 
I N D E M N I T Y    B O N D 

 
 
By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of  
Shri/Smt----------------------------------------------------------------------------------------- 
Residing at --------------- by occupation ------------the  Partner/Proprietor/Director 
------------------------------having office at ---------- am a tenderer under Mechanical 
Engineering Department, Kolkata Port Trust(A statutory body under MPT Act, 1963) 
 

2 WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under 
E.S.I Act or exempted to furnish an Indemnity Bond in favour of  Mechanical Engineering 
Department, Kolkata Port Trust against all damages and accident to the Labourer 
Tenderer/contractor. 
 

3 NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor 
named herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES 
AND ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as 
demanded by the Kolkata Port Trust and which shall be legal and /or claimed by the 
Kolkata Port Trust during the execution of the work stated in the NIT No-------------------------
--- of ----------------------- 
 

4 AND the contractor hereunder agree to indemnity and at all times keep indemnified the 
Kolkata Port Trust and its administrator and representative. 

 
 5. And also all such possible claim or demand for damages and accidents. In the event the 

declaration is found to be wrong and false, the tenderer  will be held responsible for all the 
consequences in respect of compliance of The Employees State Insurance Act, 1948.  

 
In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- 
Hereto set and seal this the----------------------- Day of-------------------------- 
In the year-------------- at---------------- 

  
             Sureties                                               Signature of the Indemnifier 

 
1 Signature 
        Name:- 
           Address 
 
2 Signature 
       Name:- 

                       Address 
 

3 Witness 
       Signature 

        Name:-               
  Address 
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ANNEXURE –I 
 
 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S 
LETTERHEAD, SIGNED, SCANNED AND UPLOADED] 

 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 
 

Ref. No…………                              Date …………….. 
 
The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 
 
Dear Sir, 
 
 We, ………………………………………………………..(Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the 

instant e-tender and no other source, and will comply to the said Tender document, GCC and 

Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full Tender 

document. 

 
   Yours faithfully, 

 
Signature of Tenderer…………………………………………… 
 
Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure - J 
                                                                                        

Checklist for Documents to be Uploaded 
[Bidder to submit this document completely filled up for evaluation of its offer] 

Name of the Firm:_________________________________________________ 
 

Sl. 
No. 

Documents to be uploaded as per 
instructions of NIT 

Details of Documents as Uploaded 

1 

Earnest Money 
(details of DD no./Banker’s Cheque No. with 
date or NSIC No. with validity period, if 
applicable, to be mentioned here) 

 

2 

Tender Fee  
(details of DD no./Banker’s Cheque No. with 
date or NSIC No. with validity period, if 
applicable, to be mentioned here) 

 

3 PAN No.  

4 GST Regn. certificate No.  

5 ESI Regn. No. (If registered)  

6 PF Regn. No.  

7 Trade License Details  

8 Electrical Contractor License Details (No. & 
Validity period) 

  

9 
Affidavit/Indemnity Bond Uploaded 
(Yes/No) (If ESI Registration is not applicable 
for the firm) 

  

10 Professional Tax No.  

11 Undertaking (Annexure-I) Uploaded 
(Yes/No) 

 

12 Form -D, Covering letter Uploaded (Yes/No)  

13 Schedule ‘O’ Submitted (Yes/No)  

14 Status of Tenderer (i.e. Pvt. 
Ltd./Partnership/Proprietorship etc.) 

 

15 Financial Turnover 
for the year …… 

FY: 2015-16  

FY: 2016-17  

FY: 2017-18  

Note: No field is to be left blank.  
 
Date: ……………………………….…………………….…….. 
 
Seal of the tenderer…………………………………………….. 
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                 ANNEXURE -- K   

  
 
 
 
 
 
 
 
 

KOLKATA PORT TRUST 
 

 
 

 
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043. 
 
 
 
 
 
 
 
 
 
 
 
 
 
GENERAL CONDITIONS OF CONTRACT 
 
FORMS AND AGREEMENTS 
 
SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 
OF 
THE 6TH MEETING HELD ON 27TH MAY, 1993. 
 
(Copy of Booklet Published on May, 1993) 
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1. DEFINITIONS 
1.1.   In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in 

assigned to them, except where the context otherwise required. 
1.2. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate   

under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 
1.3. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 
1.4. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the 

Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the 
Board / Chairman. 

1.5. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief Engineer, 
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy 
Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager 
(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & 
Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be appointed from 
time to time by the employer, with written notification to the Contractor, to act as Engineer for the purpose of 
the contract, in place of the "Engineer' so designated. 

1.6. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other official 
appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.7. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra Works" 
and "Excess Works" and Temporary Works. 

1.8. "Temporary Works" means all temporary works of every kind required in or about the execution, completion 
or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and 
bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing 
platforms. 

1.9. "Extra Works" means those works required by the Engineer for completion of the Contract which were not 
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 
"Excess Works" means the required quantities of work in excess of the provision made against any item of the 
Bill of Quantities. 

1.10. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the Tender. 

1.11. "Drawings" means the drawings referred to in the Tender and specification and any modification of such 
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 

1.12. "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, 
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at 
their discretion. 

1.13. "Constructional Plant" means all appliances or things of whatsoever nature required in or about the 
execution, completion or maintenance of the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include materials or other things intended to 
form or forming part of the permanent work. 

1.14. "Site" means the land and other places, on, under, in or through which the works are to be executed or carried 
out and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.15. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, 
subject to such additions thereto and deduction there from as may be made by the Engineer under the 
provisions here-in-after contained. 

1.16. "Month" means English Calendar Month. 
1.17. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities 

(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or 
use or occupation by the Trustees of any portion of the works in respect of which a certificate of completion 
has been issued (all of which are herein collectively referred to as the excepted risks) 

1.18. Word importing the singular only, also includes the plural and vice-versa where the context so required. 
1.19. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part 

thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 
1.20. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, 

whether on or off the site. 
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2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 
2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction 

of the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 
2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the 

Engineer's Representative 
2.3. The Engineer shall have full power and authority 
(a) to supply to the contractor from time to time during the progress of the works such     further drawings and 

instructions as shall be necessary for the purpose of proper and     adequate execution and maintenance of the 
works and the contractor shall carry out     and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect      the work at any time. 
(c) to order for any variation, alternation and modification of the work and for extra     works. 
(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
(f) to grant extension of completion time. 
 
2.4.      The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in connection with the work. 
(c) have power to disapprove and material and workmanship not in accordance with the contract and the      

contractor shall comply with his direction in this regard. 
(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 
(e)   order demolition of defectively done work for its reconstruction all by the Contactor at his own expense, 
(f)  have powers to issue alteration order not implying modification design and extension of completion  time of     

the work and 
(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in    writing by 

the Engineer under intimation to the Contractor. 
2.5.     Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 
 
2.6.      Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not  prejudice the power of the 

Engineer thereafter to disapprove such work or materials  and to order the pulling down, removal, braking-up 
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for 
the loss sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be 
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative      to the contractor, within 
the terms of delegation of power and authority vested in      Engineer to his Representative in writing shall 
bind the contractor and the Trustees      as though it had been given by the Engineer, who may from time to 
time make such      delegation. Contractor and the Trustees as though it had been given by the Engineer, 
  who may from time to time, make such delegation. 
 

3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and 
examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact 
on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects 
into consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and 
climate conditions, the means of access to the site and all   other local conditions including the likely 
charges and costs for temporary way-  leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the  quality, quantity 
and availability of the required materials and labour for the work  and the need to execute the work to 
the entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions 
of Contract. 

(c) The accommodation required for the workmen and site office, mobilization / demobilization and 
storage of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution  of work, and 
source and availability of electrical power, all of Contractor's cost. 
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(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and  law together 
with the rules made there under, the rules, regulations and bye-laws of  public bodies or any local or 
other authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of 
every kind arising from the Contractor's failure in such compliance. 

 
(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including 

Bank Guarantees and Indemnity Bonds. 
 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated 
otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialing of the revised figure. 

 
3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the 

names of their owners/partners/Share Holders at the required points of time. The failure in this regard 
shall be treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

 
3.4.  

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be 
submitted with Earnest Money of the amount calculated as per the following scale. 

 
Estimated 
Value 

Amount of Earnest Money 

 For works contract. For contract of supplying materials of equipment only 
Up to 

Rs.1,00,000/- 
5% of the estimated value of work 1% of the estimated value of work. 

Over 
Rs. 1,00,000/- 

2% of the estimated value of work 
subject to a maximum of Rs.20,                
000/- and minimum of Rs. 5,000/- 

1/2% of the estimated value of work subject to a 
maximum of Ts. 10,000/- and minimum of Rs. 1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata 
Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata Port 
Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be kept 
attached to the Tender / offer in the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque 
drawn on a Nationalized Bank of Kolkata / Haldia. 

 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA & 

CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale: 
 

 
(e)  
(i) Tender submitted without requisite Earnest Money may be liable to rejection. 
 
(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his   quoted rates or tender/ offer 

making them unacceptable to the Trustees and / or  withdraws his tender / offer, the Earnest Money 
deposited shall be liable to  forfeiture of the option of the Trustees. 

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security 

Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money. 

 
(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final 

Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not 
exceed the quantum computed as per the under noted percentages of the total value of work actually done up 
to the stage of completion. 

Class of Registration Amount of Fixed Security Financial limit of each tender 
A 
B 
C 

Rs. 10,000/- 
Rs.  5,000/- 
Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 
Any tender priced up to Rs.1,00,000/- 
Any tender priced up to Rs.50,000/- 
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Value of Work % of Security Deposit for 
works contract 

% of Security Deposit for Contract of 
supplying materials and equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first Rs. 10,00,000/- + 7 
1/2% on the balance 

1% on first Rs.10,0,000/-+1/2% on the balance 

For works costing more 
than Rs.20,00,000/- 

10% on first Rs. 10,00,000/- + 7 
1/2% on next Rs.10,00,000/-+ 
5% on the balance 

1% on first Rs.10,0,000/-+1/2% on next 
Rs.10,00,000/-+ 1/4% on the  balance 

 
(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages 

given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the 
date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India 
drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be. 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / 
Security Deposit held by the Trustees, at any stage. 

3.5.  
(i)  The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to 

deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides 
for any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt 
for that amount on expiry of half of the maintenance period and the balance deposit on the said maintenance 
period and after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has 
submitted his "No Claim" Certificate in form G.C.3. 

 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor 

fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also 
be at liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any 
sum due or to become due to the Contractor under any other contract. 

 
3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 

performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, 
of any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in 
the letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the 
contract shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the 
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever 
required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such bank guarantee, failing which and for non-fulfillment of any contractual obligation by the 
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or 
enforce the same unilaterally. 
 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
4.1.  

(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only within 

    the jurisdiction of the High Court at Kolkata, India, including the following Act: 
i. The Indian Contract Act, 1872. 

ii. The Major Port Trust, Act, 1963. 
iii. The Workmen's Compensation Act, 1923. 
iv. The Minimum Wages Act, 1948. 
v. The Contract Labour (Regulation & Abolition) Act, 1970. 

vi. The Dock Workers' Act, 1948. 
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 

 
4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the 

Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the 
form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the 
definition of the term "Contract" here-in-before shall collectively be the Contract. 



 57

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be 
any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the 
power to correct the same and his decision shall be final and binding on the parties to the Contract. 

 
4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 

Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 
shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work. if not torn or mutilated on being regularly used at site. 
 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings required by him or 
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever. 
 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without 
the written permission of the engineer. Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully 
as if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and 
(b) for his full and entire responsibility of the contract and for active superintendence of the works by him 
despite being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be deemed 
to be subletting under this clause. 

 
4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for 

supplying and providing all constructional plant, temporary work, materials both for temporary and permanent 
works, labour including supervision thereof transporting to and from the site and in and about the work, 
including loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the appropriate 
authorities and other things of every kind required for the construction, erection, completion and maintenance of 
the work. 
 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and 
methods of construction, even if any prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the contractor shall be fully responsible for 
the correct implementation thereof as also for any design and specification prepared / proposed / used by the 
Contractor. 
 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a) 
programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment 
of plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the 
Engineer or his Representative to any such programme or particulars, shall not relieve the Contractor of any of 
his obligations under the contract. If for any reason the contractor be unable to adhere to his earlier programme, 
he shall submit his revised programme for completion of work within the stipulated time whenever asked to do 
so. 

 
4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as 

long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. 
The Contractor or his competent and authorised agent or representative shall be constantly at site and 
instructions given to him by the Engineer or his Representative in writing shall be binding upon the Contractor 
subject to limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in 
writing about such representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and 
the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such instruction without any demur, 
whenever the Engineer shall feel that the deployment of the person concerned will not be conducive to the 
proper and timely completion of the work. 

 
4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 

points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level 
by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the 
correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, 
pegs, level marks, profile marks and other things used in setting-out the works. 
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4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12 
hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part there of shall be made good by the Contractor at his down cost as per 
instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may cause 
the same to be made good by any other agency and the expenses incurred and certified by the Engineer, shall be 
recoverable from the Contractor in whatever manner the Engineer shall deem proper. This Clause will not apply 
to that part of the work, which might have been taken over by the Trustees on partial completion of the work and 
in such case the Contractor's obligation will be limited to repairs and replacement for manufacturing or 
construction defects during the Maintenance period (Guarantee Period) as per the directions of the Engineer as 
also for defects/ damages if any caused to the work by the Contractor during such repairs and replacement in the 
maintenance period. 

 
4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or 

structure or services or properties belonging to the Trustees or not, which may be interfered with or affected 
or disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, 
loss or damage caused by the Contractor in connection with the execution and maintenance of the work to 
the aforesaid properties, structures and services and/ or to any person including the Contractor's workmen. 
Cost of Insurance Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless 
otherwise stipulated in the Contract. 

 
4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value 

or antiquity and structures and other remains or things of geological or archaeological importance be 
discovered at site which shall remain the property of the Trustees and protect them from being damaged by 
his workmen and arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's 
Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 
proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in  connection with the 
works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation,   if any, for getting 
all materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or  Private road, railway 
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other 
person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of  Contractor's plants and 
materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in 
transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the direction of the 
Engineer or his Representative to the workmen of the Trustees  and other agencies employed by or with the 
permission and / or knowledge of the Trustees on or near the site of work. 
 

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract 
shall remain the property of the Trustees. 

 
4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage, 

rubbish, surplus earth or temporary works no longer required. 
(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after 

completion of the work, without which payment against final bill may be liable to be withheld. 
(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways 

against pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, 
refuse and other materials from being thrown into     the water by the Contractor’s men or those of his 
agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise including payment for 
their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever 
necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal  Corporation or 
other local authority or the Engineer or his Representative, for preventing  (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking  effective actions for destruction of rats, mice, 
vermin, mosquitoes etc. and by maintaining  healthy and sanitary condition, (ii) illegal storage and 
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distribution of Drugs, Narcotics,  Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of age 
 less than 16 years. 

 
4.19. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or 

received by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the 
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s 
Register or to the Registered Office of the Contractor. The time mentioned in these conditions for doing any 
act after direction or notice shall be reckoned from the time of such posting or dispatch. 

 
 
4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and 

equipment shall not publish or caused to be published any photographs or description of the works without 
the prior authority of the Engineer in writing. 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and 
Co-operation as per direction of the Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the 
site of work and in default, the contractor shall be liable to the trustees for any delay or expense incurred by 
reason of such default. 

 
4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic 

or surface traffic. 
4.23. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be 

deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion 
of the work and shall only be removed from the site in part or in full with the written permission of the 
Engineer or his Representative. 

 
 
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

 
5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing 

acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by 
the contractor in the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed 
with the work with due expedition and without delay, except as may be expressly sanctioned or ordered by 
the Engineer or his Representatives, time being deemed the essence of the contract on the part of the 
Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 
Representative may send communications and instructions for use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor 
shall not execute the work beyond the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the trustees system, except in so far as it becomes essential on account of 
tidal work or for safety of the work. If the progress of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the contractor, then the Engineer or his Representative shall 
order and the contractor at his own expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision in this regard shall be final, binding and 
conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied 
by the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The engineer shall exercise his sole discretion to 
accept any such materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific reference is available in the contract, 
the materials and workmanship shall be of the best of their respective kinds to the satisfaction of the 
Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever 
required to do so, all at the contractor’s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative 
in respect of materials and workmanship deployed on the work shall be borne by the contractor. 
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5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 
following conditions shall apply: 

(a)  The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores, 
watching, storing and keeping them in his safe custody, furnishing of   statement of consumption thereof in 
the manner required by the Engineer or his  representative, return of surplus and empty container to the 
Trustees’ Stores as per the direction of the Engineer or his Representative. 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely  responsible for any such 
materials issued to him and for any loss or damage thereof for      any reason other then “Excepted Risks”, 
the contractor shall compensate the Trustees’ in      the manner decided by the Engineer and shall at no stage 
remove or cause to be removed      any such material from the site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with  the  rate of progress of 
work, but, except for grant of suitable extension of completion time of  work as decided by the Engineer, the 
contractor shall not be entitled to any other  compensation, monetary or otherwise, for any delay in the 
supply of Trustees’ materials      to him. The Contractor shall, however communicate his requirement of such 
materials to   the Engineer from time to time. 
 
 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to  the contactor shall be 
recovered from the Contractor’s bills and / any of his other dues.  Progressively according to the 
consumption thereof on the work and / or in the manner   decided by the Engineer or his Representative and 
at the rate / stipulated in the contract.  These rates shall only be considered by the contractor in the 
preparation of his tender /   offer and these will form the basis of escalation / variation, if in future the 
contractor is required to procure and provide any such material on the written order of the Engineer 
consequent on the Trustees’ failure to effect timely supply thereof. 
 

(e)     If the Engineer decides that due to the contractor’s negligence, and of the Trustees’  materials issued to 
the contractor has been – (i) last or damaged, (ii) consumed in excess  of requirement, and (iii) wasted by 
the contractor in excess of normal wastage, then the   value thereof shall be recovered from the 
contractor’s bills or from any of his other dues,   after adding 19 ¼% extra over the higher one of the 
followings— 

i. The issue rate of the materials at the Trustees’ Stores, and 
ii. The market price of the material on the date of issue as would be determined by the   Engineer. 

 
5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and to 

order at any time – (i) for removal from the site of any material   which in his opinion is not in accordance 
with the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the 
proper and suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of 
material and workmanship is not in accordance with the contract or the instructions of the Engineer.  

 
The contractor shall comply with such order at his own expense- and within the time specified in the order. If the 
contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and 
after giving him a written prior notice of 7 days. 
 
5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 

Representative and whenever required by him the contractor shall uncover any part or parts of the work or 
make openings in or through the same as may be directed by the Engineer or his Representative from time 
to time and shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, 
all at the cost of the contractor.  The Trustees shall reimburse such cost as determined by the Engineer, if 
the initial covering up was with prior written order of the Engineer or his Representative. 

 
5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress 

of the work till such time the written order to resume the execution is received by him.  During such 
suspension the contractor shall protect and secure the work to the satisfaction of the Engineer or his 
Representative. All extra expenses in giving effect to such order shall be considered by the Trustees, 
unless such suspension is 

i. Otherwise provide for in the contract, or 
ii. Necessary by reason of some default on the part of the Contractor, or 

iii. Necessary by reason of climatic conditions on the site, or 
iv. Necessary for proper execution of the works or for the safety of the works or any   part thereof.  

The Engineer shall settle and determine such extra payment and / or   Extension of completion 
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time to be allowed to the contractor, as shall, in the opinion   of the Engineer, be fair and 
reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of the work 
tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop 
further works in compliance of the same. The Contractor shall not be entitled to any claim for compensation 
for underived profit or for such premature stoppage of work or on account of curtailment of the originally 
intended work by reason of alteration made by the Engineer in the original specifications, drawings, designs 
and instruction. 

 
5.12.  When the whole of the work has been completed to the satisfaction of the Engineer and has passed any 

final test prescribed in the contract, the contractor shall, within 21 days of submission of his application to 
the Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed 
hereto. If any part of the total work having been completed to the satisfaction of the Engineer, be takeover 
and / or used by the Trustees the Contractor shall on application be entitled to partial completion certificate 
in the Form of G.C.1 indicating the portion of the work covered by it, so that the Contractor’s liability 
during maintenance period of the contract, if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is concerned. 
 
 

6. TERMS OF PAYMENT: 
6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and 

satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by 
the Engineer.  On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all 
be treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in 
the context of Contractor’s unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded 
in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except 
as otherwise provided in the contract and when the Engineer decided any other rate for change in the scope 
of work or omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion 
period of 4 months or more, on account payments may be made at the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. Provided always that, subject to 
execution of work of substantial value in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, which shall ordinarily not be less than 1 
month in between two payments for on account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in 
the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. 
The Contractor or his duly accredited Representative or Agent shall remain present at the time of such 
measurement and assist the Engineer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign 
the Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of 
acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his 
Agent fails to participate even other 3 days written notice from the Engineer’s Representative the 
measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by the 
Contractor. 

 
6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor 

shall type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The 
Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to 
the extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment 
thereof against the bill at the time of checking and auditing the bill at the Trustees end., The measurement 
Book will not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and 
recoveries to type out the bill. 

 
6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where 

estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the 
extent of 75% of the value of any material purchased and brought to the site by the Contractor. Provided 
always that— 

i.         The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature. 
ii.        The value of such materials shall be assessed by the Engineer or his Representative, at their    own   

discretions, 
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iii.       A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on 
the contractor’s materials. 

iv.           The materials are safe-guarded by the contractor against losses, shortage and misuse  due to the 
contractor postponing the execution of the work or otherwise, 

v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the 
contractor shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ 
whereby the contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of 
loss/ damage to such materials for whatever reasons. 

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall 
submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as 
is being advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be of a 
Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the case may 
be, acceptable to the Trustees and shall remain valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the Trustees by the Bank on the date of 
expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on 
behalf of the Trustees, the Bank has extended the validity of the Guarantee. 

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively 
with the consumption of the materials on the basis of quantity consumed. Consequent on full recovery 
of the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be 
returned to the Contractor duly discharged by the Engineer on behalf of the Trustees. 

 
6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the 

Trustees from obtaining repayment from the Contractor, in case the Engineer or his Representative should 
over certify for payment or the Trustees should over-pay the Contractor on any account. 

 
6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or 

balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or 
otherwise or for any delay on the part of the Trustees in making interim or final payment or otherwise. 

 
 
7. VARIATION AND ITS VALUATION: 
 
7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the 

work and shall never be deemed as actual or correct quantities of the works to be executed by the contractor 
in fulfillment of his obligation under the contract. 

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 
quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor 
upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 
b)      Omit any work included in the contract. 
c)      Change the Character or quality or kind of any work included in the contract. 
d)      Change the levels, lines, position and dimensions of any part of the work, and 

       e)      Execute extra and additional work of any kind necessary for completion of the works. 
 
7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the 

contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be varied accordingly. 

 
7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the 

quantity of any work up to 15% where such increase or decrease is not the result of any variation order 
given under this clause but is the result of the quantities exceeding or being less than those stated in the bill 
of quantities. Provided also that verbal order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer’s subsequent written confirmation of such verbal order shall be deemed to be 
an order in writing within the meaning of this clause. 

 
7.5. a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have been 

carried out under the written orders of the Engineer. 
b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum 
named in the tender in respect of any extra work done or work omitted by his order. 
c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be 
valued on the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the 
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same shall be applicable. If the contract does not contain any rates or prices directly applicable to the 
extra additional or substituted work, then the Engineer may decided the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of acceptance of tender), if any, adopted by 
the Trustees with due regard to the accepted contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner deemed by him as fair and reasonable, and 
his decision shall be final, binding and conclusive. 

 
d)      If the nature or amount of any omission or addition relative to the nature or amount of the  whole of the 
contract work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices 
contained in the contract for any item of the works or the rate as    evaluated under sub-clauses (b) and (c) of 
this clause, is by reason of such omission or  addition rendered unreasonable or in-applicable the Engineer 
shall fix such other rate or price as he deems proper and the Engineer’s decision shall be final, binding and 
conclusive. 
 
 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF  
CONTRACT. 

8.1. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials 
to be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, 
lock-outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor 
cause delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension 
of completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon 
consider the stated reasons in the manner deemed necessary and shall either reject the application or 
determine and allow in writing the extension period as he would deem proper for completion of the work, 
with or without the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his 
decision shall be binding on the contractor.  If an extension of completion time is granted by the Engineer, the 
clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be not completed 
within the extended time, unless stated otherwise in the decision communication by the Engineer, as 
aforesaid. 

 
8.2. a) If the Contractor fails to complete the work within the stipulated dates or such extension      thereof as 

communicated by the Engineer in writing, the contractor shall pay as compensation      (Liquidated Damage)to 
the Trustees and not as a penalty, ½ % (half percent) of the total value      of work (contract price) as 
mentioned in the latter of acceptance of the tender/offer, for every      week or part thereof  the work remains 
unfinished.  Provided always that the amount of such      compensation shall not exceed 10% the said value of 
work. 

b)   Without prejudice to any of their legal rights, the Trustees shall have the power to recover the      said amount of 
compensation / damage in Sub-Clause (a) of this clause, from any money6 due  or likely to become due to the 
contractor.  The payment or deduction of such compensation /   damage shall not relieve the Contractor from 
his obligation to complete the work or from any of    his other obligations / liabilities under the contract and in 
case of the Contractor’s failure and at   the absolute discreti9on of the Engineer, the work may be ordered to 
be completed by some  other agency at the risk and expense of the Contractor, after a minimum three days 
notice in   writing has been given to the contractor by the Engineer or his Representative. 

 
8.3. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion , 

terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this 
respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not 

getting completed within the agreed period on account of Contractor’s lapses. 
(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions , 

has kept the work suspended despite receiving  the Engineer’s or his Representative’s written notice to  
proceed with the work. 

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his 
Representative the written notice stating that the said materials or work are rejected by him . 

(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly 
neglecting to carry out his obligations under the contract. 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to 
any officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the 
obtaining or to the execution of the contract. 

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes 
in to liquidation either compulsorily or voluntarily. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the 

Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place 
to be ascertained from the Engineer, within 7 days of receipt of such letter. 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any 
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that 
may be expended in completing the work beyond the amount that would have been due to the contractor, had 
he duly completed the whole of the work in accordance with the contract. 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of 
the work actually done or materials actually supplied by him and subject to recoveries as per contracts, 
provided the work done and materials conform to specifications at the time of taking over by the Trustees.  
The payment for work shall be based on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer.  The payment for materials supplied shall be at the rates as 
decided by the Engineer, which shall in no case be more than market rates prevailing at the time of talking 
over by the Trustees.  The Engineer’s decision in all such case shall be final, binding and conclusive. 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by 
other agency and the Contractor’s Liabilities to the Trustees and known in all respect. 

 
9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT : 

 
9.1. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be 

specified in the form of a Special Condition of the Contract, from the date mentioned in the initial 
Completion Certificate in the Form G.C.1.  Any defect / fault, which may appear in the work during 
aforesaid maintenance period, arising, in the sole opinion of the Engineer or his Representative, from 
materials or workmanship not in accordance with the contract or the instruction of the Engineer or his 
Representative, shall, upon the written notice of the Engineer or his Representative, be amended and made 
good  by the Contractor at his own cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his Representative, failing which the Engineer or his Representative shall have the defects 
amended and made good through other agency at the Contractor’s risk and cost and all expenses, consequent 
thereon or incidental thereto, shall be recoverable from the Contractor in manner deemed suitable by the 
Engineer. 

9.2. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the Contract including that in the 
maintenance period, if any, have been fulfilled by the Contractor.  Previous entry on the works or taking 
possession, working or using thereof by the trustees shall not relive the Contractor of his obligations under 
the contract for full and final completion of the work. 
 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his 
Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  Security 
held by the Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), 
where upon the Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s 
recommendation, the Trustees shall refund the balance due against the Security Deposit to the Contractor, 
after making deduction there from in respect of any sum due to the Trustees from the Contractor. 

 
10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 

10.1. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of 
the Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship or 
as to the materials used in the work or the execution of the work whether during the progress of the work or 
after the completion and whether before or after the determination , abandonment or breach of  the contract 
the decision of the Engineer shall be final and binding on all parties to the contract and shall forthwith be 
given effect to by the Contractor . 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after 
receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon 
consider and give a decision. 

10.3. If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days 
after receiving notice of such decision required that within 60 days from his written notice , the Chairman 
shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the 
purpose and any such reference shall be deemed to be a submission to arbitration within the meaning of  
Indian Arbitration Act , l940 or any statutory modification thereof . 
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10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which it was left by his predecessor. 

 
10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties 

fixing the date of first hearing. 
10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in 

Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the parties. 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  
Upon every or any such reference to cost of any incidental to the reference and award respectively shall be in 
discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid . 

 
10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 

Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of 
each item of disputes and respective claim referred to him by each party and give reason for the award. 

 
10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope 

and conditions of the contract in question. 
 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there 
under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 

 
10.4. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in 

accordance with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, according 
to him, is due or payable to the Contractor, on the ground that certain disputes have cropped up and are likely 
to be referred to arbitration. 

 
10.5.      Provided always as follows: 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts , 
where tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-. 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the 
execution of the work to the Engineer within 30 days from the date of  occurrence of the cause of dispute 
and before the preparation of the final bill, giving detailed justifications, in the context of contract 
conditions. 
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in  the contract, must 
be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the 
final completion of the work. 
 
No dispute or difference on any matter whatsoever, pertaining to the contract can be  raised by the 
contractor after the completion of the work. 
 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses  8.5(b) and 8.5(c) 
hereinabove, shall not be entertained by the Engineer and / or by  any Arbitrator, subsequently. 

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their  sole discretion, 
by adding the names of new Arbitrators and / or by deleting the   names of existing  Arbitrators, 
without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 

  CONTRACT NO………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special 

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works 

required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 

Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill 

of Quantities with …………………….. month/week from the date of the order to commence the work and in the 

event of our Tender being accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the 

Form hereto annexed with such alterations or additions thereto which may be necessary to give effect the acceptance 

of the Tender and incorporating such Specification, Bill of Quantities, Drawings and Special & General Conditions of 

Contract and I/We hereby agree that until such Contract Agreement is executed the said Specifications, Bill of 

Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of 

the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 

 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required by the 

work from date of acceptance of the Tender before I/We could commence the Work. 

 

(* This should be scored out in the case of labour contracts) 
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I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia 

Dock Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 

 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                                     (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 
FORM OF AGREEMENT 

 
 
 
THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 

“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their 

successors in office) of the one part and 

…………………………………………………………………………………(hereinafter called “ the Contractor ”, 

which expression shall unless excluded by or repugnant to the context be deemed to include its heirs, executors, 

administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have 

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively   assigned to them 
in General Conditions of Contract hereinafter referred to. 

 
2. The following documents shall be deemed to from and be read and construed as part of this   Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in  any 

way by mutual consent. 

 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the 

Contractor hereby covenant with the Trustees to execute and maintain  the work in conformity in all respects 

with the provisions of the contract. 
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4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution  and maintenance 

of the Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto 

affixed (or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

…………………………………………………………………………………………………………….  

Or 
 
SIGNED, SEALED AND DELIVERED 
 
by the said ……………………………………………………………………………………………….. 
In the presence of: 
Name …………………………………………………………………………………………………….. 
Address: …………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 
 

 
 
 
 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

  

Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 

General Conditions of Contract and under the provisions of the Contract for a period of  

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
Name…………………...………………………………… 
 
Designation………………………………………………. 
 
 
Office Seal 
c.c. to The Deputy Chief Engineer (         ) 
           The Deputy Manager (        ) 
           Financial Adviser & Chief Accounts Officer/ 
           Manager (Finance), Haldia Dock Complex. 

 
 
 
 
 

FORM G.C.1 
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KOLKATA PORT TURST 
 

 
 
 
The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION 
This is to certify that the following works viz. 

 
 
Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No ……………………………………………………………….dt ……………………… 

Work Order No ……………………….………………………………..….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 
 
Which was carried out by Shri / Messrs………………………………………………………………is now  complete 

in every respect in accordance with the terms of the Contract and that all the obligations under Contract have been 

fulfilled by the Contractor. 

 
 
 
 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
 
Name………………………………………………………… 
 
Designation………………………………………………. 
 
 
 
Office Seal 
 
 
 
 
 
 

FORM G.C.2 
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KOLKATA PORT TRUST 
 

 
 
 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 
(Attn …………………………………………………………..) 
 
(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 
was executed) 
 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of 

the following work, viz. 

 
Name of Work …………………………………………………………………………………………… 
 
Work Order No ………………………………………………………. dt ……………………………… 
 
Contract No ……………………………………………...……………dt……………………………….. 
 
Agreement No ………………………………………...…………….dt…………………….….……and I/We have no 

further claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 
 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 
Name of Contractor ………..……………………………………… 
 
Address ……….…………………………………………………… 
 
……………………………………………………………. 
 
 
(Official Seal of the Contractor) 
 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the 
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth 
Rs.50/-  or as decided by the Engineer / Legal Adviser of the Trustees. 
 
To 

The Board of Trustees 

for the Port of Kolkata. 

 
BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major 

port Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / 

Registered Company, having its Registered Office at ............... ................... ...... .. .................. 

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 

through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees 

and the Contractor for ………………… …………………… …… … ……………… (write the name of the work as 

per Work Order) in terms of the Work order No ….… …………………………………………. 

dated……………………………..(hereinafter referred to as “the said contract”), for the due fulfillment by the 

contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs 

……… ……… ……… … (Rupees ……………… ……………… ……………… ………………… 
…………………… ……… ) we,………………………………………….Branch, 

Kolkata…………………...……………/ Haldia, do on the advise of  the contractor, hereby undertake to indemnify 

and keep indemnified the Trustees to the extent of the said sum of Rs …………………  (Rupees .................. 

...................... ........................... ... .... .................... .............................................) 

We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that if a 

written demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by 

these presents, We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall 

have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so 

demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in 

favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the contractor and the 

Trustees, this would be no ground for us,…………… …………………………………………………….(Name of 

Bank), ……… …… ……………. Branch, Kolkata…………………………../Haldia to decline to honour the Bank 

Guarantee in the manner aforesaid. The very fact that We,  ………… ………… …………… ……… 

………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour the Bank Guaranteed 

in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee 

unconditionally without any reference, whatsoever, to the contractor. 

2.       We,………..………………………………………………………………………..Branch,Kolkata……...…
……………………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner 
aforesaid, is sufficient for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to 
pay the amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid 
without reference to the contractor and no protest by the contractor, made either directly or indirectly or through 
Court , can be valid ground for us, ………… ………………………………… ……………… ………… 
…Branch,Kolkata ………………………………. /Haldia, to decline or fail or neglect to make payment to the 
Trustees in, the manner and within the time aforesaid. 
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3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, 
further agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period 
that is taken for the due performance of the said contract by the contractor and that is shall continue to be 
enforceable till all the dues of the Trustees under and/or by virtue of the terms and conditions of the said contract 
have been fully paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms 
and conditions of the said contract have been fully and properly observed/fulfilled by the contractor and 
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that this guarantee shall remain 
valid up to and inclusive of ……………………………………….day of …………………..19……and subject 
all so that the provision that the Trustees shall have no right to demand payment against this guarantee after the 
expiry of 6(six) calendar months from the expiry of the aforesaid validity period up to …………………………. 
Or any extension thereof made by us, …………………..Branch, Kolkata …………………………../Haldia, in 
further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate 
value, as required / determined by the Trustees, only on a written request by the Trustees to the contractor for 
such extension of validity of this Bank Guarantee. 
 
4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 
……………………………. /Haldia, further agree that, without our consent and without affecting in any manner 
our obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms 
and conditions of the said contract or to extend the time for full performance of the said contract including 
fulfilling all obligations under the said contract by the contractor or to postpone for any time or from time to 
time any of the powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms 
and conditions relating to the said contract and We, ……………………………….. Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of any such variation or 
extension being granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees 
or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which 
under the law relating to sureties would, but for this provision, have effect of so relieving 
us,……………………………………Branch, Kolkata………………………………./Haldia. 
 
5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake 
not to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in 
writing. 

 
SIGNATURE…………….……………………………… 
NAME…………………………………………………… 
DESIGNATION…………….…………………………… 
 

(Duly constituted attorney for and on behalf of) 
BANK…………………………………………………… 
BRANCH……………..………………………………… 
Kolkata………………………/Haldia. 
 

 

 

(OFFICIAL SEAL OF THE BANK) 
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ADDENDUM  
 
Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210  by the Board of Trustees for the Port of 
Kolkata in the 13th Meeting held on 26.02.2013. 

 
 
 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / service / 
O&M contract only and not for procurement contract for which existing system as mentioned in the GCC 
should be followed. 

 
 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto 
Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by 
which it exceeds Rs.10 crore.  

 
 

iii.    Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD 
beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian Nationalized / 
Scheduled Bank.  

 
 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  opening of bid or on 
finalization / acceptance of tender, whichever is earlier. 

 

--------------- 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


