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.

FITRIAT Toded AT
KOLKATA PORT TRUST

fafaergsifaRarfaatmeT / Civil Engineering Department

srefeTorfaRiaT (e digdcamrmier
Office of the Superintending Engineer (Civil) RabindraSetu
205,F¢8SaIS, Slelehldl — 700 007
Website- www. kolkataporttrust.gov.in

Phone No: 33-7100-2341/2342
1.0 NOTICE INVITING TENDER

E-tender No. : RS/0D/T/19-20/73 Dated: 09-07-2019

E-Tender is invited from, reliable, bonafide & experienced agency with required experience as per
Prequalification Criteria stipulated in Tender Document for the work “Fencing of one KoPT Land
at Gravel Siding (earlier occupied by M/S DARCL Logistics Ltd) at G.C.D Area, Kolkata.”,
as per Bill Of Quantities. The Bid Document may be seen from the Central Public Procurement Portal
(CPPP). Corrigenda or clarifications, if any, shall be hosted on the above mentioned website only.
The tender is also published on KoPT website (www.kolkataporttrust.qov.in).

SCHEDULE OF TENDER (SOT)

a. E-Tender NO. RS/0OD/T/19-20/73 Dated: 08-07-2019

b. MODE OF TENDER e-Procurement System

(Online single part Techno-Commercial Bid and Price Bid
through CPP Portal https://eprocure.gov.in/eprocure/app)

The intending bidders are required to submit their offers
electronically through e-tendering portal. No physical tender is
acceptable by KOLKATA PORT TRUST.

<)
i) Estimated Cost Of Work Rs 9,80,179.86 ( Rupees Nine lakh eighty thousand

one hundred seventy nine and paisa eighty six onl )
ii) Earnest Money Deposit @2% The intending firms would require to submit an EMD of

Rs. 19,700.00 (Rupees nineteen thousand seven hundred
only), through DD/Banker Cheque in favour of Kolkata Port
Trust on any scheduled/Nationalised Bank payable at Kolkata,
otherwise their offer will be summarily rejected. Copy of the
DD/Banker’s Cheque should be uploaded. As per cl. 2, page
no.11

iii) Tender Document fee

(non-refundable) The intending bidders should submit the tender cost of Rs.590/-
2




E-TENDER NO. : RS/OD/T/19-20/73

Dated: 09-07-2019

(Rupees five hundred ninety only) including @18% GST)to
KoPT through DD/Banker’s Cheque in favour of Kolkata Port
Trust on any scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected. As per cl. 2,
page no.11.

d. Date of NIT available to parties to
download

16.07.2019 to 06.08.2019 (up to 12:00 hrs.)

f. Pre — Bid Meeting date & Time

No Pre-bid meeting

g. Last date of submission of EMD &
Tender Document fee.

06.08.2019 (up to 15:00 hrs.)

h. Date of Starting of e-Tender for
submission of online Techno-
Commercial Bid and price Bid at CPP
Portal

16.07.2019 (From 14:00 hours onwards)

i. Date of closing of online e-tender for
submission of Techno-Commercial Bid
& Price Bid.

06.08.2019 (Up to 15:00 hrs)

j. Date & time of opening of the Tender.

07.08.2019 (After 15:00 hrs)

Note:

In the event of any unforeseen closure of work / holiday on any of the above days, the same will

be opened / held on the next working day without any further notice.

List of Annexures

Important Instructions for E- Tender
Commercial Terms & Conditions
Techno Commercial Bid

List of Scanned Documents required to be uploaded

:-Annexure- A
:-Annexure- B
:-Annexure- C
:-Annexure— D

(Document consisting Annexure A to Annexure D

To be treated as Techno Commercial Part)

Price Bid (Financial Part)
(Both the Techno Commercial Part &

Financial Part will be uploaded separately

- Annexure— E

& will be available both in the KoPT website

& CPP Portal)

General Conditions of Contract

3TefeToT3RIAT (IdiE ¥Y)

:-Annexure— F

Superintending Engineer, RabindraSetu.

Tender Inviting Authority




E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

Annexure-A
2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or
above, and Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions available on the
CPP Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender:

> Bidders Manual Kit

» Help for Contractors

> FAQ

Contact Persons (Kolkata Port Trust):
1. N. Biswas, SuperintendingEngineer (Rabindra Setu)
2. D.K.Verma, Ex. Engineer (Gr.-ll), Rabindra Setu

Phone no. : -033-7100-2341/2342

E-mail :- nirmalya.b@kolkataporttrust.gov.in

Contact persons (CPP Portal):
1. Shri Nazmush — Mob: 9563251950 email: webhelpdesk@gmail.com
See CPP Portal for contact details.

All entries in the tender should be entered in online Technical & Commercial Formats
1 without any ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender
in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
4 mentioned therein.

5 No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other

6 document uploaded which is not required as per the terms of the tender shall not be
considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and

Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda
A declaration in this regard is to be made by the bidder.

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT.
Bidder’s can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP
Portal
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Annexure —B

KOLKATA PORT TRUST
Rfte sShfaaRerfasmr
RfyasshfaarRerfasmer / Civil Engineering Department
srefiarorarfaraar () Wisdewmmatarr
Office of the Superintending Engineer (Civil), RabndraSetu
205,¥¢5dHANE, FYAHTAT - 700 007

Website- www. kolkataporttrust.gov.in
Phone No: 33-7100-2341/2342

3.0 Commercial Terms & Conditions

SL. TERMS
NO

1 | Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at
the time of techno-commercial evaluation of bids also.

2 | Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along
with the bid.

EARNEST MONEY : As Per NIT

4 | E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting
in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point
registration scheme) or MSME for items for which the tender is invited.

5 | SCOPE OF WORK:
As per E-Tender Document

6 | The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part
of this Contract wherever the Contract so requires.

7 | The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of
Ko.P.T. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final
and binding upon all parties.

5




E-TENDER NO. : RS/OD/T/19-20/73

The Contract will include the Client’s Bid Documents with the General Conditions of Contract
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be
any. Trustees’ General Conditions of contract is the integral part of the tender / contract.
The above mentioned General Conditions of Contract may be inspected at the office of the
undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to
accept a tender in full or in part and / or reject a tender in full or in part without assigning
any reason thereof.

10

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

11

Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other expenses
incurred in connection with such bidding.

12

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Superintending
Engineer (Rabindra Setu)or his authorized representative at his office at 205, Strand Bank
Road, Kolkata 700007 in this regard. Non-compliance of the same will in no way relieve the
successful bidder of any of his obligations in performing the work in accordance with this Bid
Document within the quoted price.

13

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.

14

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :

0] is not accompanied by requisite earnest money /valid NSIC Registration
Certificate /MSME Registration Certificate.
(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME

Registration Certificate.
(i) wvalidity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

6
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E-TENDER NO. : RS/OD/T/19-20/73

(V) The bidder submits conditional offer / impose own terms and conditions / does
not accept tender conditions completely/offer or tender if submitted with any
deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy
etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.

15

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

16

Performance Guarantee : Not Applicable

17

In the event of the successful bidder failing to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other
actions.

PRICES: As per BOQ given in the tender document.

18

19 | The bidder shall quote his price as per the Bill of Quantities in the Price bid

20 | Orders may be placed in full/part to the lowest bidder.

21 | Price(s) to be quoted should remain firm over the contract period.

22 | The prices quoted shall be including all statutory levies but excluding GST, which shall be
paid extra.

23 | EVALUATION CRITERIA: As per relevant clause of Tender document.

24 | PAYMENT: As per Tender document.

25 | Location: As per Tender document.

26 | Time of Completion: As per Tender document.

27 | Work is to be carried out as per terms & condition of the contract document.

28 | JURISDICTION OF COURT:The contract shall be governed by all relevant Indian Acts
applicable within the jurisdiction of Kolkata.

29 | PERSONAL PROTECTIVE EQUIPMENT (PPE):

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc.
at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be
referred to.

Dated: 09-07-2019




E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

30
Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

31 | Price adjustment clause: As per Tender document.

32 | Technical capacity: As stipulated in Tender document.

33 | Financial capacity: As stipulated in Tender document.

34 | DOCK PERMITS: As per tender document.

35 | The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any

Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money
/Security Deposit beyond Rupees 10 (Ten) lakhs.

Besides the above conditions all other conditions as stated in the NIT, BOQ, Special
Conditions of Contract, Instruction to the Tenderers, G.C.C. shall have to be agreed by the
Bidders.




E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

Annexure —C

KOLKATA PORT TRUST
e sShfaaRefmr
e ﬁﬁm frstmar / Civil Engineering Department
srefarorsrfaaar (Rfae), @ie 9T #1 FRtE

Office of the Superintending Engineer (Civil), RabindraSetu

205, ¥z d& A3, Hdw1ET - 700 007

Website- www. kolkataporttrust.gov.in

Phone No: 33-7100-2341/2342

NOTE: Last Date of Download of tender documents : 06.08.2019up to 12.00 hours)

Tender is due for submission by 15:00 Hrs On 06.08.2019

Techno Commercial Bid

Fencing of one KoPT Land at Gravel Siding (earlier occupied by M/S
DARCL Logistics Ltd) at G.C.D Area, Kolkata.
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E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

Name of work

Fencing of one KoPT Land at Gravel Siding (earlier occupied by M/S DARCL Lo
Area, Kolkata.

E-Tender No:

RS/OD/T/19-20/73 DT.09-07-2019

Estimated Cost

Rs 9,80,179.86 ( Rupees Nine lakh eighty thousand one
hundred seventy nine and paisa eighty six only)

Period of Execution

Five months

Earnest Money

Rs. 19,700.00 (Rupees nineteen thousand seven hundred only)

Period of Download of
E-Tender

16.07.201¢ to 06.0€.2019(up t012:00 hre.)

(Bid document will be available on Central Public Procurement Portal
(CPPP).

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Last date of submission of e-
tender and opening of the
tender

Submission on 06.08.201%Up to 15:00 hrs.
Opening on 07.08.201%After 15:00 hrs.

Cost of Tender Document
(Non-refundable)

Rs.590/-(Rupees five hundred ninety only) including @18% GST

> Contact Person.

1. N Biswas, Superintending Engineer (Rabindra Setu),
M-9674720072
2. D.K.Verma, Ex. Engineer (Gr-lIl), Rabindra Setu, M- 9766610985

10




E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

4.0: INSTRUCTIONS TO BIDDER

E-TENDER FOR “Fencing of one KoPT Land at Gravel Siding (earlier occupied by M/S DARCL Logistics
Ltd) at G.C.D Area, Kolkata.”

1.0

2.0

GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications,
and Drawings (if any) & detailed Bill of Quantities. The site of work may be inspected with prior
arrangement with the Superintending Engineer (Rabindra Setu) on any working day before
quoting for the tender.

Earnest money (if applicable) and cost of tender paper are to be physically deposited at the office

of Superintending Engineer (Rabindra Setu) 205, Strand Bank Road, Kolkata 700007 by vendors/
tenderers through KoPT through DD/Banker’s Cheque in favour of Kolkata Port Trust on any
scheduled/Nationalised Bank payable at Kolkata, within 15:00 Hrs 06.08.2019

Enlisted/registered contractors of KoPT will get the benefit of exemption of deposition of Earnest
Money up to the prescribed limit. But in that case, they shall have to upload the scan copy of the
original T.R. issued to them by KoPT during registration to KoPT relating to Permanent Security
Deposit.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor

a)

2.2

3.0

in the space provided in the e-tender as indicated hereunder:
Name of remitting vendor/contractor

b) Tender No.

c) Amount remitted

d) Date of remittance

e) Bank Draft / Cheque No.

Details of Earnest money remitted (if applicable), should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor

b) Tender No.

c) Amount remitted

d) Date of remittance

e) Bank Draft / Cheque No.

Tender submitted without requisite Earnest Money and Cost of Tender paper will be liable for
rejection.

MODE OF SUBMISSION OF BID :
11



E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

3.1

3.2

All bidders must submit their offers through e- tendering in accordance with the terms
and conditions set out in the bid documents and no deviation will be accepted.

Bid shall contain the following self-attestedscanned copies of documents (for Estimated
Value put to Tender up to Rs. 5.0 Lakhs, only documents from SI. No. 1 to 11 and for
higher amount, all the documents to be uploaded),which are to be uploaded (Refer
Annexure D):-

1) GST registration certificate.

2) Valid Trade Licence (Valid for current period & also for type of work).

3) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If
this is not applicable, the bidder must submit a declaration in this regard.

4) Proof of possessing valid Employees’ Provident Fund (EPF) Account i.e., EPF
Registration Certificate.

5) Proof of being registered with Employees’ State Insurance Corporation (ESIC) i.e.,
ESI  Registration Certificate.

6) Bank Draft/ Pay order etc. against EMD & Cost of Tender documents/valid
NSIC/MSME certificate (as per Clause no.11).
In case of registered Contractor of KoPT, claiming relief in deposition of EMD, they
shall have to upload the scanned copy of the original T.R. issued to them by KoPT
relating to Permanent Security Deposit, during registration in KoPT.

7) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the
intending bidder satisfies the earlier mentioned pre-qualification criteria.

8) Last three years balance sheet and profit & loss account in support of Annual
Financial turnover (i.e. 2015-16, 2016-17 and 2017-18).The same should be
audited as per relevant norms wherever required.

9) PAN Card

10) Undertaking of the Tenderer to be submitted as per enclosed Pro-forma
(Annexure—-D-1) in lieu of submission of signed copies of the full Tender
document, G.C.C, addenda & corrigendum in the letter head of the Firm.

11) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without
price quoted) shall be duly signed and stamped by the Bidder.

12) A list of technically qualified and skilled persons would be engaged to supervise
and execute the work (not required for works below 10.0 Lakhs).

12



E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

13)

14)

15)

16)

Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled
up (not required for enlisted Contractors of KoPT).

Self-declaration of the bidder that the Bidding Firm has Not been debarred / de-
listed by any Govt. / Quasi Govt. / Public Sector undertaking in India (to be
mentioned in the letter head of the Firm).

Self-declaration regarding the proprietor/partner(s)/authorized signatory of the
bidding firm (in the case of proprietorship firm /partnership firm /limited
company, as the case may be) is/are not associated with any other firm bidding
for the same work (to be mentioned in the letter head of the Firm).

A list of works which are in hand at the time of submitting the offer as per the
enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide
‘Annexure-C’ (Schedule —T) in Part-Il of the tender document.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action.

3.3

4.0

All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as
afore-said.

SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit (if applicable) will be converted to part
of Security Deposit and the remaining security deposit will be recovered from the
contractors each and every On-Account Bill [including the final bill, if necessary] at the
percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions
of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-

13



E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

The Earnest Money received (if applicable), will be refunded or released as the case may be to the
unsuccessful Bidders without any interest after opening of Price bid (Part — IlI) of the e-Tender
document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERS:

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-l of Tender, an offer shall be
considered non-responsive in case it:-

(i) Is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.

(i) 1s not accompanied by requisite Tender Document cost /NSIC /MSME Registration certificate.

(i) Validity of the offer is less than tender stipulation,

(iv) Does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely/offer or tender if submitted with any deviation from the tender terms &
conditions.

In addition to above, a bidder may be disqualified if —
9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the
contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered
from each running bill as well as from the final bill of the contractor for onward transmission of the
same by the appropriate authority statutory deductions will also be made as applicable at the time of
payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme)
or MSME are exempted from depositing Cost of Tender Document and Earnest Money.

14
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11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit cost of
Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be
considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-Il i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning
any reason thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute
the Contract Agreement within six weeks of issue of Letter Of acceptance and fulfil all his
obligations as required by the Contract.

14.0 MISCELLANEOUS:

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not
be considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his
own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange for
the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract,
required for efficient execution of the work.

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency.
The language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices and Form of Tender shall be required
to be complete, duly filled in, signed and uploaded.

15
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vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money up to the prescribed limit. They are to upload the scanned copy of the original T.R. issued
to them by KoPT during registration to KoPT relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port
Trust. It is not the intention to debar the Contractors from working, if their relatives are working
in Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible
lapses.
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5.0: SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR Fencing of one KoPT Land at Gravel Siding (earlier occupied by
M/S DARCL Logistics Ltd) at G.C.D Area, Kolkata.

1. GENERAL:

These provisions though given in a separate section are part of the tender
documents which must be read as a whole, the various sections being
complementary to one another and are to be taken as mutually explanatory. These
provisions shall be read in conjunction with the other parts of the tender documents
viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to
Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents
forming part of the Contract. In case of any discrepancy or ambiguity in the
documents, the order of precedence of the documents as stated below will apply.
In particular, these provisions will over ride those in the General Conditions
provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in
any respect, one will override others (but only to the extent these are at variance)
in the order of precedence as given in the list below, i.e. any particular item in the
list will take precedence over all those placed lower down in the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f)General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the
work or any other time as to any matter or thing connected with or arising out of
this Contract, the decision of the Chief Engineer, Kolkata Port Trust, thereon shall
be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings
& specification & any other details drawings which shall be provided /duly approved
by the Engineer during the progress of the work as to such other drawings those
have formed part of the contract documents.
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3.

PRE-

UALIFICATION CRITERIA FOR BIDDERS:

a) The intending bidder must have successfully completed similar work like

Civil Engineering construction or maintenance works related to
buildings, sheds, structures etc. during the last 7(seven) years ending
on the last day of the month previous to one in which applications are
invited and the experience should be either of the following:

Either (i) 03 (Three) completed works each costing not less than 40

%o of the estimated amount put to tender.

Or (ii) 02 (Two) completed works each costing not less than
50% of the estimated amount put to tender.

Or (iii) 01 (One) completed work costing not less than 80% of
the estimated amount put to tender.

b) The Average Annual Financial Turnover of the bidding firm during the last
three years, ending on 31-03-2019, should be at least 30% of the
estimated amount put to tender.

c) Work experience as a sub-contractor shall not be considered as the
requisite qualification.

4. SCOPE OF WORK:

The work comprises of fencing of a KoPT Land at Gravel siding recently taken from M/S
DARCL by grouting of 2™ Hand rail (to be supplied by KoPT) with ordinary cement
concrete (mix 1:2:4). The work also includes taking delivery of second hand rail from
KoPT Yard, all loading, unloading, carriage by manual/mechanical means (if required),
transportation, cutting of the second hand rails to the requisite size of posts, erecting
and fixing at locations all complete as directed including necessary surveillance/
guarding the materials till the site is handed over by the contractor to KoPT after
completion of the work. The work also includes disposal of rubbish etc. beyond the
trustees jurisdiction and forwarding of any taken out materials/surplus
material/unused material, which have some sale value as per KoPT’s discretion to the
trustees stores all complete and up to the complete satisfaction of the Trustees’
engineers at contractor’s own cost.

The scope of work also includes all appurtenant works as described and set forth in Bill
of quantities, Special condition of contract, specification of the materials & workman
ship and other documents forming part of the contract with all additional or varied
works which may be required in accordance with Clause 7 of General condition of

18



E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

contract all complete as per direction and up to the complete satisfaction of the
Trustees’ engineers.

5.

6.

Unless otherwise specified, the work to be provided for by the contractor shall
include but not be limited to the following:

(a) Provide all materials, tools & plants, supervision, services, scaffolding, shoring,
strutting, form work, vibrators, other tools and plants, transportation, water
supply, temporary drainage, dewatering of surface, necessary approaches,
temporary fencing and temporary lighting as required for safety and work
purposes etc.

(b) The Contractor shall at all-time carry out work in @ manner creating least
interference to the flow of Traffic (where necessary) with prior permission of the
Kolkata Police (to be obtained by KoPT) while consistent with the satisfactory
execution of the same.

(c) The Contractor shall provide and maintain barricades, signs, lights and flagmen,
as necessary, at either end of the work-zones and at such intermediate points as
directed by the Engineer for the proper notification of the construction area. No
extra payment shall be made for such work.

(d) The Contractor shall carry out the work in phased manner, or even at night time/
odd hours/ holidays as per availability of the site so that normal day to day
activities are not affected for which no extra payment shall be entertained.

(e) The Contractor shall ensure that all his men wear proper PPEs and also take all
safety precautions as may be required or directed during execution of the work.

(f) Complete cleaning of the site of the works and adjoining area after completion of
the work.

The intending tenderer shall inspect the site of work in consultation with the

Superintendent Engineer, Rabindra Setu and acquaint himself with the nature of work

before preparing his tender. His attention is drawn to clause no. 3.1 of the GCC in this

regards. No excuse on ignorance to the site condition, availability of the space for
storing materials and approach to the site etc., will be taken into cognizance.

LOCATION:

The site is located at Gravel siding at GCD area near Cigarette kal

ACCESS TO THE SITE:
(a) By B/Stop: Cigarette kal on Karl Marx Sarani
(b) By Circular Rail: Khidderpore Station on Circular Railway track.

19



E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

7. Work Site:

The work site is located at Gravel siding at GCD area near Cigarette kal
Tenderer must visit the work site and its surrounding before submission of the
tender, so that due consideration is given to the local conditions at site. The
intending tenderer may contact Superintending Engineer, (Rabindra Setu) or
his office at 205, Strand Bank Road Kolkata 700007 for the site inspection
before participating in the tender.

8. INSPECTION OF SITE:

The Bidder may inspect the site of work and thoroughly familiarise himself with the
nature of work, site conditions, and access to the site and location before
submission of the tender. He should contact the Superintending Engineer (R/S)
at his office at 205, Strand Bank Road Kolkata 700007 for the site inspection
in order to collect information about the site before submission of the tender. No
excuse will be entertained afterwards on the above ground. In case any part of the
site cannot be handed over to the successful Bidder in time, no compensation for
loss of labour or any other cause nor any claim will be entertained by the Trustees.
Suitable extension of time shall, however, be granted to the successful Bidder on
that ground if applied for.

9. SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed at the Gravel siding at GCD area near
Cigarette kal as mentioned above and as detailed in the Scope of Work & B.O.Q.

The contractor shall take adequate measures to execute the work successfully with
due regard to the condition of the site, location, access etc. as detailed above and
all such costs which have any direct or indirect bearing on the work shall have to
be considered in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the
Port, if it is found necessary to shift / suspend some construction activity for some
duration, this shall be done in compliance with the instructions of the Engineer and
as per relevant clause of the G.C.C. The bidder shall consider all the above points
while quoting as no separate claim for idle charges towards labour, material will be
considered for payment.

Proper care should be taken to provide adequate protection to the existing
structures and cables (telephone, computer, etc.) all such installations against any
damage at the Contractor’s risk and expense. Any damage / defect to existing
structures arising due to the faulty execution of the work shall have to be rectified
forthwith as directed to the satisfaction of the Engineer, without charging extra.
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10.

11.

TIME OF COMPLETION:

The work is urgent in nature and must be commenced immediately on receipt of
the work order and to be completed in all respects within 05 (five) Months,
including preliminary time from the date of placement of work order.

SUFFICIENCY OF TENDER:

i) The tender drawings, if any and all data / information as furnished herein or
inspected and / or collected by the tenderer for the purpose of the work
should be properly assessed, interpolated or utilised in his offer at his own
responsibility and KoPT does not guarantee sufficiency or adequacy of the
data / information so supplied to him or collected or understood by the
tenderer.

i) The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the rates
stated in the priced Bill of Quantities and the rates shall cover all his
obligations under the contract and all matters and things necessary for the
proper construction, completion, commissioning and maintenance of the
work.

iii) In case rate of particular item is printed erroneously in B.0.Q., the rate
stated in the schedule of rates will prevail over the rate misprinted in B.O.Q.

12. ACCESSIBILITY FOR CHECKING AND SUPERVISION:

13.

The Contractor shall have to provide for necessary arrangement for free access of
the KoPT officers and personnel to the site of works for supervision and checking of
the subject work, as and when required, at his own cost.

PROGRAMME AND PROGRESS:

The contractor shall submit a detailed programme of work within 7 [seven] days
from the date of Work Order / L.O.I. showing the commencement, duration and
completion time of all major items of work including procurement of all materials
etc. The sequence of work shown in the programme must be practicable and
compatible with technical specifications and conditions prevailing at site.
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The contractor shall maintain the progress of work as per the approved
programme. In case of any slippage of programme, the engineer may require the
contractor to augment the input of plant, equipment, labour of any item as he may
deem fit. The contractor shall comply with the engineer’s directive in this regard,
without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of
the contractor, the delays must individually be informed to the Engineer forthwith in
writing and his acceptance in writing obtained as per relevant clause(s) of the GCC.

14. RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS:

i) The Contractor shall be solely responsible for the methodology and detailed
working for the whole of the works, keeping in mind the site conditions and
shall supply to the Engineer such particulars whenever he is directed to do so.

i) The Contractor, if directed, shall submit within the time stipulated by the
Engineer in writing, the details of actual methods that would be adopted by
the Contractor for the execution of each item of the work supported by
necessary details.

iii) Approval , for the Drawings and sketches, if necessary, including those of the
plant and machinery that would be used, their locations, arrangements for
conveying and handling materials etc., should be obtained from the Engineer
well in advance for starting each item of work. The Engineer reserves the right
to suggest modifications or make concrete changes in the methods proposed
by the Contractor whether accepted previously or not at any stage of the
work, to obtain the desired accuracy, quality and progress of the work, which
will be final and binding on the Contractor.

15. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all
materials for both temporary and permanent works required in accordance with the
Bill of Quantities or for any extra/additional work required as per the directions of
the Engineer. The contractor shall procure cement, reinforcement steel and other
materials from manufacturers approved by the Engineer.
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The contractor will be allowed to take away surplus materials on completion of the
work, subject to Engineer’s verification of contractor's records of entry and
consumption of materials in the works.

16. QUALITY CONTROL:

Quality control is an essential part in the construction of and must be based on
proper objective and qualitative measurement. The Contractor will have the full
responsibility for quality control and delivering the acceptable quality in the field.
Regular appraisal of the quality control to the Engineer should be made for
effecting improvements in the construction techniques to ensure satisfactory quality
of work. The quality control function shall include but not be limited to the following
items.

17. Sampling and Testing of Construction Materials:

18.

Essentially to be carried out on the materials brought to site for construction work
unless permitted otherwise by the Engineer. The Contractor shall undertake all field
tests and laboratory tests for all such materials and workmanships as directed by
the Engineer or his representative at his own cost. The samples shall be taken for
test jointly by the representatives of the Engineer and the contractor at the
worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory
as may be decided by the Engineer for testing. In case of field test, the contractor
shall undertake the test by his own testing equipment’s or by any approved agency
in presence of the representatives of the Engineer and the contractor at the
worksite. All the testing charges and all incidental charges like packaging and
transporting the test samples, equipment’s etc. shall be borne by the Contractor.

SPECIFICATIONS/ CODES AND STANDARDS:

All works under this contract will be executed according to the Trustees’
Specification for works. Whenever the details are not specifically covered in the
specifications, relevant provisions in the latest revision and/ or replacements of the
Indian Standard Specifications (IS) or any other International Code of Practice/
CPWD specifications will be followed. The Contractor shall have to procure copies of
such codes/ standards for ready reference of his own personnel as well as the
Engineer or his representative at site at his own cost and without any additional
reimbursement.
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19. TEMPORARY WORKS:

20.

21.

22,

23.

The successful tenderer shall allow for providing labour and materials for the
construction and removal of all temporary works, e.g. site office, site store,
scaffolding, fencing, lighting, watching, tube well and pipe lines etc. required for
constructional purpose as well as for drinking water purpose of contractor’s men,
water supply, vats, platform, etc. as may be necessary for the successful execution,
completion and maintenance of works without any extra cost to the Trustees and
the rates should be quoted accordingly. No rent shall, however, be charged to the
contractor for construction/erection of such temporary sheds and structures.

PLANT & CONTRUCTIONAL EQUIPMENTS:

The contractor shall supply his tools, plants and constructional equipment’s within
his quoted rates. A list of plant as intended to be employed by the tenderer in this
construction must be furnished with full details along with the tender.

CONTRACT PRICE:

The “Contract Price” for this contract means the sum named in the tender
subject to such additions thereto, deductions there from or reductions due to
supply of any materials by the Trustees’ as provided for in the Contract.

SETTING OUT OF WORK AND INITIAL MEASUREMENTS:

The Engineer shall only provide the initial reference and Bench Mark for the setting
out of work. It will be the contractor’s responsibility to set out the work accurately
and get them checked by the Engineer. The Contractor shall provide at his own
expense all necessary instruments, staff and labour for anyinitial, intermediate or
post work survey, as may be required or directed, arrange to prepare report thereof
and submit that to the Engineer in the approved format, for successful execution of
the work or measurement purpose.

The Contractor shall also be responsible for the true setting out of the work and for
the correctness of all dimensions, levels, lines, positions and alignment. Any error in
any part of the works shall be rectified by the Contractor at his own cost. The
Contractor would set up inspection facilities at Site at his own cost.

FORWARDING OF MATERIALS:
The contractor shall have to forward any useable/ saleable materials that may be
found during the process of execution of the work to the Trustees’ Sales yard or

any other site/ godown, as may be directed, including labourers, transportation,
loading, unloading all complete as per the direction of the Engineer or his
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24,

25.

representative at site. No separate payment will be made to the contractor on this
account unless specifically mentioned in the B.O.Q.

PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and
works other than those now under construction as part of “Kolkata Port Trust”
given without warranty of accuracy and neither the Trustees nor the Engineer will
be liable for any discrepancies therein.

SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous
and unsafe working conditions and follow all safety precautions for prevention of
injury or accidents and safeguarding life and property. The contractor shall comply
with relevant provisions of Dock Workers (Safety, Health and Welfare) Act — 1986
and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety
Officer of the Trustees or Safety Inspectors shall be provided all facilities for
inspection of the works, tools, plant, machineries, equipment’s etc. wherever so
required. The contractor shall further comply with any instruction issued by the
Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may
relate to temporary, enabling or permanent works, working of tools, plants,
machineries, equipment’s, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving
equipment’s to be available at site in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipment’s) such as
helmet, safety shoe, etc. to all workers and shall also provide job specific PPE’s e.g.
safety belts for working at heights; protective face and eye shield, goggles, hand
gloves for welding / gas cutting works; protective foot wear and gloves for hot
works; facemasks, gloves and overalls for painting works, mixing and handling
materials etc , as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or
installations as stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction
tools, machineries and equipment’s shall comply with the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the
manhole covers shall have to be kept open and ventilated at least one hour in
advance and necessary safety torches / lamps should be inserted first before
allowing entry to the worker. Suitable hand gloves and other safety gear will be
provided to the worker during handling / removing of slushes / sludge etc. without
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any extra cost. The contractor shall adopt all the above safety measures at his own
cost.
The successful Tenderer shall also ensure that —

(i) No damage is caused to plants and vegetation’s unless the same is required
for execution of the project, for which explicit prior approval of the Authority
shall have to be taken.

(i) The work shall not pollute any source of water / land / air surrounding the
work site so as to affect adversely the quality or appearance thereof or cause
injury or death to animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic
condition throughout the period of their use and different effluents of the
labour hutment shall have to be disposed off suitably. The Contractor shall
also have to strictly ensure that no where within the site of works there is
any accumulation/stagnation of water which may result into breeding of
mosquito.

26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall
arrange for working on Holidays and Sundays whenever so desired by the Engineer
to expedite progress and complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works
on Holidays and Sundays. The Contractor should be prepared to resort to round-
the-clock working by following shift timings for labourers, if necessary or directed
by the engineer.

27. POWER SUPPLY:
If available and if required, suitable power supply may be arranged by the Trustees
at the nearest existing supply point of the site of work free of any charges. All
necessary arrangements for the distribution at site will have to be made by the
Contractor at his own cost as approved by the Trustees’ Engineer or his
representative.

28. WATER:

The Contractor will arrange for supply of water both for drinking and for
construction purposes. However, on written request from the Contractor, water for
drinking purposes may be made available free of cost from the exiting water line of
the Trustees at a point near the site of work. The contractor will have to arrange
for laying pipelines, as necessary, as per approval of the Engineer or his
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29.

30.

31.

32.

representative, for storing and distributing the same to the work point at his own
cost.

i) Under no circumstances, the contractor would be allowed to use such drinking
water for constructional works.

ii) In any case Dock water will not be allowed to be used for any work including
curing.

KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all
surplus materials, rubbish and hazardous materials, all of which shall be disposed
off in @ manner to be approved by the Engineer’s Representative.

PROTECTION OF EXISTING SERVICES:

The contractor must pay full attention to the fact that the existing service facilities
for users are not distributed at any time due to storing of materials and rubbish and
take every precaution to keep the roads/entrances/passages clear if the same are
being used by the labourers.

The contractor shall be held liable for all damage and interference to the existing
service, caused by him in execution of works. Should any damage be done to the
existing services, in general, the contractor shall make good the same and any
further work considered necessary by the Engineer’s representative without any
delay, otherwise the cost of such repairing shall be recovered from his running
account/final bills, for which Engineer’s decision shall be final and binding.

CLEANING DURING EXECUTION AND AFTER COMPLETION:

On completion of the works, the contractor shall reinstate and make good at his
own expense any property or land which might have been disturbed and/or
damaged by his works. He should also clean the site as required during execution
and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of
construction at the work site or its vicinity to KoPT stores/yards, dispose off the
debris beyond the port area all at his own expenses by his own transport and
labour unless provided for in the BOQ and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer, failing which
suitable deduction will be made from final bill as per discretion of the
Engineer/Engineer's representative.

METHOD OF MEASUREMENT:
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33.

34.

35.

36.

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the
work shall be measured according to the current P.W.D.’s (Building, S&P & Road)
Schedule of Rates, Govt. of West Bengal and analysed rate. For details of
measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.

ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at
the discretion of the Engineer on the basis of measurements of completed works at
the quoted rates in the Bill of Quantities. The terms of payment shall be in
accordance with Clause-6 of the General Conditions of Contract. The Bills should be
submitted by the contractor in quadruplicate to the Office of the respective
Superintending Engineer with necessary documents in original. Subject to the
availability and feasibility of system, KoPT may make payment directly to the
contractor’s designated bank account. For this purpose, the contractor will have to
indicate (i) name of bank (ii) branch name (iii) branch code and (iv) designated
account number in the “Abstract Form of Tender”. In case payment is made directly
through bank, the contractor may be required to submit a pre-receipt as per
instruction of KoPT.

LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for
satisfactory execution of the work.

ESCALATION / VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for
adjustment / payment.

CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948,
Employees Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract
Labour (Regulation and Abolition) Act, 1970, or statuary amendments and the
modifications thereof, any other laws relating thereto and the rules made there
under from time to time.Payment to the labourers to be made as per the
minimum wage rates fixed by Chief Labour Commissioner (Central) or the
M.W.A., Govt. of W.B., and revision from time to time, whichever is
higher.

It will be the duty of the contractor to abide by the provisions of the Act.
Ordinances, Rules, Regulations, Byelaws and Procedures as are lawfully necessary
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in the execution of the works. The contractor will be fully responsible for any
delay/damage etc. and keep the Engineer indemnified against all penalties and
liabilities of any kind for noncompliance or infringement of such Acts, Ordinances,
Rules, Regulations By-laws and Procedures. The Contractor shall comply to the
Employees’ Bonus rules & to pay Bonus once a year to his workmen
accordingly, for which no extra payment shall be made to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for
the observance of the laws aforesaid without prejudice to his right to claim
indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a Breach of Contract. It will be obligatory on
the part of Contractor to obtain necessary Labour Licence from the Competent
Authority for deploying requisite Nos. of labours in the work and submit to the
Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation
Act, 1923 as amended by Amendment Act No.65 of 1976.

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963
and any modifications thereof and rules made there under from time to time. The
contractor shall take into account all the above said financial liabilities in his quoted
rates and nothing extra, whatsoever, shall be payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any
day for execution of the work in the appropriate place in the ABSTRACT FORM OF
TENDER & he shall have to obtain a regular /permanent license as per sec12(1) of
the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor
has to intimate the same to the Assistant Labour Commissioner(Central) /labour
Enforcement Officer (Central) in Form IV-A, within 15 days of such commencement
or completion.

The contractor has to arrange for displaying the name of the Regional Labour
Commissioner (Central), Asst. Labour Commissioner (Central) & Labour
Enforcement Officer (Central) at his worksite(s). The contractor shall inform the
Principal Employer the date, time & venue of disbursement to be made by him to
his workers.

The successful bidder shall also be required to put up a notice at the site of work
mentioning the date, time & venue of disbursement to be made by him to his
workers and he or his authorized representative shall have to be present during
period of disbursement.
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37.

38.

COMPLIANCE WITH E.P.F & M. P. ACT & ESI ACT 1948:

The successful contractor will have to comply with provision of EPF & MP Act 1952
and also for Employees State Insurance Act 1948 (along with amendments, if any),
issued from time to time as applicable.

If asked for by the Engineer, the contractor will be required to submit photocopy of
all payment challans and produce the original for verification to the representative
of the principal employer, i.e. the concerned Superintending Engineer.

INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the
Trustees from and against all actions, claims, demands and liabilities whatsoever
under and in respect of the breach of any of the provisions of any law, rules or
regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment &

Conditions of Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act , 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i) The Equal Remuneration Act, 1976.

j) The Employees State Insurance Act, 1948 & Employees State Insurance
(Amendment) Act ,1989

k) Child Labour (Prohibition and Regulation) Act, 1986.

I) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of
Service) Act, 1979.

n) Motor Vehicle Act, latest revision.

0) The payment of Bonus Act, 1965.
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39. TAXES& DUTIES:

The prices quoted shall be including all statutory levies excluding GST,
which shall be paid extra.

Supplier/service provider to confirm that the GST amount charged in invoice
is declared in its returns and payment of taxes is also made.

The Supplier/ Service Provider agrees to comply with all applicable GST laws,
including GST acts, rules, regulations, procedures, circulars & instructions
there under applicable in India from time to time and to ensure that such
compliance is done within the time prescribed under such laws.
Supplier/Service Provider should ensure accurate transaction details, as
required by GST laws, are timely uploaded in GSTN. In case there is any
mismatch between the details so uploaded in GSTN by Supplier/ Service
Provider and details available with Kolkata Port Trust, then payments to
Supplier/Service Provider to the extent of GST relating to the invoices/s
under mismatch may be retained from due payments till such time Kolkata
Port Trust is not sure that accurate tax amount is finally reflected in the
GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in terms
of GST laws and that the credit of GST so taken by Kolkata Port Trust is not
required to be reversed at a later date along with applicable interest.

Kolkata Port Trust has the right to recover monetary loss including interest
and penalty suffered by it due to any non-compliance of tax laws by the
supplier/service provider. Any loss of input tax credit to Kolkata Port Trust for
the fault of supplier shall be recovered by Kolkata Port Trust by way of
adjustment in the consideration payable.

Supplementary invoices/Debit note/credit note for price revisions to enable
Kolkata Port Trust to claim tax benefit on the same shall be issued by bidder
for a particular year before September of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is
found be to a black listed dealer as per GSTN rating system and further no
payment shall be entertained.

40. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with or arising out of the contract or the execution of the
works, the same shall be dealt as per relevant provisions of the General Conditions
of Contract.

41. EMPLOYMENT OF LOCAL RESOURCES:
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42.

43.

44,

45.

The contractor shall pay special attention to engage the maximum possible number
of local Engineer, other technical personnel, office workers; labourers (skilled,
semiskilled, and unskilled) both at site and in office, details of such recruitment etc.
shall be submitted to the Engineer periodically or as and when called for.

CALCUTTA PORT TRUST:

The expression "CALCUTTA PORT TRUST’ appearing anywhere in the tender
documents, shall be construed to read as "KOLKATA PORT TRUST".

CLARIFICATION OF BIDS:

To assist in the examination and comparison of Tenders, the Employer may, at his
discretion, ask any Tenderer for clarification of his Tender, including
breakup/analysis of unit rates. The request for clarification and the response shall
be in writing, but no change in the price or substance of the Tender shall be
sought, offered, or permitted except as required to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from
the time of the Tender opening to the time the contract is awarded. If the Tenderer
wishes to bring additional information to the notice of the Employer, he should do
SO in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender
comparison or contract award decisions, may result in the rejection of his Tender.

WORKMEN AND WAGES:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in
writing in the requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and
skilled persons to supervise and execute the work and this should be mentioned
in the letter head of the Firm.

RATE FOR PAYMENT AGAINST EXTRA ITEMS:

For any unforeseen work not covered under the Bill of Quantities and Condition of
Contract, depending on contingent situation at site, if required for successful
completion of the work, extra items shall have to be carried out by the Contractor.
If those items are already available in Trustees’ Schedule of rate, payment will be
made on the basis of Trustees’ Schedule of Rate; including surcharge in force at the
time of acceptance of the tender, with due regard to the accepted contractual
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46.

47.

48.

percentage, if any, thereon, otherwise, if the rates are not available in the KoPT
Schedule of Rates, then the Special Rates will be prepared as follows:-

a) The rate of payment of work involving labour & material shall be fixed on
the following basis:
i. Cost of materials consumed including transport and wastage, plus
ii. Cost of labour actually engaged in the works, plus
iii. Taxes and Duties as applicable, plus
iv. 16 % on the aggregate of (i) and (ii) towards overhead, profit and
cess.
b) For any work involving only labour, rate of payment shall be fixed on cost
of labour actually engaged in the work plus 11 % towards profit and cess.

c) For only supply of any material at site, rate of payment shall be fixed on
actual cost of material plus transport, loading & unloading (if any) plus 11
% towards profit and cess.

DISPARITY IN QUOTED RATE/AMOUNT.

If there is any disparity between the quoted rate in percentage and the Tender
Amount, the rate quoted in percentage shall prevail as the rate quoted by the
tenderer and the Tender Amount shall be derived by adding/subtracting (as the
case may be) this percentage with/from the Estimated Value put to tender. Similarly
in case of disparity between the rate quoted in figures and in words, the rate
quoted in words shall prevail.

DOCK PERMIT:

For works inside the Docks, Dock permit required for men, materials, vehicles and
equipment’s etc. are to be procured by the successful tenderer at free of cost as
per recommendation of the executing departments/divisions indicating the specific
number of free permits to be issued. But for creation of individual IDs in permit
system a charge as applicable, will be levied per person (one time) even for
companies/ Individuals who have been granted permission to obtain free permits by
KoPT. In case the work has to be carried out in an operational zone, the tenderer
should keep in mind that the work is to be executed without hampering the
operational activities and should complete the work within the stipulated time
specified in the tender.

WORKING PERIOD:
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4

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees
working days only. However, the tenderer should note that he may be required to
carry out the job on Sundays, holidays and also after normal working hours and at
night in addition to the normal working hours to expedite the progress of the work
if permitted by Competent Authority without any extra cost. The tenderer should
include in his rates the cost, if any, involved on those accounts.

49. BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT:

50.

51.

52.

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and
3.5 of General Conditions of Contract. However, Bank Guarantee may be
considered in lieu of Cash Security Deposit. In that case, the Contractor shall have
to submit to the Engineer a performance Bond in the form of an irrevocable
guarantee from any Nationalized Bank at Kolkata in the proforma as given in the
G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.

MEASURES AGAINST POLLUTION.:

The contractor shall have to take proper measures against environmental pollution
during execution of work as directed by the Engineer.

The contractor shall have to abide by all the rules and regulations of Kolkata Port
Trust or issued by any other competent authority from time to time in this regard
without any extra cost to the KoPT.

PORT AREA OBLIGATIONS:

The Dock area is a custom bounded area and as such the contractor shall have to
comply with all existing Regulations of the Port, Custom and Security authorities
and also those which may be imposed from time to time in respect of the transit of
all of contractor’s plants, vehicles, materials, and staff in the area without any extra
cost to the KoPT. Whenever regulations so require, permits shall have to be
obtained for such transit of Contractor’s plants, vehicles, staff and workmen. The
contractor shall instruct his staff and workmen to comply with all requirements in
this “Restricted Area”. The contractor shall suitably fence the area that may be
allotted to him inside the “Bounded Area” of the port for stores and other
requirements to the full satisfaction of the Port and Security Agencies.

ERRORS IN THE B.0.Q:

In case rate of particular item is printed erroneously in BOQ, the rate stated in the
Schedule of rates will prevail over the rate misprinted in BOQ.
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SCHEDULE T

Dated: 09-07-2019

Annexure-C (Contd)

KOLKATA PORT TRUST

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At
The Time Of Submission Of Tender Offer)

(To be submitted with Part-I of Offer)

Bidders must fill in the under noted columns.

Sl

No.

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(i) Client.

(i) W.0. No. & Date.

Sanctioned

Tender Value.

(inRs.)

Completion
as stated
tender.

time
in

Name and address
reference can be made.

to

whom

(®

(it)

(iii)

(

(ii)

(iii)

()

(it)

(iii)

()

(if)

(iii)
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(To be submitted with Part-I of Offer)

SCHEDULE 'O’ SHEET — 1

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors —
any special particulars as to Directors if desire to
be stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association

(with the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last three years.

B) Incaseof afirm -

1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners
and the interest of each partner in the
partnership — any special particulars as to
partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-I of Offer)

SCHEDULE 'O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so, name
and address etc. of such persons and the
nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

1. Name of the Certifying Authority:

2. Name of the work :

3. Name of the Contractor :

4. Schedule date of commencement and

completion of the work as per Work Order

5. Date of actual commencement of work &
date of actual completion :

6. i) If there is time overrun, whether delay is
due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor :

7. Sanctioned Tender value & Actual value
executed :
8. Quality of work

(Excellent/satisfactory/poor) :

9. Remarks (If any) :
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ANNEXURE — D
DOCUMENTS TO BE UPLOADED

Scanned copy of the following documents to be uploaded(for Estimated Value put to

Tender up to Rs. 5.0 Lakhs, only documents from SI. No. 1 to 11 and for higher
amount, all the documents to be uploaded):-

1) GST registration certificate.
2) Valid Trade Licence (Valid for current period & also for type of work).

3) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is
not applicable, the bidder must submit a declaration in this regard.

4) Proof of possessing valid Employees’ Provident Fund (EPF) Account i.e., EPF
Registration Certificate.

5) Proof of being registered with Employees’ State Insurance Corporation (ESIC) i.e., ESI
Registration Certificate.

6) Bank Draft/ Pay order etc. against EMD & Cost of Tender documents/valid NSIC/MSME
certificate (as per Clause no.11).
In case of registered Contractor of KoPT, claiming relief in deposition of EMD, they
shall have to upload the scanned copy of the original T.R. issued to them by KoPT
relating to Permanent Security Deposit, during registration in KoPT.

7) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful  Completion Certificates from owners to justify that the
intending bidder satisfies the earlier mentioned pre-qualification criteria.

8) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2015-16, 2016-17 and 2017-18).The same should be audited as per
relevant norms wherever required.

9) PAN Card

10) Undertaking of the Tenderer to be submitted as per enclosed Pro-forma (Annexure-D-
1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda
& corrigendum in the letter head of the Firm.

11) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price
quoted) shall be duly signed and stamped by the Bidder.

12) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work (not required for works below 10.0 Lakhs).
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13) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up
(not required for enlisted Contractors of KoPT).

14) Self-declaration of the bidder that the Bidding Firm has Not been debarred / de-listed
by any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in
the letter head of the Firm).

15) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case
may be) is/are not associated with any other firm bidding for the same work (to be
mentioned in the letter head of the Firm).

16) A list of works which are in hand at the time of submitting the offer as per the
enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’
(Schedule —T) in Part-I of the tender document.

N. B.-1The bidder will have to produce the original documents or any additional
documents, if asked for, to satisfy the Authorities for clarification of his documents
or credibility.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and their EMD will be
forfeited for such action.
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ANNEXURE -D-1

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED,
SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No............ Dated:

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,
15, Strand Road,

Kolkata — 700 001

Dear Sir,

1. WE, ettt ettt et sttt et st saaenes (Name of Tenderer) have fully read and understood
the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the
instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and

Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents GCC, Corrigendum and Addenda.

Yours faithfully,

SigNature of TENUEIEN ...ttt st e

NAME: e

Designation: ......ccceeveeveivvenieeseese e
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Annexure —E

KOLKATA PORT TRUST
Rfae sehfaaRerfasmr
RfyasshfaarRerfasmer / Civil Engineering Department
srefiarorsrfaraar (Rafde) Wisdewmmatarr
Office of the Superintending Engineer (Civil), RabndraSetu
205, F¥¢sdas, HIeh1ar — 700 007

Website- www. kolkataporttrust.gov.in
Phone No: 033-7100-2341/2342

NOTE: Last Date of Download of tender documents:06.08.2019
(up to 12-00 hours)

Tender is due for submission by 15:00 Hrs on 06.08.2019

PRICE BID

kkkkkkkkkkkkkkkkkkkkkkkhkkkhkkkkhkkkkhkkkhkkkhkkkkkkkkk kkkkkkkkkkkkkkkkkkkhkkkkhkkkikx

Fencing of one KoPT Land at Gravel Siding (earlier occupied by M/S DARCL Logistics
Ltd) at G.C.D Area, Kolkata.

kkkkkkkkkkkkhkkkhkkkhkkkhkkkkhkkkhkkkhkkkhkkkhkkkhkkkhkkkhkkkkkk kkkkkkkkkkkkkkkkkkkkkkkkkkk
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Annexure-E (Contd.)

Fencing of one KoPT Land at Gravel Siding (earlier occupied by M/S DARCL

Logistics Ltd) at G.C.D Area, Kolkata.

NIT NO:RS/OD/T/19-20/73/NIT

DT. 09-07-2019

PRICE BID

[TENDER PARTICULARS)|

ESTIMATED COST

Rs 9,80,179.86 ( Rupees Nine lakh eighty thousand one
hundred seventy nine and paisa eighty six only)

EARNEST MONEY

The intending bidders should submit Earnest Money of
Rs. 19,700.00 (Rupees nineteen thousand seven hundred
only), if applicable, to KoPT as per NIT. .

Cost of Tender document
(Non-refundable)

Rs.590/-(Rupees five hundred ninety only) including
@18% GST

TIME OF COMPLETION

05 (Five) Months

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

16.07.2019 tc06.08.2019(up t012:00 hrs.)
(Bid document will be available on Central Public
Procurement Portal (CPPP).

DATE AND TIME FOR PRE-BID MEETING & SITE
VISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF E-TENDER AND
OPENING OF THE TENDER

Submission on 06.08.201%Up to 15:00 hrs.
Opening on 07.08.2019 Afterl5:00 hrs.
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PIARTATI AT

Kolkata Port Trust
CIVIL ENGINEERING DEPARTMENT

PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR Fencing of KoPT Land at Gravel Siding recently taken over from M/S

DARCL Logistic Ltd.

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and
the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have
thoroughly familiarise himself with the total scope of work and its mode of execution.

11

12

13

14

15

1.6

1.7

The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for
tendering. Payment will be made according to the quantities of each item of work actually executed at the
accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the
Contractor and the Engineer or his Representative.

General direction and description of work or materials given elsewhere in the contract documents are not
necessarily repeated in the description of items in the Bill of Quantities.

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete
and finished work, inter-alia, all costs and expenses which may be required for successful completion of the
works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed
or implied by the Contractor.

Where separate items such mobilisation, demobilisation, temporary works etc. have not been provided in the Bill
of Quantities for works required under the Contract, then the cost of such works shall be deemed to have been
included in the prices and rates of other items.

Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities
by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:-

a) The provision, storage, transport, handling, use distribution and maintenance of all materials, plants,
equipment machineries and tools including all costs, charges dues demurrages or other outlays
involved in the transportation.

b) The provision and maintenance of all his staff and labours and their payments, accommodation,
transport, taxes and other requirements.

c) Setting out including the location and preservation of survey markers, measurement and supervision.

d) The provision, storage, transport, use handling, distribution and maintenance of consumable stores,
fuel, water and electricity.

e) All First Aid, Welfare and safety requirements.

f) Damage caused to the works, plants, materials and consumables stores caused by weather.

g) Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and
applicable.

The Contractor shall be responsible for the safe custody of materials, machineries etc. at site procured by him
or issued to him by the Trustees.

This being a percentage rate tender , the Bidder shall quote his rates as percentage above / below / at par in

relation to the estimated amount put to tender based on his own analysis. The Tender Price thus established
would be taken for comparative evaluation of E-Tender.
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AR IcdAITH
Kolkata Port Trust
CIVIL ENGINEERING DEPARTMENT

BILL OF QUANTITIES

E-TENDER FOR Fencing of one KoPT Land at Gravel Siding (earlier occupied by M/S DARCL Logistics Ltd) at
G.C.D Area, Kolkata.

BILL OF QUANTITIES

Item
Rate Amount
No. Description Of Item uantit Unit
P a Y| Rs. P. Rs. P.
1. Earth work in excavation of the foundation trenches 94.00 11,927.00 Per 11,211.38
or drains in all sorts of soil (including mixed soil but Cum. %cum.

excluding laterite or sandstone) including removing
spreading or stacking the spoils within a lead of
75Mtr as directed. The Item including necessary
trimming the sides of trenches, levelling, dressing
and ramming the bottom, bailing out water ,as
required complete. Depth of excavation not
exceeding 1500 mm.

[Bldg Sch. W.E.F.-01-11-2017, 1/A/2(a), Page-1]

2. Fixing S.H 90 Ibs 1.50 m in length after cutting, 750.00 443.78 Each 3,32,835.00
carrying (within 5 km) and fixing in line and level as Nos
per the direction of Engineer- in -charge.( The rate is
inclusive of the cost of carrying , loading ,unloading
,cutting the rails and fixing the same but excluding
the cost of excavating foundation , concreting and
painting.)Rail will be supply by KoPT.

CE'S Regn. No- 39 C.Cell, Dtd.29-07-2015.

3. | Ordinary Cement concrete (mix 1:2:4) with graded 94.00 6,156.42 | Per Cum. | 5,78,703.48
stone chips (20 mm nominal size) excluding Cum.
shuttering and reinforcement, if any, in ground floor,
as per relevant IS codes.

Pakur Variety
Sanctioned. Spl. Rate, C.E.'s Regn. No-69 C.Cell, D ated
16.12.2016.
4. | Priming one coat on steel or other metal surface with 700.00 29.00 Per Sgm. 20,300.00
synthetic oil bound primer of approved quality Sgm

including smoothening surfaces by sand papering
etc.(This item is applicable to new work or old work
when the original surface has been exposed by
removal of old paint.).Bldg. Schedule w.e.f 01/11/2017
Sec-1/K/1(b)/ Page:200
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Painting with best quality synthetic enamel paint of
approved make and brand including smoothening
surface by sand papering etc. including using of
approved putty etc. on the surface, if necessary
Two coats (with any shade except white) on steel
surface. With Super gloss( hi-gloss) of approved
quality

Bldg. Schedule w.e.f 01/11/2017 Sec-1/K/2(A)/(b),(i V)
Page:200-201

470.00
Sgm

79.00

Per Sgm.

37,130.00

Total=Rs.

9,80,179.86
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Total =Rs. 9,80,179.86
(Rupees Nine lakh eighty thousand one hundred seventy nine and paisa eighty six only)
Tenderer to fill up the following [score out which is not applicable]

(a) XX % To be
(infi ) Ab () Rs. .
in figures ove par s glven
XXXXXX percent on I | ne
(in words) . ,
Pl. don't
(b) XX % ]
(in figures) Below par (+) Rs. men'[IOI’]
here
XXXXXX Percent
(in words)
(c) At par NIL

Total Tendered Amount: Rs. XXXXXXXXXXXX
Total tendered amount in words XXXXXOOOOKKKKXXOKXXOKKXXXXKKXKX.
[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]

Maximum number of workmen likely to be engaged in days work................. numbers
Permanent INCOmME TaX A/C.NO... couviieieeieeeeee et srssre s

Date:

(Signature of Tenderer)
[Total amount of tender, completion time and preliminary time as quoted / stated above are to be carried
over to Form of Tender attached]
Witness: -
(Name in block letters)
Address:
Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Kolkata Port Trust.

I/We
_having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at
the rates & prices set out in the annexed Bill of Quantities within four months ten days from the date
of order to commence the work and in the event of our tender being accepted in full or in part. I / We
also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or
additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or
on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less

than four months.

Dated: (Signature of Bidder
with Seal)

WITNESS :

Signature : Name of the Bidder :

Name : Address :

(In Block Letters)

Address :

Occupation :
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ANNEXURE - F

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6
Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held
on July, 2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX
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GC-1

AMENDMENT

T0

Dated: 09-07-2019

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimate Amount of Earnest Money Estimate Amount of Earnest Money
d Value d Value
of Work of Work
For Works | For Contract of For Works | For Contract of
Contract Supplying Contract Supplying Materials or
Materials or Equipment only
Equipment only
UptoRs. | 5% of the | 1% of the | Up to | 2% of the | 1% of the estimated
1,00,000= | estimated estimated value of | Rs. 10 | estimated value of work
00 value of | work Crore value of
work work
Over Rs. | 2% of the | 2% of the | Over Rs. | 2% on first | 2% of the estimated
1,00,000. | estimated estimated value of | 10 Crore | Rs. 10 Crore | value of work subject
00 value of | work subject to a + 1% on the | to a maximum of Rs.
work maximum of Rs. balance 10,000/- and minimum
subject to a | 10,000/- and of Rs. 1,000/-.
maximum minimum of Rs.
of Rs. | 1,000/-.
20,000/- and
minimum of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 210
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
uptoRs 2,00,000/- to Rs10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
uptoRs 1,00,000/- uptoRs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
uptoRs 50,000/- uptoRs 3,00,000/-

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82

OF THE TRUSTEES’ MEETING HELD ON 12.10.2012]
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1.

1.0

1.1

1.2

1.3

1.4

1.8

1.9

GC-2

DEFINITIONS

In the contract, as here in after defined, the fobbwing words and
expressions shall have the meaning herein assigntm them, except
where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of
Trustees for the Port of Calcutta, a body corporataunder Section 3 of
the Major Port Trusts Act, 1963, including their swccessors,
representatives and assigns.

“Chairman” means the Chairman of the Board and incudes the
person appointed to act in his place under Sectioris4 and 14A of the
Major Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or @mpany whose
tender/offer has been accepted by the Trustees anidcludes the
Contractor's representatives, heirs, successor andssigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board'’s official who has invied the tender on
its behalf and includes the Manager (Infrastructure & Civic
Facilities) or other official as may be appointedrom time to time by
the Employer, with written notification to the Contractor, to act as
Engineer for the purpose of the Contract, in placeof the “Engineer”
so designated.

“Engineer’'s Representative” means any subordinate roAssistant to
the Engineer or any other official appointed from tme to time by the
Engineer to perform the duties set forth in Clauseg.4 to 2.6 hereof.
“Work” means the work to be executed in accordancewith the
Contract and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind

required in or about the execution, completion or mintenance of the
works and includes (without thereby limiting the faegoing
definitions) all temporary erections, scaffolding,ladders, timbering,
soaking vats, site offices, cement and other godognplatforms and
bins for stacking building materials, gantries, tenporary tracks and

roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engneer for
completion of the Contract which were not specifiddy and separately
included in the schedule of items of the works i.€Bill of Quantities)
of the tender. “Excess Works” means the required gantities of work
in excess of the provision made against any item dhe bill of
Quantities.

“Specifications” means the relevant and appropriate Bureau of
Indian Standard’s specifications / International Sandard’'s
Specifications (latest revisions) for materials angvorkmanship unless
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1.10

1.11

1.12

1.13

1.14

1.1¢

1.1¢

1.17

1.18

1.19

stated otherwise in the Tender.

“Drawings” means the drawings referred to in the Texder and Drawings
specification and any modification of such drawingsapproved in

writing by the Engineer and such other drawings asnay from time to

time be furnished or approved in writing by the Engneer.

“Contract” means and includes the General and Speal Conditions of Contract
Contract, Specifications, Drawings, priced Bill of Quantities, the

Tender / Offer, the letter of acceptance of the Teder/Offer, the

Contract Agreement, if separately entered into andhe Schedule of

Rates and Price, if any, adopted by the Trustees #teir discretion.

“Constructional Plant” means all appliances or things of whatsoever Constructio
nature required or about the execution, completioror maintenance of nal Plant
the works or temporary works and includes (withoutthereby limiting

the foregoing definition) all machinery and tools it does not include

materials or other things intended to form or forming part of the

permanent works.

“Site” means the land, waterways and other placesn, under, in or Site
through which the works are to be executed by the rlistees for the
purpose of the Contract.

“Contract Price” means the sum named in the letterof acceptance of Contract
the Tender/Offer of the Contractor, subject to suchadditions thereto Price
and deductions therefrom as may be made by the Engger under the
provisions here in after contained.

“Month” means English Calendar Month. Month

“Excepted Risks” are riot in so far as it is uninwrable, war, invasion, Excepted
act of foreign enemies, hostilities) whether war beleclared or not), Risks
Civil War, rebellion, revolution, insurrection or military or usurped

power or use or occupation by the Trustees of anyagption of the

works in respect of which a certificate of completin has been issued

(all of which are herein collectively referred to & the excepted risks).

Word importing the singular only, also includes theplural and vice- Singular/
versa where the context so requires. Plural

The heading and marginal notes in these General Cditions of Headings/
Contract shall not be deemed to be part thereof obe taken into Marginal
consideration in the interpretation or construction thereof or of the Notes.
contract.

Unless otherwise stipulated the work “Cost” shall b deemed to Cost
include overhead costs of the Contractor, whetherroor off the site.
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2.0 DUTIES & POWERS OF ENGINEER & ENGINEER'S
REPRESENTATIVE.

2.1 The Contractor shall execute, compete and maintainhe works in Engineer’'s
terms of the contract to the entire satisfaction othe Engineer and Authority
Shall comply with the Engineer’s direction on any matter whatsoever.

GC-3

GC-4

2.2 The Contractor shall take instructions from the Engneer and subject Authority of
to limitation of Clause 2.5 hereof, from the Enginer's Engineer’s

Representative. Representative
2.3 The Engineer shall have full power and authority: Engineer’s
Power

(a) to supply to the contractor from time to time during the progress
of the works such further drawings and instructionsas shall be
necessary for the purpose of proper and adequate esution and
maintenance of the works and the contractor shallarry out and
be bound by the same.

(b) To alter or modify the specification of any materia and
workmanship and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the
work and for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor ad Trustees, as
the first referee.

(f) To grant extension of completion time.

2.4 The Engineer’'s Representative shall : Power of
Engineer’s
0] watch and supervise the works. Representative.

(i) test and examine any material to be used or workmaship
employed in connection with the work.

(i) have power to disapprove any material and workmansip not
in accordance with the contract and the contractorshall
comply with his direction in this regard.

(iv)  take measurements of work done by the contractor fothe
purpose of payment or otherwise.
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(v) order demolition of defectively done work for its
reconstruction all by the Contractor at his own exgnse.

(vi) have powers to issue alteration order not implying
modification of design and extension of completiotime of the
work and

(vii)  have such other powers and authorities vested in ¢h
Engineer, which have been delegated to him in writg by the
Engineer under intimation to the Contractor.

GC-5

2.5 Provided always that the Engineer's Representatighall have no Limitation of
power: Engineer’s
Representati
(a) to order any work involving delay or any extra paynent by the Ve's Power
Trustees,
(b) to make variation of or in the works; and
(c) to relieve the Contractor of any of his duties or bligations under
the Contract.

2.6 Provided also as follows: Engineer’s
Overriding

(a) Failure of Engineer's Representative to disapproveny work or ~OWer

materials shall not prejudice the power of the Engieer thereafter
to disapprove such work or materials and to order lhe pulling
down, removal, breaking-up thereof and re-construdhg at the
contractor's cost and the contractor shall have noclaim to
compensation for the loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason foany decision of
the Engineer's Representative, he shall be entitletb refer the
matter to the Engineer who shall thereupon confirm,reverse or
vary such decision.

(c) Any written instructions or written approval given by the
Engineer’'s Representative to the contractor, withinthe terms of
delegation of power and authority vested in the Enigeer to his
Representative in writing, shall bind the contracte and the
Trustees as though it had been given by the Engingavho may
from time to time make such delegation.

3.C THE TENDER/OFFER AND ITS PRE-REQUISITES

3.1 The Contractor shall, before making out and submitting his The tender
tender/offer, be deemed to have inspected and examed the site, fully must
considered all factors, risks and contingencies, vidh will have direct encompass
and indirect impact on his expenses and profit fromthe work and all relevant
shall be specifically deemed to have taken the follving aspects into aspects/
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3.3

consideration:

(@) The form and nature of the site and its surrounding including
their sub-surface, hydrological, tidal and climaticconditions, the
means of access to the site and all other local cbtions,
including the likely charges and costs for temporar way-leave,
if any, required for the work.

(b) The drawings, specifications, the nature and extendf work to
be executed and the quality, quantity and availabity of the
required materials and labour for the work and the need to
execute the work to the entire satisfaction of th&ngineer, and
also by complying with the General and Special Coritions of

Dated: 09-07-2019

issues.
Site & Local
condition.

Drawing/
Specification
/

Nature &
extent of

Contract.

GC-6

(c) The accommodation required for the workmen and siteoffice,
mobilisation/demobilisation and storage of all plah
equipment and Construction materials.

(d) The sources and means of procurement of water forrhking,
washing and execution of work, and source and avaibility of
electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of alpplicable
statutes, ordinances and law together with the ruke made
thereunder, the rules, regulations and bye-laws ofpublic
bodies or any local or other authority by the Contactor,
keeping the Trustees indemnified against penaltiesand
liabilities of every kind arising from the Contractor’s failure in
such compliance.

(f) Payment of all kinds of stamj-duty for executing the agreemen
or for any legal instrument including Bank Guarantees and
Indemnity Bonds.

The Contractor's tender shall be in ink on the Tené@r Forms
supplied by the Trustees, unless stipulated otherag in the Notice
Inviting the Tender and shall be faultless in figues and free from
erasing. Corrections, if any, shall only be made bgcoring out and
initialling of the revised figure.

If required by the Engineer or the Trustees, the Cnotractors in their
tender or subsequently, shall disclose the names ofheir
owners/partners/share holders at the required poirg of time. The
failure in this regard shall be treated as a breactand a contract, if
entered into, shall be liable to be cancelled.
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3.4

Dated: 09-07-2019

(a) Unless otherwise stipulated in the Notice Invihg Tender / Offer,

Earnest

every tender must be submitted with Earnest Money fothe Money and
amount calculated as per the following scale.

Estimated Value of| Amount of Earnest Money
Work For Contract of
For Works Contract Supplying Materials
or Equipment only
Up to Rs.| 5% of the estimated| 1% of the estimated
1,00,000=00 value of work value of work
Over 2% of the estimated| ¥2% of the estimated

Rs. 1,00,000=00

value of work subject
to a maximum of Rs.

value of work subject
to a maximum of Rs.

Security Deposit.

(b)

()

(d)

20,000/- and minimum| 10,000/- and
of Rs. 5,000/-. minimum of Rs.
1,000/-.
GC-7

Earnest Money shall be deposited with the Trugtes’ treasurer in cash
or by Banker's Cheque of any Calcutta Branch of a Mtionalised
Bank of India drawn in favour of Calcutta Port Trust or in the form

of any “Account Payee” Draft of any Nationalised Bak of India

drawn in favour of “Calcutta Port Trust” and payable at
Calcutta/Haldia, as the case may be, and the receigranted therefor

be kept attached to the Tender/Offer in the Seale@over.

Earnest Money of unaccepted tender shall be fiended without any
interest through A/c. Payee Cheque drawn on a Natimlised Bank of
Calcutta / Haldia.

The enlisted (registered ) Contractors of theTrustees who have
deposited fixed Security with the Trustees’ FA & CA / Manager
(Finance) according to his Class of Registrationhsll be exempt from
depositing the Earnest Money, as per the followingcale :

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender

Any tender priced up
A Rs. 25,000/- to Rs.5,00,000/-

Any tender priced up
B Rs. 10,000/- to Rs.2,00,000/-

Any tender priced up
C Rs. 5,000/- to Rs.1,00,000/-

Method of
Paying E.M.

Refund
E.M.

of

Exemption
from E.M. to
Regd. Firms

Tender with-

(e) (i) Tender submitted without requisite Earnest Money may be liable out EM liable

to rejection.
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(i) If before expiry of the validity period of his Tender/Offer, the Forfeiture of
tenderer amends his quoted rates or tender/offer midng them E.M. before
unacceptable to the Trustees and/or withdraws hisender/offer, the Acceptance of
Earnest Money deposited shall be liable to forfeitte at the option of offer.
the Trustees.

() The Earnest Money of accepted tender/offer siabe retained by the E.M. to be
Trustees as part of the Security Deposit, for whicla separate Treasury converted to
Receipt shall be issued to the Contractor after carellation of the part S.D.
previous Receipt of Earnest Money.

(g) Balance security for works contract shall be ecovered by deduction Mode of
from all progressive Bill (including final Bill, if necessary) @ 10% of recovery of
the gross value of work in each such bill, so thahe total recovery may balance S.D.
not exceed the quantum computed as per the under teml percentages
of the total value of work actually done up to thestage of completion.

GC-8
Value of Work % of Security | % of  Security Scale of S.D.
Deposit for works | Deposit For recovery.
contract. contract of supply-

ing materials &
equipment only.

For works up to| 10% (Ten percent) 1% (One percent)
Rs.10,00,000/-.

For works costing more| 10% on first | 1% on first

than Rs.10,00,000/- and Rs.10,00,000/- +7%2% Rs.10,00,000/- +
up to Rs.20,00,000/- on the balance. 2% on the

balance.

For works costing more| 10% on first | 1% on first

than Rs.20,00,000/- Rs.10,00,000/- + 7 Rs.10,00,000/- +
%% on the next| %% on the next
Rs.10,00,000/-+ 5% | Rs.10,00,000/- +

on the balance. Ya% on the
balance.
(h) Balance Security for Contract of supplying magrials and S.D. for

equipment computed in terms of the percentages gimeabove, shall supply

have to be deposited with the Trustees’ Treasuremiadvance and contracts to
within 30 days from the date of placement of supplyrder, eitherin be deposited
cash or by A/c. Payee Draft of a Nationalised Ban&f India drawn in advance.

in favour of Calcutta Port Trust and payable at Catutta/Haldia, as

the case may be.

(i) No interest shall be paid by the Trustees to # Tenderer/Contractor No interest

on the amount of Earnest Money/Security Deposit hdl by the payable on
Trustees, at any stage. E.M./S.D
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(i) The Security Deposit shall refunded to the Qatractor in terms of Mode of
Clause 9.3 hereinafter and subject to deduction, i&ny, under the refund of S.D.
provision of Sub-clause 3.5 (ii) herein below. Idhowever, the
Contract provides for any maintenance period. 50% bthe Security
Deposit may be refunded against any of the treasuriReceipt for
that amount on expiry of half of the maintenance peod and the
balance deposit on the expiry of the said maintenae period and
after the Engineer has certified the final complethin of work in
Form G.C.2 and the Contractor has submitted his “NoClaim”

Certificate in Form G.C.3.

(i) The Security Deposit/Earnest Money may be liale to forfeiture at Forfeiture of
the option of the Trustees, if the Contractor failsto carry out the work S.D.

or to perform/observe any of the conditions of theContract. The

Trustees shall also be at liberty to deduct any atheir dues from the

Security Deposit, fixed Security, Earnest Money ofrom any sum due

or to become due to the Contractor under any othecontract.

GC-9

If stipulated in the contract as a Special Conditin, the contractor shall have t¢c Bank
submit to the Engineer a performance Bond in the fon of an irrevocable Guarantee
guarantee from Calcutta/Haldia Branch, as the casenay be, of any Nationalised in lieu of
Bank of India in the proforma annexed hereto and fo the sum and period as Cash S.D.
mentioned in the letter of acceptance of the Tend&dffer, within 15 days from in certain
the date of such letter, failing which the Contractshall be liable to be terminated cases

and the earnest money shall be liable to forfeitureall at the discretion of the

Engineer. The cost of obtaining this or any other Bnk Guarantee and/or the

revalidation thereof, wherever required, has to béorne by the Contractor and it

shall be his sole responsibility to arrange for tirely revalidation of such Bank

Guarantee, failing which and for non-fulfilment of any contractual obligation by

the Contractor, the Engineer and/or the Trustees sl be at liberty to raise claim

against the Guarantee and/or enforce the same untkrally.

“Every Tenderer/ Bidder shall submit, in respectdender value of more than R:
Crore, along with their tender comprising Speciainditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etdoaument called Integrity Pact
Agreement duly signed by their authorized repregemt. The Proforma of the
Integrity Pact Agreement shall as specified in®@C. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreementigssential part and parcel of bid
document to be submitted by each tenderer, withduth the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(a) The contract documents shall be drawn-up in Erlgsh language. English
language to
be used
(b) The contract shall be governed by all relevanindian Acts. As applicable Applicabili
only within the jurisdiction of the High Court at Calcutta, India, including ty of laws

59



E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

the following Acts : on the
The Contract Act (India), 1872. contract
The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite

Arbitration Agreement only).

4.2 After acceptance of his Tender/Offer and when calkon to do so by the engineer Contractor
or his representative, the contractor shall, at hisown expense, enter into and to Execute
execute a Contract Agreement to be prepared by hirim the form annexed hereto. Contract
Until such Contract Agreement is executed, the otmedocuments referred to in Agreement.
the definition of the term ‘Contract’ here-in-before, shall collectively be the

NogoghkwhpE

Contract.

4.3 Several documents forming the contract are to be t@n as mutually explanatory Interpretat
of one another. Should there by any discrepancy, dpiguity, omission or error in ion of
the various contract documents, the Engineer shallave the power to correct the contract
same and his decision shall be final and binding aie parties to the Contract. documents

Engineers’
Power

GC-10

4.4 Two copies of the Drawings referred to in the genat and special All Drawings
Conditions of Contract and in the Bill of Quantities, shall be furnished by are Trustees’
the Engineer to the Contractors free of cost for & use on the work, but property.
these shall remain the property of the Trustees antience, the Contractor
shall return them to the Engineer or his Representi@ve on completion of
the work, if not torn or mutilated on being regularly used at site.

4.5 The Contractor shall prove and make at his own expese any working or Contractor to
progress drawings required by him or necessary fothe proper execution prepare
of the works and shall, when required, furnish coms of the same free of working /
cost to the Engineer for his information and/or appoval, without meaning progress
thereby the shifting of Contractor’'s responsibility on the Engineer in any drawings
way whatsoever.

4.6 The Contractor shall not directly or indirectly tra nsfer, assign or sublet the Contractor
Contract or any part thereof without the written permission of the cannot sub-let
Engineer. Even if such permission be granted, thedtractor shall remain the work
responsible (a) for the acts, defaults and neglecof any sub-contractor, his
agents, servants or workmen as fully as if these wethe acts, defaults or
neglects of the Contractor himself or his agentsgsvants or workmen and
(b) for his full and entire responsibility of the cntract and for active
superintendence of the works by him despite beingiblet, provided always
that the provision of labourers on a “piece rate” kasis shall not be deemed
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to be sub-letting under this clause.

Dated: 09-07-2019

Unless otherwise specified, the Contractor shall baleemed to have Contractors’

included in his Tender/Offer all his cost for suppying and providing all
constructional plant, temporary work. Materials both for temporary and
permanent works, labour including supervision ther®f, transporting to
and from the site and in and about the work, incluihg loading, unloading,
fencing, watching, lighting, payment of fees, taxesnd duties to the
appropriate authorities and other things of every knd required for the
construction, erection, completion and maintenancef the work.

The Contractor shall be solely responsible for thedequacy, stability and
safety of all site operations and methods of constction, even if any prior
approval thereto has been taken from the Engineerrchis Representative.

price is
inclusive of all
costs

Contractor is
responsible for
all

The Contractor shall not be responsible for the caectness of the design or construction

specification of the Temporary and Permanent worksformulated by the
Engineer; but the Contractor shall be fully responsble for the correct
implementation thereof, as also for any design andspecification
prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representive, the Contractor
shall submit to him the details of his (a) programne for execution of the
work, (b) proposed procedure and methods of work, d) proposed
deployment of plant, equipment, labour, materials ad temporary works.
The submission to and/or any approval by the Engirer or his
Representative to any such programme or particularshall not relieve the
Contractor of any of his obligations under the contact.

GC-11

If for any reason the contractor be unable to adhes to his earlier
programme, he shall submit his revised programme focompletion of
work within the stipulated time whenever asked to d so.

Necessary and adequate supervision shall be provididy the Contractor
during execution of the works and as long thereafteas the Engineer or
his representative shall consider necessary duringhe maintenance
period. The Contractor or his competent and authorsed agent or
representative shall be constantly at site and ingictions given to him by
the Engineer or his representative in writing shallbe binding upon the
Contractor subject to limitation in Clause 2.5 heref. The Contractor
shall inform the Engineer or his representative inwriting about such
representative/agent of him at site.

The Contractor shall employ in execution of the Cotmact only qualified
careful and experienced persons and the Engineer &l be at liberty to
direct the Contractor to stop deployment of any ofis staff, workmen or
official at site and the Contractor shall within 48hours comply with such
instruction without any demur whenever the Engineershall feel that the
deployment of the person concerned will not be condive to the proper
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and timely completion of the work. remove
Contractor’s
men

4.1z  The Contractor shall be responsible for the true ad proper setting out of Contractor is
the works in relation to reference points/lines/legls given by the Engineer responsible
in writing. The checking of any setting-out or of ay alignment or level by for line,
the Engineer or his Representative shall not in anyway relieve the level, setting
contractor of his responsibility for the correctnes thereof and he shall out etc.
fully provide protect and preserve all stakes, temiates, bench marks,
sight rails, pegs, level marks, profile marks and ther things used in
setting out the works.

4.13 From the commencement of the works till issue of th completion Contractor is
certificate in Form G.C.1, vide Clause 5.12 hereofthe contractor shall responsible
take full responsibility for the care thereof. Savefor the excepted risks, to protect the
any damage, loss or injury to the work or any partthereof shall be made work
good by the Contractor at his own cost as per instiction and to the
satisfaction of the engineer, failing which the Enigeer or his
Representative may cause the same to be made gogdamy other agency
and the expenses incurred and certified by the Engeer shall deem
proper. This Clause will not apply to that part of the work, which might
have been taken over by the Trustees on partial cqgufetion of the work
and in such case the Contractor’s obligation will b limited to repairs and
replacement for manufacturing or construction defets during the
Maintenance period (Guarantee Period) as per the dictions of the
Engineer as also for defects/damages if any causeal the work by the
Contractor during such repairs and replacement in he maintenance
period.

GC-12

4.14 The Contractor shall at his own cost protect suppdr and take all Contractor is
precautions in regard to the personnel or structureor services or responsible
properties belonging to the Trustees or not which ey be interfered with  for all
or affected or disturbed or endangered and shall idemnify and keep damages to
indemnified the Trustees against claim for injury,loss or damage causedother
by the Contractor in connection with the executiorand maintenance of structures /
the work to the aforesaid properties, structures ad services and/or to persons
any person including the Contractor's workmen. Costof Insurance caused by him
Cover, if any, taken by the Contractor shall not bereimbursed by the in executing
Trustees, unless otherwise stipulated in the Contci the work.

4,15 The Contractor shall immediately inform the Enginee’s Fossils,
Representatives if any fossil, coins, articles ofalue or antiquity and Treasure
structures and other remains or things of geologidaor archaeological travois, etc.
importance be discovered at site which shall remaithe property of the are Trustees’
Trustees and protect them from being damaged by hisvorkmen and property
arrange for disposal of them at the Trustees' expese as per the
instruction of the Engineer's Representative.
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4.16 The Contractor shall be deemed to have indemnifiedand shall
indemnify the Trustees against all claims, demandsactions and
proceedings and all costs arising therefrom on acoat of :

(9) Infringement of any patent right, design, trademark or name or

(h)

0)

(k)

(0

other protected right in connection with the works or temporary
work.

Payment of all royalties, rent, toll charges, localtaxes, other
payments or compensation, if any, for getting all raterials and
equipment required for the work.

Unauthorised obstruction or nuisance caused by theontractor in
respect of Public or Private or Private road, railway tracks,
footpaths, crane tracks, waterways, quays and otheproperties
belonging to the Trustees or any other person.

Damage/injury caused to any highway and bridge onaount of the
movement of Contractor’s plants and materials in conection with
the work.

Pollution of waterway and damage caused to riverokk, sea-wall or
other structure related to waterway, in transporting contractor’s
plants and materials.

The Contractor's default in affording all reasonable facilities and
accommodation as per the direction of the Engineeror his
Representative to the workmen of the Trustees andtler agencies
employed by or with the permission and/or knowledgeof the
Trustees on or near the site of work.

Dated: 09-07-2019

Contractor to

Indemnify the
Trustees

against all
claims for

loss, damage,
etc.

4.17 Debris and materials, if obtained by demolishing ay property, building Dismantled
or structure in terms of the Contract shall remain the property of the materials

Trustees. Trustees’
property
GC-13
4,18 The Contractor's quoted rates shall be deemed to e been Contractor's quoted
inclusive of the following : rates/price must be
all inclusive

(a) Keeping the site free of unnecessary obstruction dn
removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer
required.

(b) Cleaning and removal from site all the surplus mateals of
every kind to leave the site clean and tidy afteranpletion
of the work, without which payment against final bll may
be liable to be withheld.

(c) Precautionary measures to secure efficient protectn of
Docks, the River Hooghly and other waterways agains
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, rieise
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and other materials from being thrown into the wate by
the Contractor’'s men or those of his agency.

(d) Making arrangements for deployment of all labourerand
workers, local or otherwise including payment for heir
wages, transport, accommodation, medical and all ber
statutory benefits and entry permits, wherever necgsary.

(e) Making arrangements in or around the site, as per he
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any irdctious
disease like smallpox, cholera, plague or malariaybtaking
effective actions for destruction of rats, mice, venin,
mosquitoes, etc. and by maintaining healthy and séary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contactor’s
or his Sub-Contractor's workmen, (iv) deployment &
workmen of age less than 16 years.

4.1¢  Every direction or notice to be given to the Contrator shall

be deemed to have been duly served on or receiveg the
Contractor, if the same is posted or sent by handtthe address
given in the tender or to the Contractor’s Site Offce or to the
Registered Office of the Contractor. The time mentined in
these conditions for doing any act after directioror notice shall
be reckoned from the time of such posting or despett.

4,20 The Contractor and his Sub-contractor or their ageris and

men and any firm supplying plant, materials and eqipment
shall not publish or caused to be published any phographs or
description of the works without the prior authority of the
Engineer in writing.

GC-14

4.21 The Contractor shall at the Trustees’ cost to be daded by the

4.22

Engineer render all reasonable facilities and Co-ogration as per
direction of the Engineer or his representative toany other
Contractor engaged by the Trustees and their workme to the
Trustees’ own staff and to the men of other PubliBody on or near
the site of work and in default the Contractor shdl be liable to the
Trustees for any delay or expense incurred by reasoof such
default.

The work has to be carried out by the Contractor casing the
minimum of hindrance for any maritime traffic or surface traffic.
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4.23 All constructional plants, temporary works and mateials when

5.0

5.1

5.2

53

5.4

brought to the site by the Contractor shall be deemd to be the
property of the Trustees who will have lien on thesame until the
satisfactory completion of the work and shall onlybe removed
from the site in part or in full with the written p ermission of the
Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 dag of the
receipt of Engineer’'s letter informing acceptance b the
Contractor's tender/offer by the Trustees or within such
preliminary time as mentioned by the Contractor inthe Form of
Tender or the time accepted by the Trustees. The @tractor shall
then proceed with the work with due expedition andvithout delay,
except as may be expressly sanctioned or ordered by Engineer
or his Representatives, time being deemed the essenof the
contract on the part of the contractor.

The Contractor shall provide and maintain a suitabk office at or
near the site to which the Engineer's Representater may send
communications and instructions for use of the Comactor.

Unless specified otherwise in the contract or priopermission of
the Engineer has been taken, the contractor shallah execute the
work beyond the working hours observed by the Engieer’s
Representative and on Sundays and Holidays observeid the
Trustees’ system, except in so far as it becomessestial on
account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has beeendangered
by any act or neglect on the part of the contractgrthen the
Engineer or his Representative shall order and theontractor at
his own expense shall work by day and by night andn Sundays
and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relte the
contractor from any of his obligations. The Enginegs decision in
this regard shall be final binding and conclusive.

GC-15

Dated: 09-07-2019

Trustees’ lien
on

Contractor’s
Plant &

Equipment.

Preliminary
time to
commence
work an
maintenance of
steady rate of
progress

Contractor’'s
site office

Contractor to
observe
Trustees’
working hours

Unless stipulated otherwise in the contract all marials required for
the work shall be procured and supplied by the comactor with the
approval of the Engineer or his Representative andsubject to
subsequent testing as may be required by the Engiee or his
Representative. The Engineer shall exercise his soliscretion to
accept any such materials.

Unless stipulated otherwise in the contract all mairials,
workmanship and method of measurement shall be incaordance
with the relevant Codes (Latest Revision) of the Beau of Indian
Standards and the written instructions of the Engimrer or his
Representative. Where no specific reference is alable in the
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contract, the material and workmanship shall be ofthe best of their
respective kinds to the satisfaction of the Enginee

Samples shall be prepared and submitted for approvaof the
Engineer or his representative, whenever requireda do so, all at the
Contractor’s cost.

Unless stipulated otherwise in the contract, the &b of any test
required by the Engineer or his representative in espect of materials
and workmanship deployed on the work, shall be bora by the
Contractor.

Regarding the supply of any materials by the Trustes to the
contractor in accordance with the contract, the fdbwing conditions
shall apply :

(a) The Contractor shall, at his own expense, arrange of
transporting the materials from the Trustees’ Stores, watching,
storing and keeping them in his safe custody, furshing of
statement of consumption thereof in the manner regued by the
Engineer or his representative, return of surplus ad empty
container to the Trustees’ Stores as per the diretn of the
Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the&ontractor
shall remain solely responsible for any such mateals issued to
him and for any loss or damage thereof for any reas other
than “Excepted Risks”, the Contractor shall compenate the
Trustees’ in the manner decided by the Engineer andhall at no
stage remove or cause to be removed any such matgrirom the
site without his permission in writing.

(c)The Trustees’ materials will generally be supp#d in stages and in
accordance with the rate of progress of work but ecept for grant
of suitable extension of completion time of work adecided by the
Engineer. The Contractor shall not be entitled to ay other
compensation, monetary or otherwise, for any delain the supply
of Trustees’ materials to him. The Contractor shall however,
communicate his requirement of such materials to th Engineer
from time to time.

GC-16

(d) Unless stipulated otherwise in the contract, th value of the
Trustees’ materials issued to the contractor shalbe recovered
from the contractor’'s bills and/or any of his other dues,
progressively according to the consumption thereobn the
work and/or in the manner decided by the Engineer o his

Dated: 09-07-2019
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for approval

Contractor to

arrange all
testing at his
own cost.

The Contractor

shall account
for and look
after the
Trustees’
materials

Contractor to

compensate for
loss and damage
to Trustees’

materials

Delay in supply
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Contractor for
Trustees’
materials
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representative and at the rate/s stipulated in thecontract. circumstances

These rates shall only be considered by the contriac in the
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5.9

5.10

preparation of his tender/offer and these will formthe basis of
escalation/variation, if in future the contractor is required to
procure and provide any such material on the writte order of
the Engineer consequent on the Trustees’ failure teffect
timely supply thereof.

(e) If the Engineer decides that due to the contraor’s negligence,
any of the Trustees’ materials issued to the contdor has
been — (i) lost or damaged, (i) consumed in excess
requirement and (iii) wasted by the contractor in &cess of
normal wastage, then the value thereof shall be cevered
from the contractor’s bills or from any of his other dues, after
adding 19 %% extra over the higher one of the follwings -

(1) The issue rate of the materials at the Trustees’ 8tes and

(2) The market price of the material on the date of isse as would
be determined by the Engineer.

The Engineer or his Representative shall have theogver to insect
any material and work at any time and to order at ay time — (I)

for removal from the site of any material which inhis opinion is
not in accordance with the contract or the instrucion of the
engineer or his representative, (ii) for the substition of the

proper and suitable materials, or (iii) the removaland proper re-
execution of any work which in respect of material and
workmanship is not in accordance with the contractor the
instructions of the Engineer. The Contractor shallcomply with

such order at his own expense and within the timepscified in the
order. If the contractor fails to comply, the Engireer shall be at
liberty to dispose any such materials and re-do anwork in the

manner convenient to the Trustees by engaging anyutside
agency at the risk and expense of the contractor drafter giving

him a written prior notice of 7 days.

No work shall be covered up and put out of view bythe
contractor without approval of the Engineer or his
Representative and whenever required by him, the caractor

shall uncover any part or parts of the work or makeopenings in
or through the same as may be directed by the Engier or his
representative from time to time and shall reinsta¢ or make good
those part of works thus affected to the satisfaatn of the
Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determideby the
Engineer, if the initial covering up was with prior written order of
the Engineer or his Representative.

GC-17
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5.11

5.11.

5.12

On a written order of the Engineer or his Represerdtive, the Contractor to

contractor shall delay or suspend the progress ofhe work till such suspend work
time the written order to resume the execution is&ceived by him. on Order from

During such suspension the contractor shall protecind secure the Engineer or his
work to the satisfaction of the Engineer or his Resentative. All Representative

extra expenses in giving effect to such order shdle considered by

the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part dhe
contractor, or

(c) necessary by reason of climatic conditions on thétes, or

(d) necessary for proper execution of the works or fothe safety of
the works or any part thereof.

The Engineer shall settle and determine such extrgpayment
and/or Extension of completion time to be allowed a the
contractor, as shall, in the opinion of the Engineebe fair and
reasonable, and the same shall be final and bindingn the
Contractor.

If at any time before or after commencement of thework the

Trustees do not require the whole of the work tended for the

Engineer shall notify the same to the contractor irwriting and the

contractor shall stop further works in compliance d the same. The
Contractor shall not be entitled to any claim for @mpensation for
underived profit or for such premature stoppage ofwork or on

account of curtailment of the originally intended work by reason
of alteration made by the Engineer in the originalspecifications,
drawings, designs and instructions.

When the whole of the work has been completed todfsatisfaction Completion
of the Engineer and has passed any final test prefimed in the Certificate
contract, the contractor shall, within 21 days of sbmission of his G.C.1.
application to the Engineer, be entitled to receivérom him a

certificate for completion of work in Form G.C.1, annexed hereto.

If any part of the total work having been completedto the
satisfaction of the Engineer, be taken over and/oused by the

Trustees, the Contractor shall on application be ditled to partial

completion certificate in the Form G.C.1 indicatingthe portion of

the work covered by it, so that the Contractor’s lability during
maintenance period of the contract, if any, shall@ammence from

the date mentioned in such certificate so far as & completed

portion of the work is concerned.

GC-18
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6.0

6.1

6.4

TERMS OF PAYMENT :

No sum shall be considered as earned by or due toet Contractor

in respect of the work till final and satisfactory completion thereof
and until a certificate of final completion in Form G.C.2 has been
given by the Engineer.

On account payments, if any, made prior to issue dhe certificate
in Form G.C.2, shall all be treated as mere advancevhich shall
stand recoverable in full or in part, if the Engineer so decides in
the context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only o the basis of
measurements of actual work done, as recorded in ¢hTrustees’
measurement books and at accepted tendered or atraegd rates,
as the case may be, except as otherwise providedtire contract
and when the Engineer decides any other rate for eimge in the
scope of work or omission, if any, on the part ofte Contractor.

For work of sanctioned tender value more than Rs.5000- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the distion of the
Engineer or his Representative at intervals deemeduitable and
justified by him. Provided always that subject to &ecution of work
of substantial value in the context of the contractprice, the
interval of such on account payments shall be de@d by the
Engineer or his Representative, which shall ordinaly not be less
than 1 month in between two payments for on accouriill and/or
advance.

Measurement for works done shall be progressivelyaken by the
Engineer's Representative and entered in the Truses'
Measurement Book, at intervals deemed suitable androper by
him and/or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at théime of such
measurement and assist the engineer's Representaivn every
manner required by him. After the measurements takae have been
entered in the Measurement Book, the Contractor otis Agent
shall sign the Measurement
Measurements over the Contractor's Rubber Stamp aa token of
acceptance of all such measurements, recorded abcaed prior to
such signature. If the Contractor or his Agent fais to participate
even after 3 days written notice from the Enginees
Representative, the measurement shall be taken ewfpe by the
Engineer’s Representative and those shall be accept by the
Contractor.

GC-19
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6.5 Based on the quantum of work and the value thereofContractor to
computed in the Measurement Book, the Contractor il type prepare and
out his bill in the proforma approved by the submit his bills
Engineer and submit the same to the Engineer's
Representative in quadruplicate, duly signed by himor his
accredited Agent over his Rubber Stamp. The Engineer his
Representative may in his absolute discretion, all® advance
payment against such bill to the extent of an amounnot
exceeding 75% of the “net payable” sum of the saidill,
subject to adjustment thereof against the bill at he time of
checking and auditing the bill at the Trustees’ end The
measurement Book will not be handed over to the Cdractor;
but he will obtain the abstracts of quantities, amants and
recoveries to type out the bill.

6.€ At the discretion of the Engineer or his Representae and
only in respect of accepted offers/where estimatesmount put
to tender would be Rs.2,00,000/- or more, advanceayment
may be made to the extent of 75% of the value of grmaterial
purchased and brought to the site by the ContractarProvided
always that —

() the materials shall, in the opinion of the Egineer or his

Representative be of imperishable nature, Advance

payment against
Non-perishable

(i) the value of such materials shall be assessed byeth sierials

engineer or his Representative at their own discrain,

(i) a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lieon the
contractor's materials,

(iv) the materials are safe-guarded by the contractor ajnst
losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

(v) in the event of storage of such materials within t&
Trustees’ protected areas in the Docks, the contréor
shall submit an Indemnity Bond in the proforma and
manner acceptable to Trustees’ whereby the contraot
shall indemnify the Trustees against all financial
loss/damage, on account of loss/damage to such nmits
for whatever reasons,

GC-20
(vi) in the event of storage of such materials outsidehe

Trustees’ protected areas the Contractor shall subihto the
Engineer an irrevocable Bank Guarantee favouring te

70



E-TENDER NO. : RS/OD/T/19-20/73

6.7

6.8

7.0

7.1

7.2

Trustees and for the same sum as is being advande,the

proforma and manner acceptable to the Trustees. The

Guarantee shall be of a Calcutta/Haldia Branch of ay
Nationalised Bank or a Schedule Commercial Bank, athe
case may be, acceptable to the Trustees and shadimain
valid till the anticipated period of consumption of such
materials in the work. The Bank Guarantee must bearan
undertaking by the issuing Bank guaranteeing automic
payment of the guaranteed sum to the Trustees by ¢hBank

on the date of expiry of the validity of the Guararnee, unless

with the prior written approval of the Engineer on behalf of
the Trustees, the Bank has extended the validity othe
Guarantee.

Dated: 09-07-2019

(vii) The amount of advance shall be recoverable from the

contractor's bills or any other dues, progressivelywith the
consumption of the materials on the basis of quargi
consumed. Consequent on full recovery of the advaache
Indemnity Bond/Bank Guarantee, vide Sub-clause (W (Vi)
above, shall be returned to the Contractor duly disharged
by the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representatig shall protect
the Contractor against or prevent the Trustees fromobtaining
repayment from the Contractor, in case the Engineeror his
representative should overcertify for payment or tle Trustees
should over-pay the Contractor on any account.

No claim for interest shall be admissible or payal@ to the
Contractor at any stage and in respect of any monegr balance
or Bank Guarantee, which may be due to the Contracr from
the Trustees, owing to dispute or otherwise or foany delay on
the part of the Trustees in making interim or final payment or
otherwise.

VARIATION AND ITS VALUATION:

The Quantities set out in the Bill of Quantities othe tender shall
be treated as estimated quantities of the work andhall never be
deemed as actual or correct quantities of the workgo be
executed by the contractor in fulfilment of his obigation under
the contract.

The Engineer shall have the power to order the Comdctor in
writing to make any variation of the quantity, quality or form of
the works or any part thereof that may, in his opinon, be
necessary and the Contractor upon receipt of suchnaorder
shall act as follows :

GC-21
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7.2

7.4

7.5

(@) Increase or decrease the quantity of any work inclded in the
contract.

(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included
in the contract.

(d) Change the levels, lines, position and dimension$ any part of
the work, and

(e) Execute extra and additional work of any kind necesary for
completion of the works

No such variation shall in any way vitiate or invaidate the contract

or be treated ass revocation of the contract, buthe value (if any) of

all such variations evaluated in accordance with th Engineer’s sole

decision shall be taken into account and the contca price shall be

varied accordingly.

Provided always that written order of the Engineershall not be
required for increase or decrease in the quantity oany work upto
15% where such increase or decrease is not the rdiswf any
variation order given under this clause but is theresult of the
guantities exceeding or being less than those stdtén the bill of
guantities. Provided also that verbal order of varation from the
Engineer shall be complied with by the Contractor ad the
Engineer” subsequent written confirmation of suchverbal order
shall be deemed to be an order in writing within tle meaning of this
clause.
(a) The Contractor shall not be entitled to any claim 6 extra or
additional work unless they have been carried out nder the
written orders of the Engineer.

(b) The Engineer shall solely determine the amounif any) to be
added to or deducted from the sum named in the terst in
respect of any extra work done or work omitted by s order.

(c) All extra, additional or substituted work done or work omitted
by order of the Engineer shall be valued on the b&sof the rates
ad prices set out in the contract, if in the opinia of the
Engineer, the same shall be applicable. If the cortct does not
contain any rates or prices directly applicable tothe extra,
additional or substituted work, then the Engineer nay decide
the suitable rates on the basis of Schedule of Ratéincluding
surcharge in force at the time of acceptance of teler), if any,
adopted by the Trustees with due regard to the acpeed
contractual percentage, if any thereon. In all othe cases the
Engineer shall solely determine suitable rates inhe manner
deemed by him as fair and reasonable, and his deits shall be
final, binding and conclusive.
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GC-22

(d) If the nature or amount of any omission or addion relative to
the nature or amount of the whole of the contract wrk or to any
part thereof shall be such that, in the opinion ofthe Engineer,
the rate of prices contained in the contract for ag item of the
works or the rate as evaluated under sub-clauses)(land (c) of
this clause, is by reason of such omission or adiib rendered
unreasonable or in-applicable, the Engineer shalli such other
rate or price as he deems proper and the Engineer'decision
shall be final, binding and conclusive.

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

8.1 Should the quantum of extra or additional work of any kind or Extension of
delayed availability of the Trustees’ materials tobe supplied as per completion time
contract or exceptionally adverse climatic conditias and natural
phenomenon or strikes, lock-outs, civil commotion roother special
circumstances of any kind beyond the control of theContractor,
cause delay in completing the work, the contractoshall apply to the
Engineer in writing for suitable extension of compétion time within
7 days from the date of occurrence of the reason drthe Engineer
shall thereupon consider the stated reasons in thmanner deemed
necessary and shall either reject the applicationrodetermine and
allow in writing the extension period as he would dem proper for
completion of the work with or without the imposition of
“Liquidated Damage” Clause (No.8.3 hereof) on the @ntractor and
his decision shall be final and binding on the Comactor. If an
extension of completion time is granted by the Engeer without
imposition of liquidated damage, from the Clause N@&.3 of the
Liguidated damage shall apply from its date of expy, if the work
be not completed within the extended time, unlessated otherwise
in the decision communicated by the Engineer, as@kesaid.

8.2 a) If the Contractor fails to complete the work within the ‘Liquidated
stipulated dates or such extension thereof as commigated by Damage’ and
the Engineer in writing, the Contractor shall pay & other
compensation (Liquidated Damage) to the Trustees @mnot as a compensation
penalty, %% (half percent) of the total value of wdk (contract due to Trustees
piece) as mentioned in the letter of acceptance ofthe
tender/offer, for every week or part thereof the wok remains
unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said valué work.

The amount of Liquidated damages shall be determinkby the
Engineer, which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall
73



E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

have the power to recover the said amount of
compensation/damage in Sub-clause (a) of this claysfrom any
money due or likely to become due to the ContractorThe
payment or deduction of such compensation/damage ah not
relieve the Contractor from his obligation to compete the work
or from any of his other obligations/liabilities under the contract
and in case of the Contractor’'s failure and at theabsolute
discretion of the Engineer, the work may be orderedto be
completed by some other agency at the risk and expee of the
Contractor, after a minimum three days notice in witing has
been given to the Contractor by the Engineer or his
Representative.

8.3 Without being liable for any compensation to the Cotractor, the Default of the
Trustees may, in their absolute discretion, termintge the contract Contractors
and enter upon the site and works and expel the Ctnactor there remedies &
from after giving him a minimum 3 days’ notice in witing, due to powers/Termi
occurrence of any of the following reasons and degon of the nation of
Trustees in this respect, as communicated by the Bmeer shall be Contract.
final and conclusive :

(i) The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the progresof work is
not satisfactory or the work is not likely to be conpleted within
the agreed period on account of Contractor’s lapses

(i) The Contractor has failed to commence the works otas
without any lawful excuse under these conditions rsakept the
work suspended for at least 15 days despite receig the
Engineer” or his Representative” written notice to proceed
with the work.

(iv) The Contractor has failed to remove materials fromsite or to
dismantle or demolish and replace work for 7 days feer
receiving from the Engineer or his representative He written
notice stating that the said materials or work werecondemned
and rejected by him under these conditions.

(v) The Contractor is not executing the works in accorednce with
the contract or is persistently or flagrantly negleting to carry
out his obligations under the contract.

(vi) Any bribe, commission, gift or advantage is giverpromised or
offered by or on behalf of the contractor t any oficer, servant
or representative of the Trustees or to any persown his or
their behalf in relation to the obtaining or to the execution of
the contract.

(vii) The Contractor is adjusted insolvent or enters intacomposition
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8.3.1

8.3.2

8.3.3

8.3.4

9.0

9.1

with his creditors or being a company goes into ligidation
either compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be
issued by the Engineer on behalf of the Trusteesha Contractor
shall hand over all the Trustees’ tools, plant andnaterials issued to
him at the place to be ascertained from the Engineewithin 7 days
of receipt of such letter.

In all such cases of Termination of work, the Trustes shall have the
power to complete the work through any other agencyat the

Contractor’s risk and expense and the Contractor shll be debited

any sum or sums that may be expended in completinthe work

beyond the amount that would have been due to theddtractor, had

he duly completed the work of the work in accordane with the

contract.

Upon termination of contract, the Contractor shall be entitled to

receipt payment of only 90% of the value of work atually done or

materials actually supplied by him and subject to ecoveries as per
contract, provided the work done and materials cordrm to

specifications at the time of taking over by the Tustees. The
payment for work shall be based on measurements afctual work

done and priced at approved contract rates or otherates, as decided
by the Engineer. The payment for materials suppliecghall be at the
rates as decided by the Engineer, which shall | ino case be more
than market rates prevailing at the time of taking over by the

Trustees. The Engineer’'s decision in all such casshall be final,

binding and conclusive.

The Trustees shall have the power to retain all mays due to the
Contractor until the work is completed by other ageécy and the
Contractor’s liabilities to the Trustees are knownin all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contraair shall Contractor's
maintain the same for a period, as may be specifidd the form of a obligation for
Special Condition of the Contract, from the date metioned in the maintenance
Initial Completion Certificate in Form G.C.1. Any defect/fault, of work.
which may appear in the work during aforesaid mainenance period,

arising, in the sole opinion of the Engineer or higepresentative,

from materials or workmanship not in accordance wih the contract

or the instruction of the Engineer or his represerative, shall, upon

the written notice of the Engineer or his represerdtive, be amended

and made good by the Contractor at his own cost wiin seven days

of the date of such notice, to the satisfaction dhe Engineer or his
representative, failing which the Engineer or his epresentative shall

have the defects amended and made good through oth&gency at
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9.2

10.0

10.1

10.2

10.3

the Contractor’s risk and cost and all expenses, osequent thereon
or incidental thereto, shall be recoverable fronthe Contractor in
any manner deemed suitable by the Engineer.
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The Contractor shall not be considered completed ahthe work shall not Certificate
be treated as finally accepted by the Trustees, uhta Final Completion of final
Certificate in Form G.C.2 annexed hereto shall havédeen signed and completion
issued by the Engineer to the contractor after albbligations under the

Contract including that in the maintenance period, if any, have been

fulfiled by the Contractor. Previous entry on the works or taking

possession, working o using thereof by the Trusteahall not relieve the

Contractor of his obligations under the contract fa full and final

completion of the work.

On completion of the contract in the manner aforesid, the Contractor Refund of
may apply for the refund of his Security Deposit bysubmitting o the Security
Engineer (I) The Treasury Receipts granted for theamount of Security Deposit
held by the Trustees, and (ii) his “No further clam” Certificate in Form

G.C.3 annexed hereto (in original), where upon th&ngineer shall issue

Certificate in Form G.C.2 and within two months of the Engineer’s
recommendation, the Trustees shall refund the balare due against the

Security Deposit to the Contractor, after making @duction there from

in respect of any sum due to the Trustees from th€ontractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES
AND ARBITRATION

In all disputes, matters, claims, demands or questns arising out of or Engineer’s
connected with the interpretation of the Contract ncluding the meaning decision
of Specifications, drawings, designs and instructics or as to the quality

of workmanship or as to the materials used in the wark or the execution

of the work whether during the progress of the work or after the

completion and whether before or after the determiation, abandonment

or breach of the contract the decision of the Engimer shall be final and

binding on all parties to the contract and shall fothwith be given effect

to by the Contractor.

If the Contractor be dissatisfied with any such deision of the Engineer, Chairman’s
he shall within 15 days after receiving notice of ugh decision require award.
that the matter shall be referred to Chairman, whoshall thereupon

consider and give a decision.

If, however, the Contractor be still dissatisfied vith the decision of the Arbitration.
Chairman, he shall within 15 days after receiving notice of such decision

require that within 60 days from his written notice, the Chairman shall

refer the matter to an Arbitrator of the panel of Arbitrators to be

maintained by the Trustees for the purpose and anguch reference shall

be deemed to be a submission to arbitration withinthe meaning of

Indian Arbitration Act, 1940 or any statutory modif ication thereof.
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10.3.1.

10.3.2

10.3.3

10.3.4

10.3.5

10.3.6

10.3.%

10.4

10.5

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reasomhatsoever, another
person from panel shall be appointed as Sole Arbiator and he shall
proceed from the stage at which his predecessor 1éf.
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The Arbitrator shall be deemed to have entered onaference on the date
he issues notice to both the parties fixing the datof first hearing.

The time limit within which the Arbitrator shall su bmit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or
any amendment thereof. The Arbitrator may, if found necessary,
enlarge the time for making and publishing the awad, with the consent
of the parties..

The venue of the arbitration shall be either Calcua or Haldia as may
be fixed by the Arbitrator in his sole discretion.Upon every or any such
reference the cost of any incidental to the referee and award
respectively shall be in the discretion of the Arhirator who may
determine, the amount thereof or by whom and to wham and in what
manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties
subject to the provisions of the Indian Arbitration Act 1940 or any
amendment thereof. The Arbitrator shall give a sepaate award in
respect of each item of disputes and respective otareferred to him by
each party and give reason for the award.

The Arbitrator shall consider the claims of all theparties to the contract
— within only the parameters of scope and conditias of the contract in
guestion.

Save as otherwise provided in the contract the prasions of the
Arbitration Act, 1940 and rules made thereunder, fo the time being in
force, shall apply to the arbitration proceedings nder this Clause.

The Contractor shall not suspend or delay the worlkand proceed with
the work with due diligence in accordance with Engieer’s decision. The
Engineer also shall not withhold any payment, whichaccording to him,
is due or payable to the Contractor, on the groundhat certain disputes
have cropped up and are likely to be referred to dsitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3 to 18.7 hereinabove
would apply in the cases of contracts, where tended amount
appearing in the letter of acceptance of the tendef offer is less
than Rs.40,00,000/-.
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[b] The Contractor shall have to raise disputes or difrences of any
kind whatsoever in relation to the execution of thework to the
Engineer within 30 days from the date of occurrenc®f the cause
of dispute and before the preparation of the finalbill, giving
detailed justifications, in the context of contractconditions.

GC - 27

[c] Contractor's dispute if any arising only during the
maintenance period, if any, stipulated in the contact, must
be submitted to the Engineer, with detailed justiftation in the
context of contract conditions, before the issuancef final
completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoeverthe
Contractor can raise pertaining to the Contract afer
submission of certificate in form G.C.3 by him.

[d] Contractor's claim / dispute raised beyond the timelimits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hermabove,
shall not be entertained by the Engineer and / or Y any
Arbitrator subsequently.

[e] The Chairman / Trustees shall have the right to alir the
panel of Arbitrators, vide Clause 10.3 hereinabovepn their
sole discretion, by adding the names of new Arbittars and /
or by deleting the names of existing Arbitrators, \ithout
making any reference to the Contractor.
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(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)

To

The Manager (I&CF),

Haldia Dock Complex.
I/We
having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at
the rates & prices set out in the annexed Bill of Quantities within months / weeks from the
date of order to commence the work and in the event of our tender being accepted in full or in part. I/
We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations
or additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or
on behalf of the Trustees shall be the Contract.
THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER I OFFER

(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I / We bhave deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less

than four months.

Dated : (Signature of Bidder
with Seal)

WITNESS :

Name of the Bidder :
Signature :
Name : (In Address :
Block Letters)
Address :

Occupation
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX
FORM G.C.1

Contractor

Address --

Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

N AN OF WO K & ettt e e e e e e e e e e e e e s

Estimate NO. E.E.O......covi i )]
CE O, )]

ATAV o] @ e [T 1 Lo T

A 1T Yo7 111 o

Contract NO. ...covviviiiiiii s

which was carried out by you is in the opinion oftie undersigned complete in every respect on the
day of 2000 @omtance with terms of the Contract and you
are required to maintain the work as per Clause 62 of the General Conditions of Contract and

under provisions of the Contract for a period of weeks / months / years
from the day of

2000 to day of 2000

Yours faithfully,

SIgNature.....oooiee e,
(ENGINEER/ENGINEER’'S REPRESENTATIVE)
NAME. ..t e
Designation.........cccooeiie i,

OFFICE SEAL

KOLKATA PORT TRUST
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HALDIA DOCK COMPLEX
FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer

The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

NAME Of WOTK & oot e e e e e e e e e e neaaaas

Estimate NO. E.E.O. ..o o |

WOTK Order NO. .. ou e e e e e e e

Contract NO. ......oevveiiiiiiieee e,

Resolution & Meeting NO. ...........ccoeevvennnnnn.

Allocation : ...

which was carried out by Shri/MessIS........ccoiii i e, is now complete in

every respect in accordance with the terms of the @tract and that all obligations under the
Contract have been fulfilled by the Contractor.

SIgNature......oooie e,
(ENGINEER/ENGINEER’S REPRESENTATIVE)

OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM ‘CERTIFICATE FROM CONTRACTOR)
The Manager (I&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

Dear Sir,

| / We do hereby declare that | / we have receiveflll and final payment from the Calcutta Port
Trust for the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO.......oviiiii i e, Dl

and | / we have no further claim against the Calcut Port Trust in respect of the above-mentioned
job.

Yours faithfully,

(Signaturé the
Contractor)

Name of CONracCtor.......ovvt it

(OFFICIAL SEAL OF THE CONTRACTOR)
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KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of
Calcutta , a statutory body constituted under Major Port Trust Act ,1963 under the rules
there under and statutory modification thereto having Registered Office at 15, Strand
Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ which expression unless
excluded by or repugnant to the context be deemed to include his successor/s in office)
on the one part and (hereinafter
called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the
context he deemed to include his heirs, executors, administrators, representative,
successor in officer and permitted assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a
Tender/Offer by the contractor for the execution, completion and maintenance of such
works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are
respectively assigned to them in General Conditions Of Contract, hereinafter
referred to.

2. The following documents shall be deemed to form and be read and construed as
part of this Agreement ,viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or
modified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned the contractor hereby covenant with the Trustees to
execute ,complete and maintain the work in conformity in all respects with the
provisions of Contract.
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4, The Trustees hereby covenants to pay to the contractor in consideration of such
execution, completion and maintenance of the works the Contract Prices at the
times and in the manner prescribed by the contractor.

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto as fixed (or have set their respective hands and seals) the day and year first
above written.

Have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name -

Address .-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name -

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name -

Address :-

84



E-TENDER NO. : RS/OD/T/19-20/73 Dated: 09-07-2019

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu
of cash Security Deposit, to be issued by the Kolia@ Haldia Branch, as the
case may be, of any nationalised Bank of India ondw-Judicial Stamp Paper
worth Rs 50/- or as decided by the Engineer/ Leg&dviser of the Trustees.

Ref. Bank Guarantee N
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees ForRbet of Kolkata, - (hereinafter referred to as the
“ EMPLOYER"which expression shall unless repugnémtthe context or meaning thereof
include its  successors administrators and  assignbaving awarded @ to

, with registered ceoffiat
(hereinafter referred to as the “CONTRACTOR “ whitpression shall unless repugnant to the
context or meaning thereof, include its successadsninistrators, executors and assigns) a
CONTRACT by issue of EMPLOYER’S work order dated the same having
been unequivocally accepted by the Contractor tiaguin a ‘CONTRACT’ bearing Letter Of
Award No dated Valued at Rs
for “ " and the contractor hnayi
agreed to prove a Contract performance Guaranteéhéofaithful performance of the entire
Contract equivalent to Rs. (rupees only) to the
EMPLOYER.

We, the Bank, , Kolkata/ Idel having its Head
Office at (hereinafter referred to las tBank”, which expression shall unless repugnant
to the context or meaning thereof, include its sgsors, administrators, executors and assigns)
do hereby guarantee and undertake to pay the Eeptoydemand any and all monies payable
by the Contractor to the extent of Rs. -( only) as aforesaid at any time upto
without any demur, reservation, contest, recoursprotest an/or without any reference to the
CONTRACTOR, Any such demand made by Employer onBhek shall be conclusive and
binding notwithstanding any difference between EMMEER and CONTRACTOR or any
dispute pending before any Court, tribunal, Arkdraor any other Authority. The Bank
undertakes not to revoke this guarantee duringuitsency without previous consent of employer
and further agrees that the guarantee herein cautahall continue to be enforceable till the
Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without @dting in any way the liability of the Bank
under this guarantee from time to time to exterdtittme for performance of the CONTRACT by
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CONTRACTOR. Employer shall have the fullest libertyithout affecting this guarantee, to
postpone from time to time the exercise of any pewested in them or any right which they
might have against Contractor, and to exerciseséimee at any time in any manner, and other to
enforce or to forebear to enforce any covenantgafadoed or implied, in the CONTRACT
between EMPLOYER and CONTRACTOR or any other cewfsremedy or security available
to EMPLOYER . The Bank shall not be released obliigations under these presents by any
exercise by EMPLOYER of its liberty with referenmethe matters aforesaid or any of them or
by reason or any other acts of omission or comossin the part of employer or any other
indulgence shown by EMPLOYER or by any other mattething whatsoever which under Law
would, but for this provision, have the effect efiving the bank.

The Bank also agreed that EMPLOYER at its optioallsoe entitled to enforce this Guarantee
against the Bank as principal debtor, in the finsstance without proceeding against
CONTRACTOR and notwithstanding any security oreotiguarantee that EMPLOYER may
have in relation to the CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein above |l@lnility under this guarantee is restricted
to Rs (rupees only) and it shall remain in
force up to and including and shall be extended from time tcetiior
such period , on whose behalf this guarantee haets gieen.

Dated, this ... day of . 2010
............................. 5 |
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp

+ Attorney as per power of Attorneg.N
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Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to a3te Principal/ Employer”.

And

................................ hereinafter referred to astie Bidder/Contractor”

Preamble

The Principal intends to award, under laid down aoigational procedures, contract/s for
......................... The Principal values full compliances il relevant laws of the land, rules,
regulations, economic use of resources and of dagftransparency in its relations with its Bidder(s
and/or Contractor(s).

In order to achieve these goals, an Independemriiait Monitor (IEM) appointed by the principal, Wil
monitor the tender process and the execution ofehéract for compliance with the principles menéd
above.

NOW, THEREFORE,

To avoid all forms of corruption by following a $gm that is fair, transparent and free from any
influence/prejudiced dealings prior to, during anthsequent to the currency of the contract to bereah
into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contradtwork executed and/or to obtain/dispose the
desired said stores/ equipment at a competitive jon conformity with the defined specificatiorssiope

of work by avoiding the high cost and the distartioy impact of corruption on such work /procurement
disposal and Enabling BIDDERs/ CONTRACTORSs to albstaom bribing or indulging in any corrupt
practice in order to secure the contract by prongjdassurance to them that their competitors wilb al
abstain from bribing and other  corrupt practieesl the PRINCIPAL/EMPLOYER will commit to
prevent corruption, in any form, by its officialg following transparent procedures.

Section 1 — Commitments of the Principal/ Employer

(1) The Principal commits itself to take measuresessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or throfeymily members, will in connection with
the tender for, or the execution of a contract, alesn take a promise for or accept, for self or
third person, any material or immaterial benefiichithe person is not legally entitled to.

b. The Principal will, during the tender process tralaBidder(s) with equity and reason. The
Principal will, in particular, before and duringettender process, provide to all Bidder(s) the
same information and will not provide to any Bidd@grconfidential/ additional information
through which the Bidder(s) could obtain an advgata relation to the tender process or the
contract execution.

c. The Principal will exclude from the process all Wmoprejudiced persons.

(2). If the Principal obtains information on thendact of any of its employees which is a criminal
offence under the Indian Penal Code (IPC)/Prevantib Corruption (PC) Act, or if there be a
substantive suspicion in this regard, the Principidll inform the Chief Vigilance Officer and in
addition can initiate disciplinary actions.
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Section-2 —Commitments of the Bidder(s) / Contractgs)

(1) The Bidder(s)/Contractor(s) commit himseltae all measures necessary to prevent corrugtien.
commits himself to observe the following principthering his participation in the tender process an
during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly through any other person or firm, offer, promise
give to any of the Principal's employees involvedthe tender process or the execution of the
contract or to any third person any material oeottenefit which he/she is not legally entitledito,
order to obtain in exchange any advantage of amy wihatsoever during the tender process or during
the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter witther Bidders into any undisclosed agreement or
understanding, whether formal or informal. This la®p in particular to prices, specifications,
certifications, subsidiary contract, submissionnon-submission of bids or any other actions to
restrict competitiveness or to introduce carteltrain the bidding process.

c. The Bidder(s)/Contractor(s) will not commit aoffence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperlyr fourposes of competition or personal gain, or
pass on to others, any information or document igeal by the Principal as part of the business
relationship, regarding plans, technical proposaf&l business details, including information
contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origifall disclose the name and address of the
Agents/representatives in India, if any. Similatthe Bidder(s)/Contractor(s) of Indian Nationality
shall furnish the name and address of the forergrtiples, if any. Further details as mentioned in
the “Guidelines on Indian Agents of Foreign Supglie shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentionedha Guidelines, all the payments made to the
Indian agent/representative have to be in IndiapeRa only. Copy of the “Guidelines on Indian
Agents of Foreign Suppliers” is annexed and madseAnnex-A.

e. The Bidder(s)/Contractor(s) will when presegtinis bid, disclose any and all payments he has
made, is committed to or intends to make to ageltskers or any other intermediaries in
connection with the award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigahird persons to commit offences outlined abavieeo
an accessory to such offences.

Section-3-Disqualification from tender process anéxclusion from future contracts

If the Bidder(s)/Contractor(s) before award or dgrexecution has committed a transgression thraugh
violation of Section 2 above, or in any other fosath as to put his reliability or credibility in egtion,
the Principal is entitled to disqualify the Bidd®fContractor(s) from the tender process or takieraas
considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Biddérif®mm the tender process prior to the award adngrtb
Section 3, the Principal is entitled to demand sewbver the damages equivalent to Earnest Money
Deposit/Bid Security.

(2) If the Principal has terminated the contramtoading to Section 3 or if the Principal is emtitlto
terminate the contract according to Section 3,Rhiacipal shall be entitled to demand and recover
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from the Contractor liquidated damages of the @mttrvalue or the amount equivalent to
Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressoccurred in the last 3 years from the date of
signing the Integrity pact with any other Companyany country conforming to the anti corruption
approach or with any other Public Sector Under@gkirEnterprise in India, Major Ports/ Govt.
Departments of India that could justify his exctusfrom the tender process.

(2) If the Bidder makes incorrect statement on shisject, he can be disqualified from the tendecess
or action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractos/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to @edh from all subcontractors a commitment in
conformity with this Integrity Pact, and to subiitito the Principal before contract signing.

(2) The Principal, will enter into agreements wittentical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tendergeess all bidders who do not sign this Pact olatéo
its provisions.

Section 7- Other Legal actions against violating Bider(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact afthaut prejudice to any other legal action that rfaiow
in accordance with provisions of the extant lavfoirce relating to any civil or criminal proceedings

Section 8 — Role of Independent External Monitor(1B):

(a) The task of the Monitors shall be to reviewependently and objectively, whether and to whagmtxt
the parties comply with the obligations under {hast.

(b) The Monitors shall not be subject to instruetidy the representatives of the parties and pheibrm
their functions neutrally and independently.

(c) Both the parties accept that the Monitors hineeright to access all the documents relatinghéo t
contract.

(d) As soon as the Monitor notices, or has reasdrelieve, a violation of this pact, he will soani the
authority designated by the Principal and the Ctigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Mamnhas the right to access without restriction
to all contract documentation of the PRINCIPAL umtihg that provided by the BIDDER/
CONTRACTOR. The BIDDER/ CONTRACTOR will also grattie Monitor, upon his request and
demonstration of a valid interest, unrestricted andonditional access to his contract documentaifon
any. The same is applicable to sub-contractors.Mbitor shall be under contractual obligation reat
the information and documents of the Bidder/ContrdSub-contractor(s) with confidentiality.

(H The Principal/ Employer will provide to the Midor sufficient information about all meetings angon
the parties related to the contract provided su&®tings could have an impact on the contractual
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relations between the Principal and the Contracitie parties offer to the Monitor, the option to
participate in such meetings.

(g) The Monitor will submit a written report to thigesignated Authority of Principal/ Employer/ Chief
Vigilance Officer of Kolkata Port Trust within 8 th0 weeks from the date of reference or intimat@mn
him by the Principal/ Employer/ Bidder/ Contractord should the occasion arise, submit proposals for
correcting problematic situation. BIDDER/ CONTRACRCcan approach the Independent External
Monitor (s) appointed for the purposes of this Pact

(h) As soon as the Monitor notices, or believeadtice, a violation of this agreement, he will aform

the Management of the Principal and request theagement to discontinue or to take corrective agtion
or to take other relevant action. The Monitor carthis regard submit non-binding recommendations.
Beyond this, the Monitor has no right to demandrfrthe parties that they act in a specific manner,
refrain from action or tolerate action.

(i) If the Monitor has reported to the Principabstantiated suspicion of an offence under the agiev
IPC/PCA, and the Principal/ Employer has not, wittéasonable time, taken visible action to proceed
against such offence or reported to the Chief ¥igie Officer, the Monitor may also transmit this
information directly to the Central Vigilance Conssioner, Government of India.

()) The word ‘Monitor’ would include both singuland plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any piwns of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitt® examine all the documents including the
Books of Accounts of the BIDDER/CONTRACTORS and BI®DER/CONTRACTOR shall provide
necessary information and documeintsEnglish and shall extend all possible help for the purpoke
such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legédlged it and will extend upto 2 years or the cletep
execution of the contract including warranty perietlichever is later. In case bidder/contractor is
unsuccessful this Integrity Pact shall expire adtenonths from the date of signing of the contract.

If any claim is made/lodged during this time, tlaeng shall be binding and continue to be valid despi
the lapse of this pact as specified above, untésslischarged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Plateerformance and jurisdiction is the Registered
Office of the Principal in Kolkata.

(2) Changes and supplements as well as terminatitces need to be made in writing in English.

(3) If the Contractor is a partnership or a corigorf this agreement must be signed by all partoers
consortium members.

(4) Should one or several provisions of this agmamturn out to be invalid, the reminder of this
agreement remains valid. In this case, the pantiéstrive to come to an agreement to their oriin
intentions.

(For & on behalf of the Principal) (For & behalf of Bidder/Contractor).
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(Office Seal)

Place :

Date :

Witness 1:

(Name & Address) ....c.vvvevvveviiienie s

Witness 2:

(Name & AdAreSS) ...cviviviie e e
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ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11

1.2

1.3

2.0

2.1
211

2.1.2

2.13

2.2
2.2.1

2.2.2

2.2.3

2.3

2.4

There shall be compulsory registration of Indégents of Foreign suppliers for all Tenders. An
agent who is not registered with KoPT shall applyregistration in the prescribed Application-
Form.

Registered agents will file an authenticatedbt®tat copy (duly attested by a Notary
Public)/Original certificate of the principal confiing the agency agreement and giving the
status being enjoyed by the agent and the commissimnuneration/salary/retainer ship being
paid by the principal to the agent before the piaast of order by KoPT.

Wherever the Indian representatives have coriwagd on behalf of their principals and the

foreign parties have stated that they are not gegity commission to the Indian agents, and the
Indian representative is working on the basis dryaor as retainer, a written declaration to this
effect should be submitted by the party (i.e. Rpak} before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF
ANY.

Tenderers of Foreign nationality shall furrtisé following details in their offer:

The name and address of the agents/reprigesta India, if any and the extent of authorizat
and authority given to commit the Principals. Inrseahe agent/representative be a foreign
Company, it is to be conformed whether it is raddstsantial Company and details of the same
shall be furnished.

The amount of commission/ remuneration iretlidh the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the commigsemuneration if any, payable to his agents/
representatives in India, is to be paid by KoPThialian Rupees only.

Tenderers of Indian Nationality shall furnish te following details in their offers:

The name and address of the foreign prirgipalicating their nationality as well as theirteig
i.e. whether manufacturer or agents of manufactbading the Letter of Authority of the
Principal specifically authorizing the agent to makn offer in India in response to tender either
directly or through the agents /representatives.

The amount of commission/remuneration indudethe price(s) quoted by the Tenderer for
himself.

Confirmation of the foreign principals of thenderer that the commission/remunerations, if any
reserved for the Tenderer in the quoted price¢s}pibe paid by KoPT in India in equivalent
Indian Rupees.

In either case, in the event of contract malieimng, the terms of payment will provide for
payment of the commission/remuneration, if any péy#o the agents/representatives in India in
Indian Rupees on expiry of 90 days after the digghaf the obligations under the contract.

Failure to furnish correct and detailed infotioa as called for in paragraph-2.0 above will
render the concerned tender liable for rejectiofnathe event of a contract materializing, the
same liable to termination by KoPT. Besides thexehwould be a penalty of banning business
dealings with KoPT or damage or payment of a nasugal
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