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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

SHORT E-TENDER NOTICE 

 
E-TENDER ID. 2019_KoPT_491884 

Tender No.  SDM (P&E)/T/ 49/2019-20 
 
Online e-tenders are invited for the work of “Building electrification including pump house 
& cable laying at Durgachak Camp, Haldia Dock Complex, Kolkata Port Trust.” 
 
 
Closing date & time of online submission of e-tender: 28.08.2019 up to 15:00 Hrs.  

 
For details of tender and any corrigendum / addendum, please visit CPPP’s e-portal 
https://eprocure.gov.in/eprocure/app. 
 

  
 
 

General  Manager (Engineering) 
Haldia Dock Complex 

Kolkata Port Trust 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
NOTICE INVITING E-TENDER 

(Tender No. SDM (P&E)/T/ 49/2019-20) 
E-TENDER ID. 2019_KoPT_491884 

 
 

E-Tenders, under single part system [Pre-qualification & Techno-commercial Bid and Price Bid] are 
invited on behalf of Haldia Dock Complex (HDC), Kolkata Port Trust (KoPT), from the intending 
bidders, fulfilling the “Minimum Eligibility Criteria (MEC)” and complying with the “Other 
documents” for the work of “Building electrification including pump house & cable laying at 
Durgachak Camp, Haldia Dock Complex, Kolkata Port Trust”. 

2.1 MINIMUM ELIGIBILITY CRITERIA (MEC): 

 2.1.1 The average annual financial turnover of the bidder, during the last three (3) years, 
ending 31st March, 2019, must be at least Rs 7,53,229.00 Auditor’s Report of the 
bidding firm, certified by Chartered Accountant (CA), for the years 2016-17, 2017-18 
and 2018-19, including relevant Audited Balance Sheets and Profit & Loss Accounts, 
should be made available.  

  Note: The bidder upload the scanned copies of Annual Financial Turnover Statement 
(certified by CA) for the years 2016-17, 2017-18 and 2018-19 along with Balance Sheets 
and Profit & Loss Accounts. 

 2.1.2 The bidder must have experience of having successfully completed “Similar Works”  
[defined below] during last seven (7) years, ending last day of month previous to the one 
in which tenders are invited, and the experience must be either of the following :- 

 
  a) Three similar completed works of contract value not less than Rs 10,04,305.00 

each. 
  Or 
  b) Two similar completed works of contract value not less than Rs 12,55,381.00 each. 
  Or 
  c) One similar completed work of contract value not less than Rs 20,08,610.00 

  The term “similar works” means – 

“Supply, Installation, Testing and Commissioning of HT/LT Electrical installations 
at Port Sectors / Central Govt. / State Govt. / PSU / other reputed organisations.”  

  Note: The bidder(s) will upload the scanned copies of work order(s) for similar works, 
successful completion certificates (with performance) from clients indicating the date of 
completion, value of work done, etc. 
 

 2.1.3 Valid Electrical Contractor’s License issued by competent authority of State / Central 
Govt. in line with The Indian Electricity Rules, 1956. 
 

  Note: The bidders upload scanned copy of valid Electrical Contractor’s License. 
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2.2 DOCUMENTS 
 2.2.A. ESSENTIAL DOCUMENTS: 
  The bidder should also upload scanned copies of the following documents along with 

bids;  

  a) Scanned copies of Audited Balance Sheets and Profit & Loss Accounts for the 
years 2016-17, 2017-18 and 2018-19. 

  In absence of audited Balance Sheet and Profit & Loss Account for the last 
financial year ending 31.03.2019, a certification regarding financial turnover (for 
the last financial year ending 31.03.2019) shall have to be submitted from the 
statutory auditor of the company / firm. As soon as the audited Balance Sheet and 
Profit & Loss Account would become available, the same should be submitted 
immediately. 

  b) Scanned copies of work order(s) for similar works, successful completion 
certificates (with performance) from clients indicating the date of completion, 
value of work done, etc. Work Experience as a sub-contractor or supply 
contractor shall not be considered as requisite qualification. 

  c) Scanned copy of Power of Attorney (if applicable). 

 2.2. B. OTHER DOCUMENTS: 
  i.  Goods and Services Tax (GST) Registration Certificate, issued by Government of 

India. 

  ii. Valid Profession Tax Clearance Certificate (PTCC) or Up-to-date Profession 
Tax payment challan, if applicable. If this is not applicable, the bidder must 
submit [upload] a declaration in this regard.  

  iii. Certificate for allotment of Employees’ Provident Fund (EPF) Code No. 
[Latest challan is to be submitted (uploaded)], if applicable. If this is not 
applicable, the Bidder should submit [upload] a declaration (in the form of 
Affidavit), in this regard. 

  iv. Registration certificate of Employees’ State Insurance (ESI) authority, if 
applicable.  

  v. If this is not applicable, necessary document(s) [to establish Non-applicability], 
along with affidavit, affirmed before a first-class Judicial Magistrate to that 
effect, are to be submitted [uploaded]. Moreover, such bidder(s) shall have to 
submit a declaration, confirming that they will obtain registration certificate of 
ESI authority, if required , and they will indemnify Kolkata Port Trust against 
all damages & accident occurring to their labourer (including that of sub-
contractor’s labourers), in connection with the instant contract, in case they 
become a Successful Bidder. 

  vi. PAN Card, issued by Income Tax Department, Government of India. 

  vii. Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI / National 
Small Industries Corporation (NSIC) to get benefit in this regard. 

2.3 The bidders are required to submit bid as per the instructions of the instant bidding documents 
(including Notice Inviting e-Tender). Bid will be considered rejected if any of the essential 
documents as mentioned in Clause no. 2.2.A is not submitted by the bidder. Essential documents 
means papers related to “Minimum Eligibility Criteria (MEC)”, including Bid Document fee, 
Earnest Money Deposit and Power of Attorney.  



Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust. 

4 
 

2.4 AVAILABILITY OF THE BIDDING DOCUMENTS: 

 The bidding documents (in full) would be available in the following websites:-  
 https://eprocure.gov.in/eprocure/app of Central Public Procurement Portal. 
 http://www.kolkataporttrust.gov.in  of Kolkata Port Trust. 
Corrigenda, Addenda, Queries & Clarifications, if any, would also be available in the aforesaid 
websites.  

2.5 PARTICIPATING IN THE BIDDING PROCESS: 

 The bidders will have to participate in the electronic bidding process through the website of 
CPPP ( https://eprocure.gov.in/eprocure/app ) only. 

 
 

 

 

 
General  Manager (Engineering) 

Haldia Dock Complex 
Kolkata Port Trust 
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SCHEDULE OF TENDER (SOT) 
(Tender No Tender No. SDM (P&E)/T/ 49/2019-20) 

E-TENDER ID. 2019_KoPT_491884 
 

3.1. Name of work :: Building electrification including pump house & cable 
laying at Durgachak Camp, Haldia Dock Complex, 
Kolkata Port Trust. 

3.2. Tender Inviting Authority :: General Manager (Engg.), 
Haldia Dock Complex, 
Kolkata Port Trust. 

3.3. Mode of Tender :: e-Procurement System. 
Online (Pre-qualification & Techno-commercial Bid 
and Price Bid) through 
https://eprocure.gov.in/eprocure/app of CPPP  
No physical tender is acceptable by Haldia Dock 
Complex, Kolkata Port Trust. 

3.4. Estimated Cost :: Rs 25, 10,762.00 (excluding GST). 

3.5. i)  Bid Document Fee 
(Cost of bidding 
documents) 
 

:: The intending bidders should deposit Rs 1770 (Indian 
Rupees One thousand seven hundred seventy only) 
[including GST @ 18%], as Bid document Fee (non-
refundable), to Haldia Dock Complex, through 
DD/Banker Cheque in favour of Kolkata Port Trust on 
any Scheduled/Nationalized Bank payable at Haldia, 
otherwise their offer will be summarily rejected. Copy 
of the DD/Banker’s Cheque should be uploaded. In case 
the aforesaid Bid Document fee [non-refundable] is not 
deposited by the Bidder, the respective bid will be 
summarily rejected, treating the same as non-responsive. 

 ii)  Earnest Money Deposit 
(EMD) 

:: The intending bidders must deposit Rs 50,215.00 
(Indian Rupees fifty thousand two hundred fifteen 
only), as Earnest Money, to Haldia Dock Complex, 
through DD/Banker Cheque in favour of Kolkata Port 
Trust on any Scheduled/Nationalized Bank payable at 
Haldia, otherwise their offer will be summarily rejected. 
Copy of the DD/Banker’s Cheque should be uploaded. 
In case the said Earnest Money is not deposited by the 
bidder, the respective bid will be summarily rejected, 
treating the same as non-responsive. 

    NOTE ::  
(i) For exemption of Bid Document Fee and EMD to 

upload the scanned copy of the certificate from 
MSME / Micro & Small Enterprises (MSEs) / DIC / 
SSI / National Small Industries Corporation (NSIC) 
or any empowered Central / State Govt. authority is 
required in electronic format. 

    (ii) Earnest money and cost of tender document are to 
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be physically deposited at the office of Tendering 
Authority Sr. Dy. Manager [P&E Div.], 
Operational Administrative Building(1st floor), 
Haldia Dock Complex, Chiranjibpur, Haldia, 
PIN:721604), separately in a single sealed 
envelope, mentioning Tender no. with proper 
marking. 

      Demand Draft /Banker’s Cheque against Earnest 
money and cost of tender document should be 
submitted /deposited on any scheduled/ nationalized 
Bank, by the bidder in favour of Kolkata Port 
Trust, payable at Haldia before opening of the 
tender, as specified in the Tender Document. 

3.6. Completion Period :: 3 months 

3.7. Bid Validity :: 180 days. 

3.8. Security Deposit :: 10 % of the Contract Value (excluding GST) for 
completion period in the form of Bank Guarantee. 

3.9. Guarantee Period :: 24 months for complete projects. 

3.10. Performance Bank 
Guarantee 

:: 10% of the Contract Value (excluding GST) during 
guarantee period of 24 months for complete project.  

3.11. Date, time and venue of Pre-
Bid Meeting (off-line). 

:: Nil. 

3.12. i) Starting date & time of 
submission of e-Tender at 
https://eprocure.gov.in/ep
rocure/app 

:: 13.08.2019 from 11:00 Hrs. (IST). 
 

 ii) Closing date & time of 
submission of e-Tender at 
https://eprocure.gov.in/ep
rocure/app 

:: 28.08.2019 up to 15:00 Hrs. (IST). 
 

 iii) Date & time of opening of 
Bid (Techno-commercial 
Bid and Price Bid) 

:: 29.08.2019 up to 15:30 Hrs. (IST) onwards. 

3.13. Address of the Employer :: Kolkata Port Trust (KoPT). 
15 Strand Road,  
Kolkata – 700 001, 
West Bengal, India. 
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3.14. Address of Engineer :: General Manager (Engineering), 
Haldia Dock Complex, 
Kolkata Port Trust. 
 
Address: 
Engineering Department 
Jawahar Tower Complex ; 
P.O. Haldia Township; Dist. Purba Medinipur ; 
PIN: –721607, West Bengal, India. 
 
Telephone no. : + 91-3224-264496 
e-mail : aganesan.hdc@nic.in    

3.15. Address of the Engineer’s 
representative 

:: Shri R.N.Roy, 
Sr. Dy. Manager (P&E), 
Haldia Dock Complex, 
Operational Administrative Building (1st floor), 
Chiranjibpur; P.O. Haldia; Dist. Purba Medinipur; 
PIN: 721 604; West Bengal; India. 
Telephone no. : + 91-3224-252526 
Mobile no. :       + 91 94340 74411 
e-mail :             rnroy.hdc@nic.in 

 
 
 
 
 

 
 

General  Manager (Engineering) 
Haldia Dock Complex 

Kolkata Port Trust 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust. 

8 
 

SECTION – IV    

Important instructions for E-procurement 

4.1 Introduction: 

 4.1.1 Bidders are requested to use internet Browsers Firefox version below 50 / 
Internet Explorer version 8 or above, and Java 8 Update 151 or 161. 

 4.1.2 Further, bidders are requested to go through the following information and 
instructions available on the CPP Portal https://eprocure.gov.in/eprocure/app 
before responding to this e-tender: 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

  Contact person (Haldia Dock Complex):       

  (i)  Shri R.N.Roy, 
Designation: Sr. Dy. Manager (P&E), 
Mobile No.: + 91 94340 74411 
Landline:     + 91-3224-252526 
E-mail : rnroy.hdc@nic.in 

  (ii) Sk. M.Rahman, 
Designation:   Deputy Manager      
Mobile No.: + 91 94340 31203 
Landline:     + 91-3224-252543 
E-mail : mrahaman.hdc@nic.in  

  Contact persons (CPP Portal): 
  (i) Shri Nazmush 

Mob: +91 95632 51950  
E-mail: webhelpdesk@gmail.com  

  (ii) See CPP Portal for contact details. 

4.2 4.2.1 All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

 4.2.2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

 4.2.3 KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof. 

 4.2.4 Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

 4.2.5 No deviation to the technical and commercial terms & conditions are allowed. 

 4.2.6 The bidders must upload all the documents required as per terms of tender. Any other 
document uploaded which is not required as per the terms of the tender shall not be 
considered. 

 4.2.7 The bid will be evaluated based on the filled-in technical & commercial   formats. 

 4.2.8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum 
and Addenda, if any downloaded from under the instant e-tender and no other source, 
and will comply to the said  document, GCC, Corrigendum  and Addenda”  . 
A declaration in this regard is to be made by the bidder. 

 4.2.9 (A) Tender will be opened electronically on specified date and time as mentioned in 
the NIT. Bidder’s can witness electronic opening of Bid. 
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(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in 
the CPP Portal 

   

4.3 Instructions related to Micro & Small Enterprises (MSEs): 

 4.3.1 For exemption of Bid Document Fee and EMD certificate from MSME / Micro & Small 
Enterprises (MSEs) / DIC / SSI / National Small Industries Corporation (NSIC) or any 
empowered Central / State Govt. authority is required. 

 4.3.2 Micro & Small Enterprises (MSEs) registered with NSIC under Single Point 
Registration  Scheme (SPRS) are eligible to get the benefits under new Public 
Procurement policies for MSEs as notified by the Government of India, Ministry of 
Micro, Small & Medium Enterprises (MSME) in The Gazette of India vide No. 503, 
dated 26.03.2012. 

 4.3.3 When splitting of tender quantity is not possible purely on technical ground, Trustees 
reserve the right not to negotiate price with  MSE if their price is within the band of  
L1+15% in comparison with L1 price of non-MSE for consideration of  award of order 
for 20% of tender quantity against any item as per new public procurement policy. 

 4.3.4 If Micro & Small Enterprises (MSEs), registered with NSIC [under single point 
registration scheme] intend to participate with respect to items for which they are not 
registered with NSIC, then they will have to deposit full amount of Bid Document Fee 
and Earnest Money, in accordance with the Schedule of Tender (SoT). Otherwise, 
their offer with respect to such items (for which they are not registered with NSIC) will 
not be considered. 

4.4 Other Instructions related to e-Procurement: 
 4.4.1 All notices and correspondence with the bidder(s) shall be sent by e-mail only during the 

process till finalization of tender by HDC, KoPT. Hence, the intending bidders are 
required to ensure that their e-mail IDs provided are valid and updated at the stage of 
registration of bidders with CPPP (i.e., Service Provider). The intending bidders are also 
requested to ensure validity of their DSC (Digital Signature Certificate). 

 4.4.2 In all cases, an intending bidder should use their own ID and Password, along with 
Digital Signature, at the time of submission of their bid. It is mandatory that all bids are 
submitted with Digital Signature Certificate (DSC), otherwise the same will not be 
accepted by the system. 

 4.4.3 Addenda, Corrigenda and Queries & Clarifications (with respect to the instant e-Tender), 
if any, would be hosted in the e-Procurement portal of CPPP.  
Since there is no provision to take out the list of intending bidders downloading the 
bidding documents from the websites mentioned in the Tender Notice, the intending 
bidders are requested to check the website of CPPP to ensure that they have not missed 
any Addenda, Corrigenda and Queries & Clarifications, uploaded against the instant e-
Tender, after downloading the bidding documents. The responsibility of downloading 
such Addenda, Corrigenda and Queries & Clarifications, if any, will be that of the 
intending bidders. 

 4.4.4 No deviation/variation of the techno-commercial terms and conditions of the bidding 
documents will be considered by HDC, KoPT. Submission of bid in the e-Tender 
platform by any bidder confirms their acceptance of the techno-commercial terms and 
conditions of the bidding documents. 
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 4.4.5 HDC, KoPT reserves the right to accept or reject any bid (in full or part) and to annul the 
bidding process and to reject all bids, at any time prior to contract award, without 
assigning any reason thereof and without thereby incurring any liability to the bidders. 

 4.4.6 Any order resulting from this open e-Tender shall be governed by the terms and 
conditions mentioned therein. 

 4.4.7 All electronic bids submitted during the e-Tender process shall be legally binding on the 
bidders. Any bid will be considered as the valid bid offered by that bidder and 
acceptance of the same by HDC, KoPT will form a binding contract, between HDC, 
KoPT and the bidder, for execution of the work. Such successful bidder shall be called 
hereafter the ‘CONTRACTOR’. 

 4.4.8 The bids will be evaluated based on the filled-in Technical & Commercial formats and 
the requisite documents submitted (uploaded) by the bidders. 

 4.4.9 The documents uploaded by bidder(s) will be scrutinized. During scrutiny, in case any of 
the information furnished by the bidder is found to be false, Earnest Money Deposit of 
such defaulting bidder(s) will be forfeited. Punitive action, including suspension and 
banning of business, can also be taken against such defaulting bidder(s). 

 4.4.10 HDC, KoPT, at its discretion, may extend the closing date & time of e-Tender, prior to 
the closing date & time of e-Tender mentioned in the Schedule of Tender (SoT). 
However, the closing date & time of e-Tender will not be extended, under any situation, 
after the due date is over. 

4.5 Opening of Bid [Pre-qualification & Techno-commercial Bid and Price Bid ] : 

 4.5.1  The Bids (Pre-qualification & Techno-commercial Bid and Price Bid) will be opened 
electronically on specified date and time, as given in the Schedule of Tender (SoT). 
Bidder(s) can witness electronic opening of bid(s). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust. 

11 
 

SECTION – V    

INSTRUCTIONS TO BIDDERS (ITB) 

 

A. GENERAL 
 5.1  Definition and interpretations : 

   (a) the term “in writing” means communicated in written form (i.e. by 
mail, e-mail, fax, telex, etc.) and delivered against receipt; 

   (b) except where the context requires otherwise, words indicating the 
singular also include the plural and words indicating the plural also 
include the singular;  

   (c) “day” means calendar day; and 

   (d) “procurement” means the entire work requirements, as specified in 
Section VI Technical Specification. 

 5.2  Fraud and corruption 
  5.2.1  It is the policy of Kolkata Port Trust (KoPT) to require that bidders, 

Contractors, Sub-contractors, and Consultants, observe the highest standard 
of ethics during the procurement and execution of such contracts. In 
pursuance of this policy, KoPT : 

   (a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

    (i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value to 
influence the action of a public official in the procurement 
process or in contract execution; 

    (ii) “fraudulent practice” means a misrepresentation or omission 
of facts, in order to influence a  public  procurement process or 
the execution of a contract; 

    (iii) “collusive practice” means a scheme or  arrangement between 
two or more bidders, designed to establish Bid Prices at 
artificial , non competitive levels; 

     and 

    (iv) “coercive practice” means harming, or threatening to harm, 
directly or indirectly, persons or their property to influence 
their participation in procurement process or affect the 
execution of a contract; 

   (b) will reject a proposal for award, if it determines that the bidder, 
recommended for award, has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, or coercive practices in competing for 
the contract in question; 

   (c) Will terminate contract, if it determines at any time that representatives 
of KoPT engaged in corrupt, fraudulent, collusive, or coercive practices 
during the procurement or the execution of that contract ; 
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   (d) will sanction a firm or individual, including declaring them ineligible, 
either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that they have, directly or through 
an agent, engaged in corrupt, fraudulent, collusive, or coercive practices 
in competing for, or in executing, a contract;  

    and 

   (e) will have the right to require that a provision be included in Bidding 
Documents and in contracts, requiring bidders, contractors , 
subcontractors, and consultants to permit KoPT to inspect their 
accounts and records and other documents relating to the bid 
submission and contract performance. 

  5.2.2  Furthermore, bidders shall be aware of the provision stated in GCC. 

 5.3  Eligible bidders 
  5.3.1  A Bidder, and all parties constituting the Bidder, should have the 

nationality of any country. A Bidder shall be deemed to have nationality of 
a country if the Bidder is a citizen or is constituted, incorporated, or 
registered and operates in conformity with the provisions of the laws of the 
country. This criterion shall also apply to the determination of the nationality 
of proposed subcontractors or contractors for any part of the contract, 
including related services 

  5.3.2  A Bidder shall not have a conflict of interest. Any Bidder found to have a 
conflict of interest shall be disqualified. A Bidder may be considered to have 
a conflict of interest for the purpose of this bidding process, if the Bidder and 
one or more parties :  

   (a) Submit more than one bid in this biding process.  

    Or 

   (b) are or have been associated in the past , with a firm or any of its 
affiliates which have been engaged by KoPT to provide consulting 
services for the preparation of the design, specifications, and other 
documents to be used for the procurement of the goods to be purchased 
under the instant Biding  Documents. 

  5.3.3  Participating by a Bidder in more than one bid shall result in the 
disqualification of all bids, in which such Bidder is involved. 

  5.3.4  A Bidder that is under a declaration of ineligibility by KoPT, in accordance 
with ITB Clause No.5.2, at the date of contract award shall be disqualified. 

 5.4  Authority in signing the bid / offer 

  5.4.1  In case the bid is submitted by a Proprietorship Firm, the same should be 
signed either by the Proprietor or other person(s), holding a valid power 
of attorney / authorisation from the proprietor, in connection with this 
bidding process. The signature of such power of attorney holder(s) / 
authorised person(s) should be attested by the proprietor. Such power of 
attorney / authorisation should be uploaded along with Techno-
commercial Bid. 

  5.4.2  In case the bid is submitted by a Partnership Firm, the same should be 
signed either by the partner(s), holding valid power of attorney from the 
partners or  other person(s), holding valid authorisation  from such power 
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of attorney holder(s) , subject to approval of the partner(s) in the matter of 
giving such authorization, in connection with this bid.  The signature of 
such power of attorney holder(s) / authorised person(s) should be 
attested by the partners or power of attorney holder, as the case may be. 
Such power of attorney / authorisation should be uploaded along with 
Techno-commercial Bid. 

  5.4.3  In case the bid is submitted by a Limited Company, the same should be 
signed by the person(s) holding valid power of attorney / authorisation, 
executed in his / their favour ( in connection with this bid)  and the  
signature of such power of attorney holder(s) / authorised person(s) 
should also be attested, in accordance with the constitution of the Limited 
Company. Such power of attorney / authorisation should be uploaded 
along with Techno-commercial Bid. 

  5.4.4  Such power of attorney holder(s) / authorised person(s) should put his / 
their signature identical with the attested one, in the relevant documents 
submitted / uploaded, in connection with the instant bidding process 
[including “Techno-commercial Bid”]. In case of putting different 
signatures in different documents / offers, all such signatures should be 
attested by the same person in line with the above. 

B.  CONTENTS OF BIDDING DOCUMENTS 
 5.5  Sections of  Bidding Documents 

  5.5.1  The contents of the Bidding Documents as detailed at “TABLE OF 
CONTENTS” should be read in conjunction with any addendum / 
corrigendum issued in accordance with ITB Clause No. 5.7. 

  5.5.2  The Employer (KoPT) is not responsible for the completeness or 
correctness of the bidding documents and their Addenda, if they were not 
obtained directly from the source indicated in Notice Inviting e-Tender . 

  5.5.3  The bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Documents.  Failure to furnish all information 
or documentation required by the Bidding Documents [considering all 
addenda / corrigenda issued] may result in the rejection of the bid. 

 5.6  Pre-Bid Meeting 
  5.6.1  A prospective bidder requiring any clarification of the instant Bidding 

Documents shall contact Sr. Dy. Manager (P&E), HDC, in writing, or 
raise their enquiries during the Pre-bid meeting. 

The prospective bidders are requested to submit their queries / 
observations / suggestions / requests for clarification, in connection with the 
instant Bidding Documents, in advance, to enable KoPT to prepare 
response / clarifications and make pre-bid meeting meaningful.  

  5.6.2  As indicated in the Schedule Of Tender, pre-bid meeting will be conducted 
off-line on behalf of HDC, KoPT. The purpose of this pre-bid meeting will 
be to clarify issues and to answer questions on any matter (in connection 
with the instant Bidding Documents only) that may be raised at that stage. 
Authorised representative(s) of the prospective bidders will be allowed to 
attend the Pre-bid meeting, which will be held on the date, time & at the 
venue stipulated in the Schedule Of Tender (SOT). 
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The designated representative(s), who will be deputed to attend the pre-
bid meeting, should submit their authorization in this regard. The signature 
of such designated person(s) should be attested by the authorized signatory 
of the prospective bidders. Otherwise, the designated person should have to 
submit the proof of his identity through other means.  

  5.6.3  The prospective bidders are advised to attend the pre-bid meeting. 
However, non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. 

  5.6.4  Unless otherwise notified, all the queries / observations / suggestions / 
requests for clarification (related to the instant Bidding Documents only) 
[including the queries / observations / suggestions / requests for 
clarification raised during pre-bid meeting], received till the date of pre-
bid meeting, will be considered. KoPT’s response / clarifications 
(including description of queries / observations / suggestions / requests for 
clarifications, but without identifying its source), in this regard, will be 
communicated to all the known prospective bidders (i.e. who would attend 
pre-bid meeting or submit queries / observations / suggestions or 
requested for clarification), in writing, well in advance to the last date of 
submission of bids. The aforesaid queries / observations / suggestions / 
requests for clarification and KoPT’s response / clarifications will also be 
hosted in the websites, as specified in the Notice Inviting e-Tender. 

Any modification to the Bidding Documents, which may become necessary 
as a result of the KoPT’s response / clarifications, so issued, shall be 
made through the issue of an addendum / corrigendum, pursuant to ITB. 

  5.6.5  The Bidder shall be deemed to have examined thoroughly the instant 
Bidding Documents, in full, [considering all addenda / corrigenda issued (if 
any)], visited the site & surroundings and to have obtained all necessary 
information in all the matters whatsoever that might influence while 
carrying out the job as per the conditions of the instant Bidding 
Documents [considering all addenda / corrigenda issued (if any)] and to 
satisfy themselves to sufficiency of their bid, etc. If they shall have any 
issue to be clarified, the same should be brought to the notice of KoPT, in 
writing, as set out in ITB. 

The bidders are advised to acquaint themselves with the job involved at the 
site, like availability of labour, means of transport, communication 
facilities, laws and bye laws in force from Government of West Bengal & 
Government of India and other statutory bodies from time to time. The 
Bidder shall be deemed to have examined and collected all necessary 
information as to risk, contingencies and other circumstances, which may 
be necessary for preparing the Bid. 
Visiting the site shall be at the bidder’s own expense. Failure to visit to site 
will no way relieve the Contractor (successful Bidder) of any of their 
obligation in performing the work and liabilities & responsibilities thereof, 
in accordance of the contract. 

  5.6.6  Necessary Gate Pass/Dock Entry Permit, for entering into the Dock area, 
will be issued to the designated representative(s) of the prospective bidders, 
on chargeable basis [as per the extant “Scale of Rates” of KoPT, available 
at http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], to visit the 
site, for the purpose of inspection only, on receipt of a formal written 
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request. The signature of such designated person(s) should be attested by 
the authorized signatory of the prospective bidders. Otherwise, the 
designated person(s) should have to submit proof of his/their identity 
through other means. 
However, during the pre-bid meeting, if the prospective bidders are willing 
to enter into the dock area, they will be allowed through VIP Pass of HDC 
free of cost.  

Such prospective bidder will be fully responsible for any injury (whether 
fatal or otherwise) to its designated representative(s), for any loss or 
damage to property, or for any other loss, damage, costs and expenses 
whatsoever caused, which, but for the granting of such permission , would 
not have arisen.  
The prospective bidder will be liable to indemnify KoPT against any loss or 
damage to the property of KoPT or neighbouring property which may be 
caused due to any act of prospective bidder or their designated 
representative(s). 

 5.7  Amendment of Bidding Documents 

  5.7.1  At any time, prior to the last date for submission of bids, KoPT may, for 
any reason whether at its own initiative or in response to the queries/ 
observations/suggestions/requests for clarification, amend and modify 
the bidding documents by issuing Addenda/Corrigenda. Such 
Addenda/Corrigenda will be hosted in the websites, as specified in the 
Notice Inviting e-Tender. 

  5.7.2  Any Addendum/Corrigendum, thus issued, shall be part of the bidding 
documents and shall be communicated, in writing, to all the known 
prospective bidders (i.e., who would attend Pre-bid Meeting or submit 
queries / observations / suggestions or request for clarification), in writing, 
well in advance to the last date of submission of bids.   

  5.7.3  To give prospective bidders reasonable time to take the Addendum / 
Corrigendum into account in preparing their bids, KoPT may, at their 
discretion, extend the last date for submission of the bids, prior to the 
closing date & time of e-Tendering. 

C.  PREPARATION OF BIDS 

 5.8  Cost of bidding 
  The Bidder shall bear all costs associated with the preparation and submission of their 

bid, and KoPT shall not be responsible or liable for those costs, regardless of the 
conduct or outcome of the bidding process. 

 5.9  Language of Bid 
 

 

The Bid, as well as all correspondence and documents relating to the bid, exchanged 
by the Bidder and KoPT, shall be written in the English language only. If the 
supporting documents and printed literature, that are part of the bid, are in another 
language, they must be accompanied by an accurate translation of the relevant 
passages in the English language, in which case, for purposes of interpretation of the 
bid, such translation shall govern. 

 5.10  Documents comprising the Bid 
  5.10.1  The Bid shall comprise of the following :- 
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   (a) Pre-qualification and Techno-commercial Bid: 

    The Pre-qualification & Techno-commercial Bid comprises all 
documents [including the Bidding Forms (provided in these bidding 
documents), duly filled in, signed and stamped] required to be 
submitted as per the Notice Inviting e-Tender, Schedule of Tender 
(SoT), Instructions To Bidders (ITB) and any other relevant clause(s) 
of these bidding documents. 

   (b) Price Bid: 

    The Price Bid comprises the prices only and the same are to be 
submitted electronically, through the website of 
https://eprocure.gov.in/eprocure/app only. 

 5.11  Form of Tender 
  The bidder shall have to submit (upload) the “FORM OF TENDER”. This form must 

be completed without any alterations to its format, and no substitutes shall be 
accepted.  All blank spaces shall be filled in with the information requested. Such 
duly filled in “FORM OF TENDER” should be uploaded.  

 5.12  Price Schedule 

  5.12.1  The Bidder shall quote their price on-line (through CPP Portal only) as 
per the Price Schedule (Bill of Quantities) in the Price bid, without any 
condition or deviation. Price indicated anywhere else, in any other form or 
manner, will not be considered for evaluation of Price Bid. 

  5.12.2  The Bidder should submit (upload) the unpriced format [Bidding Form VI 
: PRICE SCHEDULE], of the instant Bidding Documents, duly filled in 
the GST rates at appropriate places and signed & stamped as token of 
acceptance. 

 5.13  Bid Prices 
  5.13.1  The prices are to be quoted by the Bidder through CPP Portal, 

considering the work requirements, as detailed in Section VI (Technical 
Specification) and other terms & conditions of the Bidding Documents 
(considering all addenda / corrigenda issued). 

  5.13.2  Except where otherwise expressly provided, the contractor shall have to 
provide all materials, labour, plant and other things necessary in connection 
with the contract, although everything may not be fully specified, and 
although there may be errors and omissions in the specifications. 

  5.13.3  The prices and rates entered (electronically through CPP Portal)  as per the 
Price Schedule (Bill of Quantities), in the Price bid, by the Bidder, shall 
include, inter alia, all costs and expenses involved in or arising out of the 
following: 

   (a) Supply, delivery, inspection, transportation (including insurance), 
handling, receipt and storage of all required materials [in line with 
Technical Specification (Section VI)] and equipment at site. 

   (b) The provision, storage, transport, handling, use, distribution & 
maintenance of all materials, equipment, machinery and tools, 
including all costs, charges, dues, demurrage or other outlays involved 
in transportation. 
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   (c) The provisions & maintenance of all their staff & labour and their 
payment, accommodation, transport, fares and other requirements. 

   (d) All required first aid, welfare and safety requirements. 

   (e) Damage caused to the work and /or construction, plant, materials and 
consumable stores caused by weather. 

  5.13.4  Tools, Tackles, lifting machineries, scaffolding, temporary lighting, 
different vehicular transport etc. required for execution of the whole work 
will have to be arranged by the Contractor, at their own risk, cost & 
arrangement, which may be considered, while submitting their rates in the 
offer. 

  5.13.5  Rates & amounts quoted by the bidders in the “PRICE SCHEDULE”, 
include all incidental charges [excluding Goods and Services Tax (GST)], 
as applicable, and charges for packing, forwarding, loading, handling, 
carrying to any lead, stacking, transportation, permits, overheads & profit, 
etc. necessary for the complete services as described in this Bidding 
Document.  
GST, as applicable, shall be paid extra against proper invoice submitted by 
the Contractor. 
The contractor will be required to submit GST compliant invoice with all 
required details and also be required to file timely and proper return so as to 
enable KoPT to get due credit against GST paid. 

In case of any failure on the above account, GST amount, even if paid by 
KoPT, shall be recoverable from the Contractor. 

  5.13.6  All quoted rates will remain firm during the validity period of the bid / 
offer, including any / all extension thereof, agreed by the bidder. 

However, changes in statutory taxes & duties [other than GST] will be 
adjusted (within the scheduled completion period), based on documentary 
evidence. 

  5.13.7  The Bidder should clearly understand that they shall be strictly required  to 
conform to all terms & conditions of the instant Bidding Documents 
[considering all addenda / corrigenda (if any) issued], as contained in each 
of its clauses and plea of “Customs Prevailing” will not be, in any case, 
admitted as excuse on their part, for infringing any of the terms & 
conditions. 
No request for change or variation in rates or terms & conditions of the 
contract shall be entertained on the ground that the successful Bidder has 
not understood the work envisaged in the instant contract. 

 5.14  Currencies of Bid 
  The Bidders should quote the prices in Indian Rupees (Rs) only. 

 5.15  Period of validity of bids 
  5.15.1  Bids shall remain valid for the period of 120 days after the bid submission 

deadline date (considering extension thereof, if any) as prescribed in ITB. 
A bid, valid for a shorter period, shall be rejected by KoPT, treating the 
same as non-responsive. 

  5.15.2  In exceptional circumstances, prior to the expiration of the bid validity 
period, KoPT may request the bidders to extend the period of validity of 
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their bids. The request and the responses shall be made in writing.  

A Bidder may refuse the request, without forfeiting their Earnest Money 
Deposit (EMD). A Bidder granting the request shall not be required or 
permitted to modify its bid, except when option to do the same has been 
specifically granted by KoPT, in writing. 

 5.16  Earnest Money Deposit (EMD) 
  5.16.1  The intending bidders should deposit an amount specified in the Schedule 

of Tender (SoT), as Earnest Money Deposit (EMD), in accordance with 
the procedure mentioned therein. 

  5.16.2  Failing to deposit the Earnest Money, in accordance with ITB, shall be 
rejected by the Employer (KoPT), treating the same as non-responsive. 

For exemption of EMD the bidder is required to upload the scanned copy of 
the certificate from MSME / Micro & Small Enterprises (MSEs) / DIC / 
SSI / National Small Industries Corporation (NSIC) or any empowered 
Central / State Govt. authority. 

  5.16.3  Refund of Earnest Money Deposit: 

   Earnest Money Deposit of the successful bidder shall be retained by KoPT 
and Earnest Money Deposit of the unsuccessful bidders [including the 
bidder(s) whose Price Bid would not be opened in line with ITB] shall be 
refunded, without interest, within 2 (two) months from the date of opening 
of Price Bids or on finalization/acceptance of tender, whichever is earlier. 

   In case the bid of the successful bidder is found acceptable to KoPT and 
contract is awarded with them, the Earnest Money Deposit of the 
successful bidder (Contractor) shall be retained by KoPT till submission 
of Performance Guarantee / Security Deposit (in accordance with ITB) 
and signing of the Contract Agreement by KoPT and the Contractor (in 
accordance with ITB), and shall be refunded thereafter. 

   In case, the successful bid is not found acceptable to KoPT, Earnest Money 
Deposit of the successful bidder shall be refunded after the decision, in this 
regard, is finalized by KoPT. 

  5.16.4  No interest shall be payable on the account of Earnest Money Deposit in 
any case. 

  5.16.5  Forfeiture of Earnest Money Deposit : 

    The EMD may be forfeited 

   (a) if a Bidder withdraws their offer within the validity period of the bid / 
offer; and / or, alters / amends any terms and / or condition and / or 
quoted rate(s), within the validity period of the offer (excepting when 
option to do the same has been specifically granted by Kolkata Port 
Trust, Haldia Dock Complex in writing) making it unacceptable to the 
Kolkata Port Trust, Haldia Dock Complex; 

    or, 

   (b) if the successful bidder, 

    i)  fails to submit the Performance Guarantee / Security Deposit (as 
per SCC ) for the specified sum and in the specified form, within 
the stipulated time;     
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     and / or, 

    ii)  fails to carry out the work or to perform / observe any of the 
conditions of the contract, 

   For the purpose of this provision, the validity period (of the bid / offer) 
shall include any / all extension thereof, agreed by the Bidder in writing. 
KoPT shall also be at liberty to deduct any of their dues from Earnest 
Money. It should be however be clearly understood that in case of any 
default in any terms and or condition of the contract after placement of 
order but before submission of Performance Guarantee / Security Deposit 
(as per SCC), the same shall be dealt with in accordance with the relevant 
provisions of contract, including forfeiture of Earnest Money. 

D.  SUBMISSION OF BIDS AND OPENING OF BIDS (EXCEPT PRICE BID) 
 5.17  Submission of bids 

  5.17.1  Bidders shall have to submit their bids [both Pre-qualification & Techno-
commercial Bid and Price Bid] on-line through CPP Portal only. 

  5.17.2  The Bidder should submit (upload) the scanned copies of all the relevant 
and required documents, statements, filled up formats, certificates, etc. [in 
accordance with ITB], in the aforesaid portal, in support of their Pr-
qualification Criteria and Techno-commercial Bid. 

  5.17.3  Before scanning the aforesaid documents, all pages are to be signed by a 
person duly authorised to sign on behalf of the bidder, pursuant to ITB, and 
are to be embossed with their official seal, owing responsibility for their 
correctness / authenticity. All pages of the aforesaid documents should be 
serially marked. 

  5.17.4  Any inter-lineation, erasures, or overwriting, in the aforesaid scanned & 
uploaded documents, shall be valid only if they are signed by the aforesaid 
authorised person. 

  5.17.5  The Bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy Haldia Dock Complex, Kolkata Port 
Trust. 

  5.17.6  The Price Bid comprised the prices only and the same are to be submitted 
electronically, through the website https://eprocure.gov.in/eprocure/app only. 
No hardcopy of priced “Price Schedule” is reuired to be uploaded. 

 5.18  Techno-commercial offer 
  5.18.1  No techno-commercial deviation and variation will be considered by KoPT, 

except where the Techno-commercial terms and conditions, will be found 
as impossible and irrelevant to the bidder.  

  5.18.2  If the Bidder deliberately gives wrong information or conceals any 
information / fact in their bid, which shall be favourable for acceptance of 
their bid, fraudulently, then the right to reject such bid at any stage of 
execution, without any financial liability, is reserved by KoPT. 

 5.19  Priced offer 
  The Bidder should quote the offered rate appropriately in the PRICE BID, 

electronically, through the website of CPPP only. Price indicated anywhere else, in 
any other form or manner, would not be considered for evaluation of Price Bid. 
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 5.20  Deadline for submission of bids 

  5.20.1  Bids must be submitted within the closing date & time indicated in the 
Schedule Of Tender (SOT). 

  5.20.2  KoPT may, at its discretion, extend the deadline for the submission of bids, 
prior to the closing date & time of e-Tendering, by amending the Bidding 
Documents, in accordance with ITB, in which case all rights and 
obligations of KoPT and bidders previously subject to the deadline shall 
thereafter be subject to the deadline as extended. 

 5.21  Late Bids 

  This e-Procurement System would not allow any late submission of bid, after the 
closing date & time, as per the Schedule Of Tender (SOT) or extension, if any. 

 5.22  Withdrawal of bids 
  5.22.1  A Bidder may withdraw, substitute, or modify their bid on the e-

Procurement System, before the closing date and time specified, but not 
beyond. 

  5.22.2  No bid may be withdrawn, substituted, or modified in the interval between 
the deadline for submission of bids and the expiration of the period of bid 
validity specified by the bidder on the “FORM OF TENDER [for 
Techno-commercial (un-priced) Bid].” Or any extension thereof. 
Modification / Withdrawal of the bid sent through any other means shall 
not be considered by KoPT. 

  5.22.3  Withdrawal of bid during the interval between such closing time on due 
date and expiring of the bid validity period, may result in forfeiture of EMD 
in accordance with ITB. 

 5.23  Bid opening [including Price Bid] 

  5.23.1  The bids [including Price Bids], will be opened at the date & time, 
indicated in the Schedule Of Tender (SOT). 

  5.23.2  The on-line bid-opening event may be viewed by the bidders at their remote 
end, by logging on to the e-Procurement System. A copy of the bid opening 
record shall be made available on the e-Procurement System. 

E.  EVALUATION OF BIDS  

 5.24  Confidentiality 
  5.24.1  Information relating to the evaluation of bids and recommendation of 

contract award shall not be disclosed to bidders or any other persons not 
officially concerned with such process until publication of the contract 
award. 

  5.24.2  Any attempt by a Bidder to influence KoPT in the examination, evaluation 
and comparison of the bids, or contract award decisions may result in the 
rejection of their bid and forfeiture of EMD. 

  5.24.3  Notwithstanding ITB Clause No. 5.24.2, from the time of bid opening to 
the time of contract award, if any Bidder wishes to contact KoPT on any 
matter related to the bidding process, they should do so in writing. 

 5.25  Clarification of bids 
  To assist in examination, evaluation & comparison of the bids and qualification of the 

bidders, the Employer (KoPT) may, at their discretion, ask any bidder for a 
clarification of their bid. The Employer (KoPT) may also ask any bidder to withdraw 
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any terms/conditions mentioned by them in their offer, which are not in conformity 
with the terms & conditions specified in the bidding documents. In case any bidder 
fails to submit required clarification within the time stipulated by the Employer 
(KoPT), in this regard, the tender would be processed in absence of the clarifications, 
which may result in disqualification of the corresponding bidder for the instant tender. 
Any clarification submitted by a bidder, which is not in response to a request by the 
Employer (KoPT), shall not be considered. The Employer’s (KoPT’s) request for 
clarification and the response shall be in writing.  
No change in the prices or substance of the bid shall be sought, offered or permitted, 
nor will the bidder be permitted to withdraw their bid before expiry of the validity 
period of the bid. 

 5.26  Deviations, reservations and omissions 
  During the evaluation of bids, the following definitions apply: 

   (a) “Deviation” is a departure from the requirements specified in the 
bidding documents ; 

   (b) “Reservation” is the setting of limiting conditions or withholding 
from complete acceptance of the requirements specified in the bidding 
documents ; and 

   (c) “Omission” is the failure to submit part or all of the information or 
documentation required in the bidding documents. 

 5.27  Responsiveness of bids 

  5.27.1  Responsiveness of a bid would be determined on the basis of the contents 
of the bid itself, and clarification(s) in accordance with ITB.  

  5.27.2  A substantially responsive bid is one that meets the requirements of the 
Bidding Documents without material deviation, reservation, or omission.  A 
material deviation, reservation, or omission is one that, 

   (a) if accepted, would 

    i)  affect in any substantial way the scope, quality, or performance 
of the work specified in the Contract; or 

    ii)  limit in any substantial way, inconsistent with the Bidding 
Documents, KoPT’s rights or the bidder’s obligations under the 
proposed contract; or 

   (b) if rectified, would unfairly affect the competitive position of other 
bidders presenting substantially responsive bids. 

  5.27.3  Bidders shall not contain the following information / conditions to consider 
them responsive : 

   (a) Either direct or indirect reference leading to reveal the prices of the 
bids in the Techno-commercial offers; 

   (b) Adjustable prices, other than the provisions stated in ITB. 

  5.27.4  If a bid is not substantially responsive to the requirements of the bidding 
documents, it shall be rejected by KoPT and may not subsequently be made 
responsive by the bidder, by correction of the material deviation, 
reservation, or omission. 

 5.28  Nonconformities, errors and omissions 
  5.28.1  During examination, evaluation & comparison of the bids and qualification 



Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust. 

22 
 

of the bidders, the Employer (KoPT) may, at their discretion, ask any 
bidder for submitting any document(s) [in case of shortfall in required 
documents (relating to capacity or otherwise)]. In case any bidder fails to 
submit required documents within the time stipulated by the Employer 
(KoPT), in this regard, the tender would be processed in absence of the 
documents, which may result in disqualification of the corresponding 
bidder for the instant tender. 

   Any document submitted by a bidder, which is not in response to a request 
by the Employer (KoPT), shall not be considered. The Employer’s 
(KoPT’s) request for submission of further document(s) shall be in writing. 

  5.28.2  KoPT shall examine the bids [including the further documents / 
clarifictions received in accordance with ITB] to confirm that all 
documents requested in ITB have been provided and to determine the 
completeness of each document submitted. 

  5.28.3  Provided that a bid is substantially responsive, KoPT may waive any 
nonconformities or omissions in the bid that do not constitute a material 
deviation. 

 5.29  Examination of Pre-qualification Criteria 

  5.29.1  At first, the contents of the documents, submitted in support of the Pre-
qualification Criteria [including the further documents / clarifications 
received in accordance with ITB] will be scrutinized and evaluated. 

  5.29.2  KoPT may, at their discretion, seek any other detail(s)/document(s), in 
subsequent course, to ascertain and get confirmed about the competence of 
the bidder. In case any bidder fails to submit required detail(s)/document(s) 
within the time stipulated by the Employer (KoPT), in this regard, the 
tender would be processed in absence of the documents, which may result 
in disqualification of the corresponding bidder for the instant tender. While 
evaluating Pre-qualification Criteria, regard would be paid to National 
Defence and Security considerations of the Indian Government. 

  5.29.3  In case it is found that the Pre-qualification Criteria has not been fulfilled 
by the bidder or otherwise their participation has not been found acceptable 
to KoPT, the respective bid will be treated as non-responsive and “Price 
Bid” of the respective Bidder will not be considered further. 

 5.30  Examination of Techno-commercial offer 

  5.30.1  After scrutiny of the Pre-qualification Criteria, Techno-commercial Bids 
of the Pre-qualified bidders [as indicated above] will be scrutinized & 
evaluated. 

  5.30.2  KoPT shall examine the bid to confirm that all terms and conditions 
specified in the Technical Specification (Section VI), GCC (Section VII) 
and SCC (Section VIII) have been accepted by the bidder without any 
material deviation or reservation or omission. 

  5.30.3  If on examination of the “Techno-commercial Bid” of pre-qualified 
bidders, it is found that they have not accepted all Techno-commercial 
terms & conditions of the Bidding Documents [considering all addenda / 
corrigenda, issued], “Price Bid” part of such bidder(s) will not be opened. 
“Price Bid” part of other bidder(s) will be opened subsequently as per 
procedure. Decision of KoPT on this matter shall be final. 
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 5.31  Examination of Price Bid 

  PRICE BIDs of the bidders, who qualify in the “Pre-qualification & 
Technocommercial Bid”, will only be considered for evaluation. 

 5.32  Comparison & Evaluation of Price-Bid and selection of Successful Bidder 
  5.32.1  While evaluating the Price Bids, the Price quoted by the Bidders against all 

items of the Price Schedule shall be taken into account and the TOTAL 
PRICE, which would be arrived at, by adding quoted prices of all items of 
the Price Schedule, will be considered for evaluation. Selection of the 
successful bidder will be made on the basis of the “lowest TOTAL 
PRICE” thus arrived. 

  5.32.2  In case it is found that the quoted “TOTAL PRICE” is same for two or 
more bidders and their bids become the lowest, the respective bidders will 
be given chance to submit their fresh Price Bid, subject to the condition that 
the fresh rate so quoted must be less than the rate quoted by the respective 
bidders earlier. Selection of the successful bidder will be made on the basis 
of the revised “lowest TOTAL PRICE” thus obtained. 

  5.32.3  The total prices will be evaluated based on price quoted at Part A and Part 
B. 

 5.33  KoPT’s right to accept any bid and to reject any or all bids 

  5.33.1  KoPT reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all bids at any time prior to contract award, 
without thereby incurring any liability to Bidders. 

F.  AWARD OF CONTRACT 

 5.34  Subject to ITB Clause No. 5.33.1, KoPT shall award the contract to the Bidder whose 
offer has been determined to be the lowest evaluated bid [as per ITB Clause No. 5.32] 
and is substantially responsive to the Bidding Documents. 

 5.35  Notification of award 

  Prior to the expiration of the period of bid validity or extended validity in accordance 
with ITB, KoPT shall notify the Successful Bidder, in writing, that their bid has been 
accepted. The notification letter (hereinafter called the “Letter of Acceptance”) will 
be treated as “Order Letter” and will constitute the formation of the contract.  Such 
order letter shall specify the “Contract Price” in line with SCC Clause No. 11.1.4 a). 

 5.36  Signing of contract agreement 

  5.36.1  After placement of order, contract agreement [as per the form furnished in 
Section- XI] should be executed between Kolkata Port Trust and the 
Contractor (Successful Bidder).  In this respect, within a week of receipt 
of intimation regarding acceptance of their bid, the successful bidder shall 
have to submit, at their cost, required Stamp Paper [Non-judicial Stamp 
Paper of worth not less than Rs. 50.00] & dummy papers (for three sets).   

   Immediately after receipt of the above papers & documents, KoPT will 
send three sets of contract agreement form [one set printed on Stamp 
Paper & dummy papers and two sets printed on dummy papers], photocopy 
of one set of documentary transactions between them and KoPT (till 
finalisation & award of the Contract) and Contract Documents 
[incorporating all accepted changes and addenda / corrigenda issued, if 
any], duly signed by the representative of KoPT at appropriate places on 
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each pages.   

Within a week, thereafter, the Contractor (Successful Bidder) shall have to 
return Contract Agreement forms (three sets) [after affixing their 
common seal], the set of documentary transactions and Contract 
Documents, duly signed by them at appropriate places on each page. 

  5.36.2  The contract agreement form & Contract Documents should be signed 
by the authorized persons of the Contractor, authorized in this respect. 

  5.36.3  After receipt of the contract agreement forms (three sets), duly signed by 
authorised person of KoPT & authorized person of the Contractor 
(Successful Bidder), the same shall be kept under KoPT’s custody, after 
affixing the Common Seal of KoPT. 

One copy of such executed contract agreement (on dummy paper), along 
with one photocopy of signed documentary transactions and Contract 
Documents will be handed over to the Contractor for their record & future 
reference. 

  5.36.4  Until such contract agreement is executed, the other documents referred to 
the definition of the term “Contract” [GCC Clause], shall collectively be 
the contract. 

 5.37  Performance Guarantee /  Security Deposit   

  5.37.1  Within twenty-eight (28) days of issuance of “Letter of Acceptance” by KoPT, 
the Successful Bidder shall provide the Performance Bank Guarantee in 
accordance with the Special Conditions of Contract, using the form furnished in 
Section XI. 

  5.37.2  Failure of the successful bidder to submit the above-mentioned Bank Guarantee 
for Performance Guarantee / Security Deposit or sign the contract agreement 
shall constitute sufficient grounds for the annulment of the award and forfeiture of 
the EMD in accordance with ITB. 

  5.37.3  All costs, charges & expenses, including Stamp Duty, shall be borne by the 
Successful Bidder. 

  5.37.4  No interest / charge, of whatsoever nature, shall be paid by KoPT on the amount 
of Performance Guarantee / Security Deposit, held by them (as per SCC) at any 
stage. 
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 SECTION - VI    

 TECHNICAL SPECIFICATION 

1. General  

 

 

 1.1. All materials required for the entire work should be as per latest Indian Standard 
(IS) issued by Bureau of Indian Standard, as applicable, if not specified 
otherwise. 

 1.2. The entire job should be executed in accordance with the requirements of 
following Acts and rules, including latest amendments: 

  a) Indian Electricity Rules – 1956 
  b) Electricity Laws (Amendment) Ordinance, 1997 
  c) Central Electricity Authority Rules, 1977 
  d) Central Electricity Authority Regulations, 1979 
  e) Indian Electricity Act, 2003 
 1.3. The supply, installation, testing and commissioning of all items required for this 

work should be complied with the above Acts & Rules and relevant Code of 
Practice of the Bureau of Indian Standard, including National Electrical Code, if 
not specified otherwise. 

 1.4. Entire earthing should be done in accordance with the relevant Indian Standard (IS) 
issued by Bureau of Indian Standard, Indian Electricity Rules & Act and Code of 
Practice. Colour of insulation of the copper wire, to be used for earthing purpose, 
will have to be GREEN.     

  All necessary work (including supply of aforesaid cable & other required 
materials), for providing aforesaid earthing connection, is under the scope of the 
Contractor. 

 1.5. Relevant aspects of following Rules / Code of Practices should also be followed 
and complied with: 

  i ) Indian Factories Act 

  ii ) Dock Workers (Safety, Health & Welfare) Act, 1987 
  iii ) The Workmen’s Compensation Act, 1923 

  iv ) The Minimum Wages Act, 1948 
  v ) The Contract Labour (Regulation & Abolition) Act, 1970 

  vi ) Other Local Regulations 
 

 

2. Scope of work for power supply arrangement: 
 2.1.  The “Scope of Work” includes supply, delivery, erection / installation, testing & 

commissioning of following items: 

 a ) 3 ½ C X 150 mm2, 1.1 kV grade, XLPE insulated, Aluminium Conductor, armoured 
cable, including laying. 

 b ) 3 ½ C X 25 mm2, 1.1 kV grade, XLPE insulated, Aluminium Conductor, armoured 
cable, including laying. 
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 c ) Outdoor type Feeder Pillar Boxes, including foundation. 

 d ) Out door End terminations of 3 ½ C X 150 mm2, 1.1 kV grade, XLPE insulated, 
Aluminium Conductor, armoured cable. In case of Out door termination of 150mm2 
cable on existing Rail Pole DP, contractor shall supply 80mm dia. HDPE pipe -
3Mtrs.(approx.) with GI support channels of 2100mm length -2Nos, of size 
75x40x40mm of 5mm thick along with GI support clamps, nuts and bolts required for 
complete execution of the job. 

 e ) Indoor End terminations of 3 ½ C X 25/150 mm2, 1.1 kV grade, XLPE insulated, 
Aluminium Conductor, armoured cable at FPB’S/ SDFU/TPN DB /JB etc. 

 f )  Providing earthing by Hot Dip Galvanised Flat of size 50 mm X 6 mm.  

 2.2.  All the materials required for the aforesaid work are to be supplied as per the “Technical 
Specification”, specified hereinafter.  

 2.3.  Materials required for the instant work and different specifications related to the instant work 
should be as per latest Indian Standard (IS) [issued by Bureau of Indian Standard] / latest 
International Standard issued by International Electrotechnical Commission (IEC), as 
applicable, if not specified otherwise. 

 2.4.  The work is to be carried out by an Electrical Contractor, holding a valid licence [issued by the 
competent authority (in line with The Indian Electricity Rules, 1956)] in this behalf.   
The work is to be executed at site, under direct supervision of a person holding a valid 
certificate of competency [atleast for Underground Cable upto 1100 V] issued or recognised 
by the competent authority (in line with The Indian Electricity Rules, 1956). 

 2.5.  Contractor’s personnel with respect to physical execution of the contract at site level: 

 The Contractor may authorise their personnel for the activities in connection with execution of 
the contract, at site level.  Signature of such persons should be attested by an authorized 
official / representative [as indicated in GCC] of the Contractor. 

 

3. Scope of work  at newly constructed pump house. 
 3.1.  The “Scope of Work” includes supply, delivery, erection / installation, testing & 

commissioning of following items: 

a) Fully automatic Star-Delta Starter for 50hp for Sq. cage Induction motor. 
b) Fully automatic Star-Delta Starter for 40hp for Sq. cage Induction motor. 

c) 63A & 160A, TPN, SDFU in sheet steel Enclosure with cable entry box. Cable entry box 
shall have provision for installation of 96x96 Multi function meter (Accuracy-0.5) to 
display parameter such as Voltage, Current, frequency, Power factor, KWh, KVRH, MD. 
03Nos. Ring type Metering CT Class-0.5, CTR-75/5. 

d) 4C X 16 Sqmm. Unarmoured XLPE, PVC sheathed cable along with termination by 
double compression brass gland and copper lugs shall be supplied for connection between 
starter panel and motor. [Cable along with earthing wire 2Runs 8SWG shall be laid on 
50mm wide perforated type GI cable tray with required bents and Tee between starter 
panel and motor. Cable shall be fastened on the cable tray with aluminium saddle of 
suitable size.] 

All starters and SDFU’s shall be installed on 50 x 6mm MS flat Iron frame to be welded on 
preinstalled insert plates already installed on pump house wall.   
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3.2.  The work shall be carried out by the Contractor, having valid Electrical Contractor’s 
Licence issued by the competent authority (in line with The Indian Electricity Rule, 1956), 
under the direct supervision of a person having a Supervisor Certificate of Competency 
(SCC), issued by the appropriate statutory authority, against the following installation work 
(minimum requirement):-  

  a)  Wiring for systems not-exceeding 650 V.  

  b)  Underground cables, for voltages upto 1100 V.  
 3.3.  In connection with the aforesaid work, all materials will be under the custody of the 

Contractor, till completion of work and commissioning of the same. 
 3.4.  In connection with aforesaid work, transportation and handling of all materials should be done 

by the Contractor at their own risk, cost and arrangement. 
 3.5.  The Contractor must make their own arrangements for delivery of all materials, as well as for 

careful and proper unloading at H.D.C's site. The responsibility for preventing damage / 
deterioration to the materials during transit, delivery, unloading at the designated point shall 
rest with the Contractor. All transit risk will be to Contractor's account. 

 3.6.  The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting 
machineries, scaffolding, temporary lighting, different vehicular transport etc., required for the 
execution of total work. 

 3.7.  Electricity and water, if required, will be provided free of cost for the purpose of execution of 
the work at site. 

 3.8.  No project surplus material will be taken over by HDC, KoPT after completion of the work.  
 3.9.  The installation will be taken over by HDC, KoPT only after successful installation, testing & 

commissioning of the total work. 
 3.10. If during execution of work any damage takes place in the property of HDC, the same will 

have to be mended good by the contractor at their risk, cost and arrangement. Otherwise the 
same will be repaired / replaced by HDC, either departmentally or through outside 
agency and the cost of repairing / replacement will be recovered from the contractor, 
along with overhead charges @19.25%. 

 

4. Scope of work for wiring of buildings and newly constructed pump house. 
 4.1.  The work shall be carried out by the Contractor, having valid Electrical Contractor’s 

Licence issued by the competent authority (in line with The Indian Electricity Rule, 1956), 
under the direct supervision of a person having a Supervisor Certificate of Competency 
(SCC), issued by the appropriate statutory authority, against the following installation work 
(minimum requirement):-  

  a. Wiring for systems not-exceeding 650 V.  

  b. Underground cables, for voltages upto 1100 V.  
 4.2.  In connection with the aforesaid work, all materials will be under the custody of the 

Contractor, till completion of work and commissioning of the same. 
 4.3.  In connection with aforesaid work, transportation and handling of all materials should be done 

by the Contractor at their own risk, cost and arrangement. 
 4.4.  The Contractor must make their own arrangements for delivery of all materials, as well as for 

careful and proper unloading at H.D.C's site. The responsibility for preventing damage / 
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deterioration to the materials during transit, delivery, unloading at the designated point shall 
rest with the Contractor. All transit risk will be to Contractor's account. 

 4.5.  The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting 
machineries, scaffolding, temporary lighting, different vehicular transport etc., required for the 
execution of total work. 

 4.6.  Electricity and water, if required, will be provided free of cost for the purpose of execution of 
the work at site. 

 4.7.  No project surplus material will be taken over by HDC, KoPT after completion of the work.  

 4.8.  The installation will be taken over by HDC, KoPT only after successful installation, testing & 
commissioning of the total work. 

 4.9.  If during execution of work any damage takes place in the property of HDC, the same will 
have to be mended good by the contractor at their risk, cost and arrangement. Otherwise the 
same will be repaired / replaced by HDC, either departmentally or through outside 
agency and the cost of repairing / replacement will be recovered from the contractor, 
along with overhead charges @19.25%. 

 
5. Technical specification : 

5.1.  Outdoor Feeder Pillar for Power distribution: 

  a) Type-A 
The outdoor Feeder Pillar for street lighting shall be pedestal type (with top canopy), 
IP 65 compliant and dust, damp, vermin & weather proof, fabricated from SS316 
grade sheet (2 mm thick), angle & flat. It shall be provided with double shutter, 
handle with lock and key system. The Feeder Pillar shall be designed in such a way 
that it should be spacious for easy maintenance. The design & drawing of the Feeder 
Pillar should be got approved from the Engineer-in-charge, prior to manufacture.  

The outdoor Feeder Pillar Box shall be provided with PVC sleeved (with colour code)  
electrolytic grade tinned copper connection bus bar suitable for 150A (for 3 Phases 
and Neutral) of suitable size and following items : 

Outdoor Feeder Pillar Box will have following components:- 

i) TPN, 40 A, 415 V, MCB (10kA breaking capacity) 
Outgoing. 

:: 03 No. 

ii) TPN, 63A, 415V, SDFU in sheet steel enclosure 
(fitted with HRC Fuse) Incomer and outgoing 
interlink. 

:: 02 Nos. 

iii) DP, 32 A, 415 V, MCB (10kA breaking capacity) 
Outgoing.  

:: 06 No. 

iv) 80Amps. TP contactor (AC-3duty) Coil voltage-
230V. 

:: 01 No. 

v) Electro-mechanical time switch (with rechargeable 
battery back up). 

:: 01No. 

 

vi) By Pass Switch. :: 01 No. 
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vii) Connecting terminals (stud type), suitable for 
terminating 3 ½ C X 25 mm2, 1.1 kV grade, 
Aluminium Conductor armoured XLPE cable. 

:: 01 Set. 

viii) Provision for lighting inside Panel :: 01No. 

The entire aforesaid component shall be mounted in the outdoor Feeder Pillar Box by 
means of suitable cadmium passivated hardware. The Panel shall be complete in all 
respect with detachable gland plate, interconnection using necessary PVC insulated  
(1.1 kV grade), single core, flexible (stranded) copper wire. The outdoor Feeder Pillar 
Box shall be provided with 02 nos. SS Terminal for earthing.    

  b) Type-B 
   The outdoor Feeder Pillar for street lighting shall be pedestal type (with top canopy), 

IP 65 compliant and dust, damp, vermin & weather proof, fabricated from SS316 
grade sheet (2 mm thick), angle & flat. It shall be provided with double shutter, 
handle with lock and key system. The Feeder Pillar shall be designed in such a way 
that it should be spacious for easy maintenance. The design & drawing of the Feeder 
Pillar should be got approved from the Engineer-in-charge, prior to manufacture.  

   The outdoor Feeder Pillar Box shall be provided with PVC sleeved (with colour code)  
electrolytic grade tinned copper connection bus bar suitable for 300A (for 3 Phases 
and Neutral) of suitable size and following items : 

   Outdoor Feeder Pillar Box will have following components:- 
   i) TPN, 40 A, 415 V, MCB (10kA breaking capacity) 

Outgoing. 
:: 06 Nos. 

ii) TPN, 250A, 415V, SDFU in sheet steel enclosure 
(fitted with HRC Fuse) Incomer and outgoing 
interlink. 

:: 02 Nos. 

iii) DP, 32 A, 415 V, MCB (10kA breaking capacity) 
Outgoing.  

:: 08 No. 

iv) 80Amps. TP contactor (AC-3duty) Coil voltage-230V. :: 01 No. 

v) Electro-mechanical time switch (with rechargeable 
battery back up). 

:: 01No. 

vi) By Pass Switch. :: 01 No. 

vii) Connecting terminals (stud type), suitable for 
terminating 3 ½ C X 25 mm2, 1.1 kV grade, 
Aluminium Conductor armoured XLPE cable. 

:: 01 Set. 

The entire aforesaid component shall be mounted in the outdoor Feeder Pillar Box by 
means of suitable cadmium passivated hardware. The Panel shall be complete in all 
respect with detachable gland plate, interconnection using necessary PVC insulated 
(1.1 kV grade), single core, flexible (stranded) copper wire. The outdoor Feeder Pillar 
Box shall be provided with 02 nos. SS Terminal for earthing.   
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 5.2.  Erection / installation of outdoor Feeder Pillar: 

  a) The RCC foundation (1:2:4, with nominal reinforcement) for outdoor Feeder Pillar 
shall be 800mm above finish floor level.  The portion of the RCC foundation, exposed 
above ground level, should be finished & painted properly. 

  b) The outdoor Feeder Pillar for street lighting should be erected on the aforesaid RCC 
foundation and the same should be fixed with the foundation bolts, grouted in the 
aforesaid RCC foundation.  

  c) Connection of incoming and outgoing cables with the Switch – Disconnector – Fuse 
Unit / MCB / Connector is under the scope of the Contractor.  

  d) RCC foundation drg. of FPB shall be submitted for approval. 

 5.3.  Earthing : 

  a) Earth Electrode should be made of 3 m long Medium Galvanised Mild Steel Tubes (as 
per IS: 1239) of nominal bore 50 mm.  The tube shall have perforated hole of 10 mm 
dia at a cross distance of 75 mm.  260 mm long G.I. Plate of size 50 mm X 6 mm 
(with 4 nos. 10 mm dia tap hole, bend to shape of pipe) to be welded at 100 mm below 
the top of tube for connection of Earth Strip.  G.I. Funnel / Cap to be provided on top 
of the tube. Two earth electrodes are to be interconnection to from one earth grid, 
which will provide a common ground for Street Light Poles / Feeder Pillar Boxes. 

Earth Electrode to be driven in the Earth Pit filled up with alternate layer of Charcoal 
and Salt.  Earth Pit should be provided with suitable size Brick Masonry Inspection 
Chamber with removable RCC Cover (75 mm thick) with handle. 

Excavation of earth, back filling, masonry work and interconnection of earthing 
electrodes (with 50 mm X 6 mm G.I. Flat), shall be within the Scope of Work. 

  b) All Feeder Pillars shall have to be earthed by 02 nos. G.I. Strip of size 50 mm X 6 mm 
(approx.), connected with the Earth Grid [made of 02 earth pits].  

  c) All connection of the G. I. Flats, with the Earth Electrode & Earth Grid, should be 
made by welding & welding point should be covered by black Bitumen Paint.   

  d) Entire earthing should be done in accordance with the relevant Indian Standard (IS), 
Indian Electricity Rules & Act and Code of Practice. 

 5.4.  Wiring work : 
  

a) Single core PVC insulated (1.1 kV grade) copper conductor (stranded) wires, PVC 
Rigid conduit, socket outlets and switches should be of ISI marked. 

  
b) Entire earthing should be done in accordance with the relevant Indian Standard (IS) 

issued by Bureau of Indian Standard, Indian Electricity Rules & Act and Code of 
Practice. Colour of insulation of the copper wire, to be used for earthing purpose, will 
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have to be GREEN.   
  

c) Cutting and mending good of false ceiling for installation of equipment as required is 
in the scope of the contractor. 

  
d) Suitable size Aluminium, wall cowl shall be installed externally for exhaust fans. 

  
e) PVC rigid conduit shall be Heavy duty and shall confirm IS:9537.  

  
f) TPN, MCB DB’s shall be double door. 

 Brief Specifications:- 
The type / model of the fans / light fittings should be selected based on the following. In case of non 
availability of a particular type / model, equivalent type / model (of approved Manufacturers, 
mentioned above) may be selected based on the specifications indicated against the relevant item. 
The selected type / model is to be got approved by the Engineer before supply 

   Sl. 
No. Items Type / Model Specifications  

( minimum requirement) 
 

High Breeze Plus 
(Crompton) 

Technix Plus (Usha) 
Energy Star (Orient) 

ES-50 (Havells) 
Crisp Air (Usha) 

Ventilator DX (Orient) 

   i)  Ceiling Fan 
[Sweep: 1200 mm] 

 

Ventilair DX (Havells) 

Speed : 320 rpm  – 350 rpm 
Air Delivery : ≥ 210 m3 / 
minute 
Power input : ≤ 52 W 
BEE Star Rating : 5 
 

 

Trans Air (Crompton) 
Turbo Jet DLX (Usha) 

Air Flow (Orient) 

   ii)  Exhaust Fan 
[Sweep: 300 mm] 

 
Ventilair DSP (Havells) 

Power input : ≤ 70 W 
Blade : Metallic 

 

LSTS-30-CDL 
(Crompton) 

BRP409 LED CW 035 
NR FG S1 PSU GR 

(Philips) 
BRTFG 36W LED  

(Bajaj) 

   iii)  Outdoor / Street 
light type [IP 65], 

30 - 36W LED 
Light fittings. 

LR13-501-XXX-50SPR  
(Wipro) 

Die-Cast Al body & 
Borosilicate Glass Luminaire 
Cover for better protection. 
 
Correlated colour temperature 
(CCT): 5000-6500 K 
 

 

Batten- IGP132LT8-16 
Lamp & driver- LTT8-20 

(Crompton) 
MAS LED Tube 1200mm 
18W865 T8 with Suitable 

PHILIPS Make Batten 
TMC 501 2x LED TUBE 

(Philips) 
Batten: BLRB-DB 218 
Lamp & Driver: BLRB 

21W CWc (Bajaj) 

   iv)  

2 X 18 -22W,    4 
ft LED tube light 

fittings [Box Type] 
and Lamp 

Batten- WIO922208 
Lamp & Driver-LL13-

Lamp: LED tubular lamp with 
Al body & PC Diffuser 
Material & in-built driver. 
 
Correlated colour temperature 
(CCT): 6500 K 
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181-65SE (Wipro 

Batten- IGP131LT8-16 
Lamp & driver- LTT8-20 

(Crompton) 
MAS LED Tube 1200mm 
18W865 T8 with Suitable 

PHILIPS Make Batten 
TMC 501 1x LED TUBE 

(Philips) 
Batten: BLRB-DB 118 
Lamp & Driver: BLRB 

21W CWc (Bajaj) 

   v)  1 X 18 -22W,    4 
ft LED tube light 

fittings [Box Type] 
and Lamp 

Batten- WIO921208 
Lamp & Driver-LL13-

181-65SE (Wipro) 

Lamp: LED tubular lamp with 
Al body & PC Diffuser 
Material & in-built driver. 
 
Correlated colour temperature 
(CCT): 6500 K 
 
 
 

 
 
 
 
 
 

LCTL-9-CDL (Crompton) 
Philips Astra Line 9W 2 
Ft Straight Linear LED 
Tube Light (White)     
(Philips) 

LL20-111-XXX-65-NE 
(Wipro) 

BGCL 40W LED WH 
(Bajaj) 

LP02-501-XXX-57-XX 
(Wipro) 

DN170C LED10S-6500 
PSU WH  

 (Philips) 
BGCML 12 W LED 

(Bajaj) 

   vi)  1 X 9W – 10W 2 ft 
Integrated LED 

Batten 

LW01-101-XXX-60-XX 
(Wipro) 

Integrated LED Batten with 
HET Diffuser Material & in-
built driver. 
 
Correlated colour temperature 
(CCT): 5700 - 6500 K 
 
 

 

 
6.0                     L.T. CABLES 

 
6.1 Scope 

 
 Supply, laying, inspection, testing, commissioning and making terminations of 1.1 kV grade XLPE 

insulated power cables.  
 

6.2 Codes & Standards 
 
 The design, construction, manufacture and performance of cables shall comply with all currently 

applicable statutes, regulations and safety codes of the locality where cables shall be installed. Nothing 
in this specification shall be construed to relieve the successful BIDDER of his responsibility. 

 
 All the cables shall conform to the latest applicable IS/IEC standards. 
 

6.3 Power Cable 
 
  Power cables should be multicore earthed 11 kV grade aluminium stranded conductor colour coded, 

extruded XLPE insulated, extruded semi-conducting screened over each core and insulation, extruded 
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inner sheathed, common  extruded  inner sheathed for multi core cable, galvanised steel strip armoured 
and overall extruded black sheath conforming to IS-7098 Part I & Part II. Armouring of multicore cable 
shall be of single layer, galvanised steel round wire or flat strip. Wire armour should be used for cable 
dia. over inner sheath upto 13 mm and strip armour to be used for higher dia. The Cables shall be 
suitably designed for variation in power supply as follows: 

 
 The voltage variation ± 10 % 
 
 Freq. variation± 5 % 
 
 Following cable sizes shall be supplied by the bidder: 

i.) 3.5Core, 150Sqmm LT Cable, 1.1KV grade, XLPE U.G. Alu. Cable, PVC inner sheathed and PVC 
ST2 type outer sheathed, armoured, FR cables. 

ii.) 3.5Core, 25Sqmm LT Cable, 1.1KV grade, XLPE U.G. Alu. Cable, PVC inner sheathed and PVC 
ST2 type outer sheathed, armoured, FR cables. 

           
6.4 Quality of Cables 

 
 Each cable length shall have relevant ISI certification mark as stipulated by Bureau of Indian Standards.  
 

6.5 Laying of Cables.  
 
 For laying cables along building steel structures and technological structures the cable shall be taken by 

clamping with Aluminium saddles screwed to the GI flats welded to the structure. The flats are of hot 
dip galvanised after fabrication. 

 
 For laying cables along concrete walls, ceilings etc. the cables shall be taken by clamping with 

Aluminium saddles screwed to the hot dip GI flat welded on to the inserts. Where inserts are not 
available the saddles shall be directly fixed in the walls using metallic anchor fasteners and GI flat 
spacers of minimum 6 mm thick. 

 
 
 The Aluminium saddles shall be placed at an interval of not less than 500 mm both for horizontal and 

vertical runs. However, at the bends it shall be placed within 300 mm and where terminating to the 
equipment/junction box the cable shall be clamped immediately before such termination.  

 
Cable Net Work shall include Power Cables, which shall be laid in buried trenches/ cable trays / 
through G.I. Pipes & Hume Pipes, rising main etc. whichever is applicable. 
 
Cable routing shall be checked in the field to avoid interference with structures, heat sources, drains, 
piping etc. as far as possible and minor adjustments shall be done to suit the field conditions, 
wherever deemed necessary without any extra cost. 
 
The HT cables while laying will have to be separated from existing HT, LT, Telecommunication, 
OFC Cables by adequate spacing or running through independent pipes, trenches or cable trays, as 
applicable.  
 
All cable routes shall be carefully measured and cables cut to the required lengths leaving sufficient 
lengths for the final connections of the cables to the terminal of the equipments. 
 
The various cable lengths cut-off from the cable reels shall be carefully selected to prevent undue 
wastage of cables. The quantity indicated in the Bill of Quantity is only approximate. The Contractor 
shall ascertain the exact requirement of cable for a particular feeder by measuring at site and avoiding 
interference with structure, foundation, pipelines or any other works as far as possible. Before 
starting Cable Laying, Cable Drum Schedule shall be prepared by contractor and get that approved 
by competent authority.  
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Cable as far as possible shall be laid in complete, uncut lengths from one termination to other. Cable 
shall be neatly arranged in the trenches/ trays/ pipes in such a manner so that crisscrossing is avoided 
and final take- off to the equipment/switch gears is facilitated. 
 
Arrangement of cables within the trenches/ trays/ pipes shall be the responsibility of the contractor. 
 
 Removal of concrete covers for purposes of cable laying and reinstalling them in their proper 
positions after the cables are laid shall be done by the contractor at no extra cost. Cable shall be 
handled carefully during installation to prevent mechanical injury to the cables. During laying of 
cables, Cable Drum Lifting Jacks, sufficient numbers of Cable Rollers and other materials etc. as 
necessary must be used to avoid any mechanical injury to the cables. Directly buried cable shall be 
laid underground in Cable Trenches duly excavated by the contractor as shown in the enclosed 
Drawing No.: SK- 334. 
 
The width of the trench shall vary depending upon the number of cables and diameter of each cable. 
Width of the Cable Trench should be such that all cables should be correctly spaced and arranged. 
The cables shall be laid in trenches as shown in the enclosed sketch. Before cables are placed, the 
bottom of the trench shall be leveled and filled with a layer of silver sand as shown in the Drawing 
No.: SK- 334. This sand shall be leveled and the cables shall be laid over it. Bricks are to be placed at 
both sides of the cable. Then the cable inside the brick walls to be covered with sand up to the height 
of walls and sand shall be pressed lightly .A protective covering of Bricks shall be placed on top of 
protective Bricks placed at both sides of Cable. The remainder of the trench shall then be back filled 
with soil rammed and leveled. After laying of the cables in the trench and before placement of 
protective covering by brick, every cable shall be given an insulation test in presence of site engineer/ 
authorized representative. Also after back filling the trench with soil, rammed and leveled, insulation 
test of the cable shall be carried out in presence of Site Engineer/Authorized representative. 
 
All wall openings/Pipe Sleeves shall be effectively sealed after installation of cables to avoid seepage 
of water inside buildings/lined trench. At road/drain/pavements crossing, suitable sizes of G.I. Pipes 
are to be used. After the cables are installed and all testing is complete, the conduit/pipe sleeve ends 
shall be plugged with a suitable weatherproof plastic compound/ PUTTI, for sealing purpose. The 
cost of the same shall be deemed to have been included in the installation of cable laying through 
pipe sleeves/conduits and no separate payment shall be made. When cables pass through foundation 
walls, or other underground structures, if necessary, ducts or opening shall have to be provided by the 
contractor. 
 
However, shall it become necessary to cut holes in the existing foundations or structures, the 
contractor shall determine their locations and obtain approval from competent authority before 
cutting is done. Cutting, if necessary and mending good of any cut portion should be done by 
contractor without any extra cost. At Road Crossing and other places where cables enter pipe sleeves, 
adequate bed of sand shall be given so that the cables do not stack and get damaged by pipe ends. 
Drum number of each cable from which it is taken shall be recorded against the cable number in the 
cable schedule. All G.I. Pipes shall be laid as per site requirements. The open ends of the pipes shall 
be suitably plugged after they are laid in final position. Laying of the cable will be as per the 
enclosed Drawing No. SK- 334.The contractor will have to submit the detailed cable route diagram, 
with detailing of the Hume Pipes & G.I. Pipes used, position of the straight through cable joints etc. 
for checking at our end and subsequent approval of the same. As built drawing (in triplicate) of the 
above cable route will have to be submitted after completion of the above work. 
 
MEASUREMENT:  
Cable length should be measured jointly prior to giving clearance for earth back filling etc. 
Distance between Socket of one end and Socket of other end of the laid cable to be considered 
for payment against both supply & laying of cable. 
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6.6 Laying of Cables in Exposed/Embedded GI Pipe/Hume pipe for Road Crossing, Railway 
Crossing, Drains, Culverts or any similar concrete structure etc 

 
 GI Pipe/Hume pipe for drawing cables in plant buildings shall be of Heavy Duty, galvanised, electric 

resistance welded, screwed type conforming to IS: 1239 ( Part-I). GI Pipe/Hume pipe of the following 
sizes shall be used:  
a) 150 mm nominal bore GI pipe  
b) 150 mm dia. Heavy duty NP-4 Hume pipe. 
c) 80mm dia. HDPE pipe 
d) 50mm dia. HDPE pipe 

 
 For installation of cables in GI Pipe /Hume pipe. Complete system shall be installed first without cables 

but having suitable pull wires laid in the pipes to facilitate cable pulling. 
50mm dia. HDPE pipe shall be used during vertical run of cable during entry of any building. 

   
 Ends of GI pipe shall be cut square and the threads out in the field shall have the same effective length 

and the same dimensions and taper as specified for factory out threads. Ends of pipe shall be reamed to 
remove burrs and sharp edge after threads are cut. 

 
 Exposed GI pipes shall run parallel or perpendicular to column lines or building lines so as to match 

with the architectural arrangement of the building. Concealed GI pipes shall run in direct lines with 
minimum bends. 
Laying of Reinforced Concrete Pipe and Galvanized Mild Steel Tubes should be done wherever 
necessary, such as at Road Crossing, Railway Crossing, Drains, Culverts or any similar concrete 
structure etc. The scope includes cutting of road, Railway Crossing, Excavating of Trenches, etc. 
including mending good work. The depth of laying of the pipes should have to be matched with the 
underground cable trench, as far as possible and practicable. Making jointing between collars and 
pipes, with cement mortar (1 cement: 2 medium sand) and cutting the Reinforced Concrete Pipe to 
the required length, if necessary, to be done by the contractor at their own cost and arrangement. 
Cutting of Galvanized Pipe to required length and threading, bending, jointing by Socket as required, 
supply and fixing of support clamps/ brackets should be under the scope of contractor. Re-filling of 
the trench after laying the reinforced concrete pipes and galvanized mild steel tubes are also to be 
done by the contractor. 
 

 Rates are to be quoted accordingly.  
 

6.7 Depth of laying 
 

Sl. No. Cable Laying Type Depth of Laying 

Open cut excavation with brick protection 750mm 

Boring through GI pipe [road] 1250mm 

Boring through GI pipe [rail crossing] 3000mm from rail top. 

Open cut excavation through Hume / GI 

pipe. 

1000mm 

1. LT 

Cable 

Through existing RCC trench / Hume 

pipe / GI Pipe. 

As per available 

depth. 
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                       Note: Road level to be considered as reference level. 

6.8 Bricks 
 

Crushing strength, efflorescence shall conform to class designation 10 (as per IS 1077, 1986) and as 
per the specification, given below: 
 
i) The brick shall have clear ringing sound. 
 
ii) The average size of the bricks shall be in the range of 250 mm (± 4 mm) x 125 mm (± 2mm) x 75 
mm (± 2 mm). 

 
6.9 Tray Specification 

 
 Pre-fabricated perforated type trays made of FRP shall be used for laying cables. The trays shall have 

vertical edge of height not less than 50 mm on both sides. The control/power cable shall be clamped by 
means of suitable PVC straps both for horizontal to vertical direction and vice-versa and further these 
straps shall be clamped with Aluminium clamp with stainless steel bolts for every one meter.  

 
 Insert plates of suitable sizes shall be fixed in trench / wall for fixing of cable trays, at an interval of 

1000 mm apart in horizontal run and 500 mm apart in vertical run and also at each bend /turning. 
 
 Suitable covers shall be provided on cable trays to be fixed outside trenches. 
 

6.10 Cable Termination  
 
 Termination and jointing of aluminium conductor power cables shall be by means of compression 

method using compression type Al. lugs. Copper conductor control cables shall be terminated directly 
into screwed type terminals provided in the equipment. Wherever control cables are to be terminated by 
means of terminal lugs, the same shall be of tinned copper compression type. 

 
The End termination for use on the cables shall be suitable for the type of cables offered. 

 
 The accessories shall be supplied in kit form and each component of the kit shall carry manufacturer's 

mark of origin. 
 
 The kit shall include all stress grading, insulating and sealing materials apart from conductor fittings 

and consumable items.  The instruction pamphlet shall also be included in each kit. 
 The contents of the kits shall be suitable for storage without deterioration under the climatic conditions 

given in the specification with shelf life exceeding 5 yrs. 
 
 The termination kit shall be suitable for termination of cables to indoor switchgear. 
  

LT Cables Cable Accessories 
St. through End termination 

i) Suitable double compression type 
brass Glands & Aluminium Lugs. 
(indoor) 

Type  i) Heat Shrinkable 
type st. through 
jointing kit 

ii) Suitable for outdoor heat 
shrinkable cable end termination 
boots and insulating tubes with 
rain sheds & Aluminium Lugs. 
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6.11 Cable Jointing 
 

All Cables shall be of Single length only. No Joints are allowed. However in extreme cases based on 
approval from competitive authority, straight through joint may be taken up by the contractor. 
 
Additional length (Loop) of 5mtrs. (approx.) cable should be kept at each end of the cables near the 
straight through cable joints. 
 
It is required to measure the insulation resistances of the cables before and after straight through 
cable jointing. This scope includes supply of all required materials including complete straight 
through cable jointing kits, with ferrules and all other accessories. 
 
Heat Shrinkable type straight through Cable Jointing Kits, suitable for XLPE insulated 1.1 KV  
grade LT cables, are to be used. 
 

6.12 Cable Tags 
 

All cables will be identified close to their termination points by cable nos. Cable numbers will be 
punched on Aluminium strip/ PVC Strip {2mm. thick (approx.)} securely fastened to the cable and 
wrapped around it. Alternatively Cable Tags shall be circular in construction to which cable number 
can be conveniently punched. 
 
Cable designations are to be punched with letter/number punches and the tags are to be tied to cables 
with piano wires of approved quality and size.  Tags shall be tied inside the panels beyond the glanding 
as well as below the glands at cable entries.  Along trays tags are to be tied at all bends.  
 
Each underground cable shall be provided with Identification Tags (made of PVC) securely fastened 
at every 30 Mtrs. distance if the continuous length is more than 50 Mtrs. of its underground length. 
At least one tag at each end before the cable enters the ground will have to be provided. In unpaved 
areas, Cable Trenches shall be identified (by means of cable markers).These shall be placed at 
location of changes in the direction of cables and at intervals of not more than 30 Mtrs. and at Cable 
Joint Locations. 

  
6.13 Packing and Markings 

 
 The cable shall be wound on a drum conforming to relevant BIS standard and packed.  The ends of the 

cable shall be sealed by means of non-hygroscopic sealing material. 
  
 Cables to be supplied in returnable steel drums only. 
 
 The cable drum shall carry the following information stencilled on the drum:  
    

i) Manufacturer's Name and Trademark 
ii) Type of cable and voltage grade. 

 iii) No. of cores 
 iv) Nominal cross-sectional areas of conductor 
 v) Cable code 
 vi) Length of cable on drum 
 vii) No. of lengths on the drum if more than one 
 viii) Direction of rotation of Drum 
 ix) Gross weight 
 x) Weight of Drum with Ballens (if any)  
 xi) Weight of cable 
 xii) Reference of any Indian standard 
 xiii). ISI Marking on the drum 
 xiv) Year of Manufacturing 
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6.14 Cable Schedules 

 
The Contractor shall furnish the Cable Schedules (including Control Cables) indicating type, Size, 
Amps, length (from & to), Runs, Impedance, Terminations, etc. 
 

6.15 Cable Trench drg. 
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7.0 List of approved makes. 
  

  Sl. No. Items Name of the Manufacturers  

  i)  SDFU L&T / SIEMENS / ABB  

 ii)  Contactor L&T / SIEMENS/ABB  

  iii)  Time Switch L&T/ SIEMENS/ABB  

  iv)  L T Cable (XLPE) UNISTAR / FINOLEX / HAVELLS / RPG / APAR 
INDUSTRIES/POLYCAB/KEI /GLOSTER 

 

  v)  PVC insulated (1.1 kV grade) single / 
multi-core copper flexible conductor. 

FINOLEX /  HAVELLS / RPG / 

 

APAR INDUSTRIES / RR KABLES/POLYCAB 

 

  vi)  Cable Lug & Cable Gland DOWELLS / JHONSON / RAYCHEM  

  vii)  LED Street Light Luminaire PHILIPS / WIPRO / BAJAJ / CROMPTON/GE  

  viii)  Cable Jointing Kit 3M / RAYCHEM   

  ix)  Cement ACC / ULTRA TECH / BIRLA  

x)  MCB, RCCB, MCB Type Isolator, 
MCCB  L&T / LEGRAND / SIEMENS / SCHNEIDER / ABB  

xi)  MCB Distribution Board /Sub 
Distribution Board 

L&T / LEGRAND / SIEMENS / SCHNEIDER / 
ABB/HENSEL 

 

xii)  Light Fittings and Lamps 

(Excluding decorative Bracket Light) 
PHILIPS / WIPRO / BAJAJ / CROMPTON / GE  

xiii)  Piano Type Switch, Socket, Ceiling 
Rose, etc. 

ANCHOR / SSK / RIDER / LEGRAND / PRITAM  

xiv)  Electronic Type Fan Regulator ANCHOR / SSK / RIDER / LEGRAND  

xv)  Ceiling Fan and Exhaust Fan CROMPTON / USHA / ORIENT / HAVELLS  

xvi)  Energy Meter [ac Static Watthour 
Meters]/ MFM 

L&T / BENTEC / HPL /SECURE 

 
 

xvii)  Calling Bell CONA / MAX / ANCHOR  

xviii)  Outdoor Type PVC Box HENSEL / SINTEX 

xix)  DOL Starter  L&T / SIEMENS / ABB 

xx)  Items Not covered  As per approval of competent authority. 

 

 

 



 

Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust. 

40 
 

 
 SECTION VII    

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

Table of Clauses 

A.  GENERAL PROVISIONS 

1)  Definitions  

2)  Contract documents 

3)  Interpretations 

4)  All Drawings are Trustees’ property 

5)  Language 

6)  Notices 

7)  Governing Law 

8)  Patent Rights 

9)  Stamp duty & other expenses 

10)  Indemnity 

11)  Employer’s lien 

12)  Additions and alterations 

B.  THE ENGINEER 

13)  Instructions of the Engineer or Engineer’s Representative 

14)  Engineer’s power and authority 

15)  Power of Engineer’s Representative 

16)  Limitation of Engineer’s Representative’s power 

17)  Engineer’s over-riding power 

18)  Replacement of the Engineer 

19)  Determinations 

C.  THE CONTRACTOR 

20)  Performance Guarantee / Security Deposit 
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21)  Contractor’s personnel and Contractor’s representative 

22)  Assignment and sub-contracting 

23)  Access to site 

24)  Transportation of materials 

25)  Contractor’s equipment 

26)  Supply of water and Electricity 

27)  Use of ground and land / covered space for Contractor’s establishment 

28)  Existing services 

29)  Contractor to prepare working / progress drawings 

30)  Contractor’s price is inclusive of all costs 

31)  Contractor is responsible for all construction process, except for correctness of design 
and specification formulated by the Engineer 

32)  Contractor to submit his programme of work 

33)  Contractor to supervise the works 

34)  Contractor is responsible for line, level, setting out, etc. 

35)  Contractor is responsible to protect the work 

36)  Contractor is responsible for all damages to other structures / persons caused by him in 
executing the work 

37)  Fossils, Treasure troves, etc. are Trustees’ property 

38)  Contractor to indemnify the Trustees against all claims for loss, damage, etc. 

39)  Dismantled materials Trustees’ property 

40)  Contractor’s quoted rates / price must be all inclusive 

41)  Notice to Contractor 

42)  Contractor not to publish photograph or particulars of work 

43)  Contractor to provide facilities to outsiders 

44)  Work to cause minimum possible hindrance to traffic movement 

D.  STAFF AND LABOUR 

45)  Engagement of staff and labour 
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46)  Labour Laws 

47)  Health and safety 

48)  Labour licence 

49)  Employees’ Provident Fund & Employees’ State Insurance 

E.  PLANT, MATERIALS AND WORKMANSHIP 

50)  Materials to be supplied by the Employer 

51)  Contractor’s arrangement for execution of the work 

52)  Inspection and testing 

53)  Contractor to replace materials/work not acceptable to the Engineer or his Representative 

54)  Removal of materials on completion 

55)  Workmanship and secrecy 

F.  COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING 
OVER AND TAKING OVER 

56)  Preliminary time to commence work and maintenance of steady rate of progress 

57)  Contractor’s site office 

58)  Contractor to observe Trustees’ working hours 

59)  Contractor to supply all materials as per requirement of the Engineer or his 
Representative 

60)  Materials and works 

61)  Contractor to submit samples for approval 

62)  Contractor to seek approval of Engineer or his Representative before covering up any 
portion of work 

63)  Contractor to suspend work on order from Engineer or his Representative 

64)  Completion Certificate 

65)  Completion period 

66)  Taking over of the Contract job by KoPT 

67)  Defect Liability Period (DLP) 

68)  Defects after taking over 



 

Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust. 

43 
 

69)  Extension of completion period and liquidated damage 

G.  CONTRAT PRICE , PAYMENT AND DEDUCTIONS 

70)  Contract Price 

71)  Terms of payment 

72)  Extra expenses incurred by the Employer 

73)  Recovery of deducted amount 

74)  Variation and its valuation 

H.  TERMINATION BY EMPLOYER 

75)  Notice to correct 

76)  Termination by Employer 

77)  Valuation at date of termination 

78)  Payment after termination 

79)  Employer’s entitlement to termination for convenience 

80)  Corrupt or fraudulent practices 

I.  SUSPENSION AND TERMINATION BY CONTRACTOR 

81)  Contractor’s entitlement to suspend work 

82)  Termination by Contractor 

83)  Cessation of work and removal of Contractor’s equipment 

84)  Payment on termination 

J.  INSURANCE 

85)  General requirements for insurances 

K.  FORCE MAJEURE  

86)  Definition of Force Majeure  

87)  Notice of Force Majeure 

88)  Duty to minimise delay 

89)  Consequences of Force Majeure 

90)  Optional termination, payment and release 
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L.  CLAIMS, DISPUTES AND ARBITRATION 

91)  Engineer’s decision 

92)  Amicable settlement 

93)  Arbitration 

94)  Failure to comply with Engineer’s decisions 

95)  Progress of work not to be interrupted 

 
General Conditions of Contract (GCC) 

 
  

A. GENERAL PROVISIONS 

 7.1 Definitions 

  In the conditions of contract (“these conditions”), which includes particular conditions 
and these general conditions, the following words and expressions shall have the 
meanings stated.  Words indicating persons or parties include corporations and other 
legal entities, except where the context requires otherwise. 

  7.1.1  The Contract: 

     “Contract” means and includes these bidding documents in entirety 
(including all Addenda and Corrigenda, if any), the specification, the 
drawings, the PRICE SCHEDULE, the bid / offer, the Letter Of 
Acceptance, the Contract Agreement (when Contract Agreement 
would be completed in all respect) and such further documents as may 
be expressly incorporated in the Letter Of Acceptance or Contract 
Agreement (when Contract Agreement would be completed in all 
respect). 

   b) “Contract Agreement” means the executed Contract Agreement 
referred to in ITB Clause No. 5.37 [Signing of Contract 
Agreement]. 

   c) “Contract documents” means the documents listed in the Contract 
Agreement, including any amendments thereto. 

   d) “Letter Of Acceptance (LOA)” or “Work order” or “Order letter” 
means the formal acceptance of the bid (and placement of order with 
the successful bidder), issued by or on behalf of the Employer, 
including any adjustments or variation to the bid agreed between the 
Employer and the successful bidder and includes its enclosure(s), 
annexure(s), etc., if any. 

   e) “Specification” means the specification of the work included in the 
contract and any modification thereof or addition thereto made under 
GCC Clause No. 7.12 [Additions and alterations] or submitted by 
the Contractor and approved by the Engineer, in writing. 
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   f) “Drawings” means all drawings, calculations and technical 
information, etc., provided by the Engineer to the Contractor under 
the contract and all drawings, calculations, samples, patterns, 
models, etc., including modification, if any, and other technical 
information &  manuals of a like nature, submitted by the Contractor 
and approved by the Engineer. 

   g) “Tender” or “Bid” means the proposal (priced offer), along with all 
supporting documents, submitted by the bidder to the Employer for 
consideration. 

   h) “Price Schedule” means the priced schedule of items, forming part of 
the bid. 

   i) “Tenderer” or “Bidder” means the individual firm, who submits the 
bid, duly filled up and signed, along with all the required documents 
and payment instruments, in strict compliance of the conditions / 
requirements stipulated in these bidding documents. 

   j) “Contract data” means the pages completed by the Employer entitled 
CONTRACT DATA. 

  7.1.2  Parties and persons : 

   a) “Party” means the Employer or the Contractor, as the context 
requires. 

   b) “Employer” or “Board” or “Trustees” or “Kolkata Port Trust” or 
“KoPT” means the Board of Trustees for the Port of Kolkata 
(Calcutta), a body corporate under Section 3 of the Major Port 
Trusts Act, 1963 (as amended from time to time), including their 
successors, representatives and assigns. 

   c) “Contractor” or “Successful bidder” or “Successful tenderer” 
means the person or persons, firm or company, whose bid / offer has 
been accepted by the Employer and is named as such in the Contract 
Agreement or his representative(s), who is/are duly authorised to deal 
the contract. 

   d) “Contractor’s representative” means the person(s) named by the 
Contractor in the contract or appointed from time to time by the 
Contractor, under GCC Clause No. 7.21 [Contractor’s personnel 
and Contractor’s representative], who acts on behalf of the 
Contractor. 

   e) “Sub-contractor” shall mean a person or persons, firm or company to 
whom a part of the work has been sub-contracted by the Contractor, 
with prior consent of the Employer. 

   f) “Contractor’s personnel” means the Contractor’s representative and 
all personnel whom the Contractor utilises on site, who may include 
staff, labour and other employees of the Contractor and of each Sub-
contractor, and any other personnel assisting the Contractor in the 
execution of the work. 

   g) “Engineer” means the person appointed by the Employer to act as the 
Engineer for the purposes of the contract and named in the Contract 
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data, or other person appointed from time to time by the Employer 
and notified to the Contractor under GCC Clause No. 7.18 
[Replacement of the Engineer]. 

   h) “Engineer’s Representative” means any sub-ordinate Engineer or 
assistant to the Engineer or any other official appointed from time to 
time by the Engineer to perform the duties set forth in GCC Clause 
Nos. 7.13 to 7.15 hereof. 

   i) “Engineer-in-charge” means employee of KoPT, authorised by the 
Engineer to look after the physical execution of the contract, at site 
level. 

   j) “Haldia Dock Complex” or “HDC” means a Dock Complex situated 
at Haldia, under Kolkata Port Trust. 

   k) “Chairman” means the Chairman of the Board of Trustees for the 
Port of Kolkata (Kolkata Port Trust) and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major 
Port Trusts Act, 1963. 

   l) “Deputy Chairman” means the Deputy Chairman, Haldia Dock 
Complex and includes the person appointed to act in his place. 

   m) “General Manager (Engineering)” means the Officer appointed to 
take charge of Plant & Equipment Division, Infrastructure & Civic 
Facilities Division and Materials Management Division of HDC, 
under the supervision of the Deputy Chairman, HDC. 

   n) “Senior Deputy Manager (P&E)” means the Officer of Plant & 
Equipment Division of HDC, reporting to the General Manager 
(Engineering).  

  7.1.3  Dates and periods: 

     “Completion period” means the time of completion/period of 
execution notified under 7.65 [Completion period]. 

     “Month”, for the purpose of this contract, shall mean the period 
starting from the date of commencement in any month to the 
previous date of the following month, as per English Calendar. 

      “Week”, for the purpose of this contract, shall mean any period 
of 7 (seven) consecutive English Calendar Days. 

      “Day”, for the purpose of this contract, means English Calendar 
Day. 

  7.1.4  Money and payments: 

     “Contract price” or “Contract value” means the sum named in the 
“Letter of Acceptance (LOA)” [excluding GST] of the bid /offer of 
the Contractor, subject to such additions thereto and deductions 
therefrom, as may be made by the Engineer, under the provisions 
contained in this bidding document. 

     “Cost” means all expenditure reasonably incurred (or to be incurred), 
by the Contractor, whether on or off the site, including overhead and 
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similar charges, but does not include profit. 

     “Foreign Currency” means the currency other than Indian Currency. 

  7.1.5  Work:  

     “Work” means the work to be executed in accordance with the 
contract and includes authorised “Extra work”, “Excess work” and 
“Temporary work”. 

     “Temporary work” means all temporary work of every kind required 
in or about the execution, completion or maintenance of the work and 
includes (without thereby limiting the foregoing definitions) all 
temporary erections, scaffolding, ladders, timbering soaking vats, site 
offices, cement and other godowns, platforms and bins for stacking 
building materials, gantries, temporary tracks and roads, temporary 
culverts and mixing platforms. 

     “Excess work” means the required quantities of work, in excess of the 
provision made in the contract, against any item of the “Price 
Schedule”. 

     “Extra work” means those works, required by the Engineer for 
completion of the contract, which were not specifically and separately 
included in the schedule of items of the work (i.e. “Price Schedule”) 
of the bidding document. 

     “Related Services” means the services incidental to the supply of 
goods / contract job, such as insurance, installation, training, initial 
maintenance and other obligations of the Contractor, under the 
contract. 

  7.1.6  Other definitions  

     “Constructional plant” means all appliances or things, of whatsoever 
nature, required in or about the execution, completion or maintenance 
of the work or temporary work and includes (without thereby limiting 
the foregoing definition) all machinery and tools, but does not include 
materials or other things intended to form or forming part of the 
permanent work. 

     “Site” means the land and other places, on, under, in or through which 
the contract is to be executed or carried out and any other lands or 
places provided by the Employer for the purpose of the contract. 

     “Excepted Risks” means riot, in so far as it is uninsurable, war, 
invasion, act of foreign enemies, hostilities (whether war be declared 
or not), Civil War, rebellion, revolution, insurrection or military or 
usurped power or use or occupation by the Trustees of any portion of 
the works in respect of which a certificate of completion has been 
issued (all of which are herein collectively referred to as the excepted 
risks). 

     “Approved / approval” means approval in writing. 

     “Test on Completion” means such tests, prescribed by the applicable 
Design Standard, codes and described in the bidding document, to me 
performed by the Contractor before the equipment / items / 
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installations are supplied, delivered and taken over by the Employer. 

     “Defect Liability Period (DLP)” means the period defined in the 
GCC Clause No. 7.67. 

     “Force Majeure” is defined in GCC Clause No. 7.86 [Definition of 
Force Majeure]. 

 7.2 Contract documents 

  7.2.1  The several documents forming the contract are to be taken as mutually 
explanatory of one another and should anything appear in one, which is not 
described in the other, no advantage shall be taken of any such omission. 

  7.2.2  In case, any discrepancies or inconsistencies however appear or should any 
misunderstandings arise as to the meaning and of the specifications or 
drawings or as to the dimensions or the quality of the materials or the due and 
proper execution of the work or as to the measurement or quality and 
valuation of the work executed under this contract or as extra thereupon, the 
same shall be explained by the Engineer or his authorised representative. 

  7.2.3  The explanation of Engineer or his authorised representative shall be final and 
binding upon the Contractor and the Contractor shall execute the work 
according to such explanations, and without extra charge or deductions and 
do all such work and things as may be necessary for the proper execution of 
the contract as implied by the specification and drawings, even though such 
work and things are not specifically shown and described therein. 

 7.3 Interpretations 

  7.3.1  In the contract, except where the context requires otherwise: 

     words indicating one gender include all genders; 

     words indicating the singular also include the plural and words 
indicating the plural also include the singular; 

     provisions including the word “agree”, “agreed” or “agreement” 
require the agreement to be recorded in writing; 

     “written” or “in writing” means hand-written (manuscript), type-
written, printed or Electronically made, and resulting in a permanent 
record, under or over signature and seal, as the case may be; 

    and 

     the word “tender” is synonymous with “bid’, and “tenderer” with 
“bidder”  and the words “tender documents” with “bidding 
documents”. 

 7.4 All Drawings are Trustees’ property 

  7.4.1  The Drawings, referred to in the Special Conditions of Contract / Technical 
Specification / Price Schedule, if and as applicable, shall be furnished by the 
Engineer to the Contractor, free of cost, for his use on the work, but these 
shall remain the property of the Trustees and hence, the Contractor shall 
return them to the Engineer or his Representative on completion of the work, 
if not torn or mutilated on being regularly used at site. 
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 7.5 Language 

  7.5.1  The contract as well as all correspondence and documents relating to the 
contract, exchanged between the Contractor and the Employer/Engineer, shall 
be written in English Language only. If any documents/manuals/printed 
literature/drawings is submitted by the Contractor in other language(s), the 
same should be accompanied by an accurate translation of the relevant pages 
in the English language.  In that case, for the purposes of interpretation of the 
contract, such translation shall govern. 

  7.5.2  The Contractor shall have to bear all costs of translation to the English 
Language and all risk of the accuracy of such translation, for documents 
provided by the Contractor. 

 7.6 Notices 

  7.6.1  Any notice, given by one party to the other, pursuant to the contract, shall be 
in writing, to the address specified in the Contract data. The term “in 
writing” means communicated in written form, with proof of receipt. 

  7.6.2  A notice shall be effective when delivered or on the notice’s effective date, 
whichever is later. 

 7.7 Governing Law 

  7.7.1  The contract shall be governed by and interpreted in accordance with the 
relevant Indian Acts [considering latest amendment thereof], as applicable, 
within the jurisdiction of the Honourable High Court of Kolkata [ Calcutta 
High Court] , India, including the following Acts: 

   i)  The Indian Contract Act, 1872. 

   ii)  The Major Port Trust Act, 1963. 

   iii)  The Workmen’s Compensation Act, 1923. 

   iv)  The Minimum Wages Act, 1948. 

   v)  The Payment of Wages Act, 1936. 

   vi)  The Payment of Bonus Act, 1965. 

   vii)  The Payment of Gratuity Act, 1972. 

   viii)  The Equal Remuneration Act, 1976. 

   ix)  The Employees Provident Fund Act, 1952. 

   x)  The Employees State Insurance Act, 1948 & The Employees State 
Insurance (Amendment) Act, 1989. 

   xi)  The Contract Labour (Regulation & Abolition) Act, 1970; Rules 
1971. 

   xii)  Child Labour (Prohibition & Regulation) Act, 1986. 

   xiii)  The Maternity Benefits Act, 1961. 

   xiv)  Interstate Migrant Workmen (Regulation of Employment & 
Conditions of Service) Act, 1979. 
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   xv)  The Dock Workers (Regulation of Employment) Act, 1948. 

   xvi)  The Dock Workers (Safety, Health & Welfare) Act, 1986. 

   xvii)  The Indian Arbitration and Conciliation Act, 1996 [considering its 
latest amendment in 2015]. 

  7.7.2  Unless otherwise specified, all the laws / rules / acts, etc., mentioned in 
different clauses of this bidding document, should be considered as laws / 
rules / acts, etc. applicable in India. 

  7.7.3  The Contractor shall indemnify KoPT for any proceeding taken or 
commenced by any authority against the Employer for any contravention of 
any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor 
or their personnel / workmen / agent / supplier, etc. If, as a result of the 
Contractor’s failure, negligence, omission, default or non-observance of any 
provisions of any law, bye law, rule, regulation, order, etc., the Employer is 
called upon by any authority to pay or reimburse or is required to pay or 
reimburse any amount, the Employer shall be entitled to deduct the same 
from any amount due or that may become due to the Contractor under this 
contract or any other contract or by any other means or may otherwise recover 
from the Contractor any sum which KoPT is required or called upon to pay or 
reimburse on behalf of the Contractor. 

  7.7.4  The Contractor shall indemnify KoPT for any proceeding taken or 
commenced by any authority against the Employer for any contravention of 
any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor 
or their personnel/workmen/agent/supplier, etc. If, as a result of the 
Contractor’s failure, negligence, omission, default or non-observance of any 
provisions of any law, bye law, rule, regulation, order, etc., the Employer is 
called upon by any authority to pay or reimburse or is required to pay or 
reimburse any amount, the Employer shall be entitled to deduct the same 
from any amount due or that may become due to the Contractor under this 
contract or any other contract or by any other means or may otherwise recover 
from the Contractor any sum which KoPT is required or called upon to pay or 
reimburse on behalf of the Contractor. 

 7.8 Patent Rights 

  7.8.1  The Contractor shall fully indemnify KoPT against any action, claim or 
demand, costs or expenses arising from or incurred by reason of any 
infringement or alleged infringements of letters, patents, design, trademark or 
name, copyright or other protected rights in respect of any machine, plant, 
work, materials or things, system or methods of using, fixing working or 
arrangement used for fixed or supplied by the Contractor in India, or 
elsewhere. 

  7.8.2  All payments, or otherwise shall be deemed to be included by the Contractor 
in the prices named in the bid and shall be paid by them to whom they may be 
payable. 

  7.8.3  In the event of any claim being made or action brought against KoPT in 
respect of any such matter as aforesaid, the Contractor shall be immediately 
notified thereof and they shall with the assistance, if they so require, of KoPT 
but at the sole expense of the Contractor conduct all negotiations for the 
settlement of the same or any litigation that may arise there from, provided 



 

Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust. 

51 
 

that the conduct of such negotiations or litigations shall be conditional upon 
the Contractor giving to KoPT such security, as shall from time to time, by 
reasonably required by KoPT to recover the ascertained or agreed amount, as 
the case may be, of any compensation, damages, expenses and cost, which 
might be payable by the Trustees in respect of or as a result of any such 
negotiation or litigation. 

 7.9 Stamp duty & other expenses 

  7.9.1  All the costs, charges and expenses to be incurred in connection with 
Contract Agreement, Indemnity Bond, Bank Guarantees, Integrity Pact, 
etc., including stamp duty, shall be borne  by the Contractor. 

 7.10 Indemnity 

  7.10.1  Notwithstanding that all reasonable and proper precautions may have been 
taken by the Contractor, at all times during the progress of the work, the 
Contractor shall, nevertheless, be wholly responsible for all damages, whether 
to the works themselves or to any other property of KoPT or to the lives, 
persons, property of others during the progress of the work. 

  7.10.2  In case any damage occurs to the existing structure due to the Contractor’s 
operation, the same shall be made good by the Contractor, at their own risk 
and cost. The areas, which are likely to be unsafe for use, shall be barricaded 
and all necessary precautionary measures, like displaying notices, shall be 
taken by the Contractor, during the contract period. 

  7.10.3  In case any material, spare parts, components, sub-assemblies, accessories, 
etc., related to the work (under the scope of the Contractor), is required to be 
taken out of the Dock premises by the Contractor, for some specialised 
servicing, repairs, overhauling, etc. or for any other reason whatsoever, the 
Contractor shall have to obtain permission from the Employer.  For this the 
Contractor shall have to submit an “Indemnity Bond” [in the form furnished 
in Section-XI]. 

 7.11 Employer’s lien 

  7.11.1  All constructional plant, temporary work and materials, when brought to the 
site by the Contractor, shall be deemed to be the property of the Employer, 
who will have lien on the same, until the satisfactory completion of the work 
and shall only be removed from the site, in part or in full, with the written 
permission of the Engineer or his Representative. 

  7.11.2  The Employer shall have a lien on and over all or any money that may 
become due and payable to the Contractor under this contract or any other 
contract or fro many amount lying with them or under their control and in 
respect of any debt or sum that may become due and payable by the Employer 
to the Contractor, either alone or jointly with another or other and either under 
this contract or under any other contracts or transaction of any nature 
whatsoever between the Employer and the Contractor. 

 7.12 Additions and alterations 

  7.12.1  KoPT shall have power and authority, from time to time and at all times, to 
make amendments or additions or alterations or changes in the Technical 
Specification and give such further instructions and directions, as may appear 
necessary and proper to KoPT for the guidance of the Contractor and good & 
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efficient execution of the work. 

  7.12.2  The Contractor shall receive, obey and be bound by the same, according to 
the true intent and meaning thereof, as if the same had been mentioned or 
referred to in the Technical Specification. 

  7.12.3  KoPT may also vary or alter the levels or positions of any of the work 
contemplated by approved specification or may order any of the work 
contemplated thereby to be omitted, with or without substitution of any other 
works in lieu thereof, or may order any work or any portion of works 
executed or partially executed, to be removed, changed or altered, if required. 

   In this connection, KoPT may increase or decrease or split the quantity of 
work included in the contract or execute additional work of any kind 
necessary for good & efficient execution of the work. 

  7.12.4  The Engineer shall have the power to order for the above amendments 
(additions/alterations/changes, etc.) and any difference in the cost occasioned 
by any such diminution or alteration so ordered and directed shall be added to 
or deducted from the amount accepted under the contract based on the rate(s) 
available in the contract. Where the rate(s) is/are not available in the contract, 
such difference in the cost shall be determined by the Engineer, taking into 
account the market rate and labour cost at site for similar work, backed up by 
rate analysis, (to be submitted by the Contractor and agreed upon between the 
Contractor and KoPT). 
In the event of disagreement, KoPT shall fix such rates or prices as shall, in 
their opinion, be reasonable and proper having regard to the circumstances. 

B. THE ENGINEER 

 7.13 Instructions of the Engineer or Engineer’s Representative 

  7.13.1  The Contractor shall execute, complete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and shall comply with 
the Engineer’s direction on any matter whatsoever. However, the Engineer 
shall exercise his discretion impartially, within the terms of the contract and 
have regard to all the circumstances. 
The Contractor shall take instructions from the Engineer and subject to 
limitation indicated in GCC Clause No. 7.16.1 hereof, from the Engineer’s 
Representative. 

 7.14 Engineer’s power and authority 

  7.14.1  The Engineer shall have full power and authority: 

     to supply to the Contractor, from time to time, during the progress of 
the works, such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the Contractor shall carry out and be 
bound by the same. 

     to alter or modify the specification of any material and workmanship 
and to inspect the work at any time. 

     to order for any variation, alteration and modification of the work 
and for extra works. 
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     to issue certificates as per contract. 

     to settle the claims & disputes of the Contractor. 

      to grant extension of completion time. 

 7.15 Power of Engineer’s Representative 

  7.15.1  The Engineer’s Representative shall: 

     watch and supervise the work. 

     test and examine any material to be used or workmanship employed in 
connection with the work. 

     have power to disapprove any material and workmanship not in 
accordance with the contract and the Contractor shall comply with his 
direction in this regard. 

     take measurements of work done by the Contractor for the purpose of 
payment or otherwise. 

     order demolition of defectively done work for its reconstruction all by 
the Contractor at his own expense 

     have powers to issue alteration order not implying modification of 
design and extension of completion time of the work. 

    And 

     have such other powers and authorities vested in the Engineer, which 
have been delegated to him, in writing, by the Engineer under 
intimation to the Contractor. 

 7.16 Limitation of Engineer’s Representative’s power 

  7.16.1  Provided always that the Engineer’s Representative shall have no power: 

   a) to order any work involving delay or any extra payment by the 
Trustees, 

   b) to make variation of or in the work, 

    And 

   c) to relieve the Contractor of any of his duties or obligations under the 
contract. 

 7.17 Engineer’s over-riding power 

  7.17.1  Provided also as follows: 

     Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the Contractor’s 
cost and the Contractor shall have no claim to compensation for the 
loss sustained by them. 
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     If the Contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, they shall be entitled to refer the matter to 
the Engineer, who shall thereupon confirm, reverse or vary such 
decision which will be final, conclusive and binding on the parties. 

     Any written instructions or written approval given by the Engineer’s 
Representative to the Contractor, within the terms of delegation of 
power and authority vested in the Engineer to his representative, in 
writing, shall bind the Contractor and the Trustees as though it had 
been given by the Engineer, who may, from time to time, make such 
delegation. 

 7.18 Replacement of the Engineer 

  7.18.1  If the Employer intends to replace the Engineer, the Employer shall give 
notice to the Contractor in this respect. 

 7.19 Determinations 

  7.19.1  Whenever these conditions provide that the Engineer shall proceed, in 
accordance with this clause, to agree or determine any matter, the Engineer 
shall consult with each party, in an endeavour to reach agreement. If 
agreement is not achieved, the Engineer shall make a fair determination, in 
accordance with the contract, taking due regard of all relevant circumstances. 
The Engineer shall give notice to both parties of each agreement or 
determination, with supporting particulars within 28 (twenty-eight) days 
from the receipt of the corresponding claim or request, except when otherwise 
specified. Each party shall give effect to each agreement or determination, 
unless and until revised under GCC Clause Nos. 7.94 to 7.98 [Claims, 
Disputes and Arbitration]. 

C. THE CONTRACTOR 

 7.20 Performance Guarantee / Security Deposit 

  7.20.1  As specified in the SCC, the Contractor shall have to provide Performance 
Guarantee / Security Deposit towards guaranteeing the performance of the 
Contractor in execution of the contract. 

  7.20.2  The Performance Bank Guarantee(s) shall be denominated in the currency 
(ies) of payment in the contract, and shall be in the form furnished in Section-
XI. 

  7.20.3  The original Bank Guarantee should be sent by the issuing Branch of the 
Bank, directly to the Employer, under Registered Post (A.D), at the following 
address: 

General Manager (Finance), 
Haldia Dock Complex (HDC), 
Jawahar Tower Complex, 
P.O. Haldia Township, 
Dist.: Purba Medinipur, 
PIN – 721 607, 
West Bengal, India. 
A photocopy of the Bank Guarantee should also be sent to the Engineer, by 
the Contractor, for record. 



 

Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust. 

55 
 

   The General Manager (Finance), HDC may require Bank’s confirmation for 
having issued the Guarantee. In that case, the issuing Branch of the Bank 
should send a confirmation letter, directly to the Employer, under Registered 
Post (A.D), at the above address. 

  7.20.4  Failure of the Contractor to submit the required Performance Bank Guarantee, 
as mentioned in GCC Clause No. 7.20.1 and in the manner stated in the 
SCC, shall constitute sufficient grounds for termination of the contract and 
forfeiting the Earnest Money Deposit. 

  7.20.5  The proceeds of Performance Guarantee / Security Deposit shall be 
payable to the Employer, as compensation, for any loss resulting from the 
Contractor’s failure to complete its obligations under the contract. 

  7.20.6  Performance Guarantee/Security Deposit shall be liable to be forfeited, at 
the option of the Employer, if the Contractor fails to carry out the work or to 
perform / observe any of the conditions of the contract.   

  7.20.7  The Employer shall be at liberty to deduct/recover any of their dues from 
Security Deposit/Performance Guarantee.   

In that case, if Security Deposit / Performance Guarantee is reduced by 
reason of any such deduction or encashment, the Contractor shall have to, 
within 15 (fifteen) days thereafter, make good the amount so reduced. 

  7.20.8  The cost of obtaining Performance Bank Guarantee or any other Bank 
Guarantee and / or revalidation thereof, whenever required, has to be borne by 
the Contractor and it shall be their sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of 
any contractual obligation by the Contractor, the Engineer and/or the 
Employer shall be at liberty to raise claim / demand under Performance 
Guarantee and/or enforce the same unilaterally. 

No interest/charge, of whatsoever nature, shall be paid by the Employer on 
the amount of Security Deposit / Performance Guarantee held by the 
Employer, at any stage. 

  7.20.9  On completion of execution of the work, the Contractor shall maintain the 
same during the “Defect Liability Period” (i.e. 10 years comprehensive 
operation & maintenance period), as specified in GCC Clause No. 7.67, 
from the date mentioned in the “Certificate of Completion of Work” [as per 
the form furnished in Section-XI]. Any defect / fault, which may appear in 
the work during the aforesaid maintenance period, arising, in the sole opinion 
of the Engineer or his Representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
Representative, shall, upon the written notice of the Engineer or his 
Representative, be amended and made good by the Contractor, at his own 
cost, within 7 (seven) days of the date of such notice, to the satisfaction of the 
Engineer or his Representative, failing which, the Engineer or his 
Representative shall have the defects amended and made good through other 
agency at the Contractor’s risk and cost and all expenses, consequent thereon 
or incidental thereto, shall be recoverable from the Contractor in any manner 
deemed suitable by the Engineer. 

  7.20.10  The contract shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a “Certificate of Final 
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Completion” [as per the form furnished in Section-XI] shall have been 
signed and issued by the Engineer, after all obligations under the contract, 
including that in the Defect Liability Period (DLP), if any, have been fulfilled 
by the Contractor. Previous entry on the works or taking possession, working 
or using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 

  7.20.11  Refund of Performance Guarantee / Security Deposit would be guided by 
the procedure detailed in the SCC. 

 7.21 Contractor’s personnel and Contractor’s representative 

  7.21.1  The Contractor’s personnel shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Engineer may 
require the Contractor to remove (or cause to be removed) any person 
employed on the site of work, including the Contractor’s representative, if 
applicable, who: 

     persists in any misconduct or lack of care, 

     carries out duties incompetently or negligently, 

     fails to conform with any provisions of the contract, or 

     persists in any conduct, which is prejudicial to safety, health or 
protection of the environment. 

    If appropriate, the Contractor shall then appoint (or cause to be 
appointed) a suitable replacement person. 

  7.21.2  The Contractor shall have to communicate the names of their 
officials/representatives, authorized by them through Power of Attorney 
(specimen signature of such authorized representative should be attested), to 
make all correspondences and sign all documents/papers in relation to this 
contract. 
Written orders or instructions, which the Employer may issue to such 
authorized officials/ representatives of the Contractor, shall be deemed to 
have been given to the Contractor. 

  7.21.3  In case any of such authorised persons fails to act as Contractor’s 
representative, the Contractor shall similarly communicate the name and 
particulars of another suitable person for such authorization.   
The Contractor shall have to notify the Engineer, immediately after revoking 
the appointment of the Contractor’s representative and appointment of a 
replacement.   

  7.21.4  If any of the Contractor’s representatives/officials is required to be 
temporarily replaced during the period of contract, the name of the person 
temporarily authorised [by any one of the authorised officials/representatives, 
authorized earlier through Power of Attorney], shall have to be notified. 
Specimen signature of such temporarily authorised representative(s) should 
be attested [by the said authorised official/representative]. 

 7.22 Assignment and sub-contracting 

  7.22.1  The Contractor shall not, directly or indirectly, transfer, assign, sublet or sub-
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contract the whole of the work.   
Unless otherwise stated in the contract, the Contractor shall not, directly or 
indirectly, transfer, assign, sublet or sub-contract any part of the work without 
prior consent of the Engineer.  Any such consent shall not relieve the 
Contractor from any of their liabilities or obligations under the contract and 
they shall be responsible for : 

   a) the acts, defaults and neglect of any Sub-contractor, their agents, 
servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor, their agents, servants or workmen, 

   b) their full and entire responsibility of the contract and active 
superintendence of the work by them despite being sublet. 

   Provided that the Contractor shall not be required to obtain such permission 
for: 

   i) the provision of labour engaged on piece-work basis/daily rate basis, 

   ii) the purchase of materials/services which are in accordance with the 
standards specified in the contract,  

    Or 

   iii) the sub-contracting of any part of the work, for which the Sub-
contractor is named in the contract. 

    The Contractor shall be responsible for observance, by all Sub-
contractors, of labour laws applicable in India (for the portion of work 
that would be executed in India) and all other provisions of the contract. 

  7.22.2  No participating bidder [in connection with the instant tender] will be 
allowed to act as a Sub-contractor of the successful bidder (Contractor). 

  7.22.3  In the event of the Contractor contravening aforesaid condition [GCC Clause 
No. 7.22.2], the Employer shall be entitled to terminate the contract forthwith 
and award a fresh contract to some other parties at risk and cost of the 
Contractor, who shall be liable for any loss or damage, which KoPT may 
sustain in consequence to arising out of such replacement of the Contractor. 

  7.22.4  The Contractor shall not assign their right and interest in these presents nor 
assume a fresh partner or partners, dissolve the partnership existing between 
them in reference to this contract, without the prior written permission of the 
Employer. 

 7.23 Access to site 

  7.23.1  The Contractor shall have to abide by the rules and regulations of Kolkata 
Port Trust (KoPT) in respect of entry / exit and movement in the dock 
premises.   

  7.23.2  Necessary Gate Pass / Dock Entry Permit, for entering into the Dock area, 
will be issued to the personnel of the Contractor [including that of approved 
Sub-contractor(s)] directly connected with the work, on chargeable basis [as 
per the extant “Scale of Rates” of KoPT, available at 
http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], on receipt of 
a formal written request. 
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   However, for issuing such Gate Pass, the following would be required: 

   i) For Indian nationals: A photocopy of the Voter’s Identity Card/any 
other Photo Identity Card. 

   ii) For foreign nationals (excluding from Nepal and Bhutan): 
Permission in the form of “No objection” for entering Haldia Dock, 
from the office of the Superintendent of Police, Purba Medinipur, 
West Bengal, India, which acts as the District Registration Office for 
foreigners. 

Dock Entry Permits shall not be issued to the mentioned foreign 
nationals without the aforesaid permission.The aforesaid “No 
objection”, along with photocopies of Passport and Visa of the foreign 
national, has to be submitted to the Administration Division of HDC, 
KoPT, with an application for obtaining Dock Entry Permit(s). 

  7.23.3  The Contractor will be fully responsible for any injury (whether fatal or 
otherwise) to their personnel [including that of approved Sub-contractor(s)], 
for any loss or damage to property or for any other loss, damage, costs and 
expenses, whatsoever caused, which, but for the granting of such permission, 
would not have arisen. 

  7.23.4  The Contractor will be liable to indemnify the Employer against any loss or 
damage to the property of the Employer or neighbouring property, which may 
be caused due to any act of the Contractor or their personnel [including that of 
approved Sub-contractor(s)].   

  7.23.5  No photograph within the Dock Area shall be taken by the Contractor, 
without prior permission of the Engineer. 

 7.24 Transportation of materials 

  7.24.1  All materials, spare parts, tools, tackles, service equipment, including 
consumables, required under this contract, will have to be packed, securely 
placed and protected by the Contractor during transportation. The Contractor 
will be held responsible for the inefficient packing, storing and protection of 
the materials. 

 7.25 Contractor’s equipment 

  7.25.1  The Contractor shall be responsible for all the equipment of the Contractor. 
When brought on to the site, the Contractor’s equipment shall be deemed to 
be exclusively intended for the execution of the work. The Contractor shall 
not remove from the site any major items or Contractor’s equipment without 
the consent of the Engineer. However, consent shall not be required for 
vehicle(s) transporting goods or Contractor’s personnel off site. 

 7.26 Supply of water and Electricity 

  7.26.1  Supply of water: 

Drinking water supply at the Contractor’s site office, store, workshop, 
assembly/erection yard, etc. will be given on chargeable basis. For this, the 
Contractor shall have to make all arrangements, including installation of 
Water Meter and laying of pipelines from the source(s) identified by 
KoPT, at their cost. The Contractor will be responsible for maintenance and 
calibration of such water meter also. Billing against water supply will be done 
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in line with SCC.  
KoPT do not guarantee uninterrupted supply of water and the Contractor shall 
not be compensated for any delay or irregularity in supplying water. The 
Contractor shall have to arrange for the supply of water at his own cost during 
such periods. 
However, water supply, if required for the actual work (including erection, 
commissioning & cleaning work) at the site only and / or maintenance, 
repair & cleaning work (required to be carried out at site during the “Defect 
Liability Period”) will be provided free of cost. The Contractor shall have to 
make all arrangements for laying of pipelines from the source(s) 
identified by KoPT, at their cost. 

  7.26.2  Supply of Electricity: 

Supply of Electricity at the Contractor’s site office, store, workshop, 
assembly / erection yard, etc. will be on chargeable basis. The Contractor 
shall have to make all arrangements, including installation of Energy Meter 
and laying of Cables from the source(s) identified by KoPT, at their cost. 
The Contractor will be responsible for maintenance and calibration of such 
Energy Meter also. Billing against electricity charges will be done in line 
with SCC.   
KoPT do not guarantee uninterrupted supply of Electricity and the Contractor 
shall not be compensated for any delay or irregularity in supplying Electricity. 
The Contractor shall have to arrange for Electricity at his own cost during 
such periods. 
However, Power supply, required for the actual work (including erection 
and commissioning) at the site only and/or maintenance and repair 
(required to be carried out at site during the “Defect Liability Period”) will be 
provided free of cost. The Contractor shall have to make all arrangements for 
laying of Cables from the source(s) identified by KoPT, at their cost. 

 7.27 Use of ground and land/covered space for Contractor’s establishment 

  7.27.1  The Contractor shall be allowed to use a suitable land (open space), which in 
the opinion of KoPT may be absolutely necessary for the proper and efficient 
execution of works. For this, a token lump sum licence fee of �10.00 per 
month or part thereof will be charged during pendency of the contract and 
extension thereof, if any.  

  7.27.2  On completion of work or termination of the contract, the Contractor shall 
have to clear away all their tools, plants, rubbish and other materials, within a 
fortnight and hand over vacant and peaceful possession of the same to KoPT, 
in a tidy and clean condition.  The same license fee (�10.00 per month or part 
thereof) will be applicable for this additional period (if any) for clearing the 
space. If the Contractor fails to clear the space and handover the same to the 
Employer in a clean and tidy condition, within the period mentioned above, 
KoPT’s “Schedule of Rate” will be applicable for the period beyond that.   

  7.27.3  The Contractor shall be allowed to erect any temporary structures on this land 
[as stated in GCC Clause No. 7.27.1] for office and / or store and / or 
workshop, etc. and make all suitable arrangement for water supply, 
Electricity supply and sanitary arrangements for the same, at their own cost. 
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  7.27.4  In case the Contractor is interested in taking covered space, office room, etc. 
of KoPT for the purpose of making a site office and store in the Dock area, 
the same may also be allotted subject to availability. The rents for such 
covered spaces or office room of KoPT, to be allotted to the Contractor, shall 
have to be paid by the Contractor, as per the ‘Schedule of Rent of KoPT, 
prevailing at that time. In addition to the rent, water consumption charges 
[as per GCC Clause Nos. 7.26.1] and Electricity consumption charges [as 
per GCC Clause No. 7.26.2] (if Electricity / water is supplied from KoPT 
sources) and other applicable charges, as per the notifications of Tariff 
Authority of Major Ports (TAMP), have to be paid by the Contractor. The 
Contractor will be responsible for installation, maintenance and calibration of 
Water Meter and / or Energy Meter also. 

 7.28 Existing services 

  7.28.1  Drains, Pipes, Cables, overhead wires and similar services, whether above or 
below the ground, which may be encountered in the course of the work, shall 
be saved and kept harmless from injury and/or loss or damages by the 
Contractor, at their own costs and expenses, so that they continue to be in full 
and uninterrupted use to the Employer. 

  7.28.2  The Contractor shall not store any materials or otherwise occupy any part of 
the site in a manner likely to hinder the operation of such services. The 
Contractor shall, at their own costs and expenses and without any delay, 
repair and make good, to the satisfaction of the Employer, any injury and/or 
loss or damage caused by the Contractor to the same. 

  7.29 Contractor to prepare working/ progress drawings 

  7.29.1  The Contractor shall provide and make, at his own expense, any working or 
progress drawings, required by him or necessary for the proper execution of 
the works, and shall, when required, furnish copies of the same, free of cost, 
to the Engineer for his information and/or approval, without meaning thereby 
the shifting of Contractor’s responsibility on the Engineer, in any way, 
whatsoever. 

 7.30 Contractor’s price is inclusive of all costs 

  7.30.1  Unless otherwise specified, the Contractor shall be deemed to have included 
in his bid / offer all his cost for supplying and providing all constructional 
plant, temporary work, materials (both for temporary and permanent works), 
labour (including supervision thereof), transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other 
things of every kind required for the construction, erection, completion and 
maintenance of the work. 

 7.31 Contractor is responsible for all construction process, except for correctness of 
design and specification formulated by the Engineer 

  7.31.1  The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. The 
Contractor shall not be responsible for the correctness of the design or 
specification of the temporary and permanent works formulated by the 
Engineer, but the Contractor shall be fully responsible for the correct 
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implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 

 7.32 Contractor to submit his programme of work 

  7.32.1  Whenever required by the Engineer or his Representative, the Contractor shall 
submit to him the details of his 
(a)  programme for execution of the work, 
(b)  proposed procedure and methods of work, 
I proposed deployment of plant, equipment, labour, materials and temporary 

works. 
The submission to and/or any approval by the Engineer or his Representative 
to any such programme or particulars shall not relieve the Contractor of any 
of his obligations under the contract. 

  7.32.2  If, for any reason, the Contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of work 
within the stipulated time, whenever asked to do so. 

 7.33 Contractor to supervise the works 

  7.33.1  Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
Representative shall consider necessary during the Defect Liability Period 
(DLP). The Contractor, or his competent and authorised agent or 
representative, shall be constantly at site and instructions given to him by the 
Engineer or his Representative, in writing, shall be binding upon the 
Contractor subject to limitation in GCC Clause No. 7.16 hereof. The 
Contractor shall inform the Engineer or his Representative in writing about 
such representative/agent of him at site. 

 7.34 Contractor is responsible for line, level, setting out, etc. 

  7.34.1  The Contractor shall be responsible for the true and proper setting out of the 
works, in relation to reference points / lines / levels given by the Engineer, in 
writing. The checking of any setting out or of any alignment or level by the 
Engineer or his Representative shall not, in any way, relieve the Contractor of 
his responsibility for the correctness thereof and he shall fully provide, protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 

 7.35 Contractor is responsible to protect the work 

  7.35.1  From the commencement of the works till issue of the “Certificate of 
Completion of Work”, vide GCC Clause No. 9.65 hereof, the Contractor 
shall take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work, or any part thereof, shall be made 
good by the Contractor, at his own cost, as per instruction and to the 
satisfaction of the Engineer, failing which, the Engineer or his Representative 
may cause the same to be made good by any other agency and the expenses, 
incurred and certified by the Engineer, shall be recoverable from the 
Contractor, in whatever manner the Engineer shall deem proper. This clause 
will not apply to that part of the work, which might have been taken over by 
the Trustees on partial completion of the work and in such case, the 
Contractor’s obligation will be limited to repairs and replacement for 
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manufacturing or construction defects during the Defect Liability Period, as 
per the directions of the Engineer, as also for defects/damages, if any, caused 
to the work by the Contractor during such repairs and replacement during the 
Defect Liability Period. 

 7.36 Contractor is responsible for all damages to other structures / persons caused by 
him in executing the work 

  7.36.1  The Contractor shall, at his own cost, protect, support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not, which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and / or to any person, including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor, shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the contract. 

 7.37 Fossils, Treasure troves, etc. are Trustees’ property 

  7.37.1  The Contractor shall immediately inform the Engineer’s Representative if any 
fossil, coins, articles of value or antiquity and structures and other remains or 
things of geological or archaeological importance be discovered at site, which 
shall remain the property of the Trustees, and protect them from being 
damaged by his workmen and arrange for disposal of them, at the Trustees’ 
expense, as per the instruction of the Engineer’s Representative. 

 7.38 Contractor to indemnify the Trustees against all claims for loss, damage, etc. 

  7.38.1  The Contractor shall be deemed to have indemnified the Trustees against all 
claims, demands, actions and proceedings and all costs arising there from on 
account of: 

   (a) Infringement of any patent right, design, trademark or name or other 
protected right, in connection with the works or temporary work. 

   (b) Payment of all royalties, rent, toll charges, local taxes, other payments 
or compensation, if any, for getting all materials and equipment 
required for the work. 

   (c) Unauthorised obstruction or nuisance caused by the Contractor in 
respect of Public or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the 
Trustees or any other person. 

   (d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

   (e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting Contractor’s 
plants and materials. 

   (f) The Contractor’s default in affording all reasonable facilities and 
accommodation, as per the direction of the Engineer or his 
Representative, to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees 



 

Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust. 

63 
 

on or near the site of work. 

 7.39 Dismantled materials Trustees’ property 

  7.39.1  Debris and materials, if obtained by demolishing any property, building or 
structure, in terms of the contract, shall remain the property of the Trustees. 

 7.40 Contractor’s quoted rates / price must be all inclusive 

  7.40.1  The Contractor’s quoted rates shall be deemed to have been inclusive of the 
following: 

   (a) Keeping the site free of unnecessary obstruction and removal from site 
of constructional plant wreckage, rubbish, surplus earth or temporary 
works no longer required. 

   (b) Cleaning and removal from site all the surplus materials, of every 
kind, to leave the site clean and tidy after completion of the work, 
without which payment against final bill may be liable to be withheld. 

   (c) Precautionary measures to secure efficient protection of Docks, the 
River Hooghly and other waterways against pollution, of whatever 
nature, during execution and maintenance of the works and to prevent 
rubbish, refuse and other materials from being thrown into the water 
by the Contractor’s men or those of his agency. 

   (d) Making arrangements for deployment of all labourers and workers, 
local or otherwise, including payment for their wages, transport, 
accommodation, medical and all other statutory benefits and entry 
permits, wherever necessary. 

   (e) Making arrangements, in or around the site, as per the requirements of 
Calcutta Municipality Corporation or other local authority or the 
Engineer or his Representative, for preventing 

    (i) spread of any infectious disease like smallpox, cholera, plague, 
malaria or dengue, by taking effective actions for destruction of 
rats, mice, vermin, mosquitoes, etc. and by maintaining healthy 
and sanitary condition, 

    (ii) illegal storage and distribution of Drugs, Narcotics, Alcoholic 
liquor, Arms and Ammunitions, 

    (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his 
Sub-contractor’s workmen, 

    (iv) deployment of workmen of age less than 16 (sixteen) years. 

 7.41 Notice to Contractor 

  7.41.1  Every direction or notice to be given to the Contractor shall be deemed to 
have been duly served on or received by the Contractor, if the same is posted 
or sent by hand to the address given in the bid or to the Contractor’s Site 
Office or, in case of Trustee’s enlisted Contractor, to the address as appearing 
in the Trustee’s Register or to the Registered Office of the Contractor. The 
time mentioned in these conditions for doing any act after direction or notice 
shall be reckoned from the time of such posting or despatch. 

 7.42 Contractor not to publish photograph or particulars of work 
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  7.42.1  The Contractor and his Sub-contractor or their agents and men and any firm, 
supplying plant, materials and equipment, shall not publish or caused to be 
published any photographs or description of the works, without the prior 
authority of the Engineer in writing. 

 7.43 Contractor to provide facilities to outsiders 

  7.43.1  The Contractor shall, at the Trustees’ cost to be decided by the Engineer, 
render all reasonable facilities and co-operation, as per direction of the 
Engineer or his Representative, to any other Contractor engaged by the 
Trustees and their workmen, to the Trustees’ own staff and to the men of 
other Public Body, on or near the site of work, and in default, the Contractor 
shall be liable to the Trustees for any delay or expense incurred by reason of 
such default. 

 7.44 Work to cause minimum possible hindrance to traffic movement 

  7.44.1  The work has to be carried out by the Contractor causing minimum hindrance 
for any maritime traffic or surface traffic. 

D. STAFF AND LABOUR 

 7.45 Engagement of staff and labour 

  7.45.1  The labour, as mentioned in the respective clauses, shall include all labourers 
of the approved sub-contractor(s), with respect to this contract. 

  7.45.2  The Contractor shall have to make their own arrangements for the 
engagement of all staff and labour, for doing the work at site or in respect of 
or in connection with the execution of work, as also for the transport, housing, 
feeding. They shall have to ensure making payment to the above staff and 
labours, to be engaged by them (including the labours, to be engaged by the 
approved Sub-contractor, if any).  

  7.45.3  KoPT’s store shall mean any store of Haldia Dock Complex, situated at 
Haldia. 

  7.45.4  It is expressly made clear that both before and after the completion of the 
work or termination of the contract, KoPT shall have no liability, 
whatsoever, for the personnel to be engaged by the Contractor [or by the 
approved Sub-contractor(s)] for the work under this contract. 

 7.46 Labour Laws 

  7.46.1  The Contractor shall, at all times, during the pendency of the contract 
[including the period of making good/rectification of deficiencies/defects, if 
any], have to comply fully with all existing Acts, Regulations and Byelaws, 
including all statutory amendments and re-enactment of State or Central 
Government and other Local Authorities and any other enactments and acts 
that may be passed in future either by the State or the Central Government 
or Local Authority, including Workmen’s Compensation Act, Labour 
Laws and Equal Remuneration Act,  Factories Act, Minimum Wages Act, 
Contract Labour (Regulation & Abolition) Act, etc., if applicable and/or as 
applicable. 

  7.46.2  If, as a result of the Contractor’s failure, negligence, omission, default or non-
observance of any provisions of any laws, the Employer is called upon by any 
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authority to pay or reimburse or required to pay or reimburse any amount, the 
Employer shall be entitled to deduct the same from any moneys due or that 
become due to the Contractor under this contract or any other contract or 
otherwise recover from the Contractor any sums, which the Employer is 
required or called upon to pay or reimburse on behalf of the Contractor.   

   All registration and statutory inspection fees, in connection with labour 
engagement, with respect to this contract, shall have to be paid by the 
Contractor, if applicable and/or as applicable. 

  7.46.3  The Contractor shall have to, immediately after the occurrence of any 
accident, at or near the site or in connection with the execution of the work 
under the contract, report (over phone or otherwise) to the Engineer or his 
representative(s) and shall make every arrangement to render all possible 
assistance to the victim(s) of such accident.  

   The Contractor shall also have to report such accident to the Engineer, in 
writing (giving reference to the earlier communication made).  Based on such 
report, necessary communication with the competent authority would be 
made whenever such a report is required by law.  

  7.46.4  For any accident occurred within the entire operational area covered under the 
contract, the Contractor shall have to arrange prompt investigation into the 
matter through recording of statement of the personnel witnessing the 
accident. Such “Accident Report”, containing the findings, along with the 
statements so recorded, shall have to be forwarded by the Contractor to the 
Engineer at the earliest. 

  7.46.5  The Contractor shall have to provide full medical treatment to their staff & 
labourers, in case of “Accident on Duty”, which will inter alia include their 
obligations under the Workmen’s Compensation Act, 1923, including all 
amendments thereof.  

   The Employer shall in no manner be liable to the Contractor or any person 
engaged/employed by them [including that of Sub-contractor] or any other 
person, for injuries or death caused as a result of accidents occurred, either 
within or outside the site of work, under the contract. The Contractor shall be 
responsible for such contingencies and will make good all claims for 
compensation, claim by their personnel/workmen or the families of the 
sufferer(s), as the case may be, or as per the decision of the appropriate 
authority/tribunal or other involved persons. 

  7.46.6  The Contractor shall have to indemnify KoPT, in the event of KoPT being 
held liable to pay compensation for injury to any Contractor’s servants or 
workmen [including that of Sub-contractor] under the Workmen’s 
Compensation Act, 1923, as amended from time to time.    

  7.46.7  Whenever the contract comes to an end with the efflux of time or otherwise or 
is terminated, the Contractor shall be required to fulfil all their obligations 
towards their workmen in terms of applicable labour laws and submit 
necessary documents towards such effect, to the Employer in support of the 
same. Any deposit, which may be lying with KoPT to their credit, will be 
liable to be applied for this purpose, if the Contractor fails to comply with the 
same. In case such documents are not furnished by the Contractor, the 
Employer will not release the Performance Guarantee/ Security Deposit 
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and any other amount as may remain due to the Contractor 

 7.47 Health and safety 

  7.47.1  In the event of any outbreak of illness or an epidemic nature, the Contractor 
shall have to comply with and carry out such regulations, orders & 
requirements, as may be made by the Government, or the local medical or 
sanitary authorities, for the purpose of dealing with and overcoming the same. 

  7.47.2  The Contractor shall have to ensure safety of all their working personnel to 
the fullest compliance of the provisions of general safety rules/regulations, 
including Dock Workers’ (Safety, Health & Welfare) Regulations, 1986.   

   The Contractor shall be solely responsible for consequences arising out of 
non-compliance or violation of safety rules/ regulations. 

  7.47.3  The Contractor [including approved Sub-contractor(s)] shall have to provide 
(at their own expenses) all required Personal Protection Equipment (PPE) 
[such as Helmets, Nose Masks, Hand Gloves, etc.] & Safety Gears for all 
personnel and labourers engaged during the work and in case of their failing 
to do so, the Employer shall provide the same and recover the cost thereof 
from any amount due, or which may become due to the Contractor or from 
any amount lying with them or under their control. 

 7.48 Labour licence 

  7.48.1  Within 7 (seven) days from the date of issuance of the order, the Contractor 
shall have to apply for labour licence for the maximum number of workers 
proposed to be deployed for this work. Necessary certificate shall be issued 
by the Engineer against a request from the Contractor. 

   Photocopy of the application shall have to be furnished to the Engineer, 
immediately. However, payment will be released only on furnishing the copy 
of the Labour Licence to the Engineer. However, such license should be kept 
valid throughout the actual duration of contract. 

 7.49 Employees’ Provident Fund & Employees’ State Insurance 

  7.49.1  The Contractor should have their establishment (with respect to this contract) 
registered with the concerned authorities under the provision of Employees’ 
Provident Fund & Miscellaneous Provision Act, 1952 and  Employees’ 
State Insurance Act, 1948.  The Contractor shall have to submit the proof of 
registration as mentioned above immediately after commencement of work. 

  7.49.2  As per the above mentioned Act, the Contractor is liable for remittance of 
monthly subscription contribution in respect of Employees’ Provident Fund 
(EPF) and Employees’ State Insurance (ESI) for the workers engaged by 
them, wherever applicable.  The Contractor shall have to submit the 
authenticated copy of the challans with respect to subscription / contribution 
of Employees’ Provident Fund and Employees’ State Insurance (against 
their respective Code Numbers issued by the Employees’ Provident Fund 
and Employees’ State Insurance Authorities) by 7th day of every English 
Calendar Month (during the currency of the contract) along with the list of 
labourers for whom such deposits have been made. 

   Payment will be held up if the up-to-date Employees’ Provident Fund and 
Employees’ State Insurance remittance challan is not submitted in time. 
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  7.49.3  In case, registration with the EPF and ESI Authorities is not applicable for the 
employees of the Contractor [or for the employees of the Sub-contractor(s)], 
documentary evidence to establish non-applicability to be submitted by the 
Contractor. 

  7.49.4  In case of sub-contracting any part of the work, above requirements should 
also be fulfilled by the approved Sub-contractor and necessary documents 
shall have to be submitted in time, as indicated above. 

E. PLANT, MATERIALS AND WORKMANSHIP 

 7.50 Materials to be supplied by the Employer 

  7.50.1  Regarding supply of any materials by the Trustees to the Contractor, in 
accordance with the contract, the following conditions shall apply: 

   a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Store [store of Haldia Dock Complex, 
situated at Haldia], watching, storing and keeping them in his safe 
custody, furnishing of statement of consumption thereof in the manner 
required by the Engineer or his Representative, return of surplus and 
empty container to the Trustees’ Stores, as per the direction of the 
Engineer or his Representative. 

   b) Being the custodian of the Trustees’ materials, the Contractor shall 
remain solely responsible for any such materials issued to him and for 
any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’, in the manner 
decided by the Engineer, and shall, at no stage, remove or cause to be 
removed any such material from the site, without his permission. 

   c) The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work, but, except for grant of 
suitable extension of completion time of work as decided by the 
Engineer, the Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

   d) Unless stipulated otherwise in the contract, the value of the Trustees’ 
materials issued to the Contractor shall be recovered from the 
Contractor’s bills and/or any of his other dues, progressively, 
according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his Representative and at the 
rate(s) stipulated in the contract. These rates shall only be considered 
by the Contractor in the preparation of his bid/offer and these will 
form the basis of escalation/variation, if in future the Contractor is 
required to procure and provide any such material on the written order 
of the Engineer, consequent on the Trustees’ failure to effect timely 
supply thereof. 

   e) If the Engineer decides that due to the Contractor’s negligence, any of 
the Trustees’ materials, issued to the Contractor, has been – (i) lost or 
damaged, (ii) consumed in excess of requirement and (iii) wasted by 
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the Contractor in excess of normal wastage, then the value thereof 
shall be recovered from the Contractor’s bills, or from any of his other 
dues, after adding 19.25 % extra over the higher one of the followings: 

    i)  The issue rate of the materials at the Trustees’ Stores, and 

    ii)  The market price of the material on the date of issue, as would 
be determined by the Engineer. 

 7.51 Contractor’s arrangement for execution of the work 

  7.51.1  The Contractor will have to arrange and provide all types of materials, etc. [in 
line with the Technical Specification] throughout the execution of the 
contract. 

  7.51.2  KoPT will not take any responsibility regarding non-availability of any such 
materials for which Contractor is responsible as per contract. The Contractor 
shall have to asses the requirement of such materials and keep sufficient 
stock. 

  7.51.3  The Contractor shall have to provide all equipment, including tools, tackles, 
lifting machineries, air compressor, scaffolding arrangement, different 
vehicular transport, etc., necessary to execute the work. 

  7.51.4  All tools & machineries to be used by the Contractor should be suitable for 
the particular requirement (i.e. capacity should be adequate) and the same 
should be checked for fitness before use. They should maintain the said 
equipment properly to ensure their efficient working. 

  7.51.5  The Contractor shall, at their own costs and expenses, have to provide all 
labour, plant, haulage, transportation of plant and equipment to be used for 
executing the contract, all materials, stores, etc. (except the equipments & 
materials to be provided by KoPT, as per contract) required for efficiently 
carrying out the work to the satisfaction of the Employer. 

  7.51.6  The Contractor should use calibrated measuring & testing instruments and 
should also ensure revalidation of such calibration as and when required. In 
this regard, initially the Contractor shall have to submit a list of measuring 
and testing instruments (mentioning the period of validity of Calibration 
Certificates) to be used.  The photocopies of the Calibration Certificates 
(including the revalidations) of the said measuring and testing instruments, 
shall have to be submitted to the Engineer. 

 7.52 Inspection  and  testing 

  7.52.1  The Engineer or his authorised Representative shall have, at all reasonable 
time, access to the Contractor’s premises or work site or other premises [if a 
part of the work is being executed there or some maintenance repair work 
(during Defect Liability Period) is being done there] and shall have the 
power, at all reasonable time, to inspect, examine and test the materials and 
workmanship, as well as the documents, equipment, tools, measuring & 
testing instruments, as applicable, in connection with the instant contract 
(including Defect Liability Period). 

  7.52.2  The Engineer or his authorised Representative, on giving 7 (seven) days’ 
notice, in writing, to the Contractor, setting out any ground of objections, in 
respect of the work, shall be at liberty to reject all or any material and/or 
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workmanship in the subject of any of the said grounds of objection, which are 
not in accordance with the contract. 

  7.52.3  Quality of materials, to be provided by the Contractor under this contract, 
should be as per the satisfaction of the Engineer.  Whenever asked, the 
Contractor shall have to provide free sample for testing.  

  7.52.4  If found necessary, KoPT reserves the rights to get the materials inspected 
from a Government or Government recognized Laboratory/Test House. 

  7.52.5  In case of sub-letting to other Contractors or manufacturers or suppliers by 
the Contractor, the Engineer will reserve the right as follows: 

   i)  that inspection and / or testing will be carried at the Sub-contractor’s 
works; or  

   ii)  that inspection will be carried out at site; or 

   iii)  that inspection will be waived, subject to the Contractor furnishing a 
certificate of compliance with specification by a competent authority 
recognised by national/international institutes. 

  7.52.6  The Employer may appoint a Third Party Inspection Agency , as detailed at 
SCC, at the cost of the Employer, for stage-wise technical inspection and 
certification of materials & workmanship, including painting, erection, 
commissioning, etc. [in connection with the contract job, in part or as a 
whole ]. In that case The relevant Certificates shall be produced by the Third 
Party Inspection Agency to the Engineer or his authorised Representative. 

  7.52.7  The stage-wise technical inspection will be carried out by the representative 
of  the  Engineer [or Third Party Inspection Agency] based on the approved 
Quality Assurance Plan (QAP) & Field Quality Assurance Plan (FQAP) 
[considering the Technical Specification of the bidding documents]. 

  7.52.8  The Contractor shall have to submit a Quality Assurance Plan (QAP) and a 
Field Quality Assurance Plan (FQAP), based on the Technical 
Specification and other terms & conditions stipulated in the bidding 
documents. The QAP & FQAP shall be approved by the “Engineer”.  

  7.52.9  In all cases where tests are required, within the purview of QAP & FQAP, 
whether at the premises of the Contractor or any Sub-contractor or elsewhere, 
the Contractor, except where otherwise specified, shall provide free of 
charges such labour, materials, electricity, fuel, water, stores, apparatus and 
instruments, as may reasonably be demanded, to carry out sufficiently such 
tests and shall, at all times, facilitate the Engineer or his Representative [ and / 
or the Third Party Inspection Agency] , to accomplish such testing. 

  7.52.10  The cost of all tests and  / or analyses, within the purview of QAP & FQAP, 
effected at the Contractor’s or Sub-contractor’s works and on the site, shall be 
borne by the Contractor. The Contractor will be called upon to pay all 
expenses incurred by the Employer in respect of any work found to be 
defective or of inferior quality, adulterated or otherwise unacceptable. 

  7.52.11  If, during inspection by the Third Party Inspection Agency [if appointed 
by KoPT], any material or test [within the purview of QAP & FQAP] fails to 
fulfil the contract conditions for more than 2 (two) times, any additional 
amount charged by the Third Party Inspection Agency towards 
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inspection of the same from the 3rd time onwards shall have to be borne 
by the Contractor. If the Contractor fails to make such payment to the Third 
Party Inspection Agency, the same shall be deducted from the bill(s) of the 
Contractor and paid to the Third Party Inspection Agency 

  7.52.12  Tests on completion:  

   On completion of installation, the contractor with give a 7 (seven) days’ 
notice to the Engineer, in writing (informing the date on which they will be 
ready to make the tests), before carrying out such tests, in accordance with 
and in the manner prescribed in the specifications. The procedure specified in 
SCC shall be followed in this respect. 

  7.52.13  Notwithstanding the fact that the materials or installations have passed the 
inspection, the Contractor is not relieved from his obligations to conform to 
the quality, workmanship, guaranteeing the performance, etc., as per the 
contract. 

 7.53 Contractor to replace materials/work not acceptable to the Engineer or his 
Representative 

  7.53.1  The Engineer or his Representative shall have the power to inspect any 
material and work at any time and to order at any time 

   a) for removal from the site of any material, which, in his opinion, is not in 
accordance with the contract or the instruction of the Engineer or his 
Representative, 

   b) for the substitution of proper and suitable materials, or 

   c) the removal and proper re-execution of any work, which, in respect of 
material and workmanship, is not in accordance with the contract or the 
instructions of the Engineer. 

   The Contractor shall comply with such order at his own expense and within 
the time specified in the order. If the Contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside agency, at the risk 
and expense of the Contractor and after giving him a written prior notice of 7 
(seven) days. 

 7.54 Removal of materials on completion 

  7.54.1  The Contractor shall, on completion of the contract or when directed by the 
Employer, shall have to remove all plant, equipment, tools, materials, 
temporary constructions, etc. and rubbish garbage, waste, which may have 
accumulated during the execution of the contract, other than those 
permanently used into the work, at Employer’s site. 

 7.55 Workmanship and secrecy 

  7.55.1  The Contractor shall carry out the services in conformity with generally 
accepted norms and sound standards of Engineering. The Contractor shall be 
responsible for the technical soundness of the services rendered. In the event 
of any deficiency in those services, the Contractor shall promptly re-do the 
same, at no additional cost to the Employer. 

  7.55.2  The Contractor shall use all the documents, drawings and other data & 
information, of proprietary nature, received from the Employer, solely for the 
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purpose of performing and carrying out the obligations on his part under the 
Agreement in the performance of the works for the project and maintain 
utmost secrecy, in this regard. The documents, drawings and other data & 
information, received from the Employer, shall not be used by the Contractor 
for any other purpose. 

F. COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING OVER 
AND TAKING OVER 

 7.56 Preliminary time to commence work and maintenance of steady rate of progress 

  7.56.1  The Contractor shall commence the work within 7 (seven) days of the receipt 
of Engineer’s letter informing acceptance of the Contractor’s bid / offer by 
the Trustees or within such preliminary time as mentioned by the Contractor 
in the “Form of Tender” or the time accepted by the Trustees. The Contractor 
shall then proceed with the work with due expedition and without delay, 
except as may be expressly sanctioned or ordered by the Engineer or his 
Representative, time being deemed the essence of the contract on the part of 
the Contractor. 

 7.57 Contractor’s site office 

  7.57.1  The Contractor shall provide and maintain a suitable office at or near the site 
to which the Engineer’s Representative may send communications and 
instructions for use of the Contractor. 

 7.58 Contractor to observe Trustees’ working hours 

  7.58.1  Unless specified otherwise in the contract or prior permission of the Engineer 
has been taken, the Contractor shall not execute the work beyond the working 
hours observed by the Engineer’s Representative and on Sundays and 
Holidays observed in the Trustees’ system, except in so far as it becomes 
essential on account of tidal work or for safety of the work. If the progress of 
the work lags behind schedule or the work has been endangered by any act or 
neglect on the part of the Contractor, then the Engineer or his Representative 
shall order and the Contractor, at his own expense, shall work by day and by 
night and on Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the Contractor from any 
of his obligations. The Engineer’s decision, in this regard, shall be final, 
binding and conclusive. 

 7.59 Contractor to supply all materials as per requirement of the Engineer or his 
Representative 

  7.59.1  Unless stipulated otherwise in the contract, all materials required for the work 
shall be procured and supplied by the Contractor with the approval of the 
Engineer or his Representative and subject to subsequent testing, as may be 
required by the Engineer or his Representative. The Engineer shall exercise 
his sole discretion to accept any such materials 

 7.60 Materials and works 

  7.60.1  Unless stipulated otherwise in the contract, all materials, workmanship and 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the material and workmanship shall be 
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of the best of their respective kinds to the satisfaction of the Engineer. 

 7.61 Contractor to submit samples for approval 

  7.61.1  Samples shall be prepared and submitted for approval of the Engineer or his 
Representative, whenever required to do so, all at the Contractor’s cost. 

 7.62 Contractor to seek approval of Engineer or his Representative before covering up 
any portion of work 

  7.62.1  No work shall be covered up and put out of view by the Contractor without 
approval of the Engineer or his Representative and whenever required by him, 
the Contractor shall uncover any part or parts of the work or make openings 
in or through the same as may be directed by the Engineer or his 
Representative from time to time and shall reinstate or make good those part 
of works thus affected, to the satisfaction of the Engineer, all at the cost of the 
Contractor. 

  7.62.2  The Trustees shall reimburse such cost, as determined by the Engineer, if the 
initial covering up was with prior written order of the Engineer or his 
Representative. 

 7.63 Contractor to suspend work on order from Engineer or his Representative 

  7.63.1  On a written order of the Engineer or his Representative, the Contractor shall 
delay or suspend the progress of the work, till such time the written order to 
resume the execution is received by him. During such suspension, the 
Contractor shall protect and secure the work to the satisfaction of the 
Engineer or his Representative. All extra expenses, in giving effect to such 
order, shall be considered by the Trustees, unless such suspension is: 

   a) for removal from the site of any material, which, in his opinion, is not in 
accordance with the contract or the instruction of the Engineer or his 
Representative, 

   b) otherwise provided for in the contract, or 

   c) necessary by reason of some default on the part of the Contractor, or 

   d) necessary by reason of climatic conditions on the site, or 

   e) necessary for proper execution of the works or for the safety of the works 
or any part thereof. 

  7.63.2  The Engineer shall settle and determine such extra payment and/or extension 
of completion time to be allowed to the Contractor, as shall, in the opinion of 
the Engineer, be fair and reasonable. 

  7.63.3  If at any time, before or after commencement of the work, the Trustees do not 
require the whole of the work tendered for, the Engineer shall notify the same 
to the Contractor in writing and the Contractor shall stop further works in 
compliance of the same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature stoppage of work or 
on account of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, drawings, 
designs and instructions. 
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 7.64 Completion Certificate 

  7.64.1  When the whole of the work [as detailed in GCC Clause No. 7.65 
(Completion period)] has been completed to the satisfaction of the Engineer, 
the Contractor shall, within 21 (twenty one) days of submission of his 
application to the Engineer, be entitled to receive from him a certificate for 
completion of work as per the form furnished in Section – XI. 

 7.65 Completion period 

  7.65.1  All the jobs, as per contract, are to be completed within the period stipulated 
in the SCC. 

 7.66 Taking over of the  Contract job by KoPT 

  7.66.1  The Contract job will be taken over by HDC, KoPT after completion of the 
works in accordance with the contract, having passed all the tests under 
“Tests on completion”. 

  7.66.2  However, the actual date of completion of the contract will be considered as 
per GCC Clause No. 7.65 [Completion period]. 

 7.67 Defect Liability Period (DLP) 

  7.67.1  “Defect Liability Period” shall mean the Guarantee Period, as specified in 
SCC. 

  7.67.2  During “Defect Liability Period” [as specified in SCC], the Contractor shall 
nominate 2 (Two) competent, experienced and responsible technical person, 
to co-ordinate and execute all works to be attended by the Contractor, as per 
contractual obligations, without any extra cost to HDC, KoPT. 

  7.67.3  The Contractor shall be responsible for making good (including replacement 
of defective items, if required), with all possible speed, at their expense, any 
defect in or damage to any portion of the work, which may appear or occur 
after the Contract job has been taken over [as per GCC Clause No. 7.66 
(Taking over of the Contract job by KoPT)] and before expiry of Defect 
Liability Period [as specified in SCC] and which arises either: 

   a) from any defective materials, workmanship or design, or 

   b) from any act or omission of the Contractor done or omitted during the 
said period. 

 7.68 Defects after taking over 

  7.68.1  If any such defects shall appear or damage occur (as detailed in 7.67.3), the 
Engineer shall forthwith inform the Contractor thereof, stating in writing the 
nature of defect or damage. 

The provision of this clause shall apply to all replacements or renewals 
carried out by the Contractor to remedy defects and damage as if the said 
replacements and renewals had been taken over on the date they were 
completed to the satisfaction of Engineer. After the taking over, if the 
Contract job cannot be used (for the purpose for which it is intended), during 
any period, by the reason of a defect or damage, the Defect Liability Period 
shall be extended accordingly, as specified in SCC. 
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  7.68.2  If any such defect or damage be not remedied by the Contractor within a 
reasonable time, HDC, KoPT may proceed to do the work at the Contractor’s 
risk and expense, but without prejudice to any other rights which HDC, KoPT 
may have against the Contractor in respect of such defects. 

  7.68.3  All inspection, adjustments, replacement or renewal carried out by the 
Contractor during the period referred in this clause shall be subject to the 
conditions of this contract, which shall be binding on the contractor in all 
respects during the Defect Liability Period and its extension, if any. 

 7.69 Extension of completion period and liquidated damage 

  7.69.1  Extension of completion period: 
Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or Force 
Majeure condition (as per GCC Clause No. 7.86) or other special 
circumstances, of any kind, beyond the control of the Contractor or any other 
reason not attributable to the Contractor [including hindrance at site of work, 
causes indicated as “Excepted Risks”, etc.] cause delay in completing the 
work, the Contractor shall apply to the Engineer, in writing, for suitable 
extension of completion period, within 7 (seven) days from the date of 
occurrence of the reason and the Engineer shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject the application 
or determine and allow, in writing, the extension period as he would deem 
proper for completion of the work, with or without the imposition of 
“Liquidated Damage” (GCC Clause No. 7.69.2 hereof) on the Contractor 
and his decision shall be binding on the Contractor. If an extension of 
completion period is granted by the Engineer, “Liquidated Damage” (GCC 
Clause No. 7.69.2 hereof) shall apply from its date of expiry, if the work be 
not completed within the extended time, unless stated otherwise in the 
decision communicated by the Engineer, as aforesaid. 

  7.69.2  Liquidated Damage: 
If the Contractor fails to complete the work  within the stipulated dates [as per 
GCC Clause No. 7.65 (Completion period)] or such extension thereof, as 
communicated by the Engineer, in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as a penalty, as 
per the following: 
In case of handing over the Contract Job after the scheduled completion 
period, Liquidated Damage @ ½% of the Contract Price [excluding GST] , 
for every week or part thereof, beyond the scheduled date of completion, will 
be deducted from the Contractor’s bill. Provided always the amount of such 
compensation shall not exceed 10% of the cost the Contract Price [excluding 
GST]. 

  7.69.3  Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the said amount of compensation/damage, as per GCC 
Clause No. 7.69.2 from any money due or likely to become due to the 
Contractor. The payment or deduction of such compensation/damage shall not 
relieve the Contractor from his obligation to complete the work or from any 
of his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, the work 
may be ordered to be completed by some other agency, at the risk and 



 

Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust. 

75 
 

expense of the Contractor, after a minimum 3 (three) days notice, in writing, 
has been given to the Contractor by the Engineer or his Representative. 

G. CONTRACT PRICE , PAYMENT AND DEDUCTIONS 

 7.70 Contract Price 

  7.70.1  Price charged by the Contractor for the related services performed under the 
contract shall not vary from the rates accepted by the Employer, based on the 
bid/offer of the successful bidder and stated in the “Letter Of Acceptance”, 
with the exception of any price adjustment, if provided for in the contract.   

  7.70.2  Changes in statutory taxes & duties will be adjusted time to time. 

  7.70.3  No claim whatsoever of the Contractor for their man & material resources 
remaining idle for any reason or for any other expenses incurred by them due 
to the flow of work not being continuous or for stoppage of work, will be 
entertained by the Employer. 

 7.71 Terms of payment 

  7.71.1  Payment of Goods & Services Tax (GST): 

Amount of GST will be borne by HDC, KoPT on production of suitable 
document(s) by the Contractor. 

  7.71.2  Time of payment: 
The Contractor shall have to submit bills in triplicate to the Engineer, in 
accordance with the stage-wise payments specified in SCC. In normal 
circumstances, payment of the bills, accompanied by Inspection Certificates 
& other relevant documents, duly recommended by the Engineer, will be 
passed within 30 (thirty) days from the date of receipt of such bills, if found 
in order.  

  7.71.3  Income Tax deduction: 
Income Tax, if any, as per the relevant provision of the Income Tax Act, 
shall be deducted at source from amount payable to the Contractor. 

  7.71.4  No interest on account of delayed payments: 

Any claim for interest will not be entertained by KoPT with respect to any 
delay on the part of KoPT for making payment, or for any dispute. The 
decision of the Engineer is final in such matters. 

 7.72 Extra expenses incurred by the Employer 

  7.72.1  Any extra expenses incurred in connection to the work by the Employer in the 
performance of the work owing to the neglect or omission on the part of the 
Contractor in any of the case mentioned in this contract shall be deducted 
from any sum due or which may thereafter become due to the Contractor or 
from any amount lying with them or under their control or they may be called 
upon to pay the amount of such extra expense to such person or persons as the 
Employer may appoint to receive the same and in the event of the Contractor 
failing to make such payment, the said amount shall be recoverable from 
them in such manner as the Employer may determine, 

 7.73 Recovery of deducted amount 
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  7.73.1  Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the amount of DEDUCTION, from any money due or 
likely to become due to the Contractor.  Such payment or deduction shall not 
relieve the Contractor from their obligation to complete the work or from any 
of their other obligations / liabilities under the contract. 

 7.74 Variation and its valuation 

  7.74.1  The Engineer shall have the power to order the Contractor, in writing, to 
make any variation of the quantity, quality or form of the works or any part 
thereof that may, in his opinion, be necessary and the Contractor upon receipt 
of such an order shall act as follows: 

   a) Increase or decrease the quantity of any work included in the contract. 

   b) Omit any work included in the contract. 

   c) Change the character or quality or kind of any work included in the 
contract. 

   d) Change the levels, lines, position and dimensions of any part of the 
work, and 

   e) Execute extra and additional work, of any kind, necessary for 
completion of the works. 

  7.74.2  No such variation shall, in any way, vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such 
variations, evaluated in accordance with the Engineer’s sole decision, shall be 
taken into account and the contract price shall be varied accordingly. 

  7.74.3  Provided always that written order of the Engineer shall not be required for 
increase or decrease in the quantity of any work up to 15%, where such 
increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those 
stated in the “Price Schedule”. Provided also that verbal order of variation 
from the Engineer shall be complied with by the Contractor and the 
Engineer’s subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this clause. 

  7.74.4  The Contractor shall not be entitled to any claim of extra or additional work, 
unless they have been carried out under the written orders of the Engineer. 

  7.74.5  The Engineer shall solely determine the amount (if any) to be added to or 
deducted from the sum named in the tender in respect of any extra work done 
or work omitted by his order. 

  7.74.6  All extra, additional or substituted work done or work omitted by order of the 
Engineer shall be valued on the basis of the rates and prices set out in the 
contract, if in the opinion of the Engineer, the same shall be applicable. If the 
contract does not contain any rates or prices directly applicable to the extra, 
additional or substituted work, then the Engineer may decide the suitable rates 
on the basis of “Schedule of Rates” (including surcharge in force at the time 
of acceptance of bid), if any, adopted by the Trustees with due regard to the 
accepted contractual percentage, if any thereon. In all other cases, the 
Engineer shall solely determine suitable rates in the manner deemed by him 
as fair and reasonable and his decision shall be final, binding and conclusive. 
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  7.74.7  If the nature or amount of any omission or addition relative to the nature or 
amount of the whole of the contract work or to any part thereof shall be such 
that, in the opinion of the Engineer, the rate of prices contained in the contract 
for any item of the works or the rate as evaluated under GCC Clause Nos. 
7.74.5 & 7.74.6, is by reason of such omission or addition rendered 
unreasonable or in-applicable, the Engineer shall fix such other rate or price 
as he deems proper and the Engineer’s decision shall be final, binding and 
conclusive. 

H. TERMINATION BY EMPLOYER 

 7.75 Notice to correct 

  7.75.1  If the Contractor fails to carry out any of their obligations under the contract, 
the Engineer may give notice to the Contractor, requiring them to make good 
the failure and to remedy the same within a specified reasonable time. 

 7.76 Termination by Employer 

  7.76.1  The Employer shall be entitled to terminate the contract if: 

   a) the Contractor fails to comply with GCC Clause No. 7.20 
[Performance Guarantee / Security Deposit ]  

    or  
    with a notice under GCC Clause No. 7.75 [Notice to correct], 
   b) the Contractor abandons the work, or repudiates the contract, or 

otherwise plainly demonstrates the intention not to continue 
performance of their obligations under the contract, 

   c) the Contractor, without reasonable or lawful excuse under this contract, 

    i ) fails to proceed with the work, within 14 days from the 
scheduled date for commencement of work, in accordance with 
GCC Clause No. 7.56 [Preliminary time to commence work 
and maintenance of steady rate of progress], 

    ii ) keeps the work suspended for at least 14 days, despite receiving 
Engineer’s written notice to proceed with the work,  

    or  

    iii ) fails to comply with a notice issued regarding rejection of 
material(s)/work and/or remedial work, within 28 days after 
receiving it, 

   d) the Contractor assigns/sub-contracts the whole of the work 

    Or 

    sub-contracts any portion of the work, without the required consent, 
in line with GCC Clause No. 7.22. 

   e) the Contractor becomes bankrupt or insolvent, goes into liquidation, 
have a receiving or administrative order made against them, compounds 
with their creditors, or carries on business under a receiver, trustees or 
manager for the benefit of their creditors, or if any act is done or event 
occurs which (under applicable laws) has a similar effect to any of these 
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acts or events,  

   f) the Contractor gives or offers to give (directly or indirectly) to any 
person any bribe, gift, gratuity, commission or other thing of value, as 
an inducement or reward,  

    i) for doing or forbearing to do any action in relation to the contract, 
or  

    ii) for showing or forbearing to show favour or disfavour to any 
person in relation to the contract, 
or, if any of the Contractor’s personnel, Agents or Sub-contractors 
gives or offers to give (directly or in directly) to any person any 
such inducement or reward as is described in this sub-paragraph 
(f). However, lawful inducement and reward to the Contractor’s 
personnel shall not entitle termination 

   g) the Contractor fails to execute the work in accordance with the contract  
or  

persistently or flagrantly neglects to carry out their obligations under the 
contract. 

   h) the Contractor fail to make payment of wages to their personnel in 
relation to this contract,  

   i) the Contractor fails to carry out the work satisfactorily (as stated in 
these bidding documents or otherwise decided by the Engineer) or may 
not be able to complete the work within the agreed period on account of 
Contractor’s lapses.   

   j) any accident occurs due to improper way of working by the Contractor’s 
personnel, or 

   k) any misconduct done by Contractor’s personnel (including that of 
Agents or Sub-contractors) to KoPT’s employees. 

In any of these event or circumstances, the Employer may, upon giving 
a minimum 14 days’ notice [communicated by the Engineer] to the 
Contractor, terminate the contract and expel the Contractor from the 
site, without being liable for any compensation to the Contractor. 
However, in case of sub-paragraph (e) or (f), the Employer may, by 
notice [communicated by the Engineer], terminate the contract 
immediately. 
The Employer’s election to terminate the contract shall not prejudice 
any other rights of the Employer, under the contract or otherwise. 

  7.76.2  Upon receipt of the letter of termination of work, which may be issued by the 
Engineer on behalf of the Employer, the Contractor shall have to leave the 
site of work and deliver any required goods, all Contractor’s documents, 
and other design documents, made by or for them, all the Trustees’ tools, 
plant and materials issued to them, at the place to be ascertained by the 
Engineer, within 7 days of receipt of such letter. However, the Contractor 
shall use their best efforts to comply immediately with any reasonable 
instructions included in the notice  

   i) for the assignment of any Sub-contractor,  
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    and 

   ii) for the protection of life or property or for the safety of the 
equipment/work. 

    The Contractor shall not be released from any of their obligations or 
liability under the contract and the rights & authorities conferred on 
the Employer and Engineer, by the contract, shall not be affected. 

  7.76.3  Upon such termination of work, the Employer shall have the power to 
complete the work by themselves and/or through any other agency at the 
Contractor’s risk & expense and the Contractor shall be debited any sum or 
sums that may be expended in completing the work beyond the amount 
that would have been due to the Contractor, had they duly completed the 
whole of the work in accordance with the contract. 
The Employer or such other agency may use, for such completion, so much of 
the Contractor’s documents, other design documents, made by or on behalf of 
the Contractor, Contractor’s equipment, temporary work, plant & materials, 
as they think proper.   
Upon completion of the work, or at such earlier date, as the Engineer shall 
give notice that the Contractor’s equipment and temporary work will be 
released to the Contractor at or near the site, the Contractor shall remove or 
arrange removal of the same from such place without delay and at their risk & 
cost. However, if by this time the Contractor has failed to make a payment 
due to the Employer, these items may be sold by the Employer in order to 
recover this payment. Any balance of the proceeds shall be paid to the 
Contractor. 

 7.77 Valuation at date of termination 

  7.77.1  As soon as practicable after a notice of termination under GCC Clause No. 
7.76 [Termination by Employer], has taken effect, the Engineer shall 
proceed in accordance with GCC Clause No. 7.19 [Determinations]  to 
agree or determine the value of the work, goods & Contractor’s documents, 
and any other sums due to the Contractor for work executed, in accordance 
with the contract.  The value of such work (executed in accordance to the 
Contract) shall be determined based on measurements of actual work done 
and approved rate(s), as per contract or other rates, as decided by the 
Engineer.  The Engineer’s decision, in such case, shall be final, binding and 
conclusive.   

 7.78 Payment after termination 

  7.78.1  After a Notice of termination, under GCC Clause No. 7.76 [Termination by 
Employer] has taken effect, the Employer may  

   a) give notice  to the Contractor, indicating the particulars, for which 
Employer is entitled to any payment under any Clause or otherwise in 
connection with the contract, and or any extension of the Defect 
Notification Period. 

However , Notice is not required for payments due under GCC Clause 
No. 7.26 [Supply of water and Electricity], under GCC Clause No. 
7.27 [Use of ground and land/covered space for Contractor’s 
establishment], or for other services requested by the Contractor, 
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   b) withhold further payments to the Contractor until the cost of execution, 
completion and remedying of any defects, damage, and all other costs 
incurred by the Employer, have been established, and / or  

   c) recover from the Contractor any losses and damages incurred by the 
Employer and any extra costs of completing the work, after allowing for 
any sum due to the Contractor under GCC Clause No. 7.77   
[Valuation at date of termination].  After recovering any such losses, 
damages and extra costs, the Employer shall pay any balance to the 
Contractor. 

 7.79 Employer’s entitlement to termination for convenience 

  7.79.1  The Employer, by notice [communicated by the Engineer] sent to the 
Contractor, may terminate the Contract, in whole or in part, at any time for 
Employer’s convenience. Such termination shall take effect 28 days after the 
date on which the Contractor receives this notice or the Employer returns the 
Performance Guarantee. The notice of such termination shall specify that 
termination is for Employer’s convenience, the extent to which performance 
of the Contractor under the contract is terminated, and the date upon which 
such termination become effective.  
The Employer shall not terminate the contract under this Sub-clause in order 
to execute the work exclusively by themselves or to arrange for work to be 
executed exclusively by another Contractor or to avoid a termination of the 
contract by the Contractor under GCC Clause No. 7.82 [Termination by 
Contractor].   

After such termination, the Contractor shall proceed in accordance with GCC 
Clause No. 7.83 [Cessation of work and removal of Contractor’s 
equipment] and shall be paid in accordance with GCC Clause No. 7.90 
[Optional termination, payment and release]. 

 7.80 Corrupt or fraudulent practices 

  7.80.1  If the Employer determines that the Contractor has engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices, in competing for or 
in executing the Contract, then the Employer may, after giving 14 days notice 
to the Contractor, terminate the Contractor’s employment under the Contract 
and expel them from the Site, and the provisions of GCC Clause Nos. 7.75 to 
7.78 shall apply as if such expulsion had been made under GCC Clause No. 
7.76 [Termination by Employer]. 
Should any employee of the Contractor be determined to have engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practice during the 
execution of the work, then that employee shall be removed in accordance 
with GCC  Clause No. 9.21  [Contractor’s personnel and Contractor’s 
representative].  

   For the purposes of this clause:  

   i) “corrupt practice” is the offering, giving, receiving or soliciting, directly 
or indirectly, of anything of value to influence improperly the actions of 
another party; 

   ii) “fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
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mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

   iii) “collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

   iv) “coercive practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

   v) “obstructive practice” is deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or making false 
statements to investigators in order to materially impede the Employer 
investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and / or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters relevant to 
the investigation or from pursuing the investigation. 

I. SUSPENSION AND TERMINATION BY CONTRACTOR 

 7.81 Contractor’s entitlement to suspend work 

  7.81.1  The Contractor may, if the Employer fails to pay the Contractor the amount 
due under any certificate of the Engineer within 28 days after the expiry of 
the time stated in GCC Clause No. 7.71 [Terms of payment] within which 
payment is to be made, subject to any deduction that the Employer is entitled 
to make under the Contract, after giving 28 days’ prior notice to the 
Employer, with a copy to the Engineer, suspended work or reduce the rate of 
work. 

  7.81.2  If the Contractor subsequently receives the due payment (as described in the 
relevant Clause and in the above notice) before giving a notice of termination, 
the Contractor shall resume normal working as soon as is reasonably 
practicable. 

  7.81.3  If the Contractor suspends work or reduces the rate of work in accordance 
with the provisions of this Clause and thereby suffers delay, the Engineer 
shall, after due consultation with the Contractor, determine any extension of 
time or minimum criteria for satisfactory performance, to which the 
Contractor is entitled and shall notify the Contractor accordingly. 

 7.82 Termination by Contractor 

  7.82.1  The Contractor will be entitled to terminate the Contract if: 

   a) the Contractor does not receive the reasonable evidence within 42 
days after giving notice under GCC Clause No. 7.81 [Contractor’s 
entitlement to suspend work] in respect of a failure of the 
Employer to pay the Contractor the amount due, 

   b) the Employer obstruct or refuse any required approval to the issue of 
any such certificate, which is essentially required for further progress 
of the work without notifying any reason for such obstruction or 
refusal for a unreasonably long period of time, or  

   c) the Employer become bankrupt or insolvent, go into liquidation, or 
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enter into composition with the creditors,  

    or 

   d) the Employer give notice to the Contractor that for unforeseen 
reasons, due to economic dislocation, it is impossible for them to 
continue to meet their contractual obligations. 

   In any of these events or circumstances, the Contractor may, upon giving 28 
days’ notice to the Employer (with a copy to the Engineer), terminate the 
Contract.  

The Contractor’s election to terminate the Contract shall not prejudice any 
other rights of the Contractor, under the Contract or otherwise. 

 7.83 Cessation of work and removal of Contractor’s equipment 

  7.83.1  After a notice of termination under GCC Clause No. 7.79 [Employer’s 
entitlement to termination for convenience], GCC Clause No. 7.82 
[Termination by Contractor] or GCC Clause No. 7.90 [Optional 
termination, payment and release] has taken effect, the Contractor shall 
promptly: 

   a) cease all further work, except for such work as may be necessary and 
instructed by the Engineer for the purpose of making safe or 
protecting those parts of the work already executed and any work 
required to leave the site in a clean and safe condition. 

   b) hand over all construction documents, Plant and Materials for which 
the Contractor has received payment. 

   c) hand over  those other parts of the Works executed by the Contractor 
up to the date of termination  

   d) remove all Contractor’s equipment, which is on the site and repatriate 
all their staff and labour from the site. 

    And 

   e) remove all other goods from the site, except as necessary for safety, 
and leave the site. 

   Any such termination shall be without prejudice to any other right of the 
Contractor under the contract. 

 7.84 Payment on termination 

  7.84.1  After a notice of termination under GCC Clause No. 7.82 [Termination by 
Contractor] has taken effect, the Employer shall promptly: 

   a) return the Performance Guarantee / Security Deposit to the Contractor 

   b) pay the Contractor in accordance with GCC Clause No. 7.90 
[Optional termination, payment and release] , 

       and 

   c) pay to the Contractor the amount of any loss or damage sustained by 
the Contractor as a result of this termination. 
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J. INSURANCE 

 7.85 General requirements for insurances 

  7.85.1  The contractor during the contract period shall provide for insurance of 110% 
of the contract value including manning upto the commissioning and taking 
over of the installation.  

K. FORCE MAJEURE 

 7.86 Definition of Force Majeure 

  7.86.1  In this clause “Force Majeure “ means an exceptional event or circumstance 

   a) which is beyond the control of the Employer and the Contractor, 

   b) which such party (Employer / Contractor) could not reasonably have 
provided against before entering into the contract, 

   c) which, having arisen, such party could not reasonably have avoided or 
overcome,  

    and 

   d) which is not attributable to other party. 

   Force Majeure may include, but not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions a) to d) above 
are satisfied: 

   i) war, hostilities (whether war be declared or not) , invasion, act of 
foreign enemies; 

   ii) rebellion, terrorism, sabotage by persons other than the 
Contractor’s personnel, revolution, insurrection , military or 
usurped power,  or  Civil War; 

   iii) riot, commotion, disorder, strike or lockout by persons other than 
the Contractor’s personnel; 

   iv) munitions of war, explosive materials, ionisation radiation or 
contamination by radio-activity, except as may be attributable to the 
Contractor’s use of such munitions, explosives, radiations or radio-
activity; 

   v) natural catastrophes such as earthquake, tsunami (caused by 
earthquake at the ocean bed),fire, floods, hurricane, cyclone, 
typhoon or volcanic activity, 

    and 

   vi) pressure waves caused  by air craft or other aerial devices travelling at 
sonic or supersonic speed at the site of the work. 

 7.87 Notice of Force Majeure  

  7.87.1  If a party is or will be prevented from performing its obligations under the 
Contract by Force Majeure, then it shall give notice to the other party of the 
event or circumstances constituting the Force Majeure and shall specify the 
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obligations, the performance of which is or will be prevented. The notice shall 
be given within 48 (forty eight) hours of the alleged beginning of the 
relevant event or circumstance constituting Force Majeure, giving full 
particulars and satisfactory evidence. 

The party shall, having given notice, be excused performance of its 
obligations for so long as such Force Majeure prevents it from performing 
them. 
Notwithstanding any other provision of this clause, Force Majeure shall not 
apply to obligations of either party to make payments to the other party under 
the contract. 

 7.88 Duty to minimise delay 

  7.88.1  Each party shall at all times use all reasonable endeavours to minimise any 
delay in the performance of the contract as a result of Force Majeure. 

A Party shall give notice to the other party when it ceases to be affected by 
the Force Majeure, within 48 (forty eight) hours of such ending. 

 7.89 Consequences of Force Majeure 

  7.89.1  If the Contractor is prevented from performing its substantial obligations 
under the Contract by Force Majeure of which notice has been given under 
GCC Clause No.  7.87 [Notice of Force Majeure], and suffers delay and/or 
non-performance as per the contractual obligations, by reason of such Force 
Majeure, the Contractor shall be entitled, subject to GCC Clause No.  7.91 
[Engineer’s decision], to: 

   a) an extension of time for any such delay, if completion is or will be 
delayed, under GCC Clause No. 7.69 [Extension of completion 
period and liquidated damage],  

    and 

   b) non-imposition of penalty due to non-performance as per the contractual 
obligations.  

   After receiving this notice, the Engineer shall proceed in accordance with 
GCC Clause No.  7.19 [Determinations] to agree or determine these 
matters. 

  7.90 Optional termination, payment and release 

  7.90.1  If the execution of all the work in progress is prevented for a continuous 
period of 84 days by reason of Force Majeure of which notice has been 
given under GCC Clause No. 7.87 [Notice of Force Majeure], or for 
multiple periods which total more than 140 days due to the same notified 
Force Majeure, then either party may give to the other party a notice of 
termination of the contract. In this event, the termination shall take effect 7 
days after the notice is given, and the Contractor shall proceed in 
accordance with GCC Clause No. 7.83 [Cessation of work and removal of 
Contractor’s equipment]. 

   Upon such termination, the Engineer shall determine the value of the work 
done and issue a payment certificate which shall include: 

   a) The amounts payable for any work carried out for which a price is staed 
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in the Contract;  

   b) the cost of plant and materials ordered for the work which have been 
delivered to the Contractor, or of which the Contractor is liable to accept 
delivery.  Such Plant and Materials shall become the property of (and be 
at the risk of) the Employer when paid for by the Employer and the 
Contractor shall place the same at the Employer’s disposal; 

   c) any other cost or liability, which in the circumstances was reasonably 
incurred by the Contractor in the expectation of completing the Works; 

   d) the reasonable Cost of removal of temporary work and Contractor’s 
equipment from the site and the return of such items to the 
Contractor’s premises,  

    and 

   e) the reasonable cost of repatriation of the Contractor’s staff and labour 
employed wholly in connection with the work at the date of such 
termination. 

L. CLAIMS, DISPUTES AND ARBITRATION 

 7.91 Engineer’s decision 

  7.91.1  If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of, the contract or the execution 
of the works, whether during the execution of the works or after their 
completion and whether before or after repudiation or other termination of the 
contract, including any dispute as to any opinion, instruction, determination 
certificate or valuation of the Engineer, the matter in dispute shall, in the first 
place, be referred, in writing, to the Engineer within 30 (thirty) days,  with a 
copy to the other party. Such reference shall state that it is made pursuant to 
this clause. No later than the thirtieth day after the day on which he received 
such reference, the Engineer shall give notice of his decision to the Employer 
and the Contractor. Such decision shall state that it is made pursuant to this 
clause. 
Unless the contract has already been repudiated or terminated, the Contractor 
shall, in every case, continue to proceed with the works with all due diligence 
and the Contractor and the Employer shall give effect forthwith to every such 
decision of the Engineer unless and until the same shall be revised, as 
hereinafter provided, in an amicable settlement or an arbitral award. 

If either the Employer or the Contractor be dissatisfied with any decision of 
the Engineer, or if the Engineer fails to give notice of his decision on or 
before the thirtieth day after the day on which he received the reference, then 
either the Employer or the Contractor may, on or before the seventieth day 
after the day on which he received notice of such decision, or on or before the 
seventieth day after the day on which the said period of thirty days expires, as 
the case may be, give notice to the other party, with a copy for information to 
the Engineer, of his intention to commence arbitration, as hereinafter 
provided, as to the matter in dispute. Such notice shall establish the 
entitlement of the party giving the same to commence arbitration, as 
hereinafter provided, as to such dispute and, subject to GCC Clause No. 7.94 
(Failure to comply with Engineer’s decision), no arbitration in respect 
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thereof may be commenced unless such notice is given. 
If the Engineer has given notice of his decision as to a matter in dispute to the 
Employer and the Contractor and no notice of intention to commence 
arbitration as to such dispute has been given by either the Employer or the 
Contractor on or before the seventieth day after the day on which the parties 
received notice as to such decision from the Engineer, the said decision shall 
become final and binding upon the Employer and the Contractor. 

 7.92 Amicable settlement 

  7.92.1  Where notice of intention to commence arbitration as to a dispute has been 
given in accordance with GCC Clause No. 7.91 (Engineer’s decision) 
above, both parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both parties agree otherwise, 
arbitration may be commenced on or after the fifty-sixth day after the day 
on which a notice of intention to commence arbitration of such dispute 
was given, even if no attempt at amicable settlement thereof has been made. 

  7.93 Arbitration 

  7.93.1  Any dispute in respect of which 

   a) the decision, if any, of the Engineer, has not become final and binding 
pursuant to GCC Clause No. 7.91 (Engineer’s decision) and  

   b) amicable settlement has not been reached within the period stated in 
GCC Clause No. 7.92 (Amicable settlement),  

   shall be finally settled by arbitration, in accordance with the Arbitration and 
Conciliation Act, 1996 (considering its amendment in 2015) or any 
statutory modification or re-enactment thereof and rules made there under and 
for the time being in force. The Arbitration Tribunal shall be composed as 
per provision of the Arbitration and Conciliation Act, 1996 (considering 
its amendment in 2015) or any statutory modification or re-enactment 
thereof and rules made there under and for the time being in force. 

  7.93.2  In connection with the instant contract: 

   a) the place of arbitration shall be Kolkata or Haldia, West Bengal, India, 
   b) the arbitration shall be conducted in English language, 

    and  

   c) the fees, if any, of the Arbitrators, if required to be paid before the 
award of work in respect to disputes is made and published, shall be 
shared equally by each of the parties 

  7.93.3  The Arbitrators shall have full power to open up, review and revise any 
certificate, determination, instruction, opinion, valuation or decision of the 
Engineer, relevant to the dispute. Nothing shall disqualify representatives of 
the parties and the Engineer from being called as a witness and giving 
evidence before the Arbitrators on any matter, whatsoever, relevant to the 
dispute. 

  7.93.4  Neither party shall be limited in the proceedings before such Arbitrators to the 
evidence or arguments put before the Engineer for the purpose of obtaining 
his said decision pursuant to GCC Clause No. 7.91 (Engineer’s decision). 
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No such decision shall disqualify the Engineer from being called as a witness 
and giving evidence before the Arbitrators on any matter whatsoever relevant 
to the dispute. 

  7.93.5  Arbitration may be commenced prior to or after completion of the works, 
provided that the obligations of the Employer, the Engineer and the 
Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works. 

  7.94 Failure to comply with Engineer’s decisions 

  7.94.1  Whether neither the Employer nor the Contractor has given notice of 
intention to commence arbitration of dispute within the period stated in GCC 
Clause No. 7.91 (Engineer’s decision) and the related decision has become 
final and binding, either party may, if the other party fails to comply with 
such decisions, and without prejudice to any other rights it may have, refer 
the failure to arbitration, in accordance with GCC Clause No. 7.93 
(Arbitration). The provision of GCC Clause No. 7.91 (Engineer’s decision) 
and GCC Clause No. 7.92 (Amicable settlement) shall not apply to any 
such reference. 

  7.95 Progress of work not to be interrupted 

  7.95.1  The Contractor must, at all the times, fulfil their obligations under the 
contract and shall not slow down or stop the progress of work during the 
period any dispute is under settlement either through reference to the 
Engineer or through arbitration, pursuant to the preceding clauses. Even if the 
works to be carried out during such a period involve matters under dispute, 
the Contractor shall nevertheless proceed with the works as per direction of 
the Engineer, pending settlement of the dispute. Failure of the Contractor, in 
this respect, shall constitute default on their part and render them liable to 
actions under the provisions of GCC Clause No. 7.76 [Termination by 
Employer]. 
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SECTION – VIII 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 
Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the GCC. 

Clause No. 7.20.1 Clause No. 7.20 
Performance 
Guarantee / 
Security Deposit 

i)  
Performance Guarantee / Security Deposit for the materials, installations & 
workmanship, with respect to the instant work, as a whole: 

  Within 28 (twenty-eight) days of issuance of “Letter of Acceptance 
(LOA)”, the Contractor shall have to provide an irrevocable and 
unconditional Bank Guarantee, from a Nationalized Bank/Scheduled Bank 
in India, in the amount, 10 % of the contract value excluding GST . 
This Performance Bank Guarantee should be kept valid and enforceable till a 
date, covering at least 3 (three) months beyond the date of expiry of the 
Defect Liability Period of the Contract job [for the materials, installations & 
workmanship, with respect to the instant work, as a whole] (as specified in 
SCC Clause No. 7.67.1). In case the actual duration of the aforesaid Defect 
Liability Period is required to be extended, the validity of this Bank 
Guarantee shall have to be extended till a date, covering at least 3 (three) 
months beyond the date of expiry of such extended duration of the Defect 
Liability Period. 

  Failure of the Contractor to submit the aforesaid Performance Bank 
Guarantee and in the manner stated above, shall constitute sufficient grounds 
for termination of the contract and forfeiting the Earnest Money Deposit. 

 Clause No. 7.20.11 
 The procedure of release / refund of Performance Guarantee / Security Deposit 

would be as follows: 
 i) Performance Guarantee / Security Deposit for the materials, installations & 

workmanship, with respect to the instant work , as a whole: 
  On submission of Performance Guarantee/Security Deposit [as stated in SCC 

Clause No. 7.20.1 ii)] and on successful completion of the ‘Defect liability 
period’ (considering extension, if any) of the Contract job [for the materials, 
installations & workmanship, with respect to the instant work, as a whole] (as 
specified in SCC Clause No. 7.67.1), the Contractor may apply for release / 
refund of his Performance Guarantee/Security Deposit [as stated in SCC Clause 
No. 7.20.1 i)] by submitting an application to the Engineer, in this regard, 
whereupon the Engineer shall issue necessary recommendation for release of the  
said Performance Guarantee/Security Deposit [as stated in SCC Clause No. 
7.20.1 i)] or refund the balance due against the Performance Guarantee/Security 
Deposit [as stated in SCC Clause No. 7.20.1 i)] to the Contractor, after making 
deduction there from in respect of any sum due to the Trustees from the 
Contractor. 
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Clause No. 7.26.1 Clause No. 7.26 
 
Supply of water and 
Electricity 

Supply of water: 

Billing against supply of water will be done on the basis of actual consumption 
recorded through water meter at the rate INR 38.65 (including overhead 
charges @ 19.25%) per KL of Fresh Water [As directed by TAMP (Tariff 
Authority for Major Ports)], with escalation @ 5% per annum. 

The water consumption charges [based on the prevalent rates of KoPT, as may 
be amended from time to time] shall have to be paid by the Contractor 
immediately, on receipt of the bill from the office of the Finance Division, 
Haldia Dock Complex. All payment on this account should be updated, 
otherwise the pending bill amount, along with late payment surcharge, will be 
recovered from the Contractor’s bill(s).  

 Clause No. 7.26.2 
 Supply of Electricity: 

Electricity charges will be determined on the basis of Chargeable Unit (kWh) 
[actual Unit (kWh) consumed (recorded through Energy Meter) plus 3% on 
actual Unit consumed] and applicable rate of West Bengal State Electricity 
Distribution Company Limited (WBSEDCL). Billing will be done on the 
basis of Electricity charges and overhead charges @ 19.25% [on the aforesaid 
Electricity charges] as per the notifications of Tariff Authority of Major 
Ports (TAMP). 
The Electricity consumption charges [based on the prevalent rates of 
WBSEDCL, as may be amended from time to time] shall have to be paid by the 
Contractor immediately, on receipt of the bill from the office of Finance 
Division, Haldia Dock Complex. All payment on this account should be updated, 
otherwise the pending bill amount, along with late payment surcharge, will be 
recovered from the Contractor’s bill(s).  

Clause No. 7.27.1 Clause No. 7.27 
 
Use of ground and land 
/ covered space for 
Contractor’s 
establishment 

The Contractor shall be allowed to use a suitable land (open space), which in the 
opinion of KoPT may be absolutely necessary for the proper and efficient 
execution of works. Rent of such open space shall have to be paid by the 
Contractor as per “Schedule of Rent of KoPT” prevailing at that time will 
be charged during pendency of the contract and extension thereof, if any. 

 Clause No. 7.27.2 

 On completion of work or termination of the contract, the Contractor shall have 
to clear away all their tools, plants, rubbish and other materials, within a 
fortnight and hand over vacant and peaceful possession of the same to KoPT, in 
a tidy and clean condition.  The Rent of such open space will be as per 
KoPT’s “Schedule of Rent” will be applicable for this additional period (if any) 
for clearing the space. If the Contractor fails to clear the space and handover the 
same to the Employer in a clean and tidy condition, within the period mentioned 
above, KoPT’s “Schedule of Rent” will be applicable for the period beyond that.  

Clause No. 7.52.1 Clause No. 7.52 
 
Inspection  and  testing The Employer shall appoint a Third Party Inspection Agency, at the cost of the 

Employer, for stage-wise technical inspection and certification of materials & 
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workmanship, including painting, erection, commissioning, etc. [in connection 
with the contract job, as a whole]. The relevant Certificates shall be produced by 
the Third Party Inspection Agency to the Engineer or his authorised 
Representative. 

 The stage-wise technical inspection will be carried out by the Third Party 
Inspection Agency based on the approved Quality Assurance Plan (QAP) & 
Field Quality Assurance Plan (FQAP) [considering the Technical 
Specification of the bidding documents]. 

 The Contractor shall have to submit a Quality Assurance Plan (QAP) and a 
Field Quality Assurance Plan (FQAP), based on the Technical Specification 
and other terms & conditions stipulated in the bidding documents. The QAP & 
FQAP shall be approved by the “Engineer”, after the same are duly 
recommended by the Third Party Inspection Agency. The Technical 
Inspection & Certification will be carried out by the Third Party Inspection 
Agency, in accordance with approved QAP & FQAP.  

 In all cases where tests are required, within the purview of QAP & FQAP, 
whether at the premises of the Contractor or any Sub-contractor or elsewhere, 
the Contractor, except where otherwise specified, shall provide free of charges 
such labour, materials, electricity, fuel, water, stores, apparatus and instruments, 
as may reasonably be demanded, to carry out sufficiently such tests and shall, at 
all times, facilitate the Engineer or his Representative and the Third Party 
Inspection Agency, to accomplish such testing. 

 The cost of all tests and/or analyses, within the purview of QAP & FQAP, 
effected at the Contractor’s or Sub-contractor’s works and on the site, shall be 
borne by the Contractor. The Contractor will be called upon to pay all expenses 
incurred by the Employer in respect of any work found to be defective or of 
inferior quality, adulterated or otherwise unacceptable. 

 If, during inspection by the Third Party Inspection Agency [appointed by 
KoPT], any material or test [within the purview of QAP & FQAP] fails to fulfil 
the contract conditions for more than 2 (two) times, any additional amount 
charged by the Third Party Inspection Agency towards inspection of the 
same from the 3rd time onwards shall have to be borne by the Contractor. If 
the Contractor fails to make such payment to the Third Party Inspection 
Agency, the same shall be deducted from the bill(s) of the Contractor and paid to 
the Third Party Inspection Agency. 

 Clause No. 7.52.12 

 Tests on completion: 
 On completion of installation, the contractor shall give a 7 (seven) days’ notice 

to the Engineer [with a copy to the Third Party Inspection Agency,  appointed 
by KoPT], in writing (informing the date on which they will be ready to make 
the tests), before carrying out such tests, in accordance with and in the manner 
prescribed in the specifications. 

 If any portion of work fails under the tests to fulfil the contract conditions, tests 
of the faulty portion shall, if required by the Third Party Inspection Agency 
(appointed by KoPT) or the Engineer or by the Contractor, be repeated within 
reasonable time, upon the same terms and conditions. 
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 If such “Tests on completion” cannot be carried out successfully by the 
Contractor within 1 (one) month after the time fixed by the Contractor and if, in 
opinion of the Engineer, the tests are being unduly delayed, the Engineer may, in 
writing, call upon the Contractor, with 7 (seven) days’ notice, to make such tests, 
failing which the Engineer may proceed to make such tests himself, at the 
Contractor’s risk and expense. In the above eventuality, the Employer shall, 
nevertheless, have the right of using the installations at the Contractor’s risk 
until the “Tests on completion” are successfully carried out. 

Clause No. 7.65.1  Clause No. 7.65 
 
Completion Period  

All the jobs (including submission of As Built Drawings), as per contract, are to 
be completed within 12 (Twelve) months from the date of issue of Letter of 
Acceptance (LOA) [i.e. award of contract]. 

  

Clause No. 7.67.1 
i) “Defect Liability Period” of the Contract job: 

 Clause No. 7.67 
 
Defect Liability Period 
(DLP) “Defect Liability Period” of the Contract job [for the materials, installations & 

workmanship, with respect to the instant job, as a whole] shall mean the 
Guarantee Period, which starts from the date of taking over the Contract job [as 
per GCC Clause No. 7.66 (Taking over of the Contract job by KoPT)] and will 
continue till expiry of 24 (twenty four) months, calculated from the date of 
taking over the Contract job. 

 Clause No. 7.67.2 

 During “Defect Liability Period” of the Contract job [as specified in SCC 
Clause No. 7.67.1 i)], the Contractor shall nominate 1 (one) competent, 
experienced and responsible technical person, to co-ordinate and execute all 
works to be attended by the Contractor, as per contractual obligations, without 
any extra cost to HDC, KoPT. 

  

Clause No. 7.68.1  Clause No. 7.68 
 
Defects after taking 
over 

After the taking over of the Contract job, if the same cannot be used (for the 
purpose for which it is intended), during any period, by the reason of a defect or 
damage, the Defect Liability Period shall be extended accordingly. If only a 
portion of the Contract job is affected, the Defect Liability Period shall be 
extended [in case the defects is not rectified or defective materials is not 
replaced within 12 (twelve) hours of its occurrence] only for that portion, 
provided the other potions of the Contract job remains in order, fulfilling 
contract conditions. In neither case shall the Defect Liability Period be 
extended beyond 36 (thirty six) months [from the date of taking over the 
Contract job] for the materials, installations & workmanship, with respect to 
the instant job, as a whole. 
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Clause No. 7.71.2 

Payment to the Successful Bidder will be made stage-wise as indicated below :- 

a) Against Supply & Delivery : 
 i)  Payment for 70% amount of each item will be made against supply 

of respective item at site and submission of bills along with 
Custodian Certificate and other relevant documents like Inspection 
Reports, Challans, etc. 

 ii) Payment for 20% amount of each item will be made against 
installation of the respective item and submission of bills along with 
Installation Certificate. 

 iii) Payment for 10 % amount will be made against Testing, successful 
commissioning, taking over the commissioned job by KoPT and 
submission of bills, along with Job Completion Certificate. 

b) Against Installation and Commissioning : 
 i)  Payment for 90% amount of each item will be made against 

installation of the respective item and submission of bills along with 
Installation Certificate. 

 ii) Payment for 10 % amount will be made against Testing, successful 
commissioning, taking over the commissioned job by KoPT and 
submission of bills, along with Job Completion Certificate. 

Clause No 7.71 
 
Terms of payment 
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SECTION – IX 

BIDDING FORMS 

BIDDING FORM – I  

MINIMUM ELIGIBILITY CRITERIA 

[To be filled up and uploaded, duly signed & stamped] 

(I) ANNUAL TURNOVER STATEMENT 

The annual turnover of ……………………………..( name of the bidding firm), for the years 2016-
17, 2017-18 and 2018-19 , based on the Balance Sheets and Profit & Loss Accounts, are given 
below: 
 

 Financial years Turnover (as per Auditor’s Report / 
Balance Sheet) 

[in Rs ] 

 

 2016-2017   

 2017-2018   

 2018-2019   

 Total   

 Average Annual Turnover   

    

 SIGNATURE OF CHARTERED ACCOUNTANT ::  

 NAME OF CHARTERED ACCOUNTANT ::  

    

 (COMPANY SEAL)   

    

NOTE: Copy of Balance Sheets and Profit & Loss Accounts enclosed with sealed & signed. 
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(II) TECHNICAL EXPERIENCE  

 

Sl. 

No. 

Contract No. / 
Order No. and  

date 

Name of the 
Employer and 
Place of work 

Contract 
value       

[in Rs. ] 

Date of 
completion 

of work 

Page 
number(s) of 

reference / 
supporting 

document (s), 
uploaded. 
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BIDDING FORM-II 

 

OTHER DOCUMENTS 

 [To be filled up and uploaded, duly signed & stamped] 
 

 Requirement Submitted/Not submitted 
[Put √ if submitted & 
X if not submitted] 

Validity/ 
For the 

month of 

a)  

i) GST Registration Certificate.     If submitted, 
Page Number(s): 

Not 
applicable. 

ii) Document in support of non-
applicability. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

b)  

    If submitted, 
Page Number(s): 

 i) Profession Tax Clearance 
Certificate (PTCC) 

OR 

Profession Tax Payment Challan 
(PTPC) 

    If submitted, 
Page Number(s): 

 

ii) Document in support of non-
applicability. 
 

If submitted, 

Page Number(s): 

Not 
applicable. 

c)  

i) Certificate for allotment of EPF 
Code No. 

If submitted, 
Code No.: 

Page Number(s): 

Not 
applicable. 

ii) Latest EPF Payment Challan. If submitted, 

Page Number(s): 

 

iii) Document in support of non-
applicability. 

If submitted, 

Page Number(s): 

Not 
applicable. 

d)  
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 Requirement Submitted/Not submitted 
[Put √ if submitted & 
X if not submitted] 

Validity/ 
For the 

month of 

i) Registration Certificate of ESI 
Authority. 

If submitted, 
Code No.: 

Page Number(s): 

Not 
applicable. 

ii) Affidavit, Declaration and 
Indemnity Certificate. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

 

e) PAN Card If submitted, 

PAN No.: 
Page Number(s): 

Not 
applicable. 

 

f) MSME / MSE / DIC / SSI / 
NSIC certificate 

If submitted, 

Page Number(s): 

 

 

g) Power of Attorney If submitted, 

Page Number(s): 

Not 
applicable. 
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BIDDING FORM-III 
 

GENERAL INFORMATION OF THE BIDDER 

[To be filled up and uploaded, duly signed & stamped] 

 1. Bidder’s Legal Name (IN CAPITAL LETTERS)  

 a )  Country of registration.  

 b )  Year of registration.  

c )  Legal address in country of 
registration. 

 

 

2. 

d )  URL of the bidder.  

 Information regarding bidder’s authorised 
representative(s) / contact person(s) 

 

 a ) Name(s)  

 b ) Address(es) 
 

 

 

 c ) Telephone number(s)  

 d ) Facsimile number(s) 
 

 

3. 

e ) Electronic mail address 

 

 

 4. a )  Address of the branch office, if any 

 
 

 

 

 
 

 

 b )  Name of the contact person at branch 
office 

 

 

 

c )  Telephone number(s)  

 d )  Facsimile number(s)  

 

 

e )  Electronic mail address   
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 5. Whether the bidder is a   Proprietorship Firm or 
Partnership Firm or Limited Company. 

 

 6. Details of the Banker(s)  :  

a )  Name of the Banker(s) in full.  

b )  Address(es) of the Banker(s)    

c )  Telephone number(s)  

d )  Facsimile number(s)  

e )  Electronic mail address   

 

f )  Name(s) of the contact person(s)  

Bank details for ECS payment :  

a )  Bank Account number.  

b )  Name of the bank.  

c )  Name of the branch.  

d )  Address of the branch.  

e )  RTGS code of the branch.  

7. 

f )  MICR code of the branch.  

 8. Income Tax and Goods & Services Tax (GST) details 
(if applicable): 

 

a)  Permanent Account Number (PAN)  

 

 

b)  GST Registration Number (GSTIN)  

 9. Employees’ Provident Fund (EPF) Code No.  

 

 10. Employees’ State Insurance (ESI) Code No.  

 11. Mainlines of business  
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BIDDING FORM-IV 
 

FORMAT FOR DECLARATION 
 [ To be printed on the bidder’s Letter Head and uploaded after signing] 

To, 
General Manager (Engg.) 
Haldia Dock Complex ; 
Kolkata Port Trust 
 
Name of Work: Building electrification including pump house & cable laying at Durgachak Camp, 
Haldia Dock Complex, Kolkata Port Trust. 
 

Tender No. SDM (P&E)/T/ 49/2019-20 
E-TENDER ID. 2019_KoPT_491884 

 

I  ………………………………………………………………….., the authorized signatory of the 
…………………………………………………. (Name of the Company /Firm)  do hereby declare / 
confirm that :  
* I / We have not been debarred, banned or delisted by any Government or Quasi-Government 

Agencies or Public Sector Undertakings in India. 
I / we have not made any addition / modification / alteration in the Bidding Documents 
(including Bidding Forms & Contract Forms) hosted in the websites.   

The prices have been quoted in the Price Bid, electronically, through the website 
https://eprocure.gov.in/eprocure/app only and no direct or indirect mention of the prices has been made 
by me / us anywhere else in my / our bid. 

No extraneous conditions (like “Not Applicable”, conditional rebate, etc.), regarding the Price Bid, 
have been mentioned anywhere in our bid. 

 

  
Signature of authorised person of the bidder 

(with office seal) 

 In case the firm has been debarred or banned or delisted by any Government or 
Quasi-Government Agencies or Public Sector Undertaking in India, then the same 
should be declared properly, after modifying the sentence, suitably. 

 
 
 
 
 
 
 
 



 

Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust. 

100 
 

BIDDING FORM-V 
 

FORM OF TENDER 
[ To be printed on the bidder’s Letter Head and uploaded after signing] 

 
To, 
General Manager (Engg.) 
Haldia Dock Complex  
Kolkata Port Trust 
 
Name of Work: Building electrification including pump house & cable laying at Durgachak Camp, 
Haldia Dock Complex, Kolkata Port Trust. 

 

         Tender No.  :  SDM (P&E)/T/ 49/2019-20 
E-Tender ID.: E-TENDER ID. 2019_KoPT_491884 

 

 

I/We …..………………………………………. (Name of the bidder) ……………….of 
……………………..………(Address of the bidder) ……………………………………. Having 
examined the site of work, inspected the drawings and read the bidding documents [including 
all addenda / corrigenda, issued i.e. …………………………. {insert Addendum / Corrigendum / 
Extension No(s)}], hereby bid and undertake to execute & complete all the work related to 
“Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust.”, required to be performed in accordance with the Technical 
Specification, General Conditions of Contract (GCC), Special Conditions of Contract (SCC), 
etc., at the rates & prices quoted in the Price Bid [submitted electronically, through the website 
https://eprocure.gov.in/eprocure/app], within …………………month from the date of order to 
commence the work , in the event of our bid being accepted. 
 
I/we also undertake to enter into a Contract Agreement in the form hereto annexed [Section XI] 
with such alterations or additions thereto, which may be necessary to give effect to the acceptance 
of the bid and incorporating such Technical Specification, General Conditions of Contract 
(GCC), Special Conditions of Contract (SCC), etc. and I/we hereby agree that until such 
contract agreement is executed, the said Technical Specification, General Conditions of 
Contract (GCC), Special Conditions of Contract (SCC), etc. and the bid, together with the 
acceptance thereof in writing, by or on behalf of the Employer, shall be the contract. 
I / We require ………………………………..days preliminary time to arrange and procure the 
materials, tools & tackles, etc. required by the work, from the date of acceptance of bid, before  
I/we could commence the work. 

I / We have Rs 50,215.00 (Indian Rupees fifty thousand two hundred fifteen only) as Earnest 
Money, to Haldia Dock Complex, through DD/Banker Cheque in favour of Kolkata Port Trust 
on any Scheduled/Nationalized Bank payable at Haldia, otherwise their offer will be summarily 
rejected. Copy of the DD/Banker’s Cheque should be uploaded. In case the said Earnest Money is 
not deposited by the bidder, the respective bid will be summarily rejected, treating the same as 
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non-responsive. 

I/We agree that the period for which the bid shall remain open for acceptance, shall not be less 
than …………. Days, from the last date of submission of bid. 

 
 
 
 
 
WITNESS: 

 
 

( Signature of authorised person of the bidder ) 

Signature: 
 

Name : ______________________________ 

 
Name: 
(In Block Letters)                                                 
 

Designation : ________________________ 

Address:        
 

Date : _______________________________  

 

Occupation:   

(Office Seal) 
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Applicable % of GST Sl. 
No 

`Item Description Unit Quantity 

SGST CGST IGST 
Part-A Providing Power supply :-    

1 

1.1KV XLPE, LT Cable:-  
Supply and laying of 3.5C x 25 Sq.mm. 1.1 KV 
Grade, Aluminum, XLPE insulated,ST2 inner 
and Outer sheathed, flat armoured cable. 

  

   

1.01 Supply Mtr. 800    

1.02 
Laying through existing RCC trench/Hume 
Pipe/GI pipe /Laying by Aluminium saddling 
on wall. 

Mtr. 174 
   

1.03 Laying by excavating trench. Mtr. 602 
   

1.04 Laying through 150NB GI Pipe to be laid by 
open cut excavation including supply of Pipe Mtr. 24 

   

2 

1.1KV LT XLPE, Cable: -  
Supply and laying of 3.5C x 150Sq.mm. 1.1KV 
Grade, Aluminum, XLPE insulated, ST2 inner 
and Outer sheathed, flat armoured cable. 

  

   

2.01 Supply Mtr. 700 
   

2.02 
Laying through existing RCC trench/ Hume 
Pipe/GI pipe /Laying by Aluminium saddling 
on wall. 

Mtr. 32 
   

2.03 Laying by excavating trench. Mtr. 596    

2.04 Laying through 150NB GI Pipe to be laid after 
Boring including supply of Pipe Mtr. 60 

   

2.05 Laying through 150NB GI Pipe to be laid by 
open cut excavation including supply of Pipe Mtr. 12 

   

BIDDING FORM-VI 

PRICE SCHEDULE  
[To be filled up and uploaded, duly signed & stamped] 
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Applicable % of GST Sl. 
No 

`Item Description Unit Quantity 

SGST CGST IGST 

3 

1.1KV XLPE, LT Cable end termination:- 
Supply of end terminations Double 
compression glands and all materials required 
for termination for 3.5c x 25/ 150sqmm 1.1KV 
grade LT cable at existing/ newly supplied 
FPB/SDFU/JB/Rail pole/TPN DB etc. 

  

   

3.01 Supply and installation of End Termination 
material for 3.5c x 150sqmm Sets. 7 

   

3.02 

Supply and installation of End Termination 
material for 3.5c x 150sqmm outdoor 
termination at existing Rail pole DP.[Including 
supply and installation at Rail pole DP by 
HDPE pipe 80NB-3Mtrs. (approx.) and GI 
support channels 75x40x40 -2100mm length-
2Nos. for cable erection, GI nuts, bolts etc.] 

Sets. 1 

   

3.03 Supply and installation of End Termination 
material for 3.5c x 25sqmm Sets. 30 

   

4 

Feeder Pillar Box. Type-A:- 
Design, Supply, installation, testing and 
commissioning of 1.1 KV Grade Double 
incomer SDFU-63A-02 Nos. & 40A TPN, 
MCB- out going-3 Nos. 32A DP-6 Nos. with 
150Amps. EC grade Copper busbar as per 
Technical Specification. 

  

   

4.01 Supply  Set 1    

4.02 Installation, testing and commissioning.  Set 1    

4.03 Civil foundation  Set 1    

5 

Feeder Pillar Box Type-B:- 
Design, Supply, installation, testing and 
commissioning of 1.1 KV Grade Double 
incomer SDFU-250A-02 Nos. & 40A TPN, 
MCB- out going-6 Nos. 32A DP-08 Nos., 80A 
TP Power contractor-01No.,electromechanical 
time switch, 300Amps. EC grade Copper 
busbar as per Technical Specification. 

  

   

5.01 Supply  Set 2    

5.02 Installation, testing and commissioning.  Set 2 
   

5.03 Civil foundation  Set 2 
   

     Sub-Total (Part A)- 
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Applicable % of GST Sl. 
No 

`Item Description Unit Quantity 

SGST CGST IGST 

  
Part-B Building electrification and Earthing:- 
  

6 

Supply and Installation of MCB DB’s with 
MCB’s and Installation of DB's on flat GI 
frame on wall and make good any damage as 
per original finish. [Including supply of GI 
frame]. 

  

   

6.01 

Supply of 6 WAY TPN MCB DB:- 
 
Incomer- 63A TPN MCB- 01No.(10KA) with 
copper busbars and 
Out going MCB -20A,SP-3Nos.  
MCB -10A,SP-3Nos 

Nos. 1 

   

6.02 

Installation of 6 WAY TPN MCB DB 
Incomer- 63A TPN MCB- 01No.(10KA) with 
copper busbars and 
Out going MCB -20A,SP-3Nos.  
MCB -10A,SP-3Nos 

Nos. 1 

   

7 Supply and Installation of MCB's in existing 
DB's   

   

7.01 SPN MCB Class-C, 32 Amps. Nos. 8    

7.02 SP MCB Class-B, 32 Amps. Nos. 6    

7.03 SP MCB Class-B, 16 Amps. Nos. 10    

7.04 SP MCB Class-B, 10 Amps. Nos. 8    

7.05 SP MCB Class-B, 6 Amps. Nos. 18    

8  Celling fan, 1200 mm sweep.      

8.01 Supply Nos. 10    

8.02 

Installation along with all accessories down rod 
and twin twisted flexible wire 1.5 sqmm of 
about 600 mm.length for connection along with 
supply and installation of ceiling rose.    

Nos. 10 

   

9  1x18-22W Industrial type LED T8 tube light 
fittings with lamps.   

   

9.01 Supply Nos. 10 
   

9.02 

Installation and connection using twin twisted 
flexible wire 1.5 sqmm of about 600 mm.length 
along with supply and installation of ceiling 
rose.   

Nos. 10 
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Applicable % of GST Sl. 
No 

`Item Description Unit Quantity 

SGST CGST IGST 

10 
 30-36W Industrial type Outdoor/ St. light 
type LED fittings with lamps and arm of 
suitable length. 

  
   

10.01 Supply Nos. 4    

10.02 

Installation and connection using twin twisted 
flexible wire 1.5 sqmm of about 600 mm.length 
along with supply and installation of ceiling 
rose.   

Nos. 4 

   

11 
BC type Angular holder installed on 3" x 3" 
base for  lamp point along with 7-9Watt LED 
lamp 

  
   

11.01 Supply Nos. 6    

11.02 Installation Nos. 6    

12 

1.1KV Grade single core PVC insulated 
flexible copper wire: 
Supply, drawing through existing 20/25mm 
PVC Conduit and termination at Switch / 
Socket  / MCB / JB / fan / lights / equipment 
etc. 

  

   

12.01 
2R x 1.5 Sqmm. PVC flexible Copper wire 
(Phase +Neutral) and 1R x 0.75 Sq.mm PVC 
flexible Copper wire for earth Continuity. 

Mtr. 250 

   

12.02 2R x 1.5 Sqmm. PVC flexible Copper wire 
(Phase +Neutral)  Mtr. 340 

   

12.03 
2R x 2.5 Sqmm. PVC flexible Copper wire 
(Phase +Neutral) and 1R x 0.75 Sq.mm PVC 
flexible Copper wire for earth Continuity. 

Mtr. 600 
   

12.04 
2R x 4 Sqmm. PVC flexible Copper wire and 
1R x 0.75 Sq.mm PVC flexible Copper wire for 
earth Continuity. 

Mtr. 45 
   

13 

Finishing copper wire ends. Finishing of ends 
of 1.1kV grade copper wire by socketing with 
pin/ ring type copper sockets, insulating tapes 
etc. including supply of sockets, tapes etc. as 
required. 

  

   

13.01 1.5 Sqmm. Sets. 80 
   

13.02 2.5 Sqmm. Sets. 40 
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Applicable % of GST Sl. 
No 

`Item Description Unit Quantity 

SGST CGST IGST 

13.03 4 Sqmm. Sets. 16 
   

13.04 0.75 Sqmm. Sets. 65 
   

14 CRC sheet metal Box for switch board & 
Perpex / bakellite sheet covers.   

   

14.01 
Supply and installation of 8" x 10" x 2" CRC 
sheet metal(16swg) along  with bakellite sheet 
cover of 3 mm thick.  

Nos. 4 
   

14.02 
Supply and installation of 6" x 4" x 2" CRC 
sheet metal(16swg)  bakellite sheet cover of 
3mm thick  

Nos. 4 
   

14.03 
Supply and installation of 4" x 4" x 2" CRC 
sheet metal(16swg) with bakellite sheet cover 
of 3 mm thick   

Nos. 2 
   

14.04 
Supply and installation of Perpex / bakellite 
sheet cover of 3 mm thick for installation on 
existing 8" x 10" x 2" CRC sheet metalbox .  

Nos. 8 

   

14.05 
Supply and installation of Perpex / bakellite 
sheet cover of 3 mm thick for installation on 
existing 6" x 4" x 2"  CRC sheet metalbox .  

Nos. 8 

   

14.06 
Supply and installation of Perpex / bakellite 
sheet cover of 3 mm thick for installation on 
existing 4" x 4" x 2"  CRC sheet metalbox .  

Nos. 4 

   

15 

Supply and Installation for switches, sockets, 
regulators etc. by cutting Perpex / bakellite 
sheet covers supplied above (including 
connection by suitable flexible wire). 

  

   

15.01 240V,5A Piano type switches, Colour-Ivory Nos. 45    

15.02 240V,16A Piano type switches, Colour-Ivory Nos. 8    

15.03 240V,16A ,6Pin sockets outlet, Colour-Ivory Nos. 8    

15.04 240V,step type fan regulator, Colour-Ivory Nos. 15 
   

15.05 LED type indicator Nos. 12    
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Applicable % of GST Sl. 
No 

`Item Description Unit Quantity 

SGST CGST IGST 

16 
Earthing system:-Providing Earthing System 
using 65mm dia. GI pipe earthing in 
accordance with BIS 3043.  

  

   

16.01 Supply, Installation, testing and commissioning No. 14    

17 
Supply and laying of 50 mm x 6 mm Hot dip 
galvanized Earthing flat / strip and GI 8SWG 
wire as per Technical specification  

  

   

17.01 Supply of 50 mm x 6 Mtr 150    

17.02 Laying of 50 mm x 6 through GI saddling Mtr 150    

17.03 Supply of 8SWG wire GI wire Mtr 60    

17.04 Laying of 8SWG wire GI wire  Mtr 60    

18 

Heavy duty PVC Rigid conduit of 20 mm dia. 
as per IS:9537 along with Heavy duty, PVC, 
Rigid, 90° Utility bends suitable for conduit of 
20 mm dia. and circular boxes i.e. 1Way, 
2Way, 3Way and flexible conduit etc. 

  

   

18.01 Supply Mtr. 60    

18.02 Laying using suitable size GI sadddle  Mtr. 60 
   

   Sub-Total (Part B)- 
 

  Part-C Electrical works at Pump House:-     

19 Fully automatic Star Delta Starter:-      

19.01 
Supply and Fixing of Star-Delta starter for Sq. 
Cage Induction motor (50hp) and fixing of the 
same on flat iron frame / angle iron frame.  

No. 1 
   

19.02 
Supply and Fixing of Star-Delta starter for Sq. 
Cage Induction motor (40hp) and fixing of the 
same on flat iron frame / angle iron frame.  

No. 1 

   

19.03 

Supply, Fixing [by welding on prefixed insert 
plates on wall] & fabrication from 50 x 6mm 
MS flat [10Mtrs. Approx.]  required for 
installation of SDFU, Starter Panel & Metering 
Kiosk.[Job includes supply of 50x6 MS Flat] 

Sets. 2 
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Applicable % of GST Sl. 
No 

`Item Description Unit Quantity 

SGST CGST IGST 

20 

Supplying and fixing sheet steel (16SWG) cable 
end box suitable for 160A TPN SFDU 
enclosure with nuts bolts etc for item No.6 
below with a provision for installation of 
96X96 Multifuntion meter incl. painting.[size 
of the box shall be suitable for termination of 
3.5cx150sqmm cable.] 

No. 2 

   

21 

Supplying of 96X96 Multifuntion meter 
[indicating Amps. Volts, KWH, PF, Freq., MD 
etc.] with 3No. CT of 75/5Amps. Along with 
necessary wiring for installation in SS  
enclosure mentioned above item No. 6 

Sets. 2 

   

22 

Supplying, fixing and termination [by Brass 
double compression glands and Copper Lugs] 
Copper Conductor, XLPE insulated cable of 4c 
x 16 Sqmm., un armoured, PVC Sheathed cable 
[10Mtrs. each]. For connection between DOL 
starter mention above(item No.1, Part C) and 
motors. [Supply of motors are not in the scope 
of the contractor.] Copper Cable shall be laid on 
a 100mm x 6mm x 10Mtrs. Long  GI Perforated 
type cable tray with necessary bends etc..Job 
includes supply and fixing of cable trays also. 

Sets. 2 

   

23 

Supplying and fixing 415V, 63A TPN SFDU 
with sheet steel enclosure and cable termination 
box on flat iron/angle iron frame on wall with 
nuts bolts etc incl. S & F 3 nos. DIN type HRC 
fuses 63A  

No. 2 

   

24 

Supplying and fixing 415V, 160A TPN SFDU 
with sheet steel enclosure on flat iron/angle iron 
frame on wall with nuts bolts etc incl. S & F 3 
nos. DIN type HRC fuses 160A  

No. 2 

   

  Sub-Total (Part C)- 
 

 GRAND TOTAL( Sub-Total A+ Sub-Total B+ Sub-Total C)- 
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SECTION - X 

CHECKLIST 
 

Before scanning and upload the following required documents, all pages are to be signed by a person 
duly authorised to sign on behalf of the bidder, and are to be embossed with their official seal, owing 
responsibility for their correctness / authenticity. All pages of the aforesaid documents should be 
serially marked. 

The offered prices would be given in the “Price Bid” electronically, through the website 
https://eprocure.gov.in/eprocure/app only. 

 

Sl.
No. Particulars 

Submitted/ 
Not submitted 

[Put √ if submitted 
and put X if not 

submitted] 

If submitted, 
page numbers 

      

      

1. Filled up checklist. 

      

      

      

2. Proof of Bid Document Fee. 

      

      

      

3. Poof of Earnest Money Deposit (EMD). 

      

      

      

      

      

4. Certificate of getting benefit by MSME / SSI / 
NSIC for exemption of Bid Document Fee and 
Earnest Money, 
 

      

5. Bidding Forms   

      

 
 
 

     i) Bidding Form – I 

      

       ii) Bidding Form - II 
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Sl.
No. Particulars 

Submitted/ 
Not submitted 

[Put √ if submitted 
and put X if not 

submitted] 

If submitted, 
page numbers 

      

      

 
 

 
     iii) Bidding Form – III 

      

      

 
 

 
     iv) Bidding Form - IV 

      

      

 
 
 

     v) Bidding Form – V 

      

      

 
 
 

     vi) Bidding Form - VI 
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SECTION – XI  

CONTRACT FORMS 

 
FORM OF AGREEMENT 

(To be submitted on Non- Stamp Paper of worth not less than INR 50.00) 

CONTRACT NO. : GM(E)/…………/     /AGMT/……./…….. 

TENDER REFERENCE: 
Tender No. SDM(P&E)/T/49/2019-20 
E-Tender Id.: E-TENDER ID. 2019_KoPT_491884 
for 

 “Building electrification including pump house & cable laying at Durgachak Camp, 
Haldia Dock Complex, Kolkata Port Trust.” 

ORDER REFERENCE:  …………… /......./     /O-…  dated ………………………… 

This agreement made this ………………….. day of ……….. , Two thousand …………. ,  

BETWEEN  

The Board of Trustees for the Port of Kolkata, a body corporate -- constituted by the Major 
Port Trust Act, 1963 (hereinafter called the ‘Trustees’, which expression shall unless excluded 
by or repugnant to the context be deemed to include their successors in office) of the one part  

AND  

………………………………………………………………………………….. (hereinafter 
called the “Contractor”, which expression shall unless excluded by or repugnant to the 
context be deemed to include its heirs, executors, administrators, representatives and assignees 
or successors in office) of the other part  

[Together hereinafter the “Parties”] 

WHEREAS  

The Trustees are desirous that certain works should be executed by the Contractor, viz. 
“Building electrification including pump house & cable laying at Durgachak Camp, Haldia Dock 
Complex, Kolkata Port Trust.” and have accepted a Bid / offer by the Contractor for execution, 
completion and maintenance of such works, including remedying any defects therein, during 
the Defect Liability Period.   
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this agreement words expressions shall 

 

NOW THIS AGREEMENT WITNESSETH as follows:  

1. In this agreement words and expression shall have the same meanings as are 
respectively assigned to them in Conditions of Contract hereinafter referred to. 
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2. The following documents shall be deemed to form and be read and construed as part 
of this agreement : 

 a) The said bid / offer. 

 b) The Letter of Acceptance of the bid /offer [vide Order No. ............/ 
997/……./O-…  dated …………….] 

 c) The Conditions of Contract and Technical Specification [all terms and 
conditions of  Tender No. ……………………]. 

 d) Addenda [Please insert Addenda Nos. …………...] 

 e) “Price Comparative Statement”, showing the prices quoted (electronically, 
through the website https://eprocure.gov.in/eprocure/app) by the Successful 
Bidder, in the Price Bid. 

 f) All correspondence, by which the contract is added, amended, varied or 
modified, in any way, by mutual consent. 

3. In Consideration of the payments  to be made by the Trustees to the Contractor as 
hereinafter mentioned, the Contractor hereby covenant with the Trustees to execute, 
complete & maintain the work, including remedy any defects therein (during the 
Defect Liability Period”), in conformity with the provisions of the Contract, in all 
respects. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day 
and year first before written.   

The parties hereunto affixed their respective Common Seals (or have hereunto set their 
respective hands and seals).  

For and on behalf of 
 

For and on behalf of 
 

HALDIA DOCK COMPLEX 
KOLKATA PORT TRUST 

(TRUSTEES) 

SEAL 

(CONTRACTOR) 

SEAL 
 

In presence of 
 

In presence of 
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INDEMNITY BOND 
 

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00, duly 
notarised] 

Reference:  

Order No.: ……../…………/……./O-…  dated …………….  for Building electrification 
including pump house & cable laying at Durgachak Camp, Haldia Dock Complex, Kolkata Port 
Trust. 
Senior Deputy Manager (P&E), 
Haldia Dock Complex, 
Operational Administrative Building (1st Floor),  
Chiranjibpur, P.O. Haldia , 
Dist. Purba Medinipur , 
West Bengal, India 
PIN : –721 604 

This deed of Indemnity Bond made on ……………………… by 
……………………………. having their office at ………………………………………… 
(hereinafter called “the Contractor”). 
Whereas the General Manager (Engineering), Haldia Dock Complex, Kolkata Port Trust, 
Dist.: Purba Medinipur, West Bengal (hereinafter call “the Engineer”) has placed an order, 
bearing no. ……………… 997/……./O-…  dated …………….  and some materials, spare 
parts, components, sub-assemblies, etc. are required to be taken outside of Haldia Dock 
Complex premises for some specialized servicing, repairing, overhauling, etc. or fault 
diagnosis & remedial measures by the Contractor, as per the terms & conditions mentioned 
in the said order, and which have been mutually agreed upon by the parties hereto, 

AND 

Whereas in consideration of the said contract, the Contractor has agreed to execute an 
Indemnity Bond for the safe custody on receipt of the said materials, spare parts, 
components, sub-assemblies, etc., from the Engineer until the completion of servicing / 
overhauling / repairing / remedial work and returning back to the Engineer as hereinafter 
appearing. 

Now this deed witnessed that in pursuance of the said agreement and in the premises, the 
Contractor agrees to indemnify Engineer and at all the terms, to hold themselves liable for all 
the damages, loss due to pilferage / fire or negligence on the part of the Contractor or their 
employees, agents and representatives or from whatever cause, with all losses, interest 
charges and expenses incurred by the said Engineer on account of the material(s) issued to 
the Contractor,  

AND 

It is in terms of the said contract and this Deed of Indemnity, the material(s) issued free to 
the Contractor for servicing / overhauling / repairing / fault diagnosis & remedial work, 
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thereon shall be deemed to be the property of the Engineer. 

It is hereby agreed that the Contractor shall be liable for all injury, losses and damages that 
may be caused to the ………………., from whatever cause and further that the Contractor 
shall not part with or delivery possession of the said material(s) to any other party or person, 
save in compliance with and in performance & provision of contract in respect of which this 
Indemnity Bond is executed, the Contractor having undertaken to delivery the said material 
(s) in all respect in compliance with the terms of the contract. 

This bond and the trust hereby created shall remain valid and binding on the Contractor till 
such time as the above said order has been fully and finally executed and Contractor has 
delivered the ………………………………….. complete thereon to the Engineer under the 
terms of the contract. 

For and on behalf of (name of the Contractor), under the common seal of the company. 

WITNESS 
 
( Signature ) 

Name :  
Designation 

(Signature of the authorised person  on behalf of the 
Contractor) 
 

Name :  
Designation 

  
 
 
 

Signed in my presence and identified by me 
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BANK GUARANTEE FOR PERFORMANCE GUARANTEE 

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00] 
To  
The Board of Trustees,  
for the Port of Kolkata. 

BANK GUARANTEE NO................................... DATE..................... 
 
Name of Issuing Bank............................................................................ 
 
Name of Branch......................................... ………………………… 
 
Address............................................................................................................... 

 
In consideration of the Board of Trustees for the Port of Kolkata, a body corporate – duly 
constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), (hereinafter referred to as “The 
Trustees”) having awarded to Shri / Messrs ……………………………………………………., a 
Proprietary/ Partnership/Limited / Registered Company, having its Registered Office at 
…………………………………………………. (herein after referred to as "The Contractor", 
which expression shall unless repugnant to the context or meaning thereof include its successors, 
administrators, executors and assigns), a CONTRACT by issue of Trustees’ Work Order No. 
……… / ………./……./O-…..  dated …………….  for “Building electrification including pump 
house & cable laying at Durgachak Camp, Haldia Dock Complex, Kolkata Port Trust”  and the same 
having been unequivocally accepted by the Contractor resulting in a CONTRACT bearing No. 
GM(E)/…../     /AGMT/……./……..  and the Contractor having agreed to provide a BANK 
GUARANTEE from a Nationalized / Scheduled Bank of India, in prescribed format for Rs. 
…………………………. (Indian Rupees …………………………………….) only, for the faithful 
and satisfactory performance of the entire contract . 

 We, ... . ......... ........................................... Branch, Kolkata 
............................../Haldia, do, on the advice of the Contractor, hereby undertake to 
indemnify and keep indemnified the Trustees to the extent of the said sum of Rs 
………………………….  (Indian Rupees …………………………………….) 
only. We, ................................ …………………........................ ..............Branch, 
Kolkata ... ................................/Haldia, further agree that if a written demand is 
made by the Trustees through any of its officials for honouring the Bank Guarantee 
constituted by these presents, we,.......................................... ........... Branch, Kolkata 
...................../Haldia, shall have no right to decline to cash the same for any reason 
whatsoever and shall cash the same and pay the sum so demanded to the Trustees 
within a week from the date of such demand by an A/c Payee Banker's Cheque 
drawn in favour of "Kolkata Port Trust", without any demur.  Even if there be any 
dispute between the Contractor and the Trustees, this would be no ground for us,  
.............................................................................. ......... ........ (Name of Bank), 
........................................... Branch, Kolkata ..................... ......../Haldia, to decline to 
honour the Bank Guarantee in the manner aforesaid. The very fact that we, 
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........................... .........................Branch, Kolkata..................... ...../Haldia, decline 
or fail or neglect to honour the Bank Guarantee in the manner aforesaid, shall 
constitute sufficient reason for the Trustees to enforce the Bank Guarantee 
unconditionally without any reference, whatsoever, to the Contractor.  

2.  We, .................................................. ...................' Branch, Kolkata ............ 
.../Haldia, further agree that a mere demand by the Trustees at anytime and in the 
manner aforesaid, is sufficient for us, ........................ ............................Branch, 
Kolkata ............ ............../Haldia, to pay the amount covered by this Bank 
Guarantee in full and in the manner aforesaid and within the time aforesaid without 
reference to the Contractor and no protest by the Contractor, made either directly or 
indirectly or through court, can be valid ground for us, 
................................................................. ............... Branch, Kolkata 
......................../Haldia, to decline or fail or neglect to make payment to the Trustees 
in the manner and within the time aforesaid. 

3.  We,... ... ... ... ...... ... ... ...... ...... . .. .. .. . .. . ...... ... Branch, Kolkata ......... 
............/Haldia, further agree that the Bank Guarantee herein contained shall remain 
in full force and effect, during the period that is taken for the due performance of 
the said contract by the Contractor and that it shall continue to be enforceable till all 
the dues of the Trustees under and/or by virtue of the terms and conditions of the 
said contract, have been fully paid and its claim satisfied and/or discharged in full 
and/or till the Trustees certify that the terms and conditions of the said contract 
have been fully and properly observed/fulfilled by the Contractor and accordingly, 
the Trustees have discharged the Bank Guarantee, subject however, that this 
guarantee shall remain valid upto and inclusive of ...........................day 
of....................... ….........and subject all so that the provision that the Trustees shall 
have no right to demand payment against this guarantee after the expiry of 6 (six) 
calendar months from the expiry of the aforesaid validity period 
upto................................or any extension thereof made by us, 
.................................................... ......Branch, Kolkata........................ ...../Haldia, in 
further extending the said validity period of this Bank Guarantee on Non-judicial 
Stamp Paper of appropriate value, as required / determined by the Trustees, only on 
a written request by the Trustees to the Contractor for such extension of validity of 
this Bank Guarantee. 

4.  We, .. ... ... .... ... .. ... ... ... ... ... ... ......... ...Branch, Kolakta .. .... ...... ....... .../Haldia, 
further agree that, without our consent and without affecting in any manner our 
obligations hereunder, the Trustees shall have the fullest liberty to vary from time 
to time any of the terms and conditions of the said contract or to extend the time for 
full performance of the said contract including fulfilling all obligations under the 
said contract by the Contractor or to postpone for any time or from time to time any 
of the powers exercisable by the Trustees against the Contractor and to forebear or 
enforce any of terms and conditions relating to the said contract and We,.. ... ... ...... 
.... .................. . ... .... ...Branch, Kolkata... ......... .../Haldia, shall not be relieved 
from our liability by reason of any such variation or extension being granted to the 
Contractor or for any fore-bearance, act or commission on the part of the Trustees 
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or any indulgence by the Trustees to the Contractor or by any such matter or thing 
of whatsoever nature, which under the law relating to sureties would, but for this 
provision, have effect of so relieving us, .... ... ... ... ... ... ... .... ... ...Branch, Kolkata 
... .... ... ... ....... .../Haldia. 

5.  We, …………………………. Branch, Kolkata ... .... ... ... ....... .../Haldia do also 
agree that the Trustees at their option shall be entitled to enforce this Guarantee 
against us .... ... ... ... ... ... ... .... ... ...Branch, Kolkata ... .... ... ... ....... .../Haldia as 
principal debtor in the first instance without producing against the Contractor and 
notwithstanding any security or other guarantee that the Trustees may have in 
relation to the Contractor’s liabilities. 

6.  We,................ ... .... ... .-. ... ... ... ... ... ... ... ...Branch, Kolkata... ... ... ... ... .../Haldia, 
lastly undertake not to revoke this Bank Guarantee during its currency except with 
the previous consent of the Trustees in writing. 

 SIGNATURE... ............................. 
NAME……………………………..  
DESIGNATION............................  
( Duly constituted attorney for and on behalf of )  

 

BANK. . . .. . . . . . .. . .. . . . . .. . . . . .. .... .., . .. ...  
BRANCH... …………………………………….. 
KOLKATA... .................................................../HALDIA 

                                                       

( OFFICIAL SEAL OF THE BANK) 
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Kolkata Port Trust 
Haldia Dock Complex 

CERTIFICATE OF COMPLETION OF WORK 
 
Contractor  : 
_____________________________________________________________  
 
Address    : 
_____________________________________________________________ 
         
____________________________________________________________ 
 
Date of completion : ___________________ 
 
 
Dear Sir, 

Subject : Building electrification including pump house & cable laying at 
Durgachak Camp, Haldia Dock Complex, Kolkata Port Trust. 
 

Reference : i) Work Order No.: .........../……../……./O-…  dated 
………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ 
AGMT / ……………./ 

 
 
This is to certify that the above work which was carried out by you is, in the opinion of 
the undersigned, complete in every respect on the __________________ day of 
___________ 20____, in accordance with terms of the contract and you are required to 
maintain the work in accordance with GCC Clause No. 7.67 of the General Conditions of 
Contract and under provisions of the contract. 
 

(Signature of the Engineer/Engineer’s Representative) 
 

Name: …………………….……………..…..  

Designation: …………………………………………………………………  

Date: ………………………………………………………………………… 
(OFFICIAL SEAL) 
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 (“NO CLAIM CERTIFICATE” FROM CONTRACTOR) 
 

[To be submitted on Bidder’s Letter Head] 
General Manager (Engineering), 
Haldia Dock Complex , 
Kolkata Port Trust, 
Engineering Department 
Jawahar Tower Complex ; 
P.O. Haldia Township;  
Dist.: Purba Medinipur ; 
PIN: –721607 
West Bengal, India. 
 

Dear Sir, 

Subject : Building electrification including pump house & cable laying at 
Durgachak Camp, Haldia Dock Complex, Kolkata Port Trust. 

Reference : i) Work Order No.: .........../……../……./O-…  dated 
………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ 
AGMT / ……………./ 

I/We do hereby declare that I/we have received full and final payment from Haldia Dock 
Complex, Kolkata Port Trust, for the execution of the subject work, and I/we have no 
further claim against Haldia Dock Complex, Kolkata Port Trust in respect of the above 
mentioned job. 

Yours faithfully, 
 

(Signature of Contractor) 
 

Date : ………………………………  
Name of Contractor : ……………………………  
Address : …………………………………………..  

(OFFICIAL SEAL OF THE CONTRACTOR) 
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Kolkata Port Trust 
Haldia Dock Complex 

CERTIFICATE OF FINAL COMPLETION 
 

General Manager (Finance), 
Haldia Dock Complex (HDC), 
Jawahar Tower Complex, 
P.O: Haldia Township, 
Dist.: Purba Medinipur, 
PIN – 721 607, 
West Bengal, India. 
 
Subject : Building electrification including pump house & cable laying at 

Durgachak Camp, Haldia Dock Complex, Kolkata Port Trust. 
 

Reference : i) Work Order No.: .........../……../……./O-…  dated 
………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ 
AGMT / ……………./ 

 
This is to certify that the above work, which was carried out by 
…………………………………. is now complete in every respect, in accordance 
with the terms of the contract and that all obligations under the contract have been 
fulfilled by the Contractor including non-comprehensive and comprehensive 
maintenance contract period.  
 
 
 

(Signature of the Engineer/Engineer’s Representative) 
 

Name: …………………….……………..…..  

Designation: …………………………………………………………………  

Date: ………………………………………………………………………… 

(OFFICIAL SEAL) 

 


