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KOLKATA PORT TRUST 
 

KOLKATA DOCK SYSTEM 

MECHANICAL AND ELECTRICAL ENGINEERING DEPARTMENT 
8, GARDEN REACH ROAD, KOLKATA-700 043, INDIA. 

 
 
 
 

TENDER DOCUMENT 
 
 
 

Engagement of Consultant for Technical Consultancy Work for Renovation of 
Bascule Bridge at Kolkata Dock System, Kolkata Port Trust. 

 
 
 

Notice Inviting Global e-Tender No.: KoPT/KDS/Mech/C/ADV/542 dated 14.10.2019 
 

 
 
 

Site Inspection: 24.10.2019 at 11.00 hrs. 
 

Pre-bid Meeting: 24.10.2019 at 15:00 hrs. 
 

Starting date of submission of Tender:  08.11.2019 from 14.00 hrs.  
 

Closing date of submission of Tender:  18.11.2019 by 14:00 hrs. 
 

Date of opening of Techno-commercial bid: 19.11.2019 at 15:00 hrs. 
 
 
 
 
 
 
 

 
Tender Fee: Rs.2,950/- (Non-refundable)         

 
                                                                                                    Chief Mechanical Engineer 
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NOTICE INVITING TENDER 
 

Mechanical and Electrical Engineering Department of Kolkata Port Trust invites global e-
tender for Engagement of Consultant for Technical Consultancy Work for Renovation of 
Bascule Bridge at Kolkata Port Trust as per the details specified herein the Tender Document. 
 
Tender Document can be downloaded from KoPT website www.kolkataporttrust.gov.in and 
CPP Portal. Addendum/Corrigendum/Clarifications, if any, would be hoisted on the above 
mentioned website / portal only. 
 
Work Title Engagement of Consultant for Technical Consultancy 

Work for Renovation of Bascule Bridge at Kolkata 
Dock System, Kolkata Port Trust. 

Tender Inviting Authority Chief Mechanical Engineer. 
NIT No.   KoPT/KDS/Mech/C/ADV/542 dated 14.10.2019 
Mode of Tender e-Procurement System (Online Part I – Techno-

commercial Bid and Part II - Price Bid) through CPP  
Portal . The intending bidders are required to submit 
their offers electronically through NIC’s CPP Portal 
for e-Procurement (GePNIC). No physical tender is 
acceptable by Kolkata Port Trust.  

Date of NIT available to parties to 
download  

From 18.00 hrs. on 14.10.2019. 

Estimated Value of Tender Rs.2,70,00,000/- plus GST, as applicable. 
Earnest Money Deposit 
 

Rs.5,40,000/- would be accepted in the form of 
Banker’s Cheque/Pay Order/Demand Draft, drawn in 
favour of “Kolkata Port Trust”, issued from a 
Nationalized Bank/Scheduled Bank in India, having 
Branch at Kolkata. 

 Cost of Tender Document  
 

Rs.2,950/- (i.e. Rs.2,500/- plus GST @18%) to be 
submitted in the form of Banker’s Cheque or Pay 
Order or Demand Draft drawn in favour of “Kolkata 
Port Trust”, issued from any Nationalized Bank/ 
Scheduled Bank in India having branch in Kolkata,  

Site Inspection On 24.10.2019 at 11.00 hrs. 

Pre-bid Meeting On 24.10.2019 at 15.00 hrs. 

Date of submission of Tender 
Document Fee and Earnest 
Money Deposit  
 

Both Tender Document Fee and Earnest Money in the 
form of Banker’s Cheque/Pay Order/Demand Draft are  
to be deposited in original, with Chief Mechanical 
Engineer, Kolkata Port Trust, Mechanical and 
Electrical Engineering Department, 8, Garden Reach 
Road, Kolkata -700043 before the scheduled time and 
date of opening of the Techno-commercial Bid, 
However, scanned copies of Tender Document Fee 
and Earnest Money Deposit must have to be uploaded 
under the Part-I i.e. Techno commercial part of the e-
Tender. 
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Date of starting of online 
submission of e-Tender (Techno-
commercial Bid and Price Bid) 
through CPP Portal. 

08.11.2019 from 14.00 hrs.  
 

Date of closing of online 
submission of Bid (Techno-
commercial Bid and Price Bid). 

18.11.2019 by 14:00 hrs. 
 

Date and time of opening Techno-
commercial Bid:   

19.11.2019 at 15:00 hrs. 
 

Date and time of opening of Price 
Bid (Part-II).  

To be informed separately by letter or email or over 
telephone. 

 
 Online global tenders through NIC’s CPP Portal for e-Procurement (GePNIC) Mode are 

invited by Kolkata Port Trust from GST registered contractors. The tender document 
through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 18.00 hrs. on 
14.10.2019 to 14.00 hrs. on 18.11.2019. 
 

 Complete tender document can be downloaded from Kolkata Port Trust website 
www.kolkataporttrust.gov.in [Tender     Mechanical & Elect. Eng. Dept.]  and NIC’s CPP 
Portal for e-Procurement (GePNIC) and bidders are required to submit tender offer through 
NIC’s CPP Portal for e-Procurement (GePNIC) on or before the due date and time of 
submission. The tenderer shall upload the scanned copy of the DD instruments towards the 
cost of EMD and bid documents set as proof of payment towards EMD and cost of Bid 
documents while submitting the tender electronically in the NIC’s CPP Portal for e-
Procurement (GePNIC).  
 

 The tenderers shall submit their tenders only through NIC’s CPP Portal for e-procurement 
(GePNIC) mode. No physical tender is acceptable by Kolkata Port Trust. 
 

 Minutes of Meeting/Corrigendum/Addendum/Clarifications, if any, would be hoisted on 
the www.kolkataporttrust.gov.in. and https://eprocure.gov.in/eprocure/app. 
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LIST OF ANNEXES 
 
 

Covering Letter for submission of Tender (for Single Entity Tenderer 
as well as for Joint Venture)  

ANNEXE - A 

Profile of the Tenderer (for Single Entity Tenderer as well as for Joint 
Venture)  

ANNEXE - B 

Undertaking in lieu of submission of signed copy of Tender Document 
in full 

ANNEXE - C 

General Conditions of Contract (Forms and Agreements) 
 

ANNEXE - D 

Draft Pro-forma of Bank Guarantee in lieu of cash Security Deposit 
 

ANNEXE - E 

Form of Agreement 
 

ANNEXE - F 

Format of Power of Attorney in case of Single Entity Tenderer 
 

ANNEXE - G 

Format for submitting details of similar works in case of Single Entity 
Tenderer 
 

ANNEXE – H 

Format of Financial Capability of The Tenderer in case of Single 
Entity Tenderer 
 

ANNEXE – I 

Joint Venture Terms  ANNEXE - J 

Formats of Joint Venture Format For Power Of Attorney for  
signing of Tender 

ANNEXE – J1 

Format for Power Of Attorney for Lead  
Member of Joint Venture 
 

ANNEXE – J2 

Format for submitting details of similar 
works 

ANNEXE – J3 

Details of financial capability of the Tenderer ANNEXE – J4 

Format of Covering Letter  ANNEXE – J5 

Format in case of Joint Venture Agreement ANNEXE – J6 

Check List for bid submission ANNEXE - K 
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INSTRUCTION TO TENDERERS 
 

This is an e-procurement event of Kolkata Dock System of Kolkata Port Trust. The e-
procurement service provider is NIC’s CPP Portal for e-Procurement (GePNIC). 
 
You are requested to go through the terms and conditions of this tender before submitting 
your tender online. Tenderers who do not comply with the terms and conditions with 
documentary evidence (wherever required) shall be disqualified. 

1. Online global tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by 
Kolkata Port Trust for executing the work. The tender document through NIC’s CPP Portal for e-
Procurement (GePNIC) is open 18.00 hrs. on 14.10.2019 to 14.00 hrs. on 18.11.2019 and can 
be downloaded from the official website of KoPT and through NIC’s CPP Portal for e-Procurement 
(GePNIC). The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and bidders are 
required to submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on or before 
the due date and time of submission. The tenderer shall upload the scanned copy of the Banker’s 
Cheque/DD/Pay Order instrument towards the cost of EMD and Bid Document set, as proof of 
payment towards EMD and cost of Bid Document, while submitting the tender electronically in the 
NIC’s CPP Portal for e-Procurement (GePNIC).The tender offer shall have to be submitted by the 
Tenderer only through NIC’s CPP Portal for e-procurement (GePNIC) mode as explained in the 
tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://eprocure.gov.in/eprocure/app 
 
(A). Part – I (Techno-Commercial Bid): Would be opened electronically on specified date and time 
as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically. 
(B) Part – II (Price Bid): Would be opened electronically of only those bidder(s) whose Part – I 
(Techno-Commercial Bid) are acceptable by KoPT. Such bidder(s) will be intimated the date of 
opening of Part II (Price bid) through valid e-mail confirmed by them. Tenderers are requested to 
submit their most competitive prices while submitting the price bid.  

3. All entries in the tender should be entered in online Technical and Commercial Formats without any 
ambiguity. 

4. In case of any clarification, please contact KoPT (before the scheduled time of the e- 
tender).  
Contact persons of KoPT.:  
1.  S.Mitra                                                               
     Dy. Chief Mechanical Engineer                                                                          
     Mobile No. 09674720040                                                      
     souravmitra@kolkataporttrust.gov.in    
 
2. S. Roy 
Superintending Engineer 
Mobile No. 9674720087 
subrataroy@kolkataporttrust.gov.in  

5. All notices/corrigendum and correspondence to the bidder(s) shall be sent by email only during the 
process till finalization of tender by KoPT. Hence, the tenderers are required to ensure that their 
corporate email I.D. provided is valid and updated at the stage of registration of vendor with NIC’s 
CPP portal (i.e. Service Provider). Bidders are also requested to ensure validity of their DSC (Digital 
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Signature Certificate). 
  6. E-tender cannot be accessed after the due date and time mentioned in NIT. 

 
7. (a). The process involves Electronic Bidding for submission of Tender Document Fee and Earnest 

Money Deposit, Techno- commercial Bid as well as Price Bid. 
(b). The e-tender floor shall remain open from the pre-announced date and time and for as much 
duration as mentioned above. 
(c). All electronic bids submitted during the e-tender process shall be legally binding on the bidder. 
Any bid will be considered as valid bid if it fulfills all the terms and conditions of the Tender 
Document. 
(d). It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system. 
(e). KoPT reserves the right to cancel or reject or accept or withdraw the tender in full or part as the 
case may be, without assigning any reason thereof.  
(f). No deviation of the terms and conditions of the tender document is acceptable. Submission of 
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the 
tender. 
(g). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee 
Currency as per UOM indicated in the e-tender floor/tender document.   

8. The e-tender shall be governed by the terms and conditions mentioned therein. 
9. No deviation from the technical and commercial terms and conditions are allowed. 

10. The tender shall not be extended under any situation, after the due date of submission of tender is 
over. 

11. The bidders must upload all the documents required as per Pre-qualification criteria and the 
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead 
to disqualification.  Any other document uploaded which is not required as per the terms of the NIT 
shall not be considered. 

12 The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished 

by the bidder is found to be false during scrutiny, Earnest Money Deposit of defaulting bidder(s) 
will be forfeited.  Punitive action including suspension and banning of business can also be taken 
against defaulting bidders. 

14 Price bid must be filled-up in EXEL SHEET IN CPP PORTAL (which is uploaded by KoPT) 
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TERMS AND CONDITIONS OF TENDER  
 

1. (I). Intending tenderer either as a Single Entity or a Joint Venture are eligible to 
participate in the tender. The tenderer shall submit a Power of Attorney as per format 
given in the tender document. 
 
(II). Pre-qualification Criteria of the Tenderer for consideration of techno-
commercial evaluation: The Tenderers shall satisfy the following:-  
 
(i). Technical capacity : Experience of having successfully completed similar works 
during last 7 years ending 30.09.2019 should be either of the following:  

 
(a). Three similar completed works, each costing not less than Rs.1,08,00,000/-   

     or 

(b).Two similar completed works each costing not less than Rs.1,35,00,000/-. 
                         or 

(c).One similar completed work costing not less than Rs.2,16,00,000/-. 
 

 Here, “similar work” would be defined to be work experience in consultancy work 
of design/construction scheme/renovation scheme of Movable Bridge. In this case, 
experience of the tenderer or his Associate(s) under the same parent company would 
be considered for pre-qualification. Tenderer having Joint Venture agreement with 
any firm having the requisite experience, would be considered for pre-qualification.  

 
(ii). Financial capacity : Average annual financial turnover of the Tenderer himself 
during the last three years ending 31st March, 2019 viz. 2016-17, 2017-18 and 2018-
19 should be at least Rs.81,00,000/-. In case annual financial turnover and value of 
executed contract is in currency other than Indian Rupee Currency, the same would be 
converted into Indian Rupee Currency as per conversion rate on the date of opening of 
Techno-commercial Bid.  
 
(III). Claims for fulfilling the above criteria viz. Technical and Financial Capacities 
must be supported with documents i.e., Work Order(s), Work Completion 
Certificate(s) from Client(s), Audited Balance Sheets including Audit Reports and 
Profit and Loss Accounts for the last 3 years viz. 2016-17, 2017-18 and 2018-19. In 
the event of non-submission of Audited Balance Sheet for the financial year ending 
31.03.2019, the turnover for that financial year has to be submitted in lieu, duly 
certified by Chartered Accountant mentioning UDIN. In case of Joint Venture bids, 
all parties must submit the above documents.  
 
(IV). Foreign bidder as single entity can participate in the tender fulfilling the 
TERMS AND CONDITIONS OF TENDER of the Tender Document. Foreign bidder 
as single entity shall quote in Indian Rupee Currency and all payments whatsoever 
shall be made in Indian Rupee Currency. Any foreign agency can participate in the 
tender by making a Joint Venture with Indian Firms fulfilling the TERMS AND 
CONDITIONS OF TENDER of the Tender Document.  
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2.  The Techno-commercial Bid must contain the following:  
 

A. Scanned copies of the “Tender Document Fee” and “Earnest Money Deposit” as 
follows, must be uploaded under Part-I i.e. Techno-commercial part of the e-Tender. 

(a). Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.2,950/- towards 
cost of Tender Document. drawn in favour of “Kolkata Port Trust”, issued from a 
Nationalized Bank/Scheduled Bank in India, having Branch at Kolkata. 

(b). Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.5,40,000/- 
drawn in favour of “Kolkata Port Trust”, issued from a Nationalized 
Bank/Scheduled Bank in India, having Branch at Kolkata. 

 

However, “Tender Document Fee” and “Earnest Money Deposit” IN 
ORIGINAL are required to be submitted offline under cover of an envelope 
marking “Tender Document Fees” and “Earnest Money Deposit” mentioning 
the e-tender number on it, before the scheduled time and date of opening of the 
Techno-commercial bid. 
 

B. Self-attested scanned copies of the following documents are also required to be 
submitted online: 
(a). Undertaking of the tenderer to be submitted as per enclosed Pro-forma at 
ANNEXE-C, in lieu of submission of signed copies of the Tender document in full. 

(b). Tender Fee and Earnest Money Deposit. 

(c). Copies of Audited Balance Sheets and Profit and Loss Accounts of the tenderer 
for the last 3 years viz. 2016-17, 2017-18 and 2018-19 are to be furnished. In the 
event of non-submission of Audited Balance Sheet for the financial year ending 
31.03.2019, the turnover for that financial year has to be submitted in lieu, duly 
certified by Chartered Accountant mentioning UDIN. 

(d). Documentary evidence of successful completion of similar work as proof of 
fulfilling the Pre-qualification Criteria of the tender. 

(e). GST Registration Certificate. 

(f). Professional Tax Clearance Certificate / up to date tax payment challan, if 
applicable. 

           (g). Trade License/ Registration. 

           (h). PAN Card issued from Income Tax Department. 

(i). Income Tax Return of last 3 years ending 31st March, 2019. 

(j). Statement to confirm the status of the Tenderer – whether a Partnership Firm, 
Company or Proprietorship Firm. If demanded by Kolkata Port Trust, the tenderer 
would be bound to furnish necessary documents in support of their statement in this 
regard. 
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(k). Profile of the tenderer containing full name and office address of the Tenderer, 
names and designation of the officials of the Tenderer connected with the instant 
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per 
enclosed Pro-forma at ANNEXE –B. 
 
(l). In case of Joint Venture, all members shall have to submit documents as per (a) to 
(k) above. The tender submitted in joint venture shall be guided by the Joint Venture 
Terms and Formats as per ANNEXE-J and ANNEXES- J1 to J6.   
 
(m). Work Completion Certificates issued to bidder from clients in respect of 
executed similar assignments fulfilling the Pre-qualification Criteria of the tender. 
 
(n). Work Completion Certificates issued to bidder from clients to satisfy the scoring 
criteria for evaluation as per Sl. No. 1 under Clause No. 21 II under Terms and 
Conditions of Tender.  
 
(o). CV along with educational qualification certificate and experience certificate by 
each of the of key personnels duly self-certified and duly ratified by the bidder as 
stated at Point (a) under Column “Experience” of Sl. No. 1 to 6 under Clause No. 22 
of Terms and Conditions of Tender. 
 
(p). Supporting documents to substantiate the executed assignments as stated at Point 
(b) under Column “Experience” of Sl. No. 1 to 6 under Clause No. 22 of Terms and 
Conditions of Tender, for fulfillment of scoring criteria mentioned at Sl. No. 3 under 
Clause 21 II under Terms and Conditions of Tender.  
 
(q). Certificates of educational qualifications of each of the key personnels as stated 
under Sl. No. 1 to 6 under Clause No. 22 under Terms and Conditions of Tender. 
 
(r). Certificates from clients in respect of executed assignments by the bidder as well 
as Certificates to substantiate experiences of each of the key-personnel for their 
executed assignments, shall contain the following: 

 
 Name, address of the organization issuing certificate, 
 Date of commencement and completion of work,  
 Value of executed work, 
 Name of contact person of the organization 
 Address, Mobile number, FAX No. and email address etc. of the 

contact person. 
 
Note: Client’s certificates/documents mentioned above shall be in English language 
only. A mere declaration without any certificates/documentary evidences shall not be 
considered.  

 
(s). Details in respect of proposed approach and methodology, team composition. 
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(t). Proposed indicative work programme for the execution of the services, illustrated 
with bar chart of activities. The composition of the team including all the key personnel, 
the assigned tasks should be brought out clearly using bar charts and flow diagrams. 
During pendency of the contract, activities of all the key personnel shall have to be 
established in discharging consultancy work.  

 
3. The tenderer should clearly understand that no information/indication as to price should be 
entered in the page of “Bill of Quantities” or elsewhere in the Techno-commercial Bid. 
Indication of price anywhere in any manner in the Techno-commercial part of the tender 
would lead to rejection of the offer. 

 
4. The Price Bid as per the format of Bill of Quantities must be uploaded. No condition or 
conditional rebate should at all be indicated / mentioned in the Price Bid.  

 
5. Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment 
of any of the aforesaid criteria shall lead to disqualification of their offers.  

 
6. Techno-commercial bid would be opened on the aforesaid schedule date of opening the 
techno-commercial bids. Price Bids of only the qualified bidders shall be opened on a 
suitable date, to be intimated beforehand. 
 
7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 
connection with preparation or submission of the tenders. 
 
8. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, 
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same 
time (as per the schedule) on the next working day will be considered as scheduled time for 
the purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-
commercial or Price Bid, as the case may be. Here, Trustees’ working day means Monday to 
Friday in between 9-30 hrs. to 17-30 hrs. 
 
9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender 
document or if any further information is required, the same shall be clarified/amended by 
Kolkata Port Trust in the Site Inspection and Pre-bid Meeting. No excuse of ignorance in this 
regard shall be accepted at a later date after the Pre-bid meeting. In the event of making any 
important clarification or amendment of terms of the tender, pursuant to the discussion in the 
Pre-bid meeting or otherwise, the same shall be hoisted in Kolkata Port Trust’s website and 
CPP Portal only for information of all concerned and the same shall form a part of the Tender 
Document. The tenderers are requested to keep themselves informed of the development by 
visiting the said websites regularly. Such amendment(s) shall be binding upon them. Any 
offer having deviation from Kolkata Port Trust’s terms and conditions shall render 
such offer unacceptable to Kolkata Port Trust. No alteration shall be made by the 
Tenderer in the tender document and the offer must be in accordance with the terms 
and conditions of the tender. The prospective tenderers may inspect the site prior to the date 
of Site Inspection and Pre-bid Meeting in order to make themselves fully aware of the work, 
site and scope of work as mentioned in the tender. For attending the Pre-bid Meeting, the 
representatives of the tenderers should accompany proper authorizations letters from their 
respective organizations. The tenderers, however, before the Pre-bid meeting, can submit in 
the form of letters their doubt or ambiguity as to the meaning of any portion of the tender 
document and can sought for further information, if any is required. 
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10. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared 
in its returns and payment of taxes is also made. 
11. The supplier/service Provider agrees to comply with all applicable GST Laws, including 
GST acts, rules, regulations, procedures, circulars and interaction there under applicable in 
India from time to time and to ensure that such compliance is done within the time prescribed 
under such laws. Supplier/Service Provider should ensure accurate transaction details, as 
required by GST Laws are timely uploaded in GSTN. In case there is any mismatch between 
the uploaded in GSTN by supplier/service provider and details available with Kolkata Port 
Trust, then payment to supplier/service provider to the extent of GST relating to the invoice/s 
under mismatch may be retained from due payment till such time Kolkata Port Trust is not 
sure that accurate tax amount is finally reflected in the GSTN to Kolkata Port Trust’s account 
and is finally available to the Kolkata Port Trust in terms of GST Laws and that the credit of 
GST taken by Kolkata Port Trust is not required to be reversed at a later date along with 
applicable interest. 
 
12. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty 
suffered by it due to any non-compliance of tax law by the supplier/service provider. Any 
loss of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by 
Kolkata Port Trust by way of adjustment in consideration payable. 
 
13. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port 
Trust to claim tax benefit on the same shall be issued by you for a particular year before 
September of the succeeding financial year. 
 
14. The purchase order/work order shall be void, if at any point of time you are found to be a 
blacklisted dealer as per GSTN rating system and further no payment shall be entertained. 

 
15. The quoted rates would be kept valid for at least 120 days from the date of opening of 
the Techno-commercial Bid. 
 
16. The Trustees’ reserve the right to disqualify a tender in case they are satisfied that any 
bribe, commission, gift or advantage has been given, promised or offered by or on behalf of 
any of the tenderers to any officer, employee or representative of the Trustees or to any 
person on his or on their behalf in relation to acceptance of the tender. 

 
17. The tenderers shall distinctly understand that they will be strictly required to 
conform to all the terms of the tender and the plea of custom prevailing will not in any 
case be accepted as an excuse on their part for infringing of any of the conditions and 
they shall refrain from sending revised or amended quotations, after the closing date 
and time of the tender. 

 
18. The contract document shall be drawn in English language only. The contract shall be 
governed by all relevant Indian Acts as applicable only within the jurisdiction of High Court 
of Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The Major 
Port Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The Contract 
Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration & 
Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, rule as may be 
applicable.   
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19. Cost of Tender Document : Rs.2,950/- in the form of Banker’s Cheque or Demand Draft 
or Pay Order drawn in favour of “Kolkata Port Trust”, payable at Kolkata, issued from a 
Nationalized Bank/Scheduled Bank in India, having Branch at Kolkata must reach the office 
of the Chief Mechanical Engineer, Kolkata Port Trust, Mechanical and Electrical Engineering 
Department, 8 Garden Reach Road, Kolkatata – 700043 before the scheduled time and date of 
opening of the Techno-commercial bid. However, a scanned copy must be uploaded under 
the Part-I i.e. Techno-commercial part of the e-Tender. 
 
20. Earnest Money Deposit: Rs.5,40,000/- in the form of Banker’s Cheque or Demand Draft 
or Pay Order drawn in favour of “Kolkata Port Trust”, payable at Kolkata, issued from a 
Nationalized Bank/Scheduled Bank in India, having Branch at Kolkata, must reach the office 
of the Chief Mechanical Engineer, Kolkata Port Trust, Mechanical and Electrical Engineering 
Department, 8 Garden Reach Road, Kolkatata – 700043 before the scheduled time and date of 
opening of the Techno-commercial bid. However, a scanned copy must be uploaded under 
the Part-I i.e. Techno-commercial part of the e-Tender.  

 
Earnest Money of unsuccessful bidders would be refunded without any interest. If Price Bid 
is opened before expiry of validity of Earnest Money instrument, the same will be refunded 
to bidders other than the lowest bidder. EMD of lowest bidder will only be en-cashed. If 
Price bid cannot be opened for any reason before expiry date of Earnest Money instrument, 
the bidder would be requested to extend the validity of the EMD instrument within the 
validity period of the offer, failing which the EMD instrument would be en-cashed. Tender 
submitted without EMD shall not be considered and shall be out rightly rejected. 

 
After conclusion of Tender process, EMD of successful bidder will be returned without 
interest after submission of Security Deposit. However, the contractor may be allowed to 
convert the EMD as a part of Security Deposit. In case the successful bidder fails to accept 
the contract or fails to submit the Security Deposit, the EMD would be forfeited.  
 
21. Evaluation criteria: For the purpose of qualification, the bidders shall have to satisfy the 
minimum Pre-qualification (experience and financial) Criteria as mentioned here-in-above. 
The details/documentary evidences under the Notice Inviting Tender, Instructions to 
Tenderes and Terms and Conditions of Tender, shall have to be furnished. The bidders, who 
would qualify the minimum eligibility criteria as per the Pre-qualification Criteria under the 
Terms and Conditions of Tender of the Tender Document, would only be considered for 
evaluation of technical and financial proposal. A three stage procedure would be adopted in 
evaluating the proposal viz. a technical evaluation, a financial evaluation and a combined 
evaluation of technical and financial evaluation for arriving at the Evaluated Bid Score. The 
technical evaluation would be carried out prior to opening of financial proposal. The 
weightage assigned to the Technical Proposal (Techno-commercial Bid) is 80% and that of 
for the Financial Proposal (Price Bid) is 20%.   
 

I. Technical Proposal (Techno-commercial Bid) evaluation- Stage-I. 

On each of the parameters under the technical score, the bidder would be required to 
achieve a minimum score of 60% of the technical score assigned to that parameter, so 
as to get qualified for opening their financial proposal. The Tender Committee as 
appointed by the Employer shall carry out the evaluation by applying the evaluation 
criteria and point systems as specified below: 
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II. Scoring criteria to be adopted for evaluation of technical proposal shall be 
as follows: 
 

Sl. 

No. 

Parameter Maximum 

Mark 

Criteria 

1. Relevant experience of the 

bidder 

55 60% of the maximum mark would be 
awarded for one eligible assignment as per 
pre-qualification criteria of the tender and 
40%** of the maximum mark would be 
awarded for additional eligible assignment 
as per the pre-qualification criteria of the 
tender. One eligible assignment means one 
completed work worth 80% or two 
completed works worth 50% each or three 
completed works worth 40% each of the 
estimated value of tender.     

2. Proposed methodology and 
work-plan 

5 Evaluation would be done based on quality 
of methodology and work plan.   

3. Relevant experience of key 
personnel to be deployed 

40 60% of the maximum mark would be 
awarded to key-personnel for one eligible 
assignment fulfilling the eligibility criteria 
as stated at Point (b) under Column 
“Experience” of Sl. No. 1 to 6 under Clause 
No. 22 of Terms and Conditions of Tender 
and 40%** of the maximum mark would be 
awarded for additional eligible assignment.  

a. Team leader cum Senior 
Engineer (Bridge) 

12 

b. Structural Expert (Bridge) 8 

c. Mechanical Expert (Bridge) 8 

d. Civil Engineer (Bridge) 4 

e. Mechanical Engineer 4 

f. Electrical Engineer 4 

 Grand Total (1+2+3) 100  

 
** While awarding marks for the number of additional eligible assignments in respect of 
bidders and key- personnel who has undertaken the highest number of eligible assignments, 
shall be entitled to a maximum score for the respective category and all other competing 
bidders and respective key personnel shall be entitled to proportionate score.  
 
 III.     Financial Proposal (Price Bid) evaluation – Stage –II. 
 
Financial Bid (Price bid) shall be opened on a date, to be fixed later and would be intimated 
to all the eligible bidders. The financial proposals (Price Bids) of bidders, who scored total 
technical score of 60 points and above, shall be opened. After opening the financial proposals 
(price bids), the lowest financial proposal (Price Bid i.e. total amount of PART-A and PART-
B of BOQ) would be awarded a financial score of 100 points.  
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 IV.     Combined evaluation of Technical (Techno-commercial) and Financial 
 Proposal (Price Bid) for Evaluated Bid Score – Stage-III. 
In the combined evaluation thereafter, the Tender Committee shall calculate the combined 
technical and financial scores for each responsive bid, by applying the following formula and 
declare winner and recommend for approval to the Competent Authority.   
       

Combined Bid Score (B) =     C(low) x X   +   T x (1-X) 
                                                                             C                 T(high) 
  Where, 
  C = Evaluated Bid Price, 
  C(low) = the lowest of all evaluated bid prices among responsive bids, 
  T = the total technical score awarded to the bid, 
  T(high) = the technical score achieved by the bid which scored best among all  
                                       responsive bids.  
  X = weightage for the Price as specified in the Bid Document. 
  x = multiplication sign. 

As an example, say, in a particular case, of selection of consultant, it was decided to have 
minimum qualifying marks for technical score as 60 and the weightage of the technical bids 
and financial bids as 80:20 (eighty: twenty). The proposals, say, A, B and C were received. 
The Tender Committee awarded the following marks as under: 

 
A : 75 marks, 
B : 80 marks and 
C : 90 marks 

 
As the minimum qualifying marks were 60, all the three proposals were found to be 
technically suitable. Using the formula T/T(high), the following technical points were 
awarded by the Tender Committee: 
 

A : 75/90 = 83 points  
B : 80/90 = 89 points and 
C : 90/90 = 100 points 

 
The financial proposal of each of the bidders were opened after notifying the date and time of 
opening of to the successful participants. The Tender Committee examined the financial 
proposal and found the quoted prices of the bidders as: 
 

A : Rs.120 
B : Rs 100 and 
C : Rs.110 

 
Using the formula C(low)/C, the Tender Committee gave the bidders following points for 
their financial proposals: 
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A : 100/120 = 83 points 
B : 100/100 = 100 points and 
C : 100/110 = 91 points. 

 
In the combined evaluation thereafter, the Tender Committee calculated the combined 
technical and financial score as under: 
 

Proposal A : 83 x 0.20 + 83 x 0.80 = 83 points, 
Proposal B : 100 x 0.20 + 89 x 0.80 = 91.2 points and 
Proposal C : 91 x 0.20 + 100 x 0.80 = 98.2 points. 

 
The three proposals in the combined technical and financial evaluation were ranked as under: 
 

Proposal A : 83 points : H-3 
Proposal B : 91.2 points : H-2 and 
Proposal C : 98.2 points : H-1 

 
Proposal C with highest combined score at the quoted price of Rs.110 (Rupees One Hundred 
Ten only) was, therefore, declared as winner and recommended for approval, to the 
Competent Authority. 
 
22. Eligibility criteria of key personnel of the consultancy team during contract period 
of technical consultancy service: The Consultancy Team shall include but not limited to, at 
least the following key personnel. 

 
Sl. 
No. 

Position Educational Qualification Experience 

1. Team Leader cum 
Senior Engineer 
(Bridge) 

Graduate in Civil/ 
Mechanical Engineering. 

(a). 15 or more years of experience in dealing 
with bridge.  
(b). Experience as Team Leader in bridge 
project for at least in one project of worth not 
less than Rs.35 Crores.  

2. Structural Expert 
(Bridge) 

Post Graduation in 
Structural Engineering. 

(a).12 or more years of experience in dealing 
with bridge. 
(b).Experience in structural design of 
movable bridge for at least in one project of 
worth not less than Rs.35 Crores.  

3. Mechanical Expert 
(Bridge) 

Post Graduation in 
Mechanical Engineering. 

(a).12 or more years of experience in dealing 
with Mechanical Engineering Project. 
(b).Experience in design of movable bridge 
for at least in one project of worth not less 
than Rs.35 Crores.  

4. Civil Engineer 
(Bridge)  

Graduate in Civil 
Engineering.  

(a).10 or more years of experience in dealing 
with bridge. 
(b).Experience in design of bridge for at least 
in one project of worth not less than Rs.35 
Crores.  
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5. Mechanical 
Engineer 

Graduate in Mechanical 
Engineering. 

(a).10 or more years of experience in dealing 
with Mechanical Engineering Project. 
(b).Experience in design of mechanical and 
hydraulic systems for at least in one project of 
worth not less than Rs.15 Crores.  

6. Electrical Engineer Graduate in Electrical 
Engineering. 

(a).10 or more years of experience in dealing 
with Electrical Engineering Project. 
(b).Experience in design of electrical works 
for at least in one project of worth not less 
than Rs.15 Crores.  
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SCOPE OF WORK 
 
PART- A 
 
1.  Health assessment of the bridge: 
 
(i). Detail distress mapping of existing structure, including the deck system. 
 
(ii). Assessment of the RCC structure which includes the minimum following tests: 

(a). Ultrasonic Pulse Velocity (UPV) at 12 locations, 
(b). Schmidt Hammer Test at 50 locations, 
(c). Cover meter to locate rebar at 50 locations, 
(d). Test on carbonation. Ph and Chloride at 5 locations. 

 
(iii). Assessment of the steel structure which includes the minimum following tests, 

(a). Radiography tests for welds/lamination at minimum 10 meters,  
(b). Imaging Scanning for crack detection at 12 locations, 
(c). Tensile test of representative samples, Quantity -1 (Set of 3), 
(d). Impact test of representative samples, Quantity-1 (Set of 3).  
(e). Profile measurement using real time kinematic (RTK) instrument at 5 selected    
points. 
(f). Vibration (Peak acceleration) measurements at 5 selected points. 
(g). Potentiometer Test at 5 selected points. 

 
(iv). Residual Fatigue Life Assessment considering the present day load, 
 
(v). Assessment of total electro-mechanical mechanism including hydraulic systems, 
 
(vi). Assessment of the condition of foundation of the bridge based on inspection of exposed 
part and available design and drawings. 
 
2. Preparation of Scope of work for mechanical, hydraulic, electrical and civil engineering 
works including preparation of detailed scheme and drawing for:  
 
 (i). Restoration of Girders,  
 (ii) Fixing Buffer Plates and Limit Switch arrangement,  
 (iii) Fixing arrangement for Top Cover Plates of approach and bridge junction,  
 (iv). Restoration of Leaf and Nose Lock including all components,  
 (v). Steel structure of counter weights, 
 (vi). Rolling segment and Truck Girder,  
 (vii). Reduction Gear Trains,  
 (viii). Electro-oil Hydraulic drive System,  
 (ix). Tail Locks,  
 (x). All electrical systems including Control Panel,  
 (xi). Any other items if required to be repaired/replaced. 
 
3. Preparation of technical specification based on existing parameters as available. 
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4. Preparation of Bill of Quantities for the scheme for both temporary supporting/scaffolding 
structure and permanent structures, machinery etc. on the basis of proposed Scope of Work 
and Specification etc. 
 
5. Preparation of estimated cost of the total works for renovation of the bridge based on 
Scope of Work, Specifications, market rate of bought out items, civil, mechanical, hydraulic, 
electrical engineering works and other allied works, 
 
6. Assist KoPT for scrutiny of technical offers to be received against the tender for 
renovation of the Bascule Bridge. Submission of technical appraisal report of the bids. 
 
PART-B 
 
7. Vetting and approval of General Arrangement Drawings, detailed 
engineering/manufacturing/construction drawings and design calculations related to civil, 
mechanical, and hydraulic and electrical engineering works; prepared by the contractor 
engaged for renovation. 
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SPECIAL CONDITIONS OF CONTRACT  
 
 1. All works at PART-A and PART-B under the SCOPE OF WORK shall have to be carried 
out by the Consultant. The commercial terms and conditions and general terms and 
conditions of the tender for renovation of the Bascule Bridge would be prepared by KoPT. 
 

 2. Time Schedule for Technical Consultancy Works:  
 

(i). Time for consultancy works for carrying out the works under Sl. Nos. 1 to 5 of PART-A 
under SCOPE OF WORK is 90 days from the date of receipt of Order Letter from KoPT.  
 
(ii). The time period from the day one thereafter till handing over the Techno-commercial 
Bids (as would be received by Kolkata Port Trust against invitation of tenders) to the 
Consultant shall not be counted as/within the time schedule of Consultant. In other words, the 
onus for initiating the tendering process after completion of works under Sl. Nos. 1 to 5 of 
PART-A under SCOPE OF WORK and handing over the Techno-commercial Bids thus 
received, would solely rest on Kolkata Port Trust.       
 
(iii). The time for submission of Technical Appraisal Report as mentioned at Sl. No.6 of 
PART-A under SCOPE OF WORK, after receipt of the bids from KoPT, is 15 days.  
 
(iv). Vetting and approval or comments on General Arrangement Drawings, detailed 
engineering/manufacturing/construction drawings and design calculations related to civil, 
mechanical, hydraulic and electrical engineering works of PART-B under the SCOPE OF 
WORK, shall have to be completed within 21 days in each occasions from the date of receipt 
of drawings and documents from KoPT as prepared by the contractor, to be engaged for 
renovation work.  
 
3. Contract Period: From the date of receipt of order till completion of renovation work and 
satisfactory commissioning of the Bascule Bridge.  
 
4. The price to be quoted is exclusive of GST, as applicable but inclusive of all other taxes, 
duties, levies, incidental costs, overheads, travelling expenses, printing and binding costs, 
expenditures during execution of consultancy service and supervision of works, sundries and 
all other expenditures that may arise during consultancy services. The tenderer shall have to 
arrange own transportation during the entire period of work.  
 
5. Quoted Price: The contractor shall quote (i).Lump-sum price excluding GST, as 
applicable, for Consultancy Services for Renovation of Bascule Bridge as per Scope of Work 
under Sl. No. 1 to 6 in format of the Bill of Quantities under PART-A and (ii). Price 
excluding GST, as applicable, for vetting and approval of General Arrangement Drawings, 
detailed engineering/manufacturing/construction drawings and design calculations related to 
civil, mechanical, hydraulic and electrical engineering work as prepared by the renovation 
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contractor during execution of renovation work of Bascule Bridge, as per Scope of Work 
under Sl. No. 7, in format of the Bill of Quantities under PART-B.  
 

It is considered that the consultant would be engaged till commissioning of the bridge. 
It is also estimated that the time of completion for renovation of the bridge would be 12 
months tentatively. In the event of extension of execution time beyond 12 months, payment 
to the consultant would be made on pro-rata basis on lump-sum quoted price under PART-B, 
for the period of time of extension only, which covers payment subject to a maximum of 10% 
of the quoted price for 12 months under PART-B of BILL OF QUANTITIES. In other words, 
whatever be the span of extension of execution time beyond 12 months, payment would only 
be made for the extended period on prorate basis, subject to a maximum of 10% of the quoted 
price under PART-B of BILL OF QUANTITIES. GST as applicable would be paid extra. 

 
For example: 
 
Let the quoted price excluding GST for works at PART-B= Rs. X, 
Let the number of days extended beyond 12 months = Y, 
 
Therefore, the payable amount for the said extended days = (Rs.X / 365) x Y, which is  
subject to a maximum of 10% of the quoted price under PART-B of BILL OF 
QUANTITIES 
 

6. A. Terms of stage payment on quoted price for works under PART-A of BILL OF 
QUANTITIES. 
 
(i). 60 % of quoted price under PART-A of BILL OF QUANTITIES of the consultancy 
service as payment upon submission of Health Assessment Report, upon submission of 
technical Specifications, Drawings, Scope of Work, Bill of Quantities along with estimated 
cost as per Sl. 1 to Sl. No. 5 of SCOPE OF WORK.  
 
(ii). 20% of quoted price under PART-A of BILL OF QUANTITIES of the consultancy 
service as payment upon assisting KoPT in scrutiny  of technical offers and issuance of 
Technical Appraisal Report (TAR) of the bids as per Sl. No. 6 of SCOPE OF WORK. 
 
(iii). Schedule of balance payment of 20% of quoted price under PART-A of BILL OF 
QUANTITIES is described under Clause No. 6.B here-in-below.  
 
B. Terms of stage payment on quoted price for works under PART-B of BILL OF 
QUANTITIES: The contractor to be engaged for renovation initially would submit tentative 
list of drawings and documents containing design calculations, to be vetted and approved by 
the consultant. 
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(i). 60% payment of the quoted rate for PART-B and 10% of the quoted rate of PART-A 
would be made to the consultant for vetting and approval of 60 % of the total number of 
drawings in the said list.  
 
(ii). Balance amount against works mentioned under PART-B and10% of the quoted rate of 
PART-A would be made after completion of total renovation work and satisfactory 
commissioning of the bridge.  
 
7. Mode of payment: 
 
(i). Payment will be made to the Contractor in Indian Rupees. No foreign exchange is payable 
against the contract. 
(ii). Kolkata Port Trust has been paying contractors’ bills through ECS. For this, the 
contractor shall furnish the following information immediately after receipt of order:  
 

a) Bank Account No. 
b) Type of Account – Savings/Current/Cash Credit 
c) Name of the Bank with Code No. 
d) Name of the branch with Code No. along with location 
e) MICR No.  
f) IFSC No. 

 
(iii). Accordingly, the contractor would be required to open their Bank Account within the 
ECS Zone prescribed by the RBI, if not already done, to ensure receipt of payment of bills 
from Kolkata Port Trust. However, in case of outside contractor not having Bank Account 
within the prescribed ECS Zone, payment will be made through cheque. 
 
(iv).The contractor is required to pay Income Tax and all other statutory taxes on all 
payments made to him under this contract. Accordingly, the income tax and all other 
applicable taxes will be recovered from the contractor at source at the appropriate rate, as per 
relevant provision of Income Tax Act, 1961 or other acts or any amendment thereof. Income 
Tax shall be deducted by KoPT as per standard statutory rules.TDS certificate to this effect 
shall be issued by KoPT. 
 
8. Performance Security Deposit: 10% (ten percent) of the contract value shall have to be 
deposited either in the form of Banker’s Cheque/Pay Order/Demand Draft.  However, the 
contractor at their discretion may in lieu furnish an irrevocable Bank Guarantee of equivalent 
amount as per format enclosed at ANNEXE-E. The Bank Guarantee shall have to be issued 
from any Nationalized Bank having Branch at Kolkata, drawn in favour of Kolkata Port Trust 
as Performance Security Deposit on acceptance of the tender. The validity of the Bank 
Guarantee shall be valid for 1 year 6 months with an additional claim period of 6 months. 
The Bank Guarantee would be released after two months of successful and satisfactory 
completion of the entire work assigned. Kolkata Port Trust reserves the right to seek 
extension of the validity and claim period of the Performance Security Deposit if considered 
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necessary and the contractor shall be bound to do so. In case, the contractor fails to extend 
the validity as requested for, the Performance Security Deposit shall be encashed. 
 
9. Liquidated Damage: (i). ½% (half percent) of the price under PART-A for every week or 
part thereof, subject to maximum 10% (ten percent) of the price under PART-A, would be 
deducted for accumulated delay beyond the time schedule for technical consultancy works 
under PART-A. (ii). ½% (half percent) of the price under PART-B for every week or part 
thereof, subject to maximum 10% (ten percent) of the price under PART-B would be 
deducted for accumulated delay beyond the time schedule for completion for the work under 
PART-B. 
 
10. Facilities to be provided by KoPT: 
  

(i).Electrical power supply will be provided as per requirement free of cost. However, 
the contractor shall indicate in advance the required load and average consumption 
pattern. Additional local illumination over and above the general illumination, to be 
arranged by the Contractor, if required. Electricity from nearest available supply point 
shall be provided by KoPT free of cost.  
(ii). Water and toilet facility as available in the dock area shall be extended to the 
contractor free of cost. 
(iii). Dock permit of personnel for entering inside the Dock shall be provided free of 
cost by KoPT against application for required number of heads for required number of 
days.  However, one-time payment of Rs.3.50 per head or as may be revised during 
the pendency of the contract, for generating computerized identification shall have to 
be paid. Dock permits for vehicles shall be provided free of cost also, against 
application for entry of vehicles inside dock premises. 
(iv). Office space as available would be provided free of cost, against application for 
requirement of the same. 
(v). Arrangement for operation of the bridge,  
(vi). Jolly Boat would be provided for inspection of bridge structure over canal, 
(vii). All statutory clearance from local administration. 

 
11. Facilities to be arranged by Consultant: Necessary arrangement for inspection and 
testing viz. inspection gantry, van jack, scaffolding etc. shall have to be arranged by the 
Consultant without any extra cost to KoPT.  
 
12. Damage and loss to private property and injury to workmen: The contractor shall at 
his own expenses reinstate and make good to the satisfaction of Kolkata Port Trust and pay 
compensation for any injury, loss or damage accrued to any person,  property or rights 
whatever including property and rights of Kolkata Port Trust (or Agents/servants or 
employees of Kolkata Port Trust), the injury, loss or damage arising out of or in any way in 
connection with the execution or purported execution of the contract and further the 
contractor shall indemnify Kolkata Port Trust against all claims enforceable against Kolkata 
Port Trust (or any Agent, servant or employees of Kolkata Port Trust) or which would be so 
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enforceable against Kolkata Port Trust where Kolkata Port Trust is a private person, in 
respect of any such injury (including injury resulting to death), loss or damage to any person 
whomsoever or property including all claims which may arise. 
 
13. Termination of Contract and Risk purchase clause: Will be applicable as per clause 
no. 8 of Kolkata Port Trust’s General Conditions of Contract Forms and Agreement enclosed 
as ANNEXE-D). 
 
14. Personal Protective Equipment: Personnel to be deployed by the contractor should have 
head gear and other Personal Protective Equipment as would be necessary for the given 
working condition. 
 
15. Contract Agreement is to be made by successful tenderer as per Kolkata Port Trust’s 
General Conditions of Contract at ANNEXE-F within 15 days from the date of receipt of 
order. 

 
16. Amicable Settlement :If any dispute or difference or claims of any kind arises between 
the Contractor and Kolkata Port Trust in connection with interpretation or application of any 
terms and conditions or any matter or thing in any way connected with or in connection with 
or arising out of the contract, or the rights, duties or liabilities of the parties under the 
contract, then the parties shall meet together promptly at the requests of any party in an effort 
to resolve such dispute , difference or claim by discussions between them. 
 
17. Arbitration: In addition to what has been stated in this tender document on this issue, the 
following may be noted by the tenderer: 
 

(i). Arbitrators: Failing amicable settlement, the dispute or differences or claims as 
the case may be, shall be finally settled by binding arbitration under the Arbitration 
and Conciliation Act, 1996 including all amendments thereof. The arbitration shall be 
by a panel of three Arbitrators, one to be appointed by each party and the third to be 
appointed by the two arbitrators appointed by the parties. A party requiring arbitration 
shall appoint an Arbitrator in writing, inform the other party about such appointment 
and call upon the other party to appoint its Arbitrator and inform the party initiating 
such arbitration within 60 days. If the other party fails to appoint its Arbitrator, the 
party appointing Arbitrator shall take steps in accordance with Arbitration and 
Conciliation Act, 1996, including any amendment thereof. 
 
(ii).Place of Arbitration: The place/ jurisdiction of arbitration shall be in Kolkata, 
West Bengal, India. 

 
18. Priority of Contract Documents : The several documents forming the Contract are to be 
taken as mutually explanatory to one another, but in case of ambiguity or discrepancies, the 
same shall be explained and adjudicated by the Engineer of the Contract (EoC), who shall 
thereupon issue to the Contractor instructions thereon which will be final and binding on the 
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Contractor. Unless otherwise provided in the Contract, if the stipulations in the various 
documents forming a part of the Contract are found to be in variation in any respect then, 
unless a different intention appears, the provision(s) of one will override others (but only to 
the extent these are at variance) in order of precedence as given in the list below i.e. a 
particular item in the list will take precedence over all those placed lower down the list: 
The following documents of the Contract Agreement in the following sequence: 

a. Letter of Intent (LoI)/Work Order, 
b. Bill of Quantities, 
c. Special Conditions of Contract, 
d. Scope of work 
e. Terms of Payment, 
f. General Conditions of Contract 
g. Instructions to the Tenderer 
h. Any other document(s) forming part of the Contract 

        
19. Responsibility and accountability of Consultant:  
 
(a). Compliance of instructions of GOI: The consultant shall comply with the relevant and 
extant instructions of Government of India, GFR issued by the Ministry of Finance, 
Guidelines of CVC and provisions  of the Procurement Manual as applicable, to the 
advice/service to be rendered by the consultant. 
 
(b). Accountability: The consultant must be accountable for his advice/service/work 
rendered to the employer. In the event of any problem/disruption in carrying out the 
renovation work due to consultant’s advice/service/work, the same shall have to be addressed 
by the consultant without any involvement of cost whatsoever to Kolkata Port Trust.  In the 
event of failure to address the problems caused by his advice/service/work, a penalty @ 2% 
on each occasion subject to a maximum of penalty of 10 % of the total quoted price would be 
deducted.   
 
(c). Conflict of interest: The consultant shall avoid any conflict of interest while discharging 
contractual obligation and bring, beforehand, any possible instance of conflict of interest to 
the knowledge of the employer while rendering any advice or service. The consultant must 
act in the interest of the employer and render any advice/service with professional integrity. 
Further, a consultant is expected to undertake an assignment/project only in the areas of 
expertise and where its capability to deliver efficient and effective advice/service to the 
employer. 
 
(d). The consultant shall cooperate fully with any legitimacy provided/constituted 
investigative body, conducting inquiry into processing of execution of the consultancy 
contract/ any other matter related to discharge of contractual obligations by the consultant. 
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20. Recovery of GST: GST will be charged on the amount of LD as well as from other 
recovery i.e. ‘damage, penalty, land rent, electricity charges as applicable’ from the 
contractor. 

 
21. No change shall be made in key-personnel. If for any reason beyond the control of the 
consultant, it becomes necessary to replace any of the key-personnel, the consultant shall 
forthwith provide as replacement a person of equivalent or better qualification and experience 
with intimation to Kolkata Port Trust. 
 
22. All other terms and conditions excepting those mentioned separately shall be governed by 
Kolkata Port Trust’s General Condition of Contract at ANNEXE-D. 
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BILL OF QUANTITIES 
 
 

Sub: Engagement of Consultant for Technical Consultancy Work for Renovation of Bascule 
Bridge at Kolkata Dock System, Kolkata Port Trust. 
 
Notice Inviting Global e-Tender No.: KoPT/KDS/Mech/C/ADV/542 dated 14.10.2019 

 
 

 
Sl. 
No. 

Description of Work Lump-sum quoted rate in 
INR 

1. PART-A: Price excluding GST, as applicable, for Consultancy 
Services for Renovation of Bascule Bridge as per Scope of Work 
at Sl. No. 1 to 6.  

 
 
Rs………………………. 

2. 
 
 

PART-B: Price excluding GST, as applicable, for vetting and 
approval  of General Arrangement Drawings, detailed 
engineering/manufacturing/construction drawings and design 
calculations related to civil, mechanical, hydraulic and electrical 
engineering work as prepared by renovation contractor as per 
Scope of Work at Sl. No.7. 

 
 
Rs………………………. 

3. Total quoted prices excluding GST = Summation of lump-sum 
quoted price against PART-A and PART-B. 

 
Rs…………………….. 
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ANNEXE – A 
 

Covering Letter for submission of Tender (for Single Entity 
Tenderer as well as for Joint Venture) 

(On official Letterhead of the bidder) 

 

Ref. No:…………                                                                                  Date: ……….. 

 
The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

Dear Sir, 
 
 We, ………………………………………………..(Name of the Tenderer) having 
examined the Tender Document and understood its contents, hereby submit our tender for  
…………………………………………and confirm that we unconditionally accept all the 
terms and conditions of the same including the Addendum (if issued).  
 
2. All information and proofs provided in the Tender including Addendum and in the 
Appendices are true and correct and all documents accompanying such tender are true copies 
of their respective originals.  
 
3. We shall make available to Kolkata Port Trust any additional information it may find 
necessary or require to supplement or authenticate the Tender. 
 
4.  We, ………………………………………………(Name of Tenderer) hereby 
undertake that we will abide by the decisions of Kolkata Port Trust in the matter of 
examination, evaluation and selection of  successful tenderer and shall refrain from 
challenging or questioning any decision taken by Kolkata Port Trust in this regard. We 
further acknowledge the right of Kolkata Port Trust to reject our tender without assigning any 
reason or otherwise and hereby waive our right to challenge the same on any account 
whatsoever. 
 
5.  We declare that we have not been debarred by the Central/State Govt. or any entity 
controlled by them or any other legal authority from participating in any 
Tender/Contract/Agreement of whatever kind. We have also not been expelled from any 
project or contract nor have had any contract terminated for breach in the last 3 years ending 
on the date of opening of the techno commercial part of the tender. 
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6.  We declare that we have examined and have no reservations to the Tender Document, 
including the Addendum, if any, issued by Kolkata Port Trust thereon. We further certify that 
we have taken steps to ensure that no person acting for us or on our behalf will engage in any 
corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.  
 
7. We understand that Kolkata Port Trust reserves the right to accept or reject any tender 
and to annul the tendering process and reject all tenders at any time without any liability or 
any obligation for such acceptance, rejection or annulment without assigning any reason 
thereof. 
 

Thanking you, 
                                                                                                   Yours faithfully, 
                                                                                                   
                                     Signature of Power of Attorney Holder(s)………………………….. 
                                                                         Name: ……………………………………. 
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ANNEXE-B 
 

Profile of the Tenderer(for Single Entity Tenderer as well as for 
Joint Venture) 

 
(On official Letterhead) 

 
 

                 Profile of the tenderer 
Name of the tenderer  
Country of incorporation  
Address of the corporate headquarters and its 
branch office(s), if any in India 

 

Date of incorporation and commencement of 
business 

 

Brief description of the Company including details 
of its main lines of business and proposed role and 
responsibilities in connection with implementation 
of the tender. 

 

 
 

Details of individual(s) of the tenderer who will serve as the point of contact for                   
communication with Kolkata Port Trust 

Name  
Designation  
Company  
Address  
Telephone no (Land line and mobile)  
E-Mail Address  
Fax Number  

 
Details of Authorized Signatory of the tenderer 

Name  
Designation  
Company  
Address  
Telephone no (Land line and mobile)  
E-Mail Address  
Fax Number  

 
 
Signature of Power of Attorney Holder(s): ………………………..…………………… 

 
Name:…………………………………………………………………………………… 

 
Designation: ……………….…………………………………………………………… 

 
Date: …………………………………………………………………………………… 

 
Seal:……………………………………………………………………………………. 
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ANNEXE- C 
 

Undertaking in lieu of submission of sighned copy of Tender 
Document 

 
(On official Letterhead) 

 

Ref. No………                                          Date …………….. 

 

The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

Dear Sir, 
 

We, ………………………………………………………..(Name of Tenderer) have 
fully read and understood the entire Tender Document, GCC, and Addenda, if any, 
downloaded from under the instant e-tender and no other source, and will comply to the said 
document, GCC and Addenda. 
  

We are submitting this undertaking in lieu of submission of signed copy of the full 
tender document. 

 
                                                                   Yours faithfully, 

 
                                                Signature of Power of Attorney Holder(s):…………………. 
                                                                         Name: …………………………………….. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Page 31 of 73 
 

ANNEXE- D 
 

GENERAL CONDITIONS OF CONTRACT 

(FORMS AND AGREEMENTS) 
 

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 
OF 

THE 6TH MEETING HELD ON 27TH MAY, 1993. 
(Copy of Booklet Published on May, 1993) 

 
1. DEFINITIONS 
 

1.0. In the contract, as her-in-after defined, the following words and expressions shall 
have the         meaning here-in assigned to them, except where the context otherwise 
required. 
1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for      the Port of 

Kolkata, a body corporate under Section 3 of the Major Port Trust Act, 1963, 
including their successors, representatives and assigns. 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to 
act in his place under Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer 
has been accepted by the Trustees and includes the Contractor's representative’s 
heirs, successor and assigns, if any permitted by the Board / Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  
includes the Chief Engineer, the Chief Mechanical Engineer, the Senior Executive 
Engineer the Chief Hydraulic Engineer, the Deputy Chief Engineer, the Deputy 
Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager 
(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy 
Manager ( Infrastructure & Civic Facilities) and the Deputy Manager (Plant & 
Equipment), or other official as may be appointed from time to time by the employer, 
with written notification to the Contractor, to act as Engineer for the purpose of the 
contract, in place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the 
Engineer or any other official appointed from time to time by the Engineer to 
perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and 
includes authorized "Extra Works" and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about 
the execution, completion or maintenance of the works and includes (without thereby 
limiting the foregoing definitions) all temporary erections, scaffolding, ladders, 
timbering, soaking vats, site offices, cement and other god owns, platforms and bins 
for stacking building materials, gantries, temporary tracks and roads, temporary 
culverts and mixing platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the 
Contract which were not specifically and separately included in the schedule of items 
of works (i.e., Bills of Quantities) of the tender. "Excess Works" means the required 
quantities of work in excess of the provision made against any item of the Bill of 
Quantities. 
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1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's 
Specifications (latest revisions) for materials and workmanship unless stated 
otherwise in the Tender. 

1.10. "Drawings" means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the Engineer and such 
other drawings as may from time to time be furnished or approved in writing by the 
Engineer. 

1.11. "Contract" means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender/ Offer, the 
letter of acceptance of the Tender/Offer, the Contract Agreement if separately 
entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at 
their discretion. 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature 
required in or about the execution, completion or maintenance of the works or 
temporary works and includes (without thereby limiting the foregoing definition) all 
machinery and tools but does not include materials or other things intended to form 
or forming part of the permanent work. 

1.13. "Site" means the land and other places, on, under, in or through which the 
works are to be executed or carried out and any other lands or places provided by the 
Trustees for the purpose of the Contract. 

1.14. "Contract Price" means the sum named in the letter of acceptance of the 
Tender/ Offer of the Contractor, subject to such additions thereto and deduction there 
from as may be made by the Engineer under the provisions here-in-after contained. 

1.15. "Month" means English Calendar Month. 
1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of 

foreign enemies, hostilities (whether war be declared or not) Civil War, rebellion, 
revolution, insurrection or military or usurped power or use or occupation by the 
Trustees of any portion of the works in respect of which a certificate of completion 
has been issued (all of which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa 
where the context so required. 

1.18. The headings and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include 
overhead costs of the contractor, whether on or off the site. 

 
2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 

2.1. The Contractor shall execute, complete and maintain the works in terms of the 
contract to the entire satisfaction of the Engineer and shall comply with the 
Engineer's direction on any matter whatsoever. 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of 
Clause 2.5 herein, from the Engineer's Representative 

2.3. The Engineer shall have full power and authority 
(a) to supply to the contractor from time to time during the progress of the works 

such further drawings and instructions as shall be necessary for the purpose of 
proper and adequate execution and maintenance of the works and the contractor 
shall carry out and be bound by the same. 
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(b) to alter or modify the specification of any material and workmanship and to 
inspect the work at any time. 

(c) to order for any variation, alternation and modification of the work and for extra 
 works. 

(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first 

referee. 
(f) to grant extension of completion time. 

2.4. The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in 

connection  with the work. 
(c) have power to disapprove and material and workmanship not in accordance 

with the      contract and the contractor shall comply with his direction in this 
regard. 

(d) take measurements of work done by the contractor for the purpose of payment 
or     otherwise. 

(e) order demolition of defectively done work for its reconstruction all by the 
Contactor      at his own expense, 

(f) have powers to issue alteration order not implying modification design and     
extension     of completion time of the work and 

(g) have such other powers and authorities vested in the Engineer, which have 
been     delegated to him in writing by the Engineer under intimation to the 
Contractor. 

2.5. Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 

2.6. Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall 

not prejudice the power of the Engineer thereafter to disapprove such work or   
 materials  and to order the pulling down, removal, braking-up thereof and re-
 construction at the contractor's cost and the contractor shall have no claim to 
 compensation for the loss sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer's     Representative, he shall be entitled to refer the matter to the 
Engineer who shall     thereupon confirm, reverse or vary such decision. 

(c)    Any written instructions or written approval given by the Engineer's 
Representative to the contractor, within the terms of delegation of power and 
authority vested in Engineer to his Representative in writing shall bind the 
contractor and the Trustees as though it had been given by the Engineer, who 
may from time to time make   such delegation. Contractor and the Trustees as 
though it had been given by the Engineer, who may from time to time, make such 
delegation. 

 
3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed 
to have inspected and examined the site, fully consider all factors, risks and 
contingencies, which will have direct and in direct impact on his expenses and profit 
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from the work and shall be specifically deemed to have taken the following aspects 
into consideration: 

(a) The form and nature of the site and its surroundings including their sub-
surface,  hydrological, tidal and climate conditions, the means of access to the 
site and all  other local conditions including the likely charges and costs for 
temporary way- leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and 
the quality, quantity and availability of the required materials and labour for 
the work and the need to execute the work to the entire satisfaction of the 
Engineer, ad also by complying with the General and Special Conditions of 
Contract. 

(c) The accommodation required for the workmen and site office, mobilization 
demobilization and storage of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and 
execution of work, and source and availability of electrical power, all of 
Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, 
ordinances and law together with the rules made there under, the rules, 
regulations and bye-laws of public bodies or any local or other authority by 
the Contractor, keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor's failure in such 
compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal 
     instrument including Bank Guarantees and Indemnity Bonds. 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, 
unless stipulated otherwise in the Notice-Inviting the Tender and shall be faultless in 
figures and free from erasing. Corrections, if any, shall only be made by scoring out 
and initialling of the revised figure. 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or 
subsequently, shall disclose the names of their owners/partners/Share Holders at the 
required points of time. The failure in this regard shall be treated as a breach and a 
contract, if entered into, shall be liable to be cancelled. 

 
3.4.  

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender 
must be submitted with Earnest Money of the amount calculated as per the 
following scale. 

 
Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 
materials of equipment only 

Up to 
Rs.1,00,000/- 

5% of the estimated 
value of work 

1% of the estimated value 
of work. 

Over 
Rs. 1,00,000/- 

2% of the estimated 
value of work subject to 
a maximum of 
Rs.20,000/- and 
minimum of Rs. 5,000/- 

1/2% of the estimated value 
of work subject to a 
maximum of Rs. 10,000/- 
and minimum of Rs. 1,000/- 
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(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's 
Cheque of any Kolkata Branch of a Nationalized Bank of India drawn in favour of 
Kolkata Port Trust or in the form of an "Kolkata Port Trust" and payable at 
Kolkata / Haldia Holding as the case may be and the receipt granted there for be 
kept attached to the Tender / offer in the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest 

through A/c. Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed 

Security with the Trustees FA & CAO / Manager (Finance) according to his Class 
of Registration, shall be exempt from depositing the Earnest Money, as per the 
following scale: 

 
 
 
 

 
 
 
 
 
 
(i)    Tender submitted without requisite Earnest Money may be liable to rejection. 
(ii)   If before expiry of he validity period of his Tender / offer, the tender amends 
his quoted rates or tender/offer making them unacceptable to the Trustees and / or 
withdraws his tender/offer, the Earnest Money deposited shall be liable to 
forfeiture of the option of the Trustees. 
 

(e) The Earnest Money of accepted Tender/offer shall be retained by the Trustees as 
part of the Security Deposit, for which a separate Treasury Receipt shall be issued 
to the Contractor after cancellation of the previous Receipt of Earnest Money. 

 
(f) Balance security for works contract shall be recovered by deduction from all 

progressive Bill (including final Bill, if necessary) @ 10% of the gross value of 
work in each such bill, so that the total recovery may not exceed the quantum 
computed as per the under noted percentages of the total value of work actually 
done up to the stage of completion. 

 
Value of Work % of Security 

Deposit for works 
contract 

% of Security Deposit for 
Contract of supplying 
materials and equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7½% 
on the balance 

1% on first Rs.10,00,000/- 
½% on the balance 

For works costing more 
than Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7 ½% 
on next 
Rs.10,00,000/-+ 5% 

1% on first Rs.10,00,000/-

+1/2% on next Rs.10,00,000/-

Class of 
Registration 

Amount of Fixed 
Security 

Financial limit of each tender 

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/- 

B Rs.  5,000/- 
 

Any tender priced up to Rs.1,00,000/-  

C Rs.  2.500/- 
 

Any tender priced up to Rs. 50,000/- 
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on the balance + ¼% on the  balance 

 
(g) Balance Security for Contract of supplying materials and equipment computed in 

terms of the percentages given above, shall have to be deposited with the trustees' 
Treasurer in advance and within 30 days from the date of placement of supply 
order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn 
in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may 
be. 

(h) No interest shall be paid by the trustees to the Tenderer / Contractor on the 
amount of Earnest Money / Security Deposit held by the Trustees, at any stage. 

3.5.  
(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 
hereinafter and subject to deduction, if any, under the provision of Sub-Clause 
3.5(ii) herein below. If, however, the contract provides for any maintenance 
period, 50% of the Security Deposit may be refunded against any of the Treasury 
Receipt for that amount on expiry of half of the maintenance period and the 
balance deposit on the said maintenance period and after the Engineer has 
certified the final completion of work in form G.C.2 and the Contractor has 
submitted his "No Claim" Certificate in form G.C.3. 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option 
of the Trustees, if the Contractor fails to carry out the work or to perform/observe 
any of the conditions of the contract. The Trustees shall also be at liberty to 
deduct any of their dues from the Security Deposit, fixed Security, Earnest Money 
or from any sum due or to become due to the Contractor under any other contract. 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to 
submit to the Engineer a performance Bond in the form of an irrevocable guarantee 
from Kolkata/Haldia Branch, as the case may be, of any Nationalized Bank of India 
in the proforma annexed hereto and for the sum and period as mentioned in the letter 
of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the contract shall be liable to be terminated and the Earnest Money are liable 
to forfeiture; all at discretion of the Engineer. The cost of obtaining this or any other 
Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne 
by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such bank guarantee, failing which and for non-fulfillment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

 
 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
 

4.1.  
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only 

within      the jurisdiction of the High Court at Kolkata, India, including the 
following Act: 

1. The Indian Contract Act, 1872. 
2. The Major Port Trust, Act, 1963. 
3. The Workmen's Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act, 1970. 
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6. The Dock Workers' Act, 1948. 
7. The Indian Arbitration Act (1940) (in the case of a definite arbitration 

Agreement   only). 
4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer 

or his representative, the Contractor shall, at his own expense, enter into and execute 
a Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed the other documents referred to in the definition of 
the term "Contract" here-in-before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of 
one another. Should there be any discrepancy, ambiguity, omission or error in the 
various contract documents, the Engineer shall have the power to correct the same 
and his decision shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the properly 
of the Trustees and hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work. if not torn or mutilated on being regularly 
used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress 
drawings required by him or necessary for the proper execution of the works and 
shall, when required, furnish copies of the same free of cost to the Engineer for his 
information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract 
or any part thereof without the written permission of the engineer. Even if such 
permission be granted, the Contractor shall remain responsible (a) for the acts, 
defaults and neglect of any sub-contractor, his agents servants or workmen as fully as 
if these were the acts, defaults or neglects of the Contractor himself or his agents, 
servants or workmen, and (b) for his full and entire responsibility of the contract and 
for active superintendence of the works by him despite being sublet, provided always 
that the provision of labourers on a "piece rate" basis shall not be deemed to be 
subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his 
Tender / Offer all his cost for supplying and providing all constructional plant, 
temporary work, materials both for temporary and permanent works, labour 
including supervision thereof transporting to and from the site and in and about the 
work, including loading, unloading, fencing, watching, lighting, payment of fees. 
faxes and duties to the appropriate authorities and other things of every kind required 
for the construction, erection, completion and maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all 
site operations and methods of construction, even if any prior approval thereto has 
been taken from the Engineer or his Representative. The Contractor shall not be 
responsible for the correctness of the design or specification of the Temporary and 
Permanent works formulated by the Engineer; but the contractor shall be fully 
responsible for the correct implementation thereof as also for any design and 
specification prepared / proposed / used by the Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment labour, materials and temporary works. The submission to and/ or any 
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approval by the Engineer or his Representative to any such programme or particulars, 
shall not relieve the Contractor of any of his obligations under the contract. If for any 
reason the contractor be unable to adhere to his earlier programme, he shall submit 
his revised programme for completion of work within the stipulated time whenever 
asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
Representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his Representative 
in writing shall be binding upon the Contractor subject to limitation in clause 2.5 
hereof. The Contractor shall inform the Engineer or his Representative in writing 
about such representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, 
careful and experienced persons and the Engineer shall be at liberty to direct the 
Contractor to stop deployment of any of his staff, workmen or official at site and the 
Contractor shall within 48 hours comply with such instruction without any demur, 
whenever the Engineer shall feel that the deployment of the person concerned will 
not be conducive to the proper and timely completion of the work. 

4.12. The Contractor shall be responsible for the true and proper setting-out of the 
works in relation to reference points/lines/levels given by the Engineer in writing. 
The checking of any setting-out or of any alignment or level by the Engineer or his 
Representative shall not in any way relieve the contractor of his responsibility for the 
correctness thereof and he shall fully provide, protect and preserve all stakes, 
templates, bench marks, sight rails, pegs, level marks, profile marks and other things 
used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate 
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility 
for the care thereof. Save for the excepted risks, any damage, loss or injury to the 
work or any part there of shall be made good by the Contractor at his down cost as 
per instruction and to the satisfaction of the Engineer, failing which the Engineer or 
his Representative may cause the same to be made good by any other agency and the 
expenses incurred and certified by the Engineer, shall be recoverable from the 
Contractor in whatever manner the Engineer shall deem proper. This Clause will not 
apply to that part of the work, which might have been taken over by the Trustees on 
partial completion of the work and in such case the Contractor's obligation will be 
limited to repairs and replacement for manufacturing or construction defects during 
the Maintenance period (Guarantee Period) as per the directions of the Engineer as 
also for defects/ damages if any caused to the work by the Contractor during such 
repairs and replacement in the maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions 
in regard to the personnel or structure or services or properties belonging to the 
Trustees or not, which may be interfered with or affected or disturbed or endangered 
and shall indemnify and keep indemnified the Trustees against claim for injury, loss 
or damage caused by the Contractor in connection with the execution and 
maintenance of the work to the aforesaid properties, structures and services and/ or to 
any person including the Contractor's workmen. Cost of Insurance Cover, if any, 
taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise 
stipulated in the Contract. 
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4.15. The Contractor shall immediately inform the Engineer's Representative if any 
fossil, coins, articles of value or antiquity and structures and other remains or things 
of geological or archaeological importance be discovered at site which shall remain 
the property of the Trustees and protect them from being damaged by his workmen 
and arrange for disposal of them at the Trustees expense as per the instruction of the 
Engineer's Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all 
claims, demands, actions and proceedings and all costs arising there from on account 
of: 

(a) Infringement of any patent right, design, trade-mark, or name or other 
protected   right, in  connection with the works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 
compensation,      if any, for getting all materials and equipment required for the 
work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of 
Public or   Private road, railway tracks, footpaths, crane tracks, waterways, 
quays and other  properties  belonging to the Trustees or any other person. 

(d) Damage / injury caused to any highway and bridge on account of the 
movement of     Contractor's plants and materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other 
structure      related to waterway, in transporting contractor's plants and 
materials. 

(f) The Contractor's default in affording all reasonable facilities and 
accommodation as  per the direction of the Engineer or his Representative to 
the workmen of the Trustees  and other agencies employed by or with the 
permission and / or knowledge of the  Trustees on or near the site of work. 

4.17. Debris and materials, if obtained by demolishing any properly, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the 
following: 

 
(a) Keeping the site free of unnecessary obstruction and removal from site of 

constructional      plant wreckage, rubbish, surplus earth or temporary works no 
longer required. 

(b) Cleaning and removal from site all the surplus materials of every kind to leave 
the site     clean and tidy after completion of the work, without which payment 
against final bill      may be liable to be withheld. 

(c) Precautionary measures to secure efficient protection of Docks, the River 
Hooghly and    other waterways against pollution of whatever nature during 
execution and maintenance     of the works, and to prevent rubbish, refuse and 
other materials from being thrown into     the water by the Contractor’s men or 
those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or 
otherwise      including payment for their wages, transport, accommodation, 
medical and all other      statutory benefits and entry permits, wherever 
necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata 
Municipal Corporation or other local authority or the Engineer or his 
Representative, for preventing     (i) spread of any infectious disease like 
smallpox, cholera, plague or malaria by taking    effective actions for 
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destruction of rats, mice, vermin, mosquitoes etc. and by maintaining 
    healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, 
Narcotics,     Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous 
or disorderly conduct of     the Contractor’s or his Sub-Contractor’s workmen, 
(iv) deployment of workmen of age     less than 16 years. 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have 
been duly served on or received by the Contractor, if the same is posted or sent by 
hand to the address given in the tender or to the Contractor’s Site Office or in case of 
Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or 
to the Registered Office of the Contractor. The time mentioned in these conditions 
for doing any act after direction or notice shall be reckoned from the time of such 
posting or dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm 
supplying plant, materials, and equipment shall not publish or caused to be published 
any photographs or description of the works without the prior authority of the 
Engineer in writing. 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, 
render all reasonable facilities and Co-operation as per direction of the Engineer or 
his representative to any other Contractor engaged by the Trustees and their 
workmen, to the Trustees’ own staff and to the men of other Public Body on or near 
the site of work and in default, the contractor shall be liable to the trustees for any 
delay or expense incurred by reason of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of 
hindrance for any maritime traffic or surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the 
site by the contractor, shall be deemed to be the property of the Trustees who will 
have a lien on the same until the satisfactory completion of the work and shall only 
be removed from the site in part or in full with the written permission of the Engineer 
or his Representative. 

 
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 
 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s 
letter informing acceptance of the Contractor’s tender / offer by the Trustees o within 
such preliminary time as mentioned by the contractor in the Form of Tender or the 
time accepted by the Trustees. The contractor shall then proceed with the work with 
due expedition and without delay, except as may be expressly sanctioned or ordered 
by the Engineer or his Representatives, time being deemed the essence of the 
contract on the part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to 
which the Engineer’s Representative may send communications and instructions for 
use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has 
been taken, the contractor shall not execute the work beyond the working hours 
observed by the Engineer’s Representative and on Sundays and Holidays observed in 
the trustees system, except in so far as it becomes essential on account of tidal work 
or for safety of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the contractor, then 
the Engineer or his Representative shall order and the contractor at his own expense 
shall work by day and by night and on Sundays and Public Holidays. Any failure of 
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the Engineer or his Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision in this regard shall be 
final, binding and conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall 
be procured and supplied by the contractor with the approval of the Engineer or his 
Representative and subject to subsequent testing as may be required by the Engineer 
or his Representative. The engineer shall exercise his sole discretion to accept any 
such materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of 
measurement shall be in accordance with the relevant Codes (Latest Revision) of the 
Bureau of Indian Standards and the written instructions of the Engineer or his 
Representative. Where no specific reference is available in the contract, the materials 
and workmanship shall be of the best of their respective kinds to the satisfaction of 
the Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his 
Representative, whenever required to do so, all at the contractor’s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the 
Engineer or his representative in respect of materials and workmanship deployed on 
the work shall be borne by the contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance 
with the contract, the following conditions shall apply: 

(a) The contractor shall, at his own expense, arrange for transporting the materials 
from the      Trustees’ Stores, watching, storing and keeping them in his safe 
custody, furnishing of       statement of consumption thereof in the manner 
required by the Engineer or his       representative, return of surplus and empty 
container to the Trustees’ Stores as per the      direction of the Engineer or his 
Representative. 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain 
solely      responsible for any such materials issued to him and for any loss or 
damage thereof for      any reason other then “Excepted Risks”, the contractor 
shall compensate the Trustees’ in      the manner decided by the Engineer and 
shall at no stage remove or cause to be removed      any such material from the 
site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance 
with the      rate of progress of work, but, except for grant of suitable extension 
of completion time of      work as decided by the Engineer, the contractor shall 
not be entitled to any other      compensation, monetary or otherwise, for any 
delay in the supply of Trustees’ materials      to him. The Contractor shall, 
however communicate his requirement of such materials to      the Engineer from 
time to time. 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials 
issued to      the contactor shall be recovered from the Contractor’s bills and / 
any of his other dues.   Progressively according to the consumption thereof on 
the work and / or in the manner   decided by the Engineer or his Representative 
and at the rate / stipulated in the contract.  These rates shall only be considered 
by the contractor in the preparation of his tender /      offer and these will form 
the basis of escalation / variation, if in future the contractor is      required to 
procure and provide any such material on the written order of the Engineer 
 consequent on the Trustees’ failure to effect timely supply thereof. 



 

Page 42 of 73 
 

(e) If the Engineer decides that due to the contractor’s negligence, and of the 
Trustees’    materials issued to the contractor has been – (i) last or damaged, (ii) 
consumed in excess      of requirement, and (iii) wasted by the contractor in 
excess of normal wastage, then the      value thereof shall be recovered from the 
contractor’s bills or from any of his other dues,      after adding 19 ¼% extra 
over the higher one of the followings— 

1. The issue rate of the materials at the Trustees’ Stores, and 
2. The market price of the material on the date of issue as would be 

determined by the   Engineer. 
5.9. The Engineer or his Representative shall have the power to inspect any material and 

work at any time and to order at any time – (i) for removal from the site of any 
material   which in his opinion is not in accordance with the contract or the 
instruction of the Engineer or his Representative, (ii) for the substitution of the 
proper and suitable materials, or (iii) the removal and proper re-execution of any 
work, which in respect of material and workmanship is not in accordance with the 
contract or the instructions of the Engineer. The contractor shall comply with such 
order at his own expense- and within the time specified in the order. If the contractor 
falls to comply, the Engineer shall be at liberty to dispose and such materials and re-
do any work in the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a written prior 
notice of 7 days. 

5.10. No work shall be covered up and put out of view by the contractor without 
approval of the Engineer or his Representative and whenever required by him the 
contractor shall uncover any part or parts of the work or make openings in or through 
the same as may be directed by the Engineer or his Representative from time to time 
and shall reinstate or make good those part of works thus affected to the satisfaction 
of the Engineer, all at the cost of the contractor.  The Trustees shall reimburse such 
cost as determined by the Engineer, if the initial covering up was with prior written 
order of the Engineer or his Representative. 

5.11. On a written order of the Engineer or his Representative the contractor shall 
delay or suspend the progress of the work till such time the written order to resume 
the execution is received by him.  During such suspension the contractor shall protect 
and secure the work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the Trustees, 
unless such suspension is 

(i). Otherwise provide for in the contract, or 
(ii). Necessary by reason of some default on the part of the Contractor, or 
(iii). Necessary by reason of climatic conditions on the site, or 
(iv). Necessary for proper execution of the works or for the safety of the 
works or any   part thereof.  The Engineer shall settle and determine such 
extra payment and / or   Extension of completion time to be allowed to the 
contractor, as shall, in the opinion   of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require 
the whole of the work tendered for, the Engineer shall notify the same to the 
contractor in writing and the contractor shall stop further works in compliance of the 
same. The Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on account of curtailment 
of the originally intended work by reason of alteration made by the Engineer in the 
original specifications, drawings, designs and instruction. 
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5.12. When the whole of the work has been completed to the satisfaction of the 
Engineer and has passed any final test prescribed in the contract, the contractor shall, 
within 21 days of submission of his application to the Engineer be entitled to receive 
from him a certificate for completion of work in Form G.C.1 annexed hereto. If any 
part of the total work having been completed to the satisfaction of the Engineer, be 
takeover and / or used by the Trustees the Contractor shall on application be entitled 
to partial completion certificate in the Form of G.C.1 indicating the portion of the 
work covered by it, so that the Contractor’s liability during maintenance period of the 
contract, if any, shall commence from the date mentioned in such certificate so far as 
the completed portion of the work is concerned. 

6. TERMS OF PAYMENT: 
 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the 
work till final and satisfactory completion thereof and until a certificate of final 
completion in Form G.C.2 has been given by the Engineer.  On account payments, if 
any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere 
advances, which shall stand recoverable in full or in part, if the Engineer so decides 
in the context of Contractor’s unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual 
work done, as recorded in the Trustees’ measurement books and at accepted tendered 
or at agreed rates, as the case may be except as otherwise provided in the contract 
and when the Engineer decided any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially 
stipulated completion period of 4 months or more, on account payments may be 
made at the discretion of the Engineer or his Representative at intervals deemed 
suitable and justified by him. Provided always that, subject to execution of work of 
substantial value in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, which shall 
ordinarily not be less than 1 month in between two payments for on account bill and / 
or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s 
Representative and entered in the Trustees’ Measurement Book, at intervals deemed 
suitable and proper by him and / or the Engineer. The Contractor or his duly 
accredited Representative or Agent shall remain present at the time of such 
measurement and assist the Engineer’s Representative in every manner required by 
him. After the measurements taken have been entered in the Measurement Book, the 
Contractor or his Agent shall sign the Measurement Book at the end of such 
Measurements over the Contractor’s Rubber Stamp as a taken of acceptance of all 
such measurements, recorded above and prior to such signature. If the Contractor or 
his Agent fails to participate even other 3 days written notice from the Engineer’s 
Representative the measurement shall be taken ex-part by the Engineer’s 
representative and those shall be accepted by the Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement 
Book, the Contractor shall type out his bill in the proforma approved by the Engineer 
and submit the same to the Engineer’s Representative in quadruplicate, duly signed 
by him or his accredited Agent over his Rubber Stamp. The Engineer or his 
Representative may, in his absolute discretion, allow advance payment against such 
bill to the extent of an amount not exceeding 75% of the “net payable’ sum of the 
said bill, subject to adjustment thereof against the bill at the time of checking and 
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auditing the bill at the Trustees end., The measurement Book will not be handed over 
to the Contractor; but he will obtain the abstracts of quantities, amount and 
recoveries to type out the bill. 

6.6. At the discretion of the Engineer or his Representative and only in respect of 
accepted offers/ where estimated amount put to tender would be Rs. 2,00,000/- or 
more, advance payment may be made to the extent of 75% of the value of any 
material purchased and brought to the site by the Contractor. Provided always that— 

i.                The materials shall, in the opinion of the Engineer or his 
Representative, be of  imperishable nature. 

ii.                  The value of such materials shall be assessed by the Engineer or 
his Representative,  at their own discretions, 

iii.              A formal agreement has been drawn up with the contractor, under 
which the  Trustees secure a lien on the contractor’s materials. 

iv.                 The materials are safe-guarded by the contractor against losses, 
shortage and misuse  due to the contractor postponing the execution of the work 
or otherwise, 

v. In the event of shortage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an indemnity Bond in 
the proforma and manner acceptable to Trustee’ whereby the contractor shall 
indemnify the Trustees’ against all financial loss/ damage, on account of loss/ 
damage to such materials for whatever reasons. 
vi. In the event of storage of such materials outside the Trustees’ protected 
areas the Contractor shall submit to the Engineer an irrevocable Bank Guarantee 
favouring the Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The Guarantee shall be of a 
Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled Commercial 
bank, as the case may be, acceptable to the Trustees and shall remain valid till 
the anticipated period of consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank on the date of expiry 
of the validity of the Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the validity of the 
Guarantee. 

 

vii. The amount of advance shall be recoverable from the contractor’s bills 
or any other dues, progressively with the consumption of the materials on the 
basis of quantity consumed. Consequent on full recovery of the advance the 
Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be 
returned to the Contractor duly discharged by the Engineer on behalf of the 
Trustees. 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor 
against or prevent the Trustees from obtaining repayment from the Contractor, in 
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case the Engineer or his Representative should over certify for payment or the 
Trustees should over-pay the Contractor on any account. 

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect 
of any money or balance or Bank Guarantee, which may be due to the Contractor 
from the Trustees, owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 

 
7. VARIATION AND ITS VALUATION: 

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as 
estimated quantities of the work and shall never be deemed as actual or correct 
quantities of the works to be executed by the contractor in fulfillment of his 
obligation under the contract. 

7.2. The Engineer shall have the power to order the Contractor in writing to make any 
variation of the Quantity, quantity or form of the works or any part thereof that may, 
in his opinion, be necessary and the Contractor upon receipt of such an order shall act 
as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the 
works. 

 
7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as 

revocation of the contract, but the value (if any) of all such variations evaluated in 
accordance with the Engineer’s sole decision shall be taken into account and the 
contract price shall be varied accordingly. 

7.4. Provided always that written order of the Engineer shall not be required for increase 
or decrease in the quantity of any work up to 15% where such increase or decrease is 
not the result of any variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of quantities. Provided 
also that verbal order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer’s subsequent written confirmation of such verbal order 
shall be deemed to be an order in writing within the meaning of this clause. 

7.5. a)  The Contractor shall not be entitled to any claim of extra or additional work 
unless they have been carried out under the written orders of the Engineer. 

b)      The Engineer shall solely determine the amount (if any) to be added to or 
deducted from the sum named in the tender in respect of any extra work done or 
work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the 
Engineer shall be valued on the basis of the rates and prices set out in the contract, 
if in the opinion of the Engineer, the same shall be applicable. If the contract does 
not contain any rates or prices directly applicable to the extra additional or 
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substituted work, then the Engineer may decided the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of acceptance of 
tender), if any, adopted by the Trustees with due regard to the accepted 
contractual percentage, if any thereon. In all other cases the Engineer shall solely 
determine suitable rates in the manner deemed by him as fair and reasonable, and 
his decision shall be final, binding and conclusive. 

d)      If the nature or amount of any omission or addition relative to the nature or 
amount of the   whole of the contract work or to any part thereof shall be such that, in 
the opinion of the  Engineer, the rate of prices contained in the contract for any item 
of the works or the rate as  evaluated under sub-clauses (b) and (c) of this clause, is by 
reason of such omission or  addition rendered unreasonable or in-applicable the 
Engineer shall fix such other rate or price  as he deems proper and the Engineer’s 
decision shall be final, binding and conclusive. 
 
 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / 
TERMINATION OF  CONTRACT 

 
8.1. Should the quantum of extra or additional work of any kind or delayed availability of 

the Trustees’ materials to be supplied as per contract or exceptionally adverse 
climatic conditions and natural phenomenon or strikes, lock-outs, civil commotions 
or other special circumstances of any kind beyond the control of the Contractor cause 
delay in completing the work, the contractor shall apply to the Engineer in writing 
for suitable extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated reasons in the 
manner deemed necessary and shall either reject the application or determine and 
allow in writing the extension period as he would deem proper for completion of the 
work, with or without the imposition of “Liquidated Damaged” Clause 
(No.8.3hereof) on the Contractor and his decision shall be binding on the contractor.  
If an extension of completion time is granted by the Engineer, the clause No.8.3 of 
the Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the decision 
communication by the Engineer, as aforesaid. 

 
8.2. a) If the Contractor fails to complete the work within the stipulated dates or such 

extension  thereof as communicated by the Engineer in writing, the contractor shall 
pay as compensation      (Liquidated Damage)to the Trustees and not as a penalty, ½ 
% (half percent) of the total value      of work (contract price) as mentioned in the 
latter of acceptance of the tender/offer, for every      week or part thereof  the work 
remains unfinished.  Provided always that the amount of such      compensation shall 
not exceed 10% the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to 
recover the      said amount of compensation / damage in Sub-Clause (a) of this 
clause, from any money due      or likely to become due to the contractor.  The 
payment or deduction of such compensation/damage shall not relieve the Contractor 
from his obligation to complete the work or from any of  his other 
obligations/liabilities under the contract and in case of the Contractor’s failure and at 
the absolute discretion of the Engineer, the work may be ordered to be completed by 
some other agency at the risk and expense of the Contractor, after a minimum three 
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days notice in writing has been given to the contractor by the Engineer or his 
Representative. 
 

8.3. Without being liable for any compensation to the Contractor , the Trustees may , in 
their absolute discretion , terminate the contract due to occurrence of any of the 
following reasons and decision of the Trustees in this respect, as communicated by 
the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 
 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not 

satisfactory or the work is not getting completed within the agreed period on 
account of Contractor’s lapses. 

 
(iii) The Contractor has failed to commence the work or has without any lawful 

excuse under these conditions , has kept the work suspended despite receiving  
the Engineer’s or his Representative’s written notice to  proceed with the 
work. 

 
(iv) The Contractor has failed to remove materials from site after receiving from 

the Engineer or his Representative the written notice stating that the said 
materials or work are rejected by him . 

 
(v) The Contractor is not executing the work in accordance with the contract or is 

persistently or flagrantly neglecting to carry out his obligations under the 
contract. 

 
(vi) Any bribe, commission, gift or advantage is given, promised or offered by or 

on behalf of the contractor to any officer, servant or representative of the 
Trustees or to any person on his or their behalf in relation to the obtaining or 
to the execution of the contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his 

creditors or being a company goes in to liquidation either compulsorily or 
voluntarily. 

 
8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand 
over all the Trustees’ tools, plant and materials issued to him at the 
place to be ascertained from the Engineer, within 7 days of receipt of 
such letter. 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the Work through any other agency of the 
Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond the 
amount that would have been due to the contractor, had he duly 
completed the whole of the work in accordance with the contract. 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive 
payment of only 90 % of the value of the work actually done or 
materials actually supplied by him and subject to recoveries as per 
contracts, provided the work done and materials conform to 
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specifications at the time of taking over by the Trustees.  The payment 
for work shall be based on measurements of actual work done and 
priced at approved contract rates or other rates, as decided by the 
Engineer.  The payment for materials supplied shall be at the rates as 
decided by the Engineer, which shall in no case be more than market 
rates prevailing at the time of talking over by the Trustees.  The 
Engineer’s decision in all such case shall be final, binding and 
conclusive. 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s Liabilities to the Trustees and known in all respect. 

 
 
9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

9.1. On completion of execution of the work the contractor shall maintain the same for a 
period, as may be specified in the form of a Special Condition of the Contract, from 
the date mentioned in the initial Completion Certificate in the Form G.C.1.  Any 
defect / fault, which may appear in the work during aforesaid maintenance period, 
arising, in the sole opinion of the Engineer or his Representative, from materials or 
workmanship not in accordance with the contract or the instruction of the Engineer 
or his Representative, shall, upon the written notice of the Engineer or his 
Representative, be amended and made good  by the Contractor at his own cost within 
seven days of the date of such notice, to the satisfaction of the Engineer or his 
Representative, failing which the Engineer or his Representative shall have the 
defects amended and made good through other agency at the Contractor’s risk and 
cost and all expenses, consequent thereon or incidental thereto, shall be recoverable 
from the Contractor in manner deemed suitable by the Engineer. 

9.2. The Contract shall not be considered completed and the work shall not be treated as 
finally accepted by the Trustees, until a final Completion Certificate in from G.C. 2 
annexed hereto shall have been signed and issued by the Engineer to the contractor 
after all obligations under the Contract including that in the maintenance period, if 
any, have been fulfilled by the Contractor.  Previous entry on the works or taking 
possession, working or using thereof by the trustees shall not relive the Contractor of 
his obligations under the contract for full and final completion of the work. 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for 
the refund of his Security Deposit by submitting to the Engineer (i)The Treasury 
Receipts granted for the amount of  Security held by the Trustees, and (ii) his “No 
further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the 
Engineer shall issue Certificate in from G.C.2 and within two months of the 
Engineer’s recommendation, the Trustees shall refund the balance due against the 
Security Deposit to the Contractor, after making deduction there from in respect of 
any sum due to the Trustees from the Contractor. 

 
 
10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & 

ARBITRATION 
 

10.1. In all disputes, matters , claims , demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
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Specifications and Instructions or as to the quality of  workmanship or as to the 
materials used in the work or the execution of the work whether during the progress 
of the work or after the completion and whether before or after the determination , 
abandonment or breach of  the contract the decision of the Engineer shall be final and 
binding on all parties to the contract and shall forthwith be given effect to by the 
Contractor . 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the matter 
shall be referred to Chairman, who shall thereupon consider and give a decision. 

10.3.  If , however , the contractor be still dissatisfied with the decision of the 
Chairman , he shall, within 15 days after receiving notice of such decision required 
that within 60 days from his written notice , the Chairman shall refer the matter to an 
Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose 
and any such reference shall be deemed to be a submission to arbitration within the 
meaning of  Indian Arbitration Act , l940 or any statutory modification thereof . 
10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which it was left by his predecessor. 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 
issues notice to both the parties fixing the date of first hearing. 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof.  The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties. 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the 
Arbitrator in his sole discretion.  Upon every or any such reference to cost of 
any incidental to the reference and award respectively shall be in discretion of 
the Arbitrator who may determine, the amount thereof or by whom and to 
whom and in what manner the same shall be borne and paid . 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to 
the provisions of the Indian Arbitration Act, 1940 or any amendment thereof. 
The Arbitrator shall give a separate award in respect of each item of disputes 
and respective claim referred to him by each party and give reason for the 
award. 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract 
within only the parameters of scope and conditions of the contract in 
question. 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made there under, for the time being in force, shall apply 
to the arbitration proceedings under this Clause. 

10.4. The Contractor shall not suspend or delay the work and proceed with the work 
with due diligence in accordance with Engineer’s decisions.  The Engineer 
also shall not withhold any payment, which, according to him, is due or 
payable to the Contractor, on the ground that certain disputes have cropped 
up and are likely to be referred to arbitration. 

 
10.5. Provided always as follows: 
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(a) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would 
apply in  the  case of contracts , where tendered amount appearing in the letter 
of acceptance of   the   tender / offer is less than Rs.40,00,000/-. 

 
(b) The Contractor shall have to raise disputes or differences of any kind 

whatsoever in  relation to the execution of the work to the Engineer within 30 
days from the date of  occurrence of the cause of dispute and before the 
preparation of the final bill, giving  detailed justifications, in the context of 
contract conditions. 

 
(c) Contractor’s dispute, if any, arising only during the maintenance period 

stipulated in  the contract, must be submitted to the Engineer, with detailed 
justifications in the  context of contract Conditions, before the final 
completion of the work. 

 
No dispute or difference on any matter whatsoever, pertaining to the contract 
can be raised by the contractor after submission of certificate in form G.C.3 by 
him. 

 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-

clauses 10.5(b) and 10.5(c) hereinabove, shall not be entertained by the 
Engineer and / or by any Arbitrator, subsequently. 

 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators, 

vide Clause 10.3 here-in-above, on their sole discretion, by adding the names 
of new Arbitrators and / or by deleting the names of existing Arbitrators, 
without any reference to the Contractor. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 



 

Page 51 of 73 
 

KOLKATA PORT TURST 
 

 
 

 Contract …………………………………………………………………... 
 Address …………………………………………………………………… 
 Date of Completion………….……………….………………………….... 
 

Dear Sir/s, 

 
This is to certify that the following works viz. 
Name of the Work…………………………………………………………  …………… 
Estimate Number E.E.O ………………………………………dt ……………………… 
C.E.O…………………………………………………………dt ………………………. 
Work Order Number …………………………….……………………………………… 
Allocation…………………………………….…………………………………………. 
Contract Number ……………………………………………………which was carried out by 
you is in the opinion of the undersigned completing in every respect on the ……. day of 
……..20……in accordance with the terms of the Contract and you are required to maintain 
the work in accordance with clause 62 of the General Conditions of Contract and under the 
provisions of the Contract for a period of  …….. days/weeks/months/years from the 
…………….. day of …….. 20 …to the …… day of ….….. 20 … 
 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 

 
Name…………………...………………………………… 
Designation………………………………………………. 

 
Office Seal 

c.c. to The Deputy Chief Engineer (         ) 
           The Deputy Manager (        ) 
           Financial Adviser & Chief Accounts Officer/ 
           Manager (Finance), Haldia Dock Complex. 
 

 
 
 
 
 
 
 
 
 
 

FORM G.C.1 
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KOLKATA PORT TURST 
 

 
 
 
The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION 
This is to certify that the following works viz. 

 
 
Name of work …………………………………………………………………… 
Estimate No. E.E.O.. ……………………… dt ………………………………… 
C.E.O.    ……………………….dt ……………………… 
Work Order No ……………………….…    dt …………………… 
Allocation  …………………………………………………………… 
Contract No…………………………………………………. 
Resoln. No & Meeting No :  …………………………………… 
Allocation ………………………………………………………… 
which was carried out by Shri / Messrs………………………………………is now  complete 
in every respect in accordance with the terms of the Contract and that all the obligations 
under Contract have been fulfilled by the Contractor. 
 
 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 

 
 

Name………………………………………………………… 
                                                       Designation………………………………………………. 

 
 

Office Seal 
 
 
 
 
 
 
 
 
 

FORM G.C.2 
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KOLKATA PORT TRUST 
 

                                                                   
 

 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 

(Attn …………………………………………………………..) 
 

(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

                        was executed) 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Kolkata Port 
Trust for the execution of the following work, viz. 
 
Name of Work …………………………………………………………………………… 
 
Work Order No ……  ……………………………………. dt ………………………… 
 
Allocation………………………………………………………………………………… 
 
Contract No. 
……………………………………………………………………………………………. 
 
Agreement No ……………………………dated .….and I/We have no further claim against 
Kolkata Port Trust in respect of the above mentioned job. 

 
Yours faithfully, 

 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 

Name of Contractor ……  ………………………… 
 

Address ……….…………………………………… 
 
 

(Official Seal of the Contractor) 
 
 
 
 

FORM G.C.3 
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                                                                                                                                ANNEXE- E 
                          

Draft Pro-forma of Bank Guarantee (Performance Bond) in lieu 
of cash Security Deposit 

 
(on Non-Judicial Stamp Paper worth Rs.50/- ) 

 

To 

The Board of Trustees 
for the Port of Kolkata. 
 
 
BANK GUARANTEE  NO……………………………………DATE……… 
Name of issuing Bank………………………………………………………… 
Name of Branch………………………………………………………………. 
Address……………………………………………………………………….. 
 

In consideration of the Board of Trustees for the Port of Kolkata, a body corporate – duly 
constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), having agreed to 
exempt Shri/Messrs………………………., a    Proprietary/Partnership/Limited/Registered 
Company, having its Registered Office at…………………………. (hereinafter 
referred to as "The Contractor"), from cash payment of Security Deposit / payment of 
Security Deposit through deduction from Contractor’s bill under the terms and conditions of 
a contract made between the Trustees and the Contractor …………………………….. (write 
the name of work as per Work Order) in terms of Work Order No…………………….       
dated ……..……for ( hereinafter referred to as “the said contract”), for the due fulfillment by 
the contractor of all the terms and conditions contauned in the said contract, on submission of 
a Bank Guarantee for Rs.……………… (Rupees …………………..……………………), we 
.........................…………….Branch,  Kolkata  ............................/ Haldia, further agree that if 
a written demand is made by the Trustees through any of its officials for honouring the Bank 
Guarantee constituted by these presents, we  .........................…………….Branch,  Kolkata  
............................/Haldia,  shall have no right to decine to cash the same for any reason 
whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a 
week from the date such demand by as A/c. Payee Banker’s case  drawn in favor of “Kolkata 
Port Trust”, without any demur. Even if be any dispute between the Contractor and the 
Trustees, this would be no ground for us,................................ (Name     of Bank), ..................  
Branch,  Kolkata  .....................  /Haldia,  to  decline to honour   the   Bank   Guarantee   in   
the   manner   aforesaid.   The   very   fact   that we, .................... .........................Branch, 
Kolkata…………….. /Haldia, decline or fail or neglect to honour the Bank Guarantee in the 
manner aforesaid, shall constitute sufficient reason for the Trustees to enforce the Bank 
Guarantee unconditionally without any reference, whatsoever, to the Contractor. 
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2.     We,   ..................................................  ...................' Branch,  Kolkata /Haldia, further 
agree that a mere demand by the Trustees at anytime and in the manner aforesaid, is    
sufficient    for    us, ..............................................Branch,    Kolkata ......................../Haldia, 
to pay the amount covered by this Bank Guarantee in full and in the manner aforesaid and 
within the time aforesaid without reference to the Contractor and no protest by the 
Contractor, made either directly or indirectly or through court, can be valid ground for us, 
................................................................... Branch, Kolkata......................../Haldia, to decline 
or fail or neglect to make payment to the Trustees in the manner and within the time 
aforesaid. 
 
3.     We,... ... ... ... ............. ... Branch, Kolkata ……………./Haldia, further agree that 
the Bank Guarantee herein contained shall remain in full force and effect, during the period 
that is taken for the due performance of the said contract by the Contractor and that it shall 
continue to be enforceable till all the dues of the Trustees under and/or by virtue of the terms 
and conditions of the said contract, have been fully paid and its claim satisfied and/or 
discharged in full and/or till the Trustees certify that the terms and conditions of the said 
contract have been fully and properly observed/fulfilled by the Contractor and accordingly, 
the Trustees have discharged the Bank Guarantee, subject however, that this guarantee shall 
remain valid upto and inclusive of ...........................day of....................... ..200........and 
subject all so that the provision that the Trustees shall have no right to demand payment 
against this guarantee after the expiry of 6 (six) calendar months from the expiry of the 
aforesaid validity period upto................................or      any      extension      thereof      made      
by   us, ............................................Branch,    Kolkata............................/Haldia, in further 
extending the said validity period of this Bank Guarantee on Non-judicial Stamp Paper of 
appropriate value, as required / determined by the Trustees, only on a written request by the 
Trustees to the Contractor for such extension of validity of this Bank Guarantee. 
 
4.    We, .. ... .... ... ... ......... ...Branch, Kolakta………………./Haldia, further agree that, 
without our consent and without affecting in any manner our obligations hereunder, the 
Trustees shall have the fullest liberty to vary from time to time any of the terms and 
conditions of the said contract or to extend the time for full performance of the said contract 
including fulfilling all obligations under the said contract by the Contractor or to postpone for 
any time or from time to time any of the powers exercisable by the Trustees against the 
Contractor and to forebear or enforce any of terms and conditions relating to the said 
contract and We,.. ... .. .... .................. . 
... .... ...Branch, Kolkata... ......... .../Haldia, shall not be relieved from our liability by reason 
of any such variation or extension being granted to the Contractor or for any fore- bearance, 
act or commission on the part of the Trustees or any indulgence by the Trustees to the 
Contractor or by any such matter or thing of whatsoever nature, which under  the  law  
relating  to  sureties  would,  but  for  this  provision,  have  effect  of  so relieving us, ...... ... 
... ... ... .... ... ...Branch, Kolkata…………….. /Haldia. 
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5. We, …………………………. Branch, Kolkata ... .... ... ... ....... .../Haldia do  also  agree 
that the Trustees at their option shall be entitled to enforce this Guarantee against us ....... ... 
... ... ... ... .... ... ...Branch, Kolkata /Haldia as principal debtor in the first instance without 
producing against the Contractor and notwithstanding any security or other guarantee that the 
Trustees may have in relation to the Contractor’s liabilities. 
 
6. We,................ ... ... ... ... ... ... ...Branch, Kolkata …../Haldia, lastly undertake not 
to revoke this Bank Guarantee during its currency except with the previous consent of the 
Trustees in writing. 
 
SIGNATURE... ............................. 
NAME…………………………….. 
DESIGNATION............................ 
( Duly constituted attorney for and on behalf of ) 
 
BANK. . . .. . . . . . .. . .. . . . . .. . . . . .. .... .., . .. ... 
BRANCH... …………………………………….. 
KOLKATA /HALDIA 
( OFFICIAL SEAL OF THE BANK) 
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ANNEXE- F 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF AGREEMENT 
 
 
THIS AGREEMENT made this …………..day of……….20………….between the Board of 
Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 
1963 (thereinafter called “Trustees” which expression shall unless excluded by or repugnant to 
the context be deemed to include their successors in office) of the one part and 
………………………………………………………………(hereinafter called “ the Contractor 
”, which expression shall unless excluded by or repugnant to the context be deemed to include 
its heirs, executors, administrators, representatives and assignees or successors in office) of  the 
other part. 
 
WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 
……………………………………………...and have accepted a Tender / Offer by the 
Contractor for the execution and maintenance of such work NOW THIS AGREEMENT 
WITNESSETH as follows : 
 
1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in General Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to from and be read and construed as part of 
this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d)      Special Conditions of Contract (if any) 
(e) The Conditions of Tender 
(f) The Specifications 
(g) The Bill of quantities 
(h) The Trustees Schedule of Rates and Prices (if any). 
(i) All correspondence by which, the contract is added, amended, varied or modified    
           in any way by mutual consent. 
 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter   mentioned , the Contractor hereby covenant with the Trustees to execute and 
maintain  the  work in conformity in all respects with the provisions of the contract. 
 
4. The Trustees hereby covenants to pay to the Contractor, in consideration of such 
execution and maintenance of the Work, the Contract Prices at the times and in the manner 
prescribed  by the Contract. 
 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals 
to be hereunto affixed (or have hereunto set their respective hands and seals) the day and 
year first above written. 
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The Seal of ......................................................................................................................... 
…………………………………………………………………………........…………....... 
………………………………………………………………………………………… 
Was hereunto affixed in the presence of: 
 
Name :  ..................………………………………………………………………….. 
Address : ……………………………………………………………………………... 

 
 

Or 
 

SIGNED, SEALED AND DELIVERED 
 
           By  the  said …………………............................................................................. 
 

In the presence of:.............................................................................................. 
 

Name ……………………………………………………………………................. 
Address:  ……...........................…………………………………………………… 

 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
Name…………………………………………………………………………………… 
Address: ………………………………………………………………………………... 
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ANNEXE- G 
 

Format of Power of Attorney in case of Single Entity Tenderer 
(To be executed before Notary Public on a Non-Judicial Stamp Paper of at least Rs 10 ) 

 
 

Dated: ________________ 
 

POWER OF ATTORNEY 
 
 

To whomsoever it may concern 
 
 
Mr………………………….. (Name  of the Person(s), residing at……..……………………… 
(Address of the person(s), acting as……….…….………………….(Designation of 
the person and name of the firm) and whose signature(s) is / are attested below, is/are hereby 
authorized on behalf of ………………………….………….…….. (Name of the Tenderer) to 
sign the e-tender No……………………….………………………for (Subject of the tender: 
………………………………….……………………………………) and submit the same and is 
hereby further authorized to provide relevant information/document and respond to the enquiries 
etc. as may be required by Kolkata Port Trust (Kolkata Port Trust) in respect of the tender. 
 
And I/ we hereby agree that all acts, deeds and things lawfully done by our said attorney shall be 
construed as acts, deeds and things done by us and I/ we undertake to ratify and confirm all and 
whatsoever that my / our said attorney shall lawfully do or cause to be done for me / us by virtue 
of the power hereby given. 
 
 
(Attested signature of Mr………………………………………………………………………) 
 
For ……………………………….(Name of the Tenderer with Seal) 
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ANNEXE-H 
 
 

Format for submitting details of Similar Work in case of Single 
Entity Tenderer 

 
 

 Name of similar project(s)/work(s) 
executed successfully with Work 
Order/Agreement references; 

Period(s) of 
the project(s) 

Value(s) of 
the project(s) 

Single entity 
 

 
 
 
 
 

  

(Please add more rows depending upon the number of similar project(s)/work(s) executed 
successfully) 
 
The single entity tenderer should furnish its details in the appropriate column. 
  
The description of each of the project(s) shall have to be provided while giving the following 
details:  
 
 
(i). Location of the project(s)………………………………………………………………..  
(ii). Contact details of the concerned personnel(s) of the project(s) of clients. 
 
Name of the contact person(s)  
Designation(s)  
Address(es)  
Telephone No(s) / Mobile No(s)  
Fax No(s)  
Email(s)  

 
Signature of Power of Attorney Holder(s)……………………………………. 
Name: ………………………………………………………………………… 
Designation: ………………………………………………………………….. 
Date: ………………………………………………………………………….  
Seal:…………………………………………………………………………… 
 

CERTIFIED BY 
Name of Chartered / Certified Accountant Firm ………………………………….…. 
UDIN and other details …………………………………………………. 
Name of the Signatory………………………………………………………………...  
Signature ………………………………………………………………..……………. 
Designation ……………………………………………………………….………….. 
Date ……………………………………………………………………….…………..  
Seal……………………………………………………………………………………. 
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          ANNEXE- I 
 

Format for Financial Capability of the Tenderer in case of Single 
Entity Tenderer 

 
 
 

Applicant Type Average of last 3 years viz. 2016-17, 2017-18 and 2018-19 annual 
financial turnover (Rupees in Crores) 

Single entity Tenderer 
 

 
                             Rs.………Crores 
 

 
 
 
Signature of Power of Attorney Holder(s)……………………………………. 
 
Name:  ………………………………………….. 
 
Designation: …………………………………… 
 
Date : ……………………………………….. 
 
Seal………………………………………….. 
 
 

CERTIFIED BY 
 
Name of Chartered Accountant Firm ………………………………………. 
 
UDIN and other details …………………………………………… 
 
Name of the Signatory ……………………………………………………… 
 
Signature ……………………………………………………………………. 
 
Designation ……………………………………………………………..….. 
 
Date…………………………………………………………………………. 
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ANNEXE –J 

JOINT VENTURE TERMS AND FORMATS 
 

      1. In case the tender is submitted in joint venture, the Bidder shall submit the following 
confirmation along with their offer submitted for this tender.  

 
(i). All joint venture agreements shall ensure that all parties of the joint venture are 
individually and jointly responsible for the tender conditions and such agreements are 
legally valid.   
 
(ii). Joint venture should be in the nature of legally acceptable agreements and such 
agreements should be notarized as per format ANNEXE-J6. 
 
(iii). Such joint venture agreement should contain explicitly the scope and 
responsibilities of all the partners in the joint venture in terms of financial and technical 
commitments/contribution. The members of JV should be equally, severally and jointly 
responsible. 
 
(iv). One of the members of the joint venture (JV) shall be authorized as being in-charge 
(lead member), and this authorization shall be evidenced by a power of attorney duly 
signed by the authorized signatories of the joint venture (JV) Members as per the format 
enclosed in the tender document as ANNEXE – J2. 
 
(v). The Lead Partner shall be authorized to incur liabilities and receive instructions for 
& on behalf of any & all the partners. The entire execution of the contract, including 
payment, shall be carried out exclusively through the Lead Partner. During the entire 
period of the contract, the Lead Partner cannot be changed. In the event of the Lead 
Partner becoming defunct, selection of the new Lead Partner would be made, as may be 
mutually agreed between the remaining partner(s) and KoPT, without any additional 
financial involvement. As the approval towards such new Lead Partner is the sole 
discretion of KoPT, it must  be  approved by them, in writing. The said new Lead Partner 
shall also be jointly, as well as severally, liable with the remaining partner(s) for the 
satisfactory performance of the contract as per the scope of these bidding documents. 
 
(vi). The validity of the joint venture agreement entered upon on the award of Letter of 
Acceptance (LOA) by the port should continue for the entire period of contract as 
specified in the tender. All such agreements shall be irrevocable for the above periods. 
 
(vii). Where the bidder is a joint venture (JV), the average annual financial turnover of 
the individual members forming the joint venture (JV) shall be submitted. 
 
(viii). The purchaser of the tender document must be a member of the joint venture (JV) 
submitting the tender. 
 
(ix). It is clarified that an unsuccessful bidder or JV shall not be permitted to join a 
successful JV whose bid is accepted at a later date. 
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(x). In case of a joint venture (JV), the combined Technical and Financial Capability of 
those members forming the Joint Venture as explained in this tender document, should 
satisfy the conditions of eligibility as defined in the pre-qualification criteria of the 
tender document. 
 
(xi). A Power of Attorney is to be executed before Notary Public on a Non-Judicial     
Stamp Paper of at least Rs.10/- by all members of the joint venture for signing of tender 
as per format ANNEXE- J1. 
 
(xii). Further, a Power of Attorney is to be executed before Notary Public on a Non-
Judicial Stamp  Paper of at least Rs 10 by the lead member of the joint venture for 
signing of tender as per format ANNEXE- J2. 
 
(xiii). Details of similar works executed successfully by the tenderer and details of 
financial capability of the tenderer is to be submitted as per format ANNEXE- J3 and 
ANNEXE-J4. 
 
(xiv). All the members of the Joint Venture participating in the tender must not have 
been debarred by the Central / State Government or any Entity controlled by them or any 
other legal authority for participating in any tender / contract / agreement of whatever 
kind. An undertaking in this regard shall be given by the Tenderer in the Covering Letter 
as per ANNEXE- J5. 
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ANNEXE-J1 
 
 
Format for Power Of Attorney for signing of tender in case of Joint 

Venture 
 

(To be executed before Notary Public on a Non-Judicial Stamp Paper of at least Rs.10/-) 
Date :……………………………. 

 
POWER OF ATTORNEY 

 
To whomsoever it may concern 

 
 
Mr………………………....... (Name of the Person(s)), residing at 
…………………………(Address of the person(s)), acting as …………………… 
(Designation of the person and name of the firm), and whose signature is attested below, is 
hereby authorized on behalf of (Name of the Tenderer [in case of a Joint Venture, name of the 
lead member)] to sign the tender (Tender No. ……………………………..and   (Tender subject- 
……………………………………………………) and submit the same and is hereby further 
authorized to provide relevant information/ document and respond to the enquiry’s etc. as may 
be required by Kolkata Port Trust (KoPT) in respect of the tender. 
 
 
And I/ we hereby agree that all acts, deeds and things lawfully done by our said attorney shall be 
construed as acts, deeds and things done by us and I/ we undertake to ratify and confirm all and 
whatsoever that my / our said attorney shall lawfully do or cause to be done for me / us by virtue 
of the power hereby given. 
 
 
(Attested signature of Mr. _______________________________) 
 
For _______________________________(Name of the Tenderer / Joint Venture Members with 
Seal) 
 
 
Note – 
 
(In case of Joint Venture, representative of all members must sign) 
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ANNEXE-J2 

 
 
Format For Power Of Attorney For Lead Member Of Joint Venture  

(To be executed before Notary Public on a Non-Judicial Stamp Paper of at least Rs 10 ) 
 
 

POWER OF ATTORNEY 
 
 

Whereas Kolkata Port Trust (“the Authority”) has invited tenders from interested parties for 
“……………………………………..” (Tender No. ………………………). 

 
 

Whereas, …………………………., ……………………, …………………. And ……………  
(collectively the “Joint Venture”) being members of the Joint Venture are interested in bidding for the 
Tender in accordance with the terms and conditions of the Tender Document and other connected 
documents in respect of the said tender, and 

 
 

Whereas, it is necessary under the Tender Document for the members of the Consortium to designate 
one of them as the Lead Member with all necessary power and authority to do for and on behalf of the 
Consortium, all acts, deeds and things as may be necessary in connection with the Consortium’s bid 
for the Tender and its execution. 

 
 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 
 
 

We, M/s. ………………… having our registered office at ……………………….,  
M/s…………………… having our registered office at …………….., M/s. …………………. having  
our registered office at ………………….., and M/s. ……………………… having our registered  
office at ………………., [the respective names and addresses of the registered office] (hereinafter  
collectively referred to as the “Principals”) do hereby designate, nominate, constitute, appoint and 
authorize M/s. ………………………………. having its registered office at …………………, being  
one of the members of the Joint Venture, as the Lead Member and true and lawful attorney of the 
Joint Venture (hereinafter referred to as the “Attorney”). We hereby irrevocably authorize the 
Attorney to conduct all business for and on behalf of the Joint Venture and any one of us during the 
bidding process and, in the event the Joint Venture is awarded the Contract, during the execution of 
the contract, and in this regard, to do on our behalf and on behalf of the Joint Venture, all or any of 
such acts, deeds or things as are necessary or required or incidental to the pre-qualification of the Joint 
Venture and submission of its bid(s) for the tender, including but not limited to signing and 
submission of all applications, bids and other documents and writings, participate in Pre Bid and other 
conferences/meetings, respond to queries, submit information/ documents, sign and execute contracts 
and undertakings consequent to acceptance of bid(s) of the Joint Venture and generally to represent 
the Joint Venture in all its dealings with the Authority, and/or any other Government Agency or any 
person, in all matters in connection with or relating to or arising out of the Joint Venture’s bid(s) for 
the tender and/or upon award thereof till the Agreement is entered into with the Authority. 
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AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 
lawfully done or caused to be done by our said Attorney pursuant to and in exercise of the powers 
conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney in 
exercise of the powers hereby conferred shall and shall always be deemed to have been done by us / Joint 
Venture. 
 
 

IN WITNESS HEREOF WE HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS ………  
DAY OF ………..2019 

 
 

For 
…………………………… 

 
……………………………….. 

 
(Name & Title) 

 
For …………………………… 

 
………………………………. 

 
(Name & Title) 

 
For …………………………… 

 
………………………………. 

 
(Name & Title) 

 
 

Witnesses: 
 
 

1. 
 
 

2. 
 

………………………………… 
 

(To be executed by all the members of the Joint Venture) 
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ANNEXE- J3 
 

Format for submitting similar works in case of Joint Venture 
 

 
 Name of similar 

project(s)/work(s) executed 
successfully   

Period(s) of 
the project(s) 

Value(s) of 
the project(s) 

Joint Venture Member-1  
 

  

Joint Venture Member-2  
 

  

Joint Venture Member-3  
 

  

 
(Instructions: Each member of Joint Venture should furnish its details in the appropriate 
column. Description of each of the projects/works shall have to be provided while giving the 
following details). 
 
(i). Work Order/Agreement references of the project(s)/work(s) executed successfully, 
(ii). Location of the said projects/works, 
(iii). Name of contact Person(s) of clients with designations,  
(iv). Address of contact Person(s) of clients, 
(v). Telephone/Mobile No. of contact Person(s) of clients, 
(vi). Fax Number of contact Person(s) of clients, 
(vii). Email id of contact Person(s) of clients. 
 
 
Signature of Power of Attorney Holder(s)……………………………………. 
Name: ………………………………………….. 
Designation: …………………………………… 
Date: ……………………………………….. 
Seal: 
 
 

CERTIFIED BY 
 
 
Name of Chartered / Certified Accountant Firm ……………………………. 
UDIN and other details …………………………………………………. 
Name of the Signatory…………………………………………….. 
Signature …………………………………………………………………. 
Designation ……………………………………………………….. 
Date ………………………………………………….. 
Seal……………………………………………………… 
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ANNEXE- J4 
 

Details of financial capability of the Tenderer 
 
 

Applicant type 
 

Annual financial turnover (Rs. In Crores) 

Joint Venture Member – 1 
 

 

Joint Venture Member – 2 
 

 

Joint Venture Member – 3 
 

 

 
 
(Instructions: Please add more rows depending upon Joint Venture Members. The Joint 
Venture Tenderer including each members should submit its details in the appropriate column). 
 
 

Signature of Power of Attorney Holder(s)……………………………………. 
Name:  ………………………………………….. 
Designation: …………………………………… 
Date : ……………………………………….. 
Seal : ………………………………………… 

 
 

CERTIFIED BY 
 

 
Name of Chartered Accountant Firm ………………………………………. 
UDIN and other details …………………………………………………. 
Name of the Signatory …………………………………………….. 
Signature …………………………………………………………………. 
Designation ……………………………………………………….. 
Date : ……………………………………………………………….. 
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ANNEXE- J5 
 

Covering Letter in case of Joint Venture) 
 

 
To,                                                                                                                  Date:……………. 
 
 
The Chief Mechanical Engineer 
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department 
8, Garden Reach Road 
Kolkata-700043 
 
 
Dear Sir, 
 

I/we,……………………………………………………….. (Name of tenderer) having 
examined the Tender Document and understood its contents, hereby submit our tender for 
………………………………………………………….. at Kolkata Port Trust. 
 

All information provided in the tender including Addenda and in the Appendices are true 
and correct and all documents accompanying such tender are true copies of their respective 
originals. 
 

I/We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any 
additional information it may find necessary or require to supplement or authenticate the Tender 
 

I/we acknowledge the right of KoPT to reject our tender without assigning any reason or 
otherwise and hereby waive our right to challenge the same on any account whatsoever. 
 

I/we also certify the following: 
 

I/we / any of the Joint Venture  member (as the case may be) have not been debarred by 
the Central/State Govt. or any entity controlled by them or any other legal authority for 
participating in any tender / contract / agreement of whatever kind 
 

I/we certify that in the last three years, I/We/any of the Joint Venture members or our / 
their associates have neither failed to perform on any contract, as evidenced by imposition of a 
penalty by an arbitral or judicial authority or a judicial pronouncement or arbitration award, nor 
been expelled from any project or contract by any public authority/entity nor have had any 
contract terminated by any public authority / entity for breach on our part. 
 

I/we declare that: 
 

I/we have examined and have no reservations to the Tender Document, including the 
Addenda issued by KoPT thereon 
 

I/we hereby certify that we have taken steps to ensure that no person acting for us or on 
our behalf will engage in any corrupt, fraudulent or coercive practices to influence the 
evaluation process of the tender. 
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I/we understand that KoPT reserves the right to accept or reject any tender and to annul 

the tendering process and reject all tenders at any time without any liability or any obligation for 
such acceptance, rejection or annulment without assigning any reason thereof. 
 

…………………………………………………....( Name of Tenderer) hereby undertakes 
that I/we will abide by the decision of KoPT in the matter of examination, evaluation and 
selection of successful tenderer and shall refrain from challenging or questioning any decision 
taken by KoPT in this regard. 
 
 

Thanking you, 
 

Yours faithfully, 
 
 
 
Signature of Power of Attorney Holder(s)……………………………………. 
Name: ………………………………………………………………………… 
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ANNEXE- J6 
 

Format in case of Joint Venture Agreement 
(To be submitted on stamp paper) 

 
This Joint venture agreement is made at …………………….on ……….day of ………….. 20…. 
between M/s. …………………………………………………..(please indicate the status viz. 
Proprietor, firm, Company) represented through its proprietor/partner or Director (hereinafter 
referred to as “first Party”) and M/s. ……………………………………(Please indicate the 
status viz. Proprietor, Firm, Company ) represented through its proprietor/partner or Director 
(hereinafter referred to as “Second Party”) WHEREAS the First party is engaged in the business 
of…………………………………………….. AND WHEREAS THE Second Party is engaged 
in the business of ……………………………………… AND WHEREAS both the parties are 
desirous of entering into a joint venture  for carrying on the work of KOLKATA PORT TRUST 
in connection with work of ……………………………….(please mention the work of the 
tender). 
 

 
AND WHEREAS the First Party and Second Party have agreed to form joint venture for execution of 
subject works. 
 
NOW THIS DEED WITNESSED AS UNDER: 
 
(a). That under this Joint Venture Agreement the work will be done jointly by the first party and 
second party in the name and style of M/s……………………………………………………… 
 
(b). It   is   further   agreed   by the   Joint   Venture  Partner   that …………………………….of 
M/s. ……………………………..has been nominated as Lead Partner for the execution of the 
works. 
 
(c). That all the parties shall be liable jointly, equally and severally for the satisfactory execution 
of the contract in all respect in accordance with terms and conditions of the contract and the lead 
partner shall be authorized to incur liabilities and receive instruction for and on behalf of any 
and all the partners and parties of the Joint Venture and the entire execution of the contract 
including payment shall be done exclusively with the lead partner. 
 
 
(d). THE PROPOSED PARTICIPATION SCOPE OF ACTIVITIES TO BE PERFORMED 
AND RESPONSIBILITIES OF EACH: 
 
The proposed administrative arrangement, participation, scope of activities to be performed and 
responsibilities for the execution of the work of the each party shall be as under: 
 
First Party: 
 
Second Party: 
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e. The turnover and experience of each party is as under: 
 
First Party: 
 
Second Party: 
 
(f). Subject to above, the parties shall depute their experienced staff as required for the works 
and plants, equipment, machinery etc. as requires for execution of works, will be deployed by 
each Joint Venture partners for execution of the contract. 
 
(g). In the event of default by any partner in the execution of the part of the contract, the Lead 
Partner will have the authority to assign the work to any other party acceptable to the Kolkata 
Port Trust to ensure the satisfactory execution of that part of the contract. 
 
(h). The Registered Office of the Joint Venture/Lead Partner shall be at ________ 
 
(i). The Joint Venture shall regularly maintain in the ordinary course of business a true and 
correct account of all its incoming and outgoing and also of its assets and liabilities in proper 
books or account which shall ordinarily be kept at place of business and after Completion of 
above mentioned work all account shall be taken. 
 
(j). Opening and operation of Bank Account: 
 
The Joint Venture shall open and maintain bank account(s) at ……………………………The 
Lead Partner as mentioned above shall have the power to receive the payments on behalf of the 
Joint Venture and to give discharge on behalf of the Joint Venture. 
 
IN WITNESS WHEFEOF the Parties hereto have signed hereunder at ……………on this 
……………….day of ………………… 
 
 
Party of First Part                Party of Second Part 
 
Witness: 
 
(1) 
 
(2) 
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ANNEXE- K 
Check List for Bid submission 

 
Scanned copies of the following documents to be uploaded 

 
 
 
 

Sl. 
No. 

 
 
 

Document particulars 

 
 
 
Cover 
No. 

Please tick 
(✓) if 
submitted and 
cross (X) if 
not submitted 

1. Scanned copy of Covering Letter for submission of Tender as per 
ANNEXE-A 

Cover-I  

2. Scanned copy of Profile of Tenderer as per ANNEXE-B. Cover-I  
3. Scanned copy of Undertaking in lieu of submission of signed copy of Tender 

Document in full as per ANNEXE - C. 
Cover-I  

4. Scanned copy of Tender Fee. Cover-I  
5. Scanned copy of Earnest Money Deposit. Cover-I  
6. Scanned copies Aaudited Balance Sheet and Profit and Loss Account for last 

three financial years ending 31st March, 2019. 
Cover-I  

7. Scanned copies of Income Tax Returns of last three years ending 31st March, 
2019. 

Cover-I  

8. Scanned copies of credentials in the form of Work Order Letter/Letter of 
Award of works along with corresponding Completion Certificates from 
Contractee /Awardees of Contracts/order to justify the Pre-qualification 
Criteria of the tender. 

Cover-I  

9. Scanned copy of self-attested valid GST Registration Certificate. Cover-I  
10. Scanned copy of self-attested valid Professional Tax Clearance 

Certificate/up to date Tax payment Challan, if applicable. 
Cover-I  

11. Scanned copy of self-attested valid Trade Licence/Registration. Cover-I  
12. Scanned copy of self-attested PAN Card. Cover-I  
13. Scanned copy of statement to confirm the status of the tenderer, as to 

whether a Partnership Firm/Company/Proprietorship Firm or not. 
Cover-I  

14. Scanned copy of financial capability of the tenderer. Cover-I  
15. Scanned copies of all documents under Terms and Conditions of Tender 

other than those mentioned at Sl. Nos.1 to 14 hereinbefore. 
Cover-I  

 


