
 

 

 

      

• 

                                                                                 

                                                                                    

                                                                                   

                                                                                 

                                                                                

                                                                                   

 

TENDER FOR  “Development of Reefer Parking Yard behind Libyan 

House &

N.S. Dock

 

                  TENDER NO. :      KOPT/KDS/CIV

  
 

 

 

 

 

 

 

 

1 

1 

 

 

            

           

                                                      

                                                                                                                           * 

                                                                                                                          ** 

                                                                                                                         *** 

                                                                                                                        **** 

                                                                                                                       ***** 

                                                                                                                      ****** 

 

 

Development of Reefer Parking Yard behind Libyan 

House & at erstwhile Brace Bridge Officers’ quarter complex,

Dock”.   

 

****** 

***** 

**** 

*** 

** 

* 

 

Civil Engineering Department 

KOLKATA PORT TRUST 
 

 

 

 

 

 

 

 

 

 

KOPT/KDS/CIV/T/2421/83   Dt. 11.10.2019 

                                                       

Development of Reefer Parking Yard behind Libyan Ware 

Bridge Officers’ quarter complex, 

                                              



2 
 

2 
 

                                                                                                                          

Content 

 

Sl. No. Description Page No. 

 

1. N I T 3 

2. Important instructions for E – tender 5 

3. Commercial terms & Conditions 7 

4. Techno-commercial Bid 11 

5. Instruction to Bidder  13 

6. Special Conditions of the Contract  17 

7. Pre-qualification criteria 17 

8. Scope of Work 18 

9. Schedule “T” 31 

10. Schedule “O” 32 

11 ANNEXURE--D 35 

12. ANNEXURE—D1 36 

13. Financial Part/Price Bid 37 

14 Bill of Quantities  40 

15. Bill of Quantities(Last Page only) 58 

16 Form of Tender 59 

17 General Conditions of the Contract 60  

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



3 
 

3 
 

 

Kolkata Port Trust 
Civil Engineering Department 

 

1.0  NOTICE INVITING TENDER 

  

TENDER NO. :  KOPT/KDS/CIV /T/ 2421/83                    Dt. 11.10.2019                                     

  

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited 

from reliable, bonafide & experienced agency with required experience as per Prequalification criteria 

stipulated in Tender Document for “Development of Reefer Parking Yard behind Libyan Ware House & at 

erstwhile Brace Bridge Officers’ quarter complex, N.S. Dock. “  As per Bill of Quantities the Bid Document 

may be seen from the Central Public Procurement Portal (CPPP). Corrigenda or clarifications, if any, shall be 

hosted on the above mentioned website only. 
The tender is also published on KoPT website (www.kolkataporttrust.gov.in). 

 

SCHEDULE OF TENDER (SOT) 

 

a.  TENDER 

No.   
 

KOPT/KDS/CIV /T/2421/83        Dt. 11.10.2019 

b.  MODE OF TENDER  

 

e-Procurement System  

(Online single part Techno-Commercial Bid and 

Price Bid through CPP Portal 

https://eprocure.gov.in/eprocure/app)  

The intending bidders are required to submit their 

offers electronically through e-tendering portal. No 

physical tender is acceptable by KOLKATA PORT 

TRUST. 

c) 

i) Estimated Cost Of Work  

 

 

 

ii) Earnest Money Deposit @2% 

 

 

 

 

 

 

 

 

 

iii) Tender Document fee (non-refundable) 

 

 
 

 

 Rs.9, 55, 46,099.40 

 ( Rupees nine  crore fifty five lakh forty six 

thousand ninety nine and paise forty only)  

 

The intending firms would require to submit an 

EMD of Rs. 19,10,950.00 (Rupees nineteen lakh 

ten  thousand nine hundred fifty only) through 

DD/Banker Cheque in favour of Kolkata Port 

Trust on any scheduled/Nationalised Bank 

payable at Kolkata, otherwise their offer will be 

summarily rejected. Copy of the DD/Banker’s 

Cheque should be uploaded. As per Cl. 2,page 

no.14 

 

The intending bidders should submit the tender 

cost of Rs.2950/-(Rupees two thousand nine 

hundred and fifty only ) including GST @ 18% to 

KoPT through DD/Banker’s  Cheque in favour of 

Kolkata Port Trust on any 
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scheduled/Nationalised Bank payable at Kolkata 

otherwise their offer will be summarily rejected. 

As per Cl. 2,page no.14. 

 

d. Date of NIT available to parties to 

download 

 18.10.2019 to 14. 11.2019 (up to 14:00 hrs.) 

f. Pre – Bid Meeting date & Time  No Pre-bid meeting 

 

g. Last date of submission of EMD & Tender 

Document fee in favour of KoPT. 

 

Last date of Physically submission of Demand 

Draft/Cheque/Bank Draft  

 

14.11.2019 (up to 14:00 hrs.) 

 

 

18.11.2019  

h. Date of Starting of e-Tender for submission 

of online Techno-Commercial Bid and price 

Bid at CPP Portal  

18.10.2019 (From 14:00 hours onwards)  

i. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & Price 

Bid.  

14.11.2019 (Up to 2:00 P.M.)  

j. Date & time of opening of Techno-

Commercial Bid. 

15.11.2019 (After 2:00 P.M.) 

 

  

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be 

opened / held on the next working day without any further notice. 

 

List of Annexures 

 

Important Instructions for E- procurement                 :- Annexure - A 

Commercial Terms & Conditions                                   :- Annexure - B 

Techno Commercial Bid(Cover-I)                                   :- Annexure - C 

List of Scanned Documents required to be uploaded:- Annexure – D 

Price Bid/Financial Part                                                   - Annexure – E 

(Annexure A to Annexure E is to be treated as Techno Commercial Part) 

 

Price Bid i.e. Financial Part (Both the Techno Commercial Part and 

 Financial Part to be uploaded separately and will be available in the 

KoPT and website and CPP Portal)  

General Conditions of Contract                                   :- Annexure – F 

 

                                                                                                                                                         A.K. Jain 

                                                                                                                                                 Chief Engineer 

                                                                                                                                    KOLKATA PORT TRUST 

                                                                                                                                             Tender Inviting Authority 

 

 



5 
 

5 
 

Annexure-A 

 

2.0  Important Instructions for e-Tender   

 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or 

above, and Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions available on the 

CPP Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender : 

� Bidders Manual Kit 

� Help for Contractors 

� FAQ 

 

Contact Persons (Kolkata Port Trust):  

                                                1. S.Mitra,  Superintending Engineer(Contract)  

                                                2. S.K.Halder  Ex.Engineer(Contract)                                                    

                                                3. Sudhir Das,  Ex. Engineer(Contract) M.No.   9830621827  

          Phone no.                      9836298680,03371012486, 03371012399,03371012398 

            e-mail :-                      santanumitra@kolkataporttrust.gov.in &  

                                                cecontract@kolkataporttrust.gov.in 

Contact persons (CPP Portal):  

 1. Shri Nazmush – Mob: 9563251950 email: webhelpdesk@gmail.com 

     See CPP Portal for contact details. 

 

1 

Bidding in e-tender : 

a.   Bidder(s) need to submit necessary EMD & Tender fees to be eligible to bid online 

in the e-tender. Tender fees is non refundable. No interest will be paid on EMD. EMD of 

the unsuccessful bidder(s) will be refunded by KOPT. 

b.  The process involves Electronic Bidding for submission of Technical and Commercial Bid. 

2 Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein. 

3 All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

4 

E-tender cannot be accessed after the due date and time mentioned in NIT. 

5 KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender 

in full or part as the case may be without assigning any reason thereof. 

6 

Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

7 No deviation to the technical and commercial terms & conditions are allowed. 

8 The bidders must upload all the documents required as per terms of tender. Any other 
document uploaded which is not required as per the terms of the tender shall not be 

considered. 

9 The bid will be evaluated based on the filled-in technical & commercial formats. 
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10 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum 
and Addenda, if any downloaded from under the instant e-tender and no other source, 
and will comply to the said document, GCC, Corrigendum and Addenda.” .  
A declaration in this regard is to be made by the bidder. 

 

11 (A) Part-I i.e. Techno commercial bid will be opened electronically on specified date and 
time as mentioned in the NIT. Bidder’s can witness electronic opening of Bid. 
 
(B) Part-II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer 
will be techno commercially qualified and accepted by KoPT. Such bidder(s) will be 
intimated the date of opening of Price Bid( Part-II) in due course through valid email 
confirmed by them. 
 
(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in 
the Central Public Procurement Portal (CPPP). 
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                                Annexure –B 

 

KOLKATA PORT TRUST 

Office of the Chief Engineer, 

Head Office Building, 15, Strand Road, 

Kolkata 700 001. 

Tele – 033 2230-3451 Extension: 398,399,400 

Fax -  (033) 2230-0413 

E-mail id:  santanumitra@kolkataporttrust.gov.in & 

cecontract@kolkataporttrust.gov.in 

               

                                  3.0   Commercial Terms & Conditions     

 

SL. 

NO. 

TERMS 

  

 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 

considered qualified and their bids will be entertained. Such qualification will be reviewed at the 

time of techno-commercial evaluation of bids also. 

 

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along with the 

bid. 

 

   

3 EARNEST MONEY : As Per NIT  

  

      4 E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in 

case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 

scheme) or MSME for  items for which the tender is  invited. 

 

5 SCOPE OF WORK : 

As per E-Tender Document  

 

 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General 

Conditions of Contract, Specifications, Bill of Quantities and other documents forming 

part of this Contract wherever the Contract so requires. 

 

 

7 The several documents forming the Contract shall be taken, as mutually explanatory to 

one another and in case of any discrepancies; the Bill of Quantities shall prevail over the 

Specifications and the Terms and Conditions over the General Conditions of Contract of 

Ko.P.T. In case of any dispute, question or difference either during the execution of the 

Contract or any other time as to any matter or thing connected with or arising out of this 

Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be 

final and binding upon all parties. 
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8 

 

 

 

 

 

9 

 

The Contract will include the Client’s Bid Documents with the General Conditions of 

Contract and the Bidder’s Offer as finally accepted by the Client, together with Addenda, 

if there be any. Trustees’ General Conditions of contract is the integral part of the tender 

/ contract. The above mentioned General Conditions of Contract may be inspected at the 

office of the undersigned on any working day before quoting for the Tender.  

 

The Trustees are not bound to accept the lowest or any Tender and reserve the right to 

accept a tender in full or in part and / or reject a tender in full or in part without assigning 

any reason thereof. 

 

   

10 The contract shall be governed by all relevant Indian Acts applicable only within the 

jurisdiction of the High Court at Calcutta. 

 

 

11 Intending bidders must take into account any cost or expense incurred by them in 

connection with the preparation and submission of their bids or for any other expenses 

incurred in connection with such bidding. 

 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall 

get himself thoroughly familiarized with the site conditions, existing road facilities for 

carrying materials etc. before submission of the e-tender. He may contact the Chief 

Engineer/Superintending Engineer (NSD) or his authorized representative at his office at 

15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no 

way relieve the successful bidder of any of his obligations in performing the work in 

accordance with this Bid Document within the quoted price. 

 

 

13 VALIDITY : 

The tender shall remain open for acceptance for a period of 4 months from the date of 

opening of techno-commercial bid. 

 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, 

making them unacceptable to the Trustees and / or withdraws his tender, the Earnest 

Money deposited shall be liable to forfeiture at the option of the Trustees / sanctioning 

Authority. 

 

 

14 NON- RESPONSIVE BIDDER :- 

 

The offer/tender shall be treated as non-responsive, if it : 

(i) is not accompanied by requisite earnest money /valid NSIC Registration 

Certificate /MSME Registration Certificate.  

(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate.  

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does 

not accept tender conditions completely/offer or tender if submitted with any deviation 
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from the tender terms & conditions.       

         In addition to above, a bidder may be disqualified if – 

 

a) The bidder provides misleading or false information in the statements and documents 

submitted.  

 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning 

of work or rescinding of contract for which the reasons are attributable to the non-

performance of the contractor or inordinate delays in completion or financial bankruptcy 

etc.  

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 

Offer / tender is submitted with any deviation from the tender terms & conditions. 

 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  

 

 

16 Performance Guarantee :  Not Applicable  

 

 

17 

 

 

 

   18 

 

In the event of the successful bidder failing to execute the order within the stipulated delivery 

period without sufficient reasons acceptable to the Trustees, the Security Deposit may be 

forfeited and the order be cancelled at the option of the Trustees’ apart from other actions. 

 

PRICES:   As per BOQ given in the tender document.  

 

   

   

   19 The bidder shall quote his price as per the Bill of Quantities in the Price bid   

  20 Orders may be placed in full/part to the lowest bidder.    

       

 21 

 

22 

 

Price(s) to be quoted should remain firm over the contract period. 

 

The prices quoted shall be including all statutory levies excluding GST, which shall be paid 

extra.                                                                                                                                                      

 

   

 23    EVALUATION CRITERIA: As per relevant clause of Tender document. 

 

 

 24 PAYMENT: As per Tender document.  

   

25 Location: As per Tender document.  

26 Time of Completion: As per Tender document.  

27 Work is to be carried out as per terms & condition of the contract document. 

 

28 JURISDICTION OF COURT : 

 

 

       

       

 

  29      

 

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 

Kolkata. 

 

PERSONAL PROTECTIVE EQUIPMENT (PPE):  

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at 
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30     

       

the time of work inside the dock premises. For safety measure Cl. No.25, page-22 may be 

referred to. 

 

Compensation (Liquidated Damages) against failure to complete the work within the stipulated 

time as per tender condition. 

 

31 

 

Price adjustment clause: As per Tender document. 

 

32 Technical capacity: As stipulated in Tender document.  

33 Financial capacity:  As stipulated in Tender document.  

34 DOCK PERMITS : As per tender document. 

 

35. As this is a Single Part Tender, hence both the techno commercial part and price/financial 

part will be opened on the same day i.e. on the date of opening of tender. 

 

 

36 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/ 

Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit 

beyond  Rupees 10(Ten) lakhs. 

 

         

  

 

             Besides the above conditions all other conditions as stated in  the NIT, BOQ,  

                         Special Conditions of Contract, Instruction to   the tenderers, G.C.C. shall  

                         have to be agreed by the Bidders. 
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  Annexure –C 

कोलकाता  प�न  	यास 

Kolkata Port Trust, �स
वल इंजी�नय�रगं 
वभाग 

CIVIL ENGINEERING DEPARTMENT    

15, ���ड रोड, कोलकाता -700001 

15, Strand Road, Kolkata – 700001 

 

 

NIT No.: KOPT/KDS/CIV /T/2421/83     Dt. 11.10.2019 

 

NOTE:-  Last Date of  Download of tender documents : 14.11.2019 (up to 14.00 hours) 

 
Tender is due for submission by 2:00 P.M. On  14.11.2019 

 
Tender is to be opened on    15.11.2019 (After 14.00 Hours) 

 

 

 

Techno Commercial Bid 
           

 Development of Reefer Parking Yard behind Libyan Ware House & at erstwhile Brace Bridge 

Officers’ quarter complex, N.S. Dock. 
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SHORT TENDER NOTICE  

 

E-Tender is invited from reliable, bonafide & experienced agency  with required experience as per 

Prequalification criteria stipulated in Tender Document  for the following work at Kolkata Port Trust. 

 

Name of work : Development of Reefer Parking Yard behind Libyan Ware 

House & at erstwhile Brace Bridge Officers’ quarter 

complex,N.S.Dock. 

 

   
NIT  No : KOPT/KDS/CIV /T/2421/83            Dt. 11.10.2019 

   

Estimated Cost : Rs.9, 55, 46,099.40 

 ( Rupees nine  crore fifty five lakh forty six thousand ninety 

nine and paise forty only)  
   
Period Of Execution : 10 ( Ten ) Months  

   
Earnest Money : Rs. 19,10,950.00 (Rupees nineteen lakhs ten  thousand nine 

hundred fifty only) 

Bid Document Fee(Non 

refundable) 

 Rs. 2950/-(Rupees two thousand nine  hundred and fifty 

only) 

   
Period of Download of  

E-Tender  

(Both Days Inclusive) 

: 18.10.2019 to 14.11.2019 (UPTO 14:00 HRS.)  

 

(Bid document will be available on Central Public 

Procurement Portal (CPPP). 

 

   
Date and Time for pre-bid 

meeting & site visit 

: No pre bid meeting 

 

 
   
Last date of submission of e-

tender  

: 14.11.2019  Up to 14:00 hrs. 

  

   
Last date of opening of  the 

tender 

: 15.11.2019 (After 14.00 hours) 

 

   
� Contact Person. : S. Mitra,    Superintending Engineer(Contract) 

S.K.Halder Ex. Engineer(Contract) 

S. Das,  Ex. Engineer(Contract) M. No. 9830621827 

 

9836298680,03371012486, 03371012399,03371012398 
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4.0:  INSTRUCTIONS TO BIDDER 

                                                                           

E-TENDER FOR “Development of Reefer Parking Yard behind Libyan Ware House & at erstwhile Brace Bridge 

Officers’ quarter complex , N.S. Dock.” 

 

TENDER NO  :   KOPT/KDS/CIV /T/2421/83                  Dt. 11.10.2019 

 

1.0     GENERAL 

            The work as described in the tender shall be executed in Kolkata and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings 

(if any) & detailed Bill Of Quantities. Location Plan of the place of work might be inspected at the office of 

the Superintending Engineer (NSD) on any working day before quoting for the tender. 

2.0   Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer 

at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand 

Draft/Pay Order etc. On any scheduled/nationalised Bank, in favour of Kolkata Port Trust, payable at 

Kolkata, within 3 working days after opening of tender.   

 

2.1   Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in 

the space provided in the e-tender as indicated hereunder: 

 a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                       : 

e)     Bank Draft / Cheque No.                              :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the 

space provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                        : 

e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 

 

MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions 

set out in the bid documents and no deviation will be accepted.  

3.2  A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):- 

i)   GST registration certificate.                                                                                                                                                                                                                

ii)   Valid Trade Licence(Valid for current period &  also for type of work).                                                                                                                             

iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is  not applicable, 

the bidder must submit a declaration in this regard. 



14 
 

14 
 

    iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account & EPF Registration Certificate. 

    v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     Registration 

Certificate.  

 

 vi)   Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

 

 vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful   

Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-

qualification criteria.  

 viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e. 

2018–19, 2017-18 and 2016-17) the same should be audited as per relevant norms wherever required.  

                      

    ix)     PAN Card 

    x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate. 

   xi)   A list of technically qualified and skilled persons would be engaged to supervise and execute   

the work   (to be mentioned in the letter head of the Firm).  

xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed  by  any 

Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter head of the 

Firm). 

 

  xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in 

the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not 

associated with any other firm bidding for the same work(to be mentioned in the letter head of the 

Firm). 

   xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed proforma  

titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender 

document.                                                                                                                     

   xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu 

of submission of signed copies of the full Tender document ,G.C.C,addenda & corrigendum in the 

letter head of the Firm. 

              xvi)    Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) 

shall be duly signed and stamped by the Bidder.  

 

N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked 

for, to satisfy the Authorities for clarification of his documents or credibility.   

 

N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have made misleading or false representations in the forms, statements and attachments submitted in 

proof of the qualification requirements and their EMD will be forfeited for such action. 

 

         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid 

as  afore-said.      
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4.0       SECURITY DEPOSIT:- 

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and 

the remaining security deposit will be recovered from the contractors each and every On-Account Bill 

[including the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 

3.6 of the General Conditions of Contract.   

                                                                                                                                                                                                                                    

4.2  Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 

55..00     Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.                  

       

           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  

           Termination of Contract.            

  

6.0     REFUND OF EARNEST MONEY:- 

 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 

without any interest after opening of Price bid (Part – II) of the e-Tender document.  

 

7.0     VALIDITY OF OFFER:- 

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before 

expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to 

the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at 

the option of the Trustees/ Sanctioning Authority/Engineer. 

 

8.0      DETAILED SCRUTINY OF E-TENDERERS : 

 

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or 

additional document(s) for the purpose of evaluation of his / their bids.   

 

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered 

non-responsive in case it :- 

(i) is not accompanied by requisite Earnest Money /NSIC  /MSME Registration certificate. 

(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely/offer or tender if submitted with any deviation from the tender terms & conditions.  

 

      In addition to above, a bidder may be disqualified if – 

 

9.2 a) The bidder provides misleading or false information in the statements and documents submitted.  

 

      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 

inordinate delays in completion or financial bankruptcy etc.  

      The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    

 

10. Statutory deductions will be made as applicable at the time of payment. 
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11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   

 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or 

MSME are exempted from depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the 

tender, for the items they are not registered with NSIC, then they will have to deposit cost of Tender 

Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be considered.  

11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 

 

12.0 EVALUATION CRITERIA:- 

12.1 During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-

tender stipulations & specifications, the overall lowest offer received shall be considered for acceptance 

by the Trustees.  

13.0    ACCEPTANCE OF TENDER:- 

 

   13.1    Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any 

reason thereof and also reserve the right to accept the tender in part or as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited 

and any Tenderer who resorts to this will render his tender liable to rejection. 

 

13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” 

then becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within 

six weeks of issue of Letter Of acceptance and fulfil all his obligations as required by the Contract.  

 

14.0     MISCELLANEOUS: 

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 

documents. Any deviation from the tender documents and / or any incomplete tender shall not be 

considered.  

 

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own 

terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further 

reference to the bidder.  

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved 

quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all 

labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient execution 

of the work. 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 

language used throughout shall be in English.  

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of 

Tender shall be required to be complete, duly filled in and signed and uploaded.  

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest Money 

upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by KoPT 

during registration to KoPT relating to Permanent Security Deposit.  

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port 

Trust. It is not the intention to debar the Contractors from working if their relatives are working in 

Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible lapses. 
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5.0:  SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “Development of Reefer Parking Yard behind Libyan Ware House & at erstwhile 

Brace Bridge Officers’ quarter complex, N.S. Dock.” 

 

1.    GENERAL: 

These provisions though given in a separate section are part of the tender documents which must be read 

as a whole, the various sections being complementary to one another and are to be taken as mutually 

explanatory. These provisions shall be read in conjunction with the other parts of the tender documents 

viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular 

Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. In case of any 

discrepancy or ambiguity in the documents, the order of precedence of the documents as stated below will 

apply. In particular, these provisions will over ride those in the General Conditions provided there is 

discrepancy between them.  

 

2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

 

If the stipulations in the various tender documents be found to be at variance in any respect, one will 

override others (but only to the extent these are at variance) in the order of precedence as given in the list 

below, i.e. any particular item in the list will take precedence over all those placed lower down in the list.  

(a) Order letter.  

(b) Bill of Quantities.  

(c) Drawings. 

(d) Particular Specifications of work. 

(e) Special Conditions of Contract.  

(f) General Conditions of Contract.  

 

In case of any dispute, question or difference  either during the execution of the work or any other time as 

to any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, 

Kolkata Port Trust, thereon shall be final and binding upon all parties.  

The execution of work shall conform minutely to the approved & assigned drawings & specification & any 

other details drawings which shall be provided /duly approved by the Engineer during the progress of the 

work as to such other drawings those have formed part of the contract documents. 

 

3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

 

The intending bidder must have successfully completed  “ Construction of  Concrete Yards / Concrete 

Road/ Heavy Concrete Structures  during the last 7(seven) years ending last day of month previous to one 

in which applications are invited and the experience should be either of the following:    

 

  Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to 

tender.             

 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender. 

 Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 

 

ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-

2018, should be at least 30% of the estimated amount put to tender. 

iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
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4. SCOPE OF WORK:  

 

The work comprises of dismantling all types of masonry works, earth work in excavation,stone consolidation,  

M-15 conc.  work ,M-30 conc. Work for cable trench, M-40 conc. For yard, M S structural work for cover of 

cable trench, Shuttering work, provide reinforcement for reinforced concrete work, ordinary cement concrete 

(mix 1:1.5:3) work, brick work, plaster and neat cement work  including all appurtenant works as described 

and set forth in the Bill of Quantities, Special Conditions of Contract, Technical Specifications of Works, 

Specification for Materials and Workmanship with all additional or varied works which may thereafter be 

required in accordance with Clause 7 of the General Conditions of Contract and as per the direction and up to 

the satisfaction of the Engineer. 

 

All other works as described and set forth in Bill Of Quantities to be done as per direction of Engineer in-

charge including all appurtenant works  as described and set forth in Bill of Quantities Special Condition of 

Contract, Particular Specification of works, materials & workmanship with all additional or varied works which 

may thereafter be required in accordance with Clause 7 of the General Conditions of Contract for successful 

execution of the work.   

 

The contractor shall forward/shift all usable materials  which he comes across during the course of work 

execution at the work site to the nearby KoPT Stores/Yards/Premises and also dispose off the debris beyond 

the Port area all at his own expenses by his own transport and labour (as applicable) and clean out all part of 

the work and leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable 

deduction will be made from the final bill as per discretion of the Engineer / Engineer's representative. 

 

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer (NSD 

Section) of Kolkata Port Trust and acquaint himself with the nature of Work before preparing his tender. His 

attention is drawn to the Conditions of Contract in this regard. No excuse on ignorance as to the site General 

Conditions will be entertained.  

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited tom 

then following:-  

(i) Provide all materials, supervision, services and tools and plants, transportation, temporary drainage, necessary 

approaches, temporary fencing and temporary lighting as required for safely and work purposes etc. 

b)  The Contractor shall at all time carry out work in a manner creating least interference to existing occupants / 

services while consistent with the satisfactory execution of the same.     

 

.0 LOCATION: 
 

The work shall have to be executed near 3 NSD  Gate inside  Lybian Ware House Complex/Brace Bridge Road 

Quarter Complex, .  
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5.0 ACCESS TO THE SITE: 

 
 

(a) By Road:- C.G.R. Road through Lybian Ware House Complex/Brace Bridge Road Quarter Complex Gate.          
 

(b) By Circular Rail:       Khidirpur . 

The work site is located near 3 NSD  Gate inside  Lybian Ware House Complex/Brace Bridge Road Quarter 

Complex, .  

Tenderer must visit the work site and its surrounding before submission of the tender, so that due 

consideration is given to the local conditions at site. The intending tenderer should contact Superintending 

Engineer (NSD), to make the site inspection along with his representative. 

    

8.   INSPECTION OF SITE: 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 

conditions, and access to the site and location before submission of the tender. He should contact the 

Superintending Engineer (NSD) at his office at 15, Strand Road Kolkata 700001  for collecting information 

about the site before submission of the tender. No excuse will be entertained afterwards on the above 

ground. In case any part of the site cannot be handed over to the successful Bidder in time, no compensation 

for loss of labour or any other cause nor any claim will be entertained by the Trustees. Suitable extension of 

time shall, however, be granted to the successful Bidder on that ground if applied for.   

 

9. SITE CONDITIONS & METHOD OF WORK:   

 

The work shall have to be executed near 3 NSD  Gate inside  Lybian Ware House Complex/Brace Bridge Road 

Quarter Complex, . as  detailed in the Scope of Work & B.O.Q.The contractor shall take adequate measures so 

as to execute the work with due regard to the above. The cost of which shall have to be included in the quoted 

rates.   

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to 

shift / suspend some construction activity for some duration, this shall be done in compliance with the 

instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above 

points while quoting as no separate claim for idle charges towards labour, material will be considered for 

payment.  

Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, 

computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / 

defect to existing structures arising due to the faulty execution of the work shall have to be rectified forthwith 

as directed to the satisfaction of the Engineer, without charging extra.  

 

10. TIME OF COMPLETION  

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 

completed in all respects within Ten months (10 months) including preliminary time from the date of 

placement of work order. 

 

11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the 

tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his 

own responsibility and KoPT does not guarantee sufficiency or adequacy of the data / information so supplied 

to him or collected or understood by the tenderer. 



20 
 

20 
 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates 

shall cover all his obligations under the contract and all matters and things necessary for the proper 

construction, completion, commissioning and maintenance of the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates 

will prevail over the rate misprinted in B.O.Q.   

 

   12. Accessibility for Checking and Supervision. 

The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s and 

personnel for supervision and checking of the subject work at his own cost.   

 

    13. Programme and Progress: 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work 

Order / L.O.I. showing the commencement, duration and completion time of all major items of work 

including procurement of all materials etc,. The sequence of work shown in the programme must be 

practicable and compatible with technical specifications and conditions prevailing at site. 

The contractor shall maintain the progress of work as per the approved programme. In case of any slippage 

of programme the engineer may require the contractor to augment the input of plant, equipment, labour 

of any item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, 

without any extra charge whatsoever. 

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the 

delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing 

obtained. 

 

14. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the 

works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he 

may require from time to time. 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual 

methods that would be adopted by the Contractor for the execution of each item of the work supported by 

necessary details.  

ii)  Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that 

would be used, their locations, arrangements for conveying and handling materials etc.,  should be 

obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the right 

to suggest modifications or make concrete changes in the methods proposed by the Contractor whether 

accepted previously or not at any stage of the work, to obtain the desired accuracy, quality and progress of 

the work, which will be final and binding on the Contractor.  

15.   MATERIALS: 

 

It will be the responsibility of the contractor to make timely procurement of all materials for both 

temporary and permanent works required in accordance with the Bill of Quantities or for any 

extra/additional work required as per the directions of the Engineer. The contractor shall procure cement, 

reinforcement steel and other materials from manufacturers approved by the Engineer.  
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The contractor will be allowed to take away surplus materials on completion of the work, subject to 

Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 

 16. Quality Control:  

Quality control is an essential part in the construction of and must be based on proper objective and 

qualitative measurement. The Contractor will have the full responsibility for quality control and delivering 

the acceptable quality in the field. Regular appraisal of the quality control to the Engineer should be made 

for effecting improvements in the construction techniques to ensure satisfactory quality of work.The 

quality control function shall include but not be limited to the following items. 

 

17.  Sampling and Testing of Construction Materials:  

 

Essentially to be carried out on the materials brought to site for construction work unless permitted 

otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such 

materials and workmanships as directed by the Engineer or his representative at his own cost. The samples 

shall be taken for test jointly by the representatives of the Engineer and the contractor at the worksite and 

tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the Engineer 

for testing. In case of field test, the contractor shall undertake the test by his own testing equipments or by 

any approved agency in presence of the representatives of the Engineer and the contractor at the worksite. 

All the testing charges and all incidental charges like packaging and transporting the test samples, 

equipments etc. shall be borne by the Contractor.  

18.   Specifications/ Codes and Standards:  

      All works under this contract will be executed according to the Trustees’ Specification for works.  

Whenever the details are not specifically covered in the specifications, relevant provisions in the latest 

revision and/ or replacements of the Indian Standard Specifications (IS) or any other International Code of 

Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of such codes/ 

standards for ready reference of his own personnel as well as the Engineer or his representative at site at 

his own cost and without any additional reimbursement. 

 

 19. Temporary Works: 

 

The successful tenderer shall allow for providing labour and materials for the construction and 

removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube 

well and pipe lines etc. required for constructional purpose as well as for drinking water purpose of 

contractor’s men, water supply, vats, platform, etc. as may be necessary for the successful execution, 

completion and maintenance of works without any extra cost to the Trustees and the rates should be 

quoted accordingly. No rent shall, however, be charged to the contractor for construction/erection of 

such temporary sheds and structures. 

 

20.  Plant & Constructional Equipment:  

The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A 

list of plant as intended to be employed by the tenderers in this construction must be furnished with 

full details along with the tender. 
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21.   Contract Price: 

 

The “Contract Price” for this contract means the sum named in the tender subject to such additions 

thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as 

provided for in the Contract. 

 

22. Setting out of work and initial measurements: 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be 

the contractor’s responsibility to set out the work accurately and get them checked by the Engineer. 

The Contractor shall provide at his own expense all necessary instruments, staff and labour for the 

checking of the survey.  

The Contractor shall be responsible for the true setting out of the work and for the correctness of all 

dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified 

by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own 

cost. 

 

23. Forwarding of Materials : 

The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may 

be found during the process of execution of the work to the Trustees’ Sales yard or any other site/ 

godown including labourers, transportation, loading, unloading all complete as per the direction of the 

Engineer or his representative at site. No separate payment will be made to the contractor on this 

account unless specifically mentioned in the B.O.Q. 

 

24.  PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works other than 

those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and 

neither the Trustees nor the Engineer will be liable for any discrepancies therein.  

 

25.   SAFETY MEASURES: 

 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 

conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 

property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and 

Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer 

of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 

machineries, equipments etc. wherever so required. The contractor shall further comply with any 

instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may 

relate to temporary, enabling or permanent works, working of tools, plants, machineries, equipments, 

means of access or any other aspect.  

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 

available in proper condition.  

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all 

workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and 

eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot 

works; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by 

the Engineer.  

All safety rules shall be strictly followed while working on live electrical systems or installations as 

stipulated in the relevant safety codes.  
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Use of hoisting machines and tackles including their attachments, construction tools, machineries and 

equipments shall comply to the relevant safety codes.  

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall 

have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps 

should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will 

be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. The 

contractor shall adopt all the above safety measures at his own cost.  

 

The successful bidder shall also ensure that –  

 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 

project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 

affect adversely the quality or appearance thereof or cause injury or death to animal and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  throughout 

the period of their use and different effluents of the labour hutment shall have to be disposed off suitably.  

 

26.    HOLIDAY OR SUNDAY WORK: 

 

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on 

Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in 

time.  

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and 

Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift timings 

for labour.  

 

27.   POWER SUPPLY: 

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing 

supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary 

arrangements for the distribution at site will have to be made by the Contractor at his own cost as 

approved by the Trustees’ Engineer or his representative.  

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of 

KoPT as prevalent amended from time to time including installation and hire charges for meters. The 

Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not be 

compensated for any delay in providing / irregularity of power supply. The Contractor shall have to arrange 

for the supply of power at his own cost during such periods. 

 

28.  WATER:  

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, 

on written request from the Contractor, water for drinking purposes may be made available free of cost 

from the exiting water line of the Trustees at a point near the site of work. The contractor will have to 

arrange for laying pipelines, as necessary, as per approval of the Engineer or his representative, for storing 

and distributing the same to the work point at his own cost.  

i)Under no circumstances, the contractor would be allowed to use such   drinking water for constructional 

works. 

ii) In any case Dock water will not be allowed to be used for any work including curing. 
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29.   KEEPING THE SITE AND WORKING AREA CLEAR:                                                         

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 

offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 

Representative. 

 

30. Protection of existing services:  

The contractor must pay full attention to the fact that the existing service facilities for users are not 

distributed at any time due to storing of materials and rubbish and take every precaution to keep the 

entrance passage clear if the same are being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, caused by 

him in execution of works. Should any damage be done to the existing services, in general, the 

contractor shall make good the same and any further work considered necessary by the Engineer’s 

representative without any delay otherwise the cost of such repairing shall be recovered for his 

running bill for which Engineer’s decision shall be final and binding. 

 

31. Cleaning during execution and after completion:  

On completion of the works the contractor shall reinstate and make good at his own expense any 

property or land which might have been disturbed and/or damaged by his works. He should also 

clean the site as required during execution and fully clear the site after completion of all the works. 

The contractor shall forward any usable materials found during the course of construction at the 

work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his 

own expenses by his own transport and labour and clean out all part of the work and leave 

everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable deduction 

will be made from final bill as per discretion of the Engineer/Engineer's representative. 

 

32. METHOD OF MEASUREMENT:   

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be 

measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West 

Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall 

be referred to.   

 

33.  ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of the 

Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. 

The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills 

should be submitted by the contractor in quadruplicate to the Office of the respective Superintending 

Engineer (NSD)  with necessary documents in original. Subject to the availability and feasibility of system, 

KoPT may make payment directly to the contractor’s designated bank account. For this purpose, the 

contractor will have to indicate (i) name of bank   (ii) branch name (iii) branch code and (iv) designated 

account number in the “Abstract Form Of Tender”. In case payment is made directly through bank, the 

contractor may be required to submit a pre-receipt as per instruction of KoPT. 

 

34. LABOUR, TOOLS & PLANTS: 

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the 

work. 

 

35. ESCALATION / VARIATION ON PRICES:  



25 
 

25 
 

 No escalation/variation of prices will be entertained during the entire execution period of the work. 

 

36. CONTRACT LABOUR LAWS: 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 

1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or 

statuary amendments and the modifications thereof, any other laws relating thereto and the rules made 

there under from time to time. Payment to the labourers to be made as per the minimum wage rates 

fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and 

revision from time to time. 

 

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, 

Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully 

responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and 

liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-

laws and Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a 

year to his workmen accordingly, for which no extra payment shall be made to the Contractor. 

 

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the 

laws aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain  necessary 

Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and 

submit to the Engineer-In-Charge prior to commencement of the work. 

 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended 

by Amendment Act No.65 of 1976’  

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications 

thereof and rules made there under from time to time. The contractor shall take into account all the above 

said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this 

account. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the 

work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 

/permanent license as per sec12(1) of the Contract Labour Act. 

 

Further , whenever a contract work has commenced  or completed , the contractor has to intimate the 

same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , 

within 15 days of such commencement or completion. 

 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. 

Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). The contractor 

shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his 

workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time 

& venue of disbursement to be made by him to his workers and he or his authorized representative shall 

have to be present during period of disbursement. 

   

37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 
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The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees 

State Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.  

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans 

and produce the original for verification to the representative of the principal employer, i.e. 

Superintending Engineer (NSD). 

The Contractor is to pay necessary ESI and EPF for the engaged labour as per the relevant Act implied for 

this job. Without the payment certificate or proof of the same bills will not be recommended for 

payment.  

 

38. INDEMNIFICATION: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 

actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 

provisions of any law, rules or regulations having the force of law, including but not limited to – 

 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) 

Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act, 1965. 

 

39. TAXES & DUTIES: - 

   The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.  

                Supplier/service provider to confirm that the GST amount charged in invoice is declared in its 

returns and payment of taxes is also made. 

• The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, 

regulations, procedures, circulars & instructions there under applicable in India from time to time and to 

ensure that such compliance is done within the time prescribed under such laws. Supplier/Service Provider 

should ensure accurate transaction details, as required by GST laws, are timely uploaded in GSTN. In case 

there is any mismatch between the details so uploaded in GSTN by Supplier/ Service Provider and details 

available with Kolkata Port Trust, then payments to Supplier/Service Provider to the extent of GST relating 

to the invoices/s under mismatch  may be retained from due payments till such time Kolkata Port Trust is 

not sure that accurate tax amount is finally reflected in the GSTN to KoPT’s Account and is finally available 

to Kolkata Port Trust in terms of GST laws and that the credit of GST so taken by Kolkata Port Trust is not 

required to be reversed at a later date along with applicable interest. 
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• Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it 

due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to 

Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment in 

the consideration payable. 

• Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to 

claim tax benefit on the same shall be issued by bidder for a particular year before September of the 

succeeding Financial Year. 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed 

dealer as per GSTN rating system and further no payment shall be entertained. 

 

40. SETTLEMENT OF DISPUTES:  

 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or 

arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions 

of the General Conditions of Contract.  

 

41. Contractor to execute Contract Agreement: 

     The contractor after acceptance of his tender shall be required to enter into and execute a 

Contract Agreement to be prepared in the form annexed to the General Conditions of Contract 

together with such modifications as may be necessary within one month from the date of placement 

of the order. The contractor shall have to submit copies in sextuplets of all documents; 

correspondence, connected papers etc. as detailed in the above from of Contract Agreement 

together with the instrument of Contract Agreement prepared on Non-Judicial stamped paper of 

requisite denomination having five more copies made on plain paper all at his own cost. The 

successful tenderer shall have to submit three sets of such Contract Agreement duly executed, 

sealed, signed and witnessed for execution by the Trustees. The other three sets shall be completed 

in all respects but not signed. If the successful tenderer or tenderers are a partnership concern, they 

will have to get Agreement signed by all the partners or by the partner who is authorized to sign for 

and on behalf of the other partners.  

 

      The contractor shall also comply with the requirements of Security Deposit for the due fulfillment 

of the contract.  The blank proforma of tender documents shall be supplied in sextuplets to the 

successful tenderer free of charge for preparing the documents of the aforesaid Contract Agreement. 

 

The successful tenderer shall have to copy out and prepare the documents of the Contract 

Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be 

done at his own cost. The successful contractor shall be required to keep close co-ordination and 

liaison with the Marine Department while executing the works. The Superintending Engineer in 

charge of the construction will direct the representatives of the contractor to maintain liaison with 

different sections of the other departments and the contractor must keep the concerned 

Superintending Engineer of the Civil Engineering Department informed and/or posted with the 

programme contemplated with other departments. The Superintending Engineer of the Civil 

Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all 

programmes must be vetted by him. In cases of exigencies, the contractor or his representatives may 

establish direct liaison/co-ordination but in all such case the Superintending Engineer should be 

informed promptly. 
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  42. Employment of Local Resources:   

 

The contractor shall pay special attention to engage the maximum possible number of local Engineer, 

other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in 

office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when 

called for. 

 

43. Calcutta Port Trust: 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be 

construed to read as “KOLKATA PORT TRUST”. 

 

44. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any 

Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price or substance of the 

Tender shall be sought, offered, or permitted except as required to conform the correction of 

arithmetic errors discovered by the Employer in the evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the 

Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional 

information to the notice of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or 

contract award decisions, may result in the rejection of his Tender. 

 

45. Workmen and Wages: 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 

requisite form as instructed by the Engineer or his representative. The contractor shall have to 

engage sufficient number of technically qualified and skilled persons to supervise and execute the 

work (to be mentioned in the letter head of the Firm). 

 

46.  Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on 

contingent situation at site, if required for successful completion of the work, extra items have to be 

carried out by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment 

will be made on the basis of Trustees’ Schedule of rate; including surcharge in force at the time of 

acceptance of the tender, if any adopted by the Trustees with due regard to the accepted contractual 

percentage, if any, thereon, otherwise, if the rates are not available in the KoPT Schedule of Rtaes, then 

the Special Rates will be prepared as follows:-   

(i) The rate of payment of work involving labour & material shall be fixed on the following basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually 

engaged in the work plus 11 % towards profit and cess. 
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(iv) For only supply of any material at site, rate of payment shall be fixed on actual cost of 

material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.   

47. Disparity in quoted rate/amount.  

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate 

quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall 

be derived by adding/subtracting (as the case may be) this percentage with/from the Estimated 

Value put to tender. Similarly in case of disparity between the rate quoted in figures and in words, 

the rate quoted in words shall prevail.  

48.  Dock Permit:  

 For works inside the Docks, Dock permit required for men , materials, vehicles and  equipments 

etc. are to be procured by the successful tenderer at free of cost  as per recommendation of the executing 

departments/divisions indicating the specific number of  free permits to be issued.  But for creation of 

individual IDs in permit system a charge as applicable, will be levied per person (one time) even for 

companies/ Individuals who have been granted permission to obtain free permits by KoPT. In case the work 

has to be carried out in an operational zone, the tenderer should keep in mind that the work is to be 

executed without hampering the operational activities and should complete the work within the stipulated 

time specified in the tender.     

 

49.   Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. 

However, the tenderer should note that he might be required to carry out the job on Sundays, holidays and 

after normal working hours and at night in addition to the normal working hours to expedite the progress 

of the work if permitted by Competent Authority. The tenderer should include in his rates the cost, if any, 

involved on those accounts. 

 

50.  Bank Guarantee in lieu of Cash Security Deposit: 

 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General Conditions 

of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit.  In that case, the 

Contractor shall have to submit to the Engineer a performance Bond in the form of an irrevocable 

guarantee from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context 

Clause 3.6 of G.C.C. may be referred to. 

 

51.   Measures against pollution: - 

         The contractor shall have to take proper measures against environmental pollution during execution 

of work as directed by the Engineer.  

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be 

issued from time to time without any extra cost to the KoPT. 

 

52. Port Area Obligations: 

 

The Dock area is a custom bounded area and as such the contractor shall comply with all regulations of the 

Port and Custom authorities and those that may be imposed from time to time in respect of the transit of 

all of contractor’s plants, vehicles, materials, and staff in the area. Whenever regulations so require, 

permits shall have to be obtained for such transit of contractor’s plants, vehicles, staff and workmen. The 

contractor shall instruct his staff and workmen to comply with all requirements in this “Restricted Area”.  

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of the 

port for stores and other requirements to the full satisfaction of the Port and Security Agencies. 
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The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be 

issued from time to time without any extra cost to the KoPT. 

 

 

53.   Defect Liability Period: 

 

The defect liability period for the work is 1 (One) year from the date of completion. Duing this period, if any 

defect arises the contractor is bound to repair the same or take any other action as directed by the 

Engineer including replacement of the defective portion and redoing the same at his own cost within 7 

days in case of repairing and 21 days in case of replacement and re-doing from receipt of such instruction 

failing which the work may be done by the Trustees’ by some other agencies and the cost of which 

including 19 1/4 % departmental charges plus GST will be recovered from the security deposit or any other 

dues of the contractor.  

 

54. Errors in the B.O.Q : In case rate of particular item is printed erroneously in BOQ, the rate stated in  the 

Schedule of rates  will prevail over the rate misprinted in BOQ.   

 

   

 

 

 

                                           xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
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                                                      SCHEDULE T                             Annexure-C(Contd) 

KOLKATA PORT TRUST 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time Of 

Submission Of Tender Offer) 

(To be submitted with Part-I of Offer) 

Bidders must fill in the under noted columns. 

 

Sl. 

N

o. 

Full particulars of works to be 

executed concurrently by the bidder. 

(i) Name of work. 

(ii) Client. 

(iii) W.O. No. & Date. 

Sanctioned 

Tender 

Value. 

 (in     Rs.) 

Completion 

time as stated 

in tender. 

Name and address to whom 

reference can be made. 

1 (i) 

 

 

   

(ii) 

 

(iii) 

 

2 (i) 

 

 

   

(ii) 

 

(iii) 

 

3 (i) 

 

 

   

(ii) 

 

(iii) 

 

4 (i) 

 

   

(ii) 

 

(iii) 
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 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 

SCHEDULE ‘O’ SHEET – 1  

   

The   Bidders are also requested to furnish the following particulars:- 

   

A) In case of Limited Company    - 

   

1) Name of Company                                           :  

 

2) Address of its present registered office. 

 

:  

3) Date of its incorporation :  

 

4) Full name and address of each of its 

Directors – any special particulars as to 

Directors if desire to be stated.        

       

:  

5) Name, address and other necessary 

particulars of Managing Agents, if any 

appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of 

Association (with the latest amendments, if 

any).    

                                 

:  

7) Copies of audited balance sheets of the 

Company for the last three years.    

          

:  

   

B) In case of a firm  -   

   

1)  Name and address of the firm.   

 

:  

2)  When business started 

 

:  

3) If registered a certified copy of 

certificate of registration.   

 

:  

4) A certified copy of the Deed of 

Partnership 

 

:  

5) Full name and address of each of the 

partners and the interest of each partner in 

the partnership – any special particulars as 

to partners if desired to be stated.                  

 

:  

6) Whether the firm pays income tax over  

Rs.10, 000/- per year 

:  
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(To be submitted with Part-I of Offer) 

 

SCHEDULE ‘O’ SHEET – 2.   

 

  

C) In case of an Individual: 

 

 

1) Full name and address of the Bidder any 

special particulars of the Bidder if desired to 

be stated.                        

            

 

  

2) Name of the father of the Bidder. 

 

 

  

3) Whether the Bidder carries on business 

in his own name or any other name.      

             

 

  

4) When business was started and by 

whom. 

 

 

  

5) Whether any other person is interested 

in the business directly or indirectly, if so, 

name and address etc. of such persons and 

the nature of such interest.           

  

 

  

6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 

 

  

  

  

  

 

Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 

[To be issued on issuing authority’s letterhead duly signed with office seal] 

 

1. Name of the Certifying Authority: 

 

 

 

 

2.  Name of the  work : 

 

 

 

 

3. Name of the Contractor   : 

 

 

 

 

4. Schedule date of commencement and 

completion of the work as per Work 

Order : 

 

 

5. Date of actual commencement of work 

& date of actual completion : 

 

 

6. i) If there is time overrun, whether 

delay is due to the contractor (Yes/No.): 

 

ii) If yes, what  is the  extent  of delay 

attributable  to the contractor : 

 

 

 

7. Sanctioned Tender value & Actual value  

executed : 

 

 

 

8.      Quality of work 

(Excellent/satisfactory/poor) : 

 

 

 

9.  Remarks (If any)  : 
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            ANNEXURE – D 

Scanned copy of the following documents to be uploaded:- 

 i)  GST registration certificate.                                                                                                                                                               

ii)  Valid Trade Licence(Valid for current period &  also for type of work).                                                                                                  

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not  applicable, 

the bidder must submit a declaration in this regard.                                                                                                          

iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate. 

   v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration Certificate  

                                                                                                                                                                                                                                        

vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

 

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 

Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification 

criteria. 

viii)   Balance sheet and Profit and Loss account / Trading account for the last 3   (three) financial years (i.e. 

2018–19, 2017-2018 and 2016-2017). The same should be audited as per relevant norms wherever required.   

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate 

x)     PAN Card                                                                                                                                                                                                                 

xi)   A list of technically qualified and skilled persons would be engaged to supervise   and   execute the 

work (to be mentioned in the letter head of the Firm).                                                                                                                             

xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred / de-    listed by any Govt / 

Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the Firm).   

                                                                                                                                                                                                                     

xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the 

case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated 

with any other firm bidding for the same work (to be mentioned in the letter head of the Firm). 

 xiv)   A list of works which are in hand at the time of submitting the offer as per the enclosed proforma 

titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender 

document.   

 xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu 

of submission of signed copies of the full Tender document ,G.C.C,addenda & corrigendum in the 

letter head of the Firm. 

    xvi)  Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) shall be 

duly signed and stamped by the Bidder.  

                      

    N. B.-1  The bidder will have to produce the original documents or any additional documents, if 

asked for, to satisfy the Authorities.   

N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have made misleading or false representations in the forms, statements and attachments submitted in 

proof of the qualification requirements and their EMD will be forfeited for such action. 
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ANNEXURE –D-1 

                      

        Development of Reefer Parking Yard behind Libyan Ware House & at erstwhile Brace Bridge Officers’ 

quarter complex, N.S.Dock. 

                       NIT NO.  KOPT/KDS/CIV /T/2421/83 Dt. 11.10.2019 

                      

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND 

UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

 

Ref. No…………                       Dated:  

The Chief Engineer,  

Kolkata Port Trust, 

Civil Engineering Department, 

15, Strand Road,  

Kolkata – 700 001 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and understood the 

entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-

tender and no other source, and will comply to the said document, GCC, Corrigendum and Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender documents 

GCC, Corrigendum and Addenda. 

          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer…………………………… 
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Annexure –E 

           कोलकाता  प�न  	यास  

Kolkata Port Trust 

                                                                         �स
वल इंजी�नय�रगं 
वभाग 

                                                                   CIVIL ENGINEERING DEPARTMENT 

15, ���ड रोड, कोलकाता -700001 

15, Strand Road, Kolkata – 700001 

 

NIT No.: KOPT/KDS/CIV /T/2421/83     Dt. 11.10.2019 

 

NOTE: Last Date of  Download of tender  documents : 14.11.2019 (up to 14.00 hours) 

 

Tender is due for submission by 2:00 P.M. On  14.11.19 

 

Tender will be opened on     15.11.2019 (After 14.00 Hours) 

 

 

PRICE BID  (FINANCIAL PART) 
 

 

 

        Development of Reefer Parking Yard behind Libyan Ware House & at erstwhile 

Brace Bridge Officers’ quarter complex, N.S.Dock. 

 
                        ************************************************************************************* 
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                             Annexure-E    (Contd.) 

 

E-TENDER FOR “Development of Reefer Parking Yard behind Libyan Ware House & at erstwhile           

Brace Bridge Officers’ quarter complex, N.S. Dock. “  

 

NIT NO:  KOPT/KDS/CIV /T/2421/83          Dt. 11.10.2019    

                  

PART –II/PRICE BID 

 

TENDER PARTICULARS  

 

 

ESTIMATED COST : Rs.9, 55, 46,099.40 

 ( Rupees nine  crore fifty five lakhs fourty six thousand 

ninety nine and paise fourty only)  

 
EARNEST MONEY : Rs. 19,10,950.00 (Rupees nineteen lakh ten  thousand 

nine hundred fifty only) 

TIME OF COMPLETION : One and half Months( 45 days) 

COST OF TENDER DOCUMENTS  Rs.2950/-(Rupees two thousand nine hundred and fifty 

only ) 

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

18.10.2019 to 14.11.2019 (UPTO 14:00 HRS.)  

 

DATE AND TIME FOR PRE-BID MEETING & SITE 

VISIT 

:  No pre bid meeting 

 

LAST DATE OF SUBMISSION OF E-TENDER AND 

OPENING OF COVER-I OF THE TENDER 

: Submission on 14.11.2019 at 14:00 hrs. 

Opening on15.11.2019 After 14:00 hrs.  
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कोलककोलककोलककोलकताताताता  प�नप�नप�नप�न  	यास	यास	यास	यास 

Kolkata Port Trust 

                                                                �स
वल �स
वल �स
वल �स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं    
वभाग
वभाग
वभाग
वभाग 

CIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENT 

PREAMBLE TO THE BILL OF QUANTITIES 

 

E-TENDER FOR “Development of Reefer Parking Yard behind Libyan Ware House & at erstwhile 

Brace Bridge Officers’ quarter complex,N.S.Dock. .   

 

TENDER NO  :  KOPT/KDS/CIV /T/2421/83          Dt. 11.10.2019 
 

1.1     The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the Particular 

Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly familiarise 

himself with the total scope of work and its mode of execution. 

1.2     The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering. 

Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order 

Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative. 

1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily 

repeated in the description of items in the Bill of Quantities. 

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished 

work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all risks, 

liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of 

Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in the 

prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the 

Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants, equipment machineries 

and tools including all costs, charges dues demurrages or other outlays involved in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other 

requirements. 

1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 

2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, water and 

electricity. 

2.1 All First Aid, Welfare and safety requirements. 

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or issued 

to him by the Trustees. 

2.5     This being a percentage rate tender, the Bidder shall quote his rates as percentage above /  below / at par with the estimated 

amount put to tender on line  based on his own analysis . 

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer. 

2.6    The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , other 

excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. 

2.7    On completion of the works the contractor shall reinstate and make good at his own expense any property or land which might 

have been disturbed and/or damaged by his works. He should also clean the site as required during execution and fully clear 

the site after completion of all the works. 

           The contractor shall forward any usable materials found during the course of construction at the work site or its vicinity to KoPT 

stores/yards, dispose off the debris beyond the port area all at his own expenses by his own transport and labour and clean out 

all part of the work and leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable 

deduction will be made from final bill as per discretion of the Engineer/Engineer's representative. 

 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 
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                                                                         कोलकाताकोलकाताकोलकाताकोलकाता  प�नप�नप�नप�न  	यास	यास	यास	यास 

      Kolkata Port Trust 

       �स
वल �स
वल �स
वल �स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं    
वभाग
वभाग
वभाग
वभाग 

CIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENT 

BILL OF QUANTITIES 
 

E-TENDER FOR  “Development of Reefer Parking Yard behind Libyan Ware House & at erstwhile Brace Bridge 

Officers’ quarter complex,N.S.Dock. 

   
 TENDER NO  :  KOPT/KDS/CIV /T/2421/83                                            Dt. 11.10.2019 

 

 
PART-A 

 

Part -A   Yard (Approx. area 10840 Sqm.) 

 
Sl. No Description of Item Quantity Rate             

(Rs.     P) 

Unit Amount                

( Rs. P) 

1 Earth work in excavation of foundation of structures as 

per drawing and technical specification, including 

setting out, removing, spreading or stacking of spoils 

within a lead of 150 m. as directed and including 

trimming the sides of the trenches, leveling, dressing 

and ramming the bottom, and 

backfilling with approved material complete as per 

direction of the Engineer-in-Charge. 

In all sorts of soil excluding marshy soil & rocks (soft or 

hard) by mechanical means (using excavator of suitable 

capacity). 

Depth upto 3 m 

With pumping out water. 

 

12450.00 47.00 Cum 585150.00 

2. Dismantle all types of Masonry excepting cement 

concrete plain or reinforced, stacking serviceable 

Materials at site &removing the rubbish as directed 

within a lead of 75 Mtr in ground floor including roof. 

 

100.00 447.00 Per Cum 44700.00 

3.  Dismantling all types of plain cement concrete works, 

stacking serviceable materials at site and removing 

rubbish as directed within a lead of 75 m. in ground 

floor including roof. 

above 150 mm. thick 

 

25.00 1417.00 Per Cum 35425.00 

4.  Dismantling R.C. floor, roof, beams etc. including 

cutting rods and removing rubbish as directed within a 

lead of 75 m. including stacking of steel bars in ground 

25.00 1956.00 Per Cum 48900.00 
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floor including roof. 

 

5.  Filling in foundation or plinth by fine sand in layers not 

exceeding 150 mm as directed and consolidating the 

same by thorough saturation with water, ramming 

complete including the cost of supply of sand. 

(payment to be made on measurement of finished 

quantity) 

 

4500.00 131714.00 Per% 

Cum 

5927130.00 

6.  Water Bound Macadam Base Course 

Providing, laying, spreading and compacting stone 

aggregates of specific sizes to water bound macadam 

specification including spreading in uniform thickness, 

hand packing, rolling with vibratory roller 8-10 tonnes 

in stages to proper grade and camber, applying and 

brooming requisite type of screening / binding 

materials to fill up the interstices of coarse aggregate, 

watering including lighting, guarding, barricading and 

making necessary earthen bundh of one metre width 

on each side and preparing the bed by necessary 

cutting or filling, including cost of all materials and hire 

and labour charges of all men and machinery and 

compacting to the required density, as per Clause 404 

of Specifications for Road & Bridge Works of MoRT&H 

(5th Revision). 

a) Grading-I Aggregate (63 mm to 45mm) using stone 

screening Type-B (11.2 mm) By Manual Means. 

 

2500.00 2940.17 Per Cum 7350425.00 

7.a.  Brick soling with picked jhama bricks including 

preparation of bed as necessary with brick joints 

properly filled in and packed with powdered earth and 

including necessary cushion of similar material below 

the soling (and in between layers when more than one 

layer is used) completes as per direction. 

Soling or dry pavement with one brick-on-edge on a 

layer of brick flat (thicknass 125 mm. plus 75 mm.) 

 

1500.00 879.00 Per Sqm 1318500.00 

7. b. Provide and lay Single Brick Flat Soling of picked jhama 

bricks including ramming and dressing bed to proper 

level and filling joints with local sand. 

 

300.00 361.00 Per Sqm 108300.00 

8. Supplying and laying Polythene Sheet (150gm / sq.m.) 

over damp proof course or below flooring or roof 

terracing or in foundation or in foundation trenches. 

 

11000.00 24.00 Per Sqm 264000.00 

9.  Hire and labour charges for the shuttering with 

centering and necessary staging up to 4Mtr using 

7400.00 369.00 Per Sqm 2730600.00 
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approved stout props and 25 mm to 30 mm thick hard 

wood planked with required bracing for concrete slabs  

beams, columns, lintels curved or straight including 

fittings, fixing and striking out after completion of the 

works (up to roof of ground floor) as per the direction 

of Engineer – In – Charge. 

Steel shuttering or 9 to 12 mm thick approved quality 

ply board shuttering in any concrete work 

 

10.  Provide reinforcement for reinforced concrete work in 

all sorts of structures including distribution bars, 

stirrups, binders etc. initial straightening and removal 

of loose rust (if necessary cutting to requisite length, 

Hooking and bending to correct shape, placing in 

proper position and binding with 16 gauge black 

annealed wire at every inter section, complete as per 

drawing and direction. For works in foundation, 

basement and up to roof of ground floor/ up to 4Mtr. 

Tor steel/Mild steel.Other than SAIL/ TATA/RINL 

 

115.00 68200.00 Per MT 7843000.00 

11.  Supplying ready mixed concrete of M 15 Grade with 

well graded stone chips of 20 mm nominal size 

containing designed quantity of cement per Cu.m of 

wet concrete produced in computerised batching plant 

under controlled condition using approved super 

plastisizer, designing concrete mix following I.S. 10262 

and I.S. 456, transporting the mix with agitation in 

transit mixer to work site depositing the mix on a 

platform erected for the purpose at required levels of 

concreting and then placing the mix in its final location 

of form work, compacting and curing the same 

complete as per specification & direction of the 

Engineer-in-charge including computerised batching 

plant transit mixer with all accessories vibrators 

etc.inclusive of all other incidental charges in this 

connection 

complete but excluding cost of hire charge of platform 

and its supporting staging which would be paid through 

separate item. 

[Cement to be supplied by the Manufacturer or 

supplier] 

 

1675.00 5505.36 Per Cum 9221478.00 

12.  Supplying and laying ready mixed concrete of M 30 

Grade with well graded stone chips of 20 mm nominal 

size containing designed quantity of cement per Cu.m 

of wet concrete produced in computerised batching 

plant under controlled condition using approved super 

plastisizer, designing concrete mix following I.S. 10262 

and I.S. 456, transporting the mix with agitation in 

1150.00 8476.18 Per Cum 9747607 
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transit mixer to work site depositing the mix on a 

platform erected for the purpose at required levels of 

concreting and then placing the mix in its final location 

of form work, compacting and curing the same 

complete as per specification & direction of the 

Engineer-in-charge including computerised batching 

plant transit mixer with all accessories vibrators etc. 

inclusive of all other incidental charges in this 

connection complete but excluding cost of hire charge 

of platform and its supporting staging which would be 

paid through separate item. [cement to be supplied by 

the Manufacturer/ supplier]  

In ground floor and foundation. 

Without approved concrete pump. 

  

13.  Supplying ready mixed concrete of M 40 Grade with 

wellgraded stone chips of 20 mm nominal size 

containing designed quantity of cement per Cu.m of 

wet concrete produced in computerised batching plant 

under controlled condition using approved super 

plastisizer, designing concrete mix following I.S. 10262 

and I.S. 456, transporting the mix with agitation in 

transit mixer to work site depositing the mix on a 

platform erected for the purpose at required levels of 

concreting and then placing the mix in its final location 

of form work, compacting and curing the same 

complete as per specification & direction of the 

Engineer-in-charge including computerised batching 

plant transit mixer with all accessories vibrators 

etc.inclusive of all other incidental charges in this 

connectioncomplete but excluding cost of hire charge 

of platform and its supporting staging which would be 

paid through separate item.[cement to be supplied by 

the Manufacturer/ supplier]In ground floor and 

foundation. Without  approved concrete pump. 

  

3300.00 8825.18 Per Cum 29123094.00 

14.  Ordinary Cement concrete (mix 1:1.5:3)  with graded 

stone chips (20 mm nominal size) excluding shuttering 

and reinforcement if any, in ground floor as per 

relevant IS codes. 

Pakur Variety 

 

25.00 6124.34  Per 

Cum 

153108.50 
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15. M.S. structural works in columns, beams etc. with 

simple rolled structural members (e.g. joists, angle, 

channel sections conforming to IS: 226, IS: 808 & SP (6)- 

1964 connected to one another with bracket, gussets, 

cleats as per design, direction of Engineer-in-  charge 

complete including cutting to requisite shape and 

length, fabrication with necessary bolting, metal arc 

welding conforming to IS: 816- 1956 & IS: 1995 using 

electrodes of approved make and brand conforming to 

IS:814- 1957, haulage, hoisting and erection all 

complete. The rate includes the cost of rolled steel 

section, consumables such as electrodes, gas and hire 

charge of all tools and plants and labour required for 

the work including all incidental chages such as 

electricity charges, labour insurance charges etc.  

for gusset, bracket, cleat, rivets, bolts and nuts may be 

make by adding the actual weight of such items with 

the weight of finished structural members or 7% of 

weight for finished structural members weighing not 

less than 22.5 Kg. / m. or 15 %  of weight for finished 

structal members weighing less than 22.5  Kg. / m. may 

be increased allow for Payment to be made on the 

basis of calculated weight of structural members only in 

finished work as per IS specified weight. Payment 

bracket, cleat, rivet, bolts  and nuts etc. and no 

seperate payment being made for these  items, as per 

direction of Engineer In Charge. The rates are 

considered for a height of erection 8m. / 2nd floor level 

from the  ground. Add 1.5% extra over the rate for each 

additional floor or  4m. beyond initiial 8m. or part 

thereof 

a) For structural members of specified sections 

weighing less than.22.5Kg/m 

 

60.00 

  

72603.00 

  

Per Mt 

  

4356180.00 

  

15.b.   For built up sections / srtuctural members of specified 

sections 

weighing not less than 22.5 Kg./m 

 

2.00 75266.00 Per Mt 150532.00 

16.  Supply & spreading ShaliFloor MDH metalic floor 

hardening compound at the surface of the concrete for 

heavy traffic yard after compaction but before its 

finishing to increase resistance to abrasion & resistant 

to mechanical wear and the hardener should be 

compacted with a power trowel / floater. Broom or line 

texturing in transveres direction shall be provided at 

the surface after finishing and floating .  

 

11000.00 361.37 Per sqm 3975070.00 

17.   Providing & fixing MS round dowel bar of 32 mm dia & 

500 mm long with necessary anchoraing arrangement 

1500.00 224.46 Per sqm 336690.00 
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including carriage & all complete. 

 

18.  Providing & fixing Plastic sheating Dowel cap (Pvc) of 32 

mm dia & 300 mm long with necessary arrangement for 

fixing the same of approve make including carriage & 

all complete. 

 

1500.00 22.97 Per sqm 34455.00 

19.  Providing and laying sealing compound (polysulphide 

sealent) of approved make & manufacture in  joints of 

concrete pavement as per drawing  including applying a 

coat of sealent primer of approved brand with top as 

concave surface having 3mm depression in the middle 

of the joint including cost of backer rod of size 10 mm 

dia at the bottom of the groove (size 8.0 to 10.0 mm 

wide and 22.00 mm deep)including cost of all 

accessories , all materials , transportation, cleaning of 

joints by blower all complete including application by a 

authorazed applicater or the manufracturer  as per 

manufracturer's specification all complete. 

 

5500.00 357.87 Per Mtr 1968285.00 

20.  

 

Labour charges for saw cutting of green concrete with 

Saw Cutting Machine after 24 hrs. of concreting. The 

width & depth of Initial saw cut groove will be 4mm x 

90mm. After 28 days the groove size is to be increased 

to 8-10 mm width & 22 mm depth with saw cut 

machine. 

 

5500.00 140.00 Per sqm 770000.00 

21.  Provide and lay bricks work with 1st class bricks in 

cement morter (1:6). In foundation and plinth 

I 

10.00 5413.00 Per Cum 54130.00 

22. Provide and lay Plaster (to wall, floor, ceiling etc.) with 

sand and cement mortar including rounding off or 

chamfering corners as directed and raking out joints 

including throating, nosing and drip course, 

scaffolding/staging where necessary (Ground 

floor).[Excluding cost of chipping over concrete surface] 

15 mm. thick plaster with 1:6 Cement morter 

 

50.00 151.00 Per Sqm 7550.00 

23.  Provide and lay Neat cement punning about 1.5mm 

thick in wall,dado,window sill,floor etc. 

Note: cement 0.152 Per Cum per 100 sq. Mtr. 

 

50.00 34.00 Per Sqm 1700.00 

24. Cleaning rubbish, sludge, liquid earth, mud , debris and 

other materials etc. from kutcha/Pucca surface drain of 

any size and upto 1.8 m deep including stacking the 

spoils within a lead of 75 mt by manual means. 

(Payment will be made on the basis of actual 

measurements of spoils in dry condition). 

 

100.00 167.83 Per Cum 16783.00 



46 
 

46 
 

25. Providing & applying 1 coat of road marking primer for 

concrete surface of approved make  to receive 

Thermoplastic paint  after necessary brushing & 

cleaning of the surface  etc. with the help of templates 

of different shapes & sizes as per instruction of 

Engineer -In-Charge. 

 

700.00 64.87 Per sqm 45409.00 

26.  Road Marking with Hot Applied Thermoplastic 

Compound with Reflectorising Glass Beads  

Providing and laying of hot applied thermoplastic 

compound 2.5 mm thick including reflectorising glass 

beads @ 250 gms per sqm area, thickness of 2.5 mm is 

exclusive of surface applied glass beads as per IRC:35. 

The finished surface to be level, uniform and 

free from streaks and holes complete as per Clause 803 

of Specifications for Road & Bridge Works of MoRT&H 

(5th Revision). 

 

700.00 584.00 Per Sqm 408800.00 

27. Providing and laying reinforced cement concrete pipe 

NP4 with spigot socket for culverts on first class 

bedding of granular material in double row including 

fixing with cement mortar 1:2 as per Technical 

Specification Clause 1106 for Rural Roads of MORD. 

600 mm dia 

 

50.00 3904.92 per Mtr. 195246.00 

28.  Supply of High Density Poly-ethylene Pipe conforming 

to IS - 4984 - 1985 (Dia) [PE - 63] 6 Kg / Sq.Cm. (Working 

Pressure) 

(Dia) 110 mm 

 

300.00 545.00 Per Mtr. 163500.00 

29. Labour for fitting and fixing high density poly-ethylene 

pipes or P.V.C. pipes for Under Ground work including 

cost of jointing materials paints etc. fitting and fixing all 

necessary specials, cutting pipes, making threads, 

cutting holes in walls or R.C. floor where necessary and 

mending good all damages excluding the cost of 

masonry or concrete work, if necessary, but including 

the cost and fitting and fixing holder bat clamps(any 

floor) or for underground work including cutting 

trenches upto 1.5 metre and 

refilling the same complete as per direction of the 

Engineer-in charge. (Payment will be made on centre 

line measurement of the total pipeline including 

specials. )Underground 100mm/110mm dia. 

 

300.00 87.00 Per Mtr. 26100.00 

30.  Removal of rubbish,earth etc. from the working site 

and disposal of the same beyond the compound, in 

conformity with the  Municipal /Corporation Rules for 

such disposal, loading into truck and cleaning the site in 

100.00 166.00 Per Cum 16600.00 
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all respect as per direction of Engineer in charge 

 

31. Applying epoxy based reactive joining agent for joining 

the old concrete with fresh concrete to be applied 

within manufacturer's specified time as per 

manufacturers specification. (0.4 Kg / m² of concrete 

surface).Applicable only when the full diameter of 

reinforcement steel is exposed. 

 

100.00 309.00 Per Sqm 30900.00 

32. Hire charges of  Earth movers / Excavator -cum -loader 

for 8 hours. including one no operator , one no. helper 

,fuel etc. The rate inclusive of all expenses etc 

complete. 

 

10.00 8150.00 Per day 

operatio

n 

81500.00 

 33. Supply Air Compressor Machine including labour 

,operator, fuel permit etc. for 8 hours  

 

10.00 4200.00 Per day 42000.00 

34. Supplying, fitting and fixing retro-reflective warning & 

regulatory sign with imported reflective sticker of 

approved quality for lettering direction, arrow,symbol 

etc. pasted on 14 S.W.C plain galvanised steel of TATA 

make having clean cut edge & radiuses at all corners 

painting two coats of synthetic enamel paint over a 

coat of priming on both sides of the G.I sheet by spray 

painting with necessary bolting etc. The rate includes 

cost of reflective sign sticker, G.I sheet, fitting fixing , 

hoisting & placing in position on steel frame work with 

necessary tack welding in bolting complete as per 

approved drawing etc. & direction of Engineer-in-

charge but excluding the cost of steel frame. 

a) Retro reflective sign on one side. 

 

25.00 5146.00 Per Sqm 128650.00 

35.  Priming one coat on steel or other metal surface with 

synthetic oil bound primer of approved quality 

including smoothening surfaces by sand papering 

etc.(This item is applicable to new work or old work 

when the original 

surface has been exposed by removal of old paint.) 

 

100.00 29.00 Per Sqm 2900.00 

36. Painting with best quality synthetic enamel paint of 

approved make and brand including smoothening 

surface by sand papering etc. including using of 

approved putty etc. on the surface, if necessary  

 

     

  Two coats (with any shade except white) on steel 

surface.With  Super gloss( hi-gloss) of approved quality 

 

100.00 79.00 Per Sqm 7900.00 

37.  Welding in M.S. structural work with gas or electric: 

Continuous weld. 

3000.00  9.00  Per cm. 

run 

27000.00 
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  Total of Part –A                         Rs. 8,73,49,297.50 

 
 

 

 

 

Part -B Transformer Room 
 

1. Earth work in excavation of foundation of structures as 

per drawing and technical specification, including 

setting out, removing, spreading or stacking of spoils 

within a lead of 150 m. as directed and including 

trimming the sides of the trenches, leveling, dressing 

and ramming the bottom, and 

backfilling with approved material complete as per 

direction of the Engineer-in-Charge. 

In all sorts of soil excluding marshy soil & rocks (soft or 

hard) by mechanical means (using excavator of suitable 

capacity). 

Depth upto 3 m 

With pumping out water. 

 

400.00 47.00 Cum 18800.00 

2. Earth work in filling in foundation trenches or plinth 

with good earth obtained from excavation of 

foundation in layers not exceeding 150mm including 

watering and ramming etc. layer by layer complete. 

(Payment to be Made on the basis of the Measurement 

of finish quality of work). 

 

250.00 7754.00 Per %  

Cum 

19385.00 

3.  Filling in foundation or plinth by fine sand in layers not 

exceeding 150 mm as directed and consolidating the 

same by thorough saturation with water, ramming 

complete including the cost of supply of sand. 

(payment to be made on measurement of finished 

quantity) 

`  ; 

350.00 131714.00 Per %  

Cum 

460999.00 

4.  Provide and lay Single Brick Flat Soling of picked jhama 

bricks including ramming and dressing bed to proper 

level and filling joints with local sand. 

 

300.00 361.00 Per Sqm 108300.00 

5. Ordinary Cement concrete (mix 1:2:4) with graded 

stone chips (20 mm nominal size) excluding shuttering 

and reinforcement,if any, in gound floor as per relevant 

IS codes. 

Pakur Variety 

 

275.00 5533.34 Per Cum 1521668.50 

6. Ordinary Cement concrete (mix 1:1.5:3)  with graded 80.00 6124.34  Per 489947.20 
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stone chips (20 mm nominal size) excluding shuttering 

and reinforcement if any, in ground floor as per 

relevant IS codes. 

Pakur Variety 

 

Cum 

7. Providing and lay 125 mm. thick bricks work with 1st 

class brick in cement morter (4:1). 

In ground floor 

 

100.00 736.00 Per Sqm 73600.00 

8. Provide and lay bricks work with 1st class bricks in 

cement morter (1:6).  

        

   8.a. In foundation and plinth 25.00 5413.00 Per Cum 135325.00 

8.b. In superstructures, ground floor. 75.00 5636.00 Per Cum 422700.00 

9.  Provide and lay 35 mm. thick artificial stone in floor 

dado, staircase etc. with cement concrete (4:2:1) with 

stone chips with 3 mm. thick topping Made with 

ordinary/ white cement (as necessary) Marble dust in 

proportion (2:1) including smooth finishing and 

rounding of corners and including application of 

cement slurry before flooring works using cement @ 

1.75 kg. / sq. Mtr. all complete including all Materials 

and labour. 3 mm. thick topping (High polishing 

grinding on this item is not permitted with ordinary 

cement). 

Using grey cement in ground floor 

  

250.00 337.00 Per Sqm 84250.00 

10. Provide and lay plaster to wall, floor, and ceiling with 

sand & cement morter  including rounding off or 

chamfering corners as directed and raking out joints or 

roughening of concrete surface by chipping, etc., 

including throating, nosing and drip course where 

necessary in ground floor. 

        

10.a. 20 mm. thick plaster with 1:6 cement mortar 

 

350.00 175.00 Per Sqm 61250.00 

10.b.. 15 mm. thick plaster with 1:6 cement mortar 

 

450.00 151.00 Per Sqm 67950.00 

10.c 10 mm thick plaster (1:4) 

 

150.00 133.00 Per Sqm 19950.00 

11. Provide and lay Neat cement punning about 1.5mm 

thick in wall,dado,window sill,floor etc. 

Note: cement 0.152 Per Cum per 100 sq. Mtr. 

 

250.00 34.00  Per Sqm 8500.00 

12. Hire and labour charges for shuttering with centering 

and necessary staging upto 4 m using approved stout 

props and thick hard wood planks of approved 

thickness with required bracing for concrete slabs, 

beams and columns, 

550.00 369.00 Per Sqm 202950.00 
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lintels curved or straight including fitting, fixing and 

striking out after completion of works (upto roof of 

ground floor). 

Steel shuttering or 9 to 12 mm thick approved quality 

ply board shuttering in any concrete work 

 

 

 

 

13. Provide reinforcement for reinforced concrete work in 

all sorts of structures including distribution bars, 

stirrups, binders etc. initial straightening and removal 

of loose rust (if necessary cutting to requisite length, 

Hooking and bending to correct shape, placing in 

proper position and binding with 16 gauge black 

annealed wire at every inter section, complete as per 

drawing and direction. For works in foundation, 

basement and up to roof of ground floor/ up to 4Mtr. 

Tor steel/Mild steel. 

Other than SAIL/ TATA/RINL 

 

6.50 68200.00 Per MT 443300.00 

14. Acrylic Distemper  to interior wall, ceiling with a coat of 

solvent based interior grade acrylic primer (as per 

manufacturer's specification) including cleaning and 

smoothning of surface. 

Two Coats 

 

500.00 70.00 Per Sqm 35000.00 

15. Applying Exterior grade Acrylic primer of approved 

quality and brand on plastered or cencrete surface old 

or new surface to receive decorative textured(matt 

finish) or smooth finish  acrylic exterior emulsion paint 

including scraping and preparing the surface throughly, 

complete as per manufacturer's specification and as 

per direction of the EIC.[This item to be done under 

specific instruction of the Superintending Engineer] In 

Ground Floor one coat 

 

450.00 3140.00 Per %  

Sqm 

14130.00 

16.  Protective and Decorative Acrylic exterior emulsion 

paint of approved quality, as per manufacturer's 

specification and as per direction of EIC to be applied 

over acrylic primer as required. The rate includes cost 

of material, labour, scaffolding and all incidental 

charges but excluding the cost of  primer. 

In Ground floor (Two Coat) Premium 100% Acrylic 

Emulsion 

 

450.00 84.00 Per Sqm 37800.00 

17. Priming one coat  on steel or other metal surface with 

synthetic oil bound primer of approved quality 

including smoothening surfaces by sand papering etc. 

125.00 29.00 Per Sqm 3625.00 
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(This item is applicable to new work or old work when 

the original surface has been exposed by removal of old 

paint.) 

 

18.  Two coats (with any shade except white) With super 

gloss (hi-gloss) 

on steel surface. 

 

 

125.00 79.00 Per Sqm 9875.00 

19. 

 

M.S. structural works in columns, beams etc. with 

simple rolled structural members (e.g. joists, angle, 

channel sections conforming to IS: 226, IS: 808 & SP (6)- 

1964 connected to one another with bracket, gussets, 

cleats as per design, direction of Engineer-in-  charge 

complete including cutting to requisite shape and 

length, fabrication with necessary bolting, metal arc 

welding conforming to IS: 816- 1956 & IS: 1995 using 

electrodes of approved make and brand conforming to 

IS:814- 1957, haulage, hoisting and erection all 

complete. The rate includes the cost of rolled steel 

section, consumables such as electrodes, gas and hire 

charge of all tools and plants and labour required for 

the work including all incidental chages such as 

electricity charges, labour insurance charges etc.  

Payment to be made on the basis of calculated weight 

of structural members only in finished work as per IS 

specified weight. Payment for gusset, bracket, cleat, 

rivets, bolts and nuts may be make by adding the actual 

weight of such items with the weight of finished 

structural members or 7% of weight for finished 

structural members weighing not less than 22.5 Kg. / m. 

or 15 %  of weight for finished structal members 

weighing less than 22.5  Kg. / m. may be increased 

allow for bracket, cleat, rivet, bolts  and nuts etc. and 

no seperate payment being made for these  items, as 

per direction of Engineer In Charge. The rates are 

considered for a height of erection 8m. / 2nd floor level 

from the  ground. Add 1.5% extra over the rate for each 

additional floor or  4m. beyond initiial 8m. or part 

thereof 

a)  For structural members of specified sections 

weighing less than.22.5Kg/m 

 

0.60 72603.00 Per Mt 43561.80 

20. Supplying, fitting and fixing steel rolling shutter profile 

type with 18 B.G . of approved type steel latche section 

75mm wide, fitted with coil wire spring to necessiate 

the fitting of required Nos. of C.I. Pulleys on heavy type 

solid drawn seamless steel tube complete with locking 

arrangements both inside and outside specially builtup 

25.00  3270.00 Per Sqm 130800.00 
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side guide channels including providing a hood for the 

steel rolling shutter in the room, painting two coats of 

approved aluminium paint over a coat of red lead 

primer complete. 

(Measurement will be made on the area of opening 

covered by the rolling shutter corrected upto 2 

decimal.) 

Payment of painting to be separately. 

 

 

 

21. Supplying, fitting and fixing windows and ventilators 

with or without integrated grills conforming to IS 1038-

1975 and manufactured from rolled steel sections 

conforming to IS 7452-1974 with non-friction projecting 

type, box type hinges, glazing clips, lugs locking bracket, 

handle plate etc, including hoisting in position, 

straightening if required, fixing lugs in cement concrete 

( 1:2:4) with stone chips 20 mm down cutting holes and 

mending good damages to match with existing surface 

complete in all respect excluding glazing. 

In Ground floor (No shop priming will be allowed to 

facilitate inspection of workmanship) 

Without integrated grills. 

b) Openable steel windows as per IS sizes with side 

hung shutters and horizotal glazing bars. [The extra rate 

admissible for the openable portion only] 

 

25.00  2199.00  Per Sqm 54975.00 

22. Supplying best Indian sheet glass panes set in putty and 

fitted and fixed with nails and putty complete. (In all 

floors for internal wall & upto 6m height for external 

wall) 

3 mm thick (weighing 7.4 kg/Sq.m) 

 

25.00 477.00 Per 

Sqm. 

11925.00 

23. Extra for fixing glass panes in steel window. 

 

25.00 67.00 Per 

Sqm. 

1675.00 

  Total of Part –B                                Rs. 44,82,241.50 

 

Part -C  Boundary Wall  
 

1. Earth work in excavation of foundation of structures as 

per drawing and technical specification, including 

setting out, removing, spreading or stacking of spoils 

within a lead of 150 m. as directed and including 

trimming the sides of the trenches, levelling, dressing 

and ramming the bottom, and backfilling with approved 

material complete as per 

direction of the Engineer-in-Charge. 

240.00 47.00 Cum 11280.00 
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In all sorts of soil excluding marshy soil & rocks (soft or 

hard) by mechanical means (using excavator of suitable 

capacity). 

Depth upto 3 m 

With pumping out water. 

 

2. Earth work in filling in foundation trenches or plinth 

with good earth obtained from excavation of 

foundation in layers not exceeding 150mm including 

watering and ramming etc. layer by layer complete. 

(Payment to be Made on the basis of the Measurement 

of finish quality of work). 

 

 

160.00 7754.00 Per%  

Cum 

12406.40 

3. Dismantle all types of Masonry excepting cement 

concrete plain or reinforced, stacking serviceable 

Materials at site &removing the rubbish as directed 

within a lead of 75 Mtr in ground floor including roof. 

 

75.00 447.00 Per Cum 33525.00 

4. Dismantle all types of plain cement concrete works up 

to 150 mm thick stacking serviceable Materials at site 

and removing rubbish as directed within a lead of 75 

Metre in ground floor including roof. 

 

15.00 939.00 Per Cum 14085.00 

5. Provide and lay Single Brick Flat Soling of picked jhama 

bricks including ramming and dressing bed to proper 

level and filling joints with local sand. 

 

850.00 361.00 Per Sqm 306850.00 

6. Ordinary Cement concrete (mix 1:2:4) with graded 

stone chips (20 mm nominal size) excluding shuttering 

and reinforcement, if any, in ground floor as per 

relevant IS codes. 

Pakur Variety 

 

90.00 5533.34 Per Cum 498000.60 

7. Ordinary Cement concrete (mix 1:1.5:3) with graded 

stone chips (20 mm nominal size) excluding shuttering 

and reinforcement if any, in ground floor as per 

relevant IS codes. 

Pakur Variety 

 

10.00 6124.34  Per 

Cum 

61243.40 

8. Provide reinforcement for reinforced concrete work in 

all sorts of structures including distribution bars, 

stirrups, binders etc. initial straightening and removal 

of loose rust (if necessary cutting to requisite length, 

Hooking and bending to correct shape, placing in 

proper position and binding with 16 gauge black 

annealed wire at every inter section, complete as per 

drawing and direction. For works in foundation, 

basement and up to roof of ground floor/ up to 4Mtr. 

0.25 68200.00 Per MT 17050.00 
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Tor steel/Mild steel. 

Other than SAIL/ TATA/RINL 

 

9. Hire and labour charges for shuttering with centering 

and necessary staging upto 4 m using approved stout 

props and thick hard wood planks of approved 

thickness with required bracing for concrete slabs, 

beams and columns, lintels curved or straight including 

fitting, fixing and striking out after completion of works 

(upto roof of ground floor) 

(When the height of a particular floor is more than 4 m 

the equivalent floor height shall be taken as 4 m and 

extra for works beyond the initial 4 m ht. shall be 

allowed under 12 (e) for every 4 m or part thereof 

25 mm to 30 mm shuttering without staging in 

foundation. 

100.00 209.00 Per Sqm 20900.00 
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10. 

 

M.S. structural works in columns, beams etc. with 

simple rolled structural members (e.g. joists, angle, 

channel sections conforming to IS: 226, IS: 808 & SP (6)- 

1964 connected to one another with bracket, gussets, 

cleats as per design, direction of Engineer-in-  charge 

complete including cutting to requisite shape and 

length, fabrication with necessary bolting, metal arc 

welding conforming to IS: 816- 1956 & IS: 1995 using 

electrodes of approved make and brand conforming to 

IS:814- 1957, haulage, hoisting and erection all 

complete. The rate includes the cost of rolled steel 

section, consumables such as electrodes, gas and hire 

charge of all tools and plants and labour required for 

the work including all incidental chages such as 

electricity charges, labour insurance charges etc.  

Payment to be made on the basis of calculated weight 

of structural members only in finished work as per IS 

specified weight. Payment for gusset, bracket, cleat, 

rivets, bolts and nuts may be make by adding the actual 

weight of such items with the weight of finished 

structural members or 7% of weight for finished 

structural members weighing not less than 22.5 Kg. / m. 

or 15 %  of weight for finished structal members 

weighing less than 22.5  Kg. / m. may be increased 

allow for bracket, cleat, rivet, bolts  and nuts etc. and 

no seperate payment being made for these  items, as 

per direction of Engineer In Charge. The rates are 

considered for a height of erection 8m. / 2nd floor level 

from the  ground. Add 1.5% extra over the rate for each 

additional floor or 4m. beyond initiial 8m. or part 

thereof 

a)  For structural members of specified sections 

weighing less than.22.5Kg/m 

 

3.00 

  

72603.00 Per Mt 217809.00 

11. Priming one coat  on steel or other metal surface with 

synthetic oil bound primer of approved quality 

including smoothening surfaces by sand papering etc. 

(This item is applicable to new work or old work when 

the original surface has been exposed by removal of old 

paint.) 

 

100.00    

12.  Provide and paint with best quality synthetic enamale 

paint of approved make and brand including 

smoothening surface by sand papering etc. including 

using of approved putty etc. on the surface if necessary. 

Two coats (with any shade except white)  on steel 

surface or other metal surface With super gloss (hi-

gloss) 

 

100.00    
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13. Provide and lay bricks work with 1st class bricks in 

cement morter (1:6).  

 

        

a. In foundation and plinth 100.00 5413.00 Per Cum 541300.00 

b. In superstructures, ground floor. 175.00 5636.00 Per Cum 986300.00 

14. Provide and lay plaster to wall, floor, and ceiling with 

sand & cement morter  including rounding off or 

chamfering corners as directed and raking out joints or 

roughening of concrete surface by chipping, etc., 

including throating, nosing and drip course where 

necessary in ground floor.  20 mm. thick plaster with 

1:6 cement mortar 

 

225.00 175.00 Per Sqm 39375.00 

15. Provide and lay neat cement punning about 1.5 mm. 

thick in wall, dado, windowsills, floor drain, etc. 

Note: cement 0.152 Per Cum per 100 sq. Mtr. 

 

100.00 34.00 Per Sqm 3400.00 

16. Provide and lay rule pointing to brickwork in cement 

morter (1:4) including raking out joints & top finishing. 

 

700.00 82.00 Per Sqm 57400.00 

17. Provide and lay flush pointing to brick work in cement 

morter (1:4) including raking out joints. 

 

700.00 79.00 Per Sqm 55300.00 

18. Supplying, fitting galvanised 3 ply 12 gauge / 4 points 

line of barbed wire in fencing (holes already made in 

the body of the post) or fixed by staples tightening and 

fixing the wires in taut condition with straining bolts 

including the cost of cutting and of lapping joints in the 

wire as necessary but excluding the cost of galvanised 

staples,straining bolt and binding wire where 

necessary.(Payment to be made on the length of 

individual lines of wire.) 

 

1200.00 2768.00 % Mtr. 33216.00 

19. Supplying fitting and fixing 600 mm ( ±30 mm) diametre 

R.B.T (Reinforced Barbed Tape) Concertina fencing on 

wall top using concertina coils stretched to approx.6 

meters length at site clipped with two nos. of horizontal 

R.B.T strands which will be tensioned and fixed with the 

vertical M.S angle iron posts by means of security 

fasteners (such as 'C' clips, R.B.T clips etc.) 

(The rate is exclusive of the cost of posts) 

 

600.00 408.00 Per Mtr 244800.00 

20. Applying Exterior grade Acrylic primer of approved 

quality and brand on plastered or cencrete surface old 

or new surface to receive decorative textured(matt 

finish) or smooth finish  acrylic exterior emulsion paint 

including scraping and preparing the surface throughly, 

4500.00 3140.00 Per  

% Sqm 

141300.00 
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complete as per manufacturer's specification and as 

per direction of the EIC.[This item to be done under 

specific instruction of the Superintending Engineer] 

In Ground Floor one coat. 

 

21. Protective and Decorative Acrylic exterior emulsion 

paint of approved quality, as per manufacturer's 

specification and as per direction of EIC to be applied 

over acrylic primer as required. The rate includes cost 

of material, labour, scaffolding and all incidental 

charges but excluding the cost of  primer. 

In Ground floor (Two Coat) Normal Acrylic Emulsion. 

 

4500.00 67.00 Per Sqm 301500.00 

22. Surface Dressing of the ground in any kind of soil 

including removing vegetation inequalities not 

exceeding 15 cm depth and disposal of the rubbish 

within a lead upto 75 m as directed. 

 

2000.00 4.29 Per Sqm 8580.00 

23. Hire charges of Earth movers for 8(eight) hours 

including one no operator, one no helper, fuel etc. The 

rate is inclusive of all expenses etc. complete. 

 

5.00 8150.00 Per Day. 40750.00 

24. Supplying 1.5mm thick M.S. sheet fitted and fixed on 

one or bothfaces of M.S./ W.I. gate etc. with point 

welding at not more than 150mm apart complete in all 

respect as per design including cost of all labour and 

materials. 

 

30.00 1304.00 Per 

Sqm.  

39120.00 

25. Supplying, fitting fixing regulatory/symbol/ Road Sign/ 

Direction Board  sign with Vinyl  sticker of approved 

quality for lettering/figuring  direction, arrow, symbol 

etc. pasted on 4 mm thick plastic board having 

necessary  holes at  at all corners and edges  fixing  with 

necessary bolting etc. with the exiting steel /other 

structures as per direction. The rate includes cost of 

Vinyl sticker, plastic Board , lettering/figuring etc. 

Fitting, fixing, hoisting & placing in position on steel 

frame work with necessary bolting and Transport 

charges  complete as per approved drawing etc. & 

direction of Engineer-in-Charge but excluding the cost 

of required steel frame. 

 

10.00 1827.00 Per 

Sqm.  

18270.00 

  Total of Part -C                            Rs. 37,14,560.40 
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Part-A ----Rs.8,73,49,297.50 

Part-B ----Rs.    44,82.241.50 

Part-C ----Rs.    37,14,560.00 

Total       Rs.9,55,46,099.40 
 

( Rupees nine  crore fifty five lakh forty six thousand ninety nine and paise fourty only)  

 
 

Tenderer to fill up the following [score out which is not applicable] 
                                            

                                                                                              price not to be quoted here 
(a)……………………………..%                                         

               (in figures)                                                           Below par (-) Rs. 

                                                                                              

…………………………………………………Percent 

              (in words)                                                                

                                                                                              

(b)………………………………………………   At par                                        NIL 

             

 

(c)……………………………..%                                      

               (in figures)                                                         Above par (+) Rs. 

                                                                                              

………………………………………………… Percent 

              (in words) 

                                                                                                                                                                              

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:          

                                                                            ______________________ 

                                                                              (Signature of Tenderer) 

 

 [Total amount of tender, completion time and preliminary time as quoted / stated 

above are to be carried over to Form of Tender attached] 

                                                                                                          

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

To 

The Chief Engineer, 

Kolkata Port Trust. 

 

 I/We__________________________________________________________________________________having 

examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract 

and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be 

performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings 

prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities within ten  

months  from the date of order to commence the work and in the event of our tender being accepted in full or in part. I / 

We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or additions 

thereto which may be necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill 

of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until such Contract 

Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the 

acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) ______________ Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials required by the 

work from the date of acceptance of tender before I We could commence the work. 

 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. ___________________________ of 

_____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.                                                                                        

Dated:                                                                                                          (Signature of Bidder with Seal) 

WITNESS :      

Signature :  Name of the Bidder :  

 

Name :  

(In Block Letters) 

  Address :  

 

 

Address : 

 

 

   

Occupation :  

 

 

                                                                                                                             

  

 

 
 

 

 

 

 

 

 

 

 
 

 

                   ANNEXURE - E 
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General Conditions of Contract 

Forms and Agreements 

     

     

     

     

     

     

     

     

     

     

     

     

Sanctioned by the Trustees under Resolution No. 92 of the 6
th

 Meeting held 

on 27
th

 May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held on July, 2014 
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KOLKATA  PORT  TRUST 

 

 KOLKATA  DOCK  SYSTEM                       & HALDIA DOCK COMPLEX  

 JULY , 2014  

     

GENERAL CONDITIONS OF CONTRACT 

  

 CLAUSE 
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62 
 

62 
 

GC - 1 

AMENDMENT 

TO 

 

GENERAL CONDITIONS OF CONTRACT 

 

� Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 

 

Table under sub-clause (a) 

 

PREVIOUS AS AMENDED 

Estimated 

Value of 

Work 

Amount of Earnest Money Estimated 

Value of 

Work 

Amount of Earnest Money 

 For Works 

Contract 

For Contract of Supplying 

Materials or Equipment 

only 

 For Works 

Contract 

For Contract of Supplying 

Materials or Equipment only 

Up to Rs. 

1,00,000=00 

5% of the 

estimated value 

of work 

1% of the estimated value 

of work 

Up to Rs. 10 

Crore 

2% of the 

estimated value 

of work 

1% of the estimated value of 

work 

Over Rs. 

1,00,000.00 

2% of the 

estimated value 

of work subject 

to a maximum of 

Rs. 20,000/- and 

minimum of Rs. 

5,000/-. 

½% of the estimated value 

of work subject to a 

maximum of Rs. 10,000/- 

and minimum of Rs. 

1,000/-. 

Over Rs. 10 

Crore 

2% on first Rs. 10 

Crore + 1% on 

the balance 

½% of the estimated value of 

work subject to a maximum of 

Rs. 10,000/- and minimum of 

Rs. 1,000/-. 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

 

Table under sub-clause (d) 

 

PREVIOUS AS AMENDED 

Class  of 

Registra-tion  

Amount Of Fixed 

Security  

Financial  Limit Of Each 

Tender 

Class  of 

Registra-tion  

Amount Of Fixed 

Security  

Financial  Limit Of Each Tender 

A Rs 10,000/- Any tender priced upto Rs 

2,00,000/- 

A Rs 50,000/- Any tender priced up to Rs 

10,00,000/- 

B Rs 5,000/- Any tender priced upto Rs 

1,00,000/- 

B Rs 25,000/- Any tender priced upto Rs 

5,00,000/- 

C Rs 2,500/- Any tender priced upto Rs 

50,000/- 

C Rs 15,000/- Any tender priced upto Rs 

3,00,000/- 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and expressions shall have the 

meaning herein assigned to them, except where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for the Port of Calcutta, a 

body corporate under Section 3 of the Major Port Trusts Act, 1963, including their successors, 

representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person appointed to act in his 

place under Sections 14 and 14A of the Major Port Trusts Act, 1963 

 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose tender/offer has been 

accepted by the Trustees and includes the Contractor’s representatives, heirs, successor and 

assigns, if any, permitted by the Board/Chairman. 

 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its behalf and includes the 

Manager (Infrastructure & Civic Facilities) or other official as may be appointed from time to time 

by the Employer, with written notification to the Contractor, to act as Engineer for the purpose of 

Engineer 
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the Contract, in place of the “Engineer” so designated. 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the Engineer or any other 

official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 

to 2.6 hereof. 

Engineer’s 

Representative 

1.6 “Work” means the work to be executed in accordance with the Contract and includes authorised 

“Extra Works” and ‘Excess Works” and “Temporary Works”. 

 

Works 

1.7 

 

“Temporary Works” means all temporary works of every kind required in or about the execution, 

completion or maintenance of the works and includes (without thereby limiting the foregoing 

definitions) all temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, 

cement and other godowns, platforms and bins for stacking building materials, gantries, 

temporary tracks and roads, temporary culverts and mixing platforms. 

 

Temporary works 

1.8 “Extra Works” means those works required by the Engineer for completion of the Contract which 

were not specifically and separately included in the schedule of items of the works i.e. (Bill of 

Quantities) of the tender. “Excess Works” means the required quantities of work in excess of the 

provision made against any item of the bill of Quantities. 

Extra works and 

Excess works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian Standard’s specifications / 

International Standard’s Specifications (latest revisions) for materials and workmanship unless 

stated otherwise in the Tender. 

 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification and any modification of 

such drawings approved in writing by the Engineer and such other drawings as may from time to 

time be furnished or approved in writing by the Engineer. 

 

Drawings 

1.11 

 

 “Contract” means and includes the General and Special Conditions of Contract, Specifications, 

Drawings, priced Bill of Quantities, the Tender / Offer, the letter of acceptance of the Tender/Offer, 

the Contract Agreement, if separately entered into and the Schedule of Rates and Price, if any, 

adopted by the Trustees at their discretion. 

 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature required or about the 

execution, completion or maintenance of the works or temporary works and includes (without 

thereby limiting the foregoing definition) all machinery and tools but does not include materials or 

other things intended to form or forming part of the permanent works. 

 

Constructional 

Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or through which the works are to 

be executed by the Trustees for the purpose of the Contract. 

 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the Tender/Offer of the 

Contractor, subject to such additions thereto and deductions therefrom as may be made by the 

Engineer under the provisions here in after contained. 

 

Contract Price 

1.15 “Month” means English Calendar Month. 

 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, 

hostilities) whether war be declared or not), Civil War, rebellion, revolution, insurrection or military 

or usurped power or use or occupation by the Trustees of any portion of the works in respect of 

which a certificate of completion has been issued (all of which are herein collectively referred to as 

the excepted risks). 

 

Excepted Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-versa where the context so 

requires. 

 

Singular/ 

Plural 

1.18 The heading and marginal notes in these General Conditions of Contract shall not be deemed to be 

part thereof or be taken into consideration in the interpretation or construction thereof or of the 

contract. 

 

Headings/ 

Marginal 

Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include overhead costs of the 

Contractor, whether on or off the site.  

 

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE.  
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2.1 The Contractor shall execute, compete and maintain the works in terms of the contract to the 

entire satisfaction of the Engineer and 

Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 

 

GC - 4 

  

2.2 The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 

hereof, from the Engineer’s Representative. 

Authority of 

Engineer’s 

Representative 

2.3 The Engineer shall have full power and authority : 

 

(a) to supply to the contractor from time to time during the progress of the works such further 

drawings and instructions as shall be necessary for the purpose of proper and adequate 

execution and maintenance of the works and the contractor shall carry out and be bound by 

the same.  

(b) to alter or modify the specification of any material and workmanship and to inspect the 

work at any time.  

 

(c) to order for any variation, alteration and modification of the work and for extra works. 

 

(d) to issue certificates as per contract. 

 

(e) to settle the claims & disputes of the Contractor and Trustees, as the first  referee. 

 

(f) To grant extension of completion time. 

Engineer’s  

Power 

2.4 

 

The Engineer’s Representative shall : 

 

(i) watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship employed in connection 

with the work. 

 

(iii) have power to disapprove any material and workmanship not in accordance with the 

contract and the contractor shall comply with his direction in this regard.  

 

(iv) take measurements of work done by the contractor for the purpose of payment or 

otherwise.  

 

(v) order demolition of defectively done work for its reconstruction all by the Contractor 

at his own expense. 

 

(vi) have powers to issue alteration order not implying modification of design and 

extension of completion time of the work and 

 

(vii) have such other powers and authorities vested in the Engineer, which have been 

delegated to him in writing by the Engineer under intimation to the Contractor.  

 

Power of 

Engineer’s 

Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 

(a) to order any work involving delay or any extra payment by the Trustees, 

(b) to make variation of or in the works; and  

(c) to relieve the Contractor of any of his duties or obligations under the Contract.  

 

Limitation of 

Engineer’s 

Representative’s 

Power 

 

2.6 Provided also as follows :  

 

(a) Failure of Engineer’s Representative to disapprove any work or materials shall not prejudice 

the power of the Engineer thereafter to disapprove such work or materials and to order the 

pulling down, removal, breaking-up thereof and re-constructing at the contractor’s cost and 

Engineer’s 

Overriding Power 
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the contractor shall have no claim to compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer’s 

Representative, he shall be entitled to refer the matter to the Engineer who shall thereupon 

confirm, reverse or vary such decision.  

(c) Any written instructions or written approval given by the Engineer’s Representative to the 

contractor, within the terms of delegation of power and authority vested in the Engineer to 

his Representative in writing, shall bind the contractor and the Trustees as though it had 

been given by the Engineer, who may from time to time make such delegation.  

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, be deemed to have 

inspected and examined the site, fully considered all factors, risks and contingencies, which will 

have direct and indirect impact on his expenses and profit from the work and shall be specifically 

deemed to have taken the following aspects into consideration : 

The tender must 

encompass all 

relevant aspects/ 

issues.  

 (a) The form and nature of the site and its surroundings including their sub-surface, 

hydrological, tidal and climatic conditions, the means of access to the site and all other 

local conditions, including the likely charges and costs for temporary way-leave, if any, 

required for the work.  

 

Site & Local 

condition. 

 

 (b) The drawings, specifications, the nature and extent of work to be executed and the 

quality, quantity and availability of the required materials and labour for the work and the 

need to execute the work to the entire satisfaction of the Engineer, and also by complying 

with the General and Special Conditions of Contract.  

 

Drawing/ 

Specification/ 

Nature &  

extent of 

work to be 

done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, equipment and Construction 

materials. 

 

Accommodation for 

Contractor’s 

men/materials. 

 

 (d) The sources and means of procurement of water for drinking, washing and execution of 

work, and source and availability of electrical power, all at Contractor’s cost.  

 

Water for drinking etc. 

/Electrical power. 

 

 (e) Payment of taxes and duties and compliance of all applicable statutes, ordinances and 

law together with the rules made thereunder, the rules, regulations and bye-laws of 

public bodies or any local or other authority by the Contractor, keeping the Trustees 

indemnified against penalties and liabilities of every kind arising from the Contractor’s 

failure in such compliance. 

 

Payment of 

Taxes/duties 

and observance of all 

statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or for any legal instrument 

including Bank Guarantees and Indemnity Bonds.  

Payment of Stamp Duty 

by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by the Trustees, unless 

stipulated otherwise in the Notice Inviting the Tender and shall be faultless in figures and free 

from erasing. Corrections, if any, shall only be made by scoring out and initialling of the revised 

figure.  

 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall 

disclose the names of their owners/partners/share holders at the required points of time. The 

failure in this regard shall be treated as a breach and a contract, if entered into, shall be liable to 

be cancelled.  

 

Disclosure of 

Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, every tender must be 

submitted with Earnest Money of the amount calculated as per the following scale. 

Earnest  

Money and 

Security Deposit. 

 Estimated Value of Work Amount of Earnest Money  

 

For Works Contract 

For Contract of Supplying 

Materials or Equipment only 

Up to Rs. 1,00,000=00 5% of the estimated value of 

work 

1% of the estimated value of 

work 
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Over 

Rs. 1,00,000=00 

2% of the estimated value of 

work subject to a maximum of 

Rs. 20,000/- and minimum of 

Rs. 5,000/-. 

½% of the estimated value of 

work subject to a maximum of 

Rs. 10,000/- and minimum of 

Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by Banker’s Cheque of any 

Calcutta Branch of a Nationalised Bank of India drawn in favour of Calcutta Port Trust or in the 

form of any “Account Payee” Draft of any Nationalised Bank of India drawn in favour of “Calcutta 

Port Trust” and payable at Calcutta/Haldia, as the case may be, and the receipt granted therefor be 

kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 

Paying E.M. 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest through A/c. Payee 

Cheque drawn on a Nationalised Bank of Calcutta / Haldia. 

 

Refund of E.M. 

 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited fixed Security with the 

Trustees’ FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from 

depositing the Earnest Money, as per the following scale : 

Exemption from 

E.M. to Regd. Firms 

 Class of Registration Amount of Fixed Security Financial Limit of Each Tender  

 

A 

 

Rs. 25,000/- 

Any tender priced up to 

Rs.5,00,000/- 

 

 

B 

 

Rs. 10,000/- 

Any tender priced up to 

Rs.2,00,000/- 

 

 

C 

 

Rs. 5,000/- 

Any tender priced up to 

Rs.1,00,000/- 

 

  

(e)  (i) Tender submitted without requisite Earnest    Money may be liable to rejection.  

 

  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer amends his quoted rates or 

tender/offer making them unacceptable to the Trustees and/or withdraws his tender/offer, the 

Earnest Money deposited shall be liable to forfeiture at the option of the Trustees. 

Tender with- 

out EM liable to 

rejection. 

 

Forfeiture of 

E.M. before  

Acceptance of 

offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the Trustees as part of the Security 

Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of 

the previous Receipt of Earnest Money.  

E.M. to be 

converted to 

part S.D. 

 

 (g)  Balance security for works contract shall be recovered by deduction from all progressive Bill 

(including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total 

recovery may not exceed the quantum computed as per the under noted percentages of the total 

value of work actually done up to the stage of completion. 

Mode of  

recovery of 

balance S.D. 
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 Value of Work % of Security Deposit for 

works contract. 

% of Security Deposit For 

contract of supply- 

ing materials & equipment 

only. 

 

Scale of S.D. 

recovery.  
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For works up to Rs.10,00,000/-. 

 

10% (Ten percent) 1% (One percent) 

For works costing more than 

Rs.10,00,000/- and up to 

Rs.20,00,000/- 

 

10% on first Rs.10,00,000/- 

+7½% on the balance.  

1% on first Rs.10,00,000/- + 

½% on the balance. 

 

For works costing more than 

Rs.20,00,000/- 

10% on first Rs.10,00,000/- + 

7 ½% on the next 

Rs.10,00,000/- + 5%  on the 

balance.  

 

1% on first Rs.10,00,000/- + 

½% on the next 

Rs.10,00,000/- + ¼% on the 

balance. 

 

 (h)  Balance Security for Contract of supplying materials and equipment computed in terms of the 

percentages given above, shall have to be deposited with the Trustees’ Treasurer in advance 

and within 30 days from the date of placement of supply order, either in cash or by A/c. Payee 

Draft of a Nationalised Bank of India drawn in favour of Calcutta Port Trust and payable at 

Calcutta/Haldia, as the case may be.  

 

S.D. for supply 

contracts to be 

deposited in 

advance. 

 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the amount of Earnest 

Money/Security Deposit held by the Trustees, at any stage. 

No interest payable 

on E.M. /S.D 

 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of Clause 9.3 hereinafter and 

subject to deduction, if any, under the provision of Sub-clause 3.5 (ii) herein below. Id, however, 

the Contract provides for any maintenance period. 50% of the Security Deposit may be 

refunded against any of the treasury Receipt for that amount on expiry of half of the 

maintenance period and the balance deposit on the expiry of the said maintenance period and 

after the Engineer has certified the final completion of work in Form G.C.2 and the Contractor 

has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of refund of 

S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if 

the Contractor fails to carry out the work or to perform/observe any of the conditions of the 

Contract. The Trustees shall also be at liberty to deduct any of their dues from the Security Deposit, 

fixed Security, Earnest Money or from any sum due or to become due to the Contractor under any 

other contract. 

Forfeiture of S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit to the Engineer a 

performance Bond in the form of an irrevocable guarantee from Calcutta/Haldia Branch, as the case may be, of any 

Nationalised Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the letter 

of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the Contract shall be 

liable to be terminated and the earnest money shall be liable to forfeiture; all at the discretion of the Engineer. The 

cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 

borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such Bank 

Guarantee, failing which and for non-fulfilment of any contractual obligation by the Contractor, the Engineer 

and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

 

Bank Guarantee 

in lieu of Cash 

S.D. in certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 Crore, along with their tender 

comprising Special Conditions of Contract, General Conditions of Contract, BOQ, Earnest Money, etc. a document 

called Integrity Pact Agreement duly signed by their authorized representative. The Proforma of the Integrity Pact 

Agreement shall as specified in the GCC. In case  of  tender value  more than Rs 5 Crore, the  Integrity Pact Agreement 

is an essential part and parcel of bid document to be submitted by each tenderer, without which the tender shall not 

be considered.” 

 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 

 

(a) The contract documents shall be drawn-up in English language. English 

language to be 

used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only within the jurisdiction of the High 

Court at Calcutta, India, including the following Acts : 

1. The Contract Act (India), 1872. 

Applicability of 

laws on the 

contract 
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2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act,1970. 

6. The Dock Workers’ Act,1948. 

7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration Agreement only). 

 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his representative, the 

contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the 

form annexed hereto. Until such Contract Agreement is executed, the other documents referred to in the 

definition of the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor to 

Execute 

Contract 

Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one another. Should there by 

any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the 

power to correct the same and his decision shall be final and binding on the parties to the Contract. 

 

Interpretation 

of contract 

documents –

Engineers’ 

Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of Contract and in the Bill of 

Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but 

these shall remain the property of the Trustees and hence, the Contractor shall return them to the 

Engineer or his Representative on completion of the work, if not torn or mutilated on being regularly used 

at site. 

 

All Drawings are 

Trustees’ property. 

 

4.5 The Contractor shall prove and make at his own expense any working or progress drawings required by 

him or necessary for the proper execution of the works and shall, when required, furnish copies of the 

same free of cost to the Engineer for his information and/or approval, without meaning thereby the 

shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 

 

Contractor to 

prepare working / 

progress drawings 

 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof 

without the written permission of the Engineer. Even if such permission be granted, the Contractor shall 

remain responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents, servants or 

workmen as fully as if these were the acts, defaults or neglects of the Contractor himself or his agents, 

servants or workmen and (b) for his full and entire responsibility of the contract and for active 

superintendence of the works by him despite being sublet, provided always that the provision of 

labourers on a “piece rate” basis shall not be deemed to be sub-letting under this clause. 

 

Contractor cannot 

sub-let the work 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in his Tender/Offer all his 

cost for supplying and providing all constructional plant, temporary work. Materials both for temporary 

and permanent works, labour including supervision thereof, transporting to and from the site and in and 

about the work, including loading, unloading, fencing, watching, lighting, payment of fees, taxes and 

duties to the appropriate authorities and other things of every kind required for the construction, 

erection, completion and maintenance of the work. 

Contractors’ price is 

inclusive of all costs 

 

4.8 

 

 

The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and 

methods of construction, even if any prior approval thereto has been taken from the Engineer or his 

Representative. The Contractor shall not be responsible for the correctness of the design or specification 

of the Temporary and Permanent works formulated by the Engineer; but the Contractor shall be fully 

responsible for the correct implementation thereof, as also for any design and specification 

prepared/proposed/used by the Contractor. 

 

Contractor is 

responsible for all 

construction process, 

except for 

correctness of design 

and specification 

formulated by the 

Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall submit to him the details 

of his (a) programme for execution of the work, (b) proposed procedure and methods of work, (c) 

proposed deployment of plant, equipment, labour, materials and temporary works. The submission to 

and/or any approval by the Engineer or his Representative to any such programme or particulars shall not 

relieve the Contractor of any of his obligations under the contract.  

 

Contractor to submit 

his programme of 

work 
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 If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his 

revised programme for completion of work within the stipulated time whenever asked to do so. 

 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor during execution of the works 

and as long thereafter as the Engineer or his representative shall consider necessary during the 

maintenance period. The Contractor or his competent and authorised agent or representative shall be 

constantly at site and instructions given to him by the Engineer or his representative in writing shall be 

binding upon the Contractor subject to limitation in Clause 2.5 hereof. The Contractor shall inform the 

Engineer or his representative in writing about such representative/agent of him at site. 

 

Contractor to 

supervise the 

works 

 

4.11 The Contractor shall employ in execution of the Contract only qualified careful and experienced persons 

and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of is staff, 

workmen or official at site and the Contractor shall within 48 hours comply with such instruction 

without any demur whenever the Engineer shall feel that the deployment of the person concerned will 

not be conducive to the proper and timely completion of the work. 

 

Contractor to 

deploy qualified 

men and 

Engineer’s power 

to remove 

Contractor’s men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of the works in relation to 

reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any 

alignment or level by the Engineer or his Representative shall not in any way relieve the contractor of his 

responsibility for the correctness thereof and he shall fully provide protect and preserve all stakes, 

templates, bench marks, sight rails, pegs, level marks, profile marks and other things used in setting out 

the works. 

 

Contractor is 

responsible for 

line, level, setting 

out etc. 

4.13 From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 

5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, 

any damage, loss or injury to the work or any part thereof shall be made good by the Contractor at his 

own cost as per instruction and to the satisfaction of the engineer, failing which the Engineer or his 

Representative may cause the same to be made good by any other agency and the expenses incurred 

and certified by the Engineer shall deem proper. This Clause will not apply to that part of the work, 

which might have been taken over by the Trustees on partial completion of the work and in such case 

the Contractor’s obligation will be limited to repairs and replacement for manufacturing or construction 

defects during the Maintenance period (Guarantee Period) as per the directions of the Engineer as also 

for defects/damages if any caused to the work by the Contractor during such repairs and replacement in 

the maintenance period.  

 

Contractor is 

responsible to 

protect the work 
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4.14 The Contractor shall at his own cost protect support and take all precautions in regard to the 

personnel or structure or services or properties belonging to the Trustees or not which may be 

interfered with or affected or disturbed or endangered and shall indemnify and keep indemnified the 

Trustees against claim for injury, loss or damage caused by the Contractor in connection with the 

execution and maintenance of the work to the aforesaid properties, structures and services and/or to 

any person including the Contractor’s workmen. Cost of Insurance Cover, if any, taken by the 

Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 

 

Contractor is 

responsible for all 

damages to other 

structures / persons 

caused by him in 

executing the work. 

 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if any fossil, coins, articles of 

value or antiquity and structures and other remains or things of geological or archaeological 

importance be discovered at site which shall remain the property of the Trustees and protect them 

from being damaged by his workmen and arrange for disposal of them at the Trustees’ expense as per 

the instruction of the Engineer’s Representative. 

 

Fossils, Treasure 

travois, etc. are 

Trustees’ property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the Trustees against all 

claims, demands, actions and proceedings and all costs arising therefrom on account of : 

 

(g) Infringement of any patent right, design, trademark or name or other protected right in 

connection with the works or temporary work. 

 

(h) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, 

Contractor to 

Indemnify the 

Trustees against all 

claims for loss, 

damage, etc. 
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for getting all materials and equipment required for the work. 

(i) Unauthorised obstruction or nuisance caused by the contractor in respect of Public or Private or 

Private road, railway tracks, footpaths, crane tracks, waterways, quays and other properties 

belonging to the Trustees or any other person. 

(j) Damage/injury caused to any highway and bridge on account of the movement of Contractor’s 

plants and materials in connection with the work. 

(k) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to 

waterway, in transporting contractor’s plants and materials. 

(l) The Contractor’s default in affording all reasonable facilities and accommodation as per the 

direction of the Engineer or his Representative to the workmen of the Trustees and other 

agencies employed by or with the permission and/or knowledge of the Trustees on or near the 

site of work. 

 

4.17 Debris and materials, if obtained by demolishing any property, building or structure in terms of the 

Contract shall remain the property of the Trustees. 

Dismantled 

materials Trustees’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have been inclusive of the following : 

 

(a) Keeping the site free of unnecessary obstruction and removal from site of 

constructional plant wreckage, rubbish, surplus earth or temporary works no 

longer required. 

 

(b) Cleaning and removal from site all the surplus materials of every kind to leave the 

site clean and tidy after completion of the work, without which payment against 

final bill may be liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly 

and other waterways against pollution of whatever nature during execution and 

maintenance of the works and to prevent rubbish, refuse and other materials from 

being thrown into the water by the Contractor’s men or those of his agency. 

 

(d) Making arrangements  for deployment of all labourer and workers, local or 

otherwise including payment for their wages, transport, accommodation, medical 

and all other statutory benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the requirements of local 

authority or the Engineer or his Representative for preventing (i) spread of any 

infectious disease like smallpox, cholera, plague or malaria by taking effective 

actions for destruction of rats, mice, vermin, mosquitoes, etc. and by maintaining 

healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, 

Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 

disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, (iv) 

deployment  of workmen of age less than 16 years. 

 

Contractor’s quoted 

rates/price must be all 

inclusive 

 

4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the Contractor, if the same is 

posted or sent by hand to the address given in the tender or to the Contractor’s Site 

Office or to the Registered Office of the Contractor. The time mentioned in these 

conditions for doing any act after direction or notice shall be reckoned from the time of 

such posting or despatch. 

 

Notice to Contractor. 

 

4.20 The Contractor and his Sub-contractor or their agents and men and any firm supplying 

plant, materials and equipment shall not publish or caused to be published any 

photographs or description of the works without the prior authority of the Engineer in 

writing. 

 

Contractor not to publish 

photograph or particulars of 

work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer render all reasonable 

facilities and Co-operation as per direction of the Engineer or his representative to any other 

Contractor engaged by the Trustees and their workmen to the Trustees’ own staff and to the 

men of other Public Body on or near the site of work and in default the Contractor shall be 

liable to the Trustees for any delay or expense incurred by reason of such default. 

Contractor to provide 

facilities to outsiders 

 

4.22 The work has to be carried out by the Contractor causing the minimum of hindrance for any 

maritime traffic or surface traffic. 

Work to cause 

minimum possible 

hindrance to traffic 

movement 

4.23 All constructional plants, temporary works and materials when brought to the site by the 

Contractor shall be deemed to be the property of the Trustees who will have lien on the same 

until the satisfactory completion of the work and shall only be removed from the site in part 

or in full with the written permission of the Engineer or his Representative. 

 

Trustees’ lien on 

Contractor’s Plant & 

Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  

5.1 The Contractor shall commence the work within 7 days of the receipt of Engineer’s letter 

informing acceptance of the Contractor’s tender/offer by the Trustees or within such 

preliminary time as mentioned by the Contractor in the Form of Tender or the time accepted 

by the Trustees. The Contractor shall then proceed with the work with due expedition and 

without delay, except as may be expressly sanctioned or ordered by the Engineer or his 

Representatives, time being deemed the essence of the contract on the part of the contractor. 

Preliminary time to 

commence work an 

maintenance of 

steady rate of 

progress 

 

5.2 The Contractor shall provide and maintain a suitable office at or near the site to which the 

Engineer’s Representative may send communications and instructions for use of the 

Contractor. 

Contractor’s site 

office 

 

5.3 Unless specified otherwise in the contract or prior permission of the Engineer has been taken, 

the contractor shall not execute the work beyond the working hours observed by the 

Engineer’s Representative and on Sundays and Holidays observed in the Trustees’ system, 

except in so far as it becomes essential on account of tidal work or for safety of the work. If 

the progress of the work lags behind schedule or the work has been endangered by any act or 

neglect on the part of the contractor, then the Engineer or his Representative shall order and 

the contractor at his own expense shall work by day and by night and on Sundays and Public 

Holidays. Any failure of the Engineer or his Representative to pass such an order shall not 

relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall 

be final binding and conclusive. 

 

Contractor to observe 

Trustees’ working 

hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the work shall be procured 

and supplied by the contractor with the approval of the Engineer or his Representative and 

subject to subsequent testing as may be required by the Engineer or his Representative. The 

Engineer shall exercise his sole discretion to accept any such materials. 

Contractor to supply 

all materials as per 

requirement of the 

Engineer or his 

representative 

 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and method of 

measurement shall be in accordance with the relevant Codes (Latest Revision) of the Bureau of 

Indian Standards and the written instructions of the Engineer or his Representative. Where no 

specific reference is available in the contract, the material and workmanship shall be of the best 

of their respective kinds to the satisfaction of the Engineer. 

 

Materials & Works 

 

5.6 Samples shall be prepared and submitted for approval of the Engineer or his representative, 

whenever required to do so, all at the Contractor’s cost. 

 

Contractor to submit 

samples for approval 

 

 Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 

representative in respect of materials and workmanship deployed on the work, shall be borne by 

the Contractor. 

 

Contractor to arrange 

all testing at his own 

cost. 

 

5.8 Regarding the supply of any materials by the Trustees to the contractor in accordance with the 

contract, the following conditions shall apply : 

 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the materials from the 

Trustees’ Stores, watching, storing and keeping them in his safe custody, furnishing of 

statement of consumption thereof in the manner required by the Engineer or his 

representative, return of surplus and empty container to the Trustees’ Stores as per the 

direction of the Engineer or his Representative. 

The Contractor shall 

account for and look 

after the Trustees’ 

materials 
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 (b) Being the custodian of the Trustees’ materials, the contractor shall remain solely 

responsible for any such materials issued to him and for any loss or damage thereof for any 

reason other than “Excepted Risks”, the Contractor shall compensate the Trustees’ in the 

manner decided by the Engineer and shall at no stage remove or cause to be removed any 

such material from the site without his permission in writing. 

 

Contractor to 

compensate for loss 

and damage to 

Trustees’ materials 

 

 (c)The Trustees’ materials will generally be supplied in stages and in accordance with the rate of 

progress of work but except for grant of suitable extension of completion time of work as 

decided by the Engineer. The Contractor shall not be entitled to any other compensation, 

monetary or otherwise, for any delay in the supply of Trustees’ materials to him. The 

Contractor shall, however, communicate his requirement of such materials to the Engineer 

from time to time. 

Delay in supply of 

Trustees’ materials will 

only entitle the 

Contractor for 

extension of 

completion time of 

work 
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 (d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to 

the contractor shall be recovered from the contractor’s bills and/or any of his other 

dues, progressively according to the consumption thereof on the work and/or in the 

manner decided by the Engineer or his representative and at the rate/s stipulated in the 

contract. These rates shall only be considered by the contractor in the preparation of 

his tender/offer and these will form the basis of escalation/variation, if in future the 

contractor is required to procure and provide any such material on the written order of 

the Engineer consequent on the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 

Contractor for 

Trustees’ materials 

under normal 

circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any of the Trustees’ 

materials issued to the contractor has been – (i) lost or damaged, (ii) consumed in 

excess of requirement and (iii) wasted by the contractor in excess of normal  wastage, 

then the value thereof shall be recovered from the contractor’s bills or from any of his 

other dues, after adding 19 ¼% extra over the higher one of the followings -   

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as would be determined by the 

Engineer. 

 

Recovery from 

Contractor for 

Trustees’ materials 

under other 

circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any material and work at 

any time and to order at any time – (I) for removal from the site of any material which in his 

opinion is not in accordance with the contract or the instruction of the engineer or his 

representative, (ii) for the substitution of the proper and suitable materials, or (iii) the 

removal and proper re-execution of any work which in respect of material and workmanship 

is not in accordance with the contract or the instructions of the Engineer. The Contractor 

shall comply with such order at his own expense and within the time specified in the order. If 

the contractor fails to comply, the Engineer shall be at liberty to dispose any such materials 

and re-do any work in the manner convenient to the Trustees by engaging any outside 

agency at the risk and expense of the contractor and after giving him a written prior notice of 

7 days. 

Contractor to replace 

materials/work not 

acceptable to the 

Engineer or his 

Representative 

5.10 No work shall be covered up and put out of view by the contractor without approval of the 

Engineer or his Representative and whenever required by him, the contractor shall uncover 

any part or parts of the work or make openings in or through the same as may be directed by 

the Engineer or his representative from time to time and shall reinstate or make good those 

part of works thus affected to the satisfaction of the Engineer, all at the cost of the 

contractor.  

 

The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering 

up was with prior written order of the Engineer or his Representative. 

 

Contractor to seek 

approval of Engineer 

or his Representative 

before covering up 

any portion of work 
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5.11 On a written order of the Engineer or his Representative, the contractor shall delay or 

suspend the progress of the work till such time the written order to resume the execution is 

received by him. During such suspension the contractor shall protect and secure the work to 

the satisfaction of the Engineer or his Representative. All extra expenses in giving effect to 

such order shall be considered by the Trustees, unless such suspension is – 

 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the contractor, or  

 

(c) necessary by reason of climatic conditions on the site, or  

 

(d) necessary for proper execution of the works or for the safety of the works or any part 

thereof. 

 

The Engineer shall settle and determine such extra payment and/or Extension of completion 

time to be allowed to the contractor, as shall, in the opinion of the Engineer be fair and 

reasonable, and the same shall be final and binding on the Contractor. 

 

Contractor to suspend 

work on Order from 

Engineer or his 

Representative 

5.11.1 If at any time before or after commencement of the work the Trustees do not require the 

whole of the work tendered for the Engineer shall notify the same to the contractor in writing 

and the contractor shall stop further works in compliance of the same. The Contractor shall 

not be entitled to any claim for compensation for underived profit or for such premature 

stoppage of work or on account of curtailment of the originally intended work by reason of 

alteration made by the Engineer in the original specifications, drawings, designs and 

instructions. 

 

 

5.12 

 

 

 

 

 

 

 

 

 

 

 

 

When the whole of the work has been completed to the satisfaction of the Engineer and has 

passed any final test prescribed in the contract, the contractor shall, within 21 days of 

submission of his application to the Engineer, be entitled to receive from him a certificate for 

completion of work in Form G.C.1, annexed hereto. If any part of the total work having been 

completed to the satisfaction of the Engineer, be taken over and/or used by the Trustees, the 

Contractor shall on application be entitled to partial completion certificate in the Form G.C.1 

indicating the portion of the work covered by it, so that the Contractor’s liability during 

maintenance period of the contract, if any, shall commence from the date mentioned in such 

certificate so far as the completed portion of the work is concerned. 

 

Completion 

Certificate G.C.1. 
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6.0 TERMS OF PAYMENT : 

 

 

6.1 

 

 

No sum shall be considered as earned by or due to the Contractor in respect of the work till 

final and satisfactory completion thereof and until a certificate of final completion in Form 

G.C.2 has been given by the Engineer. 

 

On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be 

treated as mere advance, which shall stand recoverable in full or in part, if the Engineer so 

decides in the context of Contractor’s unfulfilled contract condition, if any. 

 

All interim payments 

are advances till issue 

of Certificate in Form 

G.C.2 
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6.2 All payments shall be made to the Contractor only on the basis of measurements of actual 

work done, as recorded in the Trustees’ measurement books and at accepted tendered or at 

agreed rates, as the case may be, except as otherwise provided in the contract and when the 

Engineer decides any other rate for change in the scope of work or omission, if any, on the 

part of the Contractor. 

 

Payment on the basis 

of measurements at 

agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having an initially stipulated 

completion period of 4 months or more, on account payments may be made sat the discretion 

of the Engineer or his Representative at intervals deemed suitable and justified by him. 

Provided always that subject to execution of work of substantial value in the context of the 

contract price, the interval of such on account payments shall be decided by the Engineer or 

his Representative, which shall ordinarily not be less than 1 month in between two payments 

for on account bill and/or advance. 

 

Limitation for on 

account payment  

6.4 Measurement for works done shall be progressively taken by the Engineer’s Representative 

and entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper by 

him and/or the Engineer. The Contractor or his duly accredited Representative or Agent shall 

remain present at the time of such measurement and assist the engineer’s Representative in 

every manner required by him. After the measurements taken have been entered in the 

Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the 

wend of such Measurements over the Contractor’s Rubber Stamp as a token of acceptance of 

all such measurements, recorded above and prior to such signature. If the Contractor or his 

Agent fails to participate even after 3 days written notice from the Engineer’s Representative, 

the measurement shall be taken ex-parte by the Engineer’s Representative and those shall be 

accepted by the Contractor. 

Recording of 

measurements 
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6.5 Based on the quantum of work and the value thereof computed in the Measurement 

Book, the Contractor shall type out his bill in the proforma approved by the  

Engineer and submit the same to the Engineer’s Representative in quadruplicate, duly 

signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his 

Representative may in his absolute discretion, allow advance payment against such bill 

to the extent of an amount not exceeding 75% of the “net payable” sum of the said bill, 

subject to adjustment thereof against the bill at the time of checking and auditing the 

bill at the Trustees’ end. The measurement Book will not be handed over to the 

Contractor; but he will obtain the abstracts of quantities, amounts and recoveries to 

type out the bill. 

 

Contractor to prepare 

and submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in respect of accepted 

offers/where estimated amount put to tender would be Rs.2,00,000/- or more, advance 

payment may be made to the extent of 75% of the value of any material purchased and 

brought to the site by the Contractor. Provided always that –  

 

(i)   the materials shall, in the opinion of the Engineer or his Representative be of 

imperishable nature, 

 

(ii) the value of such materials shall be assessed by the engineer or his 

Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the contractor, under which the 

Trustees secure a lien on the contractor’s materials, 

 

(iv) the materials are safe-guarded by the contractor against losses, shortage and 

misuse due to the contractor postponing the execution of the work or otherwise, 

 

 

 

 

 

 

 

 

Advance payment 

against Non-perishable 

materials 

 (v) in the event of storage of such materials within the Trustees’ protected areas in 

the Docks, the contractor shall submit an Indemnity Bond in the proforma and 

manner acceptable to Trustees’ whereby the contractor shall indemnify the 

Trustees against all financial loss/damage, on account of loss/damage to such 

materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the Trustees’ protected areas the 

Contractor shall submit to the Engineer an irrevocable Bank Guarantee favouring the 

Trustees and for the same sum as is being advance, in the proforma and manner 

acceptable to the Trustees. The Guarantee shall be of a Calcutta/Haldia Branch of 

any Nationalised Bank or a Schedule Commercial Bank, as the case may be, 

acceptable to the Trustees and shall remain valid till the anticipated period of 

consumption of such materials in the work. The Bank Guarantee must bear an 

undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed 

sum to the Trustees by the Bank on the date of expiry of the validity of the 

Guarantee, unless with the prior written approval of the Engineer on behalf of the 

Trustees, the Bank has extended the validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the contractor's bills or any other 

dues, progressively with the consumption of the materials on the basis of quantity 

consumed. Consequent on full recovery of the advance the Indemnity Bond/Bank 

Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to the Contractor duly 

discharged by the Engineer on behalf of the Trustees. 

 

 

 

 

 

 

 

 

 

6.7 No certificate of the Engineer or his representative shall protect the Contractor against or 

prevent the Trustees from obtaining repayment from the Contractor, in case the Engineer 

or his representative should overcertify for payment or the Trustees should over-pay the 

Contractor on any account. 

 

Recovery for wrong 

and over payment 

6.8 No claim for interest shall be admissible or payable to the Contractor at any stage and in 

respect of any money or balance or Bank Guarantee, which may be due to the Contractor 

from the Trustees, owing to dispute or otherwise or for any delay on the part of the 

Trustees in making interim or final payment or otherwise. 

 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 

 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated 

quantities of the work and shall never be deemed as actual or correct quantities of the 

works to be executed by the contractor in fulfilment of his obligation under the contract. 

 

Quantities in Bill of 

Quantities of Tender 

7.2 The Engineer shall have the power to order the Contractor in writing to make any variation 

of the quantity, quality or form of the works or any part thereof that may, in his opinion, 

be necessary and the Contractor upon receipt of such an order shall act as follows : 

 

Engineer’s power to 

vary the works 
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7.2 

 

(a) Increase or decrease the quantity of any work included in the contract. 

 

(b) Omit any work included in the contract. 

 

(c) Change the Character or quality or kind of any work included in the contract. 
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(d) Change the levels, lines, position and dimensions of any part of the work, and 

 

(e) Execute extra and additional work of any kind necessary for completion of the works 

7.3 No such variation shall in any way vitiate or invalidate the contract or be treated ass revocation 

of the contract, but the value (if any) of all such variations evaluated in accordance with the 

Engineer’s sole decision shall be taken into account and the contract price shall be varied 

accordingly. 

 

Variation by 

engineer do not 

vitiate the contract 

7.4 Provided always that written order of the Engineer shall not be required for increase or 

decrease in the quantity of any work upto 15% where such increase or decrease is not the result 

of any variation order given under this clause but is the result of the quantities exceeding or 

being less than those stated in the bill of quantities. Provided also that verbal order of variation 

from the Engineer shall be complied with by the Contractor and the Engineer'’ subsequent 

written confirmation of such verbal order shall be deemed to be an order in writing within the 

meaning of this clause. 

Where written 

order for variation is 

not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or additional work unless they 

have been carried out under the written orders of the Engineer. 

 

(b) The Engineer shall solely determine the amount (if any) to be added to or deducted from the 

sum named in the tender in respect of any extra work done or work omitted by his order. 

Payment for extra 

or additional, or 

omitted work or 

substituted work, 

Engineer’s powers 

 (c)  All extra, additional or substituted work done or work omitted by order of the Engineer shall 

be valued on the basis of the rates ad prices set out in the contract, if in the opinion of the 

Engineer, the same shall be applicable. If the contract does not contain any rates or prices 

directly applicable to the extra, additional or substituted work, then the Engineer may 

decide the suitable rates on the basis of Schedule of Rates (including surcharge in force at 

the time of acceptance of tender), if any, adopted by the Trustees with due regard to the 

accepted contractual percentage, if any thereon. In all other cases the Engineer shall solely 

determine suitable rates in the manner deemed by him as fair and reasonable, and his 

decision shall be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the nature or amount of the 

whole of the contract work or to any part thereof shall be such that, in the opinion of the 

Engineer, the rate of prices contained in the contract for any item of the works or the rate 

as evaluated under sub-clauses (b) and (c) of this clause, is by reason of such omission or 

addition rendered unreasonable or in-applicable, the Engineer shall fix such other rate or 

price as he deems proper and the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF 

CONTRACT 

 

 

8.1 Should the quantum of extra or additional work of any kind or delayed availability of the 

Trustees’ materials to be supplied as per contract or exceptionally adverse climatic conditions 

and natural phenomenon or strikes, lock-outs, civil commotion or other special circumstances of 

any kind beyond the control of the Contractor, cause delay in completing the work, the 

contractor shall apply to the Engineer in writing for suitable extension of completion time within 

7 days from the date of occurrence of the reason and the Engineer shall thereupon consider the 

stated reasons in the manner deemed necessary and shall either reject the application or 

determine and allow in writing the extension period as he would deem proper for completion of 

the work with or without the imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 

Contractor and his decision shall be final and binding on the Contractor. If an extension of 

completion time is granted by the Engineer without imposition of liquidated damage, from the 

Clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be not 

completed within the extended time, unless stated otherwise in the decision communicated by 

the Engineer, as aforesaid. 

 

Extension of 

completion time 

8.2 a) If the Contractor fails to complete the work within the stipulated dates or such extension 

thereof as communicated by the Engineer in writing, the Contractor shall pay as 

compensation (Liquidated Damage) to the Trustees and not as a penalty, ½% (half percent) 

of the total value of work (contract piece) as mentioned in the letter of acceptance of the 

tender/offer, for every week or part thereof the work remains unfinished. Provided always 

that the amount of such compensation shall not exceed 10% of the said value of work. The 

amount of Liquidated damages shall be determined by the Engineer, which shall be final 

and binding. 

‘Liquidated Damage’ 

and other 

compensation due to 

Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have the power to recover 

the said amount of compensation/damage in Sub-clause (a) of this clause, from any money 

due or likely to become due to the Contractor. The payment or deduction of such 

compensation/damage shall not relieve the Contractor from his obligation to complete the 

work or from any of his other obligations/liabilities under the contract and in case of the 

Contractor’s failure and at the absolute discretion of the Engineer, the work may be ordered 

to be completed by some other agency at the risk and expense of the Contractor, after a 

minimum three days notice in writing has been given to the Contractor by the Engineer or 

his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the Trustees may, in their absolute 

discretion, terminate the contract and enter upon the site and works and expel the Contractor 

there from after giving him a minimum 3 days’ notice in writing, due to occurrence of any of the 

following reasons and decision of the Trustees in this respect, as communicated by the Engineer 

shall be final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

Default of the 

Contractors 

remedies & 

powers/Terminatio

n of Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not satisfactory or the work 

is not likely to be completed within the agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without any lawful excuse 

under these conditions has kept the work suspended for at least 15 days despite 

receiving the Engineer'’ or his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to dismantle or demolish and 

replace work for 7 days after receiving from the Engineer or his representative the 

written notice stating that the said materials or work were condemned and rejected by 

him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the contract or is 

persistently or flagrantly neglecting to carry out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of 

the contractor t any officer, servant or representative of the Trustees or to any person on 

his or their behalf in relation to the obtaining or to the execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with his creditors or 

being a company goes into liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf 

of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued 

to him at the place to be ascertained from the Engineer, within 7 days of receipt of such letter. 

 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the work 

through any other agency at the Contractor’s risk and expense and the Contractor shall be 

debited any sum or sums that may be expended in completing the work beyond the amount that 

would have been due to the Contractor, had he duly completed the work of the work in 

accordance with the contract. 

 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt payment of only 90% of 

the value of work actually done or materials actually supplied by him and subject to recoveries as 
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per contract, provided the work done and materials conform to specifications at the time of 

taking over by the Trustees. The payment for work shall be based on measurements of actual 

work done and priced at approved contract rates or other rates, as decided by the Engineer. The 

payment for materials supplied shall be at the rates as decided by the Engineer, which shall I in 

no case be more than market rates prevailing at the time of taking over by the Trustees. The 

Engineer’s decision in all such case shall be final, binding and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is 

completed by other agency and the Contractor’s liabilities to the Trustees are known in all 

respect. 

 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

 

9.1 On completion of execution of the work the Contractor shall maintain the same for a period, as 

may be specified in the form of a Special Condition of the Contract, from the date mentioned in 

the Initial Completion Certificate in Form G.C.1. Any defect/fault, which may appear in the work 

during aforesaid maintenance period, arising, in the sole opinion of the Engineer or his 

representative, from materials or workmanship not in accordance with the contract or the 

instruction of the Engineer or his representative, shall, upon the written notice of the Engineer or 

his representative, be amended and made good by the Contractor at his own cost within seven 

days of the date of such notice, to the satisfaction of the Engineer or his representative, failing 

which the Engineer or his representative shall have the defects amended and made good through 

other agency at the Contractor’s risk and cost and all expenses, consequent thereon or incidental 

thereto,   shall be recoverable from the Contractor in any manner deemed suitable by the 

Engineer. 

 

Contractor’s 

obligation for 

maintenance of 

work. 
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9.2 The Contractor shall not be considered completed and the work shall not be treated as finally accepted 

by the Trustees, until a Final Completion Certificate in Form G.C.2 annexed hereto shall have been 

signed and issued by the Engineer to the contractor after all obligations under the Contract including 

that in the maintenance period, if any, have been fulfilled by the Contractor. Previous entry on the 

works or taking possession, working o using thereof by the Trustees shall not relieve the Contractor of 

his obligations under the contract for full and final completion of the work. 

 

Certificate of 

final completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his 

Security Deposit by submitting o the Engineer (I) The Treasury Receipts granted for the amount of 

Security held by the Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed hereto 

(in original), where upon the Engineer shall issue Certificate in Form G.C.2 and within two months of 

the Engineer’s recommendation, the Trustees shall refund the balance due against the Security Deposit 

to  the Contractor, after making deduction therefrom in respect of any sum due to the Trustees from 

the Contractor. 

 

Refund of 

Security Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND ARBITRATION 

 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or connected with the 

interpretation of the Contract including the meaning of Specifications, drawings, designs and 

instructions or as to the quality of workmanship or as to the materials used in the work or the 

execution of the work whether during the progress of the works or after the completion and whether 

before or after the determination, abandonment or breach of the contract the decision of the Engineer 

shall be final and binding on all parties to the contract and shall forthwith be given effect to by the 

Contractor.  

 

Engineer’s 

decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after 

receiving notice of such decision require that the matter shall be referred to Chairman, who shall 

thereupon consider and give a decision.  

 

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the Chairman, he shall within 15 

days after receiving notice of such decision require that within 60 days from his written notice, the 

Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 

Trustees for the purpose and any such reference shall be deemed to be a submission to arbitration 

within the meaning of Indian Arbitration Act, 1940 or any statutory modification thereof.  

Arbitration.  
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10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator 

and he shall proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the 

parties fixing the date of first hearing. 

 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as 

provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found 

necessary, enlarge the time for making and publishing the award, with the consent of the parties.. 

 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be fixed by the Arbitrator in his 

sole discretion. Upon every or any such reference the cost of any incidental to the reference and 

award respectively shall be in the discretion of the Arbitrator who may determine, the amount 

thereof or by whom and to whom and in what manner the same shall be borne and paid. 

 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the 

Indian Arbitration Act 1940 or any amendment thereof. The Arbitrator shall give a separate award in 

respect of each item of disputes and respective claim referred to him by each party and give reason 

for the award. 

 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – within only the parameters 

of scope and conditions of the contract in question. 

 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made 

thereunder, for the time being in force, shall apply to the arbitration proceedings under this Clause.  

 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the work with due diligence in 

accordance with Engineer’s decision. The Engineer also shall not withhold any payment, which, 

according to him, is due or payable to the Contractor, on the ground that certain disputes have 

cropped up and are likely to be referred to arbitration.  

 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in the cases 

of contracts, where tendered amount appearing in the letter of acceptance of the tender / 

offer is less than Rs.40,00,000/-. 

 

 

 [b] The Contractor shall have to raise disputes or differences of any kind whatsoever in relation 

to the execution of the work to the Engineer within 30 days from the date of occurrence of 

the cause of dispute and before the preparation of the final bill, giving detailed justifications, 

in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance period, if any, 

stipulated in the contract, must be submitted to the Engineer, with detailed 

justification in the context of contract conditions, before the issuance of final 

completion certificate in Form G.C.-2 ibid.  

No dispute or difference on any matters whatsoever, the Contractor can raise 

pertaining to the Contract after submission of certificate in form G.C.3 by him.  

 

 

 [d] Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 

10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the Engineer and / or by 

any Arbitrator subsequently.  

 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide 

Clause 10.3 hereinabove, on their sole discretion, by adding the names of new 
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Arbitrators and / or by deleting the names of existing Arbitrators, without making any 

reference to the Contractor.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(TO BE SUBMITTED WITH COVER- I OFFER) 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 

 

 

 

 

To 

The Chief Engineer 

Kolkata Port Trust 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and Conditions of the 

Tender, hereby tender and undertake to execute and complete all the works required to be performed in accordance with the Specification, Bill of 

Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the 

annexed Bill of Quantities within ___________ months / weeks from the date of order to commence the work and in the event of our tender being 

accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or additions 

thereto which may be necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and 

Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 

Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by the work from the date of acceptance 

of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. ___________________________ of  _____________________ as 

Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months. 

                                                                                

              ___________________________                                                                                                      

Dated :                                                                                                     (Signature of Bidder with Seal) 

 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In Block 

Letters) 

  Address :  

Address : 

 

   

Occupation :  
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KOLKATA PORT TRUST 

FORM G.C.1 

 

Contractor ___________________________________________________________  

 

Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the __________________ day of ___________ 2000    

in accordance with terms of the Contract and you are required to maintain the work as per Clause 62  of the General Conditions of Contract and 

under provisions of the Contract for a period of _______________________ weeks / months / years 

 

 from the ______________ day of  

_____________ 2000    to __________________ day of _____________ 2000   . 

 

 

                                                                                     Yours faithfully, 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 
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KOLKATA PORT TRUST 

FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O…………………………………..dt…………………………….  

                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 

                        

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in accordance with the terms of the Contract 

and that all obligations under the Contract have been fulfilled by  the Contractor.  

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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KOLKATA PORT TRUST 

 
FORM G.C.3 

 

 

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 

 

The Chief Enginer 

Kolkata Port Trust 

Haldia. 

(Atten:………………………………………….) 

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

                 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                             (Signature of the Contractor) 

                                                                             Dated ___________ 

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 

 

 

THIS AGREEMENT made ____________________________________ day of  

_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a statutory body constituted under Major Port Trust Act 

,1963 under the rules there under and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter 

called “EMPLOYER’’ which expression unless excluded by or repugnant to the context be deemed to include his successor/s in office) on the one part 

and ___________________________ ______________ (hereinafter called the “CONTRACTOR” which expression shall unless excluded by or 

repugnant to the context he deemed to include his heirs, executors, administrators, representative, successor in officer and permitted assigns) of the 

other part. 

 

WHEREAS The TRUSTEES are desirous that certain works should be executed viz______________________________________________ and have 

accepted a Tender/Offer by the contractor for the execution, completion and maintenance of such works . 

 

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  

 

 

1. In this agreement words expressions shall have the same meanings as are respectively assigned to them in General Conditions Of Contract, 

hereinafter referred to. 

  

2.  The following documents shall be deemed to form and be read and construed as part of this Agreement  , viz :- 

 

i. The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v. The Conditions Of Tender. 

vi.The Specifications. 

vii. The Bill Of Quantities. 

viii. All correspondences by which the contract is added, amended, varied or modified in any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned the contractor hereby covenant 

with the Trustees to execute ,complete  and maintain the work in conformity in all respects with the provisions of Contract. 

 

4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution ,completion and maintenance of the works the 

Contract Prices at the times and in the manner prescribed by the contractor . 

 

IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto as fixed (or have set their respective hands and 

seals) the day and year first above written. 

 have executed these presents on the day and year first above written. 

 

 

The Seal of _________________________________________________________________ 

 

 

Was hereunto affixed in the presence of : 
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Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 

 

 

OR 

 

SIGNED  SEALED AND DELIVERED  

 

By the said ________________________________________________________________ 

 

In the presence of :  

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 

 

 

The Common Seal of the Trustees was hereunto affixed in he presence of :  

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 

 

 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the 

case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the 

Trustees.  

 

 

 

Ref. ___________________           Bank Guarantee No. ________________________ 

                 Date ________________________ 

To  

The Board of Trustees for the Port of Kolkata, 

15, Strand Road 

Kolkata – 700 001 

 

Dear Sirs, 

 

In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ EMPLOYER”which expression shall unless repugnant 

to the context or meaning thereof include its successors administrators and assigns) having awarded to                                               

_____________________________, with registered office at _____________________                                    (hereinafter referred to as the 

“CONTRACTOR “ which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and 

assigns) a CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having been unequivocally accepted by the Contractor 

resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ dated ____________________ Valued at Rs                             

_______________________________ for “                                        ” and the contractor having agreed to prove a Contract performance Guarantee for 

the faithful performance of the entire Contract equivalent to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             (hereinafter referred to as the “Bank”, which 

expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee 

and undertake to pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   only)  as aforesaid at any 

time   upto                       without any demur, reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such 

demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any 

dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its currency 

without previous consent of employer and further agrees that the guarantee herein contained shall continue to be enforceable till the Employer 

discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee from time to time to extend the time 

for performance of the CONTRACT by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to 

time the exercise of any powers vested in them or any right which they might have against Contractor, and to exercise the same at any time in any 

manner, and other to enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER  and CONTRACTOR 

or any other course of remedy or security available to EMPLOYER . The Bank shall not be released of its obligations under these presents by any exercise 

by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason or any other acts of omission or commission on the part 
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of employer or any other indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this provision, 

have the effect of reliving the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the Bank as principal debtor, in the first instance 

without proceeding against CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 

CONTRACTOR’S liabilities.   

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs         

 (rupees                                      only) and it shall remain in force up to and including                                       and shall be extended from time to 

time for such period , on whose behalf this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  ……………………….. at ………………………………………. 

 

 

WITNESSES 

 

 

----------------------------------------------                ---------------------------------------------------------- 

               (Signature)        (Signature) 

 

 

 

-----------------------------------------------             ----------------------------------------------------------- 

                    (Name)        (Name) 

 

 

 

--------------------------------------------           ---------------------------------------------------------------- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

                     

 

                                                                                                          Dated ………………………. 

 

 

 

Integrity Pact 

Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 

 

And 

 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 

Preamble 

 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The Principal values full compliances with all 

relevant laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or 

Contractor(s). 

 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the tender process and the execution of 

the contract for compliance with the principles mentioned above. 

 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings prior to, during and 

subsequent to the currency of the contract to be entered into with a view to:- 

 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said stores/ equipment at  a competitive 

price in conformity with the defined specifications/ scope of work by avoiding the high cost and the distortionary impact of corruption on such work 

/procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to secure the 

contract by providing assurance to them that their competitors will also abstain from bribing and other    corrupt practices and the 

PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent procedures.  

 

Section 1 – Commitments of the Principal/ Employer. 
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(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

        the following principles:  

a. No employee of the Principal, personally or through family members, will in connection with the tender for, or 

the execution of a contract, demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will, in 

particular, before and during the tender process, provide to all Bidder(s) the same information and will not 

provide to any Bidder(s) confidential/  additional information through which the Bidder(s) could obtain an 

advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 

 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Indian Penal Code 

(IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer 

and in addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 

 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to observe the following 

principles during his participation  in the tender process and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the Principal’s employees 

involved in the tender process or the execution of the contract or to any third person any material or other benefit which he/she is not legally 

entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the 

contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary contract, submission or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not use 

improperly, for purposes of competition or personal gain, or pass on to others, any information or document provided by the Principal as part of 

the business relationship, regarding plans, technical proposals and business details, including information contained or transmitted 

electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India, if any. Similarly the 

Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 

the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, 

all the payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign 

Suppliers” is annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed to or intends to make to 

agents, brokers or any other intermediaries in connection with the award of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such offences. 

 

Section-3-Disqualification from tender process and exclusion from future contracts 

 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of Section 2 above, or in any other 

form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or 

take action as considered appropriate.  

 

Section 4-Compensation for damages 

 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the Principal is entitled to demand 

and recover the damages equivalent to Earnest Money Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the contract according to Section 3, 

the Principal shall be entitled to demand and recover from the Contractor liquidated damages of the contract value or the amount equivalent to 

Performance Bank Guarantee. 

 Section 5-Previous transgression 
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(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact with any other Company 

in any country conforming to the anti corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. 

Departments of India that could justify his exclusion from the tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken as considered 

appropriate. 

 

 

 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this Integrity Pact, and to submit it to 

the Principal before contract signing. 

 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance with provisions of the extant 

law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations under 

this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designated by the Principal and the 

Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract documentation of the PRINCIPAL 

including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a 

valid interest, unrestricted and unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall 

be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to the contract provided 

such meetings could have an impact on the contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the option 

to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer of Kolkata Port Trust within 8 to 

10 weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit 

proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes 

of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of the Principal and request 

the Management to discontinue or to take corrective action, or to take other relevant action. The Monitor can in this regard submit non-binding 

recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate 

action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the Principal/ Employer has not, 

within reasonable time, taken visible action to proceed against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit 

this information directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER or its agencies shall be entitled 

to examine all the documents including the Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary 

information and documents in English and shall extend all possible help for the purpose of such examination.  

 

Section 10 – Pact Duration: 
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The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of the contract including warranty 

period whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the 

contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as specified above, unless 

it is discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains valid. In this case, the parties 

will strive to come to an agreement to their original intentions.  

                                                                                                                                         _________________________________              

___________________________________ 

 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 

 

 

              (Office Seal)      (Office Seal) 

 

 

Place : 

 

Date  : 

 

 

Witness 1: 

 

(Name & Address) ………………………………….. 

 

                              …………………………………… 

 

                              …………………………………… 

 

 

Witness 2: 

 

(Name & Address) ………………………………………… 

 

                              …………………………………………. 

                             …………………………………………. 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-A 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not registered with KoPT shall 

apply for registration in the prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of the principal confirming 

the agency agreement and giving the status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid 

by the principal to the agent before the placement of order by KoPT.  
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1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have stated that they are not 

paying any commission to the Indian agents, and the Indian representative is working on the basis of salary or as retainer, a written 

declaration to this effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and authority given to commit the 

Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is real substantial Company and details of 

the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India, is to be paid by KoPT 

in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 

 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether manufacturer or agents of 

manufacturer holding the Letter of Authority of the Principal specifically authorizing the agent to make an offer in India in response to tender 

either directly or through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the Tenderer in the quoted 

price(s), is to be paid by KoPT in India in equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the commission/remuneration, if any 

payable to the agents/representatives in India in Indian Rupees on expiry of 90 days after the discharge of the obligations under the 

contract.  

 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned tender liable for rejection 

or in the event of a contract materializing, the same liable to termination by KoPT. Besides this there would be a penalty of banning business 

dealings with KoPT or damage or payment of a named sum.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


