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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

SHORT E-TENDER NOTICE 
 

     [Tender No. : SDM(P&E)/TSEM/T05/2019-2020]  

E-TENDER No.: 2019_KoPT_ 516751 dated November 06,2019 
Online e-tenders are invited for the work of “Laying, Testing & Commissioning of different sizes 
of LT cables & other related work, in connection with street lights & area lights, at various locations of 
Residential Zone, Haldia Dock Complex”. 

Closing date & time of online submission of e-tender : 26.11.2019, up to 16:00 Hrs.  

Estimated Cost : ₹ 18,40,915.00 (excluding GST). 

 
For details of tender and any corrigendum / addendum, please visit  
https://eprocure.gov.in/eprocure/app of Central Public Procurement Portal, Government of India. 

or 
http://www.kolkataporttrust.gov.in  of Kolkata Port Trust. 
However, intending bidder shall have to participate in bidding process through https://eprocure.gov.in/ 
eprocure/app only. 

  
 
 

General  Manager (Engineering) 
Haldia Dock Complex 

Kolkata Port Trust 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

NOTICE INVITING E-TENDER 
[Tender No. : SDM(P&E)/TSEM/T05/2019-2020]  

E-TENDER No.: 2019_KoPT_ 516751  dated November 06, 2019 
 

E-Tenders, under single part system [Pre-qualification, Techno-commercial Bid and Price Bid, in one 
part] are invited on behalf of Haldia Dock Complex (HDC), Kolkata Port Trust (KoPT), from the 
intending bidders, fulfilling the “Minimum Eligibility Criteria (MEC)” and possessing the required 
documents (mentioned below), for the work of  “Laying, Testing & Commissioning of different sizes 
of LT cables & other related work, in connection with street lights & area lights, at various locations 
of Residential Zone, Haldia Dock Complex”. 

2.1 MINIMUM ELIGIBILITY CRITERIA (MEC): 

 2.1.1 The average annual financial turnover of the bidder, during the last three (3) years, 
ending 31st March, 2019, must be at least ₹ 5,52,275.00. Auditor’s Report of the 
biding firm, certified by Chartered Accountant (CA), for the years 2016-17, 2017-18 
and 2018-19, including relevant Audited Balance Sheets and Profit & Loss Accounts, 
should be made available. 

  Note: The bidder should upload the scanned copies of Annual Financial Turnover 
Statement (certified by CA) for the years 2016-17, 2017-18 and 2018-19 along with 
Audited Balance Sheets and Profit & Loss Accounts. 

 2.1.2 The bidder must have experience of having successfully completed “Similar Works” 
[defined below] during last seven (7) years, ending last day of month previous to the 
one in which tenders are invited,  and the experience must be either of the following :- 

  a) Three similar completed works of contract value not less than ₹ 7,36,366.00 
each. 

  Or 
  b) Two similar completed works of contract value not less than ₹ 9,20,458.00 

each. 
  Or 
  c) One similar completed work of contract value not less than ₹ 14,72,732.00. 
  The term “similar works” means - 

“Work involving HT / LT Electrical installations at Port Sectors / Central Govt. / 
State Govt. / PSU / other reputed organisation”. 

  Note: The bidder should upload the scanned copies of work order(s) for similar works, 
successful completion certificates (with performance) from clients, indicating the date 
of completion, value of work done, etc.. Work Experience as a sub-contractor or 
supply contractor shall not be considered as requisite qualification. 

 2.1.3 The bidder must have valid Electrical Contractor’s License issued by competent 
authority of State / Central Govt. in line with The Indian Electricity Rules, 1956. 

  Note: The bidder should upload scanned copy of valid Electrical Contractor’s 
License.  
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2.2 DOCUMENTS TO BE UPLOADED  
 2.2.1 ESSENTIAL DOCUMENTS: 
  i)  Scanned copies of Audited Balance Sheets and Profit & Loss Accounts for the 

years 2016-17, 2017-18 and 2018-19. 

  ii)  Scanned copies of work order(s) for similar works, successful completion 
certificates (with performance) from clients, indicating the date of completion, 
value of work done, etc.. 

  iii)  Scanned copy of valid Electrical Contractor’s License.  

 2.2.2 OTHER DOCUMENTS 
  The bidder should upload scanned copies of the following documents along with bids:  

  i)  Goods and Services Tax (GST) Registration Certificate, issued by Government 
of India.  

  ii)  Valid Profession Tax Clearance Certificate (PTCC) or Up-to-date 
Profession Tax payment challan, if applicable. If this is not applicable, the 
bidder must submit [upload] a declaration in this regard.  

  iii)  Certificate for allotment of Employees’ Provident Fund (EPF) Code No. 
[Latest challan is to be submitted (uploaded)], if applicable. If this is not 
applicable, the Bidder should submit [upload] a declaration (in the form of 
Affidavit), in this regard. 

  iv)  Registration certificate of Employees’ State Insurance (ESI) authority, if 
applicable.  

   If this is not applicable, necessary document(s) [to establish Non-
applicability], along with affidavit, affirmed before a first-class Judicial 
Magistrate to that effect, are to be submitted [uploaded]. Moreover, such 
bidder(s) shall have to submit a declaration, confirming that they will obtain 
registration certificate of ESI authority, if required , and they will indemnify 
Kolkata Port Trust against all damages & accident occurring to their labourer 
(including that of sub-contractor’s labourers), in connection with the instant 
contract, in case they become a Successful Bidder. 

  v)  PAN Card, issued by Income Tax Department, Government of India. 

  vi)  Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI / 
National Small Industries Corporation (NSIC) to get benefit in this regard. 

2.3 The bidders are required to submit bid as per the instructions of the instant bidding documents 
(including Notice Inviting e-Tender). Bid will be considered rejected if any of the essential 
documents (as mentioned in Clause no. 2.2.1) and Bid Document fee & Earnest Money 
Deposit, as applicable, is not submitted by the bidder.  
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2.4 AVAILABILITY OF THE BIDDING DOCUMENTS: 
 The bidding documents (in full) would be available in the following websites:-  

 https://eprocure.gov.in/ eprocure / app of Central Public Procurement Portal. 
 http://www.kolkataporttrust.gov.in  of Kolkata Port Trust. 
Corrigenda, Addenda, if any, would also be available in the aforesaid websites. 

2.5 PARTICIPATING IN THE BIDDING PROCESS: 

 The bidders will have to participate in the electronic bidding process through the website 
of Central Public Procurement Portal , Government of India (https://eprocure.gov.in/ 
eprocure / app ) only. 

  

 
 

 
General  Manager (Engineering) 

Haldia Dock Complex 
Kolkata Port Trust 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
Laying, Testing & Commissioning of different sizes of LT cables & other related work, in 
connection with street lights & area lights, at various locations of Residential Zone, Haldia Dock 
Complex. 

 
 

- 5 - 

 
 

SCHEDULE OF TENDER (SOT) 
[Tender No. : SDM(P&E)/TSEM/T05/2019-2020]  

E-TENDER No.: 2019_KoPT_ 516751  dated November 06, 2019 

3.1. Name of work :: Laying, Testing & Commissioning of different sizes 
of LT cables & other related work, in connection with 
street lights & area lights, at various locations of 
Residential Zone, Haldia Dock Complex 

3.2. Tender Inviting Authority :: General Manager (Engg.) 
Haldia Dock Complex, Kolkata Port Trust. 

3.3. Mode of Tender :: e-Procurement System 

Online (Pre-qualification, Techno-commercial Bid 
and Price Bid, in one part) through 
https://eprocure.gov.in/ eprocure / app of Central 
Public Procurement Portal, Government of India.  
No physical tender is acceptable by Haldia Dock 
Complex, Kolkata Port Trust. 

3.4. Estimated Cost :: ₹ 18,40,915.00  (excluding GST). 

 i)  Bid Document Fee 

(Cost of bidding 
documents) 

 

:: The intending bidders should deposit ₹ 590.00 
(Indian Rupees: Five hundred and ninety) only 
[including GST @ 18%], as Bid Doucment Fee 
(non-refundable), to Haldia Dock Complex, through 
DD / Banker’s Cheque in favour of Kolkata Port 
Trust on any Scheduled / Nationalized Bank , 
payable at Haldia , otherwise, their bid will be 
summarily rejected, treating the same as non-
responsive. Scanned copy of the DD / Banker’s 
Cheque should be uploaded.  

 ii)  Earnest Money Deposit 
(EMD) 

:: The intending bidders must deposit ₹ 36,818.00 
(Indian Rupees: Thirty-six thousand eight hundred 
and eighteen) only, as Earnest Money, to Haldia 
Dock Complex, through DD / Banker’s Cheque in 
favour of Kolkata Port Trust on any Scheduled / 
Nationalized Bank , payable at Haldia , otherwise, 
their bid will be summarily rejected, treating the 
same as non-responsive. Scanned copy of the DD / 
Banker’s Cheque should be uploaded. 

3.5. Completion Period :: 90 days. 

3.6. Bid Validity :: 120 days. 
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3.7. Security Deposit :: 10 % of the Contract Value excluding GST for 
completion period in the form of Bank Guarantee. 

3.8. Defect Liability Period / 
Guarantee Period :: 12 months. 

3.9. Performance Bank 
Guarantee :: 10 % of the Contract Value [excluding GST] during 

guarantee period of 12 months.  

3.10. Last date and time for 
deposition of Earnest Money 
and Bid Document Fee to the 
office of Tender Authority of 
Kolkata Port Trust, Haldia 
Dock Complex. 

:: 
27.11.2019, up to 16:00 Hrs. (IST). 
(Scanned copy of the DD/Banker’s Cheque should be 
uploaded on line). 

3.11. i) Starting date & time of 
submission of e-Tender  

:: 14.11.2019 from 11:00 Hrs. (IST). 

 ii) Closing date & time of 
submission of e-Tender  

:: 26.11.2019, up to 16:00 Hrs. (IST). 

 iii) Date & time of opening 
of Bid (Techno-
commercial Bid & Price 
Bid) 

:: 27.11.2019, 16:30 Hrs. (IST) onwards. 

3.12. Address of the Employer :: Kolkata Port Trust (KoPT). 
15 Strand Road,  
Kolkata – 700 001, 
West Bengal, India. 

3.13. Address of Engineer :: General Manager (Engineering) 
Haldia Dock Complex ; 
Kolkata Port Trust. 

Address: 
Engineering Department 
Jawahar Tower Complex ; 
P.O.: Haldia Township;  
Dist.: Purba Medinipur ; 
PIN: –721607 
West Bengal, India. 
 
Telephone no. : + 91-3224-263255 / 264496 
e-mail :            aganesan.hdc@kolkataporttrust.gov.in   
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3.14. Address of the Engineer’s 
representative 

:: Shri D Mallik, 
Dy. Manager (P&E), Haldia Dock Complex, 
Township Electrical Maintenance Office , 
P.O: Haldia Township, Dist.: Purba Medinipur;  
PIN: 721 607; West Bengal; India. 

Telephone no. : + 91-3224-263936 
Mobile no. :       + 91 94340 31335 
e-mail :             dmullick.hdc@kolkataporttrust.gov.in  

 
 

 
 
 

General  Manager (Engineering) 
Haldia Dock Complex 

Kolkata Port Trust 
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SECTION - IV    

INSTRUCTIONS FOR ONLINE BID SUBMISSION 
  

4.1 Introduction: 

 4.1.1  Bidders are requested to use internet Browsers Firefox version below 50 / Internet 
Explorer version 8 or above, and Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and 
instructions available on the Central Public Procurement Portal (CPPP) , 
Government of India , https://eprocure.gov.in/eprocure/app, before responding to 
this e-tender : 

 Bidders Manual Kit 
  Help for Contractors 
 FAQ 

 4.1.2  The intending bidders are requested to go through the “Instructions To Bidders 
(ITB)” and contents of this bidding document, including all terms & conditions and 
Technical Specifications, before submitting online tender. Bidders who do not 
comply with the requirements / conditions, with documentary proof (wherever 
required), will not qualify in the tender. 

 4.1.3  SPECIAL NOTE: 

THE PRE-QUALIFICATION & TECHNO-COMMERCIAL BID AND 
PRICE BID SHALL HAVE TO BE SUBMITTED ON-LINE AT 
https://eprocure.gov.in/ eprocure / app only. 

 4.1.4  Possession of valid Digital Signature Certificate (DSC) and Registration of the 
intending bidder with CPPP are pre-requisites for the instant e-Tendering. 

 4.1.5  The online tender should be submitted strictly as per the terms and conditions and 
procedures laid down in the website https://eprocure.gov.in/ eprocure / app. 

 4.1.6  All entries in the tender should be entered in online Technical & Commercial 
formats, without any ambiguity. 

 4.1.7  The e-Tender platform shall remain open from the pre-announced date & time and 
for as much duration as mentioned in the Schedule of Tender (SOT). 

 4.1.8  E-tender cannot be accessed after the closing date and time of e-Tender, mentioned 
in the Schedule of Tender (SoT) of the instant bidding documents. 

 4.1.9  The intending bidders are requested to submit their bids, keeping sufficient 
time in hand. 

 4.1.10  In case of any clarification regarding online submission of bids, the intending 
bidders are requested to contact HDC / CPPP, well in advance, keeping sufficient 
time in hand. 
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  Contact person (Haldia Dock Complex):       
  (i)  Shri D. Mallik 

Designation:   Deputy Manager ( P&E)     
Mobile No.: + 91 94340 31335 
Landline:     + 91-3224-263936 
E-mail : dmullick.hdc@nic.in   

  (ii) Shri S. Roshan 
Designation:   Asst. Manager ( P&E)     
Mobile No.: + 91 8170052310 
Landline:     + 91-3224-263401 
E-mail : sakgupta.hdc@nic.in    

  Contact persons (CPP Portal): 
   Shri Nazmush  

Mobile No.: + 91 9563251950 
E-mail :  webhelpdesk@gmail.com  
See also CPP Portal for contact details. 

 4.1.11  Bidding in e-tender: 
  i) The bidders must upload all the documents required as per the instant bidding 

documents (including Notice Inviting e-Tender).  Any other document 
uploaded, which is not required as per the instant bidding documents 
(including Notice Inviting e-Tender), shall not be considered. 

  ii) Details of cost of e-tender paper remitted should be entered by the 
participating bidder in the space provided in the e-tender as indicated 
hereunder: 

a) Name of remitting bidder : 
b) Tender No. : 
c) Amount remitted : 
d) Date of remittance : 
e) DD/BC No.: 

  iii) Details of Earnest money remitted should be entered by the participating 
vendor/contractor in the space provided in the e-tender as indicated hereunder: 
a) Name of remitting bidder : 
b) Tender No. : 
c) Amount remitted : 
d) Date of remittance : 
e) DD/BC No.: 

  iv) Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI / 
National Small Industries Corporation (NSIC) shall have to be submitted 
(uploaded) to get benefit.   

  v) Unit of Measure (UOM) is indicated in the e-Tender platform. Rate to be 
quoted should be in Indian Rupees, as per UOM indicated in the e-Tender 
platform or in the bidding documents. 
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  vi) The bidders should quote their offered prices appropriately, only in the Price 
Bid link. Price indicated anywhere else, in any other form or manner, will not 
be considered for evaluation of Price Bid. 

4.2 Other Instructions related to e-Procurement: 
 4.2.1  All notices and correspondence with the bidder(s) shall be sent by e-mail only 

during the process till finalization of tender by HDC, KoPT. Hence, the intending 
bidders are required to ensure that their e-mail IDs provided are valid and updated 
at the stage of registration of bidders with CPPP. The intending bidders are also 
requested to ensure validity of their DSC (Digital Signature Certificate). 

 4.2.2  In all cases, an intending bidder should use their own ID and Password, along with 
Digital Signature, at the time of submission of their bid. It is mandatory that all bids 
are submitted with Digital Signature Certificate (DSC), otherwise the same will not 
be accepted by the system. 

 4.2.3  Addenda, Corrigenda and Queries & Clarifications (with respect to the instant e-
Tender), if any, would be hosted in the e-Procurement portal of CPPP.  
Since there is no provision to take out the list of intending bidders downloading the 
bidding documents from the websites mentioned in the Tender Notice, the 
intending bidders are requested to check the website of CPPP to ensure that they 
have not missed any Addenda, Corrigenda and Queries & Clarifications, uploaded 
against the instant e-Tender, after downloading the bidding documents. The 
responsibility of downloading such Addenda, Corrigenda and Queries & 
Clarifications, if any, will be that of the intending bidders. 

 4.2.4  No deviation/variation of the techno-commercial terms and conditions of the 
bidding documents will be considered by HDC, KoPT. Submission of bid in the e-
Tender platform by any bidder confirms their acceptance of the techno-commercial 
terms and conditions of the bidding documents. 

 4.2.5  HDC, KoPT reserves the right to accept or reject any bid (in full or part) and to 
annul the bidding process and to reject all bids, at any time prior to contract award, 
without assigning any reason thereof and without thereby incurring any liability to 
the bidders. 

 4.2.6  Any order resulting from this open e-Tender shall be governed by the terms and 
conditions mentioned therein. 

 4.2.7  All electronic bids submitted during the e-Tender process shall be legally binding 
on the bidders. Any bid will be considered as the valid bid offered by that bidder 
and acceptance of the same by HDC, KoPT will form a binding contract, between 
HDC, KoPT and the bidder, for execution of the work. Such successful bidder shall 
be called hereafter the ‘CONTRACTOR’. 

 4.2.8  The bids will be evaluated based on the filled-in Technical & Commercial formats 
and the requisite documents submitted (uploaded) by the bidders. 

 4.2.9  The documents uploaded by bidder(s) will be scrutinized. During scrutiny, in case 
any of the information furnished by the bidder is found to be false, Earnest Money 
Deposit of such defaulting bidder(s) will be forfeited. Punitive action, including 
suspension and banning of business, can also be taken against such defaulting 
bidder(s). 
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 4.2.10  HDC, KoPT, at its discretion, may extend the closing date & time of e-Tender, 
prior to the closing date & time of e-Tender mentioned in the Schedule of Tender 
(SoT). However, the closing date & time of e-Tender will not be extended, under 
any situation, after the due date is over. 

4.3 Opening of Bid [Pre-qualification & Techno-commercial Bid  and  Price Bid ]   : 
 4.3.1  The Bids (Pre-qualification & Techno-commercial Bid and Price Bid) will be 

opened electronically on specified date and time, as given in the Schedule of 
Tender (SoT). Bidder(s) can witness electronic opening of bid(s). 
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SECTION - V    

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 

 5.1  Definition and interpretations : 
   (a) the term “in writing” means communicated in written form (i.e. by 

mail, e-mail, fax, telex, etc.) and delivered against receipt; 

   (b) except where the context requires otherwise, words indicating the 
singular also include the plural and words indicating the plural also 
include the singular;  

   (c) “day” means calendar day; and 

   (d) “procurement” means the entire work requirements, as specified in 
Section VI Technical Specification. 

 5.2  Fraud and corruption 

  5.2.1  It is the policy of Kolkata Port Trust (KoPT) to require that bidders, 
Contractors, Sub-contractors, and Consultants, observe the highest 
standard of ethics during the procurement and execution of such contracts. 
In pursuance of this policy, KoPT : 

   (a) defines, for the purposes of this provision, the terms set forth below 
as follows: 

    (i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value to 
influence the action of a public official in the procurement 
process or in contract execution; 

    (ii) “fraudulent practice” means a misrepresentation or 
omission of facts, in order to influence a  public  
procurement process or the execution of a contract; 

    (iii) “collusive practice” means a scheme or  arrangement 
between two or more bidders, designed to establish Bid 
Prices at artificial , non competitive levels; 

     and 
    (iv) “coercive practice” means harming, or threatening to harm, 

directly or indirectly, persons or their property to influence 
their participation in procurement process or affect the 
execution of a contract; 

   (b) will reject a proposal for award, if it determines that the bidder, 
recommended for award, has, directly or through an agent, engaged 
in corrupt, fraudulent, collusive, or coercive practices in competing 
for the contract in question; 

   (c) Will terminate contract, if it determines at any time that 
representatives of KoPT engaged in corrupt, fraudulent, collusive, or 
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coercive practices during the procurement or the execution of that 
contract ; 

   (d) will sanction a firm or individual, including declaring them 
ineligible, either indefinitely or for a stated period of time, to be 
awarded a contract if it at any time determines that they have, 
directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for, or in executing, a 
contract;  

    and 
   (e) will have the right to require that a provision be included in Bidding 

Documents and in contracts, requiring bidders, contractors , 
subcontractors, and consultants to permit KoPT to inspect their 
accounts and records and other documents relating to the bid 
submission and contract performance. 

  5.2.2  Furthermore, bidders shall be aware of the provision stated in GCC. 

 5.3  Eligible bidders 
  5.3.1  A Bidder, and all parties constituting the Bidder, should have the 

nationality of any country. A Bidder shall be deemed to have nationality 
of a country if the Bidder is a citizen or is constituted, incorporated, or 
registered and operates in conformity with the provisions of the laws of 
the country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or contractors for any part of the 
contract, including related services 

  5.3.2  A Bidder shall not have a conflict of interest. Any Bidder found to have a 
conflict of interest shall be disqualified. A Bidder may be considered to 
have a conflict of interest for the purpose of this bidding process, if the 
Bidder and one or more parties :  

   (a) Submit more than one bid in this biding process.  

    Or 
   (b) are or have been associated in the past , with a firm or any of its 

affiliates which have been engaged by KoPT to provide consulting 
services for the preparation of the design, specifications, and other 
documents to be used for the procurement of the goods to be 
purchased under the instant Biding  Documents. 

  5.3.3  Participation by a Bidder in more than one bid shall result in the 
disqualification of all bids, in which such Bidder is involved. 

  5.3.4  A Bidder that is under a declaration of ineligibility by KoPT, in 
accordance with ITB Clause No.5.2, at the date of contract award shall be 
disqualified. 
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 5.4  Authority in signing the bid / offer 
  5.4.1  In case the bid is submitted by a Proprietorship Firm, the same should 

be signed either by the Proprietor or other person(s), holding a valid 
power of attorney / authorisation from the proprietor, in connection 
with this bidding process. The signature of such power of attorney 
holder(s) / authorised person(s) should be attested by the proprietor. Such 
power of attorney / authorisation should be uploaded along with 
Techno-commercial Bid . 

  5.4.2  In case the bid is submitted by a Partnership Firm, the same should be 
signed either by the partner(s), holding valid power of attorney from the 
partners or  other person(s), holding valid authorisation  from such 
power of attorney holder(s) , subject to approval of the partner(s) in the 
matter of giving such authorization, in connection with this bid.  The 
signature of such power of attorney holder(s) / authorised person(s) 
should be attested by the partners or power of attorney holder, as the 
case may be. Such power of attorney / authorisation should be uploaded 
along with Techno-commercial Bid . 

  5.4.3  In case the bid is submitted by a Limited Company, the same should be 
signed by the person(s) holding valid power of attorney / authorisation, 
executed in his / their favour ( in connection with this bid)  and the  
signature of such power of attorney holder(s) / authorised person(s) 
should also be attested, in accordance with the constitution of the Limited 
Company. Such power of attorney / authorisation should be uploaded 
along with Techno-commercial Bid. 

  5.4.4  Such power of attorney holder(s) / authorised person(s) should put his 
/ their signature identical with the attested one, in the relevant documents 
submitted / uploaded, in connection with the instant bidding process 
[including “Techno-commercial Bid”]. In case of putting different 
signatures in different documents / offers, all such signatures should be 
attested by the same person in line with the above. 

B.  CONTENTS OF BIDDING DOCUMENTS 

 5.5  Sections of  Bidding Documents 
  5.5.1  The contents of the Bidding Documents as detailed at “TABLE OF 

CONTENTS” should be read in conjunction with any addendum / 
corrigendum issued in accordance with ITB Clause No. 5.7. 

  5.5.2  The Employer (KoPT) is not responsible for the completeness or 
correctness of the bidding documents and their Addenda, if they were not 
obtained directly from the source indicated in Notice Inviting e-Tender. 

  5.5.3  The bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Documents.  Failure to furnish all 
information or documentation required by the Bidding Documents 
[considering all addenda / corrigenda issued] may result in the rejection of 
the bid. 
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 5.6  Clarifications, information, etc. for bidding 
  5.6.1  There would not be any Pre-bid meeting. However, a prospective bidder 

requiring any clarification of the instant Bidding Documents shall contact 
Dy. Manager (P&E), TSEM, HDC.  

  5.6.2  The Bidder shall be deemed to have examined thoroughly the instant 
Bidding Documents, in full, [considering all addenda / corrigenda issued 
(if any)], visited the site & surroundings and to have obtained all 
necessary information in all the matters whatsoever that might 
influence while carrying out the job as per the conditions of the instant 
Bidding Documents [considering all addenda / corrigenda issued (if 
any)] and to satisfy themselves to sufficiency of their bid, etc. If they shall 
have any issue to be clarified, the same should be brought to the notice of 
KoPT, in writing, as set out in ITB. 
The bidders are advised to acquaint themselves with the job involved at 
the site, like availability of labour, means of transport, communication 
facilities, laws and bye laws in force from Government of West Bengal & 
Government of India and other statutory bodies from time to time. The 
Bidder shall be deemed to have examined and collected all necessary 
information as to risk, contingencies and other circumstances, which may 
be necessary for preparing the Bid. 
Visiting the site shall be at the bidder’s own expense. Failure to visit to 
site will no way relieve the Contractor (successful Bidder) of any of their 
obligation in performing the work and liabilities & responsibilities 
thereof, in accordance of the contract. 

  5.6.3  Necessary Gate Pass/Dock Entry Permit, for entering into the Dock area, 
will be issued to the designated representative(s) of the prospective 
bidders, on chargeable basis [as per the extant “Scale of Rates” of KoPT, 
available at http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], to 
visit the site, for the purpose of inspection only, on receipt of a formal 
written request. The signature of such designated person(s) should be 
attested by the authorized signatory of the prospective bidders. Otherwise, 
the designated person(s) should have to submit proof of his/their identity 
through other means. 
Such prospective bidder will be fully responsible for any injury (whether 
fatal or otherwise) to its designated representative(s), for any loss or 
damage to property, or for any other loss, damage, costs and expenses 
whatsoever caused, which, but for the granting of such permission , would 
not have arisen.  
The prospective bidder will be liable to indemnify KoPT against any loss 
or damage to the property of KoPT or neighbouring property which may 
be caused due to any act of prospective bidder or their designated 
representative(s). 
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 5.7  Amendment of Bidding Documents 
  5.7.1  At any time, prior to the last date for submission of bids, KoPT may, for 

any reason whether at its own initiative or in response to the queries/ 
observations/suggestions/requests for clarification, amend and modify 
the bidding documents by issuing Addenda/Corrigenda. Such 
Addenda/Corrigenda will be hosted in the websites, as specified in the 
Notice Inviting e-Tender. 

  5.7.2  Any Addendum/Corrigendum, thus issued, shall be part of the bidding 
documents and shall be communicated, in writing, to all the known 
prospective bidders (i.e., who would attend Pre-bid Meeting or submit 
queries / observations / suggestions or request for clarification), in 
writing, well in advance to the last date of submission of bids.   

  5.7.3  To give prospective bidders reasonable time to take the Addendum / 
Corrigendum into account in preparing their bids, KoPT may, at their 
discretion, extend the last date for submission of the bids, prior to the 
closing date & time of e-Tendering. 

C.  PREPARATION OF BIDS 

 5.8  Cost of bidding 
  The Bidder shall bear all costs associated with the preparation and submission of 

their bid, and KoPT shall not be responsible or liable for those costs, regardless of 
the conduct or outcome of the bidding process. 

 5.9  Language of Bid 
 

 

The Bid, as well as all correspondence and documents relating to the bid, 
exchanged by the Bidder and KoPT, shall be written in the English language only. 
If the supporting documents and printed literature, that are part of the bid, are in 
another language, they must be accompanied by an accurate translation of the 
relevant passages in the English language, in which case, for purposes of 
interpretation of the bid, such translation shall govern. 

 5.10  Documents comprising the Bid 

  5.10.1  The Bid shall comprise of the following :- 

   (a) Pre-qualification and Techno-commercial Bid: 

    The Pre-qualification & Techno-commercial Bid comprises all 
documents [including the Bidding Forms (provided in these bidding 
documents), duly filled in, signed and stamped] required to be 
submitted as per the Notice Inviting e-Tender, Schedule of Tender 
(SoT), Instructions To Bidders (ITB) and any other relevant 
clause(s) of these bidding documents. 

   (b) Price Bid: 

    The Price Bid comprises the prices only and the same are to be 
submitted electronically, through the website of CPPP only. 
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 5.11  Form of Tender 
  The bidder shall have to submit (upload) the “FORM OF TENDER”. This form 

must be completed without any alterations to its format, and no substitutes shall 
be accepted.  All blank spaces shall be filled in with the information requested. 
Such duly filled in “FORM OF TENDER” should be uploaded.  

 5.12  Price Schedule 
  5.12.1  The Bidder shall quote percentage (%) [above / below / at par] on-line 

(through CPP portal only) as per the Price Schedule (Bill of Quantities) 
in the Price bid, without any condition or deviation. Price indicated 
anywhere else, in any other form or manner, will not be considered for 
evaluation. 

  5.12.2  The Bidder should submit (upload) the unpriced format [Bidding Form 
VI : PRICE SCHEDULE], of the instant Bidding Documents, duly filled 
in the GST rates at appropriate places and signed & stamped as token of 
acceptance. 

 5.13  Bid Prices 
  5.13.1  The percentage (%) [above / below / at par] is to be quoted by the Bidder 

through CPP portal, considering the work requirements, as detailed in 
Section VI (Technical Specification) and other terms & conditions of the 
Bidding Documents (considering all addenda / corrigenda issued). 

  5.13.2  Except where otherwise expressly provided, the contractor shall have to 
provide all materials, labour, plant and other things necessary in 
connection with the contract, although everything may not be fully 
specified, and although there may be errors and omissions in the 
specifications. 

  5.13.3  The percentage (%) [above / below / at par] entered (electronically 
through CPP Portal)  by the Bidder, shall be based on the Price Schedule, 
which include, inter alia, all costs and expenses involved in or arising out 
of the following: 

   (a) Supply, delivery, inspection, transportation (including insurance), 
handling, receipt and storage of all required materials [in line with 
Technical Specification (Section VI)] and equipment at site. 

   (b) The provision, storage, transport, handling, use, distribution & 
maintenance of all materials, equipment, machinery and tools, 
including all costs, charges, dues, demurrage or other outlays 
involved in transportation. 

   (c) The provisions & maintenance of all their staff & labour and their 
payment, accommodation, transport, fares and other requirements. 

   (d) All required first aid, welfare and safety requirements. 

   (e) Damage caused to the work and /or construction, plant, materials 
and consumable stores caused by weather. 
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  5.13.4  Tools, Tackles, lifting machineries, scaffolding, temporary lighting, 
different vehicular transport etc. required for execution of the whole work 
will have to be arranged by the Contractor, at their own risk, cost & 
arrangement, which may be considered, while submitting their rates in the 
offer. 

  5.13.5  Rates & amounts shown in the “PRICE SCHEDULE”, include all 
incidental charges [excluding Goods and Services Tax (GST)], as 
applicable, and charges for packing, forwarding, loading, handling, 
carrying to any lead, stacking, transportation, permits, overheads & profit, 
etc. necessary for the complete services as described in this Bidding 
Document.  
GST, as applicable, shall be paid extra against proper invoice submitted 
by the Contractor. 
The contractor will be required to submit GST compliant invoice with all 
required details and also be required to file timely and proper return so as 
to enable KoPT to get due credit against GST paid. 
In case of any failure on the above account, GST amount, even if paid by 
KoPT, shall be recoverable from the Contractor. 

  5.13.6  All price(s), based on the quoted percentage, will remain firm during the 
validity period of the bid / offer, including any / all extension thereof, 
agreed by the bidder. 
However, changes in statutory taxes & duties [other than GST] will be 
adjusted (within the scheduled completion period), based on 
documentary evidence. 

  5.13.7  The Bidder should clearly understand that they shall be strictly required  
to conform to all terms & conditions of the instant Bidding Documents 
[considering all addenda / corrigenda (if any) issued], as contained in each 
of its clauses and plea of “Customs Prevailing” will not be, in any case, 
admitted as excuse on their part, for infringing any of the terms & 
conditions. 
No request for change or variation in rates or terms & conditions of the 
contract shall be entertained on the ground that the successful Bidder has 
not understood the work envisaged in the instant contract. 

 5.14  Currencies of Bid 
  The Bidders should quote the prices in Indian Rupees (₹) only. 

 5.15  Period of validity of bids 
  5.15.1  Bids shall remain valid for the period of 120 days after the bid submission 

deadline date (considering extension thereof, if any) as prescribed in ITB. 
A bid, valid for a shorter period, shall be rejected by KoPT, treating the 
same as non-responsive. 

  5.15.2  In exceptional circumstances, prior to the expiration of the bid validity 
period, KoPT may request the bidders to extend the period of validity of 
their bids. The request and the responses shall be made in writing.  

A Bidder may refuse the request, without forfeiting their Earnest Money 
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Deposit (EMD). A Bidder granting the request shall not be required or 
permitted to modify its bid, except when option to do the same has been 
specifically granted by KoPT, in writing. 

 5.16  Earnest Money Deposit (EMD) 

  5.16.1  The intending bidders should deposit an amount specified in the Schedule 
of Tender (SoT), as Earnest Money Deposit (EMD), in accordance with 
the procedure mentioned therein. 

  5.16.2  Earnest money and cost of bidding document are to be physically 
deposited at the office of Dy. Manager (P&E), Haldia Dock Complex, 
Township Electrical Maintenance Office ,P.O: Haldia Township, Dist.: Purba 
Medinipur; PIN: 721 607; West Bengal; India, separately in a single sealed 
envelope, mentioning Tender no. with proper marking Demand Draft/ 
Banker’s Cheque / Pay Order etc. against Earnest money and cost of 
bidding document, should be submitted / deposited on any scheduled/ 
nationalized Bank, by the bidder in favour of Kolkata Port Trust,payable 
at Haldia before opening of the tender, as specified in the Bidding 
Document. 
 

  5.16.3  Failing to deposit the Earnest Money, in accordance with ITB, shall be 
rejected by the Employer (KoPT), treating the same as non-responsive. 
For exemption of EMD the bidder is required to upload the scanned copy 
of the certificate from MSME / Micro & Small Enterprises (MSEs) / DIC 
/ SSI / National Small Industries Corporation (NSIC) or any empowered 
Central / State Govt. authority. 

  5.16.4  Refund of Earnest Money Deposit: 

   Earnest Money Deposit of the successful bidder shall be retained by 
KoPT and Earnest Money Deposit of the unsuccessful bidders shall be 
refunded, without interest, within 2 (two) months from the date of 
opening of Bids or on finalization/acceptance of tender, whichever is 
earlier. 

   In case the bid of the successful bidder is found acceptable to KoPT and 
contract is awarded with them, the Earnest Money Deposit of the 
successful bidder (Contractor) shall be retained by KoPT till 
submission of “Performance Guarantee / Security Deposit” (in 
accordance with ITB) and signing of the Contract Agreement by KoPT 
and the Contractor (in accordance with ITB), and shall be refunded 
thereafter. 

   In case, the successful bid is not found acceptable to KoPT, Earnest 
Money Deposit of the successful bidder shall be refunded after the 
decision, in this regard, is finalized by KoPT. 

  5.16.5  No interest shall be payable on the account of Earnest Money Deposit in 
any case. 
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  5.16.6  Forfeiture of Earnest Money Deposit : 

    The EMD may be forfeited 

   (a) if a Bidder withdraws their offer within the validity period of the bid 
/ offer; and / or, alters / amends any terms and / or condition and / or 
quoted rate(s), within the validity period of the offer (excepting 
when option to do the same has been specifically granted by Kolkata 
Port Trust, Haldia Dock Complex in writing) making it unacceptable 
to the Kolkata Port Trust, Haldia Dock Complex; 

    or, 

   (b) if the successful bidder, 

    i)  fails to submit the Performance Guarantee / Security Deposit 
(as per SCC ) for the specified sum and in the specified form, 
within the stipulated time;     

     and / or, 

    ii)  fails to carry out the work or to perform / observe any of the 
conditions of the contract, 

   For the purpose of this provision, the validity period (of the bid / offer) 
shall include any / all extension thereof, agreed by the Bidder in writing. 
KoPT shall also be at liberty to deduct any of their dues from Earnest 
Money. It should be however be clearly understood that in case of any 
default in any terms and or condition of the contract after placement of 
order but before submission of Performance Guarantee / Security Deposit 
(as per SCC), the same shall be dealt with in accordance with the relevant 
provisions of contract, including forfeiture of Earnest Money. 

D.  SUBMISSION AND OPENING OF BIDS  

 5.17  Submission of bids 
  5.17.1  Bidders shall have to submit their bids [both Pre-qualification & 

Techno-commercial Bid and Price Bid] on-line through CPPP only. 
  5.17.2  The Bidder should submit (upload) the scanned copies of all the relevant 

and required documents, statements, filled up formats, certificates, etc. [in 
accordance with ITB], in the aforesaid portal, in support of their Pr-
qualification Criteria and Techno-commercial Bid. 

  5.17.3  Before scanning the aforesaid documents, all pages are to be signed by a 
person duly authorised to sign on behalf of the bidder, pursuant to ITB, 
and are to be embossed with their official seal, owing responsibility for 
their correctness / authenticity. All pages of the aforesaid documents 
should be serially marked. 

  5.17.4  Any inter-lineation, erasures, or overwriting, in the aforesaid scanned & 
uploaded documents, shall be valid only if they are signed by the aforesaid 
authorised person. 

  5.17.5  The Bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy Haldia Dock Complex, Kolkata Port 
Trust. 
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  5.17.6  The Price Bid comprised the prices only and the same are to be submitted 
electronically, through the website of CPPP only. No hardcopy of priced 
“Price Schedule” is required to be uploaded. 

 5.18  Techno-commercial offer 
  5.18.1  No techno-commercial deviation and variation will be considered by 

KoPT, except where the Techno-commercial terms and conditions, will be 
found as impossible and irrelevant to the bidder.  

  5.18.2  If the Bidder deliberately gives wrong information or conceals any 
information / fact in their bid, which shall be favourable for acceptance of 
their bid, fraudulently, then the right to reject such bid at any stage of 
execution, without any financial liability, is reserved by KoPT. 

 5.19  Priced offer 
  The Bidder should quote the percentage appropriately in the PRICE BID, 

electronically, through the website of CPPP only.  Price indicated anywhere else, 
in any other form or manner, would not be considered for evaluation . 

 5.20  Deadline for submission of bids 
  5.20.1  Bids must be submitted within the closing date & time indicated in the 

Schedule Of Tender (SOT). 
  5.20.2  KoPT may, at its discretion, extend the deadline for the submission of 

bids, prior to the closing date & time of e-Tendering, by amending the 
Bidding Documents, in accordance with ITB, in which case all rights and 
obligations of KoPT and bidders previously subject to the deadline shall 
thereafter be subject to the deadline as extended. 

 5.21  Late Bids 

  This e-Procurement System would not allow any late submission of bid, after the 
closing date & time, as per the Schedule Of Tender (SOT) or extension, if any. 

 5.22  Withdrawal of bids 
  5.22.1  A Bidder may withdraw, substitute, or modify their bid on the e-

Procurement System, before the closing date and time specified, but not 
beyond. 

  5.22.2  No bid may be withdrawn, substituted, or modified in the interval 
between the deadline for submission of bids and the expiration of the 
period of bid validity specified in the “FORM OF TENDER” or any 
extension thereof. Modification / Withdrawal of the bid sent through any 
other means shall not be considered by KoPT. 

  5.22.3  Withdrawal of bid during the interval between such closing time on due 
date and expiring of the bid validity period, may result in forfeiture of 
EMD in accordance with ITB. 

 5.23  Bid opening [including Price Bid] 

  5.23.1  The bids [including Price Bids], will be opened at the date & time, 
indicated in the Schedule Of Tender (SOT). 

  5.23.2  The on-line bid-opening event may be viewed by the bidders at their 
remote end, by logging on to the e-Procurement System. A copy of the 
bid opening record shall be made available on the e-Procurement System. 
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E.  EVALUATION OF BIDS  
 5.24  Confidentiality 

  5.24.1  Information relating to the evaluation of bids and recommendation of 
contract award shall not be disclosed to bidders or any other persons not 
officially concerned with such process until publication of the contract 
award. 

  5.24.2  Any attempt by a Bidder to influence KoPT in the examination, 
evaluation and comparison of the bids, or contract award decisions may 
result in the rejection of their bid and forfeiture of EMD. 

  5.24.3  Notwithstanding ITB Clause No. 5.24.2, from the time of bid opening to 
the time of contract award, if any Bidder wishes to contact KoPT on any 
matter related to the bidding process, they should do so in writing. 

 5.25  Clarification of bids 
  To assist in examination, evaluation & comparison of the bids and qualification of 

the bidders, the Employer (KoPT) may, at their discretion, ask any bidder for a 
clarification of their bid. The Employer (KoPT) may also ask any bidder to 
withdraw any terms/conditions mentioned by them in their offer, which are not in 
conformity with the terms & conditions specified in the bidding documents. In case 
any bidder fails to submit required clarification within the time stipulated by the 
Employer (KoPT), in this regard, the tender would be processed in absence of the 
clarifications, which may result in disqualification of the corresponding bidder for 
the instant tender. Any clarification submitted by a bidder, which is not in response 
to a request by the Employer (KoPT), shall not be considered. The Employer’s 
(KoPT’s) request for clarification and the response shall be in writing.  

No change in the prices or substance of the bid shall be sought, offered or 
permitted, nor will the bidder be permitted to withdraw their bid before expiry of 
the validity period of the bid. 

 5.26  Deviations, reservations and omissions 
  During the evaluation of bids, the following definitions apply: 

   (a) “Deviation” is a departure from the requirements specified in the 
bidding documents ; 

   (b) “Reservation” is the setting of limiting conditions or withholding 
from complete acceptance of the requirements specified in the 
bidding documents ; and 

   (c) “Omission” is the failure to submit part or all of the information or 
documentation required in the bidding documents. 

 5.27  Responsiveness of bids 

  5.27.1  Responsiveness of a bid would be determined on the basis of the contents 
of the bid itself, and clarification(s) in accordance with ITB.  

  5.27.2  A substantially responsive bid is one that meets the requirements of the 
Bidding Documents without material deviation, reservation, or omission.  
A material deviation, reservation, or omission is one that, 
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   (a) if accepted, would 

    i)  affect in any substantial way the scope, quality, or 
performance of the work specified in the Contract; or 

    ii)  limit in any substantial way, inconsistent with the Bidding 
Documents, KoPT’s rights or the bidder’s obligations under 
the proposed contract; or 

   (b) if rectified, would unfairly affect the competitive position of other 
bidders presenting substantially responsive bids. 

  5.27.3  Bidders shall not contain the following information / conditions to 
consider them responsive : 

   (a) Either direct or indirect reference leading to reveal the prices of the 
bids in the Techno-commercial offers; 

   (b) Adjustable prices, other than the provisions stated in ITB. 
  5.27.4  If a bid is not substantially responsive to the requirements of the bidding 

documents, it shall be rejected by KoPT and may not subsequently be 
made responsive by the bidder, by correction of the material deviation, 
reservation, or omission. 

 5.28  Nonconformities, errors and omissions 
  5.28.1  During examination, evaluation & comparison of the bids and 

qualification of the bidders, the Employer (KoPT) may, at their discretion, 
ask any bidder for submitting any document(s) [in case of shortfall in 
required documents (relating to capacity or otherwise)]. In case any bidder 
fails to submit required documents within the time stipulated by the 
Employer (KoPT), in this regard, the tender would be processed in 
absence of the documents, which may result in disqualification of the 
corresponding bidder for the instant tender. 

   Any document submitted by a bidder, which is not in response to a 
request by the Employer (KoPT), shall not be considered. The Employer’s 
(KoPT’s) request for submission of further document(s) shall be in 
writing. 

  5.28.2  KoPT shall examine the bids [including the further documents / 
clarifictions received in accordance with ITB] to confirm that all 
documents requested in ITB have been provided and to determine the 
completeness of each document submitted. 

  5.28.3  Provided that a bid is substantially responsive, KoPT may waive any 
nonconformities or omissions in the bid that do not constitute a material 
deviation. 

 5.29  Examination of Pre-qualification Criteria 
  5.29.1  At first, the contents of the documents, submitted in support of the Pre-

qualification Criteria [including the further documents / clarifications 
received in accordance with ITB] will be scrutinized and evaluated. 

  5.29.2  KoPT may, at their discretion, seek any other detail(s)/document(s), in 
subsequent course, to ascertain and get confirmed about the competence 
of the bidder. In case any bidder fails to submit required 
detail(s)/document(s) within the time stipulated by the Employer (KoPT), 
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in this regard, the tender would be processed in absence of the documents, 
which may result in disqualification of the corresponding bidder for the 
instant tender. While evaluating Pre-qualification Criteria, regard would 
be paid to National Defence and Security considerations of the Indian 
Government. 

  5.29.3  In case it is found that the Pre-qualification Criteria has not been fulfilled 
by the bidder or otherwise their participation has not been found 
acceptable to KoPT, the respective bid will be treated as non-responsive 
and “Price Bid” of the respective Bidder will not be considered further. 

 5.30  Examination of Techno-commercial offer 

  5.30.1  After scrutiny of the Pre-qualification Criteria, Techno-commercial 
Bids of the Pre-qualified bidders [as indicated above] will be scrutinized 
& evaluated. 

  5.30.2  KoPT shall examine the bid to confirm that all terms and conditions 
specified in the Technical Specification (Section VI), GCC (Section 
VII) and SCC (Section VIII) have been accepted by the bidder without 
any material deviation or reservation or omission. 

  5.30.3  If on examination of the “Techno-commercial Bid” of pre-qualified 
bidders, it is found that they have not accepted all Techno-commercial 
terms & conditions of the Bidding Documents [considering all addenda / 
corrigenda, issued], “Price Bid” part of such bidder(s) will not be 
considered. Decision of KoPT on this matter shall be final. 

 5.31  Examination of Price Bid 
  PRICE BIDs of the bidders, who qualify in the “Pre-qualification & Techno-

commercial Bid”, will only be considered for evaluation. 
 5.32  Comparison & Evaluation of Price-Bid and selection of Successful Bidder 

  5.32.1  While evaluating the Price Bids, the percentage (%) [ above / below/ at 
par] quoted by the bidders shall be taken into account and accordingly 
TOTAL PRICE [considering all items of the “Price Schedule”], will be 
arrived at.  Selection of the successful bidder will be made on the basis of 
overall lowest offer, thus arrived, subject to fulfilment of all terms & 
conditions of the instant Bidding Document. 

  5.32.2  In case it is found that the quoted percentage (%) [ above / below/ at 
par] is same for two or more bidders and their bids become the lowest, 
the respective bidders will be given chance to submit their fresh Price Bid, 
subject to the condition that the revised “ TOTAL PRICE [considering 
all items of the “Price Schedule”] arrived, considering the fresh 
percentage (%) [above / below / at par], must be less than the “ 
TOTAL PRICE” arrived earlier.   

  5.32.3  The MSE’s registered with NSIC / DIC shall not be eligible to get any 
benefit other than exemption from payment of EMD & Cost of Bidding 
Document as per New Public Procurement Policy as notified by the Govt. 
of India, Ministry of Micro Small & Medium Enterprises (MSME) in the 
Gazette of India vide no. 503, dated 26.03.2012, as splitting of the work 
can not be done, it being a composite work. 
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  5.32.4  It is not obligatory on the part of KoPT to accept the lowest bid. They 
reserve the right to accept a tender in full or in part and / or reject a tender 
without assigning any reason thereof.   

  5.32.5  In the event of acceptance of tender in part, the rate(s) against each of the 
item(s) constituting the order shall be identical to the rate(s) for the 
corresponding item(s), based on the percentage quoted in the Price Bid 
and  tender terms & conditions shall also remain unaltered. Irrespective of 
whether order is placed on part or, on the whole, no plea for subsequent 
withdrawal or the amendment will be entertained. 

 5.33  KoPT’s right to accept any bid and to reject any or all bids 
  5.33.1  KoPT reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all bids at any time prior to contract award, 
without thereby incurring any liability to Bidders. 

F.  AWARD OF CONTRACT 
 5.34  Subject to ITB Clause No. 5.33.1, KoPT shall award the contract to the Bidder 

whose offer has been determined to be the lowest evaluated bid [as per ITB Clause 
No. 5.32] and is substantially responsive to the Bidding Documents. 

 5.35  Notification of award 
  Prior to the expiration of the period of bid validity or extended validity in 

accordance with ITB, KoPT shall notify the Successful Bidder, in writing, that 
their bid has been accepted. The notification letter (hereinafter called the “Letter of 
Acceptance”) will be treated as “Order Letter” and will constitute the formation 
of the contract.  Such order letter shall specify the “Contract Price” in line with 
GCC Clause No. 7.1.4 a). 

 5.36  Signing of contract agreement 
  5.36.1  After placement of order, contract agreement [as per the form furnished 

in Section- XI] should be executed between Kolkata Port Trust and the 
Contractor (Successful Bidder).  In this respect, within a week of receipt 
of intimation regarding acceptance of their bid, the successful bidder shall 
have to submit, at their cost, required Stamp Paper [Non-judicial Stamp 
Paper of worth not less than ₹50.00] & dummy papers.   

  5.36.2  The contract agreement form & Contract Documents should be signed 
by the authorized persons of the Contractor, authorized in this respect. 

  5.36.3  Two sets of executed Contract Agreement, duly signed by authorised 
person of KoPT & authorized person of the Contractor (Successful 
Bidder), will be kept under KoPT’s custody, after affixing the Common 
Seal of KoPT. 
One set of such executed Contract Agreement will be handed over to 
the Contractor for their record & future reference. 

  5.36.4  Total process of executing contract agreement should be completed within 
14 days of issuance of “Letter of Acceptance” by KoPT. Until such 
contract agreement is executed, the other documents referred to the 
definition of the term “Contract” [GCC Clause], shall collectively be the 
contract. 
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 5.37  Performance Guarantee /  Security Deposit   
  5.37.1  Within 28 (twenty-eight) days of issuance of “Letter of Acceptance” by 

KoPT, the Successful Bidder shall provide the Performance Guarantee /  
Security Deposit  in accordance with the Special Conditions of 
Contract. 

  5.37.2  Failure of the successful bidder to submit the above-mentioned 
Performance Guarantee / Security Deposit or sign the contract 
agreement shall constitute sufficient grounds for the annulment of the 
award and forfeiture of the EMD in accordance with ITB. 

  5.37.3  All costs, charges & expenses, including Stamp Duty, shall be borne by 
the Successful Bidder. 

  5.37.4  No interest / charge, of whatsoever nature, shall be paid by KoPT on the 
amount of Performance Guarantee / Security Deposit, held by them (as 
per SCC) at any stage. 
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 SECTION - VI    

 TECHNICAL SPECIFICATION 

A. Scope of Work: 
 6.1.  Scope of Work includes- 
  a )  Laying, testing & commissioning ( including cable jointing & end 

termination) of  1.1 kV  grade, XLPE insulated, galvanised steel armoured,  
aluminium conductor,  power cable. 

  b )  Supplying & laying of heavy, galvanized, mild steel tubes (including sockets). 

 6.2.  The Cables shall have to be collected by the Contractor from Township Electrical 
Maintenance office, for installation of the same at different locations of Residential 
Zone of Haldia Dock Complex. Lifting, shifting & handling of the Cables are under 
the scope of the Contractor. 

 6.3.  The Galvanized, mild steel tubes (including sockets) [ G I Pipe]will be supplied by 
the Contractor for laying the same. In addition, HDC may supply the  Galvanized, 
mild steel tubes (including sockets) for laying the same . The G I Pipes shall have to 
be collected by the Contractor from Township Electrical Maintenance office, for 
installation of the same at different locations of Residential Zone of Haldia Dock 
Complex. Lifting, shifting & handling of the G I Pipe are under the scope of the 
Contractor. 

 6.4.  All practical steps shall be taken to prevent danger to persons employed from the risk 
of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris of materials as to render it unsafe. 

 6.5.  The Contractor shall engage experienced personnel to carry out the works in all 
respects at their own cost. The Contractor shall supply all necessary labour, tools, 
tackles, lifting machineries, plants, scaffolding arrangement, different vehicular 
transport etc and equipment with fuel & operator required for satisfactory 
execution of the work, at their own risk, cost and expense. 

 6.6.  All necessary personnel safety equipment, as per relevant statutory provisions, 
should be kept available for the use of the persons employed on the site and the 
Contractor should take adequate steps to ensure proper use of safety equipment 
by those concerned.  

 6.7.  The ordinary business and work of HDC, KoPT & others, as being carried out on 
& in the vicinity of the site, shall be continued during installation, testing & 
commissioning and maintenance. The execution of the work shall be conducted in 
such a way as to avoid interference with traffic of every kind by land and with 
any other work in progress in the vicinity. 
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B. Detailed Technical Specification: 
 6.8.  Laying of 1.1 kV grade, XLPE Cable : 

  (i) Programme for Road Crossing, wherever required (for Casing Pipe laying 
etc.), shall have to be coordinated through the authorized representative of 
Dy. Manager (P&E), TSEM, in advance, for having due clearance of Road 
Blockage. Such clearance will be given within 7 (seven) days from the date of 
receipt of request from the Contractor. 

  (ii) Before laying of Cables, cable routes should be checked properly to avoid 
interference with the existing cables, structures, heat sources, drains, 
pipelines, etc., as far as possible and minor adjustments to be done to suit the 
field conditions, wherever deemed necessary, without any extra cost. 
Considering above, cable routes should be carefully measured to ascertain the 
exact requirement of cable for a particular feeder. Sufficient lengths to be 
kept for the final connections of the cables to the terminal of the equipment.   

  (iii) In case of Road or Rail Crossing, cable should be laid inside the pipes.  
Where cables enter into pipe sleeves, adequate beds of sand should be given 
so that the cables do not slack and get damaged by pipe ends.   

  (iv) When cables pass through foundation walls, or other underground structures, 
if necessary, ducts or opening shall have to be provided, by the Contractor.  
However, shall it become necessary to cut holes in the existing foundations or 
structures, the Contractor should obtain permission from Dy. Manager (P&E), 
TSEM, before cutting is done.  Cutting, if necessary and mending good of 
any cut portion should be done by Contractor at their cost and risk. 

  (v) Cables should be handled carefully during installation to prevent mechanical 
injury to the cables.  During laying of cables, Cable Drum Lifting Jacks, 
sufficient number of Cable Rollers and other materials, etc. as necessary, 
must be used to avoid any mechanical injury to the cables.  Ends of cables 
leaving trenches should be coiled and provided with a protective pipe or 
cover, until such times, the final terminations to the equipment are completed.   

  (vi) After laying of the cables in the trench and before placement of protective 
covering, an Insulation Test should be carried out for each length of cable in 
presence of the representative of Dy. Manager (P&E), TSEM, HDC.  After 
re-filling the trench with soil, rammed and levelled, Insulation Test of the 
cable should also be carried out in presence of the representative of Dy. 
Manager (P&E), TSEM, HDC. 

  (vii) All cables will be identified close to their termination points by Cable 
Number / Equipment Number, which will be punched on Aluminium Straps 
(approx. 2 mm thick) securely fastened to the cable and wrapped around it.  
Type and size of the cable also to be punched on the Aluminium Straps. 
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  (viii) Each underground cable should be provided with Identification Tags (made 
of lead) securely fastened every 30 m of its underground length, with at least 
one tag at each end before the cable enters the ground.  Concrete Cable 
Markers are to be placed at cable joint locations and “L.T. Cable Joint” 
should be engraved on the said Cable Markers. 

  (ix) All temporary ends of cables must be protected against dirt and moisture to 
prevent damage to the insulation.  For this purpose, ends of the cables should 
be covered with PVC insulating tape.   

  (x) Where splices or terminations are required in circuit, it is required to measure 
insulation resistance of each length of cable before splicing and / or 
terminating.  It is required to repeat measurement after splices and / or 
terminations are completed.  Before energizing, the insulation resistance of 
every cable shall have to be measured. 
It is required to measure the Insulation Resistance of directly buried cables, 
before Cable Trenches are back-filled. 

  (xi) Directly buried cables should be laid in underground Cable Trenches to be 
excavated by the Contractor.  Width of the Cable Trench should be such that 
all cables shall be correctly spaced and arranged.  The 1.1  kV grade cables 
should be laid in trenches at a depth of  0.75  m. 

  (xii) Placing & Protection of cables in trench: 

   Before cables are placed, the bottom of the trenches should be filled with a 
layer (approx. 100 mm) of sand at the bottom of the trench, duly levelled.  
After laying of the cable on the sand bed the same is to be covered with sand 
and bricks should also be used as protective top covering [8 no. bricks would 
be used in 01 m cable laying work]. Rest of the trench should be re-filled with 
soil, rammed and levelled. 

  (xiii) The bricks, to be used for protective top covering & side wall, should be of 
class designation 10.0 (as per latest version of IS: 1077, 1992). Dimensions 
[non-modular size (230 mm. x 110 mm. x 70 mm)] and tolerances of the 
bricks should be as per latest version of IS: 1077, 1992.  

 6.9.  Cable Termination of 1.1 kV grade, XLPE Cable : 

  Termination of XLPE aluminium conductor power cables shall be by means of 
compression method using brass compression gland and aluminium lugs [including 
supply of materials, as required], tapes, anticorrosive paste & jointing materials. 

 6.10. Straight Through cable jointing of 1.1 kV grade, XLPE Cable : 

  Additional length (loop) of 5 m (approx.) cable should be kept at each end of the 
cables near the straight through cable joints. It is required to measure the insulation 
resistances of the cables before and after straight through cable jointing. This scope 
includes supply of all required materials including complete straight through cable 
jointing kits, with ferrules and all other accessories. 
Heat Shrinkable type straight through Cable Jointing Kits, suitable for XLPE 
insulated 1.1 kV grade LT cables, are to be used. 
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 6.11. GI Pipe laying work : 
  Laying of Galvanized Mild Steel Tubes should be done wherever necessary, such as at 

Road Crossing, Railway Crossing, Drains, Culverts or any similar concrete structure, 
etc.  The scope includes cutting of road, railway crossing, excavating of trenches, etc.  
Re-filling the trench after laying the Galvanized Mild Steel Tubes to be done by the 
Contractor. The Galvanized Mild Steel Tubes may also be laid by boring process, as per 
site requirement. 

The depth of the laying should be matched with the underground cable trench, as far as 
possible. 

Cutting of Galvanized Pipe to required length and threading, bending, jointing by 
Socket as required, supply and fixing of support clamps / brackets should be under the 
scope of Contractor. 

 6.12. List of Approved Manufacturers /makes : 
   Sl. 

No. Items Name of the Manufactures  

   i)  Cable Jointing Kit BIRLA 3M / RAYCHEM / DENSON  

   ii)  Cable Lug  DOWELLS / JHONSON / RAYCHEM  

C. General Requirements : 
 6.13. In connection with the aforesaid work, all materials, will be under the custody of 

the Contractor, till completion of work and commissioning of the same. 
 6.14. The Contractor must make their own arrangements for delivery of all materials, as 

well as for careful and proper unloading at H.D.C.'s site. The responsibility for 
preventing damage / deterioration to the materials during transit, delivery, 
unloading at the designated point shall rest with the Contractor. All transit risk will 
be to Contractor's account. 

 6.15. The Contractor should arrange, at their own cost, all necessary tools, tackles, 
lifting machineries, scaffolding, temporary lighting, different vehicular transport 
etc., required for the execution of total work.  

 6.16. Electricity and water, if required, will be provided free of cost for the purpose of 
execution of the work at site.  

 6.17. No project surplus material will be taken over by HDC, KoPT, after completion of 
the work.  

 6.18. All materials required for the entire work should be as per latest Indian Standard 
(IS) issued by Bureau of Indian Standard, as applicable, if not specified otherwise 
in this Bidding Document.  

 6.19. The electrical work shall be carried out by the Contractor, having valid Electrical 
Contractor’s Licence issued by the competent authority (in line with The Indian 
Electricity Rule, 1956), under the direct supervision of a person having a 
Supervisor Certificate of Competency (SCC), issued by the appropriate statutory 
authority, against the following installation work (minimum requirement):- 

  a) Wiring for systems not-exceeding 650 V.  
  b) Alternating Current (AC) apparatus upto 650 V. 
  c) Underground cables, for voltages upto 1100 V.  
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 6.20. Laying of cables is to be executed by a Cable Jointer [holding a valid permit for 1100 
V grade cable laying and jointing, issued or recognised by the competent authority (in 
line with The Indian Electricity Rules, 1956)], under direct supervision of the 
Contractor’s Engineer(s) / Supervisor(s) [holding a valid certificate of competency for 
1100 V grade underground cable, issued or recognised by the competent authority (in 
line with The Indian Electricity Rules, 1956)]. 

 6.21. The entire job should be executed in accordance with the requirements of 
following Acts and rules, including latest amendments: 

  a) Indian Electricity Rules – 1956 
  b) Electricity Laws (Amendment) Ordinance, 1997 
  c) Central Electricity Authority Rules, 1977 
  d) Central Electricity Authority Regulations, 1979 
  e) Indian Electricity Act, 2003 

 6.22. The supply, installation and commissioning of all items required for this work 
should be complied with the above Acts & Rules and relevant Code of Practice of 
the Bureau of Indian Standard, including National Electrical Code, if not 
specified otherwise.  

 6.23. Entire earthing should be done in accordance with the relevant Indian Standard 
(IS) issued by Bureau of Indian Standard, Indian Electricity Rules & Act and Code 
of Practice.  

 6.24. Relevant aspects of following Rules / Code of Practices should also be followed 
and complied with: 

  i ) Indian Factories Act 
  ii ) Dock Workers (Safety, Health & Welfare) Act, 1987 
  iii ) The Workmen’s Compensation Act, 1923 
  iv ) The Minimum Wages Act, 1948 
  v ) The Contract Labour (Regulation & Abolition) Act, 1970 
  vi ) Other Local Regulations 
 6.25. If during execution of work any damage takes place in the property of HDC, the 

same will have to be mended good by the contractor at their risk, cost and 
arrangement. Otherwise the same will be repaired / replaced by HDC, either 
departmentally or through outside agency and the cost of repairing / replacement 
will be recovered from the contractor, along with overhead charges @19.25%. 

 6.26. The installation will be taken over by HDC, KoPT only after successful 
installation, testing & commissioning of the total work. 

D. Drawings & Manuals : 
 6.27. On completion of the work, “As Built” drawings, duly incorporating all the 

changes made during the construction / execution, shall be submitted to Haldia 
Dock Complex. A CD / DVD, containing the “As Built” drawings and 
comprehensive list of the drawings, shall also be submitted by the Contractor. 

E. Testing & Commissioning 
 6.28. Necessary tests shall be carried out as per relevant standards to the satisfaction 

of the Engineer or his representative.  



 

 
Laying, Testing & Commissioning of different sizes of LT cables & other related work, in 
connection with street lights & area lights, at various locations of Residential Zone, Haldia Dock 
Complex. 

 
 

- 32 - 

 
SECTION VII    

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

Table of Clauses 

A.  GENERAL PROVISIONS 

1)  Definitions  

2)  Contract documents 

3)  Interpretations 

4)  All Drawings are Trustees’ property 

5)  Language 

6)  Notices 

7)  Governing Law 

8)  Patent Rights 

9)  Stamp duty & other expenses 

10)  Indemnity 

11)  Employer’s lien 

12)  Additions and alterations 

B.  THE ENGINEER 

13)  Instructions of the Engineer or Engineer’s Representative 

14)  Engineer’s power and authority 

15)  Power of Engineer’s Representative 

16)  Limitation of Engineer’s Representative’s power 

17)  Engineer’s over-riding power 

18)  Replacement of the Engineer 

19)  Determinations 

C.  THE CONTRACTOR 

20)  Performance Guarantee / Security Deposit 

21)  Contractor’s personnel and Contractor’s representative 

22)  Assignment and sub-contracting 

23)  Access to site 

24)  Transportation of materials 

25)  Contractor’s equipment 
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26)  Supply of water and Electricity 

27)  Use of ground and land / covered space for Contractor’s establishment 

28)  Existing services 

29)  Contractor to prepare working / progress drawings 

30)  Contractor’s price is inclusive of all costs 

31)  Contractor is responsible for all construction process, except for correctness of design and 
specification formulated by the Engineer 

32)  Contractor to submit his programme of work 

33)  Contractor to supervise the works 

34)  Contractor is responsible for line, level, setting out, etc. 

35)  Contractor is responsible to protect the work 

36)  Contractor is responsible for all damages to other structures / persons caused by him in 
executing the work 

37)  Fossils, Treasure troves, etc. are Trustees’ property 

38)  Contractor to indemnify the Trustees against all claims for loss, damage, etc. 

39)  Dismantled materials Trustees’ property 

40)  Contractor’s quoted rates / price must be all inclusive 

41)  Notice to Contractor 

42)  Contractor not to publish photograph or particulars of work 

43)  Contractor to provide facilities to outsiders 

44)  Work to cause minimum possible hindrance to traffic movement 

D.  STAFF AND LABOUR 

45)  Engagement of staff and labour 

46)  Labour Laws 

47)  Health and safety 

48)  Labour licence 

49)  Employees’ Provident Fund & Employees’ State Insurance 

E.  PLANT, MATERIALS AND WORKMANSHIP 

50)  Materials to be supplied by the Employer 

51)  Contractor’s arrangement for execution of the work 

52)  Inspection and testing 

53)  Contractor to replace materials/work not acceptable to the Engineer or his Representative 

54)  Removal of materials on completion 

55)  Workmanship and secrecy 
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F.  COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING 
OVER AND TAKING OVER 

56)  Preliminary time to commence work and maintenance of steady rate of progress 

57)  Contractor’s site office 

58)  Contractor to observe Trustees’ working hours 

59)  Contractor to supply all materials as per requirement of the Engineer or his Representative 

60)  Materials and works 

61)  Contractor to submit samples for approval 

62)  Contractor to seek approval of Engineer or his Representative before covering up any 
portion of work 

63)  Contractor to suspend work on order from Engineer or his Representative 

64)  Completion Certificate 

65)  Completion period 

66)  Taking over of the Contract job by KoPT 

67)  Defect Liability Period (DLP) 

68)  Defects after taking over 

69)  Extension of completion period and liquidated damage 

G.  CONTRAT PRICE , PAYMENT AND DEDUCTIONS 

70)  Contract Price 

71)  Terms of payment 

72)  Extra expenses incurred by the Employer 

73)  Recovery of deducted amount 

74)  Variation and its valuation 

H.  TERMINATION BY EMPLOYER 

75)  Notice to correct 

76)  Termination by Employer 

77)  Valuation at date of termination 

78)  Payment after termination 

79)  Employer’s entitlement to termination for convenience 

80)  Corrupt or fraudulent practices 
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I.  SUSPENSION AND TERMINATION BY CONTRACTOR 

81)  Contractor’s entitlement to suspend work 

82)  Termination by Contractor 

83)  Cessation of work and removal of Contractor’s equipment 

84)  Payment on termination 

J.  INSURANCE 

85)  General requirements for insurances 

K.  FORCE MAJEURE  

86)  Definition of Force Majeure  

87)  Notice of Force Majeure 

88)  Duty to minimise delay 

89)  Consequences of Force Majeure 

90)  Optional termination, payment and release 

L.  CLAIMS, DISPUTES AND ARBITRATION 

91)  Engineer’s decision 

92)  Amicable settlement 

93)  Arbitration 

94)  Failure to comply with Engineer’s decisions 

95)  Progress of work not to be interrupted 
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General Conditions of Contract (GCC) 

 
  
A. GENERAL PROVISIONS 

 7.1 Definitions 

  In the conditions of contract (“these conditions”), which includes particular conditions 
and these general conditions, the following words and expressions shall have the 
meanings stated.  Words indicating persons or parties include corporations and other 
legal entities, except where the context requires otherwise. 

  7.1.1  The Contract: 

   a) “Contract” means and includes these bidding documents in entirety 
(including all Addenda and Corrigenda, if any), the specification, the 
drawings, the PRICE SCHEDULE, the bid / offer, the Letter Of 
Acceptance, the Contract Agreement (when Contract Agreement 
would be completed in all respect) and such further documents as may 
be expressly incorporated in the Letter Of Acceptance or Contract 
Agreement (when Contract Agreement would be completed in all 
respect). 

   b) “Contract Agreement” means the executed Contract Agreement 
referred to in ITB Clause No. 5.37 [Signing of Contract Agreement]. 

   c) “Contract documents” means the documents listed in the Contract 
Agreement, including any amendments thereto. 

   d) “Letter Of Acceptance (LOA)” or “Work order” or “Order letter” 
means the formal acceptance of the bid (and placement of order with 
the successful bidder), issued by or on behalf of the Employer, 
including any adjustments or variation to the bid agreed between the 
Employer and the successful bidder and includes its enclosure(s), 
annexure(s), etc., if any. 

   e) “Specification” means the specification of the work included in the 
contract and any modification thereof or addition thereto made under 
GCC Clause No. 7.12 [Additions and alterations] or submitted by 
the Contractor and approved by the Engineer, in writing. 

   f) “Drawings” means all drawings, calculations and technical 
information, etc., provided by the Engineer to the Contractor under 
the contract and all drawings, calculations, samples, patterns, 
models, etc., including modification, if any, and other technical 
information &  manuals of a like nature, submitted by the Contractor 
and approved by the Engineer. 

   g) “Tender” or “Bid” means the proposal (priced offer), along with all 
supporting documents, submitted by the bidder to the Employer for 
consideration. 

   h) “Price Schedule” means the priced schedule of items, forming part of 
the bid. 
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   i) “Tenderer” or “Bidder” means the individual firm, who submits the 
bid, duly filled up and signed, along with all the required documents 
and payment instruments, in strict compliance of the conditions / 
requirements stipulated in these bidding documents. 

   j) “Contract data” means the pages completed by the Employer entitled 
CONTRACT DATA. 

  7.1.2  Parties and persons : 

   a) “Party” means the Employer or the Contractor, as the context 
requires. 

   b) “Employer” or “Board” or “Trustees” or “Kolkata Port Trust” or 
“KoPT” means the Board of Trustees for the Port of Kolkata 
(Calcutta), a body corporate under Section 3 of the Major Port Trusts 
Act, 1963 (as amended from time to time), including their successors, 
representatives and assigns. 

   c) “Contractor” or “Successful bidder” or “Successful tenderer” 
means the person or persons, firm or company, whose bid / offer has 
been accepted by the Employer and is named as such in the Contract 
Agreement or his representative(s), who is/are duly authorised to deal 
the contract. 

   d) “Contractor’s representative” means the person(s) named by the 
Contractor in the contract or appointed from time to time by the 
Contractor, under GCC Clause No. 7.21 [Contractor’s personnel 
and Contractor’s representative], who acts on behalf of the 
Contractor. 

   e) “Sub-contractor” shall mean a person or persons, firm or company to 
whom a part of the work has been sub-contracted by the Contractor, 
with prior consent of the Employer. 

   f) “Contractor’s personnel” means the Contractor’s representative and all 
personnel whom the Contractor utilises on site, who may include staff, 
labour and other employees of the Contractor and of each Sub-
contractor, and any other personnel assisting the Contractor in the 
execution of the work. 

   g) “Engineer” means the person appointed by the Employer to act as the 
Engineer for the purposes of the contract and named in the Contract 
data, or other person appointed from time to time by the Employer and 
notified to the Contractor under GCC Clause No. 7.18 [Replacement 
of the Engineer]. 

   h) “Engineer’s Representative” means any sub-ordinate Engineer or 
assistant to the Engineer or any other official appointed from time to 
time by the Engineer to perform the duties set forth in GCC Clause 
Nos. 7.13 to 7.15 hereof. 

   i) “Engineer-in-charge” means employee of KoPT, authorised by the 
Engineer to look after the physical execution of the contract, at site 
level. 
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   j) “Haldia Dock Complex” or “HDC” means a Dock Complex situated 
at Haldia, under Kolkata Port Trust. 

   k) “Chairman” means the Chairman of the Board of Trustees for the Port 
of Kolkata (Kolkata Port Trust) and includes the person appointed to 
act in his place under Sections 14 and 14A of the Major Port Trusts 
Act, 1963. 

   l) “Deputy Chairman” means the Deputy Chairman, Haldia Dock 
Complex and includes the person appointed to act in his place. 

   m) “General Manager (Engineering)” means the Officer appointed to 
take charge of Plant & Equipment Division, Infrastructure & Civic 
Facilities Division and Materials Management Division of HDC, under 
the supervision of the Deputy Chairman, HDC. 

   n) “Senior Deputy Manager (P&E)” or “ Deputy Manager (P&E)” 
means the Officer of Plant & Equipment Division of HDC, reporting to 
the General Manager (Engineering).  

  7.1.3  Dates and periods: 

   a) “Completion period” means the time of completion/period of 
execution notified under 7.65 [Completion period]. 

   b) “Month”, for the purpose of this contract, shall mean the period 
starting from the date of commencement in any month to the previous 
date of the following month, as per English Calendar. 

   c)  “Week”, for the purpose of this contract, shall mean any period of 7 
(seven) consecutive English Calendar Days. 

   e)  “Day”, for the purpose of this contract, means English Calendar Day. 

  7.1.4  Money and payments: 

   a) “Contract price” or “Contract value” means the sum named in the 
“Letter of Acceptance (LOA)” [excluding GST] of the bid /offer of 
the Contractor, subject to such additions thereto and deductions 
therefrom, as may be made by the Engineer, under the provisions 
contained in this bidding document. 

   b) “Cost” means all expenditure reasonably incurred (or to be incurred), 
by the Contractor, whether on or off the site, including overhead and 
similar charges, but does not include profit. 

   c) “Foreign Currency” means the currency other than Indian Currency. 

  7.1.5  Work:  

   a) “Work” means the work to be executed in accordance with the 
contract and includes authorised “Extra work”, “Excess work” and 
“Temporary work”. 

   b) “Temporary work” means all temporary work of every kind required 
in or about the execution, completion or maintenance of the work and 
includes (without thereby limiting the foregoing definitions) all 
temporary erections, scaffolding, ladders, timbering soaking vats, site 
offices, cement and other godowns, platforms and bins for stacking 
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building materials, gantries, temporary tracks and roads, temporary 
culverts and mixing platforms. 

   c) “Excess work” means the required quantities of work, in excess of the 
provision made in the contract, against any item of the “Price 
Schedule”. 

   d) “Extra work” means those work, required by the Engineer for 
completion of the contract, which were not specifically and separately 
included in the schedule of items of the work (i.e. “Price Schedule”) 
of the bidding document. 

   e) “Related Services” means the services incidental to the supply of 
goods / contract job, such as insurance, installation, training, initial 
maintenance and other obligations of the Contractor, under the 
contract. 

  7.1.6  Other definitions  

   a) “Constructional plant” means all appliances or things, of whatsoever 
nature, required in or about the execution, completion or maintenance 
of the work or temporary work and includes (without thereby limiting 
the foregoing definition) all machinery and tools, but does not include 
materials or other things intended to form or forming part of the 
permanent work. 

   b) “Site” means the land and other places, on, under, in or through which 
the contract is to be executed or carried out and any other lands or 
places provided by the Employer for the purpose of the contract. 

   c) “Excepted Risks” means riot, in so far as it is uninsurable, war, 
invasion, act of foreign enemies, hostilities (whether war be declared 
or not), Civil War, rebellion, revolution, insurrection or military or 
usurped power or use or occupation by the Trustees of any portion of 
the works in respect of which a certificate of completion has been 
issued (all of which are herein collectively referred to as the excepted 
risks). 

   d) “Approved / approval” means approval in writing. 

   e) “Test on Completion” means such tests, prescribed by the applicable 
Design Standard, codes and described in the bidding document, to me 
performed by the Contractor before the equipment / items / 
installations are supplied, delivered and taken over by the Employer. 

   f) “Defect Liability Period (DLP)” means the period defined in the 
GCC Clause No. 7.67. 

   g) “Force Majeure” is defined in GCC Clause No. 7.86 [Definition of 
Force Majeure]. 
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 7.2 Contract documents 

  7.2.1  The several documents forming the contract are to be taken as mutually 
explanatory of one another and should anything appear in one, which is not 
described in the other, no advantage shall be taken of any such omission. 

  7.2.2  In case, any discrepancies or inconsistencies however appear or should any 
misunderstandings arise as to the meaning and of the specifications or 
drawings or as to the dimensions or the quality of the materials or the due 
and proper execution of the work or as to the measurement or quality and 
valuation of the work executed under this contract or as extra thereupon, the 
same shall be explained by the Engineer or his authorised representative. 

  7.2.3  The explanation of Engineer or his authorised representative shall be final 
and binding upon the Contractor and the Contractor shall execute the work 
according to such explanations, and without extra charge or deductions and 
do all such work and things as may be necessary for the proper execution of 
the contract as implied by the specification and drawings, even though such 
work and things are not specifically shown and described therein. 

 7.3 Interpretations 

  7.3.1  In the contract, except where the context requires otherwise: 

   a) words indicating one gender include all genders; 

   b) words indicating the singular also include the plural and words 
indicating the plural also include the singular; 

   c) provisions including the word “agree”, “agreed” or “agreement” 
require the agreement to be recorded in writing; 

   d) “written” or “in writing” means hand-written (manuscript), type-
written, printed or Electronically made, and resulting in a permanent 
record, under or over signature and seal, as the case may be; 

    and 

   e) the word “tender” is synonymous with “bid’, and “tenderer” with 
“bidder”  and the words “tender documents” with “bidding 
documents”. 

 7.4 All Drawings are Trustees’ property 

  7.4.1  The Drawings, referred to in the Special Conditions of Contract / Technical 
Specification / Price Schedule, if and as applicable, shall be furnished by the 
Engineer to the Contractor, free of cost, for his use on the work, but these 
shall remain the property of the Trustees and hence, the Contractor shall 
return them to the Engineer or his Representative on completion of the work, 
if not torn or mutilated on being regularly used at site. 

 7.5 Language 

  7.5.1  The contract as well as all correspondence and documents relating to the 
contract, exchanged between the Contractor and the Employer/Engineer, 
shall be written in English Language only. If any 
documents/manuals/printed literature/drawings is submitted by the 
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Contractor in other language(s), the same should be accompanied by an 
accurate translation of the relevant pages in the English language.  In that 
case, for the purposes of interpretation of the contract, such translation shall 
govern. 

  7.5.2  The Contractor shall have to bear all costs of translation to the English 
Language and all risk of the accuracy of such translation, for documents 
provided by the Contractor. 

 7.6 Notices 

  7.6.1  Any notice, given by one party to the other, pursuant to the contract, shall be 
in writing, to the address specified in the Contract data. The term “in 
writing” means communicated in written form, with proof of receipt. 

  7.6.2  A notice shall be effective when delivered or on the notice’s effective date, 
whichever is later. 

 7.7 Governing Law 

  7.7.1  The contract shall be governed by and interpreted in accordance with the 
relevant Indian Acts [considering latest amendment thereof], as applicable, 
within the jurisdiction of the Honourable High Court of Kolkata [ Calcutta 
High Court] , India, including the following Acts: 

   i) The Indian Contract Act, 1872. 

   ii) The Major Port Trust Act, 1963. 

   iii) The Workmen’s Compensation Act, 1923. 

   iv) The Minimum Wages Act, 1948. 

   v) The Payment of Wages Act, 1936. 

   vi) The Payment of Bonus Act, 1965. 

   vii) The Payment of Gratuity Act, 1972. 

   viii) The Equal Remuneration Act, 1976. 

   ix) The Employees Provident Fund Act, 1952. 

   x) The Employees State Insurance Act, 1948 & The Employees State 
Insurance (Amendment) Act, 1989. 

   xi) The Contract Labour (Regulation & Abolition) Act, 1970; Rules 
1971. 

   xii) Child Labour (Prohibition & Regulation) Act, 1986. 

   xiii) The Maternity Benefits Act, 1961. 

   xiv) Interstate Migrant Workmen (Regulation of Employment & 
Conditions of Service) Act, 1979. 

   xv) The Dock Workers (Regulation of Employment) Act, 1948. 

   xvi) The Dock Workers (Safety, Health & Welfare) Act, 1986. 

   xvii) The Indian Arbitration and Conciliation Act, 1996 [considering its 
latest amendment in 2015]. 
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  7.7.2  Unless otherwise specified, all the laws / rules / acts, etc., mentioned in 
different clauses of this bidding document, should be considered as laws / 
rules / acts, etc. applicable in India. 

  7.7.3  The Contractor shall indemnify KoPT for any proceeding taken or 
commenced by any authority against the Employer for any contravention of 
any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor 
or their personnel / workmen / agent / supplier, etc. If, as a result of the 
Contractor’s failure, negligence, omission, default or non-observance of any 
provisions of any law, bye law, rule, regulation, order, etc., the Employer is 
called upon by any authority to pay or reimburse or is required to pay or 
reimburse any amount, the Employer shall be entitled to deduct the same 
from any amount due or that may become due to the Contractor under this 
contract or any other contract or by any other means or may otherwise 
recover from the Contractor any sum which KoPT is required or called upon 
to pay or reimburse on behalf of the Contractor. 

  7.7.4  The Contractor shall indemnify KoPT for any proceeding taken or 
commenced by any authority against the Employer for any contravention of 
any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor 
or their personnel/workmen/agent/supplier, etc. If, as a result of the 
Contractor’s failure, negligence, omission, default or non-observance of any 
provisions of any law, bye law, rule, regulation, order, etc., the Employer is 
called upon by any authority to pay or reimburse or is required to pay or 
reimburse any amount, the Employer shall be entitled to deduct the same 
from any amount due or that may become due to the Contractor under this 
contract or any other contract or by any other means or may otherwise 
recover from the Contractor any sum which KoPT is required or called upon 
to pay or reimburse on behalf of the Contractor. 

 7.8 Patent Rights 

  7.8.1  The Contractor shall fully indemnify KoPT against any action, claim or 
demand, costs or expenses arising from or incurred by reason of any 
infringement or alleged infringements of letters, patents, design, trademark 
or name, copyright or other protected rights in respect of any machine, plant, 
work, materials or things, system or methods of using, fixing working or 
arrangement used for fixed or supplied by the Contractor in India, or 
elsewhere. 

  7.8.2  All payments, or otherwise shall be deemed to be included by the Contractor 
in the prices named in the bid and shall be paid by them to whom they may 
be payable. 

  7.8.3  In the event of any claim being made or action brought against KoPT in 
respect of any such matter as aforesaid, the Contractor shall be immediately 
notified thereof and they shall with the assistance, if they so require, of 
KoPT but at the sole expense of the Contractor conduct all negotiations for 
the settlement of the same or any litigation that may arise there from, 
provided that the conduct of such negotiations or litigations shall be 
conditional upon the Contractor giving to KoPT such security, as shall from 
time to time, by reasonably required by KoPT to recover the ascertained or 
agreed amount, as the case may be, of any compensation, damages, expenses 
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and cost, which might be payable by the Trustees in respect of or as a result 
of any such negotiation or litigation. 

 7.9 Stamp duty & other expenses 

  7.9.1  All the costs, charges and expenses to be incurred in connection with 
Contract Agreement, Indemnity Bond, Bank Guarantees, Integrity 
Pact, etc., including stamp duty, shall be borne  by the Contractor. 

 7.10 Indemnity 
  7.10.1  Notwithstanding that all reasonable and proper precautions may have been 

taken by the Contractor, at all times during the progress of the work, the 
Contractor shall, nevertheless, be wholly responsible for all damages, 
whether to the works themselves or to any other property of KoPT or to the 
lives, persons, property of others during the progress of the work. 

  7.10.2  In case any damage occurs to the existing structure due to the Contractor's 
operation, the same shall be made good by the Contractor, at their own risk 
and cost. The areas, which are likely to be unsafe for use, shall be barricaded 
and all necessary precautionary measures, like displaying notices, shall be 
taken by the Contractor, during the contract period. 

  7.10.3  In case any material, spare parts, components, sub-assemblies, accessories, 
etc., related to the work (under the scope of the Contractor), is required to be 
taken out of the Dock premises by the Contractor, for some specialised 
servicing, repairs, overhauling, etc. or for any other reason whatsoever, the 
Contractor shall have to obtain permission from the Employer.  For this the 
Contractor shall have to submit an “Indemnity Bond” [in the form 
furnished in Section-XI]. 

 7.11 Employer’s lien 
  7.11.1  All constructional plant, temporary work and materials, when brought to the 

site by the Contractor, shall be deemed to be the property of the Employer, 
who will have lien on the same, until the satisfactory completion of the work 
and shall only be removed from the site, in part or in full, with the written 
permission of the Engineer or his Representative. 

  7.11.2  The Employer shall have a lien on and over all or any money that may 
become due and payable to the Contractor under this contract or any other 
contract or fro many amount lying with them or under their control and in 
respect of any debt or sum that may become due and payable by the 
Employer to the Contractor, either alone or jointly with another or other and 
either under this contract or under any other contracts or transaction of any 
nature whatsoever between the Employer and the Contractor. 

 7.12 Additions and alterations 
  7.12.1  KoPT shall have power and authority, from time to time and at all times, to 

make amendments or additions or alterations or changes in the Technical 
Specification and give such further instructions and directions, as may 
appear necessary and proper to KoPT for the guidance of the Contractor and 
good & efficient execution of the work. 

  7.12.2  The Contractor shall receive, obey and be bound by the same, according to 
the true intent and meaning thereof, as if the same had been mentioned or 
referred to in the Technical Specification. 
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  7.12.3  KoPT may also vary or alter the levels or positions of any of the work 
contemplated by approved specification or may order any of the work 
contemplated thereby to be omitted, with or without substitution of any other 
works in lieu thereof, or may order any work or any portion of works 
executed or partially executed, to be removed, changed or altered, if 
required. 

   In this connection, KoPT may increase or decrease or split the quantity of 
work included in the contract or execute additional work of any kind 
necessary for good & efficient execution of the work. 

  7.12.4  The Engineer shall have the power to order for the above amendments 
(additions/alterations/changes, etc.) and any difference in the cost 
occasioned by any such diminution or alteration so ordered and directed 
shall be added to or deducted from the amount accepted under the contract 
based on the rate(s) available in the contract. Where the rate(s) is/are not 
available in the contract, such difference in the cost shall be determined by 
the Engineer, taking into account the market rate and labour cost at site for 
similar work, backed up by rate analysis, (to be submitted by the Contractor 
and agreed upon between the Contractor and KoPT). 

In the event of disagreement, KoPT shall fix such rates or prices as shall, in 
their opinion, be reasonable and proper having regard to the circumstances. 

B. THE ENGINEER 

 7.13 Instructions of the Engineer or Engineer’s Representative 

  7.13.1  The Contractor shall execute, complete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and shall comply with 
the Engineer’s direction on any matter whatsoever. However, the Engineer 
shall exercise his discretion impartially, within the terms of the contract and 
have regard to all the circumstances. 
The Contractor shall take instructions from the Engineer and subject to 
limitation indicated in GCC Clause No. 7.16.1 hereof, from the Engineer’s 
Representative. 

 7.14 Engineer’s power and authority 

  7.14.1  The Engineer shall have full power and authority: 

   a) to supply to the Contractor, from time to time, during the progress of 
the works, such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the Contractor shall carry out and be 
bound by the same. 

   b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time. 

   c) to order for any variation, alteration and modification of the work and 
for extra works. 

   d) to issue certificates as per contract. 
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   e) to settle the claims & disputes of the Contractor. 

   f)  to grant extension of completion time. 

 7.15 Power of Engineer’s Representative 

  7.15.1  The Engineer’s Representative shall: 

   a) watch and supervise the work. 

   b) test and examine any material to be used or workmanship employed in 
connection with the work. 

   c) have power to disapprove any material and workmanship not in 
accordance with the contract and the Contractor shall comply with his 
direction in this regard. 

   d) take measurements of work done by the Contractor for the purpose of 
payment or otherwise. 

   e) order demolition of defectively done work for its reconstruction all by 
the Contractor at his own expense 

   f) have powers to issue alteration order not implying modification of 
design and extension of completion time of the work. 

    and 

   g) have such other powers and authorities vested in the Engineer, which 
have been delegated to him, in writing, by the Engineer under 
intimation to the Contractor. 

 7.16 Limitation of Engineer’s Representative’s power 

  7.16.1  Provided always that the Engineer’s Representative shall have no power: 

   a) to order any work involving delay or any extra payment by the 
Trustees, 

   b) to make variation of or in the work, 

    and 

   c) to relieve the Contractor of any of his duties or obligations under the 
contract. 

 7.17 Engineer’s over-riding power 
  7.17.1  Provided also as follows: 

   a) Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the Contractor’s 
cost and the Contractor shall have no claim to compensation for the 
loss sustained by them. 

   b) If the Contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, they shall be entitled to refer the matter to 
the Engineer, who shall thereupon confirm, reverse or vary such 
decision which will be final, conclusive and binding on the parties. 
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   c) Any written instructions or written approval given by the Engineer’s 
Representative to the Contractor, within the terms of delegation of 
power and authority vested in the Engineer to his representative, in 
writing, shall bind the Contractor and the Trustees as though it had 
been given by the Engineer, who may, from time to time, make such 
delegation. 

 7.18 Replacement of the Engineer 

  7.18.1  If the Employer intends to replace the Engineer, the Employer shall give 
notice to the Contractor in this respect. 

 7.19 Determinations 

  7.19.1  Whenever these conditions provide that the Engineer shall proceed, in 
accordance with this clause, to agree or determine any matter, the Engineer 
shall consult with each party, in an endeavour to reach agreement. If 
agreement is not achieved, the Engineer shall make a fair determination, in 
accordance with the contract, taking due regard of all relevant 
circumstances. 
The Engineer shall give notice to both parties of each agreement or 
determination, with supporting particulars within 28 (twenty-eight) days 
from the receipt of the corresponding claim or request, except when 
otherwise specified. Each party shall give effect to each agreement or 
determination, unless and until revised under GCC Clause Nos. 7.94 to 7.98 
[Claims, Disputes and Arbitration]. 

C. THE CONTRACTOR 
 7.20 Performance Guarantee / Security Deposit 

  7.20.1  As specified in the SCC, the Contractor shall have to provide Performance 
Guarantee / Security Deposit towards guaranteeing the performance of the 
Contractor in execution of the contract. 

  7.20.2  The Performance Bank Guarantee(s) shall be denominated in the 
currency(ies) of payment in the contract , and shall be in the  form furnished 
in Section-XI. 

  7.20.3  The original Bank Guarantee should be sent by the issuing Branch of the 
Bank, directly to the Employer, under Registered Post (A.D), at the 
following address: 
General Manager (Finance), 
Haldia Dock Complex (HDC), 
Jawahar Tower Complex, 
P.O: Haldia Township, 
Dist.: Purba Medinipur, 
PIN – 721 607, 
West Bengal, India. 
A photocopy of the Bank Guarantee should also be sent to the Engineer, by 
the Contractor, for record. 

   The General Manager (Finance), HDC may require Bank’s confirmation for 
having issued the Guarantee. In that case, the issuing Branch of the Bank 
should send a confirmation letter, directly to the Employer, under Registered 
Post (A.D), at the above address. 
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  7.20.4  Failure of the Contractor to submit the required Performance Bank 
Guarantee, as mentioned in GCC Clause No. 7.20.1 and in the manner 
stated in the SCC, shall constitute sufficient grounds for termination of the 
contract and forfeiting the Earnest Money Deposit. 

  7.20.5  The proceeds of Performance Guarantee / Security Deposit shall be 
payable to the Employer, as compensation, for any loss resulting from the 
Contractor’s failure to complete its obligations under the contract. 

  7.20.6  Performance Guarantee/Security Deposit shall be liable to be forfeited, at 
the option of the Employer, if the Contractor fails to carry out the work or to 
perform / observe any of the conditions of the contract.   

  7.20.7  The Employer shall be at liberty to deduct/recover any of their dues from 
Security Deposit/Performance Guarantee.   
In that case, if Security Deposit / Performance Guarantee is reduced by 
reason of any such deduction or encashment, the Contractor shall have to, 
within 15 (fifteen) days thereafter, make good the amount so reduced. 

  7.20.8  The cost of obtaining Performance Bank Guarantee or any other Bank 
Guarantee and / or revalidation thereof, whenever required, has to be borne 
by the Contractor and it shall be their sole responsibility to arrange for 
timely revalidation of such Bank Guarantee, failing which and for non-
fulfilment of any contractual obligation by the Contractor, the Engineer 
and/or the Employer shall be at liberty to raise claim / demand under 
Performance Guarantee and/or enforce the same unilaterally. 
No interest/charge, of whatsoever nature, shall be paid by the Employer on 
the amount of Security Deposit / Performance Guarantee held by the 
Employer, at any stage. 

  7.20.9  On completion of execution of the work, the Contractor shall maintain the 
same during the “Defect Liability Period”, as specified in GCC Clause No. 
7.67, from the date mentioned in the “Certificate of Completion of Work” 
[as per the form furnished in Section-XI]. Any defect / fault, which may 
appear in the work during the aforesaid maintenance period, arising, in the 
sole opinion of the Engineer or his Representative, from materials or 
workmanship not in accordance with the contract or the instruction of the 
Engineer or his Representative, shall, upon the written notice of the Engineer 
or his Representative, be amended and made good by the Contractor, at his 
own cost, within 7 (seven) days of the date of such notice, to the satisfaction 
of the Engineer or his Representative, failing which, the Engineer or his 
Representative shall have the defects amended and made good through other 
agency at the Contractor’s risk and cost and all expenses, consequent 
thereon or incidental thereto, shall be recoverable from the Contractor in any 
manner deemed suitable by the Engineer. 

  7.20.10  The contract shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a “Certificate of Final 
Completion” [as per the form furnished in Section-XI] shall have been 
signed and issued by the Engineer, after all obligations under the contract, 
including that in the Defect Liability Period (DLP), if any, have been 
fulfilled by the Contractor. Previous entry on the works or taking possession, 
working or using thereof by the Trustees shall not relieve the Contractor of 
his obligations under the contract for full and final completion of the work. 
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  7.20.11  Refund of Performance Guarantee / Security Deposit would be guided by 
the procedure detailed in the SCC. 

 7.21 Contractor’s personnel and Contractor’s representative 

  7.21.1  The Contractor’s personnel shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Engineer may 
require the Contractor to remove (or cause to be removed) any person 
employed on the site of work, including the Contractor’s representative, if 
applicable, who: 

   a) persists in any misconduct or lack of care, 

   b) carries out duties incompetently or negligently, 

   c) fails to conform with any provisions of the contract, or 

   d) persists in any conduct, which is prejudicial to safety, health or 
protection of the environment. 

   If appropriate, the Contractor shall then appoint (or cause to be appointed) a 
suitable replacement person. 

  7.21.2  The Contractor shall have to communicate the names of their 
officials/representatives, authorized by them through Power of Attorney 
(specimen signature of such authorized representative should be attested), to 
make all correspondences and sign all documents/papers in relation to this 
contract. 
Written orders or instructions, which the Employer may issue to such 
authorized officials/ representatives of the Contractor, shall be deemed to 
have been given to the Contractor. 

  7.21.3  In case any of such authorised persons fails to act as Contractor’s 
representative, the Contractor shall similarly communicate the name and 
particulars of another suitable person for such authorization.   
The Contractor shall have to notify the Engineer, immediately after revoking 
the appointment of the Contractor’s representative and appointment of a 
replacement.   

  7.21.4  If any of the Contractor’s representatives/officials is required to be 
temporarily replaced during the period of contract, the name of the person 
temporarily authorised [by any one of the authorised 
officials/representatives, authorized earlier through Power of Attorney], 
shall have to be notified. Specimen signature of such temporarily authorised 
representative(s) should be attested [by the said authorised 
official/representative]. 

 7.22 Assignment and sub-contracting 

  7.22.1  The Contractor shall not, directly or indirectly, transfer, assign, sublet or 
sub-contract the whole of the work.   

Unless otherwise stated in the contract, the Contractor shall not, directly or 
indirectly, transfer, assign, sublet or sub-contract any part of the work 
without prior consent of the Engineer.  Any such consent shall not relieve 
the Contractor from any of their liabilities or obligations under the contract 
and they shall be responsible for : 
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   a) the acts, defaults and neglect of any Sub-contractor, their agents, 
servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor, their agents, servants or workmen, 

   b) their full and entire responsibility of the contract and active 
superintendence of the work by them despite being sublet. 

   Provided that the Contractor shall not be required to obtain such permission 
for: 

   i) the provision of labour engaged on piece-work basis/daily rate basis, 

   ii) the purchase of materials/services which are in accordance with the 
standards specified in the contract,  

    or 
   iii) the sub-contracting of any part of the work, for which the Sub-

contractor is named in the contract. 

   The Contractor shall be responsible for observance, by all Sub-contractors, 
of labour laws applicable in India (for the portion of work that would be 
executed in India) and all other provisions of the contract. 

  7.22.2  No participating bidder [in connection with the instant tender] will be 
allowed to act as a Sub-contractor of the successful bidder (Contractor). 

  7.22.3  In the event of the Contractor contravening aforesaid condition [GCC 
Clause No. 7.22.2], the Employer shall be entitled to terminate the contract 
forthwith and award a fresh contract to some other parties at risk and cost 
of the Contractor, who shall be liable for any loss or damage, which KoPT 
may sustain in consequence to arising out of such replacement of the 
Contractor. 

  7.22.4  The Contractor shall not assign their right and interest in these presents nor 
assume a fresh partner or partners, dissolve the partnership existing between 
them in reference to this contract, without the prior written permission of the 
Employer. 
 

 7.23 Access to site 

  7.23.1  The Contractor shall have to abide by the rules and regulations of Kolkata 
Port Trust (KoPT) in respect of entry / exit and movement in the dock 
premises.   

  7.23.2  Necessary Gate Pass / Dock Entry Permit, for entering into the Dock area, 
will be issued to the personnel of the Contractor [including that of approved 
Sub-contractor(s)] directly connected with the work, on chargeable basis 
[as per the extant “Scale of Rates” of KoPT, available at 
http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], on receipt of 
a formal written request. 

   However, for issuing such Gate Pass, the following would be required: 

   i) For Indian nationals: A photocopy of the Voter’s Identity Card/any 
other Photo Identity Card. 
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   ii) For foreign nationals (excluding from Nepal and Bhutan): 
Permission in the form of “No objection” for entering Haldia Dock, 
from the office of the Superintendent of Police, Purba Medinipur, 
West Bengal, India, which acts as the District Registration Office 
for foreigners. 

Dock Entry Permits shall not be issued to the mentioned foreign 
nationals without the aforesaid permission.The aforesaid “No 
objection”, along with photocopies of Passport and Visa of the foreign 
national, has to be submitted to the Administration Division of HDC, 
KoPT, with an application for obtaining Dock Entry Permit(s). 

  7.23.3  The Contractor will be fully responsible for any injury (whether fatal or 
otherwise) to their personnel [including that of approved Sub-contractor(s)], 
for any loss or damage to property or for any other loss, damage, costs and 
expenses, whatsoever caused, which, but for the granting of such 
permission, would not have arisen. 

  7.23.4  The Contractor will be liable to indemnify the Employer against any loss or 
damage to the property of the Employer or neighbouring property, which 
may be caused due to any act of the Contractor or their personnel [including 
that of approved Sub-contractor(s)].   

  7.23.5  No photograph within the Dock Area shall be taken by the Contractor, 
without prior permission of the Engineer. 

 7.24 Transportation of materials 

  7.24.1  All materials, spare parts, tools, tackles, service equipment, including 
consumables, required under this contract, will have to be packed, securely 
placed and protected by the Contractor during transportation. The Contractor 
will be held responsible for the inefficient packing, storing and protection of 
the materials. 

 7.25 Contractor’s equipment 

  7.25.1  The Contractor shall be responsible for all the equipment of the Contractor. 
When brought on to the site, the Contractor’s equipment shall be deemed to 
be exclusively intended for the execution of the work. The Contractor shall 
not remove from the site any major items or Contractor’s equipment without 
the consent of the Engineer. However, consent shall not be required for 
vehicle(s) transporting goods or Contractor’s personnel off site. 

 7.26 Supply of water and Electricity 

  7.26.1  Supply of water: 

Drinking water supply at the Contractor’s site office, store, workshop, 
assembly/erection yard, etc. will be given on chargeable basis. For this, 
the Contractor shall have to make all arrangements, including installation 
of Water Meter and laying of pipelines from the source(s) identified by 
KoPT, at their cost. The Contractor will be responsible for maintenance 
and calibration of such water meter also. Billing against water supply will be 
done in line with SCC.  
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KoPT do not guarantee uninterrupted supply of water and the Contractor 
shall not be compensated for any delay or irregularity in supplying water. 
The Contractor shall have to arrange for the supply of water at his own cost 
during such periods. 

However, water supply, if required for the actual work (including erection, 
commissioning & cleaning work) at the site only and / or maintenance, 
repair & cleaning work (required to be carried out at site during the 
“Defect Liability Period”) will be provided free of cost. The Contractor shall 
have to make all arrangements for laying of pipelines from the source(s) 
identified by KoPT, at their cost. 

  7.26.2  Supply of Electricity: 
Supply of Electricity at the Contractor’s site office, store, workshop, 
assembly / erection yard, etc. will be on chargeable basis. The Contractor 
shall have to make all arrangements, including installation of Energy 
Meter and laying of Cables from the source(s) identified by KoPT, at 
their cost. The Contractor will be responsible for maintenance and 
calibration of such Energy Meter also. Billing against electricity charges 
will be done in line with SCC.   

KoPT do not guarantee uninterrupted supply of Electricity and the 
Contractor shall not be compensated for any delay or irregularity in 
supplying Electricity. The Contractor shall have to arrange for Electricity at 
his own cost during such periods. 

However, Power supply, required for the actual work (including erection 
and commissioning) at the site only and/or maintenance and repair 
(required to be carried out at site during the “Defect Liability Period”) will 
be provided free of cost. The Contractor shall have to make all arrangements 
for laying of Cables from the source(s) identified by KoPT, at their cost. 

 7.27 Use of ground and land/covered space for Contractor’s establishment 

  7.27.1  The Contractor shall be allowed to use a suitable land (open space), which in 
the opinion of KoPT may be absolutely necessary for the proper and 
efficient execution of works. The Contractor shall be allowed to erect any 
temporary structures on this land for office and / or store and / or 
workshop, etc. and make all suitable arrangement for water supply, 
Electricity supply and sanitary arrangements for the same, at their own cost.  

For this, the Contractor shall have to make an application and the required 
land would be allotted on chargeable basis, as per KoPT’s “Schedule of 
Rate”, prevailing at that time. 

  7.27.2  On completion of work or termination of the contract, the Contractor shall 
have to clear away all their tools, plants, rubbish and other materials, within 
a fortnight and hand over vacant and peaceful possession of the same to 
KoPT, in a tidy and clean condition.   

  7.27.3  In case the Contractor is interested in taking covered space, office room, 
etc. of KoPT for the purpose of making a site office and store in the Dock 
area, the same may also be allotted subject to availability. The rents for such 
covered spaces or office room of KoPT, to be allotted to the Contractor, 
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shall have to be paid by the Contractor, as per the ‘Schedule of Rent of 
KoPT, prevailing at that time. In addition to the rent, water consumption 
charges [as per GCC Clause Nos. 7.26.1] and Electricity consumption 
charges [as per GCC Clause No. 7.26.2] (if Electricity / water is supplied 
from KoPT sources) and other applicable charges, as per the notifications of 
Tariff Authority of Major Ports (TAMP), have to be paid by the 
Contractor. The Contractor will be responsible for installation, maintenance 
and calibration of Water Meter and / or Energy Meter also. 

 7.28 Existing services 

  7.28.1  Drains, Pipes, Cables, overhead wires and similar services, whether above or 
below the ground, which may be encountered in the course of the work, shall 
be saved and kept harmless from injury and/or loss or damages by the 
Contractor, at their own costs and expenses, so that they continue to be in 
full and uninterrupted use to the Employer. 

  7.28.2  The Contractor shall not store any materials or otherwise occupy any part of 
the site in a manner likely to hinder the operation of such services. The 
Contractor shall, at their own costs and expenses and without any delay, 
repair and make good, to the satisfaction of the Employer, any injury and/or 
loss or damage caused by the Contractor to the same. 

  7.29 Contractor to prepare working/ progress drawings 

  7.29.1  The Contractor shall provide and make, at his own expense, any working or 
progress drawings, required by him or necessary for the proper execution of 
the works, and shall, when required, furnish copies of the same, free of cost, 
to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer, in any 
way, whatsoever. 

 7.30 Contractor’s price is inclusive of all costs 

  7.30.1  Unless otherwise specified, the Contractor shall be deemed to have included 
in his bid / offer all his cost for supplying and providing all constructional 
plant, temporary work, materials (both for temporary and permanent works), 
labour (including supervision thereof), transporting to and from the site and 
in and about the work, including loading, unloading, fencing, watching, 
lighting, payment of fees, taxes and duties to the appropriate authorities and 
other things of every kind required for the construction, erection, completion 
and maintenance of the work. 

 7.31 Contractor is responsible for all construction process, except for correctness of 
design and specification formulated by the Engineer 

  7.31.1  The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the temporary and permanent works formulated by the 
Engineer, but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 
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 7.32 Contractor to submit his programme of work 

  7.32.1  Whenever required by the Engineer or his Representative, the Contractor 
shall submit to him the details of his 
(a)  programme for execution of the work, 
(b)  proposed procedure and methods of work, 
(c) proposed deployment of plant, equipment, labour, materials and 

temporary works. 
The submission to and/or any approval by the Engineer or his Representative 
to any such programme or particulars shall not relieve the Contractor of any 
of his obligations under the contract. 

  7.32.2  If, for any reason, the Contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of work 
within the stipulated time, whenever asked to do so. 

 7.33 Contractor to supervise the works 

  7.33.1  Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
Representative shall consider necessary during the Defect Liability Period 
(DLP). The Contractor, or his competent and authorised agent or 
representative, shall be constantly at site and instructions given to him by the 
Engineer or his Representative, in writing, shall be binding upon the 
Contractor subject to limitation in GCC Clause No. 7.16 hereof. The 
Contractor shall inform the Engineer or his Representative in writing about 
such representative/agent of him at site. 

 7.34 Contractor is responsible for line, level, setting out, etc. 

  7.34.1  The Contractor shall be responsible for the true and proper setting out of the 
works, in relation to reference points / lines / levels given by the Engineer, in 
writing. The checking of any setting out or of any alignment or level by the 
Engineer or his Representative shall not, in any way, relieve the Contractor 
of his responsibility for the correctness thereof and he shall fully provide, 
protect and preserve all stakes, templates, bench marks, sight rails, pegs, 
level marks, profile marks and other things used in setting out the works. 

 7.35 Contractor is responsible to protect the work 
  7.35.1  From the commencement of the works till issue of the “Certificate of 

Completion of Work”, vide GCC Clause No. 9.65 hereof, the Contractor 
shall take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work, or any part thereof, shall be made 
good by the Contractor, at his own cost, as per instruction and to the 
satisfaction of the Engineer, failing which, the Engineer or his 
Representative may cause the same to be made good by any other agency 
and the expenses, incurred and certified by the Engineer, shall be 
recoverable from the Contractor, in whatever manner the Engineer shall 
deem proper. This clause will not apply to that part of the work, which might 
have been taken over by the Trustees on partial completion of the work and 
in such case, the Contractor’s obligation will be limited to repairs and 
replacement for manufacturing or construction defects during the Defect 
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Liability Period, as per the directions of the Engineer, as also for 
defects/damages, if any, caused to the work by the Contractor during such 
repairs and replacement during the Defect Liability Period. 

 7.36 Contractor is responsible for all damages to other structures / persons caused by 
him in executing the work 

  7.36.1  The Contractor shall, at his own cost, protect, support and take all 
precautions in regard to the personnel or structure or services or properties 
belonging to the Trustees or not, which may be interfered with or affected or 
disturbed or endangered and shall indemnify and keep indemnified the 
Trustees against claim for injury, loss or damage caused by the Contractor in 
connection with the execution and maintenance of the work to the aforesaid 
properties, structures and services and / or to any person, including the 
Contractor’s workmen. Cost of Insurance Cover, if any, taken by the 
Contractor, shall not be reimbursed by the Trustees, unless otherwise 
stipulated in the contract. 

 7.37 Fossils, Treasure troves, etc. are Trustees’ property 
  7.37.1  The Contractor shall immediately inform the Engineer’s Representative if 

any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site, which shall remain the property of the Trustees, and protect them 
from being damaged by his workmen and arrange for disposal of them, at 
the Trustees’ expense, as per the instruction of the Engineer’s 
Representative. 

 7.38 Contractor to indemnify the Trustees against all claims for loss, damage, etc. 
  7.38.1  The Contractor shall be deemed to have indemnified the Trustees against all 

claims, demands, actions and proceedings and all costs arising there from on 
account of: 

   (a) Infringement of any patent right, design, trademark or name or other 
protected right, in connection with the works or temporary work. 

   (b) Payment of all royalties, rent, toll charges, local taxes, other 
payments or compensation, if any, for getting all materials and 
equipment required for the work. 

   (c) Unauthorised obstruction or nuisance caused by the Contractor in 
respect of Public or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the 
Trustees or any other person. 

   (d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with 
the work. 

   (e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting Contractor’s 
plants and materials. 

   (f) The Contractor’s default in affording all reasonable facilities and 
accommodation, as per the direction of the Engineer or his 
Representative, to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the 
Trustees on or near the site of work. 
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 7.39 Dismantled materials Trustees’ property 

  7.39.1  Debris and materials, if obtained by demolishing any property, building or 
structure, in terms of the contract, shall remain the property of the Trustees. 

 7.40 Contractor’s quoted rates / price must be all inclusive 

  7.40.1  The Contractor’s quoted rates shall be deemed to have been inclusive of the 
following: 

   (a) Keeping the site free of unnecessary obstruction and removal from 
site of constructional plant wreckage, rubbish, surplus earth or 
temporary works no longer required. 

   (b) Cleaning and removal from site all the surplus materials, of every 
kind, to leave the site clean and tidy after completion of the work, 
without which payment against final bill may be liable to be 
withheld. 

   (c) Precautionary measures to secure efficient protection of Docks, the 
River Hooghly and other waterways against pollution, of whatever 
nature, during execution and maintenance of the works and to 
prevent rubbish, refuse and other materials from being thrown into 
the water by the Contractor’s men or those of his agency. 

   (d) Making arrangements for deployment of all labourers and workers, 
local or otherwise, including payment for their wages, transport, 
accommodation, medical and all other statutory benefits and entry 
permits, wherever necessary. 

   (e) Making arrangements, in or around the site, as per the requirements 
of Calcutta Municipality Corporation or other local authority or the 
Engineer or his Representative, for preventing 

    (i) spread of any infectious disease like smallpox, cholera, plague, 
malaria or dengue, by taking effective actions for destruction of 
rats, mice, vermin, mosquitoes, etc. and by maintaining healthy 
and sanitary condition, 

    (ii) illegal storage and distribution of Drugs, Narcotics, Alcoholic 
liquor, Arms and Ammunitions, 

    (iii) unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-contractor’s workmen, 

    (iv) deployment of workmen of age less than 16 (sixteen) years. 

 7.41 Notice to Contractor 

  7.41.1  Every direction or notice to be given to the Contractor shall be deemed to 
have been duly served on or received by the Contractor, if the same is posted 
or sent by hand to the address given in the bid or to the Contractor’s Site 
Office or, in case of Trustee’s enlisted Contractor, to the address as 
appearing in the Trustee’s Register or to the Registered Office of the 
Contractor. The time mentioned in these conditions for doing any act after 
direction or notice shall be reckoned from the time of such posting or 
despatch. 
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 7.42 Contractor not to publish photograph or particulars of work 

  7.42.1  The Contractor and his Sub-contractor or their agents and men and any firm, 
supplying plant, materials and equipment, shall not publish or caused to be 
published any photographs or description of the works, without the prior 
authority of the Engineer in writing. 

 7.43 Contractor to provide facilities to outsiders 

  7.43.1  The Contractor shall, at the Trustees’ cost to be decided by the Engineer, 
render all reasonable facilities and co-operation, as per direction of the 
Engineer or his Representative, to any other Contractor engaged by the 
Trustees and their workmen, to the Trustees’ own staff and to the men of 
other Public Body, on or near the site of work, and in default, the Contractor 
shall be liable to the Trustees for any delay or expense incurred by reason of 
such default. 

 7.44 Work to cause minimum possible hindrance to traffic movement 

  7.44.1  The work has to be carried out by the Contractor causing minimum 
hindrance for any maritime traffic or surface traffic. 

D. STAFF AND LABOUR 

 7.45 Engagement of staff and labour 

  7.45.1  The labour, as mentioned in the respective clauses, shall include all 
labourers of the approved sub-contractor(s), with respect to this contract. 

  7.45.2  The Contractor shall have to make their own arrangements for the 
engagement of all staff and labour, for doing the work at site or in respect of 
or in connection with the execution of work, as also for the transport, 
housing, feeding. They shall have to ensure making payment to the above 
staff and labours, to be engaged by them (including the labours, to be 
engaged by the approved Sub-contractor, if any).  

  7.45.3  KoPT’s store shall mean any store of Haldia Dock Complex, situated at 
Haldia. 

  7.45.4  It is expressly made clear that both before and after the completion of the 
work or termination of the contract, KoPT shall have no liability, 
whatsoever, for the personnel to be engaged by the Contractor [or by 
the approved Sub-contractor(s)] for the work under this contract. 

 7.46 Labour Laws 

  7.46.1  The Contractor shall, at all times, during the pendency of the contract 
[including the period of making good/rectification of deficiencies/defects, if 
any], have to comply fully with all existing Acts, Regulations and Byelaws, 
including all statutory amendments and re-enactment of State or Central 
Government and other Local Authorities and any other enactments and 
acts that may be passed in future either by the State or the Central 
Government or Local Authority, including Workmen's Compensation 
Act, Labour Laws and Equal Remuneration Act,  Factories Act, 
Minimum Wages Act, Contract Labour (Regulation & Abolition) Act, 
etc., if applicable and/or as applicable. 
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  7.46.2  If, as a result of the Contractor’s failure, negligence, omission, default or 
non-observance of any provisions of any laws, the Employer is called upon 
by any authority to pay or reimburse or required to pay or reimburse any 
amount, the Employer shall be entitled to deduct the same from any moneys 
due or that become due to the Contractor under this contract or any other 
contract or otherwise recover from the Contractor any sums, which the 
Employer is required or called upon to pay or reimburse on behalf of the 
Contractor.   

   All registration and statutory inspection fees, in connection with labour 
engagement, with respect to this contract, shall have to be paid by the 
Contractor, if applicable and/or as applicable. 

  7.46.3  The Contractor shall have to, immediately after the occurrence of any 
accident, at or near the site or in connection with the execution of the work 
under the contract, report (over phone or otherwise) to the Engineer or his 
representative(s) and shall make every arrangement to render all possible 
assistance to the victim(s) of such accident.  

   The Contractor shall also have to report such accident to the Engineer, in 
writing (giving reference to the earlier communication made).  Based on 
such report, necessary communication with the competent authority would 
be made whenever such a report is required by law.  

  7.46.4  For any accident occurred within the entire operational area covered under 
the contract, the Contractor shall have to arrange prompt investigation into 
the matter through recording of statement of the personnel witnessing the 
accident. Such “Accident Report”, containing the findings, along with the 
statements so recorded, shall have to be forwarded by the Contractor to the 
Engineer at the earliest. 

  7.46.5  The Contractor shall have to provide full medical treatment to their staff & 
labourers, in case of “Accident on Duty”, which will inter alia include their 
obligations under the Workmen’s Compensation Act, 1923, including all 
amendments thereof.  

   The Employer shall in no manner be liable to the Contractor or any person 
engaged/employed by them [including that of Sub-contractor] or any other 
person, for injuries or death caused as a result of accidents occurred, either 
within or outside the site of work, under the contract. The Contractor shall 
be responsible for such contingencies and will make good all claims for 
compensation, claim by their personnel/workmen or the families of the 
sufferer(s), as the case may be, or as per the decision of the appropriate 
authority/tribunal or other involved persons. 

  7.46.6  The Contractor shall have to indemnify KoPT, in the event of KoPT being 
held liable to pay compensation for injury to any Contractor's servants or 
workmen [including that of Sub-contractor] under the Workmen's 
Compensation Act, 1923, as amended from time to time.    

  7.46.7  Whenever the contract comes to an end with the efflux of time or otherwise 
or is terminated, the Contractor shall be required to fulfil all their obligations 
towards their workmen in terms of applicable labour laws and submit 
necessary documents towards such effect, to the Employer in support of the 
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same. Any deposit, which may be lying with KoPT to their credit, will be 
liable to be applied for this purpose, if the Contractor fails to comply with 
the same. In case such documents are not furnished by the Contractor, the 
Employer will not release the Performance Guarantee/ Security Deposit 
and any other amount as may remain due to the Contractor 

 7.47 Health and safety 

  7.47.1  In the event of any outbreak of illness or an epidemic nature, the Contractor 
shall have to comply with and carry out such regulations, orders & 
requirements, as may be made by the Government, or the local medical or 
sanitary authorities, for the purpose of dealing with and overcoming the 
same. 

  7.47.2  The Contractor shall have to ensure safety of all their working personnel to 
the fullest compliance of the provisions of general safety rules/regulations, 
including Dock Workers’ (Safety, Health & Welfare) Regulations, 1986.   

   The Contractor shall be solely responsible for consequences arising out of 
non-compliance or violation of safety rules/ regulations. 

  7.47.3  The Contractor [including approved Sub-contractor(s)] shall have to provide 
(at their own expenses) all required Personal Protection Equipment (PPE) 
[such as Helmets, Nose Masks, Hand Gloves, etc.] & Safety Gears for all 
personnel and labourers engaged during the work and in case of their failing 
to do so, the Employer shall provide the same and recover the cost thereof 
from any amount due, or which may become due to the Contractor or from 
any amount lying with them or under their control. 

 7.48 Labour licence 

  7.48.1  Within 7 (seven) days from the date of issuance of the order, the Contractor 
shall have to apply for labour licence for the maximum number of workers 
proposed to be deployed for this work. Necessary certificate shall be issued 
by the Engineer against a request from the Contractor. 

   Photocopy of the application shall have to be furnished to the Engineer, 
immediately. However, payment will be released only on furnishing the 
copy of the Labour Licence to the Engineer. However, such license should 
be kept valid throughout the actual duration of contract. 

 7.49 Employees’ Provident Fund & Employees’ State Insurance 

  7.49.1  The Contractor should have their establishment (with respect to this 
contract) registered with the concerned authorities under the provision of 
Employees’ Provident Fund & Miscellaneous Provision Act, 1952 and  
Employees’ State Insurance Act, 1948.  The Contractor shall have to 
submit the proof of registration as mentioned above immediately after 
commencement of work. 

  7.49.2  As per the above mentioned Act, the Contractor is liable for remittance of 
monthly subscription contribution in respect of Employees’ Provident 
Fund (EPF) and Employees’ State Insurance (ESI) for the workers 
engaged by them, wherever applicable.  The Contractor shall have to submit 
the authenticated copy of the challans with respect to subscription / 
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contribution of Employees’ Provident Fund and Employees’ State 
Insurance (against their respective Code Numbers issued by the 
Employees’ Provident Fund and Employees’ State Insurance 
Authorities) by 7th day of every English Calendar Month (during the 
currency of the contract) along with the list of labourers for whom such 
deposits have been made. 

   Payment will be held up if the up-to-date Employees’ Provident Fund and 
Employees’ State Insurance remittance challan is not submitted in time. 

  7.49.3  In case, registration with the EPF and ESI Authorities is not applicable for 
the employees of the Contractor [or for the employees of the Sub-
contractor(s)], documentary evidence to establish non-applicability to be 
submitted by the Contractor. 

  7.49.4  In case of sub-contracting any part of the work, above requirements should 
also be fulfilled by the approved Sub-contractor and necessary documents 
shall have to be submitted in time, as indicated above. 

E. PLANT, MATERIALS AND WORKMANSHIP 

 7.50 Materials to be supplied by the Employer 

  7.50.1  Regarding supply of any materials by the Trustees to the Contractor, in 
accordance with the contract, the following conditions shall apply: 

   a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Store [store of Haldia Dock Complex, 
situated at Haldia], watching, storing and keeping them in his safe 
custody, furnishing of statement of consumption thereof in the manner 
required by the Engineer or his Representative, return of surplus and 
empty container to the Trustees’ Stores, as per the direction of the 
Engineer or his Representative. 

   b) Being the custodian of the Trustees’ materials, the Contractor shall 
remain solely responsible for any such materials issued to him and for 
any loss or damage thereof for any reason other than “Excepted Risks”, 
the Contractor shall compensate the Trustees’, in the manner decided 
by the Engineer, and shall, at no stage, remove or cause to be removed 
any such material from the site, without his permission. 

   c) The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work, but, except for grant of 
suitable extension of completion time of work as decided by the 
Engineer, the Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

   d) Unless stipulated otherwise in the contract, the value of the Trustees’ 
materials issued to the Contractor shall be recovered from the 
Contractor’s bills and/or any of his other dues, progressively, 
according to the consumption thereof on the work and/or in the manner 
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decided by the Engineer or his Representative and at the rate(s) 
stipulated in the contract. These rates shall only be considered by the 
Contractor in the preparation of his bid/offer and these will form the 
basis of escalation/variation, if in future the Contractor is required to 
procure and provide any such material on the written order of the 
Engineer, consequent on the Trustees’ failure to effect timely supply 
thereof. 

   e) If the Engineer decides that due to the Contractor’s negligence, any of 
the Trustees’ materials, issued to the Contractor, has been – (i) lost or 
damaged, (ii) consumed in excess of requirement and (iii) wasted by 
the Contractor in excess of normal wastage, then the value thereof shall 
be recovered from the Contractor’s bills, or from any of his other dues, 
after adding 19.25 % extra over the higher one of the followings: 

    i)  The issue rate of the materials at the Trustees’ Stores, and 

    ii)  The market price of the material on the date of issue, as would 
be determined by the Engineer. 

 7.51 Contractor’s arrangement for execution of the work 
  7.51.1  The Contractor will have to arrange and provide all types of materials, etc. 

[in line with the Technical Specification] throughout the execution of the 
contract. 

  7.51.2  KoPT will not take any responsibility regarding non-availability of any 
such materials for which Contractor is responsible as per contract. The 
Contractor shall have to asses the requirement of such materials and keep 
sufficient stock. 

  7.51.3  The Contractor shall have to provide all equipment, including tools, tackles, 
lifting machineries, air compressor, scaffolding arrangement, different 
vehicular transport, etc., necessary to execute the work. 

  7.51.4  All tools & machineries to be used by the Contractor should be suitable for 
the particular requirement (i.e. capacity should be adequate) and the same 
should be checked for fitness before use. They should maintain the said 
equipment properly to ensure their efficient working. 

  7.51.5  The Contractor shall, at their own costs and expenses, have to provide all 
labour, plant, haulage, transportation of plant and equipment to be used for 
executing the contract, all materials, stores, etc. (except the equipments & 
materials to be provided by KoPT, as per contract) required for efficiently 
carrying out the work to the satisfaction of the Employer. 

  7.51.6  The Contractor should use calibrated measuring & testing instruments and 
should also ensure revalidation of such calibration as and when required. In 
this regard, initially the Contractor shall have to submit a list of measuring 
and testing instruments (mentioning the period of validity of Calibration 
Certificates) to be used.  The photocopies of the Calibration Certificates 
(including the revalidations) of the said measuring and testing instruments, 
shall have to be submitted to the Engineer. 
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 7.52 Inspection  and  testing 

  7.52.1  The Engineer or his authorised Representative shall have, at all reasonable 
time, access to the Contractor's premises or work site or other premises [if a 
part of the work is being executed there or some maintenance repair work 
(during Defect Liability Period) is being done there] and shall have the 
power, at all reasonable time, to inspect, examine and test the materials 
and workmanship, as well as the documents, equipment, tools, 
measuring & testing instruments, as applicable, in connection with the 
instant contract (including Defect Liability Period). 

  7.52.2  The Engineer or his authorised Representative, on giving 7 (seven) days’ 
notice, in writing, to the Contractor, setting out any ground of objections, in 
respect of the work, shall be at liberty to reject all or any material and/or 
workmanship in the subject of any of the said grounds of objection, which 
are not in accordance with the contract. 

  7.52.3  Quality of materials, to be provided by the Contractor under this contract, 
should be as per the satisfaction of the Engineer.  Whenever asked, the 
Contractor shall have to provide free sample for testing.  

  7.52.4  If found necessary, KoPT reserves the rights to get the materials inspected 
from a Government or Government recognized Laboratory/Test House. 

  7.52.5  In case of sub-letting to other Contractors or manufacturers or suppliers by 
the Contractor, the Engineer will reserve the right as follows: 

   i)  that inspection and / or testing will be carried at the Sub-contractor’s 
works; or  

   ii)  that inspection will be carried out at site; or 

   iii)  that inspection will be waived, subject to the Contractor furnishing a 
certificate of compliance with specification by a competent authority 
recognised by national/international institutes. 

  7.52.6  The Employer may appoint a Third Party Inspection Agency , as detailed 
at SCC, at the cost of the Employer, for stage-wise technical inspection and 
certification of materials & workmanship, including painting, erection, 
commissioning, etc. [in connection with the contract job, in part or as a 
whole ]. In that case The relevant Certificates shall be produced by the 
Third Party Inspection Agency to the Engineer or his authorised 
Representative. 

  7.52.7  The stage-wise technical inspection will be carried out by the representative 
of  the  Engineer [or Third Party Inspection Agency] based on the 
approved Quality Assurance Plan (QAP) & Field Quality Assurance 
Plan (FQAP) [considering the Technical Specification of the bidding 
documents]. 

  7.52.8  The Contractor shall have to submit a Quality Assurance Plan (QAP) and a 
Field Quality Assurance Plan (FQAP), based on the Technical 
Specification and other terms & conditions stipulated in the bidding 
documents. The QAP & FQAP shall be approved by the “Engineer”.  
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  7.52.9  In all cases where tests are required, within the purview of QAP & FQAP, 
whether at the premises of the Contractor or any Sub-contractor or 
elsewhere, the Contractor, except where otherwise specified, shall provide 
free of charges such labour, materials, electricity, fuel, water, stores, 
apparatus and instruments, as may reasonably be demanded, to carry out 
sufficiently such tests and shall, at all times, facilitate the Engineer or his 
Representative [and / or the Third Party Inspection Agency] , to accomplish 
such testing. 

  7.52.10  The cost of all tests and / or analyses, within the purview of QAP & FQAP, 
effected at the Contractor's or Sub-contractor's works and on the site, shall 
be borne by the Contractor. The Contractor will be called upon to pay all 
expenses incurred by the Employer in respect of any work found to be 
defective or of inferior quality, adulterated or otherwise unacceptable. 

  7.52.11  If, during inspection by the Third Party Inspection Agency [if appointed 
by KoPT], any material or test [within the purview of QAP & FQAP] fails 
to fulfil the contract conditions for more than 2 (two) times, any additional 
amount charged by the Third Party Inspection Agency towards 
inspection of the same from the 3rd time onwards shall have to be borne 
by the Contractor. If the Contractor fails to make such payment to the 
Third Party Inspection Agency, the same shall be deducted from the bill(s) 
of the Contractor and paid to the Third Party Inspection Agency 

  7.52.12  Tests on completion:  

   On completion of installation, the contractor with give a 7 (seven) days’ 
notice to the Engineer, in writing (informing the date on which they will be 
ready to make the tests), before carrying out such tests, in accordance with 
and in the manner prescribed in the specifications. The procedure specified 
in SCC shall be followed in this respect. 

  7.52.13  Notwithstanding the fact that the materials or installations have passed the 
inspection, the Contractor is not relieved from his obligations to conform to 
the quality, workmanship, guaranteeing the performance, etc., as per the 
contract. 

 7.53 Contractor to replace materials/work not acceptable to the Engineer or his 
Representative 

  7.53.1  The Engineer or his Representative shall have the power to inspect any 
material and work at any time and to order at any time 

   a) for removal from the site of any material, which, in his opinion, is not 
in accordance with the contract or the instruction of the Engineer or his 
Representative, 

   b) for the substitution of proper and suitable materials, or 

   c) the removal and proper re-execution of any work, which, in respect of 
material and workmanship, is not in accordance with the contract or 
the instructions of the Engineer. 

   The Contractor shall comply with such order at his own expense and within 
the time specified in the order. If the Contractor fails to comply, the 
Engineer shall be at liberty to dispose any such materials and re-do any work 



 

 
Laying, Testing & Commissioning of different sizes of LT cables & other related work, in 
connection with street lights & area lights, at various locations of Residential Zone, Haldia Dock 
Complex. 

 
 

- 63 - 

in the manner convenient to the Trustees by engaging any outside agency, at 
the risk and expense of the Contractor and after giving him a written prior 
notice of 7 (seven) days. 

 7.54 Removal of materials on completion 

  7.54.1  The Contractor shall, on completion of the contract or when directed by the 
Employer, shall have to remove all plant, equipment, tools, materials, 
temporary constructions, etc. and rubbish garbage, waste, which may have 
accumulated during the execution of the contract, other than those 
permanently used into the work, at Employer’s site. 
 

 7.55 Workmanship and secrecy 

  7.55.1  The Contractor shall carry out the services in conformity with generally 
accepted norms and sound standards of Engineering. The Contractor shall be 
responsible for the technical soundness of the services rendered. In the event 
of any deficiency in those services, the Contractor shall promptly re-do the 
same, at no additional cost to the Employer. 

  7.55.2  The Contractor shall use all the documents, drawings and other data & 
information, of proprietary nature, received from the Employer, solely for 
the purpose of performing and carrying out the obligations on his part under 
the Agreement in the performance of the works for the project and maintain 
utmost secrecy, in this regard. The documents, drawings and other data & 
information, received from the Employer, shall not be used by the 
Contractor for any other purpose. 

F. COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING 
OVER AND TAKING OVER 

 7.56 Preliminary time to commence work and maintenance of steady rate of progress 

  7.56.1  The Contractor shall commence the work within 7 (seven) days of the 
receipt of Engineer’s letter informing acceptance of the Contractor’s bid / 
offer by the Trustees or within such preliminary time as mentioned by the 
Contractor in the “Form of Tender” or the time accepted by the Trustees. 
The Contractor shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the 
Engineer or his Representative, time being deemed the essence of the 
contract on the part of the Contractor. 

 7.57 Contractor’s site office 

  7.57.1  The Contractor shall provide and maintain a suitable office at or near the site 
to which the Engineer’s Representative may send communications and 
instructions for use of the Contractor. 

 7.58 Contractor to observe Trustees’ working hours 

  7.58.1  Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the Contractor shall not execute the work beyond 
the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the Trustees’ system, except in so far as it 
becomes essential on account of tidal work or for safety of the work. If the 
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progress of the work lags behind schedule or the work has been endangered 
by any act or neglect on the part of the Contractor, then the Engineer or his 
Representative shall order and the Contractor, at his own expense, shall 
work by day and by night and on Sundays and Public Holidays. Any failure 
of the Engineer or his Representative to pass such an order shall not relieve 
the Contractor from any of his obligations. The Engineer’s decision, in this 
regard, shall be final, binding and conclusive. 

 7.59 Contractor to supply all materials as per requirement of the Engineer or his 
Representative 

  7.59.1  Unless stipulated otherwise in the contract, all materials required for the 
work shall be procured and supplied by the Contractor with the approval of 
the Engineer or his Representative and subject to subsequent testing, as may 
be required by the Engineer or his Representative. The Engineer shall 
exercise his sole discretion to accept any such materials 

 7.60 Materials and works 

  7.60.1  Unless stipulated otherwise in the contract, all materials, workmanship and 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the material and workmanship shall be 
of the best of their respective kinds to the satisfaction of the Engineer. 

 7.61 Contractor to submit samples for approval 

  7.61.1  Samples shall be prepared and submitted for approval of the Engineer or his 
Representative, whenever required to do so, all at the Contractor’s cost. 

 7.62 Contractor to seek approval of Engineer or his Representative before covering 
up any portion of work 

  7.62.1  No work shall be covered up and put out of view by the Contractor without 
approval of the Engineer or his Representative and whenever required by 
him, the Contractor shall uncover any part or parts of the work or make 
openings in or through the same as may be directed by the Engineer or his 
Representative from time to time and shall reinstate or make good those part 
of works thus affected, to the satisfaction of the Engineer, all at the cost of 
the Contractor. 

  7.62.2  The Trustees shall reimburse such cost, as determined by the Engineer, if the 
initial covering up was with prior written order of the Engineer or his 
Representative. 

 7.63 Contractor to suspend work on order from Engineer or his Representative 

  7.63.1  On a written order of the Engineer or his Representative, the Contractor shall 
delay or suspend the progress of the work, till such time the written order to 
resume the execution is received by him. During such suspension, the 
Contractor shall protect and secure the work to the satisfaction of the 
Engineer or his Representative. All extra expenses, in giving effect to such 
order, shall be considered by the Trustees, unless such suspension is: 
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   a) for removal from the site of any material, which, in his opinion, is not in 
accordance with the contract or the instruction of the Engineer or his 
Representative, 

   b) otherwise provided for in the contract, or 
   c) necessary by reason of some default on the part of the Contractor, or 
   d) necessary by reason of climatic conditions on the site, or 
   e) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 

  7.63.2  The Engineer shall settle and determine such extra payment and/or extension 
of completion time to be allowed to the Contractor, as shall, in the opinion 
of the Engineer, be fair and reasonable. 

  7.63.3  If at any time, before or after commencement of the work, the Trustees do 
not require the whole of the work tendered for, the Engineer shall notify the 
same to the Contractor in writing and the Contractor shall stop further works 
in compliance of the same. The Contractor shall not be entitled to any claim 
for compensation for underived profit or for such premature stoppage of 
work or on account of curtailment of the originally intended work by reason 
of alteration made by the Engineer in the original specifications, drawings, 
designs and instructions. 

 7.64 Completion Certificate 

  7.64.1  When the whole of the work [as detailed in GCC Clause No. 7.65 
(Completion period)] has been completed to the satisfaction of the 
Engineer, the Contractor shall, within 21 (twenty one) days of submission of 
his application to the Engineer, be entitled to receive from him a certificate 
for completion of work as per the form furnished in Section – XI. 

 7.65 Completion period 

  7.65.1  All the jobs, as per contract, are to be completed within the period stipulated 
in the SCC. 

 7.66 Taking over of the  Contract job by KoPT 

  7.66.1  The Contract job will be taken over by HDC, KoPT after completion of the 
works in accordance with the contract, having passed all the tests under 
“Tests on completion”. 

  7.66.2  However, the actual date of completion of the contract will be considered as 
per GCC Clause No. 7.65 [Completion period]. 

 7.67 Defect Liability Period (DLP) 

  7.67.1  “Defect Liability Period” shall mean the Guarantee Period, as specified in 
SCC. 

  7.67.2  During “Defect Liability Period” [as specified in SCC], the Contractor shall 
nominate 1 (one) competent, experienced and responsible technical person, 
to co-ordinate and execute all works to be attended by the Contractor, as per 
contractual obligations, without any extra cost to HDC, KoPT. 



 

 
Laying, Testing & Commissioning of different sizes of LT cables & other related work, in 
connection with street lights & area lights, at various locations of Residential Zone, Haldia Dock 
Complex. 

 
 

- 66 - 

  7.67.3  The Contractor shall be responsible for making good (including replacement 
of defective items, if required), with all possible speed, at their expense, any 
defect in or damage to any portion of the work, which may appear or occur 
after the Contract job has been taken over [as per GCC Clause No. 7.66 
(Taking over of the Contract job by KoPT)] and before expiry of Defect 
Liability Period [as specified in SCC] and which arises either: 

   a) from any defective materials, workmanship or design, or 

   b) from any act or omission of the Contractor done or omitted during the 
said period. 

 7.68 Defects after taking over 

  7.68.1  If any such defects shall appear or damage occur (as detailed in 7.67.3), the 
Engineer shall forthwith inform the Contractor thereof, stating in writing the 
nature of defect or damage. 

The provision of this clause shall apply to all replacements or renewals 
carried out by the Contractor to remedy defects and damage as if the said 
replacements and renewals had been taken over on the date they were 
completed to the satisfaction of Engineer. After the taking over, if the 
Contract job cannot be used (for the purpose for which it is intended), during 
any period, by the reason of a defect or damage, the Defect Liability Period 
shall be extended accordingly, as specified in SCC. 

  7.68.2  If any such defect or damage be not remedied by the Contractor within a 
reasonable time, HDC, KoPT may proceed to do the work at the 
Contractor’s risk and expense, but without prejudice to any other rights 
which HDC, KoPT may have against the Contractor in respect of such 
defects. 

  7.68.3  All inspection, adjustments, replacement or renewal carried out by the 
Contractor during the period referred in this clause shall be subject to the 
conditions of this contract, which shall be binding on the contractor in all 
respects during the Defect Liability Period and its extension, if any. 

 7.69 Extension of completion period and liquidated damage 

  7.69.1  Extension of completion period: 
Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or Force 
Majeure condition (as per GCC Clause No. 7.86) or other special 
circumstances, of any kind, beyond the control of the Contractor or any 
other reason not attributable to the Contractor [including hindrance at site of 
work, causes indicated as “Excepted Risks”, etc.] cause delay in completing 
the work, the Contractor shall apply to the Engineer, in writing, for suitable 
extension of completion period, within 7 (seven) days from the date of 
occurrence of the reason and the Engineer shall thereupon consider the 
stated reasons in the manner deemed necessary and shall either reject the 
application or determine and allow, in writing, the extension period as he 
would deem proper for completion of the work, with or without the 
imposition of “Liquidated Damage” (GCC Clause No. 7.69.2 hereof) on 
the Contractor and his decision shall be binding on the Contractor. If an 
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extension of completion period is granted by the Engineer, “Liquidated 
Damage” (GCC Clause No. 7.69.2 hereof) shall apply from its date of 
expiry, if the work be not completed within the extended time, unless stated 
otherwise in the decision communicated by the Engineer, as aforesaid. 

  7.69.2  Liquidated Damage: 
If the Contractor fails to complete the work  within the stipulated dates [as 
per GCC Clause No. 7.65 (Completion period)] or such extension thereof, 
as communicated by the Engineer, in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as a penalty, as 
per the following: 
In case of handing over the Contract Job after the scheduled completion 
period, Liquidated Damage @ ½% of the Contract Price [excluding GST] , 
for every week or part thereof, beyond the scheduled date of completion, 
will be deducted from the Contractor’s bill. Provided always the amount of 
such compensation shall not exceed 10 % of the cost the Contract Price 
[excluding GST]. 

  7.69.3  Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the said amount of compensation/damage, as per GCC 
Clause No. 7.69.2 from any money due or likely to become due to the 
Contractor. The payment or deduction of such compensation/damage shall 
not relieve the Contractor from his obligation to complete the work or from 
any of his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, the work 
may be ordered to be completed by some other agency, at the risk and 
expense of the Contractor, after a minimum 3 (three) days notice, in 
writing, has been given to the Contractor by the Engineer or his 
Representative. 

G. CONTRACT PRICE , PAYMENT AND DEDUCTIONS 

 7.70 Contract Price 

  7.70.1  Price charged by the Contractor for the related services performed under the 
contract shall not vary from the rates accepted by the Employer, based on 
the bid/offer of the successful bidder and stated in the “Letter Of 
Acceptance”, with the exception of any price adjustment, if provided for in 
the contract.   

  7.70.2  Changes in statutory taxes & duties will be adjusted time to time. 

  7.70.3  No claim whatsoever of the Contractor for their man & material resources 
remaining idle for any reason or for any other expenses incurred by them 
due to the flow of work not being continuous or for stoppage of work, will 
be entertained by the Employer. 

 7.71 Terms of payment 

  7.71.1  Payment of Goods & Services Tax (GST): 
Amount of GST will be borne by HDC, KoPT on production of suitable 
document(s) by the Contractor. 
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  7.71.2  Time of payment: 
The Contractor shall have to submit bills in triplicate to the Engineer, in 
accordance with the stage-wise payments specified in SCC. In normal 
circumstances, payment of the bills, accompanied by Inspection 
Certificates & other relevant documents, duly recommended by the 
Engineer, will be passed within 30 (thirty) days from the date of receipt of 
such bills, if found in order.  

  7.71.3  Income Tax deduction: 

Income Tax, if any, as per the relevant provision of the Income Tax Act, 
shall be deducted at source from amount payable to the Contractor. 

  7.71.4  No interest on account of delayed payments: 
Any claim for interest will not be entertained by KoPT with respect to any 
delay on the part of KoPT for making payment, or for any dispute. The 
decision of the Engineer is final in such matters. 

 7.72 Extra expenses incurred by the Employer 
  7.72.1  Any extra expenses incurred in connection to the work by the Employer in 

the performance of the work owing to the neglect or omission on the part of 
the Contractor in any of the case mentioned in this contract shall be deducted 
from any sum due or which may thereafter become due to the Contractor or 
from any amount lying with them or under their control or they may be 
called upon to pay the amount of such extra expense to such person or 
persons as the Employer may appoint to receive the same and in the event of 
the Contractor failing to make such payment, the said amount shall be 
recoverable from them in such manner as the Employer may determine. 

 7.73 Recovery of deducted amount 
  7.73.1  Without prejudice to any of their legal rights, the Trustees shall have the 

power to recover the amount of DEDUCTION, from any money due or 
likely to become due to the Contractor.  Such payment or deduction shall not 
relieve the Contractor from their obligation to complete the work or from 
any of their other obligations / liabilities under the contract. 

 7.74 Variation and its valuation 
  7.74.1  The Engineer shall have the power to order the Contractor, in writing, to 

make any variation of the quantity, quality or form of the works or any part 
thereof that may, in his opinion, be necessary and the Contractor upon 
receipt of such an order shall act as follows: 

   a) Increase or decrease the quantity of any work included in the contract. 
   b) Omit any work included in the contract. 

   c) Change the character or quality or kind of any work included in the 
contract. 

   d) Change the levels, lines, position and dimensions of any part of the 
work, and 

   e) Execute extra and additional work, of any kind, necessary for 
completion of the works. 
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  7.74.2  No such variation shall, in any way, vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such 
variations, evaluated in accordance with the Engineer’s sole decision, shall 
be taken into account and the contract price shall be varied accordingly. 

  7.74.3  Provided always that written order of the Engineer shall not be required for 
increase or decrease in the quantity of any work up to 15%, where such 
increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those 
stated in the “Price Schedule”. Provided also that verbal order of variation 
from the Engineer shall be complied with by the Contractor and the 
Engineer’s subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this clause. 

  7.74.4  The Contractor shall not be entitled to any claim of extra or additional work, 
unless they have been carried out under the written orders of the Engineer. 

  7.74.5  The Engineer shall solely determine the amount (if any) to be added to or 
deducted from the sum named in the tender in respect of any extra work 
done or work omitted by his order. 

  7.74.6  All extra, additional or substituted work done or work omitted by order of 
the Engineer shall be valued on the basis of the rates and prices set out in the 
contract, if in the opinion of the Engineer, the same shall be applicable. If 
the contract does not contain any rates or prices directly applicable to the 
extra, additional or substituted work, then the Engineer may decide the 
suitable rates on the basis of “Schedule of Rates” (including surcharge in 
force at the time of acceptance of bid), if any, adopted by the Trustees with 
due regard to the accepted contractual percentage, if any thereon. In all other 
cases, the Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable and his decision shall be final, binding 
and conclusive. 

  7.74.7  If the nature or amount of any omission or addition relative to the nature or 
amount of the whole of the contract work or to any part thereof shall be such 
that, in the opinion of the Engineer, the rate of prices contained in the 
contract for any item of the works or the rate as evaluated under GCC 
Clause Nos. 7.74.5 & 7.74.6, is by reason of such omission or addition 
rendered unreasonable or in-applicable, the Engineer shall fix such other rate 
or price as he deems proper and the Engineer’s decision shall be final, 
binding and conclusive. 

H. TERMINATION BY EMPLOYER 

 7.75 Notice to correct 

  7.75.1  If the Contractor fails to carry out any of their obligations under the contract, 
the Engineer may give notice to the Contractor, requiring them to make good 
the failure and to remedy the same within a specified reasonable time. 

 7.76 Termination by Employer 

  7.76.1  The Employer shall be entitled to terminate the contract if: 
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   a) the Contractor fails to comply with GCC Clause No. 7.20 
[Performance Guarantee / Security Deposit ]  

    or  
    with a notice under GCC Clause No. 7.75 [Notice to correct], 
   b) the Contractor abandons the work, or repudiates the contract, or 

otherwise plainly demonstrates the intention not to continue 
performance of their obligations under the contract, 

   c) the Contractor, without reasonable or lawful excuse under this 
contract, 

    i ) fails to proceed with the work, within 14 days from the 
scheduled date for commencement of work, in accordance with 
GCC Clause No. 7.56 [Preliminary time to commence work 
and maintenance of steady rate of progress], 

    ii ) keeps the work suspended for at least 14 days, despite 
receiving Engineer’s written notice to proceed with the work,  

    or  
    iii ) fails to comply with a notice issued regarding rejection of 

material(s)/work and/or remedial work, within 28 days after 
receiving it, 

   d) the Contractor assigns/sub-contracts the whole of the work 

    Or 

    sub-contracts any portion of the work, without the required consent, 
in line with GCC Clause No. 7.22. 

   e) the Contractor becomes bankrupt or insolvent, goes into liquidation, 
have a receiving or administrative order made against them, 
compounds with their creditors, or carries on business under a receiver, 
trustees or manager for the benefit of their creditors, or if any act is 
done or event occurs which (under applicable laws) has a similar effect 
to any of these acts or events,  

   f) the Contractor gives or offers to give (directly or indirectly) to any 
person any bribe, gift, gratuity, commission or other thing of value, as 
an inducement or reward,  

    i) for doing or forbearing to do any action in relation to the 
contract, or  

    ii) for showing or forbearing to show favour or disfavour to any 
person in relation to the contract, 
or, if any of the Contractor’s personnel, Agents or Sub-
contractors gives or offers to give (directly or in directly) to any 
person any such inducement or reward as is described in this sub-
paragraph (f). However, lawful inducement and reward to the 
Contractor’s personnel shall not entitle termination 

   g) the Contractor fails to execute the work in accordance with the contract  
or  

persistently or flagrantly neglects to carry out their obligations under 
the contract. 
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   h) the Contractor fail to make payment of wages to their personnel in 
relation to this contract,  

   i) the Contractor fails to carry out the work satisfactorily (as stated in 
these bidding documents or otherwise decided by the Engineer) or may 
not be able to complete the work within the agreed period on account 
of Contractor’s lapses.   

   j) any accident occurs due to improper way of working by the 
Contractor’s personnel, or 

   k) any misconduct done by Contractor’s personnel (including that of 
Agents or Sub-contractors) to KoPT’s employees. 

In any of these event or circumstances, the Employer may, upon giving 
a minimum 14 days’ notice [communicated by the Engineer] to the 
Contractor, terminate the contract and expel the Contractor from the 
site, without being liable for any compensation to the Contractor. 
However, in case of sub-paragraph (e) or (f), the Employer may, by 
notice [communicated by the Engineer], terminate the contract 
immediately. 
The Employer’s election to terminate the contract shall not prejudice 
any other rights of the Employer, under the contract or otherwise. 

  7.76.2  Upon receipt of the letter of termination of work, which may be issued by 
the Engineer on behalf of the Employer, the Contractor shall have to leave 
the site of work and deliver any required goods, all Contractor’s 
documents, and other design documents, made by or for them, all the 
Trustees’ tools, plant and materials issued to them, at the place to be 
ascertained by the Engineer, within 7 days of receipt of such letter. 
However, the Contractor shall use their best efforts to comply immediately 
with any reasonable instructions included in the notice  

   i) for the assignment of any Sub-contractor,  

    and 
   ii) for the protection of life or property or for the safety of the 

equipment/work. 

    The Contractor shall not be released from any of their obligations or 
liability under the contract and the rights & authorities conferred on 
the Employer and Engineer, by the contract, shall not be affected. 

  7.76.3  Upon such termination of work, the Employer shall have the power to 
complete the work by themselves and/or through any other agency at the 
Contractor’s risk & expense and the Contractor shall be debited any sum 
or sums that may be expended in completing the work beyond the 
amount that would have been due to the Contractor, had they duly 
completed the whole of the work in accordance with the contract. 
The Employer or such other agency may use, for such completion, so much 
of the Contractor’s documents, other design documents, made by or on 
behalf of the Contractor, Contractor’s equipment, temporary work, plant & 
materials, as they think proper.   
Upon completion of the work, or at such earlier date, as the Engineer shall 
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give notice that the Contractor’s equipment and temporary work will be 
released to the Contractor at or near the site, the Contractor shall remove or 
arrange removal of the same from such place without delay and at their risk 
& cost. However, if by this time the Contractor has failed to make a payment 
due to the Employer, these items may be sold by the Employer in order to 
recover this payment. Any balance of the proceeds shall be paid to the 
Contractor. 

 7.77 Valuation at date of termination 

  7.77.1  As soon as practicable after a notice of termination under GCC Clause No. 
7.76 [Termination by Employer], has taken effect, the Engineer shall 
proceed in accordance with GCC Clause No. 7.19 [Determinations]  to 
agree or determine the value of the work, goods & Contractor’s documents, 
and any other sums due to the Contractor for work executed, in accordance 
with the contract.  The value of such work (executed in accordance to the 
Contract) shall be determined based on measurements of actual work done 
and approved rate(s), as per contract or other rates, as decided by the 
Engineer.  The Engineer’s decision, in such case, shall be final, binding and 
conclusive.   

 7.78 Payment after termination 
  7.78.1  After a Notice of termination, under GCC Clause No. 7.76 [Termination 

by Employer] has taken effect, the Employer may  
   a) give notice  to the Contractor, indicating the particulars, for which 

Employer is entitled to any payment under any Clause or otherwise in 
connection with the contract, and or any extension of the Defect 
Notification Period. 
However , Notice is not required for payments due under GCC Clause 
No. 7.26 [Supply of water and Electricity], under GCC Clause No. 
7.27 [Use of ground and land/covered space for Contractor’s 
establishment], or for other services requested by the Contractor, 

   b) withhold further payments to the Contractor until the cost of execution, 
completion and remedying of any defects, damage, and all other costs 
incurred by the Employer, have been established, and / or  

   c) recover from the Contractor any losses and damages incurred by the 
Employer and any extra costs of completing the work, after allowing 
for any sum due to the Contractor under GCC Clause No. 7.77  
[Valuation at date of termination].  After recovering any such losses, 
damages and extra costs, the Employer shall pay any balance to the 
Contractor. 

 7.79 Employer’s entitlement to termination for convenience 
  7.79.1  The Employer, by notice [communicated by the Engineer] sent to the 

Contractor, may terminate the Contract, in whole or in part, at any time for 
Employer’s convenience. Such termination shall take effect 28 days after 
the date on which the Contractor receives this notice or the Employer returns 
the Performance Guarantee. The notice of such termination shall specify that 
termination is for Employer’s convenience, the extent to which 
performance of the Contractor under the contract is terminated, and the date 
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upon which such termination become effective.  
The Employer shall not terminate the contract under this Sub-clause in order 
to execute the work exclusively by themselves or to arrange for work to be 
executed exclusively by another Contractor or to avoid a termination of the 
contract by the Contractor under GCC Clause No. 7.82 [Termination by 
Contractor].   

After such termination, the Contractor shall proceed in accordance with 
GCC Clause No. 7.83 [Cessation of work and removal of Contractor’s 
equipment] and shall be paid in accordance with GCC Clause No. 7.90 
[Optional termination, payment and release]. 

 7.80 Corrupt or fraudulent practices 

  7.80.1  If the Employer determines that the Contractor has engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices, in competing for 
or in executing the Contract, then the Employer may, after giving 14 days 
notice to the Contractor, terminate the Contractor's employment under the 
Contract and expel them from the Site, and the provisions of GCC Clause 
Nos. 7.75 to 7.78 shall apply as if such expulsion had been made under 
GCC Clause No. 7.76 [Termination by Employer]. 
Should any employee of the Contractor be determined to have engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practice during the 
execution of the work, then that employee shall be removed in accordance 
with GCC  Clause No. 9.21  [Contractor’s personnel and Contractor’s 
representative].  

   For the purposes of this clause:  

   i) “corrupt practice” is the offering, giving, receiving or soliciting, 
directly or indirectly, of anything of value to influence improperly the 
actions of another party; 

   ii) “fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts 
to mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

   iii) “collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

   iv) “coercive practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

   v) “obstructive practice” is deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or making false 
statements to investigators in order to materially impede the Employer 
investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and / or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters relevant to 
the investigation or from pursuing the investigation. 
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I. SUSPENSION AND TERMINATION BY CONTRACTOR 
 7.81 Contractor’s entitlement to suspend work 
  7.81.1  The Contractor may, if the Employer fails to pay the Contractor the amount 

due under any certificate of the Engineer within 28 days after the expiry of 
the time stated in GCC Clause No. 7.71 [Terms of payment] within which 
payment is to be made, subject to any deduction that the Employer is entitled 
to make under the Contract, after giving 28 days’ prior notice to the 
Employer, with a copy to the Engineer, suspended work or reduce the rate of 
work. 

  7.81.2  If the Contractor subsequently receives the due payment (as described in the 
relevant Clause and in the above notice) before giving a notice of 
termination, the Contractor shall resume normal working as soon as is 
reasonably practicable. 

  7.81.3  If the Contractor suspends work or reduces the rate of work in accordance 
with the provisions of this Clause and thereby suffers delay, the Engineer 
shall, after due consultation with the Contractor, determine any extension of 
time or minimum criteria for satisfactory performance, to which the 
Contractor is entitled and shall notify the Contractor accordingly. 

 7.82 Termination by Contractor 

  7.82.1  The Contractor will be entitled to terminate the Contract if: 

   a) the Contractor does not receive the reasonable evidence within 42 
days after giving notice under GCC Clause No. 7.81 
[Contractor’s entitlement to suspend work] in respect of a failure 
of the Employer to pay the Contractor the amount due, 

   b) the Employer obstruct or refuse any required approval to the issue 
of any such certificate, which is essentially required for further 
progress of the work without notifying any reason for such 
obstruction or refusal for a unreasonably long period of time, or  

   c) the Employer become bankrupt or insolvent, go into liquidation, or 
enter into composition with the creditors,  

    Or 

   d) the Employer give notice to the Contractor that for unforeseen 
reasons, due to economic dislocation, it is impossible for them to 
continue to meet their contractual obligations. 

   In any of these events or circumstances, the Contractor may, upon giving 28 
days’ notice to the Employer (with a copy to the Engineer), terminate the 
Contract.  

The Contractor’s election to terminate the Contract shall not prejudice any 
other rights of the Contractor, under the Contract or otherwise. 
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 7.83 Cessation of work and removal of Contractor’s equipment 

  7.83.1  After a notice of termination under GCC Clause No. 7.79 [Employer’s 
entitlement to termination for convenience], GCC Clause No. 7.82 
[Termination by Contractor] or GCC Clause No. 7.90 [Optional 
termination, payment and release] has taken effect, the Contractor shall 
promptly: 

   a) cease all further work, except for such work as may be necessary and 
instructed by the Engineer for the purpose of making safe or 
protecting those parts of the work already executed and any work 
required to leave the site in a clean and safe condition. 

   b) hand over all construction documents, Plant and Materials for which 
the Contractor has received payment. 

   c) hand over  those other parts of the Works executed by the Contractor 
up to the date of termination  

   d) remove all Contractor’s equipment, which is on the site and 
repatriate all their staff and labour from the site. 

    And 

   e) remove all other goods from the site, except as necessary for safety, 
and leave the site. 

   Any such termination shall be without prejudice to any other right of the 
Contractor under the contract. 

 7.84 Payment on termination 

  7.84.1  After a notice of termination under GCC Clause No. 7.82 [Termination by 
Contractor] has taken effect, the Employer shall promptly: 

   a) return the Performance Guarantee / Security Deposit to the 
Contractor 

   b) pay the Contractor in accordance with GCC Clause No. 7.90 
[Optional termination, payment and release] , 

       And 

   c) pay to the Contractor the amount of any loss or damage sustained by 
the Contractor as a result of this termination. 

J. INSURANCE 

 7.85 General requirements for insurances 

  7.85.1  The contractor during the contract period shall provide for insurance of 
110% of the contract value including manning upto the commissioning and 
taking over of the installation.  
 

 
 



 

 
Laying, Testing & Commissioning of different sizes of LT cables & other related work, in 
connection with street lights & area lights, at various locations of Residential Zone, Haldia Dock 
Complex. 

 
 

- 76 - 

K. FORCE MAJEURE 

 7.86 Definition of Force Majeure 

  7.86.1  In this clause “Force Majeure “ means an exceptional event or 
circumstance 

   a) which is beyond the control of the Employer and the Contractor, 

   b) which such party (Employer / Contractor) could not reasonably have 
provided against before entering into the contract, 

   c) which, having arisen, such party could not reasonably have avoided 
or overcome,  

    And 

   d) which is not attributable to other party. 

   Force Majeure may include, but not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions a) to d) above 
are satisfied: 

   i) war, hostilities (whether war be declared or not) , invasion, act of 
foreign enemies; 

   ii) rebellion, terrorism, sabotage by persons other than the 
Contractor’s personnel, revolution, insurrection , military or 
usurped power,  or  Civil War; 

   iii) riot, commotion, disorder, strike or lockout by persons other than 
the Contractor’s personnel; 

   iv) munitions of war, explosive materials, ionisation radiation or 
contamination by radio-activity, except as may be attributable to 
the Contractor’s use of such munitions, explosives, radiations or 
radio-activity; 

   v) natural catastrophes such as earthquake, tsunami (caused by 
earthquake at the ocean bed),fire, floods, hurricane, cyclone, 
typhoon or volcanic activity, 

    And 

   vi) pressure waves caused  by air craft or other aerial devices travelling 
at sonic or supersonic speed at the site of the work. 

 7.87 Notice of Force Majeure  
  7.87.1  If a party is or will be prevented from performing its obligations under the 

Contract by Force Majeure, then it shall give notice to the other party of the 
event or circumstances constituting the Force Majeure and shall specify the 
obligations, the performance of which is or will be prevented. The notice 
shall be given within 48 (forty eight) hours of the alleged beginning of the 
relevant event or circumstance constituting Force Majeure, giving full 
particulars and satisfactory evidence. 
The party shall, having given notice, be excused performance of its 
obligations for so long as such Force Majeure prevents it from performing 
them. 
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Notwithstanding any other provision of this clause, Force Majeure shall not 
apply to obligations of either party to make payments to the other party 
under the contract. 

 7.88 Duty to minimise delay 

  7.88.1  Each party shall at all times use all reasonable endeavours to minimise any 
delay in the performance of the contract as a result of Force Majeure. 

A Party shall give notice to the other party when it ceases to be affected by 
the Force Majeure, within 48 (forty eight) hours of such ending. 

 7.89 Consequences of Force Majeure 

  7.89.1  If the Contractor is prevented from performing its substantial obligations 
under the Contract by Force Majeure of which notice has been given under 
GCC Clause No.  7.87 [Notice of Force Majeure], and suffers delay and/or 
non-performance as per the contractual obligations, by reason of such Force 
Majeure, the Contractor shall be entitled, subject to GCC Clause No.  7.91 
[Engineer’s decision], to: 

   a) an extension of time for any such delay, if completion is or will be 
delayed, under GCC Clause No. 7.69 [Extension of completion 
period and liquidated damage],  

    And 
   b) non-imposition of penalty due to non-performance as per the 

contractual obligations.  
   After receiving this notice, the Engineer shall proceed in accordance with 

GCC Clause No. 7.19 [Determinations] to agree or determine these 
matters. 

  7.90 Optional termination, payment and release 

  7.90.1  If the execution of all the work in progress is prevented for a continuous 
period of 84 days by reason of Force Majeure of which notice has been 
given under GCC Clause No. 7.87 [Notice of Force Majeure], or for 
multiple periods which total more than 140 days due to the same notified 
Force Majeure, then either party may give to the other party a notice of 
termination of the contract. In this event, the termination shall take effect 7 
days after the notice is given, and the Contractor shall proceed in 
accordance with GCC Clause No. 7.83 [Cessation of work and removal of 
Contractor’s equipment]. 

   Upon such termination, the Engineer shall determine the value of the work 
done and issue a payment certificate which shall include: 

   a) The amounts payable for any work carried out for which a price is 
stated in the Contract;  

   b) the cost of plant and materials ordered for the work which have been 
delivered to the Contractor, or of which the Contractor is liable to 
accept delivery.  Such Plant and Materials shall become the property of 
(and be at the risk of) the Employer when paid for by the Employer 
and the Contractor shall place the same at the Employer’s disposal; 
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   c) any other cost or liability, which in the circumstances was reasonably 
incurred by the Contractor in the expectation of completing the 
Works; 

   d) the reasonable Cost of removal of temporary work and Contractor’s 
equipment from the site and the return of such items to the 
Contractor’s premises,  

    And 

   e) the reasonable cost of repatriation of the Contractor’s staff and labour 
employed wholly in connection with the work at the date of such 
termination. 

L. CLAIMS, DISPUTES AND ARBITRATION 

 7.91 Engineer’s decision 

  7.91.1  If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of, the contract or the execution 
of the works, whether during the execution of the works or after their 
completion and whether before or after repudiation or other termination of 
the contract, including any dispute as to any opinion, instruction, 
determination certificate or valuation of the Engineer, the matter in dispute 
shall, in the first place, be referred, in writing, to the Engineer within 30 
(thirty) days,  with a copy to the other party. Such reference shall state that 
it is made pursuant to this clause. No later than the thirtieth day after the 
day on which he received such reference, the Engineer shall give notice of 
his decision to the Employer and the Contractor. Such decision shall state 
that it is made pursuant to this clause. 
Unless the contract has already been repudiated or terminated, the 
Contractor shall, in every case, continue to proceed with the works with all 
due diligence and the Contractor and the Employer shall give effect 
forthwith to every such decision of the Engineer unless and until the same 
shall be revised, as hereinafter provided, in an amicable settlement or an 
arbitral award. 
If either the Employer or the Contractor be dissatisfied with any decision of 
the Engineer, or if the Engineer fails to give notice of his decision on or 
before the thirtieth day after the day on which he received the reference, 
then either the Employer or the Contractor may, on or before the seventieth 
day after the day on which he received notice of such decision, or on or 
before the seventieth day after the day on which the said period of thirty 
days expires, as the case may be, give notice to the other party, with a copy 
for information to the Engineer, of his intention to commence arbitration, as 
hereinafter provided, as to the matter in dispute. Such notice shall establish 
the entitlement of the party giving the same to commence arbitration, as 
hereinafter provided, as to such dispute and, subject to GCC Clause No. 
7.94 (Failure to comply with Engineer’s decision), no arbitration in 
respect thereof may be commenced unless such notice is given. 

If the Engineer has given notice of his decision as to a matter in dispute to 
the Employer and the Contractor and no notice of intention to commence 
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arbitration as to such dispute has been given by either the Employer or the 
Contractor on or before the seventieth day after the day on which the parties 
received notice as to such decision from the Engineer, the said decision shall 
become final and binding upon the Employer and the Contractor. 

 7.92 Amicable settlement 

  7.92.1  Where notice of intention to commence arbitration as to a dispute has been 
given in accordance with GCC Clause No. 7.91 (Engineer’s decision) 
above, both parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both parties agree otherwise, 
arbitration may be commenced on or after the fifty-sixth day after the day 
on which a notice of intention to commence arbitration of such dispute 
was given, even if no attempt at amicable settlement thereof has been made. 

  7.93 Arbitration 

  7.93.1  Any dispute in respect of which 

   a) the decision, if any, of the Engineer, has not become final and binding 
pursuant to GCC Clause No. 7.91 (Engineer’s decision) and  

   b) amicable settlement has not been reached within the period stated in 
GCC Clause No. 7.92 (Amicable settlement),  

   shall be finally settled by arbitration, in accordance with the Arbitration 
and Conciliation Act, 1996 (considering its amendment in 2015) or any 
statutory modification or re-enactment thereof and rules made there under 
and for the time being in force. The Arbitration Tribunal shall be 
composed as per provision of the Arbitration and Conciliation Act, 1996 
(considering its amendment in 2015) or any statutory modification or re-
enactment thereof and rules made there under and for the time being in 
force. 

  7.93.2  In connection with the instant contract: 

   a) the place of arbitration shall be Kolkata or Haldia, West Bengal, 
India, 

   b) the arbitration shall be conducted in English language, 

    and  

   c) the fees, if any, of the Arbitrators, if required to be paid before the 
award of work in respect to disputes is made and published, shall be 
shared equally by each of the parties 

  7.93.3  The Arbitrators shall have full power to open up, review and revise any 
certificate, determination, instruction, opinion, valuation or decision of the 
Engineer, relevant to the dispute. Nothing shall disqualify representatives of 
the parties and the Engineer from being called as a witness and giving 
evidence before the Arbitrators on any matter, whatsoever, relevant to the 
dispute. 

  7.93.4  Neither party shall be limited in the proceedings before such Arbitrators to 
the evidence or arguments put before the Engineer for the purpose of 
obtaining his said decision pursuant to GCC Clause No. 7.91 (Engineer’s 
decision). No such decision shall disqualify the Engineer from being called 
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as a witness and giving evidence before the Arbitrators on any matter 
whatsoever relevant to the dispute. 

  7.93.5  Arbitration may be commenced prior to or after completion of the works, 
provided that the obligations of the Employer, the Engineer and the 
Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works. 

  7.94 Failure to comply with Engineer’s decisions 

  7.94.1  Whether neither the Employer nor the Contractor has given notice of 
intention to commence arbitration of dispute within the period stated in 
GCC Clause No. 7.91 (Engineer’s decision) and the related decision has 
become final and binding, either party may, if the other party fails to comply 
with such decisions, and without prejudice to any other rights it may have, 
refer the failure to arbitration, in accordance with GCC Clause No. 7.93 
(Arbitration). The provision of GCC Clause No. 7.91 (Engineer’s 
decision) and GCC Clause No. 7.92 (Amicable settlement) shall not apply 
to any such reference. 

  7.95 Progress of work not to be interrupted 

  7.95.1  The Contractor must, at all the times, fulfil their obligations under the 
contract and shall not slow down or stop the progress of work during the 
period any dispute is under settlement either through reference to the 
Engineer or through arbitration, pursuant to the preceding clauses. Even if 
the works to be carried out during such a period involve matters under 
dispute, the Contractor shall nevertheless proceed with the works as per 
direction of the Engineer, pending settlement of the dispute. Failure of the 
Contractor, in this respect, shall constitute default on their part and render 
them liable to actions under the provisions of GCC Clause No. 7.76 
[Termination by Employer]. 
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SECTION – VIII 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

The following Special Conditions of Contract (SCC) shall supplement the General Conditions 
of Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in 
the GCC. 
Clause No. 7.20 
 
Performance 
Guarantee / 
Security Deposit 

Clause No. 7.20.1 
Within 28 (twenty-eight) days of issuance of “Letter of Acceptance (LOA)”, 
the Contractor shall have to provide an irrevocable and unconditional Bank 
Guarantee, from a Nationalized Bank/Scheduled Bank in India, in the 
amount, 10 % of the contract value excluding GST . 

This Security Deposit / Performance Bank Guarantee should be kept valid 
and enforceable till a date, covering at least 3 (three) months beyond the date 
of expiry of the Defect Liability Period of the Contract job [for the materials, 
installations & workmanship, with respect to the instant work, as a whole] (as 
specified in SCC Clause No. 7.67.1). In case the actual duration of the 
aforesaid Defect Liability Period is required to be extended, the validity of 
this Bank Guarantee shall have to be extended till a date, covering at least 3 
(three) months beyond the date of expiry of such extended duration of the 
Defect Liability Period. 

 Failure of the Contractor to submit the aforesaid Performance Bank 
Guarantee and in the manner stated above, shall constitute sufficient grounds 
for termination of the contract and forfeiting the Earnest Money Deposit. 

 Clause No. 7.20.11 
 The procedure of release / refund of Performance Guarantee / Security 

Deposit would be as follows: 

 On successful completion of the ‘Defect liability period’ (considering 
extension, if any) of the Contract job [for the materials, installations & 
workmanship, with respect to the instant work, as a whole] (as specified in 
SCC Clause No. 7.67.1), the Contractor may apply for release / refund of his 
Performance Guarantee/Security Deposit [as stated in SCC Clause No. 
7.20.1] by submitting to the Engineer an application , alongwith  “No Claim 
Certificate”, as per the form furnished in Section-XI, whereupon the Engineer 
shall issue “Certificate of Final Completion” [as per the form furnished in 
Section-XI]. The Engineer shall also issue necessary recommendation for 
release of the said Performance Guarantee / Security Deposit or refund the 
balance due against the Performance Guarantee/Security Deposit to the 
Contractor, after making deduction therefrom in respect of any sum due to the 
Trustees from the Contractor. 
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Clause No. 7.26 
 
Supply of water 
and Electricity 

Clause No. 7.26.1 
Supply of water: 
Billing against supply of water will be done on the basis of actual consumption 
recorded through water meter at the rate INR 38.65 (including overhead charges 
@ 19.25%) per KL of Fresh Water [As directed by TAMP (Tariff Authority for 
Major Ports)], with escalation @ 5% per annum. 
The water consumption charges [based on the prevalent rates of KoPT, as may be 
amended from time to time] shall have to be paid by the Contractor immediately, on 
receipt of the bill from the office of the Finance Division, Haldia Dock Complex. 
All payment on this account should be updated, otherwise the pending bill amount, 
along with late payment surcharge, will be recovered from the Contractor’s bill(s).  

 Clause No. 7.26.2 
 Supply of Electricity: 

Electricity charges will be determined on the basis of Chargeable Unit (kWh) 
[actual Unit (kWh) consumed (recorded through Energy Meter) plus 3% on actual 
Unit consumed] and applicable rate of West Bengal State Electricity Distribution 
Company Limited (WBSEDCL). Billing will be done on the basis of Electricity 
charges and overhead charges @ 19.25% [on the aforesaid Electricity charges] as 
per the notifications of Tariff Authority of Major Ports (TAMP). 

The Electricity consumption charges [based on the prevalent rates of WBSEDCL, 
as may be amended from time to time] shall have to be paid by the Contractor 
immediately, on receipt of the bill from the office of Finance Division, Haldia Dock 
Complex. All payment on this account should be updated, otherwise the pending bill 
amount, along with late payment surcharge, will be recovered from the Contractor’s 
bill(s).  

Clause No. 7.52 
 
Inspection  and  
testing 

Clause No. 7.52.1 
During execution of the work as well as after completion of the jobs, the same will 
be inspected and tested jointly by the authorized representative of HDC, KoPT and 
the Contractor at site, based on the “Technical Specification”. The Contractor will 
have to provide all facilities for inspection of the materials and executed work, at 
their own risk, cost and arrangement. 

 The materials supplied by the supplier should strictly conform to the laid down 
specification of the order. Samples from the supplies may be drawn for testing by 
KoPT’s own arrangement or by Government Test House and if found to be inferior 
to the laid down specification of order, the materials will be rejected in whole or in 
part and the Contractor shall be debited with the cost of test and rejected materials 
shall have to be replaced by the Contractor at their own cost. 

 After completion of the work, on satisfactory testing & commissioning, the 
Completion Certificate will be issued and the installation will be taken over by HDC 
thereafter. 

 Inspection & testing of the work by the authorized representative of HDC, KoPT 
shall not relieve the Contractor from their obligation for conforming to the quality, 
workmanship, guaranteeing the performance, etc. as per the contract. 
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 Clause No. 7.52.12 
 Tests on completion: 
 On completion of installation, the contractor shall give a 7 (seven) days’ notice to 

the Engineer, in writing (informing the date on which they will be ready to make the 
tests), before carrying out such tests, in accordance with and in the manner 
prescribed in the specifications. 

 If any portion of work fails under the tests to fulfil the contract conditions, tests of 
the faulty portion shall, if required by the Engineer or by the Contractor, be repeated 
within reasonable time, upon the same terms and conditions. 

 If such “Tests on completion” cannot be carried out successfully by the Contractor 
within 1 (one) month after the time fixed by the Contractor and if, in opinion of the 
Engineer, the tests are being unduly delayed, the Engineer may, in writing, call upon 
the Contractor, with 7 (seven) days’ notice, to make such tests, failing which the 
Engineer may proceed to make such tests himself, at the Contractor's risk and 
expense. In the above eventuality, the Employer shall, nevertheless, have the right of 
using the installations at the Contractor’s risk until the “Tests on completion” are 
successfully carried out. 

Clause No. 7.65 
Completion 
Period  

Clause No. 7.65.1 
All the jobs as per “Schedule of items” and “Technical Specification” are to be 
completed within 90 (Ninety) days from the date of site clearance after placement 
of order on the successful bidder. 

Clause No. 7.67 
 
Defect Liability 
Period (DLP) 

Clause No. 7.67.1 
“Defect Liability Period” of the Contract job: 

The materials supplied and work executed by the Contractor will be guaranteed for a 
period of 12 (twelve) months from the date of complete execution of the work. 
Inspection & testing of the work by the authorized representative of HDC, KoPT 
shall not relieve the Contractor from his liability of guaranteeing against defective 
materials, workmanship, etc. and full satisfactory performance within the aforesaid 
Guarantee Period. 
“Defect Liability Period” of the Contract job [for the materials, installations & 
workmanship, with respect to the instant work, as a whole] shall mean the 
Guarantee Period, which starts from the date of taking over the installation [as per 
GCC Clause No. 7.66 (Taking over of the Contract job by KoPT)] and will 
continue till expiry of 12 (twelve) months, calculated from the date of taking over 
the Contract job. 

 The Contractor shall be responsible for making good, with all possible speed, at 
their expense, any defect, which may occur before expiry of 12 (twelve) months 
from the date of complete execution of the work. 

 Clause No. 7.68 
 
Defects after 
taking over 

Clause No. 7.68.1 
After the taking over of the Contract job, if the same cannot be used (for the purpose 
for which it is intended), during any period, by the reason of a defect or damage, the 
Defect Liability Period shall be extended accordingly. If only a portion of the 
Contract job is affected, the Defect Liability Period shall be extended [in case the 
defects is not rectified or defective materials is not replaced within 12 (twelve) 
hours of its occurrence] only for that portion, provided the other portions of the 
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Contract job remains in order, fulfilling contract conditions. In neither case shall 
the Defect Liability Period be extended beyond 18 (eighteen) months [from the 
date of taking over the Contract job] for the materials, installations & 
workmanship, with respect to the instant job, as a whole. 

Clause No 7.71 
 
Terms of 
payment 

Clause No. 7.71.2 

The quantities given in the “PRICE SCHEDULE” are indicative only [which may 
vary (both upward & downward) during execution] and are given to provide a 
common base for tendering and evaluation. However, the payment will be made on 
the exact quantity to be executed by the Successful Bidder. 

On account payment (maximum two parts) will be made (at the accepted rates) 
within 30 days from the date of submission of clear & unambiguous bill, along with 
certification against the completed work, on the basis of measurement of completed 
work, in line with the “Schedule of items”. 

 Bills should be submitted, in triplicate, to Township Electrical Maintenance 
Office, Plant & Equipment Division, Haldia Dock Complex along with 
required certification / inspection report.  

 Payment will be made in Indian Rupees through the banker of the Contractor (i.e. 
through ECS). During submission of bill(s), the following information must be 
submitted by the Contractor regarding their banker: 

  i) Bank Account number. 
  ii) Name of the bank. 
  iii) Name of the branch. 
  iv) Address of the branch. 
  v) MICR code of the branch. 
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SECTION – IX 

BIDDING FORMS 
 

BIDDING FORM – I  

MINIMUM ELIGIBILITY CRITERIA 

[To be filled up and uploaded, duly signed & stamped] 

(I) ANNUAL TURNOVER STATEMENT 

The annual turnover of ……………………………..( name of the bidding firm), for the years 
2016-17, 2017-18  and 2018-19 , based on the Balance Sheets and Profit & Loss Accounts, are 
given below: 

 

 Financial years Turnover (as per Auditor’s Report / 
Balance Sheet) 

[in ₹ ] 

 

 2016-2017   

 2017-2018   

 2018-2019   

 Total   

 Average Annual Turnover   

    

 SIGNATURE OF CHARTERED ACCOUNTANT ::  

 NAME OF CHARTERED ACCOUNTANT ::  

    

 (COMPANY SEAL)   

    

NOTE : Copy of Balance Sheets and Profit & Loss Accounts enclosed with sealed & signed. 
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(II) TECHNICAL EXPERIENCE  

 

Sl. 

No. 

Contract No. / 
Order No. and  

date 

Name of the 
Employer and 
Place of work 

Contract 
value       
[in ₹ ] 

Date of 
completion 

of work 

Page 
number(s) of 

reference / 
supporting 

document (s), 
uploaded. 
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BIDDING FORM-II 

 

OTHER DOCUMENTS 

 [To be filled up and uploaded, duly signed & stamped] 

 
 Requirement Submitted/Not submitted 

[Put √ if submitted & 
X if not submitted] 

Validity/ 
For the 

month of 
a)  

i) GST Registration Certificate.     If submitted, 
Page Number(s): 

Not 
applicable. 

ii) Document in support of non-
applicability. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

b)  

i) Profession Tax Clearance 
Certificate (PTCC) 

OR 

Profession Tax Payment Challan 
(PTPC) 

    If submitted, 
Page Number(s): 

 

    If submitted, 

Page Number(s): 

 

ii) Document in support of non-
applicability. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

c)  

i) Certificate for allotment of EPF 
Code No. 

If submitted, 
Code No.: 

Page Number(s): 

Not 
applicable. 

ii) Latest EPF Payment Challan. If submitted, 

Page Number(s): 

 

iii) Document in support of non-
applicability. 

If submitted, 

Page Number(s): 

Not 
applicable. 
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d)  

i) Registration Certificate of ESI 
Authority. 

If submitted, 
Code No.: 

Page Number(s): 

Not 
applicable. 

ii) Affidavit, Declaration and 
Indemnity Certificate. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

 

e) PAN Card If submitted, 

PAN No.: 
Page Number(s): 

Not 
applicable. 

 

f) MSME / MSE / DIC / SSI / NSIC 
certificate 

If submitted, 
Page Number(s): 

 

 

g) Power of Attorney If submitted, 

Page Number(s): 

Not 
applicable. 
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BIDDING FORM-III 
 

GENERAL INFORMATION OF THE BIDDER 

[To be filled up and uploaded, duly signed & stamped] 

 

 1. Bidder’s Legal Name (IN CAPITAL 
LETTERS) 

 

 2. a ) Country of registration.  

 b ) Year of registration.  

 c ) Legal address in country of 
registration. 
 

 
 

 

 d ) URL of the bidder.  

 3. Information regarding bidder’s authorised 
representative(s) / contact person(s) 

 

 a ) Name(s)  

 b ) Address(es) 

 
 

 

 

 c ) Telephone number(s)  

 d ) Facsimile number(s) 

 

 

 e ) Electronic mail address 
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 4. a ) Address of the branch office, if any  
 

 
 

 
 

 b ) Name of the contact person at branch 
office 

 

 c ) Telephone number(s)  

 d ) Facsimile number(s)  

 e ) Electronic mail address   

 5. Whether the bidder is a   Proprietorship Firm 
or Partnership Firm or Limited Company. 

 

 6. Details of the Banker(s)  :  

  a ) Name of the Banker(s) in full.  

 b ) Address(es) of the Banker(s)    

 c ) Telephone number(s)  

 d ) Facsimile number(s)  

 e ) Electronic mail address   

 f ) Name(s) of the contact person(s)  

 7. Bank details for ECS payment :  

 a ) Bank Account number.  

 b ) Name of the bank.  

 c ) Name of the branch.  

 d ) Address of the branch.  

 e ) RTGS code of the branch.  

 f ) MICR code of the branch.  
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 8. Income Tax and Goods & Services Tax (GST) 
details (if applicable): 

 

  a) Permanent Account Number (PAN)  

 b) GST Registration Number (GSTIN)  

 9. Employees’ Provident Fund (EPF) Code No.  
 

 10. Employees’ State Insurance (ESI) Code No.  

 11. Mainlines of business  
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BIDDING FORM-IV 
 

FORMAT FOR DECLARATION 

 [ To be printed on the bidder’s Letter Head and uploaded after signing] 
 
To, 
General Manager (Engg.) 
Haldia Dock Complex ; 
Kolkata Port Trust. 

Name of Work :  Laying, Testing & Commissioning of different sizes of LT cables & 
other related work, in connection with street lights & area lights, at 
various locations of Residential Zone, Haldia Dock Complex. 

           Tender No.  :  Tender No. : SDM(P&E)/TSEM/T05/2019-2020 
E-Tender No.: E-TENDER No.: 2019_KoPT_516751  

I  ………………………………………………………………….., the authorized signatory of the 
…………………………………………………. (Name of the Company /Firm)  do hereby 
declare / confirm that :  
* I / We have not been debarred, banned or delisted by any Government or Quasi-Government 

Agencies or Public Sector Undertakings in India. 
I / we have not made any addition / modification / alteration in the Bidding Documents 
(including Bidding Forms & Contract Forms) hosted in the websites.   

The percentage above / below / at par have been quoted in the Price Bid, electronically, through 
the website of CPPP only and no direct or indirect mention of the prices has been made by me / 
us anywhere else in my / our bid. 

No extraneous conditions (like “Not Applicable”, conditional rebate, etc.), regarding the Price 
Bid, have been mentioned anywhere in our bid. 

 

  
Signature of authorised person of the 

bidder 
(with office seal) 

* In case the firm has been debarred or banned or delisted by any Government or Quasi-
Government Agencies or Public Sector Undertaking in India, then the same should be 
declared properly, after modifying the sentence, suitably. 
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BIDDING FORM-V 
 

FORM OF TENDER 

[ To be printed on the bidder’s Letter Head and uploaded after signing] 
 
To, 
General Manager (Engg.) 
Haldia Dock Complex ; 
Kolkata Port Trust. 

Name of Work :   Laying, Testing & Commissioning of different sizes of LT cables & other 
related work, in connection with street lights & area lights, at various 
locations of Residential Zone, Haldia Dock Complex. 

Tender No.  : SDM(P&E)/TSEM/T05/2019-2020 

E-Tender No.: 2019_KoPT_ 516751  

 

I/We …..………………………………………. (Name of the bidder) ……………….of 
……………………..………(Address of the bidder) ……………………………………. having 
examined the site of work, inspected the drawings and read the bidding documents [including 
all addenda / corrigenda, issued i.e. …………………………. {insert Addendum / 
Corrigendum / Extension No(s)}], hereby bid and undertake to execute & complete all the work 
related to “Laying, Testing & Commissioning of different sizes of LT cables & other related 
work, in connection with street lights & area lights, at various locations of Residential Zone, 
Haldia Dock Complex”, required to be performed in accordance with the Technical 
Specification, General Conditions of Contract (GCC), Special Conditions of Contract 
(SCC), etc., at the rates & prices quoted in the Price Bid [submitted electronically, through the 
website of CPPP ], within 90 days from the date of issuance of Letter of Acceptance (LOA) , in 
the event of our bid being accepted. 
I/we also undertake to enter into a Contract Agreement in the form hereto annexed [Section XI] 
with such alterations or additions thereto, which may be necessary to give effect to the 
acceptance of the bid and incorporating such Technical Specification, General Conditions of 
Contract (GCC), Special Conditions of Contract (SCC), etc. and I/we hereby agree that until 
such contract agreement is executed, the said Technical Specification, General Conditions of 
Contract (GCC), Special Conditions of Contract (SCC), etc. and the bid, together with the 
acceptance thereof in writing, by or on behalf of the Employer, shall be the contract. 
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I / We have deposited ₹ 36,818.00 (Indian Rupees: Thirty-six thousand eight hundred and 
eighteen) only, as Earnest Money, to Haldia Dock Complex, through DD / Banker’s Cheque , vide 
no. …………………dated………………. 

I/We agree that the period for which the bid shall remain open for acceptance, shall not be less than 
120 days, from the last date of submission of bid. 

 
 
 
 
 
WITNESS: 

 
 

( Signature of authorised person of the bidder ) 

Signature: 
 

Name : ______________________________ 
 

Name: 
(In Block Letters)                                                  
 

Designation : ________________________ 

Address:        
 

Date : _______________________________  

 

Occupation:   

(Office Seal) 
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BIDDING FORM-VI 

 PRICE SCHEDULE   

[To be filled up and uploaded, duly signed & stamped] 
Tender No. : SDM(P&E)/TSEM/T05/2019-2020 

E-TENDER No.: 2019_KoPT_516751 
 

 
Preamble: 

 

1. The “Price Schedule” is to be read in conjunction with the “ Instructions To Bidders (ITB)” and 
other terms & conditions [including Technical Specification] of the Bidding Document, 
considering all addenda / corrigenda (if issued). 

2. This being a percentage rate tender, the Bidder shall quote their rate on-line , as percentage above / 
below / at par with the estimated amount put to tender, based on their own analysis.  

3. The quantities given in this Price Schedule are indicative only, which may vary (both upward & 
downward) during execution. 

4. Estimated Rates, shown in this Price Schedule , include all incidental charges and all taxes & duties 
of Central/ State/ Local bodies [excluding Goods and Services Tax (GST)], as applicable, and 
charges for packing, forwarding, loading, handling, carrying to any lead, stacking, transportation, 
permits, overheads & profit, etc. necessary for the complete services as described in this Bidding 
Document. 
GST, as applicable, shall be paid extra against proper invoice submitted by the Contractor. 

5. The contractor will be required to submit GST compliant invoice with all required details and also 
be required to file timely and proper return so as to enable KoPT to get due credit against GST paid. 

In case of any failure on the above account, GST amount, even if paid by KoPT, shall be recoverable 
from the Contractor. 

6. The price(s) , based on the quoted percentage, should remain firm till all the jobs are completed. No 
Price escalation is admissible other than statutory increase in Taxes & Duties (within the scheduled 
completion period). 

7. Except where otherwise expressly provided, the contractor shall provide all materials, labour and 
plant and things necessary in connection with the contract work although everything may not be 
fully specified and although there may be errors and omissions in the specifications. 

8. Tools, Tackles, lifting machineries, scaffolding, temporary lighting, different vehicular transport etc. 
required for execution of the whole work will have to be arranged by the Contractor, at their own 
risk, cost & arrangement.  
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Sl. 
No. Description Unit Qty 

Estimated 
Unit rate 
[excluding 

GST] 
(in ₹) 

Estimated  
Amount 
[excluding 

GST] 
(in ₹) 

1 Laying, Testing & Commissioning of 1.1 kV 
grade  power cable (upto 35 mm2) as per 
"Technical Specification". 

  
 

    

  (a) When laid in underground trench. The 
scope includes excavation, sand 
cushioning, protective top covering by 
bricks , refilling the trench, leveling up, 
restoring surface (duly rammed), etc. 
[including supply of materials, as 
required], as per "Technical 
Specification". 

m 7250 175.00 12,68,750.00 

  (b) When run through existing duct , trench, 
culvert , laid pipe, riser pipe, etc. m 2750 47.00 1,29,250.00 

2 Supplying & laying of heavy, galvanized, 
mild steel tubes (including sockets) as per IS 
1239 [with latest amendment].  

       

(A) Supply        

  (i) 50 mm (nominal bore)  m 250 471.00 1,17,750.00 

  (ii) 40 mm (nominal bore)  m 50 344.00 17,200.00 

(B) Laying, including joining of tubes by 
sockets, if required.        

  

(a) Over the culvert, canal, etc.  
(fixing on suitable structural 
supports) or through  walls, roads, 
etc. (through open excavation & 
refilling) or with vertical structure 
(fixing using clamps / supports). 
The scope includes supply of 
materials, as required], as per 
"Technical Specification". 

       

   upto 50 mm (nominal bore)  m 200 225.00 45,000.00 

  (b) Through boring process.        

    upto 50 mm (nominal bore)  m 100 800.00 80,000.00 

PRICE SCHEDULE  



 

 
Laying, Testing & Commissioning of different sizes of LT cables & other related work, in 
connection with street lights & area lights, at various locations of Residential Zone, Haldia Dock 
Complex. 

 
 

- 97 - 

Sl. 
No. Description Unit Qty 

Estimated 
Unit rate 
[excluding 

GST] 
(in ₹) 

Estimated  
Amount 
[excluding 

GST] 
(in ₹) 

3 Providing Straight Through cable jointing 
[including supply of cable jointing kits & 
other materials, as required] for 1.1 kV grade, 
XLPE insulated, galvanised steel armoured, 
aluminium conductor, power cable, as per 
"Technical Specification". 

       

   (i) for 3 / 4 core , 4 mm2- 6 mm2 
cable no. 1 1,086.00 1,086.00 

    (ii) for 3½ / 4 core , 10 mm2- 16 mm2  
cable no. 1 1,129.00 1,129.00 

4 Providing cable end termination with brass 
compression 
gland and aluminium lugs [ including supply 
of materials, as required] for 1.1 kV  grade, 
XLPE insulated, galvanised steel armoured,  
aluminium conductor,  power cable [upto 10 
mm2], as per "Technical Specification". 

set 550 215.00 1,18,250.00 

5 Connecting the Street Light Poles to spike 
earth of 1.85 m length, including supply, 
laying & fixing GI (Hot Dip) wire of size 8 
SWG and making connections to the poles 
with bolts, nuts, washers, etc., as required and 
mending good damages, if any. 

  

 

    

   (i) Supply of 20 mm diameter, 1.85 
m long GI spike. no. 50 900.00 45,000.00 

   (ii) Installation of  20 mm diameter, 
1.85 m long GI spike. no. 50 250.00 12,500.00 

    (iii) Supply of GI (Hot Dip) wire of 
size 8 SWG. m 200 20.00 4,000.00 

    (iii) Laying & fixing of GI (Hot Dip) 
wire of size 8 SWG. m 200 5.00 1,000.00 

    
Total :  ₹ 18,40,915.00 

[Indian Rupees: Eighteen lakh forty thousand nine hundred and fifteen] 
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SECTION - X 

CHECKLIST 
Tender No. : SDM(P&E)/TSEM/T05/2019-2020 

Before scanning and upload the following required documents, all pages are to be signed by a 
person duly authorised to sign on behalf of the bidder, and are to be embossed with their official 
seal, owing responsibility for their correctness / authenticity. All pages of the aforesaid documents 
should be serially marked. 
The offered percentage above / below / at par would be given in the “Price Bid” electronically, 
through the website of CPPP only. 

The offered prices would be given in the “Price Bid” electronically, through the website of CPPP 
only. 

 

Sl.
No. Particulars 

Submitted/ 
Not submitted 

[Put √ if submitted 
and put X if not 

submitted] 

If submitted, 
page numbers 

1. Filled up checklist.       

      

      

2. Proof of Bid Document Fee.       

      

      

3. Poof of Earnest Money Deposit (EMD).       

      

      

4. Certificate of getting benefit by MSME / SSI / 
NSIC for exemption of Bid Document Fee and 
Earnest Money, 
 

      

      

      

5. Bidding Forms   

 i) Bidding Form – I 

      

 
 

 
    

      

 ii) Bidding Form - II 
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Sl.
No. Particulars 

Submitted/ 
Not submitted 

[Put √ if submitted 
and put X if not 

submitted] 

If submitted, 
page numbers 

 iii) Bidding Form – III 

      

 
 

 
    

      

 iv) Bidding Form - IV 

      

 
 

 
    

      

 v) Bidding Form – V 

      

 
 

 
    

      

 vi) Bidding Form - VI 
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SECTION – XI  
CONTRACT FORMS 

 
FORM OF AGREEMENT 

(To be submitted on Non- Stamp Paper of worth not less than INR 50.00) 

CONTRACT NO. : GM(E)/…………/     /AGMT/……./…….. 

TENDER REFERENCE: 
Tender No. : SDM(P&E)/TSEM/T05/2019-2020 

E- Tender No. : 2019_KoPT_516751 
for  

Laying, Testing & Commissioning of different sizes of LT cables & other related work, in 
connection with street lights & area lights, at various locations of Residential Zone, Haldia Dock 
Complex. 
ORDER REFERENCE:  …………… /…………/     /O-…  dated ………………………… 

This agreement made this ………………….. day of ……….. , Two thousand …………. ,  
BETWEEN  

The Board of Trustees for the Port of Kolkata, a body corporate -- constituted by the Major Port 
Trust Act, 1963 (hereinafter called the ‘Trustees’, which expression shall unless excluded by or 
repugnant to the context be deemed to include their successors in office) of the one part  

AND  

………………………………………………………………………………….. (hereinafter called 
the “Contractor”, which expression shall unless excluded by or repugnant to the context be 
deemed to include its heirs, executors, administrators, representatives and assignees or successors 
in office) of the other part  

[Together hereinafter the “Parties”] 

WHEREAS  
The Trustees are desirous that certain works should be executed by the Contractor, viz. “Laying, 
Testing & Commissioning of different sizes of LT cables & other related work, in connection with 
street lights & area lights, at various locations of Residential Zone, Haldia Dock Complex 
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NOW  THIS AGREEMENT WITNESSETH as follows :  

1. In this agreement words and expression shall have the same meanings as are respectively 
assigned to them in Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 
this agreement : 

 a) The said bid / offer. 

 b) The Letter of Acceptance of the bid /offer [vide Order No. ............/ 
…….../……./O-…  dated …………….] 

 c) The Conditions of Contract and Technical Specification [all terms and conditions 
of Tender No. SDM(P&E)/TSEM/T05/2019-2020]. 

 d) Addenda [Please insert Addenda Nos. …………...] 

 e) “Price Comparative Statement”, showing the prices quoted (electronically, 
through the website of CPPP) by the Successful Bidder, in the Price Bid. 

 f) All correspondence, by which the contract is added, amended, varied or modified, 
in any way, by mutual consent. 

3. In Consideration of the payments  to be made by the Trustees to the Contractor as 
hereinafter mentioned, the Contractor hereby covenant with the Trustees to execute, 
complete & maintain the work, including remedy any defects therein (during the Defect 
Liability Period”), in conformity with the provisions of the Contract, in all respects. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day and 
year first before written.   

The parties hereunto affixed their respective Common Seals (or have hereunto set their respective 
hands and seals).  

For and on behalf of 

 
For and on behalf of 

 
HALDIA DOCK COMPLEX 
KOLKATA PORT TRUST 

(TRUSTEES) 

SEAL 

(CONTRACTOR) 

SEAL 
 

In presence of 
 

In presence of 
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INDEMNITY BOND 

 

[To be submitted on Non-judicial Stamp Paper of worth not less than INR .50.00, duly notarised] 
Reference:  

Order No.: ……../…………/……./O-…  dated …………….  for Laying, Testing & 
Commissioning of different sizes of LT cables & other related work, in connection with street 
lights & area lights, at various locations of Residential Zone, Haldia Dock Complex. 

General Manager (Engg.) 
Haldia Dock Complex ; 
Kolkata Port Trust. 

This deed of Indemnity Bond made on ……………………… by ……………………………. 
having their office at ………………………………………… (hereinafter called “the 
Contractor”). 
Whereas the General Manager (Engineering), Haldia Dock Complex, Kolkata Port Trust, Dist.: 
Purba Medinipur, West Bengal (hereinafter call “the Engineer”) has placed an order, bearing no. 
……….. / ………../……./O-…  dated …………….  and some materials, spare parts, components, 
sub-assemblies, etc. are required to be taken outside of Haldia Dock Complex premises for some 
specialized servicing, repairing, overhauling, etc. or fault diagnosis & remedial measures by the 
Contractor, as per the terms & conditions mentioned in the said order, and which have been 
mutually agreed upon by the parties hereto, 

AND 

Whereas in consideration of the said contract, the Contractor has agreed to execute an Indemnity 
Bond for the safe custody on receipt of the said materials, spare parts, components, sub-
assemblies, etc., from the Engineer until the completion of servicing / overhauling / repairing / 
remedial work and returning back to the Engineer as hereinafter appearing. 

Now this deed witnessed that in pursuance of the said agreement and in the premises, the 
Contractor agrees to indemnify Engineer and at all the terms, to hold themselves liable for all the 
damages, loss due to pilferage / fire or negligence on the part of the Contractor or their 
employees, agents and representatives or from whatever cause, with all losses, interest charges and 
expenses incurred by the said Engineer on account of the material(s) issued to the Contractor,  

AND 
It is in terms of the said contract and this Deed of Indemnity, the material(s) issued free to the 
Contractor for servicing / overhauling / repairing / fault diagnosis & remedial work, thereon shall 
be deemed to be the property of the Engineer. 
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It is hereby agreed that the Contractor shall be liable for all injury, losses and damages that may be 
caused to the ………………., from whatever cause and further that the Contractor shall not part 
with or delivery possession of the said material(s) to any other party or person, save in compliance 
with and in performance & provision of contract in respect of which this Indemnity Bond is 
executed, the Contractor having undertaken to delivery the said material (s) in all respect in 
compliance with the terms of the contract. 

This bond and the trust hereby created shall remain valid and binding on the Contractor till such 
time as the above said order has been fully and finally executed and Contractor has delivered the 
………………………………….. complete thereon to the Engineer under the terms of the contract. 

For and on behalf of (name of the Contractor), under the common seal of the company. 

WITNESS 
 
( Signature ) 

Name :  
Designation 

(Signature of the authorised person  on behalf of the Contractor) 
 
Name :  

Designation 

  
 
 
 
Signed in my presence and identified by me 
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BANK GUARANTEE FOR SECURITY DEPOSIT / PERFORMANCE GUARANTEE 

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00] 
 

To  
The Board of Trustees,  
for the Port of Kolkata. 
 

BANK GUARANTEE NO................................... DATE..................... 
 
Name of Issuing Bank............................................................................ 
 
Name of Branch......................................... ………………………… 
 
Address............................................................................................................... 

 
In consideration of the Board of Trustees for the Port of Kolkata, a body corporate – duly 
constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), (hereinafter referred to as 
“The Trustees”) having awarded to Shri / Messrs 
……………………………………………………., a Proprietary/ Partnership/Limited / Registered 
Company, having its Registered Office at …………………………………………………. 
(hereinafter referred to as "The Contractor", which expression shall unless repugnant to the 
context or meaning thereof include its successors, administrators, executors and assigns), a 
CONTRACT by issue of Trustees’ Work Order No. ……… / ………./……./O-…..  dated 
…………….  for “Laying, Testing & Commissioning of different sizes of LT cables & other 
related work, in connection with street lights & area lights, at various locations of Residential 
Zone, Haldia Dock Complex” and the same having been unequivocally accepted by the Contractor 
resulting in a CONTRACT bearing No. ……./………/     /AGMT/……./……..  and the 
Contractor having agreed to provide a BANK GUARANTEE from a Nationalized / Scheduled 
Bank of India, in prescribed format for ₹…………………………. (Indian Rupees 
…………………………………….) only, for the faithful and satisfactory performance of the 
entire contract . 

We, ... . ......... ........................................... Branch, Kolkata ............................../Haldia, do, on 
the advice of the Contractor, hereby undertake to indemnify and keep indemnified the Trustees 
to the extent of the said sum of ₹………………………….  (Indian Rupees 
…………………………………….) only. We, ................................ 
…………………........................ ..............Branch, Kolkata ... ................................/Haldia, 
further agree that if a written demand is made by the Trustees through any of its officials for 
honouring the Bank Guarantee constituted by these presents, we,.......................................... 
........... Branch, Kolkata ...................../Haldia, shall have no right to decline to cash the same 
for any reason whatsoever and shall cash the same and pay the sum so demanded to the 
Trustees within a week from the date of such demand by an A/c Payee Banker's Cheque drawn 
in favour of "Kolkata Port Trust", without any demur.  Even if there be any dispute between 
the Contractor and the Trustees, this would be no ground for us,  
.............................................................................. ......... ........ (Name of Bank), 
........................................... Branch, Kolkata ..................... ......../Haldia, to decline to honour 
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the Bank Guarantee in the manner aforesaid. The very fact that we, ........................... 
.........................Branch, Kolkata..................... ...../Haldia, decline or fail or neglect to honour 
the Bank Guarantee in the manner aforesaid, shall constitute sufficient reason for the Trustees 
to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the 
Contractor.  

2. We, .................................................. ...................' Branch, Kolkata ............ .../Haldia, further 
agree that a mere demand by the Trustees at anytime and in the manner aforesaid, is sufficient 
for us, ........................ ............................Branch, Kolkata ............ ............../Haldia, to pay the 
amount covered by this Bank Guarantee in full and in the manner aforesaid and within the 
time aforesaid without reference to the Contractor and no protest by the Contractor, made 
either directly or indirectly or through court, can be valid ground for us, 
................................................................. ............... Branch, Kolkata ......................../Haldia, to 
decline or fail or neglect to make payment to the Trustees in the manner and within the time 
aforesaid. 

3. We,... ... ... ... ...... ... ... ...... ...... . .. .. .. . .. . ...... ... Branch, Kolkata ......... ............/Haldia, 
further agree that the Bank Guarantee herein contained shall remain in full force and effect, 
during the period that is taken for the due performance of the said contract by the Contractor 
and that it shall continue to be enforceable till all the dues of the Trustees under and/or by 
virtue of the terms and conditions of the said contract, have been fully paid and its claim 
satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions 
of the said contract have been fully and properly observed/fulfilled by the Contractor and 
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that this 
guarantee shall remain valid upto and inclusive of ...........................day of....................... 
..200........and subject all so that the provision that the Trustees shall have no right to demand 
payment against this guarantee after the expiry of 6 (six) calendar months from the expiry of 
the aforesaid validity period upto................................or any extension thereof made by us, 
.................................................... ......Branch, Kolkata........................ ...../Haldia, in further 
extending the said validity period of this Bank Guarantee on Non-judicial Stamp Paper of 
appropriate value, as required / determined by the Trustees, only on a written request by the 
Trustees to the Contractor for such extension of validity of this Bank Guarantee. 

4. We, .. ... ... .... ... .. ... ... ... ... ... ... ......... ...Branch, Kolakta .. .... ...... ....... .../Haldia, further 
agree that, without our consent and without affecting in any manner our obligations hereunder, 
the Trustees shall have the fullest liberty to vary from time to time any of the terms and 
conditions of the said contract or to extend the time for full performance of the said contract 
including fulfilling all obligations under the said contract by the Contractor or to postpone for 
any time or from time to time any of the powers exercisable by the Trustees against the 
Contractor and to forebear or enforce any of terms and conditions relating to the said contract 
and We,.. ... ... ...... .... .................. . ... .... ...Branch, Kolkata... ......... .../Haldia, shall not be 
relieved from our liability by reason of any such variation or extension being granted to the 
Contractor or for any fore-bearance, act or commission on the part of the Trustees or any 
indulgence by the Trustees to the Contractor or by any such matter or thing of whatsoever 
nature, which under the law relating to sureties would, but for this provision, have effect of so 
relieving us, .... ... ... ... ... ... ... .... ... ...Branch, Kolkata ... .... ... ... ....... .../Haldia. 

5. We, …………………………. Branch, Kolkata ... .... ... ... ....... .../Haldia do also agree that the 
Trustees at their option shall be entitled to enforce this Guarantee against us .... ... ... ... ... ... ... 
.... ... ...Branch, Kolkata ... .... ... ... ....... .../Haldia as principal debtor in the first instance 
without producing against the Contractor and notwithstanding any security or other guarantee 
that the Trustees may have in relation to the Contractor’s liabilities. 
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6. We,................ ... .... ... .-. ... ... ... ... ... ... ... ...Branch, Kolkata... ... ... ... ... .../Haldia, lastly 
undertake not to revoke this Bank Guarantee during its currency except with the previous 
consent of the Trustees in writing. 
 

 SIGNATURE... ............................. 
NAME……………………………..  
DESIGNATION............................  
( Duly constituted attorney for and on behalf of )  

 
BANK. . . .. . . . . . .. . .. . . . . .. . . . . .. .... .., . .. ...  
BRANCH... …………………………………….. 
KOLKATA... .................................................../HALDIA 

                                                       

( OFFICIAL SEAL OF THE BANK) 

 

  

 
Note : 
 

i) In case of Bank Guarantee is submitted from a Bank, which is not a Nationalized / 
Scheduled Bank of India, the same should be routed through any Branch of Nationalized / 
Scheduled Bank in India and such Bank shall confirm the same and standby for all the 
commitments under the Bank Guarantee.  In all cases, any dispute regarding Bank 
Guarantee will be adjudicated under the jurisdiction of Calcutta High Court. 

 
ii) In case of Bank Guarantee is submitted from / routed through a Branch of a Nationalized / 

Scheduled Bank of India, other than Kolkata / Haldia Branch, the same should be 
routed through any Kolkata / Haldia Branch of the said Nationalized / Scheduled Bank 
in India and such Branch shall confirm the same and standby for all the commitments 
under the Bank Guarantee.  In all cases, any dispute regarding Bank Guarantee will be 
adjudicated under the jurisdiction of Calcutta High Court. 
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Kolkata Port Trust 
Haldia Dock Complex 

CERTIFICATE OF COMPLETION OF WORK 
 

 
 
Contractor  : _____________________________________________________________  
 
Address : _____________________________________________________________ 
 
                  __________________________________________________________________________________ 
 
Date of completion : ___________________ 
 
 
Dear Sir, 

Subject : Laying, Testing & Commissioning of different sizes of LT cables & other 
related work, in connection with street lights & area lights, at various 
locations of Residential Zone, Haldia Dock Complex. 

Reference : i) Work Order No.: .........../……../……./O-…  dated 
………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ AGMT / 
……………./ 

   
This is to certify that the above work which was carried out by you is, in the opinion of the 
undersigned, complete in every respect on the __________________ day of ___________ 
20______, in accordance with terms of the contract and you are required to maintain the 
work in accordance with GCC Clause No. 7.67 of the General Conditions of Contract and 
under provisions of the contract. 
 
(Signature of the Engineer/Engineer’s Representative) 
 
Name: …………………….……………..…..  

Designation: …………………………………………………………………  
Date: ………………………………………………………………………… 

(OFFICIAL SEAL) 
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Kolkata Port Trust 
Haldia Dock Complex 

CERTIFICATE OF FINAL COMPLETION 
 
 
General Manager (Finance), 
Haldia Dock Complex (HDC), 
Jawahar Tower Complex, 
P.O: Haldia Township, 
Dist.: Purba Medinipur, 
PIN – 721 607, 
West Bengal, India. 
 
 
Subject : Laying, Testing & Commissioning of different sizes of LT cables & other 

related work, in connection with street lights & area lights, at various 
locations of Residential Zone, Haldia Dock Complex. 

Reference : i) Work Order No.: .........../……../……./O-…  dated 
………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ AGMT / 
……………./ 

   
This is to certify that the above work, which was carried out by 
…………………………………. is now complete in every respect, in accordance with the 
terms of the contract and that all obligations under the contract have been fulfilled by the 
Contractor.  
   
(Signature of the Engineer/Engineer’s Representative) 
 

Name: …………………….……………..…..  
Designation: …………………………………………………………………  

Date: ………………………………………………………………………… 
(OFFICIAL SEAL) 
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(“NO CLAIM CERTIFICATE” FROM CONTRACTOR) 
 

[To be submitted on Bidder’s Letter Head] 

General Manager(Engineering) 
Haldia Dock Complex ; 
Kolkata Port Trust. 
Engineering Department 
Jawahar Tower Complex ; 
P.O.: Haldia Township;  
Dist.: Purba Medinipur ; 
PIN: –721607 
West Bengal, India. 
 
Dear Sir, 

Subject : Laying, Testing & Commissioning of different sizes of LT cables & other related 
work, in connection with street lights & area lights, at various locations of 
Residential Zone, Haldia Dock Complex. 

Reference : i) Work Order No.: .........../……../……./O-…  dated 
………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ AGMT / 
……………./ 

I/We do hereby declare that I/we have received full and final payment from Haldia Dock 
Complex, Kolkata Port Trust, for the execution of the subject work, and I/we have no further 
claim against Haldia Dock Complex, Kolkata Port Trust in respect of the above mentioned job. 
 

Yours faithfully, 
 

 
(Signature of Contractor) 
 
 Date : ………………………………  
Name of Contractor : ……………………………  
Address : …………………………………………..  

(OFFICIAL SEAL OF THE CONTRACTOR) 

 


