KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043

TENDER DOCUMENT

for

Electrical Installation work at CISF Kantapukur Parade Ground along with new Tennis
Court and CISF Guest House

Notice Inviting Tender No.: KoPT/KDS/Mech/SE/ADV/550 dated 04.12.2019

o Site inspection followed by pre bid meeting : 12.12.2019 at 12.00 hrs.
e Start date of submission of e-tender : 18.00.2019 from 12.00 hrs
¢ Date of closing of online submission of Bid. £ 02.01.2020 up to 14.30 hrs.
¢ Date of opening of Techno commercial bid : 03.01.2020 at 14.30 hrs.

Tender Fee: Rs.590/- (including GST) (Non-Refundable)
EMD : Rs. 44,747/- /-

Chief Mechanical Engineer



TENDER DOCUMENT

KOLKATA PORT TRUST
KOLKATA DOCK SYSTEM

e-TENDER FOR “Electrical Installation work at CISF Kantapukur Parade Ground along
with new Tennis Court and CISF Guest House.”

TENDER NOTICE

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under
single stage single part system (i.e. Techno-Commercial Bid and Price Bid) for “Electrical
Installation work at CISF Kantapukur Parade Ground along with new Tennis Court and
CISF Guest House”.

Bid Document may be downloaded from CPP Portal and KOPT website:
www.kolkataporttrust.gov.in Corrigenda or clarifications, if any, shall be hosted on the above

mentioned websites only.

SCHEDULE OF TENDER (SOT)

TENDER NO.

KoPT/KDS/Mech/SE/ADV/550 dated 04.12.2019

MODE OF TENDER

e-Procurement System

(Online Single Part Techno-Commercial Bid and Price Bid
through CPP Portal through CPP Portal.)

The intending bidders are required to submit their offer
electronically through NIC’s CPP Portal for e-Procurement
(GePNIC). No physical tender is acceptable by Kolkata
Dock System.

Estimated value of Tender

Rs. 22,37,321/- (Rupees Twenty Two Lakh Thirty Seven
Thousand Three Hundred Twenty One Only).

i) Earnest Money Deposit @ 2% of
Estimated value of Tender

ii)Tender Cost

The intending bidders should submit Earnest Money of Rs.
44,747/- (Rupees Forty Four Thousand Seven Hundred Forty
Seven Only).

The intending bidders should submit Tender cost of Rs. 590/-
including GST @ 18%.

“Tender Cost” & “EMD” containing Banker’s cheque or Pay
Order or Demand Draft from any of the Nationalized/
Scheduled Banks in India having branch in “Kolkata” drawn
in favour of “Kolkata Port Trust”.

Tender Fee and Earnest Money or NSIC /DIC Certificate, if
applicable, are to be uploaded and must be physically
submitted to the Chief Mechanical Engineer, Mechanical and
Electrical Engineering Department, Kolkata Port Trust, 8§,
Garden Reach Road, Kolkata -700 043 before opening of
tender document, failing which techno-commercial bid will
not be opened.




Date of NIT available to parties to download

04.12.2019 at 15-00 hrs.

Date and time of site inspection & Pre-Bid meeting

12.12.2019 at 12-00 hrs.

Date of starting of online submission of bid (Techno-
Commercial Bid and price Bid) through CPP Portal

18.12.2019 from 12-00 hrs.

Date of closing of online submission of Bid.

02.01.2020 at 14-30 hrs.

Date and time of opening of Techno-Commercial Bid

03.01.2020 at 14-30 hrs.

Date and time of opening of Price Bid

To be informed separately by letter or e-
mail or telephone.

¢ Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by Kolkata
Port Trust from GST registered domestic Contractors for executing the work.

e The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from
04.12.2019 to 02.01.2020 and can be downloaded from the official website of KoPT and through

NIC’s CPP Portal for e-Procurement (GePNIC).

e The complete tender document can be downloaded from Kolkata Port Trust website:
www.kolkataporttrust.gov.in [Tender -» Mechanical & Elect. Eng. Dept.] and NIC’s CPP Portal
for e-Procurement (GePNIC) and bidders are required to submit tender offer through NIC’s CPP
Portal for e-Procurement (GePNIC) on or before the due date and time of submission. The tenderer
shall upload the scanned copy of the DD instruments towards the cost of EMD and bid documents
set as proof of payment towards EMD and cost of Bid documents while submitting the tender
electronically in the NIC’s CPP Portal for e-Procurement (GePNIC).

e The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) mode as explained in the tender document.

¢ No physical tender is acceptable by Kolkata Dock System.

e Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hoisted on

the www.kolkataporttrust.gov.in and https://eprocure.gov.in/eprocure/app.

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the
same will be opened / held on the next working day without any further notice.
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Annexure-A

Instructions to Tenderers

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is NIC’s
CPP Portal for e-Procurement (GePNIC).

You are requested to read the terms & conditions of this tender before submitting your online tender.
Tenderers who do not comply with the conditions with documentary proof (wherever required) will
not qualify in the Tender for opening of price bid.

1.

Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by
Kolkata Port Trust from GST registered domestic Contractors for executing the work.

The tender document through NIC’'s CPP Portal for e-Procurement (GePNIC) is open from
04.12.2019 (12:00 hrs) to 02.01.2020 (14:30 hrs) and can be downloaded from the official website of
KoPT and through NIC’s CPP Portal for e-Procurement (GePNIC).

The complete tender document can be downloaded from Kolkata Port Trust website:
www kolkataporttrust.gov.in and NIC's CPP Portal for e-Procurement (GePNIC) and bidders are
required to submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on or
before the due date and time of submission. The tenderer shall upload the scanned copy of the DD
instruments towards the cost of EMD and bid documents set as proof of payment towards EMD
and cost of Bid documents while submitting the tender electronically in the NIC’s CPP Portal for e-
Procurement (GePNIC).

The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) mode as explained in the tender document.

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
https:/ /eprocure.gov.in/eprocure/app.

Tender (Techno-Commercial bid & Price bid) would be opened electronically on specified date
and time as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid
electronically.

The tenderers are advised to offer their best possible rates. There would generally be no
negotiations. Bidders are requested to submit their most competitive prices while submitting the
price bid.

All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.




In case of any clarification, please contact KoPT (before the scheduled time of the e- tender).
Contact person (KoPT):

1. Mr. Santanu Kr. Das 2. Mrr. Sanjib Sarkar.
Superintending Engineer (Elect)-I Superintending Engineer
Mobile No. 9674720037 Mobile No. 9674720094
Email: santanudas@kolkataporttrust.gov.in sanjib@kolkataporttrust.gov.in

All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during
the process till finalization of tender by KoPT. Hence, the bidders are required to ensure that their
corporate email I.D. provided is valid and updated at the stage of registration of vendor with
NIC’s CPP portal (i.e. Service Provider). Bidders are also requested to ensure validity of their DSC
(Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

(a). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from
depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not
exempted from depositing Tender Fee and Earnest Money. Only those firms, having documents of
such exemption for the entire tendered work (as per the Bill of Quantity) would be exempted.
Documentary evidence must be uploaded for claim of such exemption, failing which their tender
would be summarily be rejected.

(b). The process involves Electronic Bidding for submission of Tender Document Fee and EMD,
Techno- Commercial Bid as well as Price Bid.

(c). The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

(d). All electronic bids submitted during the e-tender process shall be legally binding on the
bidder. Any bid will be considered as valid bid if it fulfils all the terms and conditions of the
Tender Document.

(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the
same will not be accepted by the system.

(f). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or
part as the case may be without assigning any reason thereof.

(8). No deviation of the terms and conditions of the tender document is acceptable. Submission of
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the
tender.

(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee

Currency as per UOM indicated in the e-tender floor/tender document.

The e-tender shall be governed by the terms and conditions mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

10.

KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without
assigning any reason thereof.

11.

The bidders must upload all the documents required as per Pre-qualification criteria and the
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead
to disqualification. Any other document uploaded which is not required as per the terms of the
NIT shall not be considered.




12.

The bid will be evaluated based on the filled-in technical and commercial formats uploaded.

13. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be
forfeited. Punitive action including suspension and banning of business can also be taken against
defaulting bidders.

14 | Price bid must be filled-up in EXCEL Sheet through CPP PORTAL (which is uploaded by KoPT).

15 | EMD & Tender Fee should reach this office physically before opening of Tender document, failing
which techno-commercial bid will not be opened.

16 | EMD & Tender Fee details are to be treated as essential documents should upload with the other
essential documents.

17 | This Tender is a two part tender.

18 | Techno commercial bid will be opened as per schedule date of NIT.

19 | Price bid will be opened after evaluation of Techno commercial bid at a later date.




Annexure-B

Terms and Conditions of Tender

Pre-qualification Criteria of the Bidders

The intending Tenderers shall satisfy the following conditions with supporting documents.

1) Average annual financial turnover during the last three years ending 31.03.2019 should be at least Rs.
6,71,196/-. Audited Balance Sheets as well as ‘Profit & Loss Accounts’ for the last three financial years ending
31.03.2019 have to be submitted. In the event of non availability of Audited Balance Sheets for the financial
year ending 31.03.2019, the turn over for that financial year has to be submitted in lieu, duly certified by
Chartered Accountant mentioning UDIN.

ii) The firms must have either of the following as experience of having successfully completed similar works
during last seven years, ending on 31.11.2019.

a) Three similar completed works each costing not less than 40% of the estimated value i.e. Rs. 8,94,928/-.
Or

b) Two similar completed works each costing not less than 50% of the estimated value i.e. Rs. 11,18,661/-.
Or

¢) One similar completed work costing not less than 80% of the estimated value i.e. Rs.17,89,857/-.

Here “similar works” means “Supply, installation & commissioning of street light poles”.

Works experience as a sub-contractor or supply contractor shall not be considered as requisite
qualification. The Tenderer shall have to upload / submit documents (certified copies), viz., order letter and
certificate from the organization in respect of satisfactory completion with executed value to establish his
credentials.

OTHER INSTRUCTION:

1. Tender Fee and Earnest Money or NSIC Certificate, if applicable, are to be uploaded and must be
physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering
Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043,failing which techno-
commercial bid will not be opened. Details of which are as under:

(a) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original,
for Rs.590/- (Rupees Five Hundred Ninety only) as cost of Tender Document.

(b) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original,
for Rs. 44,747/- (Rupees Forty Four Thousand Seven Hundred Forty Seven Only) as Earnest Money
Deposit.

(c) NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under single
point Registration Scheme) having valid certificate.

Work experience as a subcontractor or supply contractor shall not be considered as requisite
qualification.

The Tenderer shall have to upload documents (certified copy), viz. order letter and proof of execution to
establish his credentials.



(a) In addition to above as mentioned in S1.No.1, following documents are to be UPLOADED:

(1) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e. 2016-17, 2017-2018 & 2018-19), and the same should be audited as per relevant norms wherever
required.

(i1)  Self attested documentary evidence of successful completion of similar work as proof of fulfilling
the Pre-qualification Criteria of the tender.

(iii)) Copy of self-attested valid GST Registration Certificate.

(iv) Copy of self-attested ESI registration certificate, OR an affidavit before a first class judicial
magistrate as per the format given in Annexure-G (in case the Tenderer is not covered under ESI Act or
exempted from it). The tenderers, if not covered under ESI Act, shall, additionally, indemnify KoPT
against all damages and accidents to his labourer in a non-judicial stamp paper as per the format given in
Annexure-H. The contractors should declare and state in the averment in the Affidavit and in the
indemnity bond that in case such declaration will be found wrong and false, they will be held responsible
for all consequences in respect of compliance of The Employees State Insurance Act 1948.

(v) Certified copy of valid Trade License and valid Electrical Contractor Licence.

(vi) Copy of self-attested PAN Card of the firm / company issued from Income Tax Department.

(vii) Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary documents

in support of their statement in this regard.

(viii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if
applicable) / else document in support of exemption.

(ix) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate.

(x) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration Certificate.

(xi) NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under single
point Registration Scheme) having valid certificate.

(xi1) A separate statement of the tenderer containing full name and office address of the Tenderer, names
and designation of the officials of the Tenderer connected with the instant Tender, their land and mobile
telephone nos., e-mail id and Fax No. etc. as per enclosed Proforma (Form-D).

(xiii) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking and
also that they or their associates have not been banned or delisted by any Govt. or Quasi-Govt. agencies or
PSUs in India as per enclosed Proforma.

(xiv) Details of the firm as per ‘Schedule-O’ of the tender document.

(xv) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure —I).



(D All the document as mentioned here-in-before shall have to be UPLOADED failing which the
related offer will be liable to be cancelled. The tenderer should clearly understand that no

information/indication as to price should be entered in the page of “Bill of Quantities” or elsewhere in the
Techno-commercial Bid. Indication of price anywhere in any manner in the

(II) Please note that there is no provision to take-out the list of parties downloading the tender
document from the website mentioned in NIT. As such bidders are requested to see the website once again
before the due date of tender opening to ensure that they have not missed any CORRIGENDUM uploaded
against the said tender after downloading the tender document. The responsibility of downloading the
related CORRIGENDUM, if any, will be that of downloading parties.

Tenderers may note that non-submission of any of the aforesaid documents/non-fulfilment of
any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be made by
the Tenderer in the tender and the tender must be in accordance with the specification. Non conformation
to this instruction shall be treated as non-responsive& hence may disqualify the tender.

(IIT) ~ Bids (Techno-commercial & Price bid) will be opened on the schedule date. Evaluation will be
made after opening of Bids. Order letter will be placed to the techno commercially qualified L1

bidder.

(IV)  The Trustees reserve the right to accept or reject the tender without assigning any reason
whatsoever.

V) The Trustees will not be responsible for any cost or expense incurred by the Tenderer in

connection with preparation or submission of the tenders.

(V) In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-bid
Meeting, submission of bids, opening of bids (Techno-commercial & Price Bid), the same time (as
per the schedule) on the next working day will be considered as scheduled time for the purpose of
Site Inspection, Pre-bid meeting, submission of bids, opening of Bidd, as the case may be. Here,
Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-30hrs.

(VII) Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or
if any further information is required, the same shall be clarified/amended by KoPT in the Site
Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a later
date after the Pre-bid meeting. In the event of making any important clarification or amendment of
terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same shall be
immediately hoisted in KoPT’s website for information of all concerned and the same shall form
apart of the Tender Document. Any offer having deviation from KoPT’s terms and conditions shall
render such offer unacceptable to KoPT. No alteration shall be made by the Tenderer in the tender
document and the offer must be in accordance with the terms and conditions of the tender. The
prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid meeting
in order to make themselves fully aware of the work, site and scope of work as mentioned in the
Bill of Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the
tenderers should accompany proper authorizations letters from their respective organizations.

(VIII) The quoted rate should be exclusive of GST.The rate quoted in the tender shall hold good and shall
be binding on the tenderer not withstanding any increase in the prices of the materials and labour
or in the freights or levy or other charges whatsoever and the tenderers shall not be entitled to
claim any increase over the rates quoted by them during the pendency of the contract.

(IX) Validity of offer: The quoted rates would be kept valid for 120 days from the date of opening of
the Bids. If before expiry of this validity period, the Bidder amends his quoted rates or tender,
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X)

(XI)

making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money
deposited shall to be forfeited.

The tenderers shall distinctly understand that they will be strictly required to conform to all the
terms of the tender and the plea of custom prevailing will not in any case be accepted as an excuse
on their part for infringing of any of the conditions and they shall refrain from sending revised or
amended quotations, after the closing date and time of the tender.

The Contractor shall take adequate insurance cover for persons to be deployed for execution of
this contract. The Contractor shall at his own expenses pay compensation for any injury, loss
or reinstate and make good to the satisfaction of KoPT for loss or damage accrued to any
property or rights of KoPT whatever, including KoPT’s agents/servants/employees, or any
third party arising out of or in any way in connection with the execution or purported
execution of the contract and further the contractor shall indemnify KoPT against all claims
enforceable against KoPT (or agents/servants/ employees of KoPT) or which would be so
enforceable against KoPT where KoPT is a private person, in respect of any such injury
(including injury resulting to death), loss or damage to any person whomsoever or property
including all claims which may arise under the Workmen’s Compensation Act or otherwise.

(XII) Evaluation criteria:

(1) During evaluation of Price Portion of Single Part Tender, provided that the bidder submits his

offer following e-tender stipulations & specifications, the overall lowest offer received shall be
considered for acceptance by the Trustees.

(i1) The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the

time of supply of goods and services.

(XIIT) Relevant GST Clause :

a. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared
in its returns and payment of taxes is also made.

b. The supplier/service Provider agrees to comply with all applicable GST Laws, including
GST Acts, Rules, Regulations, procedures, circulars and interaction there under applicable
in India from time to time and to ensure that such compliance is done within the time
prescribed under such laws. Supplier/Service Provider should ensure accurate transaction
details, as required by GST Laws are timely uploaded in GSTN. In case there is any
mismatch between the uploaded in GSTN by supplier/service provider and details available
with Kolkata Port Trust, then payment to supplier/service provider to the extent of GST
relating to the invoice/s under mismatch may be retained from due payment till such time
Kolkata Port Trust is not sure that accurate tax amount is finally reflected in the GSTN to
KoPT’s account and is finally available to the Kolkata Port Trust in terms of GST Laws
and that the credit of GST taken by Kolkata Port Trust is not required to be reversed at a
later date along with applicable interest.

c. Kolkata Port Trust has the right to recover mandatory loss including interest and
penalty suffered by it due to any non-compliance of tax law by the supplier/service
provider. Any loss of input tax credit to Kolkata Port Trust for the fault of supplier
shall be recovered by Kolkata Port Trust by way of adjustment in consideration
payable.
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d. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port
Trust to claim tax benefit on the same shall be issued by you for a particular year
before September of the succeeding financial year.

e. The purchase order/work order shall be void, if at any point of time you are found to be
a blacklisted dealer as per GSTN rating system and further no payment shall be
entertained.

16. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra
work the same will be paid as per rate of PWD schedule rate/ rate of reputed
manufacturer/market rate with justification of rates as the case may be.

17. The contract document shall be drawn in English language only.

18. The contract shall be governed by all relevant Indian Acts as applicable only within the
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The
Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act,
law, rule as may be applicable. Payment to the labourers to be made as per the minimum wage
rate fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B.
whichever is higher and revision from time to time along with EPF /ESI and other statutory
benefits, if applicable.

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules,
Regulations, By-laws and procedures as are lawfully necessary in the execution of the works.
The contractor will be fully responsible for any delay / damages etc. and keep the Engineer
indemnified against all penalties and liabilities of any kind of noncompliance or infringement
of such Acts, Ordinances, Rules, Regulations, By-laws and procedures.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour License from the Competent Authority for deploying requisite Nos. of labours in the
work and submit the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923
as amended by Amendment Act No. 65 of 1976’ In addition to the above, the Personal Injuries
(Compensation Insurance) Act,1963 and any modifications thereof and rules made there under from
time to time. The contractor shall take into account all the above said financial liabilities in his quoted
rates and nothing extra, whatsoever, shall be payable to him on this account.
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Annexure-C
Special Conditions of Contract

The Tenderer shall carefully examine the whole tender document and shall visit and inspect the site on
his own, obtain all information, which may be necessary for the purpose of the tender/offer. The
Tenderer is advised to acquaint himself with the job involved at the site, laws and by-laws enforced by
the Govt. and other statutory bodies. No excuse of ignorance as to site condition and local information
will be accepted. All costs/charges/expenses that may be incurred by the Tenderer in connection with
the preparation of his tender shall be borne by the Tenderer and KoPT accepts no liability in this
regard.

Any quotation received for part supply or of doing a portion of the work with responsibility for
carrying out remaining works by the Trustees, will not be considered.

No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with
the specification. Non conformation to this instruction shall be treated as non-responsive &hence may
disqualify the tender.

The contract shall be governed by the Indian Contract Act and all payments due to the Contractor
under the Contract shall be made in India in Rupee Currency only. No foreign exchange is payable on
this contract.

The Contractor shall take adequate insurance cover for persons to be deployed for execution of this
contract. The Contractor shall at his own expenses pay compensation for any injury, loss or reinstate
and make good to the satisfaction of KoPT for loss or damage accrued to any property or rights of
KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising out of or in
any way in connection with the execution or purported execution of the contract and further the
contractor shall indemnify KoPT against all claims enforceable against KoPT (or
agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT is a
private person, in respect of any such injury (including injury resulting to death), loss or damage to any
person whomsoever or property including all claims which may arise under the Workmen’s
Compensation Act or otherwise.

Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money &
security deposit and clause no.8 of GCC regarding delay/extension of time/LD/ Termination of
contract.

The tender shall remain valid for acceptance for a period of 120 days from the date of opening the Bid.
In the event of tenderer withdrawing their tender before the expiry of tender validity period of 120
days from the date of opening of the Techno-commercial Bid, the offer of such tenderer shall be
cancelled and EMD deposited by them shall be forfeited. If tender process could not be finalized
within 90 days, the EMD’s to be revalidated / issued on current date accordingly.

Successful Tenderer shall be in all cases responsible for the execution of the work in accordance with
the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities which
the tenderer shall be deemed to have examined.

KoPT reserves the right to disqualify any offer, in case they are satisfied that any bribe/commission,
gift or advantage has been given, promised or offered by or on behalf of any of the Tenderers to any
officer, employee or representative of KoPT or any other person on his or their behalf in relation to the
acceptance of this tender.
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10.

11.

12.

13.

14.

15.

16.

17.

The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner stipulated
in this tender document. Any change in the composition of the same during subsequent stage of tender
finalization as well as during the period of execution of the contract shall be immediately notified in
writing to KoPT. In the event of any Tenderer failing to comply with the aforesaid requirement, the
tender/ contract, if entered into, may be terminated.

At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend and
modify the Tender Document. Such amendment shall be hoisted in MSTC’s Portal as well as in
KoPT’s Portal and KoPT would in no way be responsible for any likely ignorance of any prospective
Tenderer in this regard. Such amendment/ modification shall form part of the Tender and shall be
binding upon all the Tenderers. KoPT may, at its discretion, alter any of the major dates like pre-bid
meeting, last date of submission and date of opening of the Tender etc. to enable the Tenderer(s) to
have reasonable time to submit their offer after taking into consideration such amendment/
modification.

The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an
excuse on their part for infringing any of the conditions of the tender.

The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General Conditions
of Contract and also by all other relevant Acts/Laws/ Regulations/By-laws/Statutory Requirements
including Dock Safety Regulations as may be in vogue as well as any amendment thereof, if any, in
executing the tender and during the pendency of the contract. It will be the sole responsibility of the
Contractor to comply with the same.

While submitting tender, the conditions of tender, the general conditions of contract andspecifications,
drawings etc. shall be read in conjunction with the bill of quantities.

Completion time:-One Hundred Twenty (120) days from the date of placement of order letter.

The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The quantities
shown on the bill of quantities are approximate only and the actual quantities will be intimated when
formal order will be placed. If when preparing the tender documents, the tenderer feels that any
essential item has been omitted from the bill of quantities the prices of which cannot be conveniently
included under any other item, the tenderer shall request the Engineer to insert a suitable item at the
time of Pre-bid meeting. Should the tenderer omit to mention the price of any item in the bill of
quantities, the tender may be treated as cancelled.

The tenderer/s shall distinctly understand:

A. that they will be strictly required to conform to the General Conditions of Contract and
Specification as contained in each of its clause.
B. Non-acceptance/or non-compliance of any of the above terms and conditions may render the
tenders liable to rejection.
Tenderer/s shall also sign every page of the tender documents in token acceptance thereof.

18. _Warranty/Defect Liability Period:The contractor shall make good at his own expenses of all

defects, due to faulty design, materials and workmanship, which may develop under proper use
during a period of 12 months from the date of commissioning / handing over of the work. Should
any difference of opinion arise on any of the provisions of this clause, the decision of the Engineer
shall be final and binding. In default, the Trustees will be at liberty to get the repairs done and
reimbursed themselves so far as costs therefore are concerned out of the amount lying with them as
security deposit so far as that is practicable. If the costs of such repairs exceeding the amount of
security deposit, the Contractor shall pay the balance to the Trustees forthwith on demand. Where
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19.

20.

21.

22.

23.

24.

the Contractor has submitted bank guarantee in lieu of cash security money, the cost of such repairs
will be payable to the Trustees forthwith on demand.

Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site. The
Contractor shall ensure that his employees observe the statutory safety rules and regulations.

Entry Permit: The Contractor shall be governed by the following provisions for interfacing safety
custody and proper use of Dock Permits :

A. All representatives and workers of the contractor shall possess the Dock Permit issued by
Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or daily
basis, free of cost. A token charge of Rs. 7.00 or as applicable present rate per person per
occasion will be levied for creation of new Ids in the permit system. A separate receipt
indicating the details of the ID along with the amount charged will be issued which may be
kept for future reference.

B. The Contractor shall ensure that any Dock Permit issued to their workmen or representative by
the Permit Office are not misused by un-authorized persons for entry into the protected dock
area.

C. It shall amount to breach of rules and regulations regarding entry into the prohibited area by
the Contractor in case the Dock Permit issued at their request are found to be misused by any
authority/person.

D. Contractor and their workmen including driver & helper must use PPE i.e. safety helmet,
safety shoe etc. at the time of work inside the dock premises.

E. The Contractor and their defaulting employees shall be liable for legal action against them for
breach of rules regarding entry into the protected area.

Permission from statutory bodies: The Contractor shall make arrangement from his own cost for
obtaining permission and relevant clearance from the statutory bodies such as Municipal Corporation,
Electricity Authorities etc. on payment of necessary charges/fees etc. by the bidder.

Testing and commissioning (This clause is not applicable for procurement of 1.5/2T split inverter
type room air-conditioning m/c) : Before each test, the Contractor shall obtain permission from the
Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test and
this record shall be signed by the Contractor’s representative conducting the test. Copies of those
records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate shall be
furnished by the Contractor countersigned by his certified Supervisor under whose direct supervision
the installation has been carried out. The Testing & Commissioning and its related charges are to be
borne by the Contractor at his own cost.

Identification mark: For identification of various equipment letter/figure writing of sizes varying
from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be carried out at
the expenses of the contractor as per directive of Engineer.

The tenderer must produce evidence with his tender that he has relevant experience and fully capable
of carrying out work of this class and magnitude and by way of proof shall submit along with his
tender under ‘Schedule-O’ a list of important works of a similar nature successfully carried out by him
giving the dates of commencement and completion of such works and full particulars of his business
organization.
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25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

Cleaning during execution and after completion:

Any damage done to the structures during execution of work should be made good by the
contractor at his own cost. On completion of works, the contractor shall reinstate and make good at
his own expense any property or land which might have been disturbed and/or damaged by his works.
He should also clean the site as required during execution and fully clear the site after completion of
all the works.

The contractor shall forward any usable material found during the course of construction at the
work site or its vicinity to KoPT store/yard, dispose of the debris beyond the port area all at his own
expenses by his own transport and labour and clean out all part of the work and leave everything clean
and tidy to the entire satisfaction of the Engineer.

Protection of existing service:

The contractor must pay full attention to the fact that the existing service facilities for KoPT are
not disturbed at any time due to storing of materials and rubbish and take every precaution to keep the
entrance passage clear is the same are being used by the labourer. The contractor shall be held liable
for all damage and inference to the existing service/structures caused by him in execution of works.
Should any damage be done to the existing service/structures in general, the contractor shall make
good the same and any further work considered necessary by the Engineer’s representative without any
delay otherwise the cost of such repairing shall be recovered from his running account bill for which
Engineer’s decision shall be final & binding.

Forwarding of Materials:

All dismantled unserviceable materials are to be disposed of beyond the office compound and in
conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor shall have
to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials that may be
found during the process of execution of the work to the Trustees sales yard or any other site/ Godown
including labour, transportations, loading, unloading all complete as per the direction of the Engineer.

Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the personnel of the
contractor or his sub-contractor who will be involved in the tendered work. On closure of the contract,
all these permits shall have to be returned before finalization of the pending bills/dues.

The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing equipment
etc. required for the repair & maintenance work at no extra cost to Kolkata Port Trust.

The contractor shall start the work on “As-1s-where-is” basis of the electrical installations.

The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at no
extra cost to Kolkata Port Trust.

Kolkata Port Trust will provide general security of the entire working area. Kolkata Port Trust is
covered by ISPS (International Ship and Port Faculties Security) code and the contractor shall have to
arrange for further security of their stock etc., if considered necessary and related coverage at his cost
in terms of ISPS code.

The stores/equipment/plant/machineries shall strictly conform to the tender specifications and shall be
capable of satisfactorily performing the duties intended for in the specification.

Electricity will be provided free of cost from nearest available source for carrying out the works, if

necessary. Water and Toilet facility, as available within the premises, shall be extended to the
Contractor’s men free of cost.
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3s.

36.

37.

38.

39.

40.

41.

42.

43.

44,

45.

46.

47.

The contractor or his employees shall not use the premises allotted to him for any purpose other than
for carrying out the work allotted as per the contract and shall not act in any manner as to cause any
nuisance or annoyance to KoPT or the participants /visitors at the port. The firm/contractor shall not
allow or permit employees to participate in any trade union activities, organization in and
around the premises of KoPT.

The contractor shall have to arrange at his own cost for all necessary insurance coverage for men and
materials to be used this contract.

Kolkata Port Trust and the contractor will nominate a number of officers with their contact nos.
indicating the chain of command at the field level who will operate within the terms of the contract to
ensure minimum interruption, smooth functioning and optimum utilization of the electrical
installations and the related distribution system.

The contractor shall conform to all the formalities as laid down in the Contract Labour (Regulation and
Abolition) Act, 1970 and rules framed there under in vogue and subsequent amendments, if any, while
executing the contractual works.

The Contractor shall supply, bound into suitable folder two sets of operating and maintenance & fault
finding manual for use by the Engineer with three sets of complete general lay out, assembly drawings
and illustrated spare parts catalogue for the stores/ plant/equipment/ item.

Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement of the
tender document.

Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in vogue and
as amended from time to time shall have to be satisfied.

Contractor shall have to arrange further security for their equipment/office/stores etc. at their own cost
and responsibility.

All equipment covered under this tender must be available from indigenous sources and the tenderer/s
shall confirm that spares will be available freely at least for a period of 5 years from the date of
commissioning. No foreign exchange will be made available.

The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items envisaged in
the equipment.

An agreement shall have to be executed at the expense of the contractor within 30 days from the date
of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least Rs. 60/- as
per format enclosed with the General Conditions of Contract. All correspondence between the
contractor and KoPT and all documents to be submitted from the date of opening of tender till the
submission of the Security Deposit should form part of the contract agreement.

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work
including grouting bolts, Base frame and Bed plate etc. shall be provided by tenderer. During erection
all tools and tackles are to be provided by Tenderer. Tenderer should guard all equipment, etc. at site
by his own men at his own cost. However, only space for keeping the materials for execution of the
work may be provided by Kolkata Port Trust on free of cost basis.

The firm /contractor shall at all times, during the continuance of agreement, obey and observe all
direction and instruction given by the Engineer or his authorized officials.
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48.

49.

50.

51.

52.

53.

54.

55.

.
il.
iii.
1v.
V.
Vi. :
The account shall have to be with a bank within the ECS zone prescribed by the RBI.

56.

The contract may be terminated at one month’s notice by KoPT if any one of the stipulated conditions
agreed upon by the selected bidder is not met to the satisfaction of KoPT. Further, the contract shall
stand terminated automatically after completion of the work.

The responsibility in respect of the antecedents/Credentials of the persons engaged by the contractor
rest with the contractor.

Operation and maintenance of all electrical installation in accordance with Manufacture’s
specification, instruction Manuals, [E Rules and other relevant rules are to be carried out.

The staft provided by the contractor to KoPT are in case found to be indulging in any undesirable or
unfair activities in the premises of KoPT, the contractor will solely be responsible for all the
consequences apart from the liberty of KoPT office to lodge complaints before appropriate authorities.

The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection and
demonstration of the equipment.

The tenderer shall along with the tender submit the detailed description of the equipment quoted for
and enumerate the aspect of operation and maintenance facilities and shall enclose necessary literature.

The equipment shall be supplied and delivered at the specified site at your own cost.

All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be paid
through ECS. For this purpose, following details are to be furnished by the tenderer:

Name of the bank

Name of the Branch with Code No.

Bank account no. :

Type of account : Saving/Current/Cash Credit
MICR No :

IFSC Code

The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to supply

materials and execute the work as per Technical Data offered by them.

57.

38.

59.

All materials are to be supplied progressively as required at site subject to prior approval of Engineer
or his representative.

During course of examination of Part-A of the Bid, the bidders if asked for shall furnish any or
additional documents for the purpose of evaluation of his / their bids. The price bids i.e. Part-B of
those bidders who meet the qualifying criteria of the NIT shall be opened.

Priority of Contract Documents:

The several documents forming the Contract are to be taken as mutually explanatory to one another,
but in case of ambiguity or discrepancies, the same shall be explained and adjudicated by the Engineer
of the Contract (EoC), who shall thereupon issue to the Contractor instructions thereon which will be
final and binding on the Contractor. Unless otherwise provided in the Contract, if the stipulations in
the various documents forming apart of the Contract are found to be in variation in any respect then,
unless a different intention appears, the provision(s) of one will override others (but only to the extent
these are at variance) in order of precedence as given in the list below i.e. a particular item in the list
will take precedence over all those placed lower down the list:
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60.

61.

62.

63.

64.

65S.

66.

67.

The following documents of the Contract Agreement will be in the following sequence:
a) Letter of Intent (Lol) / Work Order
b) Special Conditions of Contract
¢) Scope of work and Terms of Payment
d) Bill of Quantities
e) Instructions to the Tenderer
f) General Conditions of Contract
g) Any other document(s) forming part of the Contract.

Custodian Certificate: After delivery at site the supplied materials are to be verified by KoPT
Officials and the custodian certificate is to be issued by the Contractor in this regard, for consumption
of such materials in the instant work.

Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of
KoPT’s General Conditions of Contract.

Special / Additional Security may be arranged by the contractor at the site at no extra cost to KoPT
over and above the General Security provided within KoPT premises by Port Security Authority.

In case of any dispute, question or difference either during the execution of the work or any other time
as to any matter or thing connected with or arising out of this Contract, the decision of the Engineer,
Kolkata Port Trust, thereon shall be final and binding upon all parties.

All other terms and conditions excepting those mentioned separately shall be governed by KoPT’s
General Condition of Contract.

Good Conduct: If a bidder has had previous history of “defined misconduct”(such as banning from/
by any government sector, premature termination of a contract solely on bidder’s fault, criminal case
pending against the company or its owner/ current director filed by a government entity etc.), his offer
is liable to be ignored.

Whenever instances of submission of fraudulent/misleading document(s) are detected by the Port
Authorities, appropriate penal action will be unleashed. It must be realised that submission of
fraudulent/forged document(s) to a Government department is not only a Civil/contractual offence, but
might attract Criminal Culpability under Indian Penal Code. Competent Authority will take Range of
punitive actions as per guidelines in case of detection of such fraud/forgery/deliberate
misrepresentation of documents during the bidding process or afterwards.

TERMS OF PAYMENT:

Supply items :-

a. 60% payment against supply and delivery of materials / equipment / machineries / items on
production of proper purchase documents /challans at site.

b. 30% payment against installation and commissioning.

c. 10% payment against testing and handing over of the entire work after completion of work
as per NIT.

Installation and Commissioning:-

a. 90% payment against installation and commissioning.
b. 10% payment against commissioning, testing and handing over of the work after completion
of work as per NIT.

Any defect and / or deficiency in the equipment supplied shall have to be made good by the contractor
before any bill is passed for payment. Payment will be made subject to security deposit clauses 3.4, 3.5
& 9 of GCC. Payment will be made on the basis of actual measurement.
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68. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in all

respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of
supply of goods and services.

69. DETAILED SCRUTINY OF E-TENDERERS:

Documents are to be uploaded:

i.
ii.
ii.
iv.
V.
vi.
vii.

viii.

ix.

Xi.
xii.
Xiii.
Xiv.

XV.

GST Registration certificate.

Valid Trade License and Electrical Contractor Licence.

Valid Professional Tax Clearance Certificate / Up to date tax payment challan (if applicable)
/else document in support of exemption.

Proof of possession of valid Employees’ Provident Fund (EPF) Account.

Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit and
Indemnity Bond.

Details of the firm as per ‘Schedule-O’ (in Volume-I) of the tender document.

Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2016-17, 2017-18 & 2018 — 19) and the same should be audited as per
relevant norms wherever required.

Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed
by the Bidder under office seal.

EMD & Cost of Tender documents / NSIC Registration certificate.

Certified copies of PAN Card.

Proforma(Form -D).

Covering Letter.

Statement to confirm the status of the Tenderer — whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary
documents in support of their statement in this regard.

A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure —I).

During techno-commercial evaluation of tender, an offer shall be considered non-responsive in case
of non-submission of the following ‘Essential’ documents or non-fulfilment of following criteria:

i.
ii.
iii.

iv.

vi.

vii.

It is not accompanied by requisite earnest money,
It is not accompanied by requisite tender paper cost,
It is not accompanied by NSIC certificate as an exemption from depositing earnest money &
tender paper cost,
The validity of the offer is less than tender stipulation,

It does not meet the qualification criteria as stipulated in the NIT,
The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely / offer or tender if submitted with any deviation from the tender
terms & conditions,
If the tender is conditional,

In addition to the above, a bidder may be disqualified if:

1.
2.
3.

All the documents required as per NIT are not uploaded or not submitted, even after asked for.

The bidder provides misleading or false information in the statements and documents submitted.
Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the
contractor or inordinate delays in completion or financial bankruptcy, etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
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Annexure - D

SCOPE OF WORK AND TECHNICAL SPECIFICATION
Supply, delivery, installation and commissioning of Main Distribution Board /Panel as per BOQ.
Supply, delivery, laying, termination and commissioning of 4 core X 50 sq. mm., XLPE insulated,
1.1 KV grade armoured Al Cable as per BOQ.
3. Supply, delivery, laying, termination and commissioning of 4 core X 25 sq. mm., XLPE insulated,
1.1 kV grade armoured Al Cable as per BOQ.
4. Supply, delivery, laying, termination and commissioning of 4 core X 16 sq. mm., XLPE insulated,
1.1 kV grade armoured Al Cable as per BOQ.

N —

5. Supply, delivery, laying, termination and commissioning of 2 core X 10 sq. mm., XLPE
insulated, 1.1 kV grade un-armoured Cu Cable as per BOQ.

6. Supply, delivery, laying, termination and commissioning of 2 core X 6 sq. mm., XLPE insulated,
1.1 kV grade un-armoured Cu Cable as per BOQ.
7. Supply, delivery, installation and commissioning of MCB DBs as per BOQ.

8. Supply, delivery, installation and commissioning of Power Units with Starter suitable for 2/1.5
TR, ACs, Plug & Socket.

9. Supply, delivery, installation and commissioning of fan regulator, down rod canopy etc. as par
BOQ.

10. Supply, delivery & fixing of LED Luminaries / Ceiling fan / LED Decorative Post top Luminaries
as per BOQ.

8. Earthing of the Electrical Installation as per IS specification

Any work, considered required by the contractor and not mentioned hereunder, for successful
completion of the project, is to be included in the item of bill of Quantity suitably which should be
finalized in the pre bid meeting.

The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956 with
latest amendments and latest revised IS Code of Practice.

Including all appurtenant works as described and set forth in, Bill of Quantities, Special Conditions
of contract, Technical Specification of works, and Specification of materials & Workmanship with all
additional or varied works which may thereafter be required in Accordance with Clause 7 of General
conditions of contract and as per direction of the Engineer-in—Charge.

The intending tenderer shall inspect the site of work in consultation with the Superintending
Engineer (Electrical), Kolkata Port Trust and acquaint himself with the nature of Work before
preparing his tender. His attention is drawn to the Conditions of Contract in this regard. No excuse on
ignorance as to the site General Conditions will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be
limited to the following:

a) Provide all materials, supervision, services, scaffolding and temporary lighting as required for
work purposes etc.

b) Prepare and submit for review and assessment to the Engineer working drawings showing how
the work is actually going to be done as may be required by him.

c) The contractor shall carry out the work in phased manner as per availability of the site so that
normal day to day activities are not affected for which no such extra payment will be
entertained.

21



The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of
Practice and relevant portion of National Building Code particularly with respect to fire safety and
also code of practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 1997 and
code of practice for earthing IS 3043:1987 and Dock Safety Rule & Regulation.

The Single Line Diagram, Distribution Diagram, Circuit Drawings, Main Power & Lighting
DB, etc. should be prepared by the Successful Tenderer and the same should be submitted to the
Engineer for necessary approval, in triplicate.

The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting machineries,
transport etc., required for the execution of total work. They should also provide all materials,
supervision, services, scaffolding and temporary lighting as required for work purpose etc.

Scope of work for installation of Main DBs & MCB DBs:

The Main Distribution Boards and MCB DBs are to be installed concealed within the wall as per
BOQ. The Main Distribution Boards/Panel & MCB DBs should also be connected with the nearest
Earth Bus, using suitable size of insulated Copper wire as per BOQ. All hardware items required for
this job, should be provided & installed by the contractor.

Scope of work for installation of Ceiling Fans:

Installation of ceiling fan complete with blade, electronic regulator, canopy etc. with appropriate
length of MS down rod & making necessary connection. Down Rod, if required shall have to be
supplied by the contractor. Cost of down rod shall be included in its installation price.

Light fittings:
Light fittings are to be supplied & installed as per BOQ.

Earthing:
As per BOQ

Note:

Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for
installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of G.I.
Pipes, clamps and accessories shall be deemed to be included in the rates for installation of the items
for which these items are intended. Tenderers are advised to build up the installation prices
accordingly. Any claim in this regard on the plea that the item is not specifically mentioned shall not
be entertained.

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority
(Measures relating to Safety and Electric Supply), Regulations, 2010 with latest amendments and
latest revised IS Code of Practice (Lift-4666).

Cleaning of site:

On completion of works, the contractor shall reinstate and make good at his own expense any property
or land which might have been disturbed and/or damaged by his works. Contractor should also clean
the site as required during execution and fully clear the site after completion of all the works. Any
holes/drillings/openings/damages made on the wall/roof for drawing of cables/installation of
equipment shall be made good by the tenderer at his own cost.

22



List of Preferred makes

Item Preferred make Additional make of
items, if any

MCCB / MCB /Power ABB/ Siemens/ Havells/ L&T/

DBs/Lighting DBs/MCB Crompton/ GE/ Legrand /North-west

protected power units /Ac
starter/ Main Switch

starter,/ C&S /Any other reputed
make.

Luminaries

Philips/ Crompton/ Havells/
Wipro/Any other reputed make.

PVC Copper wire for internal
wiring

Polycab/ KDK-Evershine/ Finolex/
Havells/ National/ Nicco/ Supercab/
Gloster /Any other reputed make.

Modular switches/
Socket/Ceiling Rose/

Electronic regulator/ Call Bell.

Havells/ Anchor/ Ellora/ Precision/
Rider/ Sleek/ Roma/Crabtree / any
other reputed make.

L.T. power cable

Gloster/ Universal/ Polycab /KDK/
Havells/Any other reputed make.

Rigid Conduit Pipe

ISI Mark

Exhaust Fan / Ceiling Fan.

Havells/ Usha/ Bajaj / Crompton
Greaves/ Polar/ Any other reputed
make.

Air-Conditioner

Mitsubishi/ Daikin/ Hitachi/ Carrier
/Blue Star/ O General /any other
reputed make of Split ‘Inverter’ type
room A.C. (Copper Condenser) with
remote control

Note:

e Items of any other make in addition to the make mentioned in the list of preferred makes may
be accepted subject to such items shall comply all the technical specification / requirement

mentioned in the tender document.

e Request for consideration of such (additional make) of items shall be supported with certificate
from any Central Govt. organization, Public Sector Units, PWDs, State Govt. organizations
regarding satisfactory working / performance of those items during the last three years

(minimum) (prior to the starting date of submission of subject e-tender).

e If any additional make for any item is proposed, the same shall be indicated in the column

mentioned below and it should be duly signed and uploaded.

If the supporting documents for the aforementioned clauses are not submitted by the bidders in the
techno-commercial bid then, it would be considered that the bidders will provide preferred make items

only.

If at any stage, it is found that the item offered with make other than preferred make mentioned
as above is not acceptable due to non fulfilment of the afore stated criteria or otherwise, the

bidder is bound to supply items of preferred make with no additional cost.
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Annexure — E

Preamble to Bill of Quantity & BOQ

1. The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have
examined the above documents and to have thoroughly familiarise himself with the total scope of work
and its mode of execution.

2. The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of work
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work shall
be measured jointly by the Engineer or his Representative.

3. General direction and description of work or materials given elsewhere in the contract documents
are not necessarily repeated in the description of items in the Bill of Quantities.

4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover
the complete and finished work, inter-alia, all costs and expenses which may be required for successful
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes
and obligations imposed or implied by the Contractor.

5. Where separate items such as mobilisation, demobilisation, temporary works etc., have not been
provided in the Bill of Quantities for works required under the Contract, then the cost of such works shall
be deemed to have been included in the prices and rates of other items.

6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the
followings:-

a. The provision, storage, transport, handling, use distribution and maintenance of all materials,
plans, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.

b. The provision and maintenance of all his staff and labours and their payments, accommodation,
transport, taxes and other requirements.

c. Setting out including measurement and supervision.

d. The provision, storage, transport, use handling, distribution and maintenance of consumable stores,
fuel.

e. All First Aid, Welfare and safety requirements.

f. Damage caused to the works, plants, materials and consumables stores caused by weather.

g. Licence, fees and other charges for compliance of Government Acts and Rules that are in force and
applicable.

7. The Contractor should be held responsible for the safe custody of materials, machineries etc. at site
procured by him or issued to him by the Trustees.

8. This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below
with the estimated amount put to tender on line based on his own analysis.
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Sl
No

Description of item

Qty

Unit

Unit rate
(in Rs)

Total Value
(in Rs)

Supply and Delivery of MAIN PANEL AT C.E.S.C Room
with degree of protection IP-55 fabricated not less than 2 mm.
thick mild steel sheet over suitable size of angle iron frame
for base channel. Details given in Tech.Spec

Incomer:

200A,415V,25KA,FP, MCCB of adjustable thermal &
adjustable magnetic setting -INO

Outgoing:

(i) 80A,415V,25 KA, FP, MCCB - 2NO

(ii) 63A,415 V,25 KA, FP, MCCB - 1INO

(iii) Electrolytic grade tinned copper bus: 25 x 6mm(Size)
for each phase and Neutral With Suitable size of Ammeter,
Voltmeter, Selector switch including CT.

(iv) 2 Nos. full threaded GI Bolts (M 10 x 40mm) along
with G.I. Nuts & washers are to be provided on two sides
of the MAIN PANEL as Earth Stud.

38,294.00

38,294.00

Installation, Testing & Commissioning of above of MAIN
PANEL on Iron frame/ clamp on wall, mending good the
damages to original finish incl. Inter connection with suitable
size of copper wire and neutral link & provision for earthing
attachment. Location :(CESC panel room at parade ground)

300.00

300.00

Supply and delivery of Stand Alone Feeder Pillar Box no-
1 made from 2.5 mm thick CRCA sheet with GI angle
Frame, double flap Hinged Door, both in front & rear
sides with stiffeners, Handle complete with integral
canopy and panel lock. The Feeder Pillar Box will be
suitable for outdoor installation (having IP66 protection).
Completely fabricated Feeder Pillar Box will be Hot Dip
Galvanized (Min mean coating 610g/sq. m. or 85 pm). 2
Nos. Panel Keys will be provided. Door sealing
arrangement to be made with Neoprene Rubber Gasket of
thickness not less than 3mm. Cable(s) entry will be from
bottom only through detachable type Gland Plate (made
from 2.5 mm thick GI Sheet) with punched holes, suitable
for 2 Nos. 4 cores x 16 sq. mm. XLPE insulated LT Al
Cables, 1 Nos. 4 cores x 25 sq. mm. XLPE insulated LT Al
Cables , 2No.2 cores x 6 sq. mm, XLPE insulated LT Al
Cable and 1No.2 cores x 10 sq. mm, XLPE insulated LT Al
Cable. Earth Bus will be made from G. I. Flat strip of size
25 x 6mm. Electrolytic grade tinned copper bus of size - 25
x 6émm for each phase and Neutral will have to be
provided. Inner connections between Bus-Bars and
components are to be made by Electrolytic grade tinned
copper flat/ 1.1KV grade insulated copper conductors of
suitable size, along with tinned copper lugs.

Incomer:

80A,415 V,25 KA,FP, MCCB TM-1INO

Outgoing:

(i) 32A,415V,10 KA,FP,MCB-2NO

(ii) 32A DP 240V AC, 50 Hz. Main switch (Conforms to
IS/IEC:60947-2) on Bakelite board frame—3NO,

17,543.00

17,543.00
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(iii) Electrolytic grade tinned copper bus: 25 x 6mm(Size)
for each phase and Neutral.

(iv) 2 Nos. full threaded GI Bolts (M 10 x 40mm) along
with G.I. Nuts & washers are to be provided on two sides
of the Feeder Pillar as Earth Stud

Location ( At parade ground)

Supply and delivery of Stand Alone Feeder Pillar Box no-
2&3 made from 2.5 mm thick CRCA sheet with GI angle
Frame, double flap Hinged Door, both in front & rear
sides with stiffeners, Handle complete with integral
canopy and panel lock. The Feeder Pillar Box will be
suitable for outdoor installation (having IP66 protection).
Completely fabricated Feeder Pillar Box will be Hot Dip
Galvanized (Min mean coating 610g/sq. m. or 85 pm). 2
Nos. Panel Keys will be provided. Door sealing
arrangement to be made with Neoprene Rubber Gasket of
thickness not less than 3mm. Cable(s) entry will be from
bottom only through detachable type Gland Plate (made
from 2.5 mm thick GI Sheet) with punched holes, suitable
for 1 Nos. 4 cores x 16 sq. mm. XLPE insulated LT Al
Cables, and 1No.2 cores x 10 sq. mm, XLPE insulated LT
Al Cable. Earth Bus will be made from G. I. Flat strip of
size 25 x 6mm. Electrolytic grade tinned copper bus of size
- 25 x 6mm for each phase and Neutral will have to be
provided. Inner connections between Bus-Bars and
components are to be made by Electrolytic grade tinned
copper flat/ 1.1KV grade insulated copper conductors of
suitable size, along with tinned copper lugs.

Incomer:

32A,415 V,10 KA,FP, MCB TM-1NO

Outgoing:

(1)32A DP 240V AC, 50 Hz. Main switch (Conforms to
IS/IEC:60947-2) on Bakelite board frame—3NO,

(ii) Electrolytic grade tinned copper bus: 25 x 6mm(Size)
for each phase and Neutral.

(iif) 2 Nos. full threaded GI Bolts (M 10 x 40mm) along
with G.I. Nuts & washers are to be provided on two sides
of the Feeder Pillar as Earth Stud

Location ( At parade ground)

10,530.00

21,060.00

Supply and delivery of Stand Alone Feeder Pillar Box no-
4 made from 2.5 mm thick CRCA sheet with GI angle
Frame, double flap Hinged Door, both in front & rear
sides with stiffeners, Handle complete with integral
canopy and panel lock. The Feeder Pillar Box will be
suitable for outdoor installation (having IP66 protection).
Completely fabricated Feeder Pillar Box will be Hot Dip
Galvanized (Min mean coating 610g/sq. m. or 85 pm). 2
Nos. Panel Keys will be provided. Door sealing
arrangement to be made with Neoprene Rubber Gasket of
thickness not less than 3mm. Cable(s) entry will be from
bottom only through detachable type Gland Plate (made
from 2.5 mm thick GI Sheet) with punched holes, suitable
for 1 Nos. 4 cores x 16 sq. mm. XLPE insulated LT Al
Cables, 1 Nos. 4 cores x 25 sq. mm. XLPE insulated LT Al
Cables , 1No.2 cores x 6 sq. mm, XLPE insulated LT Al

21,804.00

21,804.00
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Cable and 1No.2 cores x 10 sq. mm, XLPE insulated LT Al
Cable. Earth Bus will be made from G. I. Flat strip of size
25 x 6mm. Electrolytic grade tinned copper bus of size - 25
x 6mm for each phase and Neutral will have to be
provided. Inner connections between Bus-Bars and
components are to be made by Electrolytic grade tinned
copper flat/ 1.1KV grade insulated copper conductors of
suitable size, along with tinned copper lugs.

Incomer:

63A,415 V,25 KA FP, MCCB TM-1NO

Outgoing:

(i)40A,415V,10 KA, FP,MCB-2NO

(if)32A DP 240V AC, 50 Hz. Main switch (Conforms to
IS/1IEC:60947-2) on Bakelite board frame—4NO,

(iii) Electrolytic grade tinned copper bus: 25 x 6mm(Size)
for each phase and Neutral.

(iv) 2 Nos. full threaded GI Bolts (M 10 x 40mm) along
with G.I. Nuts & washers are to be provided on two sides
of the Feeder Pillar as Earth Stud

Location ( At parade ground)

Supply and delivery of Stand Alone Feeder Pillar Box no-
5 made from 2.5 mm thick CRCA sheet with GI angle
Frame, double flap Hinged Door, both in front & rear
sides with stiffeners, Handle complete with integral
canopy and panel lock. The Feeder Pillar Box will be
suitable for outdoor installation (having IP66 protection).
Completely fabricated Feeder Pillar Box will be Hot Dip
Galvanized (Min mean coating 610g/sq. m. or 85 pm). 2
Nos. Panel Keys will be provided. Door sealing
arrangement to be made with Neoprene Rubber Gasket of
thickness not less than 3mm. Cable(s) entry will be from
bottom only through detachable type Gland Plate (made
from 2.5 mm thick GI Sheet) with punched holes, suitable
for 1 Nos. 4 cores x 16 sq. mm. XLPE insulated LT Al
Cables, and 3No.2 cores x 6 sq. mm, XLPE insulated LT Al
Cable. Earth Bus will be made from G. I. Flat strip of size
25 x 6mm. Electrolytic grade tinned copper bus of size - 25
x 6émm for each phase and Neutral will have to be
provided. Inner connections between Bus-Bars and
components are to be made by Electrolytic grade tinned
copper flat/ 1.1KV grade insulated copper conductors of
suitable size, along with tinned copper lugs.

Incomer:

32A,415 V,10 KA ,FP, MCB TM-1NO

Outgoing:

(i)16A,240V,10 KA,DP,MCB-3NO

(i)16A DP 240V AC, 50 Hz. Main switch (Conforms to
IS/IEC:60947-2) on Bakelite board frame—3NO,

(iii) Electrolytic grade tinned copper bus: 25 x 6mm(Size)
for each phase and Neutral.

(iv) 2 Nos. full threaded GI Bolts (M 10 x 40mm) along
with G.I. Nuts & washers are to be provided on two sides
of the Feeder Pillar as Earth Stud

Location (At guest house)

10,155.00

10,155.00
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Installation, Testing & Commissioning of Feeder pilar box (1
to 5) on CC foundation with suitable height, mending good
the damages to original finish incl. Inter connection with
suitable size of copper wire and neutral link & provision for
earthing attachment

Location ( At parade ground & Guest House)

1,845.00

9,225.00

Supplying and Fixing GI Cable connector box having hinged
GI Top Cover having 3 mm thick with rubber gasket lining,
railway type mechanical locking arrangement, earthing
terminal with lug etc. (Upto 4Cx 25 sq mm cable, Size 250 x
250 x 100mm) including two compression type brass cable
gland with necessary socketing & 4 no porcelain pole
connector as necessary and finishing with good damage
including paint etc.

(At guest house)

563.00

563.00

Supplying and fixing Triple Pole with Neutral Link, 415V
AC, 50 Hz Switch Fuse Units/Main switch 200 amp
(Conforms to IS/IEC:60947-2) on angle iron frame on wall
incl. S & F 3 nos. DIN type HRC fuse as per rating &
mending good the damages to original finish incl. Inter
connection with suitable size of copper wire and neutral link
& provision for earthing attachment

(Cesc panel room at parade ground)

10,306.00

10,306.00

10

Supplying and delivery double door Horizontal TPN MCB
Main Distribution Board [Enclosure 4way] with IP-42/43
protection along with 32A, FP 415V, 10KA, C-type MCB as
Incomer and 3 nos. 10 amp, 240 volt, DP 10KA, C-type MCB
as outgoing. Terminal and Interconnection with suitable size
of copper wire , extended terminals/spreader link sets and
neutral link & provision for earthing attachment.

4,828.00

4,828.00

11

Installation, Testing and Commissioning of above Main
Distribution Board , concealed in wall after cutting the wall &
mending good the damages to original finish incl. Inter
connection with suitable size of copper wire and neutral link
& provision for earthing attachment

Location : Tenis bathroom

431.00

431.00

12

Supplying and delivery double-door SPN MCB Lighting
Distribution Boards[2+2way enclose] with IP-42 protection
along with 32A, 10KA, 415V C-type DP MCB as Incomer and
2 Nos. 10A, 10KA, 240V C-type SP MCB as Outgoing inter
connection with suitable size of copper wire and neutral link
& provision for earth attachment.

1,776.00

3,552.00

13

Installation ,Testing and Commissioning of above Lighting
Distribution Boards, concealed in wall after cutting the wall
& mending good the damages to original finish incl. Inter
connection with suitable size of copper wire and neutral link
& provision for earthing attachment .

(CESC panel room & parade Bathroom)

369.00

738.00

14

Supply and delivery of 1.1 KV grade 4 core 50 sq.mm. XLPE
insulated armoured alumininum cable comply to
IS:7908(Part-1) /1988 or latest amendment if any.

20

Mitr.

294.00

5,880.00
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15

Laying of one No. cable 4C x 50 sq mm on wall/ surface
including S&F GI saddles with earthing attachment in 2x 10
SWG GI (Hot Dip) Wire, making holes etc. as necy., and
mending good damares to original finish incl. removing
rubbish. (CESC panel room at parade ground)

20

RM

71.00

1,420.00

16

Supplying and fixing compression type gland complete wih
brass gland, brass ring & rubber ring for dust and moisture
proof entry of XLPE cable - 4 core 50 sq.mm. aluminium
cable.

197.00

788.00

17

Finishing of XLPE cable ends by crimping method incl.
supplying and fixing solderless sockets (Dowels make),tapes,
anticorrosive paste and jointing material 4 core 50 sq.mm..

SET

209.00

836.00

18

Supply and delivery of 1.1 KV grade 4 core 25 sq.mm. XLPE
insulated armoured aluminimum cable comply to 1S:7908
(Part-1)/ 1988 or latest amendment if any.

150

Mtr.

175.00

26,250.00

19

Laying of one No. cable 4C x 25 sq mm in underground with
suitable size of HDPE pipe and average depth 760 mm
including filling the space between the HDPE pipe and
ground level and along the trench with shifted soil, levelling
up and restoring the surface duly rammed or on wall/
surface/cable tray including S&F GI saddles and mending
good damares to original finish incl. removing rubbish.

150

RM

162.00

24,300.00

20

Supplying and fixing compression type gland complete wih
brass gland, brass ring & rubber ring for dust and moisture
proof entry of XLPE cable - 4 core 25 sq.mm. aluminium
cable.

162.00

648.00

21

Finishing of XLPE cable ends by crimping method incl.
supplying and fixing solderless sockets (Dowels make),tapes,
anticorrosive paste and jointing material 4 core 25 sq.mm..

SET

115.00

460.00

22

Supply and delivery of 1.1 KV grade 4 core 16 sq.mm. XLPE
insulated armoured alumininum cable comply to
1S:7908(Part-1) /1988 or latest amendment if any.

250

Mtr.

136.00

34,000.00

23

Laying of one No. cable 4C x 16 sq mm in underground with
suitable size of HDPE pipe and average depth 760 mm
including filling the space between the HDPE pipe and
ground level and along the trench with shifted soil, leveling
up and restoring the surface duly rammed or on wall/
surface including S&F GI saddles and mending good
damares to original finish incl. removing rubbish.

250

RM

162.00

40,500.00

24

Supplying and fixing compression type gland complete wih
brass gland, brass ring & rubber ring for dust and moisture
proof entry of XLPE cable - 4 core 16 sq.mm. aluminium
cable.

10

132.00

1,320.00

25

Finishing of XLPE cable ends by crimping method incl.
supplying and fixing solderless sockets (Dowels make),tapes,
anticorrosive paste and jointing material 4 core 16sq.mm..

10

SET

95.00

950.00

26

Supply and delivery of 1.1 KV grade 2 core 10 sq.mm. XLPE
insulated armoured alumininum cable comply to
1S:7908(Part-1) /1988 or latest amendment if any.

600

Mtr.

92.00

55,200.00

27

Laying of one No. cable 2C x10 sq mm in underground with
suitable size of HDPE pipe and average depth 760 mm
including filling the space between the HDPE pipe and
ground level and along the trench with shifted soil, leveling
up and restoring the surface duly rammed or on wall/
surface/cable tray including S&F GI saddles and mending
good damares to original finish incl. removing rubbish.

600

RM

162.00

97,200.00
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28

Supplying and fixing compression type gland complete wih
brass gland, brass ring & rubber ring for dust and moisture
proof entry of XLPE cable - 2 core 10 sq.mm. aluminium
cable.

115.00

690.00

29

Finishing of XLPE cable ends by crimping method incl.
supplying and fixing solderless sockets (Dowels make),tapes,
anticorrosive paste and jointing material 2 core 10sq.mm..

SET

58.00

348.00

30

Supply and delivery of 1.1 KV grade 2 core 6 sq.mm. XLPE
insulated armoured alumininum cable comply to
15:7908(Part-1) /1988 or latest amendment if any.

600

Mtr.

77.00

46,200.00

31

Laying of one No. cable 2C x 6 sq mm+(S&F)10 SWG GI wire
for ECC in underground with suitable size of HDPE pipe and
average depth 450 mm(Road crossing 760 mm) including
filling the space between the HDPE pipe and ground level
and along the trench with shifted soil, leveling up and
restoring the surface duly rammed or on wall/ surface/cable
tray including S&F GI saddles and mending good damares to
original finish incl. removing rubbish.

600

RM

166.00

99,600.00

32

Supplying and fixing compression type gland complete wih
brass gland, brass ring & rubber ring for dust and moisture
proof entry of XLPE cable - 2 core 6 sq.mm. aluminium cable.

68.00

544.00

33

Finishing of XLPE cable ends by crimping method incl.
supplying and fixing solderless sockets (Dowels make),tapes,
anticorrosive paste and jointing material 2 core 6 sq.mm..

SET

32.00

256.00

34

Supply of minimum 90 watt LED street light with min
system efficacy 100 lumn/watt (Integral type) having
operating vtg range 140--300V PF> 0.95 made up of pressure
die cast housing with toughened glass and secondary optics
with IP66 protection including surge protection. Other
specification as per Tech.Spec.

10

7,500.00

75,000.00

35

Fixing of outdoor / street light type LED light fitting
complete with all accessories to be fixed /projected from
wall/pole incl. making holes/providing clamping
arrangement & necy. GI reducer as required. S&F minimum
40 mm GI pipe (ISI-Medium) quality 1.5 mts. average length
having suitable bend S&F necy. length of Three core 1.5
sqmm PVC insulated stranded copper wire and making
connections from S&F of bracalite connector housing in JB
embedded in wall/cable loop box to street light as required
and mending good damages with paint etc.

(Parad ground-3 no &Guest house-7 no)

10

807.00

8,070.00

36

Supply of minimum 200 watt LED Rectangular Flood light
with min system efficacy 100 lum/watt (Integral type)
having operating vtg range 140--300V PF >0.95 made up of
pressure die cast housing with toughened glass and
secondary optics with IP66 protection including surge
protection. Other specification as per Tech.Spec.

28

18,214.00

5,09,992.00

37

Fixing only Floodlight Fitting with S&F suitable size tie
clamps and suitable size(MS/GI) plate/cross arm for
mounting on Pole having S&F Three core 1.5 sgqmm PVC
insulated stranded copper wire from cable loop box to
FLOOD light and necessary making connection including
spike earthing ,painting with anticorrosive paint etc.

28

543.00

15,204.00

38

Supplying & Fixing MS waterproof type looping cable box
suitable size having minimum 2.5 mm thick comprising of
one 250 V 15 A kit-kat fuse unit along with switch, two PL &
NL on porcelain insulator, two compression type brass cable

14

458.00

6,412.00
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gland including necessary socketing for upto 2- core 16 sq
mm PVC/AI cable and having lined with rubber gasketted
MS top cover with brass machine screws etc., earthing
terminal with lug, on steel tubular pole near base, including
S&F 40x3mm thick, MS clamps with bolts, nuts etc. including
painting with anticorrosive paint.

39

Supplying of 11 meter long ( 410 - SP - 55 ) steel tubular
pole conforming to 15.2713/1980 (Part I - III} Including sole
plate and cap.

14

24,970.00

3,49,580.00

40

Erection of 11 meter long MS steel tubular pole with sole
plate and cap etc in CC foundation(size 0.6x0.6x upto 1.91
Mtrs) having 600x600x150 mm thick CC (4:2:1) base block
below sole plate /pole with hard jhama metal/stone chip
including CC ( 6:3:1) muffing 0.30 mts. diameter and 0.30
mts. above ground level including 3 mm thick neat cemented
finish and GI earth bolt after making drilled hole etc on pole
& carriage of pole upto 1.6 Km from store to work site
including filling up the excavated earth pit with shifted soil
and ramming properly. Pole shall be earthed with spike
electrode and proper painting with anticorrosive paint

14

3,355.00

46,970.00

41

Supply of 10 Watt Tripod style inverted pyramid/Bamboo
bollard with IP-65 protection of made up of aluminium
casting with frosted acrylic diffuser for creating soft
illumination effect with operating voltage range 140-300 Volt,
PF>0.9. Minimum system luminous efficacy 55 Lumen/Watt,
Colour Temperature 5000K and CRI>80 incl. necessary fixing
accessories

52

4,286.00

2,22,872.00

42

Installation of above bollard at site incl. supply of foundation
with suitable height muffing & accessories consisting of
cement, bricks, sand, stone chips, labour etc. and S&F MS
waterproof type looping cable box suitable size having
minimum 2 mm thick embedded in muffing comprising of
one 250 V 15 A kit-kat fuse unit, two PL & NL on porcelain
insulator, two compression type brass cable gland including
necessary socketing for upto 2- core 16 sq mm PVC/ Al cable
including MS top cover & necessary fitting clamps, having
Three core 1.5 sqmm PVC insulated stranded copper wire
for connection complete with mending good damages
including painting, with anticorrosive paint.

52

NO

2,835.00

1,47,420.00

43

Supply minimum 40 Watt LED Decorative Post top for 360°
indirect light with IP 65 protection of die-cast housing and
clear frosted PC diffuser and spun aluminium reflector with
necessary fixing arrangement. Operating voltage range 140-
300 V; PF = 0.95 and ingress protection IP65. Minimum
system luminous efficacy 90 Lumen/Watt with 5700K.

10

7,143.00

71,430.00

44

Installation of above Posttop luminaries incl. S&F of suitable
dia & height of MS pipe including CC foundation as per site
including S&F necy. length of Three core 1.5 sqmm PVC
insulated stranded copper wire and making connections
from S&F of bracalite connector housing in JB embedded in
wall to Posttop light as required and mending good
damages including painting, with anticorrosive paint. (CISF
Parad ground-2 no &Guest house-4 no)

2,835.00

17,010.00

45

Installation of above Posttop luminaries incl. S&F of suitable
dia &minimum 3met height of MS pole with sole plate
including CC decorative foundation with suitable height

2,835.00

11,340.00
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muffing at site including S&F necy. length of Three core 1.5
sqmm PVC insulated stranded copper wire and making
connections from S&F MS waterproof type looping cable box
suitable size having minimum 2 mm thick embedded in
muffing, comprising of one 250 V 15 A kit-kat fuse unit, two
PL & NL on porcelain insulator, two compression type brass
cable gland including necessary socketing for upto 2- core 16
sq mm PVC/AI cable including MS top cover & necessary
fitting clamps, to Posttop light as required and mending
good damages including painting, with anticorrosive paint.
(CISF GUEST HOUSE GARDEN)

46

Supply minimum 30 Watt LED Flood with IP66 protection
Ideally for focusing on sign board of die-cast housing and
with necessary fixing arrangement. Operating voltage range
140-300 V; PF = 0.95. Minimum system luminous efficacy 90
Lumen/Watt.

2,714.00

2,714.00

47

Fixing of above LED light fitting complete with all
accessories to be fixed /projected from Base incl. making
holes/providing clamping arrangement & necy. CC
foundation work as required. S&F necy. length of Three core
1.5 sqmm PVC insulated stranded copper wire and making
connections from S&F of bracalite connector housing in JB
embedded in wall to above light as required and mending
good damages with paint etc.

807.00

807.00

48

Supply & fixing 50 mm G.I pipe (ISI medium) for necessary
cable protection or other nessary item.

150

Mitr

294.00

44,100.00

49

Supply & fixing sheet steal 15/16A DP 240V AC, 50 Hz. Main
switch (Conforms to IS/IEC:60947-2) on Flat iron frame on
wall. (For STREET LIGHT)

10

576.00

5,760.00

50

Distribution wiring to Switch board, LED flood light &
15amp plug point in 1.1KV 2x36/0.3 (2.5 sq.mm. ) single core
stranded 'FRLS' PVC insulated & unsheathed copper wire +
1x22/0.3(1.5 sq.mm.) sigle core stranded 'FR'LS PVC
insulated & unsheathed copper wire for ECC. in suitable size
of PVC rigid conduit pipe embedded in wall by cutting wall
for concealed or PVC casing-capping/PVC Rigid conduit
pipe on ceiling ,wooden,& iron frame incl. necessary fittings
as required.

100

RM

162.00

16,200.00

51

Distribution wiring in 1.1 KV grade 2x22/0.3 (1.5 sqmm)
single core stranded 'FRLS' PVC insulated & unsheathed
copper wire with 1x22/0.3 (1.5 sqmm) single core stranded
'FRLS' PVC insulated & unsheathed copper wire for ECC, in
suitable size of PVC rigid conduit pipe complete with all
accessories embedded in wall or PVC casing-capping/PVC
Rigid conduit pipe on ceiling ,wooden,& iron frame incl.
necessary fittings including S&F celling rose , Holder, etc as
required. to light , fan points &2way switch(s/c) with
Modular type switch fixed on Modular GI switch board
providing neutral link in S.B with top cover plate flushed in
wall incl. mending good damages to original finish.(Average
run 6 mtr.)

20

Point

893.00

17,860.00

52

Distribution Wiring in 1.1 KV grade 2x22/0.3 (1.5 sqmm)
single core stranded 'FRLS' PVC insulated & unsheathed
copper wire with 1x22/0.3 (1.5 sqmm) single core stranded
'FRLS' PVC insulated & unsheathed copper wire for ECC, to
240 V 6A, 5 pin plug point incl. S&F 240 V 6A, 5 pin Modular
type plug socket & Modular type switch incl. S&F earth

249.00

996.00
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continuity wire, fixed on Module GI switch board with
Module top cover plate flushed in wall incl. mending good
damages to original finish ( On Board)

53

Supply & Fixing 240 V, 5/15 A, 6 pin Modular type plug
socket with 15A Modular type switch, fuse unit complete set,
without plug top on GI Modular type switch board
embedded in wall with top cover plate incl. S&F switch
board and cover plate and making necy. connections with
PVC Cu wire and earth continuity wire etc.

( Tennis bathroom)

set

456.00

912.00

54

Supply and delivery at site of 16 inch (400 mm.) sweep cabin
Fan /wall mounting fan complete with all accessories.

2550.00

7,650.00

55

Installation of cabin fan on wall by S&F rag bolts, nuts&
washers (6mm dia x62mm long) or as reqd. incl. S&F 24/0.20
PVC insulated flexible copper wire with suitable Length

92.00

276.00

56

Supply, and delivery at site 1200 mm. Ceiling Fan

1,800.00

1,800.00

57

Installation of ceiling fan complete with blade, regulator,
canopy etc. with appropriate length of MS down rod &
making necessary connection by cu wire.

66.00

66.00

58

Supply & Fixing 240V ,450watt Modular Socket type fan
regulator on Modular GI switch board with top cover plate
incl. making necy. connections etc.

387.00

387.00

59

Supplying and fixing single min 18watt LED tube light with
polycarbonate housing &integrated electronic driver.

523.00

3,138.00

60

Installation of above luminaries on wall or suitable size
length of MS downroad from calling at desire location with
necessary connection by cu wire ,nut, bolt compete.

100.00

600.00

61

Supply and delivery at site of 12 inch. (300 mm) sweep
Heavy Duty Exhaust Fan.

2,500.00

5,000.00

62

Fixing of exhaust fan after making hole in wall and making
good damages and smooth cement finish etc. as required and
providing necy. Length of PVC insulated copper wire for
making connection for 12 inch. (300 mm) sweep Heavy Duty
Exhaust Fan.

329.00

658.00

63

Earthing with 50mm. Dia. GI pipe ISI Medium 3.64 mm thick,
3.04 mtrs. Long and 1x4 SWG GI earth wire (4mtrs long ), 13
mm. dia x 80 mm. long GI nuts and bolts, double washer,
incl. S&F 65 mm. dia GI pipe protection (Imtr. Long ) to be
filled with bitumen partly under the ground level and partly
above ground level driven to an average depth of 3.65 mtrs
below the ground level including providing necessary
masonry enclosure of overall size 86.36 cm x 86.36 cm x 46
cm deep ( below the ground level), CI hinged inspection
cover of size 36.56 cm x 36.56 cm and treating of soil by using
salt and charcoal as required. Earthing work is to be carried
out as per IS.

16

3,030.00

48,480.00

64

Connecting the earth station to earth bus bar at Main Panel at
CESC room inclusive of S&F 25mm x 6 mm Galvanized (Hot
Dip) MS flat under the ground level/on wall/floor with GI
saddle as required inclusive drilling holes, bolts, nuts,
washers etc. and mending good the damages as required.

100

Mtr.

138.00

13,800.00

65

Supplying & fixing earth busbar of galvanized (Hot Dip) MS
flat 25 mm x 6 mm on wall having clearance of 6 mm from
wall including providing drilled holes on the busbar
complete with GI bolts, nuts, washers, spacing insulators etc.
as required.

RM

216.00

1,728.00
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66

Connecting from the equipments/Earth station to earth
busbar including S & F GI (Hot Dip) wire of size as below on
wall/floor with staples buried inside wall/floor as required
and making connection to equipments with bolts, nuts,
washers, cable lugs etc. as required and mending good
damages. Solid GI wire: No. 10 SWG.

300

Mtr.

13.00

3,900.00

67

Dismantling of existing LT Lighting Distribution Panel, old
cables and existing electrical installations/wiring/
accessories etc. and handed over to Ex. Engr. (Elect) KPD

LS

3000.00

3,000.00

GRAND TOTAL:

22,37,321.00

Note:

The quantity above may increase or decrease as per requirement for which payment will be made as per

actual.

The rate quoted should be exclusive of GST and should be considered to complete the work in all

respect.

GST will be paid extra at applicable rates at the time of supply of goods and services.

PRICE SHOULD BE EXCLUSIVE OF GST

Completion time =120 days.
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Tenderer to fill up the following [score out which is not applicable]

PRICE NOT TO BE QUOTED HERE

[ P %
(in figures) Below par (-) Rs.
......................................................... Percent
(in words)
(B)eeeeeiii %
(in figures) At par NIL
......................................................... Percent
(in words)
o) %
(in figures) Above par (+) Rs.
......................................................... Percent
(in words)

Total Tendered Amount: Rs.

Total tendered amount (in words )

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]

Permanent Income Tax A/ C. NoO... c.oiuiiiiii e

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /stated above are to be
carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:

Occupation:
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Annexure - F
Profile of Tenderer / FORM -D

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. KoPT/
KDS/Mech/SE/ADV/550 dated 04.12.2019, those mentioned in the “General Conditions of Contract”
enclosed with this Tender Document as well as decisions taken in the pre-bid techno-commercial
conference, if any.We also agree to extend the maintenance support of the system beyond Warranty
period of 1 year for another 5 years on the basis of renewal of fresh Annual Comprehensive
maintenance contract. Our relevant particulars are furnished hereunder:

Particulars To be filled in by the Tenderer or to be
mentioned as “none ”

Name of the Tenderer

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer including Police
Station.

Telephone No. of the Tenderer

Fax No. of the Tenderer

E-mail ID of the Tenderer

Name of the contact person of the Tenderer

Mobile/land line Telephone No. of the contact
person of the Tenderer.

Name of the partners/directors/ members, as
applicable, in this particular contract

Name of their authorized representative(s) who
would handle the contract on their behalf.

Signature of the Tenderer

Office seal of the Tenderer
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED)]

Covering Letter
Ref. No............ Date:

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

L B, (Name of Tenderer) having examinedthe
Tender Document and  understood its contents, hereby submit our Tender
110 S S (NIT No. KoPT/KDS/Mech/SE/ADV/.......
Dated............. and confirm that we unconditionally accept all the terms and conditions of the same

including the Addendum (if issued).

2. All information and proofs provided in the Tender including Addendum and in the Appendices are
true and correct and all documents accompanying such tender are true copies of their respective
originals.

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional
information it may find necessary or require to supplement or authenticate the Tender.

I (Name of Tenderer) hereby undertake that we
will abide by the decisions of KoPT in the matter of examination, evaluation and selection of
Successful Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in
this regard. We further acknowledge the right of KoPT to reject our tender without assigning any
reason or otherwise and hereby waive our right to challenge the same on any account whatsoever.

5. We also certify the following:
(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any
other legal authority from participating in any Tender/Contract/Agreement of whatever kind.

(b) We have also not been expelled from any project or contract nor have had any contract terminated

for breach in the last 3 years ending on the date of opening of the techno commercial part of the
tender.
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6. We declare that:
(a) We have examined and have no reservations to the Tender Document, including the Addendum, if
any, issued by KoPT thereon.

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf
will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the
tender.

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering

process and reject all tenders at any time without any liability or any obligation for such acceptance,
rejection or annulment without assigning any reason thereof.

Yours faithfully,

Signature of Tenderer............ooeviiiiiiiiiiiiiiii e,

NI Lottt e e
| TR Feq o 110 ) o S
DAt e

Seal Of the tENAETEr . ... oo
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KOLKATA PORT TRUST

SCHEDULE - “O”

Tenderers must fill in the undernoted column:

SI.
No

Full particulars
of similar works
carried out by
Tenderer

Value of
work

Contract for
completion
time

Actual
completion
time

Name and
Addresses of
Authorities
for whom
work was
carried out

Name and
Addresses to
whom
reference
can be made
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SCHEDULE - “O”

Sheet -2

The Tenderers are also requested to furnish the following particulars:

A. In case of a Limited Company:

1.

2.

Name of the Company

Address of its present registered office
Date of its incorporation

Full ;name and address of each

of its Directors — any special particulars
as to Directors if desired to be stated
Name, address and other necessary
particulars of Managing Agents, if any,
appointed by the Company

Copies of Memorandum and Articles of
Association (with the latest amendments,

if any)

Copies of audited Balance Sheets of the
Company for the last three years.
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SCHEDULE - “O”
Sheet -3

B. In case of a Firm:

1. Name and address of the firm
2. When business started

3. Ifregistered, a certified copy of Certificate
of Registration

4. A certified copy of the Deed Of Partnership
5. Full name and address of each of the
Partners and the interest of each partner
in the Partnership. Any special particulars

as to Partners if desired to be stated

6. Whether the firm pays income tax over
Rs.10, 000/- per year
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SCHEDULE - “0O”

Sheet -4

C. In case of an Individual:

1.

Full name and address of the
Tenderer; any special particulars
of the Tenderer if desired to be stated

2. Name of the father of the Tenderer

3. Whether the Tenderer carried on
business in his own name or any
other name

4. When business was started any by whom

5. Whether any other person is interested
in the business directly or indirectly,
if so, name, address, etc. of such persons
and the nature of such interest.

6. Whether the Tenderer pays income tax
over Rs.10,000/- per year

DATED, the............ccooviiiini.
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Annexure — G

FORMAT OF AFFIDAVIT
On the Rupees Ten Non — Judicial Stamp Paper

BEFOR THE 1ST CLASS JUDICIAL MAGISTRATE AT--—----—-

AFFIDAVIT
I --- son of aged about
-Years, by faith ---------------—- , by occupation ------------- , residing at
do hereby solemnly affirm and declare as follows:
1. That I am the proprietor/Partner of - having office at ------------ and

carrying on business on the said name and style.
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be

mentioned in affidavit.)

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S. I

Registration.

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause no -----------

---------- of Tender no issued by Kolkata Port Trust in respect of the work
(thename of the work is to be mentioned)

That the statements made above are all true to be the best of my knowledge and belief.

That in the event the declaration is found to be wrong and false, I will be held responsible for all the

consequences in respect of compliance of The Employees State Insurance Act, 1948

DEPONENT

Identified by me
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Annexure — H

(FORMAT OF INDEMNITY BOND)
On the Rupees Fifty Non — Judicial Stamp Paper

INDEMNITY BOND

By THIS BOND I, Shri/Smt --, son of Shri/Smt---
-——- --Residing at ---------------
by occupation ------------ the Partner/Proprietor/Director- ---having office at --

------------- am a tenderer under Mechanical Engineering Department, Kolkata Port Trust(A
statutory body under MPT Act, 1963)

. WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under E.S.I
Act or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering Department,
Kolkata Port Trust against all damages and accident to the Labourer Tenderer/contractor.

. NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named

herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND
ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the
Kolkata Port Trust and which shall be legal and /or claimed by the Kolkata Port Trust during the
execution of the work stated in the NIT No- = Of oo

. AND the contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata
Port Trust and its administrator and representative.

. And also all such possible claim or demand for damages and accidents. In the event the
declaration is found to be wrong and false, the tenderer will be held responsible for all the
consequences in respect of compliance of The Employees State Insurance Act, 1948.

In WITNESS WHEREOF I , the Partner/Proprietor/Director----------------- Hereto
setand seal this the--- Day of------------------—- In the year----------------- at-----------

Sureties Signature of the Indemnifier
1. Signature:

Name:

Address:

2. Signature:
Name:
Address:

3 Witness
Signature
Name:
Address
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Annexure —I

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender
document

Ref. No............... Date

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata — 700 043

Dear Sir,

Y, e (Name of Tenderer) have fully read
and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the instant

e-tender and no other source, and will comply to the said Tender document, GCC and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full Tender
document.

Yours faithfully,

Signature of Tenderer.............ooovviiiiiiiiiiiiiiiinnn,
NaAME: .o
DeSIgNation: ......uvuiiti et

DAt oo

Seal of the tenderer........voeeeiei e,
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Annexure - J

Tender No.: KoPT/KDS/Mech/SE/ADV/550 dated 04.12.2019

Checklist for Documents to be Uploaded

Name of the Firm:

[Bidder to submit this document completely filled up for evaluation of its offer]

SI. | Documents to be uploaded as per Details of Documents as Uploaded
No. | instructions of NIT

Earnest Money

1 (details of DD no./Banker’s Cheque No. with
date or NSIC No. with validity period, if
applicable, to be mentioned here)
Tender Fee

5 (details of DD no./Banker’s Cheque No. with
date or NSIC No. with validity period, if
applicable, to be mentioned here)

3 | PAN No.

4 | Trade License Details

5 | ESI Regn. No. (If registered)
Affidavit/Indemnity Bond Uploaded

6 | (Yes/No) (If ESI Registration is not applicable
for the firm)

7 | PF Regn. No.

8 | GST Regn. certificate No.

9 | Professional Tax No., if applicable

10 Undertaking (Annexure-I) Uploaded
(Yes/No)

11 | Form -D, Covering letter Uploaded (Yes/No)

12 | Schedule ‘O’ Submitted (Yes/No)
Status of Tenderer (i.e. Pvt. Ltd./ Partnership

13 . .
/ Proprietorship etc.)
"Financial Turnover | py.2016.17
(Average of Last 3

14 | year turnover shall FY:2017-18
be 30% of the Tender
Value)” FY: 2018-19

Note: No field is to be left blank.

Signature of Tenderer
NaAME: .o
DesSigNation: ......ouiiei i
Date: .o,
Seal of the tenderer




Annexure - K

KOLKATA PORT TRUST

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata — 700 043.

GENERAL CONDITIONS OF CONTRACT

FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92
OF

THE 6™ MEETING HELD ON 27™ MAY, 1993.

(Copy of Booklet Published on May, 1993)
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I1.1.

1.2.

1.3.

1.4.

L.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.12.

1.13.

1.15

1.16.

1.17.
1.18.

1.19.

DEFINITIONS
In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in
assigned to them, except where the context otherwise required.
"Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate
under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns.

"Chairman' means the Chairman of the Board and includes the person appointed to act in his place under
Sections 14 and 14A of the Major Port Trusts Act, 1963.
"Contractor' means the person or persons; Firm or Company whose tender /offer has been accepted by the
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board /
Chairman.
"Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief Engineer,
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief
Engineer, the Deputy Chief Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure &
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the
Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the employer,
with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place of the
"Engineer' so designated.
"Engineer's Representative''means any subordinate Engineer or Assistant to the Engineer or any other
official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
"Work'" means the Work to be executed in accordance with the Contract and includes authorized "Extra Works"
and "Excess Works" and Temporary Works.
"Temporary Works' means all temporary works of every kind required in or about the execution, completion
or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins
for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms.
"Extra Works'" means those works required by the Engineer for completion of the Contract which were not
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender.
"Excess Works" means the required quantities of work in excess of the provision made against any item of the Bill
of Quantities.
"Specifications' means the relevant and appropriate Bureau of Indian Standard's Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the Tender.
"Drawings''means the drawings referred to in the Tender and specification and any modification of such
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or
approved in writing by the Engineer.
"Contract'"means and includes the General and Special Conditions of Contract, Specifications, Drawings,
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if
separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.
"Constructional Plant''means all appliances or things of whatsoever nature required in or about the
execution, completion or maintenance of the works or temporary works and includes (without thereby limiting the
foregoing definition) all machinery and tools but does not include materials or other things intended to form or
forming part of the permanent work.
"Site'" means the land and other places, on, under, in or through which the works are to be executed or carried out
and any other lands or places provided by the Trustees for the purpose of the Contract.
"Contract Price' means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor,
subject to such additions thereto and deduction there from as may be made by the Engineer under the provisions
here-in-after contained.

"Month' means English Calendar Month.

"Excepted risks'are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether
war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been
issued (all of which are herein collectively referred to as the excepted risks)

Word importing the singular only, also includes the plural and vice-versa where the context so required.

The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part
thereof or be taken into consideration in the interpretation or construction thereof or of the contract.

Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether
on or off the site.
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2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE
2.0. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction of
the Engineer and shall comply with the Engineer's direction on any matter whatsoever.

2.1. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the
Engineer's Representative

2.2. The Engineer shall have full power and authority
(a) to supply to the contractor from time to time during the progress of the works such further drawings and
instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the works
and the contractor shall carry out and be bound by the same.
(b) to alter or modify the specification of any material and workmanship and to inspect the work at any time.
(c) to order for any variation, alternation and modification of the work and for extra works.
(d) to issue certificates as per contract
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee.
(f) to grant extension of completion time.

2.3. The Engineer's representative shall:
(a) watch and supervise the works,
(b) test and examine any material to be used or workmanship employed in connection with the work.
(c) have power to disapprove and material and workmanship not in accordance with the contract and thecontractor
shall comply with his direction in this regard.
(d) take measurements of work done by the contractor for the purpose of payment or otherwise.
(e) order demolition of defectively done work for its reconstruction all by the Contactor at his own expense,
(f) have powers to issue alteration order not implying modification design and extension of completion time ofthe
work and
(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in writing by
the Engineer under intimation to the Contractor.

2.4. Provided always that the Engineer's Representative shall have no power:
(a) to order any work involving delay or any extra payment by the Trustees,
(b) to make variation of or in the works and
(c) to relieve the Contractor of any of his duties or obligations under the Contract.

2.5. Provided also as follows:
(a) Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power of the
Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, braking-upthere
of and re-construction at the contractor's cost and the contractor shall have no claim to compensation for the loss
sustained by him.
(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall
beentitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision.
(c) Any written instructions or written approval given by the Engineer's Representative to the contractor, within the
terms of delegation of power and authority vested in Engineer to his Representative in writing shall bindt he
contractor and the Trustees as though it had been given by the Engineer, who may from time to time make such
delegation. Contractor and the Trustees as though it had been given by the Engineer, who may from time to time,
make such delegation.

3. THE TENDER / OFFER AND ITS PRE-REQUISITES
3.0. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and
examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impacton
his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into
consideration:

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and climate
conditions, the means of access to the site and all other local conditions including the likely charges and costs for
temporary way- leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and

availability of the required materials and labour for the work and the need to execute the work to the entire
satisfaction of the Engineer, and also by complying with the General and Special Conditions of Contract.
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(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage ofall
plant, equipment and Construction materials.

(d) The sources and means of procurement of water for drinking, washing and execution of work, and source and
availability of electrical power, all of Contractor's cost.

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together with the rules
made there under, the rules, regulations and bye-laws of public bodies or any local or other authority by the
Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind arising from the
Contractor's failure in such compliance.

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

3.1. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated otherwise in
the Notice-Inviting the Tender and shall be faultless in figures and free from erasing.
Corrections, if any, shall only be made by scoring out and initialing of the revised figure.

3.2. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the names
of their owners/partners/Share Holders at the required points of time. The failure in this regard shall be treated as a
breach and a contract, if entered into, shall be liable to be cancelled.

3.3.(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every tender must be submittedwith Earnest

Money of the amount calculated as per the following scale.

Estimated Amount of Earnest Money
Value
For works contract. For contract of supplying materials of equipment only
Up to 5% of the estimated value of work 1% of the estimated value of work.
Rs.1,00,000/-
Over 2% of the estimated value of work | 1/2% of the estimated value of work subject to a maximum of
Rs. 1,00,000/- | subject to a maximum of Rs.20, | Ts. 10,000/- and minimum of Rs. 1,000/-
000/- and minimum of Rs. 5,000/-

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata Branch
of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata Port Trust" and
payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be kept attached to the
Tender / offer in the Sealed Cover.

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque drawn
on a Nationalized Bank of Kolkata / Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA &
CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the Earnest
Money, as per the following scale:

Class of Registration Amount of Fixed Security Financial limit of each tender

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
B Rs. 5,000/- Any tender priced up to Rs.1,00,000/-
C Rs. 2.500/- Any tender priced up to Rs.50,000/-

(e) (1) Tender submitted without requisite Earnest Money may be liable to rejection.
(i) If before expiry of the validity period of his Tender / offer, the tender amends his quoted rates or tender/
offer making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money
deposited shall be liable to forfeiture of the option of the Trustees.

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit,
for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt of
Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final
Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed the
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quantum computed as per the under noted percentages of the total value of work actually done up to the stage of

completion.

Value of Work % of Security Deposit for | % of Security Deposit for Contract of
works contract supplying materials and equipments only

For works up to Rs. | 10% (Ten percent ) 1% ( One percent )

10,00,000/-

For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on the balance
than Rs.10,00,000/- and | 1/2% on the balance

up to Rs.20,00,000/-
For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on next
than Rs.20,00,000/- 1/2% on next Rs.10,00,000/-+ 5% | Rs.10,00,000/-+ 1/4% on the balance

on the balance

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages given
above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the date of
placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn in favour of
Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be.

(i)No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / Security
Deposit held by the Trustees, at any stage.

3.4. (i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to
deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for any
maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for that
amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period and
after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted his
"No Claim" Certificate in form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor
fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be at
liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or
to become due to the Contractor under any other contract.

3.5 |If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of any
Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract shall be liable
to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. The cost of
obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by
the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such bank guarantee,
failing which and for non-fulfilment of any contractual obligation by the Contractor, the Engineer and/or the
Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
4.0.(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction of the High

Court at Kolkata, India, including the following Act:
i. The Indian Contract Act, 1872.
ii. The Major Port Trust, Act, 1963.
iii. The Workmen's Compensation Act, 1923.
iv. The Minimum Wages Act, 1948.
v. The Contract Labour (Regulation & Abolition) Act, 1970.
vi. The Dock Workers' Act, 1948.
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only).

4.1. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the
Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition of the term
"Contract" here-in-before shall collectively be the Contract.
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4.2. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be any
discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on the parties to the Contract.

4.3. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these shall
remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative on
completion of the work. If not torn or mutilated on being regularly used at site.

4.4 The Contractor shall prove and make at his own expense any working or progress drawings required by him or
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost to the
Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's responsibility on the
engineer in any way whatsoever.

4.5. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without the
written permission of the engineer. Even if such permission be granted, the Contractor shall remain responsible (a)for
the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were the acts,
defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by him despite being sublet, provided always
that the provision of labourers on a "piece rate" basis shall not be deemed to be subletting under this clause.

4.6. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent works,
labour including supervision thereof transporting to and from the site and in and about the work, including loading,
unloading, fencing, watching, lighting, payment of fees, faxes and duties to the appropriate authorities and other things
of every kind required for the construction, erection, completion and maintenance of the work.

4.7. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods of
construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The Contractor
shall not be responsible for the correctness of the design or specification of the Temporary and Permanent works
formulated by the Engineer; but the contractor shall be fully responsible for the correct implementation thereof as also
for any design and specification prepared / proposed / used by the Contractor.

4.8. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his
(a)programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer or his
Representative to any such programme or particulars, shall not relieve the Contractor of any of his obligations under the
contract. If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his revised
programme for completion of work within the stipulated time whenever asked to do so.

4.9. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long
thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The Contractor
or his competent and authorised agent or representative shall be constantly at site and instructions given to him by the
Engineer or his Representative in writing shall be binding upon the Contractor subject to limitation in clause 2.5 hereof.
The Contractor shall inform the Engineer or his Representative in writing about such representative/agent of him at site.

4.10. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the
Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at site and
the Contractor shall within 48 hours comply with such instruction without any demur, whenever the Engineer shall feel
that the deployment of the person concerned will not be conducive to the proper and timely completion of the work.

4.11. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference
points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the correctness thereof
and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile
marks and other things used in setting-out the works.

4.12. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12
hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, loss or
injury to the work or any part there of shall be made good by the Contractor at his down cost as per instruction and to the
satisfaction of the Engineer, failing which the Engineer or his Representative may cause the same to be made good by
any other agency and the expenses incurred and certified by the Engineer, shall be recoverable from the Contractor in
whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the work, which might have
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been taken over by the Trustees on partial completion of the work and in such case the Contractor's obligation will be
limited to repairs and replacement for manufacturing or construction defects during the Maintenance period (Guarantee
Period) as per the directions of the Engineer as also for defects/ damages if any caused to the work by the Contractor
during such repairs and replacement in the maintenance period.

4.13. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or structure
or services or properties belonging to the Trustees or not, which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or damage caused by
the Contractor in connection with the execution and maintenance of the work to the aforesaid properties, structures and
services and/ or to any person including the Contractor's workmen. Cost of Insurance Cover, if any, taken by the
Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

4.14. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or
antiquity and structures and other remains or things of geological or archaeological importance be discovered at site
which shall remain the property of the Trustees and protect them from being damaged by his workmen and arrange for
disposal of them at the Trustees expense as per the instruction of the Engineer's Representative.

4.15. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and
proceedings and all costs arising there from on account of:

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with the
works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for getting all
materials and equipment required for the work.

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, railway
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other person.

(d) Damage / injury caused to any highway and bridge on account of the movement of Contractor's plants and
materials in connection with the work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in
transporting contractor's plants and materials.

(f) The Contractor's default in affording all reasonable facilities and accommodation as per the direction of the
Engineer or his Representative to the workmen of the Trustees and other agencies employed by or with the
permission and / or knowledge of the Trustees on or near the site of work.

4.16. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall
remain the property of the Trustees.

4.17. The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer required.

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after
completion of the work, without which payment against final bill may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, refuse and
other materials from being thrown into the water by the Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourers and workers, local or otherwise including payment for
their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever
necessary.

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or other
local authority or the Engineer or his Representative, for preventing (i) spread of any infectious disease like
smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes
etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics,
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Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his
Sub-Contractor’s workmen, (iv) deployment of workmen of age less than 16 years.

4.18. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received by
the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor’s Site Office
or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to the Registered
Office of the Contractor. The time mentioned in these conditions for doing any act after direction or notice shall be
reckoned from the time of such posting or dispatch.

4.19. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and
equipment shall not publish or caused to be published any photographs or description of the works without the prior
authority of the Engineer in writing.

4.20. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and
Cooperation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees and
their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work and in default,
the contractor shall be liable to the trustees for any delay or expense incurred by reason of such default.

4.21. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or
surface traffic.

4.22. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be
deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of the work
and shall only be removed from the site in part or in full with the written permission of the Engineer or his
Representative.

. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK
5.0. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance of
the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor in the Form
of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with due expedition and
without delay, except as may be expressly sanctioned or ordered by the Engineer or his Representatives, time being
deemed the essence of the contract on the part of the Contractor.

5.1. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s
Representative may send communications and instructions for use of the Contractor.

5.2. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall
not execute the work beyond the working hours observed by the Engineer’s Representative and on Sundays and
Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for safety
of the work. If the progress of the work lags behind schedule or the work has been endangered by any actor neglect on
the part of the contractor, then the Engineer or his Representative shall order and the contractor at his own expense shall
work by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass
such an order shall not relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall be
final, binding and conclusive.

5.3. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by the
contractor with the approval of the Engineer or his Representative and subject to subsequent testing as maybe required
by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any such materials.

5.4. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written instructions of
the Engineer or his Representative. Where no specific reference is available in the contract, the materials and
workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer.

5.5. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required to
do so, all at the contractor’s cost.

5.6. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in
respect of materials and workmanship deployed on the work shall be borne by the contractor.

5.7. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the
following conditions shall apply:
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(a) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores,
watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in the
manner required by the Engineer or his representative, return of surplus and empty container to the Trustees’ Stores
as per the direction of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any such
materials issued to him and for any loss or damage thereof for any reason other than “Excepted Risks”, the
contractor shall compensate the Trustees’ in the manner decided by the Engineer and shall at no stage remove or
cause to be removed any such material from the site without his permission.

(c) The Trustees’ materials will generally be supplied in stages and in accordance with the rate of progress of work,
but, except for grant of suitable extension of completion time of work as decided by the Engineer, the contractor
shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees’
materials to him. The Contractor shall, however communicate his requirement of such materials to the Engineer
from time to time.

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall be
recovered from the Contractor’s bills and / any of his other dues. Progressively according to the consumption
thereof on the work and / or in the manner decided by the Engineer or his Representative and at the rate / stipulated
in the contract. These rates shall only be considered by the contractor in the preparation of his tender / offer and
these will form the basis of escalation / variation, if in future the contractor is required to procure and provide any
such material on the written order of the Engineer consequent on the Trustees’ failure to effect timely supply
thereof.

(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials issued to the
contractor has been — (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted by the contractor
in excess of normal wastage, then the value thereof shall be recovered from the contractor’s bills or from any of his
other dues, after adding 19%% extra over the higher one of the followings:

1. The issue rate of the materials at the Trustees’ Stores, and
ii. The market price of the material on the date of issue as would be determined by the Engineer.

5.8. The Engineer or his Representative shall have the power to inspect any material and work at any time and to order
at any time — (i) for removal from the site of any material which in his opinion is not in accordance with the contract or
the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and suitable materials, or (iii)
the removal and proper re-execution of any work, which in respect of material and workmanship is not in accordance
with the contract or the instructions of the Engineer.

The contractor shall comply with such order at his own expense- and within the time specified in the order. If the
contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the
manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after
giving him a written prior notice of 7 days.

5.9. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his
Representative and whenever required by him the contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his Representative from time to time and shall
reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of the
contractor. The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up was with
prior written order of the Engineer or his Representative.

5.10. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of the
work till such time the written order to resume the execution is received by him. During such suspension the contractor
shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra expenses in giving
effect to such order shall be considered by the Trustees, unless such suspension is:

i. Otherwise provide for in the contract, or

ii. Necessary by reason of some default on the part of the Contractor, or

iii. Necessary by reason of climatic conditions on the site, or

iv. Necessary for proper execution of the works or for the safety of the works or any part thereof.

The Engineer shall settle and determine such extra payment and / or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer, be fair and reasonable.
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If at any time before or after commencement of the work the Trustees do not require the whole of the work tendered for,
the Engineer shall notify the same to the contractor in writing and the contractor shall stop further works in compliance
of the same. The Contractor shall not be entitled to any claim for compensation for underived profit or for such
premature stoppage of work or on account of curtailment of the originally intended work by reason of alteration made by
the Engineer in the original specifications, drawings, designs and instruction.

5.11. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test
prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer be
entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of the total
work having been completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees the Contractor
shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance period of the contract, if any, shall commence from
the date mentioned in such certificate so far as the completed portion of the work is concerned.

. TERMS OF PAYMENT:
6.0. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and satisfactory
completion thereof and until a certificate of final completion in Form G.C.2 has been given by the Engineer. On account
payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere advances, which shall
stand recoverable in full or in part, if the Engineer so decides in the context of Contractor’s unfulfilled contract
condition, if any.

6.1. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in the
Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as otherwise
provided in the contract and when the Engineer decided any other rate for change in the scope of work or omission, if
any, on the part of the Contractor.

6.2. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period of 4
months or more, on account payments may be made at the discretion of the Engineer or his Representative at intervals
deemed suitable and justified by him. Provided always that, subject to execution of work of substantial value in the
context of the contract price, the interval of such on account payments shall be decided by the Engineer or his
Representative, which shall ordinarily not be less than 1 month in between two payments for on account bill and / or
advance.

6.3. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the
Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The Contractor or
his duly accredited Representative or Agent shall remain present at the time of such measurement and assist the
Engineer’s Representative in every manner required by him. After the measurements taken have been entered in the
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end of such Measurements over
the Contractor’s Rubber Stamp as a taken of acceptance of all such measurements, recorded above and prior to such
signature. If the Contractor or his Agent fails to participate even other 3 days written notice from the Engineer’s
Representative the measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by
the Contractor.

6.4. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall type
out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s Representative in
quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his Representative
may, in his absolute discretion, allow advance payment against such bill to the extent of an amount not exceeding 75%
of the “net payable’ sum of the said bill, subject to adjustment thereof against the bill at the time of checking and
auditing the bill at the Trustees end., The measurement Book will not be handed over to the Contractor; but he will
obtain the abstracts of quantities, amount and recoveries to type out the bill.

6.5. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated
amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of the value
of any material purchased and brought to the site by the Contractor. Provided always that

i. The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.

ii. The value of such materials shall be assessed by the Engineer or his Representative, at their own discretions,

iii. A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on the
contractor’s materials.

iv. The materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall
submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall
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indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for
whatever reasons.

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the
proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any
Nationalized Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall
remain valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must
bear an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by
the Bank on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the validity of the Guarantee.

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively with the
consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance the
Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly
discharged by the Engineer on behalf of the Trustees.

6.6. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees
from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for
payment or the Trustees should over-pay the Contractor on any account.

6.7. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or
Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any delay
on the part of the Trustees in making interim or final payment or otherwise.

. VARIATION AND ITS VALUATION:
7.0. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work and
shall never be deemed as actual or correct quantities of the works to be executed by the contractor in fulfilment of his
obligation under the contract.

7.1. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, quantity
or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon receipt of such
an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any work included in the contract.

¢) Change the Character or quality or kind of any work included in the contract.

d) Change the levels, lines, position and dimensions of any part of the work, and

¢) Execute extra and additional work of any kind necessary for completion of the works.

7.2. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, but
the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be taken into
account and the contract price shall be varied accordingly.

7.3. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity of
any work up to 15% where such increase or decrease is not the result of any variation order given under this clause but is
the result of the quantities exceeding or being less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the Contractor and the Engineer’s subsequent written
confirmation of such verbal order shall be deemed to be an order in writing within the meaning of this clause.

7.4. a) The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried out
under the written orders of the Engineer.

b) The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named in the
tender in respect of any extra work done or work omitted by his order.

¢) All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the
basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be applicable. If
the contract does not contain any rates or prices directly applicable to the extra additional or substituted work, then
the Engineer may decide the suitable rates on the basis of Schedule of Rates (including surcharge in force at the
time of acceptance of tender), if any, adopted by the Trustees with due regard to the accepted contractual
percentage, if any thereon. In all other cases the Engineer shall solely determine suitable rates in the manner deemed
by him as fair and reasonable, and his decision shall be final, binding and conclusive.
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d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the contract
work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices contained in the
contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) of this clause, is by reason
of such omission or addition rendered unreasonable or in-applicable the Engineer shall fix such other rate or price as
he deems proper and the Engineer’s decision shall be final, binding and conclusive.

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION

OFCONTRACT.
8.0. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to be
supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lockouts, civil
commotions or other special circumstances of any kind beyond the control of the Contractor cause delay in completing
the work, the contractor shall apply to the Engineer in writing for suitable extension of completion time within 7 days
from the date of occurrence of the reason and the Engineer shall thereupon consider the stated reasons in the manner
deemed necessary and shall either reject the application or determine and allow in writing the extension period as he
would deem proper for completion of the work, with or without the imposition of “Liquidated Damaged” Clause
(No.8.3hereof) on the Contractor and his decision shall be binding on the contractor. If an extension of completion time
is granted by the Engineer, the clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be
not completed within the extended time, unless stated otherwise in the decision communication by the Engineer, as
aforesaid.

8.1. a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as communicated
by the Engineer in writing, the contractor shall pay as compensation (Liquidated Damage)to theTrustees and not as a
penalty, %2 % (half percent) of the total value of work (contract price) as mentioned in the latter of acceptance of the
tender/offer, for every week or part thereof the work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the said amount of
compensation / damage in Sub-Clause (a) of this clause, from any money6 due or likely to become due to the contractor.
The payment or deduction of such compensation / damage shall not relieve the Contractor from his obligation to complete
the work or from any of his other obligations / liabilities under the contract and in case of the Contractor’s failure and at
the absolute discreti9on of the Engineer, the work may be ordered to be completed by some other agency at the risk and
expense of the Contractor, after a minimum three days’ notice in writing has been given to the contractor by the Engineer
or his Representative.

8.2. Without being liable for any compensation to the Contractor, the Trustees may, in their absolute discretion,
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in thisrespect, as
communicated by the Engineer shall be final and conclusive :

(1) The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not
getting completed within the agreed period on account of Contractor’s lapses.

(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions,
has kept the work suspended despite receiving the Engineer’s or his Representative’s written notice to proceed
with the work.

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his
Representative the written notice stating that the said materials or work are rejected by him .

(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly
neglecting to carry out his obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to
any officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the
obtaining or to the execution of the contract.

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes
in to liquidation either compulsorily or voluntarily.

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the

Trustees,the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to
beascertained from the Engineer, within 7 days of receipt of such letter.

58



8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that maybe
expended in completing the work beyond the amount that would have been due to the contractor, had he duly completed
the whole of the work in accordance with the contract.

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of the
work actually done or materials actually supplied by him and subject to recoveries as per contracts, provided the work
done and materials conform to specifications at the time of taking over by the Trustees. The payment for work shall be
based on measurements of actual work done and priced at approved contract rates or other rates, as decided by the
Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer, which shall in no case be
more than market rates prevailing at the time of talking over by the Trustees. The Engineer’s decision in all such case
shall be final, binding and conclusive.

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by other
agency and the Contractor’s Liabilities to the Trustees and known in all respect.

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT:

9.0. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be specified in
the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate in the
Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance period, arising, in the sole
opinion of the Engineer or his Representative, from materials or workmanship not in accordance with the contract or the
instruction of the Engineer or his Representative, shall, upon the written notice of the Engineer or his Representative, be
amended and made good by the Contractor at his own cost within seven days of the date of such notice, to the
satisfaction of the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects
amended and made good through other agency at the Contractor’s risk and cost and all expenses, consequent thereon or
incidental thereto, shall be recoverable from the Contractor in manner deemed suitable by the Engineer.

9.1. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by the
Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if any, have
been fulfilled by the Contractor. Previous entry on the works or taking possession, working or using thereof by the
trustees shall not relive the Contractor of his obligations under the contract for full and final completion of the work.

9.2. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security held by the Trustees,
and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the Engineer shall
issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the Trustees shall refund the
balance due against the Security Deposit to the Contractor, after making deduction there from in respect of any sum due
to the Trustees from the Contractor.

10. INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION
10.0. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the
Contract including the meaning of Specifications and Instructions or as to the quality of workmanship or as to the
materials used in the work or the execution of the work whether during the progress of the work or after the completion
and whether before or after the determination , abandonment or breach of the contract the decision of the Engineer shall
be final and binding on all parties to the contract and shall forthwith be given effect to by the Contractor.

10.1. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving
notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and give a
decision.

10.2. If, however, the contractor be still dissatisfied with the decision of the Chairman, he shall, within 15 days after
receiving notice of such decision required that within 60 days from his written notice, the Chairman shall refer the
matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any such
reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act, 1940 or any
statutory modification thereof .

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to

any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed from the
stage at which it was left by his predecessor.
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties fixing
the date of first hearing.

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary, enlarge the time for
making and publishing the award, with the consent of the parties.

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion. Upon
every or any such reference to cost of any incidental to the reference and award respectively shall be in discretion of the
Arbitrator who may determine, the amount thereof or by whom and to whom and in what manner the same shall be
borne and paid.

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian
Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each item of
disputes and respective claim referred to him by each party and give reason for the award.

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope and
conditions of the contract in question.

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there under,
for the time being in force, shall apply to the arbitration proceedings under this Clause.

10.3.8. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance
with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according to him, is due or
payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to arbitration.

10.4. Provided always as follows:
(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts, where
tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-.
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the execution of
the work to the Engineer within 30 days from the date of occurrence of the cause of dispute and before the
preparation of the final bill, giving detailed justifications, in the context of contract conditions.
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must be
submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the final
completion of the work. No dispute or difference on any matter whatsoever, pertaining to the contract can be raised
by the contractor after the completion of the work.
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 8.5(b) and 8.5(c)
hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently.
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion, by adding
the names of new Arbitrators and / or by deleting the names of existing Arbitrators, without any reference to the
Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

examined the site of works, inspected the Drawings and read the Specifications, General and Special
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the
works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out
in the annexed Bill of Quantities with.......................... month/week from the date of the order to commence
the work and in the event of our Tender being accepted in full or in part, I/We also undertake to enter into a
Contract Agreement in the Form hereto annexed with such alterations or additions thereto which may be
necessary to give effect the acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawings and Special & General Conditions of Contract and I/We hereby agree that until such Contract
Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender,
together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER RS. ...couiviiiiiiiiiiiiuiuiiiiiiiniiiniieieieiecacenenen

(Repeat in
40 (s ) T OSSP
*I/We require ...................... days/months preliminary time to arrange and procure the materials required by

the work from date of acceptance of the Tender before /'We could commence the Work.

(* This should be scored out in the case of labour contracts)

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance),
Haldia Dock Complex vide Receipt NO .....cooviviiiiiiiiiiinninnenn... of o as Earnest
Money.

I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four
months.
Signature of the Tenderer

Witness: (Seal of the Tenderer)

Signature ......ccovvviviiiiiiiiii e, Name of the Tenderer ...............cccovivvininn.n..

Name ...oooovniiii (In Block Letters)

(In Block Letters)

Address ....ooiiii Dated ..o
.................................................. AdAIess ...o.oeieiiiii
L 0T 11 721 1 o ) s
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF AGREEMENT

THIS AGREEMENT made this .............cccovvnennnnn. day of...coooiiiiiiiii, 201.....o..e. between the Board of
Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors in
office) of the ONe Part And .........c.oiuiiiiii i (hereinafter called
“ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include its heirs,
executors, administrators, representatives and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed,
A VA PSRN and  have
accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS
AGREEMENTWITNESSETH as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in General
Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz.
(a) The said Tender / Offer & the acceptance of the Tender / Offer
(b) The General Conditions of Contract
(c) The Special Conditions of Contract
(d) The Conditions of Tender
(e) The Technical Specifications
(f) The Schedule of Rates
(g) The Terms of Payment
(h) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual
consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the Contractor
hereby covenant with the Trustees to execute and maintain the work in conformity in all respects with the provisions of the
contract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of the
Work, the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be
hereunto affixed (or have hereunto set their respective hands and seals) the day and year first

above written.
The Seal Of ... o

LA 55 T

SIGNED, SEALED AND DELIVERED
DY the SAIA .. et e

In the presence of:
N aIMIE .o e e



KOLKATA PORT TURST

FORM G.C.1

Date Of CoOmMPLELION ....uetit et et e e et et et e et e e e ee s
Dear Sir/s,

This is to certify that the following works viz.

Name OF the WOrK. . ... e e e e
Estimate Number EE.O ..., At
CE.O o At
WOTK Order NUMDET ... e e e e e
ATLOCATION ..ttt
(000315 = Yot A\ 1101 o

Which was carried out by you is in the opinion of the undersigned completing in every respect on the

............................ Day of ......cecvvviviiiieenn 2000 i accordance with clause 62 of the
General Conditions of Contract and under the provisions of the Contract for a period
Of Days /weeks / months / years.

Fromthe .......coooiiiiiii e dayof ..., 20 i

of the ..o dayof ...ooooviiiiiiiiiii 20 i
SINATUTE (1nvveneenieie e )

(Engineer / Engineer’s Representative)

Office Seal

c.c.to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TURST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

(0707 315 = Yot A\ [ T
ReSOIN. NO & MEEtING INO ...ttt et e et et neeas
ATLOCALION ..o e e

Which was carried out by Shri / IMeSSIS. ... .uiei ittt e is now complete in
every respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled
by the Contractor.

SIGNATUTE (Lnvvereneeeee et )
(Engineer / Engineer’s Representative)

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)

The Engineer
Kolkata Port Trust
Kolkata / Haldia

(Address, the Trustees’ Official, mentioned in
the work Order and under whom the Contract
was executed)

Dear Sir,

I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the
following work, viz.

NAME OF WOTK ..o e e

Work Order NO ... dt oo

Contract NO .. .uiet et oo

Agreement NO ..o dteee and I/We have no

further claim against Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-
or as decided by the Engineer / Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEENO.......ciiiiiiiiiiiiei DATE......cooiiiiiiiiiiiien
Name of issuing Bank...........oooiiiiiiiiii e
Name of Branch....... ...
AQATESS. ..ttt

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major port
Trust Act, 1963 ( Act 38 of 1963), having agreed to exempt Shri /
A L] a proprietary / Partnership /
Limited /Registered Company, having its Registered Office at ........cccccee vverviieriiiiiies eeis e veevieeeeeenen, (hereinafter referred
to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit through deduction from the
Contractors’ bills under the terms and conditions of a contract made between the Trustees and the Contractor for
........................................................................ (Write the name of the work as per Work Order) in terms of
the Work order NO ....... cooiiiii e dated.......cooviiiiiii (hereinafter referred
to as “the said contract”), for the due fulfilment by the contractor of all the terms and conditions contained in the said
contract, on submission of a bank Guarantee for Rs ......... .................. ... (Rupees .....coovviiiiiin viiiinii,
........................................................................ ) I (PSPPI = ) -3 (+] (8
Kolkata.......coooiviiiiiiiiiiiieieeenes / Haldia, do on the advice of the contractor, hereby undertake to indemnify and
keep  indemnified the  Trustees to the extent of the said sum of Rs.....................
(RUP S . .ottt ettt ettt e e e et e e e et e et ettt et ettt eaan )
W Branch, Kolkata .............c.cccooiiii. /Haldia, further agree that if a
written demand is made by the Trustees through any of its officials for honouring the Bank Guarantee constituted by these
Presents, We,.....ovueiiniiiii e Branch, Kolkata ......... ...............coo /Haldia shall have no
right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to the
Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata Port

Trust”, without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no ground

1 0) Q¥ TN (Name of Bank), ......... ..oooe ceviiiiininnn, Branch,
Kolkata.........oovveviiinninie /Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The very fact
that We, oo i e e Branch, Kolkata ........................cooueeee. /Haldia, decline

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees

to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the contractor.
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2 Branch,
Kolkata......coooovviviiiiiiiii i, /Haldia, further agree that a mere demand by the Trustees at any time and in the
manner aforesaid, is sufficient forus, ............... ...l Branch, Kolkata ................................ / Haldia,
to pay the amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid
without reference to the contractor and no protest by the contractor, made either directly or indirectly or through Court
, can be valid ground fOr US, .......cooii ittt e e e Branch,
Kolkata........ooooviiiiiiiiiiin, /Haldia, to decline or fail or neglect to make payment to the Trustees in, the
manner and within the time aforesaid.

3 I, e Branch, Kolkata ........................... /Haldia, further agree that
the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due
performance of the said contract by the contractor and that is shall continue to be enforceable till all the dues of the
Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and its claim
satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said contract have
been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank
Guarantee, subject however, that this guarantee shall remain valid wup to and inclusive

Of e day of ...ooviiiiiiiii 19...... and subject all so that the provision that the
Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) calendar months from
the expiry of the aforesaid validity period up to ...........cooevvviiiniiinnn. Or any extension thereof made by
US,eenrereeneennannannns Branch, Kolkata ....................cooeeene /Haldia, in further extending the said validity period of

this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees, only

on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee.

A N, i Branch,
Kolkata.........coovveiiiiiiiinnn, /Haldia, further agree that, without our consent and without affecting in any
manner our obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms
and conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all
obligations under the said contract by the contractor or to postpone for any time or from time to time any of the powers
exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the
said contract and We, ...t Branch, Kolkata................................ /Haldia, shall not be
relieved from our liability by reason of any such variation or extension being granted to the contractor or for any fore-
be arance, act or commission on the part of the Trustees or any indulgence by the Trustees to the contractor or by any
such matter or thing of whatsoever nature, which under the law relating to sureties would, but for this provision, have

effect of so relieving us,...........ooeviiiiiiiiiiiiiii Branch, Kolkata................coooviiiiiinnnnn. /Haldia.

5 WE o Branch, Kolkata ......................... /Haldia, lastly undertake not to revoke
this Bank Guarantee during its currency except with the previous consent of the Trustees in writing.

(OFFICIAL SEAL OF THE BANK)
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ADDENDUM

Modification of clause no.3.4 of GCC as sanctioned vide Reso. N0.210 by the Board of Trustees
for the Port of Kolkata in the 13th Meeting held on 26.02.2013.

i. Earnest Money: Earnest money deposit @ 2% of the estimated cost will be applicable for works /
service / O&M contract only and not for procurement contract for which existing system as mentioned
in the GCC should be followed.

ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of
projects up to Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of
estimated cost by which it exceeds Rs.10 crore.

iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay
order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian
Nationalized / Scheduled Bank.

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of opening of
bid or on finalization / acceptance of tender, whichever is earlier.
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