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Kolkata Port Trust
Civil Engineering Department

1.0 NOTICE INVITING TENDER

TENDER NO. : KOPT/KDS/CIV /T/2458/120 Dt. 11.02.2020

E-Tender is invited in Single Stage Two part System (Part I: Techno-Commercial Bid and Part II:
Price Bid)from from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for “Construction and erection of wind barrier
system for dust control from berth 15 to berth 20 of coal berth area at Dock-l1l , KPD & at
Alifnagar Area ,NSD as per design and drawing all complete.” as per Bill Of Quantities The Bid
Document may be seen from the Central Public Procurement Portal (CPPP). Corrigenda or clarifications, if
any, shall be hosted on the above mentioned website only.

The tender is also published on KoPT website (www.kolkataporttrust.gov.in).

SCHEDULE OF TENDER (SOT)

a. TENDER No. KOPT/KDS/CIV /T/2458/120 Dt. 11.02.2020
b. MODE OF TENDER e-Procurement System
(Online two part Techno-Commercial Bid and Price
Bid through CPP Portal

https://eprocure.gov.inf/eprocure/app)

The intending bidders are required to submit their
offers electronically through e-tendering portal. No
physical tender is acceptable by KOLKATA PORT
TRUST.

c)

i) Estimated Cost Of Work Rs. 7,47,76,375.50 (Rupees Seven crore forty
seven lakh seventy six thousand three hundred
seventy five & paise fifty only)

ii) Earnest Money Deposit @2% The intending firms would require to submit an
EMD of Rs.14,95,530/- (Rupees fourteen lakh
ninety five thousand five hundred thirty only)
through DD/Banker Cheque in favour of Kolkata
Port Trust, otherwise their offer will be summarily
rejected. Copy of the DD/Banker’s Cheque should
be uploaded. As per cl. 2, page no.13.

iii) Tender Document fee The intending bidders should submit the tender
cost of Rs.2950/-(Rupees two thousand nine
hundred fifty only including GST @ 18%) (non-
refundable) separately to KoPT through
DD/Banker’s Cheque in favour of Kolkata Port
Trust; otherwise their offer will be summarily
rejected. As per cl. 2,page no.13.
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d. Date of NIT available to parties to download 15.02.2020 to 11.03.2020 (up to 14:00 hrs.)

f. Pre — Bid Meeting date & Time No Pre-bid meeting

g. Last date of issue of EMD & Tender Document | 11.03.2020 (up to 15:00 hrs.)
fee in favour of Kolkata Port Trust.

Last date of physically submission of Demand
Draft/Cheque/Bank Draft. 16.03.2020

h. Date of Starting of-Tender for submission « | 15.02.2020 (From 10:00 hours onwards)
online Techno-Commercial Bid and price Bid at
CPP Portal

i. Date of closing of online e-tender for 11.03.2020 (Up to 3:00 P.M.)
submission of Techno-Commercial Bid & Price
Bid.

j. Date & time of opening of Techno-Commercial | 12.03.2020 (After 3:00 P.M.)
Bid.

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be
opened / held on the next working day without any further notice.

List of Annexures

Important Instructions for E- procurement - Annexure - A

Commercial Terms & Conditions :- Annexure - B

Techno Commercial Bid(Cover-) :- Annexure - C

List of Scanned Documents required to be uploaded:- Annexure - D

Price Bid (Cover-Il) :- Annexure — E
General Conditions of Contract :- Annexure — F

A.K. Jain
Chief Engineer
KOLKATA PORT TRUST
Tender Inviting Authority




Annexure-A

2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or
above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and instructions available on the
CPP Portal https://eprocure.gov.infeprocure/app before responding to this e-tender :

»  Bidders Manual Kit

»  Help for Contractors

» FAQ

Contact Persons (Kolkata Port Trust):

1. S.Mitra, Superintending Engineer(Contract)
2. S.K.Halder Ex.Engineer(Contract)
3. Sudhir Das, Ex. Engineer(Contract) M.No. 9830621827
Phone no. 9836298680,03371012486, 03371012399,03371012398
e-mail :- santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in
Contact persons (CPP Portal):
1. Shri Nazmush — Mob: 9563251950 email: webhelpdesk@gmail.com
See CPP Portal for contact details.

Bidding in e-tender :

a. Bidder(s) need to submit necessary EMD & Tender fees to be eligible to bid online

in the e-tender. Tender fees is non refundable. No interest will be paid on EMD. EMD of
the unsuccessful bidder(s) will be refunded by KOPT.

b. The process involves Electronic Bidding for submission of Technical and Commercial Bid.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender
in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other
document uploaded which is not required as per the terms of the tender shall not be
considered.

The bid will be evaluated based on the filled-in technical & commercial formats.
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10 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum
and Addenda, if any downloaded from under the instant e-tender and no other source,
and will comply to the said document, GCC, Corrigendum and Addenda.

A declaration in this regard is to be made by the bidder.
11 (A) Part-li.e. Techno commercial bid will be opened electronically on specified date and

time as mentioned in the NIT. Bidder’s can witness electronic opening of Bid.

(B) Part-Ili.e. Price Bid will be opened electronically of only those bidder(s) whose offer
will be techno commercially qualified and accepted by KoPT. Such bidder(s) will be
intimated the date of opening of Price Bid( Part-Il) in due course through valid email
confirmed by them.

(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in
the Central Public Procurement Portal (CPPP).




Annexure —B

KOLKATA PORT TRUST
Office of the Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele — 033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413
E-mail id: _santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

3.0 Commercial Terms & Conditions

SL. NO. TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at
the time of techno-commercial evaluation of bids also.

2 Copy of valid NSIC Certificate or MSME Certificate has to be submitted along with the bid.

3 EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting
4 in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point
registration scheme) or with MSME for items for which the tender is invited.

5 SCOPE OF WORK:
As per E-Tender Document

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part
of this Contract wherever the Contract so requires.

7 The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of
Ko.P.T. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final
and binding upon all parties.
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The Contract will include the Client’s Bid Documents with the General Conditions of Contract
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be
any. Trustees’ General Conditions of contract is the integral part of the tender / contract.
The above mentioned General Conditions of Contract may be inspected at the office of the
undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to
accept a tender in full or in part and / or reject a tender in full or in part without assigning
any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other expenses
incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Superintending Engineer (KPD /NSD) or his authorized representative at his office
at 15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no
way relieve the successful bidder of any of his obligations in performing the work in
accordance with this Bid Document within the quoted price.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :
0] is not accompanied by requisite earnest money /valid NSIC Registration

Certificate /MSME Registration Certificate.
(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME

Registration Certificate.

(iii)  validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(V) The bidder submits conditional offer / impose own terms and conditions / does
not accept tender conditions completely/offer or tender if submitted with any

deviation from the tender terms & conditions.

8
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In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy
etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other

actions.
PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-I1)

Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.

PAYMENT: As per Tender document.

Location: As per Tender document.

Time of Completion: As per Tender document.
Work is to be carried out as per terms & condition of the contract document.

28 JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the
jurisdiction of Kolkata.
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PERSONAL PROTECTIVE EQUIPMENT (PPE):
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc.

at the time of work inside the dock premises. For safety measure Cl. No.25, page-25 may
be referred to.

Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.
DOCK PERMITS : As per tender document.

The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest
Money /Security Deposit beyond Rupees 10(Ten) lakhs.

Besides the above conditions all other conditions as stated in
the NIT, BOQ, Special Conditions of Contract, Instruction to
the tenderers, G.C.C. shall have to be agreed by the Bidders.

10
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Annexure —C

PITRIdT IdeT =ITH

Kolkata Port Trust
CIVIL ENGINEERING DEPARTMENT

15, ¥¢8 g, Shletehldr -7000011
15, Strand Road, Kolkata - 700001

NIT No.: KOPT/KDS/CIV /T/2458/120 Dt. 11.02.2020
NOTE: Last Date of Download of tender documents : 11.03.2020 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 11.03.2020

Tender is due to open at 3:00 P.M. On 12.03.2020

Techno Commercial Bid(Part-I)

Construction and erection of wind barrier system for dust control from berth 15 to berth 20 of
coal berth area at Dock-1l , KPD & at Alifnagar Area ,NSD as per design and
drawing all complete.

11
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SHORT TENDER NOTICE

E-Tender under single stage two part system (Part |: Techno-Commercial Bid and Part Il: Price Bid) are
invited from reliable, bonafide & experienced agency with required experience as per Prequalification

criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

Name of work

Construction and erection of wind barrier system for dust
control from berth 15 to berth 20 of coal berth area at
Dock-ll , KPD & at Alifnagar Area ,NSD as per design and
drawing all complete.

NIT No

KOPT/KDS/CIV /T/2458/120 Dt. 11.02.2020

Estimated Cost

Rs. 7,47,76,375.50 (Rupees Seven crore forty seven lakh
seventy six thousand three hundred seventy five & paise
fifty only)

Period Of Execution

8 (Eight) Months

Earnest Money

Rs.14,95,530/- (Rupees fourteen lakh ninety five thousand
five hundred thirty only)

Period of Download of
E-Tender
(Both Days Inclusive)

15.02.2020 to 11.03.2020 (UPTO 14:00 HRS.)

(Bid document will be available on Central Public Procurement
Portal (CPPP).

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Last date of submission of e-
tender and opening of the
tender

Submission: 11.03.2020 Up to 15:00 hrs.
Opening: 12.03.2020 after 15:00hrs.

Cost of Tender Document
(Non-refundable)

Rs.2950/-(Rupees two thousand nine hundred fifty only)

> Contact Person.

S. Mitra, Superintending Engineer(Contract)
S.K.Halder Ex. Engineer(Contract)

S. Das, Ex. Engineer(Contract)
P.Sengupta,Officer(Contract)

9836298680, 03371012380,03371012398

12
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4.0: INSTRUCTIONS TO BIDDER
E-TENDER FOR “Construction and erection of wind barrier system for dust control from berth 15
to berth 20 of coal berth area at Dock-ll , KPD & at Alifnagar Area ,NSD as per
design and drawing all complete.”

TENDER NO : KOPT/KDS/CIV /T/2458/120 Dt. 11.02.2020

1.0 GENERAL
The work as described in the tender shall be executed in Kolkata and in accordance with the

attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications,
Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work might be inspected
at the office of the Superintending Engineer (KPD/NSD) on any working day before quoting for the

tender.

Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer
at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s
Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at Kolkata, within 3 days
after opening of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in
the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No. :
2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the
space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No.
Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer
Annexure D):-
i) GST registration certificate.
ii) Valid Trade Licence(Valid for current period & also for type of work).

13
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iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI ~ Registration
Certificate.

vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e. 2016 — 2017, 2017-2018 and 2018-2019) The same should be audited as per relevant norms
wherever required.

ix) PAN Card

x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC
certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work

xii)  Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter
head of the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the
bidding firm (in the case of proprietorship firm /partnership firm /limited company,
as the case may be) is/are not associated with any other firm bidding for the same
work(to be mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —
T) in Part-1 of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —
D-1) in lieu of submission of signed copies of the full Tender document
,G.C.C,addenda & corrigendum in the letter head of the Firm.

xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price
guoted) shall be duly signed and stamped by the Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if

they have made misleading or false representations in the forms, statements and attachments submitted in

proof of the qualification requirements and their EMD will be forfeited for such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of
Bid as afore-said.

14
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4.0 SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security
Deposit and the remaining security deposit will be recovered from the contractors each and
every On-Account Bill [including the final bill, if necessary] at the percentage of each such bills
as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders
without any interest after opening of Price bid (Part — ) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to
the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at
the option of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Part-Il of those
bidders who meet the qualifying criteria of NIT shall be opened.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered
non-responsive in case it :-
(i) is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.

(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.

(iii) validity of the offer is less than tender stipulation,

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely/offer or tender if submitted with any deviation from the tender terms &
conditions.

In addition to above, a bidder may be disqualified if —
9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor
or inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

15
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10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward
transmission of the same by the appropriate authorityStatutory deductions will also be made as
applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or
with MSME are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit cost of

Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be
considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-ll i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason
thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited
and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer”
then becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement
within six weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the
Contract.

14.0 MISCELLANEOUS:
i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his
own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply
of all labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient
execution of the work.

16
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iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The
language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed and uploaded.

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to them
by KoPT during registration to KoPT relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust.
It is not the intention to debar the Contractors from working if their relatives are working in Ko.P.T,
but such a declaration is necessary in the interest of Trustees against any possible lapses.

17
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5.0: SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Construction and erection of wind barrier system for dust control from berth 15
to berth 20 of coal berth area at Dock-Il , KPD & at Alifnagar Area ,NSD as per design and
drawing all complete.”

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must
be read as a whole, the various sections being complementary to one another and are to be taken
as mutually explanatory. These provisions shall be read in conjunction with the other parts of the
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions
to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part
of the Contract. In case of any discrepancy or ambiguity in the documents, the order of
precedence of the documents as stated below will apply. In particular, these provisions will over
ride those in the General Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the list
below, i.e. any particular item in the list will take precedence over all those placed lower down in the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as
to any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer,
Kolkata Port Trust, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings & specification & any
other details drawings which shall be provided /duly approved by the Engineer during the progress of the
work as to such other drawings those have formed part of the contract documents.

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

i) The intending bidder must have successfully completed Civil Engineering Construction works including
structural works(excluding roads & river regulatory works) during the last 7(seven) years ending last day
of month previous to one in which applications are invited and the experience should be either of the
following:

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to
tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender.
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.
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ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-
2019, should be at least 30% of the estimated amount put to tender.
iii) Work experience as a sub contractor shall not be considered as the requisite qualification.

4. SCOPE OF WORK:

The scope of work comprises of construction and erection of wind barrier system for dust control from
berth no 15 to berth no 20 coal berth area at Dock-1l , KPD. and at Alifnagar Area, NSD. The work
comprises of dismantling, earthwork in excavation, concreting, reinforcement works, fabrication and
erection of M.S Structural works, fixing of knitted fabric as per specifications mentioned in the BOQ,
painting of the structural steel etc and other miscellaneous works. The wind barrier system is to be
constructed and erected as per design and drawing all complete. including all appurtenant works as
described and set forth in the Bill of Quantities, Special Conditions of Contract, Technical Specifications of
Works, Specification for Materials and Workmanship with all additional or varied works which may
thereafter be required in accordance with Clause 7 of the General Conditions of Contract and as per the

direction and up to the satisfaction of the Engineer.

The works also includes all appurtenant works as directed and set forth in Bill of quantities, Special
Conditions of Contract, Technical Specification of the works, Specification for materials & workmanship
with all additional or varied works which may thereafter be required in accordance with clause 7 of General

Conditions of Contract and as per direction and per direction and up to satisfaction of the Engineer.

During execution of work, it is to be noted that the successful tenderer shall have to execute any other
appurtenant work beyond the BOQ items and / or beyond the BOQ quantity of any tender item as may be
required for a successful completion of the work and as directed by the Engineer or his representative at
site.

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer,
(KPD/NSD) and acquaint himself/ themselves with the nature of work before preparing his tender. His
attention is being drawn to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse
or ignorance as to the site conditions, availability of space for storing materials and approaches to site etc.,
will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to

the following:
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a) Provide all materials, supervision, services, scaffolding, shoring, strutting, from work, reinforcements,
vibrators, other tools and plants, transportation, water supply, temporary drainage, dewatering of

surface, necessary approaches, temporary fencing and temporary lighting as required for safety and

work purposes etc.

b) Prepare and submit for review and assessment to the Engineer working drawings showing how the

work is actually going to be done including storage of materials, fencing etc., as well as sequence of
construction and all other details as may be required by him.

c) Providing all survey equipments with competent personnel to carry out survey works required for
execution of the work.

d) Providing temporary drainage diversion works during execution of the work.

e) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and
Furnishing the test results to the Engineer for the quality of construction materials and the quality of

the work done.

f) The contractor shall at all time carry out work in a manner creating least interference to the existing
services/Traffic operation/ Dock Operation while consistent with the satisfactory execution of the same.
For all works ,the Contractor shall, in accordance with the direction of the Engineer-In-Charge provide and
maintain during the execution of the work, a passage for traffic operation along a part of the existing
carriageway under improvement in addition to putting cautionary notice as may be required/directed by
the Engineer for safety of workers and the users.

g) The Contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at

either end of the Bye-passes, relocation and at such intermediate points as directed by the Engineer-
In-Charge for the proper notification of the construction area. No extra payment shall be made for

such work.

h) The contractor shall carry out the work in phased manner as per availability of the site as the areas are
very busy & cannot be blocked wholly at a time & also for a long period so that normal

day to day activities are not affected for which no such extra payment will be entertained.

5. LOCATION:
The site is located at from berth 15 to berth 20 of Coal Berth Area at Dock-Il , KPD & at Alifnagar

Area ,NSD (near N.S. Dry Dock Area.)
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6. ACCESS TO THE SITE:

(a) By Road: From CGR Road through Gate No. 9, NSD for NSD Portion and from CGR Road./Coal
Dock Road for KPD PORTION

(b) By Circular Rail:  Khidirpur station

7. Work Site:

The site is located from berth 15 to berth 20 of Coal Berth Area at Dock-1l , KPD (Coal Dock Road)
& at Alifnagar Area ,NSD near N.S. Dry Dock Area (near N.S.Dry Dock ).Tenderer must visit the work
site and its surrounding before submission of the tender, so that due consideration is given to the local
conditions at site. The intending tenderer should contact Superintending Engineer (KPD/NSD), 51, Circular

Garden Reach Road, Kolkata 700043 to make the site inspection along with his representative.

8. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site
conditions, and access to the site and location before submission of the tender. He should contact the
Superintending Engineer (KPD/NSD), 51, Circular Garden Reach Road, Kolkata 700043 for collecting
information about the site before submission of the tender. No excuse will be entertained afterwards on
the above ground. In case any part of the site cannot be handed over to the successful Bidder in time, no
compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees.
Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied for.

9. SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed from berth 15 to berth 20 of Coal Berth Area at Dock-ll , KPD
(Coal Dock Road) & at Alifnagar Area ,NSD near N.S. Dry Dock Area (near N.S.Dry Dock ) as detailed
in the Scope of Work & B.0.Q.The contractor shall take adequate measures so as to execute the work with
due regard to the above. The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary
to shift / suspend some construction activity for some duration, this shall be done in compliance with the
instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above
points while quoting as no separate claim for idle charges towards labour, material will be considered for
payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and expense.
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Any damage / defect to existing structures arising due to the faulty execution of the work shall have to be
rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.

10.TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be
completed in all respects within 8 (Eight ) Months including preliminary time from the date of placement of
work order.

11. Sufficiency of Tender:
i) The tender drawings and all data / information as furnished herein or inspected and / or collected by
the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his
offer at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data /
information so supplied to him or collected or understood by the tenderer.
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the
rates shall cover all his obligations under the contract and all matters and things necessary for the
proper construction, completion, commissioning and maintenance of the work.
iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the schedule of rates
will prevail over the rate misprinted in B.O.Q.

12. Accessibility for Checking and Supervision.
The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s

and personnel for supervision and checking of the subject work at his own cost.

13. Programme and Progress:

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work
Order / L.O.l. showing the commencement, duration and completion time of all major items of work
including procurement of all materials etc,. The sequence of work shown in the programme must be
practicable and compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any slippage
of programme the engineer may require the contractor to augment the input of plant, equipment, labour
of any item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard,
without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing
obtained.
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14.Responsibility of the Contractor for methodology of works:
i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of
the works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof
as he may require from time to time.
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual
methods that would be adopted by the Contractor for the execution of each item of the work supported
by necessary details.
iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery
that would be used, their locations, arrangements for conveying and handling materials etc., should be
obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the
right to suggest modifications or make concrete changes in the methods proposed by the Contractor
whether accepted previously or not at any stage of the work, to obtain the desired accuracy, quality and
progress of the work, which will be final and binding on the Contractor.

15. MATERIALS:
It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure cement,
reinforcement steel and other materials from manufacturers approved by the Engineer.
The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

16. Quality Control:
Quality control is an essential part in the construction of and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and
delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer
should be made for effecting improvements in the construction techniques to ensure satisfactory quality
of work. The quality control function shall include but not be limited to the following items.

17. Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless permitted
otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such
materials and workmanships as directed by the Engineer or his representative at his own cost. The
samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the
worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided
by the Engineer for testing. In case of field test, the contractor shall undertake the test by his own
testing equipments or by any approved agency in presence of the representatives of the Engineer and
the contractor at the worksite. All the testing charges and all incidental charges like packaging and
transporting the test samples, equipments etc. shall be borne by the Contractor.
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18. Specifications/ Codes and Standards:

All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the latest
revision and/ or replacements of the Indian Standard Specifications (IS) or any other International Code
of Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of such
codes/ standards for ready reference of his own personnel as well as the Engineer or his representative
at site at his own cost and without any additional reimbursement.

19. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and removal
of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and
pipe lines etc. required for constructional purpose as well as for drinking water purpose of contractor’s
men, water supply, vats, platform, etc. as may be necessary for the successful execution, completion
and maintenance of works without any extra cost to the Trustees and the rates should be quoted
accordingly. No rent shall, however, be charged to the contractor for construction/erection of such
temporary sheds and structures.

20. Plant & Constructional Equipment:
The contractor shall supply his tools, plants and constructional equipments within his quoted
rates. A list of plant as intended to be employed by the tenderers in this construction must be
furnished with full details along with the tender.

21. Contract Price:
The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by the
Trustees’ as provided for in the Contract.

22. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will
be the contractor’s responsibility to set out the work accurately and get them checked by the
Engineer. The Contractor shall provide at his own expense all necessary instruments, staff and
labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of
all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be
rectified by the Contractor at his own cost. The Contractor would set up inspection facilities at Site
at his own cost.

23. Forwarding of Materials :

The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may
be found during the process of execution of the work to the Trustees’ Sales yard or any other site/
godown including labourers, transportation, loading, unloading all complete as per the direction of the
Engineer or his representative at site. No separate payment will be made to the contractor on this
account unless specifically mentioned in the B.0.Q.
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24. PARTICULARS OF EXISTING WORKS:
Such information as maybe given in the specification as to the existing features and works other than
those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and
neither the Trustees nor the Engineer will be liable for any discrepancies therein.

25. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and
Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety Officer
of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant,
machineries, equipments etc. wherever so

required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety
Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works,
working of tools, plants, machineries, equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and
eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot
works; facemasks, gloves and overalls for painting works, mixing and handling materials etc, as directed by
the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will
be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. The
contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for execution of
the project proper.

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and plant
life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition

throughout the period of their use and different effluents of the labour hutment shall have to
be disposed off suitably.
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26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in
time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift timings
for labour.

27. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing
supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary
arrangements for the distribution at site will have to be made by the Contractor at his own cost as
approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates
of KoPT as prevalent amended from time to time including installation and hire charges for meters. The
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not be
compensated for any delay in providing / irregularity of power supply. The Contractor shall have to arrange
for the supply of power at his own cost during such periods.

28. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However,
on written request from the Contractor, water for drinking purposes may be made available free of cost
from the exiting water line of the Trustees at a point near the site of work. The contractor will have to
arrange for laying pipelines, as necessary, as per approval of the Engineer or his representative, for storing
and distributing the same to the work point at his own cost.

i)Under no circumstances, the contractor would be allowed to use such drinking water for constructional
works.
ii) In any case Dock water will not be allowed to be used for any work including curing.

29. KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.

30. Protection of existing services:

The contractor must pay full attention to the fact that the existing service facilities for users are not
distributed at any time due to storing of materials and rubbish and take every precaution to keep the
entrance passage clear if the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service, caused by him in
execution of works. Should any damage be done to the existing services, in general, the contractor shall
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make good the same and any further work considered necessary by the Engineer’s representative without
any delay otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s
decision shall be final and binding.

31. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also
clean the site as required during execution and fully clear the site after completion of all the works.
The contractor shall forward any usable materials found during the course of construction at the
work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his
own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable deduction
will be made from final bill as per discretion of the Engineer/Engineer's representative.

32. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West
Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.1.S. shall
be referred to.

33. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities.
The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills
should be submitted by the contractor in quadruplicate to the Office of the respective Superintending
Engineer (KPD/NSD) with necessary documents in original. Subject to the availability and feasibility of
system, KoPT may make payment directly to the contractor’s designated bank account. For this purpose,
the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code and (iv) designated
account number in the “Abstract Form Of Tender”. In case payment is made directly through bank, the
contractor may be required to submit a pre-receipt as per instruction of KoPT.

34. LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of
the work.

35. ESCALATION / VARIATION ON PRICES:
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.
36. CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act,
1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or

statuary amendments and the modifications thereof, any other laws relating thereto and the rules made
there under from time to time. Payment to the labourers to be made as per the minimum wage rates
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fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and
revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations,
Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be
fully responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and
liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-
laws and Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a
year to his workmen accordingly, for which no extra payment shall be made to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the
laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary
Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and
submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding “Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications
thereof and rules made there under from time to time. The contractor shall take into account all the
above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him
on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular
/permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A ,
within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst.
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor
shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his
workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time
& venue of disbursement to be made by him to his workers and he or his authorized representative shall
have to be present during period of disbursement.

37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees
State Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans
and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (NSD).
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38. INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the
provisions of any law, rules or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of Service)
Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f)  The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i) The Equal Remuneration Act, 1976.

j)  The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
k) Child Labour (Prohibition and Regulation) Act, 1986.

I) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.

n) Motor Vehicle Act, latest revision.

o) The payment of Bonus Act,1965.

39. TAXES & DUTIES: -
The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

Supplier/service provider to confirm that the GST amount charged in invoice is declared in its
returns and payment of taxes is also made.
. The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts
,rules, regulations, procedures, circulars & instructions there under applicable in India from time to time
and to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service
Provider should ensure accurate transaction details, as required by GST laws, are timely uploaded in GSTN.
In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service Provider and
details available with Kolkata Port Trust, then payments to Supplier/Service Provider to the extent of GST
relating to the invoices/s under mismatch may be retained from due payments till such time Kolkata Port
Trust is not sure that accurate tax amount is finally reflected in the GSTN to KoPT’s Account and is finally
available to Kolkata Port Trust in terms of GST laws and that the credit of GST so taken by Kolkata Port Trust
is not required to be reversed at a later date along with applicable interest.
. Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by
it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to
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Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment in
the consideration payable.
. Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to
claim tax benefit on the same shall be issued by bidder for a particular year before September of the
succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed
dealer as per GSTN rating system and further no payment shall be entertained.

40. SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions
of the General Conditions of Contract.

41. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract
Agreement to be prepared in the form annexed to the General Conditions of Contract together with
such modifications as may be necessary within one month from the date of placement of the order.
The contractor shall have to submit copies in sextuplets of all documents; correspondence,
connected papers etc. as detailed in the above from of Contract Agreement together with the
instrument of Contract Agreement prepared on Non-Judicial stamped paper of requisite
denomination having five more copies made on plain paper all at his own cost. The successful
tenderer shall have to submit three sets of such Contract Agreement duly executed, sealed, signed
and witnessed for execution by the Trustees. The other three sets shall be completed in all respects
but not signed. If the successful tenderer or tenderers are a partnership concern, they will have to
get Agreement signed by all the partners or by the partner who is authorized to sign for and on
behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of
the contract. The blank proforma of tender documents shall be supplied in sextuplets to the
successful tenderer free of charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be
done at his own cost. The successful contractor shall be required to keep close co-ordination and
liaison with the Traffic Department while executing the works. The Superintending Engineer in
charge of the construction will direct the representatives of the contractor to maintain liaison with
different sections of the other departments and the contractor must keep the concerned
Superintending Engineer of the Civil Engineering Department informed and/or posted with the
programme contemplated with other departments. The Superintending Engineer of the Civil
Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all
programmes must be vetted by him. In cases of exigencies, the contractor or his representatives may
establish direct liaison/co-ordination but in all such case the Superintending Engineer should be
informed promptly.

42. Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both
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at site and in office, details of such recruitment etc. shall be submitted to the Engineer periodically
or as and when called for.

43, Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “KOLKATA PORT TRUST”.

44, Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask
any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request
for clarification and the response shall be in writing, but no change in the price or substance of the
Tender shall be sought, offered, or permitted except as required to conform the correction of
arithmetic errors discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or
contract award decisions, may result in the rejection of his Tender.

45. Workmen and Wages:
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.
The contractor shall have to engage sufficient number of technically qualified and skilled persons
to supervise and execute the work and this should be mentioned in the “Schedule-T” of the
Contract.

46. Rate for payment against extra Items:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work, extra
items have to be carried out by the Contractor. If those items are already available in Trustees’
Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; including
surcharge in force at the time of acceptance of the tender, if any adopted by the Trustees with
due regard to the accepted contractual percentage, if any, thereon, otherwise, if the rates are not
available in the KoPT Schedule of Rtaes, then the Special Rates will be prepared as follows:-
(i) The rate of payment of work involving labour & material shall be fixed on the following basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material
plus transport, loading & unloading (if any) plus 11 % towards profit and cess.
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47. Disparity in quoted rate/amount.

48.

49.

50.

51.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate
qguoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount
shall be derived by adding/subtracting (as the case may be) this percentage with/from the
Estimated Value put to tender. Similarly in case of disparity between the rate quoted in figures
and in words, the rate quoted in words shall prevail.

Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and equipments
etc. are to be procured by the successful tenderer at free of cost as per recommendation of the
executing departments/divisions indicating the specific number of free permits to be issued. But
for creation of individual IDs in permit system a charge as applicable, will be levied per person
(one time) even for companies/ Individuals who have been granted permission to obtain free
permits by KoPT. In case the work has to be carried out in an operational zone, the tenderer
should keep in mind that the work is to be executed without hampering the operational activities
and should complete the work within the stipulated time specified in the tender.

Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days
only. However, the tenderer should note that he might be required to carry out the job on
Sundays, holidays and after normal working hours and at night in addition to the normal working
hours to expedite the progress of the work if permitted by Competent Authority. The tenderer
should include in his rates the cost, if any, involved on those accounts.

Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security
Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond in
the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as
given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.

Measures against pollution: -

The contractor shall have to take proper measures against environmental pollution during
execution of work as directed by the Engineer.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those
that may be issued from time to time without any extra cost to the KoPT.

52. Port Area Obligations:
The Dock area is a custom bounded area and as such the contractor shall comply with all
regulations of the Port and Custom authorities and those that may be imposed from time to time
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of
contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and
workmen to comply with all requirements in this “Restricted Area”.
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of
the port for stores and other requirements to the full satisfaction of the Port and Security Agencies.
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that
may be issued from time to time without any extra cost to the KoPT.
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53. Defect Liability Period:
The defect liability period for the work is 1 (One) year from the date of completion. During this
period, if any defect arises the contractor is bound to repair the same or take any other action as
directed by the Engineer including replacement of the defective portion and redoing the same at
his own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing
from receipt of such instruction failing which the work may be done by the Trustees’ by some
other agencies and the cost of which including 19 1/4 % departmental charges plus GST will be
recovered from the security deposit or any other dues of the contractor.

54. Errors in the B.0.Q:
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates

will prevail over the rate misprinted in BOQ.

A EREnEns
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SCHEDULE T Annexure-C(Contd)
KOLKATA PORT TRUST
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The
Time Of Submission Of Tender Offer)

(To be submitted with Part-I of Offer)
Bidders must fill in the under noted columns.

Sl. Full particulars of works to be executed | Sanctioned Completion time | Name and address to
No. concurrently by the bidder. Tender Value. as  stated in | reference can be made.

(i) Name of work. (in Rs.) tender.
(i) Client.

(iii) W.O. No. & Date.

whom

1)

(i)

(iii)

2 ()

(i)

(iii)

(i)

(iii)

(i)

(iii)
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(To be submitted with Part-I of Offer) Annexure-C(Contd)
SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors —
any special particulars as to Directors if desire to
be stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association
(with the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last three years.

B) In case of a firm -

1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership
5) Full name and address of each of the partners
and the interest of each partner in the

partnership — any special particulars as to
partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-I of Offer)

SCHEDULE 'O’ SHEET — 2.

C) In case of an Individual:

1) Full nhame and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so, name
and address etc. of such persons and the
nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead digned with office seal]

Name of the Certifying Authority:

Name of the work :

Name of the Contractor :

Schedule date of commencement
and completion of the work as per
Work Order :

Date of actual commencement of
work & date of actual completion :

i) If there is time overrun, whether
delay is due to the contractor
(Yes/No.):

ii) If yes, what is the extent of
delay attributable to the contractor :

Sanctioned Tender value & Actual
value executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :

37



38

ANNEXURE - D
DOCUMENTS TO BE UPLOADED ALONG WITH PART —I

Scanned copy of the following documents to be uploaded:-

i)  GST registration certificate.

ii)  Valid Trade Licence (Valid for current period & also for type of work).

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate
vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2016-2017, 2017-2018 and 2018-2019). The same should be
audited as per relevant norms wherever required.

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC
certificate

x) PAN Card
xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred /
de- listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to be
mentioned in the letter head of the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of
the bidding firm (in the case of proprietorship firm /partnership firm /limited
company, as the case may be) is/are not associated with any other firm bidding
for the same work (to be mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the
enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’
(Schedule —T) in Part-I of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma
(Annexure —D-1) in lieu of submission of signed copies of the full Tender
document ,G.C.C,addenda & corrigendum in the letter head of the Firm.

xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price
quoted) shall be duly signed and stamped by the Bidder.
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N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if

they have made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements and their EMD will be forfeited for such action.
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ANNEXURE -D-1

NIT NO.:- KOPT/KDS/CIV /T/2458/120 Dt. 11.02.2020

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED,
SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No............ Dated:

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,
15, Strand Road,

Kolkata — 700 001

Dear Sir,
1. W, ettt ettt ettt (Name of Tenderer) have fully read and understood the
entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-
tender and no other source, and will comply to the said document, GCC, Corrigendum and Addenda.
We are submitting this undertaking in lieu of submission of signed copy of the full tender
documents GCC, Corrigendum and Addenda.
Yours faithfully,

SigNature of TENUEIEr ...ttt e

NAME: e e e

Designation: ......ccceeveeveiveeniesseese e
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Annexure —E

PITRIdl IdeT =ITH

Kolkata Port Trust
CIVIL ENGINEERING DEPARTMENT

15, T3 US, FlelshIdr 700001
15, Strand Road, Kolkata - 700001

NIT No.: KOPT/KDS/CIV /T/2458/120 Dt. 11.02.2020
NOTE: Last Date of Download of tender documents : 11.03.2020 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 11.03.2020

Tender is due to open at 3:00 P.M. On 12.03.2020

PRICE BID(PART-I11)

kkkkkkkkkkkkkkkkkkkkhkkkkkhkhkkkkkkkkkkkkkkkkkkkkkkkkk kkkkkkkkkkkkkkkkkkkkkkkkkkk

Construction and erection of wind barrier system for dust control from berth 15 to berth 20 of
coal berth area at Dock-1l1,, KPD & at Alifnagar Area ,NSD as per
design and drawing all complete.

kkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkhkkkkkkhkkkkkkkkkkkkkkk
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Annexure-E(Contd.)

E-TENDER FOR “Construction and erection of wind barrier system for dust control from berth 15
to berth 20 of coal berth area at Dock-1l, KPD & at Alifnagar Area ,NSD as per design and
drawing all complete.”

NIT NO : KOPT/KDS/CIV /T/2458/120

Dt. 11.02.2020

PART -II/PRICE BID

[TENDER PARTICULARS|

ESTIMATED COST

Rs. 7,47,76,375.50 (Rupees Seven crore forty seven lakh
seventy six thousand three hundred seventy five & paise
fifty only)

EARNEST MONEY

Rs.14,95,530/- (Rupees fourteen lakh ninety five
thousand five hundred thirty only)

TIME OF COMPLETION

8 (Eight) Months

COST OF TENDER DOCUMENTS

Rs.2950/-(Rupees two thousand nine hundred fifty only)

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

15.02.2020 to 11.03.2020 (UPTO 14:00 HRS.)

DATE AND TIME FOR PRE-BID MEETING & SITE
VISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF E-TENDER AND
OPENING OF THE TENDER

11.03.2020
Submission Up to 15:00 hrs.
Opening after 3-00 P.M on 12.03.2020
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IRl IdeT =T
Kolkata Port Trust
Rfga sAaReT e

CIVIL ENGINEERING DEPARTMENT
PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “Construction and erection of wind barrier system for dust control from berth 15
to berth 20 of coal berth area at Dock-1l, KPD & at Alifnagar Area ,NSD as per design and
drawing all complete.”

TENDER NO : KOPT/KDS/CIV /T/2458/120 Dt. 11.02.2020

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the
above documents and to have thoroughly familiarise himself with the total scope of work and its
mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common

basis for tendering. Payment will be made according to the quantities of each item of work actually carried

out at the accepted rates as per Order Letter. The measurements of each item of work shall be measured
jointly by the Engineer or his Representative.

1.3  General direction and description of work or materials given elsewhere in the contract documents
are not necessarily repeated in the description of items in the Bill of Quantities.

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the
complete and finished work, inter-alia, all costs and expenses which may be required for successful
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties,
taxes and obligations imposed or implied by the Contractor.

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been
provided in the Bill of Quantities for works required under the Contract, then the cost of such works
shall be deemed to have been included in the prices and rates of other items.

1.6  Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill
of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising
out the followings:-

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants,
equipment machineries and tools including all costs, charges dues demurrages or other outlays
involved in the transportation.

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation,
transport, taxes and other requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and supervision.

2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores,
fuel, water and electricity.

2.1  All First Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and
applicable.
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2.5

2.6

2.7

44

The Contractor should be held responsible for the safe custody of materials, machineries etc. at site
procured by him or issued to him by the Trustees.

This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below /
at par with the estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer.

The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish , other excavated/offensive matter etc. all of which shall be disposed off in a manner to be
approved by the Engineer’s Representative.

On completion of the works the contractor shall reinstate and make good at his own expense
any property or land which might have been disturbed and/or damaged by his works. He
should also clean the site as required during execution and fully clear the site after completion
of all the works.

The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all
at his own expenses by his own transport and labour and clean out all part of the work and
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable
deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.

b 0,:0,0,0,0,9,9.9.9.9.9,.0.0,0,0,0.0.0.0,0,¢,9.9.9.9.9.9.9.9,0,0,0.0.0¢,¢0
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FITHIAT 9daT A

Kolkata Port Trust

e sehfaaRer [emr
CIVIL ENGINEERING DEPARTMENT
BILL OF QUANTITIES

E-TENDER FOR “Construction and erection of wind barrier system for dust control from berth 15

drawing all complete.”

TENDER NO : KOPT/KDS/CIV /T/2458/120

Dt. 11.02.2020

BILL OF QUANTITIES

to berth 20 of coal berth area at Dock-1l, KPD & at Alifnagar Area ,NSD as per design and

Item
No.

Description Of Item

Quantity

Unit

Amount
Rs. P.

Earth work in excavation of the foundation
tranches or drains in all sorts of soil (including
mixed soil but excluding laterite or sand
stone) including removing spreading or
stacking the spoils within a lead of 75Mtr as
directed. The Item including necessary
trimming the sides of tranches, levelling,
dressing and ramming the bottom, bailing out
water etc. as required complete. Depth of
excavation not exceeding 1500 mm.

5250.0(

11927.01

Per%
Cum

6,26,167.50

Dismantle all types of Masonry excepting
cement concrete plain or reinforced, stacking
serviceable Materials at site &removing the
rubbish as directed within a lead of 75 Mtr in
ground floor including roof.

50.0(

447.0(

Per Cum

22,350.00

Dismantling all types of plain cement concrete
works, stacking serviceable materials at site
and removing rubbish as directed within a
lead of 75 m. in ground floor including roof.
above 150 mm. thick

100.0(

1417.00

Per Cum

1,41,700.00

Dismantling R.C. floor, roof, beams etc.
including cutting rods and removing rubbish
as directed within a lead of 75 m. including
stacking of steel bars in ground floor including
roof.

30.0¢

1956.00

Per Cum

58,680.00
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Earth work in filling in foundation trenches or
plinth with good earth, in layers not exceeding
150 mm. including watering and ramming etc.
layer by layer complete. (Payment to be made
on the basis of measurement of finished
quantity of work).

(a) With earth obtained from excavation of
foundation.

1000.0(

7,754.00

%Cum

77,540.00

Filling in foundation or plinth by fine sand in
layers not exceeding 150 mm as directed and
consolidating the same by thorough
saturation with water, ramming complete
including the cost of supply of sand. (payment
to be made on measurement of finished
guantity)

700.0(

131714.00

Per
% Cum

9,21,998.00

Surface Dressing of the ground in any kind of
soil including removing vegetation inequalities
not exceeding 15 cm depth and disposal of
the rubbish within a lead upto 75 m as
directed.

2650.0(

4.2¢

Per Sgm

11,368.50

Supply of one 3-5 HP capacity diesel pump set
of running condition on hire basis daily from 8
AM to 5 PM along with necessary pipes for
suction and delivery of length approximate 15
metre and 50 metre respectively and other
accessories and fittings like foot valve, clips
etc, including Pump Driver / Helper required
to run the pump set for lifting of waster water
from pits manholes, drains etc as per the
direction of Engineer-in-Charge at site.

30.0C

1257.63

Per Day

37,728.90

Provide charges of supplied fuel for running
the pump set as per necessity and
requirement.

180.0(

97.10

Per Hour

17.478.00

10.

Providing necessary shoring and shuttering in
the excavated portion and providing props to
support the compund wall upto the required
extent including all labours , materials , taxes,
transport , gate entry fees, etc as directed by
the Engineer in charge.
[Note : The work shall be carried out adjacent
to Port compound wall. Contractor should

4200.0(

204.54

Per Sgm

8,59,068.00
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provide necessary props to support the
compound wall and shoring and shuttering to
the excavated portion so that their shall not
be any damage to the compound wall. In case
any dmage occurs to compound wall the same
will be rectified by the contractor as free of
cost to the satisfaction of the Engineer]

11.

Single Brick Flat Soling of picked jhama bricks
including ramming and dressing bed to proper
level and filling joints with local sand

2200.00

361.00

Per Sgm

7,94,200.00

12.

Ordinary Cement concrete (mix 1:2:4) with
graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement,if any,
in gound floor as per relevant IS codes. Pakur
Variety

340.00

5533.34

Per Cum

18,81,335.60

13.

Supplying ready mixed concrete of M 30
Grade with well graded stone chips of 20 mm
nominal size containing designed quantity of
cement per Cu.m of wet concrete produced in
computerised batching plant under controlled
condition using approved super plastisizer ,
designing concrete mix following IS 10262 and
IS 456 , transporting the mix with agitation in
transit mixer to work site deposting the mix
on a platform erected for the purpose at
required levels of concreting and then placing
the mix in its final location of form work ,
compacting and curing the same complete as
per specifiaction and direction of the EIC
including computerised batching plant transit
mixer with all accessories vibrators etc
inclusive of all other incidental charges in this
connection complete but excluding cost of
hire charges of platform and its supporting
staging which could be paid through separate
item [ cement to be supplied by the
manufacturer / supplier ]
In ground floor and foundation . Without
approved concrete pump[

920.00

7549.14

Per Cum

69,45,208.80

141

Hire and labour charges for the shuttering
with centering and necessary staging up to
4Mtr using approved stout props and 25 mm
to 30 mm thick hard wood planked with
required bracing for concrete slabs beams,
columns, lintels curved or straight including

3500.00

369.00

Per Sgm

12,91,500.00
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fittings, fixing and striking out after
completion of the works (up to roof of ground
floor) as per the direction of Engineer — In —
Charge.

Steel shuttering or 9 to 12 mm thick approved
quality ply board shuttering in any concrete
work.

14.2

(i) 25 mm to 30 mm shuttering without
staging in foundation

1380.00

209.00

Per Sgm

2,88,420.00

15.

Provide  Reinforcement for reinforced
concrete work in all sorts of structures
including distribution bars, stirrups, binders
etc initial straightening and removal of loose
rust (if necessary), cutting to requisite length,
hooking and bending to correct shape, placing
in proper position and binding with 16 gauge
black annealed wire at every intersection,
complete as per drawing and direction.
For works in foundation and upto roof of
ground floor/upto 4 m
Tor steel/Mild steel. SAIL / TATA / RINL

97.00

71416.00

Per MT

69,27,352.00

16.

M.S. structural works in columns, beams etc.
with simple rolled structural members (e.g.
joists, angle, channel sections conforming to
IS: 226, IS: 808 & SP (6)- 1964 connected to
one another with bracket, gussets, cleats as
per design, direction of Engineer-in- charge
complete including cutting to requisite shape
and length, fabrication with necessary bolting,
metal arc welding conforming to IS: 816- 1956
& 1S: 1995 using electrodes of approved make
and brand conforming to 1S:814- 1957,
haulage, hoisting and erection all complete.
The rate includes the cost of rolled steel
section, consumables such as electrodes, gas
and hire charge of all tools and plants and
labour required for the work including all
incidental chages such as electricity charges,
labour insurance charges etc.Payment to be
made on the basis of calculated weight of
structural members only in finished work as
per IS specified weight. Payment for gusset,
bracket, cleat, rivets, bolts and nuts may be
make by adding the actual weight of such
items with the weight of finished structural

48
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72603.00

Per Mt

92,20,581.00




49

members or 7% of weight for finished
structural members weighing not less than
22.5 Kg. / m. or 15 % of weight for finished
structal members weighing less than 22.5 Kg. /
m. may be increased allow for bracket, cleat,
rivet, bolts and nuts etc. and no seperate
payment being made for these items, as per
direction of Engineer In Charge. The rates are
considered for a height of erection 8m. / 2nd
floor level from the ground.

Add 1.5% extra over the rate for each
additional floor or 4m. beyond initiial 8m. or
part thereof.For structural members of
specified sections weighing less than 22.5
Kg./m

16.2

I1) For built up sections / srtuctural members
of specified sections weighing not less than
22.5 Kg./m

411.00

75266.0

Per MT

30934326.00

17.

Drilling holes of requisite diameter in R.S joists
channels, Tees, Plates etc.

(a) Dia above 12mm and depth upto 10 mm

87700.00

15.00

each

13,15,500.00

(b) Extra for drilling beyond depth of 10mm

20000.00

10.00

each

2,00,000.00

18.

Supplying high strength M20 bolts of class 8.8
, 700 mm long anchor bolts as shown in the
drawing conforming to relevant Indian
Standards with suitable Hexagonal nuts with
washers and fixing in position the same in
column pedestals while concreting including
welding the bolts to the column pedestal
reinforcement including all materials, labour,
tools , VAT, all taxes , tollage , equipments ,
transportations , gate entry fees , fuel etc
completed as directed by the Engineer in
charge.

3200.00

700.00

Per Nos

22,40,000.00

19.

Labour for hoisting and placing in proper
position (up to 1st floor level) departmental
R.S. joists, channels, angles. Tees, plates etc.
including fitting and fixing same with bolts and
nuts, if necessary (but excluding cost of such
bolts and nuts)

1795.0(

412.00

Per Qtl

7,39,540.00
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(b) From 1st floor level to 2nd flo 1795.00 486.00 Per Qtl 8,72,370.00
(c) From 2nd floor level to 3rd floc 1795.00 560.00 Per Qtl 10,05,200.00
20. Supplying , fabricating and fixing knitted high 7350.00 264.00 Per Sgm. 19,40,400.00

strength new wind screen mesh made up of
HDPE monofilament yarn and UV stabilised.
The colour of the fabric shall be blue / green /
black or any other approved colour and having
a weight of 4 gauge and weight not less than
275 gms / sgm with 60 % shade factor aprrox
with eyelet or salvage at both the ends as
available in the market to be used as green
house net and fixing the knitted fabric firmly
in between the barrier frame and 10 gauge
MS sheet of width 50 mm and at intervals not
exceeding 1000 mm in the horizantal and
vertical direction with 6 mm dia Gl bolts and
nuts ( at spacing not exceeding 300 mm ) all as
per manufacturer's specifiaction and as
directed including all labour ,materials , all
testing charges , fuel , tools and scaffolding ,
transport , handling , fabrication , stitching,
tying , gate entry fees , all taxes tollage etc
complete as directed by the Engineer in
charge.N.B- Every consignement shall be
supported by manufacturer's certificate , as
this is a prerequisite for acceptance.
Notes : 1) if the knitted fabric strips are
stitched together , it should be done using a
double fold and stitching should be done
using lubricated , twisted polyester thread of
required thickness.
2) The fabric shall be stretched as per the
manufacturer's specifiaction before fixing to
the frame to avoid any sag or crease.
a) Knitted fabric

N.B - payment for the knitted fabric shall be
made only for the area covered byt such
fabric. The area folding over lapping for
stitching purpose of the wastages shall not be
accounted for the payment purpose.
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10 gauge MS sheet for fixing the knitted fat
to the main structural member including the
cost of Gl bolts and nuts with all T & P , taxe
, transportation , all testing charges etc.
N.B- 1) NO wastage shall be paid

2) Unit weight shall be as indicated in the
relevant IS code.

270.00

7048.96

Per Qntl

19,03,219.20

22.

Preparing the structural member surface and
painting the same with two coats of coal tar
epoxy paint over a coat of epoxy primer of
approved quality etc. complete including all
staging , scaffolding , labour, all taxes , tollage
, materials , fuel , brushes , tools , gate enty
fees etc. complete as directed by EIC.

14650.00

180.76

Per sgm

26,48,134.00

23.

Applying decorative cement based paint of
approved quality after preparing the surface
including scraping the same thoroughly
(plastered or concrete surface) as per
manufacturer's specification.
In Ground floor: Two coats.

1500.00

49.00

Per Sgm

73,500.00

24.

Provide and lay bricks work with 1% class
bricks in cement mortar (1:6).
a) In foundation and plinth

10.00

5413.00

Per Cum

54,130.00

b) In superstructures, ground floors.

15.00

5636.00

Per Cum

84,540.00

25.

Provide and lay rule pointing to brick work
cement mortar(1:4) including raking out join
& top finishing.

100.00

82.00

Per Sgm.

8,200.00

26.

Carriage of steel material over pucca road
including loading into trucks at lifting point ,
unloading at destination ,stacking properly in
KOPT's godown or yard as directed including
carriage by head load up to a lead of 50.00 m
at each of the two points.
Distance upto 5.00 Km

30.00

178.0(

Per MT

5,340.00

27.

Provide and lay plaster to wall, floor, ceiling
with sand & cement mortar including
rounding off or chamfering corners as
directed and raking out joints or roughening
of concrete surface by chipping, etc., including
throating, nosing and drip course where
necessary ( ground floor).[ Excluding cost of

chipping over concrete surface]

100.00

151.00

Per Sgm

15,100.00
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With 1:6 cement mortar
(b) 15 mm. thick plaster
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28.

Removal of rubbish,earth etc. from the
working site and disposal of the same beyond
the compound, in conformity with the
Municipal /Corporation Rules for such
disposal, loading into truck and cleaning the
site in all respect as per direction of Engineer
in charge

3700.00

166.00

Per Cum 6,14,200.00

Rs. 7,47,76,375.50

(Rupees seven crore forty seven lakh seventy six thousand three hundred seventy five & paise fifty

only)

Tenderer to fill up the following [ score out which is not applicable]

price notto be quoted here

.............................. %

(in figures) Below par £) Rs.
............................................... Percent

(in words)
................................................. At par

NIL

.............................. %

(in figures) Above par (+
............................................... Percent

(in words)

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]

Maximum number of workmen likely to be engaged in days work
Permanent Income Tax A/C.No

Date:

(Signature of Tenderer)
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[Total amount of tender, completion time and preliminary time as quoted / stated
above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation:
THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER
To

The Chief Engineer,
Kolkata Port Trust.

I/We ha
ving examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete
all the works required to be performed in accordance with the Specification, Bill of Quantities, General &
Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates &
prices set out in the annexed Bill of Quantities within eight months from the date of order to commence
the work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into
a Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be
necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of
Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until such
Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the
Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the

Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here

(Repeat in words) Not to mention here
I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees” Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than

four months.

Dated: (Signature of Bidder
with Seal)

WITNESS :

Signature : Name of the Bidder :

Name : Address :

(In Block Letters)

Address :
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Occupation :

ANNEXURE - F

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6™
Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held
on July, 2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

JULY , 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. AMENDMENT TO GENERAL CONDITIONS OF GC1
CONTRACT

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & ... GC3-GC5h
ENGINEER'S REPRESENTATIVE

4. THE TENDER/OFFER AND ITS PRE-REQUISITES GC5-GC9

5. THE CONTRACT & GENERAL OBLIGATIONS OF .., GC9-GC 14
CONTRACTOR

6. COMMENCEMENT, EXECUTION AND GC 14 -GC 17
COMPLETION OF WORK

7. TERMS OF PAYMENT GC18-GC 20

8. VARIATION AND ITS VALUATION GC20-GC 22

9. DELAY/EXTENSION OF COMPLETION]| ... GC22-GC24
TIME/LIQUIDATED DAMAGE/TERMINATION OF
CONTRACT

10. | MAINTENANCE AND REFUND OF SECURITY]| ... GC 24-GC 2t
DEPOSIT

11. | INTERPRETATON OF CONTRACT DOCUMENTS, ... GC 25-GC 27
DISPUTES & ARBITRATION

12 | FORMS GC-1, GC-2, GC-3

13 | FORM OF AGGREMENT
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14 | PROFORMA FOR
PERFORMANCE

B.G. FOR CONTRACT

15 | INTEGRITY PACT DOCUMENT: PROFORMA

16 | DRAFT Memorandum of Understanding between
Ko.P.T. & Transparency International India

GC-1
AMENDMENT
TO0

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimate Amount of Earnest Mo ney Estimate Amount of Earnest Money
d Value d Value
of Work of Work
For Works | For Contract of For Works | For Contract of
Contract Supplying Contract Supplying Materials or
Materials or Equipment only
Equipment only
Upto Rs. | 5% of the | 1% of the | Up to | 2% of the | 1% of the estimated
1,00,000= | estimated estimated value of Rs. 10 | estimated value of work
00 value of | work Crore value of
work work
Over Rs. | 2% of the | 2% of the | Over Rs. | 2% on first | 2% of the estimated
1,00,000. | estimated estimated value of | 10 Crore | Rs. 10 Crore | value of work subject
00 value of | work subject to a + 1% on the | to a maximum of Rs.
work maximum of Rs. balance 10,000/- and minimum
subject to a | 10,000/- and of Rs. 1,000/-.
maximum minimum of Rs.
of Rs. | 1,000/-.
20,000/- and
minimum of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 210
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
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A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-

B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-

C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 82 OF

THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]

1.

1.0

11

1.2

=
[¢%)

1.4

1.6

1.7

GC-2

DEFINITIONS

In the contract, as here in after defined, thdollowing words and
expressions shall have the meaning herein assigntal them, except
where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of
Trustees for the Port of Calcutta, a body corporateunder Section 3 of
the Major Port Trusts Act, 1963, including their swccessors,
representatives and assigns.

“Chairman” means the Chairman of the Board andincludes the
person appointed to act in his place under Sectioris} and 14A of the
Major Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or @mpany whose
tender/offer has been accepted by the Trustees anidcludes the
Contractor's representatives, heirs, successor andssigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board’s official who hasnvited the tender on
its behalf and includes the Manager (Infrastructure & Civic
Facilities) or other official as may be appointedrom time to time by
the Employer, with written notification to the Contractor, to act as
Engineer for the purpose of the Contract, in placeof the “Engineer”
so designated.

“Engineer’'s Representative” means any subordinate roAssistant tc
the Engineer or any other official appointed from tme to time by the
Engineer to perform the duties set forth in Clauseg.4 to 2.6 hereof.
“Work” means the work to be executed in accordace with the
Contract and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind

required in or about the execution, completion or mintenance of the
works and includes (without thereby limiting the faegoing
definitions) all temporary erections, scaffolding,ladders, timbering,
soaking vats, site offices, cement and other godognplatforms and
bins for stacking building materials, gantries, tenporary tracks and

roads, temporary culverts and mixing platforms.
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1.9

1.10

111

1.1

1.13

1.14
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1.16
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“Extra Works” means those works required by the Engineer for Extra works
completion of the Contract which were not specifiddy and separately and Excess
included in the schedule of items of the works i.€Bill of Quantities) works

of the tender. “Excess Works” means the required gantities of work

in excess of the provision made against any item dhe bill of

Quantities.

“Specifications” means the relevant and appropate Bureau of Specification
Indian Standard’s specifications / International Sandard’'s

Specifications (latest revisions) for materials angvorkmanship unless

stated otherwise in the Tender.

GC-3

“Drawings” means the drawings referred to in the Tender and Drawings
specification and any modification of such drawingsapproved in

writing by the Engineer and such other drawings asnay from time to

time be furnished or approved in writing by the Engneer.

“Contract” means and includes the General and Spéal Conditions of Contract
Contract, Specifications, Drawings, priced Bill of Quantities, the

Tender / Offer, the letter of acceptance of the Teder/Offer, the

Contract Agreement, if separately entered into andhe Schedule of

Rates and Price, if any, adopted by the Trustees #teir discretion.

“Constructional Plant” means all appliances or things of whatsoevel Constructio
nature required or about the execution, completioror maintenance of nal Plant
the works or temporary works and includes (withoutthereby limiting

the foregoing definition) all machinery and tools it does not include

materials or other things intended to form or forming part of the

permanent works.

“Site” means the land, waterways and other ptzes, on, under, in or Site
through which the works are to be executed by the rlstees for the
purpose of the Contract.

“Contract Price” means the sum named in the letterof acceptance o Contract
the Tender/Offer of the Contractor, subject to suchadditions thereto Price
and deductions therefrom as may be made by the Engger under the
provisions here in after contained.

“Month” means English Calendar Month. Month

“Excepted Risks” are riot in so far as it is ninsurable, war, invasion, Excepted
act of foreign enemies, hostilities) whether war beleclared or not), Risks
Civil Watr, rebellion, revolution, insurrection or military or usurped

power or use or occupation by the Trustees of anyaption of the
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works in respect of which a certificate of completin has been issued
(all of which are herein collectively referred to & the excepted risks).

1.17  Word importing the singular only, also includse the plural and vice- Singular/

versa where the context so requires. Plural

1.18 The heading and marginal notes in these Genér&onditions of Headings/

1.19

2.C

2.1

2.2

2.3

2.4

Contract shall not be deemed to be part thereof obe taken into Marginal
consideration in the interpretation or construction thereof or of the Notes.
contract.

Unless otherwise stipulated the work “Cost” sl be deemed to Cost
include overhead costs of the Contractor, whetherroor off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER'S
REPRESENTATIVE.

The Contractor shall execute, compete and maiin the works in Engineer’s
terms of the contract to the entire satisfaction othe Engineer and Authority
Shall comply with the Engineer’s direction on any mtter whatsoever.

GC-4

The Contractor shall take instructions from theEngineer and subject Authority of
to limitation of Clause 2.5 hereof, from the Enginer's Engineer’s

Representative. Representative
The Engineer shall have full power and authority : Engineer’s
Power

(a) to supply to the contractor from time to time during the progress
of the works such further drawings and instructionsas shall be
necessary for the purpose of proper and adequate esution and
maintenance of the works and the contractor shallarry out and
be bound by the same.

(b) to alter or modify the specification of any materid and
workmanship and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the
work and for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor ad Trustees, as
the first referee.

(f) To grant extension of completion time.

The Engineer’'s Representative shall : Power of
Engineer’s
0] watch and supervise the works. Representative.

(i) test and examine any material to be used or workmastip
employed in connection with the work.
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(i) have power to disapprove any material and workmansp not
in accordance with the contract and the contractorshall
comply with his direction in this regard.

(iv) take measurements of work done by the contractor fothe
purpose of payment or otherwise.

(V) order demolition of defectively done work for its
reconstruction all by the Contractor at his own exgnse.

(vi) have powers to issue alteration order not implying
modification of design and extension of completiotime of the
work and

(vi)  have such other powers and authorities vested in ¢h
Engineer, which have been delegated to him in writg by the
Engineer under intimation to the Contractor.

GC-5
Provided always that the Engineer's Representatsball have no power Limitation of
: Engineer’s
Representati
(a) to order any work involving delay or any extra paynment by the ve's Power
Trustees,
(b) to make variation of or in the works; and
(c) to relieve the Contractor of any of his duties or bligations under
the Contract.
Provided also as follows Engineer’s
Overriding

(a) Failure of Engineer's Representative to disapproveny work or Power
materials shall not prejudice the power of the Engieer thereafter
to disapprove such work or materials and to order lhe pulling
down, removal, breaking-up thereof and re-construdhg at the
contractor's cost and the contractor shall have noclaim to
compensation for the loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason foany decision of
the Engineer's Representative, he shall be entitletb refer the
matter to the Engineer who shall thereupon confirm,reverse or
vary such decision.

(c) Any written instructions or written approval given by the
Engineer’'s Representative to the contractor, withinthe terms of
delegation of power and authority vested in the Erigeer to his
Representative in writing, shall bind the contracte and the
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Trustees as though it had been given by the Engingavho may
from time to time make such delegation.

3.C THE TENDER/OFFER AND ITS PRE-REQUISITES

3.1 The Contractor shall, before making out and sumitting his The tender
tender/offer, be deemed to have inspected and examed the site, fully must
considered all factors, risks and contingencies, vidh will have direct encompass
and indirect impact on his expenses and profit fromthe work and all relevant
shall be specifically deemed to have taken the folving aspects into aspects/
consideration : issues.

(@) The form and nature of the site and its surrounding including Site & Local
their sub-surface, hydrological, tidal and climaticconditions, the condition.
means of access to the site and all other local cbtions,
including the likely charges and costs for temporar way-leave,
if any, required for the work.

(b) The drawings, specifications, the nature and extendf work to Drawing/
be executed and the quality, quantity and availabity of the Specification
required materials and labour for the work and the need to /
execute the work to the entire satisfaction of th&ngineer, and Nature &
also by complying with the General and Special Coritlons of extent of
Contract. work to be
done.

GC-6

(c) The accommodation required for the workmen and siteoffice, Accommodation
mobilisation/demobilisation and storage of all plat for Contractor's

equipment and Construction materials. men/materials.
(d) The sources and means of prociement of water for drinking, Water for
washing and execution of work, and source and avability of drinking etc.
electrical power, all at Contractor’s cost. [Electrical
power.

(e) Payment of taxes and duties and compliance of alpalicable Payment of
statutes, ordinances and law together with the rule made Taxes/duties
thereunder, the rules, regulations and bye-laws ofoublic and observance
bodies or any local or other authority by the Contactor, of all statutes.
keeping the Trustees indemnified against penaltiesand
liabilities of every kind arising from the Contractor’s failure in
such compliance.

(f) Payment of all kinds of stamp-duty for execuhg the agreement Payment of
or for any legal instrument including Bank Guarantees and Stamp Duty
Indemnity Bonds. by the

Contractor.

3.2 The Contractor's tender shall be in ink on theTender Forms
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3.4
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supplied by the Trustees, unless stipulated otherag in the Notice
Inviting the Tender and shall be faultless in figues and free from
erasing. Corrections, if any, shall only be made bgcoring out and
initialling of the revised figure.

Disclosure of
Owner’s name.

If required by the Engineer or the Trustees, te Contractors in their
tender or subsequently, shall disclose the names ofheir
owners/partners/share holders at the required poirg of time. The
failure in this regard shall be treated as a breactand a contract, if
entered into, shall be liable to be cancelled.

Earnest
Money and
Security Deposit.

(a) Unless otherwise stipulated in the Noticaviting Tender / Offer,
every tender must be submitted with Earnest Money fothe
amount calculated as per the following scale.

Estimated Value of| Amount of Earnest Money

Work For Contract of
For Works Contract Supplying Materials
or Equipment only
Up to Rs.| 5% of the estimated| 1% of the estimated
1,00,000=00 value of work value of work
Over 2% of the estimated| ¥2% of the estimated

Rs. 1,00,000=00

value of work subject
to a maximum of Rs.

value of work subject
to a maximum of Rs.

(b)

()

(d)

20,000/- and minimum| 10,000/- and
of Rs. 5,000/-. minimum of Rs.
1,000/-.
GC-7

Earnest Money shall be deposited with the Truses’ treasurer in cash Method of
or by Banker's Cheque of any Calcutta Branch of a Mtionalised Paying E.M.
Bank of India drawn in favour of Calcutta Port Trust or in the form

of any “Account Payee” Draft of any Nationalised Bak of India

drawn in favour of “Calcutta Port Trust” and payable at
Calcutta/Haldia, as the case may be, and the rec¢igranted therefor

be kept attached to the Tender/Offer in the Seale@over.

Earnest Money of unaccepted tender shall beefunded without any Refund of
interest through A/c. Payee Cheque drawn on a Natimlised Bank of E.M.
Calcutta / Haldia.

The enlisted (registered ) Contractors of theTrustees who have Exemption
deposited fixed Security with the Trustees’ FA & CAD / Manager from E.M. to
(Finance) according to his Class of Registrationhall be exempt from Regd. Firms
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depositing the Earnest Money, as per the followingcale :

Class of Registration Amount of Fixed Financial Limit of
Security Each Tender

Any tender priced up
A Rs. 25,000/- to Rs.5,00,000/-

Any tender priced up
B Rs. 10,000/- to Rs.2,00,000/-

Any tender priced up
C Rs. 5,000/- to Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest Money may be liable

to rejection.

(iiy If before expiry of the validity period of his Tender/Offer, the
tenderer amends his quoted rates or tender/offer midéng them
unacceptable to the Trustees and/or withdraws hisenhder/offer, the

Earnest Money deposited shall be liable to forfeitte at the option of

the Trustees.

(f) The Earnest Money of accepted tender/offer gtil be retained by the
Trustees as part of the Security Deposit, for whicla separate Treasury

Receipt shall be issued to the Contractor after camellation of the
previous Receipt of Earnest Money.
(g) Balance security for works contract shall beecovered by deduction Mode of
from all progressive Bill (including final Bill, if necessary) @ 10% of recovery of
the gross value of work in each such bill, so thahe total recovery may balance S.D.

not exceed the quantum computed as per the under teml percentages

of the total value of work actually done up to thestage of completion.

GC-8
Value of Work % of Security | %  of
Deposit for works | Deposit For
contract. contract of supply-

ing materials &
equipment only.

For works
Rs.10,00,000/-.

up

to

10% (Ten percent)

63

1% (One percent)

Tender with-
out EM liable
to rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

E.M. to be
converted to
part S.D.

Security Scale of S.D.
recovery.
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than Rs.20,00,000/-

For works costing more| 10% on first | 1% on first

than Rs.10,00,000/- and Rs.10,00,000/- +7%2% Rs.10,00,000/- +

up to Rs.20,00,000/- on the balance. 2% on the
balance.

For works costing more| 10% on first | 1% on first

Rs.10,00,000/- + 7 Rs.10,00,000/- +
1% on the next|%% on the next
Rs.10,00,000/-+ 5% | Rs.10,00,000/- +
on the balance. Ya% on the
balance.

Balance Security for Contract of supplying mégerials and
equipment computed in terms of the percentages gimeabove, shall
have to be deposited with the Trustees’ Treasuremiadvance and
within 30 days from the date of placement of supplyrder, either in
cash or by A/c. Payee Draft of a Nationalised Ban&f India drawn
in favour of Calcutta Port Trust and payable at Catutta/Haldia, as
the case may be.

(i) No interest shall be paid by the Trustees tdie Tenderer/Contractor

on the amount of Earnest Money/Security Deposit hdl by the
Trustees, at any stage.

() The Security Deposit shall refunded to & Contractor in terms of

Clause 9.3 hereinafter and subject to deduction, idny, under the
provision of Sub-clause 3.5 (ii) herein below. Idhowever, the
Contract provides for any maintenance period. 50% bthe Security
Deposit may be refunded against any of the treasuriReceipt for
that amount on expiry of half of the maintenance peod and the
balance deposit on the expiry of the said maintenae period and
after the Engineer has certified the final completbn of work in
Form G.C.2 and the Contractor has submitted his “NoClaim”
Certificate in Form G.C.3.

(ii) The Security Deposit/Earnest Money may be liale to forfeiture at
the option of the Trustees, if the Contractor failsto carry out the work
or to perform/observe any of the conditions of theContract. The
Trustees shall also be at liberty to deduct any daheir dues from the
Security Deposit, fixed Security, Earnest Money ofrom any sum due
or to become due to the Contractor under any othecontract.

GC-9
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If stipulated in the contract as a Special Corition, the contractor shall have to Bank
submit to the Engineer a performance Bond in the fon of an irrevocable Guarantee
guarantee from Calcutta/Haldia Branch, as the casenay be, of any Nationalised in
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Bank of India in the proforma annexed hereto and fo the sum and period as Cash S.D.
mentioned in the letter of acceptance of the Tend&dffer, within 15 days from in certain
the date of such letter, failing which the Contractshall be liable to be terminated cases

and the earnest money shall be liable to forfeitureall at the discretion of the

Engineer. The cost of obtaining this or any other Bnk Guarantee and/or the

revalidation thereof, wherever required, has to béorne by the Contractor and it

shall be his sole responsibility to arrange for tiraly revalidation of such Bank

Guarantee, failing which and for non-fulfilment of any contractual obligation by

the Contractor, the Engineer and/or the Trustees gl be at liberty to raise claim

against the Guarantee and/or enforce the same untkxally.

“Every Tenderer/ Bidder shall submit, in respecadender value of more than R:
Crore, along with their tender comprising Specianditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etdoaument called Integrity Pact
Agreement duly signed by their authorized repregemt. The Proforma of the
Integrity Pact Agreement shall as specified in@@&C. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreementigssential part and parcel of bid
document to be submitted by each tenderer, withdhith the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

(a) The contract documents shall be draw-up in English language English
language to
be used

(b) The contract shall be governed by all releva Indian Acts. As applicable Applicabili
only within the jurisdiction of the High Court at C alcutta, India, including ty of laws
the following Acts : on the
The Contract Act (India), 1872. contract
The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite

Arbitration Agreement only).

After acceptance of his Tender/Offer and whenatled on to do so by the engineer Contractor
or his representative, the contractor shall, at hisown expense, enter into andto Execute
execute a Contract Agreement to be prepared by hirm the form annexed hereto. Contract
Until such Contract Agreement is executed, the otmedocuments referred to in Agreement.
the definition of the term ‘Contract’ here-in-before, shall collectively be the

Contract.

Nouo,rwhpE

Several documents forming the contract are toebtaken as mutually explanatory Interpretat
of one another. Should there by any discrepancy, dpiguity, omission or error in ion of
the various contract documents, the Engineer shallave the power to correct the contract
same and his decision shall be final and binding dime parties to the Contract. documents
Engineers’
Power
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Two copies of the Drawings referred to in the eperal and special All Drawings
Conditions of Contract and in the Bill of Quantities, shall be furnished by are Trustees’
the Engineer to the Contractors free of cost for & use on the work, but property.
these shall remain the property of the Trustees antience, the Contractor

shall return them to the Engineer or his Representi@ve on completion of

the work, if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his owrexpense any working or Contractor to
progress drawings required by him or necessary fothe proper execution prepare

of the works and shall, when required, furnish coms of the same free of working /
cost to the Engineer for his information and/or appoval, without meaning progress
thereby the shifting of Contractor’'s responsibility on the Engineer in any drawings

way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contractor
Contract or any part thereof without the written permission of the cannot sub-let
Engineer. Even if such permission be granted, thedtractor shall remain the work
responsible (a) for the acts, defaults and neglecf any sub-contractor, his

agents, servants or workmen as fully as if these wethe acts, defaults or

neglects of the Contractor himself or his agentsgsvants or workmen and

(b) for his full and entire responsibility of the cntract and for active
superintendence of the works by him despite beingublet, provided always

that the provision of labourers on a “piece rate” lasis shall not be deemed

to be sub-letting under this clause.

Unless otherwise specified, the Contractor shabe deemed to have Contractors’

included in his Tender/Offer all his cost for suppying and providing all price is

constructional plant, temporary work. Materials both for temporary and inclusive of all

permanent works, labour including supervision theref, transporting to costs

and from the site and in and about the work, incluihg loading, unloading,

fencing, watching, lighting, payment of fees, taxesnd duties to the

appropriate authorities and other things of every knd required for the

construction, erection, completion and maintenancef the work.

The Contractor shall be solely responsible for thedequacy, stability and Contractor is

safety of all site operations and methods of constction, even if any prior responsible for

approval thereto has been taken from the Engineerrchis Representative. all

The Contractor shall not be responsible for the caectness of the design or construction

specification of the Temporary and Permanent workformulated by the process, except

Engineer; but the Contractor shall be fully responsble for the correct for correctness

implementation thereof, as also for any design andspecification of design and

prepared/proposed/used by the Contractor. specification
formulated by
the Engineer

Whenever required by the Engineer or his representive, the Contractor Contractor to

shall submit to him the details of his (a) programme for execution of the submit his

work, (b) proposed procedure and methods of work, d) proposed programme of

deployment of plant, equipment, labour, materials ad temporary works. work

The submission to and/or any approval by the Engirer or his

Representative to any such programme or particularshall not relieve the
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Contractor of any of his obligations under the contact.

GC-11

If for any reason the contractor be unable to adhes to his earlier
programme, he shall submit his revised programme focompletion of
work within the stipulated time whenever asked to d so.

Necessary and adequate supervision shall beopided by the Contractor
during execution of the works and as long thereafteas the Engineer or
his representative shall consider necessary duringhe maintenance
period. The Contractor or his competent and authorsed agent or
representative shall be constantly at site and ingictions given to him by
the Engineer or his representative in writing shallbe binding upon the
Contractor subject to limitation in Clause 2.5 heref. The Contractor
shall inform the Engineer or his representative inwriting about such
representative/agent of him at site.

The Contractor shall employ in execution of # Contract only qualified
careful and experienced persons and the Engineer &l be at liberty to
direct the Contractor to stop deployment of any ofis staff, workmen or
official at site and the Contractor shall within 48hours comply with such
instruction without any demur whenever the Engineershall feel that the
deployment of the person concerned will not be condive to the proper
and timely completion of the work.

The Contractor shall be responsible for the tre and proper setting out of
the works in relation to reference points/lines/legls given by the Engineer
in writing. The checking of any setting-out or of ay alignment or level by
the Engineer or his Representative shall not in anyway relieve the
contractor of his responsibility for the correctnes thereof and he shall
fully provide protect and preserve all stakes, temiates, bench marks,
sight rails, pegs, level marks, profile marks and ther things used in
setting out the works.

From the commencement of the works till issuef the completion
certificate in Form G.C.1, vide Clause 5.12 hereofthe contractor shall
take full responsibility for the care thereof. Savefor the excepted risks,
any damage, loss or injury to the work or any partthereof shall be made
good by the Contractor at his own cost as per instiction and to the
satisfaction of the engineer, failing which the Enigeer or his
Representative may cause the same to be made gogdamy other agency
and the expenses incurred and certified by the Engeer shall deem
proper. This Clause will not apply to that part of the work, which might
have been taken over by the Trustees on partial cgefetion of the work
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and in such case the Contractor’s obligation will B limited to repairs and
replacement for manufacturing or construction defets during the
Maintenance period (Guarantee Period) as per the dictions of the
Engineer as also for defects/damages if any causeal the work by the
Contractor during such repairs and replacement in he maintenance
period.

GC-12

The Contractor shall at his own cost protect upport and take all Contractor is
precautions in regard to the personnel or structureor services or responsible
properties belonging to the Trustees or not which ey be interfered with  for all
or affected or disturbed or endangered and shall idemnify and keep damages to
indemnified the Trustees against claim for injury,loss or damage causedother

by the Contractor in connection with the executiorand maintenance of structures /
the work to the aforesaid properties, structures ad services and/or to persons

any person including the Contractor's workmen. Costof Insurance caused by him
Cover, if any, taken by the Contractor shall not bereimbursed by the in executing
Trustees, unless otherwise stipulated in the Contch the work.

The Contractor shall immediately inform the Emineer's Fossils,
Representatives if any fossil, coins, articles ofalue or antiquity and Treasure
structures and other remains or things of geologidaor archaeological travois, etc.
importance be discovered at site which shall remaithe property of the are Trustees'’
Trustees and protect them from being damaged by higvorkmen and property
arrange for disposal of them at the Trustees' expexe as per the

instruction of the Engineer’'s Representative.

The Contractor shall be deemed to have indemnifiedand shall Contractor to
indemnify the Trustees against all claims, demandsactions and Indemnify the

proceedings and all costs arising therefrom on acaoat of : Trustees
against all
(g9) Infringement of any patent right, design, trademark or name or claims for
other protected right in connection with the works or temporary loss, damage,
work. etc.

(h) Payment of all royalties, rent, toll charges, localtaxes, other
payments or compensation, if any, for getting all raterials and
equipment required for the work.

(i) Unauthorised obstruction or nuisance caused by theontractor in
respect of Public or Private or Private road, railway tracks,
footpaths, crane tracks, waterways, quays and otheproperties
belonging to the Trustees or any other person.

()) Damagel/injury caused to any highway and bridge onaount of the
movement of Contractor’s plants and materials in conection with
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the work.

(k) Pollution of waterway and damage caused to riverokk, sea-wall or
other structure related to waterway, in transporting contractor’s
plants and materials.

(D The Contractor's default in affording all reasonable facilities and
accommodation as per the direction of the Engineeror his
Representative to the workmen of the Trustees andtler agencies
employed by or with the permission and/or knowledgeof the
Trustees on or near the site of work.

Debris and materials, if obtained by demolishig any property, building Dismantled
or structure in terms of the Contract shall remain the property of the materials

Trustees. Trustees’
property
GC-13
The Contractor’s quoted rates shall be deemed to kva been Contractor’'s quoted
inclusive of the following : rates/price must be
all inclusive

(a) Keeping the site free of unnecessary obstruction an
removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer
required.

(b) Cleaning and removal from site all the surplus mateals of
every kind to leave the site clean and tidy afterampletion
of the work, without which payment against final bll may
be liable to be withheld.

(c) Precautionary measures to secure efficient protectn of
Docks, the River Hooghly and other waterways agains
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, rise
and other materials from being thrown into the wate by
the Contractor’'s men or those of his agency.

(d) Making arrangements for deployment of all labourerand
workers, local or otherwise including payment for heir
wages, transport, accommodation, medical and all ber
statutory benefits and entry permits, wherever necgsary.

(e) Making arrangements in or around the site, as per he
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any irdctious
disease like smallpox, cholera, plague or malariaybtaking
effective actions for destruction of rats, mice, venin,
mosquitoes, etc. and by maintaining healthy and sémary
condition, (ii) illegal storage and distribution of Drugs,
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Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contactor’s
or his Sub-Contractor's workmen, (iv) deployment &
workmen of age less than 16 years.

Every direction or notice to be given to the @ntractor shall

be deemed to have been duly served on or receiveg the
Contractor, if the same is posted or sent by handtthe address
given in the tender or to the Contractor’s Site Offce or to the
Registered Office of the Contractor. The time mentined in
these conditions for doing any act after directioror notice shall
be reckoned from the time of such posting or despett.

The Contractor and his Sub-contractor or theiragents and
men and any firm supplying plant, materials and eqipment
shall not publish or caused to be published any ptographs or
description of the works without the prior authority of the
Engineer in writing.

GC-14

The Contractor shall at the Trustees’ cost to be deded by the
Engineer render all reasonable facilities and Co-ogration as per
direction of the Engineer or his representative toany other
Contractor engaged by the Trustees and their workme to the
Trustees’ own staff and to the men of other PubliBody on or near
the site of work and in default the Contractor shal be liable to the
Trustees for any delay or expense incurred by reasoof such
default.

The work has to be carried out by the Contractr causing the
minimum of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when
brought to the site by the Contractor shall be deemd to be the
property of the Trustees who will have lien on thesame until the
satisfactory completion of the work and shall onlybe removed
from the site in part or in full with the written p ermission of the
Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7days of the
receipt of Engineer’'s letter informing acceptance b the
Contractor's tender/offer by the Trustees or within such
preliminary time as mentioned by the Contractor inthe Form of
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Tender or the time accepted by the Trustees. The @uractor shall
then proceed with the work with due expedition andvithout delay,

maintenance of
steady rate of

except as may be expressly sanctioned or ordered by Engineer
or his Representatives, time being deemed the essenof the
contract on the part of the contractor.

The Contractor shall provide and maintain a suable office at or
near the site to which the Engineer's Representatey may send
communications and instructions for use of the Com#actor.

Unless specified otherwise in the contract orripr permission of
the Engineer has been taken, the contractor shallah execute the
work beyond the working hours observed by the Engieer’s
Representative and on Sundays and Holidays observeid the
Trustees’ system, except in so far as it becomessestial on
account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has beeendangered
by any act or neglect on the part of the contractgrthen the
Engineer or his Representative shall order and theontractor at
his own expense shall work by day and by night andn Sundays
and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not rele the
contractor from any of his obligations. The Enginegs decision in
this regard shall be final binding and conclusive.

GC-15

Unless stipulated otherwise in the contract athaterials required for
the work shall be procured and supplied by the comactor with the
approval of the Engineer or his Representative andsubject to
subsequent testing as may be required by the Engiee or his
Representative. The Engineer shall exercise his soliscretion to
accept any such materials.

Unless stipulated otherwise in the contract all materials,
workmanship and method of measurement shall be inc@ordance
with the relevant Codes (Latest Revision) of the Beau of Indian
Standards and the written instructions of the Engimer or his
Representative. Where no specific reference is alable in the
contract, the material and workmanship shall be ofthe best of their
respective kinds to the satisfaction of the Enginee

Samples shall be prepared and submitted for appval of the
Engineer or his representative, whenever requireda do so, all at the
Contractor’s cost.

Unless stipulated otherwise in the contract, the ast of any test
required by the Engineer or his representative in espect of materials
and workmanship deployed on the work, shall be bora by the
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Regarding the supply of any materials by the Tustees to the
contractor in accordance with the contract, the fdbwing conditions

shall apply :

(@) The Contractor

shall, at his own expense, arrange of

transporting the materials from the Trustees’ Stores, watching,
storing and keeping them in his safe custody, furshing of
statement of consumption thereof in the manner regued by the
Engineer or his representative, return of surplus ad empty
container to the Trustees’ Stores as per the direicin of the
Engineer or his Representative.

(b)

Being the custodian of the Trustees’ materials, the&ontractor

shall remain solely responsible for any such mateals issued to
him and for any loss or damage thereof for any ream other
than “Excepted Risks”, the Contractor shall compenate the
Trustees’ in the manner decided by the Engineer andhall at no
stage remove or cause to be removed any such matgrirom the
site without his permission in writing.

(c)The Trustees’ materials will generally be supped in stages and in
accordance with the rate of progress of work but ecept for grant
of suitable extension of completion time of work adecided by the
Engineer. The Contractor shall not be entitled to ay other
compensation, monetary or otherwise, for any delain the supply
of Trustees’ materials to him. The Contractor shall however,
communicate his requirement of such materials to th Engineer
from time to time.

(d) Unless stipulated otherwise in the contract,hie value of the
Trustees’ materials issued to the contractor shalbe recovered
from the contractor’'s bills and/or any of his other dues,

GC-16

progressively according to the consumption thereobn the
work and/or in the manner decided by the Engineer o his
representative and at the rate/s stipulated in thecontract.
These rates shall only be considered by the contriac in the
preparation of his tender/offer and these will formthe basis of
escalation/variation, if in future the contractor is required to
procure and provide any such material on the writte order of
the Engineer consequent on the Trustees’ failure teffect
timely supply thereof.

(e) If the Engineer decides that due to the contrdor’s negligence,

any of the Trustees’' materials issued to the contdor has
been — (i) lost or damaged, (i) consumed in excess

requirement and (iii) wasted by the contractor in &cess of

normal

wastage, then the value thereof shall be cevered
72
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from the contractor’s bills or from any of his other dues, after
adding 19 %% extra over the higher one of the follwings -

(1) The issue rate of the materials at the Trustees’ 8tes and

(2) The market price of the material on the date of iase as would
be determined by the Engineer.

The Engineer or his Representative shall havéé¢ power to insect
any material and work at any time and to order at ay time — (I)

for removal from the site of any material which inhis opinion is
not in accordance with the contract or the instrucion of the
engineer or his representative, (ii) for the substition of the

proper and suitable materials, or (iii) the removaland proper re-
execution of any work which in respect of material and

workmanship is not in accordance with the contractor the

instructions of the Engineer. The Contractor shallcomply with

such order at his own expense and within the timepscified in the
order. If the contractor fails to comply, the Engireer shall be at
liberty to dispose any such materials and re-do anwork in the

manner convenient to the Trustees by engaging anyutside
agency at the risk and expense of the contractor drafter giving

him a written prior notice of 7 days.

No work shall be covered up and put out of we by the
contractor without approval of the Engineer or his
Representative and whenever required by him, the caractor

shall uncover any part or parts of the work or makeopenings in
or through the same as may be directed by the Engeer or his
representative from time to time and shall reinsta¢ or make good
those part of works thus affected to the satisfaatn of the
Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determideby the
Engineer, if the initial covering up was with prior written order of
the Engineer or his Representative.

GC-17
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On a written order of the Engineer or his Repesentative, the Contractor to

contractor shall delay or suspend the progress ohe work till such suspend work
time the written order to resume the execution is&ceived by him. on Order from

During such suspension the contractor shall protecind secure the Engineer or his
work to the satisfaction of the Engineer or his Resentative. All Representative

extra expenses in giving effect to such order shdle considered by

the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part dhe
contractor, or

(c) necessary by reason of climatic conditions on thétes, or

(d) necessary for proper execution of the works or fothe safety of
the works or any part thereof.

The Engineer shall settle and determine such extrgpayment
and/or Extension of completion time to be allowed a the
contractor, as shall, in the opinion of the Engineebe fair and
reasonable, and the same shall be final and bindingn the
Contractor.

If at any time before or after commencement of thework the

Trustees do not require the whole of the work tended for the

Engineer shall notify the same to the contractor irwriting and the

contractor shall stop further works in compliance d the same. The
Contractor shall not be entitled to any claim for @mpensation for
underived profit or for such premature stoppage ofwork or on

account of curtailment of the originally intended work by reason
of alteration made by the Engineer in the originalspecifications,
drawings, designs and instructions.

When the whole of the work has been completed todfsatisfaction Completion
of the Engineer and has passed any final test prefiwed in the Certificate
contract, the contractor shall, within 21 days of sbmission of his G.C.1.
application to the Engineer, be entitled to receivéfrom him a

certificate for completion of work in Form G.C.1, annexed hereto.

If any part of the total work having been completedto the
satisfaction of the Engineer, be taken over and/oused by the

Trustees, the Contractor shall on application be ditled to partial

completion certificate in the Form G.C.1 indicatingthe portion of

the work covered by it, so that the Contractor’s lability during
maintenance period of the contract, if any, shall@ammence from

the date mentioned in such certificate so far as & completed

portion of the work is concerned.
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TERMS OF PAYMENT :

No sum shall be considered as earned by or due toet Contractor

in respect of the work till final and satisfactory completion thereof
and until a certificate of final completion in Form G.C.2 has been
given by the Engineer.

On account payments, if any, made prior to issue dhe certificate
in Form G.C.2, shall all be treated as mere advancevhich shall
stand recoverable in full or in part, if the Engineer so decides in
the context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only o the basis of
measurements of actual work done, as recorded in ¢hTrustees’
measurement books and at accepted tendered or atregd rates,
as the case may be, except as otherwise providedtire contract
and when the Engineer decides any other rate for emge in the
scope of work or omission, if any, on the part offte Contractor.

For work of sanctioned tender value more than &50,000/- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the distion of the
Engineer or his Representative at intervals deemesduitable and
justified by him. Provided always that subject to &ecution of work
of substantial value in the context of the contractprice, the
interval of such on account payments shall be dead by the
Engineer or his Representative, which shall ordinaly not be less
than 1 month in between two payments for on accouriill and/or
advance.

Measurement for works done shall be progressiketaken by the
Engineer's Representative and entered in the Truses'
Measurement Book, at intervals deemed suitable androper by
him and/or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at théime of such
measurement and assist the engineer's Representaivn every
manner required by him. After the measurements taka have been
entered in the Measurement Book, the Contractor otis Agent
shall sign the Measurement
Measurements over the Contractor's Rubber Stamp aa token of
acceptance of all such measurements, recorded abcaed prior to
such signature. If the Contractor or his Agent fais to participate
even after 3 days written notice from the Enginees
Representative, the measurement shall be taken ewfpe by the
Engineer’s Representative and those shall be accept by the
Contractor.

75

All interim
payments are
advances till
issue of
Certificate in
Form G.C.2

Payment on the
basis of
measurements

at agreed rates.

Limitation  for
on account
payment

Recording of
measurements

Book at the wend of such



6.6

76

GC-19

Based on the quantum of work and the value therec Contractor to
computed in the Measurement Book, the Contractor il type prepare and
out his bill in the proforma approved by the submit his bills
Engineer and submit the same to the Engineer's
Representative in quadruplicate, duly signed by himor his

accredited Agent over his Rubber Stamp. The Engineer his

Representative may in his absolute discretion, alle advance

payment against such bill to the extent of an amounnot

exceeding 75% of the “net payable” sum of the saidill,

subject to adjustment thereof against the bill at he time of

checking and auditing the hill at the Trustees’ end The

measurement Book will not be handed over to the Caractor;

but he will obtain the abstracts of quantities, amants and

recoveries to type out the hill.

At the discretion of the Engineer or his Repremtative and
only in respect of accepted offers/where estimateasmount put
to tender would be Rs.2,00,000/- or more, advanceayment
may be made to the extent of 75% of the value of grmaterial
purchased and brought to the site by the ContractarProvided
always that —

() the materials shall, in the opinion of the Egineer or his Advance
Representative be of imperishable nature, payment against
Non-perishable
(i) the value of such materials shall be assessed byethmaterials
engineer or his Representative at their own discréin,

(i) a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lieon the
contractor's materials,

(iv) the materials are safe-guarded by the contractor
against losses, shortage and misuse due to the cantor
postponing the execution of the work or otherwise,

(V) in the event of storage of such materials within th
Trustees’ protected areas in the Docks, the contréor
shall submit an Indemnity Bond in the proforma and
manner acceptable to Trustees’ whereby the contraot
shall indemnify the Trustees against all financial
loss/damage, on account of loss/damage to such rmets
for whatever reasons,
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(vi) in the event of storage of such materials outsidehe
Trustees’ protected areas the Contractor shall subihto the
Engineer an irrevocable Bank Guarantee favouring te
Trustees and for the same sum as is being advande,the
proforma and manner acceptable to the Trustees. The
Guarantee shall be of a Calcutta/Haldia Branch of ay
Nationalised Bank or a Schedule Commercial Bank, athe
case may be, acceptable to the Trustees and shadimain
valid till the anticipated period of consumption of such
materials in the work. The Bank Guarantee must bearan
undertaking by the issuing Bank guaranteeing automic
payment of the guaranteed sum to the Trustees by ¢hBank
on the date of expiry of the validity of the Guararnee, unless
with the prior written approval of the Engineer on behalf of
the Trustees, the Bank has extended the validity ofhe
Guarantee.

(vii)  The amount of advance shall be recoverable from tr
contractor's bills or any other dues, progressivelyith the
consumption of the materials on the basis of quarti
consumed. Consequent on full recovery of the advaache
Indemnity Bond/Bank Guarantee, vide Sub-clause (W (Vi)
above, shall be returned to the Contractor duly disharged
by the Engineer on behalf of the Trustees.

No certificate of the Engineer or his represeative shall protect
the Contractor against or prevent the Trustees fromobtaining
repayment from the Contractor, in case the Engineeror his
representative should overcertify for payment or tle Trustees
should over-pay the Contractor on any account.

No claim for interest shall be admissible or pable to the
Contractor at any stage and in respect of any monegr balance
or Bank Guarantee, which may be due to the Contracr from
the Trustees, owing to dispute or otherwise or foany delay on
the part of the Trustees in making interim or final payment or
otherwise.

VARIATION AND ITS VALUATION :
77
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The Quantities set out in the Bill of Quantitis of the tender shall

deemed as actual or correct quantities of the workgo be
executed by the contractor in fulfilment of his obigation under
the contract.

The Engineer shall have the power to order th€ontractor in
writing to make any variation of the quantity, quality or form of
the works or any part thereof that may, in his opinon, be
necessary and the Contractor upon receipt of suchnaorder
shall act as follows :
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(a) Increase or decrease the quantity of any work inclded in the
contract.

(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included
in the contract.

(d) Change the levels, lines, position and dimension$ any part of
the work, and

(e) Execute extra and additional work of any kind necesary for
completion of the works

No such variation shall in any way vitiate ornivalidate the contract

or be treated ass revocation of the contract, buthie value (if any) of

all such variations evaluated in accordance with th Engineer’s sole

decision shall be taken into account and the contca price shall be

varied accordingly.

Provided always that written order of the Engimrer shall not be
required for increase or decrease in the quantity bany work upto
15% where such increase or decrease is not the rdiswf any
variation order given under this clause but is theresult of the
guantities exceeding or being less than those stdtén the bill of
guantities. Provided also that verbal order of varation from the
Engineer shall be complied with by the Contractor ad the
Engineer” subsequent written confirmation of suchverbal order
shall be deemed to be an order in writing within tle meaning of this
clause.
(a) The Contractor shall not be entitled to any claim 6 extra or
additional work unless they have been carried out nder the
written orders of the Engineer.
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(b) The Engineer shall solely determine the amounif any) to be
added to or deducted from the sum named in the terst in
respect of any extra work done or work omitted by s order.

(c) All extra, additional or substituted work done or work omitted
by order of the Engineer shall be valued on the b#sof the rates
ad prices set out in the contract, if in the opinia of the
Engineer, the same shall be applicable. If the corgct does not
contain any rates or prices directly applicable tothe extra,
additional or substituted work, then the Engineer nay decide
the suitable rates on the basis of Schedule of Ratéincluding
surcharge in force at the time of acceptance of teer), if any,
adopted by the Trustees with due regard to the acpeed
contractual percentage, if any thereon. In all othe cases the
Engineer shall solely determine suitable rates inhe manner
deemed by him as fair and reasonable, and his deis shall be
final, binding and conclusive.
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(d) If the nature or amount of any omission or adition relative to
the nature or amount of the whole of the contract wrk or to any
part thereof shall be such that, in the opinion othe Engineer,
the rate of prices contained in the contract for ag item of the
works or the rate as evaluated under sub-clauses)(land (c) of
this clause, is by reason of such omission or adidib rendered
unreasonable or in-applicable, the Engineer shalliX such other
rate or price as he deems proper and the Engineer'decision
shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDAT ED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or

or substituted
work,
Engineer’s
powers

Extension

delayed availability of the Trustees’ materials tobe supplied as per completion time

contract or exceptionally adverse climatic conditias and natural
phenomenon or strikes, lock-outs, civil commotion roother special
circumstances of any kind beyond the control of theContractor,

cause delay in completing the work, the contractoshall apply to the
Engineer in writing for suitable extension of compétion time within

7 days from the date of occurrence of the reason drthe Engineer
shall thereupon consider the stated reasons in thmanner deemed
necessary and shall either reject the applicationrodetermine and
allow in writing the extension period as he would dem proper for
completion of the work with or without the imposition of
“Liquidated Damage” Clause (No.8.3 hereof) on the @Gntractor and

his decision shall be final and binding on the Comactor. If an

extension of completion time is granted by the Engeer without
imposition of liquidated damage, from the Clause N@.3 of the
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Liquidated damage shall apply from its date of expiy, if the work
be not completed within the extended time, unlesgated otherwise
in the decision communicated by the Engineer, as@kesaid.

8.2 a) If the Contractor fails to complete the work within the ‘Liquidated
stipulated dates or such extension thereof as commigated by Damage’ and
the Engineer in writing, the Contractor shall pay & other
compensation (Liquidated Damage) to the Trustees @mot as a compensation
penalty, ¥2% (half percent) of the total value of wdk (contract due to Trustees
piece) as mentioned in the letter of acceptance ofthe
tender/offer, for every week or part thereof the wok remains
unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said valud work.

The amount of Liquidated damages shall be determinkby the
Engineer, which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall
have the power to recover the said amount of
compensation/damage in Sub-clause (a) of this claysfrom any
money due or likely to become due to the ContractorThe
payment or deduction of such compensation/damage ah not
relieve the Contractor from his obligation to compete the work
or from any of his other obligations/liabilities under the contract
and in case of the Contractor’'s failure and at theabsolute
discretion of the Engineer, the work may be orderedto be
completed by some other agency at the risk and expee of the
Contractor, after a minimum three days notice in witing has
been given to the Contractor by the Engineer or his
Representative.

8.3 Without being liable for any compensation to tB Contractor, the Default of the
Trustees may, in their absolute discretion, terminte the contract Contractors
and enter upon the site and works and expel the Ctmactor there remedies &
from after giving him a minimum 3 days’ notice in witing, due to powers/Termi
occurrence of any of the following reasons and deson of the nation of
Trustees in this respect, as communicated by the Bmeer shall be Contract.
final and conclusive :

0] The Contractor has abandoned the contract.
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(i) In the opinion of the Engineer, either the progres®f work is
not satisfactory or the work is not likely to be conpleted within
the agreed period on account of Contractor’s lapses

(i)  The Contractor has failed to commence the works ohas
without any lawful excuse under these conditions tsakept the
work suspended for at least 15 days despite receig the
Engineer” or his Representative” written notice to proceed
with the work.

(iv) The Contractor has failed to remove materials fronsite or to
dismantle or demolish and replace work for 7 days feer
receiving from the Engineer or his representative He written
notice stating that the said materials or work werecondemned
and rejected by him under these conditions.

(V) The Contractor is not executing the works in accordnce
with the contract or is persistently or flagrantly neglecting to
carry out his obligations under the contract.

(vi)  Any bribe, commission, gift or advantage is givenpromised
or offered by or on behalf of the contractor t any officer,
servant or representative of the Trustees or to anyperson on
his or their behalf in relation to the obtaining or to the
execution of the contract.

(vii)  The Contractor is adjusted insolvent or enters into
composition with his creditors or being a company ges into
liquidation either compulsory or voluntary.
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Upon receipt of the letter of termination ofwork, which may be
issued by the Engineer on behalf of the Trusteeshe& Contractor
shall hand over all the Trustees’ tools, plant andanaterials issued to
him at the place to be ascertained from the Engineewithin 7 days
of receipt of such letter.

In all such cases of Termination of work, th&@rustees shall have the
power to complete the work through any other agencyat the

Contractor’s risk and expense and the Contractor shll be debited
any sum or sums that may be expended in completinthe work

beyond the amount that would have been due to theddtractor, had

he duly completed the work of the work in accordane with the

contract.

Upon termination of contract, the Contractorshall be entitled to
receipt payment of only 90% of the value of work atually done or
materials actually supplied by him and subject to ecoveries as per
contract, provided the work done and materials cordrm to
specifications at the time of taking over by the Tustees. The
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payment for work shall be based on measurements afctual work

done and priced at approved contract rates or otherates, as decided
by the Engineer. The payment for materials suppliedghall be at the
rates as decided by the Engineer, which shall | ino case be more
than market rates prevailing at the time of taking over by the

Trustees. The Engineer’'s decision in all such casshall be final,

binding and conclusive.

8.3.4 The Trustees shall have the power to retainllanoneys due to the
Contractor until the work is completed by other agaécy and the
Contractor’s liabilities to the Trustees are knownin all respect.

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1 On completion of execution of the work the Contraatr shall Contractor’s
maintain the same for a period, as may be specifidd the form of a obligation for
Special Condition of the Contract, from the date metioned in the maintenance
Initial Completion Certificate in Form G.C.1. Any defect/fault, of work.
which may appear in the work during aforesaid mainenance period,
arising, in the sole opinion of the Engineer or higepresentative,
from materials or workmanship not in accordance wih the contract
or the instruction of the Engineer or his represerative, shall, upon
the written notice of the Engineer or his represerative, be amended
and made good by the Contractor at his own cost witn seven days
of the date of such notice, to the satisfaction dhe Engineer or his
representative, failing which the Engineer or his epresentative shall
have the defects amended and made good through oth&gency at
the Contractor’s risk and cost and all expenses, osequent thereon
or incidental thereto, shall be recoverable fronthe Contractor in
any manner deemed suitable by the Engineer.
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9.2 The Contractor shall not be considered completikand the work shall not Certificate
be treated as finally accepted by the Trustees, uhta Final Completion of final

Certificate in Form G.C.2 annexed hereto shall havédoeen signed and completion
issued by the Engineer to the contractor after albbligations under the

Contract including that in the maintenance period,if any, have been

fulfiled by the Contractor. Previous entry on the works or taking

possession, working o using thereof by the Trusteahall not relieve the

Contractor of his obligations under the contract fa full and final

completion of the work.

9.3 On completion of the contract in the manner af@said, the Contractor Refund of
may apply for the refund of his Security Deposit bysubmitting o the Security
Engineer (I) The Treasury Receipts granted for theamount of Security Deposit
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held by the Trustees, and (ii) his “No further clam” Certificate in Form
G.C.3 annexed hereto (in original), where upon th&ngineer shall issue
Certificate in Form G.C.2 and within two months of the Engineer’s
recommendation, the Trustees shall refund the balare due against the
Security Deposit to the Contractor, after making @duction therefrom in
respect of any sum due to the Trustees from the Ctmactor.

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES
AND ARBITRATION

10.1 In all disputes, matters, claims, demands orugstions arising out of or Engineer’'s
connected with the interpretation of the Contract ncluding the meaning decision
of Specifications, drawings, designs and instructits or as to the quality
of workmanship or as to the materials used in the wrk or the execution
of the work whether during the progress of the work or after the
completion and whether before or after the determiation, abandonment
or breach of the contract the decision of the Engimer shall be final and
binding on all parties to the contract and shall fothwith be given effect
to by the Contractor.

10.z If the Contractor be dissatisfied with any such desion of the Engineer, Chairman’s
he shall within 15 days after receiving notice ofugh decision require award.
that the matter shall be referred to Chairman, whoshall thereupon
consider and give a decision.

10.: If, however, the Contractor be still dissatisfied vith the decision of the Arbitration.
Chairman, he shall within 15 days after receiving otice of such decision
require that within 60 days from his written notice, the Chairman shall
refer the matter to an Arbitrator of the panel of Arbitrators to be
maintained by the Trustees for the purpose and anguch reference shall
be deemed to be a submission to arbitration withinthe meaning of
Indian Arbitration Act, 1940 or any statutory modif ication thereof.

10.3.1. If the Arbitrator so appointed is unable orunwilling to act or resigns his
appointment or vacates his office due to any reasomhatsoever, another
person from panel shall be appointed as Sole Arbitor and he shall
proceed from the stage at which his predecessor 1éf.

GC- 26

10.3.2 The Arbitrator shall be deemed to have ented on reference on the date
he issues notice to both the parties fixing the datof first hearing.

10.3.2  The time limit within which the Arbitrator shall su bmit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or
any amendment thereof. The Arbitrator may, if found necessary,
enlarge the time for making and publishing the awad, with the consent
of the parties..
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84

The venue of the arbitration shall be eithe€alcutta or Haldia as may
be fixed by the Arbitrator in his sole discretion.Upon every or any such
reference the cost of any incidental to the refera® and award
respectively shall be in the discretion of the Arkirator who may

determine, the amount thereof or by whom and to wha and in what

manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties
subject to the provisions of the Indian Arbitration Act 1940 or any
amendment thereof. The Arbitrator shall give a sepeate award in
respect of each item of disputes and respective otareferred to him by
each party and give reason for the award.

The Arbitrator shall consider the claims ofll the parties to the contract
— within only the parameters of scope and conditias of the contract in
guestion.

Save as otherwise provided in the contracthé provisions of the
Arbitration Act, 1940 and rules made thereunder, fo the time being in
force, shall apply to the arbitration proceedings nder this Clause.

The Contractor shall not suspend or delay thevork and proceed with
the work with due diligence in accordance with Engieer’s decision. The
Engineer also shall not withhold any payment, whichaccording to him,
is due or payable to the Contractor, on the groundhat certain disputes
have cropped up and are likely to be referred to dsitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3d 10.3.7 hereinabove
would apply in the cases of contracts, where tended amount
appearing in the letter of acceptance of the tendef offer is less
than Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes odifferences of any
kind whatsoever in relation to the execution of thework to the
Engineer within 30 days from the date of occurrenc®f the cause
of dispute and before the preparation of the finalbill, giving
detailed justifications, in the context of contractconditions.
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[c] Contractor's dispute if any arising only during the
maintenance period, if any, stipulated in the contact, must
be submitted to the Engineer, with detailed justiftation in the
context of contract conditions, before the issuancef final
completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoeverthe
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Contractor can raise pertaining to the Contract afer
submission of certificate in form G.C.3 by him.

[d] Contractor's claim / dispute raised beyond thetime limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hermabove,
shall not be entertained by the Engineer and / or Y any
Arbitrator subsequently.

[e] The Chairman / Trustees shall have the rightd alter the
panel of Arbitrators, vide Clause 10.3 hereinabovepn their
sole discretion, by adding the names of new Arbittars and /
or by deleting the names of existing Arbitrators, ‘ithout
making any reference to the Contractor.

(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)

To
The Manager (I&CF),
Haldia Dock Complex.
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I/We
having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete
all the works required to be performed in accordance with the Specification, Bill of Quantities, General &
Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates &
prices set out in the annexed Bill of Quantities within months / weeks from the date of order
to commence the work and in the event of our tender being accepted in full or in part. I / We also undertake
to enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto
which may be necessary to give effect to the acceptance of the Tender and incorporating such Specification,
Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until
such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the
Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the
Contract.

THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER I OFFER

(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees” Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than

four months.

Dated : (Signature of Bidder with
Seal)
WITNESS :
Name of the Bidder :
Signature :
Name : (In Address :
Block Letters)
Address :
Occupation
KOLKATA PORT TRUST
HALDIA DOCK COMPLEX
FORM G.C.1
Contractor
Address -
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Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

N AN OF WOTK & ottt e e e e e e e e e e e e e e e e

Estimate NO. E.E.O......ooii i )
CE O, )] T

ATV Q@ 10 [T g 1 Lo 1

A |1 Yo7 111 o

Contract NO. ...ccoovvviiiiiiiiens

which was carried out by you is in the opinion of ie undersigned complete in every respect on the
day of 2000 d@oatance with terms of the Contract and you are
required to maintain the work as per Clause 62 ofhe General Conditions of Contract and under

provisions of the Contract for a period of weeks / months / years
from the day of

2000 to day of 2000

Yours faithfully,

SIgNatUre..... i,
(ENGINEER/ENGINEER'S REPRESENTATIVE)
NAME. .o
Designation.........ocoviie i

OFFICE SEAL

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.
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This is to certify that the following work viz:-
NAME OF WOTK & Lot e e e e e e e e e

Estimate NO. E.E.O. ..o e o | S

WOTK Order NO. ..o e e e e e e e e e e e e

ContraCt NO. ....vvviviiii e

Resolution & Meeting NoO. .............cccevvinennee.

Allocation : .......ccoooiiiiiiii,

which was carried out by Shri/MeSSIS.......c.ccoiviiii i e is now complete in

every respect in accordance with the terms of thedhtract and that all obligations under the Contract
have been fulfilled by the Contractor.

SIgNatUre. ..o,
(ENGINEER/ENGINEER’'S REPRESENTATIVE)

OFFICE SEAL

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM ' CERTIFICATE FROM CONTRACTOR)

The Manager (I&CF)
Haldia Dock Complex
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Calcutta Port Trust
Haldia.
Dear Sir,

| / We do hereby declare that | / we have receiveflll and final payment from the Calcutta Port Trust
for the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

AQreement NO.........oeivurieiieiiiiee it eeeineeeen, Dt

and | / we have no further claim against the Calcut Port Trust in respect of the above-mentioned
job.

Yours faithfully,

(Signature f othe
Contractor)

Name of CONraCtOr.......ovvi it

(OFFICIAL SEAL OF THE CONTRACTOR)

KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta,
a statutory body constituted under Major Port Trust Act ,1963 under the rules there under
and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -
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700001 (hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant
to the context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR”
which expression shall unless excluded by or repugnant to the context he deemed to include
his heirs, executors, administrators, representative, successor in officer and permitted
assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a
Tender/Offer by the contractor for the execution, completion and maintenance of such
works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively
assigned to them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part
of this Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified
in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned the contractor hereby covenant with the Trustees to execute
,complete and maintain the work in conformity in all respects with the provisions of
Contract.

4, The Trustees hereby covenants to pay to the contractor in consideration of such
execution ,completion and maintenance of the works the Contract Prices at the times
and in the manner prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto as fixed (or have set their respective hands and seals) the day and year first above
written.

have executed these presents on the day and year first above written.

The Seal of
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Was hereunto affixed in the presence of :

Name -

Address .-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name -

Address .-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name -

Address .-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of
cash Security Deposit, to be issued by the Kolkatddaldia Branch, as the case
may be, of any nationalised Bank of India on Non-Jdicial Stamp Paper worth
Rs 50/- or as decided by the Engineer/ Legal Advisef the Trustees.

Ref. Bank Guarantee N
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001
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Dear Sirs,

In consideration of the Board of Trustees ForRbet of Kolkata, - (hereinafter referred to as ‘the
EMPLOYER"which expression shall unless repugnarthtocontext or meaning thereof include its
successors administrators and assigns) having adard to

, with registered ceoffiat
(hereinafter referred to as the “CONTRACTOR * whiekpression shall unless repugnant to the
context or meaning thereof, include its successatbninistrators, executors and assigns) a

CONTRACT by issue of EMPLOYER’S work order dated the same having
been unequivocally accepted by the Contractor tiaguln a ‘CONTRACT’ bearing Letter Of
Award No dated Valued at Rs
for “ " and the contractor hmayi
agreed to prove a Contract performance Guaranteah® faithful performance of the entire
Contract equivalent to Rs. (rupees only) to the
EMPLOYER.
We, the Bank, , Kolkata/ idel having its Head
Office at (hereinafter referred to las tBank”, which expression shall unless repugnant

the context or meaning thereof, include its suamsssadministrators, executors and assigns) do
hereby guarantee and undertake to pay the Emptoydemand any and all monies payable by the
Contractor to the extent of Rs. -( only) as aforesaid at any time  upto
without any demur, reservation, contest, recouns@rotest an/or without any reference to the
CONTRACTOR, Any such demand made by Employer on Baek shall be conclusive and
binding notwithstanding any difference between EMMEER and CONTRACTOR or any
dispute pending before any Court, tribunal, Arttdraor any other Authority. The Bank undertakes
not to revoke this guarantee during its currencthait previous consent of employer and further
agrees that the guarantee herein contained shatlnoe to be enforceable till the Employer
discharges his guarantee.

EMPLOYER shall have the fullest liberty without efting in any way the liability of the Bank
under this guarantee from time to time to exteraltime for performance of the CONTRACT by
CONTRACTOR. Employer shall have the fullest libertyithout affecting this guarantee, to
postpone from time to time the exercise of any pewested in them or any right which they might
have against Contractor, and to exercise the saamydime in any manner, and other to enforce or
to forebear to enforce any covenants, containedinplied, in the CONTRACT between
EMPLOYER and CONTRACTOR or any other course of edgn or security available to
EMPLOYER . The Bank shall not be released of itdigaions under these presents by any
exercise by EMPLOYER of its liberty with refereniwethe matters aforesaid or any of them or by
reason or any other acts of omission or commissiothe part of employer or any other indulgence
shown by EMPLOYER or by any other matter or thingatsoever which under Law would, but for
this provision, have the effect of reliving the kan

The Bank also agreed that EMPLOYER at its optiballsbe entitled to enforce this Guarantee
against the Bank as principal debtor, in the fifestance without proceeding against
CONTRACTOR and notwithstanding any security oreotuarantee that EMPLOYER may have
in relation to the CONTRACTOR'’S liabilities.
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Notwithstanding anything contained herein above |l@lnility under this guarantee is restricted to
Rs (rupees only) and it shall remain in
force up to and including and shall be extended from time tcetiior such
period , on whose behalf this guarantee has be®mgi

Dated, this day of 2010
............................. 5 |
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stgmp

+ Attorney as per power of Attorneg.N

Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to a3tie Principal/ Employer”.

And

hereinafter referred to ashie Bidder/Contractor”

Preamble

The Principal intends to award, under laid down aoigational procedures, contract/s for
......................... The Principal values full compliances li@ll relevant laws of the land, rules,
regulations, economic use of resources and ofdagitransparency in its relations with its Biddea{sd/or
Contractor(s).
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In order to achieve these goals, an Independerdrizatt Monitor (IEM) appointed by the principal, Wil
monitor the tender process and the execution ottméract for compliance with the principles menéd
above.

NOW, THEREFORE,

To avoid all forms of corruption by following a ¢gm that is fair, transparent and free from any
influence/prejudiced dealings prior to, during aaubsequent to the currency of the contract to lhereah
into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contradtwork executed and/or to obtain/dispose the
desired said stores/ equipment at a competitiiee fim conformity with the defined specificatiorssbpe of
work by avoiding the high cost and the distortighanpact of corruption on such work /procurement/
disposal and Enabling BIDDERs/ CONTRACTORSs to ahbsfeom bribing or indulging in any corrupt
practice in order to secure the contract by proxgjdissurance to them that their competitors wsib albstain
from bribing and other corrupt practices and BRINCIPAL/EMPLOYER will commit to prevent
corruption, in any form, by its officials by follang transparent procedures.

Section 1 — Commitments of the Principal/ Employer

(1) The Principal commits itself to take measuresessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or throdgmily members, will in
connection with the tender for, or the executiommafontract, demand, take a
promise for or accept, for self or third persory araterial or immaterial benefit
which the person is not legally entitled to.

b. The Principal will, during the tender process tralhBidder(s) with equity and
reason. The Principal will, in particular, befonedaduring the tender process,
provide to all Bidder(s) the same information andl wot provide to any
Bidder(s) confidential/ additional information ¢tugh which the Bidder(s)
could obtain an advantage in relation to the termmeicess or the contract
execution.

c. The Principal will exclude from the process all iwmoprejudiced persons.

(2). If the Principal obtains information on thendaict of any of its employees which is a crimirféice
under the Indian Penal Code (IPC)/Prevention of@aion (PC) Act, or if there be a substantive
suspicion in this regard, the Principal will infothee Chief Vigilance Officer and in addition can
initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractgs)

(1) The Bidder(s)/Contractor(s) commit himselftédke all measures necessary to prevent corrupten.
commits himself to observe the following principlsring his participation in the tender procesd an
during the contract execution.

a. The Bidder(s) /Contractor(s) will not directliythrough any other person or firm, offer, promisegive
to any of the Principal’s employees involved in teeder process or the execution of the contratd or
any third person any material or other benefit Wwhie/she is not legally entitled to, in order tdaii in
exchange any advantage of any kind whatsoeverglthmimtender process or during the execution of the
contract.

b. The Bidder(s)/Contractor(s) will not enter witther Bidders into any undisclosed agreement or
understanding, whether formal or informal. This lagg in particular to prices, specifications,
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certifications, subsidiary contract, submissiomon-submission of bids or any other actions toricst
competitiveness or to introduce cartelization i tiidding process.

c. The Bidder(s)/Contractor(s) will not commit aaffence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperlyr fourposes of competition or personal gain, or pass
on to others, any information or document provitdgdhe Principal as part of the business relatignsh
regarding plans, technical proposals and businessilgl including information contained or
transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origirha#f disclose the name and address of the
Agents/representatives in India, if any. Similahe Bidder(s)/Contractor(s) of Indian Nationalityad
furnish the name and address of the foreign priesjpif any. Further details as mentioned in the
“Guidelines on Indian Agents of Foreign Suppliessiall be disclosed by the Bidder(s)/Contractor(s).
Further, as mentioned in the Guidelines, all thgnEnts made to the Indian agent/representative have
to be in Indian Rupees only. Copy of the “Guiddinen Indian Agents of Foreign Suppliers” is
annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presegtiis bid, disclose any and all payments he hasmad
committed to or intends to make to agents, broker@ny other intermediaries in connection with the
award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigahird persons to commit offences outlined abavieeoan
accessory to such offences.

Section-3-Disqualification from tender process anéxclusion from future contracts

If the Bidder(s)/Contractor(s) before award or dgriexecution has committed a transgression thr@ugh
violation of Section 2 above, or in any other fasoth as to put his reliability or credibility in egtion, the
Principal is entitled to disqualify the Bidder(sditractor(s) from the tender process or take actisn
considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Biddérfsom the tender process prior to the award adngrtb
Section 3, the Principal is entitled to demand esmbver the damages equivalent to Earnest Money
Deposit/Bid Security.

(2) If the Principal has terminated the contraotaading to Section 3 or if the Principal is emtitl to
terminate the contract according to Section 3Pttecipal shall be entitled to demand and recoranf
the Contractor liquidated damages of the contrakitevor the amount equivalent to Performance Bank
Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressoccurred in the last 3 years from the datsigiing
the Integrity pact with any other Company in anymtny conforming to the anti corruption approach or
with any other Public Sector Undertaking / Entesgiin India, Major Ports/ Govt. Departments of indi
that could justify his exclusion from the tendeogess.

(2) If the Bidder makes incorrect statement on shisject, he can be disqualified from the tendecgss or
action can be taken as considered appropriate.
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Section 6- Equal treatment of all Bidders/Contractos/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to dednfrom all subcontractors a commitment in confgrm
with this Integrity Pact, and to submit it to theéreipal before contract signing.

(2) The Principal, will enter into agreements witlentical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tenderggess all bidders who do not sign this Pact olateoits
provisions.

Section 7- Other Legal actions against violating Bider(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact aithaut prejudice to any other legal action that rfalow in
accordance with provisions of the extant law ircéorelating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(1B):

(a) The task of the Monitors shall be to reviewependently and objectively, whether and to whagmbdhe
parties comply with the obligations under this pact

(b) The Monitors shall not be subject to instructidy the representatives of the parties and pleaibrm
their functions neutrally and independently.

(c) Both the parties accept that the Monitors hthee right to access all the documents relatingh® t
contract.

(d) As soon as the Monitor notices, or has reaedpetieve, a violation of this pact, he will soanh the
authority designated by the Principal and the Ctigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Mamhas the right to access without restriction to
all contract documentation of the PRINCIPAL incluglithat provided by the BIDDER/ CONTRACTOR.
The BIDDER/ CONTRACTOR will also grant the Monitarpon his request and demonstration of a valid
interest, unrestricted and unconditional accessg@ontract documentation, if any. The same idicqipe

to sub-contractors. The Monitor shall be under i@mtial obligation to treat the information and woents

of the Bidder/Contractor/ Sub-contractor(s) witmfidentiality.

(H) The Principal/ Employer will provide to the Mibor sufficient information about all meetings angaine
parties related to the contract provided such mgetcould have an impact on the contractual relatio
between the Principal and the Contractor. The gmuifer to the Monitor, the option to participatesuch
meetings.

(g) The Monitor will submit a written report to théesignated Authority of Principal/ Employer/ Chief
Vigilance Officer of Kolkata Port Trust within 8 ttO weeks from the date of reference or intimatmhim

by the Principal/ Employer/ Bidder/ Contractor astould the occasion arise, submit proposals for
correcting problematic situation. BIDDER/ CONTRACR@an approach the Independent External Monitor
(s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believeadtice, a violation of this agreement, he will sform the
Management of the Principal and request the Manageio discontinue or to take corrective actiontoor
take other relevant action. The Monitor can in tldgard submit non-binding recommendations. Beyond
this, the Monitor has no right to demand from tlagtips that they act in a specific manner, reffeam
action or tolerate action.
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() If the Monitor has reported to the Principalbstantiated suspicion of an offence under the aglev
IPC/PCA, and the Principal/ Employer has not, withéasonable time, taken visible action to proceed
against such offence or reported to the Chief igie Officer, the Monitor may also transmit this
information directly to the Central Vigilance Conssioner, Government of India.

()) The word ‘Monitor’ would include both singuland plural.
Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any pmsigons of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitte examine all the documents including the Books
of Accounts of the BIDDER/CONTRACTORS and the BIDRIEONTRACTOR shall provide necessary
information and documenté English and shall extend all possible help for the purpo$esuch
examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legatiped it and will extend upto 2 years or the clatep
execution of the contract including warranty periathichever is later. In case bidder/contractor is
unsuccessful this Integrity Pact shall expire aitenonths from the date of signing of the contract.

If any claim is made/lodged during this time, tlaeng shall be binding and continue to be valid degpe
lapse of this pact as specified above, unlesdisisharged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Placperformance and jurisdiction is the Registerdfic®
of the Principal in Kolkata.

(2) Changes and supplements as well as terminatibces need to be made in writing in English.

(3) If the Contractor is a partnership or a corsort this agreement must be signed by all partoers
consortium members.

(4) Should one or several provisions of this agemmturn out to be invalid, the reminder of this
agreement remains valid. In this case, the pawtibstrive to come to an agreement to their oradin

intentions.
(For & on behalf of the Principal) (For & behalf of Bidder/Contractor).
(Office Seal) (Office Seal)
Place :
Date :
Witness 1:

(Name & AdAreSs) ...ovvivvieiie i e e
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Witness 2:

(Name & AdAreSS) ..voviieiie e v e e e

ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11

1.2

1.3

2.0

2.1
211

2.1.2

2.13

2.2

There shall be compulsory registration of Indégents of Foreign suppliers for all Tenders. An
agent who is not registered with KoPT shall apmly fegistration in the prescribed Application-
Form.

Registered agents will file an authenticatedot®$tat copy (duly attested by a Notary
Public)/Original certificate of the principal comfiing the agency agreement and giving the status
being enjoyed by the agent and the commission/ menation/salary/retainer ship being paid by the
principal to the agent before the placement of obgeKoPT.

Wherever the Indian representatives have corwat@d on behalf of their principals and the foreig
parties have stated that they are not paying anymission to the Indian agents, and the Indian
representative is working on the basis of salana®retainer, a written declaration to this effect
should be submitted by the party (i.e. Principaliobe finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

Tenderers of Foreign nationality shall furrtisé following details in their offer:

The name and address of the agents/reprigesta India, if any and the extent of authori@at
and authority given to commit the Principals. Ise&she agent/representative be a foreign Company,
it is to be conformed whether it is real substdanBampany and details of the same shall be
furnished.

The amount of commission/ remuneration iretudn the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the comiigsemuneration if any, payable to his agents/
representatives in India, is to be paid by KoPThialian Rupees only.
Tenderers of Indian Nationality shall furnish the following details in their offers:
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222

2.2.3

2.3

2.4

99

The name and address of the foreign prirgijpalicating their nationality as well as theirts& i.e.
whether manufacturer or agents of manufacturerihglthe Letter of Authority of the Principal
specifically authorizing the agent to make an offeindia in response to tender either directly or
through the agents /representatives.

The amount of commission/remuneration indudte the price(s) quoted by the Tenderer for
himself.

Confirmation of the foreign principals of thenderer that the commission/remunerations, if any
reserved for the Tenderer in the quoted price¢sp be paid by KoPT in India in equivalent Indian
Rupees.

In either case, in the event of contract malieing, the terms of payment will provide for pagmnt
of the commission/remuneration, if any payable e agents/representatives in India in Indian
Rupees on expiry of 90 days after the discharghenbbligations under the contract.

Failure to furnish correct and detailed infotiora as called for in paragraph-2.0 above will rend
the concerned tender liable for rejection or ingkient of a contract materializing, the same liable
termination by KoPT. Besides this there would lpeaalty of banning business dealings with KoPT
or damage or payment of a named sum.
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