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KOLKATA PORT TRUST

fafder ssiifaaRer faemr / Civil Engineering Department
IS FRATeS ATRIAAT (TFY) FT HATT
Office of the Senior Executive Engineer (South)
51, Circular Garden Reach Road, Kolkata: 700 043

Website- www. kolkataporttrust.gov.in

No. CE/South/163/2015/T-05/82 Dated:20.05.2015
Tender Notice No.: CE/South/163/2015/T-05 Dated:20.05.2015
Name of Work: Miscellaneous building repair works as may be necessary at

Port Land Park Campus for one year from the date of
placement of order.

Estimated Cost put to tender: Rs. 5,93,764.36 (Approx)
Earnest Money : Rs. 12,000.00

Cost of Tender Papers: Rs. 600/- (Non refundable)
Time of completion: 12 (twelve) Months

Last date of purchase of Tender documents: 15.06.2015 (up to 12 Noon)

Last date of Submission 16.06.2015 up to 3 P.M. at Senior Executive Engineer (South)’s office Details may
be obtained from Kolkata Port Trust website:www.kolkataporttrust.gov.in and in Govt. of India website:
WWWw.eprocure.gov.in

Date of opening of tender:16.06.2015 shortly after 3 P.M. at Senior Executive Engineer (South)’s office.

Tender Authority: Chief Engineer, Kolkata Port Trust
15, Strand Road, Kolkata-700 001.

RS HRUTASR ATRIAT(TTFY)

Senior Executive Engineer (South)


http://www.eprocure.gov.in/
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Kolkata Port Trust
CIVIL ENGINEERING DEPARTMENT
IS ST ATRIAT  (TFY) AT ST
Office of the Senior Executive Engineer (South)
51, Circular Garden Reach Road, Kolkata — 700043

NIT No.: CE/South/163/2015/T-05
Dt.20.05.2015

Note: Last Date of Purchase of tender
documents:15.06.2015 (up to 12 noon)

Tender is due for submission by 3:00 P.M.
on 16.06.2015

PRICE BID

Tender for Miscellaneous building repair works as may be
necessary at Port Land Park Campus for one year from the
date of placement of order.

Dated: K. Ghosh

Senior Executive Engineer (South)
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Kolkata Port Trust

CIVIL ENGINEERING DEPARTMENT
aRss HRUTeS AT (ATFY) F ST

Office of the Senior Executive Engineer (South)

Tender for Miscellaneous building repair works as may be necessary at Port Land Park
Campus for one year from the date of placement of order.

PREAMBLE TO THE BILL OF QUANTITIES

The Bill of Quantities shall be read in conjunction with Special Conditions of Contract, Preamble
to the Bill of Quantities, General Conditions of Contract, Form of Tender and the Agreement.

General direction and description of work or materials given elsewhere in the contract documents
are not necessarily repeated in the description of items in the Bill of Quantities.

The Prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover
the complete and finished work, inter-alia, all costs and expenses which may be required for
successful completion of the works together with all risks, liabilities, contingencies, insurance,
octroi, royalties, taxes and obligations imposed or implied by the Contractor.

. Where separate items such as mobilisation, demobilisation, temporary works etc., have not been
provided in the Bill of Quantities for works required under the Contract, then the cost of such
works shall be deemed to have been included in the prices and rates of other items.

. Without affecting the generality of the foregoing provisions, the Prices and rates entered in the
Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or
arising out the followings:-

The provision, storage, transport, handling, use, distribution and maintenance of all materials,
plants, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.

The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

Setting out including the location and preservation of survey markers, measurement and
supervision.



» The provision, storage, transport, use handling, distribution and maintenance of consumable
stores, fuel, water and electricity.

« All First Aid, Welfare and safety requirements.
« Damage caused to the works, plants, materials and consumable stores caused by weather.

» License, fees and other charges for compliance of Government Acts and Rules that are inforce
and applicable.

The quantities given in the Bill of Quantities are estimated only and are given to provide a basis
for comparison of tenders. Payment to the Contractor shall be made on the basis of prices and
rates quoted in the tender for measured quantities of the work done by him. It must be clearly
understood that this is a quoted rate tender at percentage Above par/At par/Below par as the case
may be on estimated amount and not a lump sum one. The quantities of work required to be
carried out by the Contractor may vary.

The Contractor should be held responsible for the safe custody of materials, Machineries etc. at
site procured by him or issued to him by the Trustees.

*khkkkkikkkik
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Kolkata Port Trust

CIVIL ENGINEERING DEPARTMENT

Office of the Senior Executive Engineer (South)

Tender for Miscellancous building repair works as may be necessary at Port Land Park Campus

for one year from the date of placement of order.

Sl Description of works Quantity Rate Unit Amount
No. Rs. P. Rs. P.
1. Dismantle all types of masonry excepting
cement concrete plain or reinforced, stacking
serviceable materials at site and removing
rubbish as directed within a lead of 75m.
(@) In ground floor. 2Cum. |276.64 /Cum. 553.28
[Rupees two hundred
seventy six & paise
sixty four only]
(b) In First Floor 1 Cum. [306.64 /Cum. 306.64
[Rupees three hundred
Six & paise sixty four
only]
2. |Dismantle all types of plain cement concrete
works stacking serviceable materials at site
and removing rubbish as directed within a lead
of 75mm.
(@ Inground floor including roof.
Q) Up to 150mm thick. 1 Cum. [582.16 /Cum. 582.16
[Rupees five hundred
eighty two & paise
sixteen only]
(b) In First Floor including roof 1Cum. 612.16 /Cum. 612.16
(i) Up to 150mm thick. [Rupees six hundred
twelve & paise sixteen
only]
3. |Dismantle artificial stone flooring up to 50 mm
thick by carefully chiseling without damaging
the base and removing rubbish as directed
within a lead of 75 m.
(@) In ground floor including roof. 15 Sgm. [30.94 /Sgm. 464.10
[Rupees thirty & paise
ninety four only]
(b) In Ist floor including roof. 15Sgm. (3451 /Sgqm. 517.65

[Rupees thirty four &

paise fifty one only]




(2:1) with necessary pigment to match with
existing works including prior cutting and
cleaning the cracks, as directed.

[Rupees four hundred
fifty one & paise seven

only]

. |Strip off worn out plaster and racking out | 900 Sgm. (11.60 /Sgm 10,440.00
joints of walls, ceiling etc. up to any height [Rupees eleven & paise
and any floor including rubbish and stacking sixty only]
any within the compound as directed.
. |Plaster (to wall, floor, ceiling etc.) with sand
and cement mortar including rounding off or
chamfering corners as directed and raking out
joints or roughening of concrete surface,
including throating, nosing and drip course
where necessary, excluding cost of chipping
over concrete surface.
(A) 20mm. thick plaster, with 6:1 cement
mortar. 300 Sgm. | 124.75 /Sgm. | 37,425.00
i) In ground floor. [Rupees one hundred
twenty four & paise
seventy five only]
150 Sgm. | 2.23 /Sgm. 334.50
i) Extra for 1t floor-Internal plaster. [Rupees two & paise
twenty three only]
(B) 15 mm. thick plaster (6: 1) cement mortar | 200 Sqm. 105.72 /Sqm.| 21,144.00
(i) In ground floor [Rupees one hundred
five & paise seventy
two only]
100 Sgm. (2.23 /Sgm. 223.00
(ii) add extra for 1St floor-Internal plaster. [Rupees two & paise
twenty three only]
(C) 10 mm. thick plaster (4:1 cement mortar) 100 Sqm. |95.78 /Sqm.|  9578.00
(i) Inground floor [R_upees ninety_five &
paise seventy eight
only]
50 Sgm. | 2.23 /Sgm. 111.50
. [Rupees two & paise
(if) Extra for Ist floor twenty three only]
. |Repair crack in wall by cement grouting (2:1) | 30 mtr. |1099.89 /100 Mtr. 329.97
including widening the crack on the surface [Rupees one thousand
(into V-section cleaning and packing the same ninety nine & paise
with cement mortar (2:1) and finishing off to eighty nine only]
match with adjacent surface. (cement-69
Kg/100m.)
. |Repair cracks in floor with cement mortar | 50 Mtr. 451.07 /100 Sgm. 225.54




8. |Clean the concrete surface by removing dirt | 50 Sgm. [59.55 /Sqgm.| 2,977.50
and debris marking defective locations and [Rupees fifty nine &
removing loose concrete by careful striping paise fifty five only]
until hard surface is exposed, cutting the
concrete to regular shape, wire brushing the
exposed surface and removing debris from site
complete as per direction of Engineer-in-
Charge.
9. |Neat cement punning about 1.5 mm thick in | 50 Sgm. [28.51 /Sgm. 1,425.50
wall, dado, window, sills, floor, drain etc. [Rupees twenty eight &
Note: Cement 0.152 Cum. per 100 Sgm. paise fifty one only]
10. |Provide and lay artificial stone in floor, dado,
staircase, etc. with cement concrete (4:2:1)
with stone chips laid in panels as directed with
topping made with ordinary or white cement
(as necessary) and marble dust in proportion
(2:1) including smooth finishing and rounding
off corners including and application of
cement slurry before flooring woks, using
cement @ 1.75 kg/Sgm. all complete including
all materials and labour 3mm thick topping
(High polishing grinding on this item is not
permitted) with ordinary cement.35 mm thick
i) In ground floor 30 Sqm. |271.48 /Sgm.| 8,144.40
[Rupees two hundred
seventy one & paise
(ii) In Ist floor forty eight only]
10 Sgm. |275.55 /Sgm.|  2,755.50
[Rupees two hundred
seventy five & paise
fifty five only]
11. lprovide brick work with 1St class bricks in
cement sand mortar (6:1)
(A) In Ground Floor
(a) In foundation and p||nth 2.00 Cum. 4,99900 /Cum. 9,99800
[Rupees four thousand
nine hundred ninety
nine only]
(b) In Superstructure 200 Cum 5,14700 /Cum 10,29400
[Rupees five thousand
(B) In Ist floor one hundred forty
seven only]
0.50 Cum. [5,213.99 2,607.00

a) In superstructure.

[Rupees five thousand
two hundred thirteen &

paise ninety nine only]




12. [Provide brick work of 125 mm. thick with 1%
class brick in cement sand mortar (1:4)
(@ Inground floor. 30 Sgm. [677.00 /Sgm | 20,310.00
[Rupees six hundred
seventy seven only]
(b) In First Floor. 5Sgm. |684.14 /ISqgm| 3,420.70
[Rupees six hundred
eighty four & paise
fourteen only]
13. |Provide and lay ordinary cement concrete mix | 3 Cum. |5001.28 /Cum. 15,003.84
(1:2:4) cement concrete with graded stone [Rupees five thousand
chips (20 mm nominal size) excluding one & paise twenty
shuttering and reinforcement, if any. In ground eight only]
floor and foundation as per relevant I.S. codes
with Pakur variety chips.
14. |Provide reinforcement for reinforced concrete | 0.10 M.T [69,334.00 M. T 6,933.40
work in all sorts of structures including [Rupees sixty nine
distribution bars, stirrups, binders etc including thousand three hundred
supply of rods, initial straightening and thirty four only]
removal of loose rust (if necessary), cutting to
requisite length, hooking and bending to
correct shape, placing in proper position and
binding with 16 gauge black annealed wire at
every inter-section, complete as per drawing
and direction for works in foundation,
basement and up to roof of ground floor/up to
4 m with Tor Steel/Mild Steel.
15. Provide and laying cement concrete with | 2.00 Cum. 4,766.00 /Cum. 9,532.00
graded jhama khoa (30 mm size) excluding [Rupees four thousand
shuttering in (6:3:1). In ground floor and seven hundred sixty six
foundation. only]
16. |Provide R.C. shelves (1:1.5:3) either precast or
cast in situ with stone chips and necessary
reinforcement up to 1% (0.8% main and 0.2%
distribution bars)shuttering etc. and 6mm thick | 2.00 Sgm. (799.70 /Sqm. 1,599.40
cement plaster (4:1) including neat cement [Rupees seven hundred
finishing and cutting chase fitting and fixing in ninety nine & paise
position mending good damages as necessary seventy only]
complete in ground floor.
37.5 mm thick panels.
(i) In ground floor
17. Renew I. R. C. febric mesh of 75 mm x 50 mm | 2.00 Sqm. [1197.35 /Sgm. 2,394.70

X 4.5 mm x 2.7 mm on 50 mm x 50 mm x 6
mm old angle iron frames all round and one
37.5 mm x 6 mm M.S. Flat bar over the netting

all round welded to angle iron frame and

[Rupees one thousand
one hundred ninety
seven & paise thirty
five only]




providing locking arrangements if necessary
and with two coats of synthetic enamel paint
(other than Hi-gloss) fitted and fixed with
clamps or haskal doomney etc. complete
including flat stiffeners on every 1.0 m apart
both ways. Cost of concrete for fixing will be
paid separately)

18. |Provide Malaysian Sal woodwork in door and | 0.15 Cum. [69,527.00 /Cum.| 10,429.05
window frame fitted and fixed in position [Rupees sixty nine
complete including a protective coat of thousand five hundred
painting on the contact surface of the frame, twenty seven only]
excluding cost of concrete, iron butt hinges &
M.S. clamps.
19. Wood work in posts, post plates, rafters, | 0.15 Cum. [69,385.21 /Cum.| 10,407.78
battens, truss member, purlins etc. fitted and [Rupees sixty nine
fixed complete (excluding the cost of bolts thousand three hundred
only but including the cost of nails, screw eighty five & paise
etc.)- twenty one only]
Malaysian sal
20. [Labour for taking out door and window frame | 10 Sqm. [79.15 /Sgm. 791.50
including shutter for repair or replacement of [Rupees seventy nine &
different parts of the frame and refixing the paise fifteen only]
same including mending good all damages
complete(concrete & brickwork for mending
will be paid separately):
Up to area 2.5 Sgm.
21. [Take out shutters of door and window | 30 Sgqm. [86.67 /Sgm.| 2,600.10
dismantling by parts (for repair or replacement [Rupees eighty six &
of damaged parts) reassembling and refitting paise sixty seven only]
and rehanging the same with old fittings, but
with new screws as necessary (where different
parts of same shutter are renewed under
different items), payment will be made once
only.
22. Wooden venetian valves, fit and fix with plated | 2.00 Sqm. |1039.91 /Sqm.| 2,079.82
hooks complete. 12 mm. thick valves made [Rupees one thousand
with Champ, hallak, Sisu ,Badam thirty nine & paise
ninety one only]
23. |[Easing doors and windows. 200 Nos |10.56 Each 2,112.00
[Rupees ten & paise
fifty six only]
24. | Stiles and rails of wooden shutters fitted and | 2.00 Sgm. [1872.61 /ISqm.| 3,745.22

fixed complete. (Payment to be made on area
of new work only) of 35 mm. thick shutter
made of Sishu, Hallock, Champ, Badam.

[Rupees one thousand
eight hundred seventy
two & paise sixty one

only]




25. Repair the damages door, window shutters | 5.00 Sgm. [840.03 /Sqgm.| 4,200.15
with new ‘Z’ batten shutters (for damaged part [Rupees eight hundred
only) as per design having tongued and groove forty & paise three
half lap jointed with 25mm thick plank and 19 only]
mm. thick batten of hollock / koko wood
including taking out old batten, cutting and
chiseling out the new / old planks as per
direction to fix and fit the new part on the old
one with new screw /nails as necessary to
match the existing one all complete. (Payment
to be made on the new work only).
26. [Z-batten shutter of doors and windows as per | 3.00 Sqm. [2239.14 /Sgm. 6.717.42
design having tongued and groove half lap [Rupees two thousand
joint as per direction of the Engineer-in-charge two hundred thirty nine
including fitting, fixing shutter in position but & paise fourteen only]
excluding the cost of hinges and other fittings
in any floor. Shutter with 25mm thick plank
19mm batten with Sishu / Champ / Badam /
Gammar / Bhola / Hollock / Morga etc.
27. (19mm thick panel of 30-45 cm. width (made | 2.00 Sqm. [{909.07 /Sgm. 1,818.14
of single plank) of door and window shutter to [Rupees nine hundred
design as directed, made by Champ, Hallack, nine & paise seven
Sisu, Badam, Gammar etc. only]
28. [Renew 12mm. thick louver of fixed louvered | 1.00 Sqm. [1126.26 /Sgm. 1,126.26
shutter to match with the existing one [Rupees one thousand
including necessary railing pieces made from one hundred twenty six
Champ, Hallak, Sisu, Badam Gammar etc. & paise twenty six
only]
29. Supply ‘Godrej’ mortice lock chromium plated] 6 Nos. [1407.04 Each | 8,442.24
with keys 6 levers including fitting & fixing [Rupees one thousand
complete. four hundred seven &
paise four only]
30. [Iron hasp bolt of approved quality fitted and] 5 Nos. [182.91 Each 914.55

fixed complete (oxidised) with 16mm. dia rod
with centre bolt and round fitting. 300mm.
long.

[Ref:- Bldg. Schd. P- 199, It- 27(¢c)]

[Rupees one hundred
eighty two & paise
ninety one only]
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31.

Anodised aluminium barrel/tower/socket bolt,
skeleton bolt (full covered) of approved quality
manufactured from extruded section
conforming to IS: 204/74 fitted and fixed with
cadmium plated screws.

(1)200mm long x 10mm dia. bolt 15 Nos. |54.81 Each 822.15
[Rupees fifty four &
paise eighty one only]
(i1) 225mmlong x 12mm dia. bolt 15 Nos. 127.09 Each| 1,906.35
[Rupees one hundred
twenty seven & paise
nine only]
(iii) 300mm long x12mmdia.bolt 10 Nos. (171.27 Each| 1,712.70
[Rupees one hundred
seventy one & paise
twenty seven only]
(iv) 150 mm. long x 12 mm. dia bolt. 10 Nos. |96.31 Each 963.10
[Rupees ninety six &
paise thirty one only]
32. |Iron socket bolt of approved quality fitted and. 30 Nos |58.52 Each| 1,755.60
fixed complete. 150 mm. x 10 mm. dia bolt. [Rupees fifty eight &
paise fifty two only]
33. |(A)lron butt hinges of approved quality fitted
and fixed with steel screws, with ISI mark.
(1) 200mm. x 50mm. x1.25mm. 50 Nos. |41.30 Each| 2,065.00
[Rupees forty one &
paise thirty only]
(1) 75mm x 40mm x 1.12mm 80 Nos. |25.76 Each| 2,060.80
[Rupees twenty five &
paise seventy six only]
34. |Plain asbestos sheet ceiling as per design fit and fix| 3.00 Sqm. [232.00 /Sgm. 696.00
complete excluding the supporting fame work but [Rupees two hundred
including necessary teak wood beads. With 4mm. thirty two only]
thick asbestos sheet.
35. [Supply, fit and fix glass reinforced polyester | 5.00 Sgm [807.56 /Sgm. 4,037.80
translucent fiber glass sheet to match with GCI [Rupees eight hundred

corrugation as per IS : 12866-1989 in roof fit and
fix with 10 mm dia. ’J’” or “’L”’ hook, bolts and
nuts, limpet and bitumen washers and putty with
150 mm end lap and one corrugation minimum
side lap complete, with natural white of tinted blue
colour sheet of 1.6 mm. ( + 0.2 mm) thick sheets
(2.60 Kg/M?).

seven & paise fifty six
only]
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36. |Iron catch hook of approved quality fitted and
fixed to shutter and chowkat.
a) 10mm. dia x 300mm. Long 20 Nos | 90.59 Each 1,811.80
[Rupees ninety & paise
fifty nine only]
b) 6mm dia x100mm long 30nos |39 Each| 907970
[Rupees thirty five &
paise ninety nine only]
37. |Renew M.S clamp for fixing door and window | 30 Nos 41.15 Each| 1,234.50
frame made of flat bent bar end bifurcated [Rupees forty one &
fixed in cement concrete with stone chips paise fifteen only]
(4:2:1)including cutting of brick work concrete
work, fit and fix complete as per direction.
(Cost of cement concrete will be paid
separately).
40 mm. x 6 mm. X 200 mm. length.
38. |Supply best Indian sheet glass panes set in | 20 Sgm. [492.58 /Sgm.| 9,851.60
putty and fit and fix with nails and putty [Rupees four hundred
complete in all floors. ninety two & paise fifty
3 mm thick (weighing 7.4 kg/Sgm) eight only]
39. |Clean out remove paint mark from glass panes | 50 Sqm. |11.31 /Sgm. 565.50
with spirit and removing stains etc. [Rupees eleven & paise
thirty one only]
40. Renew worn out putty of glass panes not | 150 Nos. [23.44 Each.| 3,516.00
exceeding 0.2 Sgm. [Rupees twenty three &
paise forty four only]
41. \Uproot and remove plants from the surface of
walls, parapet etc. and making good damages,
(repairing of damages to be paid separately).
(@) Small plant of girth of exposed stem up | 200 Nos |38.22 Each| 7,644.00
to 75 mm. lift up to 6 mtr. [Rupees thirty eight &
paise twenty two only]
(b) Extra for beyond 6 mt. Upto12 mtr. 50 Nos |7.64 Each 382.00
[Rupees seven & paise
sixty four only]
42. [Take out Rain water pipe. 20 Mtr  [559.54 /100 mt. 111.91
[Rupees five hundred
fifty nine & paise fifty
four only]
43. [Take out rain water pipe, remove chokages | 60 mtr. [7.91 IMtr. 474.60
and refix the same in position including [Rupees seven & paise
mending the good damages (of taking out and ninety one only]
refixing).
44. | Supply of UPVC pipes (B type) & fittings| 40 Mtr. (305.00 /IMtr.| 12,200.00

conforming to 1S 13592-1992 — single socketed
3 metre length of dia. 110mm.

[Rupees three hundred
five only]
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45. |Supply of UPVC Fittings (B Type) confirming
to 1S-13592-1992
a) Plain Tee - 110 mm dia. 6 Nos. |162.00 Each 972.00
[Rupees one hundred
sixty two only]
b) Door Tee - 110 mm dia, 6 Nos. |206.00 Each| 1,236.00
[Rupees two hundred
six only]
c) Door Bend —(L.H. & R.H.) — 110 mm.,| 6 Nos. |299.00 Each| 1,794.00
Dia. [Rupees two hundred
ninety nine only]
46. |Labour for taking out (from fencing) line of | 1000 mtr. [59.99 /100 mtr. 599.90
wire (galvanized, strand or barbed) by drawing [Rupees fifty nine &
the same out through holes in the body of the paise ninety nine only]
post or through holes formed by fixed staple.
Payment to be made on the length of the wire
taken out.
47. |Supply, fit galvanized 3 ply 12 gauge / 4 | 400 mtr. [2448.64 /100 mtr.| 9,794.56
points line of barbed wire in fencing (holes [Rupees two thousand
already made in the body of the post) or fixed four hundred forty
by staples tightening and fixing the wires in eight & paise sixty four
taut condition with staining bolts including the only]
cost of cutting and of lapping joints in the wire
as necessary but excluding the cost of
galvanized staples, starining bolt and binding
wire where necessary. (Payment to be made on
the length of individual lines of wire).
48. |Galvanised straining bolts (with eye at one end] 10 Nos [70.98 Each 709.80
with double nuts and washers) fitted and fixed [Rupees seventy &
complete. 12mm. dia, 200 mm. long paise ninety eight only]
[Ref:- Bldg Schd P- 383, , It- 13 (ii) (a)]
49. Provide and fix reinforced stone cement | 30 Nos [204.93 Each | 6,147.90

concrete precast post of existing design of 102
mm. X 102 mm. section and 1.00 mtr. total
(height) after cutting out the brick work for
fixing the post and embedding the post up to
300 mm. in the brick work in pockets with
stone cement concrete including necessary
shuttering for casting the post and providing
bending and fix 4 nos of 6 mm. dia M.S rods
as binders placed 150 mm. c/c also providing
and making 9 nos of 25 mm. dia holes in each

post for passing barbed wire.

[Rupees two hundred
four & paise ninety
three only]
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50. White  wash including cleaning  and| 1800 Sgm. {1163.52 /100 Sgm.| 20,943.36
smoothening surface thoroughly (5 parts of [Rupees one thousand
stone lime and 1 part of shell lime should be one hundred sixty three
used in the finishing coat) To all floors. Two & paise fifty two only]
coats.
51. [Colour wash with any shade with strainers as| 1500 Sgm. {1005.96 /100 Sgm.| 15,089.40
required including cleaning and smoothening [Rupees one thousand
surface thoroughly. five & paise ninety six
(@) Internal surface (all floors) — One coat of] only]
colour wash. i) Other than Yellow, Pink.
52. |Apply decorative cement based paint of
approved quality (after preparing the surface
including scraping the same thoroughly,
plastered or concrete surface) as per
manufacturer’s specification. ~ Two coats on
any surface.
a) In ground floor. 400 Sgm (39.74 /Sgm. | 15,896.00
[Rupees thirty nine &
paise seventy four
only]
53. |Render the surface of walls and ceiling with| 250 Sgm. [71.61 /Sgm. | 17,902.50
plaster of parts (thickness not less than 1.5 [Rupees seventyone &
mm.) paise sixtyone only]
54. |Apply interior grate Acrylic Primer of approved| 500 Sqm. [2545.20 /100Sgm.| 12,726.00
quality and brand on plastered or concrete [Rupees two thousand
surface old or new surface to receive five hundred forty five
distempered/Acrylic Emulsion paint including & paise twenty only]
scrapping and preparing the surface thoroughly,
in complete as per manufacturers specification
and as per direction of the EIC.
One coat of water based interior grade Acrylic
Primer.
55. |Apply Acrylic emulsion paint of approved 500 Sgm. 49.59 /Sqgm.| 24,795.00
make and brand on walls and ceiling including [Rupees forty nine &
sand papering in intermediate coats including paise fifty nine only]
putty (to be done under specific instruction of
the EIC) of standard quality. Two coats
56. (Scrap and remove greasy soot from walls or] 100 Sqm [7.14 /Sgm. 714.00
ceiling of kitchen or similar smoke affected [Rupees seven & paise
rooms and preparing the surface. fourteen only]
57. | Apply primer one coat on timber or plastered | 300 Sqm [28.38 /Sqm.| 8,514.00

surface with synthetic enamel / oil bound
primer of approved quality including

smoothening surfaces by sand papering etc.

[Rupees twenty eight &
paise thirty eight only]
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58.

Paint with best quality synthetic enamel paint
of approved make and brand including
smoothening surface by sand papering etc.
including using of approved putty etc. on the
surface, if necessary:

a) On timber or plastered surface:

i) Two coats (with any shade except white).| 400 Sqgm. |62.62 /Sgm.| 25,048.00
With super gloss (hi-gloss) [Rupees sixty two &
paise sixty two only]
ii) One coat (with any shade except white). 250 Sgm. 41.81 /Sqgm.| 10,452.50
[Rupees forty one &
200 Sgm. |paise eighty one only]
b) On steel or other metal surface: 59.99 /Sgm.| 11,998.00
Two coats (with any shade except white). [Rupees fifty nine &
With super gloss (hi-gloss) paise ninety nine only]
59. [Take out old damaged tar felt from the roof ,| 50 Sqgm .46 /Sgm. 225.00
parapet etc. preparing roof surface by removing [Rupees four & paise
all spoils blisters , moss etc. from the working forty six only]
site and disposal the same beyond the
compound and cleaning the site in all respect as
per direction of Engineer-in- charge.
60. Supply and lay standard four course
bituminous water proofing treatment as per
specification laid down in 1.S 1346-1991 to be
finished with pea size gravel including
necessary preparatory works such as shaping
mouth of outlets, cutting as and where
necessary and refilling with sand and cement
mortar(4:1) or cement concrete (4:2:1) with
graded stone chips before undertaking the
treatment including cutting grooves in parapet
and inserting the edge of felt and mending
good damages complete in all respect as per
direction of E-I-C , including cost of all
materials & labour and incidental charges but
excluding the cost of cement mortar or
concrete required for leveling and regarding in
sloped roof coarse sand of approved variety is
to be used in place of pea gravels as fourth and | 50 Sqgm. [281.82 /Sgm. | 14,091.00

final course.
(@) Ist and 3" course with bonding
materials of hot applied Industrial
blown type bitumen of grade 85/25
or 90/15 conforming to 1.S 702/1988
@ 1.20 Kg/ Sgm. On each layer.

2" layer with Hessian base self

(b)

[Rupees two hundred
eighty one & paise
eighty two only]
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finished bitumen type 3, Gr -1
conforming to IS 1322- 1993
(weighting 23kg/10Sgm. Gross with
bitumen contact 12.10 kg./10 sgm.)
tested under the provision of IS
13826 part7:1993.

4™ course with washed and clean pea
gravel @ 0.006 cum/sgm.

(©)

Over flat roof.

61.

Galvanised corrugated iron sheet  work
(excluding supporting frame work) fitted and
fixed with 10mm.dia J or L hook -bolts,
limpet and bitumen washers and putty
complete with 150mm. end lap and one
corrugation minimum side lap.(Payment to be
made on area of finished work). GCI sheets to

be supplied by contractors. 4 Sgm. [555.95 /ISqgm.| 2,223.80
i) In Roof with 0.63 mm. thick sheet. [Rupees five hundred
fifty five & paise
ninety five only]
62. |Asbestos corrugated (Trafford or similarr 3 Sgm |515.98 /Sgm. 1,547.94
approved quality) sheet (6 mm thick) work [Rupees five hundred
(excluding the supporting framework) fitted and fifteen & paise ninety
fixed with 9.5 mm. dia J or L hook bolt and eight only]
nuts. Linpet and bitumen washers and putty|
with 150 mm. end lap and one corrugation
minimum side lap complete.(payment should be
made on area of finished work)In Roof.
63. IM.S. structural works in columns, beams etc. | 0.27 M.T |65,450.02 /IM.T| 17,671.51

with simple rolled structural members (e.g.
joists, angle, channel sections conforming to
IS 226, IS 808 & SP (6)- 1964 connected to
one another with bracket, gusset, cleats as per
design & direction of Engineer-In-Charge
complete including cutting to requisite shape
and length, fabrication with necessary bolting,
metal arc welding conforming to 1S 816-1956
& 1S 1995 using electrodes of approved make
and brand conforming to IS 814-1957
haulage, hoisting and erection all complete.
The rate includes the cost of rolled steel
section, consumables such as electrodes, gas
and hire charges of all tools and plants and
labour required for the work including all

incidental charges such as electricity charges

[Rupees sixty five
thousand four hundred
fifty & paise two only]
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labour insurance charges etc.

(Payment to be made on the basis of calculated
weight of structural members only in finished
work as per IS specified weight. Payment for
Gusset, bracket, cleat, rivets, bolts and nuts
may be made by adding the actual weight of
such items with the weight of finished
structural members or 7% of weight for
finished structural members weighing not less
than 22.5 kg/m. or 15% of weight for finished
structural members weighing less than 22.5
kg/m. may be increased to allow for brackets,
cleats, rivets, bolts and nuts etc. and no
separate payment being made for these items,
as per direction of Engineer-In-Charge. The
rates are considered for a height of erection
8m. / 2nd. Floor level from the ground. Add
1.5% extra over the rate for each additional
floor or 4 m. beyond initial 8 m. or part
thereof.)

For structural works in Roof Trusses etc. using
joists, channels, and angles of specified section
weighing less than 22.5 kg. /m.

64. [Clean jungles, including uprooting of rank {10000 Sqm.|50.00 /100Sgm.|  5,000.00
vegetation, grass, brush wood, tree and [Rupees fifty only]
saplings of girth up to 30 cm measured at a
height of 1m. above ground level and
removing rubbish up to a distance of 50 m.
outside the periphery of the area cleared.
65 |Clean and sweep roof, cornice drain, box drain | 5000 Sqm. 2.32 /Sgm. | 11,600.00
etc in any floor including removing dust [Rupees two & paise
sweeping materials to the ground floor vat of thirty two only]
the building
66 (Surface dress of ground in any kind of soil, 1000 Sgm. |6.45 /Sqm.| 6,450.00
including removing vegetation and inequalities [Rupees six & paise
not exceeding 15 cm. Depth and disposal of forty five only]
rubbish , lead up to 75m. as directed.
67. |Supply, fit and fix Ist quality ceramic tiles in
walls and floors to match with the existing
work & 4 nos key stones (10 mm.) fixed with
araldite at the back of each tile and finishing
the joints with white cement mixed with
colouring oxide of required to match colour of
tiles including roughening concrete surface , if | 10.00 Sgm [724.93 /Sqm. 7,249.30

necessary or by synthetic adhesive & grout

[Rupees seven hundred
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materials

a) Wall with sand cement mortar ( 1: 3) 15mm
thick & 2mm thick cement slurry at back side
of tiles using cement @2.91 Kg./Sgm.& joint
filling using white cement slurry @ .20 kg/ Sgm
Area of tiles up to 0.09 Sgm coloured
decorative

twenty four & paise
ninety three only]

68. [Rule point to brick in cement mortar (1:4)] 30 Sgm [54.75 /Sqgm.| 1,642.50
including raking out joints and top finishing. [Rupees fifty four &
Note: Cement 0.091 Cum. & sand 0.366 cum paise seventy five only]
per 100 Sgm.
69. Ready mixed wax polishing to woodwork | 15 Sgm. [74.24 /Sgm.| 1,113.60
including preparing surface on old polished [Rupees seventy four &
surface including remove of old polish. paise twenty four only]
70. Single brick flat soling of picked jhama bricks | 10 Sqm. [340.00 /Sgm.| 3,400.00
including ramming and dressing bed to proper [Rupees three hundred
level and filling joints with powder earth or forty only]
local sand.
71. Provide and fix Netlon of approved quality |10.00 Sgm. [378.93 /Sgm.| 3,789.30
and colour with Velcro Tape and also allied [Rupees three hundred
fitting & fixture all complete as per direction seventy eight & paise
to window opening. ninety three only]
72. [Partition of commercial ply as per design fitand] 5 Sgm. [995.67 /Sgm. 4,978.35
fix complete (excluding the supporting frame [Rupees nine hundred
works but including necessary teak wood ninety five & paise
battens) of size (40 mm x 25 mm). 12 mm. sixty seven only]
thick.
73. Wash and clean with oxalic acid powder using| 500 Sgm |483.29 /100 Sgm.| 2,416.45
33 gms. /Sgm. on Marble floor/marble dado. [Rupees four hundred
eighty three & paise
twenty nine only]
74. Repair the letters and the number of number] 50 Nos. [22.22 Each| 1,111.00
plaque of building. [Rupees twenty two &
paise twenty two only]
75. [Earth work in excavation of foundation trenches| 10 Cum [7377.04 /% Cum 737.70
or drain in all sorts of soil (including mixed soil [Rupees seven
but excluding laterite or sandstone) including thousand three hundred
removing spreading or stacking the spoils seventy seven & paise
within a lead of 75 m. as directed. The items four only]
includes necessary trimming the sides of|
trenches, leveling, dressing and ramming the
bottom boiling out water as required complete.
Depth of excavation not exceeding 1500 mm.
76. |Apply epoxy based reactive joining agent for| 15 Sgm. [331.41 /Sgqm. 4,971.15

joining the old concrete with fresh concrete to

[Rupees three hundred
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be applied within manufacturer's specified time
as per manufacturer's specification (0.4 Kg/
Sgm. of concrete surface)

thirty one & paise forty
one only]

77. [Take out Mirzapur or glazed porcelain tiles| 25.00 Sgm.[65.44 /Sgm.| 1,636.00
carefully by chiseling from walls or floor [Rupees sixty five &
including stacking serviceable materials as paise forty four only]
directed.
78. [Supply, fit and fix Marble slab/tile of 15 to 18 | 12.00 Sgm.[1735.38 /Sgm. | 20,824.56
mm. thickness in floor, lobby, stair, landing & [Rupees one thousand
treads etc. over 20 mm.(av.)thick base of seven hundred
cement mortar (1:2) laid with white cement thirtyfive & paise
slurry @ 4.4 kg. Sgm before placing marble & thirtyeight only]
jointed with white cement slurry @ 2.0
kg./Sgm. With necessary pigments including
grinding and granite polishing as per direction
of Engineer-in-Charge, In Ground Floor.
(White cement and pigment to be supplied by
the Agency) with Chawk Dungri.
(i) Areas of each tile exceeding 0.30 Sgm.
but not exceeding 0.60 Sgm.
79. |Renew haskal as per design or direction,| 20Kg. [71.14 /Kg.| 1,422.80
including fitting and fixing same with necessary [Rupees seventy one &
bolts and nuts complete. paise fourteen only]
(Payment to be made on weight of haskal and
bolt and nuts.)
80. |Renew doomney as per design or direction| 20Kg. [57.67 /Kg.| 1,153.40
including cutting holes in masonry and fixing [Rupees fifty seven &
the doomney with cement concrete (6:3:1) with paise sixty seven only]
jhama chips.(Payment to be made on weight of]
doomney. No separate payment will be made
for cutting holes or fixing with concrete.)
81. |Hire and labour charges for shuttering with
centering and necessary staging up to 4m using
approved stout props and 25 to 30mm thick
hard wood planks of approved thickness with
required bracing for concrete slab, beams,|10.00 Sqm. [265.73 /Sqgm.| 2,657.30

columns, lintels curved or straight including
fitting, fixing and striking out after completion
of work. (up to roof of ground floor)

25 mm. to 30 mm. thick wooden shuttering as
per decision & direction of Engineer-in-Charge,
A) In ground floor.

[Rupees two hundred
sixty five & paise
seventy three only]

Rs. 5,93,764.36
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Tenderer to fill up the following [score out which is not applicable]

() %

(in figures) Below par (-) Rs.
......................................................... Percent

(in words)
(D) At par NIL
(o) TSRS %

(in figures) Above par (+) Rs.
......................................................... Percent

(in words)

Total Tendered Amount = Rs.

Total tendered amount (iN WOFdS..........ccooiiiiiiiiieee e
Maximum number of workmen likely to be engaged in a day’s work................. Numbers
Permanent Income TaX A/C.NO... ..ueeiiiiiiiee et
Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /
stated above are to be carried over to Form of Tender attached]
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

CONTRACT NO.

The Senior Executive Engineer (South),
Kolkata Port Trust,

51, Circular Garden Reach Road
Kolkata- 700043.

OF et et e e —— e e e e e ———eeeeee———teeeeeaa————teea e e e e ettt e

having examined the site of works, inspected the Drawings and read the Specifications, General & Special Conditions
of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works required to
be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities
WIthin .oecevvninininnann (including preliminary time) from the date of order to commence the work and in the event of
our tender being accepted in full or in part, 1/We also undertake to enter into a Contract Agreement in the Form hereto
annexed with such alterations or additions there to which may be necessary to give effect to the acceptance of the
Tender and incorporating such specification, Bill of Quantities, Drawings and Special & General Conditions of
Contract and I/We hereby agree that until such Contract Agreement is executed the said Specifications, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of
the Trustees shall be the contract.

THE TOTAL AMOUNT OF TENDER RS. ..cccovveiivieiiseesee e

(RUPEES TN WOEAS)...eveeeeieeteeieeie e ieste s e et ese et te et et teese e ae s e teste b e ssesbeeseeneeneenteneeneenreneennenneanes

I/AWE TEAUITE .ovveeeceeeecee e days preliminary time to arrange and procure the materials
required by the work from date of acceptance of tender before 1/We could commence the work.

I/We have deposited with KOLKATA PORT TRUST, @ sum of ........cccccoevvvivnivnnnnns vide Pay Order/Demand Draft
NO..covevrrerireeene 0| A OF e (name of Bank) as Earnest Money.

I/We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Signature of Tenderer
(Seal of the Tenderer)

Witness :
Signature
Name Name of the
(In Block Letters) Tenderer :
Address:
Dated:
Address:

Occupation:
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Kolkata Port Trust
afaer sefaaRer faemer
CIVIL ENGINEERING DEPARTMENT
aR~s FRYTeS IfRIAN(@ZY) & FRATET

aR~s FRUTAS JTHIAT (ATFY) FT HRATTT
Office of the Senior Executive Engineer (South)
51, Circular Garden Reach Road, Kolkata — 700043

NIT No.: CE/South/163/2015/T-05 Dt.20.05.2015

Note: Last Date of Purchase of tender
documents : 15.06.2015 (up to 12 noon)

Tender is due for submission by 3:00 P.M.
On 16.06.2015

Techno commercial Bid

Tender for Miscellaneous building repair works as may be necessary at
Port Land Park Campus for one year from the date of placement of
order.

Dated :
51, Circular Garden Reach Road, K. Ghosh

Kolkata- 700 043. Senior Executive Engineer (South)




hIeIhTdT Ucdel =a1d

Kolkata Port Trust
BIECESUGRIECREEIE]
CIVIL ENGINEERING DEPARTMENT
IS SIS JTRIAAT (ATHY) FI HATT

Office of the Senior Executive Engineer (South)

NIT No.: CE/South/163/2014/T-05  Dt.20.05.2015

Tender for Miscellaneous building repair works as may be necessary at Port Land Park
Campus for one year from the date of placement of order.

Sealed tenders are invited from bonafide, resourceful, experienced and reputed firms for the
subject work of estimated amount of Rs. 5,93,764.36 [approx] as per following
Prequalification Criteria on Percentage above / below /at Par basis on estimated rates /
amount as shown in the Bill of Quantities in accordance with this Notice Inviting Tender, the
General Conditions of Contract, enclosed Instruction to Tenderer, Special Conditions of
Contract, Technical Specifications for this Work and Bill of Quantities.

Prequalification Criteria:

A) Tenderer should have successfully completed similar works like construction /
maintenance/repairing of Building / plumbing works during last 7[seven] years ending last
day of month previous to the one in which applications are invited should be either of the
following :

a) Three similar completed works each costing not less than the amount equal to 40% of the
estimated amount put to tender.

b) Two similar completed works each costing not less than the amount equal to 50% of the
estimated amount put to tender.

¢) One similar completed work costing not less than the amount equal to 80% of the
estimated amount put to tender.
B) The average Annual Financial turnover of the intending tenderer during the last 3 years
ending 31% March of the previous financial year should be at least 30% of the estimated amount
put to tender.
C) Work experience, as a sub-contractor or supply contractor shall not be considered as the
requisite qualification.

2. (a) Each tenderer shall have to deposit a sum of Rs. 12,000.00 (Rupees twelve thousand only) as

Earnest Money in the form of Bankers’ Cheque / Demand Draft / Pay Order drawn in
favour of “KOLKATA PORT TRUST” on any Nationalized Bank payable at Kolkata



without which no tender will be considered. The Bankers’ Cheque / Demand Draft / Pay
Order should be submitted together with the sealed tender in a separate envelope. Only those
tenders submitted along with the Earnest Money shall be opened.

(b) “Micro and small Enterprises firms registered with National Small Industries Corporation
(under single point registration scheme) shall be exempted from payment of cost of Tender
Document and depositing Earnest Money, for which copy of valid National Small Industries
Corporation certificate is to be attached”.

3. The amount of Earnest Money will be refunded or released to the unsuccessful tenderer without
interest, after the selection of a successful tenderer and in the case of the successful tenderer this
amount will be adjusted against the Security Deposit. If any tenderer withdraws his tender
before 4(four) months from the date of opening of the tender (techno-commercial bid), the
Earnest Money Deposit will be forfeited by the Trustees.

4. It is impressed upon the tenderer that his tender should be based on the Conditions stipulated in the
tender document and that the tenderer should not stipulate his own condition in deviation thereof,
as apart from the likelihood of vitiating the tender, such deviations will lead to non-uniformity of
tenders and it will be difficult to make assessment of the correct value of the tenders for purposes
of comparison. In that event tender may be considered incomplete and may be rejected.

5. The tenderer must fill in Schedule ‘O’ with full particulars of similar works carried out by them
previously. The tenderer must also fill the Schedule ‘T’ containing particulars of Technical Set
up of Company.

6. (a) The tenderer shall include in their prices sums payable as Taxes Particularly, VAT, Royalty
or otherwise to the Government or Public Bodies or Individual and such taxes shall not be
an extra charge payable by the Trustees’.

(b) “As KoPT is not a Registered Body Corporate, it is not liable to pay service tax under ‘Reverse
Charge Mechanism’ as per Service Tax Law. The service provider is liable to recover service
tax as applicable. Reimbursement of service tax will be made to the contractor by KoPT on
submission of actual payment of Service Tax at full rate for the work as per Finance Act,
19947,

7. 1) All intending tenderer at the time of tender shall disclose all necessary documents as to whether
they are covered under ESI Act or not.

ii) In case they are covered under ESI Act they have to furnish the details of registration, failing
which their tender would be liable to be cancelled.

iii) In case they are not covered under ESI Act or exempted, they would furnish necessary
documents along with an affidavit in original affirmed before a first class Judicial Magistrate
in a Non-Judicial Stamp Paper worth Rs. 10.00 to that effect as per enclosed KoPT approved
format. (Format of affidavit is enclosed at the end of the techno-commercial Bid).

Regarding submission of Affidavit, the stamp paper should be either in the name of the
tenderer or with name of the Advocate who has signed in the Affidavit. The bidder may
purchase stamp-paper prior to the publication of tender but the Affidavit must be sweared after
the date of hoisting/publication of NIT.



iv) In case they are not covered under ESI Act they must additionally indemnify KoPT against
all damages & accident occurring to his labour in a non-judicial stamp papers worth Rs. 50.00.
(Format of indemnity Bond is enclosed at the end of the techno-commercial Bid).

v) All intending tenderers shall furnish the details of P.F. Registration failing which their tender
would be liable to be cancelled.

8. The intending tenderer should submit performance certificate/credential of works as per the
enclosed Proforma of Ko.PT. (Format of performance certificate/credential of works is
enclosed at the end of the techno-commercial Bid).

9. The tenderer shall submit certified copy of the Certificates of VAT Registration No. and also
declare their Permanent Income Tax Account No. in the last page of the B.O.Q.

10. The successful tenderer shall be required to execute a Contract Agreement to be prepared in the form
annexed to the General Conditions of Contract together with such modifications as may be necessary
within a month from the date of placement of Work Order. He is required to submit 6(six) Copies of all
documents, correspondence and connected papers etc., as detailed in the Form of Contract Agreement
prepared on Non-Judicial Stamped Paper of requisite denominations all at his own cost.

11. The tenders[Both Techno Commercial Bid & Price Bid] shall be submitted in sealed covers
superscribed the name of work to the Senior Executive Engineer South’s Office, Kolkata Port Trust,
51, Circular Garden Reach Road, Kolkata- 700 043 (India) by 3 P.M. on 19.05.2015. After that no
tender will be accepted. Last date of purchase of Tender documents on 18.05.2015 [up to 12 Noon].

12. Among the duly submitted proper tenders in which only Techno Commercial Bid would be opened at
the office of the undersigned shortly after 3 P.M. on 25.02.2015. Date of opening of the Price Bid of the
techno-commercially qualified bidders will be intimated later on. If any tenderer or his duly authorised
representative wishes to be present at the time of opening of the tenders, he may do so. In the event of any
unforeseen circumstances such as Natural Calamities, Strikes, Bandhs, Holidays etc. on that day, the
tenders may be submitted by 3 P.M. on 25.02.2015 next working day to be opened shortly thereafter.
There will be no extension of tender for purchasing and dropping of the bid.

13. The undersigned does not bind to accept the lowest or any offer / tender and reserves the right to
accept any tender either in part or as a whole and to reject any tender without assigning any
reason whatsoever.

14. Tender documents shall be issued from the office of the Senior Executive Engineer at 51, Circular Garden
Reach Road, Kolkata-700 043. The Tenderer shall have to deposit with the Trustees’ Financial Adviser &
Chief Accounts Officer at 15, Strand Road, Kolkata-700 001 a sum of Rs. 600/- [Non-refundable]
towards cost of Tender documents.

15 Tenderer may also submit the tender getting down loaded from the Web site of Kolkata Port Trust. In that
case the bidding party shall have to pay the amount of Rs. 600/- [Non-refundable] towards the cost of bid
document by draft or Bankers” Cheque drawn in favour of “KOLKATA PORT TRUST” at the time of
submission of tender documents.



16.

17.

18.

19.

The tender shall be submitted in one sealed envelope superscribing the name of the work which shall
contain three sealed envelopes, Marked —-A, Marked-B and Marked -C stating clearly in the top
envelope that envelope contains three envelopes Marked —A, B and C separately in sealed condition.

If the offers are not received according to the instructions detailed here above, they shall be liable
for rejection. The corrections and remarks shall be either type-written or must be in ink and duly
authenticated.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such
action.

Once a Bid is submitted, it will not be allowed to revise even if the date of submission is
extended.

The sealed envelope Marked — A shall contain:

a) Demand Draft/Pay Order against Earnest Money Deposit in original and TR/ Money
Receipt /Demand Draft/Pay Order towards cost of tender documents.

b) If downloaded from Website, Demand Draft/Pay Order against Earnest Money Deposit
and Demand Draft/ Pay Order towards cost of tender documents, in original.

The sealed envelope Marked — B {Techno-commercial Bid} shall contain:

a) The Techno commercial Bid duly signed and sealed on every page with duly filled in
‘Schedule —T” and ‘Schedule- O’ of Techno commercial Bid without any price bid therein.

b) The General Conditions of Contract of KoPT duly signed and sealed on every page.

c) Certified copies of the documents in support of experience/performance
certificate/credential of works as stated in Pre-Qualification criteria vide Cl.No.1 (A) & 9
above.

d) Certified copies of PAN Card.

e) Certified copies of Certificates for VAT Registration No.

f) Certified copies of ESI Registration Certificates or the original copy of Affidavit and
Indemnity Bond as per clause no.8 above.

g) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover as per clause no.1 (B) above.

h) Certified copy of EPF Registration No.



The Sealed envelope Marked-C [Price Bid] shall contain:

a) Preamble to Bill of Quantities
b) The Bill of Quantities duly filled in.
c) The Form of Tender duly filled in as enclosed in the tender document.

d) All the pages of Price Bid should be duly signed and sealed.

Enclo: Instructions to Tenderer, Scope of Work &
Special Conditions of Contract, Technical
Specification of contract, Schedule ‘O’ Techno Commercial Bid
and Schedule ‘T’, Format of indemnity -
Bond, Format of affidavit.

Preamble to Bill of Quantities and Bill of Price Bid
Quantities, Form of Tender.

K. Ghosh
aR~s FRUTeS JfHIAT (ATHY)

Senior Executive Engineer (South)
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Kolkata Port Trust
fafaer ghfagiier fasmer
CIVIL ENGINEERING DEPARTMENT
Office of the Senior Executive Engineer (South)

Name of work: Miscellaneous building repair works as may be necessary at
Port Land Park Campus for one year from the date of
placement of order.

INSTRUCTION TO TENDERERS
The subject work is required to be carried out with high degree of precision, supervision, quality
control and construction techniques. The tenderers are, therefore, required to go through all the
provisions of the tender document including Special Conditions / Instructions and Bill of
Quantities before filling the tender. In the event of contradiction between either of the two
documents; Special Conditions will supersede General Conditions and Bill of Quantities shall
supersede General Specification.

. The tenderers shall inspect the site and its neighbourhood and acquaint themselves with actual

working condition. Accessibility of the site, source of water and electricity, available working
space etc., should be investigated before submitting the tender. All such factors having likely
bearing on rates and progress of the work involved should be taken into consideration while
submitting the tender. No claim for any extra payment will be considered by reason of any
difficulty, which may arise during the progress of this work, which in the opinion of the Engineer
could have been foreseen. For such inspection, he may contact the Senior Executive Engineer
(South) at his office at 51, C.G.R. Road, Kolkata - 700 043, during office hours.

Tenderers’ attention is drawn to Clause 3.4, 3.5, 3.6 of the General Conditions of Contract
regarding Earnest Money and Security Deposit prescribed in the tender and Clause 8.0
regarding Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

The Tender / Offer shall be valid for acceptance for a period of 4 (four) months from the date of
opening of the tender (techno-commercial bid).

The Engineer reserves the right to delete any item of work or introduce any new item during
execution of work, in the tender, if required to be done to complete the work envisaged. The
Engineer also reserves the right to delete and / or modify any Technical Specification or
introduce any new modification for any particular item of work or for the scheme as a whole
during execution of work.

The tenderer is to work out his rates at Percentage above par / below par / at par basis taking
into account the full details of works.

. The tenderer must fill in the Form of Tender.



8. Taxes and Duties:

The rate quoted by the tenderer should be considered to complete the work in all respect and
should include all taxes, octroi, surcharge etc. payable to Government or any other concern
excluding service tax component and no extra payment, whatsoever will be entertained by the
Trustees’ under any circumstances.

“As KoPT is not a Registered Body Corporate, it is not liable to pay service tax under ‘Reverse
Charge Mechanism’ as per Service Tax Law. The service provider is liable to recover service tax
as applicable. Reimbursement of service tax will be made to the contractor by KoPT on
submission of actual payment of Service Tax at full rate for the work as per Finance Act, 1994”.

9. Rate for payment against extra Items:

10.

11.

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work, extra
items have to be carried out by the Contractor. If those items are already available in Trustees’
Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; otherwise,

(i) The rate of payment of work involving labour & material shall be fixed on the following
basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

(i) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

Working Period:

The work is to be carried out from 8AM to 5PM, including Sundays & Holidays (if necessary),
at no extra cost to the Trustees.

Time of Completion:

Please note that the work is to be carried out for a period of 01 (one) year form the date of
placement of Work order/ LOI, and the tenure may be extended as per mutual consent of successful
tenderer with same rate, terms / conditions of the tender.

12. Escalation:

No escalation variations on the prices of labour, materials and POL will be entertained and thus
the rate should be quoted with due consideration of the same.

13. Suspension of Work / Idle time:

The matter shall be decided by the Clauses as stipulated in General Conditions of Contract
vide Clause No0.5.11 and other relevant Clauses in this respect. No idle charges on any account



14.

15.

16.

17.

18.

19.

21.

20.

21.

22.

like labour and establishment whatsoever due to any reason thereof will be entertained by the
Trustees.

Water:

KoPT will arrange to provide a source of supply for drinking water at a suitable point free of
cost from where the contractor may draw a line for purpose of drinking water only.

On A/C. Payments for measurement work:

Tenderers attention is drawn to Clause 6 of the General Conditions of Contract on the relevant
subject. The Engineer shall hold sole discretion as regards to release of on A/C. Payment.

The successful tenderer will be required to comply with the relevant provisions of Building and
other constructions workers (Regulation of Employment and Conditions of Service)Act.1996 and
West Bengal building and other constructions workers (Regulation of Employment and
Conditions of Service) Act.2004 as well as Building and other constructions workers’ Welfare
Cess Act.1996 and the rules framed there under.

An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward
transmission of the same by the appropriate authority. Other statutory deductions will also be
made as applicable at the time of payment.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall
be derived by adding/subtracting (as the case may be) this percentage with/from the Estimated
Value put to tender. Similarly in case of disparity between the rate quoted in figures and in
words, the rate quoted in words shall prevail.

While quoting the rate it should be noted that the tenderer should on no account overwrite the
figures. Any necessary correction should be made by cancelling the original figures and writing
the corrected figures on the top. All such corrections should be initialled by the tenderer. If the
figures are tampered with, the tender shall be rejected.

The work is to be carried out without causing any hindrance to the operational work of the
Marine Department/and other departments in the area under work. The tenderer will provide in
his rate due allowance for precautionary measures as well as for any possible interruption due to
traffic operation.

Bidder shall not use ‘White Ink’ for correction at any place of the tender paper.

Non-conformation to the instruction at Point No. 22 above shall be treated as non-responsive and
hence, may disqualify the tender.

Clarification of Bids:
To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask

any Tenderer for clarification of his Tender, including break up of unit rates. The request for
clarification and the response shall be in writing, but no change in the price or substance of the
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Tender shall be sought, offered, or permitted except as required to conform the correction of
arithmetic errors discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or
contract award decisions, may result in the rejection of his Tender.

k,hkkkhkhkkkhkhkkkhkhkkkhkkhkkhkkikkhkkhkkhkikkikkiikkik

Scope of Work

The work comprises of brick work, concrete work, wood work, plastering, painting and other
allied works to the existing and to new constructional works as & when necessary at this site &
other works as directed & set forth in the particular specifications, specifications for materials &
workmanship & in the attached bill of quantities together with all additional or varied works
which may hereafter as required in accordance with the general condition of Contract &
specifications & as per direction of the Engineer’s representative at site.

The intending tenderer shall inspect the site of work in consultation with the Senior Executive
Engineer, South and acquaint himself with the nature of work before preparing his tender. His
attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this regard. No
excuse on ignorance as to the site conditions, availability of space for storing materials and
approaches to site etc., will be entertained.

*kkhkhkkhkhhhkhkkkkkhkiik

SPECIAL CONDITIONS OF CONTRACT

1) General :

The Special Condition of Contract are part of the tender documents which must be read as a whole,
the various sections being complimentary to one another and are to be taken as mutually
explanatory. These conditions shall be read in conjunction with other part of tender documents, viz.
General Condition of Contract, General specification for materials and workmanship, drawing, Bill
of Quantities and other instructions to the tenderer herein in the tender document forming part of
the contract.

2) Project Information:
i) Owner: KOLKATA PORT TRUST

i) Title: Tender for Miscellaneous building repair
works as may be necessary at Port Land Park
Campus for one year from the date of
placement of order.

iii) Location: Port Land Park

iv) Road access: Port Land Park at Burdwan Road & Diamond Habour Road
Junction.



3) Work Site:

The work site is at Port Land Park Campus. The tenderer shall visit the site of work & acquaint
himself with exact nature, scope & site of work before quoting the rates. No claims for any extra
payment will be entertained under any circumstances after opening of the tender. The contractor shall
bear in mind that least possible inconvenience to be created for users of essential facilities located
within or in the vicinity of the work site during the tenure of his work.

3) Sufficiency of Tender:

1) The tender drawings and all data / information as furnished herein or inspected and / or collected
by the tenderer for the purpose of the work should be properly assessed, interpolated or utilised
in his offer at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the
data / information so supplied to him or collected or understood by the tenderer.

i) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities
and the rates shall cover all his obligations under the contract and all matters and things
necessary for the proper construction, completion, commissioning and maintenance of the work.

i) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of
rates will prevail over the rate misprinted in B.O.Q.

4) Responsibility of the Contractor for methodology of works:

i) The Contractor shall be solely responsible for the methodology and detailed working for the
whole of the works, keeping in mind the site conditions and shall supply to the Engineer such
particulars thereof as he may require from time to time.

6) Method of Measurement:

The Contractor shall be paid on actual measurement of the finished work on the basis of his
quoted rates in the priced bill of quantities. It is to be clearly understood that this not a lump sum
tender.

7) Materials & Workmanship:

All materials, unless otherwise mentioned, shall have to be procured by the successful tenderer
and supplied for incorporation in the permanent and temporary works or elsewhere as required,
all at his own cost, superintendence and management. All materials and workmanship shall be
the best if the respective kinds described in the contract and in accordance with the Engineer’s
instructions.

8) Safety:
The contractor shall follow all safety precautions for prevention of injury or accidents and

safeguarding human lives and property. Dock safety regulations shall be strictly observed and
safety officers of the KoPT accorded all facilities for inspection of the Works, Plants &
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Equipments etc, whenever so required. The contractor shall further comply with any instruction
issued by the Engineer in respect of safety, which may relate to temporary or permanent works,
working of tools, plants & equipments, means of access or any other aspect. The contractor shall
provide all necessary first aid measures, rescue and life saving equipment, etc in proper
condition, which shall be readily available for use at all times. The contractor shall adopt all the
above safety measures at his own cost. The Contractor shall provide lights and signals at his own
cost. Lights shall be so placed or screened so as not to interfare with any navigational light or
signal or other marking.

9) Compliance to the Labour Laws and Contract Labour Regulation and Abolition Act, 1970:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees
Liability Act, 1938, Industrial Disputes Act, 1938, Industrial Dispute Act, 1940 and The Contract
Labour (Regulation and Abolition) Act, 1970, or statuary amendments and the modifications
thereof, any other laws relating thereto and the rules made there under from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works.
The contractor will be fully responsible for any delay/damage etc. and keep the Engineer
indemnified against all penalties and liabilities of any kind for noncompliance or infringement of
such Acts, Ordinances, Rules, Regulations By-laws and Procedures.

The contractor shall indemnify the KoPT against payment to be made under or for the
observance of the laws aforesaid without prejudice to his right to claim indemnity from his
subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to
obtain necessary Labour License from the Competent Authority for deploying requisite Nos. of
labours in the work and submit to the Engineer-In-Charge prior to commencement of the work.

10) Protection of existing services:

The contractor must pay full attention to the fact that the existing service facilities for users are
not distributed at any time due to storing of materials and rubbish and take every precaution to
keep the entrance passage clear if the same are being used by the labourers.

The contractor shall be held liable for all damage and interference to the existing service, caused
by him in execution of works. Should any damage be done to the existing services, in general,
the contractor shall make good the same and any further work considered necessary by the
Engineer’s representative without any delay otherwise the cost of such repairing shall be
recovered for his running bill for which Engineer’s decision shall be final and binding.

11) Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also
clean the site as required during execution and fully clear the site after completion of all the
works.



The contractor shall forward any usable materials found during the course of work at the work
site or its vicinity to KoPT stores/yards, dispose of the debris/dismantled unserviceable materials
beyond the port area all at his own expenses by his own transport and labour and clean out all
part of the work and leave everything clean and tidy to the entire satisfaction of the Engineer.

12) Contractor to execute Contract Agreement:

The contractor after acceptance of his tender, shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of Contract
together with such modifications as may be necessary within one month from the date of
placement of the order. The contractor shall have to submit copies in sextuplets of all documents;
correspondence, connected papers etc. as detailed in the above from of Contract Agreement
together with the instrument of Contract Agreement prepared on Non-Judicial stamped paper of
requisite denomination having five more copies made on plain paper all at his own cost. The
successful tenderer shall have to submit three sets of such Contract Agreement duly executed,
sealed, signed and witnessed for execution by the Trustees. The other three sets shall be
completed in all respects but not signed. If the successful tenderer or tenderers are a partnership
concern, they will have to get Agreement signed by all the partners or by the partner who is
authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due
fulfillment of the contract. The blank proforma of tender documents shall be supplied in
sextuplets to the successful tenderer free of charge for preparing the documents of the aforesaid
Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be
done at his own cost.

13) Discrepancies in Contract Documents:

The several documents forming the contract shall be taken, as mutually explanatory of one
another and in case of discrepancies; the Specifications and Bill of Quantities shall prevail over
signed drawings, Bill of Quantities over the Specifications, Technical Specifications and
other particulars over Standard Specifications and Special Conditions over the General
Conditions. The Engineer’s decision on this matter however, shall be final and binding and the
Tenderer’s attention is drawn to clause 4.3 of the General Conditions of Contract in this respect.
The execution of work shall conform minutely to the approved and assigned drawings and
specification and any other details drawings which shall be provided/duly approved by the
Engineer during the progress of the work as to such other drawings those have formed part of the
contract documents.

14) Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers, labourers (skilled, semiskilled, unskilled)
both at site and in office, details of such recruitment etc. shall be submitted to the Engineer
periodically or as and when called for.



15) Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents,
shall be construed to read as “KOLKATA PORT TRUST”.

16) Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled
persons to supervise and execute the work and this should be mentioned in the “Schedule-T”
of the Contract.

17) Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of
General Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash
Security Deposit. In that case, the Contractor shall have to submit to the Engineer a performance
Bond in the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the
proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.

18) Measures against pollution:

The contractor shall have to take proper measures against environmental pollution during execution
of work as directed by the Engineer.

kkhkhhhhkhkhkkhkhkhkiiiiiikixx
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ShIeTehTdl Jcded «ITd

Kolkata Port Trust

fafaer shfaaRer fsmer

CIVIL ENGINEERING DEPARTMENT

SCHEDULE —“T”

The tenderer shall submit below the particulatrs of Technical set up of company and also

indicate the Technical personnel who will be looking after the works.

Name of Technical Position held Qualification Period of service
personnel with the
company
Dated, the ....cooooviiiiieiie e, 2015 (Full Signature of the Tenderer)




ShIeTehTdl Jcded «ITd
Kolkata Port Trust

fafaer shfaaRer fsmer

CIVIL ENGINEERING DEPARTMENT

SCHEDULE - “0O”

Tenderers must fill in the undernoted columns:

Sl.

No.

Full Amount | Completion | Actual
Particulars of | of work | time as | Completio
similar  works stated in | ntime
carried out by tender

tenderer

Name &
Address
of
authorities
for whom
work was
carried
out

Name &
Address to
whom
references
can be made

16



SCHEDULE —“O” Sheet — 2
The tenderers are also requested to furnish the following particulars

(A) In case of a Limited Company

1. Name of the Company

2.Address of its present registered office

3.Date of its incorporation

4.Full name and address of each of its
directors any special particulars as to
Directors if desired to be stated

5. Name, address and other necessary
particulars as to Managing Agents if any
appointed by the Company

6. Copies of Memorandum, Articles of
Association (with the latest amendments
if any)

7. Copies of audited Balance sheets of the
Company for the last three years

(B) In case of a Firm

1.Name & Address of the firm

2. When business started

3.If registered, a certified copy of the
certificate of Registration

4. certified copy of the Deed of
Partnership

5. Full Name & Address of each of the
partners and the interest of each partners
in the partnership, any special particulars
as to partners if desires to be stated.

6. Whether the firm pays income tax over
Rs.10, 000/- per year.

7. Copies of audited Balance sheets of
the Company for the last three years




(C) In case of an Individual

1. Full name & address of the tenderer,
any special particulars of the tenderer if
desired to be stated.

2. Name of the father of the tenderer

3. Whether the tenderer carries on
business in his own name or any other
name.

4. When business was started and by
whom.

5. Whether any other person is interested
in the business directly or indirectly. If
S0, name, address etc. of such persons
and the nature of such persons and the
nature of such interest.

6. Whether the firm pays income tax over
Rs.10, 000/= per year.

7. Copies of audited Balance sheets of the
Company for the last three years.

Dated, the................... 2015.

( Full Signature of the Tenderer )
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[Format of Affidavit]

On the Rupees Ten Non-Judicial Stamp Paper.

BEFORE THE 1°" CLASS JUDICIAL MAGISTRATE AT ...........

AFFIDAVIT

L. sOn Of aged about......... year, by faith
..................... , by occupation ............... residing at ............., do hereby solemnly affirm

and declare as follows:-

1. THAT 1 am the proprietor/Partner of Having office at
veeeener... And carrying on business on the said name and style.

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be
mentioned in the affidavit).

2. THAT my aforesaid Firm is exempted from E.S.l. Act and the said Firm has no valid E.S.I.
Registration.

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the Clause No.8
of the Tender No. CE/South/163/2015/T-05 dt.20.05.2015 issued by Kolkata Port Trust in
respect of the work “Miscellaneous building repair works as may be necessary at Port

Land Park Campus for one year from the date of placement of order’ .

THAT the statements made above are all true to the best of my knowledge and belief.

DEPONENT
Identified by me
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[Format of Indemnity Bond]

On the Rupees Fifty Non-Judicial Stamp Paper.

INDEMNITY BOND

By THIS BOND I, Shri/Smt.........ccciiiiiiiiiiiiiiii i iiiiecieesieeieerieeseeesieeeneeens, SON OF Shri/Smit
................................................................... Residing at
........................................................ by occupation the
Partner/Proprietor/Director ... having office at

e e aa e e e e e e ———————aaaaaaas , am a tenderer under Civil

Engineering Department, Kolkata Port Trust (A statutory Body under MPT Act, 1963).

WHEREAS, the said Kolkata Port Trust had asked the every tenderer, who is not covered under
E.S.l. Act or exempted to furnish an Indemnity Bond in favour of Civil Engineering
Department, Kolkata Port Trust against all damages and accident to the Labourer

Tenderer/Contractor.

NOW THIS BOND OF INDEMNITY WITNESSTH THAT the Tenderer/Contractor named
herein above shall indemnify the Kolkata Port Trust against all damages and accident occurring
to the Labourers of the Tenderer/Contractor as demanded by the Kolkata Port Trust and which
shall be legal and/or claimed by the Kolkata Port Trust during the execution of the work stated in
the NIT No. CE/South/163/2015/T-02 dt.17.04.2015

AND the Contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata
Port Trust and its administrator and representative and also all such possible claim or demand for

damages and accidents.

In  WITNESS  WHEREOF Lo , the  Partner/
Proprietor/DiIreCtor. . ... .t hereto set and
seal the ..........ooooiiiiiiiil, Dayof ....ooviiiiii inthe year ........................ at

Signature of the Indemnifier

Sureties:
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1. Signature:
Name:

Address:

2. Signature
Name:

Address:

Witnesses:
Signature
Name:

Address:
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(Proforma of Performance certificate/credential of works)

Name of the Certifying Authority:

Name of the work :

Name of the Contractor :

Schedule date of commencement and
completion of the work as per Work
Order :

Date of actual commencement of work
& date of actual completion :

i) If there is time overrun, whether
delay is due to the contractor
(Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual
value executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
CIVIL ENGINEERING DEPARTMENT

15, STRAND ROAD, KOLKATA -700001

GENERAL CONDITIONSOF CONTRACT

FORMSAND AGREEMENTS

SANCTIONED BY TRUSTEES
UNDER RESOL UTION NO.92
OF
THE 6'"" MEETING HELD ON 27" MAY, 1993.
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1. DEFINITIONS

1.0. In the contract, as her-in-after defined, the following words and

1.1

1.2

13.

14.

1.5.

1.6.

1.7.

1.8.

expressions shall have the meaning here-in assigned to them, except
where the context otherwise required.

"Employer" or "Board" or "Trustees" means the Board of Trustees for the
Port of Kolkata, a body corporate under Section 3 of the Major Port Trust
Act, 1963, including their successors, representatives and assigns.

"Chairman" means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major Port
Trusts Act, 1963.

"Contractor" means the person or persons; Firm or Company whose tender
/offer has been accepted by the Trustees and includes the Contractor's
representative’s heirs, successor and assigns, if any permitted by the
Board / Chairman.

"Engineer’” means the Board's official who has invited the tender on its
behalf and includes the Chief Engineer, the Chief Mechanical Engineer,
the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy
Chief Engineer, the Deputy Chief Mechanical Engineer, the Senior
Resident Engineer, The Manager (Infrastructure & Civic Facilities), the
Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic
Facilities) and the Deputy Manager (Plant & Equipment), or other official as
may be appointed from time to time by the employer, with written
notification to the Contractor, to act as Engineer for the purpose of the
contract, in place of the "Engineer' so designated.

"Engineer's Representative" means any subordinate Engineer or Assistant
to the Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

"Work" means the Work to be executed in accordance with the Contract
and includes authorized "Extra Works" and "Excess Works" and Temporary
Works.

"Temporary Works" means all temporary works of every kind required in
or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement
and other god owns, platforms and bins for stacking building materials,
gantries, temporary tracks and roads, temporary culverts and mixing
platforms.

"Extra Works" means those works required by the Engineer for completion
of the Contract which were not specifically and separately included in the
schedule of items of works (i.e., Bills of Quantities) of the tender. "Excess
Works" means the required quantities of work in excess of the provision
made against any item of the Bill of Quantities.



1.9. "Specifications" means the relevant and appropriate Bureau of Indian
Standard's Specifications (latest revisions) for materials and workmanship
unless stated otherwise in the Tender.

1.10. "Drawings" means the drawings referred to in the Tender and specification
and any modification of such drawings approved in writing by the Engineer
and such other drawings as may from time to time be furnished or approved
in writing by the Engineer.

1.11."Contract" means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender/
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement
if separately entered into and the Schedule of Rates and Price, if any,
adopted by the Trustees at their discretion.

1.12. "Constructional Plant" means all appliances or things of whatsoever nature
required in or about the execution, completion or maintenance of the works
or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other
things intended to form or forming part of the permanent work.

1.13."Site" means the land and other places, on, under, in or through which the
works are to be executed or carried out and any other lands or places
provided by the Trustees for the purpose of the Contract.

1.14."Contract Price" means the sum named in the letter of acceptance of the
Tender/ Offer of the Contractor, subject to such additions thereto and
deduction there from as may be made by the Engineer under the provisions
here-in-after contained.

1.15. "Month" means English Calendar Month.

1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of
foreign enemies, hostilities (whether war be declared or not) Civil War,
rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which a
certificate of completion has been issued (all of which are herein
collectively referred to as the excepted risks).

1.17.Word importing the singular only, also includes the plural and vice-versa
where the context so required.

1.18. The headings and marginal notes in these General Conditions of Contract
shall not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include
overhead costs of the contractor, whether on or off the site.

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

2.1. The Contractor shall execute, complete and maintain the works in terms of
the contract to the entire satisfaction of the Engineer and shall comply with
the Engineer's direction on any matter whatsoever.



2.2. The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 herein, from the Engineer's Representative.

2.3.

24.

2.5.

The Engineer shall have full power and authority

@

(b)

(©

(d)
(€)

(f)

to supply to the contractor from time to time during the progress of the
works such further drawings and instructions as shall be necessary for
the purpose of proper and adequate execution and maintenance of the
works and the contractor shall carry out and be bound by the same.

to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

to order for any variation, alternation and modification of the work and
for extra works.

to issue certificates as per contract.

to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

to grant extension of completion time.

The Engineer's representative shall:

@
(b)

(©

(d)

(€)

(f)

(9)

watch and supervise the works.

test and examine any material to be used or workmanship employed
in connection with the work.

have power to disapprove and material and workmanship not in
accordance with the contract and the contractor shall comply with his
direction in this regard.

take measurements of work done by the contractor for the purpose of
payment or otherwise.

order demolition of defectively done work for its reconstruction all by
the Contactor at his own expense.

have powers to issue alteration order not implying modification design
and extension of completion time of the work and

have such other powers and authorities vested in the Engineer, which
have been delegated to him in writing by the Engineer under intimation
to the Contractor.

Provided always that the Engineer's Representative shall have no power:

@

(b)
(©

to order any work involving delay or any extra payment by the
Trustees,
to make variation of or in the works and

to relieve the Contractor of any of his duties or obligations under the
Contract.

2.6. Provided also as follows:

@

Failure of Engineer's Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,



(b)

(©

removal, breaking-up thereof and re-construction at the contractor's
cost and the contractor shall have no claim to compensation for the
loss sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer's Representative, he shall be entitled to refer the matter to
the Engineer who shall there upon confirm, reverse or vary such
decision.

Any written instructions or written approval given by the Engineer's
Representative to the contractor, within the terms of delegation of
power and authority vested in Engineer to his Representative in writing
shall bind the contractor and the Trustees as though it had been given
by the Engineer, who may from time to time make such delegation.
Contractor and the Trustees as though it had been given by the
Engineer, who may from time to time, make such delegation.

3. THE TENDER / OFFER AND ITS PRE-REQUISITES

3.1. The Contractor shall, before making out and submitting his tender / offer be
deemed to have inspected and examined the site, fully consider all factors,
risks and contingencies, which will have direct and in direct impact on his
expenses and profit from the work and shall be specifically deemed to have
taken the following aspects into consideration:

@

(b)

(©

(d)

(€)

(f)

The form and nature of the site and its surroundings including their
sub-surface, hydrological, tidal and climate conditions, the means of
access to the site and all other local conditions including the likely
charges and costs for temporary way-leave, if any, required for the
work.

The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the work to
the entire satisfaction of the Engineer, and also by complying with the
General and Special Conditions of Contract.

The accommodation required for the workmen and site office,
mobilization / demobilization and storage of all plant, equipment and
Construction materials.

The sources and means of procurement of water for drinking, washing
and execution of work, and source and availability of electrical power,
all of Contractor's cost.

Payment of taxes and duties and compliance of all applicable statues,
ordinances and law together with the rules made there under, the
rules, regulations and bye-laws of public bodies or any local or other
authority by the Contractor, keeping the Trustees indemnified against
penalties and liabilities of every kind arising from the
Contractor's failure in such compliance.

Payment of all kinds of stamp-duty for exacting the agreement or for
any legal instrument including Bank Guarantees and Indemnity Bonds.



3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the
Trustees, unless stipulated otherwise in the Notice-Inviting the Tender and
shall be faultless in figures and free from erasing. Corrections, if any, shall
only be made by scoring out and initialing of the revised figure.

3.3. If required by the Engineer or the Trustees, the Contractors in their tender
or subsequently, shall disclose the names of their owners/partners/Share
Holders at the required points of time. The failure in this regard shall be
treated as a breach and a contract, if entered into, shall be liable to be
cancelled.

3.4.

(a) Amount of Earnest Money shall be 2 % of the estimated cost, up to an
estimated cost of ¥ 25 crores and for estimated cost above X 25 crores,
it will be X 50 lacs + 1 % of the estimated cost by which it exceeds ¥ 25
crores.

(b) Minimum amount of Earnest Money will be ¥ 10, 000/- irrespective of
value of contract.

(c) Earnest Money will be accepted only by Banker's cheque or pay order
or demand draft payable at Kolkata or Haldia as the case may be. Only
Earnest Money of L-1 bidder will be encashed and earnest money
instruments of other bidders will be returned after opening of price bid.

The enlisted (registered) Contractors of the Trustees, who have
deposited fixed Security with the Trustees FA & CAO / Manager
(Finance) according to his Class of Registration, shall be exempt from
depositing the Earnest Money, as per the following scale:

Class of | Amount of Fixed | Financial limit of each tender
Registration | Security
A ¥ 50,000/- Any tender priced up to
¥ 10,00,000/-
B ¥ 25,000/- Any tender priced up to
¥ 5,00,000/-
C ¥ 15,000/- Any tender priced up to
¥ 3,00,000/-

(d) (i) Tender submitted without requisite Earnest Money may be liable to
rejection.

(i) If before expiry of the validity period of his Tender / offer, the tender
amends his quoted rates or tender/ offer making them unacceptable
to the Trustees and / or withdraws his tender / offer, the Earnest
Money deposited shall be liable to forfeiture of the option of the
Trustees.

(e) The Earnest Money of accepted Tender / offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the
previous Receipt of Earnest Money.



(f) Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @ 10% of the
gross value of work in each such bill, so that the total recovery may not
exceed the quantum computed as per the under noted percentages of
the total value of work actually done up to the stage of completion.

Value of Work % of  Security | % of Security Deposit for
Deposit for works | Contract of  supplying
contract materials and equipments

only

For works up to | 10% (Ten | 1% ( One percent)

¥10,00,000/- percent )

For works | 10% on  first | 1% on first ¥ 10,0,000/-

costing more | ¥ 10,00,000/- + |+ ¥ % on the balance

than 7%2 % on the

%¥10,00,000/- balance

and up to

% 20,00,000/-

For works | 10% on  first | 1% on first ¥ 10,0,000/-

costing more | ¥ 10,00,000/- + |+ Y2 % on next

than 7%2% on next | 10,00,000/- + ¥4 % on

¥ 20,00,000/- ¥ 10,00,000/- + |the balance
5 % on the
balance

(g) Balance Security for Contract of supplying materials and equipment
computed in terms of the percentages given above, shall have to be
deposited with the trustees' Treasurer in advance and within 30 days
from the date of placement of supply order, either in cash or by Alc.
Payee Draft of a Nationalized Bank of India drawn in favour of Kolkata
Port Trust and payable at Kolkata / Haldia, as the case may be.

(h) No interest shall be paid by the trustees to the Tenderer / Contractor on
the amount of Earnest Money / Security Deposit held by the Trustees, at
any stage.

3.5.

(i) The Security Deposit shall be refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-Clause 3.5(ii) herein below. If, however, the contract
provides for any maintenance period, 50% of the Security Deposit may
be refunded against any of the Treasury Receipt for that amount on
expiry of half of the maintenance period and the balance deposit on the
said maintenance period and after the Engineer has certified the final
completion of work in form G.C.2 and the Contractor has submitted his
"No Claim" Certificate in form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the contract. The Trustees
shall also be at liberty to deduct any of their dues from the Security



Deposit, fixed Security, Earnest Money or from any sum due or to
become due to the Contractor under any other contract.

3.6. If stipulated in the contract as a Special Condition, the Contractor shall
have to submit to the Engineer a performance Bond in the form of an
irrevocable guarantee from Kolkata / Haldia Branch, as the case may be, of
any Nationalized Bank of India in the proforma annexed hereto and for the
sum and period as mentioned in the letter of acceptance of the
Tender/Offer, within 15 days from the date of such letter, failing which the
contract shall be liable to be terminated and the Earnest Money are liable to
forfeiture; all at discretion of the Engineer. The cost of obtaining this or any
other Bank Guarantee and/or the revalidation thereof, wherever required,
has to be borne by the Contractor and it shall be his sole responsibility to
arrange for timely revalidation of such bank guarantee, failing which and for
non-fulfillment of any contractual obligation by the Contractor, the Engineer
and/or the Trustees shall be at liberty to raise claim against the Guarantee
and/or enforce the same unilaterally.

3.7. Every Tenderer / bidder shall submit in respect of a tender value of more
than Rs. 5 crores, along with their tender comprising Special Conditions of
Contract, General Conditions of Contract, BOQ, Earnest Money, etc., a
document called Integrity Pact Agreement duly signed by their authorized
representative. The proforma of the Integrity Pact Agreement shall as
specified in the G.C.C. In case of tender value more than Rs. 5 crores, the
Integrity Pact Agreement is an essential part and parcel of the bid
document to be submitted by each tenderer, without which the tender shall
not be considered.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1.
(@ The contract documents shall be drawn-up in English language.
() The contract shall be governed by all relevant Indian Acts as
applicable only within the jurisdiction of the High Court at Kolkata,
India, including the following Act:
The Indian Contract Act, 1872.
The Major Port Trust, Act, 1963.
The Workmen's Compensation Act, 1923.
The Minimum Wages Act, 1948.
The Contract Labour (Regulation & Abolition) Act, 1970.
The Dock Workers' Act, 1948.
The Indian Arbitration Act (1940) (in the case of a definite
arbitration
Agreement only).

Noghk~wdhE

4.2. After acceptance of his Tender / Offer and when called upon to do so by the
Engineer or his representative, the Contractor shall, at his own expense,
enter into and execute a Contract Agreement to be prepared by him in the
form annexed hereto. Until such Contract Agreement is executed the other
documents referred to in the definition of the term "Contract" here-in-before
shall collectively be the Contract.



4.3.

4.4,

4.5.

4.6.

4.7.

4.8.

4.9.
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Several documents forming the contract are to be taken as mutually
explanatory of one another. Should there be any discrepancy, ambiguity,
omission or error in the various contract documents, the Engineer shall
have the power to correct the same and his decision shall be final and
binding on the parties to the Contract.

Two copies of the Drawing referred to in the General and Special
Conditions of Contract and in the Bill of Quantities, shall be furnished by the
Engineer to the Contractors free of cost for his use on the work, but these
shall remain the properly of the Trustees and hence, the Contractor shall
return them to the Engineer or his Representative on completion of the
work. if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of
the works and shall, when required, furnish copies of the same free of cost
to the Engineer for his information and/ or approval, without meaning
thereby the shifting of Contractor's responsibility on the engineer in any
way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the engineer.
Even if such permission be granted, the Contractor shall remain
responsible (a) for the acts, defaults and neglect of any sub-contractor, his
agents servants or workmen as fully as if these were the acts, defaults or
neglects of the Contractor himself or his agents, servants or workmen, and
(b) for his full and entire responsibility of the contract and for active
superintendence of the works by him despite being sublet, provided always
that the provision of labourers on a "piece rate" basis shall not be deemed
to be subletting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have
included in his Tender / Offer all his cost for supplying and providing all
constructional plant, temporary work, materials both for temporary and
permanent works, labour including supervision thereof transporting to and
from the site and in and about the work, including loading, unloading,
fencing, watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required for the
construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative.
The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the contractor shall be fully responsible for the correct
implementation thereof as also for any design and specification prepared /
proposed / used by the Contractor.

Whenever required by the Engineer or his Representative, the Contractor
shall submit to him the details of his (a) programme for execution of the
work, (b) proposed procedure and methods of work, (c) proposed
deployment of plant, equipment labour, materials and temporary works.
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The submission to and/ or any approval by the Engineer or his
Representative to any such programme or particulars, shall not relieve the
Contractor of any of his obligations under the contract. If for any reason the
contractor be unable to adhere to his earlier programme, he shall submit
his revised programme for completion of work within the stipulated time
whenever asked to do so.

4.10.Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
Representative shall consider necessary during the maintenance period.
The Contractor or his competent and authorised agent or representative
shall be constantly at site and instructions given to him by the Engineer or
his Representative in writing shall be binding upon the Contractor subject to
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or
his Representative in writing about such representative / agent of his at
site.

4.11. The Contractor shall employ in execution of the Contract only qualified,
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of his staff, workmen or
official at site and the Contractor shall within 48 hours comply with such
instruction without any demur, whenever the Engineer shall feel that the
deployment of the person concerned will not be conducive to the proper
and timely completion of the work.

4.12. The Contractor shall be responsible for the true and proper setting-out of
the works in relation to reference points/lines/levels given by the Engineer
in writing. The checking of any setting-out or of any alignment or level by
the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall fully
provide, protect and preserve all stakes, templates, bench marks, sight
rails, pegs, level marks, profile marks and other things used in setting-out
the works.

4.13.From the commencement of the works till issue of the completion certificate
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part there of shall be made good by the
Contractor at his down cost as per instruction and to the satisfaction of the
Engineer, failing which the Engineer or his Representative may cause the
same to be made good by any other agency and the expenses incurred and
certified by the Engineer, shall be recoverable from the Contractor in
whatever manner the Engineer shall deem proper. This Clause will not
apply to that part of the work, which might have been taken over by the
Trustees on partial completion of the work and in such case the
Contractor's obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Maintenance period
(Guarantee Period) as per the directions of the Engineer as also for
defects/ damages if any caused to the work by the Contractor during such
repairs and replacement in the maintenance period.
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4.14.The Contractor shall at his own cost protect, support and take all
precautions in regard to the personnel or structure or services or properties
belonging to the Trustees or not, which may be interfered with or affected or
disturbed or endangered and shall indemnify and keep indemnified the
Trustees against claim for injury, loss or damage caused by the Contractor
in connection with the execution and maintenance of the work to the
aforesaid properties, structures and services and/ or to any person
including the Contractor's workmen. Cost of Insurance Cover, if any, taken
by the Contractor shall not be reimbursed by the Trustees, unless
otherwise stipulated in the Contract.

4.15.The Contractor shall immediately inform the Engineer's Representative if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site which shall remain the property of the Trustees and protect them
from being damaged by his workmen and arrange for disposal of them at
the Trustees expense as per the instruction of the Engineer's
Representative.

4.16.The Contractor shall be deemed to have indemnified the Trustees against
all claims, demands, actions and proceedings and all costs arising there
from on account of:
(@ Infringement of any patent right, design, trade-mark, or name or other
protected right, in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
or compensation, if any, for getting all materials and equipment
required for the work.

(©) Unauthorized obstruction or nuisance caused by the Contractor in
respect of Public or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the
Trustees or any other person.

(d) Damage / injury caused to any highway and bridge on account of the
movement of Contractor's plants and materials in connection with the
work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor's plants
and materials.

(f) The Contractor's default in affording all reasonable facilities and
accommodation as perthe direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and / or knowledge of the Trustees
on or near the site of work.

4.17.Debris and materials, if obtained by demolishing any properly, building or
structure in terms of the Contract shall remain the property of the Trustees.

4.18.The Contractor's quoted rates shall be deemed to have been inclusive of
the following:
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(@ Keeping the site free of unnecessary obstruction and removal from
site of constructional plant wreckage, rubbish, surplus earth or
temporary works no longer required.

(b) Cleaning and removal from site the entire surplus materials of every
kind to leave the site clean and tidy after completion of the work,
without which payment against final bill may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution of whatever
nature during execution and maintenance of the works, and to prevent
rubbish, refuse and other materials from being thrown into  the water
by the Contractor’'s men or those of his agency.

(d) Making arrangements for deployment of all labourers and workers,
local or otherwise including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

(e) Making arrangements in or around the site, as per the requirements of
Kolkata Municipal Corporation or other local authority or the Engineer
or his Representative, for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking effective
actions for destruction of rats, mice, vermin, mosquitoes etc. and by
maintaining healthy and sanitary condition, (ii) illegal storage and
distribution of Drugs, Narcotics, Alcoholic liquor, Arms and
Ammunitions, (iii) unlawful, riotous or disorderly conduct of the
Contractor’'s or his Sub-Contractor's workmen, (iv) deployment of
workmen of age less than 16 years.

4.19.Every direction or notice to be given to the Contractor shall be deemed to

have been duly served on or received by the Contractor, if the same is
posted or sent by hand to the address given in the tender or to the
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the
address as appearing in the trustee’s Register or to the Registered Office of
the Contractor. The time mentioned in these conditions for doing any act
after direction or notice shall be reckoned from the time of such posting or
dispatch.

4.20. The Contractor and his sub-contractor or their agents and men and any firm

supplying plant, materials, and equipment shall not publish or caused to be
published any photographs or description of the works without the prior
authority of the Engineer in writing.

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer,

render all reasonable facilities and Co-operation as per direction of the
Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen, to the Trustees’ own staff and to the men of
other Public Body on or near the site of work and in default, the contractor
shall be liable to the trustees for any delay or expense incurred by reason
of such default.

4.22.The work has to be carried out by the Contractor causing the minimum of

hindrance for any maritime traffic or surface traffic.
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4.23.All constructional plants, temporary works and materials when brought to

the site by the contractor, shall be deemed to be the property of the
Trustees who will have a lien on the same until the satisfactory completion
of the work and shall only be removed from the site in part or in full with the
written permission of the Engineer or his Representative.

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

S.7.

The contractor shall commence the work within 7 days of the receipt of
Engineer’s letter informing acceptance of the Contractor’s tender / offer by
the Trustees o within such preliminary time as mentioned by the contractor
in the Form of Tender or the time accepted by the Trustees. The contractor
shall then proceed with the work with due expedition and without delay,
except as may be expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the
part of the Contractor.

The Contractor shall provide and maintain a suitable office at or near the
site, to which the Engineer's Representative may send communications
and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work beyond
the working hours observed by the Engineer's Representative and on
Sundays and Holidays observed in the trustees system, except in so far as
it becomes essential on account of tidal work or for safety of the work. If the
progress of the work lags behind schedule or the work has been
endangered by any act or neglect on the part of the contractor, then the
Engineer or his Representative shall order and the contractor at his own
expense shall work by day and by night and on Sundays and Public
Holidays. Any failure of the Engineer or his Representative to pass such an
order shall not relieve the contractor from any of his obligations. The
Engineer’s decision in this regard shall be final, binding and conclusive.

Unless stipulated otherwise in the contract, all materials required for the
work shall be procured and supplied by the contractor with the approval of
the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative. The engineer shall
exercise his sole discretion to accept any such materials.

Unless stipulated otherwise, in the contract, all materials, workmanship
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the materials and workmanship shall
be of the best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or
his Representative, whenever required to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by
the Engineer or his representative in respect of materials and workmanship
deployed on the work shall be borne by the contractor.
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5.8. Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply:

@

(b)

(©

(d)

(€

The contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping
them in his safe custody, furnishing of statement of consumption
thereof in the manner required by the Engineer or his representative,
return of surplus and empty container to the Trustees’ Stores as per
the direction of the Engineer or his Representative.

Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and for
any loss or damage thereof for any reason other than “Excepted
Risks”, the contractor shall compensate the Trustees’ in the manner
decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission.

The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of
suitable extension of completion time of work as decided by the
Engineer, the contractor shall not be entitted to any other
compensation, monetary or otherwise, for any delay in the supply of
Trustees’ materials to him. The Contractor shall, however
communicate his requirement of such materials to the Engineer from
time to time.

Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the contactor shall be recovered from the
Contractor’s bills and / any of his other dues. Progressively according
to the consumption thereof on the work and / or in the manner decided
by the Engineer or his Representative and at the rate / stipulated in the
contract.

These rates shall only be considered by the contractor in the
preparation of his tender / offer and these will form the basis of
escalation / variation, if in future the contractor is required to procure
and provide any such material on the written order of the Engineer
consequent on the Trustees’ failure to affect timely supply thereof.

If the Engineer decides that due to the contractor’s negligence, and of
the Trustees’ materials issued to the contractor has been - (i) last or
damaged, (ii) consumed in excess of requirement, and (iii) wasted by
the contractor in excess of normal wastage, then the value thereof
shall be recovered from the contractor’s bills or from any of his other
dues, after adding 19.25% extra over the higher one of the following:
1. The issue rate of the materials at the Trustees’ Stores, and
2. The market price of the material on the date of issue as would be

determined by the Engineer.

5.9. The Engineer or his Representative shall have the power to inspect any
material and work at any time and to order at any time - (i) for removal from
the site of any material which in his opinion is not in accordance with the
contract or the instruction of the Engineer or his Representative, (ii) for the
substitution of the proper and suitable materials, or (iii) the removal and



5.10.

5.11.

5.12.

16

proper re-execution of any work, which in respect of material and
workmanship is not in accordance with the contract or the instructions of
the Engineer. The contractor shall comply with such order at his own
expense- and within the time specified in the order. If the contractor falls to
comply, the Engineer shall be at liberty to dispose and such materials and
re-do any work in the manner convenient to the Trustees by engaging any
outside agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without
approval of the Engineer or his Representative and whenever required by
him the contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his
Representative from time to time and shall reinstate or make good those
part of works thus affected to the satisfaction of the Engineer, all at the cost
of the contractor. The Trustees shall reimburse such cost as determined by
the Engineer, if the initial covering up was with prior written order of the
Engineer or his Representative.

On a written order of the Engineer or his Representative the contractor
shall delay or suspend the progress of the work till such time the written
order to resume the execution is received by him. During such suspension
the contractor shall protect and secure the work to the satisfaction of the
Engineer or his Representative. All extra expenses in giving effect to such
order shall be considered by the Trustees, unless such suspension is
Otherwise provide for in the contract, or
1. Necessary by reason of some default on the part of the Contractor,
or
2. Necessary by reason of climatic conditions on the site, or
3. Necessary for proper execution of the works or for the safety of the
works or any part thereof. The Engineer shall settle and determine
such extra payment and / or Extension of completion time to be
allowed to the contractor, as shall, in the opinion of the Engineer,
be fair and reasonable.
If at any time before or after commencement of the work the Trustees do
not require the whole of the work tendered for, the Engineer shall notify the
same to the contractor in writing and the contractor shall stop further works
in compliance of the same. The Contractor shall not be entitled to any
claim for compensation for underived profit or for such premature stoppage
of work or on account of curtailment of the originally intended work by
reason of alteration made by the Engineer in the original specifications,
drawings, designs and instruction.

When the whole of the work has been completed to the satisfaction of the
Engineer and has passed any final test prescribed in the contract, the
contractor shall, within 21 days of submission of his application to the
Engineer be entitled to receive from him a certificate for completion of work
in Form G.C.1 annexed hereto. If any part of the total work having been
completed to the satisfaction of the Engineer, be takeover and / or used by
the Trustees the Contractor shall on application be entitled to partial
completion certificate in the Form of G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance period of
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the contract, if any, shall commence from the date mentioned in such
certificate so far as the completed portion of the work is concerned.

6. TERMS OF PAYMENT:

6.1.

6.2.

6.3.

6.4.

6.5.

No Sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and until a
certificate of final completion in Form G.C.2 has been given by the
Engineer. On account payments, if any, made prior to issue of the
certificate in Form G.C.2, shall all be treated as mere advances, which shall
stand recoverable in full or in part, if the Engineer so decides in the context
of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor on the basis of measurement
of actual work done, as recorded in the Trustees’ measurement books and
at accepted tendered or at agreed rates, as the case may be except as
otherwise provided in the contract and when the Engineer decided any
other rate for change in the scope of work or omission, if any, on the part of
the Contractor.

For work of sanctioned tender value more than Rs. 50,000/- or having an
initially stipulated completion period of 4 months or more, on account
payments may be made at the discretion of the Engineer or his
Representative at intervals deemed suitable and justified by him. Provided
always that, subject to execution of work of substantial value in the context
of the contract price, the interval of such on account payments shall be
decided by the Engineer or his Representative, which shall ordinarily not be
less than 1 month in between two payments for on account bill and / or
advance.

Measurement for works done shall be progressively taken by the
Engineer's Representative and entered in the Trustees’ Measurement
Book, at intervals deemed suitable and proper by him and / or the
Engineer. The Contractor or his duly accredited Representative or Agent
shall remain present at the time of such measurement and assist the
Engineer's Representative in every manner required by him. After the
measurements taken have been entered in the Measurement Book, the
Contractor or his Agent shall sign the Measurement Book at the end of
such Measurements over the Contractor's Rubber Stamp as a taken of
acceptance of all such measurements, recorded above and prior to such
signature. If the Contractor or his Agent fails to participate even other 3
days written notice from the Engineer’s Representative the measurement
shall be taken ex-part by the Engineer’s representative and those shall be
accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the
Measurement Book, the Contractor shall type out his bill in the proforma
approved by the Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his accredited Agent
over his Rubber Stamp. The Engineer or his Representative may, in his
absolute discretion, allow advance payment against such bill to the extent
of an amount not exceeding 75% of the “net payable’ sum of the said bill,
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subject to adjustment thereof against the bill at the time of checking and
auditing the bill at the Trustees end., The measurement Book will not be
handed over to the Contractor; but he will obtain the abstracts of quantities,
amount and recoveries to type out the bill.

6.6. At the discretion of the Engineer or his Representative and only in respect
of accepted offers/ where estimated amount put to tender would be
% 2,00,000/- or more, advance payment may be made to the extent of 75%
of the value of any material purchased and brought to the site by the
Contractor. Provided always that:

Vi.

Vii.

The materials shall, in the opinion of the Engineer or his
Representative, be of imperishable nature.

The value of such materials shall be assessed by the Engineer or his
Representative, at their own discretion.

A formal agreement has been drawn up with the contractor, under
which the Trustees secure a lien on the contractor’'s materials.

The materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the execution
of the work or otherwise.

In the event of shortage of such materials within the Trustees’
protected areas in the Docks, the contractor shall submit an
indemnity Bond in the proforma and manner acceptable to Trustee’
whereby the contractor shall indemnify the Trustees’ against all
financial loss/ damage, on account of loss/ damage to such
materials for whatever reasons.

In the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favoring the Trustees and for the same
sum as is being advance, in the proforma and manner acceptable to
the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of
any Nationalized Bank or a Scheduled Commercial bank, as the
case may be, acceptable to the Trustees and shall remain valid till
the anticipated period of consumption of such materials in the work.
The Bank Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the Engineer on
behalf of the Trustees, the Bank has extended the validity of the
Guarantee.

The amount of advance shall be recoverable from the contractor’s
bills or any other dues, progressively with the consumption of the
materials on the basis of quantity consumed. Consequent on full
recovery of the advance the Indemnity Bond / Bank Guarantee, vide
sub-clause (v) & (vi) above, shall be returned to the Contractor duly
discharged by the Engineer on behalf of the Trustees.

6.7. No Certificate of the Engineer or his Representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment from
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the Contractor, in case the Engineer or his Representative should over
certify for payment or the Trustees should over-pay the Contractor on any
account.

No claim for interest shall be admissible to the Contractor at any stage and
in respect of any money or balance or Bank Guarantee, which may be due
to the Contractor from the Trustees, owing to dispute or otherwise or for
any delay on the part of the Trustees in making interim or final payment or
otherwise.

7. VARIATION AND ITS VALUATION:

7.1.

7.2.

7.3.

7.4.

7.5.

The Quantities set out in the Bill of Quantities of the tender shall be treated
as estimated quantities of the work and shall never be deemed as actual or
correct quantities of the works to be executed by the contractor in fulfillment
of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to
make any variation of the Quantity, quantity or form of the works or any part
thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.
b) Omit any work included in the contract.

c) Change the Character or quality or kind of any work included in the
contract.

d) Change the levels, lines, position and dimensions of any part of the
work, and

e) Execute extra and additional work of any kind necessary for completion
of the works.

No such variation shall in any way vitiate or invalidate the contract or be
treated as revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision shall
be taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work up to 15% where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the bill of quantities. Provided also that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.

a) The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.



20

b) The Engineer shall solely determine the amount (if any) to be added to
or deducted from the sum named in the tender in respect of any extra
work done or work omitted by his order.

c) All extra, additional or substituted work done or work omitted by order of
the Engineer shall be valued on the basis of the rates and prices set out
in the contract, if in the opinion of the Engineer, the same shall be
applicable. If the contract does not contain any rates or prices directly
applicable to the extra additional or substituted work, then the Engineer
may decided the suitable rates on the basis of Schedule of Rates
(including surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted contractual
percentage, if any thereon. In all other cases the Engineer shall solely
determine suitable rates in the manner deemed by him as fair and
reasonable, and his decision shall be final, binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature
or amount of the whole of the contract work or to any part thereof shall
be such that, in the opinion of the Engineer, the rate of prices contained
in the contract for any item of the works or the rate as evaluated under
sub-clauses (b) and (c) of this clause, is by reason of such omission or
addition rendered unreasonable or in-applicable the Engineer shall fix
such other rate or price as he deems proper and the Engineer's
decision shall be final, binding and conclusive.

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE /

TERMINATION OF CONTRACT

8.1.

8.2.

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotions or other special circumstances of any
kind beyond the control of the Contractor cause delay in completing the
work, the contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of occurrence of
the reason and the Engineer shall thereupon consider the stated reasons in
the manner deemed necessary and shall either reject the application or
determine and allow in writing the extension period as he would deem
proper for completion of the work, with or without the imposition of
“Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and his
decision shall be binding on the contractor. If an extension of completion
time is granted by the Engineer, the clause No. 8.3 of the Liquidated
damage shall apply from its date of expiry, if the work be not completed
within the extended time, unless stated otherwise in the decision
communication by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or
such extension thereof as communicated by the Engineer in writing, the
contractor shall pay as compensation (Liquidated Damage) to the Trustees
and not as a penalty, ¥2 % (half percent) of the total value of work (contract
price) as mentioned in the latter of acceptance of the tender/offer, for every
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week or part thereof the work remains unfinished. Provided always that the
amount of such compensation shall not exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation / damage in Sub-Clause
(a) of this clause, from any money due or likely to become due to the
contractor. The payment or deduction of such compensation / damage
shall not relieve the Contractor from his obligation to complete the work or
from any of his other obligations / liabilities under the contract and in case
of the Contractor’s failure and at the absolute discreti9on of the Engineer,
the work may be ordered to be completed by some other agency at the risk
and expense of the Contractor, after a minimum three days notice in writing
has been given to the contractor by the Engineer or his Representative.

8.3. Without being liable for any compensation to the Contractor , the Trustees
may , in their absolute discretion , terminate the contract due to occurrence
of any of the following reasons and decision of the Trustees in this respect,
as communicated by the Engineer shall be final and conclusive:

(i) The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the performance of the
Contractor is not satisfactory or the work is not getting completed
within the agreed period on account of Contractor’s lapses.

(iif)  The Contractor has failed to commence the work or has without any
lawful excuse under these conditions, has kept the work suspended
despite receiving the Engineer's or his Representative’s written
notice to proceed with the work.

(iv)  The Contractor has failed to remove materials from site after
receiving from the Engineer or his Representative the written notice
stating that the said materials or work are rejected by him .

(v) The Contractor is not executing the work in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi)  Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor to any officer, servant or
representative of the Trustees or to any person on his or their behalf
in relation to the obtaining or to the execution of the contract.

(vii)  The Contractor is adjudged insolvent or enters in to composition with
his creditors or being a company goes in to liquidation either
compulsorily or voluntarily.

8.3.1Upon receipt of the letter of termination of work, which may be issued by
the Engineer on behalf of the Trustees, the Contractor shall hand over all
the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

8.3.21In all such cases of Termination of work, the Trustees shall have the power
to complete the Work through any other agency of the Contractor’s risk and
expense and the Contractor shall be debited any sum or sums that may be
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expended in completing the work beyond the amount that would have been
due to the contractor, had he duly completed the whole of the work in
accordance with the contract.

8.3.3Upon termination of contract, the contractor shall be entitled to receive

payment of only 90 % of the value of the work actually done or materials
actually supplied by him and subject to recoveries as per contracts,
provided the work done and materials conform to specifications at the time
of taking over by the Trustees. The payment for work shall be based on
measurements of actual work done and priced at approved contract rates
or other rates, as decided by the Engineer. The payment for materials
supplied shall be at the rates as decided by the Engineer, which shall in no
case be more than market rates prevailing at the time of talking over by the
Trustees. The Engineer’s decision in all such case shall be final, binding
and conclusive.

8.3.4The Trustees shall have the power to retain all moneys due to the

Contractor until the work is completed by other agency and the Contractor’s
Liabilities to the Trustees and known in all respect.

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1.

9.2

9.3.

On completion of execution of the work the contractor shall maintain t6he
same for a period, as may be specified in the form of a Special Condition of
the Contract, from the date mentioned in the initial Completion Certificate in
the Form G.C.1. Any defect / fault, which may appear in the work during
aforesaid maintenance period, arising, in the sole opinion of the Engineer
or his Representative, from materials or workmanship not in accordance
with the contract or the instruction of the Engineer or his Representative,
shall, upon the written notice of the Engineer or his Representative, be
amended and made good by the Contractor at his own cost within seven
days of the date of such notice, to the satisfaction of the Engineer or his
Representative, failing which the Engineer or his Representative shall have
the defects amended and made good through other agency at the
Contractor’'s risk and cost and all expenses, consequent thereon or
incidental thereto, shall be recoverable from the Contractor in manner
deemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a final Completion
Certificate in from G.C. 2 annexed hereto shall have been signed and
issued by the Engineer to the contractor after all obligations under the
Contract including that in the maintenance period, if any, have been fulfilled
by the Contractor. Previous entry on the works or taking possession,
working or using thereof by the trustees shall not relive the Contractor of his
obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting to the Engineer
(i)The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in from
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G.C.2 and within two months of the Engineer's recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
Contractor, after making deduction there from in respect of any sum due to
the Trustees from the Contractor.

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES &
ARBITRATION

10.1. In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications and Instructions or as to the quality of workmanship or as to
the materials used in the work or the execution of the work whether during
the progress of the work or after the completion and whether before or after
the determination , abandonment or breach of the contract the decision of
the Engineer shall be final and binding on all parties to the contract and
shall forthwith be given effect to by the Contractor.

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and
give a decision.

10.3. If , however , the contractor be still dissatisfied with the decision of the
Chairman, he shall, within 15 days after receiving notice of such decision
required that within 60 days from his written notice , the Chairman shall
refer the matter to an Arbitrator of the panel of Arbitrators to be maintained
by the Trustees for the purpose and any such reference shall be deemed to
be a submission to arbitration within the meaning of Indian Arbitration Act,
1940 or any statutory modification thereof.

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall
proceed from the stage at which it was left by his predecessor.

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.

10.3.3 The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the
time for making and publishing the award, with the consent of the parties.

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the
Arbitrator in his sole discretion. Upon every or any such reference to cost
of any incidental to the reference and award respectively shall be in
discretion of the Arbitrator who may determine, the amount thereof or by
whom and to whom and in what manner the same shall be borne and paid.

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject
to the provisions of the Indian Arbitration Act, 1940 or any amendment
thereof. The Arbitrator shall give a separate award in respect of each item
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of disputes and respective claim referred to him by each party and give
reason for the award.

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract

within only the parameters of scope and conditions of the contract in
question.

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration

10.4.

10.5.

Act, 1940 and rules made there under, for the time being in force, shall
apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the
work with due diligence in accordance with Engineer's decisions. The
Engineer also shall not withhold any payment, which, according to him, is
due or payable to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

Provided always as follows:

(@) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the case of contracts, where tendered amount appearing in
the letter of acceptance of the tender / offer is less than Rs. 40,00,000/-.

(b)  The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer within
30 days from the date of occurrence of the cause of dispute and before the
preparation of the final bill, giving detailed justifications, in the context of
contract conditions.

(c) Contractor's dispute, if any, arising only during the maintenance
period stipulated in the contract, must be submitted to the Engineer, with
detailed justifications in the context of contract Conditions, before the final
completion of the work. No dispute or difference on any matter
whatsoever, pertaining to the contract can be raised by the contractor after
the completion of the work.

(d)  Contractor’s claim / dispute raised beyond the time limits prescribed
in sub-clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by
the Engineer and / or by any Arbitrator, subsequently.

(e) The Chairman / Trustees shall have the right to alter the panel of
Arbitrators on their sole discretion, by adding the names of new Arbitrators
and / or by deleting the names of existing Arbitrators, without any
reference to the Contractor.

khkkkhkkhhhhhhhhhhhkhhhhhhhhhhhdddhrihisx
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

Specifications, General and Special Conditions of Contract and Conditions of
Tender, hereby tender and undertake to execute and complete all the works
required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf
of the Trustees and at the rates and prices set out in the annexed Bill of Quantities
With e . month/week from the date of the order to commence the work
and in the event of our Tender being accepted in full or in part, I/We also
undertake to enter into a Contract Agreement in the Form hereto annexed with
such alterations or additions thereto which may be necessary to give effect the
acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawings and Special & General Conditions of Contract and | / We hereby agree
that until such Contract Agreement is executed the said Specifications, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance
thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up)

(Repeat in words) (Not to be filled up)

kkkkkkkhkkkhhkhhkkhkkhkkhkkhhhkhkhkhkhkhkhkhhkhhhhkhhhhkhkhkkhkhkhkhkhkhkhkhkhkhkhhkhkkhhkhkhkhkhkkhkhkhkhkhkkkhkhkkkhkkhkkhkkhkkhhkhkkhkkk

kkkkkkkhkkkhkhkkkhkkhkkhhkhkhhhkhkhkhkhkhkhhhkhhhhkhkhkkhkhkhhhkhhhkhkhkhkhkhkhkkhhkhkkhkkhkkhkkhkkk

*I/We require ................. days/months preliminary time to arrange and
procure the materials required by the work from date of acceptance of the Tender
before I1/We could commence the Work.

(* This should be scored out in the case of labour contracts)

I/'We have deposited with KOLKATA PORT TRUST, asumof ..........cccvvennnnnn. vide
Pay Order / Demand Draft NO.............oooooiiiiiiiiiiiiieee 0 | S
Of e (name of Bank) as Earnest Money.

I/'We agree that period for which the Tender shall remain open for
acceptance shall not be less than four months.

Signature of the Tenderer
(Seal of the Tenderer)

Name of the Tenderer ...



Witness:

Signature

Name

(In Block Letters)
Address:

Occupation:

26

Dated: e )
AdAreSS: e reeeeenene
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF AGREEMENT

THIS AGREEMENT made this ....eecccerree. .day of....c... 200............ between the
Board of Trustees for the Port of Kolkata, a body corporate constituted by the
Major Port Trusts Act, 1963 (thereinafter called “Trustees” which expression shall
unless excluded by or repugnant to the context be deemed to include their
successors in office) of the one part and
................................................................................................................................. (hereinafter called “ the
Contractor ”, which expression shall unless excluded by or repugnant to the
context be deemed to include its heirs, executors, administrators, representatives
and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed /
(070] 411 ({0 o1 (=To IRV and
have accepted a Tender / Offer by the Contractor for the execution and
maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in General Conditions of Contract hereinafter
referred to.
2. The following documents shall be deemed to from and be read and
construed as part of this Agreement, viz.
(@)  The said Tender / Offer & the acceptance of the Tender / Offer

)  The General Conditions of Contract

) The Special Conditions of Contract
(d)  The Conditions of Tender

)  The Technical Specifications
(f) The Schedule of Rates
(99 The Terms of Payment
(h)  All correspondence by which, the contract is added, amended,
varied or modified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the
Contractor as hereinafter mentioned , the Contractor hereby covenant with the
Trustees to execute and maintain the work in conformity in all respects with the
provisions of the contract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of
such execution and maintenance of the Work, the Contract Prices at the times and
in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective
Common Seals to be hereunto affixed (or have hereunto set their respective
hands and seals) the day and year first above written.
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Was hereunto affixed in the presence of:

Name
Address
Or
SIGNED, SEALED AND DELIVERED
DY the SAIA ...coeeeteesrssssssssssssssssss s ssssssssssssssassasaes :

In the presence of-

Name
Address:

P AN [0 (=TT )
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KOLKATA PORT TRUST

FORM G.C.1

Contractor:
Address:

Date of COMPIELION: ......ereeeeeesveeeseesesssessssssssssssssssssssse s s

Dear Sir/s,
This is to certify that the following works viz.
Name of the Work

Estimate Number E.E.O ... (0 | A .
(O =3 © S (o) QRN :

Work Order Number dt
Allocation
Contract Number
Which was carried out by you is in the opinion of the undersigned completing in
every respect on the day of .20 in
accordance with the terms of the Contract and you are required to maintain the
work in accordance with clause 62 of the General Conditions of Contract and
under the provisions of the Contract for a period of
days /weeks / months / years.

From the...en. .day of . 20 e
t0 the .eeeeeeeeeeeereninnns day Of ... 20 e
SIGNAtUre (ceeeeeeesssreeneeeeeesssssssssenns )
(Engineer / Engineer’'s Representative)
[N F= o S
Designation.......eeeessmmmmmsmsssssssssssseeeees

Office Seal

c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TRUST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

Name of Work

Estimate No. E.E.O. NO. e (o | U
(O3 =3O I \\ [0 TR At e
WOrK Order NO . eeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeseese e oo At e

Contract No.

Resoln. No & Meeting No

Allocation

Which was carried out by Shri /
IMIESSIS....covuurrrenrreeessmmssssssesssseessssssssessssssssssssssssseses is now complete in every respect in
accordance with the terms of the Contract and that all the obligations under
Contract have been fulfilled by the Contractor.

SIGNAtUre (ceeeeeeeseresneeeeeesssssssssenns )
(Engineer / Engineer’'s Representative)

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)

The Engineer
Kolkata Port Trust

Kolkata / Haldia
(N 4 S )
(Address, the Trustees’ Official, mentioned in
the work Order and under whom the Contract
was executed)
Dear Sir,

| / We do hereby declare that | / We have received full and final payment from
Kolkata Port Trust for the execution of the following work, viz.

Name of Work

Work Order NO e e | AR
CoNtract NO .o [0 | AR
Agreement NO ... (6 | SRR

and | / We have no further claim against Kolkata Port Trust in respect of the above
mentioned job.

Yours faithfully,

(Signature of Contractor)

Name of CONraCtOr ..o

AAATESS et eeeeeeeeeeeseeeseesseesesenanee

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any
nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as
decided by the Engineer / Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEE

Name Of iISSUING BANK ......reeereerene s eevsssssssssssssssssssssssssssssssssssssssssssessssses .
Name of BranCh.......eeceeeeeeseseesees :

Y AN [0 1 (=TT TR )

In consideration of the Board of Trustees of the Port Kolkata, a body corporate -
duly constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having
agreed to exempt Shri / Messrs
......................................................................................... a proprietary / Partnership / Limited /
Registered Company, having its Registered Office at ............... ooveviiiiiiiiiies e

(hereinafter referred to as “The Contractor’) from cash payment of Security
Deposit / Payment of Security Deposit through deduction from the Contractors’
bills under the terms and conditions of a contract made between the Trustees and
14 (=Y @o] 011 = e (o] g (] NSRS (write the name of the work as
per Work Order) in terms of the Work order NO ... ..
F=) (=To [N .(hereinafter referred to as “the said contract”), for the due
fulfillment by the contractor of all the terms and conditions contained in the said
contract, on submission of a bank Guarantee for RS ... e oeee .. (Rupees

advise of the contractor, hereby undertake to indemnify and keep indemnified the
Trustees to the extent of the said sum of Rs ... (Rupees ..................

AT ..Branch,Kolkata ... /Haldia, further agree that
if a written demand is made by the Trustees through any of its officials for
honoring the Bank Guarantee constituted by these presents,
W, ot essssssssnees Branch, Kolkata ... .. . /Haldia shall have no
right to decline to cash the same for any reason whatsoever and shall cash the
same and pay the sum so demanded to the Trustees within a week from the date
of such demand by an A/c. Payee Banker's Cheque drawn in favour of “Kolkata
Port Trust”, without any demur. Even if there be any dispute between the
contractor and the Trustees, this would be no ground for us,......

............................................................. (Name of Bank), ... .. ceeee..  Branch,
Kolkata.......cooeereervereenne. ./Haldia to decline to honour the Bank Guarantee in the
manner aforesaid. The very fact that We, i s
......... Branch,Kolkata ...........cccoeee....... /Haldia, decline or fail or neglect to honour the

Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the
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Trustees to enforce the Bank Guarantee unconditionally without any reference,
whatsoever, to the contractor.

2.

WV et et sssss s sssasssssasssssne s .Branch,Kolkata..........ccerrruunee.
../Haldia, further agree that a mere demand by the Trustees at any time and in
the manner aforesaid, is sufficient for us, ... e Branch, Kolkata

............................... . / Haldia, to pay the amount covered by this Bank Guarantee in
full and in the manner aforesaid and within the time aforesaid without
reference to the contractor and no protest by the contractor, made either
directly or indirectly or through Court , can be valid ground for us, ...
........................................................................ Branch,Kolkata ... /Haldia, to
decline or fail or neglect to make payment to the Trustees in, the manner and
within the time aforesaid.

WE, ottt esssssssss s sssssssens Branch, Kolkata ... / Haldia, further
agree that the Bank Guaranteed herein contained shall remain in full force and
effect, during the period that is taken for the due performance of the said
contract by the contractor and that is shall continue to be enforceable till all
the dues of the Trustees under and/or by virtue of the terms and conditions of
the said contract have been fully paid and its claim satisfied and/or discharged
in full and/or till the Trustees certify that the terms and conditions of the said
contract have been fully and properly observed/fulfilled by the contractor and
accordingly, the Trustees have discharged the Bank Guarantee, subject
however, that this guarantee shall remain valid up to and inclusive of
.............................................. day of ...........20.....and subject all so that the provision
that the Trustees shall have no right to demand payment against this
guarantee after the expiry of 6(six) calendar months from the expiry of the
aforesaid validity period up tO .cccccrrrrrrrrreeceeen. Or any extension thereof made by
US, eoeereereereseenas .Branch, Kolkata ... / Haldia, in further extending the
said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of
appropriate value, as required / determined by the Trustees, only on a written
request by the Trustees to the contractor for such extension of validity of this
Bank Guarantee.

W, rriiies corirs cerreeeee cevseeeeesseeessssssssssssesnes sessen sssssssssssssssssanns Branch, Kolkata ......cccooeeeeennnee.
/ Haldia, further agree that, without our consent and without affecting in any
manner our obligations hereunder, the Trustees shall have the fullest liberty to
vary from time to time any of the terms and conditions of the said contract or
to extend the time for full performance of the said contract including fulfilling all
obligations under the said contract by the contractor or to postpone for any
time or from time to time any of the powers exercisable by the Trustees
against the contractor and to forebear or enforce any of terms and conditions
relating to the said contract and We, .reccennenn. . Branch, Kolkata
............................... /Haldia, shall not be relieved from our liability by reason of any
such variation or extension being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by
the Trustees to the contractor or by any such matter or thing of whatsoever
nature, which under the law relating to sureties would, but for this provision,
have effect of SO relieving US,orreereeeeesssssssssmsssssssssssssssanns Branch,
Kolkata......eeeeeeerrrrrrereeeeeees /Haldia.
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WE e Branch, Kolkata ... /Haldia, lastly undertake
not to revoke this Bank Guarantee during its currency except with the previous
consent of the Trustees in writing.

(OFFICIAL SEAL OF THE BANK)
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INTEGRITY PACT
Between

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal”

And

.................................................... hereinafter referred to as “The Bidder/Contractor”

Preamble

The principal intends to award, under laid down organizational procedures,
coNtract/s ol The Principal values full compliances with all
relevant laws of the land, rules, regulations, economic use of resources and of
fairness/ transparency in its relations with its Bidder(s) and/ or contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External
Monitor (IEM), who will monitor the tender process and the execution of the
contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take measures necessary to prevent
corruption and to observe the following principles:-

a.

No employee of the Principal, personally or through family members,
will, in connection with the tender for, or the execution of a contract,
demand, take a promise for or accept, for self or third person, any
materials or immaterial benefit which the person is not legally entitled
to.

The Principal will, during the tender process, treat all Bidder(s) with
equity and reason. The Principal will, in particular, before and during
the tender process, provide to all Bidder(s) the same information and
will not provide to any Bidder(s) confidential/additional information
through which the Bidder(s) could obtain an advantage in relation to
the tender process or the contract execution.

The Principal will exclude from the process all known prejudiced
persons.

(2) If the Principal obtains information on the conduct of any of its employees
which is a criminal offence under the IPC/PC Act, or if there be a
substantive suspicion in this regard, the Principal will inform the Chief
Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles
during his participation in the tender process and during the contract
execution.

a. The Bidder(s)/Contractor(s) will not, directly or through any other person
or firm, offer, promise or give to any of the Principal’s employees involved
in the tender process or the execution of the contract or to any third
person any material or other benefit which he/she is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of the contract.

The Bidder(s)/Contractor(s) will not enter with other Bidders into any

undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
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contracts, submission or non- submission of bid or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor (s) will not commit any offence under the
relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not use
improperly, for purpose of competition or personal gain, or pass on to
others, any information or document provided by the Principal as part of
the business relationship, regarding plans, technical proposals and
business details including information contained or transmitted
electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and
address of the Agents/representative in India, if any. Similarly the
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in the
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all
the payments made to the Indian Agent/representative have to be in Indian
Rupees only. Copy of the Guidelines on  ‘Indian Agents of Foreign
Suppliers” is annexed and marked as Annex-“A”.

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and
all payments he has made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
contract.

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3: Disqualification from tender process and exclusion from future

contracts.

If the Bidder(s)/Contractor(s), before award or during execution has
committed a transgression through a violation of Section 2 above, or in
any other form such as to put his reliability or credibility in question, the
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the
tender process or take action as per the procedure mentioned in the
“Guidelines on Banning of business dealings”. Copy of the “Guidelines
on Banning of business dealings” is annexed and marked as Annex “B”.

Section 4 - Compensation for Damages
(1) If the Principal has disqualified the Bidder(s) from the tender process
prior to the award according to Section 3, the Principal is entitled to
demand the recover the damages equivalent to Earnest Money Deposit
/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or
if the Principal is entitled to terminate the contract according to Section
3, the Principal shall be entitted to demand and recover from the
Contractor liquidated damages of the contract value or the amount
equivalent to Performance Bank Guarantee.
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Section 5 - Previous transgression
(1) The Bidder declares that no previous transgressions occurred in the
last 3 years with any other Company in any country conforming to the
anti corruption approach or with any other Public Sector Enterprise in
India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the tender process or action can be taken as per the
procedure mentioned in “Guidelines on Banning of business dealings”.

Section 6 - Equal treatment of all Bidders / Contractors/ Subcontractors
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand all subcontractors a
commitment in conformity with this Integrity Pact, and to submit it to the
Principal before contract signing.

(2) The Principal will enter into agreements with identical conditions as this
one with all Bidders, Contractors and subcontractors.

(3) The Principal will disqualify from the tender process all bidders who do
not sign this Pact or violate its provisions.

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/ Sub
contractor(s).
If the Principal obtains knowledge of conduct of a Bidder, Contractor or
Subcontractor, or of an employee or a representative or an associate of
a Bidder, Contractor or Subcontractor which constitutes corruption, or if
the Principal has substantive suspicion in this regard, the Principal will
inform the same to the Chief Vigilance Officer.

Section 8 - Pact Duration:
This pact begins when both parties have legally signed it. It expires for
the Contractors 12 months after the last payment under the contract, and
for all other Bidders 6 months after the contract has been awarded.

If any claim is made/ lodged during this time, the same shall be
binding and continue to the valid despite the lapse of this pact as
specified above, unless it is discharged/ determined by Chairman of
KoPT.

Section 9 - Other Provisions:
(1) This agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be
made in writing. Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement
must be signed by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be
invalid, the remainder of this agreement remains valid. In this case,
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the parties will strive to come to an agreement to their original

intentions.

(For & on behalf of the Principal)
(Office Seal)

Witness 1:
(Name & Address)

(For & on behalf of Bidder/Contractor)
(Office Seal)

Witness 2:
(Name & Address)




