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Kolkata Port Trust

Civil Engineering Department

1.0 NOTICE INVITING TENDER

TENDER NO. : KOPT/KDS/CIV /T/2317/68/1

Dt. 25.01.2019

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for “Construction of a new two storied Building
for Crew’s shelter near Lock Entrance including other allied works, N.S. Docks.” as per Bill Of Quantities
The Bid Document may be seen from the Central Public Procurement Portal (CPPP). Corrigenda or
clarifications, if any, shall be hosted on the above mentioned website only.

The tender is also published on KoPT website (www.kolkataporttrust.gov.in).

SCHEDULE OF TENDER (SOT)

a. TENDER No.

KOPT/KDS/CIV /T/2317/68/1 Dt. 25.01.2019

b. MODE OF TENDER

e-Procurement System

(Online single part Techno-Commercial Bid and Price Bid through
CPP Portal https://eprocure.gov.in/eprocure/app)

The intending bidders are required to submit their offers
electronically through e-tendering portal. No physical tender is
acceptable by KOLKATA PORT TRUST.

c)
i) Estimated Cost Of Work

ii) Earnest Money Deposit @2%

iii) Tender Document fee (non-refundable)

Rs. 67,20,860.67 ( Rupees sixty seven lakh twenty
thousand eight hundred sixty and paisa sixty seven

only)

The intending firms would require to submit an EMD of
Rs. 1,34,500.00 (rupees one lakh thirty four thousand
five hundred only) through DD/Banker Cheque in favour
of Kolkata Port Trust on any scheduled/Nationalised
Bank payable at Kolkata, otherwise their offer will be
summarily rejected. Copy of the DD/Banker’s Cheque
should be uploaded. As per cl. 2,page no.14

The intending bidders should submit the tender cost of
Rs.1770/-(Rupees one thousand seven hundred and
seventy only including GST @ 18%) to KoPT through
DD/Banker’s Cheque in favour of Kolkata Port Trust on
any scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected. As per
cl. 2,page no.14.

d. Date of NIT available to parties to download

07.02.2019 to 25.02.2019 (up to 14:00 hrs.)

f. Pre —Bid Meeting date & Time

No Pre-bid meeting

g. Last date of submission of EMD & Tender Document fee.

25.02.2019 (up to 15:00 hrs.)
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h. Date of Starting of e-Tender for submission of online
Techno-Commercial Bid and price Bid at CPP Portal

07.02.2019 (From 15:00 hours onwards)

i. Date of closing of online e-tender for submission of
Techno-Commercial Bid & Price Bid.

25.02.2019 (Up to 3:00 P.M)

j. Date & time of opening of Techno-Commercial Bid and
Price Bid.

26.02.2019 (After 3:00 P.M.)
Both the Techno Commercial and Price Bid will be
opened on the same Day

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be opened / held on the

next working day without any further notice.

List of Annexures

Important Instructions for E- procurement - Annexure - A
Commercial Terms & Conditions :- Annexure - B

Techno Commercial Bid(Cover-I) :- Annexure - C

List of Scanned Documents required to be uploaded:- Annexure — D
Price Bid/Financial Part - Annexure —E

(Annexure A to Annexure E is to be treated as Techno Commercial Part)

Price Bid i.e. Financial Part (Both the Techno Commercial Part and
Financial Part to be uploaded separately and will be available in the

KoPT and website and CPP Portal)

General Conditions of Contract :- Annexure —F

A.K. Jain
Chief Engineer
KOLKATA PORT TRUST
Tender Inviting Authority




Annexure-A

2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, and Java 8
Update 151 or 161.
Further, bidders are requested to go through the following information and instructions available on the CPP Portal
https://eprocure.gov.in/eprocure/app before responding to this e-tender :

»  Bidders Manual Kit

»  Help for Contractors

> FAQ

Contact Persons (Kolkata Port Trust):
1. S.Mitra, Superintending Engineer(Contract)
2.S.K.Halder Ex.Engineer(Contract)
3. Sudhir Das, Ex. Engineer(Contract) M.No. 9830621827
4. Santanu Das, SE(Electrical)
Phone no. 9836298680,03371012486, 03371012399,03371012398, 03371013390
e-mail :- santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

Contact persons (CPP Portal):
1. Shri Nazmush — Mob: 9563251950 email: webhelpdesk@gmail.com
See CPP Portal for contact details.

All entries in the tender should be entered in online Technical & Commercial Formats without any
1 ambiguity.

2 E-tender cannot be accessed after the due date and time mentioned in NIT.

3 I.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the
case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions mentioned therein.

4

5 No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other document

6 uploaded which is not required as per the terms of the tender shall not be considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and Addenda, if any
downloaded from under the instant e-tender and no other source, and will comply to the said document, GCC,
Corrigendum and Addenda
A declaration in this regard is to be made by the bidder.

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. Bidder’s can witness

electronic opening of Bid.
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP Portal




Annexure —B

KOLKATA PORT TRUST
Office of the Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele —033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413
E-mail id: santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

3.0 Commercial Terms & Conditions

SL.NO. TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered qualified
and their bids will be entertained. Such qualification will be reviewed at the time of techno-commercial
evaluation of bids also.

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along with the bid.

3 EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of Micro &
4 Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME for items for
which the tender is invited.

5  SCOPE OF WORK :
As per E-Tender Document

6  The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of Contract,
Specifications, Bill of Quantities and other documents forming part of this Contract wherever the Contract so
requires.

7  The several documents forming the Contract shall be taken, as mutually explanatory to one another and in case
of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the Terms and Conditions over
the General Conditions of Contract of Ko.P.T. In case of any dispute, question or difference either during the
execution of the Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final and binding upon all
parties.

8  The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the Bidder’s
Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’ General Conditions of
contract is the integral part of the tender / contract. The above mentioned General Conditions of Contract may
be inspected at the office of the undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a tender in full or
9 in part and / or reject a tender in full or in part without assigning any reason thereof.
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The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the High Court
at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in connection with the
preparation and submission of their bids or for any other expenses incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself thoroughly
familiarized with the site conditions, existing road facilities for carrying materials etc. before submission of the e-
tender. He may contact the Chief Engineer/Superintending Engineer (NSD) or his authorized representative at
his office at 15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way relieve
the successful bidder of any of his obligations in performing the work in accordance with this Bid Document
within the quoted price.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of opening of techno-
commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable
to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable to forfeiture at the
option of the Trustees / sanctioning Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :

0] is not accompanied by requisite earnest money /valid NSIC Registration Certificate /MSME
Registration Certificate.
(ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration Certificate.

(iii) validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely/offer or tender if submitted with any deviation from the tender terms &
conditions.

In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding
of contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays
in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated delivery period without
sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the order be cancelled at

the option of the Trustees’ apart from other actions.
PRICES: As per BOQ given in the tender document.
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The bidder shall quote his price as per the Bill of Quantities in the Price bid
Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.
PAYMENT: As per Tender document.
Location: As per Tender document.

Time of Completion: As per Tender document.
Work is to be carried out as per terms & condition of the contract document.

28 JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time of work
inside the dock premises. For safety measure Cl. No.25, page-23 may be referred to.

Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as per tender
condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.
DOCK PERMITS : As per tender document.

35. As this is a Single Part Tender, hence both the techno commercial part and price/financial part will be opened
on the same day i.e. on the date of opening of tender.

The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/ Nationalized
Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit beyond Rupees 10(Ten) lakhs.

Besides the above conditions all other conditions as stated in the NIT, BOQ,
Special Conditions of Contract, Instruction to the tenderers, G.C.C. shall
have to be agreed by the Bidders.



Annexure —C

FISTRIAT Todel =T
Kolkata Port Trust

fafaer sofaaRar faamr
CIVIL ENGINEERING DEPARTMENT

15, T3 AT, SlelehTdr -700001
15, Strand Road, Kolkata - 700001

NIT No.: KOPT/KDS/CIV /T/2317/68/1 Dt. 25.01.2019
NOTE: Last Date of Download of tender documents : 25.02.19 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 25.02.19
Tender is to be opened on  26.02.2019 (After 15.00 Hours)

Techno Commercial Bid

“Construction of a new two storied Building for Crew’s
shelter near Lock Entrance including other allied works,

N.S. Docks.”
PO 00 0000000000000 000000000000000000000000000001
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SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per Prequalification
criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

Name of work

Construction of a new two storied Building for Crew’s shelter near Lock
Entrance including other allied works, N.S. Docks.

NIT No

KOPT/KDS/CIV /T/2317/68/1 Dt. 25.01.2019

Estimated Cost

Rs. 67,20,860.67 ( Rupees sixty seven lakh twenty thousand eight
hundred sixty and paisa sixty seven only)

Period Of Execution

Six Months

Earnest Money

Rs.1,34,500.00 (rupees one lakh thirty four thousand five
hundred only

Bid Document Fee(Non
refundable)

Rs.1770/-(rupees one thousand seven hundred and seventy only)

Period of Download of
E-Tender
(Both Days Inclusive)

07.02.2019 to 25.02.2019 (UPTO 14:00 HRS.)

(Bid document will be available on Central Public Procurement Portal
(CPPP).

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Last date of submission of e-
tender

25.02.2019
Up to 15:00 hrs.

Last date of opening of the
tender

26.02.2019 (After 15.00 hours)
Both the Techno Commercial and Price Bid will be opened on
the same Day

» Contact Person.

S. Mitra, Superintending Engineer(Contract)
S.K.Halder Ex. Engineer(Contract)

S. Das, Ex. Engineer(Contract) M. No. 9830621827
S.K. Das ,SE(Electrical) 96747 20037, 03371013390

9836298680,03371012486, 03371012399,03371012398

10
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4.0: INSTRUCTIONS TO BIDDER

E-TENDER FOR “Construction of a new two storied Building for Crew’s shelter near Lock Entrance including other
allied works, N.S. Docks.”

TENDER NO : KOPT/KDS/CIV /T/2317/68/1 Dt. 25.01.2019
1.0 GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the attached General Conditions

of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) & detailed Bill Of Quantities.
Location Plan of the place of work might be inspected at the office of the Superintending Engineer (NSD) and
S.E.(Electrical) on any working day before quoting for the tender.

2.0 Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer at 15, Strand Road,
Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand Draft/Pay Order etc. On any
scheduled/nationalised Bank, in favour of Kolkata Port Trust, payable at Kolkata, within 3 working days after opening
of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the space provided
in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b)  Tender No.

c) Amount remitted

d) Date of remittance :

e) Bank Draft / Cheque No. :

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the space provided in the
e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b)  Tender No.

c) Amount remitted

d) Date of remittance :

e) Bank Draft/ Cheque No. :

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set out in the
bid documents and no deviation will be accepted.

3.2 ABid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):-
i) GST registration certificate.
ii) Valid Trade Licence(Valid for current period & also for type of work).
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, the bidder must
submit a declaration in this regard.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account & EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI  Registration Certificate.
vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful ~ Completion
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification
criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e. 2017-18, 2016-17)
and 2015-16 the same should be audited as per relevant norms wherever required.

11
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ix) PAN Card
X) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate.

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the work (to be
mentioned in the letter head of the Firm).

xii)  Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any Govt/ Quasi Govt. /
Public Sector undertaking in India(to be mentioned in the letter head of the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of
proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with any other firm
bidding for the same work(to be mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled ‘Concurrent
Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-I of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —-D-1) in lieu of submission of
signed copies of the full Tender document ,G.C.C,addenda & corrigendum in the letter head of the Firm.

xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) shall be duly signed and
stamped by the Bidder.

xvii) "Valid Electrical Contractor License' Certificate

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy the
Authorities for clarification of his documents or credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have made
misleading or false representations in the forms, statements and attachments submitted in proof of the qualification
requirements and their EMD will be forfeited for such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as afore-said.

40 SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the remaining
security deposit will be recovered from the contractors each and every On-Account Bill [including the final bill, if necessary] at
the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.
5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without any interest
after opening of Price bid (Part - II) of the e-Tender document.

6.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before expiry of this
validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws
his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning
Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Part-l of the bid, the bidders, if asked for, shall furnish any or additional document(s)
for the purpose of evaluation of his / their bids.

12
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9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-l of tender, an offer shall be considered non-responsive in case

it :-

(i) isnotaccompanied by requisite Earnest Money /NSIC /MSME Registration certificate.

(i) is notaccompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.

(iii) validity of the offer is less than tender stipulation,

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions
completely/offer or tender if submitted with any deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of contract
for which the reasons are attributable to the non-performance of the contractor or inordinate delays in completion or
financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. Statutory deductions will be made as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME are exempted

from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the tender, for the items

they are not registered with NSIC, then they will have to deposit cost of Tender Document, full amount of Earnest
Money as per NIT. Otherwise their offer will not be considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-Il i.e. Price Part, provided that the bidder submits his offer following e-tender stipulations &

13.0
131

specifications, the overall lowest offer received shall be considered for acceptance by the Trustees.
ACCEPTANCE OF TENDER:-
Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason thereof and also
reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any Tenderer who

133

resorts to this will render his tender liable to rejection.

The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then becomes the
“Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks of issue of Letter Of
acceptance and fulfil all his obligations as required by the Contract.

MISCELLANEOQUS:

Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. Any
deviation from the tender documents and / or any incomplete tender shall not be considered.

The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms and
conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference to the
bidder.

All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality conforming
to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools and plants as
stipulated in the Special Conditions of Contract, required for efficient execution of the work.

All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The language used
throughout shall be in English.

The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall be
required to be complete, duly filled in and signed and uploaded.

13
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vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest Money upto the
prescribed limit. They are to upload the scan copy of the original T.R. issued to them by KoPT during registration to KoPT
relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is not the
intention to debar the Contractors from working if their relatives are working in Ko.P.T, but such a declaration is
necessary in the interest of Trustees against any possible lapses.

14
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5.0: SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Construction of a new two storied Building for Crew’s shelter near Lock Entrance including other
allied works, N.S. Docks.”

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be read as a whole, the
various sections being complementary to one another and are to be taken as mutually explanatory. These provisions shall be
read in conjunction with the other parts of the tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders,
and Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the
Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the documents as stated below
will apply. In particular, these provisions will over ride those in the General Conditions provided there is discrepancy between
them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:
If the stipulations in the various tender documents be found to be at variance in any respect, one will override others (but only
to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular item in the list will
take precedence over all those placed lower down in the list.

(@) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

) Special Conditions of Contract.

® General Conditions of Contract.
In case of any dispute, question or difference either during the execution of the work or any other time as to any matter or
thing connected with or arising out of this Contract, the decision of the Chief Engineer, Kolkata Port Trust, thereon shall be final
and binding upon all parties.
The execution of work shall conform minutely to the approved & assigned drawings & specification & any other details
drawings which shall be provided /duly approved by the Engineer during the progress of the work as to such other drawings
those have formed part of the contract documents.

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

The intending bidder must have successfully completed Construction and maintenance of different buildings /
offices/residential colonies and establishments and other similar works including electrical works (for an amount mentioned
below) during the last 7(seven) years. Electrical similar work means execution of House wiring, laying LT Cable and allied
electrical works

For Electrical Job only. Estimated Value Rs. 5,44,765.00

For one completed job —Not Less than Rs.4,35,820.00 (Not less than. 80% of the electrical portion i.e. Rs.5,44,765.00
For 2 completed jobs not less than Rs.2,72,385.00 for each job (Not less than 50% of the electrical portion)

For 3 completed jobs not less than Rs.2,17,910.00 for each job (Not less than 40% of the electrical portion)
Similar Electrical works means- Execution of House wiring, laying LT Cable and allied electrical works.

For Civil Portioons- Estimated Value is Rs.61,76,095.67

and accordingly credential amount will be not less than 80%, 50% & 40% of the same for one, two & three completed jobs.

if) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2018, should be at
least 30% of the estimated amount put to tender.
iii) Work experience as a sub contractor shall not be considered as the requisite qualification.

4. SCOPE OF WORK: A.For Civil Work Portion

The work mainly comprises of construction of a two storey building with civil construction, plumbing and sanitary
fittings all complete.
In a broad sense the work comprises as follows:

1) Earth work in excavation and filling of foundation trench. Plinth filling by fine sand.

2) Dismantling of Masonry and PCC.
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3) Laying polythene sheet

4) Laying soling with departmental concrete block
5) Shuttering

6) Plain cement concrete

Reinforced cement concrete

MS structural work

1* class brickwork

Plaster and neat cement punning

putty

Painting

MS integrated grill

Wood work

PVC door

Flooring with tiles

Artificial stone flooring

Construction of underground and overhead tank
Gl & PVC pipe fittings

20) Fittings of shower, urinal, EWC etc.

21) Construction of septic tank & circular soak well
22) Boring tube well.
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Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited tom then

following:-

(i) Provide all materials, supervision, services and tools and plants, transportation, temporary drainage, necessary

approaches, temporary fencing and temporary lighting as required for safely and work purposes etc.

b) The Contractor shall at all time carry out work in a manner creating least interference to existing occupants / services

while consistent with the satisfactory execution of the same.
B. For Electrical Work Portion.

1.
2.

w

No ok

9.

Supply, delivery, installation and commissioning of MCCB with SS encloser as per BOQ.

Supply, delivery, laying, termination and commissioning of 4 core X 25 sg. mm., XLPE insulated, 1.1
kV grade armoured Al Cable as per BOQ.

Supply, delivery, laying, termination and commissioning of 4 core X 6 sq. mm XLPE insulated, 1.1 kV
grade armoured Cu Cable as per BOQ.

Supply, delivery, installation and commissioning of Main Distribution Board as per BOQ.

Supply, delivery, installation and commissioning of MCB DBs as per BOQ.

Supply, delivery, installation and commissioning of DP Main Switch as per BOQ.

Supply, delivery, installation and commissioning of 1200mm energy saving ceiling fan with electronic
fan regulator, down rod canopy etc. and 300mm 900 RPM heavy duty exhaust fan as par BOQ.
Supply, delivery & fixing of LED Luminaries with LED T/L & lamp alone with all accessories as per
BOQ.

Supply, delivery & fixing of LED flood light luminaries, with pressure die cast aluminium housing
having toughened glass cover and IP 66 ingress protection as per BOQ.

10. Distribution wiring as per BOQ.
11. End Termination of different size of LT Cables with all accessories and commissioned.
12. Earthing of the Electrical Installation as per IS specification
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Any work, considered required by the contractor and not mentioned hereunder, for successful
completion of the project, is to be included in the item of bill of Quantity suitably which should be
finalized in the pre bid meeting.

The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956 with latest
amendments and latest revised IS Code of Practice.
Including all appurtenant works as described and set forth in, Bill of Quantities, Special Conditions of
contract, Technical Specification of works, and Specification of materials & Workmanship with all
additional or varied works which may thereafter be required in Accordance with Clause 7 of General
conditions of contract and as per direction of the Engineer-in—Charge.
The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer
(Electrical), Kolkata Port Trust and acquaint himself with the nature of Work before preparing his tender.
His attention is drawn to the Conditions of Contract in this regard. No excuse on ignorance as to the site
General Conditions will be entertained.
Unless otherwise specified, the work to be provided for by the contractor shall include but not be
limited to the following:
a) Provide all materials, supervision, services, scaffolding and temporary lighting as required for
work purposes etc.
b) Prepare and submit for review and assessment to the Engineer working drawings showing how
the work is actually going to be done as may be required by him.

c) The contractor shall carry out the work in phased manner as per availability of the site so that
normal day to day activities are not affected for which no such extra payment will be
entertained.

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of Practice
and relevant portion of National Building Code particularly with respect to fire safety and also code of
practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 1997 and code of practice
for earthing IS 3043:1987 and Dock safety rule & regulation.

The Electrical Cable Layout Drawings, Single Line Diagram, Distribution Diagram, Circuit Drawings,
Details drawing of Main & Lighting DBs, etc. should be prepared by the Successful Tenderer and the
same should be submitted to the Engineer for necessary approval, in triplicate. As built, cable layout
drawings includes cable routes so laid with reference to permanent installation en-route, clearly
marking position of the cable there at showing distance from such references at a suitable interval,
where so available are to be provided.

The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting machineries,
transport etc., required for the execution of total work. They should also provide all materials,
supervision, services, scaffolding and temporary lighting as required for work purpose etc.

The lengths of Cable run through existing/ new duct/ tray/ laid pipe/ underground etc. as given in
the BOQ are indicative only. There may be little variation in quantity during execution of the work
depending upon site conditions.

Scope of work for installation of Main DBs & MCB DBs:

The Main Distribution Boards and MCB DBs are to be installed concealed within the wall as per
BOQ. The Main Distribution Boards & MCB DBs should also be connected with the nearest Earth Bus,
using suitable size of insulated Copper wire as per BOQ. All hardware items required for this job, should
be provided & installed by the contractor.

Scope of work for installation of Ceiling Fans:
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Installation of ceiling fan complete with blade, electronic regulator, canopy etc. with appropriate
length of MS down rod & making necessary connection. Down rod, if required shall have to be supplied
by the contractor. Cost of down rod shall be included in its installation price.

Scope of work for installation of Exhaust Fans:

The fan shall have to be properly installed on wall with suitable size of Wall Cowl. Necessary
masonry work and wall cutting etc. shall have to be done by the contractor, if required. Cost of Wall
Cowl shall be included in its installation price.

Inspection and Testing:

Inspection of the items to be supplied by the contractor will be carried out by the Engineer or his
representative prior to dispatch. The Engineer reserves the right to waive inspection at Manufacturer’s
premises (witnessing tests) or to inspect (physically) the materials at site, against Manufacturer’s
Internal Test Certificate & Guarantee Certificate as applicable.

Inspection and testing will be carried out by KoPT Engineer. Inspection will be carried out as
applicable as per relevant Standard/ Technical Specification/ Approved Drawing etc. Manufacturer’s
Test and guarantee certificate as applicable will have to be submitted for verification. High voltage,
Insulation Resistance, Earth Continuity and Earth Resistance tests etc. as applicable prior to
commissioning are to be carried out for electrical installation including LT cable (if any). All pre
commissioning tests shall be carried out by the authorized representative of the firm having valid
Supervisor’s Certificate of Competency.

C. TECHNICAL SPECIFICATIONS

01.00 Cables:

The cables should be generally compliance with IS: 7098 (Part-1) / 1988 or latest amendment if any with
following specifications:

Conductor:

Stranded Copper should comply to IS: 7098 (Part-1) - 1988 or latest amendment if any of following sizes,
Colour coded, Voltage Grade: 1.1KV, Insulation: XLPE, Inner Sheath: Extruded PVC, Armour: Galvanized
Steel Wire/Strips, Outer Sheath: Extruded PVC.

A. 4CX25sg. mm.

The cables should be supplied with returnable drums. Continuous length of cable in each drum should
be such that no straight through joints will be allowed. It shall also be ensured that before dispatch,
both ends of the cables are properly sealed to prevent ingress of moisture in the insulation. Direction of
arrow must be marked on the cable drum.

02.00 Laying of Cables:

02.01: Laying Underground:
Cable shall be laid generally in accordance with IS: 1255-1983 or latest amendment, if any. The

average depth of trench for laying cable shall be as below:

i) Directly on ground - 0.75 m.

i) At road crossing - 1.00 m.
The trenches shall be excavated in reasonably straight line, and where there is a change in direction
suitable curvature shall be provided with 12D radius where D is the diameter of the cable. Where
gradients and changes in depth are unavoidable, this shall be gradual, except where otherwise directed
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by the Engineer. The cable shall be laid on a cushion of sand, protected with suitable size of HDPE pipe.
After laying of the cable the duct shall have to be filled up by fine dry sand. Where cables run in parallel,
separate ducts as stated shall have to be provided. G.I. pipe shall have to be used where cable pass
through walls, roads, drains, culverts, railway line etc.

Gl pipe also shall be used if depth of cable trench is less than 750mm and further excavation is not
possible due to obstruction of existing material, which will be paid in actual. For one run of cable one Gl
pipe is to be considered. In other words two or more run of cable will not pass through one pipe.

The cable trench shall be filled back with riddled soil obtained from excavation. This shall be done in
layer and compacted. Cable route marker shall have to be provided at a maximum distance of 50m.
02.02: Laying on wall or structure:

Where cable shall be laid on wall or structure, the cable shall be laid by using MS Clamp of adequate
strength and size. The maximum distance between clamps shall not be more than 400mm. The cable
shall run as straight as possible. There shall be Gl pipe protection of 1 meter from each floor level during
vertical run. When the cable shall pass through wall/floor etc. pipe protection shall have to be given.
Wherever cable shall be required to be laid inside the building, the cable shall be laid on perforated Gl
Tray of adequate size and mechanical strength. The tray shall be rigidly fixed on wall in a proper manner
at suitable height using MS angle. The cable shall be fixed on tray using MS clamp of proper size and
thickness at a distance should not be more than 300mm. In case cable pass from one building to another
building; Gl protection pipe of adequate size is to be provided with proper fixing. Neatness must be
maintained.

03.00 Termination and Finishing of Cable:
Termination of cable shall have to be made by using suitable compression cable gland and sockets by
crimping to the size of the cable.

04.00 Main Distribution Boards:

Main Distribution Board shall be used for three phase four wire system to distribute three phase power
supply to different boards. It shall be dust, vermin, and weather proof and be made of factory built/
fabricated accessible from front by lockable hinged with double door enclosure of sheet steel,
phosphatized, powder painted complete with bus bars, blanking plates etc, if required in accordance
with 1P-42/43 and IS 13032, IS 8623. It has to be concealed in wall after cutting the wall and mending
good damages. Necessary clamping arrangements shall have to be made for clamping of cables inside
the DB so that the cables can be properly dressed. Internal wiring shall have to be done by suitable size
of copper wire. The body and all metal parts not carrying current must be connected with earth.

04.01 Main DB (FP Horizontal TPN Distribution Board): The Main Power DB shall be double door
consisting of the following:

SI. No. Description Qty.

Incomer: 25KA, 415V AC, 80A, 4P, C-Characteristics MCCB of fixed thermal 1 no.
&magnetic setting.

Outgoing : 10KA, 415V AC, 32A 4P, C-Characteristics MCB of fixed and necessary 3 nos.
connections.

05.00 Lighting Distribution Boards:

Branch Distribution Board shall be used for single phase two wire system to distribute single phase
power supply to different boards. It shall be dust, vermin, and weather proof and be made of factory
built accessible from front by lockable hinged with double door enclosure of sheet steel, phosphatized,
powder painted complete. (In accordance with IP-42/43 and IS 13032, IS 8623). It has to be concealed
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and mending good damages to original finish. Necessary clamping arrangements shall have to be made
for clamping of cables inside the DB so that the cables can be properly dressed. Internal wiring shall
have to be done by suitable size of copper wire. The body and all metal parts not carrying current must
be connected with earth.Lighting DB shall be consisting of the following:

05.01 Lighting Distribution Board (FP Horizontal TPN Distribution Board):

SI.No. | Description Qty.
1 Incomer: 415V AC, 32A, FP,10KA ,MCB. 1no.
2 Outgoing:10KA, 240V AC, 6-32A, SP C-Characteristics MCB 9 nos.

06. Circuit wiring/Distribution wiring/ Point wiring and wires:
Details are given in BOQ.
07. Ceiling Fan:
1200 mm. sweep, AC energy saving ceiling fans, conforms to IS: 374 should have following technical
details:
a) Rated Voltage: 230 V (Nominal), A.C. single phase, 50 Hz.
b) Bearing: Fitted with Double Ball Bearings.
c) Fittings: Fitted with suitable down rod, hanging shackles and all other necessary hardware
items.
d) Winding: Winding must be of super-enameled copper wire.
e) Regulator: Electronic type Fan Regulators(Step Type), not less than 400 watt & conforms to IS:
11037.

08. Exhaust Fans:

300 mm. Sweep, 900 RPM Heavy Duty Exhaust Fan suitable for use with 230 V (nominal), 50 Hz. AC
single phase system. The Exhaust Fans should generally conform to IS: 2312 and complete with Frame,
Blade and continuously rated capacitor type single phase induction motor and all accessories. The
Exhaust Fans should have double ball bearings, and the winding of the Motor must be of super
enameled copper wire.

09.Light fittings:
Light fittings are to be supplied as per BOQ.

10.Earthing:
All Main Panel, Power Distribution board, Lighting distribution boards and Main switches (connected to

400/240V supply) shall have to be connected to Earth in accordance with the requirement of Indian
Electricity Rules and IS 3043. All earth station shall be of same type similar to one illustrated in IS 3043,
using pipe electrodes of Galvanized steel, Class-B type, having 50 mm dia ISI Medium Gl pipe 3.64 mm
thick x 3.04 Mts. long and 1 x 4 SWG GI (Hot Dip) wire (4 Mts. long), 13 mm dia x 80 mm long GI bolts,
double nuts, double washers incl. S & F 15 mm dia Gl pipe protection (1 Mts. long) to be filled with
bitumen partly under the ground level and partly above ground level driven to an average depth of 3.65
Mts. below the ground level and also providing masonry enclosure on the top of the earth electrode of
overall size 86.36 cm x 86.36 cm x 46 cm deep (below Ground level) complete with cemented brick
work(1:6) of 25 cm width duly plastered with cement mortar (inside) Cl hinged inspection cover of size
36.56 cm x 35.56 cm with locking arrangement, Gl reducer including drilling of 46 nos. 12 mm dia holes
on the Gl pipe and treating of soil by using salt and charcoal as required. The top of the pipe electrode
shall have suitable arrangements for making connections of earth strips in the manner approved by the
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Engineer. The earth station shall be located at least 2 m. away from any building and not less than 6 m.

apart from each earth station.
Note:

Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for
installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of G.I. Pipes,
clamps and accessories shall be deemed to be included in the rates for installation of the items for which
these items are intended. Tenderers are advised to build up the installation prices accordingly. Any claim
in this regard on the plea that the item is not specifically mentioned shall not be entertained.

Cleaning of site:

On completion of works, the contractor shall reinstate and make good at his own expense any property
or land which might have been disturbed and/or damaged by his works. Contractor should also clean
the site as required during execution and fully clear the site after completion of all the works. Any
holes/drillings/openings/damages made on the wall/roof for drawing of cables/installation of
equipment shall be made good by the tenderer at his own cost.

List of Approved Makes

Item

Make

MCCB / MCB /Power DBs/Lighting DBs/MCB
protected power units

ABB/ Siemens/ Havells/L&T/ Crompton/ GE/
Legrand / Any other reputed make.

Luminaries

Philips/ Crompton/ GE/ Havells/ Any other
reputed make.

PVC Copper wire for internal wiring

Polycab/ KDK-Evershine/ Finolex/ Havells/
National/ Nicco/ Supercab/ Any other reputed
make.

Modular switches/ Socket/Ceiling Rose/
Electronic regulator/ Call Bell.

Havells/ Anchor/ Ellora/ Precision/ Rider/ Sleek/
Crabtree or any other reputed make

L.T. power cable

NICCO/ Gloster/ Universal/ Polycab / Havells/Any
other reputed make.

Rigid Conduit Pipe

Precision/Anchor/Reputed make

Ceiling & Exhaust Fan

Havells/ Usha/ Bajaj / Crompton Greaves/ Polar/
Any other reputed make.

N.B: Any other reputed make of any particular item will only be considered if none of the specified
make for that particular item is available in the market, for some reason or the other, which is to be

acceptable to competent authority.

5. LOCATION:
The site is located at Lock Entrance NSD

6. ACCESS TO THE SITE:
(a) By Road: From C.G.R. Road
(b) By Circular Rail: ~ Khidderpore Station

7. Work Site:
The work site is located at Lock Entrance NSD.

Tenderer must visit the work site and its surrounding before submission of the tender, so that due consideration is given to the
local conditions at site. The intending tenderer should contact Superintending Engineer (NSD), to make the site inspection

along with his representative.
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8. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, and access
to the site and location before submission of the tender. He should contact the Superintending Engineer (NSD) at his office at
51, C.G.R. Road Kolkata 700043 for collecting information about the site before submission of the tender. No excuse will be
entertained afterwards on the above ground. In case any part of the site cannot be handed over to the successful Bidder in
time, no compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees. Suitable
extension of time shall, however, be granted to the successful Bidder on that ground if applied for.

9. SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed at The work site is located at Lock Entrance NSD as detailed in the Scope of Work &
B.0.Q.The contractor shall take adequate measures so as to execute the work with due regard to the above. The cost of which
shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to shift / suspend
some construction activity for some duration, this shall be done in compliance with the instructions of the Engineer and as per
relevant clause of the G.C.C. The bidder shall consider all the above points while quoting as no separate claim for idle charges
towards labour, material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, computer, etc) all
such installations against any damage at the Contractor’s risk and expense. Any damage / defect to existing structures arising
due to the faulty execution of the work shall have to be rectified forthwith as directed to the satisfaction of the Engineer,
without charging extra.

10. TIME OF COMPLETION
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be completed in all
respects within Six months including preliminary time from the date of placement of work order.

11. Sufficiency of Tender:

i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the tenderer

for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his own responsibility

and KoPT does not guarantee sufficiency or adequacy of the data / information so supplied to him or collected or

understood by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of

his tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall cover all his

obligations under the contract and all matters and things necessary for the proper construction, completion,

commissioning and maintenance of the work.

iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the schedule of rates will prevail

over the rate misprinted in B.O.Q.

12. Accessibility for Checking and Supervision.
The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s and personnel for
supervision and checking of the subject work at his own cost.
13. Programme and Progress:

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work Order / L.O.l. showing
the commencement, duration and completion time of all major items of work including procurement of all materials etc,. The
sequence of work shown in the programme must be practicable and compatible with technical specifications and conditions
prevailing at site.
The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of programme the
engineer may require the contractor to augment the input of plant, equipment, labour of any item as he may deem fit. The
contractor shall comply with the engineer’s directive in this regard, without any extra charge whatsoever.
In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays must individually
be informed to the Engineer forthwith in writing and his acceptance in writing obtained.
14. Responsibility of the Contractor for methodology of works:

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the works,

keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may require from

time to time.
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ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual methods

that would be adopted by the Contractor for the execution of each item of the work supported by necessary details.
ii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that would be
used, their locations, arrangements for conveying and handling materials etc., should be obtained from the Engineer
well in advance for starting each item of work. The Engineer reserves the right to suggest modifications or make
concrete changes in the methods proposed by the Contractor whether accepted previously or not at any stage of the
work, to obtain the desired accuracy, quality and progress of the work, which will be final and binding on the Contractor.

15. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and permanent
works required in accordance with the Bill of Quantities or for any extra/additional work required as per the directions of the
Engineer. The contractor shall procure cement, reinforcement steel and other materials from manufacturers approved by the

Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s verification of

contractor’s records of entry and consumption of materials in the works.

16. Quality Control:
Quality control is an essential part in the construction of and must be based on proper objective and qualitative
measurement. The Contractor will have the full responsibility for quality control and delivering the acceptable
quality in the field. Regular appraisal of the quality control to the Engineer should be made for effecting
improvements in the construction techniques to ensure satisfactory quality of work.The quality control function shall
include but not be limited to the following items.

17. Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless permitted otherwise by the
Engineer. The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as
directed by the Engineer or his representative at his own cost. The samples shall be taken for test jointly by the
representatives of the Engineer and the contractor at the worksite and tested /sent to a Govt. registered laboratory or
Institutional laboratory as may be decided by the Engineer for testing. In case of field test, the contractor shall undertake
the test by his own testing equipments or by any approved agency in presence of the representatives of the Engineer and
the contractor at the worksite. All the testing charges and all incidental charges like packaging and transporting the test
samples, equipments etc. shall be borne by the Contractor.

18. Specifications/ Codes and Standards:

All works under this contract will be executed according to the Trustees’ Specification for works. Whenever the details
are not specifically covered in the specifications, relevant provisions in the latest revision and/ or replacements of the
Indian Standard Specifications (IS) or any other International Code of Practice/ CPWD specifications will be followed. The
Contractor shall have to procure copies of such codes/ standards for ready reference of his own personnel as well as the
Engineer or his representative at site at his own cost and without any additional reimbursement.

19. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and removal of all
temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe lines etc.
required for constructional purpose as well as for drinking water purpose of contractor’s men, water supply, vats,
platform, etc. as may be necessary for the successful execution, completion and maintenance of works without any
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the
contractor for construction/erection of such temporary sheds and structures.

20. Plant & Constructional Equipment:

The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A list of plant as
intended to be employed by the tenderers in this construction must be furnished with full details along with the
tender.

21. Contract Price:

The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto,
deductions there from or reductions due to supply of any materials by the Trustees’ as provided for in the Contract.

22. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the contractor’s
responsibility to set out the work accurately and get them checked by the Engineer. The Contractor shall provide at
his own expense all necessary instruments, staff and labour for the checking of the survey.
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The Contractor shall be responsible for the true setting out of the work and for the correctness of all dimensions,
levels, lines, positions and alignment. Any error in any part of the works shall be rectified by the Contractor at his
own cost. The Contractor would set up inspection facilities at Site at his own cost.
23. Forwarding of Materials :
The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may be found during
the process of execution of the work to the Trustees’ Sales yard or any other site/ godown including labourers,
transportation, loading, unloading all complete as per the direction of the Engineer or his representative at site. No
separate payment will be made to the contractor on this account unless specifically mentioned in the B.O.Q.

24. PARTICULARS OF EXISTING WORKS:
Such information as maybe given in the specification as to the existing features and works other than those now under
construction as part of “Kolkata Port Trust” given without warranty of accuracy and neither the Trustees nor the
Engineer will be liable for any discrepancies therein.

25. SAFETY MEASURES:
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions and follow all
safety precautions for prevention of injury or accidents and safeguarding life and property. The contractor shall comply with
relevant provisions of Dock Workers (Safety, Health and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare)
Regulation — 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the
works, tools, plant, machineries, equipments etc. wherever so required. The contractor shall further comply with any
instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary,
enabling or permanent works, working of tools, plants, machineries, equipments, means of access or any other aspect.
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in proper
condition.
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers and shall
also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye shield, goggles, hand gloves for
welding / gas cutting works; protective foot wear and gloves for hot works; facemasks, gloves and overalls for painting works,
mixing and handling materials etc , as directed by the Engineer.
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the relevant
safety codes.
Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipments shall comply
to the relevant safety codes.
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be kept open
and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first before allowing entry
to the worker. Suitable hand gloves and other safety gear will be provided to the worker during handling / removing of slushes /
sludge etc. without any extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

0] No damage is caused to plants and vegetations unless the same is required for execution of the project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so as to affect adversely the
quality or appearance thereof or cause injury or death to animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the period of

their use and different effluents of the labour hutment shall have to be disposed off suitably.

26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays and
Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The Contractor
should be prepared to resort to round-the-clock working by following shift timings for labour.

27. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply point of the
site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the distribution at
site will have to be made by the Contractor at his own cost as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of KoPT as prevalent
amended from time to time including installation and hire charges for meters. The Trustees do not guarantee uninterrupted
power supply from the above sources and Contractor shall not be compensated for any delay in providing / irregularity of
power supply. The Contractor shall have to arrange for the supply of power at his own cost during such periods.
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28. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written request
from the Contractor, water for drinking purposes may be made available free of cost from the exiting water line of the Trustees
at a point near the site of work. The contractor will have to arrange for laying pipelines, as necessary, as per approval of the
Engineer or his representative, for storing and distributing the same to the work point at his own cost.

i)Under no circumstances, the contractor would be allowed to use such drinking water for constructional works.

i) In any case Dock water will not be allowed to be used for any work including curing.

29. KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and offensive matter all
of which shall be disposed off in a manner to be approved by the Engineer’s Representative.

30. Protection of existing services:
The contractor must pay full attention to the fact that the existing service facilities for users are not distributed at
any time due to storing of materials and rubbish and take every precaution to keep the entrance passage clear if the
same are being used by the laborers.
The contractor shall be held liable for all damage and interference to the existing service, caused by him in execution
of works. Should any damage be done to the existing services, in general, the contractor shall make good the same
and any further work considered necessary by the Engineer’s representative without any delay otherwise the cost of
such repairing shall be recovered for his running bill for which Engineer’s decision shall be final and binding.

31. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any property or land
which might have been disturbed and/or damaged by his works. He should also clean the site as required during
execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work site or its vicinity
to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his own transport and
labour and clean out all part of the work and leave everything clean and tidy to the entire satisfaction of the Engineer,
failing which suitable deduction will be made from final bill as per discretion of the Engineer/Engineer's representative.

32. METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured according to the
current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and analysed rate. For details of
measurement not covered by the above S.P.-27 1987 of B.1.S. shall be referred to.

33. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer on the basis of
measurements of completed works at the quoted rates in the Bill of Quantities. The terms of payment shall be in accordance
with Clause-6 of the General Conditions of Contract. The Bills should be submitted by the contractor in quadruplicate to the
Office of the respective Superintending Engineer (NSD) and SE(Electrical) with necessary documents in original. Subject to the
availability and feasibility of system, KoPT may make payment directly to the contractor’s designated bank account. For this
purpose, the contractor will have to indicate (i) name of bank (i) branch name (jii) branch code and (iv) designated account
number in the “Abstract Form Of Tender”. In case payment is made directly through bank, the contractor may be required to
submit a pre-receipt as per instruction of KoPT.

33a. TERMS OF PAYMENT

(i) Supply items :-

a.  60% payment against supply and delivery of materials / equipment / machineries / items on production of challans at
site together with required Test Certificates etc. from appropriate authorities including inspection certificate of KoPT’s
representative, as applicable and on submission of Custodian Certificate.

b.  30% payment against installation and commissioning.

¢.  10% payment against testing and handing over of the entire work after completion of work as per NIT.

(i) Installation and Commissioning:-

a. 90% payment against installation and commissioning.
10% payment against testing and handing over of the entire work after completion work as per NIT.
Any defect and / or deficiency in the equipment supplied shall have to be made good by the contractor before any bill is passed
for payment. Payment will be made subject to security deposit clause 3.4, 3.5 & 9 of GCC. Payment will be made on the basis of
actual measurement.
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34. LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work.

35. ESCALATION / VARIATION ON PRICES: No escalatiom/variation of prices will be entertained
during the entire execution period of the work.

36. CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938, Industrial
Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary amendments and the
modifications thereof, any other laws relating thereto and the rules made there under from time to time. Payment to the
labourers to be made as per the minimum wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A.
Govt. of W.B. whichever is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, Byelaws and
Procedures as are lawfully necessary in the execution of the works. The contractor will be fully responsible for any
delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of any kind for noncompliance or
infringement of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the

Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no extra payment shall be made

to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws aforesaid

without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a
Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour Licence from the Competent
Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior to commencement of
the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by Amendment
ActN0.65 of 1976°
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules
made there under from time to time. The contractor shall take into account all the above said financial liabilities in his quoted
rates and nothing extra, whatsoever, shall be payable to him on this account.
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in the
appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license as per sec12(1) of
the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to the Assistant
Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days of such commencement or
completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. Labour
Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor shall inform the Principal
Employer the date, time & venue of disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue of
disbursement to be made by him to his workers and he or his authorized representative shall have to be present during period
of disbursement.

37.COMPLIANCEWITHE.P.F & M. P. ACT & ESI Act 1948:

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees State Insurance Act
1948 (along with amendments, if any), issued from time to time as applicable.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and produce the
original for verification to the representative of the principal employer, i.e. Superintending Engineer (NSD).

The Contractor is to pay necessary ESI and EPF for the engaged labour as per the relevant Act implied for this job. Without
the payment certificate or proof of the same bills will not be recommended for payment.

38. INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, claims,
demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, rules or regulations
having the force of law, including but not limited to —
a) The Minimum Wages Act, 1948.
b) The Dock Workers (Regulation Of Employment) Act, 1948
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The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996
The Dock Workers’ Safety, Health & Welfare Act, 1986

The Payment of Wages Act, 1936.

The Workmen’s Compensation Act, 1923.

The Employees Provident Fund Act, 1952.

The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

The Equal Remuneration Act, 1976.

The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
Child Labour (Prohibition and Regulation) Act, 1986.

The Maternity Benefits Act 1961

Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.
Motor Vehicle Act, latest revision.

The payment of Bonus Act, 1965.
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39. TAXES & DUTIES: -
The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and payment of
taxes is also made.
. The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, regulations,
procedures, circulars & instructions there under applicable in India from time to time and to ensure that such compliance is
done within the time prescribed under such laws. Supplier/Service Provider should ensure accurate transaction details, as
required by GST laws, are timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by
Supplier/ Service Provider and details available with Kolkata Port Trust, then payments to Supplier/Service Provider to the
extent of GST relating to the invoices/s under mismatch may be retained from due payments till such time Kolkata Port Trust is
not sure that accurate tax amount is finally reflected in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust
in terms of GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed at a later date
along with applicable interest.
. Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it due to any non-
compliance of tax laws by the supplier/service provider. Any loss of input tax credit to Kolkata Port Trust for the fault of supplier
shall be recovered by Kolkata Port Trust by way of adjustment in the consideration payable.
. Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to claim tax benefit on
the same shall be issued by bidder for a particular year before September of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed dealer as per GSTN
rating system and further no payment shall be entertained.

40. SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising out of the
contract or the execution of the works, the same shall be dealt as per relevant provisions of the General Conditions of Contract.

41. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract Agreement to be
prepared in the form annexed to the General Conditions of Contract together with such modifications as may be
necessary within one month from the date of placement of the order. The contractor shall have to submit copies in
sextuplets of all documents; correspondence, connected papers etc. as detailed in the above from of Contract
Agreement together with the instrument of Contract Agreement prepared on Non-Judicial stamped paper of requisite
denomination having five more copies made on plain paper all at his own cost. The successful tenderer shall have to
submit three sets of such Contract Agreement duly executed, sealed, signed and witnessed for execution by the
Trustees. The other three sets shall be completed in all respects but not signed. If the successful tenderer or tenderers
are a partnership concern, they will have to get Agreement signed by all the partners or by the partner who is
authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the contract. The
blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer free of charge for
preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly and
correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. The successful
contractor shall be required to keep close co-ordination and liaison with the Marine Department while executing the
works. The Superintending Engineer in charge of the construction will direct the representatives of the contractor to
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maintain liaison with different sections of the other departments and the contractor must keep the concerned
Superintending Engineer of the Civil Engineering Department informed and/or posted with the programme
contemplated with other departments. The Superintending Engineer of the Civil Engineering Department shall be nodal
authority in all these co-ordination and / or liaison and all programmes must be vetted by him. In cases of exigencies,
the contractor or his representatives may establish direct liaison/co-ordination but in all such case the Superintending
Engineer should be informed promptly.

42. Employment of Local Resources:
The contractor shall pay special attention to engage the maximum possible number of local Engineer, other technical
personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office, details of such
recruitment etc. shall be submitted to the Engineer periodically or as and when called for.

43. Calcutta Port Trust:
The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be construed to read
as “KOLKATA PORT TRUST”.

44, Clarification of Bids:
To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer for
clarification of his Tender, including breakup/analysis of unit rates. The request for clarification and the response
shall be in writing, but no change in the price or substance of the Tender shall be sought, offered, or permitted
except as required to conform the correction of arithmetic errors discovered by the Employer in the evaluation of
the Tenders.
No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender opening to
the time the contract is awarded. If the Tenderer wishes to bring additional information to the notice of the
Employer, he should do so in writing.
Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract award
decisions, may result in the rejection of his Tender.

45. Workmen and Wages:
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite form as
instructed by the Engineer or his representative. The contractor shall have to engage sufficient number of technically
qualified and skilled persons to supervise and execute the work (to be mentioned in the letter head of the Firm).

46. Rate for payment against extra Items:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on
contingent situation at site, if required for successful completion of the work, extra items have to be carried out by
the Contractor. If those items are already available in Trustees’ Schedule of rate, payment will be made on the basis
of Trustees’ Schedule of rate; including surcharge in force at the time of acceptance of the tender, if any adopted by
the Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, if the rates are not
available in the KoPT Schedule of Rtaes, then the Special Rates will be prepared as follows:-
(i)  Therate of payment of work involving labour & material shall be fixed on the following basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
¢) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(i)  For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in the
work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus transport,
loading & unloading (if any) plus 11 % towards profit and cess.
47. Disparity in guoted rate/amount.
If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in
percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by
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adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender. Similarly in
case of disparity between the rate quoted in figures and in words, the rate quoted in words shall prevail.

48. Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and equipments etc. are to be
procured by the successful tenderer at free of cost as per recommendation of the executing departments/divisions
indicating the specific number of free permits to be issued. But for creation of individual IDs in permit system a
charge as applicable, will be levied per person (one time) even for companies/ Individuals who have been granted
permission to obtain free permits by KoPT. In case the work has to be carried out in an operational zone, the
tenderer should keep in mind that the work is to be executed without hampering the operational activities and
should complete the work within the stipulated time specified in the tender.

49. Working Period:
Normally the work will be carried out between 8 AM. to 5 P.M. on the Trustees’ working days only. However, the
tenderer should note that he might be required to carry out the job on Sundays, holidays and after normal working
hours and at night in addition to the normal working hours to expedite the progress of the work if permitted by
Competent Authority. The tenderer should include in his rates the cost, if any, involved on those accounts.

50. Bank Guarantee in lieu of Cash Security Deposit:
Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General Conditions of
Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit. In that case, the Contractor
shall have to submit to the Engineer a performance Bond in the form of an irrevocable guarantee from any
Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be
referred to.

51. Measures against pollution: -
The contractor shall have to take proper measures against environmental pollution during execution of work as
directed by the Engineer.
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be issued from
time to time without any extra cost to the KoPT.

52. Port Area Obligations:
The Dock area is a custom bounded area and as such the contractor shall comply with all regulations of the Port and
Custom authorities and those that may be imposed from time to time in respect of the transit of all of contractor’s
plants, vehicles, materials, and staff in the area. Whenever regulations so require, permits shall have to be obtained for
such transit of contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and workmen to
comply with all requirements in this “Restricted Area”. The contractor shall suitably fence the area that may be allotted
to him inside the “Bonded Area” of the port for stores and other requirements to the full satisfaction of the Port and
Security Agencies.
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be issued from time
to time without any extra cost to the KoPT.

53. Defect Liability Period:
The defect liability period for the work is 1 (One) year from the date of completion. During this period, if any
defect arises the contractor is bound to repair the same or take any other action as directed by the Engineer
including replacement of the defective portion and redoing the same at his own cost within 7 days in case
of repairing and 21 days in case of replacement and re-doing from receipt of such instruction failing which
the work may be done by the Trustees’ by some other agencies and the cost of which including 19 1/4 %
departmental charges plus GST will be recovered from the security deposit or any other dues of the
contractor.

54. Errors in the B.O.Q : In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of
rates will prevail over the rate misprinted in BOQ.

B o
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SCHEDULE T

Annexure-C(Contd)

KOLKATA PORT TRUST

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time Of

Submission Of Tender Offer)

(To be submitted with Part-1 of Offer)

Bidders must fill in the under noted columns.

Sl.

No.

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(ii) Client.

(iii) W.0O. No. & Date.

Sanctioned
Tender Value.
(in  Rs.)

Completion time as
stated in tender.

Name and address to whom reference
can be made.

0]

(ii)

(iif)

0]

(ii)

(iif)

0]

(ii)

(iif)

0]

(ii)

(iif)
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(To be submitted with Part-1 of Offer) Annexure-C(Contd)
SCHEDULE ‘O’ SHEET — 1

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors —
any special particulars as to Directors if desire to
be stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association

(with the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last three years.

B) Incase ofa firm -
1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership
5) Full name and address of each of the partners
and the interest of each partner in the

partnership — any special particulars as to
partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-1 of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:
1) Full name and address of the Bidder any special
particulars of the Bidder if desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his own
name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in the
business directly or indirectly, if so, name and
address etc. of such persons and the nature of
such interest.

6) Whether the Bidder pays Income Tax over Rs.10,
000/- per year.

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work :

Name of the Contractor :

Schedule date of commencement and
completion of the work as per Work Order :

Date of actual commencement of work & date of
actual completion :

i) If there is time overrun, whether delay is due
to the contractor (Yes/No.):

i) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual value
executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :
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ANNEXURE - D

Scanned copy of the following documents to be uploaded:-

i) GST registration certificate.

i) Valid Trade Licence(Valid for current period & also for type of work).

i) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate.
v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate

vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years
(i.e. 2017-18 2015-2016 and 2016-2017). The same should be audited as per relevant norms wherever
required.

iX) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate
X) PAN Card

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the
work (to be mentioned in the letter head of the Firm).

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- listed by any Govt
/ Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the
case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not
associated with any other firm bidding for the same work (to be mentioned in the letter head of the
Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-I of the tender
document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in
lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & corrigendum in
the letter head of the Firm.

xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) shall
be duly signed and stamped by the Bidder.

xvii) "Valid Electrical Contractor License’ Certificate
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35
N. B.-1 The bidder will have to produce the original documents or any additional documents,
if asked for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action.
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ANNEXURE -D-1

NIT NO. KOPT/KDS/CIV /T/2317/68/1 _Dt. 25.01.2019
CPP REF NO. 2019 _KoPT 436187 1

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No............ Dated:

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,
15, Strand Road,

Kolkata — 700 001

Dear Sir,
1. W, oot s (Name of Tenderer) have fully read and understood the entire Tender
Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda.
We are submitting this undertaking in lieu of submission of signed copy of the full tender documents GCC,
Corrigendum and Addenda.
Yours faithfully,

Signature of TENAETEr........c.covvivnr it

NAME: oo

DeSIgNation: ......cc.oceverveiiiinnne
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Annexure —E

PIThIdT Ucdel I
Kolkata Port Trust
fafaer sehifaaRer fasmr
CIVIL ENGINEERING DEPARTMENT
15, ¥¢3 13, SlelepTdr -700001
15, Strand Road, Kolkata — 700001

NIT No.: KOPT/KDS/CIV /T/2317/68/1 Dt. 25.01.2019

CPP REF NO. 2019_KoPT_436187 _1
NOTE: Last Date of Download of tender documents : 25.02..19 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 25.02.19

Tender will be opened on  26.02.2019 (After 15.00 Hours)

PRICE BID (FINANCIAL PART)

Construction of a new two storied Building for Crew’s
shelter near Lock Entrance including other allied works,
N.S. Docks

B s o o e R R R R R R R R e R R R R R R R R R e R R R R R R R R R R R R R S S e
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Annexure-E(Contd.)

E-TENDER FOR “Construction of a new two storied Building for Crew’s shelter near Lock
Entrance including other allied works, N.S. Docks "

NITNO: KOPT/KDS/CIV /T/2317/68/1 Dt. 25.01.2019

PART —I1/PRICE BID

[TENDER PARTICULARS

ESTIMATED COST Rs. 67,20,860.67 ( Rupees sixty seven lakh twenty thousand
eight hundred sixty and paisa sixty seven only)

EARNEST MONEY Rs.1,34,500.00 (rupees one lakh thirty four thousand five
hundred only

TIME OF COMPLETION 06(Six) Months

COST OF TENDER DOCUMENTS

Rs.1770/-(Rupees one thousand seven hundred and seventy only)

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

07.02.2019 to 25.02.2019 (UPTO 14:00 HRS.)

DATE AND TIME FOR PRE-BID MEETING & SITE VISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF E-TENDER AND OPENING OF
COVER-I OF THE TENDER

Submission on 25.02.2019 at 15:00 hrs.
Opening on 26.02.2019 After 15:00 hrs.

Both the Techno Commercial and Price Bid will be
opened on the same Day

CPP REF NO. 2019_KoPT 436187 1
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FITHTAT Todel aATH
Kolkata Port Trust
fRafaer sShifaaRar f[smr
CIVIL ENGINEERING DEPARTMENT
PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “Construction of a new two storied Building for Crew’s shelter near Lock Entrance
including other allied works, N.S. Docks.”

TENDER NO : KOPT/KDS/CIV /T/2317/68/1 Dt. 25.01.2019

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the
Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have
thoroughly familiarise himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering.

Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order

Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative.

1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily
repeated in the description of items in the Bill of Quantities.

14 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and
finished work, inter-alia, all costs and expenses which may be required for successful completion of the works together
with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the
Contractor.

15 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of
Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in
the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the
Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:-

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants, equipment
machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation.

1.8 The provision and maintenance of all his staff and labours and their payments, accommaodation, transport, taxes and
other requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and supervision.

2.0  The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, water and
electricity.

2.1 All First Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable.

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or
issued to him by the Trustees.

2.5  This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par with the
estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer.

2.6 The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , other
excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.

2.7  On completion of the works the contractor shall reinstate and make good at his own expense any property or land
which might have been disturbed and/or damaged by his works. He should also clean the site as required during
execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work site or its
vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his own
transport and labour and clean out all part of the work and leave everything clean and tidy to the entire
satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of the
Engineer/Engineer's representative.

VONO09. 990990900099 09.0.09.9990.9.09.9999.9.090
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E-TENDER FOR “Construction of a new two storied Building for Crew’s shelter near Lock Entrance

TENDER NO : KOPT/KDS/CIV /T/2317/68/1

40

FITHIAT Todel I
Kolkata Port Trust

R ghfaaRer fasmr

CIVIL ENGINEERING DEPARTMENT
BILL OF QUANTITIES

including other allied works, N.S. Docks”

CPP REF NO. 2019_KoPT 436187 1

PART A ( CIVIL WORK)

Dt. 25.01.2019

Item
No.

Description Of Item

Quantity

Unit

Rate
Rs. P.

Amount
Rs. P.

Earth work in excavation of the foundation tranches or
drains in all sorts of soil (including mixed soil but
excluding laterite or sand stone) including removing
spreading or stacking the spoils within a lead of 75Mtr
as directed. The Item including necessary trimming the
sides of tranches, levelling, dressing and ramming the
bottom, bailing out water etc. as required complete.
Depth of excavation not exceeding 1500MM

25 Cum

Cum

119.27.00

29,817.50

Earth work in filling in foundation trenches or plinth with
good earth obtained from excavation of foundation in
layers not exceeding 150mm including watering and
ramming etc. layer by layer complete. (Payment to be
Made on the basis of the Measurement of finish quality
of work).

50 Cum

Cum

77.54

3877.00

Dismantle all types of Masonry excepting cement
concrete plain or reinforced, stacking serviceable
Materials at site &removing the rubbish as directed
within a lead of 75 Mtr in ground floor including roof.

10 Cum

Cum

447.00

4470.00

Dismantle all types of plain cement concrete works up
to 150 mm thick stacking serviceable Materials at site
andremoving rubbish as directed within a lead of 75
Metre in ground floor including roof.

10 Cum

Cum

939.00

9390.00

Filling in foundation or plinth by fine sand in layers not
exceeding 150 mm as directed and consolidating the
same by thorough saturation with water, ramming
complete including the cost of supply of sand.
(payment to be made on measurement of finished
quantity.

110
Cum

Cum

1048 .41

115325.10

Supplying and laying Polythene Sheet (150gm / sq.m.)
over damp proof course or below flooring or roof
terracing or in foundation or in foundation trenches.

220
Sgm

Sgm

24.00

5280.00
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Labour for laying soiling with departmental concrete
block(200x100x100)mm  collected from dumping
location ,carriage of same with a lead up to 5.00 Km
from loading area including loading, unloading and
stacking at working site also preparation of bed as
necessary concrete block joints properly filled in and
packed with conc. Block joints properly filled in earth all
completeas per direction of Engineering in
Charge(Rates includes cleaning of existing concrete
block surfaces).Single concrete block flat soling
(Thickness 100mm).

160
Sgm

Sgm

68.50

10960.00

Supplying ready mixed concrete of M 15 Grade with
well graded stone chips of 20 mm nominal size
containing designed quantity of cement per Cu.m of
wet concrete produced in computerised batching plant
under controlled condition using approved super
plastisizer, designing concrete mix following I.S. 10262
and 1.S. 456, transporting the mix with agitation in
transit mixer to work site depositing the mix on a
platform erected for the purpose at required levels of
concreting and then placing the mix in its final location
of form work, compacting and curing the same
complete as per specification & direction of the
Engineer-in-charge including computerised batching
plant transit mixer with all accessories vibrators etc.
inclusive of all other incidental charges in this
connection complete but excluding cost of hire charge
of platform and its supporting staging which would be
paid through separate item. [Cement to be supplied by
the Manufacturer or supplier]

40 Cum

Cum

5505.36

2,20,214.40

9(a)

Supplying ready mixed concrete of M 20 Grade with
well graded stone chips of 20 mm nominal size
containing designed quantity of cement per Cu.m of
wet concrete produced in computerised batching plant
under controlled condition using approved super
plastisizer, designing concrete mix following I.S. 10262
and |.S. 456, transporting the mix with agitation in
transit mixer to work site depositing the mix on a
platform erected for the purpose at required levels of
concreting and then placing the mix in its final location
of form work, compacting and curing the same
complete as per specification & direction of the
Engineer-in-charge including computerised batching
plant transit mixer with all accessories vibrators etc.
inclusive of all other incidental charges in this
connection complete but excluding cost of hire charge
of platform and its supporting staging which would be
paid through separate item. [Cement to be supplied by
the Manufacturer or supplier]

In ground floor and foundation.

110
Cum

Cum

7706.49

8,47,713.90

(b)

For 1st floor

50 Cum

Cum

7801.49

3,90,074.50

©)

For 2nd floor

20 Cum

Cum

7896.49

1,57,929.80
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10(a) | Hire and labour charges for shuttering with centering 625 Sgm 369.00 2,30,625.00
and necessary staging upto 4 m using approved stout | Sgm
props and thick hard wood planks of approved
thickness with required bracing for concrete slabs,
beams and columns, lintels curved or straight including
fitting, fixing and striking out after completion of works
(up to roof of ground floor)
Steel shuttering or 9 to 12 mm thick approved quality
ply board shuttering in any concrete work
(b) For 1st floor 400 Sgm 387.00 1,54,800.00
Sgm
(c) For 2nd floor 90 Sgm Sgm 405.00 36,450.00
d) 25 mm to 30 mm shuttering without staging in 50 Sgm Sgm 209.00 10,450.00
foundation
11 Priming one coat on timber or plastered surface with | 100 Sgm 38.00 3,800.00
synthetic oil bound primer of approved quality including | Sgm
smoothening surfaces bysand papering etc.(This item
is applicable to new work or old work when the original
surface has been exposed by removal of old paint.)
12 Priming one coat on steel or other metal surface with | 50 Sqm Sgm 29.00 1,450.00
synthetic oil bound primer of approved quality including
smoothening surfaces by sand papering etc.(This item
is applicable to new work or old work when the original
surface has been exposed by removal of old paint.)
13 Painting with best quality synthetic enamel paint of
approved make and brand including smoothening
surface by sand papering etc.including using of
approved putty etc. on the surface, if necessary
@ Two coats on timber or plastered surface (with any | 100 Sgm 81.00 8,100.00
shade except white) With super gloss (hi-gloss) Sgm
(b) Two coats (with any shade except white) With super | 50 Sgm Sgm 79.00 3,950.00
gloss (hi-gloss) on steel surface.
14 Provide and lay bricks work with 1st class bricks in
cement mortar (1:6).
@) In foundation and plinth 15.00 cum Cum 5306.00 79,590.00
(b) In superstructures, ground floor. 55.00 cum Cum 5529.00 3,04,095.00
(c) For 1st floor 50 Cum Cum 5543.00 2,77,150.00
d) For 2nd Floor 10 Cum Cum 5557.00 55,570.00
15.a | Providing and lay 125 mm. thick bricks work with 1st | 125 Sgm 724.00 90,500.00
class brick in cement morter (1:4). In ground floor Sgm
b For 1st floor 125 Sgm 736.00 92,000.00
Sgm
C. For 2nd Floor 75 Sgm Sgm 748.00 56,100.00
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16.a Internal Plaster 525 Sgm 167.00 87,675.00
Provide and lay plaster to wall, floor, and ceiling with Sgm
sand & cement morter (6:1) including rounding off or
chamfering comers as directed and raking out joints or
roughening of concrete surface by chipping, etc.,
including throating, nosing and drip course where
necessary in ground floor.[Excluding cost of chipping
over concrete surface] Ground floor
20 mm. thick plaster.
b. For 1st floor 475 Sgm 171.00 81,225.00
Sgm
C. For 2nd Floor 125 Sgm 175.00 21,875.00
Sgm
External Plaster
17.a | Provide and lay Plaster (to wall, floor, ceiling etc.) with | 315 Sgm 145.00 45,675.00
sand and cement mortar including rounding off or | Sgm
chamfering corners as directed and raking out joints
including throating, nosing and drip course,
scaffolding/staging  where  necessary  (Ground
floor).[Excluding cost of chipping over concrete
surface]
15 mm. thick plaster with 1:6 Cement morter
For ground floor
b. For 1st floor 230 Sgm 149.00 34,270.00
Sgm
C. For 2nd Floor 115 Sgm 153.00 17,595.00
Sgm
18.a 10 mm thick Plaster with 1:4 cement mortar 220 Sgm 129.00 28,380.00
For ground floor Sgm
b. For 1st floor 220 Sgm 133.00 29,260.00
Sgm
C. For 2nd Floor 40 Sgm Sgm 137.00 5,480.00
19a Rendering the Surface of walls and ceiling with White | 1150 Sgm 122.00 1,40,300.00
Cement base WATER PROOF wall putty of approved | Sgm
make & brand.(1.5 mm thick). For Ground Floor
b.(i) External surface 250 Sgm 122.00 30,500.00
For Ground floor Sgm
(i) For 1st Floor 230 Sgm 122.72 28,225.60
Sgm
(iii) For 2nd Floor 115 Sgm 123.44 14,195.60
Sgm
20 Provide and lay Neat cement punning about 1.5mm 250 Sgm 34.00 8,500.00
thick in wall,dado,window sill,floor etc.Note: cement Sgm
0.152 Per Cum per 100 sq. Mtr.
21.a | Applying Exterior grade Acrylic primer of approved | 250 Sgm 31.40 7,850.00
quality and brand on plastered or cencrete surface old | Sgm

or new surface to receive decorative textured(matt
finish) or smooth finish acrylic exterior emulsion paint
including scraping and preparing the surface throughly,
complete as per manufacturer's specification and as
per direction of the EIC.[This item to be done under
specific instructon  of  the  Superintending
Engineer]

In Ground Floor one coat.
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For 1st floor

230
Sgm

Sgm

3147.10

7,238.33

For 2nd floor

115
Sgm

Sgm

31.542

3,627.33

22

Protective and Decorative Acrylic exterior emulsion
paint of approved quality, as per manufacturer's
specification and as per direction of EIC to be applied
over acrylic primer as required. The rate includes cost
of material, labour, scaffolding and all incidental
charges but excluding the cost of primer.
In Ground floor (Two Coat) Premium 100% Acrylic
Emulsion

250
Sgm

Sgm

84.00

21,000.00

For 1st Floor

230
Sgm

Sgm

84.71

19,483.30

For 2nd floor

115
Sgm

Sgm

85.42

9,823.30

23

Acrylic Distemper to interior wall, ceiling with a coat of
solvent based interior grade acrylic primer (as per
manufacturer's specification) including cleaning and
smoothning of surface. Two Coats

1150
Sgm

Sgm

70.00

80,500.00

24a

Supplying, fitting and fixing windows and ventilators
with or without integrated grills conforming to IS 1038-
1975 and manufactured from rolled steel sections
conforming to IS 7452-1974 with non-friction projecting
type, box type hinges, glazing clips, lugs locking
bracket, handle plate etc, including hoisting in position,
straightening if required, fixing lugs in cement concrete
(1:2:4) with stone chips 20 mm down cutting holes and
mending good damages to match with existing surface
complete in all respect excluding glazing.(Add extra @
1.2 % for each additional floors upto 4th floor and @
1.5% for each addl. Floor above 4th floor.) Openable
steel windows as per IS sizes with side hung shutters
and horizotal glazing bars. [The extra rate admissible
for the openable portion only]

Flash butt welded windows and ventilators

(No shop priming will be allowed to facilitate inspection
of workmanship) In Ground floor

35 Sgm

Sgm

1663.00

58,205.00

In 1st Floor

30 Sgm

Sgm

1682.96

50,488.68

M.S. integrated grill as per approved design integrated
with steel window or ventilator, joints continuously
welded with M.S. flats and bars (The weight of grill will
be determined (theoritically) from section ofthe grills
actually used excluding the rolled steel section of the
window / vent. The weight of the grill should be
calculated at 7.85 gm./ cu.cm.)

900.00

Kg.

Per Kg.

67.00

60,300.00

Centre hung ventilators as per I.S. sizes 580 mm.

4 Sgm

Sgm

355.00

1,420.00

Two point nose aluminium handle including fitting and
fixing.

60

Nos

Each

40.00

2,400.00

Aluminium peg stay 300 mm long including fitting and
fixing.

60

Nos

Each

40.00

2,400.00

25

Supplying best Indian sheet glass panes set in putty
and fitted and fixed with nails and putty complete. (In
all floors for internal wall & upto 6 m height for external
wall ) 4 mm thick

60 Sgm

Sgm

536.00

32,160.00
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26

Supplying solid flush type doors of commercial quality,
the timber frame consisting of top and bottom rails and
side styles of well seasoned timber 65mm wide each
and the entire frame fitted with 37.5mm wide battens
places both ways in order to make the door of solid
core and internal lipping with Garjan or similar wood
veneers using phenol formaldehyde as glue etc.
complete, including fitting, fixing shutters in position but
excluding the cost of hinges and other fittings in
ground floor35 mm thick shutters (single
leaf)lIG/11(a),

25 Sgm

Sgm

2659.00

66,475.00

27

Supplying fitting and fixing in position approved P.V.C.
door frame (Matt finish) made of extruded P.V.C.
multichamber hollow section having dimensions 60mm
x 50mm x 2mm (+/-0.2mm), horizontal section will be
joined with vertical section by galvanised steel screws
after inserting two number steel brackets as
reinforcement making suitable space for placing
hinges, one steel tube 40mm x 20mm x 1.20 mm will
be inserted on one full vertical side of the frame (hinge
side) as reinforcement, the frame will then be fixed in
the opening with the help of P.V.C. expandable
fastner/wooden gutties and galvanised steel screws
including cost of all materials and labour, hire charges
of tools and appliances, carriage of all materials, taxes
and all other incidental charges complete.

55.00 Mtr.

Mtr.

279.00

15.345.00

28

Supplying, Fitting & Fixing 30 mm thick both side
prelaminated Factory made solid Panel PVC Door
Shutter consisting of outer frame made out of M.S.
tubes of 19 gauge thickness and size 19 mmx19 mm
for styles, top and bottom rails, M.S.
frame shall have cost of steel primers of approved
make and manufacture, M.S. frame covered with 5 mm
th. heat moulded PVC “C” channel of size 30 mm th,
70 mm width out of which 50 mm shall be flat and 20
mm shall be tapered in 45 degree angle on either sides
forming styles; and 5 mm th. 95 mm wide PVC sheet
out of which 75 mm shall be flat and 20 mm tapered in
45 degree on the inner side to form top & bottom rail
and 115 mm wide PVC sheet out of which 75mm shall
be flat and 20 mm shall be tapered on both sides to
form lock rail. Top, bottom and lock rails shall be
provided either side of the panel with 10 mm (5
mmx2) thick, 20 mm wide cross PVC sheet as gap
insert for top rail and bottom rail sheet to be fitted in
the M.S. frame welded/sealed to the styles &rails with
7 mm (5 mm+2 mm) th.x15 mm wide PVC sheet
beading on inner side and joined together with solvent
cement adhesive. An additional 5 mm thick PVC strip
of 20 mm which is to be stuck on the interior side of the
“C” channel using PVC solvent adhesive etc. complete
excluding all necessary hardware as per direction of
Engineer-in- Charge.

18 Sgm

Sgm

2438.00

43,884.00
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46

Wood work in door and window frame fitted and fixed
in position complete including a protective coat of
painting at the contact surface of the frame excluding
cost of concrete, Iron Butt Hinges and M.S clamps.
(The quantum should be corrected up to three
decimals). sal local

0.60
Cum

Cum

77671.00

46,602.60

30

Provide iron butt hinges of approved quality fitted and
fixed with steel screws, with 1.S.1. Mark.
100 mm. x58 mm. x 1.90 mm.

70.00

Nos

Each

47.00

3,290.00

31

Provide iron socket bolt of approved quality fitted and
fixed complete.

i) 150 mm. long x 10mm. dia. bolt.

50

Nos

Each

63.00

3,150.00

i) 225 mm. long x 10mm. dia. bolt.

20

Nos

Each

77.00

1,540.00

32

Provide iron door ring of dia 50 mm. of approved
quality fitted and fixed with nuts and washer complete.

20

Nos

Each

17.00

340.00

33

Provide and fix 250 mm long Iron hasp bolt of
approved quality fitted and fixed complete (anodised)
with 16 mm dia rod with centre bolt and round fittings.

50

Nos

Each

159.00

7,950.00

34

Provide M.S. clamp for fixing door and window frame
made of 40 mm. x 6 mm. 200 mm long flat bent bar
end bifurcated fixed in cement concrete with stone
chips (4:2:1) fitted and fixed as per direction (cost of
cement concrete will be paid separately.

70

Nos

Each

25.00

1,750.00

35

Supplying, fitting & fixing 1st quality Ceramic tiles in
walls and floors to match with the existing work & 4 Per
Nos. of key stones (10mm) fixed with araldite at the
back of each tile & finishing the joints with white
cement mixed with colouring oxide if required to match
the colour of tiles including roughening of concrete
surface, if necessary or by synthetic adhesive & grout
materials etc.

Floor With Sand Cement Mortar (1:4) 20 mm thick & 2
mm thick cement slurry at back side of tiles using
cement @ 2.91 Kg/Sg.m & joint filling using white
cement slurry @ 0.20kg/Sq.m.

(b) Area of each tile above 0.09 Sg.m

Coloured decorative

for Ground floor

40 Sgm

Sgm

910.00

36,400.00

For 1st floor

20 Sgm

Sgm

915.00

18,300.00

Wall: With Sand Cement Mortar (1:3) 15 mm thick & 2
mm thick cement slurry at back side of tiles using
cement @ 2.91 Kg/Sg.m & joint filing using white
cement slurry @ 0.20kg/Sq.m.
(@ Area of each tile above 0.09 Sgm
Coloured decorative
for Ground floor

100
Sgm

Sgm

1102.00

1,10,200.00

For 1st floor

60 Sgm

Sgm

1107.00

66,420.00
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47

18 mm. to 22 mm. thick, kota stone slab set in 20 mm
thick (avg) cement mortar (1:4) in floor, stair & lobby
including pointing in cement slurry with admixture of
pigment matching the stone shade, including grinding
& polishing as per direction of Engineer - in - charge to
match with the existing work. [Slurry for bedding @ 4.4
kg/Sqg.m and pointing @2.0 kg/Sqg.m]

10 Sgm

Sgm

1016.00

10,160.00

37a

Artificial stone in floor, dado, staircase etc with cement
concrete (1:2:4) with stone chips, laid in panels as
directed with topping made with ordinary or white
cement (as necessary) and marble dust in proportion
(1:2) including smooth finishing and rounding off
corners including raking out joints or roughening of
concrete surface and application of cement slurry
before flooring works using cement @ 1.75 kg/sg.m all
complete including all materials and labour.

In ground floor. 3 mm. thick topping (High polishing
grinding on this item is not permitted with ordinary
cement). Using grey cement (Add extra @1.5% for
each addl. floor upto 4th floor and @1.75% for each
additional floor above 4th floor for item No.37.

35 mm. thick

200
Sgm

Sgm

330.00

66,000.00

for 1st floor
35 mm. thick

200
Sgm

Sgm

334.95

66,990.00

38

Supplying, fitting & fixing UPVC pipes A- Type and
fittings conforming to 1S:13592-1992 with all necessary
clamp nails, including Making holes in walls, floor etc.
cutting trenches in any soil through Masonry concrete
structures etc if necessary and mending good
damages including joining with jointing Materials (Spun
Yarn, Valamoid/bitumen/M-Seal etc) complete.

UPVC Pipes: 110 mm. Dia

100 Mtr

Mtr.

251.00

25,100.00

Bend 87.5 degree
110 mm. Dia.

30 Nos

Each

140.00

4,200.00

Shoe 110 mm. Dia.

20 Nos

Each

111.00

2,220.00

39.a

Provide Reinforcement for reinforced concrete work in
all sorts of structures including distribution bars,
stirrups, binders etc initial straightening and removal of
loose rust (if necessary), cutting to requisite length,
hooking and bending to correct shape, placing in
proper position and binding with 16 gauge black
annealed wire at every intersection, complete as per
drawing and direction. For works in foundation and up
to roof of ground floor/upto 4 m.

Tor steel/Mild steel. other than SAIL/ TATA/RINL

For ground floor

MT

55776.00

3,90,432.00

For 1st floor

MT

56256.00

2,25,024.00

For 3rd Floor

MT

56736.00

1,13,472.00

40

Removal of rubbish, earth etc. from the working site
and disposal of the same beyond the compound, in
conformity with the Municipal /Corporation Rules for
such disposal, loading into truck and cleaning the site
in all respect as per direction of Engineer in charge

150
Cum

Cum

166.00

24,900.00

47




41.a

48

M.S.or W.I. Ornamental grill of approved design joints
continuously welded with M.S, W.I. Flats and bars of
windows, railing etc. fitted and fixed with necessary
screws and lugs in ground floor.(Add extra @ 1% for
each addl. floor upto 4th floor and @ 1.25% for each
addl. floor above 4th floor) Grill weighing above 10
Kg./sq.mtr and up to 16 Kg./sq. mtr.

1.00 Qntl

Qntl.

7238.00

7,238.00

For 1st Floor

1.00 Qntl

Qntl.

7310.38

7,310.38

42

M.S. structural works in columns, beams etc. with
simple rolled structural members (e.g. joists, angle,
channel sections conforming to IS: 226, IS: 808 & SP
(6)- 1964 connected to one another with bracket,
gussets, cleats as per design, direction of Engineer-in-
charge complete including cutting to requisite shape
and length, fabrication with necessary bolting, metal
arc welding conforming to IS: 816- 1956 & IS: 1995
using electrodes of approved make and brand
conforming to 1S:814- 1957, haulage, hoisting and
erection all complete. The rate includes the cost of
rolled steel section, consumables such as electrodes,
gas and hire charge of all tools and plants and labour
required for the work including all incidental chages
such as electricity charges, labour insurance charges
etc.

Payment to be made on the basis of calculated weight
of structural members only in finished work as per IS
specified weight. Payment for gusset, bracket, cleat,
rivets, bolts and nuts may be make by adding the
actual weight of such items with the weight of finished
structural members or 7% of weight for finished
structural members weighing not less than 22.5 Kg. /
m. or 15 % of weight for finished structal members
weighing less than 22.5 Kg./m. may be increased
allow for bracket, cleat, rivet, bolts and nuts etc. and no
seperate payment being made for these items, as per
direction of Engineer In Charge. The rates are
considered for a height of erection 8m. / 2nd floor level
from the ground. Add 1.5% extra over the rate for
each additional floor or 4m. beyond initiial 8m. or part
thereof. For structural members of specified sections
weighing less than 22.5 Kg./m

0.15 MT

MT

59119.00

8,867.85

43

Supplying 1.5mm thick M.S. sheet fitted and fixed on
one or both faces of M.S./ W.I. gate etc. with point
welding at not more than150mm apart complete in all
respect as per design including cost of all labour and
materials.

5 Sgm

Sgm

977.00

4,885.00

Total Part- A =

Rs. 55,08,180.17

Part-B (Sanitary & Plumbing)
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Supplying, fitting and fixing G.I. pipes of TATA make
with all necessary accessories, specials viz. socket,
bend, tee, union, cross, elbo, nipple, longscrew,
reducing socket, reducing tee, short piece etc. fitted
with holder bats clamps, including cutting pipes,
making threads, fitting, fixing etc. complete in all
respect including cost of all necessary fittings as
required,jointing materials and two coats of painting
with approved paint in any position above ground.
(Payment will be made on the centre line
measurements of total pipe line including all specials.
No separate payment will be made for accesories,
specials. Payment for painting will be made seperately)

For Exposed Work

(i) 15 mm dia. medium quality

10.00

Mtr.

Mtr.

192.00

1,920.00

(if) 20 mm dia medium quality

30.00

Mtr.

Mtr.

226.00

6,780.00

(ii) 25 mm dia. medium quality

40.00

Mtr.

Mtr.

305.00

12,,200.00

(iv) 50 mm dia. medium quality

25.00

Mtr.

Mtr.

540.00

13,500.00

Labour for fitting and fixing G.l. pipes above ground
(concealed in structures with holder bat clamps
including cost of jointing materials, holder bat clamps
etc.,as necessary, including cutting pipe, making
threads etc. complete in all respect with two coats of
painting with approved paint any height. (Payment will
be made on the centre line measurement of the total
pipeline including specials. Payment of painting will be
paid separately.)

(i) 15 mm dia. medium quality

30.00

Mtr.

Mtr.

93.00

2,790.00

(if) 20 mm dia medium quality

40.00

Mtr.

Mtr.

93.00

3,720.00

(ii) 25 mm dia medium quality

30.00

Mtr.

Mtr.

93.00

2,790.00

Supplying, fitting and fixing shower of approved brand
and make. PTMT overhead shower ( Prayag or
equivalent)

150 mm round

10.00

Nos

Each

340.00

3,400.00

4.a

Supplying, fitting and fixing Peet's valve fullway
gunmetal standard pattern best quality of approved
brand bearing 1.S.l. marking with fittings (tested to 21
kg per sg. cm.). 25 mm dia

4.00

Nos

Each

912.00

3,648.00

20 mm dia

3.00

Nos

Each

657.00

1,971.00
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Supplying, fitting and fixing PVC pipes of approved
make of Schedule 80 (medium duty) conforming to
ASTMD - 1785 and threaded to match with Gl Pipes as
per IS : 1239 (Part - ). with all necessary accessories,
specials viz. socket, bend, tee, union, cross, elbo,
nipple, longscrew, reducing socket, reducing tee, short
piece etc. fitted with holder bats clamps, including
cutting pipes, making threadsfitting, fixing etc.
complete in all respect including cost of all necessary
fittings as required,jointing materials and two coats of
painting with approved paint in any position above
ground. (Payment will be made on the centre line
measurements of total pipe line including all specials.
No separate payment will be made for accesories,
specials.

Payment for painting will be made seperately) For
Exposed Work PVC PIPES

15 mm

30.00

Mtr.

Mtr.

101.00

3,030.00

20 mm

40.00

Mtr.

Mtr.

129.00

5,160.00

25 mm

30.00

Mtr.

Mtr.

177.00

5,310.00

Q-OUSD

40 mm

30.00

Mtr.

Mtr.

292.00

8,760.00

Supplying P.V.C. water storage tank of approved
quality with closed top with lid (Black) - Multilayer
(i) 1500 litre capacity.

2.00

Nos.

Each

7840.00

15,680.00

Labour for puncing holes in plastic water storage tank
upto 50 mm dia.

6.00

Nos.

Each

19.00

114.00

8.a

Labour for hoisting plastic water storage tank.(upto 1st
story from G.L)(i) Upto 1500 litre capacity.

2.00

Nos.

Each

96.00

192.00

Extra for additional story(2nd floor)

2.00

Nos.

Each

43.00

86.00

Supplying, fitting and fixing Flat back urinal (half stall
urinal) in white vitreous chinaware of approved make
in position with brass screws on 75 mm X 75 mm X 75
mm wooden blocks complete.

(i) 470 mm X 280 mm X 340 mm

2.00

Nos.

Each

945.00

1,890.00

10

Supplying, fitting and fixing E.W.C. in white glazed
vitreous chinaware of approved make complete in
position with necessary bolts, nuts etc.

(a) With 'P" trap

10.00

Nos.

Each

1421.00

14,210.00

11

For 2nd floor

6.00

Nos.

Each

613.00

3,678.00

12

Supplying, fitting and fixing bib cock or stop cock.

(a) Chromium plated Bib Cock short body (Equivalent
to Code No. 511 & Model - Tropical / Something
Special of ESSCO or  similar brand).
15 mm dia.

20.00

Nos.

Each

539.00

10,780.00

For 2nd floor

18.00

Nos.

Each

815.00

14,670.00
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Chromium plated concealed Stop Cock heavy duty
(Equivalent to Code No. 5083 & Model - Florentine of
Jaquar or similar brand).

10.00

Nos.

Each

953.00

9,530.00

13

Supplying, fitting and fixing 10 litre P.V.C. low-down
cistern conforming to I.S. specification with P.V.C.
fittings complete,C.I. brackets including two coats of
painting to bracket etc.

10.00

Nos.

Each

1015.00

10,150.00

14

Supplying, fitting and fixing white vitreous china best
quality approved make wash basin with C.I. brackets
on 75 mm X 75 mm wooden blocks, C.P. waste fittings
of 32 mm dia., one approved quality brass C.P. pillar
cock of 15 mm dia., C.P. chain with rubber plug of 30
mm dia., approved quality P.V.C. waste pipe with C.P.
nut 32 mm dia., 900 mm long approved quality P.V.C.
connection pipe with heavy brass C.P. nut including
mending good all damages and painting the brackets
with two coats of approved paint.
550 mm X 400 mm size

6.00

Nos.

Each

2208.00

13,248.00

15

Supplying, fitting and fixing Closet seat of approved
make with lid and C.P. hinges, rubber buffer and brass
screws complete.

(a) EW.C.

Bestolite (solid type) black

10.00

Nos.

Each

535.00

5,350.00

16.a

Supplying,fitting and fixing approved brand P.V.C.
CONNECTOR white flexible, with both ends coupling
with heavy brass C.P. nut, 15 mm dia.

300 mm long

6.00

Nos.

Each

57.00

342.00

450 mm long

4.00

Nos.

Each

57.00

228.00

17

Supplying,fitting and fixing approved brand 32 mm
dia.P.V.C. waste pipe, with PVC coupling at one end
fitted with necessary clamps.

750 mm long

10.00

Nos.

Each

59.00

590.00

18

Supplying, fitting and fixing cast iron 'P' or 'S' trap
conformimg to I.S. 3989 / 1970 and 1729 / 1964
including lead caulked joints and painting two coats to
the exposed surface. (Painting to be paid separately).
‘P’ Trap 100 mm

2.00

Nos.

Each

948.00

1,896.00

19

Supplying, UPVC pipes B- Type and fittings
conforming to 1S:13592-1992

(i) 110 mm. Dia.

40.00

Mtr.

Per
Mtr.

292.00

11,680.00

(i) 160 mm Dia

12.00

Mtr.

Per
Mtr.

546.00

6,552.00
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20.a

Labour for fitting and fixing U.P.V.C. pipes for above
ground work including cost of jointing materials etc.
fitting and fixing all necessary specials, cutting pipes,
cutting holes in walls or R.C. floor where necessary
and mending good all damages excluding the cost of
masonry or concrete work, if necessary, but including
the cost and fitting and fixing holder bat clamps (any
floor) or for underground work including cutting
trenches upto 1.5 metre and refiling the same
complete as per direction of the Engineer-in- charge.
(Payment will be made on centre line measurement of
the total pipeline including specials.(a) Above ground
level(a) 110 mm Dia

40.00

Mtr.

Mtr.

57.00

2,280.00

(b) 160 mm Dia

12.00

Mtr.

Mtr.

66.00

792.00

21

For 2nd Floor

4.00

Nos.

Each

341.00

1,364.00

22

Supplying, fitting and fixing towel rail with two brackets.
C.P.over brass. 25 mm dia. and 600 mm long

14.00

Nos.

Each

430.00

6,020.00

23

Supplying, fitting and fixing C.I. round grating.
100 mm

8.00

Nos.

Each

62.00

496.00

24

Construction of septic tank of different capacities as
per approved drawing with 1st class brick work in
cement mortar (1:4) including two 560 mm dia. R.C.C.
manhole cover(heavy type)of approved make supplied,
fitted and fixed in the 100mm thick R.C.C (1:1.5:3) top
slab with necessary fittings, 20mm thick cement plaster
(4 : 1) with neat cement finish to the internal surfaces
and 15 mm thick cement plaster (4 : 1) to outside wall
upto 200 mm below G.L floor finished with 25 mm thick
grey artificial stone over 100 mm thick R.C.C(1:1.5:3)
bottom slab including supplying, fitting and fixing all
necessry specials, fittings, S.W. tees, C.I. foot rest etc.
including excavation earth in all sorts of soil, shoring,
bailing out and pumping out water as necessary,
ramming, dressing the bed and fefilling the sides of the
tanks with earth, removing spoils, filing up the
chamber with clear water, removing foreign materials
from the chamber and including constructing attached
inspection pit as per approved drawing and connecting
all necessary pipes, joints etc. with internal plaster
work and artificial stone flooring is to be done with
admixture of water proofing com
For 50 usersWith Pakur variety.

1.00

No.

Each

89678.00

89,678.00
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25

Construction of circular soak well 2.5 metre deep in all
types of sandy soils with dry brick work upto 1.6 metre
from the bottom having 150 mm intermediate cement
brick work (1:4) band all round and cement brick work
(1:4) upto 0.90 metre from top with 20mm thick cement
plastering (1:4) to inside face upto the depth of
cement brick work, 15mm thick cement plaster (1:4) on
outer face from top of the well upto G.L. and 6 mm
thick cement plaster (1:4) on top of the R.C.C. cover
slab including filling bottom 1.00 metre of inside of the
well with brick metal (50 mm to 63 mm size) including
R.C.C. cover slab of 100 mm thick with cement conc
(1:1.5:3) with stone chips with necessary reinforcement
and shuttering including one 560 mm dia. R.C.C.
manhole cover (heavy type)of approved make
supplied, fited and fixed in the cover slab with
necessary fittings, making nacessary arrangements for
pipe connections, excavation of well including shoring,
dewatering and removing the exess earth from the
premises as per direction complete in all respect with
all costs of labour and materials.
With 250 mm thick dry brick work and 250 mm thick
cement brick work

Each

16577.00

16,577.00

26

Constructing Inspection pit of inside measurement
600mm X 600mm X upto 600mm (depth) with 250 mm
thick 1st. class brick work in cement mortar (1:4) on all
sides, bottom of the pit consisting of 100 mm thick
cement concrete (1:3:6) with stone chips over a layer
of jhama brick flat soling,15 mm thick (1:4) cement
plaster to inside walls and out-side walls upto G.L. and
20 mm.thick (1:4) plaster to bottom of the pit, providing
necessary invert with cement concrete (1:3:6) with
stone chips as per direction, neat cement finishing to
entire internal surfaces, top of the pit covered with 100
mm thick R.C.C. slab (1:1.5:3) with stone chips and
necessary reinforcements upto 1% and shuttering
including 6 mm thick cement plaster (1:4) in all external
surfaces of the slab and one 560 mm dia. R.C.C.
manhole cover of approved make supplied, fitted and
fixed in the slab with necessary fittings, necessary
earthwork in excavation in all sorts of soil, filling sides
of the pit with earth and removing spoils after work
complete in all respect with all costs of labour and
materials.i) With Pakur variety.

Each

7303.00

7,303.00

27

Supplying, fitting and fixing shower of approved brand
and make. Hand Shower(Health Faucet) with 1mtr
Fexible Tube with Wall Hook(Equivalent to Code
No0.573 & Model -ALLIED of Jaquar or similar).

Each

1251.00

12,510.00

28

Supplying, fitting and fixing Anglo-Indian W.C. in white
glazed vitreous china ware of approved make
complete in position with necessary bolts, nuts etc.
With 'P' trap (with vent)

Each

3104.00

6,208.00

29

Supplying,fitting and fixing 32 mm dia. Flush Pipe of
approved make with necessary fixing materials and
clamps complete.

i) Polythene Flush Pipe

1.00 No.
1.00 No.
10.00 Nos.

2.00 Nos.
10.00 Nos.

Each

155.00

1,550.00
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30

Supplying, fitting and fixing stainless steel sink
complete with waste fittings and two coats of painting
of C.I. brackets. 630 mm X 550 mm X 180 mm

11.00

Nos.

Each

3788.00

41,668.00

31

Labour for boring tube well of required dia. by
water jet system through any type of soil strata
including hire and labour charges for boring pipes,
scaffolding, tools and plants as necessary and taking
out them and lowering pipes, strainers, blind pipe
etc. and fitting and fixing the same complete including
bucket washing and other incidental works in the
connection. The tube well should have a minimum
50 mm gap in between the outside of the tube well
pipe and the bore.

(i) For depth upto 150 metre for 50 mm dia. tube
well with top
enlargement of 100 mm dia.

a) 50 mm dia. boring etc.

110
Mtr

Mtr.

287.00

31,570.00

b) 100 mm dia. boring etc. top enlargement

40

Mtr.

Mtr.

426.00

17,040.00

(i) For depth more than 150 metre for 50 mm dia. tube
well with
top enlargement of 100 mm dia.

a) 50 mm dia. boring etc. beyond 150 metre

150
Mtr

Mtr.

216.00

32,400.00

32

Supply of G.I. pipes of TATA make including
necessary sockets.
50mm dia. Medium quality

250
Mtr

Mtr.

402.00

1,00,500.00

100mm dia. Medium quality

40

Mtr.

Mtr.

830.00

33,200.00

33

Supplying brass-strainer with brass socket of
approved make.

(Heavy type)

50 mm dia

10

Mtr.

Mtr.

1193.00

11,930.00

34

Supplying , fitting and fixing plug of approved make
conforming to
I.S. specification

50 mm dia

No.

Each

71.00

71.00

35

Supplying, fitting and fixing heavy type bell mouth
reducing socket.

50 mm X 100 mm

1.00

No.

Each

455.00

455.00

36

M.S. works in brackets made from flats, angles, tees
etc. to sizes specialy bent, twisted, forged; making
holes drilled and fitted to rafter of trusses with
necessary bolts, nuts, washer or screws etc. (length of
straight not less than 230 mm)

0.20

Qntl.

Qntl.

7335.00

1,467.00

37

Packing the annular space between the outside of
the tube wellpipes & strainers and the bore with
pea size washed gravel of approved quality having
size from 2 mm to 5 mm or the size approved by
the Engineer-in-charge including cost of all materials
labour and equipment complete.

4.00

Cum

Cum

2029.00

8,116.00

Providing and fixing bell plug as required up to 250
mm (internal) dia. ERWMS pipe including cost of
materials and labour complete.
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38

Packing annular space between the outside of the
housing pipe and the bore with puddle clay balls
of approved size as per direction of the Engineer-
in-charge with cost of all materials and labour
complete.

0.50

cum

Cum

417.00

208.50

39

Washing and developing tube well with air compressor
pump and engine for 8 (eight) hours continuous
pumping per day with necessary arrangements for
testing the yield in gallons per hour with 'V' notch
including hire and labour charges for all tools and
plants and scaffolding as required.

days

Per day

7538.00

22,614.00

40

Supplying, fitting and fixing G.I. cap at top

100 mm

1.00

No.

Each

139.00

139.00

41

Collecting sample of water for bacteriological and
chemical test from any depth at any time during
execution of work including hire and labour charges
for tools and ©plants and sterilising the
equipments, paying all charges and fees, testing etc.
complete in all respect as per direction.

1.00

L.S.

1231.00

1,231.00

42

Supply delivery and install one multistage submersible
pump Motor set of Kirlosker make with 35 mm of
cable , discharge of pump should be 45 LPM total
head -40/50 meter with one no. non-return valve, one
Peet valve (Sluice valve) and one pressure gauge,
clamp & necessary Gl fittings (the dia of column pipe
will be 1" which will be supplied from KoPT site) with
the following electrical equipments(Pump motor to be
installed inside the housing pipe of 100 mmdia I/D )

(a) one electric main switch of approved make of 15
AMPS, SPIC/

DPIC and (b) one DOL starter suitable for the
pump with Ammeter and Voltameter.(Excluding cost
of necessary G.I. pipes and valve).

1.00

set

Per Set

24683

24,683.00

Total Amount Part-B=Rs. 6,67,915.50

Total Part (A+B)=Rs. 61,76,095.67

PART C For Electrical Part

S|
No

Description of item

Qty

Unit

Unit rate
(in Rs)

Total Value
(in Rs)

1

Supplying and delivery of one no 100 amp, 25KA,
415Volt, FP MCCB with SS enclosure having  IP-
42/43 protection.

No.

5489.00

5,489.00

Installation,Testingand & Commission-ing of above,
MCCB SS enclosure on Iron frame/ clamp on wall,
mending good the damages to original finish or
existing panel incl. Inter connection with suitable
size of copper wire and neutral link & provision for

No

1500.00

1500.00
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earthing attachment
Location :Existing panel or on wall

Supply and delivery of 1.1 KV grade 4 core 25
sg.mm. XLPE insulated armoured alumininum cable
comply to 1S:7908(Part-1)/1988 or latest
amendment if any.

150

Mtr.

175.00

26,250.00

Laying of one No. cable 4C x 25 sg mm in
underground with suitable size of HDPE pipe and
average depth 760 mm including filling the space
between the HDPE pipe and ground level and along
the trench with shifted soil, leveling up and restoring
the surface duly rammed from Switch room to New
Building.

150

RM

162.00

24,300.00

Supplying and fixing compression type gland
complete wih brass gland, brass ring & rubber ring
for dust and moisture proof entry of XLPE cable - 4
core 25 sg.mm. aluminium cable.

Set

162.00

648.00

Finishing of XLPE cable ends by crimping method
incl. supplying and fixing solderless sockets (Dowels
make),tapes, anticorrosive paste and jointing
material 4 core 25 sq.mm..

Set

115.00

460.00

Supply and delivery of 4C x 6 sg.mm XLPE insulated
unarmored copper conductor comply to IS: 7098
(Part-1)/1988 or latest amendment if any.

40

Mtr.

259.00

10,360.00

Laying of 4C X 6 sg.mm. copper conductor +(S&F)1 X
2.5sgmm pvc insulated cu wire as ECC in PVC rigid
conduit pipe complete with all accessories
embedded in wall & making hole etc. as necessary.
Location: Main Db to lighting DB (3nos)

40

RM.

90.00

3,600.00

Supplying and fixing compression type gland
complete with brass gland, brass ring & rubber ring
for dust and moisture proof entry of XLPE cable
4core 6 sg.mm. XLPE unarmoured copper cable.

No

115.00

690.00

10

Finishing of XLPE cable ends by crimping method
incl. supplying and fixing solderless sockets, tapes,
anticorrosive paste and jointing material. 4 core 6
sg.mm. XLPE unarmured copper cable.

Set

60.00

360.00

11

Supplying and delivery double door Horizontal TPN
MCB Main Distribution Board [Enclosure 4way] with
IP-42/43 protection along with 80A, FP 415V, 25KA,
C-type MCCB as Incomer and 3nos. 32 amp, 415 volt,
FP 10KA, C-type MCB as outgoing. Terminal and
Interconnection with suitable size of copper wire ,
extended terminals/spreader link sets and neutral
link & provision for earthing attachment.

No.

10,256.00

10,256.00

12

Installation, Testing and Commissioning of above
Main Distribution Board , concealed in wall after

No

1500.00

1500.00
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cutting the wall & mending good the damages to
original finish incl. Inter connection with suitable size
of copper wire and neutral link & provision for
earthing attachment

Location : Below stair case

13

Supplying and delivery double door Horizontal TPN
MCB Lighting Distribution Boards [4way Enclosure]
along with 32A, 10KA, 415V C-type FP MCB as
Incomer and 9 Nos. 10A, 10KA, 240V C-type SP MCB
as Outgoing inter connection with suitable size of
copper wire and neutral link & provision for earth
attachment.

Nos.

4,243.00

12,729.00

14

Installation, Testingand & Commission-ing of above
Lighting Distribution Boards, concealed in wall after
cutting the wall & mending good the damages to
original finish incl. Inter connection with suitable size
of copper wire and neutral link & provision for
earthing attachment.

(Location,1* & ground floor)

Nos.

1,200.00

3,600.00

15

Distribution wiring from Lighting DB to Switch
board,6amp plug point board, LED flood light &
15amp plug point in 1.1KV 2x36/0.3 (2.5 sq.mm. )
single core stranded ‘'FRLS' PVC insulated &
unsheathed copper wire + 1x22/0.3(1.5 sg.mm.)
sigle core stranded 'FR'LS PVC insulated &
unsheathed copper wire for ECC. in suitable size of
PVC rigid conduit pipe embedded in wall by cutting
wall for concealed incl. necessary fittings as
required.

500

RM

162.00

81,000.00

16

Distribution wiring in 1.1 KV grade 2x22/0.3 (1.5
sgmm) single core stranded 'FR' PVC insulated &
unsheathed copper wire with 1x22/0.3 (1.5 sgmm)
single core stranded 'FR" PVC insulated &
unsheathed copper wire for ECC, in suitable size of
PVC rigid conduit pipe complete with all accessories
embedded in wall to light & fan points with Modular
type switch fixed on Modular Gl switch board with
top cover plate flushed in wall incl. mending good
damages to original finish.(Average run 10 mtr.)

100

Point

1,292.00

1,29,200.00

17

Distribution Wiring in 1.1 KV grade 2x22/0.3 (1.5
sg.mm) single core stranded 'FR' PVC insulated &
unsheathed copper wire with 1x22/0.3 (1.5 sg.mm)
single core stranded 'FR' PVC insulated &
unsheathed copper wire for ECC, to 240 V 6A, 5 pin
plug point incl. S&F 240 V 6A, 5 pin Modular type
plug socket & Modular type switch incl. S&F earth
continuity wire, fixed on Module Gl switch board

30

Nos.

249.00

7,470.00
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with  Module top cover plate flushed in wall incl.
mending good damages to original finish ( On Board)

18

Supply & Fixing 3no 240V, 6 A, 5 pin Modular type
plug socket with 3no 6A switch (each set), without
plug top on Gl Modular type switch board
embedded in wall with Module top cover plate incl.
S&F switch board and cover plate and making necy.
connections with PVC Cu wire and earth continuity
wire etc.

Set

1,131.00

7,917.00

19

Supply & Fixing 240 V, 5/15 A, 6 pin Modular type
plug socket with 15A Modular type switch, fuse unit
complete set, without plug top on Gl Modular type
switch board embedded in wall with top cover plate
incl. S&F switch board and cover plate and making
necy. connections with PVC Cu wire and earth
continuity wire etc.

Set

456.00

1,368.00

20

Supply, and delivery at site 1200mm. Ceiling Fan.

26

Nos

1800.00

46,800.00

21

Installation of ceiling fan complete with blade,
regulator, canopy etc. with appropriate length of MS
down rod & making necessary connection by cu
wire.

26

Nos

350.00

9,100.00

22

Supply & Fixing 240V heavy duty, fan regulator
(Step type) on Modular Gl switch board with top
cover plate incl. making necy. connections etc.

26

Nos

387.00

10,062.00

23

Supply of 2 x 20W range(double T/L set) LED type
mounted indoor decorative luminaire of approved
make.

34

Nos

1200.00

40,800.00

24

Installation of above luminaries on wall at desire
location with necessary connection by cu wire,nut,
bolt compete.

34

Set

100.00

3,400.00

25

Supply & fixing minimum 15watt LED lamp at the
side.

26

Nos

300.00

7,800.00

26

Supply and delivery at site of 12 inch. (300 mm)
sweep Heavy Duty Exhaust Fan.

11

Nos.

2500.00

27,500.00

27

Fixing of exhaust fan after making hole in wall and
making good damages and smooth cement finish
etc. as required and providing necy. Length of PVC
insulated copper wire for making connection.

11

Nos.

300.00

3,300.00

28

Supply of minimum 80 watt LED flood light made
up of pressure die cast housing with toughned
glass and secondary optics, with IP66 protection.

Nos

10,085.00

50,425.00

29

Fixing of outdoor / street light type LED light fitting

Nos

807.00

4,035.00
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complete with all accessories to be fixed
/projected from wall incl. making holes/providing
clamping arrangement & necy. Gl reducer as
required. S&F suitable size of Gl pipe (ISI-Medium)
quality 1.5 mts. average length having suitable
bend S&F necy. length of 1.5 sgqmm PVC insulated
single core stranded annealed copper wire and
making  connections with S&F of bracalite
connector housing in JB  as required and mending
good damages to wall incl. painting etc.

30

Supplying & Fixing Gl waterproof type looping
cable box size 200x150x100 mm deep having
minimum 2mm thick comprising of one 240 V 15A
kit-kat fuse unit, one NL on porcelain insulator, one
compression type brass cable gland for upto 2-
core 16 sq mm PVC cable and having lined with
rubber gasket Gl top cover with brass machine
screws., earthing terminal etc. (For flood light).

Nos

458.00

2,290.00

31

Supply and fixing of 240V 16A, DP Main switch on
sheet metal switch board embedded in wall incl.
s&f 240x200x65mm (16 swg) switch board and
bracalite top cover and making necessary
connection as require. (For flood light).

No

1,000.00

1,000.00

32

Earthing with 50mm. Dia. Gl pipe IS Medium 3.64
mm thick, 3.04 mtrs. Long and 1x4 SWG Gl earth
wire (4mtrs long ), 13 mm. dia x 80 mm. long Gl
nuts and bolts, double washer, incl. S&F 65 mm.
dia Gl pipe protection (Imtr. Long ) to be filled
with bitumen partly under the ground level and
partly above ground level driven to an average
depth of 3.65 mtrs below the ground level
including providing necessary masonry enclosure
of overall size 86.36 cm x 86.36 cm x 46 cm deep (
below the ground level), CI hinged inspection cover
of size 36.56 cm x 36.56 cm and treating of soil by
using salt and charcoal as required. Earthing work
is to be carried out as per IS.

Nos.

1,524.00

6,096.00

33

Connecting the earth station to earth bus bar at
Main Panel /Main db inclusive of S&F 25mm x 6
mm Galvanized (Hot Dip) MS flat under the ground
level/on wall/floor with Gl saddle as required
inclusive drilling holes, bolts, nuts, washers etc.
and mending good the damages as required.

10

Mtr.

138.00

1,380.00
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34 | Supplying & fixing earth busbar of galvanized (Hot
Dip) MS flat 25 mm x 6 mm on wall having
clearance of 6 mm from wall including providing
drilled holes on the busbar complete with Gl bolts,
nuts, washers, spacing insulators etc. as required.

5 RM 156.00 780.00

35

Connecting the equipments to earth busbar
including S & F GI (Hot Dip) wire of size as below on
wall/floor with staples buried inside wall/floor as
required and making connection to equipments | 100 Mtr 13.00 1,300.00
with bolts, nuts, washers, cable lugs etc. as
required and mending good damages. Solid Gl
wire: No. 10 SWG

TOTAL of C (in Rs.) =5,44,765.00

Total of Part A + B + C = Rs. 67, 20, 860.67 (Rupees sixty seven lakh twenty thousand eight
hundred sixty and paisa sixty seven only)

C.O. Next page
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B.F from pre-page......
ToTAL  =Rs. 67, 20,860.67

Tenderer to fill up the following [ score out which is not applicable]

price not to be gloted here

() OO %

(in figures) Below par (-) Rs.
......................................................... Percent

(in words)
(B At par NIL
(o) O %

(in figures) Above par (+) Rs.
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers

Permanent INCOmMe TaX AJC.NO... oo e

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /
stated above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER
To
The Chief Engineer,
Kolkata Port Trust.

1/We having examined the site

of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and Conditions of the Tender,
hereby tender and undertake to execute and complete all the works required to be performed in accordance with the Specification,
Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates
& prices set out in the annexed Bill of Quantities within Six months from the date of order to commence the work and in the
event of our tender being accepted in full or in part. | / We also undertake to enter into a Contract Agreement in the form hereto
annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and | / We hereby agree
that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender,
together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
1 / We require days / months preliminary time to arrange and procure the materials required by the work from the

date of acceptance of tender before | We could commence the work.

| / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. of
as Earnest Money.
| / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated: (Signature of Bidder with Seal)
WITNESS :
Signature : Name of the Bidder :
Name : Address :

(In Block Letters)

Address :

Occupation :
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ANNEXURE - E

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6" Meeting
held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held on July,
2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM & HALDIA DOCK COMPLEX

JULY , 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. AMENDMENT TO GENERAL CONDITIONS OF CONTRACT GC1

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & ENGINEER’S GC3-GC5
REPRESENTATIVE

4, THE TENDER/OFFER AND ITS PRE-REQUISITES GC5-GC9

5. THE CONTRACT & GENERAL OBLIGATIONS OF GC9-GC 14
CONTRACTOR

6. COMMENCEMENT, EXECUTION AND COMPLETION OF GC 14-GC 17
WORK

7. TERMS OF PAYMENT GC 18-GC 20

8. VARIATION AND ITS VALUATION GC 20-GC 22

9. DELAY/EXTENSION OF COMPLETION TIME/LIQUIDATED GC22-GC 24
DAMAGE/TERMINATION OF CONTRACT

10. MAINTENANCE AND REFUND OF SECURITY DEPOSIT GC 24-GC 25

11. INTERPRETATON OF CONTRACT DOCUMENTS, DISPUTES & GC 25-GC 27
ARBITRATION

12 FORMS GC-1, GC-2, GC-3

13 FORM OF AGGREMENT

14 PROFORMA FOR B.G. FOR CONTRACT PERFORMANCE

15 INTEGRITY PACT DOCUMENT: PROFORMA

16 DRAFT  Memorandum of Understanding between KoP.T. &

Transparency International India
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GC-1

AMENDMENT

To

GENERAL CONDITIONS OF CONTRACT

« CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimated Amount of Earnest Money Estimated Amount of Earnest Money
Value of Value of
Work Work
For Works | For Contract of For Works | For Contract of Supplying
Contract Supplying Materials or Contract Materials or Equipment only
Equipment only
Up to Rs. | 5% of the | 1% of the estimated | Up to Rs. | 2% of  the | 1% of the estimated value of
1,00,000=00 | estimated value of work 10 Crore estimated value | work
value of work of work
Over Rs. | 2% of the | 2% of the estimated | Over Rs. | 2% on first Rs. | %% of the estimated value
1,00,000.00 estimated value of work subject to | 10 Crore 10 Crore + 1% | of work subject to a
value of work | a maximum of Rs. on the balance maximum of Rs. 10,000/-
subject to a | 10,000/- and minimum and minimum of Rs. 1,000/-.
maximum  of | of Rs. 1,000/-.
Rs. 20,000/-
and minimum
of Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE TRUSTEES’ MEETING

HELD ON 26.02.2013]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of Each | Class of | Amount Of | Financial  Limit Of Each
Registra-tion | Fixed Security Tender Registra- Fixed Security Tender
tion
A Rs 10,000/- Any tender priced upto A Rs 50,000/- Any tender priced up to Rs
Rs 2,00,000/- 10,00,000/-
B Rs 5,000/- Any tender priced upto B Rs 25,000/- Any tender priced upto Rs
Rs 1,00,000/- 5,00,000/-
C Rs 2,500/- Any tender priced upto C Rs 15,000/- Any tender priced upto Rs
Rs 50,000/- 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE TRUSTEES’ MEETING

HELD ON 12.10.2012]

GC-2
1. DEFINITIONS
1.0 In the contract, as here in after defined, the following words and expressions shall have the
meaning herein assigned to them, except where the context otherwise required.
11 “Employer” or “Board” or “Trustees” means of the Board of Trustees for the Port of Calcutta, Employer

a body corporate under Section 3 of the Major Port Trusts Act, 1963, including their successors,

representatives and assigns.

1.2 “Chairman” means the Chairman of the Board and includes the person appointed to act in his Chairman
place under Sections 14 and 14A of the Major Port Trusts Act, 1963

1.3 “Contractor” means the person or persons, Firm or Company whose tender/offer has been  Contractor
accepted by the Trustees and includes the Contractor’s representatives, heirs, successor and

assigns, if any, permitted by the Board/Chairman.
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“Engineer” means the Board’s official who has invited the tender on its behalf and includes the  Engineer
Manager (Infrastructure & Civic Facilities) or other official as may be appointed from time to

time by the Employer, with written notification to the Contractor, to act as Engineer for the

purpose of the Contract, in place of the “Engineer” so designated.

“Engineer’s Representative” means any subordinate or Assistant to the Engineer or any other  Engineer’s

official appointed from time to time by the Engineer to perform the duties set forth in Clauses
2.410 2.6 hereof.

Representative

“Work” means the work to be executed in accordance with the Contract and includes Works
authorised “Extra Works” and ‘Excess Works” and “Temporary Works”.
“Temporary Works” means all temporary works of every kind required in or about the Temporary works

execution, completion or maintenance of the works and includes (without thereby limiting the
foregoing definitions) all temporary erections, scaffolding, ladders, timbering, soaking vats, site
offices, cement and other godowns, platforms and bins for stacking building materials, gantries,
temporary tracks and roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for completion of the Contract
which were not specifically and separately included in the schedule of items of the works i.e.
(Bill of Quantities) of the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.

“Specifications” means the relevant and appropriate Bureau of Indian Standard’s specifications
/ International Standard’s Specifications (latest revisions) for materials and workmanship
unless stated otherwise in the Tender.

GC-3

“Drawings” means the drawings referred to in the Tender and specification and any modification
of such drawings approved in writing by the Engineer and such other drawings as may from time
to time be furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of Contract, Specifications,
Drawings, priced Bill of Quantities, the Tender / Offer, the letter of acceptance of the
Tender/Offer, the Contract Agreement, if separately entered into and the Schedule of Rates and
Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever nature required or about
the execution, completion or maintenance of the works or temporary works and includes
(without thereby limiting the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the permanent works.

“Site” means the land, waterways and other places, on, under, in or through which the works are
to be executed by the Trustees for the purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the Tender/Offer of the
Contractor, subject to such additions thereto and deductions therefrom as may be made by the
Engineer under the provisions here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of foreign enemies,
hostilities) whether war be declared or not), Civil War, rebellion, revolution, insurrection or
military or usurped power or use or occupation by the Trustees of any portion of the works in
respect of which a certificate of completion has been issued (all of which are herein collectively
referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-versa where the context so
requires.

The heading and marginal notes in these General Conditions of Contract shall not be deemed to
be part thereof or be taken into consideration in the interpretation or construction thereof or of
the contract.

Unless otherwise stipulated the work “Cost” shall be deemed to include overhead costs of the
Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE.
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The Contractor shall execute, compete and maintain the works in terms of the contract to the
entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter whatsoever.

GC-4

The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5
hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

@

(b)

©
(d)
®
®

to supply to the contractor from time to time during the progress of the works such
further drawings and instructions as shall be necessary for the purpose of proper and
adequate execution and maintenance of the works and the contractor shall carry out and
be bound by the same.

to alter or modify the specification of any material and workmanship and to inspect the
work at any time.

to order for any variation, alteration and modification of the work and for extra works.
to issue certificates as per contract.
to settle the claims & disputes of the Contractor and Trustees, as the first referee.

To grant extension of completion time.

The Engineer’s Representative shall :

0]
(i)

(iii)

(V)

v

(vi)

(vii)

watch and supervise the works.

test and examine any material to be used or workmanship employed in connection
with the work.

have power to disapprove any material and workmanship not in accordance with the
contract and the contractor shall comply with his direction in this regard.

take measurements of work done by the contractor for the purpose of payment or
otherwise.

order demolition of defectively done work for its reconstruction all by the Contractor
at his own expense.

have powers to issue alteration order not implying modification of design and
extension of completion time of the work and

have such other powers and authorities vested in the Engineer, which have been
delegated to him in writing by the Engineer under intimation to the Contractor.

GC-5

Provided always that the Engineer’s Representative shall have no power :

(a
(b)
©

to order any work involving delay or any extra payment by the Trustees,
to make variation of or in the works; and
to relieve the Contractor of any of his duties or obligations under the Contract.

Provided also as follows :

@

(b)

Failure of Engineer’s Representative to disapprove any work or materials shall not
prejudice the power of the Engineer thereafter to disapprove such work or materials and
to order the pulling down, removal, breaking-up thereof and re-constructing at the
contractor’s cost and the contractor shall have no claim to compensation for the loss if any
sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the Engineer’s
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Representative, he shall be entitled to refer the matter to the Engineer who shall thereupon
confirm, reverse or vary such decision.

(c) Anywritten instructions or written approval given by the Engineer’s Representative to the
contractor, within the terms of delegation of power and authority vested in the Engineer to
his Representative in writing, shall bind the contractor and the Trustees as though it had

been given by the Engineer, who may from time to time make such delegation.
THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender/offer, be deemed to have
inspected and examined the site, fully considered all factors, risks and contingencies, which will
have direct and indirect impact on his expenses and profit from the work and shall be
specifically deemed to have taken the following aspects into consideration :

The tender must
encompass all
relevant aspects/
issues.

(@ The form and nature of the site and its surroundings including their sub-surface, Site &  Local
hydrological, tidal and climatic conditions, the means of access to the site and all other  condition.
local conditions, including the likely charges and costs for temporary way-leave, if any,
required for the work.
(b) The drawings, specifications, the nature and extent of work to be executed and the Drawing/
quality, quantity and availability of the required materials and labour for the work and  Specification/
the need to execute the work to the entire satisfaction of the Engineer, and also by  Nature &
complying with the General and Special Conditions of Contract. extent of
work to be
done.
GC-6
(c) The accommodation required for the workmen and site office, Accommodation  for
mobilisation/demobilisation and storage of all plant, equipment and Construction Contractor’s
materials. men/materials.
(d) The sources and means of procurement of water for drinking, washing and execution ~ Water for drinking etc.
of work, and source and availability of electrical power, all at Contractor’s cost. [Electrical power.
(e) Payment of taxes and duties and compliance of all applicable statutes, ordinances and  Payment of

law together with the rules made thereunder, the rules, regulations and bye-laws of
public bodies or any local or other authority by the Contractor, keeping the Trustees
indemnified against penalties and liabilities of every kind arising from the
Contractor’s failure in such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement or for any legal
instrument including Bank Guarantees and Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by the Trustees, unless
stipulated otherwise in the Notice Inviting the Tender and shall be faultless in figures and free
from erasing. Corrections, if any, shall only be made by scoring out and initialling of the
revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender or subsequently,
shall disclose the names of their owners/partners/share holders at the required points of time.
The failure in this regard shall be treated as a breach and a contract, if entered into, shall be
liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, every tender must be
submitted with Earnest Money of the amount calculated as per the following scale.

Estimated Value of Work Amount of Earnest Money

For Contract of Supplying

For Works Contract

Materials or Equipment only

Up to Rs. 1,00,000=00

5% of the estimated value of
work

1% of the estimated value of
work

Over
Rs. 1,00,000=00

2% of the estimated value of
work subject to a maximum of
Rs. 20,000/- and minimum of
Rs. 5,000/-.

%% of the estimated value of
work subject to a maximum
of Rs. 10,000/- and minimum
of Rs. 1,000/-.
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GC-7

(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by Banker’s Cheque of
any Calcutta Branch of a Nationalised Bank of India drawn in favour of Calcutta Port Trust or
in the form of any “Account Payee” Draft of any Nationalised Bank of India drawn in favour of
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, and the receipt
granted therefor be kept attached to the Tender/Offer in the Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any interest through Alc. Payee
Cheque drawn on a Nationalised Bank of Calcutta / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have deposited fixed Security with the
Trustees’ FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt
from depositing the Earnest Money, as per the following scale :

Class of Registration Amount of Fixed Security Financial Limit of Each

Tender

Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-

Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-

Any tender priced up to
c Rs. 5,000/ Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection.

(ii) If before expiry of the validity period of his Tender/Offer, the tenderer amends his quoted rates or
tender/offer making them unacceptable to the Trustees and/or withdraws his tender/offer, the
Earnest Money deposited shall be liable to forfeiture at the option of the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by the Trustees as part of the
Security Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after

Method of

Paying E.M.

Refund of E.M.

from
Regd.

Exemption
EM. to
Firms

Tender with-
out EM liable to
rejection.

Forfeiture of

E.M. before
Acceptance of
offer.

E.M. to be
converted to

cancellation of the previous Receipt of Earnest Money. part S.D.

(9) Balance security for works contract shall be recovered by deduction from all progressive Bill Mode of
(including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the  recovery of
total recovery may not exceed the quantum computed as per the under noted percentages of the  balance S.D.
total value of work actually done up to the stage of completion.

GC-8

Value of Work % of Security Deposit for | % of Security Deposit For  Scale of S.D.

works contract. contract of supply- recovery.

ing materials & equipment
only.

For works up to Rs.10,00,000/-. 10% (Ten percent) 1% (One percent)

For works costing more than | 10% on first Rs.10,00,000/- | 1% on first Rs.10,00,000/-
Rs.10,00,000/- and up to | +7%% on the balance. + %% on the balance.
Rs.20,00,000/-
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For works costing more than | 10% on first Rs.10,00,000/- + | 1% on first Rs.10,00,000/-

Rs.20,00,000/- 7 %% on the next |+ %% on the next
Rs.10,00,000/- + 5% on the | Rs.10,00,000/- + %% on
balance. the balance.

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the  S.D.

for

supply

percentages given above, shall have to be deposited with the Trustees’ Treasurer in advance contracts to be

and within 30 days from the date of placement of supply order, either in cash or by Alc.  deposited

Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta Port Trust and advance.

payable at Calcutta/Haldia, as the case may be.

in

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the amount of Earnest  No interest payable
Money/Security Deposit held by the Trustees, at any stage. on E.M./S.D

(i) The Security Deposit shall refunded to the Contractor in terms of Clause 9.3 hereinafter and Mode of refund of

subject to deduction, if any, under the provision of Sub-clause 3.5 (ii) herein below. Id, S.D.
however, the Contract provides for any maintenance period. 50% of the Security Deposit

may be refunded against any of the treasury Receipt for that amount on expiry of half of the
maintenance period and the balance deposit on the expiry of the said maintenance period and

after the Engineer has certified the final completion of work in Form G.C.2 and the
Contractor has submitted his “No Claim” Certificate in Form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if  Forfeiture of S.D.

the Contractor fails to carry out the work or to perform/observe any of the conditions of the
Contract. The Trustees shall also be at liberty to deduct any of their dues from the Security
Deposit, fixed Security, Earnest Money or from any sum due or to become due to the Contractor
under any other contract.

GC-9

If stipulated in the contract as a Special Condition, the contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from Calcutta/Haldia Branch, as the case may be, of
any Nationalised Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the
letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the Contract
shall be liable to be terminated and the earnest money shall be liable to forfeiture; all at the discretion of the
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever
required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any contractual obligation by the
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or
enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 Crore, along with their tender
comprising Special Conditions of Contract, General Conditions of Contract, BOQ, Earnest Money, etc. a document
called Integrity Pact Agreement duly signed by their authorized representative. The Proforma of the Integrity Pact
Agreement shall as specified in the GCC. In case of tender value more than Rs 5 Crore, the Integrity Pact
Agreement is an essential part and parcel of bid document to be submitted by each tenderer, without which the tender
shall not be considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(@) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable only within the jurisdiction of the
High Court at Calcutta, India, including the following Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration Agreement only).

NoohwNE
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After acceptance of his Tender/Offer and when called on to do so by the engineer or his representative, the
contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the
form annexed hereto. Until such Contract Agreement is executed, the other documents referred to in the

definition of the term ‘Contract’ here-in-before, shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one another. Should there
by any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the  of

power to correct the same and his decision shall be final and binding on the parties to the Contract.

GC-10

Two copies of the Drawings referred to in the general and special Conditions of Contract and in the
Bill of Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the
work, but these shall remain the property of the Trustees and hence, the Contractor shall return them
to the Engineer or his Representative on completion of the work, if not torn or mutilated on being
regularly used at site.

The Contractor shall prove and make at his own expense any working or progress drawings required
by him or necessary for the proper execution of the works and shall, when required, furnish copies of
the same free of cost to the Engineer for his information and/or approval, without meaning thereby the
shifting of Contractor’s responsibility on the Engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part
thereof without the written permission of the Engineer. Even if such permission be granted, the
Contractor shall remain responsible (a) for the acts, defaults and neglect of any sub-contractor, his
agents, servants or workmen as fully as if these were the acts, defaults or neglects of the Contractor
himself or his agents, servants or workmen and (b) for his full and entire responsibility of the contract
and for active superintendence of the works by him despite being sublet, provided always that the
provision of labourers on a “piece rate” basis shall not be deemed to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender/Offer all his
cost for supplying and providing all constructional plant, temporary work. Materials both for
temporary and permanent works, labour including supervision thereof, transporting to and from the
site and in and about the work, including loading, unloading, fencing, watching, lighting, payment of
fees, taxes and duties to the appropriate authorities and other things of every kind required for the
construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations
and methods of construction, even if any prior approval thereto has been taken from the Engineer or
his Representative. The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the Engineer; but the Contractor
shall be fully responsible for the correct implementation thereof, as also for any design and
specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor shall submit to him the
details of his (a) programme for execution of the work, (b) proposed procedure and methods of work,
(c) proposed deployment of plant, equipment, labour, materials and temporary works. The submission
to and/or any approval by the Engineer or his Representative to any such programme or particulars
shall not relieve the Contractor of any of his obligations under the contract.

GC-11

If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his
revised programme for completion of work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during execution of the
works and as long thereafter as the Engineer or his representative shall consider necessary during the
maintenance period. The Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his representative in writing shall
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be binding upon the Contractor subject to limitation in Clause 2.5 hereof. The Contractor shall
inform the Engineer or his representative in writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified careful and experienced
persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of is
staff, workmen or official at site and the Contractor shall within 48 hours comply with such
instruction without any demur whenever the Engineer shall feel that the deployment of the person
concerned will not be conducive to the proper and timely completion of the work.

The Contractor shall be responsible for the true and proper setting out of the works in relation to
reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of
any alignment or level by the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall fully provide protect and
preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile marks and other
things used in setting out the works.

From the commencement of the works till issue of the completion certificate in Form G.C.1, vide
Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the
excepted risks, any damage, loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the engineer, failing which the
Engineer or his Representative may cause the same to be made good by any other agency and the
expenses incurred and certified by the Engineer shall deem proper. This Clause will not apply to that
part of the work, which might have been taken over by the Trustees on partial completion of the work
and in such case the Contractor’s obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the
directions of the Engineer as also for defects/damages if any caused to the work by the Contractor
during such repairs and replacement in the maintenance period.

GC-12

The Contractor shall at his own cost protect support and take all precautions in regard to the
personnel or structure or services or properties belonging to the Trustees or not which may be
interfered with or affected or disturbed or endangered and shall indemnify and keep indemnified
the Trustees against claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties, structures and services
and/or to any person including the Contractor’s workmen. Cost of Insurance Cover, if any, taken
by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the
Contract.

The Contractor shall immediately inform the Engineer’s Representatives if any fossil, coins, articles
of value or antiquity and structures and other remains or things of geological or archaeological
importance be discovered at site which shall remain the property of the Trustees and protect them
from being damaged by his workmen and arrange for disposal of them at the Trustees’ expense as
per the instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the Trustees against all
claims, demands, actions and proceedings and all costs arising therefrom on account of :

(9) Infringement of any patent right, design, trademark or name or other protected right in
connection with the works or temporary work.

(h) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any,
for getting all materials and equipment required for the work.

(i)  Unauthorised obstruction or nuisance caused by the contractor in respect of Public or Private
or Private road, railway tracks, footpaths, crane tracks, waterways, quays and other
properties belonging to the Trustees or any other person.

(i) Damagel/injury caused to any highway and bridge on account of the movement of Contractor’s
plants and materials in connection with the work.

(k) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to
waterway, in transporting contractor’s plants and materials.

(I)  The Contractor’s default in affording all reasonable facilities and accommodation as per the
direction of the Engineer or his Representative to the workmen of the Trustees and other
agencies employed by or with the permission and/or knowledge of the Trustees on or near the
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site of work.

Debris and materials, if obtained by demolishing any property, building or structure in terms of the

Contract shall remain the property of the Trustees.

GC-13
The Contractor’s quoted rates shall be deemed to have been inclusive of the following :

(@) Keeping the site free of unnecessary obstruction and removal from site of
constructional plant wreckage, rubbish, surplus earth or temporary works no
longer required.

(b) Cleaning and removal from site all the surplus materials of every kind to leave

the site clean and tidy after completion of the work, without which payment

against final bill may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the River
Hooghly and other waterways against pollution of whatever nature during
execution and maintenance of the works and to prevent rubbish, refuse and other
materials from being thrown into the water by the Contractor’s men or those of
his agency.

(d) Making arrangements for deployment of all labourer and workers, local or

otherwise including payment for their wages, transport, accommodation, medical

and all other statutory benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the requirements of local
authority or the Engineer or his Representative for preventing (i) spread of any
infectious disease like smallpox, cholera, plague or malaria by taking effective
actions for destruction of rats, mice, vermin, mosquitoes, etc. and by maintaining
healthy and sanitary condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, (iv)
deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the Contractor, if the same is
posted or sent by hand to the address given in the tender or to the Contractor’s Site
Office or to the Registered Office of the Contractor. The time mentioned in these
conditions for doing any act after direction or notice shall be reckoned from the time
of such posting or despatch.

The Contractor and his Sub-contractor or their agents and men and any firm
supplying plant, materials and equipment shall not publish or caused to be published
any photographs or description of the works without the prior authority of the
Engineer in writing.

GC-14

The Contractor shall at the Trustees’ cost to be decided by the Engineer render all
reasonable facilities and Co-operation as per direction of the Engineer or his representative
to any other Contractor engaged by the Trustees and their workmen to the Trustees’ own
staff and to the men of other Public Body on or near the site of work and in default the
Contractor shall be liable to the Trustees for any delay or expense incurred by reason of
such default.

The work has to be carried out by the Contractor causing the minimum of hindrance for
any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought to the site by the
Contractor shall be deemed to be the property of the Trustees who will have lien on the
same until the satisfactory completion of the work and shall only be removed from the site
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in part or in full with the written permission of the Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.
The Contractor shall commence the work within 7 days of the receipt of Engineer’s letter
informing acceptance of the Contractor’s tender/offer by the Trustees or within such

Preliminary time to
commence work an

preliminary time as mentioned by the Contractor in the Form of Tender or the time maintenance of
accepted by the Trustees. The Contractor shall then proceed with the work with due steady rate of
expedition and without delay, except as may be expressly sanctioned or ordered by the progress

Engineer or his Representatives, time being deemed the essence of the contract on the part

of the contractor.

The Contractor shall provide and maintain a suitable office at or near the site to which the  Contractor’s site
Engineer’s Representative may send communications and instructions for use of the office

Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer has been Contractor to
taken, the contractor shall not execute the work beyond the working hours observed by the  observe Trustees’

Engineer’s Representative and on Sundays and Holidays observed in the Trustees’ system,
except in so far as it becomes essential on account of tidal work or for safety of the work. If
the progress of the work lags behind schedule or the work has been endangered by any act
or neglect on the part of the contractor, then the Engineer or his Representative shall order
and the contractor at his own expense shall work by day and by night and on Sundays and
Public Holidays. Any failure of the Engineer or his Representative to pass such an order
shall not relieve the contractor from any of his obligations. The Engineer’s decision in this
regard shall be final binding and conclusive.

GC-15

Unless stipulated otherwise in the contract all materials required for the work shall be
procured and supplied by the contractor with the approval of the Engineer or his
Representative and subject to subsequent testing as may be required by the Engineer or his
Representative. The Engineer shall exercise his sole discretion to accept any such materials.

Unless stipulated otherwise in the contract all materials, workmanship and method of
measurement shall be in accordance with the relevant Codes (Latest Revision) of the Bureau of
Indian Standards and the written instructions of the Engineer or his Representative. Where no
specific reference is available in the contract, the material and workmanship shall be of the
best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his representative,
whenever required to do so, all at the Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his
representative in respect of materials and workmanship deployed on the work, shall be borne
by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance with the
contract, the following conditions shall apply :

(@ The Contractor shall, at his own expense, arrange for transporting the materials from the
Trustees” Stores, watching, storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the Engineer or his
representative, return of surplus and empty container to the Trustees’ Stores as per the
direction of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely
responsible for any such materials issued to him and for any loss or damage thereof for
any reason other than “Excepted Risks”, the Contractor shall compensate the Trustees’
in the manner decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and in accordance with the rate
of progress of work but except for grant of suitable extension of completion time of work as
decided by the Engineer. The Contractor shall not be entitled to any other compensation,
monetary or otherwise, for any delay in the supply of Trustees’ materials to him. The
Contractor shall, however, communicate his requirement of such materials to the Engineer
from time to time.
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(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued
to the contractor shall be recovered from the contractor’s bills and/or any of his other
dues, progressively according to the consumption thereof on the work and/or in the
manner decided by the Engineer or his representative and at the rate/s stipulated in
the contract. These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of escalation/variation, if
in future the contractor is required to procure and provide any such material on the
written order of the Engineer consequent on the Trustees’ failure to effect timely
supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any of the Trustees’
materials issued to the contractor has been — (i) lost or damaged, (ii) consumed in
excess of requirement and (iii) wasted by the contractor in excess of normal wastage,
then the value thereof shall be recovered from the contractor’s bills or from any of
his other dues, after adding 19 %% extra over the higher one of the followings -

(1) Theissue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would be determined by the
Engineer.

The Engineer or his Representative shall have the power to insect any material and work
at any time and to order at any time — (1) for removal from the site of any material which
in his opinion is not in accordance with the contract or the instruction of the engineer or
his representative, (ii) for the substitution of the proper and suitable materials, or (iii) the
removal and proper re-execution of any work which in respect of material and
workmanship is not in accordance with the contract or the instructions of the Engineer.
The Contractor shall comply with such order at his own expense and within the time
specified in the order. If the contractor fails to comply, the Engineer shall be at liberty to
dispose any such materials and re-do any work in the manner convenient to the Trustees
by engaging any outside agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without approval of the
Engineer or his Representative and whenever required by him, the contractor shall
uncover any part or parts of the work or make openings in or through the same as may be
directed by the Engineer or his representative from time to time and shall reinstate or
make good those part of works thus affected to the satisfaction of the Engineer, all at the
cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer, if the initial
covering up was with prior written order of the Engineer or his Representative.

GC-17
On a written order of the Engineer or his Representative, the contractor shall delay or
suspend the progress of the work till such time the written order to resume the execution is
received by him. During such suspension the contractor shall protect and secure the work
to the satisfaction of the Engineer or his Representative. All extra expenses in giving effect
to such order shall be considered by the Trustees, unless such suspension is —
(a) otherwise provided for in the contract, or
(b) necessary by reason of some default on the part of the contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the works or any part
thereof.

The Engineer shall settle and determine such extra payment and/or Extension of

completion time to be allowed to the contractor, as shall, in the opinion of the Engineer be
fair and reasonable, and the same shall be final and binding on the Contractor.
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If at any time before or after commencement of the work the Trustees do not require the
whole of the work tendered for the Engineer shall notify the same to the contractor in
writing and the contractor shall stop further works in compliance of the same. The
Contractor shall not be entitled to any claim for compensation for underived profit or for
such premature stoppage of work or on account of curtailment of the originally intended
work by reason of alteration made by the Engineer in the original specifications, drawings,
designs and instructions.

When the whole of the work has been completed to the satisfaction of the Engineer and has
passed any final test prescribed in the contract, the contractor shall, within 21 days of
submission of his application to the Engineer, be entitled to receive from him a certificate
for completion of work in Form G.C.1, annexed hereto. If any part of the total work having
been completed to the satisfaction of the Engineer, be taken over and/or used by the
Trustees, the Contractor shall on application be entitled to partial completion certificate in
the Form G.C.1 indicating the portion of the work covered by it, so that the Contractor’s
liability during maintenance period of the contract, if any, shall commence from the date
mentioned in such certificate so far as the completed portion of the work is concerned.

GC-18
TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the Contractor in respect of the work till
final and satisfactory completion thereof and until a certificate of final completion in Form
G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all
be treated as mere advance, which shall stand recoverable in full or in part, if the Engineer
so decides in the context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of measurements of actual
work done, as recorded in the Trustees’ measurement books and at accepted tendered or at
agreed rates, as the case may be, except as otherwise provided in the contract and when the
Engineer decides any other rate for change in the scope of work or omission, if any, on the
part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having an initially stipulated
completion period of 4 months or more, on account payments may be made sat the
discretion of the Engineer or his Representative at intervals deemed suitable and justified
by him. Provided always that subject to execution of work of substantial value in the
context of the contract price, the interval of such on account payments shall be decided by
the Engineer or his Representative, which shall ordinarily not be less than 1 month in
between two payments for on account bill and/or advance.

Measurement for works done shall be progressively taken by the Engineer’s Representative
and entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper
by him and/or the Engineer. The Contractor or his duly accredited Representative or Agent
shall remain present at the time of such measurement and assist the engineer’s
Representative in every manner required by him. After the measurements taken have been
entered in the Measurement Book, the Contractor or his Agent shall sign the Measurement
Book at the wend of such Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior to such signature. If the
Contractor or his Agent fails to participate even after 3 days written notice from the
Engineer’s Representative, the measurement shall be taken ex-parte by the Engineer’s
Representative and those shall be accepted by the Contractor.
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Based on the quantum of work and the value thereof computed in the Measurement
Book, the Contractor shall type out his bill in the proforma approved by the
Engineer and submit the same to the Engineer’s Representative in quadruplicate, duly
signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his
Representative may in his absolute discretion, allow advance payment against such
bill to the extent of an amount not exceeding 75% of the “net payable” sum of the said
bill, subject to adjustment thereof against the bill at the time of checking and auditing
the bill at the Trustees’ end. The measurement Book will not be handed over to the
Contractor; but he will obtain the abstracts of quantities, amounts and recoveries to
type out the bill.

At the discretion of the Engineer or his Representative and only in respect of accepted
offers/where estimated amount put to tender would be Rs.2,00,000/- or more, advance
payment may be made to the extent of 75% of the value of any material purchased
and brought to the site by the Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his Representative be of
imperishable nature,

(i) the value of such materials shall be assessed by the engineer or his
Representative at their own discretion,

(iii) a formal agreement has been drawn up with the contractor, under which
the Trustees secure a lien on the contractor’s materials,

(iv) the materials are safe-guarded by the contractor against losses, shortage
and misuse due to the contractor postponing the execution of the work or
otherwise,

(v) in the event of storage of such materials within the Trustees’ protected

areas in the Docks, the contractor shall submit an Indemnity Bond in the
proforma and manner acceptable to Trustees’ whereby the contractor shall
indemnify the Trustees against all financial loss/Jdamage, on account of
loss/damage to such materials for whatever reasons,

GC-20

(vi) in the event of storage of such materials outside the Trustees’ protected areas
the Contractor shall submit to the Engineer an irrevocable Bank Guarantee
favouring the Trustees and for the same sum as is being advance, in the proforma
and manner acceptable to the Trustees. The Guarantee shall be of a
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule Commercial
Bank, as the case may be, acceptable to the Trustees and shall remain valid till the
anticipated period of consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank guaranteeing automatic
payment of the guaranteed sum to the Trustees by the Bank on the date of expiry
of the validity of the Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the validity of the

Guarantee.

(vii) The amount of advance shall be recoverable from the contractor's bills or any
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other dues, progressively with the consumption of the materials on the basis of
quantity consumed. Consequent on full recovery of the advance the Indemnity
Bond/Bank Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to the
Contractor duly discharged by the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the Contractor against
or prevent the Trustees from obtaining repayment from the Contractor, in case the
Engineer or his representative should overcertify for payment or the Trustees should
over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor at any stage and in
respect of any money or balance or Bank Guarantee, which may be due to the
Contractor from the Trustees, owing to dispute or otherwise or for any delay on the part
of the Trustees in making interim or final payment or otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated
quantities of the work and shall never be deemed as actual or correct quantities of the
works to be executed by the contractor in fulfilment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to make any
variation of the quantity, quality or form of the works or any part thereof that may, in
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and over payment
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Quantities in Bill of
Quantities of Tender

Engineer’s power to
vary the works

his opinion, be necessary and the Contractor upon receipt of such an order shall act as
follows :

GC-21
(a) Increase or decrease the quantity of any work included in the contract.
(b) Omitany work included in the contract.
(c) Change the Character or quality or kind of any work included in the contract.
(d) Change the levels, lines, position and dimensions of any part of the work, and

(e) Execute extra and additional work of any kind necessary for completion of the works

No such variation shall in any way vitiate or invalidate the contract or be treated ass
revocation of the contract, but the value (if any) of all such variations evaluated in accordance
with the Engineer’s sole decision shall be taken into account and the contract price shall be
varied accordingly.

Provided always that written order of the Engineer shall not be required for increase or
decrease in the quantity of any work upto 15% where such increase or decrease is not the
result of any variation order given under this clause but is the result of the quantities
exceeding or being less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the Contractor and the
Engineer" subsequent written confirmation of such verbal order shall be deemed to be an
order in writing within the meaning of this clause.

(a) The Contractor shall not be entitled to any claim of extra or additional work unless they

have been carried out under the written orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added to or deducted from
the sum named in the tender in respect of any extra work done or work omitted by his
order.

(c) All extra, additional or substituted work done or work omitted by order of the Engineer
shall be valued on the basis of the rates ad prices set out in the contract, if in the opinion
of the Engineer, the same shall be applicable. If the contract does not contain any rates
or prices directly applicable to the extra, additional or substituted work, then the
Engineer may decide the suitable rates on the basis of Schedule of Rates (including
surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees
with due regard to the accepted contractual percentage, if any thereon. In all other cases
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the Engineer shall solely determine suitable rates in the manner deemed by him as fair
and reasonable, and his decision shall be final, binding and conclusive.

GC-22

(d) If the nature or amount of any omission or addition relative to the nature or amount of
the whole of the contract work or to any part thereof shall be such that, in the opinion of
the Engineer, the rate of prices contained in the contract for any item of the works or the
rate as evaluated under sub-clauses (b) and (c) of this clause, is by reason of such
omission or addition rendered unreasonable or in-applicable, the Engineer shall fix such
other rate or price as he deems proper and the Engineer’s decision shall be final, binding
and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE /
TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed availability of the
Trustees’ materials to be supplied as per contract or exceptionally adverse climatic conditions
and natural phenomenon or strikes, lock-outs, civil commotion or other special circumstances
of any kind beyond the control of the Contractor, cause delay in completing the work, the
contractor shall apply to the Engineer in writing for suitable extension of completion time
within 7 days from the date of occurrence of the reason and the Engineer shall thereupon
consider the stated reasons in the manner deemed necessary and shall either reject the
application or determine and allow in writing the extension period as he would deem proper
for completion of the work with or without the imposition of “Liquidated Damage” Clause
(No0.8.3 hereof) on the Contractor and his decision shall be final and binding on the
Contractor. If an extension of completion time is granted by the Engineer without imposition
of liquidated damage, from the Clause No0.8.3 of the Liquidated damage shall apply from its
date of expiry, if the work be not completed within the extended time, unless stated otherwise
in the decision communicated by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or such extension
thereof as communicated by the Engineer in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as a penalty, %% (half
percent) of the total value of work (contract piece) as mentioned in the letter of
acceptance of the tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such compensation shall not exceed 10%
of the said value of work. The amount of Liquidated damages shall be determined by the
Engineer, which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover
the said amount of compensation/damage in Sub-clause (a) of this clause, from any money
due or likely to become due to the Contractor. The payment or deduction of such
compensation/damage shall not relieve the Contractor from his obligation to complete the
work or from any of his other obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer, the work may be
ordered to be completed by some other agency at the risk and expense of the Contractor,
after a minimum three days notice in writing has been given to the Contractor by the
Engineer or his Representative.

Without being liable for any compensation to the Contractor, the Trustees may, in their
absolute discretion, terminate the contract and enter upon the site and works and expel the
Contractor there from after giving him a minimum 3 days’ notice in writing, due to
occurrence of any of the following reasons and decision of the Trustees in this respect, as
communicated by the Engineer shall be final and conclusive :
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9.0

9.1
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(i) The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the progress of work is not satisfactory or the
work is not likely to be completed within the agreed period on account of Contractor’s
lapses.

(iii) The Contractor has failed to commence the works or has without any lawful excuse

under these conditions has kept the work suspended for at least 15 days despite
receiving the Engineer” or his Representative’” written notice to proceed with the
work.

(iv) The Contractor has failed to remove materials from site or to dismantle or demolish
and replace work for 7 days after receiving from the Engineer or his representative the
written notice stating that the said materials or work were condemned and rejected by
him under these conditions.

(v) The Contractor is not executing the works in accordance with the contract or is
persistently or flagrantly neglecting to carry out his obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on
behalf of the contractor t any officer, servant or representative of the Trustees or to
any person on his or their behalf in relation to the obtaining or to the execution of the
contract.

(vii) The Contractor is adjusted insolvent or enters into composition with his creditors or
being a company goes into liquidation either compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be issued by the Engineer on
behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and
materials issued to him at the place to be ascertained from the Engineer, within 7 days of
receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the power to complete the
work through any other agency at the Contractor’s risk and expense and the Contractor shall
be debited any sum or sums that may be expended in completing the work beyond the amount
that would have been due to the Contractor, had he duly completed the work of the work in
accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to receipt payment of only 90%
of the value of work actually done or materials actually supplied by him and subject to
recoveries as per contract, provided the work done and materials conform to specifications at
the time of taking over by the Trustees. The payment for work shall be based on
measurements of actual work done and priced at approved contract rates or other rates, as
decided by the Engineer. The payment for materials supplied shall be at the rates as decided
by the Engineer, which shall I in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all such case shall be final, binding and
conclusive.

The Trustees shall have the power to retain all moneys due to the Contractor until the work is
completed by other agency and the Contractor’s liabilities to the Trustees are known in all
respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall maintain the same for a period, as
may be specified in the form of a Special Condition of the Contract, from the date mentioned
in the Initial Completion Certificate in Form G.C.1. Any defect/fault, which may appear in the
work during aforesaid maintenance period, arising, in the sole opinion of the Engineer or his
representative, from materials or workmanship not in accordance with the contract or the
instruction of the Engineer or his representative, shall, upon the written notice of the Engineer
or his representative, be amended and made good by the Contractor at his own cost within
seven days of the date of such notice, to the satisfaction of the Engineer or his representative,
failing which the Engineer or his representative shall have the defects amended and made good
through other agency at the Contractor’s risk and cost and all expenses, consequent thereon or
incidental thereto, shall be recoverable from the Contractor in any manner deemed suitable
by the Engineer.
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The Contractor shall not be considered completed and the work shall not be treated as finally
accepted by the Trustees, until a Final Completion Certificate in Form G.C.2 annexed hereto shall
have been signed and issued by the Engineer to the contractor after all obligations under the
Contract including that in the maintenance period, if any, have been fulfilled by the Contractor.
Previous entry on the works or taking possession, working o using thereof by the Trustees shall not
relieve the Contractor of his obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of
his Security Deposit by submitting o the Engineer (I) The Treasury Receipts granted for the amount
of Security held by the Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form G.C.2 and within two
months of the Engineer’s recommendation, the Trustees shall refund the balance due against the
Security Deposit to the Contractor, after making deduction therefrom in respect of any sum due to
the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or connected with the
interpretation of the Contract including the meaning of Specifications, drawings, designs and
instructions or as to the quality of workmanship or as to the materials used in the work or the
execution of the work whether during the progress of the works or after the completion and whether
before or after the determination, abandonment or breach of the contract the decision of the
Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect
to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after
receiving notice of such decision require that the matter shall be referred to Chairman, who shall
thereupon consider and give a decision.

If, however, the Contractor be still dissatisfied with the decision of the Chairman, he shall within 15
days after receiving notice of such decision require that within 60 days from his written notice, the
Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a submission to arbitration
within the meaning of Indian Arbitration Act, 1940 or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever, another person from panel shall be appointed as Sole
Arbitrator and he shall proceed from the stage at which his predecessor left it.
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The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the
parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as
provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found
necessary, enlarge the time for making and publishing the award, with the consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may be fixed by the Arbitrator in
his sole discretion. Upon every or any such reference the cost of any incidental to the reference and
award respectively shall be in the discretion of the Arbitrator who may determine, the amount
thereof or by whom and to whom and in what manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the
Indian Arbitration Act 1940 or any amendment thereof. The Arbitrator shall give a separate award
in respect of each item of disputes and respective claim referred to him by each party and give
reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract — within only the
parameters of scope and conditions of the contract in question.
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10.3.7

10.5

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules
made thereunder, for the time being in force, shall apply to the arbitration proceedings under this
Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence
in accordance with Engineer’s decision. The Engineer also shall not withhold any payment, which,
according to him, is due or payable to the Contractor, on the ground that certain disputes have

82

cropped up and are likely to be referred to arbitration.

[a]

[b]

[c]

[d]

[e]

Provided always as follows:
Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in the cases
of contracts, where tendered amount appearing in the letter of acceptance of the tender /
offer is less than Rs.40,00,000/-.

The Contractor shall have to raise disputes or differences of any kind whatsoever in
relation to the execution of the work to the Engineer within 30 days from the date of
occurrence of the cause of dispute and before the preparation of the final bill, giving
detailed justifications, in the context of contract conditions.
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Contractor’s dispute if any arising only during the maintenance period, if any,
stipulated in the contract, must be submitted to the Engineer, with detailed
justification in the context of contract conditions, before the issuance of final
completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the Contractor can raise
pertaining to the Contract after submission of certificate in form G.C.3 by him.

Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses
10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the Engineer and / or by
any Arbitrator subsequently.

The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide
Clause 10.3 hereinabove, on their sole discretion, by adding the names of new
Arbitrators and / or by deleting the names of existing Arbitrators, without making
any reference to the Contractor.

(TO BE SUBMITTED WITH COVER- | OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
EORM OF TENDER (UNPRICED)
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To

The Manager (I1&CF),

Haldia Dock Complex.
1/We
having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and
Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be performed in
accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on
behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities within months / weeks from
the date of order to commence the work and in the event of our tender being accepted in full or in part. 1 / We also undertake to
enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to
give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General
Conditions of Contract and | / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees
shall be the Contract.
THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER | OFFER

(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

1 / We require days / months preliminary time to arrange and procure the materials required by the work from the
date of acceptance of tender before | We could commence the work.
| / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. of

as Earnest Money.
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated : (Signature of Bidder with Seal)
WITNESS :

Name of the Bidder :

Signature :
Name : (In Block Address :
Letters)
Address :
Occupation :
KOLKATA PORT TRUST
HALDIA DOCK COMPLEX
FORM G.C.1
Contractor

Address

Date of completion :

Dear sir(s),

This is to certify that the following work viz :-

NAME OF WOKK & ..t et s e e e et e e e e e e aeene



Estimate NO. E.EE.0......coviiiii i e, Dt
CEO i, Dt

RVAT0] 1@ T o [=1 gl N[ TP

AN o oF Ui T o P

Contract NO. .....oovvviii i

which was carried out by you is in the opinion of the undersigned complete in every respect on the day of
2000 in accordance with terms of the Contract and you are required to maintain the work as per Clause 62 of the
General Conditions of Contract and under provisions of the Contract for a period of weeks / months / years

from the day of

2000 to day of 2000 .
Yours faithfully,
SIGNALUNE. .. cov it e
(ENGINEER/ENGINEER’S REPRESENTATIVE)
NAME. .ot e e e e
DeSIgNatioN.........vueiir e i e
OFFICE SEAL
KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.
This is to certify that the following work viz:-

NaME OF WOTK & Lot e e e et e e e e e e e e

WOEFK OFAEE NO. ... ettt e e e e e et e et e e e e
ContraCt NO. ....cvvviiiieiee e

Resolution & Meeting NO. ..........cccevveviinnnnne

Allocation @ .......covviviiiiiee

which was carried out by Shri/MessIS. .........ccuiviiiiiiiiit it is now complete in every respect in accordance with the
terms of the Contract and that all obligations under the Contract have been fulfilled by the Contractor.

SIGNALUNE. .. cov it
(ENGINEER/ENGINEER’S REPRESENTATIVE)
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OFFICE SEAL

KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORMG.C3

(‘NO CLAIM “ CERTIFICATE FROM CONTRACTOR)
The Manager (I&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

Dear Sir,

1 / We do hereby declare that | / we have received full and final payment from the Calcutta Port Trust for the execution of the following
work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO.........ovviiiiiiiiii e, Dl
and | / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.
Yours faithfully,

(Signature of the Contractor)

(OFFICIAL SEAL OF THE CONTRACTOR)

KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of
20 between the "Board Of Trustees for the Port Of Calcutta , a statutory body constituted
under Major Port Trust Act ,1963 under the rules there under and statutory modification thereto having Registered Office
at 15, Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant
to the context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the
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context he deemed to include his heirs, executors, administrators, representative, successor in officer and permitted
assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a Tender/Offer by the contractor for the
execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively assigned to them in General
Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement , viz :-

i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified in any way by mutual
consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned the
contractor hereby covenant with the Trustees to execute ,complete and maintain the work in conformity in all
respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such execution ,completion and
maintenance of the works the Contract Prices at the times and in the manner prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as fixed (or have set

their respective hands and seals) the day and year first above written.
have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-
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Address :-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to be issued by the Kolkata/
Haldia Branch, as the case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the
Engineer/ Legal Adviser of the Trustees.

Ref. Bank Guarantee No.

Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata- 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ EMPLOYER which expression shall unless
repugnant to the context or meaning thereof include its successors administrators and assigns) having awarded to

, with registered office at (hereinafter referred to as the
“CONTRACTOR “ which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors
and assigns) a CONTRACT by issue of EMPLOYER’S work order dated the same having been unequivocally accepted by the
Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No dated Valued at
Rs for “ ” and the contractor having agreed to prove a Contract
performance Guarantee for the faithful performance of the entire Contract equivalent to Rs. ( rupees
only) to the EMPLOYER.
We, the Bank, , Kolkata/ Haldia having its Head Office at (hereinafter referred to as the

“Bank”, which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns)
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -
only) as aforesaid at any time upto without any demur, reservation, contest, recourse or protest an/or without any reference to the
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference between
EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes
not to revoke this guarantee during its currency without previous consent of employer and further agrees that the guarantee herein contained shall
continue to be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee from time to time to extend
the time for performance of the CONTRACT by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or any right which they might have against Contractor, and to exercise the
same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT between
EMPLOYER and CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall not be released of its
obligations under these presents by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason
or any other acts of omission or commission on the part of employer or any other indulgence shown by EMPLOYER or by any other matter or
thing whatsoever which under Law would, but for this provision, have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against the Bank as principal debtor, in the first
instance without proceeding against CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may have in relation
to the CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs
(rupees only) and it shall remain in force up to and including and shall be extended
from time to time for such period , on whose behalf this guarantee has been given.

Dated, this day of 2010 at
WITNESSES
(Signature) (Signature)
(Name) (Name)
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(Official address) (Designation with Bank Stamp)
+ Attorney as per power of Attorney No.

Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”.

And
................................ hereinafter referred to as “The Bidder/Contractor”
Preamble
The Principal intends to award, under laid down organizational procedures, contract/s for ......................... The Principal values full
compliances with all relevant laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its relations with its

Bidder(s) and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the tender process and the
execution of the contract for compliance with the principles mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings prior to, during
and subsequent to the currency of the contract to be entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said stores/ equipment at a
competitive price in conformity with the defined specifications/ scope of work by avoiding the high cost and the distortionary impact of
corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORSs to abstain from bribing or indulging in any corrupt
practice in order to secure the contract by providing assurance to them that their competitors will also abstain from bribing and other  corrupt
practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a.  No employee of the Principal, personally or through family members, will in connection with the tender
for, or the execution of a contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

b.  The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will,
in particular, before and during the tender process, provide to all Bidder(s) the same information and will
not provide to any Bidder(s) confidential/ additional information through which the Bidder(s) could
obtain an advantage in relation to the tender process or the contract execution.

¢.  The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Indian Penal Code
(IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief
Vigilance Officer and in addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to observe the
following principles during his participation in the tender process and during the contract execution.

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the Principal’s employees
involved in the tender process or the execution of the contract or to any third person any material or other benefit which he/she is not legally
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the
contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether formal or
informal. This applies in particular to prices, specifications, certifications, subsidiary contract, submission or non-submission of bids or any
other actions to restrict competitiveness or to introduce cartelization in the bidding process.
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[ The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not use
improperly, for purposes of competition or personal gain, or pass on to others, any information or document provided by the Principal as
part of the business relationship, regarding plans, technical proposals and business details, including information contained or transmitted
electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India, if any. Similarly
the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the foreign principles, if any. Further details as
mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as
mentioned in the Guidelines, all the payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the
“Guidelines on Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed to or intends to make
to agents, brokers or any other intermediaries in connection with the award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of Section 2 above, or in any
other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender
process or take action as considered appropriate.

Section 4-Compensation for damages

(1) Ifthe Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the Principal is entitled to
demand and recover the damages equivalent to Earnest Money Deposit/Bid Security.

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the contract according to
Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated damages of the contract value or the
amount equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact with any other
Company in any country conforming to the anti corruption approach or with any other Public Sector Undertaking / Enterprise in India,
Major Ports/ Govt. Departments of India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken as considered
appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this Integrity Pact, and to
submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-contractors.
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance with provisions of the
extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations
under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions neutrally and
independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.
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(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designated by the Principal
and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract documentation of the
PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if any. The same is applicable
to sub-contractors. The Monitor shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-
contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to the contract
provided such meetings could have an impact on the contractual relations between the Principal and the Contractor. The parties offer to the
Monitor, the option to participate in such meetings.

(9) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer of Kolkata Port Trust
within 8 to 10 weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion
arise, submit proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s)
appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of the Principal and
request the Management to discontinue or to take corrective action, or to take other relevant action. The Monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action
or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the Principal/ Employer has
not, within reasonable time, taken visible action to proceed against such offence or reported to the Chief Vigilance Officer, the Monitor may also
transmit this information directly to the Central Vigilance Commissioner, Government of India.

(j) The word “Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER or its agencies shall
be entitled to examine all the documents including the Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR
shall provide necessary information and documents in English and shall extend all possible help for the purpose of such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of the contract including
warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of
signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as specified above,
unless it is discharged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal in Kolkata.
(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) Ifthe Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members.

(4)  Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains valid. In this case, the
parties will strive to come to an agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).
(Office Seal) (Office Seal)

Place :

Date :

Witness 1:
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(Name & AdAress) .....c.oveveiriein e eeieene

Witness 2:

(Name & AdAreSS) ....ocuuvens e e e

ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11

1.2

13

2.0

2.1

2.2

221

222

223

2.3

24

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not registered with
KoPT shall apply for registration in the prescribed Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of the principal
confirming the agency agreement and giving the status being enjoyed by the agent and the commission/ remuneration/salary/retainer
ship being paid by the principal to the agent before the placement of order by KoPT.

Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have stated that they are
not paying any commission to the Indian agents, and the Indian representative is working on the basis of salary or as retainer, a
written declaration to this effect should be submitted by the party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authorization and authority given to commit the
Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is real substantial Company and
details of the same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India, is to be paid by
KoPT in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether manufacturer or agents
of manufacturer holding the Letter of Authority of the Principal specifically authorizing the agent to make an offer in India in response
to tender either directly or through the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the Tenderer in the
quoted price(s), is to be paid by KoPT in India in equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for payment of the commission/remuneration,
if any payable to the agents/representatives in India in Indian Rupees on expiry of 90 days after the discharge of the obligations under
the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned tender liable for

rejection or in the event of a contract materializing, the same liable to termination by KoPT. Besides this there would be a penalty of
banning business dealings with KoPT or damage or payment of a named sum.
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