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Kolkata Port Trust 

Civil Engineering Department 
 

1.0  NOTICE INVITING TENDER  
  

NIT  NO. :  KOPT/KDS/CIV /T/2342/04        DT. 10.04.2018                                    

   

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 

Prequalification criteria stipulated in Tender Document for “Cleaning of existing drain including repairs the 

minor damaged portion along the sick line road, Dhobitola road, C.G.R. road , G R Road, around Truck Terminal 

, Loco shed and drains inside N S DOCK and Alifnagar area  including making kuacha drain where necessary and 

removal of rubbish / debries for one year from the date of placement of work order.”as per Bill Of Quantities 

The Bid Document may be seen from the Central Public Procurement Portal (CPPP). Corrigenda or clarifications, 

if any, shall be hosted on the above mentioned website only.The tender is also published on KoPT website 

(www.kolkataporttrust.gov.in). 

 

SCHEDULE OF TENDER (SOT) 

 

a.  NIT NO.    
 

KOPT/KDS/CIV /T/2342/04        DT. 10.04.2018  

b.  MODE OF TENDER    

 

e-Procurement System  

(Online single part Techno-Commercial Bid and Price 

Bid through CPP Portal 

https://eprocure.gov.in/eprocure/app)  

The intending bidders are required to submit their 

offers electronically through e-tendering portal. No 

physical tender is acceptable by KOLKATA PORT 

TRUST. 

c) 

i) Estimated Cost Of Work  

 

 

 

ii) Earnest Money Deposit @2% 

 

 

 

 

 

 

 

 

iii) Tender Document fee (non-

refundable) 

 

 

 

 
 

 

Rs. 14,83,082.05 (Rupees fourteen lakhs eighty 

three thousand eighty two and paise five only)   

 

                                                                                                              

The intending firms would require to submit an 

EMD of Rs.29700/ (Rupees twenty nine thousand 

seven hundred  only)through DD/Banker Cheque in 

favour of Kolkata Port Trust on a 

scheduled/Nationalised Bank payable at Kolkata, 

otherwise their offer will be summarily rejected. 

Copy of the DD/Banker’s Cheque should be 

uploaded. As per cl. 2, page no.12 

 

The intending bidders should submit the tender 

cost of Rs.590/-(Rupees five hundred ninety only) 

including @18% GST) to KoPT through DD/Banker’s  

Cheque in favour of Kolkata Port Trust on any 

scheduled/Nationalised Bank payable at Kolkata 

otherwise their offer will be summarily rejected. As 
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per cl. 2, page no.12 

 

d. Date of NIT available to parties to download   11.04.2019 to 02.05.2019 (up to 14:00 hrs.) 

f. Pre – Bid Meeting date & Time  No Pre-bid meeting 

g. Last date of submission of EMD & Tender 

Document fee. 

02.05.2019 (up to 15:00 hrs.) 

h. Date of Starting of e-Tender for submission of 

online Techno-Commercial Bid and price Bid at 

CPP Portal  

11.04.2019 (From 15:00 hours onwards)  

i. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & Price 

Bid.  

02.05.2019 (Up to 3:00 P.M.)  

j. Date & time of opening of Techno-Commercial 

Bid and Price Bid. 

03.05.2019 (After 3:00 P.M.) (Both the Techno 

Commercial Part & Financial Part will be opened on 

the same date) 

  

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will 

be opened / held on the next working day without any further notice. 

 

 

List of Annexures 

Important Instructions for E- procurement                 : - Annexure - A 

Commercial Terms & Conditions                                   : - Annexure - B 

Techno Commercial Bid                                                   :- Annexure - C 

List of Scanned Documents required to be uploaded:- Annexure – D 

 (Document consisting Annexure A to Annexure D  

To be treated as Techno Commercial Part) 

Price Bid (Financial Part)                                                 :- Annexure – E 

(Both the Techno Commercial Part & 

Financial Part will be uploaded separately                                                                                                                                          

& will be available both in the KoPT website                                                                                                                              

& CPP Portal) 

 

General Conditions of Contract                                     : - Annexure – F 

 

 

 

 

                                                                                                                                            A.K. Jain 

                                                                                                                                       Chief Engineer 

KOLKATA PORT TRUST 

Tender Inviting Authorit 
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Annexure-A 

 

2.0  Important Instructions for e-Tender   
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or 

above, and Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions available on the 

CPP Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender : 

� Bidders Manual Kit 

� Help for Contractors 

� FAQ 

 

Contact Persons (Kolkata Port Trust):  
                                                1. S.Mitra,  Superintending Engineer(Contract)  

                                                2. S.K.Halder  Ex.Engineer(Contract)                                                    

                                                              3. S. Das,  Ex. Engineer(Contract)  M.No. 9830621827    

          Phone no.                      9836298680,03371012486, 03371012380,03371012398 

            e-mail :-                      santanumitra@kolkataporttrust.gov.in &  

                                                cecontract@kolkataporttrust.gov.in 

 

Contact persons (CPP Portal):  

 1. Shri Nazmush – Mob: 9563251950 email: webhelpdesk@gmail.com 

     See CPP Portal for contact details. 

 

1 

All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 l.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender 

in full or part as the case may be without assigning any reason thereof.  

 

4 

Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 

6 

The bidders must upload all the documents required as per terms of tender.  Any other 

document uploaded which is not required as per the terms of the tender shall not be 

considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 

Addenda, if any downloaded from under the instant e-tender and no other source, and will 

comply to the said  document, GCC, Corrigendum  and Addenda” . 

A declaration in this regard is to be made by the bidder. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 

Bidder’s can witness electronic opening of Bid. 

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP 

Portal  
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                                Annexure –B 

 

KOLKATA PORT TRUST 

Office of the Chief Engineer, 

            Head Office Building, 15, Strand Road, 

Kolkata 700 001. 

Tele – 033 2230-3451 Extension: 398,399,400 

        Fax -  (033) 2230-0413 

                                             E-mail id:  santanumitra@kolkataporttrust.gov.in &  

                                                       cecontract@kolkataporttrust.gov.in 

               

                               3.0   Commercial Terms & Conditions     

 

SL. NO. TERMS 

  

 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 

considered qualified and their bids will be entertained. Such qualification will be reviewed at 

the time of techno-commercial evaluation of bids also. 

 

 

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along 

with the bid. 

 

 

   

3 EARNEST MONEY : As Per NIT   

   

      

4 

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting 

in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point 

registration scheme) or MSME for  items for which the tender is  invited. 

 

 

5 SCOPE OF WORK : 

As per E-Tender Document  

 

 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General 

Conditions of Contract, Specifications, Bill of Quantities and other documents forming part 

of this Contract wherever the Contract so requires. 

 

 

7 The several documents forming the Contract shall be taken, as mutually explanatory to one 

another and in case of any discrepancies; the Bill of Quantities shall prevail over the 

Specifications and the Terms and Conditions over the General Conditions of Contract of 

Ko.P.T. In case of any dispute, question or difference either during the execution of the 

Contract or any other time as to any matter or thing connected with or arising out of this 

Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final 

and binding upon all parties. 
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9 

       

    

The Contract will include the Client’s Bid Documents with the General Conditions of Contract 

and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be 

any. Trustees’ General Conditions of contract is the integral part of the tender / contract. 

The above mentioned General Conditions of Contract may be inspected at the office of the 

undersigned on any working day before quoting for the Tender.  

 

11  The Trustees are not bound to accept the lowest or any Tender and reserve the right to 

accept a tender in full or in part and / or reject a tender in full or in part without assigning 

any reason thereof. 

 

   

10 The contract shall be governed by all relevant Indian Acts applicable only within the 

jurisdiction of the High Court at Calcutta. 

 

 

11 Intending bidders must take into account any cost or expense incurred by them in 

connection with the preparation and submission of their bids or for any other expenses 

incurred in connection with such bidding. 

 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 

himself thoroughly familiarized with the site conditions, existing road facilities for carrying 

materials etc. before submission of the e-tender. He may contact the Chief 

Engineer/Superintending Engineer (NSD) or his authorized representative at his office at 15, 

Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way 

relieve the successful bidder of any of his obligations in performing the work in accordance 

with this Bid Document within the quoted price. 

 

 

13 VALIDITY : 

The tender shall remain open for acceptance for a period of 4 months from the date of 

opening of techno-commercial bid. 

 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 

them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money 

deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority. 

 

 

14 NON- RESPONSIVE BIDDER :- 

 

The offer/tender shall be treated as non-responsive, if it : 

(i) is not accompanied by requisite earnest money /valid NSIC Registration 

Certificate /MSME Registration Certificate.  

(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate.  

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does 

not accept tender conditions completely/offer or tender if submitted with any 

deviation from the tender terms & conditions.       
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         In addition to above, a bidder may be disqualified if – 

 

a) The bidder provides misleading or false information in the statements and documents 

submitted.  

 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 

work or rescinding of contract for which the reasons are attributable to the non-

performance of the contractor or inordinate delays in completion or financial bankruptcy 

etc.  

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 

Offer / tender is submitted with any deviation from the tender terms & conditions. 

 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  

 

 

16 Performance Guarantee :  Not Applicable  

 

 

17 

 

 

 

18 

 

In the event of the successful bidder failing to execute the order within the stipulated 

delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit 

may be forfeited and the order be cancelled at the option of the Trustees’ apart from other 

actions. 

PRICES:   As per BOQ given in the tender document.  

 

   

   

19 The bidder shall quote his price as per the Bill of Quantities in the Price bid   

20 Orders may be placed in full/part to the lowest bidder.    

       

21 

 

22 

 

Price(s) to be quoted should remain firm over the contract period. 

 

The prices quoted shall be including all statutory levies excluding GST, which shall be paid 

extra.                                                                                                                                                       

 

     

 

 

 23   EVALUATION CRITERIA: As per relevant clause of Tender document.  

     

24 

 

PAYMENT: As per Tender document. 

 

   

25 Location: As per Tender document.  

26 Time of Completion: As per Tender document.  

27 Work is to be carried out as per terms & condition of the contract document. 

 

28 JURISDICTION OF COURT : 

 

       

       

 

  

29     

 

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 

Kolkata. 

 

PERSONAL PROTECTIVE EQUIPMENT (PPE):  

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. 

at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be 
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30    

       

referred to. 

 

 

Compensation (Liquidated Damages) against failure to complete the work within the 

stipulated time as per tender condition. 

 

31 

 

Price adjustment clause: As per Tender document. 

 

32 Technical capacity: As stipulated in Tender document.  

33 Financial capacity:  As stipulated in Tender document.  

34 DOCK PERMITS : As per tender document. 

 

 

35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any 

Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money 

/Security Deposit beyond  Rupees 10 (Ten) lakhs. 

 

  

  

 

            Besides the above conditions all other conditions as stated in                                                               

the NIT, BOQ, Special Conditions of Contract, Instruction to 

   the tenderers, G.C.C. shall have to be agreed by the Bidders. 
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                                                                                                                     Annexure –C 

       कोलकाता  प�न  	यास 

Kolkata Port Trust 

                                                                                                                    �स
वल इंजी�नय�रगं 
वभाग    

                                                                                                                        CIVIL ENGINEERING DEPARTMENT    

15, ���ड रोड, कोलकाता -700001 

15, Strand Road, Kolkata – 700001 
 

                                    NIT No.: KOPT/KDS/CIV /T/2342/04        DT. 10.04.2018 

  
                                                                                                                                                                                                 

NOTE: Last Date of  Download of tender documents : 02.05.2019 (up to 14.00 hours) 

 

                           Tender is due for submission by 3:00 P.M. On  02.05.2019    

                             

                                                            Techno Commercial Bid  

 
 

 

“Cleaning of existing drain including repairs the minor damaged portion along 

the sick line road, Dhobitola road, C.G.R. road , G R Road, around Truck Terminal 

, Loco shed and drains inside N S DOCK and Alifnagar area  including making 

kuacha drain where necessary and removal of rubbish / debries for one year 

from the date of placement of work order.” 
 ********************************************************************************* 
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SHORT TENDER NOTICE  
 

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 

Prequalification criteria stipulated in Tender Document for the following work at Kolkata Port Trust. 

 

Name of work : “Cleaning of existing drain including repairs the minor 

damaged portion along the sick line road, Dhobitola road, 

C.G.R. road , G R Road, around Truck Terminal , Loco shed 

and drains inside N S DOCK and Alifnagar area  including 

making kuacha drain where necessary and removal of 

rubbish / debries for one year from the date of placement 

of work order.” 

   
NIT  No : KOPT/KDS/CIV /T/2342/04        DT. 10.04.2018 

   
Estimated Cost : Rs. 14,83,082.05 (Rupees fourteen lakhs eighty three thousand 

eighty two and paise five only)   

 
   

Period Of Execution : 12 (Twelve) Months. 

    
Earnest Money : Rs.29700/ (Rupees twenty nine thousand seven hundred  only) 

   
Period of Download of  

E-Tender  

(Both Days Inclusive) 

: 11.04.2019 to 02.05.2019 (UPTO 14:00 HRS.)  

 

(Bid document will be available on Central Public Procurement 

Portal (CPPP). 

   
Date and Time for pre-bid 

meeting & site visit 

: No pre bid meeting 

 

   
Last date of submission of e-

tender and opening of the 

tender 

: Submission on 02.05.2019 Up to 15:00 hrs. 

Opening on 03.05.2019 After 15:00 hrs. (Both the Techno 
Commercial Part & Financial Part will be opened on the same 
date)  

   
Cost of Tender  Document 

(Non-refundable) 

: Rs.590/-(Rupees five hundred ninety only including @18% GST) 

   
� Contact Person. : S. Mitra,    Superintending Engineer(Contract) 

S.K.Halder Ex. Engineer(Contract) 

S. Das,  Ex. Engineer(Contract) M.No 9830621827 

 

9836298680,03371012486, 03371012380,03371012398 
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4.0:  INSTRUCTIONS TO BIDDER 

                                                                           

E-TENDER FOR “Periodical maintenance work of different road including inside Dock under Sr. 

Ex. Engineer, N. S. Dock Division for one year from the date of placement of work order. 
 

NIT NO  :   KOPT/KDS/CIV /T/2342/04        DT. 10.04.2018 

 

1.0     GENERAL 

            The work as described in the tender shall be executed in Kolkata and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications, 

and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of work might be 

inspected at the office of the Superintending Engineer (NSD) on any working day before quoting 

for the tender. 

2.0   Earnest money and cost of tender paper are to be physically deposited at the office of Chief 

Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank 

Draft/Banker’s Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in 

favour of Kolkata Port Trust, payable at Kolkata, within 3 working days after opening of tender.  

  

2.1   Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor 

in the space provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                       : 

e)     Bank Draft / Cheque No.                              :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the 

space provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                        : 

e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for 

rejection. 

 

3.0 MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 

conditions set out in the bid documents and no deviation will be accepted.  

3.2  A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure 

D):- 

i)   GST registration certificate. 
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              ii)   Valid Trade Licence (Valid for current period & also for type of work). 

iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not 

applicable, the bidder must submit a declaration in this regard. 

               iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration   

Certificate. 

               v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     

Registration Certificate.  

           vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

          vii) Credentials in the form of copies of Letters of Award of Works along with 

corresponding/successful   Completion Certificates from owners to justify that the intending 

bidder satisfies the earlier mentioned pre-qualification criteria.  

         viii)  Last three years balance sheet and profit & loss account in support of Annual Financial 

turnover (i.e. 2015 –16,2016-17 and 2017-18) The same should be audited as per relevant 

norms wherever required.  

                      

           ix)     PAN Card 

x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate 

           xi)   A list of technically qualified and skilled persons would be engaged to supervise and execute   

the work                   

        xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed  

by  any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the 

letter head of the Firm). 

      xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 

firm (in the case of proprietorship firm /partnership firm /limited company, as the case 

may be) is/are not associated with any other firm bidding for the same work(to be 

mentioned in the letter head of the Firm). 

     xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed 

proforma  titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in 

Part-I of the tender document.                                                                                                                     

        xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) 

in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & 

corrigendum in the letter head of the Firm. 

              xvi)    Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) 

shall be duly signed and stamped by the Bidder.  

 

N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked 

for, to satisfy the Authorities for clarification of his documents or credibility.   

 

N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements and their EMD will be forfeited for such action. 
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         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as  

afore-said.      

   

4.0       SECURITY DEPOSIT:- 

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security 

Deposit and the remaining security deposit will be recovered from the contractors each and 

every On-Account Bill [including the final bill, if necessary] at the percentage of each such 

bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract. 

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 

55..00     Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.                  

       

           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  

           Termination of Contract.            

  

6.0     REFUND OF EARNEST MONEY:- 

 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful 

Bidders without any interest after opening of Price bid (Part – II) of the e-Tender document.  

 

7.0     VALIDITY OF OFFER:- 

 

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If 

before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 

unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be 

liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

 

8.0      DETAILED SCRUTINY OF E-TENDERERS : 

 

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or 

additional document(s) for the purpose of evaluation of his / their bids.   

 

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered 

non-responsive in case it :- 

(i) is not accompanied by requisite Earnest Money /NSIC  /MSME Registration certificate. 

(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely/offer or tender if submitted with any deviation from the tender 

terms & conditions.  

 

      In addition to above, a bidder may be disqualified if – 

 

9.2 a)  The bidder provides misleading or false information in the statements and documents submitted.  
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      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the 

contractor or inordinate delays in completion or financial bankruptcy etc.  

      The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    

 

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively 

recovered from each running bill as well as from the final bill of the contractor for onward 

transmission of the same by the appropriate authority statutory deductions will also be made as 

applicable at the time of payment. 

      

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   

 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 

or MSME  are exempted from depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the 

tender, for the items they are not registered with NSIC, then they will have to deposit cost of 

Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be 

considered.  

11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 

 

12.0 EVALUATION CRITERIA:- 

12.1  During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-

tender stipulations & specifications, the overall lowest offer received shall be considered for 

acceptance by the Trustees.  

 

13.0    ACCEPTANCE OF TENDER:- 

 

   13.1    Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any 

reason thereof and also reserve the right to accept the tender in part or as a whole. 

13.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 

prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

 

13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” 

then becomes the “Contractor” and he shall forthwith take steps to execute the Contract 

Agreement within six weeks of issue of Letter Of acceptance and fulfill all his obligations as 

required by the Contract.  

 

14.0     MISCELLANEOUS: 

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 

documents. Any deviation from the tender documents and / or any incomplete tender shall not 

be considered.  

 

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his 

own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees 

without further reference to the bidder.  

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 

approved quality conforming to relevant specifications. The successful Bidder shall also arrange for 
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the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, 

required for efficient execution of the work. 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. 

The language used throughout shall be in English.  

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of 

Tender shall be required to be complete, duly filled in and signed and uploaded.  

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest 

Money up to the prescribed limit. They are to upload the scan copy of the original T.R. issued to 

them by KoPT during registration to KoPT relating to Permanent Security Deposit. 

 

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port 

Trust. It is not the intention to debar the Contractors from working if their relatives are working 

in Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible 

lapses. 
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5.0:  SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “Cleaning of existing drain including repairs the minor damaged portion along the sick                                    

line road, Dhobitola road, C.G.R. road , G R Road, around Truck Terminal , Loco shed and drains inside                          

N S DOCK and Alifnagar area  including making kuacha drain where necessary and removal of rubbish /                      

debris for one year from the date of placement of work order.” 

1.    GENERAL: 

 

These provisions though given in a separate section are part of the tender documents which must be 

read as a whole, the various sections being complementary to one another and are to be taken as 

mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender 

documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, 

Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. 

In case of any discrepancy or ambiguity in the documents, the order of precedence of the documents as 

stated below will apply. In particular, these provisions will over ride those in the General Conditions 

provided there is discrepancy between them.  

 

2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

 

If the stipulations in the various tender documents be found to be at variance in any respect, one will 

override others (but only to the extent these are at variance) in the order of precedence as given in the 

list below, i.e. any particular item in the list will take precedence over all those placed lower down in the 

list.  

(a) Order letter.  

(b) Bill of Quantities.  

(c) Drawings. 

(d) Particular Specifications of work. 

(e) Special Conditions of Contract.  

(f) General Conditions of Contract.  

 

In case of any dispute, question or difference  either during the execution of the work or any other time 

as to any matter or thing connected with or arising out of this Contract, the decision of the Chief 

Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties. 

  

The execution of work shall conform minutely to the approved & assigned drawings & specification & 

any other details drawings which shall be provided /duly approved by the Engineer during the progress 

of the work as to such other drawings those have formed part of the contract documents. 

 

3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

 

i)  The intending bidder must have successfully completed  Construction/ Repair/renovation/ 

maintenance of different buildings/ structures , sanitary and plumbing works with general civil 

engineering works during the last 7(seven) years ending last day of month previous to one in which 

applications are invited and the experience should be either of the following: 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to 

tender.             

 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to 

tender. 
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 Or  (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 

 

ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-

03-2018, should be at least 30% of the estimated amount put to tender. 

iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 

 

4. SCOPE OF WORK:  

The work comprises Cleaning rubbish, sludge, liquid earth, mud, debris and other materials etc. from 

kutcha/ pucea surface drain,taking out heavy type concrete/RCC cover slab from drain top/ culvert etc 

,making kutcha drain up to 450 mm deep and up to 750 mm width, remove rubbish, earth etc ,cutting / 

cleaning / removing jungles, hire Charges for operation of LCV mounted Jetting cum Suction Machine  

and MS structural work for gratings ,  ordinary cement concrete (mix 1:1.5:3) work, brick work, plaster 

,neat cement  including all appurtenant works as described and set forth in the Bill of Quantities, Special 

Conditions of Contract, Technical Specifications of Works, Specification for Materials and Workmanship 

with all additional or varied works which may thereafter be required in accordance with Clause 7 of the 

General Conditions of Contract and as per the direction and up to the satisfaction of the Engineer. 

                                                                                                                                                                                         

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer, 

(NSD) and acquaint himself with the nature of work before preparing his tender. His attention is drawn 

to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to the 

site conditions, availability of space for storing materials and approaches to site etc., will be 

entertained. 

 

Unless otherwise specified, the work to be provided for by the contractor shall include but not be 

limited to the following:- 

(ii) Provide all materials, supervision, services and other tools and plants, transportation, water 

supply, temporary drainage, dewatering of surface, necessary approaches, temporary fencing and 

temporary lighting as required for safety and work purposes etc. 

(iii) Prepare and submit for review and assessment to the Engineer how the work is actually going to be 

done.  

c) The Contractor shall at all time carry out work in a manner creating least interference to existing 

services while consistent with the satisfactory execution of the same. The Contractor shall execute the 

work in accordance with the direction of the Engineer-In-Charge and maintain during the execution of 

the work, a passage for traffic along a part of the existing carriage way.   

                   

4.0 LOCATION: 

The work shall have to be along the Sick line road, Dhobitola road, C.G.R. road , G R Road, around 

Truck Terminal , Loco shed and drains inside N S DOCK and Alifnagar area.   
 

5.0 ACCESS TO THE SITE: 

(a) By Road:                  C.G.R. Road.  

(b) By Circular Rail:        N.A 

 

6) Work Site: 
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The work site is located  along the sick line road, Dhobitola road, C.G.R. road , G R Road, around Truck 

Terminal , Loco shed and drains inside N S DOCK and Alifnagar area .Tenderer must visit the work site 

and its surrounding before submission of the tender, so that due consideration is given to the local 

conditions at site. The intending tenderer should contact Superintending Engineer, (NSD) 51, C.G.R. 

Road, Kolkata 700043 to make the site inspection along with his representative. 

    

7.   INSPECTION OF SITE: 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 

conditions, and access to the site and location before submission of the tender. He should contact the 

Superintending Engineer (NSD) at his office at 51, C.G.R. Road, Kolkata 700043 for collecting 

information about the site before submission of the tender. No excuse will be entertained afterwards on 

the above ground. In case any part of the site cannot be handed over to the successful Bidder in time, no 

compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees. 

Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied 

for.     

 

8. SITE CONDITIONS & METHOD OF WORK:  The work shall have to be executed  along the sick line 

road, Dhobitola road, C.G.R. road , G R Road, around Truck Terminal , Loco shed and drains inside N S 

DOCK and Alifnagar area  , N.S.Dock, Kolkata Port Trust as detailed in the Scope of Work & B.O.Q. 

 

The contractor shall take adequate measures so as to execute the work with due regard to the above. 

The cost of which shall have to be included in the quoted rates.   

 

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found 

necessary to shift / suspend some construction activity for some duration, this shall be done in 

compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder 

shall consider all the above points while quoting as no separate claim for idle charges towards labour, 

material will be considered for payment.  

 

Proper care should be taken to provide adequate protection to the existing structures and cables 

(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and 

expense. Any damage / defect to existing structures arising due to the faulty execution of the work shall 

have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.  

 

9 .TIME OF COMPLETION  

The work is urgent in nature and must be commenced immediately on receipt of the work order and to 

be completed in all respects within 12 (Twelve) Months, including preliminary time from the date of 

placement of work order. 

 

11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or 

collected by the tenderer for the purpose of the work should be properly assessed, 

interpolated or utilised in his offer at his own responsibility and KoPT does not guarantee 

sufficiency or adequacy of the data / information so supplied to him or collected or understood 

by the tenderer. 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill 
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of Quantities and the rates shall cover all his obligations under the contract and all matters and 

things necessary for the proper construction, completion, commissioning and maintenance of 

the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule 

of rates will prevail over the rate misprinted in B.O.Q.   

 

12.  Accessibility for Checking and Supervision. 

The engaged Contractor is to provide necessary arrangement for free access to the KoPT 

officer’s and personnel for supervision and checking of the subject work at his own cost.   

 

    13. Programme and Progress: 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work 

Order / L.O.I. showing the commencement, duration and completion time of all major items of work 

including procurement of all materials etc,. The sequence of work shown in the programme must be 

practicable and compatible with technical specifications and conditions prevailing at site. 

 

The contractor shall maintain the progress of work as per the approved programme. In case of any 

slippage of programme the engineer may require the contractor to augment the input of plant, 

equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s 

directive in this regard, without any extra charge whatsoever. 

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the 

delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing 

obtained. 

 

14. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole 

of the works, keeping in mind the site conditions and shall supply to the Engineer such particulars 

thereof as he may require from time to time. 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 

actual methods that would be adopted by the Contractor for the execution of each item of the work 

supported by necessary details.  

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery 

that would be used, their locations, arrangements for conveying and handling materials etc.,  should 

be obtained from the Engineer well in advance for starting each item of work. The Engineer reserves 

the right to suggest modifications or make concrete changes in the methods proposed by the 

Contractor whether accepted previously or not at any stage of the work, to obtain the desired 

accuracy, quality and progress of the work, which will be final and binding on the Contractor.  

 

15.   MATERIALS: 

It will be the responsibility of the contractor to make timely procurement of all materials for both 

temporary and permanent works required in accordance with the Bill of Quantities or for any 
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extra/additional work required as per the directions of the Engineer. The contractor shall procure 

cement, reinforcement steel and other materials from manufacturers approved by the Engineer.  

 

The contractor will be allowed to take away surplus materials on completion of the work, subject to 

Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 

 

 16. Quality Control:  

Quality control is an essential part in the construction of and must be based on proper 

objective and qualitative measurement. The Contractor will have the full responsibility for 

quality control and delivering the acceptable quality in the field. Regular appraisal of the quality 

control to the Engineer should be made for effecting improvements in the construction 

techniques to ensure satisfactory quality of work. The quality control function shall include but 

not be limited to the following items. 

17.  Sampling and Testing of Construction Materials:  
Essentially to be carried out on the materials brought to site for construction work unless permitted 

otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all 

such materials and workmanships as directed by the Engineer or his representative at his own cost. 

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor 

at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be 

decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his 

own testing equipments or by any approved agency in presence of the representatives of the 

Engineer and the contractor at the worksite. All the testing charges and all incidental charges like 

packaging and transporting the test samples, equipments etc. shall be borne by the Contractor.  

18.   Specifications/ Codes and Standards:                                                                                                                                  

All works under this contract will be executed according to the Trustees’ Specification for works.  

Whenever the details are not specifically covered in the specifications, relevant provisions in the 

latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other 

International Code of Practice/ CPWD specifications will be followed. The Contractor shall have to 

procure copies of such codes/ standards for ready reference of his own personnel as well as the 

Engineer or his representative at site at his own cost and without any additional reimbursement. 

 19. Temporary Works: 
The successful tenderer shall allow for providing labour and materials for the construction and 

removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; 

watching, tube well and pipe lines etc. required for constructional purpose as well as for 

drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be 

necessary for the successful execution, completion and maintenance of works without any 

extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, however, 

be charged to the contractor for construction/erection of such temporary sheds and structures. 

 

20.  Plant & Constructional Equipment:  

The contractor shall supply his tools, plants and constructional equipments within his quoted 

rates. A list of plant as intended to be employed by the tenderers in this construction must be 

furnished with full details along with the tender. 
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21.   Contract Price: 
The “Contract Price” for this contract means the sum named in the tender subject to such 

additions thereto, deductions there from or reductions due to supply of any materials by the 

Trustees’ as provided for in the Contract. 

 

22. Setting out of work and initial measurements: 
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It 

will be the contractor’s responsibility to set out the work accurately and get them checked by 

the Engineer. The Contractor shall provide at his own expense all necessary instruments, staff 

and labour for the checking of the survey.  

The Contractor shall be responsible for the true setting out of the work and for the correctness 

of all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall 

be rectified by the Contractor at his own cost. The Contractor would set up inspection facilities 

at Site at his own cost. 

 

23. Forwarding of Materials : 
The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may 

be found during the process of execution of the work to the Trustees’ Sales yard or any other site/ 

godown including labourers, transportation, loading, unloading all complete as per the direction of the 

Engineer or his representative at site. No separate payment will be made to the contractor on this 

account unless specifically mentioned in the B.O.Q. 

 

24.  PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works other than 

those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and 

neither the Trustees nor the Engineer will be liable for any discrepancies therein.  

 

25.   SAFETY MEASURES: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 

conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life 

and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and 

Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety 

Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, 

tools, plant, machineries, equipments etc. wherever so required. The contractor shall further comply 

with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety 

which may relate to temporary, enabling or permanent works, working of tools, plants, machineries, 

equipments, means of access or any other aspect.  

 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 

available in proper condition.  

 

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to 

all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective 

face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and 

gloves for hot works; facemasks, gloves and overalls for painting works, mixing and handling materials 

etc , as directed by the Engineer.  
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All safety rules shall be strictly followed while working on live electrical systems or installations as 

stipulated in the relevant safety codes.  

 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and 

equipments shall comply to the relevant safety codes.  

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall 

have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps 

should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear 

will be provided to the worker during handling / removing of slushes / sludge etc. without any extra 

cost. The contractor shall adopt all the above safety measures at his own cost.  

 

The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetations unless the same is required for execution of 

the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as 

to affect adversely the quality or appearance thereof or cause injury or death to animal and 

plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  

throughout the period of their use and different effluents of the labour hutment shall have 

to be disposed off suitably.  

 

26.    HOLIDAY OR SUNDAY WORK: 

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working 

on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the 

works in time.  

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and 

Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift 

timings for labour.  

 

27.   POWER SUPPLY: 

If available and if required, suitable power supply may be arranged by the Trustees at the nearest 

existing supply point of the site of work on receipt of request letter from the Contractor to that effect. 

All necessary arrangements for the distribution at site will have to be made by the Contractor at his own 

cost as approved by the Trustees’ Engineer or his representative.  

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates 

of KoPT as prevalent amended from time to time including installation and hire charges for meters. The 

Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not 

be compensated for any delay in providing / irregularity of power supply. The Contractor shall have to 

arrange for the supply of power at his own cost during such periods. 

 

28.  WATER:  

The Contractor will arrange for supply of water both for drinking and for construction purposes. 

However, on written request from the Contractor, water for drinking purposes may be made available 

free of cost from the exiting water line of the Trustees at a point near the site of work. The contractor 

will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his 

representative, for storing and distributing the same to the work point at his own cost.  

i) Under no circumstances, the contractor would be allowed to use such drinking water for 

constructional works. 
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ii) In any case Dock water will not be allowed to be used for any work including curing. 

29.   KEEPING THE SITE AND WORKING AREA CLEAR:                                                         

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish 

and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 

Representative. 

 

30. Protection of existing services:  
The contractor must pay full attention to the fact that the existing service facilities for users are 

not distributed at any time due to storing of materials and rubbish and take every precaution 

to keep the entrance passage clear if the same are being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, 

caused by him in execution of works. Should any damage be done to the existing services, in 

general, the contractor shall make good the same and any further work considered necessary 

by the Engineer’s representative without any delay otherwise the cost of such repairing shall be 

recovered for his running bill for which Engineer’s decision shall be final and binding. 

 

31. Cleaning during execution and after completion:  
On completion of the works the contractor shall reinstate and make good at his own expense any 

property or land which might have been disturbed and/or damaged by his works. He should also 

clean the site as required during execution and fully clear the site after completion of all the 

works. 

The contractor shall forward any usable materials found during the course of construction at the 

work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his 

own expenses by his own transport and labour and clean out all part of the work and leave 

everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable 

deduction will be made from final bill as per discretion of the Engineer/Engineer's representative. 

 

32. METHOD OF MEASUREMENT:   

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be 

measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of 

West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of 

B.I.S. shall be referred to.   

 

33.  ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of the  

Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. 

The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The 

Bills should be submitted by the contractor in quadruplicate to the Office of the respective 

Superintending Engineer (NSD) with necessary documents in original. Subject to the availability and 

feasibility of system, KoPT may make payment directly to the contractor’s designated bank account. For 

this purpose, the contractor will have to indicate (i) name of bank   (ii) branch name (iii) branch code and 

(iv) designated account number in the “Abstract Form Of Tender”. In case payment is made directly 

through bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT. 

 

34. LABOUR, TOOLS & PLANTS: 

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of 

the work. 
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    35. ESCALATION / VARIATION ON PRICES:  

No Escalation / Variation on the prices on any account will be considered for adjustment / payment.  

 

36. CONTRACT LABOUR LAWS: 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability 

Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, 

or statuary amendments and the modifications thereof, any other laws relating thereto and the rules 

made there under from time to time. Payment to the labourers to be made as per the minimum 

wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever 

is higher and revision from time to time. 

 

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 

Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The 

contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified 

against all penalties and liabilities of any kind for noncompliance or infringement of such Acts, 

Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the 

Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no extra 

payment shall be made to the Contractor. 

 

The contractor shall indemnify the KoPT against payment to be made under or for the observance of 

the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain  necessary 

Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and 

submit to the Engineer-In-Charge prior to commencement of the work. 

 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 

amended by Amendment Act No.65 of 1976’  

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any 

modifications thereof and rules made there under from time to time. The contractor shall take into 

account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall 

be payable to him on this account. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution 

of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a 

regular /permanent license as per sec12(1) of the Contract Labour Act. 

 

Further , whenever a contract work has commenced  or completed , the contractor has to intimate the 

same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-

A  within 15 days of such commencement or completion. 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), 

Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). The 

contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by 

him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, 

time & venue of disbursement to be made by him to his workers and he or his authorized 

representative shall have to be present during period of disbursement. 
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37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for 

Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as 

applicable.  

If asked for by the Employer, the contractor will be required to submit photocopy of all payment 

challans and produce the original for verification to the representative of the principal employer, i.e. 

Superintending Engineer (NSD).  

 

38. INDEMNIFICATION: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against 

all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 

provisions of any law, rules or regulations having the force of law, including but not limited to – 

 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   

Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act,1965. 

 

39. TAXES & DUTIES: - 

              The prices quoted shall be including all statutory levies excluding GST, which shall be paid 

extra.  

                Supplier/service provider to confirm that the GST amount charged in invoice is declared in its 

returns and payment of taxes is also made. 

• The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts 

,rules, regulations, procedures, circulars & instructions thereunder applicable in India from time to time 

and to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service 

Provider should ensure accurate transaction details, as required by GST laws, are timely uploaded in 

GSTN. In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service 



27 
 

27 
 

Provider and details available with Kolkata Port Trust, then payments to Supplier/Service Provider to the 

extent of GST relating to the invoices/s under mismatch  may be retained from due payments till such 

time Kolkata Port Trust is not sure that accurate tax amount is finally reflected in the GSTN to KoPT’s 

Account and is finally available to Kolkata Port Trust in terms of GST laws and that the credit of GST so 

taken by Kolkata Port Trust is not required to be reversed at a later date along with applicable interest. 

• Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered 

by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit 

to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of 

adjustment in the consideration payable. 

• Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust 

to claim tax benefit on the same shall be issued by bidder for a particular year before September of the 

succeeding Financial Year. 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed 

dealer as per GSTN rating system and further no payment shall be entertained. 

 

40. SETTLEMENT OF DISPUTES:  

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with 

or arising out of the contract or the execution of the works, the same shall be dealt as per relevant 

provisions of the General Conditions of Contract.  

 

41. Contractor to execute Contract Agreement: 
     The contractor after acceptance of his tender shall be required to enter into and execute a 

Contract Agreement to be prepared in the form annexed to the General Conditions of Contract 

together with such modifications as may be necessary within one month from the date of 

placement of the order. The contractor shall have to submit copies in sextuplets of all documents; 

correspondence, connected papers etc. as detailed in the above from of Contract Agreement 

together with the instrument of Contract Agreement prepared on Non-Judicial stamped paper of 

requisite denomination having five more copies made on plain paper all at his own cost. The 

successful tenderer shall have to submit three sets of such Contract Agreement duly executed, 

sealed, signed and witnessed for execution by the Trustees. The other three sets shall be 

completed in all respects but not signed. If the successful tenderer or tenderers are a partnership 

concern, they will have to get Agreement signed by all the partners or by the partner who is 

authorized to sign for and on behalf of the other partners.  

 

      The contractor shall also comply with the requirements of Security Deposit for the due fulfillment 

of the contract.  The blank proforma of tender documents shall be supplied in sextuplets to the 

successful tenderer free of charge for preparing the documents of the aforesaid Contract 

Agreement. 

 

The successful tenderer shall have to copy out and prepare the documents of the Contract 

Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be 

done at his own cost. The successful contractor shall be required to keep close co-ordination and 

liaison with the Marine Department while executing the works. The Superintending Engineer in 

charge of the construction will direct the representatives of the contractor to maintain liaison with 

different sections of the other departments and the contractor must keep the concerned 

Superintending Engineer of the Civil Engineering Department informed and/or posted with the 

programme contemplated with other departments. The Superintending Engineer of the Civil 
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Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all 

programmes must be vetted by him. In cases of exigencies, the contractor or his representatives 

may establish direct liaison/co-ordination but in all such case the Superintending Engineer should 

be informed promptly. 

 

  42. Employment of Local Resources:   

The contractor shall pay special attention to engage the maximum possible number of local 

Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) 

both at site and in office, details of such recruitment etc. shall be submitted to the Engineer 

periodically or as and when called for. 

 

43. Calcutta Port Trust: 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall 

be construed to read as “KOLKATA PORT TRUST”. 

 

44. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, 

ask any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The 

request for clarification and the response shall be in writing, but no change in the price or 

substance of the Tender shall be sought, offered, or permitted except as required to conform 

the correction of arithmetic errors discovered by the Employer in the evaluation of the 

Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of 

the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring 

additional information to the notice of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison 

or contract award decisions, may result in the rejection of his Tender. 

 

45. Workmen and Wages: 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in 

the requisite form as instructed by the Engineer or his representative.  

The contractor shall have to engage sufficient number of technically qualified and skilled 

persons to supervise and execute the work and this should be mentioned in the letter head of 

the Firm 

 

46.  Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 

depending on contingent situation at site, if required for successful completion of the work, 

extra items have to be carried out by the Contractor. If those items are already available in 

Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; 

including surcharge in force at the time of acceptance of the tender, if any adopted by the 

Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, if 

the rates are not available in the KoPT Schedule of Rtaes, then the Special Rates will be 

prepared as follows:-   
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(i)  The rate of payment of work involving labour & material shall be fixed on the following 

basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour 

actually engaged in the work plus 11 % towards profit and cess. 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of 

material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.   

 

47. Disparity in quoted rate/amount.  
If there is any disparity between the quoted rate in percentage and the Tender Amount, the 

rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender 

Amount shall be derived by adding/subtracting (as the case may be) this percentage with/from 

the Estimated Value put to tender. Similarly in case of disparity between the rate quoted in 

figures and in words, the rate quoted in words shall prevail. 

48.  Dock Permit:  

 For works inside the Docks, Dock permit required for men , materials, vehicles and  equipments 

etc. are to be procured by the successful tenderer at free of cost  as per recommendation of 

the executing departments/divisions indicating the specific number of  free permits to be 

issued.  But for creation of individual IDs in permit system a charge as applicable, will be levied 

per person (one time) even for companies/ Individuals who have been granted permission to 

obtain free permits by KoPT. In case the work has to be carried out in an operational zone, the 

tenderer should keep in mind that the work is to be executed without hampering the 

operational activities and should complete the work within the stipulated time specified in the 

tender.     

 

49.   Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days 

only. However, the tenderer should note that he might be required to carry out the job on 

Sundays, holidays and after normal working hours and at night in addition to the normal 

working hours to expedite the progress of the work if permitted by Competent Authority. The 

tenderer should include in his rates the cost, if any, involved on those accounts. 

 

50.  Bank Guarantee in lieu of Cash Security Deposit: 
 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 

Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security 

Deposit.  In that case, the Contractor shall have to submit to the Engineer a performance Bond 

in the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma 

as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to. 

  

51.   Measures against pollution: - 

         The contractor shall have to take proper measures against environmental pollution during 

execution of work as directed by the Engineer.  
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The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that 

may be issued from time to time without any extra cost to the KoPT. 

 

 

52. Port Area Obligations: 
The Dock area is a custom bounded area and as such the contractor shall comply with all 

Regulations of the Port and Custom authorities and those that may be imposed from time to time 

in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. 

Whenever regulations so require, permits shall have to be obtained for such transit of 

Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 

Workmen to comply with all requirements in this “Restricted Area”.  

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of  

the port for stores and other requirements to the full satisfaction of the Port and Security Agencies. 

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that 

may be issued from time to time without any extra cost to the KoPT. 

 

53. Errors in the B.O.Q : 

      In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates  

      will prevail over the rate misprinted in BOQ.                                                    
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                                                      SCHEDULE T                             Annexure-C(Contd) 

KOLKATA PORT TRUST 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 

The Time Of Submission Of Tender Offer) 
 

(To be submitted with Part-I of Offer) 

Bidders must fill in the under noted columns. 
 

Sl. 

No. 

Full particulars of works to be executed 

concurrently by the bidder. 

(i) Name of work. 

(ii) Client. 

(iii) W.O. No. & Date. 

Sanctioned 

Tender Value. 

 (in     Rs.) 

Completion time 

as stated in 

tender. 

Name and address to whom 

reference can be made. 

1 (i) 

 
 

 

 

   

(ii) 

 

(iii) 

 

2 (i) 

 

 
 

 

   

(ii) 

 

(iii) 

 

3 (i) 

 

 

 

   

(ii) 

 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
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 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 

SCHEDULE ‘O’ SHEET – 1  
   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire to 

be stated.        
       

:  

5) Name, address and other necessary particulars of 

Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 

(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the Company 
for the last three years.    

                    

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 

 
:  

5) Full name and address of each of the partners 

and the interest of each partner in the 
partnership – any special particulars as to 

partners if desired to be stated.                  
                                             

:  

6) Whether the firm pays income tax over  

Rs.10, 000/- per year 

:  

 
 
 
 
 



33 
 

33 
 

(To be submitted with Part-I of Offer) 
 

SCHEDULE ‘O’ SHEET – 2.   
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 

special particulars of the Bidder if desired to 

be stated.                        

            

:  

   

2) Name of the father of the Bidder. 

 
:  

   

3) Whether the Bidder carries on business in his 
own name or any other name.      

             

:  

   

4) When business was started and by whom. 

 
:  

   

5) Whether any other person is interested in 
the business directly or indirectly, if so, name 

and address etc. of such persons and the 

nature of such interest.           

  

:  

   

6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 

:  

   
   

   

   
 

Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)    
[To be issued on issuing authority’s letterhead duly signed with office seal] 

 

1. Name of the Certifying Authority: 

 

 

 

 

2.  Name of the  work : 

 

 

 

 

3. Name of the Contractor   : 

 

 

 

 

4. Schedule date of commencement and 

completion of the work as per Work Order 

: 

 

 

5. Date of actual commencement of work & 

date of actual completion : 

 

 

6. i) If there is time overrun, whether delay is 

due to the contractor (Yes/No.): 

 

ii) If yes, what  is the  extent  of delay 

attributable  to the contractor : 

 

 

7. Sanctioned Tender value & Actual value  

executed : 

 

 

 

8.       Quality of work 

(Excellent/satisfactory/poor) : 

 

 

9.  Remarks (If any)  : 
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            ANNEXURE – D 

DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scanned copy of the following documents to be uploaded:- 

     i)  GST registration certificate. 

  ii)  Valid Trade Licence (Valid for current period & also for type of work).                                                                                   

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not 

applicable, the bidder must submit a declaration in this regard. 

      iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration 

Certificate. 

                   v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 

Registration Certificate 

                 vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

           vii) Credentials in the form of copies of Letters of Award of Works along with 

corresponding Completion Certificates from owners to justify that the intending 

bidder satisfies the earlier mentioned pre-qualification criteria. 

             viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   (three) 

financial years (i.e. 2015–2016, 2016-2017 and 2017-2018). The same should be 

audited as per relevant norms wherever required.   

               ix)  Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid 

NSIC certificate 

                  x)     PAN Card 

            xi)   A list of technically qualified and skilled persons would be engaged to supervise   

and   execute the work (to be mentioned in the letter head of the Firm). 

 

       xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred / 

de-    listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to 

be mentioned in the letter head of the Firm). 

      xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory of 

the bidding firm (in the case of proprietorship firm /partnership firm /limited 

company, as the case may be) is/are not associated with any other firm 

bidding for the same work (to be mentioned in the letter head of the Firm). 

    xiv)   A list of works which are in hand at the time of submitting the offer as per the 

enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide 

‘Annexure-C’ (Schedule –T) in Part-I of the tender document.   

       xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma 

(Annexure –D-1) in lieu of submission of signed copies of the full Tender 

document ,G.C.C,addenda & corrigendum in the letter head of the Firm. 
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                       xvi)  Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without 

price quoted) shall be duly signed and stamped by the Bidder. 

                   

N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked 

for, to satisfy the Authorities.   

 

N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements and their EMD will be forfeited for such action. 
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ANNEXURE –D-1 

                                  

                       NIT NO.  KOPT/KDS/CIV /T/2342/04        DT. 10.04.2018  
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, 

SCANNED AND UPLOADED] 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

 

Ref. No…………                       Dated:  

 

The Chief Engineer,  

Kolkata Port Trust, 

Civil Engineering Department, 

15, Strand Road,  

Kolkata – 700 001 

 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and understood 

the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the 

instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and 

Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender 

documents GCC, Corrigendum and Addenda. 

 

 

          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E  

कोलकाताकोलकाताकोलकाताकोलकाता  प�नप�नप�नप�न  	यास	यास	यास	यास  

                        Kolkata Port Trust 

                         �स
वल �स
वल �स
वल �स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं    
वभाग
वभाग
वभाग
वभाग     

                       CIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENT     

१५, ���ड रोड, कोलकाता -७००००१  
15, Strand Road, Kolkata – 700001 

 

            NIT No.: KOPT/KDS/CIV /T/2342/04        DT. 10.04.2018  

                                                                                                                                              
NOTE: Last Date of  Download of tender documents 

                                     : 02.05.2019 (up to 1400 hours) 

 
              Tender is due for submission by 3:00 P.M.    

                                             On 02.05.2019 

 

                                           PRICE BID 
*************************************************** ******************** 

“Cleaning of existing drain including repairs the minor damaged portion along the sick                                    

line road, Dhobitola road, C.G.R. road , G R Road, around Truck Terminal , Loco shed and 

drains inside N S DOCK and Alifnagar area  including making kuacha drain where necessary 

and removal of rubbish /debris for one year from the date of placement of work order.” 
*************************************************** ************************** 
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   Annexure-E (Contd.) 

 
E-TENDER FOR “Cleaning of existing drain including repairs the minor damaged portion along the sick                                    

line road, Dhobitola road, C.G.R. road , G R Road, around Truck Terminal , Loco shed and drains inside                          

N S DOCK and Alifnagar area  including making kuacha drain where necessary and removal of rubbish /                      

debris for one year from the date of placement of work order.” 

 
NIT NO  :       KOPT/KDS/CIV /T/2342/04        DT. 10.04.2018 

  
PRICE BID 

 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs. 14,83,082.05 (Rupees fourteen lakhs eighty three 

thousand eighty two and paise five only)   

 

 
EARNEST MONEY : The intending bidders should submit Earnest Money of 

Rs.29700/ (Rupees twenty nine thousand seven hundred  

only) to KoPT as per NIT.   .    

 

Cost of Tender document 

(Non-refundable) 

 

 Rs.590/-(Rupees five hundred ninety only) including 

@18% GST) 

TIME OF COMPLETION : 12 (Twelve) Months  

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

11.04.2019 to 02.05.2019   (UPTO 14:00 HRS.)                          

(Bid document will be available on Govt.of India website                                

www.eprocure.gov.in).  

Bidders will have to participate in bidding process through 

website https://eprocure.gov.in/eprocure/app) only. 

DATE AND TIME FOR PRE-BID MEETING & SITE 

VISIT 

:  No pre bid meeting 

 

LAST DATE OF SUBMISSION OF E-TENDER AND 

OPENING OF THE TENDER 

: Submission on 02.05.2019 

Up to 15:00 hrs. 

Opening on 03.05.2019 After 15:00 hrs. (Both the Techno 
Commercial Part & Financial Part will be opened on 
the same date) 
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            कोलकाताकोलकाताकोलकाताकोलकाता  प�नप�नप�नप�न  	यास	यास	यास	यास  

                                                   Kolkata Port Trust 

                                  �स
वल�स
वल�स
वल�स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं 
वभाग
वभाग
वभाग
वभाग  

CIVIL ENGINEERING DEPARTMENT 
      PREAMBLE TO THE BILL OF QUANTITIES 

 

E-TENDER FOR  “Cleaning of existing drain including repairs the minor damaged portion along the sick                                    

line road, Dhobitola road, C.G.R. road , G R Road, around Truck Terminal , Loco shed and drains inside                          

N S DOCK and Alifnagar area  including making kuacha drain where necessary and removal of rubbish /                      

debris for one year from the date of placement of work order.” 

                                                                                                                                                                                              

NIT NO  :    KOPT/KDS/CIV /T/2342/04        DT. 10.04.2018  
 

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract 

and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to 
have thoroughly familiarise himself with the total scope of work and its mode of execution. 
 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for 
tendering. Payment will be made according to the quantities of each item of work actually carried out at the accepted 
rates as per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his 

Representative. 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not 

necessarily repeated in the description of items in the Bill of Quantities. 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete 

and finished work, inter-alia, all costs and expenses which may be required for successful completion of the 
works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations 
imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the 
Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed to have 

been included in the prices and rates of other items. 
1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of 

Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the 
followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, 
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in the 
transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, 

taxes and other requirements. 
1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 

 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, 

water and electricity. 
2.1 All First Aid, Welfare and safety requirements. 

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured 

by him or issued to him by the Trustees. 
2.5   This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 

with the estimated amount put to tender on line  based on his own analysis . 

  
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers                       
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                कोलकाताकोलकाताकोलकाताकोलकाता  प�नप�नप�नप�न  	यास	यास	यास	यास  

                                   Kolkata Port Trust 

                   �स
वल�स
वल�स
वल�स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं 
वभाग
वभाग
वभाग
वभाग  

CIVIL ENGINEERING DEPARTMENT 

 BILL OF QUANTITIES 
 

E-TENDER “Cleaning of existing drain including repairs the minor damaged portion along the sick                                    

line road, Dhobitola road, C.G.R. road , G R Road, around Truck Terminal , Loco shed and drains inside                          

N S DOCK and Alifnagar area  including making kuacha drain where necessary and removal of rubbish /                      

debris for one year from the date of placement of work order.” 

                                                                                                                                                                         
NIT NO :       KOPT/KDS/CIV /T/2342/04        DT. 10.04.2018  

 
BILL OF QUANTITIES  

Part - A : Building 
 

Sl. No                 Description of Item 

 

Quantity Rate 

 

 Unit 

 

Amount 

(Rs) 

1. Cleaning rubbish, sludge, liquid earth, mud, 

debris and other materials etc. from kutcha/ 

pucea surface drain of any size and up to 1.8 M 

deep including stacking the spoils within a lead 

of 75.00 mtrs. by manual means (Payment will 

be made on the basis of actual measurements 

of spoil in dry Condition). 

2500 Cum 254.41 Cum 6,36,025.00 

2. Taking out heavy type concrete/RCC cover slab 

from drain top/ culvert etc. and refixing the 

same to original position using Crow-bars, 

ropes, rods, etc. for facilitating necessary 

cleaning work by separate workers. 

30 Mtr. 86.28 Mtr. 2,588.40 

3. Making kutcha drain up to 450 mm deep and 

up to 750 mm width to grade including 

trimming sides and beds, removing spoils to 

any distance and spreading 

100 Mtr. 33.00 Mtr. 3,300.00 

4. Remove rubbish, earth etc. from the working 

site and disposal of the same, beyond the 

compound in conformity with the 

Municipal/Corporation Rules for such disposal, 

loading into the truck and cleaning the site in 

all respect as per direction of Engineer – In – 

Charge 

1500  

Cum 

166.00 Cum 2,49,000.00 

5. Cutting / cleaning / removing jungles, including 

uprooting / removing of rank vegetation, 

cutting gran, bush wood cutting gran, bush 

wood cutting / removing small tree saplings or 

5000  

Sqm 

3.15 Sqm 15,750.00 
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branches of trees falling under the cutting area 

at different area of dock and removing spoil up 

to a distance of 50 m outside the periphery of 

the area cleared as per direction including all 

lead, lifts cutting. Instrument, labour etc. 

complete in all respect. 

6. Surface Dressing of the ground in any kind of 

soil including removing vegetation inequalities 

not exceeding 15 cm depth and disposal of the 

rubbish within a lead upto 75 m as directed. 

5000  

Sqm 

4.29 Sqm 21,450.00 

7. Hire Charges for operation of LCV mounted 

Jetting cum Suction Machine (Total capacity of 

the tank of Jetting cum Suction Machine is 

5000 liters (Water intake capacity is 2000 liters 

and Sludge intake capacity is 3000 liters) and 

removal of sludge will be done through hose 

pipe and dumping will be within 1k.m. radius”) 

for 08 hrs. Per day including 30 minutes lunch 

break at day shift for cleaning /removing 

chokage of underground drainage system at 

Container Parking Yard of N.S.Dock including 

cost of fuel, lubricants driver and helpers etc as 

directed all complete at N.S.Dock 

20 Days 11,948.00 Per Day 2,38,960.00 

8 M.S. structural works in columns, beams etc. 

with simple rolled structural members (e.g. 

joists, angle, channel sections conforming to IS: 

226, IS: 808 & SP (6)- 1964 connected to one 

another with bracket, gussets, cleats as per 

design, direction of Engineer-incharge 

complete including cutting to requisite shape 

and length, fabrication with necessary bolting, 

metal arc welding conforming to IS: 816- 1969 

& IS: 1995 using electrodes of approved make 

and brand conforming to IS:814- 2004, 

haulage, hoisting and erection all complete. 

The rate includes the cost of rolled steel 

section, consumables such as electrodes, gas 

and hire charge of all tools and plants and 

labour required for the work including all 

incidental chages such as electricity charges, 

labour insurance charges etc. Payment to be 

made on the basis of calculated weight of 

structural members only in finished work as 

per IS specified weight. Payment for gusset, 

bracket, cleat, rivets, bolts and nuts may be 

make by adding the actual weight of such items 

with the weight of finished structural members 

or 7% of weight for finished structural 

2 MT 60,276.00 MT 1,20,552.00 
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members weighing not less than 22.5 Kg. / m. 

or 15 % of weight for finished structal members 

weighing less than 22.5 Kg. / m. may be 

increased allow for bracket, cleat, rivet, bolts 

and nuts etc. and no seperate payment being 

made for these items, as per direction of 

Engineer In Charge.The rates are considered 

for a height of erection 8m. / 2nd floor level 

from the ground.   

9. Supplying, fitting and fixing in position 

reinforced cement polymer concrete manhole 

/gully pit cover with matching frame. As per I.S- 

12592(M.D) 35 MT load bearing capacity round 

manhole cover provided with two lifter hooks 

fitted with matching frame of size Cover: 700 

mm X 100 mm 

Frame: 910 mm X 185 mm opening: 560mm 

Weight: 245 kg (approx) 

4 Nos. 4,744.00 Each 18,976.00 

10. Reinforcement for reinforced concrete work in 

all sorts of structures including  istribution bars, 

stirrups, binders etc initial straightening and 

removal of loose rust (if necessary), cutting to 

requisite length, hooking and bending to 

correct shape, placing in proper position and 

binding with 16 gauge black annealed wire at 

every intersection, complete as per drawing 

and direction. 

(a) For works in foundation and upto roof of 

ground floor/upto 4 m 

II. Other than SAIL/ TATA/RINL 

0.20 MT 55,776.00 MT 11,155.20 

11. Ordinary Cement concrete (mix 1:1.5:3)  with 

graded stone chips (20 mm nominal size) 

excluding shuttering and reinforcement if any, 

in ground floor as per relevant IS codes. 

Pakur Variety 

5 Cum 6,895.09 Cum 34,475.45 

12. Hire and labour charges for the shuttering with 

centering and necessary staging up to 4Mtr 

using approved stout props and 25 mm to 30 

mm thick hard wood planked with required 

bracing for concrete slabs beams, columns, 

lintels curved or straight including fittings, 

fixing and striking out after completion of the 

works (up to roof of ground floor) as per the 

direction of Engineer – In – Charge. 

25 mm to 30 mm shuttering without staging in 

foundation 

30 Sqm 209.00 Sqm 6,270.00 

13. Brick work with 1st class bricks in cement 

mortar (1:6) 

20 Cum 5,309.00 Cum 1,06,180.00 
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In foundation and plinth 

14. Plaster (to wall, floor, ceiling etc.) with sand 

and cement mortar including rounding off or 

chamfering corners as directed and raking out 

joints including throating, nosing and drip 

course, scaffolding/staging where necessary 

(Ground floor).[Excluding 

cost of chipping over concrete surface] 

20 mm. thick plaster in ground floor.. 

100 Sqm 167.00 Sqm 16,700.00 

15. Neat cement punning about 1.5mm thick in 

wall, dado, window sill, floor etc. 

NOTE:Cement 0.152 cu.m per100 sq.m. 

50 Sqm 34.00 Sqm 1,700.00 

                                                                                                   

                                                                                                                                                                                                                                                                                                                                                                                                                                                                    Total   = Rs. 14,83,082.05 
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 Total = Rs. 14,83,082.05 

                                                                                                   

(Rupees fourteen lakhs eighty three thousand eighty two and paise five only)  

 
                      Tenderer to fill up the following [score out which is not applicable] 

                                            

                                                                                              price not to be quoted here 

(a)……………………………..%                                         

               (in figures)                                                           Below par (-) Rs. 

                                                                                              

…………………………………………………Percent 

              (in words)                                                                

                                                                                              

(b)………………………………………………   At par                                        NIL 

             

 

(c)……………………………..%                                      

               (in figures)                                                         Above par (+) Rs. 

                                                                                              

………………………………………………… Percent 

              (in words) 

                                                                                                                                                                              

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:          

                                                                            ______________________ 

                                                                              (Signature of Tenderer) 

 

 [Total amount of tender, completion time and preliminary time as quoted / 

stated above are to be carried over to Form of Tender attached] 

                                                                                                          

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER 

To 

The Chief Engineer, 

Kolkata Port Trust. 

 

 

I/We_________________________________________________________________________________

_having examined the site of work, inspected the Drawings and read the specifications, General & 

Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 

and complete all the works required to be performed in accordance with the Specification, Bill of 

Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 

Trustees and at the rates & prices set out in the annexed Bill of Quantities within Twelve months  from 

the date of order to commence the work and in the event of our tender being accepted in full or in part. 

I / We also undertake to enter into a Contract Agreement in the form hereto annexed with such 

alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender 

and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 

Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, 

Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 

writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) __________Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials 

required by the work from the date of acceptance of tender before I We could commence the work. 

 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less 

than four months.    

 

                                                                                                                                                                          

Dated:                                                                        (Signature of Bidder with Seal) 

 

    

  Name of the Bidder :  

 

   Address :  
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                   ANNEXURE - F 

General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6
th

 

Meeting held on 27
th

 May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held 

on July, 2014 
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 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       

& HALDIA DOCK COMPLEX 
 

 JULY , 2014  
     

GENERAL CONDITIONS OF CONTRACT 
  
 CLAUSE 

 
 PAGES 

1. AMENDMENT TO GENERAL CONDITIONS OF 
CONTRACT 

… GC 1  

2. DEFINITION 
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GC - 1 

AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 

 
� Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Est imate
d Value 
of Work 

Amount of Earnest Money  Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the 
estimated value of 
work 

Up to 
Rs. 10 
Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 
20,000/- and 
minimum of 
Rs. 5,000/-. 

½% of the 
estimated value of 
work subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 210 
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 82 
OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of th e Board of 
Trustees for the Port of Calcutta, a body corporate under Section 3 of 
the Major Port Trusts Act, 1963, including their successors, 
representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 
person appointed to act in his place under Sections 14 and 14A of the 
Major Port Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on 
its behalf and includes the Manager (Infrastructure & Civic 
Facilities) or other official as may be appointed from time to time by 
the Employer, with written notification to the Contractor, to act as 
Engineer for the purpose of the Contract, in place of the “Engineer” 
so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to 
the Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representativ
e 

1.6 “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess 
Works” and “Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind 
required in or about the execution, completion or maintenance of the 
works and includes (without thereby limiting the foregoing 
definitions) all temporary erections, scaffolding, ladders, timbering, 
soaking vats, site offices, cement and other godowns, platforms and 
bins for stacking building materials, gantries, temporary tracks and 
roads, temporary culverts and mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) 
of the tender. “Excess Works” means the required quantities of work 
in excess of the provision made against any item of the bill of 
Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Specification 
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Indian Standard’s specifications / International Standard’s 
Specifications (latest revisions) for materials and workmanship unless 
stated otherwise in the Tender. 
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1.10 

“Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in 
writing by the Engineer and such other drawings as may from time to 
time be furnished or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the 
Tender / Offer, the letter of acceptance of the Tender/Offer, the 
Contract Agreement, if separately entered into and the Schedule of 
Rates and Price, if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of 
the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 
 

Constructio
nal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of 
the Tender/Offer of the Contractor, subject to such additions thereto 
and deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, 
act of foreign enemies, hostilities) whether war be declared or not), 
Civil War, rebellion, revolution, insurrection or m ilitary or usurped 
power or use or occupation by the Trustees of any portion of the 
works in respect of which a certificate of completion has been issued 
(all of which are herein collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-
versa where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Headings/ 
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Contract shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 
 

Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to 
include overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in 
terms of the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 

 
GC - 4 

  
2.2 The Contractor shall take instructions from the Engineer and subject 

to limitation of Clause 2.5 hereof, from the Engineer’s 
Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress 

of the works such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the contractor shall carry out and 
be bound by the same.  

(b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the 
work and for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as 
the first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii)  test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii)  have power to disapprove any material and workmanship not 

in accordance with the contract and the contractor shall 
comply with his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  

Power of 
Engineer’s 
Representative. 
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(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of the 
work and 

 
(vii)  have such other powers and authorities vested in the 

Engineer, which have been delegated to him in writing by the 
Engineer under intimation to the Contractor.  
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2.5 Provided always that the Engineer’s Representative shall have no power 

: 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under 

the Contract.  
 

Limitation of  
Engineer’s 
Representati
ve’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter 
to disapprove such work or materials and to order the pulling 
down, removal, breaking-up thereof and re-constructing at the 
contractor’s cost and the contractor shall have no claim to 
compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of 
the Engineer’s Representative, he shall be entitled to refer the 
matter to the Engineer who shall thereupon confirm, reverse or 
vary such decision.  

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms of 
delegation of power and authority vested in the Engineer to his 
Representative in writing, shall bind the contractor and the 
Trustees as though it had been given by the Engineer, who may 
from time to time make such delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his The tender 
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tender/offer, be deemed to have inspected and examined the site, fully 
considered all factors, risks and contingencies, which will have direct 
and indirect impact on his expenses and profit from the work and 
shall be specifically deemed to have taken the following aspects into 
consideration : 

must 
encompass 
all relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including 
their sub-surface, hydrological, tidal and climatic conditions, the 
means of access to the site and all other local conditions, 
including the likely charges and costs for temporary way-leave, 
if any, required for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to 
be executed and the quality, quantity and availability of the 
required materials and labour for the work and the need to 
execute the work to the entire satisfaction of the Engineer, and 
also by complying with the General and Special Conditions of 
Contract.  

 

Drawing/ 
Specification
/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, 
equipment and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical 
power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public 
bodies or any local or other authority by the Contractor, 
keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor’s failure in 
such compliance. 

 

Payment of 
Taxes/duties 
and observance 
of all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement 
or for any legal instrument including Bank Guarantees and 
Indemnity Bonds.  

Payment of 
Stamp Duty 
by the 
Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms 
supplied by the Trustees, unless stipulated otherwise in the Notice 
Inviting the Tender and shall be faultless in figures and free from 
erasing. Corrections, if any, shall only be made by scoring out and 
initialling of the revised figure.  
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3.3 If required by the Engineer or the Trustees, the Contractors in their 

tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if 
entered into, shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the 
amount calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 
or by Banker’s Cheque of any Calcutta Branch of a Nationalised 
Bank of India drawn in favour of Calcutta Port Trus t or in the form 
of any “Account Payee” Draft of any Nationalised Bank of India 
drawn in favour of “Calcutta Port Trust” and payabl e at 
Calcutta/Haldia, as the case may be, and the receipt granted therefor 
be kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 
interest through A/c. Payee Cheque drawn on a Nationalised Bank of 
Calcutta / Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 
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A 

 
Rs. 25,000/- 

Any tender priced up 
to Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up 
to Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up 
to Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable 

to rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the 

tenderer amends his quoted rates or tender/offer making them 
unacceptable to the Trustees and/or withdraws his tender/offer, the 
Earnest Money deposited shall be liable to forfeiture at the option of 
the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if  necessary) @ 10% of 
the gross value of work in each such bill, so that the total recovery may 
not exceed the quantum computed as per the under noted percentages 
of the total value of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
 

 
 
 
 
 
 
 
 

GC - 8 
   

 Value of Work % of Security 
Deposit for works 
contract. 

% of Security 
Deposit For 
contract of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the 
balance. 
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For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the 
balance. 
 

 (h)  Balance Security for Contract of supplying materials and 
equipment computed in terms of the percentages given above, shall 
have to be deposited with the Trustees’ Treasurer in advance and 
within 30 days from the date of placement of supply order, either in 
cash or by A/c. Payee Draft of a Nationalised Bank of India drawn 
in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as 
the case may be.  

 

S.D. for 
supply 
contracts to 
be deposited 
in advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor 
on the amount of Earnest Money/Security Deposit held by the 
Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the Security 
Deposit may be refunded against any of the treasury Receipt for 
that amount on expiry of half of the maintenance period and the 
balance deposit on the expiry of the said maintenance period and 
after the Engineer has certified the final completion of work in 
Form G.C.2 and the Contractor has submitted his “No Claim” 
Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 
the option of the Trustees, if the Contractor fails to carry out the work 
or to perform/observe any of the conditions of the Contract. The 
Trustees shall also be at liberty to deduct any of their dues from the 
Security Deposit, fixed Security, Earnest Money or from any sum due 
or to become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 
submit to the Engineer a performance Bond in the form of an irrevocable 
guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised 
Bank of India in the proforma annexed hereto and for the sum and period as 
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from 
the date of such letter, failing which the Contract shall be liable to be terminated 
and the earnest money shall be liable to forfeiture; all at the discretion of the 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
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Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 
revalidation thereof, wherever required, has to be borne by the Contractor and it 
shall be his sole responsibility to arrange for timely revalidation of such Bank 
Guarantee, failing which and for non-fulfilment of any contractual obligation by 
the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim 
against the Guarantee and/or enforce the same unilaterally. 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTO R  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 
only within the jurisdiction of the High Court at C alcutta, India, including 
the following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicabili
ty of laws 
on the 
contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer 
or his representative, the contractor shall, at his own expense, enter into and 
execute a Contract Agreement to be prepared by him in the form annexed hereto. 
Until such Contract Agreement is executed, the other documents referred to in 
the definition of the term ‘Contract’ here-in-before, shall collectively be the 
Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory 
of one another. Should there by any discrepancy, ambiguity, omission or error in 
the various contract documents, the Engineer shall have the power to correct the 
same and his decision shall be final and binding on the parties to the Contract. 
 

Interpretat
ion of 
contract 
documents 
–
Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special All Drawings 
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Conditions of Contract and in the Bill of Quantities, shall be furnished by 
the Engineer to the Contractors free of cost for his use on the work, but 
these shall remain the property of the Trustees and hence, the Contractor 
shall return them to the Engineer or his Representative on completion of 
the work, if not torn or mutilated on being regularly used at site. 
 

are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution 
of the works and shall, when required, furnish copies of the same free of 
cost to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer in any 
way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the 
Engineer. Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his 
agents, servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor himself or his agents, servants or workmen and 
(b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided always 
that the provision of labourers on a “piece rate” basis shall not be deemed 
to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender/Offer all his cost for supplying and providing all 
constructional plant, temporary work. Materials both for temporary and 
permanent works, labour including supervision thereof, transporting to 
and from the site and in and about the work, including loading, unloading, 
fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the 
construction, erection, completion and maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all 
construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment, labour, materials and temporary works. 
The submission to and/or any approval by the Engineer or his 
Representative to any such programme or particulars shall not relieve the 
Contractor of any of his obligations under the contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of 
work within the stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or 
his representative shall consider necessary during the maintenance 
period. The Contractor or his competent and authorised agent or 
representative shall be constantly at site and instructions given to him by 
the Engineer or his representative in writing shall be binding upon the 
Contractor subject to limitation in Clause 2.5 hereof. The Contractor 
shall inform the Engineer or his representative in writing about such 
representative/agent of him at site. 
 

Contractor 
to supervise 
the works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of is staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such 
instruction without any demur whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper 
and timely completion of the work. 
 

Contractor 
to deploy 
qualified 
men and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of 
the works in relation to reference points/lines/levels given by the Engineer 
in writing. The checking of any setting-out or of any alignment or level by 
the Engineer or his Representative shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and he shall 
fully provide protect and preserve all stakes, templates, bench marks, 
sight rails, pegs, level marks, profile marks and other things used in 
setting out the works. 
 

Contractor is 
responsible 
for line, 
level, setting 
out etc. 

4.13 From the commencement of the works till issue of the completion 
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall 
take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work or any part thereof shall be made 
good by the Contractor at his own cost as per instruction and to the 
satisfaction of the engineer, failing which the Engineer or his 
Representative may cause the same to be made good by any other agency 
and the expenses incurred and certified by the Engineer shall deem 
proper. This Clause will not apply to that part of the work, which might 
have been taken over by the Trustees on partial completion of the work 
and in such case the Contractor’s obligation will be limited to repairs and 
replacement for manufacturing or construction defects during the 

Contractor is 
responsible 
to protect the 
work 
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Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance 
period.  
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4.14 The Contractor shall at his own cost protect support and take all 
precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered with 
or affected or disturbed or endangered and shall indemnify and keep 
indemnified the Trustees against claim for injury, loss or damage caused 
by the Contractor in connection with the execution and maintenance of 
the work to the aforesaid properties, structures and services and/or to 
any person including the Contractor’s workmen. Cost of Insurance 
Cover, if any, taken by the Contractor shall not be reimbursed by the 
Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible 
for all 
damages to 
other 
structures / 
persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s 
Representatives if any fossil, coins, articles of value or antiquity and 
structures and other remains or things of geological or archaeological 
importance be discovered at site which shall remain the property of the 
Trustees and protect them from being damaged by his workmen and 
arrange for disposal of them at the Trustees’ expense as per the 
instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. 
are Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall 
indemnify the Trustees against all claims, demands, actions and 
proceedings and all costs arising therefrom on account of : 
 
(g) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary 
work. 

 
(h) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 
equipment required for the work. 

(i) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, 
footpaths, crane tracks, waterways, quays and other properties 
belonging to the Trustees or any other person. 

(j)  Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with 
the work. 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for 
loss, damage, 
etc. 
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(k) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s 
plants and materials. 

(l) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the 
Trustees on or near the site of work. 

 
4.17 Debris and materials, if obtained by demolishing any property, building 

or structure in terms of the Contract shall remain the property of the 
Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 
rubbish, surplus earth or temporary works no longer 
required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion 
of the work, without which payment against final bill may 
be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse 
and other materials from being thrown into the water by 
the Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their 
wages, transport, accommodation, medical and all other 
statutory benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 

Contractor’s quoted 
rates/price must be 
all inclusive 
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Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s 
or his Sub-Contractor’s workmen, (iv) deployment  of 
workmen of age less than 16 years. 

 
4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in 
these conditions for doing any act after direction or notice shall 
be reckoned from the time of such posting or despatch. 
 

Notice to 
Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and 
men and any firm supplying plant, materials and equipment 
shall not publish or caused to be published any photographs or 
description of the works without the prior authority of the 
Engineer in writing. 
 

Contractor not to 
publish photograph 
or particulars of 
work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the 
Trustees’ own staff and to the men of other Public Body on or near 
the site of work and in default the Contractor shall be liable to the 
Trustees for any delay or expense incurred by reason of such 
default. 

Contractor to 
provide 
facilities to 
outsiders 
 

4.22 The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or su rface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when 
brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until the 
satisfactory completion of the work and shall only be removed 
from the site in part or in full with the written p ermission of the 
Engineer or his Representative. 
 

Trustees’ lien 
on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMM ENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the 
receipt of Engineer’s letter informing acceptance of the 
Contractor’s tender/offer by the Trustees or within such 

Preliminary 
time to 
commence 
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preliminary time as mentioned by the Contractor in the Form of 
Tender or the time accepted by the Trustees. The Contractor shall 
then proceed with the work with due expedition and without delay, 
except as may be expressly sanctioned or ordered by the Engineer 
or his Representatives, time being deemed the essence of the 
contract on the part of the contractor. 

work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or 
near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s 
site office 
 

5.3 Unless specified otherwise in the contract or prior permission of 
the Engineer has been taken, the contractor shall not execute the 
work beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the 
Trustees’ system, except in so far as it becomes essential on 
account of tidal work or for safety of the work. If the progress of 
the work lags behind schedule or the work has been endangered 
by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays 
and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision in 
this regard shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for 
the work shall be procured and supplied by the contractor with the 
approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to 
accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
representative 
 

5.5 Unless stipulated otherwise in the contract all materials, 
workmanship and method of measurement shall be in accordance 
with the relevant Codes (Latest Revision) of the Bureau of Indian 
Standards and the written instructions of the Engineer or his 
Representative. Where no specific reference is available in the 
contract, the material and workmanship shall be of the best of their 
respective kinds to the satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the 
Engineer or his representative, whenever required to do so, all at the 
Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test Contractor to 
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required by the Engineer or his representative in respect of materials 
and workmanship deployed on the work, shall be borne by the 
Contractor. 
 

arrange all 
testing at his 
own cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the 
contractor in accordance with the contract, the following conditions 
shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for 
transporting the materials from the Trustees’ Stores, watching, 
storing and keeping them in his safe custody, furnishing of 
statement of consumption thereof in the manner required by the 
Engineer or his representative, return of surplus and empty 
container to the Trustees’ Stores as per the direction of the 
Engineer or his Representative. 

 

The Contractor 
shall account 
for and look 
after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor 
shall remain solely responsible for any such materials issued to 
him and for any loss or damage thereof for any reason other 
than “Excepted Risks”, the Contractor shall compensate the 
Trustees’ in the manner decided by the Engineer and shall at no 
stage remove or cause to be removed any such material from the 
site without his permission in writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant 
of suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply 
of Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer 
from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the 
work and/or in the manner decided by the Engineer or his 
representative and at the rate/s stipulated in the contract. 
These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis of 
escalation/variation, if in future the contractor is required to 
procure and provide any such material on the written order of 
the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials 
under normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, 
any of the Trustees’ materials issued to the contractor has 

Recovery from 
Contractor for 
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been – (i) lost or damaged, (ii) consumed in excess of 
requirement and (iii) wasted by the contractor in excess of 
normal  wastage, then the value thereof shall be recovered 
from the contractor’s bills or from any of his other dues, after 
adding 19 ¼% extra over the higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would 

be determined by the Engineer. 
 

Trustees’ 
materials 
under other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect 
any material and work at any time and to order at any time – (I) 
for removal from the site of any material which in his opinion is 
not in accordance with the contract or the instruction of the 
engineer or his representative, (ii) for the substitution of the 
proper and suitable materials, or (iii) the removal and proper re-
execution of any work which in respect of material and 
workmanship is not in accordance with the contract or the 
instructions of the Engineer. The Contractor shall comply with 
such order at his own expense and within the time specified in the 
order. If the contractor fails to comply, the Engineer shall be at 
liberty to dispose any such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving 
him a written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable 
to the Engineer 
or his 
Representative 

5.10 No work shall be covered up and put out of view by the 
contractor without approval of the Engineer or his 
Representative and whenever required by him, the contractor 
shall uncover any part or parts of the work or make openings in 
or through the same as may be directed by the Engineer or his 
representative from time to time and shall reinstate or make good 
those part of works thus affected to the satisfaction of the 
Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of 
the Engineer or his Representative. 
 

Contractor to 
seek approval 
of Engineer or 
his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 
contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by 
the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the 

contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of 

the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment 
and/or Extension of completion time to be allowed to the 
contractor, as shall, in the opinion of the Engineer be fair and 
reasonable, and the same shall be final and binding on the 
Contractor. 
 

Contractor to 
suspend work 
on Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and the 
contractor shall stop further works in compliance of the same. The 
Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on 
account of curtailment of the originally intended work by reason 
of alteration made by the Engineer in the original specifications, 
drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction 
of the Engineer and has passed any final test prescribed in the 
contract, the contractor shall, within 21 days of submission of his 
application to the Engineer, be entitled to receive from him a 
certificate for completion of work in Form G.C.1, annexed hereto. 
If any part of the total work having been completed to the 
satisfaction of the Engineer, be taken over and/or used by the 
Trustees, the Contractor shall on application be entitled to partial 
completion certificate in the Form G.C.1 indicating the portion of 
the work covered by it, so that the Contractor’s liability during 
maintenance period of the contract, if any, shall commence from 
the date mentioned in such certificate so far as the completed 
portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor 
in respect of the work till final and satisfactory completion thereof 
and until a certificate of final completion in Form G.C.2 has been 
given by the Engineer. 
 
On account payments, if any, made prior to issue of the certificate 
in Form G.C.2, shall all be treated as mere advance, which shall 
stand recoverable in full or in part, if the Engineer so decides in 
the context of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, 
as the case may be, except as otherwise provided in the contract 
and when the Engineer decides any other rate for change in the 
scope of work or omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements 
at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of the 
Engineer or his Representative at intervals deemed suitable and 
justified by him. Provided always that subject to execution of work 
of substantial value in the context of the contract price, the 
interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be less 
than 1 month in between two payments for on account bill and/or 
advance. 
 

Limitation for 
on account 
payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have been 
entered in the Measurement Book, the Contractor or his Agent 
shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior to 
such signature. If the Contractor or his Agent fails to participate 
even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 

Recording of 
measurements 
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Contractor. 
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6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor shall type 
out his bill in the proforma approved by the  
Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his 
accredited Agent over his Rubber Stamp. The Engineer or his 
Representative may in his absolute discretion, allow advance 
payment against such bill to the extent of an amount not 
exceeding 75% of the “net payable” sum of the said bill, 
subject to adjustment thereof against the bill at the time of 
checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; 
but he will obtain the abstracts of quantities, amounts and 
recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and 
only in respect of accepted offers/where estimated amount put 
to tender would be Rs.2,00,000/- or more, advance payment 
may be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(iv) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(v) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 
(vi) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (vii)  in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor 
shall submit an Indemnity Bond in the proforma and 
manner acceptable to Trustees’ whereby the contractor 
shall indemnify the Trustees against all financial 
loss/damage, on account of loss/damage to such materials 
for whatever reasons, 
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 (viii)  in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Calcutta/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank 
on the date of expiry of the validity of the Guarantee, unless 
with the prior written approval of the Engineer on behalf of 
the Trustees, the Bank has extended the validity of the 
Guarantee. 

 

 

 (ix) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged 
by the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect 
the Contractor against or prevent the Trustees from obtaining 
repayment from the Contractor, in case the Engineer or his 
representative should overcertify for payment or the Trustees 
should over-pay the Contractor on any account. 
 

Recovery for 
wrong and 
over payment 

6.8 No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money or balance 
or Bank Guarantee, which may be due to the Contractor from 
the Trustees, owing to dispute or otherwise or for any delay on 
the part of the Trustees in making interim or final payment or 
otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall 
be treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be 
executed by the contractor in fulfilment of his obligation under 
the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in 
writing to make any variation of the quantity, quality or form of 
the works or any part thereof that may, in his opinion, be 

Engineer’s 
power to vary 
the works 



71 
 

71 
 

necessary and the Contractor upon receipt of such an order 
shall act as follows : 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included 

in the contract. 
 
(d) Change the levels, lines, position and dimensions of any part of 

the work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract 
or be treated ass revocation of the contract, but the value (if any) of 
all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
varied accordingly. 
 

Variation by 
engineer do 
not vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 
15% where such increase or decrease is not the result of any 
variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the 
Engineer shall be complied with by the Contractor and the 
Engineer'’ subsequent written confirmation of such verbal order 
shall be deemed to be an order in writing within the meaning of this 
clause. 

Where written 
order for 
variation is 
not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the 
written orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 
respect of any extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted 
by order of the Engineer shall be valued on the basis of the rates 
ad prices set out in the contract, if in the opinion of the 
Engineer, the same shall be applicable. If the contract does not 
contain any rates or prices directly applicable to the extra, 
additional or substituted work, then the Engineer may decide 
the suitable rates on the basis of Schedule of Rates (including 
surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted 
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contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable, and his decision shall be 
final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to any 
part thereof shall be such that, in the opinion of the Engineer, 
the rate of prices contained in the contract for any item of the 
works or the rate as evaluated under sub-clauses (b) and (c) of 
this clause, is by reason of such omission or addition rendered 
unreasonable or in-applicable, the Engineer shall fix such other 
rate or price as he deems proper and the Engineer’s decision 
shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDAT ED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as per 
contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotion or other special 
circumstances of any kind beyond the control of the Contractor, 
cause delay in completing the work, the contractor shall apply to the 
Engineer in writing for suitable extension of completion time within 
7 days from the date of occurrence of the reason and the Engineer 
shall thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and 
allow in writing the extension period as he would deem proper for 
completion of the work with or without the imposition of 
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and 
his decision shall be final and binding on the Contractor. If an 
extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work 
be not completed within the extended time, unless stated otherwise 
in the decision communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 a) If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated by 
the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as a 
penalty, ½% (half percent) of the total value of work (contract 
piece) as mentioned in the letter of acceptance of the 
tender/offer, for every week or part thereof the work remains 
unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. 
The amount of Liquidated damages shall be determined by the 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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Engineer, which shall be final and binding. 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of 
compensation/damage in Sub-clause (a) of this clause, from any 
money due or likely to become due to the Contractor. The 
payment or deduction of such compensation/damage shall not 
relieve the Contractor from his obligation to complete the work 
or from any of his other obligations/liabilities under the contract 
and in case of the Contractor’s failure and at the absolute 
discretion of the Engineer, the work may be ordered to be 
completed by some other agency at the risk and expense of the 
Contractor, after a minimum three days notice in writing has 
been given to the Contractor by the Engineer or his 
Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract 
and enter upon the site and works and expel the Contractor there 
from after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be 
final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is 
not satisfactory or the work is not likely to be completed within 
the agreed period on account of Contractor’s lapses. 

 

 

 (iii)  The Contractor has failed to commence the works or has 
without any lawful excuse under these conditions has kept the 
work suspended for at least 15 days despite receiving the 
Engineer'’ or his Representative'’ written notice to proceed 
with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after 
receiving from the Engineer or his representative the written 
notice stating that the said materials or work were condemned 
and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance 
with the contract or is persistently or flagrantly neglecting to 
carry out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised 
or offered by or on behalf of the contractor t any officer, 
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servant or representative of the Trustees or to any person on 
his or their behalf in relation to the obtaining or to the 
execution of the contract. 

 
 (vii ) The Contractor is adjusted insolvent or enters into 

composition with his creditors or being a company goes into 
liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be 

issued by the Engineer on behalf of the Trustees, the Contractor 
shall hand over all the Trustees’ tools, plant and materials issued to 
him at the place to be ascertained from the Engineer, within 7 days 
of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited 
any sum or sums that may be expended in completing the work 
beyond the amount that would have been due to the Contractor, had 
he duly completed the work of the work in accordance with the 
contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 
receipt payment of only 90% of the value of work actually done or 
materials actually supplied by him and subject to recoveries as per 
contract, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The 
payment for work shall be based on measurements of actual work 
done and priced at approved contract rates or other rates, as decided 
by the Engineer. The payment for materials supplied shall be at the 
rates as decided by the Engineer, which shall I in no case be more 
than market rates prevailing at the time of taking over by the 
Trustees. The Engineer’s decision in all such case shall be final, 
binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT  
 

 

9.1 On completion of execution of the work the Contractor shall 
maintain the same for a period, as may be specified in the form of a 
Special Condition of the Contract, from the date mentioned in the 
Initial Completion Certificate in Form G.C.1. Any defect/fault, 
which may appear in the work during aforesaid maintenance period, 
arising, in the sole opinion of the Engineer or his representative, 
from materials or workmanship not in accordance with the contract 
or the instruction of the Engineer or his representative, shall, upon 

Contractor’s 
obligation for 
maintenance 
of work. 
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the written notice of the Engineer or his representative, be amended 
and made good by the Contractor at his own cost within seven days 
of the date of such notice, to the satisfaction of the Engineer or his 
representative, failing which the Engineer or his representative shall 
have the defects amended and made good through other agency at 
the Contractor’s risk and cost and all expenses, consequent thereon 
or incidental thereto,   shall be recoverable from the Contractor in 
any manner deemed suitable by the Engineer. 
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9.2 The Contractor shall not be considered completed and the work shall not 

be treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the 
Contract including that in the maintenance period, if any, have been 
fulfilled by the Contractor. Previous entry on the works or taking 
possession, working o using thereof by the Trustees shall not relieve the 
Contractor of his obligations under the contract for full and final 
completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 
may apply for the refund of his Security Deposit by submitting o the 
Engineer (I) The Treasury Receipts granted for the amount of Security 
held by the Trustees, and (ii) his “No further claim” Certificate in Form 
G.C.3 annexed hereto (in original), where upon the Engineer shall issue 
Certificate in Form G.C.2 and within two months of the Engineer’s 
recommendation, the Trustees shall refund the balance due against the 
Security Deposit to  the Contractor, after making deduction therefrom in 
respect of any sum due to the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 
AND ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning 
of Specifications, drawings, designs and instructions or as to the quality 
of workmanship or as to the materials used in the work or the execution 
of the work whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment 
or breach of the contract the decision of the Engineer shall be final and 
binding on all parties to the contract and shall forthwith be given effect 
to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, 
he shall within 15 days after receiving notice of such decision require 
that the matter shall be referred to Chairman, who shall thereupon 
consider and give a decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the Arbitration.  
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Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall 
refer the matter to an Arbitrator of the panel of Arbitrators to be 
maintained by the Trustees for the purpose and any such reference shall 
be deemed to be a submission to arbitration within the meaning of 
Indian Arbitration Act, 1940 or any statutory modif ication thereof.  
 

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date 

he issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or 
any amendment thereof. The Arbitrator may, if found necessary, 
enlarge the time for making and publishing the award, with the consent 
of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and bind ing on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him by 
each party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract 
– within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, 
is due or payable to the Contractor, on the ground that certain disputes 
have cropped up and are likely to be referred to arbitration.  
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10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less 
than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the cause 
of dispute and before the preparation of the final bill, giving 
detailed justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must 
be submitted to the Engineer, with detailed justification in the 
context of contract conditions, before the issuance of final 
completion certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the 
panel of Arbitrators, vide Clause 10.3 hereinabove, on their 
sole discretion, by adding the names of new Arbitrators and / 
or by deleting the names of existing Arbitrators, without 
making any reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 
 

 
 

 

To 
The Manager (I&CF),  

Haldia Dock Complex. 
 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special 

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 
complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 

General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 
the rates & prices set out in the annexed Bill of Quantities within ___________ months / weeks from the 

date of order to commence the work and in the event of our tender being accepted in full or in part. I / 

We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations 
or additions thereto which may be necessary to give effect to the acceptance of the Tender and 

incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract 

and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 

Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or 
on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials 

required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less 

than four months. 

                                                                                

              
___________________________                                                                                                                        

Dated :                                                                                                     (Signature of Bidder 
with Seal) 

 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 

Block Letters) 

  Address :  

Address : 

 

   

Occupation 
:  
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you 
are required to maintain the work as per Clause 62  of the General Conditions of Contract and 
under provisions of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL                                                               



80 
 

80 
 

 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in 
every respect in accordance with the terms of the Contract and that all obligations under the 
Contract have been fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port 
Trust for the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned 
job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the 
Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of 
Calcutta , a statutory body constituted under Major Port Trust Act ,1963 under the rules 
there under and statutory modification thereto having Registered Office at 15, Strand 
Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ which expression unless 
excluded by or repugnant to the context be deemed to include his successor/s in office) 
on the one part and ___________________________ ______________ (hereinafter 
called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the 
context he deemed to include his heirs, executors, administrators, representative, 
successor in officer and permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a 
Tender/Offer by the contractor for the execution, completion and maintenance of such 
works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are 

respectively assigned to them in General Conditions Of Contract, hereinafter 
referred to. 

  
2.  The following documents shall be deemed to form and be read and construed as 

part of this Agreement  , viz :- 
 

i. The said Tender/Offer & the acceptance of Tender/ Offer. 

ii. The Drawings. 

iii.The General Conditions Of Contract. 

iv. Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi. The Specifications. 

vii.The Bill Of Quantities. 

viii. All correspondences by which the contract is added, amended, varied or 

modified in any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to 
execute ,complete  and maintain the work in conformity in all respects with the 
provisions of Contract. 
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4.  The Trustees hereby covenants to pay to the contractor in consideration of such 

execution ,completion and maintenance of the works the Contract Prices at the 
times and in the manner prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first 
above written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of 
_________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- 
____________________________________________________________________ 
 
 
Address :-
___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said 
________________________________________________________________ 
 
In the presence of :  
 
Name :- 
____________________________________________________________________ 
 
 
Address :-
___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- 
____________________________________________________________________ 
 
 
Address :-
___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu 
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the 
case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper 
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the 
“ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof 
include its successors administrators and assigns) having awarded to                           
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having 
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 
Award No __________________________ dated ____________________ Valued at Rs                             
_______________________________ for “                                        ” and the contractor having 
agreed to prove a Contract performance Guarantee for the faithful performance of the entire 
Contract equivalent to Rs.                           ( rupees                                                  only)  to the 
EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head 
Office at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assigns) 
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable 
by the Contractor to the extent of Rs. -(                   only)  as aforesaid at any time   upto                       
without any demur, reservation, contest, recourse or protest an/or without any reference to the 
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and 
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any 
dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank 
undertakes not to revoke this guarantee during its currency without previous consent of employer 
and further agrees that the guarantee herein contained shall continue to be enforceable till the 
Employer discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT by 
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CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or any right which they 
might have against Contractor, and to exercise the same at any time in any manner, and other to 
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 
between EMPLOYER  and CONTRACTOR or any other course of remedy or security available 
to EMPLOYER . The Bank shall not be released of its obligations under these presents by any 
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or 
by reason or any other acts of omission or commission on the part of employer or any other 
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 
would, but for this provision, have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against 
CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may 
have in relation to the CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to Rs          (rupees                                      only) and it shall 
remain in force up to and including                                       and shall be extended from time to 
time for such period , on whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
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Integrity Pact 
Between 

Kolkata Port Trust (KoPT)  hereinafter referred to as “The Principal/ Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 
……………………. The Principal values full compliances with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 
and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope 
of work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that their competitors will also 
abstain from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to 
prevent corruption, in any form, by its officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity 
and reason. The Principal will, in particular, before and during the tender 
process, provide to all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential/  additional information through which the 
Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
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(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 
addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation  in the tender process and 
during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or 
give to any of the Principal’s employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage of any kind whatsoever during the tender process or during 
the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the 
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian 
Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be 
an accessory to such offences. 

 

Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, 
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
considered appropriate.  
 

Section 4-Compensation for damages 
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(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the contract value or the amount equivalent to 
Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of 
signing the Integrity pact with any other Company in any country conforming to the anti corruption 
approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. 
Departments of India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process 

or action can be taken as considered appropriate. 
 
 
 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 
Contractors and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 
its provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow 
in accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM):  
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 
their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 
contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction 
to all contract documentation of the PRINCIPAL including that provided by the BIDDER/ 
CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and 
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demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if 
any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to treat 
the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among 
the parties related to the contract provided such meetings could have an impact on the contractual 
relations between the Principal and the Contractor. The parties offer to the Monitor, the option to 
participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to 
him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 
correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 
Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform 
the Management of the Principal and request the Management to discontinue or to take corrective action, 
or to take other relevant action. The Monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, 
refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 
necessary information and documents in English and shall extend all possible help for the purpose of 
such examination.  
 

Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is 
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium members. 
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(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their original 
intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 

Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 
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ANNEXURE-A  
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 

agent who is not registered with KoPT shall apply for registration in the prescribed Application-
Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the 
status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being 
paid by the principal to the agent before the placement of order by KoPT.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 
foreign parties have stated that they are not paying any commission to the Indian agents, and the 
Indian representative is working on the basis of salary or as retainer, a written declaration to this 
effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 

ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization 
and authority given to commit the Principals. In case the agent/representative be a foreign 
Company, it is to be conformed whether it is real substantial Company and details of the same 
shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by KoPT in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, 

i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the 
Principal specifically authorizing the agent to make an offer in India in response to tender either 
directly or through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 
himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 
reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent 
Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for 
payment of the commission/remuneration, if any payable to the agents/representatives in India in 
Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will 

render the concerned tender liable for rejection or in the event of a contract materializing, the 
same liable to termination by KoPT. Besides this there would be a penalty of banning business 
dealings with KoPT or damage or payment of a named sum.  


