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Kolkata Port Trust 

Civil Engineering Department 

 

1.0  NOTICE INVITING TENDER 
  

TENDER NO. :  KOPT/KDS/CIV /T/2376/38            Dt. 18.06.2019                                    
   

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Prequalification criteria stipulated in Tender Document for “water proofing treatment to roofs of 

building nos and  10, 11, 12, 14, & 16 at Remount Road KoPT complex under South Division.” as 
per Bill Of Quantities The Bid Document may be seen from the Central Public Procurement Portal 
(CPPP). Corrigenda or clarifications, if any, shall be hosted on the above mentioned website only. 

The tender is also published on KoPT website (www.kolkataporttrust.gov.in). 
 

SCHEDULE OF TENDER (SOT) 
 

a.  TENDER No.    
 

KOPT/KDS/CIV /T/2376/38          Dt. 18.06.2019 

b.  MODE OF TENDER    

 

e-Procurement System  
(Online single part Techno-Commercial Bid and Price Bid through 
CPP Portal https://eprocure.gov.in/eprocure/app)  
The intending bidders are required to submit their offers 
electronically through e-tendering portal. No physical tender is 
acceptable by KOLKATA PORT TRUST. 

c) 
i) Estimated Cost Of Work  
 
 
 
ii) Earnest Money Deposit @2% 
 
 
 
 
 
 
 
 
iii) Tender Document fee (non-refundable) 
 
 
 
 
 

 

 
Rs.2042223.00 ( Rupees twenty   lakh forty two  
thousand two hundred and twenty three) only 

The intending firms would require to submit an EMD of 
Rs. 41000.00 (rupees forty one  thousand only) through 
DD/Banker Cheque in favour of Kolkata Port Trust on any 
scheduled/Nationalised Bank payable at Kolkata, 
otherwise their offer will be summarily rejected. Copy of 
the DD/Banker’s Cheque should be uploaded. As per Cl. 
2,page no.14 

The intending bidders should submit the tender cost of 
Rs.590/-(Rupees five  hundred and ninety  only 
including GST @ 18%) to KoPT through DD/Banker’s  
Cheque in favour of Kolkata Port Trust on any 
scheduled/Nationalised Bank payable at Kolkata 
otherwise their offer will be summarily rejected. As per 
Cl. 2,page no.14. 
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d. Date of NIT available to parties to download   20.06.2019 to 09. 07.2019 (up to 14:00 hrs.) 

f. Pre – Bid Meeting date & Time  No Pre-bid meeting 
 

g. Last date of submission of EMD & Tender Document fee. 09.07.2019 (up to 15:00 hrs.) 

h. Date of Starting of e-Tender for submission of online 
Techno-Commercial Bid and price Bid at CPP Portal  

20.06.2019 (From 14:00 hours onwards)  

i. Date of closing of online e-tender for submission of 
Techno-Commercial Bid & Price Bid.  

09.07.2019 (Up to 2:00 P.M.)  

j. Date & time of opening of Techno-Commercial Bid and 
Price Bid. 

10.07.2019 (After 2:00 P.M.) 
Both the Techno Commercial and Price Bid will be 
opened on the same Day 
 

  

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be opened / held on 
the next working day without any further notice. 

 
List of Annexures 

Important Instructions for E- procurement                 :- Annexure - A 

Commercial Terms & Conditions                                   :- Annexure - B 

Techno Commercial Bid(Cover-I)                                   :- Annexure - C 

List of Scanned Documents required to be uploaded:- Annexure – D 

Price Bid/Financial Part                                                   - Annexure – E 

(Annexure A to Annexure E is to be treated as Techno Commercial Part) 

Price Bid i.e. Financial Part (Both the Techno Commercial Part and 

 Financial Part to be uploaded separately and will be available in the 

KoPT and website and CPP Portal)  

General Conditions of Contract                                   :- Annexure – F 

                                                                                                                                                                         A.K. Jain 

                                                                                                                                       Chief Engineer 
KOLKATA PORT TRUST 
Tender Inviting Authority 

  
 CPP REF NO. 2019_KoPT_474155_1 
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Annexure-A 

 
2.0  Important Instructions for e-Tender   

 
Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, and Java 8 
Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions available on the CPP Portal 
https://eprocure.gov.in/eprocure/app before responding to this e-tender : 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (Kolkata Port Trust):  

                                                1. S.Mitra,  Superintending Engineer(Contract)  

                                                2. S.K.Halder  Ex.Engineer(Contract)                                                    

                                                                 3. Sudhir Das,  Ex. Engineer(Contract) M.No.   9830621827  

          Phone no.                      9836298680,03371012486, 03371012399,03371012398 

            e-mail :-                      santanumitra@kolkataporttrust.gov.in &  

                                                cecontract@kolkataporttrust.gov.in 

 
Contact persons (CPP Portal):  
 1. Shri Nazmush – Mob: 9563251950 email: webhelpdesk@gmail.com 

     See CPP Portal for contact details. 

 

1 

All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 l.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the 
case may be without assigning any reason thereof.  

 

4 

Any order resulting from this tender shall be governed by the terms and conditions mentioned therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 

6 

The bidders must upload all the documents required as per terms of tender.  Any other document 
uploaded which is not required as per the terms of the tender shall not be considered. 
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7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and Addenda, if any 
downloaded from under the instant e-tender and no other source, and will comply to the said  document, GCC, 
Corrigendum  and Addenda” . 

A declaration in this regard is to be made by the bidder. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. Bidder’s can witness 
electronic opening of Bid. 

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP Portal  

 
 
 
 
 
 
 
 
 

                                Annexure –B 

 
KOLKATA PORT TRUST 

Office of the Chief Engineer, 

                        Head Office Building, 15, Strand Road, 

Kolkata 700 001. 

Tele – 033 2230-3451 Extension: 398,399,400 

        Fax -  (033) 2230-0413 

                                                    E-mail id:  santanumitra@kolkataporttrust.gov.in &  

                                                                 cecontract@kolkataporttrust.gov.in 

               

                               3.0   Commercial Terms & Conditions     

 
SL. NO. TERMS 

  

 
1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered qualified 

and their bids will be entertained. Such qualification will be reviewed at the time of techno-commercial 
evaluation of bids also. 

 

 

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along with the bid. 
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3 EARNEST MONEY : As Per NIT   

   

      
4 

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of Micro & 
Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME for  items for 
which the tender is  invited. 
 

 

5 SCOPE OF WORK : 
As per E-Tender Document  

 

 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of Contract, 
Specifications, Bill of Quantities and other documents forming part of this Contract wherever the Contract so 
requires. 

 

7 The several documents forming the Contract shall be taken, as mutually explanatory to one another and in case 
of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the Terms and Conditions over 
the General Conditions of Contract of Ko.P.T. In case of any dispute, question or difference either during the 
execution of the Contract or any other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final and binding upon all 
parties. 

 

 

8 

 

 

 

 

 

9 

       

 

The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the Bidder’s 
Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’ General Conditions of 
contract is the integral part of the tender / contract. The above mentioned General Conditions of Contract may 
be inspected at the office of the undersigned on any working day before quoting for the Tender.  

 

11  The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a tender in full or 
in part and / or reject a tender in full or in part without assigning any reason thereof. 

 

   

10 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the High Court 
at Calcutta. 

 

 

11 Intending bidders must take into account any cost or expense incurred by them in connection with the 
preparation and submission of their bids or for any other expenses incurred in connection with such bidding. 
 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself thoroughly 
familiarized with the site conditions, existing road facilities for carrying materials etc. before submission of the e-
tender. He may contact the Chief Engineer/Superintending Engineer (KPD) or his authorized representative at 
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his office at 15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way relieve 
the successful bidder of any of his obligations in performing the work in accordance with this Bid Document 
within the quoted price. 
 

13 VALIDITY : 

The tender shall remain open for acceptance for a period of 4 months from the date of opening of techno-
commercial bid. 

 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable 
to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable to forfeiture at the 
option of the Trustees / sanctioning Authority. 

 

 

14 NON- RESPONSIVE BIDDER :- 

 

The offer/tender shall be treated as non-responsive, if it : 
(i) is not accompanied by requisite earnest money /valid NSIC Registration Certificate /MSME 

Registration Certificate.  
(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration Certificate.  

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely/offer or tender if submitted with any deviation from the tender terms & 

conditions.       

         In addition to above, a bidder may be disqualified if – 

 

a) The bidder provides misleading or false information in the statements and documents submitted.  

 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding 
of contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays 
in completion or financial bankruptcy etc.  

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 

Offer / tender is submitted with any deviation from the tender terms & conditions. 

 

 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  

 

 

16 Performance Guarantee :  Not Applicable  
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17 

 

 

 

18 

 

In the event of the successful bidder failing to execute the order within the stipulated delivery period without 
sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the order be cancelled at 
the option of the Trustees’ apart from other actions. 

 
 
 
PRICES:   As per BOQ given in the tender document.  

 

   

   

19 The bidder shall quote his price as per the Bill of Quantities in the Price bid   

20 Orders may be placed in full/part to the lowest bidder.    

       

21 

 

22 

 

Price(s) to be quoted should remain firm over the contract period. 

 

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.                                                                                         

 

     

 

 

 23    EVALUATION CRITERIA: As per relevant clause of Tender document.  

     
24 

 

PAYMENT: As per Tender document. 

 

   

25 Location: As per Tender document.  

26 Time of Completion: As per Tender document.  

27 Work is to be carried out as per terms & condition of the contract document. 

 

 

 

28 JURISDICTION OF COURT : 

 

 

       

       

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of Kolkata. 
 
PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time of work 
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  29     

 

 

  

 

30     

       

inside the dock premises. For safety measure Cl. No.25, page-23 may be referred to. 

 

 

Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as per tender 
condition. 

 

31 

 

Price adjustment clause: As per Tender document. 

 

32 Technical capacity: As stipulated in Tender document.  

33 Financial capacity:  As stipulated in Tender document.  

34 DOCK PERMITS : As per tender document. 
 
35. As this is a Single Part Tender, hence both the techno commercial part and price/financial part will be opened 
on the same day i.e. on the date of opening of tender. 
 

 

36 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/ Nationalized 
Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit beyond  Rupees 10(Ten) lakhs. 

 

  

              Besides the above conditions all other conditions as stated in  the NIT, BOQ,  
                         Special Conditions of Contract, Instruction to   the tenderers, G.C.C. shall  
                         have to be agreed by the Bidders. 
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                                                                                                                                                    Annexure –C 

 

       कोलकाता  प×तन  Ûयास 

Kolkata Port Trust 

                                                                            ͧसͪवल इंजीǓनयǐरंग ͪवभाग 
                                                          CIVIL ENGINEERING DEPARTMENT 

15, èĚɇड रोड, कोलकाता -700001 

15, Strand Road, Kolkata – 700001 

 

NIT No.: KOPT/KDS/CIV /T/2376/38            Dt. 18.06.2019 

            NOTE: Last Date of  Download of tender documents : 09.07.19 (up to 14.00 
hours) 

                           Tender is due for submission by 2:00 P.M. On  09.0719 
                                Tender is to be opened on    10.07.2019 (After 14.00 Hours)                             

                                                       Techno Commercial Bid  
 

 

           “water proofing treatment to roofs of building nos and  10, 
11, 12, 14, & 16 at Remount Road KoPT complex 
under South Division” 

Xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
  

 

CPP REF NO. 2019_KoPT_478760_1 
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SHORT TENDER NOTICE  
 

E-Tender is invited from reliable, bonafide & experienced agency  with required experience as per 
Prequalification criteria stipulated in Tender Document  for the following work at Kolkata Port Trust. 
 

Name of work : water proofing treatment to roofs of building nos and  10, 11, 12, 
14, & 16 at Remount Road KoPT complex under South Division 

   
NIT  No : KOPT/KDS/CIV /T/2376/38            Dt. 18.06.2019 

   

Estimated Cost : Rs.2042223.00 ( Rupees twenty   lakh forty two  thousand two 
hundred and twenty three only  

   
Period Of Execution : Eight Months 

   
Earnest Money : Rs. 41000.00 (rupees forty one  thousand only ) 

Bid Document Fee(Non 
refundable) 

 Rs.590/-(Rupees five  hundred and ninety  only) 

   
Period of Download of  
E-Tender  

(Both Days Inclusive) 

: 20.06.2019 to 09.07.2019 (UPTO 14:00 HRS.)  
 
(Bid document will be available on Central Public Procurement Portal 
(CPPP). 
 

   
Date and Time for pre-bid 
meeting & site visit 

: No pre bid meeting 

 

   
Last date of submission of e-
tender  

: 09.07.2019 
Up to 14:00 hrs. 
  

   
Last date of opening of  the 
tender 

: 10.07.2019 (After 14.00 hours) 
Both the Techno Commercial and Price Bid will be opened on 
the same Day 
 

   
 Contact Person. : S. Mitra,    Superintending Engineer(Contract) 

S.K.Halder Ex. Engineer(Contract) 
S. Das,  Ex. Engineer(Contract) M. No. 9830621827 

9836298680,03371012486, 03371012399,03371012398 
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4.0:  INSTRUCTIONS TO BIDDER 

                                                                           

E-TENDER FOR “water proofing treatment to roofs of building nos and  10, 11, 12, 14, & 16 at 
Remount Road KoPT complex under South Division 

TENDER NO  :   KOPT/KDS/CIV /T/2376/38                  Dt. 18.06.2019 

1.0 GENERAL 
            The work as described in the tender shall be executed in Kolkata and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular 
Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of 
work might be inspected at the office of the Superintending Engineer (South) on any working 
day before quoting for the tender. 

2.0   Earnest money and cost of tender paper are to be physically deposited at the office of Chief 
Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank 
Draft/Banker’s Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in 
favour of Kolkata Port Trust, payable at Kolkata, within 3 working days after opening of 
tender.   

2.1   Details of cost of e-tender paper remitted should be entered by the participating 
vendor/contractor in the space provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 
b)      Tender No.                                                     : 
c)      Amount remitted                                          :  
d)      Date of remittance                                       : 
e)     Bank Draft / Cheque No.                              :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in 
the space provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 
c)      Amount remitted                                          :  
d)      Date of remittance                                        : 
e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for 
rejection. 

3.0 MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted.  

3.2  A Bid shall contain the following scanned copies of which are to be uploaded (Refer 
Annexure D):- 

i)   GST registration certificate.          
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ii)   Valid Trade Licence(Valid for current period &  also for type of work).                                                                                                                                          
iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is  not 
applicable, the bidder must submit a declaration in this regard. 

    iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account & EPF Registration 
Certificate. 

    v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     Registration 
Certificate.  

 vi)   Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

 vii) Credentials in the form of copies of Letters of Award of Works along with 
corresponding/successful   Completion Certificates from owners to justify that the 
intending bidder satisfies the earlier mentioned pre-qualification criteria.  

 viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover 
(i.e. 2017–18, 2016-17) and 2015-16 the same should be audited as per relevant norms 
wherever required.                       

    ix)     PAN Card 
    x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate. 

   xi)   A list of technically qualified and skilled persons would be engaged to supervise and 
execute   the work   (to be mentioned in the letter head of the Firm).  

xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed  
by  any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter 
head of the Firm). 
 

  xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 
firm (in the case of proprietorship firm /partnership firm /limited company, as the 
case may be) is/are not associated with any other firm bidding for the same work(to 
be mentioned in the letter head of the Firm). 

   xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma  titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) 
in Part-I of the tender document.                                                                                                                     

   xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) 
in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & 
corrigendum in the letter head of the Firm. 

              xvi)    Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price 
quoted) shall be duly signed and stamped by the Bidder.  

         

N. B.-1  The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities for clarification of his documents or credibility.   
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N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements and their EMD will be forfeited 
for such action. 

         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid 
as  afore-said.        

4.0       SECURITY DEPOSIT:- 
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security 
Deposit and the remaining security deposit will be recovered from the contractors each and every 
On-Account Bill [including the final bill, if necessary] at the percentage of each such bills as set forth 
in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.                                                                                                                                                        
4.2  Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

55..00     Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.        
                 

           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  

           Termination of Contract.            

6.0     REFUND OF EARNEST MONEY:- 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful 
Bidders without any interest after opening of Price bid (Part – II) of the e-Tender document.  

7.0     VALIDITY OF OFFER:- 

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If 
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be 
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

 
8.0      DETAILED SCRUTINY OF E-TENDERERS : 

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any 
or additional document(s) for the purpose of evaluation of his / their bids.   

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be 
considered non-responsive in case it :- 

(i) is not accompanied by requisite Earnest Money /NSIC  /MSME Registration certificate. 
(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 
(iii) validity of the offer is less than tender stipulation,  
(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely/offer or tender if submitted with any deviation from the 
tender terms & conditions.  
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      In addition to above, a bidder may be disqualified if – 

 

9.2 a) The bidder provides misleading or false information in the statements and documents 
submitted.  

      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work 
or rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy etc.  

      The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    

10. Statutory deductions will be made as applicable at the time of payment.      

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) or MSME are exempted from depositing Cost of Tender Document and Earnest 
Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in 
the tender, for the items they are not registered with NSIC, then they will have to deposit 
cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer 
will not be considered.  

11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 

12.0 EVALUATION CRITERIA:- 

12.1 During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following 
e-tender stipulations & specifications, the overall lowest offer received shall be considered 
for acceptance by the Trustees.  

13.0    ACCEPTANCE OF TENDER:- 

   13.1    Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any 
reason thereof and also reserve the right to accept the tender in part or as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 
prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The 
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the 
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfil all his 
obligations as required by the Contract.  

14.0     MISCELLANEOUS: 
i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 

documents. Any deviation from the tender documents and / or any incomplete tender shall 
not be considered.  
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ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the 
Trustees without further reference to the bidder.  

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 
approved quality conforming to relevant specifications. The successful Bidder shall also 
arrange for the supply of all labour, tools and plants as stipulated in the Special Conditions of 
Contract, required for efficient execution of the work. 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian 
Currency. The language used throughout shall be in English.  

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form 
of Tender shall be required to be complete, duly filled in and signed and uploaded.  

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of 
Earnest Money upto the prescribed limit. They are to upload the scan copy of the original T.R. 
issued to them by KoPT during registration to KoPT relating to Permanent Security Deposit. 

 

The Bidder shall give a declaration about the names of their relations employed in Kolkata Port 
Trust. It is not the 

i) intention to debar the Contractors from working if their relatives are working in Ko.P.T, but 
such a declaration is necessary in the interest of Trustees against any possible lapses. 
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5.0:  SPECIAL CONDITIONS OF CONTRACT 

 

E-TENDER FOR “water proofing treatment to roofs of building nos and 

      10, 11, 12, 14, & 16 at Remount Road KoPT complex under South Division 

 

1.    GENERAL: 

These provisions though given in a separate section are part of the tender documents which must be 
read as a whole, the various sections being complementary to one another and are to be taken as 
mutually explanatory. These provisions shall be read in conjunction with the other parts of the 
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to 
Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part of 
the Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of 
the documents as stated below will apply. In particular, these provisions will over ride those in the 
General Conditions provided there is discrepancy between them.  
 

2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

If the stipulations in the various tender documents be found to be at variance in any respect, one 
will override others (but only to the extent these are at variance) in the order of precedence as given 
in the list below, i.e. any particular item in the list will take precedence over all those placed lower 
down in the list.  

(a) Order letter.  
(b) Bill of Quantities.  
(c) Drawings. 
(d) Particular Specifications of work. 
(e) Special Conditions of Contract.  

(f) General Conditions of Contract.  
In case of any dispute, question or difference  either during the execution of the work or any other 
time as to any matter or thing connected with or arising out of this Contract, the decision of the 
Chief Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.  
The execution of work shall conform minutely to the approved & assigned drawings & specification 
& any other details drawings which shall be provided /duly approved by the Engineer during the 
progress of the work as to such other drawings those have formed part of the contract documents. 
 

3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

The intending bidder must have successfully completed  Construction and maintenance of 
waterproofing treatment works at  different buildings / offices/residential colonies and 
establishments and other similar works during the last 7(seven) years ending last day of month 
previous to one in which applications are invited and the experience should be either of the 
following:    
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  Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put 
to tender.           

 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to 
tender. 
 Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 
ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 

31-03-2018, should be at least 30% of the estimated amount put to tender. 
iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
 

4. SCOPE OF WORK:   

(i) Removal of the existing water proofing treatment, damaged concrete and cleaning the 
surface properly.  

(ii) Correcting the slope/grade of the roof slabs with 1:2:4 nominal mix concrete/repairing 
of  

(iii)  Repairing of existing cracks /cement sand plaster as directed. 
(iv) Providing standard four course bituminous water proofing treatment as specified in 

the Bill of quantities on the roof surfaces as directed. 
(v) Cleaning the site during and after completion of work. 

Including all appurtenant works as described and set forth in, Bill of Quantities, Special Conditions of 
contract, Technical Specification of works, and Specification of materials & Workmanship with all 
additional or varied works which may thereafter be required in Accordance with Clause 7 of General 
conditions of contract and as per direction of the Engineer-in–Charge.  
 
The intending tenderer shall inspect the site of work in consultation with the Superintending 
Engineer (Kolkata Section) of Kolkata Port Trust and acquaint himself with the nature of Work before 
preparing his tender. His attention is drawn to the Conditions of Contract in this regard. No excuse 
on ignorance as to the site General Conditions will be entertained.  
 

Unless otherwise specified, the work to be provided for by the contractor shall include but not 

be limited tom then following:- (i) Provide all materials, supervision, services and tools and 

plants, transportation, temporary drainage, necessary approaches, temporary fencing and 

temporary lighting as required for safely and work purposes etc. 

b)  The Contractor shall at all time carry out work in a manner creating least interference to 

existing occupants / services while consistent with the satisfactory execution of the same.     

 

5.  LOCATION: 
 

The site is located at Remount Road Qrs. Complex 
. 
6. ACCESS TO THE SITE: 
(a) By Road:                   From D. H. Road        
(b) By Circular Rail:       Remount Road  Station  
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7.  Work Site: 
The work site is located at Remount Road Qrs. Complex. 
 
Tenderer must visit the work site and its surrounding before submission of the tender, so that due 
consideration is given to the local conditions at site. The intending tenderer should contact 
Superintending Engineer (South), to make the site inspection along with his representative. 
    
8.   INSPECTION OF SITE: 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, 
site conditions, and access to the site and location before submission of the tender. He should 
contact the Superintending Engineer (South) at his office at 51, CGR Road Kolkata 700043 for 
collecting information about the site before submission of the tender. No excuse will be entertained 
afterwards on the above ground. In case any part of the site cannot be handed over to the successful 
Bidder in time, no compensation for loss of labour or any other cause nor any claim will be 
entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful 
Bidder on that ground if applied for.   
 
9. SITE CONDITIONS & METHOD OF WORK:   
 
The work shall have to be executed at  Remount Road Qrs. Complex  as detailed in the Scope of 
Work & B.O.Q.The contractor shall take adequate measures so as to execute the work with due 
regard to the above. The cost of which shall have to be included in the quoted rates.   
Further, if so required by the Engineer in the interests of normal working of the Port, if it is found 
necessary to shift / suspend some construction activity for some duration, this shall be done in 
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder 
shall consider all the above points while quoting as no separate claim for idle charges towards 
labour, material will be considered for payment.  
Proper care should be taken to provide adequate protection to the existing structures and cables 
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and 
expense. Any damage / defect to existing structures arising due to the faulty execution of the work 
shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging 
extra.  
 
10. TIME OF COMPLETION  
The work is urgent in nature and must be commenced immediately on receipt of the work order and 
to be completed in all respects within Eight  Months including preliminary time from the date of 
placement of work order. 
 
11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or 
collected by the tenderer for the purpose of the work should be properly assessed, 
interpolated or utilised in his offer at his own responsibility and KoPT does not guarantee 
sufficiency or adequacy of the data / information so supplied to him or collected or 
understood by the tenderer. 
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates stated in the priced 
Bill of Quantities and the rates shall cover all his obligations under the contract and all 
matters and things necessary for the proper construction, completion, commissioning and 
maintenance of the work. 
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iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the 
schedule of rates will prevail over the rate misprinted in B.O.Q.   

   12. Accessibility for Checking and Supervision. 
The engaged Contractor is to provide necessary arrangement for free access to the KoPT 
officer’s and personnel for supervision and checking of the subject work at his own cost.   

    13. Programme and Progress: 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of 
Work Order / L.O.I. showing the commencement, duration and completion time of all major items of 
work including procurement of all materials etc,. The sequence of work shown in the programme 
must be practicable and compatible with technical specifications and conditions prevailing at site. 

The contractor shall maintain the progress of work as per the approved programme. In case of any 
slippage of programme the engineer may require the contractor to augment the input of plant, 
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s 
directive in this regard, without any extra charge whatsoever. 
In case of delays caused due to conditions or circumstances beyond the control of the contractor, 
the delays must individually be informed to the Engineer forthwith in writing and his acceptance in 
writing obtained. 

 

14. Responsibility of the Contractor for methodology of works:  
i) The Contractor shall be solely responsible for the methodology and detailed working for 
the whole of the works, keeping in mind the site conditions and shall supply to the Engineer 
such particulars thereof as he may require from time to time. 
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the 
details of actual methods that would be adopted by the Contractor for the execution of 
each item of the work supported by necessary details.  

ii)  Approval , for the Drawings and sketches, if necessary including those of the plant and 
machinery that would be used, their locations, arrangements for conveying and handling 
materials etc.,  should be obtained from the Engineer well in advance for starting each item of 
work. The Engineer reserves the right to suggest modifications or make concrete changes in 
the methods proposed by the Contractor whether accepted previously or not at any stage of 
the work, to obtain the desired accuracy, quality and progress of the work, which will be final 
and binding on the Contractor.  

 
15.   MATERIALS: 

It will be the responsibility of the contractor to make timely procurement of all materials for both 
temporary and permanent works required in accordance with the Bill of Quantities or for any 
extra/additional work required as per the directions of the Engineer. The contractor shall procure 
cement, reinforcement steel and other materials from manufacturers approved by the Engineer.  

The contractor will be allowed to take away surplus materials on completion of the work, subject to 
Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 
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 16. Quality Control:  

Quality control is an essential part in the construction of and must be based on proper 
objective and qualitative measurement. The Contractor will have the full responsibility for 
quality control and delivering the acceptable quality in the field. Regular appraisal of the 
quality control to the Engineer should be made for effecting improvements in the 
construction techniques to ensure satisfactory quality of work.The quality control function 
shall include but not be limited to the following items. 
 

17.  Sampling and Testing of Construction Materials:  

Essentially to be carried out on the materials brought to site for construction work unless 
permitted otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory 
tests for all such materials and workmanships as directed by the Engineer or his representative at 
his own cost. The samples shall be taken for test jointly by the representatives of the Engineer 
and the contractor at the worksite and tested /sent to a Govt. registered laboratory or 
Institutional laboratory as may be decided by the Engineer for testing. In case of field test, the 
contractor shall undertake the test by his own testing equipments or by any approved agency in 
presence of the representatives of the Engineer and the contractor at the worksite. All the testing 
charges and all incidental charges like packaging and transporting the test samples, equipments 
etc. shall be borne by the Contractor.  

18.   Specifications/ Codes and Standards:  

      All works under this contract will be executed according to the Trustees’ Specification for works.  
Whenever the details are not specifically covered in the specifications, relevant provisions in the 
latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other 
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have 
to procure copies of such codes/ standards for ready reference of his own personnel as well as 
the Engineer or his representative at site at his own cost and without any additional 
reimbursement. 

 19. Temporary Works: 

The successful tenderer shall allow for providing labour and materials for the construction and 
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; 
watching, tube well and pipe lines etc. required for constructional purpose as well as for 
drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be 
necessary for the successful execution, completion and maintenance of works without any 
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, 
however, be charged to the contractor for construction/erection of such temporary sheds 
and structures. 

20.  Plant & Constructional Equipment:  
The contractor shall supply his tools, plants and constructional equipments within his 
quoted rates. A list of plant as intended to be employed by the tenderers in this 
construction must be furnished with full details along with the tender. 
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21.   Contract Price: 
 

The “Contract Price” for this contract means the sum named in the tender subject to such 
additions thereto, deductions there from or reductions due to supply of any materials by 
the Trustees’ as provided for in the Contract. 

22. Setting out of work and initial measurements: 
 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. 
It will be the contractor’s responsibility to set out the work accurately and get them 
checked by the Engineer. The Contractor shall provide at his own expense all necessary 
instruments, staff and labour for the checking of the survey.  
The Contractor shall be responsible for the true setting out of the work and for the 
correctness of all dimensions, levels, lines, positions and alignment. Any error in any part of 
the works shall be rectified by the Contractor at his own cost. The Contractor would set up 
inspection facilities at Site at his own cost. 

23. Forwarding of Materials : 

The contractor shall have to arrange transport for forwarding any usable/ saleable materials 
that may be found during the process of execution of the work to the Trustees’ Sales yard or 
any other site/ godown including labourers, transportation, loading, unloading all complete as 
per the direction of the Engineer or his representative at site. No separate payment will be 
made to the contractor on this account unless specifically mentioned in the B.O.Q. 

 
24.  PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works 
other than those now under construction as part of “Kolkata Port Trust” given without 
warranty of accuracy and neither the Trustees nor the Engineer will be liable for any 
discrepancies therein.  
 

25.   SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 
working conditions and follow all safety precautions for prevention of injury or accidents and 
safeguarding life and property. The contractor shall comply with relevant provisions of Dock Workers 
(Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  
– 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for 
inspection of the works, tools, plant, machineries, equipments etc. wherever so required. The 
contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, 
Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, 
working of tools, plants, machineries, equipments, means of access or any other aspect.  
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 
available in proper condition.  
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. 
to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; 
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot 
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wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and 
handling materials etc , as directed by the Engineer.  
All safety rules shall be strictly followed while working on live electrical systems or installations as 
stipulated in the relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries 
and equipments shall comply to the relevant safety codes.  
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers 
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches 
/ lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other 
safety gear will be provided to the worker during handling / removing of slushes / sludge etc. 
without any extra cost. The contractor shall adopt all the above safety measures at his own cost.  

 
The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for 
execution of the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so 
as to affect adversely the quality or appearance thereof or cause injury or death to 
animal and plant life.  
 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  
throughout the period of their use and different effluents of the labour hutment shall 
have to be disposed off suitably.  

 
26.    HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for 
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and 
complete the works in time.  

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and 
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift 
timings for labour.  

 
27.   POWER SUPPLY: 
 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest 
existing supply point of the site of work on receipt of request letter from the Contractor to that 
effect. All necessary arrangements for the distribution at site will have to be made by the Contractor 
at his own cost as approved by the Trustees’ Engineer or his representative.  
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the 
rates of KoPT as prevalent amended from time to time including installation and hire charges for 
meters. The Trustees do not guarantee uninterrupted power supply from the above sources and 
Contractor shall not be compensated for any delay in providing / irregularity of power supply. The 
Contractor shall have to arrange for the supply of power at his own cost during such periods. 
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28.  WATER:  
 
The Contractor will arrange for supply of water both for drinking and for construction purposes. 
However, on written request from the Contractor, water for drinking purposes may be made 
available free of cost from the exiting water line of the Trustees at a point near the site of work. The 
contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or 
his representative, for storing and distributing the same to the work point at his own cost.  

i)Under no circumstances, the contractor would be allowed to use such   drinking water for 
constructional works. 

ii) In any case Dock water will not be allowed to be used for any work including curing. 
 

29.   KEEPING THE SITE AND WORKING AREA CLEAR:                                                         
The Contractor shall at all times keep the site and working areas free from all surplus materials, 
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the 
Engineer’s Representative. 
 

30. Protection of existing services:  

The contractor must pay full attention to the fact that the existing service facilities for users 
are not distributed at any time due to storing of materials and rubbish and take every 
precaution to keep the entrance passage clear if the same are being used by the laborers. 
 
The contractor shall be held liable for all damage and interference to the existing service, 
caused by him in execution of works. Should any damage be done to the existing services, 
in general, the contractor shall make good the same and any further work considered 
necessary by the Engineer’s representative without any delay otherwise the cost of such 
repairing shall be recovered for his running bill for which Engineer’s decision shall be final 
and binding. 

31. Cleaning during execution and after completion:  

On completion of the works the contractor shall reinstate and make good at his own expense 
any property or land which might have been disturbed and/or damaged by his works. He 
should also clean the site as required during execution and fully clear the site after completion 
of all the works. 

The contractor shall forward any usable materials found during the course of construction at 
the work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area 
all at his own expenses by his own transport and labour and clean out all part of the work and 
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable 
deduction will be made from final bill as per discretion of the Engineer/Engineer's 
representative. 

32. METHOD OF MEASUREMENT:   
 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be 
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. 
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of West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 
1987 of B.I.S. shall be referred to.   

 

33.  ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of 
the Engineer on the basis of measurements of completed works at the quoted rates in the Bill of 
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of 
Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the 
respective Superintending Engineer (South) with necessary documents in original. Subject to the 
availability and feasibility of system, KoPT may make payment directly to the contractor’s designated 
bank account. For this purpose, the contractor will have to indicate (i) name of bank   (ii) branch 
name (iii) branch code and (iv) designated account number in the “Abstract Form Of Tender”. In case 
payment is made directly through bank, the contractor may be required to submit a pre-receipt as 
per instruction of KoPT. 
 

34. LABOUR, TOOLS & PLANTS: 

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution 
of the work. 

 
35. ESCALATION / VARIATION ON PRICES:  No escalatiom/variation of prices will be entertained 
during the entire execution period of the work. 

36. CONTRACT LABOUR LAWS: 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability 
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 
1970, or statuary amendments and the modifications thereof, any other laws relating thereto and 
the rules made there under from time to time. Payment to the labourers to be made as per the 
minimum wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of 
W.B. whichever is higher and revision from time to time. 

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The 
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified 
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts, 
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the 
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no 
extra payment shall be made to the Contractor. 

The contractor shall indemnify the KoPT against payment to be made under or for the observance 
of the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall 
be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain  
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necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in 
the work and submit to the Engineer-In-Charge prior to commencement of the work. 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 
amended by Amendment Act No.65 of 1976’  

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any 
modifications thereof and rules made there under from time to time. The contractor shall take into 
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall 
be payable to him on this account. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution 
of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a 
regular /permanent license as per sec12(1) of the Contract Labour Act. 

Further , whenever a contract work has commenced  or completed , the contractor has to intimate 
the same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in 
Form IV-A , within 15 days of such commencement or completion. 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner 
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his 
worksite(s). The contractor shall inform the Principal Employer the date, time & venue of 
disbursement to be made by him to his workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the 
date, time & venue of disbursement to be made by him to his workers and he or his authorized 
representative shall have to be present during period of disbursement. 

   

37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for 
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as 
applicable.  
If asked for by the Employer, the contractor will be required to submit photocopy of all payment 
challans and produce the original for verification to the representative of the principal employer, i.e. 
Superintending Engineer (South). 

The Contractor is to pay necessary ESI and EPF for the engaged labour as per the relevant Act 
implied for this job. Without the payment certificate or proof of the same bills will not be 
recommended for payment.  

38. INDEMNIFICATION: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and 
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of 
any of the provisions of any law, rules or regulations having the force of law, including but not 
limited to – 
 

a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
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c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   
Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Equal Remuneration Act, 1976. 
j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act 

,1989  
k) Child Labour (Prohibition and Regulation) Act, 1986. 
l) The Maternity Benefits Act 1961 
m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.  
n) Motor Vehicle Act, latest revision. 
o) The payment of Bonus Act, 1965. 

 
39. TAXES & DUTIES: - 

 
   The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.  

                Supplier/service provider to confirm that the GST amount charged in invoice is declared in 
its returns and payment of taxes is also made. 

 The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST 
acts ,rules, regulations, procedures, circulars & instructions there under applicable in India from time 
to time and to ensure that such compliance is done within the time prescribed under such laws. 
Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are 
timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by 
Supplier/ Service Provider and details available with Kolkata Port Trust, then payments to 
Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch  may be 
retained from due payments till such time Kolkata Port Trust is not sure that accurate tax amount is 
finally reflected in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in terms 
of GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed 
at a later date along with applicable interest. 
 
 Kolkata Port Trust has the right to recover monetary loss including interest and penalty 
suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of 
input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust 
by way of adjustment in the consideration payable. 
 
 Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port 
Trust to claim tax benefit on the same shall be issued by bidder for a particular year before 
September of the succeeding Financial Year. 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black 
listed dealer as per GSTN rating system and further no payment shall be entertained. 
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40. SETTLEMENT OF DISPUTES:  

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection 
with or arising out of the contract or the execution of the works, the same shall be dealt as per 
relevant provisions of the General Conditions of Contract.  

41. Contractor to execute Contract Agreement: 

     The contractor after acceptance of his tender shall be required to enter into and execute a 
Contract Agreement to be prepared in the form annexed to the General Conditions of Contract 
together with such modifications as may be necessary within one month from the date of 
placement of the order. The contractor shall have to submit copies in sextuplets of all 
documents; correspondence, connected papers etc. as detailed in the above from of Contract 
Agreement together with the instrument of Contract Agreement prepared on Non-Judicial 
stamped paper of requisite denomination having five more copies made on plain paper all at 
his own cost. The successful tenderer shall have to submit three sets of such Contract 
Agreement duly executed, sealed, signed and witnessed for execution by the Trustees. The 
other three sets shall be completed in all respects but not signed. If the successful tenderer or 
tenderers are a partnership concern, they will have to get Agreement signed by all the 
partners or by the partner who is authorized to sign for and on behalf of the other partners.  

 
      The contractor shall also comply with the requirements of Security Deposit for the due 

fulfillment of the contract.  The blank proforma of tender documents shall be supplied in 
sextuplets to the successful tenderer free of charge for preparing the documents of the 
aforesaid Contract Agreement. 

The successful tenderer shall have to copy out and prepare the documents of the Contract 
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to 
be done at his own cost. The successful contractor shall be required to keep close co-
ordination and liaison with the Marine Department while executing the works. The 
Superintending Engineer in charge of the construction will direct the representatives of the 
contractor to maintain liaison with different sections of the other departments and the 
contractor must keep the concerned Superintending Engineer of the Civil Engineering 
Department informed and/or posted with the programme contemplated with other 
departments. The Superintending Engineer of the Civil Engineering Department shall be nodal 
authority in all these co-ordination and / or liaison and all programmes must be vetted by him. 
In cases of exigencies, the contractor or his representatives may establish direct liaison/co-
ordination but in all such case the Superintending Engineer should be informed promptly. 
 

  42. Employment of Local Resources:   

The contractor shall pay special attention to engage the maximum possible number of local 
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, 
unskilled) both at site and in office, details of such recruitment etc. shall be submitted to 
the Engineer periodically or as and when called for. 
 

43. Calcutta Port Trust: 
 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, 
shall be construed to read as “KOLKATA PORT TRUST”. 
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44. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his 
discretion, ask any Tenderer for clarification of his Tender, including breakup/analysis of 
unit rates. The request for clarification and the response shall be in writing, but no change 
in the price or substance of the Tender shall be sought, offered, or permitted except as 
required to conform the correction of arithmetic errors discovered by the Employer in the 
evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time 
of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring 
additional information to the notice of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender 
comparison or contract award decisions, may result in the rejection of his Tender. 

45. Workmen and Wages: 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 
requisite form as instructed by the Engineer or his representative. The contractor shall have 
to engage sufficient number of technically qualified and skilled persons to supervise and 
execute the work (to be mentioned in the letter head of the Firm). 

46.  Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of 
Contract, depending on contingent situation at site, if required for successful completion of 
the work, extra items have to be carried out by the Contractor. If those items are already 
available in Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ 
Schedule of rate; including surcharge in force at the time of acceptance of the tender, if any 
adopted by the Trustees with due regard to the accepted contractual percentage, if any, 
thereon, otherwise, if the rates are not available in the KoPT Schedule of Rtaes, then the 
Special Rates will be prepared as follows:-   
 
(i)  The rate of payment of work involving labour & material shall be fixed on the following 

basis. 
       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour 
actually engaged in the work plus 11 % towards profit and cess. 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of 
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.   
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47. Disparity in quoted rate/amount.  

If there is any disparity between the quoted rate in percentage and the Tender Amount, the 
rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender 
Amount shall be derived by adding/subtracting (as the case may be) this percentage 
with/from the Estimated Value put to tender. Similarly in case of disparity between the rate 
quoted in figures and in words, the rate quoted in words shall prevail.  

48.  Dock Permit:  

 For works inside the Docks, Dock permit required for men , materials, vehicles and  
equipments etc. are to be procured by the successful tenderer at free of cost  as per 
recommendation of the executing departments/divisions indicating the specific number of  
free permits to be issued.  But for creation of individual IDs in permit system a charge as 
applicable, will be levied per person (one time) even for companies/ Individuals who have 
been granted permission to obtain free permits by KoPT. In case the work has to be carried 
out in an operational zone, the tenderer should keep in mind that the work is to be 
executed without hampering the operational activities and should complete the work 
within the stipulated time specified in the tender.     

49.   Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working 
days only. However, the tenderer should note that he might be required to carry out the 
job on Sundays, holidays and after normal working hours and at night in addition to the 
normal working hours to expedite the progress of the work if permitted by Competent 
Authority. The tenderer should include in his rates the cost, if any, involved on those 
accounts. 

50.  Bank Guarantee in lieu of Cash Security Deposit: 
 

 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of 
General Conditions of Contract. However, Bank Guarantee may be considered in lieu of 
Cash Security Deposit.  In that case, the Contractor shall have to submit to the Engineer a 
performance Bond in the form of an irrevocable guarantee from any Nationalized Bank at 
Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be 
referred to.  

 
51.   Measures against pollution: - 

         The contractor shall have to take proper measures against environmental pollution during 
execution of work as directed by the Engineer.  

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those 
that may be issued from time to time without any extra cost to the KoPT. 
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52. Port Area Obligations: 

The Dock area is a custom bounded area and as such the contractor shall comply with all 
regulations of the Port and Custom authorities and those that may be imposed from time to 
time in respect of the transit of all of contractor’s plants, vehicles, materials, and staff in the 
area. Whenever regulations so require, permits shall have to be obtained for such transit of 
contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 
workmen to comply with all requirements in this “Restricted Area”.  The contractor shall 
suitably fence the area that may be allotted to him inside the “Bonded Area” of the port for 
stores and other requirements to the full satisfaction of the Port and Security Agencies. 

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that 
may be issued from time to time without any extra cost to the KoPT. 

 
53.   Defect Liability Period: 

The defect liability period for the work is 1 (One) year from the date of completion of the job 
except for  item no. 3 which is for 7( seven ) Years. if any defect arises the contractor is bound 
to repair the same or take any other action as directed by the Engineer including replacement 
of the defective portion and redoing the same at his own cost within 7 days in case of 
repairing and 21 days in case of replacement and re-doing from receipt of such instruction 
failing which the work may be done by the Trustees’ by some other agencies and the cost of 
which including 19 1/4 % departmental charges plus GST will be recovered from the security 
deposit or any other dues of the contractor. However, Security Deposit will be refunded 
proportionately i.e. 14% for the first six Years and 16% for the seventh and Last Year. 

 

54. Errors in the B.O.Q : In case rate of particular item is printed erroneously in BOQ, the rate stated 
in  the Schedule of rates  will prevail over the rate misprinted in BOQ.   
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                                                      SCHEDULE T                             Annexure-C(Contd) 
KOLKATA PORT TRUST 

 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time 
Of Submission Of Tender Offer) 

 
(To be submitted with Part-I of Offer) 

Bidders must fill in the under noted columns. 
 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in     Rs.) 

Completion time as 
stated in tender. 

Name and address to whom reference 
can be made. 

1 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
 

  
 
                              
 



34 
 

 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 
SCHEDULE ‘O’ SHEET – 1  

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire to 
be stated.        

       

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the Company 
for the last three years.    

                    

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                             

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  

 
 
 
 
 
 
 
 
 
 
 

(To be submitted with Part-I of Offer) 
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SCHEDULE ‘O’ SHEET – 2.   
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any special 
particulars of the Bidder if desired to be stated.                       

            

:  

   
2) Name of the father of the Bidder. 

 
:  

   

3) Whether the Bidder carries on business in his own 
name or any other name.      

             

:  

   

4) When business was started and by whom. 
 

:  

   

5) Whether any other person is interested in the 
business directly or indirectly, if so, name and 
address etc. of such persons and the nature of 
such interest.           

  

:  

   

6) Whether the Bidder pays Income Tax over Rs.10, 
000/- per year.                                 

:  

   

   

   

   
 

Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 

[To be issued on issuing authority’s letterhead duly signed with office seal] 

 

 

 

1 Name of the Certifying Authority  
 

2 Name of the Work  
 

3 Name of the Contractor  
 

4 Schedule date of commencement and 
completion of the work as per Work order. 

 

5 Date of actual commencement of work & 
date of actual 

 

6 If there is time overrun, whether delay is 
due to the contractor (Yes/No) 

 
If yes, what  is the  extent  of delay 

attributable  to the Contractor 

 

7 Sanctioned Tender value & Actual value    
 

8 Quality of work executed 
(Excellent/satisfactory/Poor 

 
 

9 Remarks ( if any)  
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            ANNEXURE – D 

Scanned copy of the following documents to be uploaded:- 

 

 i)  GST registration certificate.                                                                                                                                                               

ii)  Valid Trade Licence(Valid for current period &  also for type of work).                                                                                                  

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not  

applicable, the bidder must submit a declaration in this regard.                                                                                                        

iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate. 

                             v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration 

Certificate  

                                                                                                                                                                                                                                        
vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

                   vii) Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

                      viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   (three) financial 
years (i.e. 2017–18 2015-2016 and 2016-2017). The same should be audited as per relevant norms 
wherever required.   

                      ix)  Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate 

x)     PAN Card  

                                                                                                                                                                                                                  
xi)   A list of technically qualified and skilled persons would be engaged to supervise   and   execute 
the work (to be mentioned in the letter head of the Firm).  

                                                                                                                                                                                                             
xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred / de-    listed by any 
Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the 
Firm).   

                                                                                                                                                                                                                     
xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in 
the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not 
associated with any other firm bidding for the same work (to be mentioned in the letter head of the 
Firm). 

 xiv)   A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of 
the tender document.   

 xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) 
in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & 
corrigendum in the letter head of the Firm. 
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                             xvi)  Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) 
shall be duly signed and stamped by the Bidder.  

          

                                   
    N. B.-1  The bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy the Authorities.   

 

N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements and their EMD will be forfeited 
for such action. 

 
 
 

CPP REF NO. 2019_KoPT_478760_1 
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ANNEXURE –D-1 

                                  
                       NIT NO.  KOPT/KDS/CIV /T/2376/38            Dt. 18.06.2019 
                       

                                    CPP REF NO. 2019_KoPT_478760_1 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND 
UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

Ref. No…………                       Dated:  

 

The Chief Engineer,  

Kolkata Port Trust, 

Civil Engineering Department, 

15, Strand Road,  

Kolkata – 700 001 

 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and understood the entire Tender 

Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-tender and no other source, and 

will comply to the said document, GCC, Corrigendum and Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender documents GCC, 

Corrigendum and Addenda. 

                                                                                                                                Yours faithfully, 

                                                                                                                Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 

           कोलकाता  प×तन  Ûयास  

Kolkata Port Trust 

                                                          ͧसͪवल इंजीǓनयǐरंग ͪवभाग  
                                                      CIVIL ENGINEERING DEPARTMENT  

15, èĚɇड रोड, कोलकाता -700001  

15, Strand Road, Kolkata – 700001 

NIT No.: KOPT/KDS/CIV /T/2376/38          Dt. 18.06.2019 

NOTE: Last Date of  Download of tender  documents : 09.07.19 (up to 14.00 hours) 
 

Tender is due for submission by 2:00 P.M. On  09.07.2019 
 

Tender will be opened on     10.07.2019 (After 14.00 Hours) 

 

PRICE BID  (FINANCIAL PART) 
 

        water proofing treatment to roofs of building nos and 

      10, 11, 12, 14, & 16 at Remount Road KoPT complex 
under South Division                        
**************************************************
* 
         CPP REF NO. 2019_KoPT_478760_1 
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                             Annexure-E(Contd.) 

 

E-TENDER FOR “water proofing treatment to roofs of building nos and 

      10, 11, 12, 14, & 16 at Remount Road KoPT complex under South Division 

NIT NO:  KOPT/KDS/CIV /T/2376/38          Dt. 18.06.2019                                                            

                                                         PART –II/PRICE BID 

 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs.2042223.00 ( Rupees twenty   lakh forty two  thousand 

two hundred and twenty three) only 

EARNEST MONEY : Rs. 41000.00 (rupees forty one  thousand only) 

TIME OF COMPLETION : Eight Months 
1COST OF TENDER DOCUMENTS  Rs.590/-(Rupees five  hundred and ninety  only) 
PERIOD OF DOWNLOAD OF E-TENDER  
(Both Days Inclusive) 

20.06.2019 to 09.07.2019 (UPTO 14:00 HRS.)  
 

DATE AND TIME FOR PRE-BID MEETING & SITE VISIT :  No pre bid meeting 

 
LAST DATE OF SUBMISSION OF E-TENDER AND OPENING OF 
COVER-I OF THE TENDER 

: Submission on 09.07.2019 at 14:00 hrs. 
Opening on 10.07.2019 After 14:00 hrs.  
Both the Techno Commercial and Price Bid will be 
opened on the same Day 
 
 
 
 

CPP REF NO. 2019_KoPT_478760_1 
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कोलकाता  प×तन  Ûयास  

                                                                                  Kolkata Port Trust 
                                                          ͧसͪवल इंजीǓनयǐरंग ͪवभाग  

CIVIL ENGINEERING DEPARTMENT 
PREAMBLE TO THE BILL OF QUANTITIES 

 
E-TENDER FOR “water proofing treatment to roofs of building nos and 

      10, 11, 12, 14, & 16 at Remount Road KoPT complex under South Division 

TENDER NO  :  KOPT/KDS/CIV /T/2376/38          Dt. 18.06.2019 

CPP REF NO. 2019_KoPT_478760_1 

 

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and 
the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have 
thoroughly familiarise himself with the total scope of work and its mode of execution. 

 

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for 
tendering. Payment will be made according to the quantities of each item of work actually carried out at the accepted rates 
as per Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his 
Representative. 
 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not 

necessarily repeated in the description of items in the Bill of Quantities. 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and 

finished work, inter-alia, all costs and expenses which may be required for successful completion of the works 
together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or 
implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill 
of Quantities for works required under the Contract, then the cost of such works shall be deemed to have been 
included in the prices and rates of other items. 

 
1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by 

the Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:- 
1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants, equipment 

machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation. 
1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes 

and other requirements. 
 
1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, water 

and electricity. 
2.1 All First Aid, Welfare and safety requirements. 
 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by 

him or issued to him by the Trustees. 
 
2.5     This being a percentage rate tender, the Bidder shall quote his rates as percentage above /  below / at par with the 

estimated amount put to tender on line  based on his own analysis . 
The Tender Price thus established would be taken for comparative evaluation of E-Tenderer. 
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2.6    The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , other 
excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. 

2.7    On completion of the works the contractor shall reinstate and make good at his own expense any property or 
land which might have been disturbed and/or damaged by his works. He should also clean the site as 
required during execution and fully clear the site after completion of all the works. 

 

           The contractor shall forward any usable materials found during the course of construction at the work site or 
its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his 
own transport and labour and clean out all part of the work and leave everything clean and tidy to the 
entire satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per 
discretion of the Engineer/Engineer's representative. 

 

 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 
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                 कोलकाता  प×तन  Ûयास 

      Kolkata Port Trust 

       ͧसͪवल इंजीǓनयǐरंग ͪवभाग 
CIVIL ENGINEERING DEPARTMENT 

BILL OF QUANTITIES 
 

E-TENDER FOR  “water proofing treatment to roofs of building nos and 

      10, 11, 12, 14, & 16 at Remount Road KoPT complex under South Division 

TENDER NO  :  KOPT/KDS/CIV /T/2376/38          Dt. 18.06.2019 

CPP REF NO. 2019_KoPT_478760_1 

ABSTRACT OF ESTIMATE 

 

Sl.
No  

Description of Works Quantity Rate 

Rs.       P. 

  
Unit   

Amount 

Rs.         P. 

1 Uprooting and removing plants from the surface of 
walls, parapet etc .and making good damages 
(Repairing of damage to be paid separately). 

(a) Small plant of girth of exposed stem upto 75 mm. 
lift upto 6 mtr. 

(b) Medium size plant of girth of exposed stem above 
75 mm. but not exceeding 150 mm. lift upto 6 mtr. 

 

 

 

200 

 

200 

 

 

50.00 

 

60.00 

 

 

Each 

 

Each 

 

 

10,000.00 

 

12,000.00  

2. Taking out old damaged tar felt from the roof, parapet 
etc.preparing roof surface by removing all spoils 
blisters, moss etc.from the working site and disposal 
the same beyond the compound and cleaning the site 
in all respect as per direction of Engineer-in-charge, in 
all floors. 

 

 

2130.0. 

 

12.00 

 

Sqm. 

 

25,560.00 

3. Supplying and laying standard four course bituminous 
water proofing treatment as per specification laid 
down in I.S. 1346 

- 1991 to be finished with pea size gravel including 
necessary 

preparatory works such as shaping mouth of outlets, 
cutting as and where necessary and refilling with sand 
and Cement mortar (4:1) or Cement Concrete (1:2:4) 

 

2600.0 

 

320.00 

 

Sqm 

 

 

8,32,000.00 
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with graded stone chips before undertaking the 
treatment including cutting grooves in parapet and 
inserting edge of felt and mending good damage 
complete in all respect as per direction of Engineer - in 
- Charge including cost of all materials and labours 
and incidental charges but excluding the cost of 
Cement Mortar or concrete required for levelling and 
grading. (In sloped roof Course sand of approved 
varieties is to be used in place of Pea size gravels as 
fourth and final course.) 

i) 1st and 3rd Course with bonding materials of hot 
applied 

industrial blown type bitumen of grade 85/25 or 90/15 
conforming to I.S.702 - 1988 @ 12Kg/10Sqm on each 
layer. 

ii) 2nd course with Hessian base self finished bitumen 
type- 

3 Gr.-I conforming to I.S. 1322-1993 (weighing 
23kg/10Sqm 

gross with bitumen content 12.10kg/10Sqm ) tested 
under the 

provision of I.S. 13826 - 1993 part VII. 

iii) 4th course with washed and clean pea sized gravel 
or grit 

@ 0.006 cum/Sqm. 

[Bldg.Sch.it-1/E/B/2(A), Pg-90 ] 

(A) Over flat roof. 
4. Ordinary cement concrete (mix 1:2:4) with graded 

stone chips (6 mm nominal size) excluding shuttering 
and reinforcement, if any, in 3 rd floor as per relevant 
IS Codes with Pakur variety chips. 

  

 

50.0 

 

5,734.74 

 

Cum 

 

2,86,737.00 

5.  15 mm Plaster (to wall, floor, ceiling etc.) with sand 
and cement mortar ( 1 : 6) including rounding off or 
chamfering corners as directed and raking out joints 
including throating, nosing and drip course, 
scaffolding/staging where necessary ( 3 rd 
floor).[Excluding cost of chipping over concrete 
surface. 

 

 

300.0 

 

163.00 

 

Sqm. 

 

48,900.00 

      

                                                                                                             Total: of Part A =  Rs. 12, 15,197.00 
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PART B 

 

Sl.N
o  

Description of Works Quantity Rate 

Rs.       P. 

  
Unit   

Amount 

Rs.         P. 

1. Ordinary Cement concrete (mix 1:2:4) with graded stone 
chips (6 monomial size) excluding shuttering and 
reinforcement, if any, in 3 rd floor as per relevant IS 
codes. With Pakur variety Chips.   

50.0 5734.74 Cum  2,86,737.00 

2.  15 mm.Plaster (to wall, floor, ceiling etc.) with sand and 
cement mortar (1 : 6)  including rounding off or 
chamfering corners as directed and raking out joints 
including throating, nosing and drip course, 
scaffolding/staging where necessary (Ground 
floor).Excluding cost of chipping over concrete surface. 

300.0 163.00 Sqm. 48,900.00 

3. Cleaning the concrete surface by removing dirt and 
debris, marking defective locations and removing loose 
concrete by careful stripping until hard surface 

is exposed, cutting the concrete to regular shape, wire 
brushing the exposed surface and removing debris from 
site complete as per direction of the Engineer - in - 
Charge.  

2600.0 90.00 Sqm 2,34,000.00 

4. a) Applying 2 coats of bonding agent with synthetic multi 
functional rubber emulsion having adhesive and water 
proofing properties by mixing with water in proportion (1 
bonding agent : 4 water : 6 cement) as per 
Manufacturer's specification [Cement to be supplied by 
the Department] 

2600.0 88.00 Sqm. 2,28,800.00 

5. Repair to roof cracks with Bitumen (VG-40) including 
cutting grooves and cleaning cracks, heating bitumen as 
directed and finished with sand blinding. (Bitumen 1.687 
Kg/ Sqm, Medium Sand 0.6 Cum/100 Sqm) (Bitumen to 
be supplied by contractor) 

100 Mtr 223.00 Mtr.    22,300.00 

6. Supply of Cement for item No. 4  1.0 6289.00 MT       6,289.00 

                                                                                                           

                                                                                                               Total: OF Part B=Rs. 8, 27,026.00 
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                                     ABSTRACT OF ESTIMATE                                                                  

Part-A= Rs. 12, 15,197.00 
                                                                         Part-B= Rs.   8, 27,026.00 
                              Grand Total=                PartA+B = Rs. 20, 42,223.00 

 

Rs. 20, 42,223.00 (Rupees twenty   lakh forty two  thousand two hundred and 
twenty three) only) 

 

C/O To Next Page 
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B.F from pre-page…… 

                                                                                                                                                      TOTAL        =  Rs. 20, 42,223.00 

Tenderer to fill up the following [ score out which is not applicable]                                            
                                                                                              price not to be quoted here 

(a)……………………………..%                                         

               (in figures)                                                           Below par (-) Rs. 

                                                                                             

…………………………………………………Percent 

              (in words)                                                               

                                                                                              
(b)………………………………………………   At par                                        NIL 

            
 
(c)……………………………..%                                      

               (in figures)                                                         Above par (+) Rs. 

                                                                                              

………………………………………………… Percent 

              (in words)                                                                                                                       Total Tendered Amount:  Rs. 

Total tendered amount (in 

words……………………………………………………………………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

Date:                                                                                     ______________________ 

                                                                              (Signature of Tenderer) 

 [Total amount of tender, completion time and preliminary time as quoted / 
stated above are to be carried over to Form of Tender attached] 

Witness: -                                                                                             
(Name in block letters) 
Address: 
Occupation: 
 
 

CPP REF NO. 2019_KoPT_478760_1 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER 

To 
The Chief Engineer, 
Kolkata Port Trust. 
 

 
I/We______________________________________________________________________________
____having examined the site of work, inspected the Drawings and read the specifications, General & 
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 
and complete all the works required to be performed in accordance with the Specification, Bill of 
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within Eight  months  
from the date of order to commence the work and in the event of our tender being accepted in full or 
in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect to the acceptance of the 
Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the 
said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the 
acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) ______________ Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than four months.                                                                                                                                                          

Dated:                                                                                                          (Signature of 
Bidder with Seal) 

WITNESS :      
Signature :  Name of the Bidder :  

 
Name :  
(In Block Letters) 

  Address :  
 
 

Address : 
 
 

   

Occupation :  
 

                                                                                                                               

 

 

 

CPP REF NO. 2019_KoPT_478760_1 
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                   ANNEXURE – E 

 

General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th Meeting 
held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held on July, 
2014 
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GC - 1 
AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 

Table under sub-clause (a) 

 

PREVIOUS AS AMENDED 

Estimate
d Value 
of Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the 
estimated value of 
work 

Up to 
Rs. 10 
Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 
20,000/- and 
minimum of 
Rs. 5,000/-. 

½% of the 
estimated value of 
work subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF 
THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

 

Table under sub-clause (d) 

 

PREVIOUS AS AMENDED 

Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 
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A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced upto 
Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced upto 
Rs 3,00,000/- 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF 
THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1.    DEFINITIONS 
 

1.0 In the contract, as here in after defined, the following words and expressions 
shall have the meaning herein assigned to them, except where the context 
otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the Contractor’s 
representatives, heirs, successor and assigns, if any, permitted by the 
Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or other 
official as may be appointed from time to time by the Employer, with written 
notification to the Contractor, to act as Engineer for the purpose of the 
Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the Engineer 
to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract and 
includes authorised “Extra Works” and ‘Excess Works” and “Temporary 
Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and includes 
(without thereby limiting the foregoing definitions) all temporary erections, 
scaffolding, ladders, timbering, soaking vats, site offices, cement and other 
godowns, platforms and bins for stacking building materials, gantries, 
temporary tracks and roads, temporary culverts and mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for completion 
of the Contract which were not specifically and separately included in the 

Extra works 
and Excess 
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schedule of items of the works i.e. (Bill of Quantities) of the tender. “Excess 
Works” means the required quantities of work in excess of the provision 
made against any item of the bill of Quantities. 

works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the Engineer 
and such other drawings as may from time to time be furnished or approved 
in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement, 
if separately entered into and the Schedule of Rates and Price, if any, adopted 
by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works or 
temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or through 
which the works are to be executed by the Trustees for the purpose of the 
Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which a 
certificate of completion has been issued (all of which are herein collectively 
referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
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2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 

 
GC - 4 

  
2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 
Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of the 

works such further drawings and instructions as shall be necessary for 
the purpose of proper and adequate execution and maintenance of the 
works and the contractor shall carry out and be bound by the same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship employed 

in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the purpose 

of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction all 

by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification of 

design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer under 
intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the loss 
if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to the 
Engineer who shall thereupon confirm, reverse or vary such decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of power 
and authority vested in the Engineer to his Representative in writing, 
shall bind the contractor and the Trustees as though it had been given 
by the Engineer, who may from time to time make such delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, be 
deemed to have inspected and examined the site, fully considered all factors, 
risks and contingencies, which will have direct and indirect impact on his 
expenses and profit from the work and shall be specifically deemed to have 
taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means of 
access to the site and all other local conditions, including the likely 
charges and costs for temporary way-leave, if any, required for the 
work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work to 
the entire satisfaction of the Engineer, and also by complying with the 
General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
 

   
 
 
 

GC - 6 
 

 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment and 
Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 

Water for 
drinking etc. 
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electrical power, all at Contractor’s cost.  
 

/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the Trustees 
indemnified against penalties and liabilities of every kind arising 
from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or for 
any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of Stamp 
Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the Tender 
and shall be faultless in figures and free from erasing. Corrections, if any, 
shall only be made by scoring out and initialling of the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their tender 
or subsequently, shall disclose the names of their owners/partners/share 
holders at the required points of time. The failure in this regard shall be 
treated as a breach and a contract, if entered into, shall be liable to be 
cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, every 
tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject to 
a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of “Calcutta 
Port Trust” and payable at Calcutta/Haldia, as the case may be, and the 
receipt granted therefor be kept attached to the Tender/Offer in the Sealed 
Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 
Haldia. 

 

Refund of E.M. 
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 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) according 
to his Class of Registration, shall be exempt from depositing the Earnest 
Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of Each 
Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the Trustees 
as part of the Security Deposit, for which a separate Treasury Receipt shall be 
issued to the Contractor after cancellation of the previous Receipt of Earnest 
Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from all 
progressive Bill (including final Bill, if necessary) @ 10% of the gross value of 
work in each such bill, so that the total recovery may not exceed the quantum 
computed as per the under noted percentages of the total value of work 
actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + ½% 
on the balance. 
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For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 ½% 
on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + ½% 
on the next 
Rs.10,00,000/- + ¼% 
on the balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. Payee 
Draft of a Nationalised Bank of India drawn in favour of Calcutta Port 
Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the 
amount of Earnest Money/Security Deposit held by the Trustees, at any 
stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of Clause 
9.3 hereinafter and subject to deduction, if any, under the provision of 
Sub-clause 3.5 (ii) herein below. Id, however, the Contract provides for 
any maintenance period. 50% of the Security Deposit may be refunded 
against any of the treasury Receipt for that amount on expiry of half of the 
maintenance period and the balance deposit on the expiry of the said 
maintenance period and after the Engineer has certified the final 
completion of work in Form G.C.2 and the Contractor has submitted his 
“No Claim” Certificate in Form G.C.3. 

 

Mode of refund 
of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall also 
be at liberty to deduct any of their dues from the Security Deposit, fixed 
Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit to 
the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which 
the Contract shall be liable to be terminated and the earnest money shall be liable to 
forfeiture; all at the discretion of the Engineer. The cost of obtaining this or any other 
Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by 
the Contractor and it shall be his sole responsibility to arrange for timely revalidation of 
such Bank Guarantee, failing which and for non-fulfilment of any contractual obligation 
by the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim 
against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. in 
certain cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 Crore, 
along with their tender comprising Special Conditions of Contract, General Conditions of 
Contract, BOQ, Earnest Money, etc. a document called Integrity Pact Agreement duly signed 
by their authorized representative. The Proforma of the Integrity Pact Agreement shall as 
specified in the GCC. In case  of  tender value  more than Rs 5 Crore, the  Integrity Pact 
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Agreement is an essential part and parcel of bid document to be submitted by each tenderer, 
without which the tender shall not be considered.” 

 
   
4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only within 
the jurisdiction of the High Court at Calcutta, India, including the following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his 
representative, the contractor shall, at his own expense, enter into and execute a Contract 
Agreement to be prepared by him in the form annexed hereto. Until such Contract 
Agreement is executed, the other documents referred to in the definition of the term 
‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretati
on of 
contract 
documents –
Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or mutilated 
on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or progress 
drawings required by him or necessary for the proper execution of the works and 
shall, when required, furnish copies of the same free of cost to the Engineer for his 
information and/or approval, without meaning thereby the shifting of 
Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. Even 
if such permission be granted, the Contractor shall remain responsible (a) for the 
acts, defaults and neglect of any sub-contractor, his agents, servants or workmen 
as fully as if these were the acts, defaults or neglects of the Contractor himself or 
his agents, servants or workmen and (b) for his full and entire responsibility of the 
contract and for active superintendence of the works by him despite being sublet, 
provided always that the provision of labourers on a “piece rate” basis shall not be 
deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
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4.7 Unless otherwise specified, the Contractor shall be deemed to have included in his 
Tender/Offer all his cost for supplying and providing all constructional plant, 
temporary work. Materials both for temporary and permanent works, labour 
including supervision thereof, transporting to and from the site and in and about 
the work, including loading, unloading, fencing, watching, lighting, payment of 
fees, taxes and duties to the appropriate authorities and other things of every kind 
required for the construction, erection, completion and maintenance of the work. 

Contractors’ 
price is inclusive 
of all costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety of 
all site operations and methods of construction, even if any prior approval thereto 
has been taken from the Engineer or his Representative. The Contractor shall not 
be responsible for the correctness of the design or specification of the Temporary 
and Permanent works formulated by the Engineer; but the Contractor shall be 
fully responsible for the correct implementation thereof, as also for any design and 
specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or any 
approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, he 
shall submit his revised programme for completion of work within the stipulated 
time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor during 
execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or his 
representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified careful 
and experienced persons and the Engineer shall be at liberty to direct the 
Contractor to stop deployment of any of is staff, workmen or official at site and 
the Contractor shall within 48 hours comply with such instruction without any 
demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in writing. 
The checking of any setting-out or of any alignment or level by the Engineer or 
his Representative shall not in any way relieve the contractor of his responsibility 
for the correctness thereof and he shall fully provide protect and preserve all 
stakes, templates, bench marks, sight rails, pegs, level marks, profile marks and 

Contractor is 
responsible 
for line, level, 
setting out etc. 
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other things used in setting out the works. 
 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility 
for the care thereof. Save for the excepted risks, any damage, loss or injury to the 
work or any part thereof shall be made good by the Contractor at his own cost as 
per instruction and to the satisfaction of the engineer, failing which the Engineer 
or his Representative may cause the same to be made good by any other agency 
and the expenses incurred and certified by the Engineer shall deem proper. This 
Clause will not apply to that part of the work, which might have been taken over 
by the Trustees on partial completion of the work and in such case the 
Contractor’s obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period 
(Guarantee Period) as per the directions of the Engineer as also for 
defects/damages if any caused to the work by the Contractor during such repairs 
and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions in 
regard to the personnel or structure or services or properties belonging to the 
Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not be 
reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing the 
work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if any 
fossil, coins, articles of value or antiquity and structures and other remains or 
things of geological or archaeological importance be discovered at site which 
shall remain the property of the Trustees and protect them from being 
damaged by his workmen and arrange for disposal of them at the Trustees’ 
expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(g) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(h) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required for 
the work. 

(i) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees or 
any other person. 

(j) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
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(k) Pollution of waterway and damage caused to river, lock, sea-wall or other 
structure related to waterway, in transporting contractor’s plants and 
materials. 

(l) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his Representative 
to the workmen of the Trustees and other agencies employed by or with the 
permission and/or knowledge of the Trustees on or near the site of work. 

 
4.17 Debris and materials, if obtained by demolishing any property, building or 

structure in terms of the Contract shall remain the property of the Trustees. 
Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been inclusive 
of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of every 

kind to leave the site clean and tidy after completion of the work, 
without which payment against final bill may be liable to be 
withheld. 

 
(c) Precautionary measures to secure efficient protection of Docks, 

the River Hooghly and other waterways against pollution of 
whatever nature during execution and maintenance of the works 
and to prevent rubbish, refuse and other materials from being 
thrown into the water by the Contractor’s men or those of his 
agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious disease 
like smallpox, cholera, plague or malaria by taking effective 
actions for destruction of rats, mice, vermin, mosquitoes, etc. and 
by maintaining healthy and sanitary condition, (ii) illegal storage 
and distribution of Drugs, Narcotics, Alcoholic liquor, Arms and 
Ammunitions, (iii) unlawful, riotous or disorderly conduct of the 
Contractor’s or his Sub-Contractor’s workmen, (iv) deployment  
of workmen of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address given 
in the tender or to the Contractor’s Site Office or to the Registered 
Office of the Contractor. The time mentioned in these conditions for 
doing any act after direction or notice shall be reckoned from the 
time of such posting or despatch. 

Notice to Contractor. 
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4.20 The Contractor and his Sub-contractor or their agents and men and 

any firm supplying plant, materials and equipment shall not publish 
or caused to be published any photographs or description of the 
works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer 

render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen to the Trustees’ own staff and to the men of 
other Public Body on or near the site of work and in default the 
Contractor shall be liable to the Trustees for any delay or expense 
incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory completion 
of the work and shall only be removed from the site in part or in full with 
the written permission of the Engineer or his Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  
5.1 The Contractor shall commence the work within 7 days of the receipt of 

Engineer’s letter informing acceptance of the Contractor’s tender/offer 
by the Trustees or within such preliminary time as mentioned by the 
Contractor in the Form of Tender or the time accepted by the Trustees. 
The Contractor shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the 
Engineer or his Representatives, time being deemed the essence of the 
contract on the part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near the 
site to which the Engineer’s Representative may send communications 
and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except in 
so far as it becomes essential on account of tidal work or for safety of the 
work. If the progress of the work lags behind schedule or the work has 
been endangered by any act or neglect on the part of the contractor, then 
the Engineer or his Representative shall order and the contractor at his 
own expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such 
an order shall not relieve the contractor from any of his obligations. The 
Engineer’s decision in this regard shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 

work shall be procured and supplied by the contractor with the approval of 
the Engineer or his Representative and subject to subsequent testing as may 
be required by the Engineer or his Representative. The Engineer shall 
exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the material and workmanship shall 
be of the best of their respective kinds to the satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required by 
the Engineer or his representative in respect of materials and workmanship 
deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per the 
direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and for 
any loss or damage thereof for any reason other than “Excepted Risks”, 
the Contractor shall compensate the Trustees’ in the manner decided 
by the Engineer and shall at no stage remove or cause to be removed 
any such material from the site without his permission in writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the Engineer. 
The Contractor shall not be entitled to any other compensation, 
monetary or otherwise, for any delay in the supply of Trustees’ materials 
to him. The Contractor shall, however, communicate his requirement of 
such materials to the Engineer from time to time. 

Delay in supply of 
Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the Trustees’ 

materials issued to the contractor shall be recovered from the 
contractor’s bills and/or any of his other dues, progressively 
according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his representative and at the 
rate/s stipulated in the contract. These rates shall only be considered 
by the contractor in the preparation of his tender/offer and these 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 
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will form the basis of escalation/variation, if in future the contractor 
is required to procure and provide any such material on the written 
order of the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

 
 (e) If the Engineer decides that due to the contractor’s negligence, any of 

the Trustees’ materials issued to the contractor has been – (i) lost or 
damaged, (ii) consumed in excess of requirement and (iii) wasted by 
the contractor in excess of normal  wastage, then the value thereof 
shall be recovered from the contractor’s bills or from any of his 
other dues, after adding 19 ¼% extra over the higher one of the 
followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for removal 
from the site of any material which in his opinion is not in accordance 
with the contract or the instruction of the engineer or his representative, 
(ii) for the substitution of the proper and suitable materials, or (iii) the 
removal and proper re-execution of any work which in respect of 
material and workmanship is not in accordance with the contract or the 
instructions of the Engineer. The Contractor shall comply with such 
order at his own expense and within the time specified in the order. If 
the contractor fails to comply, the Engineer shall be at liberty to dispose 
any such materials and re-do any work in the manner convenient to the 
Trustees by engaging any outside agency at the risk and expense of the 
contractor and after giving him a written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by 
the Engineer or his representative from time to time and shall reinstate 
or make good those part of works thus affected to the satisfaction of the 
Engineer, all at the cost of the contractor.  
 
The Trustees shall reimburse such cost as determined by the Engineer, 
if the initial covering up was with prior written order of the Engineer or 
his Representative. 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion of 
work 
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5.11 On a written order of the Engineer or his Representative, the contractor 
shall delay or suspend the progress of the work till such time the written 
order to resume the execution is received by him. During such suspension 
the contractor shall protect and secure the work to the satisfaction of the 
Engineer or his Representative. All extra expenses in giving effect to such 
order shall be considered by the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, in 
the opinion of the Engineer be fair and reasonable, and the same shall be 
final and binding on the Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.1 If at any time before or after commencement of the work the Trustees do 
not require the whole of the work tendered for the Engineer shall notify 
the same to the contractor in writing and the contractor shall stop 
further works in compliance of the same. The Contractor shall not be 
entitled to any claim for compensation for underived profit or for such 
premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer in 
the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of the 
Engineer and has passed any final test prescribed in the contract, the 
contractor shall, within 21 days of submission of his application to the 
Engineer, be entitled to receive from him a certificate for completion of 
work in Form G.C.1, annexed hereto. If any part of the total work having 
been completed to the satisfaction of the Engineer, be taken over and/or 
used by the Trustees, the Contractor shall on application be entitled to 
partial completion certificate in the Form G.C.1 indicating the portion of 
the work covered by it, so that the Contractor’s liability during 
maintenance period of the contract, if any, shall commence from the date 
mentioned in such certificate so far as the completed portion of the work 
is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 
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6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and until 
a certificate of final completion in Form G.C.2 has been given by the 
Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context of 
Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till issue 
of Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when the 
Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having an 
initially stipulated completion period of 4 months or more, on account 
payments may be made sat the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value in 
the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, which 
shall ordinarily not be less than 1 month in between two payments for on 
account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or Agent 
shall remain present at the time of such measurement and assist the 
engineer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the 
Contractor or his Agent shall sign the Measurement Book at the wend of 
such Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior to such 
signature. If the Contractor or his Agent fails to participate even after 3 
days written notice from the Engineer’s Representative, the 
measurement shall be taken ex-parte by the Engineer’s Representative 
and those shall be accepted by the Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net payable” sum of 

Contractor to 
prepare and 
submit his bills 
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the said bill, subject to adjustment thereof against the bill at the time 
of checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; but he 
will obtain the abstracts of quantities, amounts and recoveries to 
type out the bill. 
 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the engineer or 

his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against losses, 

shortage and misuse due to the contractor postponing the 
execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance payment 
against Non-
perishable 
materials 

 (v) in the event of storage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an 
Indemnity Bond in the proforma and manner acceptable to 
Trustees’ whereby the contractor shall indemnify the Trustees 
against all financial loss/damage, on account of loss/damage to 
such materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the Trustees’ 

protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favouring the Trustees and for the 
same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the Trustees 
and shall remain valid till the anticipated period of consumption 
of such materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic payment 
of the guaranteed sum to the Trustees by the Bank on the date of 
expiry of the validity of the Guarantee, unless with the prior 
written approval of the Engineer on behalf of the Trustees, the 
Bank has extended the validity of the Guarantee. 
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 (vii) The amount of advance shall be recoverable from the contractor's 
bills or any other dues, progressively with the consumption of the 
materials on the basis of quantity consumed. Consequent on full 
recovery of the advance the Indemnity Bond/Bank Guarantee, 
vide Sub-clause (v) & (vi) above, shall be returned to the 
Contractor duly discharged by the Engineer on behalf of the 
Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative should 
overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be deemed 
as actual or correct quantities of the works to be executed by the 
contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works or 
any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the contract. 
 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision shall 
be taken into account and the contract price shall be varied accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where such 
increase or decrease is not the result of any variation order given under 
this clause but is the result of the quantities exceeding or being less than 
those stated in the bill of quantities. Provided also that verbal order of 

Where written 
order for 
variation is not 
needed 
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variation from the Engineer shall be complied with by the Contractor and 
the Engineer'’ subsequent written confirmation of such verbal order shall 
be deemed to be an order in writing within the meaning of this clause. 

7.5 (a) The Contractor shall not be entitled to any claim of extra or additional 
work unless they have been carried out under the written orders of the 
Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added to 

or deducted from the sum named in the tender in respect of any extra 
work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad prices 
set out in the contract, if in the opinion of the Engineer, the same shall 
be applicable. If the contract does not contain any rates or prices 
directly applicable to the extra, additional or substituted work, then 
the Engineer may decide the suitable rates on the basis of Schedule of 
Rates (including surcharge in force at the time of acceptance of 
tender), if any, adopted by the Trustees with due regard to the 
accepted contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner deemed 
by him as fair and reasonable, and his decision shall be final, binding 
and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate as 
evaluated under sub-clauses (b) and (c) of this clause, is by reason of 
such omission or addition rendered unreasonable or in-applicable, the 
Engineer shall fix such other rate or price as he deems proper and the 
Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence of 
the reason and the Engineer shall thereupon consider the stated reasons in 
the manner deemed necessary and shall either reject the application or 
determine and allow in writing the extension period as he would deem 
proper for completion of the work with or without the imposition of 
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and his 
decision shall be final and binding on the Contractor. If an extension of 
completion time is granted by the Engineer without imposition of 
liquidated damage, from the Clause No.8.3 of the Liquidated damage shall 
apply from its date of expiry, if the work be not completed within the 
extended time, unless stated otherwise in the decision communicated by the 
Engineer, as aforesaid. 
 

Extension of 
completion time 
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8.2 a) If the Contractor fails to complete the work within the stipulated dates 
or such extension thereof as communicated by the Engineer in writing, 
the Contractor shall pay as compensation (Liquidated Damage) to the 
Trustees and not as a penalty, ½% (half percent) of the total value of 
work (contract piece) as mentioned in the letter of acceptance of the 
tender/offer, for every week or part thereof the work remains 
unfinished. Provided always that the amount of such compensation 
shall not exceed 10% of the said value of work. The amount of 
Liquidated damages shall be determined by the Engineer, which shall 
be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation due 
to Trustees 

 
 

 
 
 
 
 
 
 
 

GC – 23 
 
 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in Sub-
clause (a) of this clause, from any money due or likely to become due to 
the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the Contractor’s 
failure and at the absolute discretion of the Engineer, the work may be 
ordered to be completed by some other agency at the risk and expense 
of the Contractor, after a minimum three days notice in writing has 
been given to the Contractor by the Engineer or his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the Trustees 
may, in their absolute discretion, terminate the contract and enter upon the 
site and works and expel the Contractor there from after giving him a 
minimum 3 days’ notice in writing, due to occurrence of any of the 
following reasons and decision of the Trustees in this respect, as 
communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termin
ation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without any 
lawful excuse under these conditions has kept the work suspended for 
at least 15 days despite receiving the Engineer'’ or his 
Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating that 
the said materials or work were condemned and rejected by him 
under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the  
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contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 
 (vi) Any bribe, commission, gift or advantage is given, promised or 

offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their behalf 
in relation to the obtaining or to the execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with 
his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued by 

the Engineer on behalf of the Trustees, the Contractor shall hand over all 
the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power 
to complete the work through any other agency at the Contractor’s risk and 
expense and the Contractor shall be debited any sum or sums that may be 
expended in completing the work beyond the amount that would have been 
due to the Contractor, had he duly completed the work of the work in 
accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, provided 
the work done and materials conform to specifications at the time of taking 
over by the Trustees. The payment for work shall be based on 
measurements of actual work done and priced at approved contract rates 
or other rates, as decided by the Engineer. The payment for materials 
supplied shall be at the rates as decided by the Engineer, which shall I in no 
case be more than market rates prevailing at the time of taking over by the 
Trustees. The Engineer’s decision in all such case shall be final, binding and 
conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition of 
the Contract, from the date mentioned in the Initial Completion Certificate 
in Form G.C.1. Any defect/fault, which may appear in the work during 
aforesaid maintenance period, arising, in the sole opinion of the Engineer or 
his representative, from materials or workmanship not in accordance with 
the contract or the instruction of the Engineer or his representative, shall, 
upon the written notice of the Engineer or his representative, be amended 
and made good by the Contractor at his own cost within seven days of the 
date of such notice, to the satisfaction of the Engineer or his representative, 
failing which the Engineer or his representative shall have the defects 
amended and made good through other agency at the Contractor’s risk and 
cost and all expenses, consequent thereon or incidental thereto,   shall be 
recoverable from the Contractor in any manner deemed suitable by the 
Engineer. 

Contractor’s 
obligation for 
maintenance of 
work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion Certificate 
in Form G.C.2 annexed hereto shall have been signed and issued by the 
Engineer to the contractor after all obligations under the Contract including 
that in the maintenance period, if any, have been fulfilled by the Contractor. 
Previous entry on the works or taking possession, working o using thereof by 
the Trustees shall not relieve the Contractor of his obligations under the 
contract for full and final completion of the work. 
 

Certificate of 
final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the Trustees, 
and (ii) his “No further claim” Certificate in Form G.C.3 annexed hereto (in 
original), where upon the Engineer shall issue Certificate in Form G.C.2 and 
within two months of the Engineer’s recommendation, the Trustees shall refund 
the balance due against the Security Deposit to  the Contractor, after making 
deduction therefrom in respect of any sum due to the Trustees from the 
Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties to 
the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he shall 
within 15 days after receiving notice of such decision require that the matter 
shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision require 
that within 60 days from his written notice, the Chairman shall refer the matter 
to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for 
the purpose and any such reference shall be deemed to be a submission to 
arbitration within the meaning of Indian Arbitration Act, 1940 or any statutory 
modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another person 
from panel shall be appointed as Sole Arbitrator and he shall proceed from the 
stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be fixed 
by the Arbitrator in his sole discretion. Upon every or any such reference the 
cost of any incidental to the reference and award respectively shall be in the 
discretion of the Arbitrator who may determine, the amount thereof or by 
whom and to whom and in what manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to 
the provisions of the Indian Arbitration Act 1940 or any amendment thereof. 
The Arbitrator shall give a separate award in respect of each item of disputes 
and respective claim referred to him by each party and give reason for the 
award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply to 
the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the work 
with due diligence in accordance with Engineer’s decision. The Engineer also 
shall not withhold any payment, which, according to him, is due or payable to 
the Contractor, on the ground that certain disputes have cropped up and are 
likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would 

apply in the cases of contracts, where tendered amount appearing in the 
letter of acceptance of the tender / offer is less than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the Contractor 
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can raise pertaining to the Contract after submission of certificate 
in form G.C.3 by him.  
 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall not 
be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion, 
by adding the names of new Arbitrators and / or by deleting the 
names of existing Arbitrators, without making any reference to the 
Contractor.  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
 
 
 
To 
The Chief Engineer 
Kolkata Port Trust 

 I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & 
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 
and complete all the works required to be performed in accordance with the Specification, Bill of 
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ 
months / weeks from the date of order to commence the work and in the event of our tender being 
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 
hereto annexed with such alterations or additions thereto which may be necessary to give effect to 
the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and 
Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement 
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is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together 
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than four months. 

                                                                                
              
___________________________                                                                                                                        
Dated :                                                                                                     (Signature of 
Bidder with Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation 
:  

 

   

 
 
 
 

 
 

KOLKATA PORT TRUST 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
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Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62  of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
 
 
 
                                                                                                 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                                                                   
 
 

KOLKATA PORT TRUST 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
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Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every 
respect in accordance with the terms of the Contract and that all obligations under the Contract have 
been fulfilled by  the Contractor.  
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
 
 
 
 
 

KOLKATA PORT TRUST 
 

FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Chief Enginer 
Kolkata Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for 
the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the 
Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
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Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the 
context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to include 
his heirs, executors, administrators, representative, successor in officer and permitted assigns) 
of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer 
by the contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 
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v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in 

any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute 
,complete  and maintain the work in conformity in all respects with the provisions of 
Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such 

execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to be 
issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised Bank of India on Non-Judicial 
Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  
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Ref. ___________________           Bank Guarantee No. ________________________ 

                 Date ________________________ 

To  

The Board of Trustees for the Port of Kolkata, 

15, Strand Road 
Kolkata – 700 001 

 
Dear Sirs, 

 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its successors 
administrators and assigns) having awarded to                                               _____________________________, 
with registered office at _____________________                                    (hereinafter referred to as the 
“CONTRACTOR “ which expression shall unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) a CONTRACT  by issue of EMPLOYER’S  work order dated 
______________ the same having been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ 
bearing Letter Of Award No __________________________ dated ____________________ Valued at Rs                             
_______________________________ for “                                        ” and the contractor having agreed to prove a 
Contract performance Guarantee for the faithful performance of the entire Contract equivalent to Rs.                           
( rupees                                                  only)  to the EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             
(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to 
pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   
only)  as aforesaid at any time   upto                       without any demur, reservation, contest, recourse or protest 
an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the Bank shall be 
conclusive and binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any dispute 
pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this 
guarantee during its currency without previous consent of employer and further agrees that the guarantee 
herein contained shall continue to be enforceable till the Employer discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. Employer 
shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the exercise of 
any powers vested in them or any right which they might have against Contractor, and to exercise the same at 



82 
 

any time in any manner, and other to enforce or to forebear to enforce any covenants, contained or implied, in 
the CONTRACT between EMPLOYER  and CONTRACTOR or any other course of remedy or security available to 
EMPLOYER . The Bank shall not be released of its obligations under these presents by any exercise by 
EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason or any other acts 
of omission or commission on the part of employer or any other indulgence shown by EMPLOYER or by any 
other matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving the 
bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the Bank 
as principal debtor, in the first instance without proceeding against CONTRACTOR  and notwithstanding any 
security or other guarantee that EMPLOYER may have in relation to the CONTRACTOR’S liabilities.   

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs      
    (rupees                                      only) and it shall remain in force up to and 
including                                       and shall be extended from time to time for such period , on whose behalf this 
guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  ……………………….. at ………………………………………. 

 

 

WITNESSES 

 

 

----------------------------------------------                ---------------------------------------------------------- 

               (Signature)        (Signature) 

 

 

 

-----------------------------------------------             ----------------------------------------------------------- 

                    (Name)        (Name) 

 

 

 

--------------------------------------------           ---------------------------------------------------------------- 
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(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

                     

 

                                                                                                          Dated ………………………. 

 
 

 

Integrity Pact 

Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 

 

And 

 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 

Preamble 

 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The 
Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 

 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to:- 
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Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired 
said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of work by 
avoiding the high cost and the distortionary impact of corruption on such work /procurement/ disposal and 
Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also abstain from bribing and 
other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its 
officials by following transparent procedures.  

 

Section 1 – Commitments of the Principal/ Employer. 

 

(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential/  additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract 
execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence 
under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive 
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 

 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation  in the tender process and 
during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to 
any of the Principal’s employees involved in the tender process or the execution of the contract or to any 
third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the tender process or during the execution of the 
contract. 

 
b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 
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c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on 
to others, any information or document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or transmitted 
electronically. 

 
d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principles, if any. Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). 
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have 
to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed 
and marked as Annex-A. 

 
e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the 
award of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

 

Section-3-Disqualification from tender process and exclusion from future contracts 

 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
considered appropriate.  
 

Section 4-Compensation for damages 

 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 
(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from 
the Contractor liquidated damages of the contract value or the amount equivalent to Performance Bank 
Guarantee. 

 Section 5-Previous transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the 
Integrity pact with any other Company in any country conforming to the anti corruption approach or with 
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any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that 
could justify his exclusion from the tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 
action can be taken as considered appropriate. 

 

 

 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity 
with this Integrity Pact, and to submit it to the Principal before contract signing. 

 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors 
and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 
provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 
their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 
contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all 
contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ 
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CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted 
and unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The 
Monitor shall be under contractual obligation to treat the information and documents of the 
Bidder/Contractor/ Sub-contractor(s) with confidentiality.   

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the 
parties related to the contract provided such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such 
meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance 
Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by the 
Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting 
problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed 
for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to 
take other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, 
the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or 
tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed against 
such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly 
to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information 
and documents in English and shall extend all possible help for the purpose of such examination.  

 

Section 10 – Pact Duration: 

 

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is 
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of 
the Principal in Kolkata. 
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(2) Changes and supplements as well as termination notices need to be made in writing in English. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 

 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 

 

 

              (Office Seal)      (Office Seal) 

 

 

Place : 

 

Date  : 

 

 

Witness 1: 

 

(Name & Address) ………………………………….. 

 

                              …………………………………… 

 

                              …………………………………… 

 

 

Witness 2: 
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(Name & Address) ………………………………………… 

 

                              …………………………………………. 

                             …………………………………………. 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-A 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent 
who is not registered with KoPT shall apply for registration in the prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 
certificate of the principal confirming the agency agreement and giving the status being enjoyed by 
the agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the 
agent before the placement of order by KoPT.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign 
parties have stated that they are not paying any commission to the Indian agents, and the Indian 
representative is working on the basis of salary or as retainer, a written declaration to this effect 
should be submitted by the party (i.e. Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
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2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization 
and authority given to commit the Principals. In case the agent/representative be a foreign Company, 
it is to be conformed whether it is real substantial Company and details of the same shall be 
furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by KoPT in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 

 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 
whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or 
through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 
reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian 
Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment 
of the commission/remuneration, if any payable to the agents/representatives in India in Indian 
Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 
concerned tender liable for rejection or in the event of a contract materializing, the same liable to 
termination by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or 
damage or payment of a named sum.  



91 
 

 
 


