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PART- ‘A’

Cleaning and removing accumulated muck etc. From Bridge
deck, footpath and tower base enclosure and the corrosion prone
area of M.S. structural surfaces at deck and superstructure &
other structural members at Rabindra Setu & Brabourne road
flyover including both sides approach and connected stairs for a
period Two Years from the date of placement of work order.

PART-‘B’
Maintenance & Upkeepment of R/Setu office including providing
assistance to departmental Engineers/Supervisory staff for
inspection & carrying out various maintenance works and
maintenance of R/Setu office and adjacent areas for a period of
Two Years from the date of placement of work order.
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Civil Engineering Department
KOLKATA PORT TRUST

TENDER NO. : KOPT/KDS/CIV /T/2393/55 Dt. 09.08.2019
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Kolkata Port Trust
Civil Engineering Department

1.0 NOTICE INVITING TENDER

TENDER NO. : KOPT/KDS/CIV /T/2393/55 Dt. 09.08.2019

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per Prequalification
criteria stipulated in Tender Document for Part-‘A’ “Cleaning and removing accumulated muck etc. From Bridge

deck, footpath and tower base enclosure and the corrosion prone area of M.S. structural surfaces at deck and
superstructure & other structural members at Rabindra Setu & Brabourne road flyover including both sides
approach and connected stairs for a period Two Years from the date of placement of work order”

&

Part-‘B’ “Maintenance & Upkeepment of R/Setu office including providing assistance to departmental
Engineers/Supervisory staff for inspection & carrying out various maintenance works and maintenance of

R/Setu office and adjacent areas for a period of Two Years from the date of placement of work order” as per Bill
Of Quantities The Bid Document may be seen from the Central Public Procurement Portal (CPPP). Corrigenda or
clarifications, if any, shall be hosted on the above mentioned website only.

The tender is also published on KoPT website (www.kolkataporttrust.gov.in).

SCHEDULE OF TENDER (SOT)
a. TENDER No. KOPT/KDS/CIV /T/2393/55 Dt. 09.08.2019
b. MODE OF TENDER e-Procurement System

(Online single part Techno-Commercial Bid and Price Bid through
CPP Portal https://eprocure.gov.in/eprocure/app)

The intending bidders are required to submit their offers
electronically through e-tendering portal. No physical tender is
acceptable by KOLKATA PORT TRUST.

c)
i) Estimated Cost Of Work Rs. 60,63,160.00 ( Rupees sixty lakh sixty three
thousand one hundred and sixty only)

The intending firms would require to submit an EMD of
Rs. 1,22,000.00 (Rupees one lakh twenty two thousand
only) through DD/Banker Cheque in favour of Kolkata
Port Trust on any scheduled/Nationalised Bank payable
at Kolkata, otherwise their offer will be summarily
rejected. Copy of the DD/Banker’s Cheque should be
uploaded. As per Cl. 2,page no.14

ii) Earnest Money Deposit @2%

The intending bidders should submit the tender cost of
Rs.1,770/-(Rupees one thousand seven hundred
seventy only) including GST @ 18%) to KoPT through
DD/Banker’s Cheque in favour of Kolkata Port Trust on
any scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected. As per
Cl. 2,page no.14.

iii) Tender Document fee (non-refundable)

d. Date of NIT available to parties to download 10.08.2019 to 02. 09.2019 (up to 14:00 hrs.)
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f. Pre —Bid Meeting date & Time

No Pre-bid meeting

g. Last date of submission of EMD & Tender Document fee.

02.09.2019 (up to 15:00 hrs.)

h. Date of Starting of e-Tender for submission of online
Techno-Commercial Bid and price Bid at CPP Portal

10.08.2019 (From 14:00 hours onwards)

i. Date of closing of online e-tender for submission of
Techno-Commercial Bid & Price Bid.

02.09.2019 (Up to 2:00 P.M.)

j. Date & time of opening of Techno-Commercial Bid and
Price Bid.

03.09.2019 (After 2:00 P.M.)
Both the Techno Commercial and Price Bid will be
opened on the same Day

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be opened / held on the

next working day without any further notice.

List of Annexures

Important Instructions for E- procurement - Annexure - A
Commercial Terms & Conditions :- Annexure - B

Techno Commercial Bid(Cover-I) :- Annexure - C

List of Scanned Documents required to be uploaded:- Annexure — D
Price Bid/Financial Part - Annexure —E

(Annexure A to Annexure E is to be treated as Techno Commercial Part)

Price Bid i.e. Financial Part (Both the Techno Commercial Part and
Financial Part to be uploaded separately and will be available in the

KoPT and website and CPP Portal)

General Conditions of Contract :- Annexure —F

A.K. Jain
Chief Engineer
KOLKATA PORT TRUST
Tender Inviting Authority




Annexure-A

2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, and Java 8
Update 151 or 161.
Further, bidders are requested to go through the following information and instructions available on the CPP Portal
https://eprocure.gov.in/eprocure/app before responding to this e-tender :

»  Bidders Manual Kit

»  Help for Contractors

> FAQ

Contact Persons (Kolkata Port Trust):
1. S.Mitra, Superintending Engineer(Contract)
2.S.K.Halder Ex.Engineer(Contract)
3. Sudhir Das, Ex. Engineer(Contract) M.No. 9830621827
Phone no. 9836298680,03371012486, 03371012399,03371012398
e-mail :- santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

Contact persons (CPP Portal):
1. Shri Nazmush — Mob: 9563251950 email: webhelpdesk@gmail.com
See CPP Portal for contact details.

All entries in the tender should be entered in online Technical & Commercial Formats without any
1 ambiguity.

2 E-tender cannot be accessed after the due date and time mentioned in NIT.

3 I.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the
case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions mentioned therein.

4

5 No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other document

6 uploaded which is not required as per the terms of the tender shall not be considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and Addenda, if any
downloaded from under the instant e-tender and no other source, and will comply to the said document, GCC,
Corrigendum and Addenda
A declaration in this regard is to be made by the bidder.

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. Bidder’s can witness

electronic opening of Bid.
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP Portal




Annexure —B

KOLKATA PORT TRUST
Office of the Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele —033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413
E-mail id: santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

3.0 Commercial Terms & Conditions

SL.NO. TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered qualified
and their bids will be entertained. Such qualification will be reviewed at the time of techno-commercial
evaluation of bids also.

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along with the bid.

3 EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of Micro &
4 Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME for items for
which the tender is invited.

5  SCOPE OF WORK :
As per E-Tender Document

6  The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of Contract,
Specifications, Bill of Quantities and other documents forming part of this Contract wherever the Contract so
requires.

7  The several documents forming the Contract shall be taken, as mutually explanatory to one another and in case
of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the Terms and Conditions over
the General Conditions of Contract of Ko.P.T. In case of any dispute, question or difference either during the
execution of the Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final and binding upon all
parties.

8  The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the Bidder’s
Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’ General Conditions of
contract is the integral part of the tender / contract. The above mentioned General Conditions of Contract may
be inspected at the office of the undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a tender in full or
9 in part and / or reject a tender in full or in part without assigning any reason thereof.
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The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the High Court
at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in connection with the
preparation and submission of their bids or for any other expenses incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself thoroughly
familiarized with the site conditions, existing road facilities for carrying materials etc. before submission of the e-
tender. He may contact the Chief Engineer/Superintending Engineer (RS) or his authorized representative at his
office at 15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way relieve the
successful bidder of any of his obligations in performing the work in accordance with this Bid Document within
the quoted price.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of opening of techno-
commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable
to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable to forfeiture at the
option of the Trustees / sanctioning Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :

0] is not accompanied by requisite earnest money /valid NSIC Registration Certificate /MSME
Registration Certificate.
(ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration Certificate.

(iii) validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely/offer or tender if submitted with any deviation from the tender terms &
conditions.

In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding
of contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays
in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated delivery period without
sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the order be cancelled at

the option of the Trustees’ apart from other actions.
PRICES: As per BOQ given in the tender document.
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The bidder shall quote his price as per the Bill of Quantities in the Price bid
Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.
PAYMENT: As per Tender document.
Location: As per Tender document.

Time of Completion: As per Tender document.
Work is to be carried out as per terms & condition of the contract document.

28 JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time of work
inside the dock premises. For safety measure Cl. No.25, page-23 may be referred to.

Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as per tender
condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.
DOCK PERMITS : As per tender document.

35. As this is a Single Part Tender, hence both the techno commercial part and price/financial part will be opened
on the same day i.e. on the date of opening of tender.

The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/ Nationalized
Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit beyond Rupees 10(Ten) lakhs.

Besides the above conditions all other conditions as stated in the NIT, BOQ,
Special Conditions of Contract, Instruction to the tenderers, G.C.C. shall
have to be agreed by the Bidders.



Annexure —C
FICIHRIAT Toded =
Kolkata Port Trust
Afae gonfaaRar femer
CIVIL ENGINEERING DEPARTMENT
15, T3 AT, SlelehTdr -700001
15, Strand Road, Kolkata - 700001

NIT No.: KOPT/KDS/CIV /T/2393/55 Dt. 09.08.2019
NOTE: Last Date of Download of tender documents : 02.09.19 (up to 14.00 hours)
Tender is due for submission by 2:00 P.M. On 02.09.19
Tender is to be opened on  03.09.2019 (After 14.00 Hours)

Techno Commercial Bid

Estimate
Eor
Part-‘A’ ”Cleaning and removing accumulated muck etc. From Bridge deck,
footpath and tower base enclosure and the corrosion prone area of M.S.
structural surfaces at deck and superstructure & other structural members at
Rabindra Setu & Brabourne road flyover including both sides approach and
connected stairs for a period Two Years from the date of placement of work
order”.

Part-‘B’ ”Maintenance & Upkeepment of R/Setu office including providing
assistance to departmental Engineers/Supervisory staff for inspection & carrying
out various maintenance works and maintenance of R/Setu office and adjacent
areas for a period of Two Years from the date of placement of work order”.

XXXOKXXHKKXXKXXKKXXKKXKKXXKKXX XXX XXX XXX

CPP REF NO. 2019 _KoPT_494045 1
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SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per Prequalification
criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

Name of work

Part-‘A’ "Cleaning and removing accumulated muck etc.
From Bridge deck, footpath and tower base enclosure
and the corrosion prone area of M.S. structural surfaces
at deck and superstructure & other structural members
at Rabindra Setu & Brabourne road flyover including
both sides approach and connected stairs for a period
Two Years from the date of placement of work order”.

Part-‘B’ ”Maintenance & Upkeepment of R/Setu office
including providing assistance to departmental
Engineers/Supervisory staff for inspection & carrying
out various maintenance works and maintenance of
R/Setu office and adjacent areas for a period of Two
Years from the date of placement of work order”.

NIT No

KOPT/KDS/CIV /T/2393/55 Dt. 09.08.2019

Estimated Cost

Rs. 60,63,160.00 ( Rupees sixty lakh sixty three thousand one
hundred and sixty only)

Period Of Execution

Two Years

Earnest Money

Rs. 1,22,000.00 (Rupees one lakh twenty two thousand only)

Bid Document Fee(Non
refundable)

Rs. 1,770/-(Rupees one thousand seven hundred seventy
only)

Period of Download of
E-Tender
(Both Days Inclusive)

10.08.2019 to 02.09.2019 (UPTO 14:00 HRS.)

(Bid document will be available on Central Public Procurement Portal
(CPPP).

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Last date of submission of e-
tender

02.09.2019
Up to 14:00 hrs.

10
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Last date of opening of the
tender

03.09.2019 (After 14.00 hours)
Both the Techno Commercial and Price Bid will be opened on
the same Day

» Contact Person.

S. Mitra, Superintending Engineer(Contract)
S.K.Halder Ex. Engineer(Contract)

S. Das, Ex. Engineer(Contract) M. No. 9830621827
9836298680,03371012486, 03371012399,03371012398

11
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4.0: INSTRUCTIONS TO BIDDER

E-TENDER FOR “Part-‘A’ ”Cleaning and removing accumulated muck etc. From Bridge deck, footpath and
tower base enclosure and the corrosion prone area of M.S. structural surfaces at deck and
superstructure & other structural members at Rabindra Setu & Brabourne road flyover including both
sides approach and connected stairs for a period Two Years from the date of placement of work order”.

Part-‘B’ "Maintenance & Upkeepment of R/Setu office including providing assistance to departmental
Engineers/Supervisory staff for inspection & carrying out various maintenance works and maintenance
of R/Setu office and adjacent areas for a period of Two Years from the date of placement of work
order”.

TENDER NO : KOPT/KDS/CIV [T/2393/55 Dt. 09.08.2019

1.0 GENERAL
The work as described in the tender shall be executed in Kolkata and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications,
Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work might be
inspected at the office of the Superintending Engineer (RS) on any working day before quoting for
the tender.

2.0 Earnest money and cost of tender paper are to be physically deposited at the office of Chief
Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank
Draft/Banker’s Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in
favour of Kolkata Port Trust, payable at Kolkata, within 3 working days after opening of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor
in the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.
c) Amount remitted
d) Date of remittance :
e) Bank Draft/Cheque No. :
2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the
space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.

c) Amount remitted

d) Date of remittance

e) BankDraft / Cheque No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for
rejection.

12
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3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure
D):-

i) GST registration certificate.

i) Valid Trade Licence(Valid for current period & also for type of work).

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If thisis not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account & EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate.

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e. 2017-18, 2016-17) and 2015-16 the same should be audited as per relevant norms
wherever required.

ix) PAN Card
X) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate.

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute
the work (to be mentioned in the letter head of the Firm).

xii)  Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by

any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter head of
the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm
(in the case of proprietorship firm /partnership firm /limited company, as the case may
be) is/are not associated with any other firm bidding for the same work(to be
mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-1 of the
tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure -D-1) in
lieu of submission of signed copies of the full Tender document ,G.C.C,addenda &
corrigendum in the letter head of the Firm.

13
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xvi)  Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted)
shall be duly signed and stamped by the Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as
afore-said.

4.0  SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit
and the remaining security deposit will be recovered from the contractors each and every On-Account
Bill [including the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4,
3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.
5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful
Bidders without any interest after opening of Price bid (Part - Il) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Part-l of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered
non-responsive in case it :-

(i) is notaccompanied by requisite Earnest Money /NSIC /MSME Registration certificate.

(i) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.

(iii) validity of the offer is less than tender stipulation,

(iv) doesnot meet the Qualification Criteria as stipulated in the NIT.

14
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(v) The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely/offer or tender if submitted with any deviation from the tender
terms & conditions.

In addition to above, a bidder may be disqualified if —
9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the
contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. Statutory deductions will be made as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSESs) registered with NSIC (under single point registration scheme)
or MSME are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit cost of
Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be
considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-Il i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any
reason thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited
and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer”
then becomes the “Contractor” and he shall forthwith take steps to execute the Contract
Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations as
required by the Contract.

14.0 MISCELLANEOUS:
i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not
be considered.

15
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if) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his
own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange for
the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract,
required for efficient execution of the work.

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency.
The language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed and uploaded.

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to
them by KoPT during registration to KoPT relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port
Trust. It is not the intention to debar the Contractors from working if their relatives are working
in Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible
lapses.

CPP REF NO. 2019_KoPT_494045_1
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5.0: SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Part-‘A’ "Cleaning and removing accumulated muck etc. From Bridge deck,
footpath and tower base enclosure and the corrosion prone area of M.S. structural surfaces
at deck and superstructure & other structural members at Rabindra Setu & Brabourne road
flyover including both sides approach and connected stairs for a period Two Years from the
date of placement of work order”.

&
Part-‘B’ ”Maintenance & Upkeepment of R/Setu office including providing assistance to
departmental Engineers/Supervisory staff for inspection & carrying out various maintenance
works and maintenance of R/Setu office and adjacent areas for a period of Two Years from
the date of placement of work order”.

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be
read as a whole, the various sections being complementary to one another and are to be taken as
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender
documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder,
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract.
In case of any discrepancy or ambiguity in the documents, the order of precedence of the documents as
stated below will apply. In particular, these provisions will over ride those in the General Conditions
provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the
list below, i.e. any particular item in the list will take precedence over all those placed lower down in the
list.

(a) Order letter.

(b) Bill of Quantities.
(c) Drawings.
d

(e

) Particular Specifications of work.
) Special Conditions of Contract.

(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time
as to any matter or thing connected with or arising out of this Contract, the decision of the Chief
Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings & specification &
any other details drawings which shall be provided /duly approved by the Engineer during the progress
of the work as to such other drawings those have formed part of the contract documents.
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3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

The intending bidder must have successfully completed general upkeepment and miscellaneous works
as well as General Civil Engineering Works at different building, residential colonies and
establishments during the last 7(seven) years ending last day of month previous to one in which
applications are invited and the experience should be either of the following: However "Valid Electrical
Contractor License' Certificate is necessary to be uploaded.

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to
tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to
tender.

Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-
03-2018, should be at least 30% of the estimated amount put to tender.
iii) Work experience as a sub contractor shall not be considered as the requisite qualification.

4. SCOPE OF WORK:

This work consists of day to day cleaning of Rabindra Setu including adjoining areas, cleaning of superstructure
and under structure, pockets/nodal points, gully gratings etc., taking out, cleaning & re-fixing of various
manhole covers of Tower & Anchor monoliths and cleaning of pillar tops of Brabourne Road flyover including all
appurtenant works as described and set forth in Bill of Quantities, Special Conditions of Contract, Specification
for materials & workmanship with all additional or varied works which may thereafter be required in accordance
with Clause 7 of General Conditions of Contract and as per direction and up to the satisfaction of the Engineer-
in-Charge.

1. The Rate against Tender Item no. 1 of BOQ shall include:

(@ Cleaning of refuse, rubbish, muck, debris, dirt and residue/waste of fruits/vegetables and other
dirty substances by sweeping / brushing as found necessary from Rabindra Setu bridge deck,
footpaths, stairs, tower enclosures, side drains, top and all slopes, sides of monolith bases both at
Howrah and Kolkata including corrosion prone areas of M. S. structural surfaces, bridge towers,
adjoining areas below deck etc. during normal working hours and disposal of all sweeping garbage
from site to the nearest C.M.C. Vat or as directed. The footpaths & river side railings and Hanger
bases are also required to be cleaned by water and wire brushes on regular basis.

(c) All the cleaning works shall have to be up to the entire satisfaction of the Engineer or his
representative(s).

(d) The payment shall be made per operation basis for which at least 7 (Seven) nos. unskilled
labourers shall have to be engaged for the entire day for 9 hours from 8 A.M. to 5 P.M. with one
hour recess, on all the working days up to the satisfaction of the Engineer. For unsatisfactory
performance of any day, payment may not be recommended for that day.

(e) For others works like removal of rubbish from gully pits, removed and fixing of manhole covers etc.
sufficient labours inclusive of necessary tools and tackles to be mobilized, as and when required.

(f) The contractor shall have to supply the materials/consumables/tools and tackles and Personal
Protective Equipments (PPEs) at site as per Table-1 annexed at the bottom of this Scope of Work
in good conditions either before the commencement of the work or as and when required or asked
to do so. The cost/hire charges of all these materials/consumables/tools and tackles have already
been included in the rates of this contract and the Contractor shall have to consider the cost of the
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PPEs and any other materials/tools & tackles/consumables, which may be required in the work but
are not there in the said table, within his quoted rates. It may please be noted that if the
Contractor fails to supply any/part material or PPEs on demand by the R. S. Office, within 7 (seven
days) from the date of receipt of the communication from the office, 5% of the BOQ Rate against
the subject item of this Contract shall be deducted from the Contractor’s bills for the period for
which the materials have not been supplied.

2. The Rate against Tender Item no. 2 of BOQ shall include:

@

(b)

©

Cleaning of mucks, bird nests/droppings etc. from the surfaces, different nodal points of lower
chords and super structure including occasional removal of accumulated rain water whenever
required or as directed by the Engineer or his representatives at site.

Cleaning of stringer's nose, bearing under stringer guides etc., removal of bird nests/droppings,
accumulated dust, etc. from top of superstructure, as well as from stringers at under structure.

The payment will be made per operation basis for which at least 3 (three) unskilled labourers
shall have to be engaged for the entire day for 9 hours from 8 A.M. to 5 P.M. with one hour recess,
on all the working days up to the satisfaction of the Engineer. As the work involves working at
height, the Contractor shall also have to take separate insurance coverage against any possible
accident from working at height, for 3 nos. labourers for the entire period of the Contract,
irrespective of number of operations actually to the operated. The Contractor should include the
cost of this Insurance in the Contract and KoPT shall not pay anything extra on this ground. For
unsatisfactory performance of any day, payment will not be recommended for the operation of the
respective day. If the Contractor does not take the insurance coverage as described, the
total liability in case of any accident shall fully lie on the Contractor and KoPT would
also be at liberty to deduct 2% of the BOQ Rate against this item from the bills of the
Contractor for the period for which he/she has not taken any insurance.

(e) As this item requires working at height of the bridge superstructure, the Contractor shall

®

have to pay climbing allowance @ 20% on the M.W. Act. Rate, to the labourers
engaged against this item, which is already inclusive in the BOQ Rate against this item.
The contractor shall have to supply materials/consumables/tools and tackles and Personal
Protective Equipments (PPESs) at site as per Table-1 annexed at the bottom of this Scope
of Work in good conditions either before the commencement of the work or as and when
required or asked to do so. The cost/hire charges of all these
materials/consumables/tools and tackles have already been included in the rates of this
contract and the Contractor shall have to consider the cost of the PPEs and any other
materials/tools & tackles/consumables, which may be required in the work but are not
included in the said table, within his quoted rates. It may please be noted that if the
Contractor fails to supply any/part material or PPEs on demand by the R. S. Office, within
7 (seven days) from the date of receipt of the communication from the office, 5% of
the BOQ Rate aqgainst the subject item of this Contract shall be deducted from the
Contractor’s bills for the period for which the materials have not been supplied.

3. The Rate against Tender Item no. 3 of BOQ shall include:

Assisting KoPT'’s departmental Trolley Operator, in running/break down maintenance and cleaning of four
nos. under slung mechanized trolleys of Rabindra Setu on all working days. The payment will be made per
operation basis for which at least 1 (one) unskilled labourer shall have to be engaged for the entire day
for 9 hours from 8 A.M. to 5 P.M. with one hour recess, on all the working days up to the satisfaction of the
Engineer..

The contractor shall have to supply the Personal Protective Equipments (PPEs) to this labourer at site as per
Table-1 annexed at the bottom of this Scope of Work in good conditions either before the commencement
of the work or as and when required or asked to do so. The Contractor shall have to consider the cost of
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these PPEs and any other Tools & Tackles, which may be required for the subject work within his quoted
rates. It may please be noted that if the Contractor fails to supply the PPEs/Tools and Tackles on demand
by the R. S. Office, within 7 (seven days) from the date of receipt of the communication from the office,
2% of the BOQ Rate against the subject item of this Contract shall be deducted from the
Contractor’s bills for the period for which the materials have not been supplied.

4. In case of any damage to the PPEs or Tools and Tackles as mentioned against all the three items above
either due to natural wear & tear or due to rigorous use, the Contractor shall have to replace them within 48
hours by new ones.

5. The materials/consumables/tools and tackles and Personal Protective Equipments (PPEs) shall have to be
supplied in phases before the commencement of the work or during execution of the work or in every
month during pendency of the work, as may be required or directed.

6. In case of exigencies, additional tools & tackles may be required to be supplied by the contractor without any
extra cost.

. The quantities of materials/consumables/tools and tackles and Personal Protective Equipments (PPEs) as
given in Table-1 are totally indicative and have been prepared from previous work experiences; If any other
materials/consumables/tools and tackles or any further quantities are required, the Contractor shall have to
make them available in time.

8. The Contractor or his representative shall have to visit the R.S. office on every working day to receive
communication/instruction/direction from the Engineer or his representative(s) and comply with them.

9. The Contractor shall also have to provide properly Laminated Photo Identity Cards to all his labourers
as per approved format by the Engineer or his representative, the cost of which should be included in the
Tender Rate by the Contractor, failing which Rs. 200/- per labourer may be deducted from the
Contractor’s bills.

10. The contractor shall also have to ensure that the labourers as per M. W. Act are paid every
month in due time as per Clasuse no. 5 (a) of the THE PAYMENT OF WAGES ACT, 1936,
failing which, the contract will be liable to be terminated at the Risk and Cost of the
Contractor.

TABLE-1

Approx quantities of materials/consumables/tools and tackles and Personal Protective Equipments (PPESs) to be
supplied against Part-A for 2 years

Description of Materials Qtyagainst T | Qtyagainst | Qty againstT | Unit
11 TI2 13

Hand Trolley 4 0 Nos
Broom Stick 168 0 Kg
Broom Handle 56 0 Nos
Dustpan 7 0 No
Jute Brush 84 36 Nos
Wire Brush 84 36 Nos
Chhater Basta 83 Pieces
Burnt Mobile 14 Ltr
Grease 5 Kg
Balti/ empty paint drum @10L 14 6 Nos
Belcha 4 Nos
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Spade 4 Nos
Crow Bar 3 Nos
Bleaching Powder 40 Kg
Nylon Rope 14 Kg
Coir Rope 7 Kg
PERSONAL PROTECTIVE

EQUIPMENTS

Face Mask 168 72 24 | Nos
Helmet 7 3 1| Nos
Safety Belt 6 2 | Nos
Hand Gloves 36 12 | Nos
Florescent Jackets with ‘KoPT’ 14 6 2 | Nos.
written at the Back

Shoe 12 Nos

Note: The above quantities are totally indicative and have been prepared from previous work experiences; If
any other materials/consumables/tools and tackles or any further quantities are required, the Contractor shall
have to make them available in time.

PART-‘B’

Tender for Maintenance & Upkeepment of R/Setu office including providing assistance to
departmental Engineers/Supervisory staff for inspection & carrying out various maintenance
works and maintenance of R/Setu office and adjacent areas for a period of Two Years from the
date of placement of work order.

This work consists of day to day maintenance, up-keepment and cleaning of the officers’ chambers, office
rooms etc. including all furniture, fittings and fixtures, toilets and water tanks of Rabindra Setu office, regular
cleaning and mopping of floors of the office rooms, regular sweeping and cleaning of all roads and passages,
adjoining areas of the entire office premises, carriage of papers, files and daaks to and from KoPT Head Office
and other offices, maintenance of the gardens, etc. and also providing assistance to the Engineers during day
and night works including all appurtenant works as described and set forth in Bill of Quantities, Special
Conditions of Contract, Specification for materials & workmanship with all additional or varied works which may
thereafter be required in accordance with Clause 7 of General Conditions of Contract and as per direction and
up to the satisfaction of the Engineer-in-Charge.
A. For BOQ Item No: 1, Payment shall be made per operation basis for which at least 2 (two) nos.
unskilled labourers shall have to be engaged for the entire day/night for 9 hours from 08-00 A.M to
05-00 P.M. with one hour recess (against each item) for all the working days /nights, as may be
required, up to the satisfaction of the Engineer.

B. For BOQ Item No:2, payment shall be made per operation basis, for which at least 1 (one) nos.
unskilled labourer shall have to be engaged, for the entire day for 9 hours from 8 AM. to 5 P.M.
with one hour recess, on all the working days up to the satisfaction of the Engineer. As this work may
involve working at height, the Contractor shall have to take separate insurance coverage against any
possible accident from working at height, for 1 nos. labourer, for the entire period of the Contract,
irrespective of number of operations actually to the operated. The Contractor should include the cost
of this Insurance in the Contract and KoPT shall not pay anything extra on this ground. For
unsatisfactory performance of any day, payment will not be recommended for the operation of the
respective day. If the Contractor does not take the insurance coverage as described, the total liability
in_case of any accident shall fully lie on the Contractor and KoPT would also be at liberty to deduct
2% of the BOQ Rate against this item from the bills of the Contractor for the period for
which he has not taken any insurance. As this item requires working at height of the bridge
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superstructure, the Contractor shall have to pay climbing allowance @ 20% on the M.W. Act. Rate, to
the labourers engaged against this item, which is already inclusive in the BOQ Rate against this item.

C. For BOQ Item No.-3, for working at night, night allowance @ 10%6 of rate on M.W. Act. Shall
have to be paid to the working labourers. One operation mean 2 (two) nos. unskilled labourers
working 9 hours with one hour recess for all days work during normal working hours of Trustees’
which is for night work each operation means working between 9.00 P.M. to 6.00 A.M. with one
hour recess.

D. For all the three Items above, the contractor shall
have to supply materials/consumables/tools and tackles and Personal Protective Equipments (PPEs) at
site as per Table-2 annexed at the bottom of this Scope of Work in good conditions either before the
commencement of the work or as and when required or asked to do so. The cost/hire charges of all
these materials/consumables/tools and tackles have already been included in the rates of this contract
and the Contractor shall have to consider the cost of the PPEs and any other materials/tools &
tackles/consumables, which may be required in the work but are not included in the said table, within
his quoted rates. It may please be noted that if the Contractor fails to supply any/part material or
PPEs on demand by the R.S. Office, within 7 (seven days) from the date of receipt of the
communication from the office, 5%6 of the BOQ Rate against the subject item of this Contract
shall be deducted from the Contractor's bills for the period for which the materials have not been
supplied.

E. In case of any damage to the PPEs or Tools and Tackles as mentioned against all the three
items above either due to natural wear & tear or due to rigorous use, the Contractor shall have to be
replace them within 48 hours by new ones.

F. The materials/consumables/tools and tackles and Personal Protective Equipments (PPEs) shall
have to be supplied in phases before the commencement of the work or during execution of
the work or in every month during pendency of the work

G. In case of exigencies, additional tools & tackles may be required to be
supplied by the contractor without any extra cost.

H. The quantities of materials/consumables/tools and tackles and Personal Protective
Equipments (PPEs) as given in Table-2 are totally indicative and have been prepared from previous
work experiences; If any other materials/consumables/tools and tackles or any further quantities are
required, the Contractor shall have to make them available in time.

I The Contractor or his representative shall have to visit the R.S. office on every working day to
receive communication/instruction/direction from the Engineer or his representative(s) and comply
with them.

J. The Contractor shall also have to provide properly Laminated Photo Identity Cards to all
his labourers as per approved format by the Engineer or his representative, the cost of which should
be included in the Tender Rate by the Contractor, failing which Rs. 200/- per labourer may be
deducted from the Contractor’s bills.

K. The contractor shall also have to ensure that the labourers as per M. W. Act are paid every
month in due time as per Clause no. 5 (a) of the THE PAYMENT OF WAGES ACT, 1936, failing
which, the contract will be liable to be terminated at the Risk and Cost of the Contractor.

The intending Tenderer shall inspect the site of work in consultation with the Superintending Engineer,
Rabindra Setu and acquaint himself with the nature of work before submission of his tender. His attention is
drawn to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse or ignorance as to the
site conditions, availability of space for storing materials and approaches to site etc., will be entertained.
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Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited tom then
following:-

(i) Provide all materials, supervision, services and tools and plants, transportation, temporary drainage, necessary
approaches, temporary fencing and temporary lighting as required for safely and work purposes etc.

b) The Contractor shall at all time carry out work in a manner creating least interference to existing occupants / services
while consistent with the satisfactory execution of the same.

5. LOCATION:

The site is located at Rabindra Setu Office and a Rabindra Setu under SE( R. Setu) on Strand Bank
Road

6. ACCESS TO THE SITE:

(a) By Road: From Strand Road

(b) By Circular Rail: ~ BBD Bag Station

7. Work Site:

The work site is located at Rabindra Setu Office and a Rabindra Setu under SE(R. Setu) on Strand Bank
Road

Tenderer must visit the work site and its surrounding before submission of the tender, so that due
consideration is given to the local conditions at site. The intending tenderer should contact
Superintending Engineer (Kol), to make the site inspection along with his representative.

8. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site
conditions, and access to the site and location before submission of the tender. He should contact the
Superintending Engineer (R. Setu) at his office at 205, Strand Bank Road Kolkata 700007 for collecting
information about the site before submission of the tender. No excuse will be entertained afterwards on
the above ground. In case any part of the site cannot be handed over to the successful Bidder in time, no
compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees.
Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied
for.

9. SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed at Rabindra Setu Office and a Rabindra Setu under SE(R. Setu) on
Strand Bank Road as detailed in the Scope of Work & B.0.Q.The contractor shall take adequate
measures so as to execute the work with due regard to the above. The cost of which shall have to be
included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder
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shall consider all the above points while quoting as no separate claim for idle charges towards labour,
material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work shall
have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.

10.TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work
order and to be completed in all respects within two years including preliminary time from the
date of placement of work order.

11. Sufficiency of Tender:
i) The tender drawings and all data / information as furnished herein or inspected and / or
collected by the tenderer for the purpose of the work should be properly assessed,
interpolated or utilised in his offer at his own responsibility and KoPT does not guarantee
sufficiency or adequacy of the data / information so supplied to him or collected or understood
by the tenderer.
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill
of Quantities and the rates shall cover all his obligations under the contract and all matters and
things necessary for the proper construction, completion, commissioning and maintenance of
the work.
iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule
of rates will prevail over the rate misprinted in B.O.Q.

12. Accessibility for Checking and Supervision.
The engaged Contractor is to provide necessary arrangement for free access to the KoPT

officer’s and personnel for supervision and checking of the subject work at his own cost.
13. Programme and Progress:

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work
Order / L.O.l. showing the commencement, duration and completion time of all major items of work
including procurement of all materials etc,. The sequence of work shown in the programme must be
practicable and compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s
directive in this regard, without any extra charge whatsoever.
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In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing
obtained.

14. Responsibility of the Contractor for methodology of works:

i) The Contractor shall be solely responsible for the methodology and detailed working for the

whole of the works, keeping in mind the site conditions and shall supply to the Engineer such

particulars thereof as he may require from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details

of actual methods that would be adopted by the Contractor for the execution of each item of

the work supported by necessary details.
i) Approval , for the Drawings and sketches, if necessary including those of the plant and
machinery that would be used, their locations, arrangements for conveying and handling materials
etc., should be obtained from the Engineer well in advance for starting each item of work. The
Engineer reserves the right to suggest modifications or make concrete changes in the methods
proposed by the Contractor whether accepted previously or not at any stage of the work, to
obtain the desired accuracy, quality and progress of the work, which will be final and binding on
the Contractor.

15. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

16. Quality Control:
Quality control is an essential part in the construction of and must be based on proper
objective and qualitative measurement. The Contractor will have the full responsibility for
quality control and delivering the acceptable quality in the field. Regular appraisal of the quality
control to the Engineer should be made for effecting improvements in the construction
techniques to ensure satisfactory quality of work.The quality control function shall include but
not be limited to the following items.

17. Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless permitted
otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all
such materials and workmanships as directed by the Engineer or his representative at his own cost.
The samples shall be taken for test jointly by the representatives of the Engineer and the contractor
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at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be
decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his
own testing equipments or by any approved agency in presence of the representatives of the
Engineer and the contractor at the worksite. All the testing charges and all incidental charges like
packaging and transporting the test samples, equipments etc. shall be borne by the Contractor.

18. Specifications/ Codes and Standards:

All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the
latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have to
procure copies of such codes/ standards for ready reference of his own personnel as well as the
Engineer or his representative at site at his own cost and without any additional reimbursement.

19. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting;
watching, tube well and pipe lines etc. required for constructional purpose as well as for
drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be
necessary for the successful execution, completion and maintenance of works without any
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, however,
be charged to the contractor for construction/erection of such temporary sheds and structures.

20. Plant & Constructional Equipment:

The contractor shall supply his tools, plants and constructional equipments within his quoted
rates. A list of plant as intended to be employed by the tenderers in this construction must be
furnished with full details along with the tender.

21. Contract Price:

The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by the
Trustees’ as provided for in the Contract.

22. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It
will be the contractor’s responsibility to set out the work accurately and get them checked by
the Engineer. The Contractor shall provide at his own expense all necessary instruments, staff
and labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness
of all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall
be rectified by the Contractor at his own cost. The Contractor would set up inspection facilities
at Site at his own cost.
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23. Forwarding of Materials :

The contractor shall have to arrange transport for forwarding any usable/ saleable materials that
may be found during the process of execution of the work to the Trustees’ Sales yard or any other
site/ godown including labourers, transportation, loading, unloading all complete as per the
direction of the Engineer or his representative at site. No separate payment will be made to the
contractor on this account unless specifically mentioned in the B.O.Q.

24. PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other
than those now under construction as part of “Kolkata Port Trust” given without warranty of
accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.

25. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life
and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and
Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety
Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works,
tools, plant, machineries, equipments etc. wherever so required. The contractor shall further comply
with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety
which may relate to temporary, enabling or permanent works, working of tools, plants, machineries,
equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to
all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective
face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and
gloves for hot works; facemasks, gloves and overalls for painting works, mixing and handling materials
etc, as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear
will be provided to the worker during handling / removing of slushes / sludge etc. without any extra
cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

() No damage is caused to plants and vegetations unless the same is required for execution of
the project proper.
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(i) The work shall not pollute any source of water / land / air surrounding the work site so as
to affect adversely the quality or appearance thereof or cause injury or death to animal and
plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have
to be disposed off suitably.

26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working
on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the
works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.

27. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that effect.
All necessary arrangements for the distribution at site will have to be made by the Contractor at his own
cost as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates
of KoPT as prevalent amended from time to time including installation and hire charges for meters. The
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not
be compensated for any delay in providing / irregularity of power supply. The Contractor shall have to
arrange for the supply of power at his own cost during such periods.

28. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking purposes may be made available
free of cost from the exiting water line of the Trustees at a point near the site of work. The contractor
will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his
representative, for storing and distributing the same to the work point at his own cost.

i)lUnder no circumstances, the contractor would be allowed to use such  drinking water for
constructional works.

i) In any case Dock water will not be allowed to be used for any work including curing.
29. KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish

and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.

30. Protection of existing services:
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The contractor must pay full attention to the fact that the existing service facilities for users are
not distributed at any time due to storing of materials and rubbish and take every precaution

to keep the entrance passage clear if the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service,
caused by him in execution of works. Should any damage be done to the existing services, in
general, the contractor shall make good the same and any further work considered necessary
by the Engineer’s representative without any delay otherwise the cost of such repairing shall be
recovered for his running bill for which Engineer’s decision shall be final and binding.

31. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also
clean the site as required during execution and fully clear the site after completion of all the
works.

The contractor shall forward any usable materials found during the course of construction at the
work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his
own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable
deduction will be made from final bill as per discretion of the Engineer/Engineer's representative.

32. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of
West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of
B.1.S. shall be referred to.

33. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities.
The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The
Bills should be submitted by the contractor in quadruplicate to the Office of the respective
Superintending Engineer (RS) with necessary documents in original. Subject to the availability and
feasibility of system, KoPT may make payment directly to the contractor’s designated bank account. For
this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code and
(iv) designated account number in the “Abstract Form Of Tender”. In case payment is made directly
through bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT.

34. LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of
the work.

1. 35.ESCALATION / VARIATION ON PRICES/Price adjustment Clause;
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Price adjustment will be made to the Contractor/the engaged Firm on account of increase
or variation of minimum wages as will be Circulated from time to time during the entire
execution period as per the following Formulae;-

E=P/100 x V x (L 1 —LO0)/LO (detail has been mentioned below)
E= Price Adjustment due to variation in Wages
P=89(As in the Estimate Profit element @ 10% and Cess @ 1% has already been considered)
V= Gross Value of Work done during the period under consideration
L I = Higher of the Minimum Statutory wage for an unskilled labour between as declared in the
notification by West Bengal Government and the Central Government as applicable for the month
under consideration
LO = Higher of the Minimum Statutory wage for an unskilled labour between as declared in the
notification by West Bengal Government and the Central Government as applicable on the date of
submission of the offer or date of opening of the tender.

The followings may also be noted:

2. The Price Adjustment due to variation in Wages may be payable for the period in which there is
a change of minimum wages with respect to the minimum wages at the date of offer during the
pendency of contract.

3. The first Price Adjustment due to variation in Wages may be paid three months after the first
change in minimum wages for an unskilled labour compared to the minimum wages for an
unskilled labour at the date of offer and thereafter Price Adjustment due to variation in Wages
may be made at an interval of three months during the period of the contract in which Price
Adjustment due to variation in Wages is admissible. However for the last interval [during the
period of the contract in which Price Adjustment due to variation in Wages is admissible] may
be less than three months which will depend mainly on the duration of contract as well as
notification date of minimum wages by West Bengal Government/Central Government

4. The higher of the Minimum
Statutory wages for an unskilled labor between as declared by West Bengal Government and the
Central Government(CLC) is proposed for evaluation of Price Adjustment due to variation in
Wages as suggested and circulated by LA&IRO and as already incorporated in the tender
conditions under CONTRACT LABOUR LAWS (under Sl. 34 or 35) where the following is
mentioned /incorporated;- “Payment to the labourers to be made as per the minimum
wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of
W.B. whichever is higher and revision from time to time”.

5.

36. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970,
or statuary amendments and the modifications thereof, any other laws relating thereto and the rules
made there under from time to time. Payment to the labourers to be made as per the minimum
wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever
is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
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Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no extra
payment shall be made to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of
the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary
Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and
submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be
payable to him on this account.
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular
/permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A
, Within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central),
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The
contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by
him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date,
time & venue of disbursement to be made by him to his workers and he or his authorized representative
shall have to be present during period of disbursement.

37. COMPLIANCE WITHE.P.F & M. P. ACT & ESI Act 1948:

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as
applicable.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (RS).

The Contractor is to pay necessary ESI and EPF for the engaged labour as per the relevant Act implied
for this job. Without the payment certificate or proof of the same bills will not be recommended for
payment.

38. INDEMNIFICATION:

31



32

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against
all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the
provisions of any law, rules or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

The Payment of Wages Act, 1936.

The Workmen’s Compensation Act, 1923.

The Employees Provident Fund Act, 1952.

The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

The Equal Remuneration Act, 1976.

The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989

Child Labour (Prohibition and Regulation) Act, 1986.

The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.

n) Motor Vehicle Act, latest revision.

0) The payment of Bonus Act, 1965.

SEzToSzese

39. TAXES & DUTIES: -

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its
returns and payment of taxes is also made.
o The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts
,rules, regulations, procedures, circulars & instructions there under applicable in India from time to time
and to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service
Provider should ensure accurate transaction details, as required by GST laws, are timely uploaded in
GSTN. In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service
Provider and details available with Kolkata Port Trust, then payments to Supplier/Service Provider to the
extent of GST relating to the invoices/s under mismatch may be retained from due payments till such
time Kolkata Port Trust is not sure that accurate tax amount is finally reflected in the GSTN to KoPT’s
Account and is finally available to Kolkata Port Trust in terms of GST laws and that the credit of GST so
taken by Kolkata Port Trust is not required to be reversed at a later date along with applicable interest.
o Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered
by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit
to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of
adjustment in the consideration payable.
o Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust
to claim tax benefit on the same shall be issued by bidder for a particular year before September of the
succeeding Financial Year.

32



33

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed
dealer as per GSTN rating system and further no payment shall be entertained.

40. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with
or arising out of the contract or the execution of the works, the same shall be dealt as per relevant
provisions of the General Conditions of Contract.

41. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of Contract
together with such modifications as may be necessary within one month from the date of
placement of the order. The contractor shall have to submit copies in sextuplets of all documents;
correspondence, connected papers etc. as detailed in the above from of Contract Agreement
together with the instrument of Contract Agreement prepared on Non-judicial stamped paper of
requisite denomination having five more copies made on plain paper all at his own cost. The
successful tenderer shall have to submit three sets of such Contract Agreement duly executed,
sealed, signed and witnessed for execution by the Trustees. The other three sets shall be
completed in all respects but not signed. If the successful tenderer or tenderers are a partnership
concern, they will have to get Agreement signed by all the partners or by the partner who is
authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment
of the contract. The blank proforma of tender documents shall be supplied in sextuplets to the
successful tenderer free of charge for preparing the documents of the aforesaid Contract
Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be
done at his own cost. The successful contractor shall be required to keep close co-ordination and
liaison with the Marine Department while executing the works. The Superintending Engineer in
charge of the construction will direct the representatives of the contractor to maintain liaison with
different sections of the other departments and the contractor must keep the concerned
Superintending Engineer of the Civil Engineering Department informed and/or posted with the
programme contemplated with other departments. The Superintending Engineer of the Civil
Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all
programmes must be vetted by him. In cases of exigencies, the contractor or his representatives
may establish direct liaison/co-ordination but in all such case the Superintending Engineer should
be informed promptly.

42. Employment of Local Resources:
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The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled)
both at site and in office, details of such recruitment etc. shall be submitted to the Engineer
periodically or as and when called for.

43. Calcutta Port Trust:
The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall
be construed to read as “KOLKATA PORT TRUST”.

44, Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion,
ask any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The
request for clarification and the response shall be in writing, but no change in the price or
substance of the Tender shall be sought, offered, or permitted except as required to conform
the correction of arithmetic errors discovered by the Employer in the evaluation of the
Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of
the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring
additional information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison
or contract award decisions, may result in the rejection of his Tender.

45. Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative. The contractor shall have to
engage sufficient number of technically qualified and skilled persons to supervise and execute
the work (to be mentioned in the letter head of the Firm).

46. Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work,
extra items have to be carried out by the Contractor. If those items are already available in
Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate;
including surcharge in force at the time of acceptance of the tender, if any adopted by the
Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, if
the rates are not available in the KoPT Schedule of Rtaes, then the Special Rates will be
prepared as follows:-

(i) The rate of payment of work involving labour & material shall be fixed on the following
basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
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c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(i) For any work involving only labour, rate of payment shall be fixed on cost of labour
actually engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

47. Disparity in quoted rate/amount.

48.

49.

50.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the
rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender
Amount shall be derived by adding/subtracting (as the case may be) this percentage with/from
the Estimated Value put to tender. Similarly in case of disparity between the rate quoted in
figures and in words, the rate quoted in words shall prevail.

Dock Permit;

For works inside the Docks, Dock permit required for men , materials, vehicles and equipments
etc. are to be procured by the successful tenderer at free of cost as per recommendation of
the executing departments/divisions indicating the specific number of free permits to be
issued. But for creation of individual IDs in permit system a charge as applicable, will be levied
per person (one time) even for companies/ Individuals who have been granted permission to
obtain free permits by KoPT. In case the work has to be carried out in an operational zone, the
tenderer should keep in mind that the work is to be executed without hampering the
operational activities and should complete the work within the stipulated time specified in the
tender.

Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days
only. However, the tenderer should note that he might be required to carry out the job on
Sundays, holidays and after normal working hours and at night in addition to the normal
working hours to expedite the progress of the work if permitted by Competent Authority. The
tenderer should include in his rates the cost, if any, involved on those accounts.

Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security
Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond
in the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma
as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.
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51. Measures against pollution: -

The contractor shall have to take proper measures against environmental pollution during
execution of work as directed by the Engineer.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that
may be issued from time to time without any extra cost to the KoPT.

52. Port Area Obligations:

The Dock area is a custom bounded area and as such the contractor shall comply with all
regulations of the Port and Custom authorities and those that may be imposed from time to time
in respect of the transit of all of contractor’s plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of contractor’s
plants, vehicles, staff and workmen. The contractor shall instruct his staff and workmen to comply
with all requirements in this “Restricted Area”. The contractor shall suitably fence the area that
may be allotted to him inside the “Bonded Area” of the port for stores and other requirements to
the full satisfaction of the Port and Security Agencies.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may
be issued from time to time without any extra cost to the KoPT.

53. Errors in the B.O.Q : In case rate of particular item is printed erroneously in BOQ, the rate stated in
the Schedule of rates will prevail over the rate misprinted in BOQ.

S S S IS
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SCHEDULE T

Annexure-C(Contd)

KOLKATA PORT TRUST

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time Of

Submission Of Tender Offer)

(To be submitted with Part-1 of Offer)

Bidders must fill in the under noted columns.

Sl.

No.

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(ii) Client.

(iii) W.0O. No. & Date.

Sanctioned
Tender Value.
(in  Rs.)

Completion time as
stated in tender.

Name and address to whom reference
can be made.

0)

(ii)

(iif)

0)

(ii)

(iif)

0]

(ii)

(iif)

0]

(ii)

(iif)

37




38

(To be submitted with Part-1 of Offer) Annexure-C(Contd)
SCHEDULE ‘O’ SHEET — 1

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors —
any special particulars as to Directors if desire to
be stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association

(with the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last three years.

B) In case ofa firm -
1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership
5) Full name and address of each of the partners
and the interest of each partner in the

partnership — any special particulars as to
partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-1 of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:
1) Full name and address of the Bidder any special
particulars of the Bidder if desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his own
name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in the
business directly or indirectly, if so, name and
address etc. of such persons and the nature of
such interest.

6) Whether the Bidder pays Income Tax over Rs.10,
000/- per year.

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work :

Name of the Contractor :

Schedule date of commencement and
completion of the work as per Work Order :

Date of actual commencement of work & date of
actual completion :

i) If there is time overrun, whether delay is due
to the contractor (Yes/No.):

i) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual value
executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :

40




41

ANNEXURE - D

Scanned copy of the following documents to be uploaded:-

i) GST registration certificate.

i) Valid Trade Licence(Valid for current period & also for type of work).

i) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate.
v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate

vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years
(i.e. 2017-18 2015-2016 and 2016-2017). The same should be audited as per relevant norms wherever
required.

iX) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate
X) PAN Card

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the
work (to be mentioned in the letter head of the Firm).

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- listed by any Govt
/ Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the
case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not

associated with any other firm bidding for the same work (to be mentioned in the letter head of the
Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-I of the tender
document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in
lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & corrigendum in
the letter head of the Firm.

xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) shall
be duly signed and stamped by the Bidder.
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N. B.-1 The bidder will have to produce the original documents or any additional documents,
if asked for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action.

CPP REF NO. 2019_KoPT_494045_1
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ANNEXURE -D-1

NIT NO. KOPT/KDS/CIV /T/2393/55 Dt. 09.08.2019

CPP REF NO. 2019_KoPT_494045_1

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref.No............ Dated:

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,
15, Strand Road,

Kolkata — 700 001

Dear Sir,
1. WE, o s (Name of Tenderer) have fully read and understood the entire
Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-tender and no
other source, and will comply to the said document, GCC, Corrigendum and Addenda.
We are submitting this undertaking in lieu of submission of signed copy of the full tender documents GCC,
Corrigendum and Addenda.
Yours faithfully,

Signature Of TENCETer ..o s

NAME: oo

Designation: ..........ccooveveerinieinririerenins
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Annexure —E

PIThIdT Ucdel I
Kolkata Port Trust
fafaer soifaaRer fasmer
CIVIL ENGINEERING DEPARTMENT
15, ¥¢3 13, ShlelepTdr -700001
15, Strand Road, Kolkata — 700001

NIT No.: KOPT/KDS/CIV /T/2393/55 Dt. 09.08.2019

NOTE: Last Date of Download of tender documents : 02.09.19 (up to 14.00 hours)
Tender is due for submission by 2:00 P.M. On 02.09.19

Tender will be opened on  03.09.2019 (After 14.00 Hours)

PRICE BID (FINANCIAL PART)

Part-‘A’ ”Cleaning and removing accumulated muck etc. From
Bridge deck, footpath and tower base enclosure and the corrosion
prone area of M.S. structural surfaces at deck and superstructure
& other structural members at Rabindra Setu & Brabourne road
flyover including both sides approach and connected stairs for a
period Two Years from the date of placement of work order”.

Part-‘B’ ”"Maintenance & Upkeepment of R/Setu office including
providing assistance to departmental Engineers/Supervisory staff
for inspection & carrying out various maintenance works and
maintenance of R/Setu office and adjacent areas for a period of
Two Years from the date of placement of work order”.

R b o o R R R R R R R R R R R R R R R R R e R R R R R T R R R R R R R R S

CPP REF NO. 2019_KoPT_494045_1
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Annexure-E(Contd.)

E-TENDER FOR Part-‘A’ "Cleaning and removing accumulated muck etc. From Bridge deck, footpath
and tower base enclosure and the corrosion prone area of M.S. structural surfaces at deck and
superstructure & other structural members at Rabindra Setu & Brabourne road flyover including both
sides approach and connected stairs for a period Two Years from the date of placement of work order”.

Part-‘B’ "Maintenance & Upkeepment of R/Setu office including providing assistance to departmental
Engineers/Supervisory staff for inspection & carrying out various maintenance works and maintenance
of R/Setu office and adjacent areas for a period of Two Years from the date of placement of work
order”.

NITNO: KOPT/KDS/CIV /T/2393/55 Dt. 09.08.2019

PART —I1/PRICE BID

[TENDER PARTICULARSY

ESTIMATED COST : | Rs60,63,160.00 ( Rupees sixty lakh sixty three thousand
one hundred sixty only)

EARNEST MONEY | Rs. 1,22,000.00 (Rupees one lakh twenty two thousand
only)

TIME OF COMPLETION | Two years

COST OF TENDER DOCUMENTS Rs.1,770/-(Rupees one thousand seven hundred seventy
only)

PERIOD OF DOWNLOAD OF E-TENDER 10.08.2019 to 02.09.2019 (UPTO 14:00 HRS.)

(Both Days Inclusive)

DATE AND TIME FOR PRE-BID MEETING & SITE VISIT : No pre bid meeting
LAST DATE OF SUBMISSION OF E-TENDER AND OPENING OF | : | Submission on 02.09.2019 at 14:00 hrs.
COVER-I OF THE TENDER Opening on 03.09.2019 After 14:00 hrs.

Both the Techno Commercial and Price Bid will be
opened on the same Day

CPP REF NO. 2019_KoPT_494045_1
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FNAPIAT Tl #ATH
Kolkata Port Trust
Rafae gehfaaRa Reamr
CIVIL ENGINEERING DEPARTMENT
PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “Part-‘A’ "Cleaning and removing accumulated muck etc. From Bridge deck, footpath and

tower base enclosure and the corrosion prone area of M.S. structural surfaces at deck and
superstructure & other structural members at Rabindra Setu & Brabourne road flyover including both
sides approach and connected stairs for a period Two Years from the date of placement of work order”.

Part-‘B’ "Maintenance & Upkeepment of R/Setu office including providing assistance to departmental
Engineers/Supervisory staff for inspection & carrying out various maintenance works and maintenance
of R/Setu office and adjacent areas for a period of Two Years from the date of placement of work
order”.

TENDER NO : KOPT/KDS/CIV /T/2393/55 Dt. 09.08.2019

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions
of Contract and the Particular Specifications of Work and the Bidder is deemed to have examined
the above documents and to have thoroughly familiarise himself with the total scope of work and
its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the guantities of each item of work
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work
shall be measured jointly by the Engineer or his Representative.

1.3  General direction and description of work or materials given elsewhere in the contract documents
are not necessarily repeated in the description of items in the Bill of Quantities.

1.4  The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover
the complete and finished work, inter-alia, all costs and expenses which may be required for
successful completion of the works together with all risks, liabilities, contingencies, insurance,
octroi, royalties, taxes and obligations imposed or implied by the Contractor.

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been
provided in the Bill of Quantities for works required under the Contract, then the cost of such
works shall be deemed to have been included in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the
Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or
arising out the followings:-

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials,
plants, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation,
transport, taxes and other requirements.
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Setting out including the location and preservation of survey markers, measurement and
supervision.

The provision, storage, transpsort, use handling, distribution and maintenance of consumable
stores, fuel, water and electricity.

All First Aid, Welfare and safety requirements.

Damage caused to the works, plants, materials and consumables stores caused by weather.

Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and
applicable.

The Contractor should be held responsible for the safe custody of materials, machineries etc. at
site procured by him or issued to him by the Trustees.

This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below
/ at par with the estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer.

The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish , other excavated/offensive matter etc. all of which shall be disposed off in a manner to
be approved by the Engineer’s Representative.

2.7 Oncompletion of the works the contractor shall reinstate and make good at his own expense

any property or land which might have been disturbed and/or damaged by his works. He
should also clean the site as required during execution and fully clear the site after
completion of all the works.

The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area
all at his own expenses by his own transport and labour and clean out all part of the work
and leave everything clean and tidy to the entire satisfaction of the Engineer, failing which
suitable deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.

POVII090.99.09090.90.99.09090.90.99.0.90.90.99900

CPP REF NO. 2019_KoPT_494045_1
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FIHIAT Yool I
Kolkata Port Trust

e shfaaRe fFemr

CIVIL ENGINEERING DEPARTMENT

BILL OF QUANTITIES

E-TENDER FOR “Part-‘A’ "Cleaning and removing accumulated muck etc. From Bridge deck, footpath and
tower base enclosure and the corrosion prone area of M.S. structural surfaces at deck and
superstructure & other structural members at Rabindra Setu & Brabourne road flyover including both
sides approach and connected stairs for a period Two Years from the date of placement of work order”.

Part-‘B’ "Maintenance & Upkeepment of R/Setu office including providing assistance to departmental
Engineers/Supervisory staff for inspection & carrying out various maintenance works and maintenance
of R/Setu office and adjacent areas for a period of Two Years from the date of placement of work

order”.

TENDER NO : KOPT/KDS/CIV /T/2393/55 Dt. 09.08.2019

CPP REF NO. 2019_KoPT_494045_1

SI.
No

Description of Item Rate

Quantity

Unit

Amount
InRs. P.

Part-‘A’

Cleaning & removing accumulated muck,
etc. daily excluding Sundays & Holidays
from Rabindra Setu area including disposal
of the same to the nearest bin/vat of
K.M.C., removing the accumulated rubbish
from inside the gully pits, taking out & re-
fixing the existing man-hole covers of tower
and anchor monolith both at Howrah &
Kolkata side including other ancillary works,
as & when required. [Payment will be made
on per operation basis. One operation
means services of 7 (seven) nos. unskilled
labourers for 9 working hours from 8 A.M.
to 5 P.M. with one hour recess].The Rate is
Inclusive of required tools, tackles &
consumables

600 4,645.00

Per Operation

27,87,000.00

Cleaning & removing accumulated rain
water/dirt, mucks, bird droppings etc. from
different pockets/nodal points of the
superstructure(for height more than 30 ft),
at & above the lower chord level of 600
Rabindra Setu, as per requirement daily
excluding Sundays & Holidays to check
deterioration of the structure against
corrosion and carrying out thorough

2,345.00

Operation

14,07,000.00

48




cleaning with jute etc and oiling afterwards
of the stringer nose, bearing under stringer
girder below the expansion and articulation
joints and other ancillary works as & when
required. [One operation means services of
3 (three) nos. unskilled labourers for 9
working hours from 8 A.M. to 5 P.M. with
one hour recess]. The Rate is Inclusive of
required tools, tackles & consumables.

49

Providing assistance to the departmental
Trolley Operator during mobilization,
running and other ancillary works of four
numbers under structure trolleys of
Rabindra Setu. [One operation means
service of 1 (one) no. unskilled labour for
9 working hours from 8 A.M. to 5 P.M. with
one hour recess].

600

648.00

Operation

3,88,800.00

Total of PART-‘A’= Rs.45,82,800.00

Part-‘B’

Providing operational service for day to day
maintenance & upkeepment of R/Setu
Office, sweeping of the office complex &
adjoining area, maintaining the garden at
office complex & other misc. activities
required for upkeepment of the office etc.
as directed. (Payment will be made on the
basis of per day operation) [One operation
means services of 2 (two) nos. unskilled
labourers for 9 working hours from 8 A.M.
to 5 P.M. with one hour recess].The Rate is
Inclusive of tools, tackles & consumables.

600

1,307.00

Operation

7,84,200.00

Providing assistance to departmental
Engineers/Supervisory staff for carrying out
various maintenance works & inspection at
Bridge Superstructure, as and when
necessary. The Rate is Inclusive of tools,
tackles & consumables. [One operation
means services of 1 (One) no. unskilled
labour for 9 working hours from 8 A.M. to 5
P.M. with one hour recess].

At Superstructure Level

(for height more than 30 ft).

600

780.00

Operation

4,68,000.00

Providing assistance to departmental

160

1,426/-

Operation

2,28,160.00
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Engineers/Supervisory staff for carrying out
various maintenance works & inspection
during night hours, as and when
necessary.[One operation means services of
2 (Two) nos. unskilled labourer for 9
working hours from 9 P.M. to 6 A.M. with
one hour recess].

At Bridge Deck Level

Total-PART-'B’ =Rs. 14.80.360.00

Grand Total = ( Part A + Part B) = Rs. 60,63,160.00 (Rupees sixty lakh sixty
three thousand one hundred sixty only)

C.O. Next page
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B.F from pre-page......

TOTAL = RS. 60,63,160.00
Tenderer to fill up the following [ score out which is not applicable]

price not to be gqloted here

() OO %

(in figures) Below par (-) Rs.
......................................................... Percent

(in words)
(B At par NIL
(o) O %

(in figures) Above par (+) Rs.
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers

Permanent INCOmMe TaX AJC.NO... oo e

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /
stated above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)

Address:
Occupation:

CPP REF NO. 2019_KoPT_494045_1
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
EORM OF TENDER
To
The Chief Engineer,
Kolkata Port Trust.

1/We having examined the site

of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and Conditions of the Tender,
hereby tender and undertake to execute and complete all the works required to be performed in accordance with the Specification,
Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates
& prices set out in the annexed Bill of Quantities within two years from the date of order to commence the work and in the event
of our tender being accepted in full or in part. 1 / We also undertake to enter into a Contract Agreement in the form hereto annexed
with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and incorporating
such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and | / We hereby agree that until such
Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the
acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
1 / We require days / months preliminary time to arrange and procure the materials required by the work from the

date of acceptance of tender before | We could commence the work.

I / We have deposited with the Kolkata Port Trust, vide D.D./Banker's Cheque No. of
as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated:
(Signature of Bidder with Seal)
WITNESS :
Signature : Name of the Bidder :
Name : Address :

(In Block Letters)

Address :

Occupation :

CPP REF NO. 2019_KoPT_494045_1
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ANNEXURE - E

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6™ Meeting
held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held on July,
2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM & HALDIA DOCK COMPLEX

JULY , 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. AMENDMENT TO GENERAL CONDITIONS OF CONTRACT GC1

2. DEFINITION GC2-GC3

3. DUTIES & POWERS OF ENGINEER & ENGINEER’S GC3-GC5
REPRESENTATIVE

4, THE TENDER/OFFER AND ITS PRE-REQUISITES GC5-GC9

5. THE CONTRACT & GENERAL OBLIGATIONS OF GC9-GC 14
CONTRACTOR

6. COMMENCEMENT, EXECUTION AND COMPLETION OF GC 14-GC 17
WORK

7. TERMS OF PAYMENT GC 18-GC 20

8. VARIATION AND ITS VALUATION GC 20-GC 22

9. DELAY/EXTENSION OF COMPLETION TIME/LIQUIDATED GC22-GC 24
DAMAGE/TERMINATION OF CONTRACT

10. MAINTENANCE AND REFUND OF SECURITY DEPOSIT GC 24-GC 25

11. INTERPRETATON OF CONTRACT DOCUMENTS, DISPUTES & GC 25-GC 27
ARBITRATION

12 FORMS GC-1, GC-2, GC-3

13 FORM OF AGGREMENT

14 PROFORMA FOR B.G. FOR CONTRACT PERFORMANCE

15 INTEGRITY PACT DOCUMENT: PROFORMA

16 DRAFT  Memorandum of Understanding between KoP.T. &

Transparency International India

54




55

GC-1

AMENDMENT

To

GENERAL CONDITIONS OF CONTRACT

« CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimated Amount of Earnest Money Estimated Amount of Earnest Money
Value of Value of
Work Work
For Works | For Contract of For Works | For Contract of Supplying
Contract Supplying Materials or Contract Materials or Equipment only
Equipment only
Up to Rs. | 5% of the | 1% of the estimated | Up to Rs. | 2% of  the | 1% of the estimated value of
1,00,000=00 | estimated value of work 10 Crore estimated value | work
value of work of work
Over Rs. | 2% of the | 2% of the estimated | Over Rs. | 2% on first Rs. | %% of the estimated value
1,00,000.00 estimated value of work subject to | 10 Crore 10 Crore + 1% | of work subject to a
value of work | a maximum of Rs. on the balance maximum of Rs. 10,000/-
subject to a | 10,000/- and minimum and minimum of Rs. 1,000/-.
maximum  of | of Rs. 1,000/-.
Rs. 20,000/-
and minimum
of Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE TRUSTEES’ MEETING

HELD ON 26.02.2013]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of Each | Class of | Amount Of | Financial  Limit Of Each
Registra-tion | Fixed Security Tender Registra- Fixed Security Tender
tion
A Rs 10,000/- Any tender priced upto A Rs 50,000/- Any tender priced up to Rs
Rs 2,00,000/- 10,00,000/-
B Rs 5,000/- Any tender priced upto B Rs 25,000/- Any tender priced upto Rs
Rs 1,00,000/- 5,00,000/-
C Rs 2,500/- Any tender priced upto C Rs 15,000/- Any tender priced upto Rs
Rs 50,000/- 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE TRUSTEES’ MEETING

HELD ON 12.10.2012]

GC-2
1. DEFINITIONS
1.0 In the contract, as here in after defined, the following words and expressions shall have the
meaning herein assigned to them, except where the context otherwise required.
11 “Employer” or “Board” or “Trustees” means of the Board of Trustees for the Port of Calcutta, Employer

a body corporate under Section 3 of the Major Port Trusts Act, 1963, including their successors,

representatives and assigns.

1.2 “Chairman” means the Chairman of the Board and includes the person appointed to act in his Chairman
place under Sections 14 and 14A of the Major Port Trusts Act, 1963

1.3 “Contractor” means the person or persons, Firm or Company whose tender/offer has been  Contractor
accepted by the Trustees and includes the Contractor’s representatives, heirs, successor and

assigns, if any, permitted by the Board/Chairman.
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“Engineer” means the Board’s official who has invited the tender on its behalf and includes the  Engineer
Manager (Infrastructure & Civic Facilities) or other official as may be appointed from time to

time by the Employer, with written notification to the Contractor, to act as Engineer for the

purpose of the Contract, in place of the “Engineer” so designated.

“Engineer’s Representative” means any subordinate or Assistant to the Engineer or any other  Engineer’s

official appointed from time to time by the Engineer to perform the duties set forth in Clauses
2.410 2.6 hereof.

Representative

“Work” means the work to be executed in accordance with the Contract and includes Works
authorised “Extra Works” and ‘Excess Works” and “Temporary Works”.
“Temporary Works” means all temporary works of every kind required in or about the Temporary works

execution, completion or maintenance of the works and includes (without thereby limiting the
foregoing definitions) all temporary erections, scaffolding, ladders, timbering, soaking vats, site
offices, cement and other godowns, platforms and bins for stacking building materials, gantries,
temporary tracks and roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for completion of the Contract
which were not specifically and separately included in the schedule of items of the works i.e.
(Bill of Quantities) of the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.

“Specifications” means the relevant and appropriate Bureau of Indian Standard’s specifications
/ International Standard’s Specifications (latest revisions) for materials and workmanship
unless stated otherwise in the Tender.

GC-3

“Drawings” means the drawings referred to in the Tender and specification and any modification
of such drawings approved in writing by the Engineer and such other drawings as may from time
to time be furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of Contract, Specifications,
Drawings, priced Bill of Quantities, the Tender / Offer, the letter of acceptance of the
Tender/Offer, the Contract Agreement, if separately entered into and the Schedule of Rates and
Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever nature required or about
the execution, completion or maintenance of the works or temporary works and includes
(without thereby limiting the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the permanent works.

“Site” means the land, waterways and other places, on, under, in or through which the works are
to be executed by the Trustees for the purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the Tender/Offer of the
Contractor, subject to such additions thereto and deductions therefrom as may be made by the
Engineer under the provisions here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of foreign enemies,
hostilities) whether war be declared or not), Civil War, rebellion, revolution, insurrection or
military or usurped power or use or occupation by the Trustees of any portion of the works in
respect of which a certificate of completion has been issued (all of which are herein collectively
referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-versa where the context so
requires.

The heading and marginal notes in these General Conditions of Contract shall not be deemed to
be part thereof or be taken into consideration in the interpretation or construction thereof or of
the contract.

Unless otherwise stipulated the work “Cost” shall be deemed to include overhead costs of the
Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE.
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2.2

2.3

2.4

2.5

2.6

S7

The Contractor shall execute, compete and maintain the works in terms of the contract to the
entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter whatsoever.

GC-4

The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5
hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

@

(b)

©
(d)
®
®

to supply to the contractor from time to time during the progress of the works such
further drawings and instructions as shall be necessary for the purpose of proper and
adequate execution and maintenance of the works and the contractor shall carry out and
be bound by the same.

to alter or modify the specification of any material and workmanship and to inspect the
work at any time.

to order for any variation, alteration and modification of the work and for extra works.
to issue certificates as per contract.
to settle the claims & disputes of the Contractor and Trustees, as the first referee.

To grant extension of completion time.

The Engineer’s Representative shall :

0]
(i)

(iii)

(V)

v

(vi)

(vii)

watch and supervise the works.

test and examine any material to be used or workmanship employed in connection
with the work.

have power to disapprove any material and workmanship not in accordance with the
contract and the contractor shall comply with his direction in this regard.

take measurements of work done by the contractor for the purpose of payment or
otherwise.

order demolition of defectively done work for its reconstruction all by the Contractor
at his own expense.

have powers to issue alteration order not implying modification of design and
extension of completion time of the work and

have such other powers and authorities vested in the Engineer, which have been
delegated to him in writing by the Engineer under intimation to the Contractor.

GC-5

Provided always that the Engineer’s Representative shall have no power :

(a
(b)
©

to order any work involving delay or any extra payment by the Trustees,
to make variation of or in the works; and
to relieve the Contractor of any of his duties or obligations under the Contract.

Provided also as follows :

@

(b)

Failure of Engineer’s Representative to disapprove any work or materials shall not
prejudice the power of the Engineer thereafter to disapprove such work or materials and
to order the pulling down, removal, breaking-up thereof and re-constructing at the
contractor’s cost and the contractor shall have no claim to compensation for the loss if any
sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the Engineer’s
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Representative, he shall be entitled to refer the matter to the Engineer who shall thereupon
confirm, reverse or vary such decision.

(c) Anywritten instructions or written approval given by the Engineer’s Representative to the
contractor, within the terms of delegation of power and authority vested in the Engineer to
his Representative in writing, shall bind the contractor and the Trustees as though it had

been given by the Engineer, who may from time to time make such delegation.
THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender/offer, be deemed to have
inspected and examined the site, fully considered all factors, risks and contingencies, which will
have direct and indirect impact on his expenses and profit from the work and shall be
specifically deemed to have taken the following aspects into consideration :

The tender must
encompass all
relevant aspects/
issues.

(@ The form and nature of the site and its surroundings including their sub-surface, Site &  Local
hydrological, tidal and climatic conditions, the means of access to the site and all other  condition.
local conditions, including the likely charges and costs for temporary way-leave, if any,
required for the work.
(b) The drawings, specifications, the nature and extent of work to be executed and the Drawing/
quality, quantity and availability of the required materials and labour for the work and  Specification/
the need to execute the work to the entire satisfaction of the Engineer, and also by  Nature &
complying with the General and Special Conditions of Contract. extent of
work to be
done.
GC-6
(c) The accommodation required for the workmen and site office, Accommodation  for
mobilisation/demobilisation and storage of all plant, equipment and Construction Contractor’s
materials. men/materials.
(d) The sources and means of procurement of water for drinking, washing and execution ~ Water for drinking etc.
of work, and source and availability of electrical power, all at Contractor’s cost. [Electrical power.
(e) Payment of taxes and duties and compliance of all applicable statutes, ordinances and  Payment of

law together with the rules made thereunder, the rules, regulations and bye-laws of
public bodies or any local or other authority by the Contractor, keeping the Trustees
indemnified against penalties and liabilities of every kind arising from the
Contractor’s failure in such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement or for any legal
instrument including Bank Guarantees and Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by the Trustees, unless
stipulated otherwise in the Notice Inviting the Tender and shall be faultless in figures and free
from erasing. Corrections, if any, shall only be made by scoring out and initialling of the
revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender or subsequently,
shall disclose the names of their owners/partners/share holders at the required points of time.
The failure in this regard shall be treated as a breach and a contract, if entered into, shall be
liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, every tender must be
submitted with Earnest Money of the amount calculated as per the following scale.

Estimated Value of Work Amount of Earnest Money

For Contract of Supplying

For Works Contract

Materials or Equipment only

Up to Rs. 1,00,000=00

5% of the estimated value of
work

1% of the estimated value of
work

Over
Rs. 1,00,000=00

2% of the estimated value of
work subject to a maximum of
Rs. 20,000/- and minimum of
Rs. 5,000/-.

%% of the estimated value of
work subject to a maximum
of Rs. 10,000/- and minimum
of Rs. 1,000/-.
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by Banker’s Cheque of
any Calcutta Branch of a Nationalised Bank of India drawn in favour of Calcutta Port Trust or
in the form of any “Account Payee” Draft of any Nationalised Bank of India drawn in favour of
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, and the receipt
granted therefor be kept attached to the Tender/Offer in the Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any interest through Alc. Payee
Cheque drawn on a Nationalised Bank of Calcutta / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have deposited fixed Security with the
Trustees’ FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt
from depositing the Earnest Money, as per the following scale :

Class of Registration Amount of Fixed Security Financial Limit of Each

Tender

Any tender priced up to
A Rs. 25,000/- Rs.5,00,000/-

Any tender priced up to
B Rs. 10,000/- Rs.2,00,000/-

Any tender priced up to
c Rs. 5,000/ Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection.

(ii) If before expiry of the validity period of his Tender/Offer, the tenderer amends his quoted rates or
tender/offer making them unacceptable to the Trustees and/or withdraws his tender/offer, the
Earnest Money deposited shall be liable to forfeiture at the option of the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by the Trustees as part of the
Security Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after

Method of

Paying E.M.

Refund of E.M.

from
Regd.

Exemption
EM. to
Firms

Tender with-
out EM liable to
rejection.

Forfeiture of

E.M. before
Acceptance of
offer.

E.M. to be
converted to

cancellation of the previous Receipt of Earnest Money. part S.D.

(9) Balance security for works contract shall be recovered by deduction from all progressive Bill Mode of
(including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the  recovery of
total recovery may not exceed the quantum computed as per the under noted percentages of the  balance S.D.
total value of work actually done up to the stage of completion.

GC-8

Value of Work % of Security Deposit for | % of Security Deposit For  Scale of S.D.

works contract. contract of supply- recovery.

ing materials & equipment
only.

For works up to Rs.10,00,000/-. 10% (Ten percent) 1% (One percent)

For works costing more than | 10% on first Rs.10,00,000/- | 1% on first Rs.10,00,000/-
Rs.10,00,000/- and up to | +7%% on the balance. + %% on the balance.
Rs.20,00,000/-

59



3.5

3.6

3.7

4.0

60

For works costing more than | 10% on first Rs.10,00,000/- + | 1% on first Rs.10,00,000/-

Rs.20,00,000/- 7 %% on the next |+ %% on the next
Rs.10,00,000/- + 5% on the | Rs.10,00,000/- + %% on
balance. the balance.

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the  S.D.

for

supply

percentages given above, shall have to be deposited with the Trustees’ Treasurer in advance contracts to be

and within 30 days from the date of placement of supply order, either in cash or by Alc.  deposited

Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta Port Trust and advance.

payable at Calcutta/Haldia, as the case may be.

in

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the amount of Earnest  No interest payable
Money/Security Deposit held by the Trustees, at any stage. on E.M./S.D

(i) The Security Deposit shall refunded to the Contractor in terms of Clause 9.3 hereinafter and Mode of refund of

subject to deduction, if any, under the provision of Sub-clause 3.5 (ii) herein below. Id, S.D.
however, the Contract provides for any maintenance period. 50% of the Security Deposit

may be refunded against any of the treasury Receipt for that amount on expiry of half of the
maintenance period and the balance deposit on the expiry of the said maintenance period and

after the Engineer has certified the final completion of work in Form G.C.2 and the
Contractor has submitted his “No Claim” Certificate in Form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if  Forfeiture of S.D.

the Contractor fails to carry out the work or to perform/observe any of the conditions of the
Contract. The Trustees shall also be at liberty to deduct any of their dues from the Security
Deposit, fixed Security, Earnest Money or from any sum due or to become due to the Contractor
under any other contract.

GC-9

If stipulated in the contract as a Special Condition, the contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from Calcutta/Haldia Branch, as the case may be, of
any Nationalised Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the
letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the Contract
shall be liable to be terminated and the earnest money shall be liable to forfeiture; all at the discretion of the
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever
required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any contractual obligation by the
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or
enforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 Crore, along with their tender
comprising Special Conditions of Contract, General Conditions of Contract, BOQ, Earnest Money, etc. a document
called Integrity Pact Agreement duly signed by their authorized representative. The Proforma of the Integrity Pact
Agreement shall as specified in the GCC. In case of tender value more than Rs 5 Crore, the Integrity Pact
Agreement is an essential part and parcel of bid document to be submitted by each tenderer, without which the tender
shall not be considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
(@) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts. As applicable only within the jurisdiction of the
High Court at Calcutta, India, including the following Acts :

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration Agreement only).

NoohwNE
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After acceptance of his Tender/Offer and when called on to do so by the engineer or his representative, the
contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the
form annexed hereto. Until such Contract Agreement is executed, the other documents referred to in the

definition of the term ‘Contract’ here-in-before, shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one another. Should there
by any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the  of

power to correct the same and his decision shall be final and binding on the parties to the Contract.

GC-10

Two copies of the Drawings referred to in the general and special Conditions of Contract and in the
Bill of Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the
work, but these shall remain the property of the Trustees and hence, the Contractor shall return them
to the Engineer or his Representative on completion of the work, if not torn or mutilated on being
regularly used at site.

The Contractor shall prove and make at his own expense any working or progress drawings required
by him or necessary for the proper execution of the works and shall, when required, furnish copies of
the same free of cost to the Engineer for his information and/or approval, without meaning thereby the
shifting of Contractor’s responsibility on the Engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part
thereof without the written permission of the Engineer. Even if such permission be granted, the
Contractor shall remain responsible (a) for the acts, defaults and neglect of any sub-contractor, his
agents, servants or workmen as fully as if these were the acts, defaults or neglects of the Contractor
himself or his agents, servants or workmen and (b) for his full and entire responsibility of the contract
and for active superintendence of the works by him despite being sublet, provided always that the
provision of labourers on a “piece rate” basis shall not be deemed to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender/Offer all his
cost for supplying and providing all constructional plant, temporary work. Materials both for
temporary and permanent works, labour including supervision thereof, transporting to and from the
site and in and about the work, including loading, unloading, fencing, watching, lighting, payment of
fees, taxes and duties to the appropriate authorities and other things of every kind required for the
construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations
and methods of construction, even if any prior approval thereto has been taken from the Engineer or
his Representative. The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the Engineer; but the Contractor
shall be fully responsible for the correct implementation thereof, as also for any design and
specification prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor shall submit to him the
details of his (a) programme for execution of the work, (b) proposed procedure and methods of work,
(c) proposed deployment of plant, equipment, labour, materials and temporary works. The submission
to and/or any approval by the Engineer or his Representative to any such programme or particulars
shall not relieve the Contractor of any of his obligations under the contract.

GC-11

If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his
revised programme for completion of work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during execution of the
works and as long thereafter as the Engineer or his representative shall consider necessary during the
maintenance period. The Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his representative in writing shall

61

Execute
Contract
Agreement.

Interpretation

documents
Engineers’
Power

All  Drawings are
Trustees’ property.

Contractor to
prepare working /
progress drawings

Contractor cannot
sub-let the work

Contractors’ price is
inclusive of all costs

Contractor is
responsible for all
construction
process, except for
correctness of design
and specification
formulated by the
Engineer
Contractor to
submit his
programme of work

Contractor to
supervise the
works

Contractor to

contract



411

4.12

4.13

4.14

4.15

4.16

62

be binding upon the Contractor subject to limitation in Clause 2.5 hereof. The Contractor shall
inform the Engineer or his representative in writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified careful and experienced
persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of is
staff, workmen or official at site and the Contractor shall within 48 hours comply with such
instruction without any demur whenever the Engineer shall feel that the deployment of the person
concerned will not be conducive to the proper and timely completion of the work.

The Contractor shall be responsible for the true and proper setting out of the works in relation to
reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of
any alignment or level by the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall fully provide protect and
preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile marks and other
things used in setting out the works.

From the commencement of the works till issue of the completion certificate in Form G.C.1, vide
Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the
excepted risks, any damage, loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the engineer, failing which the
Engineer or his Representative may cause the same to be made good by any other agency and the
expenses incurred and certified by the Engineer shall deem proper. This Clause will not apply to that
part of the work, which might have been taken over by the Trustees on partial completion of the work
and in such case the Contractor’s obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the
directions of the Engineer as also for defects/damages if any caused to the work by the Contractor
during such repairs and replacement in the maintenance period.

GC-12

The Contractor shall at his own cost protect support and take all precautions in regard to the
personnel or structure or services or properties belonging to the Trustees or not which may be
interfered with or affected or disturbed or endangered and shall indemnify and keep indemnified
the Trustees against claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties, structures and services
and/or to any person including the Contractor’s workmen. Cost of Insurance Cover, if any, taken
by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the
Contract.

The Contractor shall immediately inform the Engineer’s Representatives if any fossil, coins, articles
of value or antiquity and structures and other remains or things of geological or archaeological
importance be discovered at site which shall remain the property of the Trustees and protect them
from being damaged by his workmen and arrange for disposal of them at the Trustees’ expense as
per the instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the Trustees against all
claims, demands, actions and proceedings and all costs arising therefrom on account of :

(9) Infringement of any patent right, design, trademark or name or other protected right in
connection with the works or temporary work.

(h) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any,
for getting all materials and equipment required for the work.

(i)  Unauthorised obstruction or nuisance caused by the contractor in respect of Public or Private
or Private road, railway tracks, footpaths, crane tracks, waterways, quays and other
properties belonging to the Trustees or any other person.

(i) Damagel/injury caused to any highway and bridge on account of the movement of Contractor’s
plants and materials in connection with the work.

(k) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to
waterway, in transporting contractor’s plants and materials.

(I)  The Contractor’s default in affording all reasonable facilities and accommodation as per the
direction of the Engineer or his Representative to the workmen of the Trustees and other
agencies employed by or with the permission and/or knowledge of the Trustees on or near the
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site of work.

Debris and materials, if obtained by demolishing any property, building or structure in terms of the

Contract shall remain the property of the Trustees.

GC-13
The Contractor’s quoted rates shall be deemed to have been inclusive of the following :

(@) Keeping the site free of unnecessary obstruction and removal from site of
constructional plant wreckage, rubbish, surplus earth or temporary works no
longer required.

(b) Cleaning and removal from site all the surplus materials of every kind to leave

the site clean and tidy after completion of the work, without which payment

against final bill may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the River
Hooghly and other waterways against pollution of whatever nature during
execution and maintenance of the works and to prevent rubbish, refuse and other
materials from being thrown into the water by the Contractor’s men or those of
his agency.

(d) Making arrangements for deployment of all labourer and workers, local or

otherwise including payment for their wages, transport, accommodation, medical

and all other statutory benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the requirements of local
authority or the Engineer or his Representative for preventing (i) spread of any
infectious disease like smallpox, cholera, plague or malaria by taking effective
actions for destruction of rats, mice, vermin, mosquitoes, etc. and by maintaining
healthy and sanitary condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, (iv)
deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the Contractor, if the same is
posted or sent by hand to the address given in the tender or to the Contractor’s Site
Office or to the Registered Office of the Contractor. The time mentioned in these
conditions for doing any act after direction or notice shall be reckoned from the time
of such posting or despatch.

The Contractor and his Sub-contractor or their agents and men and any firm
supplying plant, materials and equipment shall not publish or caused to be published
any photographs or description of the works without the prior authority of the
Engineer in writing.

GC-14

The Contractor shall at the Trustees’ cost to be decided by the Engineer render all
reasonable facilities and Co-operation as per direction of the Engineer or his representative
to any other Contractor engaged by the Trustees and their workmen to the Trustees’ own
staff and to the men of other Public Body on or near the site of work and in default the
Contractor shall be liable to the Trustees for any delay or expense incurred by reason of
such default.

The work has to be carried out by the Contractor causing the minimum of hindrance for
any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought to the site by the
Contractor shall be deemed to be the property of the Trustees who will have lien on the
same until the satisfactory completion of the work and shall only be removed from the site
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in part or in full with the written permission of the Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.
The Contractor shall commence the work within 7 days of the receipt of Engineer’s letter
informing acceptance of the Contractor’s tender/offer by the Trustees or within such

Preliminary time to
commence work an

preliminary time as mentioned by the Contractor in the Form of Tender or the time maintenance of
accepted by the Trustees. The Contractor shall then proceed with the work with due steady rate of
expedition and without delay, except as may be expressly sanctioned or ordered by the progress

Engineer or his Representatives, time being deemed the essence of the contract on the part

of the contractor.

The Contractor shall provide and maintain a suitable office at or near the site to which the  Contractor’s site
Engineer’s Representative may send communications and instructions for use of the office

Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer has been Contractor to
taken, the contractor shall not execute the work beyond the working hours observed by the  observe Trustees’

Engineer’s Representative and on Sundays and Holidays observed in the Trustees’ system,
except in so far as it becomes essential on account of tidal work or for safety of the work. If
the progress of the work lags behind schedule or the work has been endangered by any act
or neglect on the part of the contractor, then the Engineer or his Representative shall order
and the contractor at his own expense shall work by day and by night and on Sundays and
Public Holidays. Any failure of the Engineer or his Representative to pass such an order
shall not relieve the contractor from any of his obligations. The Engineer’s decision in this
regard shall be final binding and conclusive.
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Unless stipulated otherwise in the contract all materials required for the work shall be
procured and supplied by the contractor with the approval of the Engineer or his
Representative and subject to subsequent testing as may be required by the Engineer or his
Representative. The Engineer shall exercise his sole discretion to accept any such materials.

Unless stipulated otherwise in the contract all materials, workmanship and method of
measurement shall be in accordance with the relevant Codes (Latest Revision) of the Bureau of
Indian Standards and the written instructions of the Engineer or his Representative. Where no
specific reference is available in the contract, the material and workmanship shall be of the
best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his representative,
whenever required to do so, all at the Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his
representative in respect of materials and workmanship deployed on the work, shall be borne
by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance with the
contract, the following conditions shall apply :

(@ The Contractor shall, at his own expense, arrange for transporting the materials from the
Trustees” Stores, watching, storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the Engineer or his
representative, return of surplus and empty container to the Trustees’ Stores as per the
direction of the Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely
responsible for any such materials issued to him and for any loss or damage thereof for
any reason other than “Excepted Risks”, the Contractor shall compensate the Trustees’
in the manner decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and in accordance with the rate
of progress of work but except for grant of suitable extension of completion time of work as
decided by the Engineer. The Contractor shall not be entitled to any other compensation,
monetary or otherwise, for any delay in the supply of Trustees’ materials to him. The
Contractor shall, however, communicate his requirement of such materials to the Engineer
from time to time.
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(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued
to the contractor shall be recovered from the contractor’s bills and/or any of his other
dues, progressively according to the consumption thereof on the work and/or in the
manner decided by the Engineer or his representative and at the rate/s stipulated in
the contract. These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of escalation/variation, if
in future the contractor is required to procure and provide any such material on the
written order of the Engineer consequent on the Trustees’ failure to effect timely
supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, any of the Trustees’
materials issued to the contractor has been — (i) lost or damaged, (ii) consumed in
excess of requirement and (iii) wasted by the contractor in excess of normal wastage,
then the value thereof shall be recovered from the contractor’s bills or from any of
his other dues, after adding 19 %% extra over the higher one of the followings -

(1) Theissue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would be determined by the
Engineer.

The Engineer or his Representative shall have the power to insect any material and work
at any time and to order at any time — (1) for removal from the site of any material which
in his opinion is not in accordance with the contract or the instruction of the engineer or
his representative, (ii) for the substitution of the proper and suitable materials, or (iii) the
removal and proper re-execution of any work which in respect of material and
workmanship is not in accordance with the contract or the instructions of the Engineer.
The Contractor shall comply with such order at his own expense and within the time
specified in the order. If the contractor fails to comply, the Engineer shall be at liberty to
dispose any such materials and re-do any work in the manner convenient to the Trustees
by engaging any outside agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without approval of the
Engineer or his Representative and whenever required by him, the contractor shall
uncover any part or parts of the work or make openings in or through the same as may be
directed by the Engineer or his representative from time to time and shall reinstate or
make good those part of works thus affected to the satisfaction of the Engineer, all at the
cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer, if the initial
covering up was with prior written order of the Engineer or his Representative.

GC-17
On a written order of the Engineer or his Representative, the contractor shall delay or
suspend the progress of the work till such time the written order to resume the execution is
received by him. During such suspension the contractor shall protect and secure the work
to the satisfaction of the Engineer or his Representative. All extra expenses in giving effect
to such order shall be considered by the Trustees, unless such suspension is —
(a) otherwise provided for in the contract, or
(b) necessary by reason of some default on the part of the contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the works or any part
thereof.

The Engineer shall settle and determine such extra payment and/or Extension of

completion time to be allowed to the contractor, as shall, in the opinion of the Engineer be
fair and reasonable, and the same shall be final and binding on the Contractor.
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If at any time before or after commencement of the work the Trustees do not require the
whole of the work tendered for the Engineer shall notify the same to the contractor in
writing and the contractor shall stop further works in compliance of the same. The
Contractor shall not be entitled to any claim for compensation for underived profit or for
such premature stoppage of work or on account of curtailment of the originally intended
work by reason of alteration made by the Engineer in the original specifications, drawings,
designs and instructions.

When the whole of the work has been completed to the satisfaction of the Engineer and has
passed any final test prescribed in the contract, the contractor shall, within 21 days of
submission of his application to the Engineer, be entitled to receive from him a certificate
for completion of work in Form G.C.1, annexed hereto. If any part of the total work having
been completed to the satisfaction of the Engineer, be taken over and/or used by the
Trustees, the Contractor shall on application be entitled to partial completion certificate in
the Form G.C.1 indicating the portion of the work covered by it, so that the Contractor’s
liability during maintenance period of the contract, if any, shall commence from the date
mentioned in such certificate so far as the completed portion of the work is concerned.
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TERMS OF PAYMENT :

No sum shall be considered as earned by or due to the Contractor in respect of the work till
final and satisfactory completion thereof and until a certificate of final completion in Form
G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all
be treated as mere advance, which shall stand recoverable in full or in part, if the Engineer
so decides in the context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of measurements of actual
work done, as recorded in the Trustees’ measurement books and at accepted tendered or at
agreed rates, as the case may be, except as otherwise provided in the contract and when the
Engineer decides any other rate for change in the scope of work or omission, if any, on the
part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having an initially stipulated
completion period of 4 months or more, on account payments may be made sat the
discretion of the Engineer or his Representative at intervals deemed suitable and justified
by him. Provided always that subject to execution of work of substantial value in the
context of the contract price, the interval of such on account payments shall be decided by
the Engineer or his Representative, which shall ordinarily not be less than 1 month in
between two payments for on account bill and/or advance.

Measurement for works done shall be progressively taken by the Engineer’s Representative
and entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper
by him and/or the Engineer. The Contractor or his duly accredited Representative or Agent
shall remain present at the time of such measurement and assist the engineer’s
Representative in every manner required by him. After the measurements taken have been
entered in the Measurement Book, the Contractor or his Agent shall sign the Measurement
Book at the wend of such Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior to such signature. If the
Contractor or his Agent fails to participate even after 3 days written notice from the
Engineer’s Representative, the measurement shall be taken ex-parte by the Engineer’s
Representative and those shall be accepted by the Contractor.
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Based on the quantum of work and the value thereof computed in the Measurement
Book, the Contractor shall type out his bill in the proforma approved by the
Engineer and submit the same to the Engineer’s Representative in quadruplicate, duly
signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his
Representative may in his absolute discretion, allow advance payment against such
bill to the extent of an amount not exceeding 75% of the “net payable” sum of the said
bill, subject to adjustment thereof against the bill at the time of checking and auditing
the bill at the Trustees’ end. The measurement Book will not be handed over to the
Contractor; but he will obtain the abstracts of quantities, amounts and recoveries to
type out the bill.

At the discretion of the Engineer or his Representative and only in respect of accepted
offers/where estimated amount put to tender would be Rs.2,00,000/- or more, advance
payment may be made to the extent of 75% of the value of any material purchased
and brought to the site by the Contractor. Provided always that —

(i) the materials shall, in the opinion of the Engineer or his Representative be of
imperishable nature,

(i) the value of such materials shall be assessed by the engineer or his
Representative at their own discretion,

(iii) a formal agreement has been drawn up with the contractor, under which
the Trustees secure a lien on the contractor’s materials,

(iv) the materials are safe-guarded by the contractor against losses, shortage
and misuse due to the contractor postponing the execution of the work or
otherwise,

(v) in the event of storage of such materials within the Trustees’ protected

areas in the Docks, the contractor shall submit an Indemnity Bond in the
proforma and manner acceptable to Trustees’ whereby the contractor shall
indemnify the Trustees against all financial loss/Jdamage, on account of
loss/damage to such materials for whatever reasons,

GC-20

(vi) in the event of storage of such materials outside the Trustees’ protected areas
the Contractor shall submit to the Engineer an irrevocable Bank Guarantee
favouring the Trustees and for the same sum as is being advance, in the proforma
and manner acceptable to the Trustees. The Guarantee shall be of a
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule Commercial
Bank, as the case may be, acceptable to the Trustees and shall remain valid till the
anticipated period of consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank guaranteeing automatic
payment of the guaranteed sum to the Trustees by the Bank on the date of expiry
of the validity of the Guarantee, unless with the prior written approval of the
Engineer on behalf of the Trustees, the Bank has extended the validity of the

Guarantee.

(vii) The amount of advance shall be recoverable from the contractor's bills or any
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other dues, progressively with the consumption of the materials on the basis of
quantity consumed. Consequent on full recovery of the advance the Indemnity
Bond/Bank Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to the
Contractor duly discharged by the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the Contractor against
or prevent the Trustees from obtaining repayment from the Contractor, in case the
Engineer or his representative should overcertify for payment or the Trustees should
over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor at any stage and in
respect of any money or balance or Bank Guarantee, which may be due to the
Contractor from the Trustees, owing to dispute or otherwise or for any delay on the part
of the Trustees in making interim or final payment or otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated
quantities of the work and shall never be deemed as actual or correct quantities of the
works to be executed by the contractor in fulfilment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to make any
variation of the quantity, quality or form of the works or any part thereof that may, in

Recovery for wrong
and over payment

Interest not
admissible to
Contractor

Quantities in Bill of
Quantities of Tender

Engineer’s power to
vary the works

his opinion, be necessary and the Contractor upon receipt of such an order shall act as
follows :

GC-21
(a) Increase or decrease the quantity of any work included in the contract.
(b) Omitany work included in the contract.
(c) Change the Character or quality or kind of any work included in the contract.
(d) Change the levels, lines, position and dimensions of any part of the work, and

(e) Execute extra and additional work of any kind necessary for completion of the works

No such variation shall in any way vitiate or invalidate the contract or be treated ass
revocation of the contract, but the value (if any) of all such variations evaluated in accordance
with the Engineer’s sole decision shall be taken into account and the contract price shall be
varied accordingly.

Provided always that written order of the Engineer shall not be required for increase or
decrease in the quantity of any work upto 15% where such increase or decrease is not the
result of any variation order given under this clause but is the result of the quantities
exceeding or being less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the Contractor and the
Engineer"” subsequent written confirmation of such verbal order shall be deemed to be an
order in writing within the meaning of this clause.

(a) The Contractor shall not be entitled to any claim of extra or additional work unless they

have been carried out under the written orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be added to or deducted from
the sum named in the tender in respect of any extra work done or work omitted by his
order.

(c) All extra, additional or substituted work done or work omitted by order of the Engineer
shall be valued on the basis of the rates ad prices set out in the contract, if in the opinion
of the Engineer, the same shall be applicable. If the contract does not contain any rates
or prices directly applicable to the extra, additional or substituted work, then the
Engineer may decide the suitable rates on the basis of Schedule of Rates (including
surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees
with due regard to the accepted contractual percentage, if any thereon. In all other cases
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the Engineer shall solely determine suitable rates in the manner deemed by him as fair
and reasonable, and his decision shall be final, binding and conclusive.

GC-22

(d) If the nature or amount of any omission or addition relative to the nature or amount of
the whole of the contract work or to any part thereof shall be such that, in the opinion of
the Engineer, the rate of prices contained in the contract for any item of the works or the
rate as evaluated under sub-clauses (b) and (c) of this clause, is by reason of such
omission or addition rendered unreasonable or in-applicable, the Engineer shall fix such
other rate or price as he deems proper and the Engineer’s decision shall be final, binding
and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE /
TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed availability of the
Trustees’ materials to be supplied as per contract or exceptionally adverse climatic conditions
and natural phenomenon or strikes, lock-outs, civil commotion or other special circumstances
of any kind beyond the control of the Contractor, cause delay in completing the work, the
contractor shall apply to the Engineer in writing for suitable extension of completion time
within 7 days from the date of occurrence of the reason and the Engineer shall thereupon
consider the stated reasons in the manner deemed necessary and shall either reject the
application or determine and allow in writing the extension period as he would deem proper
for completion of the work with or without the imposition of “Liquidated Damage” Clause
(No0.8.3 hereof) on the Contractor and his decision shall be final and binding on the
Contractor. If an extension of completion time is granted by the Engineer without imposition
of liquidated damage, from the Clause No0.8.3 of the Liquidated damage shall apply from its
date of expiry, if the work be not completed within the extended time, unless stated otherwise
in the decision communicated by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or such extension
thereof as communicated by the Engineer in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as a penalty, %% (half
percent) of the total value of work (contract piece) as mentioned in the letter of
acceptance of the tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such compensation shall not exceed 10%
of the said value of work. The amount of Liquidated damages shall be determined by the
Engineer, which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover
the said amount of compensation/damage in Sub-clause (a) of this clause, from any money
due or likely to become due to the Contractor. The payment or deduction of such
compensation/damage shall not relieve the Contractor from his obligation to complete the
work or from any of his other obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer, the work may be
ordered to be completed by some other agency at the risk and expense of the Contractor,
after a minimum three days notice in writing has been given to the Contractor by the
Engineer or his Representative.

Without being liable for any compensation to the Contractor, the Trustees may, in their
absolute discretion, terminate the contract and enter upon the site and works and expel the
Contractor there from after giving him a minimum 3 days’ notice in writing, due to
occurrence of any of the following reasons and decision of the Trustees in this respect, as
communicated by the Engineer shall be final and conclusive :
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(i) The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the progress of work is not satisfactory or the
work is not likely to be completed within the agreed period on account of Contractor’s
lapses.

(iii) The Contractor has failed to commence the works or has without any lawful excuse

under these conditions has kept the work suspended for at least 15 days despite
receiving the Engineer” or his Representative’” written notice to proceed with the
work.

(iv) The Contractor has failed to remove materials from site or to dismantle or demolish
and replace work for 7 days after receiving from the Engineer or his representative the
written notice stating that the said materials or work were condemned and rejected by
him under these conditions.

(v) The Contractor is not executing the works in accordance with the contract or is
persistently or flagrantly neglecting to carry out his obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on
behalf of the contractor t any officer, servant or representative of the Trustees or to
any person on his or their behalf in relation to the obtaining or to the execution of the
contract.

(vii) The Contractor is adjusted insolvent or enters into composition with his creditors or
being a company goes into liquidation either compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be issued by the Engineer on
behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and
materials issued to him at the place to be ascertained from the Engineer, within 7 days of
receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the power to complete the
work through any other agency at the Contractor’s risk and expense and the Contractor shall
be debited any sum or sums that may be expended in completing the work beyond the amount
that would have been due to the Contractor, had he duly completed the work of the work in
accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to receipt payment of only 90%
of the value of work actually done or materials actually supplied by him and subject to
recoveries as per contract, provided the work done and materials conform to specifications at
the time of taking over by the Trustees. The payment for work shall be based on
measurements of actual work done and priced at approved contract rates or other rates, as
decided by the Engineer. The payment for materials supplied shall be at the rates as decided
by the Engineer, which shall I in no case be more than market rates prevailing at the time of
taking over by the Trustees. The Engineer’s decision in all such case shall be final, binding and
conclusive.

The Trustees shall have the power to retain all moneys due to the Contractor until the work is
completed by other agency and the Contractor’s liabilities to the Trustees are known in all
respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall maintain the same for a period, as
may be specified in the form of a Special Condition of the Contract, from the date mentioned
in the Initial Completion Certificate in Form G.C.1. Any defect/fault, which may appear in the
work during aforesaid maintenance period, arising, in the sole opinion of the Engineer or his
representative, from materials or workmanship not in accordance with the contract or the
instruction of the Engineer or his representative, shall, upon the written notice of the Engineer
or his representative, be amended and made good by the Contractor at his own cost within
seven days of the date of such notice, to the satisfaction of the Engineer or his representative,
failing which the Engineer or his representative shall have the defects amended and made good
through other agency at the Contractor’s risk and cost and all expenses, consequent thereon or
incidental thereto, shall be recoverable from the Contractor in any manner deemed suitable
by the Engineer.
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The Contractor shall not be considered completed and the work shall not be treated as finally
accepted by the Trustees, until a Final Completion Certificate in Form G.C.2 annexed hereto shall
have been signed and issued by the Engineer to the contractor after all obligations under the
Contract including that in the maintenance period, if any, have been fulfilled by the Contractor.
Previous entry on the works or taking possession, working o using thereof by the Trustees shall not
relieve the Contractor of his obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of
his Security Deposit by submitting o the Engineer (I) The Treasury Receipts granted for the amount
of Security held by the Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form G.C.2 and within two
months of the Engineer’s recommendation, the Trustees shall refund the balance due against the
Security Deposit to the Contractor, after making deduction therefrom in respect of any sum due to
the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or connected with the
interpretation of the Contract including the meaning of Specifications, drawings, designs and
instructions or as to the quality of workmanship or as to the materials used in the work or the
execution of the work whether during the progress of the works or after the completion and whether
before or after the determination, abandonment or breach of the contract the decision of the
Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect
to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after
receiving notice of such decision require that the matter shall be referred to Chairman, who shall
thereupon consider and give a decision.

If, however, the Contractor be still dissatisfied with the decision of the Chairman, he shall within 15
days after receiving notice of such decision require that within 60 days from his written notice, the
Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a submission to arbitration
within the meaning of Indian Arbitration Act, 1940 or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever, another person from panel shall be appointed as Sole
Arbitrator and he shall proceed from the stage at which his predecessor left it.
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The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the
parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as
provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found
necessary, enlarge the time for making and publishing the award, with the consent of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may be fixed by the Arbitrator in
his sole discretion. Upon every or any such reference the cost of any incidental to the reference and
award respectively shall be in the discretion of the Arbitrator who may determine, the amount
thereof or by whom and to whom and in what manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the
Indian Arbitration Act 1940 or any amendment thereof. The Arbitrator shall give a separate award
in respect of each item of disputes and respective claim referred to him by each party and give
reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract — within only the
parameters of scope and conditions of the contract in question.
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Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules
made thereunder, for the time being in force, shall apply to the arbitration proceedings under this
Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence
in accordance with Engineer’s decision. The Engineer also shall not withhold any payment, which,
according to him, is due or payable to the Contractor, on the ground that certain disputes have

72

cropped up and are likely to be referred to arbitration.

[a]

[b]

[c]

[d]

[e]

Provided always as follows:
Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in the cases
of contracts, where tendered amount appearing in the letter of acceptance of the tender /
offer is less than Rs.40,00,000/-.

The Contractor shall have to raise disputes or differences of any kind whatsoever in
relation to the execution of the work to the Engineer within 30 days from the date of
occurrence of the cause of dispute and before the preparation of the final bill, giving
detailed justifications, in the context of contract conditions.

GC-27

Contractor’s dispute if any arising only during the maintenance period, if any,
stipulated in the contract, must be submitted to the Engineer, with detailed
justification in the context of contract conditions, before the issuance of final
completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the Contractor can raise
pertaining to the Contract after submission of certificate in form G.C.3 by him.

Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses
10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the Engineer and / or by
any Arbitrator subsequently.

The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide
Clause 10.3 hereinabove, on their sole discretion, by adding the names of new
Arbitrators and / or by deleting the names of existing Arbitrators, without making
any reference to the Contractor.

(TO BE SUBMITTED WITH COVER- | OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
EORM OF TENDER (UNPRICED)
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To

The Chief Engineer

Kolkata Port Trust
1/We
having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and
Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be performed in
accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on
behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities within months / weeks from
the date of order to commence the work and in the event of our tender being accepted in full or in part. 1 / We also undertake to
enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to
give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General
Conditions of Contract and | / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees
shall be the Contract.
THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER | OFFER

(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

1 / We require days / months preliminary time to arrange and procure the materials required by the work from the
date of acceptance of tender before | We could commence the work.
| / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. of

as Earnest Money.
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated : (Signature of Bidder with Seal)

WITNESS :

Name of the Bidder :
Signature :
Name : (In Block Address :
Letters)
Address :

Occupation :

KOLKATA PORT TRUST
FORMG.C.1

Contractor

Address

Date of completion :
Dear sir(s),
This is to certify that the following work viz :-

NaME OF WOTK & oo e e e e e e e e



7 1[0 o3 T o P
Contract NO. ....cvvvvvviiiiin i,
which was carried out by you is in the opinion of the undersigned complete in every respect on the day of

2000 in accordance with terms of the Contract and you are required to maintain the work as per Clause 62 of the
General Conditions of Contract and under provisions of the Contract for a period of weeks / months / years
from the day of

2000 to day of 2000 .
Yours faithfully,
SIGNALUNE. .. cov it
(ENGINEER/ENGINEER’S REPRESENTATIVE)
NAME. .ot e e e e e
DeSIgNatioN.........vveieeiie e e e
OFFICE SEAL
KOLKATA PORT TRUST
FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.
This is to certify that the following work viz:-

NaME OF WOTK & Lot e e et e e e e e e e e eaas

WOIK OFder NO. .. oe it et e e e e e e e e et e e e e e eans
Contract NO. ...o.ovviiie s i
Resolution & Meeting NO. ..........ccccvvveinnnnn.

Allocation : .......cooeviviiiiiiiiin s
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which was carried out by Shri/MesSIS. .........ccuiviiiiiiiiit it is now complete in every respect in accordance with the
terms of the Contract and that all obligations under the Contract have been fulfilled by the Contractor.

SIGNALUNE. .. covit it
(ENGINEER/ENGINEER’S REPRESENTATIVE)

OFFICE SEAL

KOLKATA PORT TRUST

FORM G.C.3

(‘NO CLAIM “ CERTIFICATE FROM CONTRACTOR)
The Chief Enginer

Kolkata Port Trust

Haldia.

Dear Sir,

1 / We do hereby declare that | / we have received full and final payment from the Calcutta Port Trust for the execution of the following
work viz:-

Name of work :

Work Order No :-
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Contract No.

Agreement NO.........ooviiiiiiiiii e, Dl
and | / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.
Yours faithfully,

(Signature of the Contractor)

(OFFICIAL SEAL OF THE CONTRACTOR)

KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of
20 between the "Board Of Trustees for the Port Of Calcutta , a statutory body constituted
under Major Port Trust Act ,1963 under the rules there under and statutory modification thereto having Registered Office
at 15, Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant
to the context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the
context he deemed to include his heirs, executors, administrators, representative, successor in officer and permitted
assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a Tender/Offer by the contractor for the
execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively assigned to them in General
Conditions Of Contract, hereinafter referred to.
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2. The following documents shall be deemed to form and be read and construed as part of this Agreement , viz :-

i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified in any way by mutual
consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned the
contractor hereby covenant with the Trustees to execute ,complete and maintain the work in conformity in all
respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such execution ,completion and
maintenance of the works the Contract Prices at the times and in the manner prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as fixed (or have set

their respective hands and seals) the day and year first above written.
have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to be issued by the Kolkata/
Haldia Branch, as the case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the
Engineer/ Legal Adviser of the Trustees.

Ref. Bank Guarantee No.

Date

To
The Board of Trustees for the Port of Kolkata,
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15, Strand Road
Kolkata- 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ EMPLOYER which expression shall unless
repugnant to the context or meaning thereof include its successors administrators and assigns) having awarded to

, with registered office at (hereinafter referred to as the
“CONTRACTOR “ which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors
and assigns) a CONTRACT by issue of EMPLOYER’S work order dated the same having been unequivocally accepted by the
Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No dated Valued at
Rs for “ " and the contractor having agreed to prove a Contract
performance Guarantee for the faithful performance of the entire Contract equivalent to Rs. (' rupees
only) to the EMPLOYER.
We, the Bank, , Kolkata/ Haldia having its Head Office at (hereinafter referred to as the

“Bank”, which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns)
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -
only) as aforesaid at any time upto without any demur, reservation, contest, recourse or protest an/or without any reference to the
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference between
EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes
not to revoke this guarantee during its currency without previous consent of employer and further agrees that the guarantee herein contained shall
continue to be enforceable till the Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee from time to time to extend
the time for performance of the CONTRACT by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or any right which they might have against Contractor, and to exercise the
same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT between
EMPLOYER and CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall not be released of its
obligations under these presents by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason
or any other acts of omission or commission on the part of employer or any other indulgence shown by EMPLOYER or by any other matter or
thing whatsoever which under Law would, but for this provision, have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against the Bank as principal debtor, in the first
instance without proceeding against CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may have in relation
to the CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs
(rupees only) and it shall remain in force up to and including and shall be extended
from time to time for such period , on whose behalf this guarantee has been given.

Dated, this day of 2010 at
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Integrity Pact
Between
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Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”.
And
................................ hereinafter referred to as “The Bidder/Contractor”
Preamble
The Principal intends to award, under laid down organizational procedures, contract/s for ......................... The Principal values full
compliances with all relevant laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its relations with its

Bidder(s) and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the tender process and the
execution of the contract for compliance with the principles mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings prior to, during
and subsequent to the currency of the contract to be entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said stores/ equipment at a
competitive price in conformity with the defined specifications/ scope of work by avoiding the high cost and the distortionary impact of
corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORSs to abstain from bribing or indulging in any corrupt
practice in order to secure the contract by providing assurance to them that their competitors will also abstain from bribing and other  corrupt
practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a.  No employee of the Principal, personally or through family members, will in connection with the tender
for, or the execution of a contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

b.  The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will,
in particular, before and during the tender process, provide to all Bidder(s) the same information and will
not provide to any Bidder(s) confidential/ additional information through which the Bidder(s) could
obtain an advantage in relation to the tender process or the contract execution.

¢.  The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Indian Penal Code
(IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief
Vigilance Officer and in addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to observe the
following principles during his participation in the tender process and during the contract execution.

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the Principal’s employees
involved in the tender process or the execution of the contract or to any third person any material or other benefit which he/she is not legally
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the
contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether formal or
informal. This applies in particular to prices, specifications, certifications, subsidiary contract, submission or non-submission of bids or any
other actions to restrict competitiveness or to introduce cartelization in the bidding process.

C. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not use
improperly, for purposes of competition or personal gain, or pass on to others, any information or document provided by the Principal as
part of the business relationship, regarding plans, technical proposals and business details, including information contained or transmitted
electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India, if any. Similarly
the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the foreign principles, if any. Further details as
mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as
mentioned in the Guidelines, all the payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the
“Guidelines on Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A.
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e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed to or intends to make
to agents, brokers or any other intermediaries in connection with the award of the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of Section 2 above, or in any
other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender
process or take action as considered appropriate.

Section 4-Compensation for damages

(1) Ifthe Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the Principal is entitled to
demand and recover the damages equivalent to Earnest Money Deposit/Bid Security.

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the contract according to
Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated damages of the contract value or the
amount equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact with any other
Company in any country conforming to the anti corruption approach or with any other Public Sector Undertaking / Enterprise in India,
Major Ports/ Govt. Departments of India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken as considered
appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this Integrity Pact, and to
submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-contractors.
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance with provisions of the
extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations
under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions neutrally and
independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designated by the Principal
and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract documentation of the
PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if any. The same is applicable
to sub-contractors. The Monitor shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-
contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to the contract
provided such meetings could have an impact on the contractual relations between the Principal and the Contractor. The parties offer to the
Monitor, the option to participate in such meetings.
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(9) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer of Kolkata Port Trust
within 8 to 10 weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion
arise, submit proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s)
appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of the Principal and
request the Management to discontinue or to take corrective action, or to take other relevant action. The Monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action
or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the Principal/ Employer has
not, within reasonable time, taken visible action to proceed against such offence or reported to the Chief Vigilance Officer, the Monitor may also
transmit this information directly to the Central Vigilance Commissioner, Government of India.

(j) The word “Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER or its agencies shall
be entitled to examine all the documents including the Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR
shall provide necessary information and documents in English and shall extend all possible help for the purpose of such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of the contract including
warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of
signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as specified above,
unless it is discharged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal in Kolkata.
(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) Ifthe Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members.

(4)  Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains valid. In this case, the
parties will strive to come to an agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & AdAress) .......ovevneriiein e

Witness 2:

(Name & AdAreSS) ....ocuuvens e e e
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ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

11

1.2

13

2.0

2.1

2.2

221

222

223

2.3

24

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not registered with
KoPT shall apply for registration in the prescribed Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of the principal
confirming the agency agreement and giving the status being enjoyed by the agent and the commission/ remuneration/salary/retainer
ship being paid by the principal to the agent before the placement of order by KoPT.

Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have stated that they are
not paying any commission to the Indian agents, and the Indian representative is working on the basis of salary or as retainer, a
written declaration to this effect should be submitted by the party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authorization and authority given to commit the
Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is real substantial Company and
details of the same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India, is to be paid by
KoPT in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether manufacturer or agents
of manufacturer holding the Letter of Authority of the Principal specifically authorizing the agent to make an offer in India in response
to tender either directly or through the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the Tenderer in the
quoted price(s), is to be paid by KoPT in India in equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for payment of the commission/remuneration,
if any payable to the agents/representatives in India in Indian Rupees on expiry of 90 days after the discharge of the obligations under
the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned tender liable for

rejection or in the event of a contract materializing, the same liable to termination by KoPT. Besides this there would be a penalty of
banning business dealings with KoPT or damage or payment of a named sum.
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