
1 

 

1 

 

 

 
 

      
            

           
                                                       

                                                                                                                           * 
                                                                                                                          ** 
                                                                                                                         *** 
                                                                                                                        **** 
                                                                                                                       ***** 
                                                                                                                      ****** 

 
 

 

TENDER FOR  “Low cost Strengthening of yard on the north of railway track no. 23 at 

EJC Yard and hard topping at nominal cost.”   

  
****** 
***** 
**** 
*** 
** 
* 
 

 
Civil Engineering Department 

KOLKATA PORT TRUST 
 
 
 
 
 
 
 
 
 
 

                  TENDER NO. :      KOPT/KDS/CIV/T/2449/111        Dt. 03.01.2020  
 

                                                
 
 
 
 
 
 
 
 

                                                                                                                          



2 

 

2 

 

 
 

Content 
 

Sl. No. Description Page No. 
 

1. N I T 3 

2. Important instructions for E – tender 5 

3. Commercial terms & Conditions 7 

4. Techno-commercial Bid 11 

5. Instruction to Bidder  13 

6. Special Conditions of the Contract  17 

7. Pre-qualification criteria 17 

8. Scope of Work 18 

9. Schedule “T” 31 

10. Schedule “O” 32 

11 ANNEXURE--D 35 

12. ANNEXURE—D1 36 

13. Financial Part/Price Bid 37 

14 Bill of Quantities  40 

15. Bill of Quantities(Last Page only) 44 

16 Form of Tender 45 

17 General Conditions of the Contract 46  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



3 

 

3 

 

 

Kolkata Port Trust 
Civil Engineering Department 

 
1.0  NOTICE INVITING TENDER 
  

TENDER NO. :      KOPT/KDS/CIV/T/2449/111        Dt. 03.01.2020   

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    
                                      

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are 

invited from reliable, bonafide & experienced agency with required experience as per Prequalification 

criteria stipulated in Tender Document for “Low cost Strengthening of yard on the north of 

railway track no. 23 at EJC Yard and hard topping at nominal cost” as per Bill of Quantities the 

Bid Document may be seen from the Central Public Procurement Portal (CPPP). Corrigenda or 

clarifications, if any, shall be hosted on the above mentioned website only. 

The tender is also published on KoPT website (www.kolkataporttrust.gov.in). 
 

SCHEDULE OF TENDER (SOT) 
 

a.  TENDER 
No.   

 

 

KOPT/KDS/CIV/T/2449/111  Dt. 03.01.2020 

b.  MODE OF TENDER    

 

e-Procurement System  
(Online single part Techno-Commercial Bid and 
Price Bid through CPP Portal 
https://eprocure.gov.in/eprocure/app)  
The intending bidders are required to submit their 
offers electronically through e-tendering portal. No 
physical tender is acceptable by KOLKATA PORT 
TRUST. 

c) 
i) Estimated Cost Of Work  
 
 
 
ii) Earnest Money Deposit @2% 
 
 
 
 
 
 
 
 

 
iii) Tender Document fee (non-refundable) 
 

 
  Rs. 3,90,19,415.90                           
 (Rupees Three crore ninety lakhs nineteen  
thousand four hundred  fifteen and paise ninety 
only)  

 
The intending firms would require to submit an 
EMD of Rs. 7,80,390.00 (Rupees seven  lakh eighty 
thousand three hundred ninety only) through 
DD/Banker Cheque in favour of Kolkata Port Trust 
on any scheduled/Nationalised Bank payable at 
Kolkata, otherwise their offer will be summarily 
rejected. Copy of the DD/Banker’s Cheque should 
be uploaded. As per Cl. 2,page no.14 

 
The intending bidders should submit the tender 
cost of Rs.2950/-(Rupees two thousand nine 
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hundred and fifty only ) including GST @ 18% to 
KoPT through DD/Banker’s  Cheque in favour of 
Kolkata Port Trust on any scheduled/Nationalised 
Bank payable at Kolkata otherwise their offer will 
be summarily rejected. As per Cl. 2,page no.14. 

 

d. Date of NIT available to parties to 
download 

05.01.2020 to 27. 01.2020 (up to 14:00 hrs.) 

f. Pre – Bid Meeting date & Time  No Pre-bid meeting 
 

g. Last date of issue of EMD & Tender 
Document fee in favour of KoPT. 
 
Last date of Physically submission of Demand 
Draft/Cheque/Bank Draft  
 

27.01.2020 (up to 15:00 hrs.) 
 
 
31.01.2020  

h. Date of Starting of e-Tender for submission 
of online Techno-Commercial Bid and price 
Bid at CPP Portal  

05.01.2020 (From 10:00 hours onwards)  

i. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid.  

27.01.2020 (Up to 3:00 P.M.)  

j. Date & time of opening of Techno-
Commercial Bid. 

28.01.2020 (After 3:00 P.M.) 
 

  
Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be opened 
/ held on the next working day without any further notice. 

 
List of Annexures 
 

List of Annexures 

Important Instructions for E- procurement                  :- Annexure - A 
Commercial Terms & Conditions                                    :- Annexure - B 
Techno Commercial Bid(Cover-I)                                    :- Annexure - C 
List of Scanned Documents required to be uploaded :- Annexure - D 
Price Bid (Cover-II)                                                             :- Annexure – E 
General Conditions of Contract                                       :- Annexure – F             
 
 
 
                                                                                                                                                           A.K. Jain 

                                                                                                                                                 Chief Engineer 
                                                                                                             KOLKATA PORT TRUST 

                                                                                                                                        Tender Inviting Authority 
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Annexure-A 
 
2.0  Important Instructions for e-Tender   

 
Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, 
and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions available on the CPP 
Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender : 
 Bidders Manual Kit 
 Help for Contractors 
 FAQ 
 
Contact Persons (Kolkata Port Trust):  
                                                1. S.Mitra,  Superintending Engineer(Contract)  
                                                2. S.K.Halder  Ex.Engineer(Contract)                                                    
                                                3. Sudhir Das,  Ex. Engineer(Contract) M.No.   9830621827  
          Phone no.                      9836298680,03371012486, 03371012399,03371012398 
            e-mail :-                      santanumitra@kolkataporttrust.gov.in &  
                                                cecontract@kolkataporttrust.gov.in 
Contact persons (CPP Portal):  
 1. Shri Nazmush – Mob: 9563251950 email: webhelpdesk@gmail.com 
     See CPP Portal for contact details. 
 

 
1 

Bidding in e-tender : 
a.   Bidder(s) need to submit necessary EMD & Tender fees to be eligible to bid online 
in the e-tender. Tender fees is non refundable. No interest will be paid on EMD. EMD of 
the unsuccessful bidder(s) will be refunded by KOPT. 
b.  The process involves Electronic Bidding for submission of Technical and Commercial Bid. 

2 Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

3 All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

 
4 

E-tender cannot be accessed after the due date and time mentioned in NIT. 

5 KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof. 

 
6 

Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

7 No deviation to the technical and commercial terms & conditions are allowed. 

8 The bidders must upload all the documents required as per terms of tender. Any other 
document uploaded which is not required as per the terms of the tender shall not be 

considered. 

9 The bid will be evaluated based on the filled-in technical & commercial formats. 
 

mailto:webhelpdesk@gmail.com
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10 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum 
and Addenda, if any downloaded from under the instant e-tender and no other source, 
and will comply to the said document, GCC, Corrigendum and Addenda.” .  
A declaration in this regard is to be made by the bidder. 

 

11 (A) Part-I i.e. Techno commercial bid will be opened electronically on specified date and 
time as mentioned in the NIT. Bidder’s can witness electronic opening of Bid.  
(B) Part-II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer 
will be techno commercially qualified and accepted by KoPT. Such bidder(s) will be 
intimated the date of opening of Price Bid( Part-II) in due course through valid email 
confirmed by them. 
 
(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in 
the Central Public Procurement Portal (CPPP). 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



7 

 

7 

 

                                Annexure –B 

 
KOLKATA PORT TRUST 

Office of the Chief Engineer, 
Head Office Building, 15, Strand Road, 

Kolkata 700 001. 

Tele – 033 2230-3451 Extension: 398,399,400 
Fax -  (033) 2230-0413 

E-mail id:  santanumitra@kolkataporttrust.gov.in & 
cecontract@kolkataporttrust.gov.in 

               
                                  3.0   Commercial Terms & Conditions     

 

SL. 
NO. 

TERMS 

  
 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 
considered qualified and their bids will be entertained. Such qualification will be reviewed at the 
time of techno-commercial evaluation of bids also. 
 

 

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along with the 
bid. 
 

 

   

3 EARNEST MONEY : As Per NIT   

   

      4 E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in 

case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 

scheme) or MSME for items for which the tender is invited. 

 

 

5 SCOPE OF WORK : 
As per E-Tender Document  
 

 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General 
Conditions of Contract, Specifications, Bill of Quantities and other documents forming 
part of this Contract wherever the Contract so requires. 
 

 

7 The several documents forming the Contract shall be taken, as mutually explanatory to 
one another and in case of any discrepancies; the Bill of Quantities shall prevail over the 
Specifications and the Terms and Conditions over the General Conditions of Contract of 
Ko.P.T. In case of any dispute, question or difference either during the execution of the 
Contract or any other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be 
final and binding upon all parties. 
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9 
 

The Contract will include the Client’s Bid Documents with the General Conditions of 
Contract and the Bidder’s Offer as finally accepted by the Client, together with Addenda, 
if there be any. Trustees’ General Conditions of contract is the integral part of the tender 
/ contract. The above mentioned General Conditions of Contract may be inspected at the 
office of the undersigned on any working day before quoting for the Tender.  
 
The Trustees are not bound to accept the lowest or any Tender and reserve the right to 
accept a tender in full or in part and / or reject a tender in full or in part without assigning 
any reason thereof. 

 

   
10 The contract shall be governed by all relevant Indian Acts applicable only within the 

jurisdiction of the High Court at Calcutta. 
 

 

11 Intending bidders must take into account any cost or expense incurred by them in 
connection with the preparation and submission of their bids or for any other expenses 
incurred in connection with such bidding. 
 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall 
get himself thoroughly familiarized with the site conditions, existing road facilities for 
carrying materials etc. before submission of the e-tender. He may contact the Chief 
Engineer/Superintending Engineer (Railway) or his authorized representative at his 
office at 15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will 
in no way relieve the successful bidder of any of his obligations in performing the work in 
accordance with this Bid Document within the quoted price. 
 

 

13 VALIDITY : 
The tender shall remain open for acceptance for a period of 4 months from the date of 
opening of techno-commercial bid. 
 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his tender, the Earnest 
Money deposited shall be liable to forfeiture at the option of the Trustees / sanctioning 
Authority. 
 

 

14 NON- RESPONSIVE BIDDER :- 
 
The offer/tender shall be treated as non-responsive, if it : 
(i) is not accompanied by requisite earnest money /valid NSIC Registration Certificate /MSME 

Registration Certificate.  

(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration 

Certificate.  

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely/offer or tender if submitted with any deviation from the tender terms 
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& conditions.       

         In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents submitted.  
 
b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy etc.  
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 
Offer / tender is submitted with any deviation from the tender terms & conditions. 
 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  
 

 

16 Performance Guarantee :  Not Applicable  
 

 

17 
 
 
 
   18 
 

In the event of the successful bidder failing to execute the order within the stipulated delivery 
period without sufficient reasons acceptable to the Trustees, the Security Deposit may be 
forfeited and the order be cancelled at the option of the Trustees’ apart from other actions. 
 
PRICES:   As per BOQ given in the tender document.  

 

   
   

   19 The bidder shall quote his price as per the Bill of Quantities in the Price bid   

  20 Orders may be placed in full/part to the lowest bidder.    
       
 21 
 
22 

 
Price(s) to be quoted should remain firm over the contract period. 
 
The prices quoted shall be including all statutory levies excluding GST, which shall be paid 
extra.                                                                                                                                                      

 

   
 23    EVALUATION CRITERIA: As per relevant clause of Tender document. 

 
 

 24 PAYMENT: As per Tender document.  
   

25 Location: As per Tender document.  
26 Time of Completion: As per Tender document.  
27 Work is to be carried out as per terms & condition of the contract document. 

 
28 JURISDICTION OF COURT : 

 

 

       
       
 
  29      
 
 
  

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 
Kolkata. 

 
PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at 
the time of work inside the dock premises. For safety measure Cl. No.25, page-22 may be 
referred to. 
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30     
       

 
Compensation (Liquidated Damages) against failure to complete the work within the stipulated 
time as per tender condition. 

 
31 

 
Price adjustment clause: As per Tender document. 

 

32 Technical capacity: As stipulated in Tender document.  
33 Financial capacity:  As stipulated in Tender document.  
34 DOCK PERMITS : As per tender document. 

 
35. As this is a Single Part Tender, hence both the techno commercial part and price/financial 
part will be opened on the same day i.e. on the date of opening of tender. 
 

 

36 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/ 
Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit 
beyond  Rupees 10(Ten) lakhs. 

 

         

  
 

             Besides the above conditions all other conditions as stated in  the NIT, BOQ,  
                         Special Conditions of Contract, Instruction to   the tenderers, G.C.C. shall  
                         have to be agreed by the Bidders. 
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  Annexure –C 
ककककककक  ककककक  ककककक 

Kolkata Port Trust, ककककक ककककककककककक ककककक 

CIVIL ENGINEERING DEPARTMENT 

15, कककककककक ककक, ककककककक -700001 

15, Strand Road, Kolkata – 700001 

 

 

NIT No :-KOPT/KDS/CIV/T/2449/111        Dt. 03.01.2020 

 

NOTE:-  Last Date of  Download of tender documents :27.01.2020 (up to 14.00 hours) 

 
Tender is due for submission by 3:00 P.M. On  27.01.2020 

 
Tender is to be opened on    28.01.2020 (After 15.00 Hours) 

 
 
 

Techno Commercial Bid 
           

Low cost Strengthening of yard on the north of railway track no. 23 at EJC Yard 

 and hard topping at nominal cost. 
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SHORT TENDER NOTICE  
 

E-Tender is invited from reliable, bonafide & experienced agency  with required experience as per 
Prequalification criteria stipulated in Tender Document  for the following work at Kolkata Port Trust. 
 

Name of work : Low cost Strengthening of yard on the north of railway 
track no. 23 at EJC Yard and hard topping at nominal 
cost  

   
NIT  No : KOPT/KDS/CIV/T/2449/111        Dt. 03.01.2020 

   

Estimated Cost : Rs. 3,90,19,415.90                           
 ( Rupees Three   crore ninety lakhs nineteen  thousand four 
hundred  fifteen and paise ninety only)  

 
 
 
 

   
Period Of Execution : 08 ( Eight ) Months  

   
Earnest Money : Rs. 7,80,390.00 (Rupees seven  lakh eighty thousand three 

hundred ninety only) 

Bid Document Fee(Non 
refundable) 

 Rs. 2950/-(Rupees two thousand nine  hundred and fifty 
only) 

   
Period of Download of  

E-Tender  

(Both Days Inclusive) 

: 05.01.2020 to 27.01.2020 (UPTO 14:00 HRS.)  
 
(Bid document will be available on Central Public 
Procurement Portal (CPPP). 
 

   
Date and Time for pre-bid 

meeting & site visit 

: No pre bid meeting 
 
 

   
Last date of submission of e-
tender  

: 27.01.2020  Up to 15:00 hrs. 
  

   
Last date of opening of  the 
tender 

: 28.01.2020 (After 15.00 hours) 
 

   
 Contact Person. : S. Mitra,    Superintending Engineer(Contract) 

S.K.Halder Ex. Engineer(Contract) 
S. Das,  Ex. Engineer(Contract) M. No. 9830621827 
 
9836298680,03371012486, 03371012399,03371012398 
 

 
 

 
4.0:  INSTRUCTIONS TO BIDDER 
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E-TENDER FOR “Low cost Strengthening of yard on the north of railway track no. 23 at EJC 

Yard and hard topping at nominal cost.” 

 

TENDER NO  :   KOPT/KDS/CIV/T/2449/111        Dt. 03.01.2020 
1.0     GENERAL 

            The work as described in the tender shall be executed in Kolkata and in accordance with the attached 

General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) & 

detailed Bill Of Quantities. Location Plan of the place of work might be inspected at the office of the 

Superintending Engineer (Railway) on any working day before quoting for the tender. 

2.0   Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer at 15, 
Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand Draft/Pay 
Order etc. On any scheduled/nationalised Bank, in favour of Kolkata Port Trust, payable at Kolkata, within 3 
working days after opening of tender.   

 
2.1   Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the 
space provided in the e-tender as indicated hereunder: 
 a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                       : 

e)     Bank Draft / Cheque No.                              :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the space 

provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                        : 

e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 
 
MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set 
out in the bid documents and no deviation will be accepted.  

3.2  A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):- 

i)   GST registration certificate.                                                                                                                                                                                                                          

ii)   Valid Trade Licence(Valid for current period &  also for type of work).                                                                                                                                          

iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is  not applicable, the 

bidder must submit a declaration in this regard. 

    iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account & EPF Registration Certificate. 
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    v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     Registration Certificate.  
 
 vi)   Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
 
 vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful   
Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.  
 viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e. 2018–
19, 2017-18 and 2016-17) the same should be audited as per relevant norms wherever required.  
                      
    ix)     PAN Card 
    x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate. 

   xi)   A list of technically qualified and skilled persons would be engaged to supervise and execute   the 
work   (to be mentioned in the letter head of the Firm).  

xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed  by  any Govt / 
Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter head of the Firm). 
 
  xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the 
case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated 
with any other firm bidding for the same work(to be mentioned in the letter head of the Firm). 

   xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed proforma  titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender document.                                                                                                                     

   xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of 
submission of signed copies of the full Tender document ,G.C.C,addenda & corrigendum in the letter head 
of the Firm. 

              xvi)    Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) shall 
be duly signed and stamped by the Bidder.  

 
N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked for, to 
satisfy the Authorities for clarification of his documents or credibility.   
 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof of 
the qualification requirements and their EMD will be forfeited for such action. 
 
         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as  
afore-said.      
 

 
4.0       SECURITY DEPOSIT:- 
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the 
remaining security deposit will be recovered from the contractors each and every On-Account Bill [including the 
final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General 
Conditions of Contract.   



15 

 

15 

 

                                                                                                                                                                                                                                    
4.2  Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
 

55..00     Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.                   

       
           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  
           Termination of Contract.            

  
6.0     REFUND OF EARNEST MONEY:- 
 
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without 
any interest after opening of Price bid (Part – II) of the e-Tender document.  
 
7.0     VALIDITY OF OFFER:- 
The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before 
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the 
Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option 
of the Trustees/ Sanctioning Authority/Engineer. 

 
8.0      DETAILED SCRUTINY OF E-TENDERERS : 
 
8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or additional 
document(s) for the purpose of evaluation of his / their bids.   
 
9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered non-
responsive in case it :- 
(i) is not accompanied by requisite Earnest Money /NSIC  /MSME Registration certificate. 

(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely/offer or tender if submitted with any deviation from the tender terms & conditions.  

 
      In addition to above, a bidder may be disqualified if – 
 
9.2 a) The bidder provides misleading or false information in the statements and documents submitted.  
 
      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  
      The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    
10. Statutory deductions will be made as applicable at the time of payment.     

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   
 
11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME 
are exempted from depositing Cost of Tender Document and Earnest Money.  
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11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the tender, for 
the items they are not registered with NSIC, then they will have to deposit cost of Tender Document, full amount 
of Earnest Money as per NIT. Otherwise their offer will not be considered.  
11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 
 
12.0 EVALUATION CRITERIA:- 

12.1 During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-tender 
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the 
Trustees.  

13.0    ACCEPTANCE OF TENDER:- 
   13.1    Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason 
thereof and also reserve the right to accept the tender in part or as a whole. 
13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any 
Tenderer who resorts to this will render his tender liable to rejection. 
 
13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks 
of issue of Letter Of acceptance and fulfil all his obligations as required by the Contract.  
 
14.0     MISCELLANEOUS: 
i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. 
Any deviation from the tender documents and / or any incomplete tender shall not be considered.  
 
ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms 
and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference to 
the bidder.  
iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality 
conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools 
and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work. 
iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The language 
used throughout shall be in English.  
v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall 
be required to be complete, duly filled in and signed and uploaded.  
vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest Money upto 
the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by KoPT during 
registration to KoPT relating to Permanent Security Deposit.  

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is  
not the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but such a 
declaration is necessary in the interest of Trustees against any possible lapses. 
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5.0:  SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “Low cost Strengthening of yard on the north of railway track no. 23 at EJC 

Yard and hard topping at nominal cost.” 

  
1.    GENERAL: 
These provisions though given in a separate section are part of the tender documents which must be read as a 
whole, the various sections being complementary to one another and are to be taken as mutually explanatory. 
These provisions shall be read in conjunction with the other parts of the tender documents viz. General 
Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular Specifications, Drawings, 
Bill of Quantities and other documents forming part of the Contract. In case of any discrepancy or ambiguity in 
the documents, the order of precedence of the documents as stated below will apply. In particular, these 
provisions will over ride those in the General Conditions provided there is discrepancy between them.  
 
2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will override 
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any 
particular item in the list will take precedence over all those placed lower down in the list.  
(a) Order letter.  
(b) Bill of Quantities.  
(c) Drawings. 
(d) Particular Specifications of work. 
(e) Special Conditions of Contract.  
(f) General Conditions of Contract.  
 
In case of any dispute, question or difference  either during the execution of the work or any other time as to any 
matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Kolkata Port 
Trust, thereon shall be final and binding upon all parties.  
The execution of work shall conform minutely to the approved & assigned drawings & specification & any other 
details drawings which shall be provided /duly approved by the Engineer during the progress of the work as to 
such other drawings those have formed part of the contract documents. 

 
3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
The intending bidder must have successfully completed  “construction/repairing of roads/concrete 
yards/concrete pavements / concrete Hard Stand”  during the last 7(seven) years ending last day of month 
previous to one in which applications are invited and the experience should be either of the following:    
 
  Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender.             
 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender. 
 Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 
 
ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2019, 
should be at least 30% of the estimated amount put to tender. 
iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
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4. SCOPE OF WORK: 
 

 The work comprises of 
i) Excavation in Soil using Hydraulic Excavator CK 90 and Tippers with disposal upto 1000 metres. 

ii) Earth work in excavation of foundation trenches/and filling  

iii) Rolling of sub grade after excavation by vibratory roller 

iv) Supplying, spreading and compacting Sand 

v) Single Brick Flat Soling of picked jhama brick 

vi) Construction of sub base using local materials 

vii) Water Bound Macadam Sub Base by consolidating Jhama metal 

viii) Ordinary Cement concrete (mix 1:1.5:3)/(1:2:4) and Batch Mixed concrete of M 20 Grade 

ix) Providing Shuttering/Reinforcement  

x) Brick work with 1st class bricks in cement mortar (1:6) 

xi) Plaster (to wall, floor, ceiling etc.)/Neat cement  

xii) Supply of E.R.W.M.S.(Electrical Resistant Welded M.S.) black pipe of non TATA make (heavy quality) 

 
etc. including all appurtenant works as described and set forth in the Bill of Quantities, Special Conditions of 
Contract, Technical Specifications of Works, Specification for Materials and Workmanship with all additional or 
varied works wh ich may thereafter be required in accordance with Clause 7 of General Conditions of Contract and 
as per the direction and up to the satisfaction of the Engineer 
 
 

The contractor shall forward/shift all usable materials  which he comes across during the course of work execution 

at the work site to the nearby KoPT Stores/Yards/Premises and also dispose off the debris beyond the Port area all 

at his own expenses by his own transport and labour (as applicable) and clean out all part of the work and leave 

everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made 

from the final bill as per discretion of the Engineer / Engineer's representative. 

 

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer (Railway 

Section) of Kolkata Port Trust and acquaint himself with the nature of Work before preparing his tender. His 

attention is drawn to the Conditions of Contract in this regard. No excuse on ignorance as to the site General 

Conditions will be entertained.  

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited tom then 
following:- Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited 
to the following: 
 

a) Provide all materials, supervision, services, scaffolding, shoring, strutting, from work, reinforcements, 
vibrators, other tools and plants, transportation, water supply, temporary drainage, dewatering of 
surface, necessary approaches, temporary fencing and temporary lighting as required for safety and 
work purposes etc. 
b) Prepare and submit for review and assessment to the Engineer working drawings showing how the 
work is actually going to be done including storage of materials, fencing etc., as well as sequence of 
construction and all other details as may be required by him. 
c) Providing all survey equipments with competent personnel to carry out survey works required for 
execution of the work. 
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e) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and 
furnishing the test results to the Engineer for the quality of construction materials and the quality of 
the work done. 
f) The contractor shall at all time carry out work in a manner creating least interference to the existing 
services/Traffic operation while consistent with the satisfactory execution of the same. For all works , 
the Contractor shall, in accordance with the direction of the Engineer-In-Charge provide and maintain 
during the execution of the work, a passage for traffic operation along a part of the existing carriage 
way under improvement in addition to putting cautionary notice as may be required/directed by the 
Engineer for safety of workers and the users. 
g) The Contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at 
either end of the Bye-passes, relocation and at such intermediate points as directed by the Engineer- 
In-Charge for the proper notification of the construction area. No extra payment shall be made for 
such work. 
h) The contractor shall carry out the work in phased manner as per availability of the site as the areas are very busy & 
cannot be blocked wholly at a time & also for a long period so that normal day to day activities are not affected for 
which no such extra payment will beThe Contractor shall execute the work in accordance with the direction of the 
Engineer-In-Charge and maintain during the execution of the work, a passage for traffic along a part of the existing 

carriage way.  The subject area is a traffic operational area, so during execution, the traffic operation/rail 
movement should not be disturbed any time. 
 

5.0 LOCATION: 
 

The work shall have to be executed on the North of Railway Track no. 23 at EJC Yard .   
 

6.0 ACCESS TO THE SITE: 

 
 

(a) By Road:- Diamond Harbour Road.          
 

(b) By  Rail/ Circular Rail:     Majerhat/  Khidirpur /Remount Road . 

 

7.0 The work site is located on the North of Railway Track no. 23 at EJC Yard .  Tenderer must visit the work 

site and its surrounding before submission of the tender, so that due consideration is given to the local conditions at 

site. The intending tenderer should contact Superintending Engineer (Railway), to make the site inspection along 

with his representative. 

    
8.   INSPECTION OF SITE: 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, 
and access to the site and location before submission of the tender. He should contact the Superintending Engineer 
(Railway) at his office at 15, Strand Road Kolkata 700001  for collecting information about the site before 
submission of the tender. No excuse will be entertained afterwards on the above ground. In case any part of the site 
cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any other cause nor 
any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful 
Bidder on that ground if applied for.   
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9. SITE CONDITIONS & METHOD OF WORK:   
 
The work shall have to be executed on the North of Railway Track no. 23 at EJC Yard .    as  detailed in the Scope of 

Work & B.O.Q.The contractor shall take adequate measures so as to execute the work with due regard to the above. 

The cost of which shall have to be included in the quoted rates.   

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to shift / 
suspend some construction activity for some duration, this shall be done in compliance with the instructions of the 
Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above points while quoting as no 
separate claim for idle charges towards labour, material will be considered for payment.  
Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, 
computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / defect 
to existing structures arising due to the faulty execution of the work shall have to be rectified forthwith as directed 
to the satisfaction of the Engineer, without charging extra.  
 
10. TIME OF COMPLETION  
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 

completed in all respects within Eight (08) Months including preliminary time from the date of placement of work 
order. 
 

11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the tenderer 

for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his own responsibility 

and KoPT does not guarantee sufficiency or adequacy of the data / information so supplied to him or collected or 

understood by the tenderer. 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency 

of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall cover all his 

obligations under the contract and all matters and things necessary for the proper construction, completion, 

commissioning and maintenance of the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates will 

prevail over the rate misprinted in B.O.Q.   

 

   12. Accessibility for Checking and Supervision. 
The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s and personnel for 

supervision and checking of the subject work at his own cost.   

 

    13. Programme and Progress: 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work Order / 

L.O.I. showing the commencement, duration and completion time of all major items of work including 

procurement of all materials etc,. The sequence of work shown in the programme must be practicable and 

compatible with technical specifications and conditions prevailing at site. 

The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of 

programme the engineer may require the contractor to augment the input of plant, equipment, labour of any 

item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, without any 

extra charge whatsoever. 
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In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays 

must individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained. 

 

14. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the 

works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may 

require from time to time. 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual methods 

that would be adopted by the Contractor for the execution of each item of the work supported by necessary 

details.  

ii)  Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that would 

be used, their locations, arrangements for conveying and handling materials etc.,  should be obtained from the 

Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest modifications 

or make concrete changes in the methods proposed by the Contractor whether accepted previously or not at any 

stage of the work, to obtain the desired accuracy, quality and progress of the work, which will be final and 

binding on the Contractor.  

 

15.   MATERIALS: 
 
It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and 
permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as 
per the directions of the Engineer. The contractor shall procure cement, reinforcement steel and other materials 
from manufacturers approved by the Engineer.  
The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s 
verification of contractor’s records of entry and consumption of materials in the works. 

 16. Quality Control:  

Quality control is an essential part in the construction of and must be based on proper objective and qualitative 

measurement. The Contractor will have the full responsibility for quality control and delivering the acceptable 

quality in the field. Regular appraisal of the quality control to the Engineer should be made for effecting 

improvements in the construction techniques to ensure satisfactory quality of work. The quality control function 

shall include but not be limited to the following items. 

 
17.  Sampling and Testing of Construction Materials:  
 

Essentially to be carried out on the materials brought to site for construction work unless permitted otherwise by 

the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such materials and 

workmanships as directed by the Engineer or his representative at his own cost. The samples shall be taken for 

test jointly by the representatives of the Engineer and the contractor at the worksite and tested /sent to a Govt. 

registered laboratory or Institutional laboratory as may be decided by the Engineer for testing. In case of field 

test, the contractor shall undertake the test by his own testing equipments or by any approved agency in 

presence of the representatives of the Engineer and the contractor at the worksite. All the testing charges and all 

incidental charges like packaging and transporting the test samples, equipments etc. shall be borne by the 

Contractor.  
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18.   Specifications/ Codes and Standards:  

      All works under this contract will be executed according to the Trustees’ Specification for works.  Whenever 

the details are not specifically covered in the specifications, relevant provisions in the latest revision and/ or 

replacements of the Indian Standard Specifications (IS) or any other International Code of Practice/ CPWD 

specifications will be followed. The Contractor shall have to procure copies of such codes/ standards for ready 

reference of his own personnel as well as the Engineer or his representative at site at his own cost and without 

any additional reimbursement. 

 
 19. Temporary Works: 
 
The successful tenderer shall allow for providing labour and materials for the construction and removal of 
all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe 
lines etc. required for constructional purpose as well as for drinking water purpose of contractor’s men, 
water supply, vats, platform, etc. as may be necessary for the successful execution, completion and 
maintenance of works without any extra cost to the Trustees and the rates should be quoted accordingly. 
No rent shall, however, be charged to the contractor for construction/erection of such temporary sheds 
and structures. 
 
20.  Plant & Constructional Equipment:  
The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A list of 
plant as intended to be employed by the tenderers in this construction must be furnished with full details 
along with the tender. 

 
21.   Contract Price: 
 
The “Contract Price” for this contract means the sum named in the tender subject to such additions 
thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as provided 
for in the Contract. 
 
22. Setting out of work and initial measurements: 
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the 
contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The 
Contractor shall provide at his own expense all necessary instruments, staff and labour for the checking of 
the survey.  
The Contractor shall be responsible for the true setting out of the work and for the correctness of all 
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified by 
the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own cost. 
 
23. Forwarding of Materials : 
The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may be 
found during the process of execution of the work to the Trustees’ Sales yard or any other site/ godown 
including labourers, transportation, loading, unloading all complete as per the direction of the Engineer or 
his representative at site. No separate payment will be made to the contractor on this account unless 
specifically mentioned in the B.O.Q. 
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24.  PARTICULARS OF EXISTING WORKS: 
Such information as maybe given in the specification as to the existing features and works other than those 
now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and neither the 
Trustees nor the Engineer will be liable for any discrepancies therein.  
 
25.   SAFETY MEASURES: 
 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions 
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The 
contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and 
Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the Trustees or Safety 
Inspectors shall be afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. 
wherever so required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ 
Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, 
working of tools, plants, machineries, equipments, means of access or any other aspect.  
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in 
proper condition.  
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all 
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye 
shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works; 
facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by the Engineer.  
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in 
the relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply to the relevant safety codes.  
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to 
be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted 
first before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the 
worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all 
the above safety measures at his own cost.  
 
The successful bidder shall also ensure that –  
 
(i) No damage is caused to plants and vegetations unless the same is required for execution of the project 
proper. 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect 
adversely the quality or appearance thereof or cause injury or death to animal and plant life.  
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the 
period of their use and different effluents of the labour hutment shall have to be disposed off suitably.  
 
26.    HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on 
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.  
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The 
Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.  
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27.   POWER SUPPLY: 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply 
point of the site of work on receipt of request letter from the Contractor to that effect. All necessary 
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by 
the Trustees’ Engineer or his representative.  
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of KoPT 
as prevalent amended from time to time including installation and hire charges for meters. The Trustees do not 
guarantee uninterrupted power supply from the above sources and Contractor shall not be compensated for any 
delay in providing / irregularity of power supply. The Contractor shall have to arrange for the supply of power at 
his own cost during such periods. 
 
28.  WATER:  
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on 
written request from the Contractor, water for drinking purposes may be made available free of cost from the 
exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying 
pipelines, as necessary, as per approval of the Engineer or his representative, for storing and distributing the 
same to the work point at his own cost.  
i)Under no circumstances, the contractor would be allowed to use such   drinking water for constructional works. 

ii) In any case Dock water will not be allowed to be used for any work including curing. 

 
29.   KEEPING THE SITE AND WORKING AREA CLEAR:                                                         
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. 
 
30. Protection of existing services:  
The contractor must pay full attention to the fact that the existing service facilities for users are not 
distributed at any time due to storing of materials and rubbish and take every precaution to keep the 
entrance passage clear if the same are being used by the labourers. 
The contractor shall be held liable for all damage and interference to the existing service, caused by him in 
execution of works. Should any damage be done to the existing services, in general, the contractor shall 
make good the same and any further work considered necessary by the Engineer’s representative without 
any delay otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s 
decision shall be final and binding. 
 
31. Cleaning during execution and after completion:  
On completion of the works the contractor shall reinstate and make good at his own expense any property 
or land which might have been disturbed and/or damaged by his works. He should also clean the site as 
required during execution and fully clear the site after completion of all the works. 
The contractor shall forward any usable materials found during the course of construction at the work site 
or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by 
his own transport and labour and clean out all part of the work and leave everything clean and tidy to the 
entire satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per 
discretion of the Engineer/Engineer's representative. 
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32. METHOD OF MEASUREMENT:   
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and 
analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.   
 
33.  ON ACCOUNT PAYMENT: 
On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer 
on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of 
payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should be 
submitted by the contractor in quadruplicate to the Office of the respective Superintending Engineer (Railway) 
with necessary documents in original. Subject to the availability and feasibility of system, KoPT may make 
payment directly to the contractor’s designated bank account. For this purpose, the contractor will have to 
indicate (i) name of bank   (ii) branch name (iii) branch code and (iv) designated account number in the “Abstract 
Form Of Tender”. In case payment is made directly through bank, the contractor may be required to submit a 
pre-receipt as per instruction of KoPT. 
 
34. LABOUR, TOOLS & PLANTS: 
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work. 
 
35. ESCALATION / VARIATION ON PRICES:  
 No escalation/variation of prices will be entertained during the entire execution period of the work. 
 
36. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938, 
Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary 
amendments and the modifications thereof, any other laws relating thereto and the rules made there under from 
time to time. Payment to the labourers to be made as per the minimum wage rates fixed by Chief Labour 
Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from time to time. 
 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, Byelaws 
and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully responsible 
for any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of any kind for 
noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The 
Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, 
for which no extra payment shall be made to the Contractor. 
 
The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws 
aforesaid without prejudice to his right to claim indemnity from his subcontractor. 
 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed 
to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain  necessary Labour Licence 
from the Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-In-
Charge prior to commencement of the work. 
 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by 
Amendment Act No.65 of 1976’  
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof 
and rules made there under from time to time. The contractor shall take into account all the above said financial 
liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this account. 
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The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work 
in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent 
license as per sec12(1) of the Contract Labour Act. 
 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same to 
the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days 
of such commencement or completion. 
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. 
Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). The contractor shall 
inform the Principal Employer the date, time & venue of disbursement to be made by him to his workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & 
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to be 
present during period of disbursement. 
   
37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 
 
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees State 
Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.  
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and 
produce the original for verification to the representative of the principal employer, i.e. Superintending Engineer 
(Railway). 
The Contractor is to pay necessary ESI and EPF for the engaged labour as per the relevant Act implied for this 
job. Without the payment certificate or proof of the same bills will not be recommended for payment.  
 
38. INDEMNIFICATION: 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of 
any law, rules or regulations having the force of law, including but not limited to – 
 
a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) Act, 

1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act, 1965. 
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39. TAXES & DUTIES: - 
   The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.  
                Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns 
and payment of taxes is also made. 

 The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, 

regulations, procedures, circulars & instructions there under applicable in India from time to time and to ensure 

that such compliance is done within the time prescribed under such laws. Supplier/Service Provider should 

ensure accurate transaction details, as required by GST laws, are timely uploaded in GSTN. In case there is any 

mismatch between the details so uploaded in GSTN by Supplier/ Service Provider and details available with 

Kolkata Port Trust, then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s 

under mismatch  may be retained from due payments till such time Kolkata Port Trust is not sure that accurate 

tax amount is finally reflected in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in terms 

of GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed at a later date 

along with applicable interest. 

 Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it due to 

any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to Kolkata Port Trust 

for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment in the consideration 

payable. 

 Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to claim tax 

benefit on the same shall be issued by bidder for a particular year before September of the succeeding Financial 

Year. 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed dealer as 
per GSTN rating system and further no payment shall be entertained. 
 
40. SETTLEMENT OF DISPUTES:  
 
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising 
out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the 
General Conditions of Contract.  
 
41. Contractor to execute Contract Agreement: 
     The contractor after acceptance of his tender shall be required to enter into and execute a Contract 
Agreement to be prepared in the form annexed to the General Conditions of Contract together with such 
modifications as may be necessary within one month from the date of placement of the order. The 
contractor shall have to submit copies in sextuplets of all documents; correspondence, connected papers 
etc. as detailed in the above from of Contract Agreement together with the instrument of Contract 
Agreement prepared on Non-Judicial stamped paper of requisite denomination having five more copies 
made on plain paper all at his own cost. The successful tenderer shall have to submit three sets of such 
Contract Agreement duly executed, sealed, signed and witnessed for execution by the Trustees. The other 
three sets shall be completed in all respects but not signed. If the successful tenderer or tenderers are a 
partnership concern, they will have to get Agreement signed by all the partners or by the partner who is 
authorized to sign for and on behalf of the other partners.  
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      The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the 
contract.  The blank Proforma of tender documents shall be supplied in sextuplets to the successful 
tenderer free of charge for preparing the documents of the aforesaid Contract Agreement. 
 
The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement 
neatly and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. 
The successful contractor shall be required to keep close co-ordination and liaison with the Marine 
Department while executing the works. The Superintending Engineer in charge of the construction will 
direct the representatives of the contractor to maintain liaison with different sections of the other 
departments and the contractor must keep the concerned Superintending Engineer of the Civil Engineering 
Department informed and/or posted with the programme contemplated with other departments. The 
Superintending Engineer of the Civil Engineering Department shall be nodal authority in all these co-
ordination and / or liaison and all programmes must be vetted by him. In cases of exigencies, the contractor 
or his representatives may establish direct liaison/co-ordination but in all such case the Superintending 
Engineer should be informed promptly. 

 
  42. Employment of Local Resources:   
 
The contractor shall pay special attention to engage the maximum possible number of local Engineer, other 
technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office, 
details of such recruitment etc. shall be submitted to the Engineer periodically or as and when called for. 
 
43. Calcutta Port Trust: 
The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be construed 
to read as “KOLKATA PORT TRUST”. 

 
44. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any 

Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price or substance of the Tender shall 

be sought, offered, or permitted except as required to conform the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender 

opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the 

notice of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract 
award decisions, may result in the rejection of his Tender. 
 
45. Workmen and Wages: 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite 
form as instructed by the Engineer or his representative. The contractor shall have to engage sufficient 
number of technically qualified and skilled persons to supervise and execute the work (to be mentioned in 
the letter head of the Firm). 

 

46.  Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on 

contingent situation at site, if required for successful completion of the work, extra items have to be carried out 
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by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment will be made on 

the basis of Trustees’ Schedule of rate; including surcharge in force at the time of acceptance of the tender, if 

any adopted by the Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, 

if the rates are not available in the KoPT Schedule of Rtaes, then the Special Rates will be prepared as follows:-   

(i) The rate of payment of work involving labour & material shall be fixed on the following basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in 

the work plus 11 % towards profit and cess. 

(iv) For only supply of any material at site, rate of payment shall be fixed on actual cost of material 

plus transport, loading & unloading (if any) plus 11 % towards profit and cess.   

47. Disparity in quoted rate/amount.  
If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in 

percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by 

adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender. 

Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words 

shall prevail.  

48.  Dock Permit:  
 For works inside the Docks/ Restricted Area , Dock permit/Necessary Permission  required for men , 
materials, vehicles and  equipments etc. are to be procured by the successful tenderer at free of cost  as per 
recommendation of the executing departments/divisions indicating the specific number of  free permits to be 
issued.  But for creation of individual IDs in permit system a charge as applicable, will be levied per person (one 
time) even for companies/ Individuals who have been granted permission to obtain free permits by KoPT. In case 
the work has to be carried out in an operational zone, the tenderer should keep in mind that the work is to be 
executed without hampering the operational activities and should complete the work within the stipulated time 
specified in the tender.     
 
49.   Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. However, the 
tenderer should note that he might be required to carry out the job on Sundays, holidays and after normal 
working hours and at night in addition to the normal working hours to expedite the progress of the work if 
permitted by Competent Authority. The tenderer should include in his rates the cost, if any, involved on those 
accounts. 
 
50.  Bank Guarantee in lieu of Cash Security Deposit: 
 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General Conditions of 

Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit.  In that case, the 

Contractor shall have to submit to the Engineer a performance Bond in the form of an irrevocable guarantee 

from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. 

may be referred to. 
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51.   Measures against pollution: - 
         The contractor shall have to take proper measures against environmental pollution during execution of work 
as directed by the Engineer.  
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be issued 
from time to time without any extra cost to the KoPT. 
 
52. Port Area Obligations: 
The Dock area is a custom bounded area and as such the contractor shall comply with all regulations of the Port 
and Custom authorities and those that may be imposed from time to time in respect of the transit of all of 
contractor’s plants, vehicles, materials, and staff in the area. Whenever regulations so require, permits shall have 
to be obtained for such transit of contractor’s plants, vehicles, staff and workmen. The contractor shall instruct 

his staff and workmen to comply with all requirements in this “Restricted Area”.  The contractor shall suitably 
fence the area that may be allotted to him inside the “Bonded Area” of the port for stores and other 
requirements to the full satisfaction of the Port and Security Agencies. 
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be 
issued from time to time without any extra cost to the KoPT. 

 
53.   Defect Liability Period: 
 
The defect liability period for the work is 1 (One) year from the date of completion. Duing this period, if any 
defect arises the contractor is bound to repair the same or take any other action as directed by the Engineer 
including replacement of the defective portion and redoing the same at his own cost within 7 days in case of 
repairing and 21 days in case of replacement and re-doing from receipt of such instruction failing which the 
work may be done by the Trustees’ by some other agencies and the cost of which including 19 1/4 % 
departmental charges plus GST will be recovered from the security deposit or any other dues of the contractor.  

 
54. Errors in the B.O.Q : In case rate of particular item is printed erroneously in BOQ, the rate stated in  the 

Schedule of rates  will prevail over the rate misprinted in BOQ.   

 

 

 

                                           xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
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                                                                             SCHEDULE T                                               Annexure-C(Contd) 

KOLKATA PORT TRUST 
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time Of 

Submission Of Tender Offer) 
(To be submitted with Part-I of Offer) 

Bidders must fill in the under noted columns. 
 

Sl. 
N
o. 

Full particulars of works to be 
executed concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender 
Value. 
 (in     Rs.) 

Completion 
time as stated 
in tender. 

Name and address to whom 
reference can be made. 

1 (i) 
 

 

   

(ii) 
 

(iii) 
 

2 (i) 
 

 

   

(ii) 
 

(iii) 
 

3 (i) 
 

 

   

(ii) 
 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
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 (To be submitted with Part-I of Offer)                                 Annexure-C(Contd) 

SCHEDULE ‘O’ SHEET – 1  
   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its 
Directors – any special particulars as to 
Directors if desire to be stated.        
       

:  

5) Name, address and other necessary 
particulars of Managing Agents, if any 
appointed by the Company. 
 

:  

6) Copies of Memorandum, Articles of 
Association (with the latest amendments, if 
any).    
                                 

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of 
certificate of registration.   
 

:  

4) A certified copy of the Deed of 
Partnership 
 

:  

5) Full name and address of each of the 
partners and the interest of each partner in 
the partnership – any special particulars as 
to partners if desired to be stated.                  
 

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  
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(To be submitted with Part-I of Offer) 

 
SCHEDULE ‘O’ SHEET – 2.   

 
   

C) In case of an Individual: 
 

  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired to 
be stated.                        
            

:  

   
2) Name of the father of the Bidder. 
 

:  

   
3) Whether the Bidder carries on business 
in his own name or any other name.      
             

:  

   
4) When business was started and by 
whom. 
 

:  

   
5) Whether any other person is interested 
in the business directly or indirectly, if so, 
name and address etc. of such persons and 
the nature of such interest.           
  

:  

   
6) Whether the Bidder pays Income Tax over 
Rs.10, 000/- per year.                                 

:  

   
   
   

   
 

Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 
[To be issued on issuing authority’s letterhead duly signed with office seal] 

 
1. Name of the Certifying Authority: 

 
 
 

 

2.  Name of the  work : 
 
 
 

 

3. Name of the Contractor   : 
 
 
 

 

4. Schedule date of commencement and 
completion of the work as per Work 
Order : 
 

 

5. Date of actual commencement of work 
& date of actual completion : 
 

 

6. i) If there is time overrun, whether 
delay is due to the contractor (Yes/No.): 
 
ii) If yes, what  is the  extent  of delay 
attributable  to the contractor : 
 
 

 

7. Sanctioned Tender value & Actual value  
executed : 
 
 

 

8.       Quality of work 
(Excellent/satisfactory/poor) : 
 
 

 

9.  Remarks (If any)  : 
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            ANNEXURE – D 

Scanned copy of the following documents to be uploaded:- 

 i)  GST registration certificate.                                                                                                                                                                

ii)  Valid Trade Licence(Valid for current period &  also for type of work).                                                                                                   

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not  applicable, the 

bidder must submit a declaration in this regard.                                                                                                          iv)  

Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate. 

   v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration Certificate  
                                                                                                                                                                                                                                        
vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
 
vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification criteria. 
viii)   Balance sheet and Profit and Loss account / Trading account for the last 3   (three) financial years (i.e. 
2018–19, 2017-2018 and 2016-2017). The same should be audited as per relevant norms wherever required.   
ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate 

x)     PAN Card                                                                                                                                                                                                                  
xi)   A list of technically qualified and skilled persons would be engaged to supervise   and   execute the work (to 
be mentioned in the letter head of the Firm).                                                                                                                                                                                                            
xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred / de-    listed by any Govt / Quasi 
Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the Firm).   
                                                                                                                                                                                                                      
xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of 
proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with any other 
firm bidding for the same work (to be mentioned in the letter head of the Firm). 

 xiv)   A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender document.   

 xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of 
submission of signed copies of the full Tender document ,G.C.C,addenda & corrigendum in the letter head 
of the Firm. 

    xvi)  Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) shall be duly 
signed and stamped by the Bidder.  
                      
    N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked 

for, to satisfy the Authorities.   

N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof of 
the qualification requirements and their EMD will be forfeited for such action. 
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ANNEXURE –D-1 

                      

        . Low cost Strengthening of yard on the north of railway track no. 23 at EJC Yard and 

hard topping at nominal cost 

                       NIT NO.  KOPT/KDS/CIV/T/2449/111        Dt. 03.01.2020                      

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND 
UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

 

Ref. No…………                       Dated:  

The Chief Engineer,  
Kolkata Port Trust, 
Civil Engineering Department, 
15, Strand Road,  
Kolkata – 700 001 
Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and understood the entire 

Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-tender and no 

other source, and will comply to the said document, GCC, Corrigendum and Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender documents GCC, 

Corrigendum and Addenda. 

          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer…………………………… 
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Annexure –E 

           ककककककक  ककककक  ककककक  
Kolkata Port Trust 

                                                                         ककककक ककककककककककक ककककक 
                                                                   CIVIL ENGINEERING DEPARTMENT 

15, कककककककक ककक, ककककककक -700001 
15, Strand Road, Kolkata – 700001 

 

NIT No.: KOPT/KDS/CIV/T/2449/111        Dt. 03.01.2020 
 

NOTE: Last Date of  Download of tender  documents : 27.01.2020 (up to 14.00 hours) 
 

Tender is due for submission by 3:00 P.M. On  27.01.2020 
 

Tender will be opened on   28.01.2020 (After 15.00 Hours) 
 
 

PRICE BID  (FINANCIAL PART) 
 
 
 

Low cost Strengthening of yard on the north of railway track no. 23 at EJC Yard  

and hard topping at nominal cost. 

 
                        ************************************************************************************* 
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                            Annexure-E    (Contd.) 
 

E-TENDER FOR “Low cost Strengthening of yard on the north of railway track no. 23 at EJC 

Yard and hard topping at nominal cost.”  

 

NIT NO:  KOPT/KDS/CIV/T/2449/111        Dt. 03.01.2020 
                  

PART –II/PRICE BID 
 

TENDER PARTICULARS  

 
 

ESTIMATED COST : Rs. 3,90,19,415.90                           
 ( Rupees Three   crore ninety lakh nineteen  thousand 
four hundred  fifteen and paise ninety only)  

 

EARNEST MONEY : Rs. 7,80,390.00 (Rupees seven  lakh eighty thousand 
three hundred ninety only) 

TIME OF COMPLETION : Eight  Months( 8 Months) 

COST OF TENDER DOCUMENTS  Rs.2950/-(Rupees two thousand nine hundred and fifty 

only ) 

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

: 05.01.2020 to 27.01.2020 (UPTO 14:00 HRS.)  

 

DATE AND TIME FOR PRE-BID MEETING & SITE 

VISIT 

:  No pre bid meeting 

 

LAST DATE OF SUBMISSION OF E-TENDER AND 

OPENING OF COVER-I OF THE TENDER 

: Submission on 27.01.2020 at 15:00 hrs. 

 Opening on 28.01.2020 After 15:00 hrs  
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कककककक  ककककक  ककककक 

Kolkata Port Trust 
                                                                ककककक ककककककककककक ककककक 

CIVIL ENGINEERING DEPARTMENT 

PREAMBLE TO THE BILL OF QUANTITIES 
 

E-TENDER FOR “Low cost Strengthening of yard on the north of railway track no. 23 at EJC 

Yard and hard topping at nominal cost.”   

 

TENDER NO  :  KOPT/KDS/CIV/T/2449/111        Dt. 03.01.2020 
 

1.1     The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the Particular 
Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly familiarise himself 
with the total scope of work and its mode of execution. 

1.2     The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering. Payment will be 
made according to the quantities of each item of work actually carried out at the accepted rates as per Order Letter. The 
measurements of each item of work shall be measured jointly by the Engineer or his Representative. 

1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily repeated in the 
description of items in the Bill of Quantities. 

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished work, 
inter-alia, all costs and expenses which may be required for successful completion of the works together with all risks, liabilities, 
contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of Quantities for 
works required under the Contract, then the cost of such works shall be deemed to have been included in the prices and rates of 
other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the Contractor 
shall include inter-alia, all costs and expenses involved in or arising out the followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants, equipment machineries and 
tools including all costs, charges dues demurrages or other outlays involved in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other 
requirements. 

1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, water and electricity. 
2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or issued to him 

by the Trustees. 
2.5     This being a percentage rate tender, the Bidder shall quote his rates as percentage above /  below / at par with the estimated amount 

put to tender on line  based on his own analysis . 
The Tender Price thus established would be taken for comparative evaluation of E-Tenderer. 

2.6    The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , other excavated/offensive 
matter etc. all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. 

2.7    On completion of the works the contractor shall reinstate and make good at his own expense any property or land which might have 
been disturbed and/or damaged by his works. He should also clean the site as required during execution and fully clear the site after 
completion of all the works. 

           The contractor shall forward any usable materials found during the course of construction at the work site or its vicinity to KoPT 
stores/yards, dispose off the debris beyond the port area all at his own expenses by his own transport and labour and clean out all part 
of the work and leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made 
from final bill as per discretion of the Engineer/Engineer's representative. 

 
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 

 

                                                                         ककककककक  ककककक  ककककक 
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Kolkata Port Trust 
       ककककक ककककककककककक ककककक 

CIVIL ENGINEERING DEPARTMENT 

BILL OF QUANTITIES 
 

E-TENDER FOR  “Low cost Strengthening of yard on the north of railway track no. 23 at EJC 

Yard and hard topping at nominal cost   

 TENDER NO:  KOPT/KDS/CIV/T/2449/111        Dt. 03.01.2020 

 

Sl. No Description of Item Quantity Rate             
(Rs.     P) 

Unit Amount                
( Rs. P) 

1 Excavation in Soil using Hydraulic Excavator CK 90 
and Tippers with disposal upto 1000 metres. 
Excavation for roadwork in soil with hydraulic 
excavator of 0.9 cum bucket capacity including cutting 
and loading in tippers, trimming bottom and side 
slopes, in accordance with requirements of lines, 
grades and cross sections, and transporting to the 
embankment location within all lifts and lead upto 
1000m as per direction of Engineer-in-Charge, as per 
Clause 301 of Specifications for Road & Bridge Works 
of MoRT&H (5th Revision). (Mode of measurement: 
pre works and post works) 

9000 37.30 Per Cum 3,35,700.00 

2. Earth work in excavation of foundation trenches or 
drains, in all sorts of soil (including mixed soil but 
excluding laterite or sandstone) including removing, 
spreading or stacking the spoils within a lead of 75 
m. as directed. The item includes necessary trimming 
the sides of trenches, levelling, dressing and ramming 
the bottom, bailing out water as required complete. 
 

    

 a) Depth of excavation not exceeding 1,500 mm. 
 

850.00 11927.00 %Cum 1,01,379.50 

3. Earth work in filling in foundation trenches or plinth 
with good earth, in layers not exceeding 150 mm. 
including watering and ramming etc. layer by layer 
complete. (Payment to be made on the basis of 
measurement of finished quantity of work) 
 

    

 (a) With earth obtained from excavation of 
foundation. 
 

175.00 7754.00 %Cum 13,569.50 

4. Rolling of subgrade after excavation by vibratory roller 
maintaining proper gradient and camber / cross falls, 
dressing all complete as per specification and direction 
of Engineer-in-Charge.     
                                                                                                            

20000.00 13.09 Per Sqm 2,61,800.00 



41 

 

41 

 

5. Supplying, spreading and compacting Sand to required 
thickness, in layers not exceeding 150 mm to proper 
gradient and camber, inundating each layer by water 
and packing and ramming layer by layer to achieve 
desired compaction, including lighting, guarding, 
barricading and making adequate earthen bundh 
where necessary, curing with water as per direction, 
mending cracks and depressions by ramming 
wherever necessary (fine sand). (The payment is to be 
made on the basis of the finished compacted volume.) 
                                                                                                   

3000.00 1400.62 Per Cum 42,01,860.00 

6. Single Brick Flat Soling of picked jhama bricks including 
ramming and dressing bed to proper level and filling 
joints with local sand. 
 

3000.00 361.00 Per Sqm 10,83,000.00 

7. Construction of sub base using local materials 
spreading in uniform layers with motor grader  on 
prepared surface including screening the metal as 
necessary,  mixing by mix in place method with 
Rotovator at OMC and compacting with vibratory 
roller to achieve the desired density, lighting, 
guarding, barricading including cost and carriage of all 
materials and making necessary earthen bundh of 1m. 
wide on each side to protect the edges complete as 
per clause 401 of specification for Road & Bridge 
Works of MORT&H ( 5th revision)                             For 
Construction of sub base by compacting 1st class brick 
aggragates (40mm down ) & medium sand ( in 
proportion of 60:40)   
                                                                                                        

20.00 1871.00 Per Cum 37,420.00 

8.   Water Bound Macadam Sub Base by consolidating 
Jhama metal / Laterite chelly or stone metal /shingles 
of specific size in hard crust to requisite thickness 
(measured after compaction) in layers including 
screening of metals etc. as necessary, hand packing, 
sweeping, watering and rolling in stages with power 
roller to proper line, grade and camber, lighting, 
guarding & barricading and making necessary earthen 
bundh of one metre width on each side where 
necessary to protect edges and preparing the bed by 
necessary cutting or filling and rolling all complete 
including the cost of all materials and hire and labour 
charges of all men and machineries and compacting to 
therequireddensity, as per Clause 404 of Specifications 
for Road & Bridge Works of MoRT&H (5th Revision). 
Construction of Sub Base by consolidating Jhama 
metal (63 mm to 45 mm) with moorum screening    
                                          

3000.00 3298.13 Per Cum 98,94,390.00 

9. Spreading blindage for road topping using sand / 2500.00 12.81 Per Sqm 32,025.00 
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moorum / kiln rubbish etc. in approximately 6mm 
thick layer including watering and rolling complete.   
                                                                                                                                               

10. Ordinary Cement concrete (mix 1:1.5:3) with graded 
stone chips (20 mm nominal size) excluding shuttering 
and reinforcement if any, in ground flooras per 
relevant IS codes.a) Pakur Variety 
 

250.00 5877.38 Cum 14,69,345.00 

11. Ordinary Cement concrete (mix 1:2:4) with graded 
stone chips (20 mm nominal size) excluding shuttering 
and reinforcement,if any, in ground floor 
as per relevant IS codes With Pakur variety stone 
chips. 
 

60.00 5328.49 Per Cum 3,19,709.40 

12.. Batch Mixed concrete of M 20 Grade with well Graded 
stone chips of 20 mm nominal size containing 
designed quantity of cement per Cu. M of Wet 
concrete produced in computerised batching plant 
under controlled condition using approved super 
plasticizer designing concrete mix following I.S 10262 
and I.S. 456 transporting the mix with agitation in 
transit mixer to work site depositing the mix on a 
platform erected for the purpose at required level of 
concreting and then placing the mix in its final location 
of form work compacting and curing the same 
complete as per specification and direction of the 
Engineer-in charge including hire charges of 
computerised batching plant, transit mixer with all 
accessories vibrators etc. inclusive of all other 
incidental charges in this connection complete but 
excluding cost of hire charge of platform and its 
supporting staging which would be paid through 
separate item. Consumption of cement will not be less 
than 300 Kg of cement per cubic meter of controlled 
concrete but actual consumption will be determined 
on the basis of preliminary test and job mix foumula. 
[Cement to be supplied by the Contractor] [with 
Batching Plant & transit mixer], 
In Ground Floor and Foundation.[Pakur Variety]. 
(i) Without approved concrete pump.  
 

2250.00 6287.63 Per Cum 1,41,47,167.50 

13.. Hire and labour charges for shuttering with centering 
and necessary staging upto 4 m using approved stout 
props and thick hard wood planks of approved 
thickness with required bracing for concrete slabs, 
beams and columns, lintels curved or straight 
including fitting, fixing and striking out after 
completion of works (upto roof of ground floor) 
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 (c) Steel shuttering or 9 to 12 mm thick approved 
quality ply board shuttering 
in any concrete work. 

3000.00 369.00 Sqm. 11,07,000.00 

14. Reinforcement for reinforced concrete work in all 
sorts of structures including distribution bars, stirrups, 
binders etc initial straightening and removal of loose 
rust (if necessary), cutting to requisite length, hooking 
and bending to correct shape, placing in proper 
position and binding with 16 gauge black annealed 
wire at every intersection, complete as per drawing 
and direction. 
 

    

 a) For works in foundation, basement and upto roof of 
ground floor/upto 4 m 

    

 JSW/JSPL/SHYAM/ 
SRMB/BMASL/ELECROSTEEL/SSL or OTHER 
MANUFACTURERS NOT 
SPECIFIED 

60.00 68200.00 M.T 40,92,000.00 

15. Brick work with 1st class bricks in cement mortar (1:6)     

 (a) In foundation and plinth 150.00 5413.00 Cum 8,11,950.00 

16. Providing and filling joint sealing compound asper 
drawings and technical specifications withcoarse sand 
and 6% bitumen by weight 
 

2500.00 23.00 Mtr. 57,500.00 

17. Plaster (to wall, floor, ceiling etc.) with sand and 
cement mortar including rounding off or chamfering 
corners as directed and raking out joints including 
throating, nosing and drip course,scaffolding/staging 
where necessary (Ground floor).[Excluding cost of 
chipping over concrete surface] 
 

    

 (i) With 1:4 cement mortar     

 (b) 15 mm thick plaster (Outside Wall) 
 

2000.00 167.00 Sqm 3,34,000.00 

18. Supplying and laying Polythene Sheet (150gm / sq.m.) 
over damp proof course or below flooring or roof 
terracing or in foundation or in foundation trenches or 
below concrete surface. 
 

16000.00 24.00 Per 
Sqm. 

3,84,000.00 

19. Neat cement punning about 1.5mm thick in 
wall,dado,window sill,floor etc. 
NOTE:Cement 0.152 cu.m per100 sq.m. 
 

2000.00 34.00 Per 
Sqm. 

68,000.00 

20. Sypply of E.R.W.M.S.(Electrical Resistant Welded M.S.) 
black pipe of non TATA make (heavy quality) as per 
standard specification, 5 mm thick 300 mm dia. 
(internal) 
 

100.00 2676.00 Per mtr. 2,67,600.00 
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   Rs. 3,90,19,415.90 
 
 

 ( Rupees Three   crore ninety lakh nineteen  thousand four hundred  fifteen and paise ninety only)  
 
 
Tenderer to fill up the following [score out which is not applicable] 
                                            
                                                                                         

      price not to be quoted here 
(a)……………………………..%                                         
               (in figures)                                                           Below par (-) Rs. 
                                                                                       
…………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)………………………………………………   At par                                        NIL 
             
(c)……………………………..%                                      
               (in figures)                                                         Above par (+) Rs. 
                                                                                              
………………………………………………… Percent 
              (in words) 

                                                                                                                                                                              

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted / stated above are 
to be carried over to Form of Tender attached] 

                                                                                                          
Witness: -                                                                                             

(Name in block letters) 
Address: 
Occupation: 
 
 
 
 
 

 
 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
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FORM OF TENDER 
To 
The Chief Engineer, 
Kolkata Port Trust. 
 

 I/We__________________________________________________________________________________having examined the 
site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and Conditions of the 
Tender, hereby tender and undertake to execute and complete all the works required to be performed in accordance with the 
Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees 

and at the rates & prices set out in the annexed Bill of Quantities within Eight (8) months  from the date of order to 

commence the work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a 
Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give 
effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the 
Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) ______________ Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials required by the work from 
the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. ___________________________ of 
_____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.                                                                                                                                                                             

Dated:                                                                                                          (Signature of Bidder with Seal) 
WITNESS :      
Signature :  Name of the Bidder :  

 
Name :  
(In Block Letters) 

  Address :  
 
 

Address : 
 
 

   

Occupation :  
 

 
                                                                                                                               

  

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 
                   ANNEXURE - E 
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General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th Meeting held 

on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held on July, 2014 
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KOLKATA  PORT  TRUST 

 

 KOLKATA  DOCK  SYSTEM                       & HALDIA DOCK COMPLEX  

 JULY , 2014  

     
GENERAL CONDITIONS OF CONTRACT 
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GC - 1 
AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 

Estimated 
Value of 
Work 

Amount of Earnest Money Estimated 
Value of 
Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of Supplying 
Materials or Equipment 
only 

 For Works 
Contract 

For Contract of Supplying 
Materials or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the 
estimated value 
of work 

1% of the estimated value 
of work 

Up to Rs. 10 
Crore 

2% of the 
estimated value 
of work 

1% of the estimated value of 
work 

Over Rs. 
1,00,000.00 

2% of the 
estimated value 
of work subject 
to a maximum of 
Rs. 20,000/- and 
minimum of Rs. 
5,000/-. 

½% of the estimated value 
of work subject to a 
maximum of Rs. 10,000/- 
and minimum of Rs. 
1,000/-. 

Over Rs. 10 
Crore 

2% on first Rs. 10 
Crore + 1% on 
the balance 

½% of the estimated value of 
work subject to a maximum of 
Rs. 10,000/- and minimum of 
Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]  
 
Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 

Class  of 
Registra-tion  

Amount Of Fixed 
Security  

Financial  Limit Of Each 
Tender 

Class  of 
Registra-tion  

Amount Of Fixed 
Security  

Financial  Limit Of Each Tender 

A Rs 10,000/- Any tender priced upto Rs 
2,00,000/- 

A Rs 50,000/- Any tender priced up to Rs 
10,00,000/- 

B Rs 5,000/- Any tender priced upto Rs 
1,00,000/- 

B Rs 25,000/- Any tender priced upto Rs 
5,00,000/- 

C Rs 2,500/- Any tender priced upto Rs 
50,000/- 

C Rs 15,000/- Any tender priced upto Rs 
3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]  
 
 
 

GC - 2 
 
1.    DEFINITIONS 
 

1.0 In the contract, as here in after defined, the following words and expressions shall have the 
meaning herein assigned to them, except where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for the Port of Calcutta, a 
body corporate under Section 3 of the Major Port Trusts Act, 1963, including their successors, 
representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person appointed to act in his 
place under Sections 14 and 14A of the Major Port Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose tender/offer has been 
accepted by the Trustees and includes the Contractor’s representatives, heirs, successor and 
assigns, if any, permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its behalf and includes the 
Manager (Infrastructure & Civic Facilities) or other official as may be appointed from time to time 
by the Employer, with written notification to the Contractor, to act as Engineer for the purpose of 

Engineer 
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the Contract, in place of the “Engineer” so designated. 
1.5 “Engineer’s Representative” means any subordinate or Assistant to the Engineer or any other 

official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 
to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract and includes authorised 
“Extra Works” and ‘Excess Works” and “Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in or about the execution, 
completion or maintenance of the works and includes (without thereby limiting the foregoing 
definitions) all temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building materials, gantries, 
temporary tracks and roads, temporary culverts and mixing platforms.  
 

Temporary works 

1.8 “Extra Works” means those works required by the Engineer for completion of the Contract which 
were not specifically and separately included in the schedule of items of the works i.e. (Bill of 
Quantities) of the tender. “Excess Works” means the required quantities of work in excess of the 
provision made against any item of the bill of Quantities. 

Extra works and 
Excess works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian Standard’s specifications / 
International Standard’s Specifications (latest revisions) for materials and workmanship unless 
stated otherwise in the Tender. 
 

Specification 

 
 
 
 
 

GC - 3 
 
 
 
1.10 

“Drawings” means the drawings referred to in the Tender and specification and any modification of 
such drawings approved in writing by the Engineer and such other drawings as may from time to 
time be furnished or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of Contract, Specifications, 
Drawings, priced Bill of Quantities, the Tender / Offer, the letter of acceptance of the Tender/Offer, 
the Contract Agreement, if separately entered into and the Schedule of Rates and Price, if any, 
adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature required or about the 
execution, completion or maintenance of the works or temporary works and includes (without 
thereby limiting the foregoing definition) all machinery and tools but does not include materials or 
other things intended to form or forming part of the permanent works.  
 

Constructional 
Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or through which the works are to 
be executed by the Trustees for the purpose of the Contract.  
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the Tender/Offer of the 
Contractor, subject to such additions thereto and deductions therefrom as may be made by the 
Engineer under the provisions here in after contained. 
 

Contract Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, 
hostilities) whether war be declared or not), Civil War, rebellion, revolution, insurrection or military 
or usurped power or use or occupation by the Trustees of any portion of the works in respect of 
which a certificate of completion has been issued (all of which are herein collectively referred to as 
the excepted risks). 
 

Excepted Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa where the context so 
requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract shall not be deemed to be 
part thereof or be taken into consideration in the interpretation or construction thereof or of the 
contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include overhead costs of the 
Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE.  
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2.1 The Contractor shall execute, compete and maintain the works in terms of the contract to the 

entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 

 
GC - 4 

  
2.2 The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 

hereof, from the Engineer’s Representative. 
Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of the works such further 

drawings and instructions as shall be necessary for the purpose of proper and adequate 
execution and maintenance of the works and the contractor shall carry out and  be bound by 
the same.  

(b) to alter or modify the specification of any material and workmanship and to inspect the 
work at any time.  

 
(c) to order for any variation, alteration and modification of the work and for extra works.  
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship employed in connection 

with the work. 
 
(iii) have power to disapprove any material and workmanship not in accordance with the 

contract and the contractor shall comply with his direction in this regard.  
 
(iv) take measurements of work done by the contractor for the purpose of payment or 

otherwise.  
 
(v) order demolition of defectively done work for its reconstruction all by the Contractor 

at his own expense. 
 
(vi) have powers to issue alteration order not implying modification of design and 

extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, which have been 

delegated to him in writing by the Engineer under intimation to the Contractor.  
 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power :  

 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the Contract.  
 

Limitation of 
Engineer’s 
Representative’s 
Power 
 

2.6 Provided also as follows :  
 

(a) Failure of Engineer’s Representative to disapprove any work or materials shall not prejudice 
the power of the Engineer thereafter to disapprove such work or materials and to order the 
pulling down, removal, breaking-up thereof and re-constructing at the contractor’s cost and 

Engineer’s 
Overriding Power 
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the contractor shall have no claim to compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer’s 
Representative, he shall be entitled to refer the matter to the Engineer who shall thereupon 
confirm, reverse or vary such decision.  

(c) Any written instructions or written approval given by the Engineer’s Representative to the 
contractor, within the terms of delegation of power and authority vested in the Engineer to 
his Representative in writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such delegation.  

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, be deemed to have 
inspected and examined the site, fully considered all factors, risks and contingencies, which will 
have direct and indirect impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration :  

The tender must 
encompass all 
relevant aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their sub-surface, 
hydrological, tidal and climatic conditions, the means of access to the site and all other 
local conditions, including the likely charges and costs for temporary way-leave, if any, 
required for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be executed and the 
quality, quantity and availability of the required materials and labour for the work and the 
need to execute the work to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment and Construction 
materials. 

 

Accommodation for 
Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, washing and execution of 
work, and source and availability of electrical power, all at Contractor’s cost.  

 

Water for drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable statutes, ordinances and 
law together with the rules made thereunder, the rules, regulations and bye-laws of 
public bodies or any local or other authority by the Contractor, keeping the Trustees 
indemnified against penalties and liabilities of every kind arising from the Contractor’s 
failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of all 
statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or for any legal instrument 
including Bank Guarantees and Indemnity Bonds.  

Payment of Stamp Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by the Trustees, unless 
stipulated otherwise in the Notice Inviting the Tender and shall be faultless in figures and free 
from erasing. Corrections, if any, shall only be made by scoring out and initialling of the revised 
figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall 
disclose the names of their owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if entered into, shall be liable to 
be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, every tender must be 
submitted with Earnest Money of the amount calculated as per the following scale.  

Earnest  
Money and 
Security Deposit. 

 Estimated Value of Work Amount of Earnest Money  

 
For Works Contract 

For Contract of Supplying 
Materials or Equipment only 

Up to Rs. 1,00,000=00 5% of the estimated value of 
work 

1% of the estimated value of 
work 
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Over 
Rs. 1,00,000=00 

2% of the estimated value of 
work subject to a maximum of 
Rs. 20,000/- and minimum of 
Rs. 5,000/-. 

½% of the estimated value of 
work subject to a maximum of 
Rs. 10,000/- and minimum of 
Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by Banker’s Cheque of any 
Calcutta Branch of a Nationalised Bank of India drawn in favour of Calcutta Port Trust or in the 
form of any “Account Payee” Draft of any Nationalised Bank of India drawn in favour of “Calcutta 
Port Trust” and payable at Calcutta/Haldia, as the case may be, and the receipt granted therefor be 
kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest through A/c. Payee 
Cheque drawn on a Nationalised Bank of Calcutta / Haldia. 

 

Refund of E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited fixed Security with the 
Trustees’ FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale : 

Exemption from 
E.M. to Regd. Firms 

 Class of Registration Amount of Fixed Security Financial Limit of Each Tender  

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer amends his quoted rates or 

tender/offer making them unacceptable to the Trustees and/or withdraws his tender/offer, the 
Earnest Money deposited shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable to 
rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the Trustees as part of the Security 
Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of 
the previous Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from all progressive Bill 
(including final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total 
recovery may not exceed the quantum computed as per the under noted percentages of the total 
value of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit for 
works contract. 

% of Security Deposit For 
contract of supply- 
ing materials & equipment 
only. 
 

Scale of S.D. 
recovery.  
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For works up to Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more than 
Rs.10,00,000/- and up to 
Rs.20,00,000/- 
 

10% on first Rs.10,00,000/- 
+7½% on the balance.  

1% on first Rs.10,00,000/- + 
½% on the balance. 
 

For works costing more than 
Rs.20,00,000/- 

10% on first Rs.10,00,000/- + 
7 ½% on the next 
Rs.10,00,000/- + 5%  on the 
balance.  
 

1% on first Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + ¼% on the 
balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment computed in terms of the 
percentages given above, shall have to be deposited with the Trustees’ Treasurer in advance 
and within 30 days from the date of placement of supply order, either in cash or by A/c. Payee 
Draft of a Nationalised Bank of India drawn in favour of Calcutta Port Trust and payable at 
Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the amount of Earnest 
Money/Security Deposit held by the Trustees, at any stage.  

No interest payable 
on E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of Clause 9.3 hereinafter and 
subject to deduction, if any, under the provision of Sub-clause 3.5 (ii) herein below. Id, however, 
the Contract provides for any maintenance period. 50% of the Security Deposit may be 
refunded against any of the treasury Receipt for that amount on expiry of half of the 
maintenance period and the balance deposit on the expiry of the said maintenance period and 
after the Engineer has certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of refund of 
S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if 
the Contractor fails to carry out the work or to perform/observe any of the conditions of the 
Contract. The Trustees shall also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to the Contractor under any 
other contract. 

Forfeiture of S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit to the Engineer a 
performance Bond in the form of an irrevocable guarantee from Calcutta/Haldia Branch, as the case may be, of any 
Nationalised Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the letter 
of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the Contract shall be 
liable to be terminated and the earnest money shall be liable to forfeiture; all at the discretion of the Engineer. The 
cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such Bank 
Guarantee, failing which and for non-fulfilment of any contractual obligation by the Contractor, the Engineer 
and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally.  
 

Bank Guarantee 
in lieu of Cash 
S.D. in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 Crore, along with their tender 
comprising Special Conditions of Contract, General Conditions of Contract, BOQ, Earnest Money, etc. a document 
called Integrity Pact Agreement duly signed by their authorized representative. The Proforma of the Integrity Pact 
Agreement shall as specified in the GCC. In case  of  tender value  more than Rs 5 Crore, the  Integrity Pact Agreement 
is an essential part and parcel of bid document to be submitted by each tenderer, without which the tender shall not 
be considered.” 
 

 

   
4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to be 
used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only within the jurisdiction of the High 
Court at Calcutta, India, including the following Acts : 

1. The Contract Act (India), 1872. 

Applicability of 
laws on the 
contract 
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2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration Agreement only).  

 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his representative, the 
contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the  
form annexed hereto. Until such Contract Agreement is executed, the other documents referred to in the 
definition of the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor to 
Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one another. Should there by 
any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the 
power to correct the same and his decision shall be final and binding on the parties to the Contract. 
 

Interpretation 
of contract 
documents –
Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of Contract and in the Bill of 
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but 
these shall remain the property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or mutilated on being regularly used 
at site. 
 

All Drawings are 
Trustees’ property. 
 

4.5 The Contractor shall prove and make at his own expense any working or progress drawings required by 
him or necessary for the proper execution of the works and shall, when required, furnish copies of the 
same free of cost to the Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare working / 
progress drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof 
without the written permission of the Engineer. Even if such permission be granted, the Contractor shall 
remain responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor himself or his agents, 
servants or workmen and (b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided always that the provision of 
labourers on a “piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor cannot 
sub-let the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in his Tender/Offer all his 
cost for supplying and providing all constructional plant, temporary work. Materials both for temporary 
and permanent works, labour including supervision thereof, transporting to and from the site and in and 
about the work, including loading, unloading, fencing, watching, lighting, payment of fees, taxes and 
duties to the appropriate authorities and other things of every kind required for the construction , 
erection, completion and maintenance of the work. 

Contractors’ price is 
inclusive of all costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and 
methods of construction, even if any prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the correctness of the design or specification 
of the Temporary and Permanent works formulated by the Engineer; but the Contractor shall be fully 
responsible for the correct implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for all 
construction process, 
except for 
correctness of design 
and specification 
formulated by the 
Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall submit to him the details 
of his (a) programme for execution of the work, (b) proposed procedure and methods of work, (c) 
proposed deployment of plant, equipment, labour, materials and temporary works. The submission to 
and/or any approval by the Engineer or his Representative to any such programme or particulars shall not 
relieve the Contractor of any of his obligations under the contract.  
 

Contractor to submit 
his programme of 
work 
 

 
 
 
 
 



55 

 

55 

 

GC – 11 
 

 If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his 
revised programme for completion of work within the stipulated time whenever asked to do so.  
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor during execution of the works 
and as long thereafter as the Engineer or his representative shall consider necessary during the 
maintenance period. The Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his representative in writing shall be 
binding upon the Contractor subject to limitation in Clause 2.5 hereof. The Contractor shall inform the 
Engineer or his representative in writing about such representative/agent of him at site.  
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified careful and experienced persons 
and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of is staff, 
workmen or official at site and the Contractor shall within 48 hours comply with such instruction 
without any demur whenever the Engineer shall feel that the deployment of the person concerned will 
not be conducive to the proper and timely completion of the work. 
 

Contractor to 
deploy qualified 
men and 
Engineer’s power 
to remove 
Contractor’s men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the works in relation to 
reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any 
alignment or level by the Engineer or his Representative shall not in any way relieve the contractor of his 
responsibility for the correctness thereof and he shall fully provide protect and preserve all stakes, 
templates, bench marks, sight rails, pegs, level marks, profile marks and other things used in setting out 
the works. 
 

Contractor is 
responsible for 
line, level, setting 
out etc. 

4.13 From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 
5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work or any part thereof shall be made good by the Contractor at his 
own cost as per instruction and to the satisfaction of the engineer, failing which the Engineer or his 
Representative may cause the same to be made good by any other agency and the expenses incurred 
and certified by the Engineer shall deem proper. This Clause will not apply to that part of the work, 
which might have been taken over by the Trustees on partial completion of the work and in such case 
the Contractor’s obligation will be limited to repairs and replacement for manufacturing or construction 
defects during the Maintenance period (Guarantee Period) as per the directions of the Engineer as also 
for defects/damages if any caused to the work by the Contractor during such repairs and replacement in 
the maintenance period.  
 

Contractor is 
responsible to 
protect the work 
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4.14 The Contractor shall at his own cost protect support and take all precautions in regard to the 
personnel or structure or services or properties belonging to the Trustees or not which may be 
interfered with or affected or disturbed or endangered and shall indemnify and keep indemnified the 
Trustees against claim for injury, loss or damage caused by the Contractor in connection with the 
execution and maintenance of the work to the aforesaid properties, structures and services and/or to 
any person including the Contractor’s workmen. Cost of Insurance Cover, if any, taken by the 
Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for all 
damages to other 
structures / persons 
caused by him in 
executing the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if any fossil, coins, articles of 
value or antiquity and structures and other remains or things of geological or archaeological 
importance be discovered at site which shall remain the property of the Trustees and protect them 
from being damaged by his workmen and arrange for disposal of them at the Trustees’ expense as per 
the instruction of the Engineer’s Representative. 
 

Fossils, Treasure 
travois, etc. are 
Trustees’ property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the Trustees against all 
claims, demands, actions and proceedings and all costs arising therefrom on account of :  
 
(g) Infringement of any patent right, design, trademark or name or other protected right in 

connection with the works or temporary work. 
 
(h) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, 

Contractor to 
Indemnify the 
Trustees against all 
claims for loss, 
damage, etc. 
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for getting all materials and equipment required for the work.  
(i) Unauthorised obstruction or nuisance caused by the contractor in respect of Public or Private or 

Private road, railway tracks, footpaths, crane tracks, waterways, quays and other properties 
belonging to the Trustees or any other person. 

(j) Damage/injury caused to any highway and bridge on account of the movement of Contractor’s 
plants and materials in connection with the work. 

(k) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to 
waterway, in transporting contractor’s plants and materials.  

(l) The Contractor’s default in affording all reasonable facilities and accommodation as per the 
direction of the Engineer or his Representative to the workmen of the Trustees and other 
agencies employed by or with the permission and/or knowledge of the Trustees on or near the 
site of work. 

 
4.17 Debris and materials, if obtained by demolishing any property, building or structure in terms of the 

Contract shall remain the property of the Trustees. 
Dismantled 
materials Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal from site of 

constructional plant wreckage, rubbish, surplus earth or temporary works no 
longer required. 

 
(b) Cleaning and removal from site all the surplus materials of every kind to leave the 

site clean and tidy after completion of the work, without which payment against 
final bill may be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly 

and other waterways against pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and other materials from 
being thrown into the water by the Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and workers, local or 

otherwise including payment for their wages, transport, accommodation, medical 
and all other statutory benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the requirements of local 

authority or the Engineer or his Representative for preventing (i) spread of any 
infectious disease like smallpox, cholera, plague or malaria by taking effective 
actions for destruction of rats, mice, vermin, mosquitoes, etc. and by maintaining 
healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, (iv) 
deployment  of workmen of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall  
be deemed to have been duly served on or received by the Contractor, if the same is 
posted or sent by hand to the address given in the tender or to the Contractor’s Site 
Office or to the Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be reckoned from the time of 
such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and any firm supplying 
plant, materials and equipment shall not publish or caused to be published any 
photographs or description of the works without the prior authority of the Engineer in 
writing. 
 

Contractor not to publish 
photograph or particulars of 
work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer render all reasonable 
facilities and Co-operation as per direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the Trustees’ own staff and to the 
men of other Public Body on or near the site of work and in default the Contractor shall be 
liable to the Trustees for any delay or expense incurred by reason of such default.  

Contractor to provide 
facilities to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum of hindrance for any 
maritime traffic or surface traffic. 

Work to cause 
minimum possible 
hindrance to traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought to the site by the 
Contractor shall be deemed to be the property of the Trustees who will have lien on the same 
until the satisfactory completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his Representative. 
 

Trustees’ lien on 
Contractor’s Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  
5.1 The Contractor shall commence the work within 7 days of the receipt of Engineer’s letter 

informing acceptance of the Contractor’s tender/offer by the Trustees or within such 
preliminary time as mentioned by the Contractor in the Form of Tender or the time accepted 
by the Trustees. The Contractor shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the part of the contractor. 

Preliminary time to 
commence work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near the site to which the 
Engineer’s Representative may send communications and instructions for use of the 
Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the Engineer has been taken, 
the contractor shall not execute the work beyond the working hours observed by the 
Engineer’s Representative and on Sundays and Holidays observed in the Trustees’ system, 
except in so far as it becomes essential on account of tidal work or for safety of the work. If 
the progress of the work lags behind schedule or the work has been endangered by any act or 
neglect on the part of the contractor, then the Engineer or his Representative shall order and 
the contractor at his own expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an order shall not 
relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall 
be final binding and conclusive. 
 

Contractor to observe 
Trustees’ working 
hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the work shall be procured 
and supplied by the contractor with the approval of the Engineer or his Representative and 
subject to subsequent testing as may be required by the Engineer or his Representative. The 
Engineer shall exercise his sole discretion to accept any such materials.  

Contractor to supply 
all materials as per 
requirement of the 
Engineer or his 
representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and method of 
measurement shall be in accordance with the relevant Codes (Latest Revision) of the Bureau of 
Indian Standards and the written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and workmanship shall be of the best 
of their respective kinds to the satisfaction of the Engineer.  
 

Materials & Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or his representative, 
whenever required to do so, all at the Contractor’s cost. 
 

Contractor to submit 
samples for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 
representative in respect of materials and workmanship deployed on the work, shall be borne by 
the Contractor. 
 

Contractor to arrange 
all testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in accordance with the 
contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the materials from the 
Trustees’ Stores, watching, storing and keeping them in his safe custody, furnishing of 
statement of consumption thereof in the manner required by the Engineer or his 
representative, return of surplus and empty container to the Trustees’ Stores as per the 
direction of the Engineer or his Representative. 

The Contractor shall 
account for and look 
after the Trustees’ 
materials 
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 (b) Being the custodian of the Trustees’ materials, the contractor shall remain solely 

responsible for any such materials issued to him and for any loss or damage thereof for any 
reason other than “Excepted Risks”, the Contractor shall compensate the Trustees’ in the 
manner decided by the Engineer and shall at no stage remove or cause to be removed any 
such material from the site without his permission in writing.  

 

Contractor to 
compensate for loss 
and damage to 
Trustees’ materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in accordance with the rate of 
progress of work but except for grant of suitable extension of completion time of work as 
decided by the Engineer. The Contractor shall not be entitled to any other compensation, 
monetary or otherwise, for any delay in the supply of Trustees’ materials to him. The 
Contractor shall, however, communicate his requirement of such materials to the Engineer 
from time to time. 

Delay in supply of 
Trustees’ materials will 
only entitle the 
Contractor for 
extension of 
completion time of 
work 
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 (d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to 

the contractor shall be recovered from the contractor’s bills and/or any of his other 
dues, progressively according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his representative and at the rate/s stipulated in the 
contract. These rates shall only be considered by the contractor in the preparation of 
his tender/offer and these will form the basis of escalation/variation, if in future the 
contractor is required to procure and provide any such material on the written order of 
the Engineer consequent on the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ materials 
under normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any of the Trustees’ 
materials issued to the contractor has been – (i) lost or damaged, (ii) consumed in 
excess of requirement and (iii) wasted by the contractor in excess of normal  wastage, 
then the value thereof shall be recovered from the contractor’s bills or from any of his 
other dues, after adding 19 ¼% extra over the higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be determined by the 

Engineer. 
 

Recovery from 
Contractor for 
Trustees’ materials 
under other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any material and work at 
any time and to order at any time – (I) for removal from the site of any material which in his 
opinion is not in accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable materials, or (iii) the 
removal and proper re-execution of any work which in respect of material and workmanship 
is not in accordance with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time specified in the order. If 
the contractor fails to comply, the Engineer shall be at liberty to dispose any such materials 
and re-do any work in the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a written prior notice of 
7 days. 

Contractor to replace 
materials/work not 
acceptable to the 
Engineer or his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor without approval of the 
Engineer or his Representative and whenever required by him, the contractor shall uncover 
any part or parts of the work or make openings in or through the same as may be directed by 
the Engineer or his representative from time to time and shall reinstate or make good those 
part of works thus affected to the satisfaction of the Engineer, all at the cost of the 
contractor.  
 
The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering 
up was with prior written order of the Engineer or his Representative. 
 

Contractor to seek 
approval of Engineer 
or his Representative 
before covering up 
any portion of work 
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5.11 On a written order of the Engineer or his Representative, the contractor shall delay or 
suspend the progress of the work till such time the written order to resume the execution is 
received by him. During such suspension the contractor shall protect and secure the work to 
the satisfaction of the Engineer or his Representative. All extra expenses in giving effect to 
such order shall be considered by the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the works or any part 

thereof. 
 
The Engineer shall settle and determine such extra payment and/or Extension of completion 
time to be allowed to the contractor, as shall, in the opinion of the Engineer be fair and 
reasonable, and the same shall be final and binding on the Contractor. 
 

Contractor to suspend 
work on Order from 
Engineer or his 
Representative 

5.11.1 If at any time before or after commencement of the work the Trustees do not require the 
whole of the work tendered for the Engineer shall notify the same to the contractor in writing 
and the contractor shall stop further works in compliance of the same. The Contractor shall 
not be entitled to any claim for compensation for underived profit or for such premature 
stoppage of work or on account of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, drawings, designs and 
instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of the Engineer and has 
passed any final test prescribed in the contract, the contractor shall, within 21 days of 
submission of his application to the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the total work having been 
completed to the satisfaction of the Engineer, be taken over and/or used by the Trustees, the 
Contractor shall on application be entitled to partial completion certificate in the Form G.C.1 
indicating the portion of the work covered by it, so that the Contractor’s liability during 
maintenance period of the contract, if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is concerned. 
 

Completion 
Certificate G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in respect of the work till 
final and satisfactory completion thereof and until a certificate of final completion in Form 
G.C.2 has been given by the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be 
treated as mere advance, which shall stand recoverable in full or in part, if the Engineer so 
decides in the context of Contractor’s unfulfilled contract condition, if any. 
 

All interim payments 
are advances till issue 
of Certificate in Form 
G.C.2 
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6.2 All payments shall be made to the Contractor only on the basis of measurements of ac tual 
work done, as recorded in the Trustees’ measurement books and at accepted tendered or at 
agreed rates, as the case may be, except as otherwise provided in the contract and when the 
Engineer decides any other rate for change in the scope of work or omission, if any, on the 
part of the Contractor. 
 

Payment on the basis 
of measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having an initially stipulated 
completion period of 4 months or more, on account payments may be made sat the discretion 
of the Engineer or his Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value in the context of the 
contract price, the interval of such on account payments shall be decided by the Engineer or 
his Representative, which shall ordinarily not be less than 1 month in between two payments 
for on account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the Engineer’s Representative 
and entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited Representative or Agent shall 
remain present at the time of such measurement and assist the engineer’s Representative in 
every manner required by him. After the measurements taken have been entered in the 
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a token of acceptance of 
all such measurements, recorded above and prior to such signature. If the Contractor or his 
Agent fails to participate even after 3 days written notice from the Engineer’s Representative, 
the measurement shall be taken ex-parte by the Engineer’s Representative and those shall be 
accepted by the Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in the Measurement 

Book, the Contractor shall type out his bill in the proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in quadruplicate, duly 
signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his 
Representative may in his absolute discretion, allow advance payment against such bill 
to the extent of an amount not exceeding 75% of the “net payable” sum of the said bill, 
subject to adjustment thereof against the bill at the time of checking and auditing the 
bill at the Trustees’ end. The measurement Book will not be handed over to the 
Contractor; but he will obtain the abstracts of quantities, amounts and recoveries to 
type out the bill. 
 

Contractor to prepare 
and submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in respect of accepted 
offers/where estimated amount put to tender would be Rs.2,00,000/- or more, advance 
payment may be made to the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his Representative be of 

imperishable nature, 
 

(vi) the value of such materials shall be assessed by the engineer or his 
Representative at their own discretion, 

 

(vii) a formal agreement has been drawn up with the contractor, under which the 
Trustees secure a lien on the contractor’s materials,  

 

(viii) the materials are safe-guarded by the contractor against losses, shortage and 
misuse due to the contractor postponing the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance payment 
against Non-perishable 
materials 

 (ix) in the event of storage of such materials within the Trustees’ protected areas in 
the Docks, the contractor shall submit an Indemnity Bond in the proforma and 
manner acceptable to Trustees’ whereby the contractor shall indemnify the 
Trustees against all financial loss/damage, on account of loss/damage to such 
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materials for whatever reasons, 
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 (x) in the event of storage of such materials outside the Trustees’ protected areas the 

Contractor shall submit to the Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a Calcutta/Haldia Branch of 
any Nationalised Bank or a Schedule Commercial Bank, as the case may be, 
acceptable to the Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed 
sum to the Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the Engineer on behalf of the 
Trustees, the Bank has extended the validity of the Guarantee. 

 

 

 (xi) The amount of advance shall be recoverable from the contractor's bills or any other 
dues, progressively with the consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the Indemnity Bond/Bank 
Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees.  

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the Contractor against or 
prevent the Trustees from obtaining repayment from the Contractor, in case the Engineer 
or his representative should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for wrong 
and over payment 

6.8 No claim for interest shall be admissible or payable to the Contractor at any stage and in 
respect of any money or balance or Bank Guarantee, which may be due to the Contractor 
from the Trustees, owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated 
quantities of the work and shall never be deemed as actual or correct quantities of the 
works to be executed by the contractor in fulfilment of his obligation under the contract.  
 

Quantities in Bill of 
Quantities of Tender 

7.2 The Engineer shall have the power to order the Contractor in writing to make any variation 
of the quantity, quality or form of the works or any part thereof that may, in his opinion, 
be necessary and the Contractor upon receipt of such an order shall act as follows :  
 

Engineer’s power to 
vary the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the contract. 
 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the contract.  
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(d) Change the levels, lines, position and dimensions of any part of the work, and 
 
(e) Execute extra and additional work of any kind necessary for completion of the works 

7.3 No such variation shall in any way vitiate or invalidate the contract or be treated ass revocation 
of the contract, but the value (if any) of all such variations evaluated in accordance with the 
Engineer’s sole decision shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the contract 

7.4 Provided always that written order of the Engineer shall not be required for increase or 
decrease in the quantity of any work upto 15% where such increase or decrease is not the result 
of any variation order given under this clause but is the result of the quantities exceeding or 
being less than those stated in the bill of quantities. Provided also that verbal order of variation 
from the Engineer shall be complied with by the Contractor and the Engineer'’ subsequent 
written confirmation of such verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where written 
order for variation is 
not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or additional work unless they 
have been carried out under the written orders of the Engineer.  

 
(b) The Engineer shall solely determine the amount (if any) to be added to or deducted from the 

sum named in the tender in respect of any extra work done or work omitted by his order.  

Payment for extra 
or additional, or 
omitted work or 
substituted work, 
Engineer’s powers 

 (c)  All extra, additional or substituted work done or work omitted by order of the Engineer shall 
be valued on the basis of the rates ad prices set out in the contract, if in the opinion of the 
Engineer, the same shall be applicable. If the contract does not contain any rates or prices 
directly applicable to the extra, additional or substituted work, then the Engineer may 
decide the suitable rates on the basis of Schedule of Rates (including surcharge in force at 
the time of acceptance of tender), if any, adopted by the Trustees with due regard to the 
accepted contractual percentage, if any thereon. In all other cases the Engineer shall solely 
determine suitable rates in the manner deemed by him as fair and reasonable, and his 
decision shall be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the nature or amount of the 

whole of the contract work or to any part thereof shall be such that, in the opinion of the 
Engineer, the rate of prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason of such omission or 
addition rendered unreasonable or in-applicable, the Engineer shall fix such other rate or 
price as he deems proper and the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF 
CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed availability of the 
Trustees’ materials to be supplied as per contract or exceptionally adverse climatic conditions 
and natural phenomenon or strikes, lock-outs, civil commotion or other special circumstances of 
any kind beyond the control of the Contractor, cause delay in completing the work, the 
contractor shall apply to the Engineer in writing for suitable extension of completion time within 
7 days from the date of occurrence of the reason and the Engineer shall thereupon consider the 
stated reasons in the manner deemed necessary and shall either reject the application or 
determine and allow in writing the extension period as he would deem proper for completion of 
the work with or without the imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 
Contractor and his decision shall be final and binding on the Contractor. If an extension of 
completion time is granted by the Engineer without imposition of liquidated damage, from the 
Clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the decision communicated by 
the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 a) If the Contractor fails to complete the work within the stipulated dates or such extension 
thereof as communicated by the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as a penalty, ½% (half percent) 
of the total value of work (contract piece) as mentioned in the letter of acceptance of the 
tender/offer, for every week or part thereof the work remains unfinished. Provided always 
that the amount of such compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, which shall be final 

‘Liquidated Damage’ 
and other 
compensation due to 
Trustees 
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and binding. 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have the power to recover 

the said amount of compensation/damage in Sub-clause (a) of this clause, from any money 
due or likely to become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his obligation to complete the 
work or from any of his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, the work may be ordered 
to be completed by some other agency at the risk and expense of the Contractor, after a 
minimum three days notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the Trustees may, in their absolute 
discretion, terminate the contract and enter upon the site and works and expel the Contractor 
there from after giving him a minimum 3 days’ notice in writing, due to occurrence of any of the 
following reasons and decision of the Trustees in this respect, as communicated by the Engineer 
shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Terminatio
n of Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not satisfactory or the work 
is not likely to be completed within the agreed period on account of Contractor’s lapses.  

 

 

 (iii) The Contractor has failed to commence the works or has without any lawful excuse 
under these conditions has kept the work suspended for at least 15 days despite 
receiving the Engineer'’ or his Representative'’ written notice to proceed with the work.  

 

 

 (iv) The Contractor has failed to remove materials from site or to dismantle or demolish and 
replace work for 7 days after receiving from the Engineer or his representative the 
written notice stating that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the contract or is 
persistently or flagrantly neglecting to carry out his obligations under the contract.  

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of 
the contractor t any officer, servant or representative of the Trustees or to any person on 
his or their behalf in relation to the obtaining or to the execution of the contract.  

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with his creditors or 
being a company goes into liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf 

of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued 
to him at the place to be ascertained from the Engineer, within 7 days of receipt of such letter.  
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the work 
through any other agency at the Contractor’s risk and expense and the Contractor shall be 
debited any sum or sums that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly completed the work of the work in 
accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt payment of only 90% of  
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the value of work actually done or materials actually supplied by him and subject to recoveries as 
per contract, provided the work done and materials conform to specifications at the time of 
taking over by the Trustees. The payment for work shall be based on measurements of actual 
work done and priced at approved contract rates or other rates, as decided by the Engineer. The 
payment for materials supplied shall be at the rates as decided by the Engineer, which shall I in 
no case be more than market rates prevailing at the time of taking over by the Trustees. The 
Engineer’s decision in all such case shall be final, binding and conclusive.  
 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is 
completed by other agency and the Contractor’s liabilities to the Trustees are known in all 
respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the same for a period, as 
may be specified in the form of a Special Condition of the Contract, from the date mentioned in  
the Initial Completion Certificate in Form G.C.1. Any defect/fault, which may appear in the work 
during aforesaid maintenance period, arising, in the sole opinion of the Engineer or his 
representative, from materials or workmanship not in accordance with the contract or the 
instruction of the Engineer or his representative, shall, upon the written notice of the Engineer or 
his representative, be amended and made good by the Contractor at his own cost within seven 
days of the date of such notice, to the satisfaction of the Engineer or his representative, failing 
which the Engineer or his representative shall have the defects amended and made good through 
other agency at the Contractor’s risk and cost and all expenses, consequent thereon or incidental 
thereto,   shall be recoverable from the Contractor in any manner deemed suitable by the 
Engineer. 
 

Contractor’s 
obligation for 
maintenance of 
work. 
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9.2 The Contractor shall not be considered completed and the work shall not be treated as finally accepted 

by the Trustees, until a Final Completion Certificate in Form G.C.2 annexed hereto shall have been 
signed and issued by the Engineer to the contractor after all obligations under the Contract including 
that in the maintenance period, if any, have been fulfilled by the Contractor. Previous entry on the 
works or taking possession, working o using thereof by the Trustees shall not relieve the Contractor of 
his obligations under the contract for full and final completion of the work. 
 

Certificate of 
final completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his 
Security Deposit by submitting o the Engineer (I) The Treasury Receipts granted for the amount of 
Security held by the Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed hereto 
(in original), where upon the Engineer shall issue Certificate in Form G.C.2 and within two months of 
the Engineer’s recommendation, the Trustees shall refund the balance due against the Security Deposit 
to  the Contractor, after making deduction therefrom in respect of any sum due to the Trustees from 
the Contractor. 
 

Refund of 
Security Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or connected with the 
interpretation of the Contract including the meaning of Specifications, drawings, designs and 
instructions or as to the quality of workmanship or as to the materials used in the work or the 
execution of the work whether during the progress of the works or after the completion and whether 
before or after the determination, abandonment or breach of the contract the decision of the Engineer 
shall be final and binding on all parties to the contract and shall forthwith be given effect to by the 
Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after 
receiving notice of such decision require that the matter shall be referred to Chairman, who shall 
thereupon consider and give a decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the Chairman, he shall within 15 
days after receiving notice of such decision require that within 60 days from his written notice, the 
Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a submission to arbitration 

Arbitration.  
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within the meaning of Indian Arbitration Act, 1940 or any statutory modification thereof.  
 

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator 
and he shall proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the 

parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as 
provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found 
necessary, enlarge the time for making and publishing the award, with the consent of the parties..  
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be fixed by the Arbitrator in his 
sole discretion. Upon every or any such reference the cost of any incidental to the reference and 
award respectively shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be borne and paid.  
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the 
Indian Arbitration Act 1940 or any amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him by each party and give reason 
for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – within only the parameters 
of scope and conditions of the contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made 
thereunder, for the time being in force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the work with due diligence in 
accordance with Engineer’s decision. The Engineer also shall not withhold any payment, which, 
according to him, is due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in the cases 

of contracts, where tendered amount appearing in the letter of acceptance of the tender / 
offer is less than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind whatsoever in relation 
to the execution of the work to the Engineer within 30 days from the date of occurrence of 
the cause of dispute and before the preparation of the final bill, giving detailed justifications, 
in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance period, if any, 

stipulated in the contract, must be submitted to the Engineer, with detailed 
justification in the context of contract conditions, before the issuance of final 
completion certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the Contractor can raise 
pertaining to the Contract after submission of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 
10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the Engineer and / or by 
any Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide  
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Clause 10.3 hereinabove, on their sole discretion, by adding the names of new 
Arbitrators and / or by deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
 
 
 
To 
The Chief Engineer 
Kolkata Port Trust 

 I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and Conditions of the Tender, 
hereby tender and undertake to execute and complete all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 
Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities within 
___________ months / weeks from the date of order to commence the work and in the event of our tender being accepted in full or in part. I / We also 
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to 
the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby 
agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and t he Tender, together with the 
acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by the work from the date of acceptance of 
tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. ___________________________ of  _____________________ as Earnest 
Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.  

                                                                                
              ___________________________                                                                                                                         
Dated :                                                                                                     (Signature of Bidder with Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In Block 
Letters) 

  Address :  

Address : 
 

   

Occupation :     
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KOLKATA PORT TRUST 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the __________________ day of ___________ 2000    in 
accordance with terms of the Contract and you are required to maintain the work as per Clause 62  of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years  
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
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KOLKATA PORT TRUST 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in accordance with the terms of the C ontract and that 
all obligations under the Contract have been fulfilled by  the Contractor.  
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
 
 
 

 
 
 
 
 
 
 
 
 
 
 



69 

 

69 

 

 
 
 
 
 
 
 
 
 
 
 

 
KOLKATA PORT TRUST 

 
FORM G.C.3 

 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Chief Enginer 
Kolkata Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a statutory body constituted under Maj or Port Trust Act ,1963 
under the rules there under and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called 
“EMPLOYER’’ which expression unless excluded by or repugnant to the context be deemed to include his successor/s in office) o n the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the 
context he deemed to include his heirs, executors, administrators, representative, successor in officer and permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed viz______________________________________________ and have accepted a 
Tender/Offer by the contractor for the execution, completion and maintenance of such works .  
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to them in General Conditions Of Contract, 

hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of this Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in any way by mutual consent.  

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned the contractor hereby covenant with the 
Trustees to execute ,complete  and maintain the work in conformity in all respects with the provisions of Contract.  

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution ,completion and maintenance of the works the Contract 

Prices at the times and in the manner prescribed by the contractor .  
 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto as fixed (or have set their r espective hands and seals) 
the day and year first above written. 
 have executed these presents on the day and year first above written.  
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
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Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may 
be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ EMPLOYER”which expression shall unless repugnant to the 
context or meaning thereof include its successors administrators and assigns) having awarded to                                               _____________________________, 
with registered office at _____________________                                    (hereinafter referred to as the “CONTRACTO R “ which expression shall unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT  by issue of EMPLOYER’S  work order dated 
______________ the same having been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Lett er Of Award No 
__________________________ dated ____________________ Valued at Rs                             ______________________________ _ for “                                        ” 
and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance of the entire Contract equivalent to Rs.                           
( rupees                                                  only)  to the EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             (hereinafter referred to as the “Bank”, which 
expression shall unless repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee and 
undertake to pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   only)  as aforesaid at any time   upto                       
without any demur, reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the 
Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal, 
Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its currency without previous consent of employer and further 
agrees that the guarantee herein contained shall continue to be enforceable till the Employer discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee from time  to time to extend the time for 
performance of the CONTRACT by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or any right which they might have against Contractor, and to exercise the same at any time in any manner, and other to 
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER  and CONTRACTOR or any other course of remedy 
or security available to EMPLOYER . The Bank shall not be released of its obligations under these presents by any exercise by  EMPLOYER of its liberty with 
reference to the matters aforesaid or any of them or by reason or any other acts of omission or commission on the part of employer or any other indulgence 
shown by EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving the bank.   
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The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the Bank as principal debtor, in the first instance without 
proceeding against CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may have in relation to the CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs         
 (rupees                                      only) and it shall remain in force up to and including                                       and shall be extended from time to time for 
such period , on whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  ……………………….. at ………………………………………. 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
 

 

 

Integrity Pact 

Between 
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 

 
And 

 
………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The Principal values full  compliances with all relevant 
laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).  
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the tender process and the execution of the 
contract for compliance with the principles mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced deali ngs prior to, during and subsequent 
to the currency of the contract to be entered into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said stores/ equipment at  a competitive price in 
conformity with the defined specifications/ scope of work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by providing 
assurance to them that their competitors will also abstain from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent 
corruption, in any form, by its officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  
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a. No employee of the Principal, personally or through family members, will in connection with the tender for, or the 
execution of a contract, demand, take a promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will, in particular, 
before and during the tender process, provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential/  additional information through which the Bidder(s) could obtain an advantage in relation to the tender 
process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Indian Penal Code (IPC)/Prevention of 

Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Off icer and in addition can initiate 
disciplinary actions. 

 
Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to observe the following principles 

during his participation  in the tender process and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the Principal’s employees involved in the 

tender process or the execution of the contract or to any third person any material or other benefit which he/she is not legally entitled to, in order to 

obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the contract.  

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether formal or informal. This applies 

in particular to prices, specifications, certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict 

competitiveness or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the Bidder(s)/Contractor(s) wi ll not use improperly, for 

purposes of competition or personal gain, or pass on to others, any information or document provided by the Principal as part of the busi ness 

relationship, regarding plans, technical proposals and business details, including information contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India, if any. Similarly the 

Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the foreign principles, if any. Further details as mentioned in the 

“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned i n the Guidelines, all the 

payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 

annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed to or i ntends to make to agents, 

brokers or any other intermediaries in connection with the award of the contract. 

 
(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such off ences. 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of Section 2 above, or in any other form such 

as to put his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process  or take action as 

considered appropriate.  

 
Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the Principal is entitled to demand and 

recover the damages equivalent to Earnest Money Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the contract according to Section 3, the 

Principal shall be entitled to demand and recover from the Contractor liquidated damages of the contract value or the amount equivalent to 

Performance Bank Guarantee. 

 Section 5-Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact with any other Company in any 

country conforming to the anti corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of 
India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken as considered appropriate. 
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Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this Integrity Pact, and to submit it to the 

Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions. 
 
Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)  
 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance with provisions of the extant law in 

force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations under this 

pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority desig nated by the Principal and the Chief 

Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract documentation of the PRINCIPAL including 

that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, 

unrestricted and unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be under contractual 

obligation to treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related t o the contract provided such 

meetings could have an impact on the contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the option to participate 

in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer of Kolkata Port Trust within 8 to 10 

weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit propos als for 

correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of  the Principal and request the 

Management to discontinue or to take corrective action, or to take other relevant action. The Monitor can in this regard submit non-binding recommendations. 

Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or t olerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the Principal/ Employer has not, within 

reasonable time, taken visible action to proceed against such offence or reported to the Chief Vigilance Officer, the Monitor  may also transmit this information 

directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER or its agencies shall be entitled to 
examine all the documents including the Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information 
and documents in English and shall extend all possible help for the purpose of such examination.  
 
Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of the c ontract including warranty period 
whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as specified above, unless it is 
discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
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(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members.  

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains valid. In t his case, the parties will strive 
to come to an agreement to their original intentions.  

                                                                                                                                         _________________________________              
___________________________________ 
 
(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 
Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-A 
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not registered with KoPT shall apply for 

registration in the prescribed Application-Form.  
1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of the principal confirming the 

agency agreement and giving the status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being  paid by the 
principal to the agent before the placement of order by KoPT.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have stated that they are not paying 

any commission to the Indian agents, and the Indian representative is working on the basis of salary or as retainer, a written declaration to this effect 
should be submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 
2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and authority given to commit the Principals. In 

case the agent/representative be a foreign Company, it is to be conformed whether it is real substantial Company and details of the same sha ll be 
furnished.  



76 

 

76 

 

 
2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in India.  
 
2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India, is to be paid by KoPT in 

Indian Rupees only.  
 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether manufacturer or agents of 

manufacturer holding the Letter of Authority of the Principal specifically authorizing the agent to make an offer in India in response to tender either 
directly or through the agents /representatives. 

 
2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 
2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the Tenderer in the quoted price(s), is 

to be paid by KoPT in India in equivalent Indian Rupees.  
 
2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the commission/remuneration, if any payable 

to the agents/representatives in India in Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.  
 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned tender liable for rejection or in the 

event of a contract materializing, the same liable to termination by KoPT. Besides this there would be a penalty of banning business dealings with 
KoPT or damage or payment of a named sum.  
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