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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

SHORT E-TENDER NOTICE

[Tender No. : SDM(P&E)/TSEM/T01/2020-2021]
E-TENDER No.: 2020 KoPT_569343_1 dated July 06, 2020

Online e-tenders are invited for the work of “Electrification of Public Toilet Block at
Mini Market Complex, Haldia Township, Haldia”.

Closing date & time of online submission of e-tender : 28.07.2020, up to 16:00 Hrs.
Estimated Cost : ¥ 2,43,662.00 (excluding GST).

For details of tender and any corrigendum / addendum, please visit

https://eprocure.gov.in/eprocure/app of Central Public Procurement Portal, Government of
India.

or
http://www.kolkataporttrust.gov.in of Kolkata Port Trust.

However, intending bidder shall have to participate in bidding process through
https://eprocure.gov.in/ eprocure/app only.

General Manager (Engineering)
Haldia Dock Complex
Kolkata Port Trust

Electrification of Public Toilet Block at Mini Market Complex, Haldia Township, Haldia
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX
NOTICE INVITING E-TENDER
[Tender No. : SDM(P&E)/TSEM/T01/2020-2021]
E-TENDER No.: 2020 KoPT_569343_1 dated July 06, 2020

E-Tenders, under single part system [Pre-qualification, Techno-commercial Bid and Price Bid, in one
part] are invited on behalf of Haldia Dock Complex (HDC), Kolkata Port Trust (KoPT), from the
intending bidders, fulfilling the “Minimum Eligibility Criteria (MEC)” and possessing the required
documents (mentioned below), for the work of “Electrification of Public Toilet Block at Mini
Market Complex, Haldia Township, Haldia™.

2.1 MINIMUM ELIGIBILITY CRITERIA (MEC):

211

2.1.2

The average annual financial turnover of the bidder, during the last three (3) years,
ending 31% March, 2020, must be at least Z 73,099.00. Auditor’s Report of the biding
firm, certified by Chartered Accountant (CA), for the years 2017-18, 2018-19 and
2019-20, including relevant Audited Balance Sheets and Profit & Loss Accounts,
should be made available.

Note: The bidder should upload the scanned copies of Annual Financial Turnover
Statement (certified by CA) for the years 2017-18, 2018-19 and 2019-20 along with
Audited Balance Sheets and Profit & Loss Accounts.

The bidder must have experience of having successfully completed “Similar Works”
[defined below] during last seven (7) years, ending last day of month previous to the
one in which tenders are invited, and the experience must be either of the following :-

a) Three similar completed works of contract value not less than X 97,465.00 each.

Or
b) Two similar completed works of contract value not less than X 1,21,831.00
each.
Or

c)  One similar completed work of contract value not less than X 1,94,930.00.
The term “similar works” means —

“Work involving HT / LT Electrical installations at Port Sectors / Central Govt. /
State Govt. / PSU / other reputed organisation”.

Note: The bidder should upload the scanned copies of work order(s) for similar works,
successful completion certificates (with performance) from clients, indicating the date
of completion, value of work done, etc.. Work Experience as a sub-contractor or
supply contractor shall not be considered as requisite qualification.
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2.2

2.3

2.1.3 The bidder must have valid Electrical Contractor’s License issued by competent
authority of State / Central Govt. in line with The Indian Electricity Rules, 1956.
Note: The bidder should upload scanned copy of valid Electrical Contractor’s
License.

DOCUMENTS TO BE UPLOADED

2.2.1 ESSENTIAL DOCUMENTS:

i)
i)

Scanned copies of Audited Balance Sheets and Profit & Loss Accounts for the
years 2017-18, 2018-19 and 2019-20.

Scanned copies of work order(s) for similar works, successful completion
certificates (with performance) from clients, indicating the date of completion,
value of work done, etc..

iii) Scanned copy of valid Electrical Contractor’s License.

2.2.2 OTHER DOCUMENTS
The bidder should upload scanned copies of the following documents along with bids:

i)

v)
Vi)

Goods and Services Tax (GST) Registration Certificate, issued by Government
of India.

Valid Profession Tax Clearance Certificate (PTCC) or Up-to-date
Profession Tax payment challan, if applicable. If this is not applicable, the
bidder must submit [upload] a declaration in this regard.

Certificate for allotment of Employees’ Provident Fund (EPF) Code No.
[Latest challan is to be submitted (uploaded)], if applicable. If this is not
applicable, the Bidder should submit [upload] a declaration (in the form of
Affidavit), in this regard.

Registration certificate of Employees’ State Insurance (ESI) authority, if
applicable.

If this is not applicable, necessary document(s) [to establish Non-
applicability], along with affidavit, affirmed before a first-class Judicial
Magistrate to that effect, are to be submitted [uploaded]. Moreover, such
bidder(s) shall have to submit a declaration, confirming that they will obtain
registration certificate of ESI authority, if required , and they will indemnify
Kolkata Port Trust against all damages & accident occurring to their labourer
(including that of sub-contractor’s labourers), in connection with the instant
contract, in case they become a Successful Bidder.

PAN Card, issued by Income Tax Department, Government of India.

Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI /
National Small Industries Corporation (NSIC) to get benefit in this regard.

The bidders are required to submit bid as per the instructions of the instant bidding documents
(including Notice Inviting e-Tender). Bid will be considered rejected if any of the essential
documents (as mentioned in Clause no. 2.2.1) and Bid Document fee & Earnest Money
Deposit, as applicable, is not submitted by the bidder.
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2.4

2.5

AVAILABILITY OF THE BIDDING DOCUMENTS:

The bidding documents (in full) would be available in the following websites:-

> https://eprocure.gov.in/ eprocure / app of Central Public Procurement Portal.
> http://www.kolkataporttrust.gov.in of Kolkata Port Trust.

Corrigenda, Addenda, if any, would also be available in the aforesaid websites.
PARTICIPATING IN THE BIDDING PROCESS:

The bidders will have to participate in the electronic bidding process through the website
of Central Public Procurement Portal, Government of India (https://eprocure.gov.in/
eprocure / app) only.

General Manager (Engineering)
Haldia Dock Complex
Kolkata Port Trust
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SCHEDULE OF TENDER (SOT)

[Tender No. : SDM(P&E)/TSEM/T01/2020-2021]

E-TENDER No.: 2020 KoPT_569343_1 dated July 06, 2020

3.1.

Name of work

Electrification of Public Toilet Block at Mini Market
Complex, Haldia Township, Haldia

3.2.

Tender Inviting Authority

General Manager (Engg.)
Haldia Dock Complex, Kolkata Port Trust.

3.3.

Mode of Tender

e-Procurement System

Online (Pre-qualification, Techno-commercial Bid
and Price Bid, in one part) through
https://eprocure.gov.in/ eprocure / app of Central
Public Procurement Portal, Government of India.

No physical tender is acceptable by Haldia Dock
Complex, Kolkata Port Trust.

3.4.

Estimated Cost

% 2,43,662.00 (excluding GST).

i)  Bid Document Fee

(Cost of bidding
documents)

The intending bidders should deposit ¥ 590.00
(Indian Rupees: Five hundred and ninety) only
[including GST @ 18%], as Bid Doucment Fee
(non-refundable), to Haldia Dock Complex, through
DD / Banker’s Cheque in favour of Kolkata Port
Trust on any Scheduled / Nationalized Bank, payable
at Haldia, otherwise, their bid will be summarily
rejected, treating the same as non-responsive.
Scanned copy of the DD / Banker’s Cheque should
be uploaded.

i) Earnest Money Deposit
(EMD)

The intending bidders must deposit X 4,873.00
(Indian Rupees: Four thousand eight hundred
seventy-three) only, as Earnest Money, to Haldia
Dock Complex, through DD / Banker’s Cheque in
favour of Kolkata Port Trust on any Scheduled /
Nationalized Bank , payable at Haldia , otherwise,
their bid will be summarily rejected, treating the
same as non-responsive. Scanned copy of the DD /
Banker’s Cheque should be uploaded.

3.5.

Completion Period

60 days.

3.6.

Bid Validity

120 days.
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3.7. | Security Deposit 10 % of the Contract Value excluding GST for
completion period in the form of Bank Guarantee.
3.8. | Defect Llabll!ty Period / 12 months.
Guarantee Period
3.9. | Performance Bank 10 % of the Contract Value [excluding GST] during
Guarantee guarantee period of 12 months.
3.10.| Last date and time for
dezOSitC;O” of Earnest Monﬁy 29.07.2020, up to 16:00 Hrs. (IST).
and Bid Document Fee to the ,
office of Tender Authority of (Scanned copy of the DD/Banker’s Cheque should be
Kolkata Port Trust, Haldia uploaded on line).
Dock Complex.
3.11.| i) Starting date & time of _
submission of e-Tender 21.07.2020 from 11:00 Hrs. (IST).
i) Closing date & time of _
submission of e-Tender 28.07.2020, up to 16:00 Hrs. (IST).
iii) Date & time of opening
of Bid (Techno- ,
commercial Bid & Price 29.07.2020, 16:30 Hrs. (IST) onwards.
Bid)
3.12.| Address of the Employer Kolkata Port Trust (KoPT).
15 Strand Road,
Kolkata — 700 001,
West Bengal, India.
3.13.| Address of Engineer General Manager (Engineering)

Haldia Dock Complex ;
Kolkata Port Trust.

Address:

Engineering Department
Jawahar Tower Complex ;
P.O.: Haldia Township;
Dist.: Purba Medinipur ;
PIN: -721607

West Bengal, India.

Telephone no. : +91-3224-263255 / 264496
e-mail : aganesan.hdc@kolkataporttrust.gov.in
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3.14.

Address of the Engineer’s
representative

Shri D Mallik,

Dy. Manager (P&E), Haldia Dock Complex,
Township Electrical Maintenance Office ,

P.O: Haldia Township, Dist.: Purba Medinipur;
PIN: 721 607; West Bengal; India.

Telephone no. : +91-3224-263936
Mobile no. : + 91 94340 31335
e-mail : dmullick.hdc@kolkataporttrust.gov.in

General Manager (Engineering)
Haldia Dock Complex

Kolkata Port Trust
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SECTION -1V
INSTRUCTIONS FOR ONLINE BID SUBMISSION

4.1 Introduction:

411

4.1.2

4.1.3

4.1.4

4.1.5

4.1.6

4.1.7

4.1.8

4.1.9

4.1.10

Bidders are requested to use internet Browsers Firefox version below 50 / Internet
Explorer version 8 or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and
instructions available on the Central Public Procurement Portal (CPPP) ,
Government of India , https://eprocure.gov.in/eprocure/app, before responding to
this e-tender :

e Bidders Manual Kit

e Help for Contractors

e FAQ

The intending bidders are requested to go through the “Instructions To Bidders
(ITB)” and contents of this bidding document, including all terms & conditions and
Technical Specifications, before submitting online tender. Bidders who do not
comply with the requirements / conditions, with documentary proof (wherever
required), will not qualify in the tender.

SPECIAL NOTE:

THE PRE-QUALIFICATION & TECHNO-COMMERCIAL BID AND
PRICE BID SHALL HAVE TO BE SUBMITTED ON-LINE AT
https://eprocure.gov.in/ eprocure / app only.

Possession of valid Digital Signature Certificate (DSC) and Registration of the
intending bidder with CPPP are pre-requisites for the instant e-Tendering.

The online tender should be submitted strictly as per the terms and conditions and
procedures laid down in the website https://eprocure.gov.in/ eprocure / app.

All entries in the tender should be entered in online Technical & Commercial
formats, without any ambiguity.

The e-Tender platform shall remain open from the pre-announced date & time and
for as much duration as mentioned in the Schedule of Tender (SOT).

E-tender cannot be accessed after the closing date and time of e-Tender, mentioned
in the Schedule of Tender (SoT) of the instant bidding documents.

The intending bidders are requested to submit their bids, keeping sufficient
time in hand.

In case of any clarification regarding online submission of bids, the intending
bidders are requested to contact HDC / CPPP, well in advance, keeping sufficient
time in hand.

Contact person (Haldia Dock Complex):

() Shri D. Mallik
Designation: Deputy Manager ( P&E)
Mobile No.: + 91 94340 31335

Landline;: + 91-3224-263936
E-mail : dmullick.hdc@kolkataporttrust.gov.in

Electrification of Public Toilet Block at Mini Market Complex, Haldia Township, Haldia

-8-



4111

(i)

Shri S. Roshan

Designation: Asst. Manager ( P&E)

Mobile No.: + 91 82929 60899

Landline: + 91-3224-263401

E-mail : sroshan.hdc@kolkataporttrust.gov.in

Contact persons (CPP Portal):

Shri Nazmush

Mobile No.: + 91 9563251950

E-mail : webhelpdesk@gmail.com
See also CPP Portal for contact details.

Bidding in e-tender:

i)

i)

Vi)

The bidders must upload all the documents required as per the instant bidding
documents (including Notice Inviting e-Tender). Any other document
uploaded, which is not required as per the instant bidding documents
(including Notice Inviting e-Tender), shall not be considered.

Details of cost of e-tender paper remitted should be entered by the
participating bidder in the space provided in the e-tender as indicated
hereunder:

a) Name of remitting bidder :
b) Tender No. :

¢) Amount remitted :

d) Date of remittance :

e) DD/BC No.:

Details of Earnest money remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:

a) Name of remitting bidder :
b) Tender No. :

c) Amount remitted :

d) Date of remittance :

e) DD/BC No.:

Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI /
National Small Industries Corporation (NSIC) shall have to be submitted
(uploaded) to get benefit.

Unit of Measure (UOM) is indicated in the e-Tender platform. Rate to be
quoted should be in Indian Rupees, as per UOM indicated in the e-Tender
platform or in the bidding documents.

The bidders should quote their offered prices appropriately, only in the Price
Bid link. Price indicated anywhere else, in any other form or manner, will not
be considered for evaluation of Price Bid.

4.2 Other Instructions related to e-Procurement:

4.2.1

All notices and correspondence with the bidder(s) shall be sent by e-mail only
during the process till finalization of tender by HDC, KoPT. Hence, the intending
bidders are required to ensure that their e-mail IDs provided are valid and updated
at the stage of registration of bidders with CPPP. The intending bidders are also
requested to ensure validity of their DSC (Digital Signature Certificate).
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4.2.2

4.2.3

4.2.4

4.2.5

4.2.6

4.2.7

4.2.8

4.2.9

4.2.10

In all cases, an intending bidder should use their own ID and Password, along with
Digital Signature, at the time of submission of their bid. It is mandatory that all bids
are submitted with Digital Signature Certificate (DSC), otherwise the same will not
be accepted by the system.

Addenda, Corrigenda and Queries & Clarifications (with respect to the instant e-
Tender), if any, would be hosted in the e-Procurement portal of CPPP.

Since there is no provision to take out the list of intending bidders downloading the
bidding documents from the websites mentioned in the Tender Notice, the
intending bidders are requested to check the website of CPPP to ensure that they
have not missed any Addenda, Corrigenda and Queries & Clarifications, uploaded
against the instant e-Tender, after downloading the bidding documents. The
responsibility of downloading such Addenda, Corrigenda and Queries &
Clarifications, if any, will be that of the intending bidders.

No deviation/variation of the techno-commercial terms and conditions of the
bidding documents will be considered by HDC, KoPT. Submission of bid in the e-
Tender platform by any bidder confirms their acceptance of the techno-commercial
terms and conditions of the bidding documents.

HDC, KoPT reserves the right to accept or reject any bid (in full or part) and to
annul the bidding process and to reject all bids, at any time prior to contract award,
without assigning any reason thereof and without thereby incurring any liability to
the bidders.

Any order resulting from this open e-Tender shall be governed by the terms and
conditions mentioned therein.

All electronic bids submitted during the e-Tender process shall be legally binding
on the bidders. Any bid will be considered as the valid bid offered by that bidder
and acceptance of the same by HDC, KoPT will form a binding contract, between
HDC, KoPT and the bidder, for execution of the work. Such successful bidder shall
be called hereafter the ‘CONTRACTOR’.

The bids will be evaluated based on the filled-in Technical & Commercial formats
and the requisite documents submitted (uploaded) by the bidders.

The documents uploaded by bidder(s) will be scrutinized. During scrutiny, in case
any of the information furnished by the bidder is found to be false, Earnest Money
Deposit of such defaulting bidder(s) will be forfeited. Punitive action, including
suspension and banning of business, can also be taken against such defaulting
bidder(s).

HDC, KoPT, at its discretion, may extend the closing date & time of e-Tender,
prior to the closing date & time of e-Tender mentioned in the Schedule of Tender
(SoT). However, the closing date & time of e-Tender will not be extended, under
any situation, after the due date is over.

4.3 Opening of Bid [Pre-qualification & Techno-commercial Bid and Price Bid ]

43.1

The Bids (Pre-qualification & Techno-commercial Bid and Price Bid) will be
opened electronically on specified date and time, as given in the Schedule of
Tender (SoT). Bidder(s) can witness electronic opening of bid(s).
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SECTION -V

INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL

51 Definition and interpretations :

(a)
(b)

(©)
(d)

the term “in writing” means communicated in written form (i.e. by
mail, e-mail, fax, telex, etc.) and delivered against receipt;

except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural also
include the singular;

“day” means calendar day; and

“procurement” means the entire work requirements, as specified in
Section VI Technical Specification.

5.2  Fraud and corruption

5.2.1 It is the policy of Kolkata Port Trust (KoPT) to require that bidders,
Contractors, Sub-contractors, and Consultants, observe the highest
standard of ethics during the procurement and execution of such contracts.
In pursuance of this policy, KoPT :

(a)

(b)

(©)

defines, for the purposes of this provision, the terms set forth below
as follows:

Q) “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to
influence the action of a public official in the procurement
process or in contract execution;

(i)  “fraudulent practice” means a misrepresentation or
omission of facts, in order to influence a  public
procurement process or the execution of a contract;

(iii)  “collusive practice” means a scheme or arrangement
between two or more bidders, designed to establish Bid
Prices at artificial , non competitive levels;

and

(iv)  “coercive practice” means harming, or threatening to harm,
directly or indirectly, persons or their property to influence
their participation in procurement process or affect the
execution of a contract;

will reject a proposal for award, if it determines that the bidder,
recommended for award, has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, or coercive practices in competing
for the contract in question;

Will terminate contract, if it determines at any time that
representatives of KoPT engaged in corrupt, fraudulent, collusive, or
coercive practices during the procurement or the execution of that
contract ;
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(d) will sanction a firm or individual, including declaring them
ineligible, either indefinitely or for a stated period of time, to be
awarded a contract if it at any time determines that they have,
directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for, or in executing, a
contract;

and
(e) will have the right to require that a provision be included in Bidding
Documents and in contracts, requiring bidders, contractors ,
subcontractors, and consultants to permit KoPT to inspect their
accounts and records and other documents relating to the bid
submission and contract performance.

5.2.2  Furthermore, bidders shall be aware of the provision stated in GCC.
5.3  Eligible bidders

5.3.1 A Bidder, and all parties constituting the Bidder, should have the
nationality of any country. A Bidder shall be deemed to have nationality
of a country if the Bidder is a citizen or is constituted, incorporated, or
registered and operates in conformity with the provisions of the laws of
the country. This criterion shall also apply to the determination of the
nationality of proposed subcontractors or contractors for any part of the
contract, including related services

5.3.2 A Bidder shall not have a conflict of interest. Any Bidder found to have a
conflict of interest shall be disqualified. A Bidder may be considered to
have a conflict of interest for the purpose of this bidding process, if the
Bidder and one or more parties :

(@ Submit more than one bid in this biding process.

Or
(b) are or have been associated in the past , with a firm or any of its
affiliates which have been engaged by KoPT to provide consulting
services for the preparation of the design, specifications, and other
documents to be used for the procurement of the goods to be
purchased under the instant Biding Documents.

5.3.3 Participation by a Bidder in more than one bid shall result in the
disqualification of all bids, in which such Bidder is involved.

5.3.4 A Bidder that is under a declaration of ineligibility by KoPT, in
accordance with ITB Clause No.5.2, at the date of contract award shall be
disqualified.

5.4  Authority in signing the bid / offer

5.4.1 In case the bid is submitted by a Proprietorship Firm, the same should
be signed either by the Proprietor or other person(s), holding a valid
power of attorney / authorisation from the proprietor, in connection
with this bidding process. The signature of such power of attorney
holder(s) / authorised person(s) should be attested by the proprietor. Such
power of attorney / authorisation should be uploaded along with
Techno-commercial Bid .
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5.5

5.6

542

543

544

In case the bid is submitted by a Partnership Firm, the same should be
signed either by the partner(s), holding valid power of attorney from the
partners or other person(s), holding valid authorisation from such
power of attorney holder(s) , subject to approval of the partner(s) in the
matter of giving such authorization, in connection with this bid. The
signature of such power of attorney holder(s) / authorised person(s)
should be attested by the partners or power of attorney holder, as the
case may be. Such power of attorney / authorisation should be uploaded
along with Techno-commercial Bid.

In case the bid is submitted by a Limited Company, the same should be
signed by the person(s) holding valid power of attorney / authorisation,
executed in his / their favour ( in connection with this bid) and the
signature of such power of attorney holder(s) / authorised person(s)
should also be attested, in accordance with the constitution of the Limited
Company. Such power of attorney / authorisation should be uploaded
along with Techno-commercial Bid.

Such power of attorney holder(s) / authorised person(s) should put his
/ their signature identical with the attested one, in the relevant documents
submitted / uploaded, in connection with the instant bidding process
[including “Techno-commercial Bid”]. In case of putting different
signatures in different documents / offers, all such signatures should be
attested by the same person in line with the above.

CONTENTS OF BIDDING DOCUMENTS

Sections of Bidding Documents

551

55.2

553

The contents of the Bidding Documents as detailed at “TABLE OF
CONTENTS” should be read in conjunction with any addendum /
corrigendum issued in accordance with ITB Clause No. 5.7.

The Employer (KoPT) is not responsible for the completeness or
correctness of the bidding documents and their Addenda, if they were not
obtained directly from the source indicated in Notice Inviting e-Tender.

The bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Documents.  Failure to furnish all
information or documentation required by the Bidding Documents
[considering all addenda / corrigenda issued] may result in the rejection of
the bid.

Clarifications, information, etc. for bidding

56.1

56.2

There would not be any Pre-bid meeting. However, a prospective bidder
requiring any clarification of the instant Bidding Documents shall contact
Dy. Manager (P&E), TSEM, HDC.

The Bidder shall be deemed to have examined thoroughly the instant
Bidding Documents, in full, [considering all addenda / corrigenda issued
(if any)], visited the site & surroundings and to have obtained all
necessary information in all the matters whatsoever that might
influence while carrying out the job as per the conditions of the instant
Bidding Documents [considering all addenda / corrigenda issued (if
any)] and to satisfy themselves to sufficiency of their bid, etc. If they shall
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have any issue to be clarified, the same should be brought to the notice of
KoPT, in writing, as set out in ITB.

The bidders are advised to acquaint themselves with the job involved at
the site, like availability of labour, means of transport, communication
facilities, laws and bye laws in force from Government of West Bengal &
Government of India and other statutory bodies from time to time. The
Bidder shall be deemed to have examined and collected all necessary
information as to risk, contingencies and other circumstances, which may
be necessary for preparing the Bid.

Visiting the site shall be at the bidder’s own expense. Failure to visit to
site will no way relieve the Contractor (successful Bidder) of any of their
obligation in performing the work and liabilities & responsibilities
thereof, in accordance of the contract.

5.6.3 Necessary Gate Pass/Dock Entry Permit, for entering into the Dock area,
will be issued to the designated representative(s) of the prospective
bidders, on chargeable basis [as per the extant “Scale of Rates” of KoPT,
available at http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], to
visit the site, for the purpose of inspection only, on receipt of a formal
written request. The signature of such designated person(s) should be
attested by the authorized signatory of the prospective bidders. Otherwise,
the designated person(s) should have to submit proof of his/their identity
through other means.

Such prospective bidder will be fully responsible for any injury (whether
fatal or otherwise) to its designated representative(s), for any loss or
damage to property, or for any other loss, damage, costs and expenses
whatsoever caused, which, but for the granting of such permission , would
not have arisen.

The prospective bidder will be liable to indemnify KoPT against any loss
or damage to the property of KoPT or neighbouring property which may
be caused due to any act of prospective bidder or their designated
representative(s).

5.7 Amendment of Bidding Documents

5.7.1 At any time, prior to the last date for submission of bids, KoPT may, for
any reason whether at its own initiative or in response to the queries/
observations/suggestions/requests for clarification, amend and modify
the bidding documents by issuing Addenda/Corrigenda. Such
Addenda/Corrigenda will be hosted in the websites, as specified in the
Notice Inviting e-Tender.

5.7.2 Any Addendum/Corrigendum, thus issued, shall be part of the bidding
documents and shall be communicated, in writing, to all the known
prospective bidders (i.e., who would attend Pre-bid Meeting or submit
queries / observations / suggestions or request for clarification), in
writing, well in advance to the last date of submission of bids.

5.7.3 To give prospective bidders reasonable time to take the Addendum /
Corrigendum into account in preparing their bids, KoPT may, at their
discretion, extend the last date for submission of the bids, prior to the
closing date & time of e-Tendering.
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5.8

5.9

5.10

5.11

5.12

PREPARATION OF BIDS

Cost of bidding

The Bidder shall bear all costs associated with the preparation and submission of
their bid, and KoPT shall not be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process.

Language of Bid

The Bid, as well as all correspondence and documents relating to the bid,
exchanged by the Bidder and KoPT, shall be written in the English language only.
If the supporting documents and printed literature, that are part of the bid, are in
another language, they must be accompanied by an accurate translation of the
relevant passages in the English language, in which case, for purposes of
interpretation of the bid, such translation shall govern.

Documents comprising the Bid
5.10.1 The Bid shall comprise of the following :-
(@) Pre-qualification and Techno-commercial Bid:

The Pre-qualification & Techno-commercial Bid comprises all
documents [including the Bidding Forms (provided in these bidding
documents), duly filled in, signed and stamped] required to be
submitted as per the Notice Inviting e-Tender, Schedule of Tender
(SoT), Instructions To Bidders (ITB) and any other relevant
clause(s) of these bidding documents.

(b) Price Bid:

The Price Bid comprises the prices only and the same are to be
submitted electronically, through the website of CPPP only.

Form of Tender

The bidder shall have to submit (upload) the “FORM OF TENDER”. This form
must be completed without any alterations to its format, and no substitutes shall
be accepted. All blank spaces shall be filled in with the information requested.
Such duly filled in “FORM OF TENDER” should be uploaded.

Price Schedule

5.12.1 The Bidder shall quote percentage (%) [above / below / at par] on-line
(through CPP portal only) as per the Price Schedule (Bill of Quantities)
in the Price bid, without any condition or deviation. Price indicated
anywhere else, in any other form or manner, will not be considered for
evaluation.

5.12.2 The Bidder should submit (upload) the Price Schedule format [Bidding
Form VI : PRICE SCHEDULE] ( alongwith estimated rates &
amounts), of the instant Bidding Documents, duly signed & stamped as
token of acceptance.
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5.13 Bid Prices

5.13.1 The percentage (%) [above / below / at par] is to be quoted by the Bidder
through CPP portal, considering the work requirements, as detailed in
Section VI (Technical Specification) and other terms & conditions of the
Bidding Documents (considering all addenda / corrigenda issued).

5.13.2 Except where otherwise expressly provided, the contractor shall have to
provide all materials, labour, plant and other things necessary in
connection with the contract, although everything may not be fully
specified, and although there may be errors and omissions in the
specifications.

5.13.3 The percentage (%) [above / below / at par] entered (electronically
through CPP Portal) by the Bidder, shall be based on the Price Schedule,
which include, inter alia, all costs and expenses involved in or arising out
of the following:

(@ Supply, delivery, inspection, transportation (including insurance),
handling, receipt and storage of all required materials [in line with
Technical Specification (Section V1)] and equipment at site.

(b) The provision, storage, transport, handling, use, distribution &
maintenance of all materials, equipment, machinery and tools,
including all costs, charges, dues, demurrage or other outlays
involved in transportation.

(c) The provisions & maintenance of all their staff & labour and their
payment, accommodation, transport, fares and other requirements.

(d) Allrequired first aid, welfare and safety requirements.

() Damage caused to the work and /or construction, plant, materials
and consumable stores caused by weather.

5.13.4 Tools, Tackles, lifting machineries, scaffolding, temporary lighting,
different vehicular transport etc. required for execution of the whole work
will have to be arranged by the Contractor, at their own risk, cost &
arrangement, which may be considered, while submitting their rates in the
offer.

5.13.5 Rates & amounts shown in the “PRICE SCHEDULE”, include all
incidental charges [excluding Goods and Services Tax (GST)], as
applicable, and charges for packing, forwarding, loading, handling,
carrying to any lead, stacking, transportation, permits, overheads & profit,
etc. necessary for the complete services as described in this Bidding
Document.

GST, as applicable, shall be paid extra against proper invoice submitted
by the Contractor.

The contractor will be required to submit GST compliant invoice with all
required details and also be required to file timely and proper return so as
to enable KoPT to get due credit against GST paid.

In case of any failure on the above account, GST amount, even if paid by
KoPT, shall be recoverable from the Contractor.
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5.13.6 All price(s), based on the quoted percentage, will remain firm during the
validity period of the bid / offer, including any / all extension thereof,
agreed by the bidder.

However, changes in statutory taxes & duties [other than GST] will be
adjusted (within the scheduled completion period), based on
documentary evidence.

5.13.7 The Bidder should clearly understand that they shall be strictly required
to conform to all terms & conditions of the instant Bidding Documents
[considering all addenda / corrigenda (if any) issued], as contained in each
of its clauses and plea of “Customs Prevailing” will not be, in any case,
admitted as excuse on their part, for infringing any of the terms &
conditions.

No request for change or variation in rates or terms & conditions of the
contract shall be entertained on the ground that the successful Bidder has
not understood the work envisaged in the instant contract.

5.14 Currencies of Bid
The Bidders should quote the prices in Indian Rupees (%) only.
5.15 Period of validity of bids

5.15.1 Bids shall remain valid for the period of 120 days after the bid submission
deadline date (considering extension thereof, if any) as prescribed in ITB.
A bid, valid for a shorter period, shall be rejected by KoPT, treating the
same as non-responsive.

5.15.2 In exceptional circumstances, prior to the expiration of the bid validity
period, KoPT may request the bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing.

A Bidder may refuse the request, without forfeiting their Earnest Money
Deposit (EMD). A Bidder granting the request shall not be required or
permitted to modify its bid, except when option to do the same has been
specifically granted by KoPT, in writing.

5.16 Earnest Money Deposit (EMD)

5.16.1 The intending bidders should deposit an amount specified in the Schedule
of Tender (SoT), as Earnest Money Deposit (EMD), in accordance with
the procedure mentioned therein.

5.16.2 Earnest money and cost of bidding document are to be physically
deposited at the office of Dy. Manager (P&E), Haldia Dock Complex,
Township Electrical Maintenance Office ,P.O: Haldia Township, Dist.: Purba
Medinipur; PIN: 721 607; West Bengal; India, separately in a single sealed
envelope, mentioning Tender no. with proper marking Demand Draft/
Banker’s Cheque / Pay Order etc. against Earnest money and cost of
bidding document, should be submitted / deposited on any scheduled/
nationalized Bank, by the bidder in favour of Kolkata Port Trust,payable
at Haldia before opening of the tender, as specified in the Bidding
Document.
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5.16.3 Failing to deposit the Earnest Money, in accordance with ITB, shall be
rejected by the Employer (KoPT), treating the same as non-responsive.

For exemption of EMD the bidder is required to upload the scanned copy
of the certificate from MSME / Micro & Small Enterprises (MSEs) / DIC
/ SSI / National Small Industries Corporation (NSIC) or any empowered
Central / State Govt. authority.

5.16.4 Refund of Earnest Money Deposit:

Earnest Money Deposit of the successful bidder shall be retained by
KoPT and Earnest Money Deposit of the unsuccessful bidders shall be
refunded, without interest, within 2 (two) months from the date of
opening of Bids or on finalization/acceptance of tender, whichever is
earlier.

In case the bid of the successful bidder is found acceptable to KoPT and
contract is awarded with them, the Earnest Money Deposit of the
successful bidder (Contractor) shall be retained by KoPT till
submission of “Performance Guarantee / Security Deposit” (in
accordance with ITB) and signing of the Contract Agreement by KoPT
and the Contractor (in accordance with 1TB), and shall be refunded
thereafter.

In case, the successful bid is not found acceptable to KoPT, Earnest
Money Deposit of the successful bidder shall be refunded after the
decision, in this regard, is finalized by KoPT.

5.16.5 No interest shall be payable on the account of Earnest Money Deposit in
any case.

5.16.6 Forfeiture of Earnest Money Deposit :
The EMD may be forfeited

(a) if a Bidder withdraws their offer within the validity period of the bid
/ offer; and / or, alters / amends any terms and / or condition and / or
quoted rate(s), within the validity period of the offer (excepting
when option to do the same has been specifically granted by Kolkata
Port Trust, Haldia Dock Complex in writing) making it unacceptable
to the Kolkata Port Trust, Haldia Dock Complex;

or,

(b) if the successful bidder,

i)  fails to submit the Performance Guarantee / Security Deposit
(as per SCC) for the specified sum and in the specified form,
within the stipulated time;

and / or,

i)  fails to carry out the work or to perform / observe any of the
conditions of the contract,
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5.17

5.18

5.19

For the purpose of this provision, the validity period (of the bid / offer)
shall include any / all extension thereof, agreed by the Bidder in writing.
KoPT shall also be at liberty to deduct any of their dues from Earnest
Money. It should be however be clearly understood that in case of any
default in any terms and or condition of the contract after placement of
order but before submission of Performance Guarantee / Security Deposit
(as per SCC), the same shall be dealt with in accordance with the relevant
provisions of contract, including forfeiture of Earnest Money.

SUBMISSION AND OPENING OF BIDS

Submission of bids

5171

517.2

517.3

5174

5175

5.17.6

Bidders shall have to submit their bids [both Pre-qualification &
Techno-commercial Bid and Price Bid] on-line through CPPP only.

The Bidder should submit (upload) the scanned copies of all the relevant
and required documents, statements, filled up formats, certificates, etc. [in
accordance with ITB], in the aforesaid portal, in support of their Pr-
qualification Criteria and Techno-commercial Bid.

Before scanning the aforesaid documents, all pages are to be signed by a
person duly authorised to sign on behalf of the bidder, pursuant to ITB,
and are to be embossed with their official seal, owing responsibility for
their correctness / authenticity. All pages of the aforesaid documents
should be serially marked.

Any inter-lineation, erasures, or overwriting, in the aforesaid scanned &
uploaded documents, shall be valid only if they are signed by the aforesaid
authorised person.

The Bidder will have to produce the original documents or any additional
documents, if asked for, to satisfy Haldia Dock Complex, Kolkata Port
Trust.

The Price Bid comprised the prices only and the same are to be submitted
electronically, through the website of CPPP only. No hardcopy of priced
“Price Schedule” is required to be uploaded.

Techno-commercial offer

5181

5.18.2

No techno-commercial deviation and variation will be considered by
KoPT, except where the Techno-commercial terms and conditions, will be
found as impossible and irrelevant to the bidder.

If the Bidder deliberately gives wrong information or conceals any
information / fact in their bid, which shall be favourable for acceptance of
their bid, fraudulently, then the right to reject such bid at any stage of
execution, without any financial liability, is reserved by KoPT.

Priced offer

The Bidder should quote the percentage appropriately in the PRICE BID,
electronically, through the website of CPPP only. Price indicated anywhere else,
in any other form or manner, would not be considered for evaluation .
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5.20

521

5.22

5.23

5.24

Deadline for submission of bids
5.20.1 Bids must be submitted within the closing date & time indicated in the
Schedule Of Tender (SOT).

5.20.2 KOoPT may, at its discretion, extend the deadline for the submission of
bids, prior to the closing date & time of e-Tendering, by amending the
Bidding Documents, in accordance with 1TB, in which case all rights and
obligations of KoPT and bidders previously subject to the deadline shall
thereafter be subject to the deadline as extended.

Late Bids

This e-Procurement System would not allow any late submission of bid, after the
closing date & time, as per the Schedule Of Tender (SOT) or extension, if any.

Withdrawal of bids

5.22.1 A Bidder may withdraw, substitute, or modify their bid on the e-
Procurement System, before the closing date and time specified, but not
beyond.

5.22.2 No bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of bids and the expiration of the
period of bid validity specified in the “FORM OF TENDER” or any
extension thereof. Modification / Withdrawal of the bid sent through any
other means shall not be considered by KoPT.

5.22.3 Withdrawal of bid during the interval between such closing time on due
date and expiring of the bid validity period, may result in forfeiture of
EMD in accordance with ITB.

Bid opening [including Price Bid]

5.23.1 The bids [including Price Bids], will be opened at the date & time,
indicated in the Schedule Of Tender (SOT).

5.23.2 The on-line bid-opening event may be viewed by the bidders at their
remote end, by logging on to the e-Procurement System. A copy of the
bid opening record shall be made available on the e-Procurement System.

EVALUATION OF BIDS
Confidentiality

5.24.1 Information relating to the evaluation of bids and recommendation of
contract award shall not be disclosed to bidders or any other persons not
officially concerned with such process until publication of the contract
award.

5.24.2 Any attempt by a Bidder to influence KoPT in the examination,
evaluation and comparison of the bids, or contract award decisions may
result in the rejection of their bid and forfeiture of EMD.

5.24.3 Notwithstanding ITB Clause No. 5.24.2, from the time of bid opening to
the time of contract award, if any Bidder wishes to contact KoPT on any
matter related to the bidding process, they should do so in writing.
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5.25 Clarification of bids

To assist in examination, evaluation & comparison of the bids and qualification of
the bidders, the Employer (KoPT) may, at their discretion, ask any bidder for a
clarification of their bid. The Employer (KoPT) may also ask any bidder to
withdraw any terms/conditions mentioned by them in their offer, which are not in
conformity with the terms & conditions specified in the bidding documents. In case
any bidder fails to submit required clarification within the time stipulated by the
Employer (KoPT), in this regard, the tender would be processed in absence of the
clarifications, which may result in disqualification of the corresponding bidder for
the instant tender. Any clarification submitted by a bidder, which is not in response
to a request by the Employer (KoPT), shall not be considered. The Employer’s
(KoPT’s) request for clarification and the response shall be in writing.

No change in the prices or substance of the bid shall be sought, offered or
permitted, nor will the bidder be permitted to withdraw their bid before expiry of
the validity period of the bid.

5.26 Deviations, reservations and omissions
During the evaluation of bids, the following definitions apply:

(@) “Deviation” is a departure from the requirements specified in the
bidding documents ;

(b) *“Reservation” is the setting of limiting conditions or withholding
from complete acceptance of the requirements specified in the
bidding documents ; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the bidding documents.

5.27 Responsiveness of bids

5.27.1 Responsiveness of a bid would be determined on the basis of the contents
of the bid itself, and clarification(s) in accordance with ITB.

5.27.2 A substantially responsive bid is one that meets the requirements of the
Bidding Documents without material deviation, reservation, or omission.
A material deviation, reservation, or omission is one that,

(@) ifaccepted, would
i) affect in any substantial way the scope, quality, or
performance of the work specified in the Contract; or
i) limit in any substantial way, inconsistent with the Bidding
Documents, KoPT’s rights or the bidder’s obligations under
the proposed contract; or

(b) if rectified, would unfairly affect the competitive position of other
bidders presenting substantially responsive bids.

5.27.3 Bidders shall not contain the following information / conditions to
consider them responsive :

(@) Either direct or indirect reference leading to reveal the prices of the
bids in the Techno-commercial offers;

(b) Adjustable prices, other than the provisions stated in ITB.
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5.27.4 If a bid is not substantially responsive to the requirements of the bidding
documents, it shall be rejected by KoPT and may not subsequently be
made responsive by the bidder, by correction of the material deviation,
reservation, or omission.

5.28 Nonconformities, errors and omissions

5.28.1 During examination, evaluation & comparison of the bids and
qualification of the bidders, the Employer (KoPT) may, at their discretion,
ask any bidder for submitting any document(s) [in case of shortfall in
required documents (relating to capacity or otherwise)]. In case any bidder
fails to submit required documents within the time stipulated by the
Employer (KoPT), in this regard, the tender would be processed in
absence of the documents, which may result in disqualification of the
corresponding bidder for the instant tender.

Any document submitted by a bidder, which is not in response to a
request by the Employer (KoPT), shall not be considered. The Employer’s
(KoPT’s) request for submission of further document(s) shall be in
writing.

5.28.2 KOoOPT shall examine the bids [including the further documents /
clarifictions received in accordance with ITB] to confirm that all
documents requested in ITB have been provided and to determine the
completeness of each document submitted.

5.28.3 Provided that a bid is substantially responsive, KoPT may waive any
nonconformities or omissions in the bid that do not constitute a material
deviation.

5.29 Examination of Pre-qualification Criteria

5.29.1 At first, the contents of the documents, submitted in support of the Pre-
qualification Criteria [including the further documents / clarifications
received in accordance with 1TB] will be scrutinized and evaluated.

5.29.2 KoPT may, at their discretion, seek any other detail(s)/document(s), in
subsequent course, to ascertain and get confirmed about the competence
of the bidder. In case any bidder fails to submit required
detail(s)/document(s) within the time stipulated by the Employer (KoPT),
in this regard, the tender would be processed in absence of the documents,
which may result in disqualification of the corresponding bidder for the
instant tender. While evaluating Pre-qualification Criteria, regard would
be paid to National Defence and Security considerations of the Indian
Government.

5.29.3 Incase it is found that the Pre-qualification Criteria has not been fulfilled
by the bidder or otherwise their participation has not been found
acceptable to KoPT, the respective bid will be treated as non-responsive
and “Price Bid” of the respective Bidder will not be considered further.

5.30 Examination of Techno-commercial offer

5.30.1 After scrutiny of the Pre-qualification Criteria, Techno-commercial
Bids of the Pre-qualified bidders [as indicated above] will be scrutinized
& evaluated.

Electrification of Public Toilet Block at Mini Market Complex, Haldia Township, Haldia

-22-



5.30.2 KOoPT shall examine the bid to confirm that all terms and conditions
specified in the Technical Specification (Section VI), GCC (Section
VII) and SCC (Section VI1II) have been accepted by the bidder without
any material deviation or reservation or omission.

5.30.3 If on examination of the “Techno-commercial Bid” of pre-qualified
bidders, it is found that they have not accepted all Techno-commercial
terms & conditions of the Bidding Documents [considering all addenda /
corrigenda, issued], “Price Bid” part of such bidder(s) will not be
considered. Decision of KoPT on this matter shall be final.

5.31 Examination of Price Bid

PRICE BIDs of the bidders, who qualify in the “Pre-qualification & Techno-
commercial Bid”, will only be considered for evaluation.

5.32 Comparison & Evaluation of Price-Bid and selection of Successful Bidder

5.32.1 While evaluating the Price Bids, the percentage (%) [ above / below/ at
par] quoted by the bidders shall be taken into account and accordingly
TOTAL PRICE [considering all items of the “Price Schedule], will be
arrived at. Selection of the successful bidder will be made on the basis of
overall lowest offer, thus arrived, subject to fulfilment of all terms &
conditions of the instant Bidding Document.

5.32.2 In case it is found that the quoted percentage (%) [ above / below/ at
par] is same for two or more bidders and their bids become the lowest,
the respective bidders will be given chance to submit their fresh Price Bid,
subject to the condition that the revised “ TOTAL PRICE [considering
all items of the “Price Schedule”] arrived, considering the fresh
percentage (%) [above / below / at par], must be less than the “
TOTAL PRICE” arrived earlier.

5.32.3 The MSE’s registered with NSIC / DIC shall not be eligible to get any
benefit other than exemption from payment of EMD & Cost of Bidding
Document as per New Public Procurement Policy as notified by the Govt.
of India, Ministry of Micro Small & Medium Enterprises (MSME) in the
Gazette of India vide no. 503, dated 26.03.2012, as splitting of the work
can not be done, it being a composite work.

5.32.4 It is not obligatory on the part of KoPT to accept the lowest bid. They
reserve the right to accept a tender in full or in part and / or reject a tender
without assigning any reason thereof.

5.32.5 Inthe event of acceptance of tender in part, the rate(s) against each of the
item(s) constituting the order shall be identical to the rate(s) for the
corresponding item(s), based on the percentage quoted in the Price Bid
and tender terms & conditions shall also remain unaltered. Irrespective of
whether order is placed on part or, on the whole, no plea for subsequent
withdrawal or the amendment will be entertained.

5.33 KoPT’s right to accept any bid and to reject any or all bids

5.33.1 KOoPT reserves the right to accept or reject any bid, and to annul the
bidding process and reject all bids at any time prior to contract award,
without thereby incurring any liability to Bidders.
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5.34

5.35

5.36

5.37

AWARD OF CONTRACT

Subject to ITB Clause No. 5.33.1, KoPT shall award the contract to the Bidder
whose offer has been determined to be the lowest evaluated bid [as per ITB Clause
No. 5.32] and is substantially responsive to the Bidding Documents.

Notification of award

Prior to the expiration of the period of bid validity or extended validity in
accordance with 1TB, KoPT shall notify the Successful Bidder, in writing, that
their bid has been accepted. The notification letter (hereinafter called the “Letter of
Acceptance”) will be treated as “Order Letter” and will constitute the formation
of the contract. Such order letter shall specify the “Contract Price” in line with
GCC Clause No. 7.1.4 a).

Signing of contract agreement

5.36.1 After placement of order, contract agreement [as per the form furnished
in Section- XI] should be executed between Kolkata Port Trust and the
Contractor (Successful Bidder). In this respect, within a week of receipt
of intimation regarding acceptance of their bid, the successful bidder shall
have to submit, at their cost, required Stamp Paper [Non-judicial Stamp
Paper of worth not less than ¥50.00] & dummy papers.

5.36.2 The contract agreement form & Contract Documents should be signed
by the authorized persons of the Contractor, authorized in this respect.

5.36.3 Two sets of executed Contract Agreement, duly signed by authorised
person of KoPT & authorized person of the Contractor (Successful
Bidder), will be kept under KoPT’s custody, after affixing the Common
Seal of KoPT.

One set of such executed Contract Agreement will be handed over to
the Contractor for their record & future reference.

5.36.4 Total process of executing contract agreement should be completed within
14 days of issuance of “Letter of Acceptance” by KoPT. Until such
contract agreement is executed, the other documents referred to the
definition of the term “Contract” [GCC Clause], shall collectively be the
contract.

Performance Guarantee / Security Deposit

5.37.1 Within 28 (twenty-eight) days of issuance of “Letter of Acceptance” by
KoPT, the Successful Bidder shall provide the Performance Guarantee /
Security Deposit in accordance with the Special Conditions of
Contract.

5.37.2 Failure of the successful bidder to submit the above-mentioned
Performance Guarantee / Security Deposit or sign the contract
agreement shall constitute sufficient grounds for the annulment of the
award and forfeiture of the EMD in accordance with ITB.

5.37.3 All costs, charges & expenses, including Stamp Duty, shall be borne by
the Successful Bidder.

5.37.4 No interest / charge, of whatsoever nature, shall be paid by KoPT on the
amount of Performance Guarantee / Security Deposit, held by them (as
per SCC) at any stage.
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A.

SECTION - VI
TECHNICAL SPECIFICATION

Scope of work

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The work shall be carried out by the Contractor, having valid Electrical Contractor’s
Licence issued by the competent authority (in line with The Indian Electricity Rule,
1956), under the direct supervision of a person having a Supervisor Certificate of
Competency (SCC), issued by the appropriate statutory authority, against the
following installation work (minimum requirement):-

a) Wiring for systems not-exceeding 650 V.
b) Alternating Current (AC) apparatus upto 650 V.
C) Underground cables, for voltages upto 1100 V.

Laying of cables is to be executed by a Cable Jointer [holding a valid permit for 1.1 kV
grade cable laying and jointing, issued or recognised by the competent authority (in line
with The Indian Electricity Rules, 1956)], under direct supervision of the Contractor’s
Engineer(s) / Supervisor(s) [holding a valid certificate of competency for 1.1 kV grade
underground cable, issued or recognised by the competent authority (in line with The
Indian Electricity Rules, 1956)].

In connection with the aforesaid work, all materials will be under the custody of the
Contractor, till completion of work and commissioning of the same.

In connection with aforesaid work, transportation and handling of all materials should
be done by the Contractor at their own risk, cost and arrangement.

The Contractor must make their own arrangements for delivery of all materials, as
well as for careful and proper unloading at H.D.C.'s site. The responsibility for
preventing damage / deterioration to the materials during transit, delivery, unloading
at the designated point shall rest with the Contractor. All transit risk will be to
Contractor's account.

The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting
machineries, scaffolding, temporary lighting, different vehicular transport etc.,
required for the execution of total work.

Electricity and water, if required, will be provided free of cost for the purpose of
execution of the work at site.

No project surplus material will be taken over by HDC, KoPT after completion of the
work.

The installation will be taken over by HDC, KoPT only after successful installation,
testing & commissioning of the total work.

If during execution of work any damage takes place in the property of HDC, the same
will have to be mended good by the contractor at their risk, cost and arrangement.
Otherwise the same will be repaired / replaced by HDC, either departmentally or
through outside agency and the cost of repairing / replacement will be recovered
from the contractor, along with overhead charges @19.25%.
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B.

C.

List of Approved Manufacturers /makes :
6.11.
IS:)' Items Name of the Manufactures
i) MCB, RCCB, MCB Type L&T / LEGRAND / SIEMENS /
Isolator, MCCB SCHNEIDER / ABB
i) | MCB Distribution Board L&T / LEGRAND / SIEMENS /
/Sub Distribution Board SCHNEIDER / ABB/HENSEL
iii) | Cable Lug & Cable Gland | DOWELLS / JHONSON / RAYCHEM
iv) Energy Meter [ac Static CONZERV/ L&T / SECURE / HPL
Watthour Meters]
v) gf;\éec) 'Sr}fl‘é'lit‘/??n(&lﬁ_ge FINOLEX / HAVELLS / RPG / UNIFLEX
copper flexible conductor. / MESCAB / RR KABLES/ POLYCAB
Vi) HAVELLS/FINOLEX/GLOSTER/
LT Cable (1.1 kV grade) NICCO/UNISTAR/RPG/UNIFLEX /
PVC/ XLPE. POLYCAB/ APAR Industries/ KEI/ RR
Kable
vii) Cable Lug DOWELLS / JHONSON / RAYCHEM
viii) | Light Fittings and Lamps | ), 1o/ \wipRO / BAJAT / CROMPTON
(Excluding decorative /LT
Bracket Light)
i : : PHILIPS / WIPRO / BAJAJ/ CROMPTON
iX) Area Light/ Street Light LT/ SIMOCO
X) Piano Type MODULAR
type Switch, Socket, ANCHOR / LEGRAND/ / PHILIPS/
Ceiling Rose, Electronic PANASONIC
Type Fan Regulator, etc.
; -, CROMPTON / ORIENT / HAVELLS/
xi) | Ceiling Fan, Exhaust Fan AL MONARD
xii) | Outdoor Type PVC Box HENSEL / SINTEX
Wiring work

6.12. Single core PVC insulated (1.1 kV grade) copper conductor (stranded) wires, PVC Rigid
conduit, socket outlets and switches should be of ISI marked.

6.13. Entire earthing should be done in accordance with the relevant Indian Standard (IS)
issued by Bureau of Indian Standard, Indian Electricity Rules & Act and Code of
Practice. Colour of insulation of the copper wire, to be used for earthing purpose, will
have to be GREEN.

6.14. Cutting and mending good of false ceiling for installation of equipment as required is in
the scope of the contractor.

6.15. Suitable size Aluminium, wall cowl shall be installed externally for exhaust fans.
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6.16. The type / model of the fans / light fittings should be selected based on the following. In case of
non availability of a particular type / model, equivalent type / model (of approved
Manufacturers, mentioned above) may be selected based on the specifications indicated against
the relevant item. The selected type / model is to be got approved by the Engineer before supply.

Sl. Specifications
No Items Type / Model - .
' ( minimum requirement)
i) Ceiling Fan High Breeze Plus (Crompton) Speed : 300 rpm — 350 rpm
[Swer%FrJr:]]MOO Quasar (Orient) Air Delivery_ :>255 m’/ minute
$S-390, SS-390 Metallic Power input - < 80 W
(Havells)
ii) Ceiling Fan High Breeze Plus (Crompton) Speed : 320 rpm — 350 rpm
[Swer%rrJr:]]1200 Energy Star (Orient) Air Delivery : > 210 m*/ minute
Power input : <52 W
ES-50 (Havells) BEE Star Rating : 5
iii) Exhaust Fan Brisk Air (Crompton) Power input : <50 W
[SWI?ner%] 200 Ventilator DX (Orlent) Blade : Non-metallic

Ventilair DX (Havells)

iv) Exhaust Fan

Trans Air (Crompton) Power input : <70 W
[Sweep: 300 - - Blade : Metallic
mm] Air Flow (Orient)
Ventilair DSP (Havells)
v) | LED Outdoor / LSTS-30-CDL (Crompton) Die-Cast Al body &
Street light [IP Toughened Glass Luminaire
66] Light fittings BRPOS0 LED 036 CW R1 MF Cover for better protection.
f luminaire: <
305 Vl\J, Il_u%i?]oﬁs BRLEP 3OW LED Correlated colour temperature
lumen LR02-331-XXX-57-XX
(Wipro)
vi) | 1X 18 -22W, 4 Batten- IGP131LT8-16 Lamp: LED tubular lamp with Al
ft LED tube light Lamp & driver- LTT8-20 body & I?C Di_ffuse;r Material &
fittings [Box in-built driver.
(Crompton)
Type] and Lamp
MAS LED Tube 1200mm 18W865
T8 with Suitable PHILIPS Make Correlated colour temperature
Batten TMC 501 P 1 x T- LED (CCT): 6500 K

22W P3241 (Philips)

Batten: BLRB-DB 118

Lamp & Driver: BLRB 21W CWc
(Bajaj)

Batten- W10921208

Lamp & Driver-LL13-181-65SE
(Wipro)
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Sl. Specifications

No. tems Type [ Model ( minimum requirement)
vii) | 1 X 9W - 10W 2 LCTL-9-CDL (Crompton) Integrated LED Batten with
ft Integrated efficient Diffuser Material &
LED Batten Philips Astra Line 9W 2 Ft Straight in-built driver.
Linear LED Tube Light (White)
(Philips) Correlated colour temperature

(CCT): 5700 - 6500 K

LL20-111-XXX-65-NE3 (Wipro)

viii) OW-12W LCSR-12-CDL (Crompton) Material: Die Cast Al with
Designing DN170C LED10S-6500 PSU PMMA Diffuser Optics.
Round shaped WH
Surffé%r?%%?ted (Philips) Correlated colour temperature
fitti — (CCT): 5700 -6500 K
Ittings. BGCML 12 W LED (Bajaj)

LWO01-101-XXX-60-XX (Wipro)

ix) | 9WLED bulb Philips Ace Saver LED Lamps
(Philips)

Garnet 9 W Five Star
(WIPRO)

D. Earthing:

6.17. Earth Electrode should be made of 3 m long Medium Galvanised Mild Steel Tubes (as
per IS: 1239) of nominal bore 50 mm. The tube shall have perforated hole of 10 mm dia
at a cross distance of 75 mm. 260 mm long G.I. Plate of size 50 mm X 6 mm (with 4
nos. 10 mm dia tap hole, bend to shape of pipe) to be welded at 100 mm below the top of
tube for connection of Earth Strip. G.l. Funnel / Cap to be provided on top of the tube.
Two earth electrodes are to be interconnection to from one earth grid, which will provide
a common ground for Street Light Poles / Feeder Pillar Boxes.
Earth Electrode to be driven in the Earth Pit filled up with alternate layer of Charcoal
and Salt. Earth Pit should be provided with suitable size Brick Masonry Inspection
Chamber with removable RCC Cover (75 mm thick) with handle.
Excavation of earth, back filling, masonry work and interconnection of earthing
electrodes (with 50 mm X 6 mm G.lI. Flat), shall be within the Scope of Work.

6.18. AIll TPN DB, LT panel shall have to be earthed by 02 nos. G.I. Strip of size 25 mm X 6
mm (approx.)/ copper wire of suitable size, connected with the Earth Bus [made of 02
earth pits].

6.19. All connection of the G. I. Flats with the Earth Grid, should be made by welding &
welding point should be covered by black Bitumen Paint.

6.20. Entire earthing should be done in accordance with the relevant Indian Standard (IS),
Indian Electricity Rules & Act and Code of Practice.
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E. Detailed Technical Specification:
6.21. 1.1 kV grade , Cross Linked Polyethylene (XLPE) Cable :

The cables should be generally compliance with IS 7098 (Part-1) [with latest
amendment, if any] with following specifications :

(i) Size: 4 C X 10 mm?
(i) Conductor materials : Aluminium/ Copper.
(iii) Shape : Stranded Compacted Shaped.
(iv) Insulation : Cross Linked Polyethylene (XLPE).
(v) Armouring : Single layer, Galvanised steel flat strip/ round wire
6.22. Laying of 1.1 kV grade, XLPE Cable :

(i) Programme for Road Crossing, wherever required (for Casing Pipe laying etc.),
shall have to be coordinated through the authorized representative of the Dy.
Manager (P&E), TSEM, in advance, for having due clearance of Road Blockage.
Such clearance will be given within 7 (seven) days from the date of receipt of
request from the Contractor.

(i) Before laying of Cables, cable routes should be checked properly to avoid
interference with the existing cables, structures, heat sources, drains, pipelines,
etc., as far as possible and minor adjustments to be done to suit the field
conditions, wherever deemed necessary, without any extra cost. Considering
above, cable routes should be carefully measured to ascertain the exact
requirement of cable for a particular feeder. Sufficient lengths to be kept for the
final connections of the cables to the terminal of the equipment.

(iii)  In case of Road or Rail Crossing, cable should be laid inside the pipes. Where
cables enter into pipe sleeves, adequate beds of sand should be given so that the
cables do not slack and get damaged by pipe ends.

(iv)  When cables pass through foundation walls, or other underground structures, if
necessary, ducts or opening shall have to be provided, by the Contractor.
However, shall it become necessary to cut holes in the existing foundations or
structures, the contractor should obtain permission from Dy. Manager (P&E),
TSEM, before cutting is done. Cutting, if necessary and mending good of any
cut portion should be done by contractor at his cost and risk.

(v) Cables should be handled carefully during installation to prevent mechanical
injury to the cables. During laying of cables, Cable Drum Lifting Jacks,
sufficient number of Cable Rollers and other materials, etc. as necessary, must be
used to avoid any mechanical injury to the cables. Ends of cables leaving
trenches should be coiled and provided with a protective pipe or cover, until such
times, the final terminations to the equipment are completed.
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(vi) After laying of the cables in the trench and before placement of protective
covering, an Insulation Test should be carried out for each length of cable in
presence of the representative of Dy. Manager (P&E), TSEM, HDC. After re-
filling the trench with soil, rammed and levelled, Insulation Test of the cable
should also be carried out in presence of the representative of Dy. Manager
(P&E), TSEM, HDC.

(vii)  All cables will be identified close to their termination points by Cable Number /
Equipment Number, which will be punched on Aluminium Straps (approx. 2 mm
thick) securely fastened to the cable and wrapped around it. Type and size of the
cable also to be punched on the Aluminium Straps.

(viii)  Each underground cable should be provided with Identification Tags (made of
PVC or Aluminium) securely fastened every 30 m of its underground length,
with at least one tag at each end before the cable enters the ground. Concrete
Cable Markers are to be placed at cable joint locations and “L.T. Cable Joint”
should be engraved on the said Cable Markers.

(ix)  All temporary ends of cables must be protected against dirt and moisture to
prevent damage to the insulation. For this purpose, ends of the cables should be
covered with PVC insulating tape.

(x) Where splices or terminations are required in circuit, it is required to measure
insulation resistance of each length of cable before splicing and / or terminating.
It is required to repeat measurement after splices and / or terminations are
completed. Before energizing, the insulation resistance of every cable shall have
to be measured.

It is required to measure the Insulation Resistance of directly buried cables,
before Cable Trenches are back-filled.

(xi)  The bricks, to be used for protective top covering & side wall, should be of class
designation 10.0 (as per latest version of IS: 1077, 1992). Dimensions [non-
modular size (230 mm. x 110 mm. x 70 mm)] and tolerances of the bricks should
be as per latest version of I1S: 1077, 1992.

(xii)  Directly buried cables should be laid in underground Cable Trenches to be
excavated by the Contractor. Width of the Cable Trench should be such that all
cables shall be correctly spaced and arranged. The 1.1 kV grade cables should
be laid in trenches at a depth of 0.75 m.

(xiiiy  Placing & Protection of cables in trench:
a) For cable size upto 35 mm?

Before cables are placed, the bottom of the trenches should be filled with a
layer (approx. 100 mm) of sand at the bottom of the trench, duly levelled.
After laying of the cable on the sand bed the same is to be covered with
sand and bricks should also be used as protective top covering [8 no. bricks
would be used in 01 m cable laying work]. Rest of the trench should be re-
filled with soil, rammed and levelled.
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6.23.

6.24.

6.25.

6.26.

6.27.

6.28.

b) For cable size above 35 mm?

Before cables are placed, the bottom of the trenches should be filled with a
layer (approx. 100 mm) of sand at the bottom of the trench, duly levelled.
After laying of the cable on the sand bed bricks should be placed at both
sides of the cable. The cable inside the brick walls to be covered with sand
at the bottom of the trench, up to the height of wall. Bricks should also be
used as protective top covering and to be placed on the top of the
protective brick walls [16 no. bricks would be used in 01 m cable laying
work]. Rest of the trench should be re-filled with soil, rammed and
levelled.

Gl Pipe laying work :

Laying of Galvanized Mild Steel Tubes should be done wherever necessary, such as at any
concrete structure, etc. The scope includes excavating of trenches, etc. Re-filling the trench
after laying the Galvanized Mild Steel Tubes to be done by the Contractor. The Galvanized
Mild Steel Tubes may also be laid by boring process, as per site requirement.

The depth of the laying should be matched with the underground cable trench, as far as
possible.

Cutting of Galvanized Pipe to required length and threading, bending, jointing by Socket as
required, supply and fixing of support clamps / brackets should be under the scope of
Contractor.

All materials required for the entire work should be as per latest Indian Standard (1S)
issued by Bureau of Indian Standard, as applicable, if not specified otherwise.

The entire job should be executed in accordance with the requirements of following
Acts and rules, including latest amendments:

a) Indian Electricity Rules — 1956

b) Electricity Laws (Amendment) Ordinance, 1997
C) Central Electricity Authority Rules, 1977

d) Central Electricity Authority Regulations, 1979
e) Indian Electricity Act, 2003

The supply, installation, testing and commissioning of all items required for this work
should be complied with the above Acts & Rules and relevant Code of Practice of the
Bureau of Indian Standard, including National Electrical Code, if not specified
otherwise.

Entire earthing should be done in accordance with the relevant Indian Standard (IS)
issued by Bureau of Indian Standard, Indian Electricity Rules & Act and Code of
Practice. Colour of insulation of the copper wire, to be used for earthing purpose, will
have to be preferably GREEN.

All necessary work (including supply of aforesaid cable & other required materials), for
providing aforesaid earthing connection, is under the scope of the Contractor.
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6.29. Relevant aspects of following Rules / Code of Practices should also be followed and
complied with:
i) Indian Factories Act
i) Dock Workers (Safety, Health & Welfare) Act, 1987
iii)  The Workmen’s Compensation Act, 1923
iv)  The Minimum Wages Act, 1948
V) The Contract Labour (Regulation & Abolition) Act, 1970

vi)  Other Local Regulations

6.30. If during execution of work any damage takes place in the property of HDC, the same
will have to be mended good by the contractor at their risk, cost and arrangement.
Otherwise the same will be repaired / replaced by HDC, either departmentally or
through outside agency and the cost of repairing / replacement will be recovered from
the contractor, along with overhead charges @19.25%.
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SECTION VI
GENERAL CONDITIONS OF CONTRACT (GCQ)

Table of Clauses

A. | GENERAL PROVISIONS

1) | Definitions

2) | Contract documents

3) | Interpretations

4) | All Drawings are Trustees’ property

5) | Language

6) | Notices

7) | Governing Law

8) | Patent Rights

9) | Stamp duty & other expenses

10) | Indemnity

11) | Employer’s lien

12) | Additions and alterations

B. | THE ENGINEER

13) | Instructions of the Engineer or Engineer’s Representative

14) | Engineer’s power and authority

15) | Power of Engineer’s Representative

16) | Limitation of Engineer’s Representative’s power

17) | Engineer’s over-riding power

18) | Replacement of the Engineer

19) | Determinations

C. | THE CONTRACTOR

20) | Performance Guarantee / Security Deposit

21) | Contractor’s personnel and Contractor’s representative

22) | Assignment and sub-contracting

23) | Access to site

24) | Transportation of materials

25) | Contractor’s equipment
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26)

Supply of water and Electricity

27) | Use of ground and land / covered space for Contractor’s establishment

28) | Existing services

29) | Contractor to prepare working / progress drawings

30) | Contractor’s price is inclusive of all costs

31) | Contractor is responsible for all construction process, except for correctness of design and
specification formulated by the Engineer

32) | Contractor to submit his programme of work

33) | Contractor to supervise the works

34) | Contractor is responsible for line, level, setting out, etc.

35) | Contractor is responsible to protect the work

36) | Contractor is responsible for all damages to other structures / persons caused by him in
executing the work

37) | Fossils, Treasure troves, etc. are Trustees’ property

38) | Contractor to indemnify the Trustees against all claims for loss, damage, etc.

39) | Dismantled materials Trustees’ property

40) | Contractor’s quoted rates / price must be all inclusive

41) | Notice to Contractor

42) | Contractor not to publish photograph or particulars of work

43) | Contractor to provide facilities to outsiders

44) | Work to cause minimum possible hindrance to traffic movement

D. | STAFF AND LABOUR

45) | Engagement of staff and labour

46) | Labour Laws

47) | Health and safety

48) | Labour licence

49) | Employees’ Provident Fund & Employees’ State Insurance

E. PLANT, MATERIALS AND WORKMANSHIP

50) | Materials to be supplied by the Employer

51) | Contractor’s arrangement for execution of the work

52) | Inspection and testing

53) | Contractor to replace materials/work not acceptable to the Engineer or his Representative

54) | Removal of materials on completion

55) | Workmanship and secrecy
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F. COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING
OVER AND TAKING OVER

56) | Preliminary time to commence work and maintenance of steady rate of progress

57) | Contractor’s site office

58) | Contractor to observe Trustees’ working hours

59) | Contractor to supply all materials as per requirement of the Engineer or his Representative

60) | Materials and works

61) | Contractor to submit samples for approval

62) | Contractor to seek approval of Engineer or his Representative before covering up any
portion of work

63) | Contractor to suspend work on order from Engineer or his Representative

64) | Completion Certificate

65) | Completion period

66) | Taking over of the Contract job by KoPT

67) | Defect Liability Period (DLP)

68) | Defects after taking over

69) | Extension of completion period and liquidated damage

G. | CONTRAT PRICE , PAYMENT AND DEDUCTIONS

70) | Contract Price

71) | Terms of payment

72) | Extra expenses incurred by the Employer

73) | Recovery of deducted amount

74) | Variation and its valuation

H. | TERMINATION BY EMPLOYER

75) | Notice to correct

76) | Termination by Employer

77) | Valuation at date of termination

78) | Payment after termination

79) | Employer’s entitlement to termination for convenience

80) | Corrupt or fraudulent practices
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l. SUSPENSION AND TERMINATION BY CONTRACTOR

81) | Contractor’s entitlement to suspend work

82) | Termination by Contractor

83) | Cessation of work and removal of Contractor’s equipment

84) | Payment on termination

J. INSURANCE

85) | General requirements for insurances

K. | FORCE MAJEURE

86) | Definition of Force Majeure

87) | Notice of Force Majeure

88) | Duty to minimise delay

89) | Consequences of Force Majeure

90) | Optional termination, payment and release

L. | CLAIMS, DISPUTES AND ARBITRATION

91) | Engineer’s decision

92) | Amicable settlement

93) | Arbitration

94) | Failure to comply with Engineer’s decisions

95) | Progress of work not to be interrupted
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General Conditions of Contract (GCC)

A. GENERAL PROVISIONS

7.1 Definitions

In the conditions of contract (“these conditions™), which includes particular conditions
and these general conditions, the following words and expressions shall have the
meanings stated. Words indicating persons or parties include corporations and other
legal entities, except where the context requires otherwise.

7.1.1 The Contract;

a)

b)

d)

9)

h)

“Contract” means and includes these bidding documents in entirety
(including all Addenda and Corrigenda, if any), the specification, the
drawings, the PRICE SCHEDULE, the bid / offer, the Letter Of
Acceptance, the Contract Agreement (when Contract Agreement
would be completed in all respect) and such further documents as may
be expressly incorporated in the Letter Of Acceptance or Contract
Agreement (when Contract Agreement would be completed in all
respect).

“Contract Agreement” means the executed Contract Agreement
referred to in ITB Clause No. 5.37 [Signing of Contract Agreement].

“Contract documents” means the documents listed in the Contract
Agreement, including any amendments thereto.

“Letter Of Acceptance (LOA)” or “Work order” or “Order letter”
means the formal acceptance of the bid (and placement of order with
the successful bidder), issued by or on behalf of the Employer,
including any adjustments or variation to the bid agreed between the
Employer and the successful bidder and includes its enclosure(s),
annexure(s), etc., if any.

“Specification” means the specification of the work included in the
contract and any modification thereof or addition thereto made under
GCC Clause No. 7.12 [Additions and alterations] or submitted by
the Contractor and approved by the Engineer, in writing.

“Drawings” means all drawings, calculations and technical
information, etc., provided by the Engineer to the Contractor under
the contract and all drawings, calculations, samples, patterns,
models, etc., including modification, if any, and other technical
information & manuals of a like nature, submitted by the Contractor
and approved by the Engineer.

“Tender” or “Bid” means the proposal (priced offer), along with all
supporting documents, submitted by the bidder to the Employer for
consideration.

“Price Schedule” means the priced schedule of items, forming part of
the bid.
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)

“Tenderer” or “Bidder” means the individual firm, who submits the
bid, duly filled up and signed, along with all the required documents
and payment instruments, in strict compliance of the conditions /
requirements stipulated in these bidding documents.

“Contract data” means the pages completed by the Employer entitled
CONTRACT DATA.

7.1.2 Parties and persons :

a)

b)

d)

9)

h)

)

“Party” means the Employer or the Contractor, as the context
requires.

“Employer” or “Board” or “Trustees” or “Kolkata Port Trust” or
“KoPT” means the Board of Trustees for the Port of Kolkata
(Calcutta), a body corporate under Section 3 of the Major Port Trusts
Act, 1963 (as amended from time to time), including their successors,
representatives and assigns.

“Contractor” or “Successful bidder” or “Successful tenderer”
means the person or persons, firm or company, whose bid / offer has
been accepted by the Employer and is named as such in the Contract
Agreement or his representative(s), who is/are duly authorised to deal
the contract.

“Contractor’s representative” means the person(s) named by the
Contractor in the contract or appointed from time to time by the
Contractor, under GCC Clause No. 7.21 [Contractor’s personnel
and Contractor’s representative], who acts on behalf of the
Contractor.

“Sub-contractor” shall mean a person or persons, firm or company to
whom a part of the work has been sub-contracted by the Contractor,
with prior consent of the Employer.

“Contractor’s personnel” means the Contractor’s representative and all
personnel whom the Contractor utilises on site, who may include staff,
labour and other employees of the Contractor and of each Sub-
contractor, and any other personnel assisting the Contractor in the
execution of the work.

“Engineer” means the person appointed by the Employer to act as the
Engineer for the purposes of the contract and named in the Contract
data, or other person appointed from time to time by the Employer and
notified to the Contractor under GCC Clause No. 7.18 [Replacement
of the Engineer].

“Engineer’s Representative” means any sub-ordinate Engineer or
assistant to the Engineer or any other official appointed from time to
time by the Engineer to perform the duties set forth in GCC Clause
Nos. 7.13 to 7.15 hereof.

“Engineer-in-charge” means employee of KoPT, authorised by the
Engineer to look after the physical execution of the contract, at site
level.

“Haldia Dock Complex” or “HDC” means a Dock Complex situated
at Haldia, under Kolkata Port Trust.
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k) “Chairman” means the Chairman of the Board of Trustees for the Port
of Kolkata (Kolkata Port Trust) and includes the person appointed to
act in his place under Sections 14 and 14A of the Major Port Trusts
Act, 1963.

[) “Deputy Chairman” means the Deputy Chairman, Haldia Dock
Complex and includes the person appointed to act in his place.

m) “General Manager (Engineering)” means the Officer appointed to
take charge of Plant & Equipment Division, Infrastructure & Civic
Facilities Division and Materials Management Division of HDC, under
the supervision of the Deputy Chairman, HDC.

n) “Senior Deputy Manager (P&E)” or “ Deputy Manager (P&E)”
means the Officer of Plant & Equipment Division of HDC, reporting to
the General Manager (Engineering).

7.1.3 Dates and periods:

a) “Completion period” means the time of completion/period of
execution notified under 7.65 [Completion period].

by “Month”, for the purpose of this contract, shall mean the period
starting from the date of commencement in any month to the previous
date of the following month, as per English Calendar.

c) “Week?”, for the purpose of this contract, shall mean any period of
7 (seven) consecutive English Calendar Days.

e) “Day”, for the purpose of this contract, means English Calendar Day.

7.1.4 Money and payments:

a) “Contract price” or “Contract value” means the sum named in the
“Letter of Acceptance (LOA)” [excluding GST] of the bid /offer of
the Contractor, subject to such additions thereto and deductions
therefrom, as may be made by the Engineer, under the provisions
contained in this bidding document.

by “Cost” means all expenditure reasonably incurred (or to be incurred),
by the Contractor, whether on or off the site, including overhead and
similar charges, but does not include profit.

¢) “Foreign Currency” means the currency other than Indian Currency.
7.15  Work:

a) “Work” means the work to be executed in accordance with the
contract and includes authorised “Extra work”, “Excess work” and
“Temporary work”.

by “Temporary work™ means all temporary work of every kind required
in or about the execution, completion or maintenance of the work and
includes (without thereby limiting the foregoing definitions) all
temporary erections, scaffolding, ladders, timbering soaking vats, site
offices, cement and other godowns, platforms and bins for stacking
building materials, gantries, temporary tracks and roads, temporary
culverts and mixing platforms.
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d)

“Excess work” means the required quantities of work, in excess of the
provision made in the contract, against any item of the *“Price
Schedule”.

“Extra work” means those work, required by the Engineer for
completion of the contract, which were not specifically and separately
included in the schedule of items of the work (i.e. “Price Schedule™)
of the bidding document.

“Related Services” means the services incidental to the supply of
goods / contract job, such as insurance, installation, training, initial
maintenance and other obligations of the Contractor, under the
contract.

7.1.6 Other definitions

a)

b)

d)

9)

“Constructional plant” means all appliances or things, of whatsoever
nature, required in or about the execution, completion or maintenance
of the work or temporary work and includes (without thereby limiting
the foregoing definition) all machinery and tools, but does not include
materials or other things intended to form or forming part of the
permanent work.

“Site” means the land and other places, on, under, in or through which
the contract is to be executed or carried out and any other lands or
places provided by the Employer for the purpose of the contract.

“Excepted Risks” means riot, in so far as it is uninsurable, war,
invasion, act of foreign enemies, hostilities (whether war be declared
or not), Civil War, rebellion, revolution, insurrection or military or
usurped power or use or occupation by the Trustees of any portion of
the works in respect of which a certificate of completion has been
issued (all of which are herein collectively referred to as the excepted
risks).

“Approved / approval” means approval in writing.

“Test on Completion” means such tests, prescribed by the applicable
Design Standard, codes and described in the bidding document, to me
performed by the Contractor before the equipment / items /
installations are supplied, delivered and taken over by the Employer.

“Defect Liability Period (DLP)” means the period defined in the
GCC Clause No. 7.67.

“Force Majeure” is defined in GCC Clause No. 7.86 [Definition of
Force Majeure].
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7.2 Contract documents

7.2.1 The several documents forming the contract are to be taken as mutually
explanatory of one another and should anything appear in one, which is not
described in the other, no advantage shall be taken of any such omission.

7.2.2 In case, any discrepancies or inconsistencies however appear or should any
misunderstandings arise as to the meaning and of the specifications or
drawings or as to the dimensions or the quality of the materials or the due
and proper execution of the work or as to the measurement or quality and
valuation of the work executed under this contract or as extra thereupon, the
same shall be explained by the Engineer or his authorised representative.

7.2.3 The explanation of Engineer or his authorised representative shall be final
and binding upon the Contractor and the Contractor shall execute the work
according to such explanations, and without extra charge or deductions and
do all such work and things as may be necessary for the proper execution of
the contract as implied by the specification and drawings, even though such
work and things are not specifically shown and described therein.

7.3 Interpretations
7.3.1  Inthe contract, except where the context requires otherwise:
a) words indicating one gender include all genders;

b) words indicating the singular also include the plural and words
indicating the plural also include the singular;

¢) Pprovisions including the word “agree”, “agreed” or “agreement”
require the agreement to be recorded in writing;

d) “written” or “in writing” means hand-written (manuscript), type-
written, printed or Electronically made, and resulting in a permanent
record, under or over signature and seal, as the case may be;

and

e) the word “tender” is synonymous with “bid’, and “tenderer” with
“bidder”  and the words *“tender documents” with “bidding
documents”.

7.4 All Drawings are Trustees’ property

7.4.1 The Drawings, referred to in the Special Conditions of Contract / Technical
Specification / Price Schedule, if and as applicable, shall be furnished by the
Engineer to the Contractor, free of cost, for his use on the work, but these
shall remain the property of the Trustees and hence, the Contractor shall
return them to the Engineer or his Representative on completion of the work,
if not torn or mutilated on being regularly used at site.

7.5  Language

75.1 The contract as well as all correspondence and documents relating to the
contract, exchanged between the Contractor and the Employer / Engineer,
shall be written in English Language only. If any documents/ manuals /
printed literature / drawings is submitted by the Contractor in other
language(s), the same should be accompanied by an accurate translation of
the relevant pages in the English language. In that case, for the purposes of
interpretation of the contract, such translation shall govern.
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7.5.2 The Contractor shall have to bear all costs of translation to the English
Language and all risk of the accuracy of such translation, for documents
provided by the Contractor.

7.6 Notices

7.6.1 Any notice, given by one party to the other, pursuant to the contract, shall be
in writing, to the address specified in the Contract data. The term “in
writing” means communicated in written form, with proof of receipt.

7.6.2 A notice shall be effective when delivered or on the notice’s effective date,
whichever is later.

7.7 Governing Law

7.7.1  The contract shall be governed by and interpreted in accordance with the
relevant Indian Acts [considering latest amendment thereof], as applicable,
within the jurisdiction of the Honourable High Court of Kolkata [ Calcutta
High Court] , India, including the following Acts:

i) The Indian Contract Act, 1872.

ii) The Major Port Trust Act, 1963.

iiiy  The Workmen’s Compensation Act, 1923.
iv)  The Minimum Wages Act, 1948.

V) The Payment of Wages Act, 1936.

vi)  The Payment of Bonus Act, 1965.

vii)  The Payment of Gratuity Act, 1972.

viii)  The Equal Remuneration Act, 1976.

ix)  The Employees Provident Fund Act, 1952,
x)  The Employees State Insurance Act, 1948 & The Employees State
Insurance (Amendment) Act, 1989.

xi)  The Contract Labour (Regulation & Abolition) Act, 1970; Rules
1971.

Xii) Child Labour (Prohibition & Regulation) Act, 1986.
Xiii) The Maternity Benefits Act, 1961.

xiv) Interstate Migrant Workmen (Regulation of Employment &
Conditions of Service) Act, 1979.

xv)  The Dock Workers (Regulation of Employment) Act, 1948.

xvi) The Dock Workers (Safety, Health & Welfare) Act, 1986.

xvii) The Indian Arbitration and Conciliation Act, 1996 [considering its
latest amendment in 2015].

7.7.2  Unless otherwise specified, all the laws / rules / acts, etc., mentioned in
different clauses of this bidding document, should be considered as laws /
rules / acts, etc. applicable in India.

7.7.3  The Contractor shall indemnify KoPT for any proceeding taken or
commenced by any authority against the Employer for any contravention of
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any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor
or their personnel / workmen / agent / supplier, etc. If, as a result of the
Contractor’s failure, negligence, omission, default or non-observance of any
provisions of any law, bye law, rule, regulation, order, etc., the Employer is
called upon by any authority to pay or reimburse or is required to pay or
reimburse any amount, the Employer shall be entitled to deduct the same
from any amount due or that may become due to the Contractor under this
contract or any other contract or by any other means or may otherwise
recover from the Contractor any sum which KoPT is required or called upon
to pay or reimburse on behalf of the Contractor.

7.74  The Contractor shall indemnify KoPT for any proceeding taken or
commenced by any authority against the Employer for any contravention of
any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor
or their personnel/workmen/agent/supplier, etc. If, as a result of the
Contractor’s failure, negligence, omission, default or non-observance of any
provisions of any law, bye law, rule, regulation, order, etc., the Employer is
called upon by any authority to pay or reimburse or is required to pay or
reimburse any amount, the Employer shall be entitled to deduct the same
from any amount due or that may become due to the Contractor under this
contract or any other contract or by any other means or may otherwise
recover from the Contractor any sum which KoPT is required or called upon
to pay or reimburse on behalf of the Contractor.

7.8  Patent Rights

7.8.1  The Contractor shall fully indemnify KoPT against any action, claim or
demand, costs or expenses arising from or incurred by reason of any
infringement or alleged infringements of letters, patents, design, trademark
or name, copyright or other protected rights in respect of any machine, plant,
work, materials or things, system or methods of using, fixing working or
arrangement used for fixed or supplied by the Contractor in India, or
elsewhere.

7.8.2  All payments, or otherwise shall be deemed to be included by the Contractor
in the prices named in the bid and shall be paid by them to whom they may
be payable.

7.8.3  In the event of any claim being made or action brought against KoPT in
respect of any such matter as aforesaid, the Contractor shall be immediately
notified thereof and they shall with the assistance, if they so require, of
KoPT but at the sole expense of the Contractor conduct all negotiations for
the settlement of the same or any litigation that may arise there from,
provided that the conduct of such negotiations or litigations shall be
conditional upon the Contractor giving to KoPT such security, as shall from
time to time, by reasonably required by KoPT to recover the ascertained or
agreed amount, as the case may be, of any compensation, damages, expenses
and cost, which might be payable by the Trustees in respect of or as a result
of any such negotiation or litigation.

7.9  Stamp duty & other expenses

7.9.1 All the costs, charges and expenses to be incurred in connection with
Contract Agreement, Indemnity Bond, Bank Guarantees, Integrity
Pact, etc., including stamp duty, shall be borne by the Contractor.
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7.10  Indemnity

7.10.1  Notwithstanding that all reasonable and proper precautions may have been
taken by the Contractor, at all times during the progress of the work, the
Contractor shall, nevertheless, be wholly responsible for all damages,
whether to the works themselves or to any other property of KoPT or to the
lives, persons, property of others during the progress of the work.

7.10.2  In case any damage occurs to the existing structure due to the Contractor's
operation, the same shall be made good by the Contractor, at their own risk
and cost. The areas, which are likely to be unsafe for use, shall be barricaded
and all necessary precautionary measures, like displaying notices, shall be
taken by the Contractor, during the contract period.

7.10.3 In case any material, spare parts, components, sub-assemblies, accessories,
etc., related to the work (under the scope of the Contractor), is required to be
taken out of the Dock premises by the Contractor, for some specialised
servicing, repairs, overhauling, etc. or for any other reason whatsoever, the
Contractor shall have to obtain permission from the Employer. For this the
Contractor shall have to submit an “Indemnity Bond” [in the form
furnished in Section-XI].

7.11 Employer’s lien

7.11.1  All constructional plant, temporary work and materials, when brought to the
site by the Contractor, shall be deemed to be the property of the Employer,
who will have lien on the same, until the satisfactory completion of the work
and shall only be removed from the site, in part or in full, with the written
permission of the Engineer or his Representative.

7.11.2 The Employer shall have a lien on and over all or any money that may
become due and payable to the Contractor under this contract or any other
contract or from any amount lying with them or under their control and in
respect of any debt or sum that may become due and payable by the
Employer to the Contractor, either alone or jointly with another or other and
either under this contract or under any other contracts or transaction of any
nature whatsoever between the Employer and the Contractor.

7.12 Additions and alterations

7.12.1  KoPT shall have power and authority, from time to time and at all times, to
make amendments or additions or alterations or changes in the Technical
Specification and give such further instructions and directions, as may
appear necessary and proper to KoPT for the guidance of the Contractor and
good & efficient execution of the work.

7.12.2  The Contractor shall receive, obey and be bound by the same, according to
the true intent and meaning thereof, as if the same had been mentioned or
referred to in the Technical Specification.

7.12.3 KoPT may also vary or alter the levels or positions of any of the work
contemplated by approved specification or may order any of the work
contemplated thereby to be omitted, with or without substitution of any other
works in lieu thereof, or may order any work or any portion of works
executed or partially executed, to be removed, changed or altered, if
required.
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7.12.4

In this connection, KoPT may increase or decrease or split the quantity of
work included in the contract or execute additional work of any kind
necessary for good & efficient execution of the work.

The Engineer shall have the power to order for the above amendments
(additions/alterations/changes, etc.) and any difference in the cost
occasioned by any such diminution or alteration so ordered and directed
shall be added to or deducted from the amount accepted under the contract
based on the rate(s) available in the contract. Where the rate(s) is/are not
available in the contract, such difference in the cost shall be determined by
the Engineer, taking into account the market rate and labour cost at site for
similar work, backed up by rate analysis, (to be submitted by the Contractor
and agreed upon between the Contractor and KoPT).

In the event of disagreement, KoPT shall fix such rates or prices as shall, in
their opinion, be reasonable and proper having regard to the circumstances.

B. THE ENGINEER

7.13

7.14

Instructions of the Engineer or Engineer’s Representative

7.13.1

The Contractor shall execute, complete and maintain the works in terms of
the contract to the entire satisfaction of the Engineer and shall comply with
the Engineer’s direction on any matter whatsoever. However, the Engineer
shall exercise his discretion impartially, within the terms of the contract and
have regard to all the circumstances.

The Contractor shall take instructions from the Engineer and subject to
limitation indicated in GCC Clause No. 7.16.1 hereof, from the Engineer’s
Representative.

Engineer’s power and authority

7.14.1

The Engineer shall have full power and authority:

a)  tosupply to the Contractor, from time to time, during the progress of
the works, such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the Contractor shall carry out and be
bound by the same.

b)  to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

c) to order for any variation, alteration and modification of the work and
for extra works.

d)  toissue certificates as per contract.
e) to settle the claims & disputes of the Contractor.
f) to grant extension of completion time.
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7.15 Power of Engineer’s Representative

7.15.1  The Engineer’s Representative shall:

a)
b)

c)

d)

9)

watch and supervise the work.

test and examine any material to be used or workmanship employed in
connection with the work.

have power to disapprove any material and workmanship not in
accordance with the contract and the Contractor shall comply with his
direction in this regard.

take measurements of work done by the Contractor for the purpose of
payment or otherwise.

order demolition of defectively done work for its reconstruction all by
the Contractor at his own expense

have powers to issue alteration order not implying modification of
design and extension of completion time of the work.

and

have such other powers and authorities vested in the Engineer, which
have been delegated to him, in writing, by the Engineer under
intimation to the Contractor.

7.16 Limitation of Engineer’s Representative’s power
7.16.1  Provided always that the Engineer’s Representative shall have no power:

a)

b)

c)

to order any work involving delay or any extra payment by the
Trustees,

to make variation of or in the work,
and

to relieve the Contractor of any of his duties or obligations under the
contract.

7.17 Engineer’s over-riding power
7.17.1  Provided also as follows:

a)

b)

Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the Contractor’s
cost and the Contractor shall have no claim to compensation for the
loss sustained by them.

If the Contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, they shall be entitled to refer the matter to
the Engineer, who shall thereupon confirm, reverse or vary such
decision which will be final, conclusive and binding on the parties.
Any written instructions or written approval given by the Engineer’s
Representative to the Contractor, within the terms of delegation of
power and authority vested in the Engineer to his representative, in
writing, shall bind the Contractor and the Trustees as though it had
been given by the Engineer, who may, from time to time, make such
delegation.
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7.18 Replacement of the Engineer

7.18.1

If the Employer intends to replace the Engineer, the Employer shall give
notice to the Contractor in this respect.

7.19 Determinations

7.19.1

Whenever these conditions provide that the Engineer shall proceed, in
accordance with this clause, to agree or determine any matter, the Engineer
shall consult with each party, in an endeavour to reach agreement. If
agreement is not achieved, the Engineer shall make a fair determination, in
accordance with the contract, taking due regard of all relevant
circumstances.

The Engineer shall give notice to both parties of each agreement or
determination, with supporting particulars within 28 (twenty-eight) days
from the receipt of the corresponding claim or request, except when
otherwise specified. Each party shall give effect to each agreement or
determination, unless and until revised under GCC Clause Nos. 7.94 to 7.98
[Claims, Disputes and Arbitration].

C. THE CONTRACTOR

7.20 Performance Guarantee / Security Deposit

7.20.1

7.20.2

7.20.3

7.20.4

7.20.5

As specified in the SCC, the Contractor shall have to provide Performance
Guarantee / Security Deposit towards guaranteeing the performance of the
Contractor in execution of the contract.

The Performance Bank Guarantee(s) shall be denominated in the
currency(ies) of payment in the contract , and shall be in the form furnished
in Section-XI.

The original Bank Guarantee should be sent by the issuing Branch of the
Bank, directly to the Employer, under Registered Post (A.D), at the
following address:

General Manager (Finance),

Haldia Dock Complex (HDC),

Jawahar Tower Complex,

P.O: Haldia Township,

Dist.: Purba Medinipur,

PIN — 721 607,

West Bengal, India.

A photocopy of the Bank Guarantee should also be sent to the Engineer, by
the Contractor, for record.

The General Manager (Finance), HDC may require Bank’s confirmation for
having issued the Guarantee. In that case, the issuing Branch of the Bank
should send a confirmation letter, directly to the Employer, under Registered
Post (A.D), at the above address.

Failure of the Contractor to submit the required Performance Bank
Guarantee, as mentioned in GCC Clause No. 7.20.1 and in the manner
stated in the SCC, shall constitute sufficient grounds for termination of the
contract and forfeiting the Earnest Money Deposit.

The proceeds of Performance Guarantee / Security Deposit shall be
payable to the Employer, as compensation, for any loss resulting from the
Contractor’s failure to complete its obligations under the contract.
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7.20.6  Performance Guarantee/Security Deposit shall be liable to be forfeited, at
the option of the Employer, if the Contractor fails to carry out the work or to
perform / observe any of the conditions of the contract.

7.20.7  The Employer shall be at liberty to deduct/recover any of their dues from
Security Deposit/Performance Guarantee.

In that case, if Security Deposit / Performance Guarantee is reduced by
reason of any such deduction or encashment, the Contractor shall have to,
within 15 (fifteen) days thereafter, make good the amount so reduced.

7.20.8  The cost of obtaining Performance Bank Guarantee or any other Bank
Guarantee and / or revalidation thereof, whenever required, has to be borne
by the Contractor and it shall be their sole responsibility to arrange for
timely revalidation of such Bank Guarantee, failing which and for non-
fulfilment of any contractual obligation by the Contractor, the Engineer
and/or the Employer shall be at liberty to raise claim / demand under
Performance Guarantee and/or enforce the same unilaterally.

No interest/charge, of whatsoever nature, shall be paid by the Employer on
the amount of Security Deposit / Performance Guarantee held by the
Employer, at any stage.

7.20.9  On completion of execution of the work, the Contractor shall maintain the
same during the “Defect Liability Period”, as specified in GCC Clause No.
7.67, from the date mentioned in the “Certificate of Completion of Work”
[as per the form furnished in Section-XI]. Any defect / fault, which may
appear in the work during the aforesaid maintenance period, arising, in the
sole opinion of the Engineer or his Representative, from materials or
workmanship not in accordance with the contract or the instruction of the
Engineer or his Representative, shall, upon the written notice of the Engineer
or his Representative, be amended and made good by the Contractor, at his
own cost, within 7 (seven) days of the date of such notice, to the satisfaction
of the Engineer or his Representative, failing which, the Engineer or his
Representative shall have the defects amended and made good through other
agency at the Contractor’s risk and cost and all expenses, consequent
thereon or incidental thereto, shall be recoverable from the Contractor in any
manner deemed suitable by the Engineer.

7.20.10 The contract shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a “Certificate of Final
Completion” [as per the form furnished in Section-XI] shall have been
signed and issued by the Engineer, after all obligations under the contract,
including that in the Defect Liability Period (DLP), if any, have been
fulfilled by the Contractor. Previous entry on the works or taking possession,
working or using thereof by the Trustees shall not relieve the Contractor of
his obligations under the contract for full and final completion of the work.

7.20.11 Refund of Performance Guarantee / Security Deposit would be guided by
the procedure detailed in the SCC.

7.21  Contractor’s personnel and Contractor’s representative
7.21.1  The Contractor’s personnel shall be appropriately qualified, skilled and
experienced in their respective trades or occupations. The Engineer may
require the Contractor to remove (or cause to be removed) any person
employed on the site of work, including the Contractor’s representative, if
applicable, who:
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a) persists in any misconduct or lack of care,
b) carries out duties incompetently or negligently,
c) fails to conform with any provisions of the contract, or

d) persists in any conduct, which is prejudicial to safety, health or
protection of the environment.

If appropriate, the Contractor shall then appoint (or cause to be appointed) a

suitable replacement person.

7.21.2 The Contractor shall have to communicate the names of their
officials/representatives, authorized by them through Power of Attorney
(specimen signature of such authorized representative should be attested), to
make all correspondences and sign all documents/papers in relation to this
contract.

Written orders or instructions, which the Employer may issue to such
authorized officials/ representatives of the Contractor, shall be deemed to
have been given to the Contractor.

7.21.3 In case any of such authorised persons fails to act as Contractor’s
representative, the Contractor shall similarly communicate the name and
particulars of another suitable person for such authorization.

The Contractor shall have to notify the Engineer, immediately after revoking
the appointment of the Contractor’s representative and appointment of a
replacement.

7.21.4 If any of the Contractor’s representatives/officials is required to be
temporarily replaced during the period of contract, the name of the person
temporarily  authorised [by any one of the authorised
officials/representatives, authorized earlier through Power of Attorney],
shall have to be notified. Specimen signature of such temporarily authorised
representative(s) should be attested [by the said authorised
official/representative].

7.22  Assignment and sub-contracting

7.22.1  The Contractor shall not, directly or indirectly, transfer, assign, sublet or
sub-contract the whole of the work.

Unless otherwise stated in the contract, the Contractor shall not, directly or
indirectly, transfer, assign, sublet or sub-contract any part of the work
without prior consent of the Engineer. Any such consent shall not relieve
the Contractor from any of their liabilities or obligations under the contract
and they shall be responsible for :

a) the acts, defaults and neglect of any Sub-contractor, their agents,
servants or workmen as fully as if these were the acts, defaults or
neglects of the Contractor, their agents, servants or workmen,

b) their full and entire responsibility of the contract and active
superintendence of the work by them despite being sublet.

Provided that the Contractor shall not be required to obtain such permission

for:

i) the provision of labour engaged on piece-work basis/daily rate basis,
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ii) the purchase of materials/services which are in accordance with the
standards specified in the contract,

or

iii) the sub-contracting of any part of the work, for which the Sub-
contractor is named in the contract.

The Contractor shall be responsible for observance, by all Sub-contractors,
of labour laws applicable in India (for the portion of work that would be
executed in India) and all other provisions of the contract.

7.22.2  No participating bidder [in connection with the instant tender] will be
allowed to act as a Sub-contractor of the successful bidder (Contractor).

7.22.3 In the event of the Contractor contravening aforesaid condition [GCC
Clause No. 7.22.2], the Employer shall be entitled to terminate the contract
forthwith and award a fresh contract to some other parties at risk and cost
of the Contractor, who shall be liable for any loss or damage, which KoPT
may sustain in consequence to arising out of such replacement of the
Contractor.

7.22.4  The Contractor shall not assign their right and interest in these presents nor
assume a fresh partner or partners, dissolve the partnership existing between
them in reference to this contract, without the prior written permission of the
Employer.

7.23  Access to site

7.23.1  The Contractor shall have to abide by the rules and regulations of Kolkata
Port Trust (KoPT) in respect of entry / exit and movement in the dock
premises.

7.23.2  Necessary Gate Pass / Dock Entry Permit, for entering into the Dock area,
will be issued to the personnel of the Contractor [including that of approved
Sub-contractor(s)] directly connected with the work, on chargeable basis
[as per the extant “Scale of Rates” of KoPT, available at
http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], on receipt of
a formal written request.

However, for issuing such Gate Pass, the following would be required:

i) For Indian nationals: A photocopy of the Voter’s Identity Card/any
other Photo Identity Card.

i) For foreign nationals (excluding from Nepal and Bhutan):
Permission in the form of “No objection” for entering Haldia Dock,
from the office of the Superintendent of Police, Purba Medinipur,
West Bengal, India, which acts as the District Registration Office
for foreigners.

Dock Entry Permits shall not be issued to the mentioned foreign
nationals without the aforesaid permission.The aforesaid “No
objection”, along with photocopies of Passport and Visa of the foreign
national, has to be submitted to the Administration Division of HDC,
KoPT, with an application for obtaining Dock Entry Permit(s).
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7.23.3  The Contractor will be fully responsible for any injury (whether fatal or
otherwise) to their personnel [including that of approved Sub-contractor(s)],
for any loss or damage to property or for any other loss, damage, costs and
expenses, whatsoever caused, which, but for the granting of such
permission, would not have arisen.

7.23.4  The Contractor will be liable to indemnify the Employer against any loss or
damage to the property of the Employer or neighbouring property, which
may be caused due to any act of the Contractor or their personnel [including
that of approved Sub-contractor(s)].

7.23.5 No photograph within the Dock Area shall be taken by the Contractor,
without prior permission of the Engineer.

7.24  Transportation of materials

7.24.1  All materials, spare parts, tools, tackles, service equipment, including
consumables, required under this contract, will have to be packed, securely
placed and protected by the Contractor during transportation. The Contractor
will be held responsible for the inefficient packing, storing and protection of
the materials.

7.25 Contractor’s equipment

7.25.1  The Contractor shall be responsible for all the equipment of the Contractor.
When brought on to the site, the Contractor’s equipment shall be deemed to
be exclusively intended for the execution of the work. The Contractor shall
not remove from the site any major items or Contractor’s equipment without
the consent of the Engineer. However, consent shall not be required for
vehicle(s) transporting goods or Contractor’s personnel off site.

7.26  Supply of water and Electricity
7.26.1  Supply of water:

Drinking water supply at the Contractor’s site office, store, workshop,
assembly/erection yard, etc. will be given on chargeable basis. For this,
the Contractor shall have to make all arrangements, including installation
of Water Meter and laying of pipelines from the source(s) identified by
KoPT, at their cost. The Contractor will be responsible for maintenance
and calibration of such water meter also. Billing against water supply will be
done in line with SCC.

KoPT do not guarantee uninterrupted supply of water and the Contractor
shall not be compensated for any delay or irregularity in supplying water.
The Contractor shall have to arrange for the supply of water at his own cost
during such periods.

However, water supply, if required for the actual work (including erection,
commissioning & cleaning work) at the site only and / or maintenance,
repair & cleaning work (required to be carried out at site during the
“Defect Liability Period”) will be provided free of cost. The Contractor shall
have to make all arrangements for laying of pipelines from the source(s)
identified by KoPT, at their cost.
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7.26.2  Supply of Electricity:

Supply of Electricity at the Contractor’s site office, store, workshop,
assembly / erection yard, etc. will be on chargeable basis. The Contractor
shall have to make all arrangements, including installation of Energy
Meter and laying of Cables from the source(s) identified by KoPT, at
their cost. The Contractor will be responsible for maintenance and
calibration of such Energy Meter also. Billing against electricity charges
will be done in line with SCC.

KoPT do not guarantee uninterrupted supply of Electricity and the
Contractor shall not be compensated for any delay or irregularity in
supplying Electricity. The Contractor shall have to arrange for Electricity at
his own cost during such periods.

However, Power supply, required for the actual work (including erection
and commissioning) at the site only and/or maintenance and repair
(required to be carried out at site during the “Defect Liability Period”) will
be provided free of cost. The Contractor shall have to make all arrangements
for laying of Cables from the source(s) identified by KoPT, at their cost.

7.27 Use of ground and land/covered space for Contractor’s establishment

7.27.1  The Contractor shall be allowed to use a suitable land (open space), which in
the opinion of KoPT may be absolutely necessary for the proper and
efficient execution of works. The Contractor shall be allowed to erect any
temporary structures on this land for office and / or store and / or
workshop, etc. and make all suitable arrangement for water supply,
Electricity supply and sanitary arrangements for the same, at their own cost.

For this, the Contractor shall have to make an application and the required
land would be allotted on chargeable basis, as per KoPT’s “Schedule of
Rate”, prevailing at that time.

7.27.2  On completion of work or termination of the contract, the Contractor shall
have to clear away all their tools, plants, rubbish and other materials, within
a fortnight and hand over vacant and peaceful possession of the same to
KoPT, in a tidy and clean condition.

7.27.3  In case the Contractor is interested in taking covered space, office room,
etc. of KoPT for the purpose of making a site office and store in the Dock
area, the same may also be allotted subject to availability. The rents for such
covered spaces or office room of KoPT, to be allotted to the Contractor,
shall have to be paid by the Contractor, as per the ‘Schedule of Rent of
KoPT, prevailing at that time. In addition to the rent, water consumption
charges [as per GCC Clause Nos. 7.26.1] and Electricity consumption
charges [as per GCC Clause No. 7.26.2] (if Electricity / water is supplied
from KoPT sources) and other applicable charges, as per the notifications of
Tariff Authority of Major Ports (TAMP), have to be paid by the
Contractor. The Contractor will be responsible for installation, maintenance
and calibration of Water Meter and / or Energy Meter also.
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7.28 Existing services

7.28.1  Drains, Pipes, Cables, overhead wires and similar services, whether above or
below the ground, which may be encountered in the course of the work, shall
be saved and kept harmless from injury and/or loss or damages by the
Contractor, at their own costs and expenses, so that they continue to be in
full and uninterrupted use to the Employer.

7.28.2  The Contractor shall not store any materials or otherwise occupy any part of
the site in a manner likely to hinder the operation of such services. The
Contractor shall, at their own costs and expenses and without any delay,
repair and make good, to the satisfaction of the Employer, any injury and/or
loss or damage caused by the Contractor to the same.

7.29 Contractor to prepare working/ progress drawings

7.29.1  The Contractor shall provide and make, at his own expense, any working or
progress drawings, required by him or necessary for the proper execution of
the works, and shall, when required, furnish copies of the same, free of cost,
to the Engineer for his information and/or approval, without meaning
thereby the shifting of Contractor’s responsibility on the Engineer, in any
way, whatsoever.

7.30 Contractor’s price is inclusive of all costs

7.30.1  Unless otherwise specified, the Contractor shall be deemed to have included
in his bid / offer all his cost for supplying and providing all constructional
plant, temporary work, materials (both for temporary and permanent works),
labour (including supervision thereof), transporting to and from the site and
in and about the work, including loading, unloading, fencing, watching,
lighting, payment of fees, taxes and duties to the appropriate authorities and
other things of every kind required for the construction, erection, completion
and maintenance of the work.

7.31 Contractor is responsible for all construction process, except for correctness of
design and specification formulated by the Engineer

7.31.1  The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative.
The Contractor shall not be responsible for the correctness of the design or
specification of the temporary and permanent works formulated by the
Engineer, but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification
prepared/proposed/used by the Contractor.

7.32  Contractor to submit his programme of work

7.32.1  Whenever required by the Engineer or his Representative, the Contractor
shall submit to him the details of his
(a) programme for execution of the work,
(b) proposed procedure and methods of work,

(c) proposed deployment of plant, equipment, labour, materials and
temporary works.

The submission to and/or any approval by the Engineer or his Representative

to any such programme or particulars shall not relieve the Contractor of any
of his obligations under the contract.
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7.32.2 If, for any reason, the Contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of work
within the stipulated time, whenever asked to do so.

7.33  Contractor to supervise the works

7.33.1 Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
Representative shall consider necessary during the Defect Liability Period
(DLP). The Contractor, or his competent and authorised agent or
representative, shall be constantly at site and instructions given to him by the
Engineer or his Representative, in writing, shall be binding upon the
Contractor subject to limitation in GCC Clause No. 7.16 hereof. The
Contractor shall inform the Engineer or his Representative in writing about
such representative/agent of him at site.

7.34  Contractor is responsible for line, level, setting out, etc.

7.34.1  The Contractor shall be responsible for the true and proper setting out of the
works, in relation to reference points / lines / levels given by the Engineer, in
writing. The checking of any setting out or of any alignment or level by the
Engineer or his Representative shall not, in any way, relieve the Contractor
of his responsibility for the correctness thereof and he shall fully provide,
protect and preserve all stakes, templates, bench marks, sight rails, pegs,
level marks, profile marks and other things used in setting out the works.

7.35 Contractor is responsible to protect the work

7.35.1  From the commencement of the works till issue of the “Certificate of
Completion of Work”, vide GCC Clause No. 9.65 hereof, the Contractor
shall take full responsibility for the care thereof. Save for the excepted risks,
any damage, loss or injury to the work, or any part thereof, shall be made
good by the Contractor, at his own cost, as per instruction and to the
satisfaction of the Engineer, failing which, the Engineer or his
Representative may cause the same to be made good by any other agency
and the expenses, incurred and certified by the Engineer, shall be
recoverable from the Contractor, in whatever manner the Engineer shall
deem proper. This clause will not apply to that part of the work, which might
have been taken over by the Trustees on partial completion of the work and
in such case, the Contractor’s obligation will be limited to repairs and
replacement for manufacturing or construction defects during the Defect
Liability Period, as per the directions of the Engineer, as also for
defects/damages, if any, caused to the work by the Contractor during such
repairs and replacement during the Defect Liability Period.

7.36  Contractor is responsible for all damages to other structures / persons caused by
him in executing the work

7.36.1 The Contractor shall, at his own cost, protect, support and take all
precautions in regard to the personnel or structure or services or properties
belonging to the Trustees or not, which may be interfered with or affected or
disturbed or endangered and shall indemnify and keep indemnified the
Trustees against claim for injury, loss or damage caused by the Contractor in
connection with the execution and maintenance of the work to the aforesaid
properties, structures and services and / or to any person, including the
Contractor’s workmen. Cost of Insurance Cover, if any, taken by the
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Contractor, shall not be reimbursed by the Trustees, unless otherwise
stipulated in the contract.
7.37 Fossils, Treasure troves, etc. are Trustees’ property

7.37.1  The Contractor shall immediately inform the Engineer’s Representative if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site, which shall remain the property of the Trustees, and protect them
from being damaged by his workmen and arrange for disposal of them, at
the Trustees’ expense, as per the instruction of the Engineer’s
Representative.

7.38 Contractor to indemnify the Trustees against all claims for loss, damage, etc.

7.38.1  The Contractor shall be deemed to have indemnified the Trustees against all
claims, demands, actions and proceedings and all costs arising there from on
account of:

(a) Infringement of any patent right, design, trademark or name or other
protected right, in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other
payments or compensation, if any, for getting all materials and
equipment required for the work.

(c)  Unauthorised obstruction or nuisance caused by the Contractor in
respect of Public or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the
Trustees or any other person.

(d)  Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with
the work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting Contractor’s
plants and materials.

) The Contractor’s default in affording all reasonable facilities and
accommodation, as per the direction of the Engineer or his
Representative, to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the
Trustees on or near the site of work.

7.39 Dismantled materials Trustees’ property

7.39.1  Debris and materials, if obtained by demolishing any property, building or
structure, in terms of the contract, shall remain the property of the Trustees.

7.40 Contractor’s quoted rates / price must be all inclusive

7.40.1  The Contractor’s quoted rates shall be deemed to have been inclusive of the
following:

(a)  Keeping the site free of unnecessary obstruction and removal from
site of constructional plant wreckage, rubbish, surplus earth or
temporary works no longer required.

(b)  Cleaning and removal from site all the surplus materials, of every
kind, to leave the site clean and tidy after completion of the work,
without which payment against final bill may be liable to be
withheld.
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(c)  Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution, of whatever
nature, during execution and maintenance of the works and to
prevent rubbish, refuse and other materials from being thrown into
the water by the Contractor’s men or those of his agency.

(d)  Making arrangements for deployment of all labourers and workers,
local or otherwise, including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

(e)  Making arrangements, in or around the site, as per the requirements
of Calcutta Municipality Corporation or other local authority or the
Engineer or his Representative, for preventing

(i) spread of any infectious disease like smallpox, cholera, plague,
malaria or dengue, by taking effective actions for destruction of
rats, mice, vermin, mosquitoes, etc. and by maintaining healthy
and sanitary condition,

(ii) illegal storage and distribution of Drugs, Narcotics, Alcoholic
liquor, Arms and Ammunitions,

(iii) unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-contractor’s workmen,

(iv) deployment of workmen of age less than 16 (Sixteen) years.
7.41 Notice to Contractor

7.41.1 Every direction or notice to be given to the Contractor shall be deemed to
have been duly served on or received by the Contractor, if the same is posted
or sent by hand to the address given in the bid or to the Contractor’s Site
Office or, in case of Trustee’s enlisted Contractor, to the address as
appearing in the Trustee’s Register or to the Registered Office of the
Contractor. The time mentioned in these conditions for doing any act after
direction or notice shall be reckoned from the time of such posting or
despatch.

7.42  Contractor not to publish photograph or particulars of work

7.42.1 The Contractor and his Sub-contractor or their agents and men and any firm,
supplying plant, materials and equipment, shall not publish or caused to be
published any photographs or description of the works, without the prior
authority of the Engineer in writing.

7.43  Contractor to provide facilities to outsiders

7.43.1 The Contractor shall, at the Trustees’ cost to be decided by the Engineer,
render all reasonable facilities and co-operation, as per direction of the
Engineer or his Representative, to any other Contractor engaged by the
Trustees and their workmen, to the Trustees’ own staff and to the men of
other Public Body, on or near the site of work, and in default, the Contractor
shall be liable to the Trustees for any delay or expense incurred by reason of
such default.
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7.44  Work to cause minimum possible hindrance to traffic movement

7.44.1

The work has to be carried out by the Contractor causing minimum
hindrance for any maritime traffic or surface traffic.

D. STAFF AND LABOUR

7.45

7.46

Engagement of staff and labour

7.45.1

7.45.2

7.45.3

7.45.4

The labour, as mentioned in the respective clauses, shall include all
labourers of the approved sub-contractor(s), with respect to this contract.

The Contractor shall have to make their own arrangements for the
engagement of all staff and labour, for doing the work at site or in respect of
or in connection with the execution of work, as also for the transport,
housing, feeding. They shall have to ensure making payment to the above
staff and labours, to be engaged by them (including the labours, to be
engaged by the approved Sub-contractor, if any).

KoPT’s store shall mean any store of Haldia Dock Complex, situated at
Haldia.

It is expressly made clear that both before and after the completion of the
work or termination of the contract, KoPT shall have no liability,
whatsoever, for the personnel to be engaged by the Contractor [or by
the approved Sub-contractor(s)] for the work under this contract.

Labour Laws

7.46.1

7.46.2

7.46.3

The Contractor shall, at all times, during the pendency of the contract
[including the period of making good/rectification of deficiencies/defects, if
any], have to comply fully with all existing Acts, Regulations and Byelaws,
including all statutory amendments and re-enactment of State or Central
Government and other Local Authorities and any other enactments and
acts that may be passed in future either by the State or the Central
Government or Local Authority, including Workmen's Compensation
Act, Labour Laws and Equal Remuneration Act, Factories Act,
Minimum Wages Act, Contract Labour (Regulation & Abolition) Act,
etc., if applicable and/or as applicable.

If, as a result of the Contractor’s failure, negligence, omission, default or
non-observance of any provisions of any laws, the Employer is called upon
by any authority to pay or reimburse or required to pay or reimburse any
amount, the Employer shall be entitled to deduct the same from any moneys
due or that become due to the Contractor under this contract or any other
contract or otherwise recover from the Contractor any sums, which the
Employer is required or called upon to pay or reimburse on behalf of the
Contractor.

All registration and statutory inspection fees, in connection with labour
engagement, with respect to this contract, shall have to be paid by the
Contractor, if applicable and/or as applicable.

The Contractor shall have to, immediately after the occurrence of any
accident, at or near the site or in connection with the execution of the work
under the contract, report (over phone or otherwise) to the Engineer or his
representative(s) and shall make every arrangement to render all possible
assistance to the victim(s) of such accident.
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The Contractor shall also have to report such accident to the Engineer, in
writing (giving reference to the earlier communication made). Based on
such report, necessary communication with the competent authority would
be made whenever such a report is required by law.

7.46.4  For any accident occurred within the entire operational area covered under
the contract, the Contractor shall have to arrange prompt investigation into
the matter through recording of statement of the personnel witnessing the
accident. Such “Accident Report”, containing the findings, along with the
statements so recorded, shall have to be forwarded by the Contractor to the
Engineer at the earliest.

7.46.5 The Contractor shall have to provide full medical treatment to their staff &
labourers, in case of “Accident on Duty”, which will inter alia include their
obligations under the Workmen’s Compensation Act, 1923, including all
amendments thereof.

The Employer shall in no manner be liable to the Contractor or any person
engaged/employed by them [including that of Sub-contractor] or any other
person, for injuries or death caused as a result of accidents occurred, either
within or outside the site of work, under the contract. The Contractor shall
be responsible for such contingencies and will make good all claims for
compensation, claim by their personnel/workmen or the families of the
sufferer(s), as the case may be, or as per the decision of the appropriate
authority/tribunal or other involved persons.

7.46.6  The Contractor shall have to indemnify KoPT, in the event of KoPT being
held liable to pay compensation for injury to any Contractor's servants or
workmen [including that of Sub-contractor] under the Workmen's
Compensation Act, 1923, as amended from time to time.

7.46.7  Whenever the contract comes to an end with the efflux of time or otherwise
or is terminated, the Contractor shall be required to fulfil all their obligations
towards their workmen in terms of applicable labour laws and submit
necessary documents towards such effect, to the Employer in support of the
same. Any deposit, which may be lying with KoPT to their credit, will be
liable to be applied for this purpose, if the Contractor fails to comply with
the same. In case such documents are not furnished by the Contractor, the
Employer will not release the Performance Guarantee/ Security Deposit
and any other amount as may remain due to the Contractor

7.47 Health and safety

7.47.1  Inthe event of any outbreak of illness or an epidemic nature, the Contractor
shall have to comply with and carry out such regulations, orders &
requirements, as may be made by the Government, or the local medical or
sanitary authorities, for the purpose of dealing with and overcoming the
same.

7.47.2  The Contractor shall have to ensure safety of all their working personnel to
the fullest compliance of the provisions of general safety rules/regulations,
including Dock Workers’ (Safety, Health & Welfare) Regulations, 1986.

The Contractor shall be solely responsible for consequences arising out of
non-compliance or violation of safety rules/ regulations.
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7.47.3  The Contractor [including approved Sub-contractor(s)] shall have to provide
(at their own expenses) all required Personal Protection Equipment (PPE)
[such as Helmets, Nose Masks, Hand Gloves, etc.] & Safety Gears for all
personnel and labourers engaged during the work and in case of their failing
to do so, the Employer shall provide the same and recover the cost thereof
from any amount due, or which may become due to the Contractor or from
any amount lying with them or under their control.

7.48 Labour licence

7.48.1  Within 7 (seven) days from the date of issuance of the order, the Contractor
shall have to apply for labour licence for the maximum number of workers
proposed to be deployed for this work. Necessary certificate shall be issued
by the Engineer against a request from the Contractor.

Photocopy of the application shall have to be furnished to the Engineer,
immediately. However, payment will be released only on furnishing the
copy of the Labour Licence to the Engineer. However, such license should
be kept valid throughout the actual duration of contract.

7.49 Employees’ Provident Fund & Employees’ State Insurance

7.49.1 The Contractor should have their establishment (with respect to this
contract) registered with the concerned authorities under the provision of
Employees’ Provident Fund & Miscellaneous Provision Act, 1952 and
Employees’ State Insurance Act, 1948. The Contractor shall have to
submit the proof of registration as mentioned above immediately after
commencement of work.

7.49.2  As per the above mentioned Act, the Contractor is liable for remittance of
monthly subscription contribution in respect of Employees’ Provident
Fund (EPF) and Employees’ State Insurance (ESI) for the workers
engaged by them, wherever applicable. The Contractor shall have to submit
the authenticated copy of the challans with respect to subscription /
contribution of Employees’ Provident Fund and Employees’ State
Insurance (against their respective Code Numbers issued by the
Employees’ Provident Fund and Employees’ State Insurance
Authorities) by 7" day of every English Calendar Month (during the
currency of the contract) along with the list of labourers for whom such
deposits have been made.

Payment will be held up if the up-to-date Employees’ Provident Fund and
Employees’ State Insurance remittance challan is not submitted in time.

7.49.3  In case, registration with the EPF and ESI Authorities is not applicable for
the employees of the Contractor [or for the employees of the Sub-
contractor(s)], documentary evidence to establish non-applicability to be
submitted by the Contractor.

7.49.4 In case of sub-contracting any part of the work, above requirements should
also be fulfilled by the approved Sub-contractor and necessary documents
shall have to be submitted in time, as indicated above.

Electrification of Public Toilet Block at Mini Market Complex, Haldia Township, Haldia

-59-



E. PLANT, MATERIALS AND WORKMANSHIP

7.50

Materials to be supplied by the Employer

7.50.1

Regarding supply of any materials by the Trustees to the Contractor, in
accordance with the contract, the following conditions shall apply:

a)

b)

d)

The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Store [store of Haldia Dock Complex,
situated at Haldia], watching, storing and keeping them in his safe
custody, furnishing of statement of consumption thereof in the manner
required by the Engineer or his Representative, return of surplus and
empty container to the Trustees’ Stores, as per the direction of the
Engineer or his Representative.

Being the custodian of the Trustees’ materials, the Contractor shall
remain solely responsible for any such materials issued to him and for
any loss or damage thereof for any reason other than “Excepted Risks”,
the Contractor shall compensate the Trustees’, in the manner decided
by the Engineer, and shall, at no stage, remove or cause to be removed
any such material from the site, without his permission.

The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of
suitable extension of completion time of work as decided by the
Engineer, the Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply of
Trustees’ materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer from
time to time.

Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the Contractor shall be recovered from the
Contractor’s bills and/or any of his other dues, progressively,
according to the consumption thereof on the work and/or in the manner
decided by the Engineer or his Representative and at the rate(s)
stipulated in the contract. These rates shall only be considered by the
Contractor in the preparation of his bid/offer and these will form the
basis of escalation/variation, if in future the Contractor is required to
procure and provide any such material on the written order of the
Engineer, consequent on the Trustees’ failure to effect timely supply
thereof.

If the Engineer decides that due to the Contractor’s negligence, any of
the Trustees’ materials, issued to the Contractor, has been — (i) lost or
damaged, (ii) consumed in excess of requirement and (iii) wasted by
the Contractor in excess of normal wastage, then the value thereof shall
be recovered from the Contractor’s bills, or from any of his other dues,
after adding 19.25 % extra over the higher one of the followings:

i)  The issue rate of the materials at the Trustees’ Stores, and

i)  The market price of the material on the date of issue, as would
be determined by the Engineer.
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7.51 Contractor’s arrangement for execution of the work

7.51.1

7.51.2

7.51.3

7514

7.51.5

7.51.6

The Contractor will have to arrange and provide all types of materials, etc.
[in line with the Technical Specification] throughout the execution of the
contract.

KoPT will not take any responsibility regarding non-availability of any
such materials for which Contractor is responsible as per contract. The
Contractor shall have to asses the requirement of such materials and keep
sufficient stock.

The Contractor shall have to provide all equipment, including tools, tackles,
lifting machineries, air compressor, scaffolding arrangement, different
vehicular transport, etc., necessary to execute the work.

All tools & machineries to be used by the Contractor should be suitable for
the particular requirement (i.e. capacity should be adequate) and the same
should be checked for fitness before use. They should maintain the said
equipment properly to ensure their efficient working.

The Contractor shall, at their own costs and expenses, have to provide all
labour, plant, haulage, transportation of plant and equipment to be used for
executing the contract, all materials, stores, etc. (except the equipments &
materials to be provided by KoPT, as per contract) required for efficiently
carrying out the work to the satisfaction of the Employer.

The Contractor should use calibrated measuring & testing instruments and
should also ensure revalidation of such calibration as and when required. In
this regard, initially the Contractor shall have to submit a list of measuring
and testing instruments (mentioning the period of validity of Calibration
Certificates) to be used. The photocopies of the Calibration Certificates
(including the revalidations) of the said measuring and testing instruments,
shall have to be submitted to the Engineer.

7.52  Inspection and testing

7.52.1

7.52.2

7.52.3

7.52.4

The Engineer or his authorised Representative shall have, at all reasonable
time, access to the Contractor's premises or work site or other premises [if a
part of the work is being executed there or some maintenance repair work
(during Defect Liability Period) is being done there] and shall have the
power, at all reasonable time, to inspect, examine and test the materials
and workmanship, as well as the documents, equipment, tools,
measuring & testing instruments, as applicable, in connection with the
instant contract (including Defect Liability Period).

The Engineer or his authorised Representative, on giving 7 (seven) days’
notice, in writing, to the Contractor, setting out any ground of objections, in
respect of the work, shall be at liberty to reject all or any material and/or
workmanship in the subject of any of the said grounds of objection, which
are not in accordance with the contract.

Quality of materials, to be provided by the Contractor under this contract,
should be as per the satisfaction of the Engineer. Whenever asked, the
Contractor shall have to provide free sample for testing.

If found necessary, KoPT reserves the rights to get the materials inspected
from a Government or Government recognized Laboratory/Test House.
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7.52.5

7.52.6

7.52.7

7.52.8

7.52.9

7.52.10

7.52.11

In case of sub-letting to other Contractors or manufacturers or suppliers by

the Contractor, the Engineer will reserve the right as follows:

i) that inspection and / or testing will be carried at the Sub-contractor’s
works; or

i) that inspection will be carried out at site; or

11)] that inspection will be waived, subject to the Contractor furnishing a
certificate of compliance with specification by a competent authority
recognised by national/international institutes.

The Employer may appoint a Third Party Inspection Agency , as detailed
at SCC, at the cost of the Employer, for stage-wise technical inspection and
certification of materials & workmanship, including painting, erection,
commissioning, etc. [in connection with the contract job, in part or as a
whole ]. In that case The relevant Certificates shall be produced by the
Third Party Inspection Agency to the Engineer or his authorised
Representative.

The stage-wise technical inspection will be carried out by the representative
of the Engineer [or Third Party Inspection Agency] based on the
approved Quality Assurance Plan (QAP) & Field Quality Assurance
Plan (FQAP) [considering the Technical Specification of the bidding
documents].

The Contractor shall have to submit a Quality Assurance Plan (QAP) and a
Field Quality Assurance Plan (FQAP), based on the Technical
Specification and other terms & conditions stipulated in the bidding
documents. The QAP & FQAP shall be approved by the “Engineer”.

In all cases where tests are required, within the purview of QAP & FQAP,
whether at the premises of the Contractor or any Sub-contractor or
elsewhere, the Contractor, except where otherwise specified, shall provide
free of charges such labour, materials, electricity, fuel, water, stores,
apparatus and instruments, as may reasonably be demanded, to carry out
sufficiently such tests and shall, at all times, facilitate the Engineer or his
Representative [and / or the Third Party Inspection Agency] , to accomplish
such testing.

The cost of all tests and / or analyses, within the purview of QAP & FQAP,
effected at the Contractor's or Sub-contractor's works and on the site, shall
be borne by the Contractor. The Contractor will be called upon to pay all
expenses incurred by the Employer in respect of any work found to be
defective or of inferior quality, adulterated or otherwise unacceptable.

If, during inspection by the Third Party Inspection Agency [if appointed
by KoPT], any material or test [within the purview of QAP & FQAP] fails
to fulfil the contract conditions for more than 2 (two) times, any additional
amount charged by the Third Party Inspection Agency towards
inspection of the same from the 3™ time onwards shall have to be borne
by the Contractor. If the Contractor fails to make such payment to the
Third Party Inspection Agency, the same shall be deducted from the bill(s)
of the Contractor and paid to the Third Party Inspection Agency.
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7.52.12 Tests on completion:

On completion of installation, the contractor with give a 7 (seven) days’
notice to the Engineer, in writing (informing the date on which they will be
ready to make the tests), before carrying out such tests, in accordance with
and in the manner prescribed in the specifications. The procedure specified
in SCC shall be followed in this respect.

7.52.13 Notwithstanding the fact that the materials or installations have passed the
inspection, the Contractor is not relieved from his obligations to conform to
the quality, workmanship, guaranteeing the performance, etc., as per the
contract.

7.53 Contractor to replace materials/work not acceptable to the Engineer or his
Representative
7.53.1 The Engineer or his Representative shall have the power to inspect any
material and work at any time and to order at any time

a) for removal from the site of any material, which, in his opinion, is not
in accordance with the contract or the instruction of the Engineer or his
Representative,

b)  for the substitution of proper and suitable materials, or

c) the removal and proper re-execution of any work, which, in respect of
material and workmanship, is not in accordance with the contract or
the instructions of the Engineer.

The Contractor shall comply with such order at his own expense and within
the time specified in the order. If the Contractor fails to comply, the
Engineer shall be at liberty to dispose any such materials and re-do any work
in the manner convenient to the Trustees by engaging any outside agency, at
the risk and expense of the Contractor and after giving him a written prior
notice of 7 (seven) days.

7.54 Removal of materials on completion

7.54.1  The Contractor shall, on completion of the contract or when directed by the
Employer, shall have to remove all plant, equipment, tools, materials,
temporary constructions, etc. and rubbish garbage, waste, which may have
accumulated during the execution of the contract, other than those
permanently used into the work, at Employer’s site.

7.55  Workmanship and secrecy

7.55.1  The Contractor shall carry out the services in conformity with generally
accepted norms and sound standards of Engineering. The Contractor shall be
responsible for the technical soundness of the services rendered. In the event
of any deficiency in those services, the Contractor shall promptly re-do the
same, at no additional cost to the Employer.

7.55.2  The Contractor shall use all the documents, drawings and other data &
information, of proprietary nature, received from the Employer, solely for
the purpose of performing and carrying out the obligations on his part under
the Agreement in the performance of the works for the project and maintain
utmost secrecy, in this regard. The documents, drawings and other data &
information, received from the Employer, shall not be used by the
Contractor for any other purpose.
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E. COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING

OVER AND TAKING OVER

7.56

7.57

7.58

7.59

7.60

7.61

Preliminary time to commence work and maintenance of steady rate of progress

7.56.1 The Contractor shall commence the work within 7 (seven) days of the
receipt of Engineer’s letter informing acceptance of the Contractor’s bid /
offer by the Trustees or within such preliminary time as mentioned by the
Contractor in the “Form of Tender” or the time accepted by the Trustees.
The Contractor shall then proceed with the work with due expedition and
without delay, except as may be expressly sanctioned or ordered by the
Engineer or his Representative, time being deemed the essence of the
contract on the part of the Contractor.

Contractor’s site office

7.57.1  The Contractor shall provide and maintain a suitable office at or near the site
to which the Engineer’s Representative may send communications and
instructions for use of the Contractor.

Contractor to observe Trustees” working hours

7.58.1  Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the Contractor shall not execute the work beyond
the working hours observed by the Engineer’s Representative and on
Sundays and Holidays observed in the Trustees’ system, except in so far as it
becomes essential on account of tidal work or for safety of the work. If the
progress of the work lags behind schedule or the work has been endangered
by any act or neglect on the part of the Contractor, then the Engineer or his
Representative shall order and the Contractor, at his own expense, shall
work by day and by night and on Sundays and Public Holidays. Any failure
of the Engineer or his Representative to pass such an order shall not relieve
the Contractor from any of his obligations. The Engineer’s decision, in this
regard, shall be final, binding and conclusive.

Contractor to supply all materials as per requirement of the Engineer or his
Representative

7.59.1  Unless stipulated otherwise in the contract, all materials required for the
work shall be procured and supplied by the Contractor with the approval of
the Engineer or his Representative and subject to subsequent testing, as may
be required by the Engineer or his Representative. The Engineer shall
exercise his sole discretion to accept any such materials

Materials and works

7.60.1  Unless stipulated otherwise in the contract, all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the material and workmanship shall be
of the best of their respective kinds to the satisfaction of the Engineer.
Contractor to submit samples for approval

7.61.1  Samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, all at the Contractor’s cost.
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7.62 Contractor to seek approval of Engineer or his Representative before covering
up any portion of work

7.62.1  No work shall be covered up and put out of view by the Contractor without
approval of the Engineer or his Representative and whenever required by
him, the Contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his
Representative from time to time and shall reinstate or make good those part
of works thus affected, to the satisfaction of the Engineer, all at the cost of
the Contractor.

7.62.2  The Trustees shall reimburse such cost, as determined by the Engineer, if the
initial covering up was with prior written order of the Engineer or his
Representative.

7.63 Contractor to suspend work on order from Engineer or his Representative

7.63.1  Onawritten order of the Engineer or his Representative, the Contractor shall
delay or suspend the progress of the work, till such time the written order to
resume the execution is received by him. During such suspension, the
Contractor shall protect and secure the work to the satisfaction of the
Engineer or his Representative. All extra expenses, in giving effect to such
order, shall be considered by the Trustees, unless such suspension is:

a) for removal from the site of any material, which, in his opinion, is not in
accordance with the contract or the instruction of the Engineer or his
Representative,

b) otherwise provided for in the contract, or
C) necessary by reason of some default on the part of the Contractor, or
d) necessary by reason of climatic conditions on the site, or

e) necessary for proper execution of the works or for the safety of the
works or any part thereof.

7.63.2  The Engineer shall settle and determine such extra payment and/or extension
of completion time to be allowed to the Contractor, as shall, in the opinion
of the Engineer, be fair and reasonable.

7.63.3 If at any time, before or after commencement of the work, the Trustees do
not require the whole of the work tendered for, the Engineer shall notify the
same to the Contractor in writing and the Contractor shall stop further works
in compliance of the same. The Contractor shall not be entitled to any claim
for compensation for underived profit or for such premature stoppage of
work or on account of curtailment of the originally intended work by reason
of alteration made by the Engineer in the original specifications, drawings,
designs and instructions.

7.64 Completion Certificate

7.64.1 When the whole of the work [as detailed in GCC Clause No. 7.65
(Completion period)] has been completed to the satisfaction of the
Engineer, the Contractor shall, within 21 (twenty one) days of submission of
his application to the Engineer, be entitled to receive from him a certificate
for completion of work as per the form furnished in Section — XI.
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7.65 Completion period

7.65.1  All the jobs, as per contract, are to be completed within the period stipulated
in the SCC.

7.66 Taking over of the Contract job by KoPT

7.66.1  The Contract job will be taken over by HDC, KoPT after completion of the
works in accordance with the contract, having passed all the tests under
“Tests on completion”.

7.66.2  However, the actual date of completion of the contract will be considered as
per GCC Clause No. 7.65 [Completion period].

7.67 Defect Liability Period (DLP)

7.67.1  “Defect Liability Period” shall mean the Guarantee Period, as specified in
SCC.

7.67.2  During “Defect Liability Period” [as specified in SCC], the Contractor shall
nominate 1 (one) competent, experienced and responsible technical person,
to co-ordinate and execute all works to be attended by the Contractor, as per
contractual obligations, without any extra cost to HDC, KoPT.

7.67.3  The Contractor shall be responsible for making good (including replacement
of defective items, if required), with all possible speed, at their expense, any
defect in or damage to any portion of the work, which may appear or occur
after the Contract job has been taken over [as per GCC Clause No. 7.66
(Taking over of the Contract job by KoPT)] and before expiry of Defect
Liability Period [as specified in SCC] and which arises either:

a) from any defective materials, workmanship or design, or

b) from any act or omission of the Contractor done or omitted during the
said period.

7.68 Defects after taking over

7.68.1  If any such defects shall appear or damage occur (as detailed in 7.67.3), the
Engineer shall forthwith inform the Contractor thereof, stating in writing the
nature of defect or damage.

The provision of this clause shall apply to all replacements or renewals
carried out by the Contractor to remedy defects and damage as if the said
replacements and renewals had been taken over on the date they were
completed to the satisfaction of Engineer. After the taking over, if the
Contract job cannot be used (for the purpose for which it is intended), during
any period, by the reason of a defect or damage, the Defect Liability Period
shall be extended accordingly, as specified in SCC.

7.68.2 If any such defect or damage be not remedied by the Contractor within a
reasonable time, HDC, KoPT may proceed to do the work at the
Contractor’s risk and expense, but without prejudice to any other rights
which HDC, KoPT may have against the Contractor in respect of such
defects.
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7.68.3  All inspection, adjustments, replacement or renewal carried out by the
Contractor during the period referred in this clause shall be subject to the
conditions of this contract, which shall be binding on the contractor in all
respects during the Defect Liability Period and its extension, if any.

7.69 Extension of completion period and liquidated damage

7.69.1 Extension of completion period:

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or Force
Majeure condition (as per GCC Clause No. 7.86) or other special
circumstances, of any kind, beyond the control of the Contractor or any
other reason not attributable to the Contractor [including hindrance at site of
work, causes indicated as “Excepted Risks”, etc.] cause delay in completing
the work, the Contractor shall apply to the Engineer, in writing, for suitable
extension of completion period, within 7 (seven) days from the date of
occurrence of the reason and the Engineer shall thereupon consider the
stated reasons in the manner deemed necessary and shall either reject the
application or determine and allow, in writing, the extension period as he
would deem proper for completion of the work, with or without the
imposition of “Liquidated Damage” (GCC Clause No. 7.69.2 hereof) on
the Contractor and his decision shall be binding on the Contractor. If an
extension of completion period is granted by the Engineer, “Liquidated
Damage” (GCC Clause No. 7.69.2 hereof) shall apply from its date of
expiry, if the work be not completed within the extended time, unless stated
otherwise in the decision communicated by the Engineer, as aforesaid.

7.69.2 Ligquidated Damage:

If the Contractor fails to complete the work within the stipulated dates [as
per GCC Clause No. 7.65 (Completion period)] or such extension thereof,
as communicated by the Engineer, in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as a penalty, as
per the following:

In case of handing over the Contract Job after the scheduled completion
period, Liquidated Damage @ %% of the Contract Price [excluding GST] ,
for every week or part thereof, beyond the scheduled date of completion,
will be deducted from the Contractor’s bill. Provided always the amount of
such compensation shall not exceed 10 % of the cost the Contract Price
[excluding GST].

7.69.3  Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation/damage, as per GCC
Clause No. 7.69.2 from any money due or likely to become due to the
Contractor. The payment or deduction of such compensation/damage shall
not relieve the Contractor from his obligation to complete the work or from
any of his other obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolute discretion of the Engineer, the work
may be ordered to be completed by some other agency, at the risk and
expense of the Contractor, after a minimum 3 (three) days notice, in
writing, has been given to the Contractor by the Engineer or his
Representative.
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G. CONTRACT PRICE , PAYMENT AND DEDUCTIONS

7.70

7.71

7.72

Contract Price

7.70.1

7.70.2
7.70.3

Price charged by the Contractor for the related services performed under the
contract shall not vary from the rates accepted by the Employer, based on
the bid/offer of the successful bidder and stated in the “Letter Of
Acceptance”, with the exception of any price adjustment, if provided for in
the contract.

Changes in statutory taxes & duties will be adjusted time to time.

No claim whatsoever of the Contractor for their man & material resources
remaining idle for any reason or for any other expenses incurred by them
due to the flow of work not being continuous or for stoppage of work, will
be entertained by the Employer.

Terms of payment

7.71.1

7.71.2

7.71.3

7.71.4

Payment of Goods & Services Tax (GST):

Amount of GST will be borne by HDC, KoPT on production of suitable
document(s) by the Contractor.

Time of payment:

The Contractor shall have to submit bills in triplicate to the Engineer, in
accordance with the stage-wise payments specified in SCC. In normal
circumstances, payment of the bills, accompanied by Inspection
Certificates & other relevant documents, duly recommended by the
Engineer, will be passed within 30 (thirty) days from the date of receipt of
such bills, if found in order.

Income Tax deduction:

Income Tax, if any, as per the relevant provision of the Income Tax Act,
shall be deducted at source from amount payable to the Contractor.

No interest on account of delayed payments:

Any claim for interest will not be entertained by KoPT with respect to any
delay on the part of KoPT for making payment, or for any dispute. The
decision of the Engineer is final in such matters.

Extra expenses incurred by the Employer

7.72.1

Any extra expenses incurred in connection to the work by the Employer in
the performance of the work owing to the neglect or omission on the part of
the Contractor in any of the case mentioned in this contract shall be deducted
from any sum due or which may thereafter become due to the Contractor or
from any amount lying with them or under their control or they may be
called upon to pay the amount of such extra expense to such person or
persons as the Employer may appoint to receive the same and in the event of
the Contractor failing to make such payment, the said amount shall be
recoverable from them in such manner as the Employer may determine.

Electrification of Public Toilet Block at Mini Market Complex, Haldia Township, Haldia

- 68 -



7.73  Recovery of deducted amount

7.73.1

Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the amount of DEDUCTION, from any money due or
likely to become due to the Contractor. Such payment or deduction shall not
relieve the Contractor from their obligation to complete the work or from
any of their other obligations / liabilities under the contract.

7.74 Variation and its valuation

7.74.1

7.74.2

7.74.3

7.74.4

7.74.5

7.74.6

The Engineer shall have the power to order the Contractor, in writing, to
make any variation of the quantity, quality or form of the works or any part
thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.
b)  Omit any work included in the contract.

c) Change the character or quality or kind of any work included in the
contract.

d) Change the levels, lines, position and dimensions of any part of the
work, and

e) Execute extra and additional work, of any Kkind, necessary for
completion of the works.

No such variation shall, in any way, vitiate or invalidate the contract or be
treated as revocation of the contract, but the value (if any) of all such
variations, evaluated in accordance with the Engineer’s sole decision, shall
be taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work up to 15%, where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the “Price Schedule”. Provided also that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.

The Contractor shall not be entitled to any claim of extra or additional work,
unless they have been carried out under the written orders of the Engineer.

The Engineer shall solely determine the amount (if any) to be added to or
deducted from the sum named in the tender in respect of any extra work
done or work omitted by his order.

All extra, additional or substituted work done or work omitted by order of
the Engineer shall be valued on the basis of the rates and prices set out in the
contract, if in the opinion of the Engineer, the same shall be applicable. If
the contract does not contain any rates or prices directly applicable to the
extra, additional or substituted work, then the Engineer may decide the
suitable rates on the basis of “Schedule of Rates” (including surcharge in
force at the time of acceptance of bid), if any, adopted by the Trustees with
due regard to the accepted contractual percentage, if any thereon. In all other
cases, the Engineer shall solely determine suitable rates in the manner
deemed by him as fair and reasonable and his decision shall be final, binding
and conclusive.
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7.74.7  If the nature or amount of any omission or addition relative to the nature or
amount of the whole of the contract work or to any part thereof shall be such
that, in the opinion of the Engineer, the rate of prices contained in the
contract for any item of the works or the rate as evaluated under GCC
Clause Nos. 7.74.5 & 7.74.6, is by reason of such omission or addition
rendered unreasonable or in-applicable, the Engineer shall fix such other rate
or price as he deems proper and the Engineer’s decision shall be final,
binding and conclusive.

H. TERMINATION BY EMPLOYER

7.75

7.76

Notice to correct

7.75.1  If the Contractor fails to carry out any of their obligations under the contract,
the Engineer may give notice to the Contractor, requiring them to make good
the failure and to remedy the same within a specified reasonable time.

Termination by Employer

7.76.1  The Employer shall be entitled to terminate the contract if:

a)

b)

d)

the Contractor fails to comply with GCC Clause No. 7.20
[Performance Guarantee / Security Deposit ]

or
with a notice under GCC Clause No. 7.75 [Notice to correct],

the Contractor abandons the work, or repudiates the contract, or
otherwise plainly demonstrates the intention not to continue
performance of their obligations under the contract,

the Contractor, without reasonable or lawful excuse under this
contract,

i) fails to proceed with the work, within 14 days from the
scheduled date for commencement of work, in accordance with
GCC Clause No. 7.56 [Preliminary time to commence work
and maintenance of steady rate of progress],

i) keeps the work suspended for at least 14 days, despite
receiving Engineer’s written notice to proceed with the work,

or
iii) fails to comply with a notice issued regarding rejection of
material(s)/work and/or remedial work, within 28 days after
receiving it,
the Contractor assigns/sub-contracts the whole of the work
Or

sub-contracts any portion of the work, without the required consent,
in line with GCC Clause No. 7.22.

the Contractor becomes bankrupt or insolvent, goes into liquidation,
have a receiving or administrative order made against them,
compounds with their creditors, or carries on business under a receiver,
trustees or manager for the benefit of their creditors, or if any act is
done or event occurs which (under applicable laws) has a similar effect
to any of these acts or events,
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f)  the Contractor gives or offers to give (directly or indirectly) to any
person any bribe, gift, gratuity, commission or other thing of value, as
an inducement or reward,

i)  for doing or forbearing to do any action in relation to the
contract, or

i)  for showing or forbearing to show favour or disfavour to any
person in relation to the contract,

or, if any of the Contractor’s personnel, Agents or Sub-
contractors gives or offers to give (directly or in directly) to any
person any such inducement or reward as is described in this sub-
paragraph (f). However, lawful inducement and reward to the
Contractor’s personnel shall not entitle termination

g) the Contractor fails to execute the work in accordance with the contract
or
persistently or flagrantly neglects to carry out their obligations under
the contract.
h)  the Contractor fail to make payment of wages to their personnel in
relation to this contract,

i)  the Contractor fails to carry out the work satisfactorily (as stated in
these bidding documents or otherwise decided by the Engineer) or may
not be able to complete the work within the agreed period on account
of Contractor’s lapses.

j) any accident occurs due to improper way of working by the
Contractor’s personnel, or

k) any misconduct done by Contractor’s personnel (including that of
Agents or Sub-contractors) to KoPT’s employees.

In any of these event or circumstances, the Employer may, upon giving
a minimum 14 days’ notice [communicated by the Engineer] to the
Contractor, terminate the contract and expel the Contractor from the
site, without being liable for any compensation to the Contractor.
However, in case of sub-paragraph (e) or (f), the Employer may, by
notice [communicated by the Engineer], terminate the contract
immediately.

The Employer’s election to terminate the contract shall not prejudice
any other rights of the Employer, under the contract or otherwise.

7.76.2  Upon receipt of the letter of termination of work, which may be issued by
the Engineer on behalf of the Employer, the Contractor shall have to leave
the site of work and deliver any required goods, all Contractor’s
documents, and other design documents, made by or for them, all the
Trustees’ tools, plant and materials issued to them, at the place to be
ascertained by the Engineer, within 7 days of receipt of such letter.
However, the Contractor shall use their best efforts to comply immediately
with any reasonable instructions included in the notice

i) for the assignment of any Sub-contractor,

and

i) for the protection of life or property or for the safety of the
equipment/work.
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The Contractor shall not be released from any of their obligations or
liability under the contract and the rights & authorities conferred on
the Employer and Engineer, by the contract, shall not be affected.

7.76.3  Upon such termination of work, the Employer shall have the power to
complete the work by themselves and/or through any other agency at the
Contractor’s risk & expense and the Contractor shall be debited any sum
or sums that may be expended in completing the work beyond the
amount that would have been due to the Contractor, had they duly
completed the whole of the work in accordance with the contract.

The Employer or such other agency may use, for such completion, so much
of the Contractor’s documents, other design documents, made by or on
behalf of the Contractor, Contractor’s equipment, temporary work, plant &
materials, as they think proper.

Upon completion of the work, or at such earlier date, as the Engineer shall
give notice that the Contractor’s equipment and temporary work will be
released to the Contractor at or near the site, the Contractor shall remove or
arrange removal of the same from such place without delay and at their risk
& cost. However, if by this time the Contractor has failed to make a payment
due to the Employer, these items may be sold by the Employer in order to
recover this payment. Any balance of the proceeds shall be paid to the
Contractor.

7.77 Valuation at date of termination

7.77.1  As soon as practicable after a notice of termination under GCC Clause No.
7.76 [Termination by Employer], has taken effect, the Engineer shall
proceed in accordance with GCC Clause No. 7.19 [Determinations] to
agree or determine the value of the work, goods & Contractor’s documents,
and any other sums due to the Contractor for work executed, in accordance
with the contract. The value of such work (executed in accordance to the
Contract) shall be determined based on measurements of actual work done
and approved rate(s), as per contract or other rates, as decided by the
Engineer. The Engineer’s decision, in such case, shall be final, binding and
conclusive.

7.78 Payment after termination

7.78.1  After a Notice of termination, under GCC Clause No. 7.76 [Termination
by Employer] has taken effect, the Employer may

a) give notice to the Contractor, indicating the particulars, for which

Employer is entitled to any payment under any Clause or otherwise in
connection with the contract, and or any extension of the Defect
Notification Period.
However , Notice is not required for payments due under GCC Clause
No. 7.26 [Supply of water and Electricity], under GCC Clause No.
7.27 [Use of ground and land/covered space for Contractor’s
establishment], or for other services requested by the Contractor,

b)  withhold further payments to the Contractor until the cost of execution,
completion and remedying of any defects, damage, and all other costs
incurred by the Employer, have been established, and / or

c) recover from the Contractor any losses and damages incurred by the
Employer and any extra costs of completing the work, after allowing
for any sum due to the Contractor under GCC Clause No. 7.77
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[Valuation at date of termination]. After recovering any such losses,
damages and extra costs, the Employer shall pay any balance to the
Contractor.

7.79 Employer’s entitlement to termination for convenience

7.79.1 The Employer, by notice [communicated by the Engineer] sent to the
Contractor, may terminate the Contract, in whole or in part, at any time for
Employer’s convenience. Such termination shall take effect 28 days after
the date on which the Contractor receives this notice or the Employer returns
the Performance Guarantee. The notice of such termination shall specify that
termination is for Employer’s convenience, the extent to which
performance of the Contractor under the contract is terminated, and the date
upon which such termination become effective.

The Employer shall not terminate the contract under this Sub-clause in order
to execute the work exclusively by themselves or to arrange for work to be
executed exclusively by another Contractor or to avoid a termination of the
contract by the Contractor under GCC Clause No. 7.82 [Termination by
Contractor].

After such termination, the Contractor shall proceed in accordance with
GCC Clause No. 7.83 [Cessation of work and removal of Contractor’s
equipment] and shall be paid in accordance with GCC Clause No. 7.90
[Optional termination, payment and release].

7.80 Corrupt or fraudulent practices

7.80.1 If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices, in competing for
or in executing the Contract, then the Employer may, after giving 14 days
notice to the Contractor, terminate the Contractor's employment under the
Contract and expel them from the Site, and the provisions of GCC Clause
Nos. 7.75 to 7.78 shall apply as if such expulsion had been made under
GCC Clause No. 7.76 [Termination by Employer].

Should any employee of the Contractor be determined to have engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the work, then that employee shall be removed in accordance
with GCC Clause No. 9.21 [Contractor’s personnel and Contractor’s
representative].

For the purposes of this clause:

i)  “corrupt practice” is the offering, giving, receiving or soliciting,
directly or indirectly, of anything of value to influence improperly the
actions of another party;

i)  “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts
to mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

iii)  “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;
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iv)  “coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

v)  “obstructive practice” is deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation or making false
statements to investigators in order to materially impede the Employer
investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; and / or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to
the investigation or from pursuing the investigation.

I. SUSPENSION AND TERMINATION BY CONTRACTOR

7.81

7.82

Contractor’s entitlement to suspend work

7.81.1

7.81.2

7.81.3

The Contractor may, if the Employer fails to pay the Contractor the amount
due under any certificate of the Engineer within 28 days after the expiry of
the time stated in GCC Clause No. 7.71 [Terms of payment] within which
payment is to be made, subject to any deduction that the Employer is entitled
to make under the Contract, after giving 28 days’ prior notice to the
Employer, with a copy to the Engineer, suspended work or reduce the rate of
work.

If the Contractor subsequently receives the due payment (as described in the
relevant Clause and in the above notice) before giving a notice of
termination, the Contractor shall resume normal working as soon as is
reasonably practicable.

If the Contractor suspends work or reduces the rate of work in accordance
with the provisions of this Clause and thereby suffers delay, the Engineer
shall, after due consultation with the Contractor, determine any extension of
time or minimum criteria for satisfactory performance, to which the
Contractor is entitled and shall notify the Contractor accordingly.

Termination by Contractor

7.82.1

The Contractor will be entitled to terminate the Contract if;

a) the Contractor does not receive the reasonable evidence within 42
days after giving notice under GCC Clause No. 7.81
[Contractor’s entitlement to suspend work] in respect of a failure
of the Employer to pay the Contractor the amount due,

b) the Employer obstruct or refuse any required approval to the issue
of any such certificate, which is essentially required for further
progress of the work without notifying any reason for such
obstruction or refusal for a unreasonably long period of time, or

c)  the Employer become bankrupt or insolvent, go into liquidation, or
enter into composition with the creditors,

Or

d)  the Employer give notice to the Contractor that for unforeseen
reasons, due to economic dislocation, it is impossible for them to
continue to meet their contractual obligations.
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J.

In any of these events or circumstances, the Contractor may, upon giving 28
days’ notice to the Employer (with a copy to the Engineer), terminate the
Contract.

The Contractor’s election to terminate the Contract shall not prejudice any
other rights of the Contractor, under the Contract or otherwise.

7.83  Cessation of work and removal of Contractor’s equipment

7.83.1  After a notice of termination under GCC Clause No. 7.79 [Employer’s
entitlement to termination for convenience], GCC Clause No. 7.82
[Termination by Contractor] or GCC Clause No. 7.90 [Optional
termination, payment and release] has taken effect, the Contractor shall
promptly:

a)  cease all further work, except for such work as may be necessary and
instructed by the Engineer for the purpose of making safe or
protecting those parts of the work already executed and any work
required to leave the site in a clean and safe condition.

b)  hand over all construction documents, Plant and Materials for which
the Contractor has received payment.

c)  hand over those other parts of the Works executed by the Contractor
up to the date of termination

d) remove all Contractor’s equipment, which is on the site and
repatriate all their staff and labour from the site.

And

e)  remove all other goods from the site, except as necessary for safety,
and leave the site.

Any such termination shall be without prejudice to any other right of the
Contractor under the contract.

7.84 Payment on termination

7.84.1  After a notice of termination under GCC Clause No. 7.82 [Termination by
Contractor] has taken effect, the Employer shall promptly:

a)  return the Performance Guarantee / Security Deposit to the
Contractor

b)  pay the Contractor in accordance with GCC Clause No. 7.90
[Optional termination, payment and release] ,

And

c)  pay to the Contractor the amount of any loss or damage sustained by
the Contractor as a result of this termination.

INSURANCE
7.85 General requirements for insurances

7.85.1  The contractor during the contract period shall provide for insurance of
110% of the contract value including manning upto the commissioning and
taking over of the installation.
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K. FORCE MAJEURE

7.86  Definition of Force Majeure

7.86.1

In this clause “Force Majeure “ means an exceptional event or
circumstance

a)  which is beyond the control of the Employer and the Contractor,

b)  which such party (Employer / Contractor) could not reasonably have
provided against before entering into the contract,

C) which, having arisen, such party could not reasonably have avoided
or overcome,

And
d)  which is not attributable to other party.

Force Majeure may include, but not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions a) to d) above
are satisfied:

i) war, hostilities (whether war be declared or not) , invasion, act of
foreign enemies;

i)  rebellion, terrorism, sabotage by persons other than the
Contractor’s personnel, revolution, insurrection , military or
usurped power, or Civil War;

iii)  riot, commotion, disorder, strike or lockout by persons other than
the Contractor’s personnel;

iv)  munitions of war, explosive materials, ionisation radiation or
contamination by radio-activity, except as may be attributable to
the Contractor’s use of such munitions, explosives, radiations or
radio-activity;

V) natural catastrophes such as earthquake, tsunami (caused by
earthquake at the ocean bed),fire, floods, hurricane, cyclone,
typhoon or volcanic activity,

And

vi)  pressure waves caused by air craft or other aerial devices travelling
at sonic or supersonic speed at the site of the work.

7.87 Notice of Force Majeure

7.87.1

If a party is or will be prevented from performing its obligations under the
Contract by Force Majeure, then it shall give notice to the other party of the
event or circumstances constituting the Force Majeure and shall specify the
obligations, the performance of which is or will be prevented. The notice
shall be given within 48 (forty eight) hours of the alleged beginning of the
relevant event or circumstance constituting Force Majeure, giving full
particulars and satisfactory evidence.

The party shall, having given notice, be excused performance of its
obligations for so long as such Force Majeure prevents it from performing
them.

Notwithstanding any other provision of this clause, Force Majeure shall not
apply to obligations of either party to make payments to the other party
under the contract.
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7.88  Duty to minimise delay

7.88.1  Each party shall at all times use all reasonable endeavours to minimise any
delay in the performance of the contract as a result of Force Majeure.

A Party shall give notice to the other party when it ceases to be affected by
the Force Majeure, within 48 (forty eight) hours of such ending.

7.89 Consequences of Force Majeure

7.89.1 If the Contractor is prevented from performing its substantial obligations
under the Contract by Force Majeure of which notice has been given under
GCC Clause No. 7.87 [Notice of Force Majeure], and suffers delay and/or
non-performance as per the contractual obligations, by reason of such Force
Majeure, the Contractor shall be entitled, subject to GCC Clause No. 7.91
[Engineer’s decision], to:

a) an extension of time for any such delay, if completion is or will be
delayed, under GCC Clause No. 7.69 [Extension of completion
period and liquidated damage],

And

b) non-imposition of penalty due to non-performance as per the
contractual obligations.
After receiving this notice, the Engineer shall proceed in accordance with
GCC Clause No. 7.19 [Determinations] to agree or determine these
matters.
7.90 Optional termination, payment and release

7.90.1 If the execution of all the work in progress is prevented for a continuous
period of 84 days by reason of Force Majeure of which notice has been
given under GCC Clause No. 7.87 [Notice of Force Majeure], or for
multiple periods which total more than 140 days due to the same notified
Force Majeure, then either party may give to the other party a notice of
termination of the contract. In this event, the termination shall take effect 7
days after the notice is given, and the Contractor shall proceed in
accordance with GCC Clause No. 7.83 [Cessation of work and removal of
Contractor’s equipment].

Upon such termination, the Engineer shall determine the value of the work
done and issue a payment certificate which shall include:

a) The amounts payable for any work carried out for which a price is
stated in the Contract;

b) the cost of plant and materials ordered for the work which have been
delivered to the Contractor, or of which the Contractor is liable to
accept delivery. Such Plant and Materials shall become the property of
(and be at the risk of) the Employer when paid for by the Employer
and the Contractor shall place the same at the Employer’s disposal,

c) any other cost or liability, which in the circumstances was reasonably
incurred by the Contractor in the expectation of completing the
Works;
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d) the reasonable Cost of removal of temporary work and Contractor’s
equipment from the site and the return of such items to the
Contractor’s premises,

And

e) the reasonable cost of repatriation of the Contractor’s staff and labour
employed wholly in connection with the work at the date of such
termination.

L. CLAIMS, DISPUTES AND ARBITRATION

7.91 Engineer’s decision

7.91.1

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of, the contract or the execution
of the works, whether during the execution of the works or after their
completion and whether before or after repudiation or other termination of
the contract, including any dispute as to any opinion, instruction,
determination certificate or valuation of the Engineer, the matter in dispute
shall, in the first place, be referred, in writing, to the Engineer within 30
(thirty) days, with a copy to the other party. Such reference shall state that
it is made pursuant to this clause. No later than the thirtieth day after the
day on which he received such reference, the Engineer shall give notice of
his decision to the Employer and the Contractor. Such decision shall state
that it is made pursuant to this clause.

Unless the contract has already been repudiated or terminated, the
Contractor shall, in every case, continue to proceed with the works with all
due diligence and the Contractor and the Employer shall give effect
forthwith to every such decision of the Engineer unless and until the same
shall be revised, as hereinafter provided, in an amicable settlement or an
arbitral award.

If either the Employer or the Contractor be dissatisfied with any decision of
the Engineer, or if the Engineer fails to give notice of his decision on or
before the thirtieth day after the day on which he received the reference,
then either the Employer or the Contractor may, on or before the seventieth
day after the day on which he received notice of such decision, or on or
before the seventieth day after the day on which the said period of thirty
days expires, as the case may be, give notice to the other party, with a copy
for information to the Engineer, of his intention to commence arbitration, as
hereinafter provided, as to the matter in dispute. Such notice shall establish
the entitlement of the party giving the same to commence arbitration, as
hereinafter provided, as to such dispute and, subject to GCC Clause No.
7.94 (Failure to comply with Engineer’s decision), no arbitration in
respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to
the Employer and the Contractor and no notice of intention to commence
arbitration as to such dispute has been given by either the Employer or the
Contractor on or before the seventieth day after the day on which the parties
received notice as to such decision from the Engineer, the said decision shall
become final and binding upon the Employer and the Contractor.
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7.92 Amicable settlement

7.92.1  Where notice of intention to commence arbitration as to a dispute has been
given in accordance with GCC Clause No. 7.91 (Engineer’s decision)
above, both parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both parties agree otherwise,
arbitration may be commenced on or after the fifty-sixth day after the day
on which a notice of intention to commence arbitration of such dispute
was given, even if no attempt at amicable settlement thereof has been made.

7.93 Arbitration
7.93.1  Any dispute in respect of which

a) the decision, if any, of the Engineer, has not become final and binding
pursuant to GCC Clause No. 7.91 (Engineer’s decision) and

b) amicable settlement has not been reached within the period stated in
GCC Clause No. 7.92 (Amicable settlement),

shall be finally settled by arbitration, in accordance with the Arbitration
and Conciliation Act, 1996 (considering its amendment in 2015) or any
statutory modification or re-enactment thereof and rules made there under
and for the time being in force. The Arbitration Tribunal shall be
composed as per provision of the Arbitration and Conciliation Act, 1996
(considering its amendment in 2015) or any statutory modification or re-
enactment thereof and rules made there under and for the time being in
force.

7.93.2 In connection with the instant contract:

a) the place of arbitration shall be Kolkata or Haldia, West Bengal,
India,

b) the arbitration shall be conducted in English language,
and

c) the fees, if any, of the Arbitrators, if required to be paid before the
award of work in respect to disputes is made and published, shall be
shared equally by each of the parties

7.93.3  The Arbitrators shall have full power to open up, review and revise any
certificate, determination, instruction, opinion, valuation or decision of the
Engineer, relevant to the dispute. Nothing shall disqualify representatives of
the parties and the Engineer from being called as a witness and giving
evidence before the Arbitrators on any matter, whatsoever, relevant to the
dispute.

7.93.4  Neither party shall be limited in the proceedings before such Arbitrators to
the evidence or arguments put before the Engineer for the purpose of
obtaining his said decision pursuant to GCC Clause No. 7.91 (Engineer’s
decision). No such decision shall disqualify the Engineer from being called
as a witness and giving evidence before the Arbitrators on any matter
whatsoever relevant to the dispute.
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7.93.5  Arbitration may be commenced prior to or after completion of the works,
provided that the obligations of the Employer, the Engineer and the
Contractor shall not be altered by reason of the arbitration being conducted
during the progress of the works.

7.94  Failure to comply with Engineer’s decisions

7.94.1  Whether neither the Employer nor the Contractor has given notice of
intention to commence arbitration of dispute within the period stated in
GCC Clause No. 7.91 (Engineer’s decision) and the related decision has
become final and binding, either party may, if the other party fails to comply
with such decisions, and without prejudice to any other rights it may have,
refer the failure to arbitration, in accordance with GCC Clause No. 7.93
(Arbitration). The provision of GCC Clause No. 7.91 (Engineer’s
decision) and GCC Clause No. 7.92 (Amicable settlement) shall not apply
to any such reference.

7.95 Progress of work not to be interrupted

7.95.1  The Contractor must, at all the times, fulfil their obligations under the
contract and shall not slow down or stop the progress of work during the
period any dispute is under settlement either through reference to the
Engineer or through arbitration, pursuant to the preceding clauses. Even if
the works to be carried out during such a period involve matters under
dispute, the Contractor shall nevertheless proceed with the works as per
direction of the Engineer, pending settlement of the dispute. Failure of the
Contractor, in this respect, shall constitute default on their part and render
them liable to actions under the provisions of GCC Clause No. 7.76
[Termination by Employer].
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SECTION - VIII

SPECIAL CONDITIONS OF CONTRACT (SCQ)

The following Special Conditions of Contract (SCC) shall supplement the General Conditions
of Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in

the GCC.
Clause No. 7.20

Performance
Guarantee /
Security Deposit

Clause No. 7.20.1

Within 28 (twenty-eight) days of issuance of “Letter of Acceptance (LOA)”,
the Contractor shall have to provide an irrevocable and unconditional Bank
Guarantee, from a Nationalized Bank/Scheduled Bank in India, in the
amount, 10 % of the contract value excluding GST .

This Security Deposit / Performance Bank Guarantee should be kept valid
and enforceable till a date, covering at least 3 (three) months beyond the date
of expiry of the Defect Liability Period of the Contract job [for the materials,
installations & workmanship, with respect to the instant work, as a whole] (as
specified in SCC Clause No. 7.67.1). In case the actual duration of the
aforesaid Defect Liability Period is required to be extended, the validity of
this Bank Guarantee shall have to be extended till a date, covering at least 3
(three) months beyond the date of expiry of such extended duration of the
Defect Liability Period.

Failure of the Contractor to submit the aforesaid Performance Bank
Guarantee and in the manner stated above, shall constitute sufficient grounds
for termination of the contract and forfeiting the Earnest Money Deposit.

Clause No. 7.20.11
The procedure of release / refund of Performance Guarantee / Security
Deposit would be as follows:

On successful completion of the *‘Defect liability period” (considering
extension, if any) of the Contract job [for the materials, installations &
workmanship, with respect to the instant work, as a whole] (as specified in
SCC Clause No. 7.67.1), the Contractor may apply for release / refund of his
Performance Guarantee/Security Deposit [as stated in SCC Clause No.
7.20.1] by submitting to the Engineer an application , alongwith “No Claim
Certificate”, as per the form furnished in Section-XI, whereupon the Engineer
shall issue “Certificate of Final Completion” [as per the form furnished in
Section-XI]. The Engineer shall also issue necessary recommendation for
release of the said Performance Guarantee / Security Deposit or refund the
balance due against the Performance Guarantee/Security Deposit to the
Contractor, after making deduction therefrom in respect of any sum due to the
Trustees from the Contractor.
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Clause No. 7.26

Supply of water
and Electricity

Clause No. 7.52

Inspection and
testing

Clause No. 7.26.1

Supply of water:

Billing against supply of water will be done on the basis of actual consumption
recorded through water meter at the rate INR 38.65 (including overhead charges
@ 19.25%) per KL of Fresh Water [As directed by TAMP (Tariff Authority for
Major Ports)], with escalation @ 5% per annum.

The water consumption charges [based on the prevalent rates of KoPT, as may be
amended from time to time] shall have to be paid by the Contractor immediately, on
receipt of the bill from the office of the Finance Division, Haldia Dock Complex.
All payment on this account should be updated, otherwise the pending bill amount,
along with late payment surcharge, will be recovered from the Contractor’s bill(s).
Clause No. 7.26.2

Supply of Electricity:

Electricity charges will be determined on the basis of Chargeable Unit (kwh)
[actual Unit (kwWh) consumed (recorded through Energy Meter) plus 3% on actual
Unit consumed] and applicable rate of West Bengal State Electricity Distribution
Company Limited (WBSEDCL). Billing will be done on the basis of Electricity
charges and overhead charges @ 19.25% [on the aforesaid Electricity charges] as
per the notifications of Tariff Authority of Major Ports (TAMP).

The Electricity consumption charges [based on the prevalent rates of WBSEDCL,
as may be amended from time to time] shall have to be paid by the Contractor
immediately, on receipt of the bill from the office of Finance Division, Haldia Dock
Complex. All payment on this account should be updated, otherwise the pending bill
amount, along with late payment surcharge, will be recovered from the Contractor’s
bill(s).

Clause No. 7.52.1

During execution of the work as well as after completion of the jobs, the same will
be inspected and tested jointly by the authorized representative of HDC, KoPT and
the Contractor at site, based on the “Technical Specification”. The Contractor will
have to provide all facilities for inspection of the materials and executed work, at
their own risk, cost and arrangement.

The materials supplied by the supplier should strictly conform to the laid down
specification of the order. Samples from the supplies may be drawn for testing by
KoPT’s own arrangement or by Government Test House and if found to be inferior
to the laid down specification of order, the materials will be rejected in whole or in
part and the Contractor shall be debited with the cost of test and rejected materials
shall have to be replaced by the Contractor at their own cost.

After completion of the work, on satisfactory testing & commissioning, the
Completion Certificate will be issued and the installation will be taken over by HDC
thereafter.

Inspection & testing of the work by the authorized representative of HDC, KoPT
shall not relieve the Contractor from their obligation for conforming to the quality,
workmanship, guaranteeing the performance, etc. as per the contract.

Electrification of Public Toilet Block at Mini Market Complex, Haldia Township, Haldia

-82-



Clause No. 7.65

Completion
Period

Clause No. 7.67

Defect Liability
Period (DLP)

Clause No. 7.68

Defects after
taking over

Clause No. 7.52.12

Tests on completion:

On completion of installation, the contractor shall give a 7 (seven) days’ notice to
the Engineer, in writing (informing the date on which they will be ready to make the
tests), before carrying out such tests, in accordance with and in the manner
prescribed in the specifications.

If any portion of work fails under the tests to fulfil the contract conditions, tests of
the faulty portion shall, if required by the Engineer or by the Contractor, be repeated
within reasonable time, upon the same terms and conditions.

If such “Tests on completion” cannot be carried out successfully by the Contractor
within 1 (one) month after the time fixed by the Contractor and if, in opinion of the
Engineer, the tests are being unduly delayed, the Engineer may, in writing, call upon
the Contractor, with 7 (seven) days’ notice, to make such tests, failing which the
Engineer may proceed to make such tests himself, at the Contractor's risk and
expense. In the above eventuality, the Employer shall, nevertheless, have the right of
using the installations at the Contractor’s risk until the “Tests on completion” are
successfully carried out.

Clause No. 7.65.1

All the jobs as per “Schedule of items” and “Technical Specification” are to be
completed within 60 (Sixty) days from the date of site clearance after placement of
order on the successful bidder.

Clause No. 7.67.1
“Defect Liability Period” of the Contract job:

The materials supplied and work executed by the Contractor will be guaranteed for a
period of 12 (twelve) months from the date of complete execution of the work.

Inspection & testing of the work by the authorized representative of HDC, KoPT
shall not relieve the Contractor from his liability of guaranteeing against defective
materials, workmanship, etc. and full satisfactory performance within the aforesaid
Guarantee Period.

“Defect Liability Period” of the Contract job [for the materials, installations &
workmanship, with respect to the instant work, as a whole] shall mean the
Guarantee Period, which starts from the date of taking over the installation [as per
GCC Clause No. 7.66 (Taking over of the Contract job by KoPT)] and will
continue till expiry of 12 (twelve) months, calculated from the date of taking over
the Contract job.

The Contractor shall be responsible for making good, with all possible speed, at
their expense, any defect, which may occur before expiry of 12 (twelve) months
from the date of complete execution of the work.

Clause No. 7.68.1

After the taking over of the Contract job, if the same cannot be used (for the purpose
for which it is intended), during any period, by the reason of a defect or damage, the
Defect Liability Period shall be extended accordingly. If only a portion of the
Contract job is affected, the Defect Liability Period shall be extended [in case the
defects is not rectified or defective materials is not replaced within 12 (twelve)
hours of its occurrence] only for that portion, provided the other portions of the
Contract job remains in order, fulfilling contract conditions. In neither case shall
the Defect Liability Period be extended beyond 18 (eighteen) months [from the
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Clause No 7.71

Terms of
payment

date of taking over the Contract job] for the materials, installations &
workmanship, with respect to the instant job, as a whole.

Clause No. 7.71.2

The quantities given in the “PRICE SCHEDULE” are indicative only [which may
vary (both upward & downward) during execution] and are given to provide a
common base for tendering and evaluation. However, the payment will be made on
the exact quantity to be executed by the Successful Bidder.

Payment will be made (at the accepted rates) within 30 days from the date of
submission of clear & unambiguous bill, along with certification against the
completed work, on the basis of measurement of completed work, in line with the
“Schedule of items”.

Bills should be submitted, in triplicate, to Township Electrical Maintenance
Office, Plant & Equipment Division, Haldia Dock Complex along with required
certification / inspection report.

Payment will be made in Indian Rupees through the banker of the Contractor (i.e.
through ECS). During submission of bill(s), the following information must be
submitted by the Contractor regarding their banker:

i)  Bank Account number.

i)  Name of the bank.

iii)  Name of the branch.

iv)  Address of the branch.

V)  MICR code of the branch.
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SECTION-1X
BIDDING FORMS

BIDDING FORM -1

MINIMUM ELIGIBILITY CRITERIA

[To be filled up and uploaded, duly signed & stamped]

()  ANNUAL TURNOVER STATEMENT

The annual turnover of ..o, ( name of the bidding firm), for the years
2017-18, 2018-19 and 2019-20, based on the Balance Sheets and Profit & Loss Accounts, are
given below:

Financial years Turnover (as per Auditor’s Report /
Balance Sheet)
[in¥]

2017-2018
2018-2019
2019-2020

Total

Average Annual Turnover

SIGNATURE OF CHARTERED ACCOUNTANT

NAME OF CHARTERED ACCOUNTANT

(COMPANY SEAL)

NOTE : Copy of Balance Sheets and Profit & Loss Accounts enclosed with sealed & signed.
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(1) TECHNICAL EXPERIENCE

Sl.

No.

Contract No. /
Order No. and
date

Name of the
Employer and
Place of work

Contract
value
[in¥]

Date of
completion
of work

Page
number(s) of
reference /
supporting
document (s),
uploaded.
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BIDDING FORM-II

OTHER DOCUMENTS

[To be filled up and uploaded, duly signed & stamped]

Requirement Submitted/Not submitted Validity/
[Put  if submitted & For the
X if not submitted] month of
3)
i) | GST Registration Certificate. If submitted, Not
Page Number(s): applicable.
i) | Document in support of non- If submitted, Not
applicability. Page Number(s): applicable.
b)
i) | Profession Tax  Clearance If submitted,
Certificate (PTCC) Page Number(s):
OR If submitted,
Profession Tax Payment Challan Page Number(s):
(PTPC)
i) | Document in support of non- If submitted, Not
applicability. Page Number(s): applicable.
c)
i) | Certificate for allotment of EPF If submitted, Not
Code No. Code No.- applicable.
Page Number(s):
i) | Latest EPF Payment Challan. If submitted,
Page Number(s):
iii) | Document in support of non- If submitted, Not
applicability. Page Number(s): applicable.
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d)
i) | Registration Certificate of ESI If submitted, Not
Authority. Code No.- applicable.
Page Number(s):
i) | Affidavit, Declaration and
Indemnity Certificate. If submitted. I\_Iot
applicable.
Page Number(s):
e) | PAN Card If submitted, Not
PAN No.: applicable.
Page Number(s):
f) | MSME / MSE / DIC/ SSI/ NSIC If submitted,
certificate Page Number(s):
g) | Power of Attorney If submitted, Not
applicable.

Page Number(s):
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BIDDING FORM-I11

GENERAL INFORMATION OF THE BIDDER

[To be filled up and uploaded, duly signed & stamped]

1. | Bidder’s Legal Name (IN CAPITAL

LETTERS)
2. |a) | Country of registration.
b) | Year of registration.
c) Leg_al _address in country of
registration.
d) | URL of the bidder.

3. | Information regarding bidder’s authorised

representative(s) / contact person(s)

a) | Name(s)

b) | Address(es)

c) | Telephone number(s)
d) | Facsimile number(s)
e) | Electronic mail address
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4. | a) | Address of the branch office, if any

b) | Name of the contact person at branch
office

c) | Telephone number(s)

d) | Facsimile number(s)

e ) | Electronic mail address

5. | Whether the bidder is a Proprietorship Firm
or Partnership Firm or Limited Company.

6. | Details of the Banker(s) :

a) | Name of the Banker(s) in full.

b) | Address(es) of the Banker(s)

c) | Telephone number(s)

d) | Facsimile number(s)

e ) | Electronic mail address

f) | Name(s) of the contact person(s)

7. | Bank details for ECS payment :

a) | Bank Account number.

b) | Name of the bank.

¢ ) | Name of the branch.

d) | Address of the branch.

e) | RTGS code of the branch.

f) | MICR code of the branch.
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8. | Income Tax and Goods & Services Tax (GST)
details (if applicable):
a) | Permanent Account Number (PAN)
b) | GST Registration Number (GSTIN)
9. | Employees’ Provident Fund (EPF) Code No.
10. | Employees’ State Insurance (ESI) Code No.
11. | Mainlines of business
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BIDDING FORM-1V

FORMAT FOR DECLARATION
[ To be printed on the bidder’s Letter Head and uploaded after signing]

To,

General Manager (Engg.)
Haldia Dock Complex ;
Kolkata Port Trust.

Electrification of Public Toilet Block at Mini Market Complex, Haldia

Name of Work : Township, Haldia.
Tender No. : Tender No. : SDM(P&E)/TSEM/T01/2020-2021
E-Tender No.: E-TENDER No.: 2020_KoPT_569343 1

b e e e e e, ThE @UEHOTIZE Signatory Of the

veveeneen.. (Name of the Company /Firm) do hereby

declare / confirm that :

* | / We have not been debarred, banned or delisted by any Government or Quasi-Government
Agencies or Public Sector Undertakings in India.

I / we have not made any addition / modification / alteration in the Bidding Documents
(including Bidding Forms & Contract Forms) hosted in the websites.

The percentage above / below / at par have been quoted in the Price Bid, electronically, through
the website of CPPP only and no direct or indirect mention of the prices has been made by me /
us anywhere else in my / our bid.

No extraneous conditions (like “Not Applicable”, conditional rebate, etc.), regarding the Price
Bid, have been mentioned anywhere in our bid.

Signature of authorised person of the
bidder
(with office seal)

* In case the firm has been debarred or banned or delisted by any Government or Quasi-
Government Agencies or Public Sector Undertaking in India, then the same should be
declared properly, after modifying the sentence, suitably.
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BIDDING FORM-V

FORM OF TENDER
[ To be printed on the bidder’s Letter Head and uploaded after signing]

To,

General Manager (Engg.)
Haldia Dock Complex ;
Kolkata Port Trust.

Name of Work :  Electrification of Public Toilet Block at Mini Market Complex, Haldia
Township, Haldia.

Tender No. : SDM(P&E)/TSEM/T01/2020-2021

E-Tender No.: 2020_KoPT_569343 1

IIWe ... cveven. (Name of the bidder) ...................of
. (Address of the bidder) .. havrng

examrned the srte of work inspected the drawings and read the brddrng documents [mcludmg

all addenda / corrigenda, issued i.e. ........ ceeewer. {insert Addendum /

Corrigendum / Extension No(s)}], hereby bid and undertake to execute & complete all the work
related to “Electrification of Public Toilet Block at Mini Market Complex, Haldia Township,
Haldia”, required to be performed in accordance with the Technical Specification, General
Conditions of Contract (GCC), Special Conditions of Contract (SCC), etc., at the rates &
prices quoted in the Price Bid [submitted electronically, through the website of CPPP ], within
90 days from the date of issuance of Letter of Acceptance (LOA) , in the event of our bid being
accepted.

I/we also undertake to enter into a Contract Agreement in the form hereto annexed [Section XI]
with such alterations or additions thereto, which may be necessary to give effect to the
acceptance of the bid and incorporating such Technical Specification, General Conditions of
Contract (GCC), Special Conditions of Contract (SCC), etc. and I/we hereby agree that until
such contract agreement is executed, the said Technical Specification, General Conditions of
Contract (GCC), Special Conditions of Contract (SCC), etc. and the bid, together with the
acceptance thereof in writing, by or on behalf of the Employer, shall be the contract.
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I / We have deposited X 36,818.00 (Indian Rupees: Thirty-six thousand eight hundred and
eighteen) only, as Earnest Money, to Haldia Dock Complex, through DD / Banker’s Cheque , vide
10 PP o | =1 ¢ DO

I/We agree that the period for which the bid shall remain open for acceptance, shall not be less than
120 days, from the last date of submission of bid.

( Signature of authorised person of the bidder )

WITNESS:

Signature: Name :
Name: Designation :
(In Block Letters)

Address: Date :
Occupation:

(Office Seal)
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BIDDING FORM-VI

PRICE SCHEDULE

[To be filled up and uploaded, duly signed & stamped]
Tender No. : SDM(P&E)/TSEM/T01/2020-2021

E-TENDER No.: 2020_KoPT 569343 1

Preamble:

The “Price Schedule” is to be read in conjunction with the “ Instructions To Bidders (ITB)” and
other terms & conditions [including Technical Specification] of the Bidding Document,
considering all addenda / corrigenda (if issued).

This being a percentage rate tender, the Bidder shall quote their rate on-line , as percentage above /
below / at par with the estimated amount put to tender, based on their own analysis.

The quantities given in this Price Schedule are indicative only, which may vary (both upward &
downward) during execution.

Estimated Rates, shown in this Price Schedule , include all incidental charges and all taxes & duties
of Central/ State/ Local bodies [excluding Goods and Services Tax (GST)], as applicable, and
charges for packing, forwarding, loading, handling, carrying to any lead, stacking, transportation,
permits, overheads & profit, etc. necessary for the complete services as described in this Bidding
Document.

GST, as applicable, shall be paid extra against proper invoice submitted by the Contractor.

The contractor will be required to submit GST compliant invoice with all required details and also
be required to file timely and proper return so as to enable KoPT to get due credit against GST paid.

In case of any failure on the above account, GST amount, even if paid by KoPT, shall be recoverable
from the Contractor.

The price(s) , based on the quoted percentage, should remain firm till all the jobs are completed. No
Price escalation is admissible other than statutory increase in Taxes & Duties (within the scheduled
completion period).

Except where otherwise expressly provided, the contractor shall provide all materials, labour and
plant and things necessary in connection with the contract work although everything may not be
fully specified and although there may be errors and omissions in the specifications.

Tools, Tackles, lifting machineries, scaffolding, temporary lighting, different vehicular transport etc.
required for execution of the whole work will have to be arranged by the Contractor, at their own
risk, cost & arrangement.
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PRICE SCHEDULE

Sl.

No.

Description

Unit

Qty

Estimated
Unit rate

[excluding
GST]

(in %)

Estimated
Amount

[excluding
GST]

(in %)

() Providing PVC pipe of following
diameters [thickness not less than 3
mm] complete with fittings, as
necessary, by cutting channel of
suitable size on masonry wall / floor
and fixing the pipe (approx. 18 mm
below the top surface of the wall / floor)
by means of iron hooks / binding wire ,
including mending good damages to
building works.

(@ 13mmdia

20

RM

84.00

1,680.00

(b) 19 mm dia

200

RM

99.00

19,800.00

(c) 25mmdia

20

RM

126.00

2,520.00

(i)  Providing 20 mm (nominal size) PVC
Rigid Conduit [medium mechanical
stresses, 'FR'] on surface of the wall /
ceiling, with aluminium saddles and
other accessories, as required and
mending good damages to building
works.

60

RM

58.00

3,480.00

(iif)  Providing Steel wire reinforced Flexible
uPVC Conduit pipes of size (ID) 40
mm.

117.00

234.00

(iv)  Providing Steel wire reinforced Flexible
uPVC Conduit glands of size 40 mm

no.

31.00

62.00

Providing 'FR' PVC insulated (unsheathed),
single core, 1.1 kV grade, copper (stranded)
wire (ISI marked) of the following sizes, in
the pre-laid PVC pipe and making necessary
connection, as required.

(@) 2 X 1.5 mm’ (as phase & neutral wires)

100

RM

39.00

3,900.00

(b) 3 X 1.5 mm? (as phase & neutral wires)

60

RM

55.00

3,300.00

(c) 2 X 2.5 mm? (as phase & neutral wires)
and
1 X 1.5 mm® (as Earth Continuity
Conductor)

220

RM

74.00

16,280.00
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Estimated Estimated
S| Unit rate Amount
No' Description Unit | Qty [excluding [excluding
' GST] GST]
(in) (in)
(d) 2 X 4.0 mm® (as phase & neutral wires)
and
1 X 2.5 mm? (as Earth Continuity 10 RM 108.00 1,080.00
Conductor)
(e) 2 X 6.0 mm’ (as phase & neutral wires)
and
1 X 4.0 mm? (as Earth Continuity 20 RM 158.00 3,160.00
Conductor)
3 | Wiring in 'FR' PVC insulated (unsheathed),
single core, 1.1 kV grade, copper (stranded)
wire (ISI marked) of following sizes PVC
casing-capping [of size not less than 25 mm]
including necessary PVC clips, fittings etc.
and making necessary connection, as
required :
(@) 2 X 1.5 mm’ (as phase & neutral wires) 20 RM 81.00 1,620.00
(b) 3 X 1.5 mm? (as phase & neutral wires) | 40 RM 97.00 3,880.00
2 X 2.5 mm? (as phase & neutral wires)
(c) and 1 X 1.5 mm? (as Earth Continuity 30 RM 116.00 3,480.00
Conductor)
2 X 4.0 mm?® (as phase & neutral wires)
and
@ 1% 25 mm? (as Earth Continuity 15 RM 150.00 2,250.00
Conductor)
4 | Einishing Copper Wire ends
Finishing of the ends of 1.1 kV grade, copper
(stranded) wire, by socketting with pin / ring
type copper sockets , insulating tapes, etc.,
including supplying sockets, tapes, etc., as
required.
(@ 1.5mm’ 100 set 7.00 700.00
(b) 2.5 mm? 40 set 7.00 280.00
() 4mm? 20 set 8.00 160.00
(d) 6mm? 10 set 10.00 100.00
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Sl.

No.

Description

Unit

Qty

Estimated
Unit rate

[excluding
GST]

(in %)

Estimated
Amount

[excluding
GST]

(in %)

Distribution wiring (alongwith earth wire)
[average run 6 m], with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked), in
suitable size PVC casing-capping [including
necessary fittings / accessories] , to light / fan
/ exhaust fan / call bell point [including
supply & fixing of 3 terminal Ceiling Rose /
Batten Holder / Angle Holder /Connector, as
required ], with Piano key type switch fixed
on PVC switch board (with top cover) on
wall, including necessary connections &
making earthing attachment and mending
good damages to  building  works.
[PVC casing-capping and Switch board
both on surface]

2 X 1.5 mm? (as phase & neutral wires) and 1
X 1.5 mm? (as Earth Continuity Conductor),
per point.

point

749.00

3,745.00

Distribution wiring (alongwith earth wire)
[average run 6 m], with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked), in
suitable size [minimum 13 mm bore, 3 mm
thick] PVC concealed pipe [complete with
all accessories] embedded in wall, to light /
fan / exhaust fan / call bell point / Engage
Board / Round surface light / LED lamp
[including supply & fixing of 3 terminal
Ceiling Rose / Batten Holder / Angle Holder /
Connector, as required], with Piano key type
switch fixed on CRCA Sheet Metal(16 SWG)
switch board with Perpex/ bakelite (3mm
Thick) top cover flushed on wall, including
necessary connections & making earthing
attachment and mending good damages to
building works.

2 X 1.5 mm? (as phase & neutral wires) and 1
X 1.5 mm? (as Earth Continuity Conductor),
per point.

35

point

886.00

31,010.00
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Sl.

No.

Description

Unit

Qty

Estimated
Unit rate

[excluding
GST]

(in %)

Estimated
Amount

[excluding
GST]

(in %)

Distribution wiring (alongwith earth wire)
[average run 6 m], with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked), in
suitable size [minimum 13 mm bore, 3 mm
thick] PVC concealed pipe [complete with
all accessories] embedded in wall and in
suitable size PVC casing-capping for ceiling /
beam portion only, to light / fan / exhaust fan
/ call bell point [including supply & fixing of
3 terminal Ceiling Rose / Batten Holder /
Angle Holder / Connector, as required ], with
Piano key type switch fixed on CRCA Sheet
Metal(16 SWG) switch board with top cover
Perpex/ bakelite (3mm Thick) flushed on
wall, including necessary connections &
making earthing attachment and mending
good damages to building works.2 X 1.5 mm®
(as phase & neutral wires) and 1 X 1.5 mm?
(as Earth Continuity Conductor), per point.

point

957.00

5,742.00

Providing sheet steel, duly painted, MCB
Distribution Board (concealed in wall) by
cutting the masonry wall & mending good the
damages to original finish, including
provision for earthing attachment. (Without
MCB / RCCB / Isolator)

(i) 2way

no.

307.00

307.00

(i) 4 way

no.

359.00

359.00

Providing following double door, sheet steel,
powder painted, SPN MCB Distribution
Board [ with IP-43 protection and complete
with tinned copper bus bar, copper connecting
leads, neutral bar, earth bar & din bar]
(concealed in wall) by cutting the masonry
wall & mending good the damages to original
finish, including inter-connection and
provision for earthing attachment. (without
MCB / RCCB / Isolator).

() 2+10 way

no.

1,571.00

1,571.00
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Sl.

No.

Description

Unit

Qty

Estimated
Unit rate

[excluding
GST]

(in %)

Estimated
Amount

[excluding
GST]

(in %)

10

Providing 240 V / 415 V, 50 Hz, MCB (C
characteristics, 10 kA Breaking capacity) on
din rail of existing DBs and necessary
connection.

() TPN,40A

no.

1,762.00

1,762.00

(b) SPN,6A-32A

no.

529.00

1,058.00

(c) SP,6A-32A

12

no.

178.00

2,136.00

11

Laying of 1.1 kV grade, 4C X 10 mm®
XLPE insulated, galvanised steel armoured,
aluminium  conductor, power cable,
conforming to IS: 7098 (Part — 1) , with latest
amendment ( if any), and as per "Technical
Specification”.

(A) Laying, Testing & Commissioning

(@ When laid in underground trench.
The scope includes excavation,
sand  cushioning,  protective
covering by bricks [ 8 nos. brick
per metre] , refilling the trench,
leveling up, restoring surface (
duly rammed),etc. [ including
supply of materials, as required],
as per "Technical Specification".

70

RM

184.00

12,880.00

(b) When run through existing duct ,
trench, culvert , laid pipe, riser
pipe, etc.

10

RM

49.00

490.00

(c) When fixing by aluminium
saddling (approx. 300 mm
interval) on wall.

15

RM

68.00

1,020.00

(d) After cutting floor/pavement/wall/
and making holes incl.,
embedding the cable at an average
depth and mending good the
damages to original finish incl.
removing the rubbish

RM

144.00

720.00

12

Connecting the leads of following
PVC/XLPE armoured / unarmoured cables
with MCBs / connectors [by providing cable
sockets], at MCBDB / Junction Box:

@ 4CX 10 mm?, 1.1 kV grade,
Aluminium Conductor Cable.

set

76.00

152.00
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Sl.

No.

Description

Unit

Qty

Estimated
Unit rate

[excluding
GST]

(in %)

Estimated
Amount

[excluding
GST]

(in %)

13

Providing double compression type gland
complete with brass gland, brass ring &
rubber ring for dust & moisture-proof entry of
following XLPE insulated, armoured cables
as given below:

4CX 10 mm®, 1.1 kV grade,
(@ Aluminium Conductor armoured XLPE
Cable.

no.

173.00

346.00

14

Supply and delivery of Outdoor / Street light
type [IP 66] LED Light fittings [System
wattage of luminaire: <35 W; Luminous flux

> 3000 lumen ; Correlated Color
Temperature: 5700 K - 6000 K], suitable for
230 V AC, 50 Hz supply system [Side entry
mounting for 40 mm - 50 mm OD pipe
bracket] , provided with suitable Driver &
necessary safety protections ,as per the "
Technical Specification™.

no.

2,768.00

16,608.00

15

Fixing only outdoor / street light type LED
light fitting, complete with all accessories ,
fixed / projected from the wall of the building,
including making holes / providing clamping
arrangement and supply & fixing of suitable
size (approx. 50 mm bore) Gl pipe (ISI-
Medium) of 1.2 m average length (having
suitable bend), including making connections
[by providing required length of 'FR' 3 C X
0.5 mm? PVC insulated, PVC sheathed,
copper conductor cable, conforming to IS:
694 , with latest amendment ( if any) ] &
mending good damages to wall .

no.

916.00

5,496.00

16

Supply and delivery of 1400 mm sweep
Ceiling Fan, suitable for 230 V AC, 50 Hz
supply system, complete with capacitor,
canopy & all accessories and as per the
"Technical Specification” enclosed.

no.

2,542.00

5,084.00

17

Supply and delivery of 1200 mm sweep
Ceiling Fan, suitable for 230 V AC, 50 Hz
supply system, complete with capacitor,
canopy & all accessories and as per the
"Technical Specification” enclosed.

no.

3,085.00

6,170.00
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Sl.

No.

Description

Unit

Qty

Estimated
Unit rate

[excluding
GST]

(in %)

Estimated
Amount

[excluding
GST]

(in %)

18

Fixing only ceiling fan complete with blades,
canopy, rubber bush, etc. and making
connection [by providing required length of
'FR' 3 C X 0.5 mm® PVC insulated, PVC
sheathed, copper conductor cable, conforming
to 1S: 694, with latest amendment ( if any)],
as required.

no.

180.00

720.00

19

Providing Socket type fan regulator (Step
type) on existing sheet metal switch board
having Perpex / Bakellite top cover by screw,
after making housing for regulator by cutting
Perpex / Bakellite top cover and making
necessary connections, as required.

no.

304.00

1,216.00

20

Supply and delivery of 200 mm sweep
Exhaust Fan [non-metalic blade] suitable for
230 V AC, 50 Hz supply system, complete
with all accessories and louver (gravity
shutter system) and as per the "Technical
Specification™ enclosed.

no.

1,602.00

1,602.00

21

Supply and delivery of 300 mm sweep
Exhaust Fan [with metal blade , powder
coated] suitable for 230 VV AC, 50 Hz supply
system, complete with all accessories and as
per the "Technical Specification” enclosed.

no.

1,602.00

3,204.00

22

Installation of exhaust fan , wall cowl , etc.

(A) Making hole in wall for fixing exhaust
fan & making good damages to building
works.

(a) exhaust fan of diameter 200 mm

no.

272.00

272.00

(b) exhaust fan of diameter 300 mm

no.

453.00

906.00

(B) Providing aluminium louver shutter on
wall , for exhaust fan, with necessary
bolts & nuts

(@) exhaust fan of diameter 300 mm

no.

219.00

438.00

(C) Fixing only exhaust fan of diameter 200
mm/ 300 mm / 450 mm and making
connection [by providing  required
length of 'FR' 3 C X 0.5 mm? PVC
insulated, PVC sheathed, copper
conductor cable, conforming to 1S: 694,
with latest amendment (if any)], as
required.

no.

101.00

303.00
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Sl.

No.

Description

Unit

Qty

Estimated
Unit rate

[excluding
GST]

(in %)

Estimated
Amount

[excluding
GST]

(in %)

23

Supply and delivery of 1 X 4 ft LED tube
light fittings [Surface Mounted, Box Type],
complete with all accessories & lamp, suitable
for 230 V AC, 50 Hz supply system and as
per the "Technical Specification” enclosed.

12

no.

1,205.00

14,460.00

24

Supply and delivery of 1 X 2 ft integrated
LED Batten [Surface Mounted], complete
with all accessories & lamp, suitable for 230
V AC, 50 Hz supply system and as per the
"Technical Specification” enclosed.

15

no.

455.00

6,825.00

25

10W-12W Round shaped surface mounted
LED light fittings (IP 65), suitable for 230 V
AC, 50 Hz supply system.

no.

1,875.00

3,750.00

26

Providing 9 W LED bulb.

no.

161.00

322.00

27

Fixing only tube light fittings / post top light
fittings / round light fittings / single bracket
lights / calling bell, complete with all
accessories, directly on wall / ceiling / post
top / PVC or HW Block by screws / MS
fastener, including necessary connections [by
providing required length of 'FR' 3 C X 0.5
mm? PVC insulated, PVC sheathed, copper
conductor cable, conforming to IS: 694 , with
latest amendment ( if any) ] & mending good
damages to the wall / ceiling / post .

40

no.

114.00

4,560.00

28

Providing (after cutting the brick wall)
outdoor type PVC Junction Box [IP 66 with
knockouts for cable entry] of following size
[complete with 3 way terminals attached
inside the box] and mending good damages to
building works.

(@ 130 mm X 125 mm X 60 mm (approx.)

no.

1,081.00

6,486.00

29

Distribution wiring (alongwith earth wire),
with 'FR' PVC insulated (unsheathed), single
core, 1.1 kV grade, copper (stranded) wire
(ISI' marked), in suitable size [minimum 13
mm bore, 3 mm thick] PVC concealed pipe
[complete with all accessories ] embedded in
wall , to 240 V, 6 A, 3 pin socket outlet (plug)
point [including supply & fixing of 240 V, 6
A, 3 pin flush type socket outlet (plug) &
Piano key type switch on existing CRCA
sheet metal Switch Board (with Perpex/

point

86.00

430.00
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Sl.

No.

Description

Unit

Qty

Estimated
Unit rate

[excluding
GST]

(in %)

Estimated
Amount

[excluding
GST]

(in %)

bakelite top cover) {of light & fan} flushed
on wall], including necessary connections &
making earthing attachment and mending
good damages to building works.2 X 1.5
mm?(as phase & neutral wires) and 1 X 1.5
mm? (as Earth Continuity Conductor), per
point.

30

Distribution wiring (alongwith earth wire) ,
with 'FR' PVC insulated (unsheathed), single
core, 1.1 kV grade, copper (stranded) wire
(1SI' marked), in suitable size PVC casing-
capping  [including necessary fittings /
accessories], to 240 V, 6 A, 3 pin socket
outlet (plug) point [including supply & fixing
of 240 V, 6 A, 3 pin socket outlet (plug) &
Piano key type switch on existing PVC
Switch Board (with top cover) {of light &
fan} fixed on wall], including necessary
connections & making earthing attachment
and mending good damages to building
works.

[PVC casing-capping and Switch board
both on surface]

2 X 1.5 mm? (as phase & neutral wires) and 1
X 1.5 mm? (as Earth Continuity Conductor),
per point.

point

86.00

86.00

31

Providing (after cutting the brick wall) CRCA
sheet metal (16 SWG) JB-cum-Switch Board
(having earthing attachment) of the following
sizes , including Bakelite / Perspex top cover
(3 mm thick) fixed by Brass screws, flushed
on wall, including painting and mending good
damages to building works.

@ 100 mm X 100 mm X 50 mm

10

no.

159.00

1,590.00

(b) 150 mm X 100 mm X 50 mm

no.

210.00

840.00

(©) 175 mm X 100 mm X 50 mm

no.

232.00

928.00

(d) 200 mm X 100 mm X 50 mm

no.

309.00

618.00

(e) 250 mm X 100 mm X 50 mm

no.

309.00

618.00
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Sl.

No.

Description

Unit

Qty

Estimated
Unit rate

[excluding
GST]

(in %)

Estimated
Amount

[excluding
GST]

(in %)

32

Providing 240 V, 16 A Piano key type switch
on existing Sheer metal Switch Board (Perpex
/ bakelite top cover) by screws, after making
housing for switch, by cutting Perpex/
Bakelite top cover and making necessary
connections [with 'FR" PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked) of size 4
mm? ], as required.

no.

94.00

188.00

33

Providing 240 V , 16 A, 6 pin socket outlet
(plug) [ without switch & plug top] on
existing Sheet metal Switch Board ( having
Perpex/ Bakelite top cover) by screws, after
making housing for socket, by cutting Perpex/
Bakelite top cover and making necessary
connections [with 'FR' PVC insulated
(unsheathed), single core, 1.1 kV grade,
copper (stranded) wire (ISI marked) of sizes
4 mm? (for phase & neutral wires) & 2.5 mm?
(as Earth Continuity Conductor)], as required.

no.

94.00

188.00

34

Providing 240 V, 6 A Piano key type switch /
bell push on existing sheet metal Switch
Board (having Perpex/ Bakelite top cover) by
screws, after making housing for switch, by
cutting Perpex/ Bakelite top cover and
making necessary connections [with suitable
size 'FR' PVC insulated (unsheathed), single
core, 1.1 kV grade, copper (stranded) wire
(1SI marked)] , as required.

no.

35.00

70.00

35

Providing 240 V, 6 A, 5 pin socket outlet
(plug) [without switch & plug top] on existing
sheet metal Switch Board (having Perpex/
Bakelite top cover) by screws, after making
housing for socket, by cutting Perpex/
Bakelite top cover and making necessary
connections [with suitable size 'FR' PVC
insulated (unsheathed), single core, 1.1 kV
grade, copper (stranded) wire (ISl marked)] ,
as required.

no.

47.00

94.00
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Sl.

No.

Description

Unit

Qty

Estimated
Unit rate

[excluding
GST]

(in %)

Estimated
Amount

[excluding
GST]

(in %)

36

Providing Earthing Stations , using Earth
Electrode [made of 3 m long Medium
Galvanised Mild Steel Tubes (as per 1S:1239)
of nominal bore 50 mm ]. 260 mm long G.I.
Strip of size 50 mm X 6 mm (with 4 nos. 10
mm dia tap hole, bend to shape of pipe) to be
welded at 100 mm below the top of tube for
connection of Earth Strip. G.l. Funnel / Cap
to be provided on top of the tube.
Earth Electrode to be driven in the Earth Pit
filled up with alternate layer of Charcoal and
Salt. Earth Pit should be provided with
suitable size Brick Masonry Inspection
Chamber with removable RCC Cover (75 mm
thick) with handle.

no.

3,617.00

7,234.00

37

Providing earth busbar of galvanized (Hot
Dip) MS flat 50 mm X 6 mm on wall having
clearance of 6 mm from wall including
providing drilled holes on the busbar
complete with GI bolts, nuts, washers,
spacing insulators etc., as required

no.

177.00

177.00

38

Interconnection of Earthing Stations by G.I.
Strip (Hot Dip) of size 50 mm X 6 mm, with
bolts, nuts, washers, etc.

12

225.00

2,700.00

39

Connecting the earth busbar to Earthing
Station (with bolts, nuts, washers, etc.),
including supply & laying of G.I. Strip (Hot
Dip) of size 25 mm X 6 mm, using Gl saddles
or through PVC conduit of suitable size,
including drilling holes.

20

216.00

4,320.00

40

Supply of Static Energy Meter [1 ph, 50 Hz,
LCD type kWh meter, Accuracy class-1, Base
Mounting, 5A to 30 A], with Pilfer proof
meter box with sealing screw provision,
conforms to IS 13779 & ISI marked and as
per "Technical Specification".

no.

2,914.00

2,914.00

41

Fixing of Energy meter (with box) with
screws & other fixing materials including
making necessary holes and connections.

no.

65.00

65.00
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Estimated Estimated
sl o _ Unit rate Amount
No Description Unit Qty [excluding [excluding

' GST] GST]
(in) (in)
42 | Providing "GLOW SIGN BOARD", made of
Gl sheet (minimum thickness 0.45 mm) &
unbreakable polycarbon top sheet (minimum
thickness 2 mm, fixed up on aluminium
angle). The "GLOW SIGN BOARD" should
be fixed on wall / iron structure (with
necessary fixing materials) and should be
complete with lettering on top sheet, 04 nos.
1 X 20 W 4 ft Integrated LED Batten,
including necessary connections & making
earthing attachment and mending good
damages to building works.
(a) SPprox. size 1650 mm XAOH MM XT 4| no. | 10,92600 | 10916.00
Total : * 2,43,662.00

[Indian Rupees: Two lakh forty-three thousand six hundred sixty-two]
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SECTION - X

CHECKLIST
Tender No. : SDM(P&E)/TSEM/T01/2020-2021

Before scanning and upload the following required documents, all pages are to be signed by a
person duly authorised to sign on behalf of the bidder, and are to be embossed with their official
seal, owing responsibility for their correctness / authenticity. All pages of the aforesaid documents
should be serially marked.

The offered percentage above / below / at par would be given in the “Price Bid” electronically,
through the website of CPPP only.

The offered prices would be given in the ““Price Bid” electronically, through the website of CPPP
only.

Submitted/
sl. . Not submitted | if submitted,
No. Particulars [Put \/ if submitted page numbers

and put X if not
submitted]

1. | Filled up checklist.

2. | Proof of Bid Document Fee.

3. | Poof of Earnest Money Deposit (EMD).

4. | Certificate of getting benefit by MSME / SSI /
NSIC for exemption of Bid Document Fee and
Earnest Money,

5. | Bidding Forms

) | Bidding Form - |

i) | Bidding Form - 11
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Submitted/
sl. . Not submitted If submitted,
No_ PartICUIarS [Put \/ if sub_mitted page numbers
and put X if not
submitted]

ill) | Bidding Form — 111

iv) | Bidding Form - IV

V) | Bidding Form - V

vi) | Bidding Form - VI
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SECTION - XI
CONTRACT FORMS

FORM OF AGREEMENT
(To be submitted on Non- Stamp Paper of worth not less than INR 50.00)

CONTRACT NO. : GM(E)/............  IAGMT/......./........

TENDER REFERENCE:

Tender No. : SDM(P&E)/TSEM/T01/2020-2021
E- Tender No. : 2020 KoPT 569343 1

for

Electrification of Public Toilet Block at Mini Market Complex, Haldia Township, Haldia.

ORDER REFERENCE: .....coovvvvvic leveivind 1O-... dated ooveeiiei e
This agreement made this .......................dayof ........... , Two thousand ............. ,
BETWEEN

The Board of Trustees for the Port of Kolkata, a body corporate -- constituted by the Major Port
Trust Act, 1963 (hereinafter called the “Trustees’, which expression shall unless excluded by or
repugnant to the context be deemed to include their successors in office) of the one part

AND

PP (0= =1 1021 (=] g o=V | [=To|
the “Contractor”, which expression shall unless excluded by or repugnant to the context be
deemed to include its heirs, executors, administrators, representatives and assignees or successors
in office) of the other part

[Together hereinafter the “Parties”]

WHEREAS

The Trustees are desirous that certain works should be executed by the Contractor, viz.
“Electrification of Public Toilet Block at Mini Market Complex, Haldia Township, Haldia

Electrification of Public Toilet Block at Mini Market Complex, Haldia Township, Haldia

-110-



NOW THIS AGREEMENT WITNESSETH as follows :

1.

In this agreement words and expression shall have the same meanings as are respectively
assigned to them in Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of
this agreement :

a) The said bid / offer.

b) The Letter of Acceptance of the bid /offer [vide Order No. ... /
......... [......./O-... dated ................]

C) The Conditions of Contract and Technical Specification [all terms and conditions
of Tender No. SDM(P&E)/TSEM/T01/2020-2021].

d) Addenda [Please insert Addenda Nos. ............... ]

e) “Price  Comparative Statement”, showing the prices quoted (electronically,
through the website of CPPP) by the Successful Bidder, in the Price Bid.

f) All correspondence, by which the contract is added, amended, varied or modified,
in any way, by mutual consent.

In Consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned, the Contractor hereby covenant with the Trustees to execute,
complete & maintain the work, including remedy any defects therein (during the Defect
Liability Period”), in conformity with the provisions of the Contract, in all respects.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day and
year first before written.

The parties hereunto affixed their respective Common Seals (or have hereunto set their respective
hands and seals).

For and on behalf of For and on behalf of
HALDIA DOCK COMPLEX (CONTRACTOR)
KOLKATA PORT TRUST
(TRUSTEES) SEAL
SEAL
In presence of In presence of
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INDEMNITY BOND

[To be submitted on Non-judicial Stamp Paper of worth not less than INR .50.00, duly notarised]

Reference:

Order No.: ......./............].......[O-... dated ................ for Electrification of Public Toilet
Block at Mini Market Complex, Haldia Township, Haldia.

General Manager (Engg.)
Haldia Dock Complex ;
Kolkata Port Trust.

This deed of Indemnity Bond made on ............ccoevvveevee DY i,
having their office at ..., (hereinafter called “the
Contractor”).

Whereas the General Manager (Engineering), Haldia Dock Complex, Kolkata Port Trust, Dist.:
Purba Medinipur, West Bengal (hereinafter call “the Engineer”) has placed an order, bearing no.
........... [ ... l......./O-... dated ................ and some materials, spare parts, components,
sub-assemblies, etc. are required to be taken outside of Haldia Dock Complex premises for some
specialized servicing, repairing, overhauling, etc. or fault diagnosis & remedial measures by the
Contractor, as per the terms & conditions mentioned in the said order, and which have been
mutually agreed upon by the parties hereto,

AND

Whereas in consideration of the said contract, the Contractor has agreed to execute an Indemnity
Bond for the safe custody on receipt of the said materials, spare parts, components, sub-
assemblies, etc., from the Engineer until the completion of servicing / overhauling / repairing /
remedial work and returning back to the Engineer as hereinafter appearing.

Now this deed witnessed that in pursuance of the said agreement and in the premises, the
Contractor agrees to indemnify Engineer and at all the terms, to hold themselves liable for all the
damages, loss due to pilferage / fire or negligence on the part of the Contractor or their
employees, agents and representatives or from whatever cause, with all losses, interest charges and
expenses incurred by the said Engineer on account of the material(s) issued to the Contractor,

AND

It is in terms of the said contract and this Deed of Indemnity, the material(s) issued free to the
Contractor for servicing / overhauling / repairing / fault diagnosis & remedial work, thereon shall
be deemed to be the property of the Engineer.
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It is hereby agreed that the Contractor shall be liable for all injury, losses and damages that may be
caused to the ..................., from whatever cause and further that the Contractor shall not part
with or delivery possession of the said material(s) to any other party or person, save in compliance
with and in performance & provision of contract in respect of which this Indemnity Bond is
executed, the Contractor having undertaken to delivery the said material (S) in all respect in
compliance with the terms of the contract.

This bond and the trust hereby created shall remain valid and binding on the Contractor till such
time as the above said order has been fully and finally executed and Contractor has delivered the
.ee....... COMplete thereon to the Engineer under the terms of the contract.

For and on behalf of (name of the Contractor), under the common seal of the company.

WITNESS (Signature of the authorised person on behalf of the Contractor)
Name :

Signature . .

(Sig ) Designation

Name :

Designation

Signed in my presence and identified by me

Electrification of Public Toilet Block at Mini Market Complex, Haldia Township, Haldia

-113 -



BANK GUARANTEE FOR SECURITY DEPOSIT / PERFORMANCE GUARANTEE

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00]

To
The Board of Trustees,
for the Port of Kolkata.

BANK GUARANTEE NO........c.ccoov v, DATE......ccooeevinn.

Name of ISSUING BaNK...........cociiiiiiiiie e

Name Of BranCh..........cccooueiieiiiiiiciiiiies e e e e e ee e

o [0 =S

In consideration of the Board of Trustees for the Port of Kolkata, a body corporate — duly
constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), (hereinafter referred to as
“The Trustees") having awarded to Shri / Messrs
. , a Proprietary/ Partnership/Limited / Registered
Company, havmg |ts Reglstered Offrce at
(hereinafter referred to as "The Contractor"”, which expressmn shaII unless repugnant to the
context or meaning thereof include its successors, administrators, executors and assigns), a
CONTRACT by issue of Trustees® Work Order No. ......... [ .......... [....... /O-..... dated

: for “Electrification of Public Toilet Block at Mini Market Complex, Haldia
Townshrp, Haldia” and the same having been unequivocally accepted by the Contractor resulting

ina CONTRACT bearing No. oo TAGMTIL...... [ooin.. and the Contractor having
agreed to provide a BANK GUARANTEE from a Nationalized / Scheduled Bank of India, in
prescribed format for %..... . (Indian Rupees

...) only, for the farthful and satisfactory performance of the
entire contract .

WE, et o et e ——— Branch, Kolkata .............cccoevvevveennne /Haldia, do, on
the advice of the Contractor, hereby undertake to indemnify and keep indemnified the Trustees
to the extent of the said sum of ..., (Indian Rupees
er) only. We, s
.............. Branch, Kolkata ... .......ccccceeeennne.../Haldia,

further agree that |f a wrltten demand iIs made by the Trustees through any of its officials for
honouring the Bank Guarantee constituted by these presents, We,........cccocvvrieinniiinienennnn
........... Branch, Kolkata ...................../Haldia, shall have no right to decline to cash the same
for any reason whatsoever and shall cash the same and pay the sum so demanded to the
Trustees within a week from the date of such demand by an A/c Payee Banker's Cheque drawn
in favour of "Kolkata Port Trust”, without any demur. Even if there be any dispute between
the Contractor and the Trustees, this would be no ground for us,
............................................................................................... (Name of Bank),

........................................... Branch, Kolkata ..................... ......../Haldia, to decline to honour
the Bank Guarantee in the manner aforesaid. The very fact that we, .........coovene.
......................... Branch, Kolkata..................... ...../Haldia, decline or fail or neglect to honour
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the Bank Guarantee in the manner aforesaid, shall constitute sufficient reason for the Trustees
to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the
Contractor.

WV, e e ——— ' Branch, Kolkata ............ ... /Haldia, further
agree that a mere demand by the Trustees at anytime and in the manner aforesaid, is sufficient
(0] S T Branch, Kolkata ............ cccccovevnnnne /Haldia, to pay the

amount covered by this Bank Guarantee in full and in the manner aforesaid and within the
time aforesaid without reference to the Contractor and no protest by the Contractor, made
either directly or indirectly or through court, can be wvalid ground for us,
................................................................................ Branch, Kolkata ......................../Haldia, to
decline or fail or neglect to make payment to the Trustees in the manner and within the time
aforesaid.

We,.. : . Branch, Kolkata ......... ............ /Haldia,
further agree that the Bank Guarantee herern contarned shall remain in full force and effect,
during the period that is taken for the due performance of the said contract by the Contractor
and that it shall continue to be enforceable till all the dues of the Trustees under and/or by
virtue of the terms and conditions of the said contract, have been fully paid and its claim
satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions
of the said contract have been fully and properly observed/fulfilled by the Contractor and
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that this
guarantee shall remain valid upto and inclusive of .........ccccovvenenn. day of...ccccoovvvnnnnenn,
.200........ and subject all so that the provision that the Trustees shall have no right to demand
payment against this guarantee after the expiry of 6 (six) calendar months from the expiry of
the aforesaid validity period upto........ccccoovvviviinnenn or any extension thereof made by us,
.......................................................... Branch, Kolkata........................ ...../Haldia, in further
extending the said validity period of this Bank Guarantee on Non-judicial Stamp Paper of
appropriate value, as required / determined by the Trustees, only on a written request by the
Trustees to the Contractor for such extension of validity of this Bank Guarantee.

We, .. ..Branch, Kolakta .. .... ...... ... ... /Haldia, further
agree that wrthout our consent and wrthout affecting in any manner our obligations hereunder,
the Trustees shall have the fullest liberty to vary from time to time any of the terms and
conditions of the said contract or to extend the time for full performance of the said contract
including fulfilling all obligations under the said contract by the Contractor or to postpone for
any time or from time to time any of the powers exercisable by the Trustees against the
Contractor and to forebear or enforce any of terms and conditions relating to the said contract
ANAd WE,.. oo oot eees e s+ e e Branch, Kolkata... ......... ... /Haldia, shall not be
relieved from our liability by reason of any such variation or extension being granted to the
Contractor or for any fore-bearance, act or commission on the part of the Trustees or any
indulgence by the Trustees to the Contractor or by any such matter or thing of whatsoever
nature, which under the law relating to sureties would, but for this provision, have effect of so
relieving us, ... ... ... et vev vev vv e . Branch, Kolkata ... ... s s /Haldia.
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We, .. . . Branch, Kolkata ... .... ... ... vouee. ... /Haldia do also agree that the
Trustees at the|r optron shall be entitled to enforce this Guarantee against us . :
.......... Branch, Kolkata ... .... ... ... ....... .../Haldia as principal debtor in the frrst mstance
without producing against the Contractor and notwithstanding any security or other guarantee
that the Trustees may have in relation to the Contractor’s liabilities.

We,.. - . ..Branch, Kolkata... .../Haldia, lastly
undertake not to revoke thrs Bank Guarantee during its currency except wrth the previous
consent of the Trustees in writing.

SIGNATURE... ..o,
DESIGNATION........cccoveerreeen.
( Duly constituted attorney for and on behalf of )

KOLKATA .. e /HALDIA

( OFFICIAL SEAL OF THE BANK)

Note :

In case of Bank Guarantee is submitted from a Bank, which is not a Nationalized /
Scheduled Bank of India, the same should be routed through any Branch of Nationalized /
Scheduled Bank in India and such Bank shall confirm the same and standby for all the
commitments under the Bank Guarantee. In all cases, any dispute regarding Bank
Guarantee will be adjudicated under the jurisdiction of Calcutta High Court.

In case of Bank Guarantee is submitted from / routed through a Branch of a Nationalized /
Scheduled Bank of India, other than Kolkata / Haldia Branch, the same should be
routed through any Kolkata / Haldia Branch of the said Nationalized / Scheduled Bank
in India and such Branch shall confirm the same and standby for all the commitments
under the Bank Guarantee. In all cases, any dispute regarding Bank Guarantee will be
adjudicated under the jurisdiction of Calcutta High Court.
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Kolkata Port Trust
Haldia Dock Complex
CERTIFICATE OF COMPLETION OF WORK

Contractor

Address

Date of completion

Dear Sir,

Subject : Electrification of Public Toilet Block at Mini Market Complex, Haldia
Township, Haldia.

Reference : 1) Work Order No.: vevreend e O dated
i) Contract No./ Agreement No. : ...../............[......... AGMT /

This is to certify that the above work which was carried out by you is, in the opinion of the
undersigned, complete in every respect on the day of

20 , in accordance with terms of the contract and you are required to maintain the
work in accordance with GCC Clause No. 7.67 of the General Conditions of Contract and
under provisions of the contract.

(Signature of the Engineer/Engineer’s Representative)

NaME: .

DESIGNALION: L.ttt e e e e e et e e
DA, e
(OFFICIAL SEAL)
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Kolkata Port Trust
Haldia Dock Complex

CERTIFICATE OF FINAL COMPLETION

General Manager (Finance),
Haldia Dock Complex (HDC),
Jawahar Tower Complex,
P.O: Haldia Township,

Dist.: Purba Medinipur,

PIN - 721 607,

West Bengal, India.

Subject : Electrification of Public Toilet Block at Mini Market Complex, Haldia
Township, Haldia.

Reference : ) Work Order No.: v e e O- L dated
i) Contract No./ Agreement No. : ......../............/......... AGMT /

This is to certify that the above work, which was carried out by

. .. Is now complete in every respect, in accordance with the
terms of the contract and that all obligations under the contract have been fulfilled by the
Contractor.

(Signature of the Engineer/Engineer’s Representative)

NaME: .

DESIGNALION: L.ttt e e e e e et e e
DA, e
(OFFICIAL SEAL)
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(“NO CLAIM CERTIFICATE” FROM CONTRACTOR)

[To be submitted on Bidder’s Letter Head]

General Manager(Engineering)
Haldia Dock Complex ;

Kolkata Port Trust.

Engineering Department
Jawahar Tower Complex ;

P.O.: Haldia Township;

Dist.: Purba Medinipur ;

PIN: 721607

West Bengal, India.

Dear Sir,
Subject :

Reference :

Electrification of Public Toilet Block at Mini Market Complex, Haldia Township,
Haldia.

i) Work Order No.: ISP SO SUSY [ © EI dated
i) Contract No./ Agreement No. : ....../.........../......... AGMT /

I/We do hereby declare that I/we have received full and final payment from Haldia Dock
Complex, Kolkata Port Trust, for the execution of the subject work, and I/we have no further
claim against Haldia Dock Complex, Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

Date: ...........

Name of Contractor : ...c.oovvevee e

Address: ......

(OFFICIAL SEAL OF THE CONTRACTOR)
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