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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

(Erstwhile Kolkata Port Trust) 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043 

 

TENDER DOCUMENT 
 

for 
 

Work : “Electrical Renovation work at 51 C. G. R. Civil Engineering Dept. office of SMP, Kolkata.” 
 

 
 

Notice Inviting Tender No.: SMP/KDS/Mech/SE-I/ADV/575 dated 22.02.2021 
 
 
 
 

 
 Site inspection followed by pre bid meeting           : 04.03.2021 at 12.00 hrs. 

 Start date of submission of e-tender                        : 12.03.2021 from 12.00 hrs. 

 Closing date for e- Tender                                                  : 23.03.2021 up to 14.30 hrs. 

 Date of opening of Techno commercial & Price bid     : 24.03.2021 at 14.30 hrs. 

 
 
 
 
 
 
 

 
Tender Fee: Rs. 1,770/- (including GST) (Non-Refundable) 

 
  Chief Mechanical Engineer 
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TENDER DOCUMENT 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

(Erstwhile Kolkata Port Trust) 
KOLKATA DOCK SYSTEM 

e-TENDER FOR “Electrical Renovation work at 51 C. G. R. Civil Engineering Dept. office of SMP, 
Kolkata”. 

 
NOTICE INVITING TENDER No.: SMP/KDS/Mech/SE-I/ADV/575 dated 22.02.2021 

 
TENDER NOTICE 

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under single stage 
Two part system (i.e. Techno-Commercial Bid and Price Bid) for “Electrical Renovation work at 51 C. G. R. 
Civil Engineering Dept. office of SMP, Kolkata”. 
 
Bid Document may be downloaded from SMP, Kolkata website https://smportkolkata.shipping.gov.in/ 
and https://kopt.enivida.in/ portal. Corrigenda or clarifications, if any, shall be hosted on the above 
mentioned websites only. 

SCHEDULE OF TENDER (SOT) 
 

TENDER NO. SMP/KDS/Mech/SE-I/ADV/575 dated 22.02.2021 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and 
Part II - Price Bid through eNIVIDA Portal 
https://kopt.enivida.in/). 
The intending bidders are required to submit their offer 
electronically through e-Tendering Portal. No physical tender is 
acceptable by Kolkata Dock System. 

Estimated value of Tender Rs 27,33,145 /- (Rupees Twenty Seven Lakh Thirty Three Thousand 
One Hundred and Forty Five Only). 

i) Earnest Money Deposit @ 
2% of Estimated value of 
Tender 
ii)Tender Cost  
 
 
 

No EMD is required to be remitted. Instead, a duly filled in Bid 
Securing Declaration form is to be furnished along with the techno-
commercial offer.  
The intending bidders should submit Tender cost of Rs. 1770/- 
including GST @ 18%.  
“Tender Cost” containing Banker’s cheque or Pay Order or Demand 
Draft from any of the Nationalized/ Scheduled Banks in India having 
branch in “Kolkata” drawn in favour of “Syama Prasad Mookerjee 
Port Kolkata”.  

 Tender Fee and Earnest Money or NSIC /DIC  Certificate, if 
applicable, are to be uploaded and must be physically submitted to the 
Chief Mechanical Engineer, Mechanical and Electrical Engineering 
Department, Kolkata Port Trust,   8, Garden Reach Road, Kolkata -700 
043, before opening of tender document, failing which techno-
commercial bid will not be opened.   
 

Performance Security 
Deposit  

3 % of the Billed Value excluding GST. 
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RailTel Tender Processing 
Fee 
( Nonrefundable) 

Mode of Payment:- E-payment Only through 
Debit/Credit Card or Net Banking. 
Tender Processing Fee(TPF)- 0.1% of estimate cost (Minimum 750/- 
and Maximum 7500/-) plus GST  
Registration Charges: Rs. 2000/- + Applicable GST Per Year 

 
Date of NIT available to parties to download 23.02.2021 at 14-00 hrs. 

 

Date and time of site inspection & Pre-Bid meeting    04.03.2021 at 12.00 hrs. 

Date of starting of online submission of bid (Techno-
Commercial Bid and price Bid) through  eNIVIDA 
Portal   

12.03.2021 from 12.00 hrs. 

Date of closing of online submission of Bid. 23.03.2021 up to 14.30 hrs. 

Date and time of opening of Techno-Commercial Bid  24.03.2021 at 14.30 hrs. 

Date and time of opening of Price Bid To be informed separately by letter or 
email or telephone. 

 Online tenders through eNIVIDA Portal are invited by Syama Prasad Mookerjee Port, Kolkata 
(Erstwhile Kolkata Port Trust) from GST registered domestic Contractors for executing the work.   
 

 The tender document through eNIVIDA portal is open from 23.02.2021 to 23.03.2021 and can be 
downloaded from the official website of SMP, Kolkata and through https://kopt.enivida.in/.  
 

 The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata 
website: https://smportkolkata.shipping.gov.in/ [Tender   Mechanical & Elect. Eng. Dept.]  and 
https://kopt.enivida.in/ portal and bidders are required to submit tender offer through eNIVIDA 
portal on or before the due date and time of submission. The tenderer shall upload the scanned copy of 
the DD instruments towards the cost of EMD and bid documents set as proof of payment towards EMD 
and cost of Bid documents while submitting the tender electronically in the eNIVIDA portal.  
 

 The tender offer shall have to be submitted by the Tenderer only through eNIVIDA portal as explained 
in the tender document. 

 
  No physical tender is acceptable by Kolkata Dock System. 

 
 Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hosted on the 

https://smportkolkata.shipping.gov.in/and https://kopt.enivida.in/. 
 

 
Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be 
opened / held on the next working day without any further notice. 

 
----------------------- 
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Annexure-A 
INSTRUCTIONS TO TENDERERS  

 
This is an e-procurement event of Syama Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata Port Trust). 
The e-procurement service provider is RailTel’s eNIVIDA Portal. 
 
 You are requested to read the terms & conditions of this tender before submitting your online 
tender. Tenderers who do not comply with the conditions with documentary proof (wherever 
required) will not qualify in the Tender for opening of price bid. 
 

1. Online tenders through RailTel’s eNIVIDA Portal are invited by Syama Prasad Mookerjee Port, 
Kolkata from GST registered domestic Contractors for executing the work. 
 
The tender document through RailTel’s eNIVIDA Portal is open from 23.02.2021 to 23.03.2021 and 
can be downloaded from the official website of SMP, Kolkata and through RailTel’s eNIVIDA 
Portal. 
 
The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata 
website: https://smportkolkata.shipping.gov.in/and RailTel’s eNIVIDA 
https://kopt.enivida.in/ and bidders are required to submit tender offer through RailTel’s 
eNIVIDA Portal on or before the due date and time of submission. The tenderer shall upload the 
scanned copy of the DD instruments towards the cost of EMD and bid documents set as proof of 
payment towards EMD and cost of Bid documents while submitting the tender electronically in the 
RailTel’s eNIVIDA. 
 
Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 
8 or above, and Java 8 Update 151 or 161. Further, bidders are requested to go through the following 
information and instructions available on the eNIVIDA Portal https://kopt.enivida.in/ before 
responding to this e-tender : 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ  

 
The tender offer shall have to be submitted by the Tenderer only through RailTel’s eNIVIDA 
Portal as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at  
https://kopt.enivida.in/ 
 
 (A). Part – I (Techno-Commercial bid): Would be opened electronically on specified date and time 
as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically. 
 
(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) whose Part – I 
Techno-Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the date 
of opening of Part II (Price bid) through valid e-mail/telephone/letter.  Bidder(s) can witness the 
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opening of Bids electronically. 
The tenderers are advised to offer their best possible rates.  There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while submitting the 
price bid. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity.  

4. In case of any clarification, please contact SMP, Kolkata (before the scheduled time of the e- 
tender).  
Contact person (SMP, Kolkata):  
1. Mr. Rakesh Kumar. 

       Superintending Engineer (Elect.)-I 
       Mobile No. 9836298625 
       Email: rkumar@kolkataporttrust.gov.in          

2.     Mr. Sourav Joarder. 
        Executive Engineer (Electrical) 
        Mobile No. 9851101059                                         
Email: sourav.j@kolkataporttrust.gov.in 
 

Contact person (SMP, Kolkata) for Execution of works:     
1. Mr. Sanjib Sarkar 

Superintending Engineer (Elect.)-II 
Mobile No. 96747 20094 
Email: sanjib@kolkataporttrust.gov.in  

  5. All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during 
the process till finalization of tender by SMP, Kolkata. Hence, the bidders are required to ensure that 
their corporate email I.D. provided is valid and updated at the stage of registration of vendor with 
RailTel’s eNIVIDA portal (i.e. Service Provider).  Bidders are also requested to ensure validity of 
their DSC (Digital Signature Certificate). 
 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
7. (a). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from 

depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not exempted 
from depositing Tender Fee and Earnest Money. Only those firms, having documents of such 
exemption for the entire tendered work (as per the Bill of Quantity) would be exempted. 
Documentary evidence must be uploaded for claim of such exemption, failing which their tender 
would be summarily be rejected. 

 (b). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, 
Techno- Commercial Bid as well as Price Bid. 
(c). The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above. 
(d). All electronic bids submitted during the e-tender process shall be legally binding on the bidder. 
Any bid will be considered as valid bid if it fulfils all the terms and conditions of the Tender 
Document. 
(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system. 
(f). SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  
(g). No deviation of the terms and conditions of the tender document is acceptable. Submission of 
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the 
tender. 
(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee 
Currency as per UOM indicated in the e-tender floor/tender document.   
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  8. The e-tender shall be governed by the terms and conditions mentioned therein. 
9. No deviation to the technical and commercial terms & conditions are allowed. 

 
10. SMP, Kolkata has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 

assigning any reason thereof. 
 

11. The bidders must upload all the documents required as per Pre-qualification criteria and the 
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead 
to disqualification.  Any other document uploaded which is not required as per the terms of the NIT 
shall not be considered. 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
 

13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished 
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  
Punitive action including suspension and banning of business can also be taken against defaulting 
bidders. 

14 Price bid must be filled-up in EXCEL Sheet through eNIVIDA PORTAL (which is uploaded by SMP, 
Kolkata). 
 

15 EMD & Tender Fee should reach this office physically before opening of Tender document, failing 
which techno-commercial bid will not be opened. 

16 EMD & Tender Fee details are to be treated as essential documents should upload with the other 
essential documents.  
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Annexure-B 
Terms and Conditions of Tender 

 
Notice Inviting Tender No.: SMP/KDS/Mech/SE-I/ADV/575 dated 22.02.2021 

 
 
Pre-qualification Criteria of the Bidders 
 

The intending Tenderers shall satisfy the following conditions with supporting documents: 
 

i) The firms must have average annual financial turnover during the last three years ending 
31.03.2020 should be at least Rs. 8,19,944/- (30% of estimated value). Audited Balance Sheets as well as 
‘Profit & Loss Accounts’ for the last three financial years ending 31.03.2020 have to be submitted. In the event 
of non-availability of Audited Balance Sheets for the financial year ending 31.03.2020, the turn over for that 
financial year has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN (Unique 
Document Identification Number). 
 

ii) The firms must have either of the following as experience of having successfully completed 
similar works during last seven years, ending on 31.01.2021: 
 

a) Three similar completed works each costing not less than Rs. 10,93,258/- (40% of the 
estimated value). 

Or 
b) Two similar completed works each costing not less than Rs. 13,66,573/- (50% of the 

estimated value). 
Or 
c) One similar completed works costing not less than Rs. 21,86,516/- (80% of the estimated 

value). 
 

Here “similar works” means “Supply, Installation, testing and commissioning of LT Switchgear, LT 
cable laying & terminations, earthing pits and other allied electrical works.” Work experience as a 
subcontractor or supply contractor shall not be considered as requisite qualification. The Tenderer shall have to 
upload documents (certified copy), viz. order letter, work completion certificate (from credential issuing 
authority) or proof of execution etc. to establish his credentials. 
 
OTHER INSTRUCTION: 
 
1. Tender Fee or Valid NSIC/ DIC/ Udyog Adhar Memorandum Certificate and Bid Security 

Declaration Form, if applicable, are to be uploaded and Tender Fee or NSIC/ DIC/ Udyog Adhar 
Memorandum Certificate must be physically submitted to the Chief Mechanical Engineer, 
Mechanical and Electrical Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, 
Kolkata -700 043, failing which techno-commercial bid will not be opened. Details of which are as 
under: 

 
(a) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original, for Rs. 
1,770/- (Rupees Five Hundred and Ninety Only) as cost of Tender Document. 
 
(b) Bid Securing Declaration Form in lieu of depositing Earnest Money Deposit. 
 
(c) Valid NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under single 
point Registration Scheme) or Valid DIC Certificate or valid Udyog Adhar Memorandum Certificate. 
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2. In addition to above as mentioned in Sl. No.1, following documents are to be UPLOADED: 
 

(i) Last three years balance sheet and profit & loss account in support of Annual Financial 
turnover (i.e. 2017-18, 2018-19, 2019-20), and the same should be audited as per relevant 
norms wherever required. Certificate issued by concerned Chartered Accountant on or after 
01.02.2019 must incorporate UDIN (Unique Document Identification Number). In the 
event of non-availability of Audited Balance Sheets for the financial year ending 
31.03.2020, the turn over for that financial year has to be submitted in lieu, duly certified 
by Chartered Accountant mentioning UDIN. 

 
(ii) Self attested documentary evidence of successful completion of similar work as proof of 

fulfilling the Pre-qualification Criteria of the tender. 
 
(iii) Copy of self-attested valid GST Registration Certificate. 
 
(iv) Copy of self-attested ESI registration certificate, OR an affidavit before a first class 

judicial magistrate as per the format given in Annexure-G (in case the Tenderer is not 
covered under ESI Act or exempted from it). The tenderers, if not covered under ESI Act, 
shall, additionally, indemnify SMP, Kolkata against all damages and accidents to his 
labourer in a non-judicial stamp paper as per the format given in Annexure-H. The 
contractors should declare and state in the averment in the Affidavit and in the indemnity 
bond that in case such declaration will be found wrong and false, they will be held 
responsible for all consequences in respect of compliance of The Employees State 
Insurance Act 1948. 

 
(v) Certified copy of valid Trade License and Electrical Contractor’s License. 
 
(vi) Copy of self-attested PAN Card of the firm / company issued from Income Tax 

Department. 
 
(vii) Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish 
necessary documents in support of their statement in this regard. 

 
(viii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if 

applicable) / else document in support of exemption. 
 
(ix) Details of registration under EPF Act: Intending tenderers shall have to furnish the details 

of EPF Registration, failing which tender/offer would be liable to be cancelled. 
Documentary evidences in support of non-applicability of registration under EPF Act shall 
have to be furnished. 

 
(x) A separate statement of the tenderer containing full name and office address of the 

Tenderer, names and designation of the officials of the Tenderer connected with the instant 
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed 
Proforma(Form-D). 

 
(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain 

undertaking and also that they or their associates have not been banned or delisted by any 
Govt. or Quasi-Govt. agencies or PSUs in India as per enclosed Proforma. 
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(xii) Details of the firm as per ‘Schedule-O’ of the tender document. 
(xiii) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 

document, GCC and addenda has fully been read and understood (Annexure-I). 
(xiv) A declaration has to be furnished by the tenderer instead of submitting EMD as per the 

attached format in Annexure-J 
 
N. B.-1: The bidder will have to produce the original documents or any additional documents, if asked for, to 
satisfy the Authorities for clarification of his documents or credibility. 
 
N.B.-2: Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof of 
the qualification requirements and necessary action will be taken as per Terms & Conditions of NIT. 
 

1. All the document as mentioned here-in-before shall have to be UPLOADED or shall have to 
SUBMIT, if asked for, failing which the related offer may be liable to be cancelled. The tenderer 
should clearly understand that no information/indication as to price should be entered in the page of 
“Bill of Quantities” or elsewhere in the Techno-commercial Bid. Indication of price anywhere in any 
manner in the Techno-commercial part of the tender would lead to rejection of the offer. 

 
2. Please note that there is no provision to take-out the list of parties downloading the tender document 

from the website mentioned in NIT. As such bidders are requested to see the website once again 
before the due date of tender opening to ensure that they have not missed any CORRIGENDUM 
uploaded against the said tender after downloading the tender document. The responsibility of 
downloading the related CORRIGENDUM, if any, will be that of downloading parties. 

 
Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of any of the 
aforesaid criteria shall lead to disqualification of their offers. No alteration shall be made by the Tenderer in 
the tender and the tender must be in accordance with the specification. Non conformation to this instruction 
shall be treated as non-responsive& hence may disqualify the tender. 
 

3. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial bid. 
Price Bids of only techno commercially qualified bidders shall be opened on a suitable date, to be 
intimated beforehand. However, for a single part single envelope tender both the Techno- 
commercial bids & Price Bids will be opened simultaneously for evaluation. 

 
4. The Trustees reserve the right to accept or reject the tender without assigning any reason whatsoever. 

 
5. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in connection 

with preparation or submission of the tenders. 
 

6. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-bid 
Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per the 
schedule) on the next working day will be considered as scheduled time for the purpose of Site 
Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as the 
case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17- 
30hrs. 

 
7. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or if 

any further information is required, the same shall be clarified/amended by SMP, Kolkata in the Site 
Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a later 
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date after the Pre-bid meeting. In the event of making any important clarification or amendment of 
terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same shall be immediately 
hoisted in SMP, Kolkata’s website for information of all concerned and the same shall form a part of 
the Tender Document. Any offer having deviation from SMP, Kolkata’s terms and conditions shall 
render such offer unacceptable to SMP, Kolkata. No alteration shall be made by the Tenderer in the 
tender document and the offer must be in accordance with the terms and conditions of the tender. 
The prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid 
meeting in order to make themselves fully aware of the work, site and scope of work as mentioned in 
the Bill of Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the 
tenderers should accompany proper authorizations letters from their respective organizations. 

 
8. The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and shall 

be binding on the tenderer not withstanding any increase in the prices of the materials and labour or 
in the freights or levy or other charges whatsoever and the tenderers shall not be entitled to claim any 
increase over the rates quoted by them during the pendency of the contract. 

 
9. Validity of offer: The offer shall remain valid for acceptance for a period of 120 days from the date 

of opening the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the 
expiry of tender validity period of 120 days from the date of opening of the Techno-commercial Bid, 
the offer of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender 
process could not be finalized within 90 days, the EMD’s to be revalidated accordingly. 

 
10. The tenderers shall distinctly understand that they will be strictly required to conform to all the terms 

of the tender and the plea of custom prevailing will not in any case be accepted as an excuse on their 
part for infringing of any of the conditions and they shall refrain from sending revised or amended 
quotations, after the closing date and time of the tender. 

 
11. Evaluation criteria: 

 
(i) During evaluation of Price Bid, provided that the bidder submits his offer following e- tender 

stipulations & specifications, the overall lowest offer received shall be considered for acceptance 
by the Trustees. 

 
(ii) The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the time 

of supply of goods and services. 
 

12. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the 
amount will be paid on par with the quoted offer and as per actual measurement. In case of extra 
work, the same will be paid as per rate of PWD schedule/ rate of reputed manufacturer /market rate 
with justification of rates as the case maybe. 

 
13. The contract document shall be drawn in English language only. 

 
14. The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction 

of High Court of Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The 
Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The Contract 
Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration 
&Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, rule as may be 
applicable. Payment to the labourers to be made as per the minimum wage rate fixed by Chief 
Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision 
from time to time along with EPF /ESI and other statutory benefits, if applicable. 
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It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, Regulations, By-
laws and procedures as are lawfully necessary in the execution of the works. The contractor will be fully 
responsible for any delay / damages etc. and keep the Engineer indemnified against all penalties and liabilities 
of any kind of noncompliance or infringement of such Acts, Ordinances, Rules, Regulations, By-laws and 
procedures. 
 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed 
to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour License 
from the Competent Authority for deploying requisite nos. of labours in the work and submit the Engineer-In-
Charge prior to commencement of the work. 
 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923as amended by 
Amendment Act No. 65 of 1976’ In addition to the above, the Personal Injuries(Compensation Insurance) 
Act,1963 and any modifications thereof and rules made there under from time to time. The contractor shall take 
into account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be 
payable to him on this account. 
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Annexure-C 
Special Conditions of Contract 

 
Notice Inviting Tender No.: SMP/KDS/Mech/SE-II/ADV/ 575 dated 22.02.2021 

 
1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the site 

on his own, obtain all information, which may be necessary for the purpose of the tender/offer. The 
Tenderer is advised to acquaint himself with the job involved at the site, laws and by-laws enforced 
by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and local 
information will be accepted. All costs/charges/expenses that may be incurred by the Tenderer in 
connection with the preparation of his tender shall be borne by the Tenderer and SMP, Kolkata 
accepts no liability in this regard. 

 
2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 

disqualified. 
 

3. Any quotation received for part supply or of doing a portion of the work with responsibility for 
carrying out remaining works by the Trustees, will not be considered. 

 
4. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with 

the specification. Non conformation to this instruction shall be treated as non-responsive & hence 
may disqualify the tender. 

 
5. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor 

under the Contract shall be made in India in Rupee Currency only. No foreign exchange is payable 
on this contract. 

 
6. The Contractor shall take adequate insurance cover for persons to be deployed for execution of this 

contract. The Contractor shall at his own expenses pay compensation for any injury, loss or reinstate 
and make good to the satisfaction of SMP, Kolkata for loss or damage accrued to any property or 
rights of SMP, Kolkata whatever, including SMP, Kolkata’s agents/ servants/ employees, or any 
third party arising out of or in any way in connection with the execution or purported execution of 
the contract and further the contractor shall indemnify SMP, Kolkata against all claims enforceable 
against SMP, Kolkata (or agents/servants/employees of SMP, Kolkata) or which would be so 
enforceable against SMP, Kolkata where SMP, Kolkata is a private person, in respect of any such 
injury (including injury resulting to death), loss or damage to any person whomsoever or property 
including all claims which may arise under the Workmen’s Compensation Act or otherwise. 

 
7. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money & 

security deposit and clause no.8 of GCC regarding delay/extension of time/LD/ Termination of 
contract. However, amount of Security deposit will be 3% of the billed value instead of stipulated 
values mentioned in the aforementioned clauses of GCC. And a Bid Securing Declaration form is to 
be submitted in the prescribed format instead of EMD.    

 
8. Successful Tenderer shall be in all cases responsible for the execution of the work in accordance with 

the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities which 
the tenderer shall be deemed to have examined. 

 
9. SMP, Kolkata reserves the right to disqualify any offer, in case they are satisfied that any 

bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of 
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the Tenderers to any officer, employee or representative of SMP, Kolkata or any other person on his 
or their behalf in relation to the acceptance of this tender. 

 
10. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner stipulated 

in this tender document. Any change in the composition of the same during subsequent stage of 
tender finalization as well as during the period of execution of the contract shall be immediately 
notified in writing to SMP, Kolkata. In the event of any Tenderer failing to comply with the aforesaid 
requirement, the tender/ contract, if entered into, may be terminated. 

 
11. At any time, prior to the last date of submission of Tenders, SMP, Kolkata reserves the right to 

amend and modify the Tender Document. Such amendment shall be hoisted in CPP Portal as well as 
in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible for any likely ignorance 
of any prospective Tenderer in this regard. Such amendment/ modification shall form part of the 
Tender and shall be binding upon all the Tenderers. SMP, Kolkata may, at its discretion, alter any of 
the major dates like pre-bid meeting, last date of submission and date of opening of the Tender etc. to 
enable the Tenderer(s) to have reasonable time to submit their offer after taking into consideration 
such amendment/modification. 

 
12. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an 

excuse on their part for infringing any of the conditions of the tender. 
 

13. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General 
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/By-laws/Statutory 
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment 
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole 
responsibility of the Contractor to comply with the same. 

 
14. While submitting tender, the conditions of tender, the general conditions of contract and 

specifications, drawings etc. shall be read in conjunction with the bill of quantities. 
 

15. Completion time: One Hundred and Fifty (150) days from the date of placement of order 
letter. 

 
16. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The quantities 

shown on the bill of quantities are approximate only and the actual quantities will be intimated when 
formal order will be placed. If when preparing the tender documents, the tenderer feels that any 
essential item has been omitted from the bill of quantities the prices of which cannot be conveniently 
included under any other item, the tenderer shall request the Engineer to insert a suitable item at the 
time of Pre-bid meeting. Should the tenderer omit to mention the price of any item in the bill of 
quantities, the tender may be treated as cancelled. 

 
17. The tenderer/s shall distinctly understand: 

A. that they will be strictly required to conform to the General Conditions of Contract and 
Specification as contained in each of its clause. 

B. Non-acceptance/or non-compliance of any of the above terms and conditions may render the 
tenders liable to rejection. 
 

           Tenderer/s shall also sign every page of the tender documents in token acceptance thereof. 
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18. Warranty/Defect Liability Period:The contractor shall make good at his own expenses of all 
defects, due to faulty design, materials and workmanship, which may develop under proper use 
during a period of 12 months from the date of commissioning/handing over of the work. Should any 
difference of opinion arise on any of the provisions of this clause, the decision of the Engineer shall 
be final and binding. In default, the Trustees will be at liberty to get the repairs done and reimbursed 
themselves so far as costs therefore are concerned out of the amount lying with them as security 
deposit so far as that is practicable. If the costs of such repairs exceeding the amount of security 
deposit, the Contractor shall pay the balance to the Trustees forthwith on demand. Where the 
Contractor has submitted bank guarantee in lieu of cash security money, the cost of such repairs will 
be payable to the Trustees forthwith on demand. 
 

19. Safety:The Contractor shall take adequate safety precautions for prevention of accidents at site. The 
Contractor shall ensure that his employees observe the statutory safety rules and regulations. 

 
20. Entry Permit:The Contractor shall be governed by the following provisions for interfacing safety 

custody and proper use of Dock Permits: 
A. All representatives and workers of the contractor shall possess the RFID Dock Permit issued by 

Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or daily 
basis, free of cost. A token charge as per applicable present rate per person per occasion will be 
levied for creation of new IDs in the permit system. A separate receipt indicating the details of 
the ID along with the amount charged will be issued which may be kept for future reference. 

B. The Contractor shall ensure that any Dock Permit issued to their workmen or representative by 
the Permit Office are not misused by un-authorized persons for entry into the protected dock 
area. 

C. It shall amount to breach of rules and regulations regarding entry into the prohibited area by the 
Contractor in case the Dock Permit issued at their request are found to be misused by any 
authority/person. 

D. Contractor and their workmen including driver & helper must use PPE i.e. safety helmet, safety 
shoe etc. at the time of work inside the dock premises. 

E. The Contractor and their defaulting employees shall be liable for legal action against them for 
breach of rules regarding entry into the protected area. 

 
21. Permission from statutory bodies: The Contractor shall make arrangement from his own cost for 

obtaining permission and relevant clearance from the statutory bodies such as Municipal 
Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. by thebidder. 

 
22. Drawings: On completion of all work, the Contractor shall furnish three copies of all “As made” 

drawings including cable route diagram to the Engineer without anycost. 
 

23. Specifications/ Codes and Standards:All works under this contract will be executed according to 
the Trustees’ Specification for works. Whenever the details are not specifically covered in the 
specifications, relevant provisions in the latest revision and/ or replacements of the Indian Standard 
Specifications (IS) or any other International Code of Practice/ CPWD specifications will be 
followed. The Contractor shall have to procure copies of such codes/ standards for ready reference of 
his own personnel as well as the Engineer or his representative at site at his own cost and without any 
additionalreimbursement. 

 
24. Testing and commissioning: Before each test, the Contractor shall obtain permission from the 

Engineer and all tests shall be conducted in presence of duly authorized representative and the 
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test and 
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this record shall be signed by the Contractor’s representative conducting the test. Copies of those 
records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate shall be 
furnished by the Contract or countersigned by his certified Supervisor under whose direct 
supervision the installation has been carried out. The Testing & Commissioning and its related 
charges are to be borne by the Contractor at his own cost. 

 
25. Identification mark: For identification of various equipment letter/figure writing of sizes varying 

from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be carried out 
at the expenses of the contractor as per directive of Engineer. 

 
26. The tenderer must produce evidence with his tender that he had experience and fully capable of 

carrying out work of this class and magnitude and by way of proof shall submit along with his tender 
under ‘Schedule-O’ a list of important works of a similar nature successfully carried out by him 
giving the dates of commencement and completion of such works and full particulars of his business 
organization. 

 
27. Cleaning during execution and after completion: 

Any damage done to the structures during execution of work should be made good by the 
contractor at his own cost. On completion of works, the contractor shall reinstate and make good at 
his own expense any property or land which might have been disturbed and/or damaged by his 
works. He should also clean the site as required during execution and fully clear the site after 
completion of all the works. 

 
The contractor shall forward any usable material found during the course of execution at the work 
site or its vicinity to SMP, Kolkata store/yard, dispose of the debris beyond the port area all at his 
own expenses by his own transport and labour and clean out all part of the work and leave everything 
clean and tidy to the entire satisfaction of the Engineer. 

 
28. Protection of existingservice: 

The contractor must pay full attention to the fact that the existing service facilities for SMP, Kolkata 
are not disturbed at any time due to storing of materials and rubbish and take every precaution to 
keep the entrance passage clear is the same are being used by the labourer. The contractor shall be 
held liable for all damage and inference to the existing service/structures caused by him in execution 
of works. Should any damage be done to the existing service/structures in general, the contractor 
shall make good the same and any further work considered necessary by the Engineer’s 
representative without any delay otherwise the cost of such repairing shall be recovered from his 
running account bill for which Engineer’s decision shall be final &binding. 

 
29. SafetyMeasures: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding 
life and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, 
Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation – 1990 
and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of 
the works, tools, plant, machineries, equipment etc. wherever so required. The contractor shall further 
comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in 
regards to safety which may relate to temporary, enabling or permanent works, working of tools, 
plants, machineries, equipment, means of access or any other aspect. 
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The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to be 
available in proper condition. The contractor shall provide PPE’s (Personal Protective Equipment) 
such as, helmet, safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety 
belts for working at heights; protective face and eye shield, goggles, hand gloves for welding / gas 
cutting works; protective foot wear and gloves for hot works; facemasks, gloves and overalls for 
painting works, mixing and handling materials etc., as directed by the Engineer. 

 
All safety rules shall be strictly followed while working on live electrical systems or installations as 
stipulated in the relevant safety codes. Use of hoisting machines and tackles including their 
attachments, construction tools, machineries and equipment shall comply with the relevant safety 
codes. Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole 
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety 
torches / lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and 
other safety gear is to be provided by the successful contractor to the worker during handling / 
removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above 
safety measures at his own cost. 

 
The successful bidder shall also ensure that: 

(i) No damage is caused to plants and vegetation unless the same is required for execution of the 
project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 
affect adversely the quality or appearance thereof or cause injury or death to animal and plant 
life. 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 
throughout the period of their use and different effluents of the labour hutment shall have to 
be disposed ofsuitably. 

 
30. Forwarding of Materials: 

All dismantled unserviceable materials are to be disposed of beyond the office compound and in 
conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor shall 
have to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials that may 
be found during the process of execution of the work to the Trustees sales yard or any other site/ 
Godown including labour, transportations, loading, unloading all complete as per the direction of 
the Engineer. 

 
31. SMP, Kolkata will issue necessary permits/ photo permits free of costs for all the personnel of the 

contractor or his sub-contractor who will be involved in the tendered work. On closure of the 
contract, all these permits shall have to be returned before finalization of the pending bills/dues. 

 
32. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing equipment 

etc. required for commissioning of the work & maintenance work thereafter at no extra cost to 
Kolkata Port Trust. 

 
33. The contractor shall start the work on “As-is-where-is” basis of the electrical installations. 

 
34. The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at no 

extra cost to Kolkata Port Trust. 
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35. SMP, Kolkata will provide general security of the entire working area. SMP, Kolkata is covered by 
ISPS (International Ship and Port Faculties Security) code. The contractor shall have to arrange 
for security of their materials, stock etc., if considered necessary and related coverage at his cost. 

 
36. The stores/equipment/plant/machineries shall strictly conform to the tender specifications and shall 

be capable of satisfactorily performing the duties intended for in the specification. 
 
37. Electricity will be provided free of cost from nearest available source for carrying out the works, if 

necessary. Water and Toilet facility, as available within the premises, shall be extended to the 
Contractor’s men free of cost. 

 
38. The contractor or his employees shall not use the premises allotted to him for any purpose other than 

for carrying out the work allotted as per the contract and shall not act in any manner as to cause any 
nuisance or annoyance to SMP, Kolkata or the participants /visitors at the port. The firm/contractor 
shall not allow or permit employees to participate in any trade union activities, organization in 
and around the premises of SMP, Kolkata. 

 
39. The contractor shall have to arrange at his own cost for all necessary insurance coverage for men and 

materials to be used this contract. 
 

40. SMP, Kolkata and the contractor will nominate a number of officers with their contact nos. 
indicating the chain of command at the field level that will operate within the terms of the contract to 
ensure minimum interruption, smooth functioning and optimum utilization of the electrical 
installations and the related distribution system. 

 
41. The contractor shall conform to all the formalities as laid down in the Contract Labour (Regulation 

and Abolition) Act, 1970 and rules framed there under in vogue and subsequent amendments, if any, 
while executing the contractual works. 

 
42. The Contractor shall supply, bound into suitable folder two sets of operating and maintenance & 

fault finding manual for use by the Engineer with three sets of complete general lay out, assembly 
drawings and illustrated spare parts catalogue for the stores/ plant/equipment/item. 

 
43. Contractor shall have to arrange security for their equipment/office/stores etc. at their own cost and 

responsibility. 
 

44. All equipment covered under this tender must be available from indigenous sources and the 
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years from the 
date of commissioning. No foreign exchange will be made available. 

 
45. The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items envisaged in 

the equipment. 
 

46. An agreement shall have to be executed at the expense of the contractor within 30 days from the date 
of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least Rs. 60/- as 
per format enclosed with the General Conditions of Contract. All correspondence between the 
contractor and SMP, Kolkata and all documents to be submitted from the date of opening of tender 
up to the issuance of work order should form part of the contract agreement. 
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47. For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work 
including grouting bolts, Base frame and Bed plate etc. shall be provided by tenderer. During 
erection all tools and tackles are to be provided by Tenderer. Tenderer should guard all equipment, 
etc. at site by his own men at his own cost. However, only space for keeping the materials for 
execution of the work may be provided by SMP, Kolkata on free of cost basis. 

 
48. The contract shall be drawn up in English language only. 

 
49. The firm /contractor shall at all times, during the continuance of agreement, obey and observe all 

direction and instruction given by the Engineer or his authorized officials. 
 

50. The contract may be terminated at one month’s notice by SMP, Kolkata if any one of the stipulated 
conditions agreed upon by the selected bidder is not met to the satisfaction of SMP, Kolkata. Further, 
the contract shall stand terminated automatically after completion of the work. 

 
51. The responsibility in respect of the antecedents/Credentials of the persons engaged by the contractor 

rest with the contractor. 
 

52. Operation and maintenance of all electrical installation in accordance with Manufacture’s 
specification, instruction Manuals, IE Rules and other relevant rules are to be carried out. 

 
53. The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any 

undesirable or unfair activities in the premises of SMP, Kolkata, the contractor will solely be 
responsible for all the consequences apart from the liberty of SMP, Kolkata office to lodge 
complaints before appropriate authorities. 

 
54. The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection and 

demonstration of the equipment, quoted for. 
 

55. The tenderer shall along with the tender submit the detailed description of the equipment quoted for 
and enumerate the aspect of operation and maintenance facilities and shall enclose necessary 
literature. 

 
56. The equipment shall be supplied and delivered at the specified site by the contractor at his own cost. 

 
57. All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be paid 

through ECS. For this purpose, following details are to be furnished by the tenderer: 
i. Name of the bank  : 
ii. Name of the Branch with Code No.: 
iii. Bank account no.  : 
iv. Type of account : Saving/Current/Cash Credit 
v. MICR No   : 
vi. IFSC Code   : 

 
The account shall have to be with a bank within the ECS zone prescribed by the RBI. 

 
58. The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to supply 

materials and execute the work as per Technical Data offered by them. 
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59. All materials are to be supplied progressively as required at site subject to prior approval of Engineer 
or his representative. 

 
60. During course of examination of Techno-commercial Bid, the bidders if asked for shall furnish any 

or additional documents for the purpose of evaluation of his/their bids. The price part of bid of those 
bidders who qualifies in the techno-commercial part as per qualifying criteria of the NIT shall be 
considered for price evaluation as per terms of tender document. 

 
61. Priority of ContractDocuments: 

 
The several documents forming the Contract are to be taken as mutually explanatory to one another, 
but in case of ambiguity or discrepancies, the same shall be explained and adjudicated by the 
Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions thereon 
which will be final and binding on the Contractor. Unless otherwise provided in the Contract, if the 
stipulations in the various documents forming a part of the Contract are found to be in variation in 
any respect then, unless a different intention appears, the provision(s) of one will override others (but 
only to the extent these are at variance) in order of precedence as given in the list below i.e. a 
particular item in the list will take precedence over all those placed lower down the list: 

 
The following documents of the Contract Agreement will be in the following sequence: 

 
a) Letter of Intent (LoI) / Work Order 
b) Special Conditions of Contract 
c) Scope of work and Terms of Payment 
d) Bill of Quantities 
e) Instructions to the Tenderer 
f) General Conditions of Contract 
g) Any other document(s) forming part of the Contract. 

 
62. Custodian Certificate: After delivery at site the supplied materials are to be verified by SMP, 

Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard for 
consumption of such materials in the instant work. 

 
63. Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of 

SMP, Kolkata’s General Conditions of Contract. 
 

64. Special / Additional Security may be arranged by the contractor at the site at no extra cost to SMP, 
Kolkata over and above the General Security provided within SMP, Kolkata premises by Port 
Security Authority. 

 
65. In case of any dispute, question or difference either during the execution of the work or any other 

time as to any matter or thing connected with or arising out of this Contract, the decision of the 
Engineer, SMP, Kolkata, thereon shall be final and binding upon all parties. 

 
66. Good Conduct:If a bidder has had previous history of “defined misconduct”(such as banning from/ 

by any government sector, premature termination of a contract solely on bidder’s fault, criminal case 
pending against the company or its owner/ current director filed by a government entity etc.), his 
offer is liable to be ignored. 
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67. Whenever instances of submission of fraudulent/misleading document(s) are detected by the Port 
Authorities, appropriate penal action will be unleashed. It must be realised that submission of 
fraudulent/forged document(s) to a Government department is not only a Civil/contractual offence, 
but might attract Criminal Culpability under Indian Penal Code. Competent Authority will take 
Range of punitive actions as per guidelines in case of detection of such fraud/forgery/deliberate 
misrepresentation of documents during the bidding process or afterwards. 

 
68. Preference to Make in India: The policy of the Govt. of India to encourage “Make in India” and promote 

manufacturing and production of goods and services in India as per the “Public Procurement (Preference 
to Make in India), Order 2017- Revision regarding”, circulated by the Department of Promotion of 
Industry and Internal Trade, Ministry of Commerce and Industry, Govt. of India vide Order No. P-
45021/2/2017-PP (BE-II) dated 04.06.2020; subsequently revised vide Order No. P-45021/2/2017-PP 
(BE-II) dated 16.09.2020 will be applicable for this tender. 

 
69. Bidder from a country sharing land border with India: Any bidder from a country which shares land 

border with India will be eligible to bid as per the OM No. F6/18/2019-PPD dated 23.07.2020 circulated 
by the Department of Expenditure (Public Procurement Division), Ministry of Finance, Govt. of India. 

 
70. Import from Prior Reference countries: Attention is invited to the provision contained in Ministry of 

Power, Govt. of India’s Order no. 25-11/06/2018-PG dated 02.07.2020 which reads that “Any import 
of equipment/components/parts from “prior reference” countries as specified or by persons owned by 
controlled by or subject to the jurisdiction or the directions of these prior reference countries will 
require prior permission of the Govt. of India.” It is hereby clarified that for the purpose of aforesaid 
stipulation, “prior reference” country means a country which shares a land border with India. 
Attention is further invited to Ministry of Power, Govt. of India’s Order no. 25-4/1/2019-PG-Part (1) 
dated 02.07.2020 wherein it is clarified that “Notwithstanding above, it is further clarified that the 
restrictions related to “prior reference” countries will not apply in the following cases: 
A. The bidders/imports from those countries (even if sharing a land border with India) to which the 

Government of India has extended lines of credit or in which the Government of India is engaged 
in development of projects. Updated lists of countries to which lines of credit have been extended 
or in which development projects are undertaken are given in the website of Ministry of External 
affairs.  

B. Bona fide procurements made through GeM without knowing the country of bidder till the date 
fixed by GeM for the purpose.  

C. Bona fide small procurements, made without knowing the country of bidder and  
D. In projects which receive international funding with the approval of the Department of Economic 

Affairs (DEA), Ministry of Finance, the procurement guidelines applicable to the project shall 
normally be followed.” 
 

71. TERMS OFPAYMENT: 
 

i) Supply items: 
 

a) 60% payment against supply and delivery of materials / equipment / machineries / items on 
production of proper purchase documents / challans at site together with required Test 
Certificates (as applicable) etc. from appropriate authorities including inspection certificate of 
SMP, Kolkata’s representative, as applicable and on submission of Custodian Certificate. 

 
b) 30% payment against installation and commissioning. 
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c) 10% payment against testing and handing over of the entire work after completion of work as per 
NIT. 

 
ii) Installation and Commissioning: 
a) 90% payment against installation and commissioning. 

 
b) 10% payment against testing and handing over of the entire work after completion work as per 

NIT. 
Any defect and /or deficiency in the equipment supplied shall have to be made good by the contractor before 
any bill is passed for payment. Payment will be made subject to security deposit clause no. 3.4, 3.5 & 9 of 
GCC. Payment will be made on the basis of actual measurement. However, amount of Security deposit will be 
3% of the billed value instead of stipulated values mentioned in the aforementioned clauses of GCC. 
 

72. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in  all 
respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of 
supply of goods and services. 
 

Relevant GST Clause: 
 

I. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its returns 
and payment of taxes is also made. 

 
II. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST acts, rules, 

regulations, procedures, circulars and interaction there under applicable in India from time to time and to 
ensure that such compliance is done within the time prescribed under such laws. Supplier/Service 
Provider should ensure accurate transaction details, as required by GST Laws are timely uploaded in 
GSTN. In case there is any mismatch between the uploaded in GSTN by supplier/service provider and 
details available with SMP, Kolkata, then payment to supplier/service provider to the extent of GST 
relating to the invoice/s under mismatch may be retained from due payment till such time SMP, Kolkata 
is not sure that accurate tax amount is finally reflected in the GSTN to SMP, Kolkata’s account and is 
finally available to the SMP, Kolkata in terms of GST Laws and that the credit of GST taken by SMP, 
Kolkata is not required to be reversed at a later date along with applicable interest. 

 
III. SMP, Kolkata has the right to recover mandatory loss including interest and penalty suffered by it due to 

any non-compliance of tax law by the supplier/service provider. Any loss of input tax credit to SMP, 
Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of adjustment 
inconsideration payable. 

 
IV. Supplementary invoices/debit note/credit note for price revision to enable SMP, Kolkata to claim tax 

benefit on the same shall be issued by you for a particular year before September of the succeeding 
financial year. 

 
V. The purchase order/work order shall be void, if at any point of time you are found to be a blacklisted 

dealer as per GSTN rating system and further no payment shall be entertained. 
 
 
 
 
 
 



 

23 
 

73. DETAILED SCRUTINY OF E-TENDERS: 
A. Documents are to be uploaded: 

i. GST Registration certificate. 
ii. Valid Trade License. 
iii. Valid Professional Tax Clearance Certificate / Up to date tax payment challan (if 

applicable) /else document in support of exemption. 
iv. Proof of possession of valid Employees’ Provident Fund (EPF) Account or Documentary 

evidences in support of non-applicability of registration under EPF Act shall have to be 
furnished. 

v. Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit 
and Indemnity Bond. 

vi. Details of the firm as per ‘Schedule-O’ (in Volume-I) of the tender document. 
vii. Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the 
earlier mentioned pre-qualification criteria. 

viii. Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three) 
financial years (i.e. 2017-18, 2018-19 & 2019-20) and the same should be audited as per 
relevant norms wherever required. In the event of non-availability of Audited Balance 
Sheets for the financial year ending 31.03.2020, the turn over for that financial year has to 
be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN. 

ix. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 
signed by the Bidder under office seal. 

x. Cost of Tender documents / NSIC Registration certificate or DIC Certificate. 
xi. Certified copies of PAN Card. 
xii. Electrical Contractor License. 
xiii. Proforma (Form–D). 
xiv. Covering Letter. 
xv. Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish 
necessary documents in support of their statement in this regard. 

xvi. A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 
document, GCC and addenda has fully been read and understood (Annexure–I). 

xvii. Bid Security Declaration form (Annexure–J)  
xviii. Checklist of Documents to be uploaded (Annexure–K) 
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B. During techno-commercial evaluation of tender, an offer shall be considered non-
responsive in case of non-submission of the following ‘Essential’ documents or non-
fulfillment of following criteria: 
i. It is not accompanied by requisite tender paper cost, 
ii. It is not accompanied by NSIC certificate as an exemption from depositing earnest 

money & tender paper cost, 
iii. It does not meet the pre-qualification criteria as stipulated in the NIT. 

 
C. In addition to the above, a bidder may be disqualified if: 

1.  The bidder submits conditional offer / impose own terms and conditions / does not accept 
tender conditions completely / offer or tender if submitted with any deviation from the 
tender terms &conditions. 

2.  The validity of the offer is less than tender stipulation. 
3.  All the documents required as per NIT are not uploaded or not submitted, even after asked 

for. 
4.  The bidder provides misleading or false information in the statements and documents 

submitted. 
5.  Record of unsatisfactory performance during the last seven years, such as abandoning of 

work or rescinding of contract for which the reasons are attributable to the non-performance 
of the contractor or inordinate delays in completion or financial bankruptcy etc. 

 
The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder. 

 
74. All other terms and conditions excepting those mentioned separately shall be governed by SMP, 

Kolkata’s General Condition of Contract. 
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Annexure - D 
 

SCOPE OF WORK AND TECHNICAL SPECIFICATION  
1. Supply, delivery, installation and commissioning of Main Distribution Board /Panel as per 

Technical Specifications & BOQ. 
2. Supply, delivery, laying, termination and commissioning of 4 core X 10 sq. mm., XLPE 

insulated, 1.1 kV grade armoured Al Cable as per Technical Specifications & BOQ.  
3. Supply, delivery, laying, termination and commissioning of 4 core X 25 sq. mm., PVC 

insulated, 1.1 kV grade un-armoured Cu Cable as per Technical Specifications & BOQ. 
4. Supply, delivery, installation and commissioning of MCB DBs as per Technical Specifications & 

BOQ. 
5. Supply, delivery, installation and commissioning of Power Units with Starter suitable for 2/1.5 

TR ACs, Plug & Socket. 
6. Supply, delivery, installation and commissioning of Ceiling fan & fan regulator, down rod 

canopy etc. as par Technical Specifications & BOQ. 
7. Supply, delivery & fixing of LED Luminaries / LED Decorative Post top Luminaries as per 

Technical Specifications & BOQ. 
8.   Earthing of the Electrical Installation as per IS specification. 
 
Any work, considered required by the contractor and not mentioned hereunder, for successful 
completion of the project, is to be included in the item of bill of Quantity suitably which should be 
finalized in the pre bid meeting. 
 
The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956 
with latest amendments and latest revised IS Code of Practice.  
 
Including all appurtenant works as described and set forth in, Bill of Quantities, Special 
Conditions of contract, Technical Specification of works, and Specification of materials & 
Workmanship with all additional or varied works which may thereafter be required in 
Accordance with Clause 7 of General conditions of contract and as per direction of the Engineer-
in–Charge.  
 
The intending tenderer shall inspect the site of work in consultation with the Superintending 
Engineer (Electrical), Kolkata Port Trust and acquaint himself with the nature of Work before 
preparing his tender. His attention is drawn to the Conditions of Contract in this regard. No 
excuse on ignorance as to the site General Conditions will be entertained.  
Unless otherwise specified, the work to be provided for by the contractor shall include but not be 
limited to the following: 
 

a) Provide all materials, supervision, services, scaffolding and temporary lighting as required 
for work purposes etc. 

b) Prepare and submit for review and assessment to the Engineer working drawings showing 
how the work is actually going to be done as may be required by him. 

c) The contractor shall carry out the work in phased manner as per availability of the site so 
that normal day to day activities are not affected for which no such extra payment will be 
entertained.  
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The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority 
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of 
Practice and relevant portion of National Building Code particularly with respect to fire safety and 
also code of practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 1997 and 
code of practice for earthing IS 3043:1987 and Dock Safety Rule & Regulation.  
 

The Single Line Diagram, Distribution Diagram, Circuit Drawings, Main Power & Lighting 
DB, etc. should be prepared by the Successful Tenderer and the same should be submitted to the 
Engineer for necessary approval, in triplicate.  
 

The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting 
machineries, transport etc., required for the execution of total work. They should also provide all 
materials, supervision, services, scaffolding and temporary lighting as required for work purpose 
etc.  
 

Scope of work for installation of LT Panels: 

Suitable sizes of Hot Deep Galvanized Steel Base Channels/ Angles/ Platform should be grouted, 
levelled in cement concrete foundation. A proper bonding surface should be made by cheeping the 
floor while making cement concreting. All the panels should be assembled, aligned and levelled. 
The Fixing Bolts should be grouted only after satisfying all these requirements. After completion 
of the Panel erection, all cubicles, switches, CTs, Bus Bar Chambers should be cleaned and checked 
for tightness of all the components. All loosely supplied items shall be fitted up. All the wiring 
connections should also be checked with drawings and tightened. Insulators should be checked up 
for any possible damage. All openings should be sealed to avoid ingress of any foreign particles 
inside the panels. 

Individual Feeder Functional Scheme verification should be carried out and if required minor 
wiring modification in the panel wiring, as per site requirement should be done as per the 
directive of the Engineer without any extra cost. Special attention is to be paid to CT Circuits 
Polarity, wiring continuity & correctness in the protection as well as measurement circuits. 

All the control wiring, Bushings, Bus Bars, other live parts of Switch Gears, Incoming & Outgoing 
Cables should be meggered with 500 Volt Megger. The LT Panel shall be double earthed through 
earthing system. Supply of all materials including hardware materials, as required, is under the 
scope of the Contractor. 
 
Scope of work for installation of Main DBs & MCB DBs: 

The Main Distribution Boards and MCB DBs are to be installed concealed within the wall as 
per Technical Specification & BOQ. The Main Distribution Boards/Panel & MCB DBs should also 
be connected with the nearest Earth Bus, using suitable size of insulated Copper wire as per 
Technical Specification & BOQ. All hardware items required for this job, should be provided & 
installed by the contractor. 

 
Scope of work for installation of Ceiling Fans: 

Installation of ceiling fan complete with blade, electronic regulator, canopy etc. with 
appropriate length of MS down rod & making necessary connection. Down Rod, if required shall 
have to be supplied by the contractor. Cost of down rod shall be included in its installation price. 

 
 



 

27  

Light fittings: 
Light fittings are to be supplied & installed as per Technical Specification & BOQ. 
 
Earthing: 
As per Technical Specification & BOQ. 
 
 
Note: 
Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required 
for installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of 
G.I. Pipes, clamps and accessories shall be deemed to be included in the rates for installation of the 
items for which these items are intended. Tenderers are advised to build up the installation prices 
accordingly. Any claim in this regard on the plea that the item is not specifically mentioned shall 
not be entertained. 
 
The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority 
(Measures relating to Safety and Electric Supply), Regulations, 2010 with latest amendments and 
latest revised IS Code of Practice (Lift-4666).  
 
Cleaning of site: 
On completion of works, the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. Contractor 
should also clean the site as required during execution and fully clear the site after completion of 
all the works. Any holes/drillings/openings/damages made on the wall/roof for drawing of 
cables/installation of equipment shall be made good by the tenderer at his own cost. 
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TECHNICAL SPECIFICATIONS 
NIT No. SMP/KDS/Mech/SE-I/ADV/575 dated 22.02.2021 

 
A. Technical Specification for Cable Work: 
Cables should be generally compliance with IS: 7098 (Part-1) / 1988 or latest amendment if any 
with following specifications:  
 
Conductor:  
1) Stranded Aluminium should comply to IS: 8130 - 1984 or latest amendment if any of following 
sizes, Colour coded, Voltage Grade: 1.1KV, Insulation: XLPE, Inner Sheath: Extruded PVC, 
Armour: Galvanized Steel Strips, Outer Sheath: Extruded PVC.  

 
A. 4C X 10 sq. mm.  
 

2) Stranded Copper should comply to IS: 8130 - 1984 or latest amendment if any of following sizes, 
Colour coded, Voltage Grade: 1.1KV, Insulation: PVC,  Un-Armoured, Outer Sheath: Extruded 
PVC.  

 
A. 4C X 25 sq. mm.  

 
Laying: 

                   Laying Underground: 
Cable shall be laid generally in accordance with IS: 1255-1983 or latest amendment, if 
any. The average depth of trench for laying cable, considering the site conditions of oil 
jetty, shall be as below: 
 

I) Directly in ground - 0.50m. 
II) At road crossing - 0.75m. 
 

The trenches shall be excavated in reasonably straight line, and where there is a change 
in direction suitable curvature shall be provided with 12D radius where D is the 
diameter of the cable. Where gradients and changes in depth are unavoidable, this shall 
be gradual, except where otherwise directed by the Engineer. The cable shall be laid 
through suitable size DWC HDPE Pipe. After laying of the cable the duct shall have to 
be filled up by fine excavated material. Where cables run in parallel, separate ducts as 
stated shall have to be provided. G.I./HDPE pipe shall have to be used where cable 
pass through walls, roads, drains, culverts, railway line etc. The cable trench shall be 
filled back with riddled soil obtained from excavation. This shall be done in layer and 
compacted. Cable route marker shall have to be provided at a maximum distance of 
50m. 
 
Laying through existing trench : 
Cable shall be laid through existing covered/uncovered masonry trench taking out of 
RC covers, setting them in order, mending good the damages filling the trench with fine 
dry sand including supply of sand. Cables should be handled carefully during 
installation to prevent mechanical injury to the cables. Ends of cables leaving trenches 
should be coiled and provided with a protective pipe or cover, until such times, the 
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final terminations to the equipment are completed. Insulation Test of the cable should 
be carried out in presence of the Engineer. Any cable, which is found defective, should 
be replaced before the next group of cables is laid.  
 
Laying on wall or structure: 
Where cable shall be laid on wall or structure, the cable shall be laid by using MS 
Clamp of adequate strength and size. The maximum distance between clamps shall not 
be more than 400mm. The cable shall run as straight as possible. When the cable shall 
pass through wall/floor etc. pipe protection shall have to be given.  
 

Before laying of Power Cables, Cable Routes should be checked properly to avoid 
interference with the existing cables, structures, drains, pipings, etc. as far as possible and minor 
adjustments to be done to suit the field conditions, wherever deemed necessary, without any extra 
cost. Cable Routes should be carefully measured and the contractor shall ascertain the proper 
requirement of cable for a particular feeder. Sufficient lengths are to be kept for the final 
connections of the cables to the terminal of the equipment. Various cable lengths cut off from the 
Cable Reels should be carefully selected to prevent undue wastage of cables. Continuous length of 
cables in each drum should be ascertained considering no straight through joints takes place.  

The cables should be neatly arranged in the Trench / Trays / Pipes in such a manner so that 
criss-crossing is avoided and final take off to the equipment / switchgear is facilitated.  

When cables pass through foundation walls, or other underground structures, if necessary, 
ducts or opening shall have to be provided, by the contractor. However, shall it become necessary 
to cut holes in the existing foundations or structures, the contractor should obtain consent from 
Engineer, before cutting is done. Cutting, if necessary and mending good of any cut portion 
should be done by contractor at his cost and risk.  

Cables should be handled carefully during installation to prevent mechanical injury to the 
cables. Ends of cables leaving trenches should be coiled and provided with a protective pipe or 
cover, until such times, the final terminations to the equipment are completed.  

B. Technical Specification for LT Panels: 

One no. Indoor type LT distribution Panel of double door type having IP 55 protection, to be 
fabricated with 2 mm. thick CRC sheet steel duly painted with two coats of synthetic enamel 
paint over one coat of R.O primer (in accordance with IS 13032, IS 8623). 
 
The panel should be made as per BOQ including but not limited to the following specification: 
i. 04 nos. totally enclosed copper bar as Phase & Neutral bus bars of size as mentioned in the 
BOQ including colour coding of bus bars with PVC sleeve and arrangement for earthing. 
ii. Digital Display type 3 phase 4 wire Ammeter with suitable CT and built in Selector Switch. 
1 Set for each incomer. 
iii. Digital Display type 3 phase 4 wire 0-440V Voltmeter with built in Selector Switch. 1 Set for 
each incomer. 
iv. LED Indication Lamps for R, Y, B phases. 
v. Making interconnection with suitable size of copper wire/strip. 
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vi. Detachable type Gland Plate (made from 2mm thick MS Sheet) with punched holes for 
cable entry.  
 
Technical Parameters of Molded Case Circuit Breaker (MCCB): 

 
a) Rated normal current : As per BOQ. 

b) Impulse Voltage : 8 kV 

c) Rated Operational Voltage : 690 V AC 

d) Insulation voltage  : 750 V AC 

e) Rated Frequency  : 50 Hz. 

f) Particulars of Specifications to 
be complied with 

: IS/IEC: 60947 – 2(2003) or latest amendment.  

g) Type of mechanism : Double Break Type. 

h) Number of poles : As per BOQ. 

i) Rated short-circuit breaking 
current for 1 second. 

: As per BOQ. 

 

j) Rated service short-circuit 
breaking capacity (Ics) 

= Rated breaking capacity (Icu)=100%  

 

 
C. Technical Specification for Ceiling Fan: 

1200 mm. sweep, AC energy saving ceiling fans, conforms to IS: 374 should have following 
technical details:  
a) Rated Voltage: 230 V (Nominal), A.C. single phase, 50 Hz.  
b) Bearing: Fitted with Double Ball Bearings.  
c) Fittings: Fitted with suitable down rod, hanging shackles and all other necessary hardware 
items.  
d) Winding : Winding must be of super-enamelled copper wire.  
e) Air Delivery: Min 220 cmm (cubic meter per minute). 
f) Speed: Min 360 rpm. 
g) Rating: BEE 5 Star. 

 
D. Technical Specification for Exhaust Fan: 

 
300 mm. Sweep, 1400 RPM Heavy Duty Exhaust Fan suitable for use with 230 V (nominal), 50 
Hz., AC single phase system. The Exhaust Fans should generally conform to IS: 2312 and 
complete with Frame, Blade, and continuously rated capacitor type single phase induction 
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motor and all accessories. The Exhaust Fans should have double ball bearings, and the 
winding of the Motor must be of super enamelled copper wire. 

 
E. Technical Specification for Luminaries:  

 
1) Street Light Luminary: 

The luminary should be as per BOQ and as per following specifications:  
System Wattage: 90 Watt 
System Lumen efficacy: 100lm/watt 
Colour Temperature: 5700K 
CRI: 70 
Housing: LM6 High pressure Die Cast Aluminium 
THD < 20 
Average LED Life L70B50: 50000 hours. 

 
2) LED Batten Light/ Tube Light: 

System Wattage:  1x20 Watt & 2x20 Watt 
Operating Voltage range: 140 V to 270 V 
System Lumen efficacy: 100lm/watt 
Colour Temperature: 5700K 
CRI: 80 
Housing: Epoxy powder coated white CRCA housing. 
Diffuser: Milky white, polycarbonate diffuser, for glare-free efficient light distribution. 
Electronic Driver: Integral electronic driver (SMPS based constant current supply) with 
Output Short-circuit protection, Surge Protection etc. 
Average LED Life L70B50: 50000 hours. 

 
Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required 
for installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of 
G.I./HDPE Pipes, clamps and accessories shall be deemed to be included in the rates for 
installation of the items for which these items are intended. Tenderers are advised to build up the 
installation prices accordingly. Any claim in this regard on the plea that the item is not specifically 
mentioned shall not be entertained. 
 
 
Cleaning of site: 
On completion of works, the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. Contractor 
should also clean the site as required during execution and fully clear the site after completion of 
all the works. Any holes/drillings/openings/damages made on the wall/roof for drawing of 
cables/installation of equipment shall be made good by the tenderer at his own cost. 
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List of Preferred Makes 
 

Item  Preferred make  Additional make of 
items, if any. 

MCCB / MCB /Power 
DBs/Lighting DBs/MCB 
protected power units /Ac 
starter/ Main Switch 

ABB/ Siemens/ Havells/ L&T/ 
Crompton/ GE/ Legrand /North-
west starter / C&S  

 

Luminaries  Philips/ Crompton/ Havells/ 
Wipro/Bajaj   

 

PVC Copper wire for 
internal wiring  

Polycab/ KDK-Evershine/ 
Finolex/ Havells/ National/ 
Nicco/ Supercab/ Gloster   

 

Modular switches/ 
Socket/Ceiling Rose/ 
Electronic regulator/ Call 
Bell.  

Havells/ Anchor/ Ellora/ 
Precision/ Rider/ Sleek/ 
Roma/Crabtree  

 

L.T. power cable  Gloster/ Universal/ Polycab 
/KDK/ Havells  

 

Rigid Conduit Pipe 
 

ISI Mark  

Exhaust Fan / Ceiling Fan. Havells/ Usha/ Bajaj / Crompton 
Greaves/ Polar  

 

 
Note:  

 Items of any other make in addition to the make mentioned in the list of preferred makes 
may be accepted subject to such items shall comply all the technical specification / 
requirement mentioned in the tender document.  
 

 Request for consideration of such (additional make) of items shall be supported with 
certificate from any Central Govt. organization, Public Sector Units, PWDs, State Govt. 
organizations regarding satisfactory working / performance of those items during the last 
three years (minimum) (prior to the starting date of submission of subject e-tender). 
 

 If any additional make for any item is proposed, the same shall be indicated in the column 
mentioned above and it should be duly signed and uploaded.  
 

If the supporting documents for the aforementioned clauses are not submitted by the bidders in 
the techno-commercial bid then, it would be considered that the bidders will provide items from 
list of preferred make only. 
 
If at any stage, it is found that the item offered with make other than preferred make 
mentioned as above is not acceptable due to non fulfilment of the afore-stated criteria or 
otherwise, the bidder is bound to supply items of preferred make with no additional cost. 
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Annexure – E 
 

Preamble to Bill of Quantity & BOQ 
 
1. The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have  
examined the above documents and to have thoroughly familiarise himself with the total scope of 
work and its mode of execution. 
 
2. The quantities given in the Bill of Quantities are approximate only and are given to provide a 
common basis for tendering. Payment will be made according to the quantities of each item of work 
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work 
shall be measured jointly by the Engineer or his Representative. 
 
3. General direction and description of work or materials given elsewhere in the contract 
documents are not necessarily repeated in the description of items in the Bill of Quantities. 
 
4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover 
the complete and finished work, inter-alia, all costs and expenses which may be required for successful 
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, 
taxes and obligations imposed or implied by the Contractor. 

 
5. Where separate items such as mobilisation, demobilisation, temporary works etc., have not 
been provided in the Bill of Quantities for works required under the Contract, then the cost of such 
works shall be deemed to have been included in the prices and rates of other items. 

 
6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out 
the followings:- 

 
a. The provision, storage, transport, handling, use distribution and maintenance of all materials, 

plans, equipment machineries and tools including all costs, charges dues demurrages or other 
outlays involved in the transportation. 

b. The provision and maintenance of all his staff and labours and their payments, 
accommodation, transport, taxes and other requirements. 

c. Setting out including measurement and supervision. 
d. The provision, storage, transport, use handling, distribution and maintenance of consumable 

stores, fuel. 
e. All First Aid, Welfare and safety requirements. 
f. Damage caused to the works, plants, materials and consumables stores caused by weather. 
g. Licence, fees and other charges for compliance of Government Acts and Rules that are in force 

and applicable. 
 

7. The Contractor should be held responsible for the safe custody of materials, machineries etc. at 
site procured by him or issued to him by the Trustees. 
 

8. This being a percentage rate tender, the Bidder shall quote his rates as percentage above / 
below with the estimated amount put to tender on line based on his own analysis. 
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PRICE BID / Bill of Quantity (BOQ) 
 

Name of the work: Electrical Renovation work at 51 C. G. R. Civil Engineering Dept. office of SMP, 
Kolkata. 
 

Sl 
No 

          Description of item Qty Unit  Unit rate  
(in Rs)  

 Total Value (in 
Rs)  

1 Supply and Delivery of MAIN  PANEL 
with degree of protection IP-55 fabricated 
not less than 2 mm. thick mild steel sheet 
over suitable size of angle iron frame for 
base channel. Details given in Tech.Spec 
Incomer: 
200A,415V,35KA,FP, MCCB of adjustable 
Thermal & adjustable Magnet setting  –
1NO 
Outgoing:  
(i) 80A, 415 V,25 KA,FP, MCCB adjustable 
Thermal & Fixed Magnet setting --2No 
(ii) 63A, 415 V,25 KA,FP, MCCB adjustable 
Thermal & Fixed Magnet setting --3NO 
(iii) Electrolytic grade tinned copper bus 
bar: 50 mm x 6 mm X suitable length for 
each phase and Neutral With Suitable size 
of Ammeter, Voltmeter,   Selector switch  
including CT. 
(iv) 2 Nos. full threaded GI Bolts (M 10 x 
40mm) along  with G.I. Nuts & washers are 
to be provided on two  sides of the  MAIN  
PANEL as Earth Stud 

1 No      
50,165.00  

                    
50,165.00  

2 Installation, Testing & Commissioning of 
above of MAIN PANEL  on Floor mounted 
with suitable leg, mending good the 
damages to original finish incl. Inter 
connection with suitable size of copper 
wire and neutral link & provision for 
earthing attachment. Location :(Ground 
floor ) 

1 No        
5,017.00  

                      
5,017.00  
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3 Supplying and Fixing Suitable size Cable 
Entry/End  box having hinged MS Top 
Cover having 2.5 mm thick with rubber 
gasket lining, railway type mechanical 
locking arrangement, earthing terminal 
with lug etc. including two compression 
type brass cable gland with necessary 
socketing & 4 no porcelain pole connector 
as necessary and finishing with good 
damage including  paint etc. LOCATION:-( 
Main  panel room for extention of pump 
cable) . 

2 No        
3,675.00  

                      
7,350.00  

4 Supply and Fixing of double door Vertical 
TPN MCB Ground Main Distribution 
Board (4way)with IP-42/43 protection 
along with 63A, FP 415V, 25KA adjustable 
thermal and fixed magnet setting  MCCB 
as Incomer and 4 nos. 32 amp, 415 volt, TP, 
10KA, C-type as outgoing.  Concealed in 
wall after cutting the wall & mending good 
the damages to original finish incl. 
interconnection with suitable size of 
copper wire , extended terminals/spreader 
link sets and neutral link & provision for 
earthing attachment. 
Location : (Gr floor)    

1 No      
15,974.00  

                    
15,974.00  

5 Supply and Fixing of double door Vertical 
TPN MCB Main Distribution Board 
(4way)with IP-42/43 protection along with 
80A, FP 415V, 25KA adjustable thermal 
and fixed magnet setting  MCCB as 
Incomer and 2 nos. 40 amp, 415 volt, TP, 
10KA, C-type & 2 nos. 32 amp, 415 volt, TP, 
10KA, C-type as outgoing.  Concealed in 
wall after cutting the wall & mending good 
the damages to original finish incl. 
interconnection with suitable size of 
copper wire , extended terminals/spreader 
link sets and neutral link & provision for 
earthing attachment.Location : (For each 
floor i.e Gr, 1st &2nd). 

2 No      
19,688.00  

                    
39,376.00  
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6 Supplying and Fixing double door 
Horizontal TPN MCB Power Distribution 
Board [Enclosure 4way] with IP-42/43 
protection along with 40A, FP 415V, 10KA, 
C-type MCB as Incomer and 6 nos. 20 amp, 
240 volt, DP 10KA, C-type MCB as 
outgoing. Concealed in wall after cutting 
the wall & mending good the damages to 
original finish incl. interconnection with 
suitable size of copper wire , extended 
terminals/spreader link sets and neutral 
link & provision for earthing attachment. 
Location : (For 1st floor & 2nd floor). 

4 No.      
10,244.00  

                    
40,976.00  

7 Supplying and Fixing double door 
Horizontal TPN MCB  Lighting 
Distribution Board [Enclosure 4way] with 
IP-42/43 protection along with 32A, FP 
415V, 10KA, C-type MCB as Incomer and 3 
nos. 6-32 amp, 240 volt, DP 10KA, C-type 
MCB as outgoing. Concealed in wall after 
cutting the wall & mending good the 
damages to original finish incl. 
interconnection with suitable size of 
copper wire , extended terminals/spreader 
link sets and neutral link & provision for 
earthing attachment.Location : (Each floor 
2 no)  

6 No.        
5,331.00  

                    
31,986.00  

8 Supplying and Fixing double-door SPN 
MCB Sub Lighting Distribution Board- 
[2+8way enclose] with IP-42 protection 
along with 32A, 10KA, 240V C-type DP 
MCB as Incomer and 6 Nos. 6-32A, 10KA, 
240V C-type SP MCB as Outgoing. 
Concealed in wall after cutting the wall & 
mending good the damages to original 
finish incl. interconnection with suitable 
size of copper wire, extended 
terminals/spreader link sets and neutral 
link & provision for earthing attachment 
Location : ( 6 no per Floor). 

18 No.        
2,915.00  

                    
52,470.00  
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9 Supply and delivery of 1.1 KV grade 4 core 
10 sq.mm. XLPE insulated armoured  
aluminimum cable comply to IS:7908(Part-
1)/1988 or latest amendment if any.                                                                                                                                       

400 Mtr.           
106.00  

                    
42,400.00  

10 Laying of cable 4 core 10 sqmm on 
wall/surface incl. S & F MS saddles with 
earthing by 10 SWG GI (Hot Dip)Wire, 
making holes etc. as necy.mending good 
damages and painting.Location : (For 14 
no. Street light)  

400 RM             
60.00  

                    
24,000.00  

11 Supplying and fixing compression type 
gland complete wih brass gland, brass ring 
& rubber ring for dust and moisture proof 
entry of XLPE cable - 4 core 10 sq.mm. 
aluminium cable. 

30 Each           
132.00  

                      
3,960.00  

12 Finishing of XLPE cable ends by crimping 
method incl. supplying and fixing 
solderless sockets (Dowels make),tapes, 
anticorrosive paste and jointing material 4 
core 10sq. mm.. 

30 SET             
67.00  

                      
2,010.00  

13 Distribution wiring from Main DB to LDB 
& PDB with 1.1KV grade single core 
stranded FRLS, PVC insulated and 
unsheathed 4x10sq.mm+2x4sq mm , FRLS 
copper wire in suitable size of PVC rigid 
conduit pipe/s embedded in  wall by 
cutting wall for concealed and PVC casing-
capping/PVC Rigid conduit pipe on 
ceiling/wooden,& iron frame    incl. 
necessary fittings as required. 

500 RM           
687.00  

                 
3,43,500.00  

14  Supplying and fixing compression type 
gland complete with brass gland, brass 
ring & rubber ring for dust and moisture 
proof entry of XLPE cable 4 x 10 
sq.mm+2x4 sq.mm.   copper wire along 
with S&F of nec. terminations as requried. 

20 Set           
132.00  

                      
2,640.00  

15 Supply and delivery of 4C x 25 sq.mm PVC 
insulated unarmoured copper conductor 
cable comply to IS: 7098 (Part-1)/1988 or 
latest amendment if any.                                                                    

200 Mtr.           
844.00  

                 
1,68,800.00  
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16 Laying of 4C X 25 sq.mm.  PVC insulated 
unarmoured copper cable +(S&F)2 X 
6sqmm PVC insulated cu wire in suitable 
size of PVC rigid conduit pipe embedded 
in  wall by cutting wall for concealing & 
making hole etc./ over wall incl. S & F MS 
saddles as per site. 
Location: (Main Panel to  Main DB of each 
fllor)  

150 RM.           
127.00  

                    
19,050.00  

17  Supplying and fixing compression type 
gland complete with brass gland, brass 
ring & rubber ring for dust and moisture 
proof entry of XLPE cable 4C x 25 sq.mm.  
unarmoured copper cable. 

8 Each           
162.00  

                      
1,296.00  

18 Finishing of XLPE cable ends by crimping 
method incl. supplying and fixing solder 
less sockets , tapes, anticorrosive paste and 
jointing material for 4C x25  sq.mm.  
unarmored copper cable.  

8 set           
115.00  

                         
920.00  

19 Supply of minimum 90 watt LED street  
light  with min system efficacy 100 
lumen/watt (Integral type)  having 
operating vtg range 140--270V PF> 0.95 
made up of pressure die cast housing with 
toughened glass and  secondary optics 
with IP66 protection including surge 
protection. Other specification as per Tech 
.Spec. 

14 No        
7,500.00  

                 
1,05,000.00  

20 Fixing of outdoor / street light type LED 
light fitting  complete with all accessories 
to be fixed /projected from wall/pole  incl. 
making holes/providing clamping 
arrangement & necy. GI reducer as 
required. S&F minimum 40 mm GI pipe 
(ISI-Medium) quality 1.5 mts.  average 
length having suitable bend S&F necy. 
length of Three core 1.5 sqmm PVC  
insulated stranded copper wire and 
making  connections from MS waterproof 
cable loop box to street light as required 
and mending good damages with paint etc. 
Location: (Building-Stree light) 

14 No           
807.00  

                    
11,298.00  
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21 Supplying & Fixing MS waterproof type 
looping cable box suitable size having 
minimum 2.5 mm thick comprising of one 
250 V 15 A kit-kat fuse unit along with 
switch, Four PL & NL on porcelain 
insulator, two compression type brass 
cable gland including necessary socketing 
for upto 4- core 16 sq mm PVC/Al cable 
and having lined with rubber gasketted MS 
top cover with brass machine screws etc., 
earthing terminal with lug, below each 
street light fitting including S&F 40x3mm 
thick, MS clamps with bolts, nuts etc. 
including painting with anticorrosive paint 

14 No           
458.00  

                      
6,412.00  

22 Supply & fixing 50 mm G.I pipe (ISI 
medium) for necessary cable protection or 
other necessary item. 

50 Mtr           
294.00  

                    
14,700.00  

23 Supply & fixing of one control panel 
consisting one no suitable  rating 3phase  
power contractor(Minimum 32A FP), one 
no time switch with suitable rating of 
selector switch (By pass switch)  Location 
(Ground floor for street  light) 

1 No        
7,400.00  

                      
7,400.00  

24 Distribution wiring from Lighting DB to 
SLDB with 1.1KV grade single core 
stranded FRLS, PVC insulated and 
unsheathed 2x24/0.3(6sq.mm)+1x56/0.3 
(4sq mm) , FRLS copper wire in suitable 
size of PVC rigid conduit pipe embedded 
in  wall by cutting wall for concealed and 
PVC casing-capping/PVC Rigid conduit 
pipe on ceiling/wooden,& iron frame    
incl. necessary fittings as required. 

500 RM           
188.00  

                    
94,000.00  
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25 Distribution wiring from  Power DB to 
AC/ 16A plug with 1.1KV grade single core 
stranded FRLS, PVC insulated and 
unsheathed 2x56/0.3 (4sq.mm) 
+1x36/0.3(2.5sq mm), FRLS copper wire in 
suitable size of PVC rigid conduit pipe 
embedded in  wall by cutting wall for 
concealed and PVC casing-capping/PVC 
Rigid conduit pipe on ceiling /wooden,& 
iron frame    incl. necessary fittings as 
required. 

750 RM           
144.00  

                 
1,08,000.00  

26 Distribution wiring to Switch board,  & 3 x 
5/6amp plug  point set in 1.1KV 2x36/0.3 
(2.5 sq.mm. ) single core stranded 'FRLS' 
PVC insulated & unsheathed copper wire +  
1x22/0.3(1.5 sq.mm.) single core stranded 
'FR'LS PVC insulated & unsheathed copper 
wire  in suitable size and PVC rigid 
conduit pipe embedded in  wall by cutting 
wall for concealed and PVC casing-
capping/PVC Rigid conduit pipe on 
ceiling /wooden,& iron frame  incl. 
necessary fittings as required.   

2500 RM           
114.00  

                 
2,85,000.00  

27 Distribution wiring in 1.1 KV grade 
2x22/0.3 (1.5 sqmm) single core stranded 
'FRLS' PVC insulated & unsheathed copper 
wire  with 1x22/0.3 (1.5 sqmm) single core 
stranded 'FRLS' PVC insulated & 
unsheathed copper wire, in suitable size of 
PVC rigid conduit pipe complete with all 
accessories embedded in wall and PVC 
casing-capping/PVC Rigid conduit pipe on 
ceiling /wooden,& iron frame  incl. 
necessary fittings including S&F celling 
rose , Holder, etc as required.  to light  . 
fan points & Calling bell  with Modular 
type switch  fixed on Modular GI switch 
board providing neutral link in S.B with 
top cover plate flushed in wall incl. 
mending good damages to original 
finish.(Average run 8 mtr.) 

560 Point        
1,093.00  

                 
6,12,080.00  
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28 Distribution Wiring in 1.1 KV grade 
2x22/0.3 (1.5 sqmm) single core stranded 
'FRLS' PVC insulated & unsheathed copper 
wire  with 1x22/0.3 (1.5 sqmm) single core 
stranded 'FRLS' PVC insulated & 
unsheathed copper wire, to 240 V 6A, 5 pin 
plug point incl. S&F 240 V 6A, 5 pin 
Modular type plug socket & Modular type 
switch incl. S&F earth continuity wire, 
fixed on Module GI switch board with  
Module top cover plate flushed in wall 
incl. mending good damages to original 
finish ( On Board) 

80 No           
249.00  

                    
19,920.00  

29 Supply & Fixing 3 no  240 V, 6 A, 5 pin 
Modular type plug socket  with 3no 6A 
switch(each set), without plug top on  GI 
Modular type switch board embedded  in 
wall with Module top cover plate incl. S&F 
switch board and cover plate and making 
necy. connections with PVC Cu wire and 
earth continuity wire etc. 

70 set        
1,131.00  

                    
79,170.00  

30 Supply, and delivery at site 1200mm. 
Ceiling Fan as per Technical Specifications. 

90 No        
1,155.00  

                 
1,03,950.00  

31 Installation of ceiling fan complete with 
blade, regulator, canopy etc. with 
appropriate length of MS down rod & 
making necessary connection by cu wire. 

90 No             
66.00  

                      
5,940.00  

32 Supply & Fixing 240V, 100Watt Modular 
Socket  type fan regulator (Step type) on 
existing Modular GI switch board with top 
cover plate incl. Making necy. connections 
etc. 

90 No           
387.00  

                    
34,830.00  

33 Supply  and delivery of 20W single LED 
T/L set  of indoor luminaries as per 
Technical Specifications . 

120 No           
541.00  

                    
64,920.00  
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34 Fixing of light fitting suspended 25 cm 
bellow the ceiling with 2 No. 20 mm dia EI 
conduit (14 SWG) supports fixed with “L” 
type MS clamp whose one side fixed on 
ceiling with sutable size 4 nos. fastener and 
other side connected with the conduit with 
suitable size of bolts and nuts incl. S&F EI 
conduit, “L” type (125mmx125mm) 6mm 
thick and 25mm with MS clamps and 
connecting the length of PVC insulated 
wire and mending good damages to 
original finish and painting etc. by 
2x24/0.20 mm (1.5sqmm.) flexible copper 
wire of 1.10 mt. length. 

120 Each           
199.00  

                    
23,880.00  

35 Supply  and delivery of 2x20W double LED 
T/L set    of indoor luminaries as per 
technical specifications. 

160 No        
1,160.00  

                 
1,85,600.00  

36 Installation of above luminaries on 
ceiling/Beam at desire location with 
necessary connection by n/a cu wire ,nut, 
bolt compete incl. applicable hanging 
rods/ other accessories as per site 
requirement.  

160 set           
100.00  

                    
16,000.00  

37 Supply & fixing of 300mm heavy duty 
exhaust fan. 

12  nos.         
3,078.00  

                    
36,936.00  

38 Installation of above in all respect incl. 
supply of nec. fixing accessories as 
required at site. 

12  no.            
329.00  

                      
3,948.00  

39 Supply & Fixing 16 A, 5 pin Modular type 
plug socket  with 16A switch, without plug 
top on  GI Modular type switch board 
embedded  in wall with Module top cover 
plate incl. S&F switch board and cover 
plate and making necy. connections with 
PVC Cu wire and earth continuity wire etc. 

12  nos.            
287.00  

                      
3,444.00  

40 Supplying & Fixing 240 V AC superior 
type Multitune Call Bell  with  switch on 
HW board incl. S&F HW board. 

20 No.           
294.00  

                      
5,880.00  
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41 Supply & Fixing 240 V, 20A, Modular type 
starter with socket  for AC machine with 
20 A Modular switch type DP MCB (C 
Curve) on GI Modular type switch board 
embedded  in wall with  top cover plate 
incl. S & F switch board and cover plate 
and making necy. connections with PVC 
Cu wire and earth continuity wire etc. 

12 NO        
1,047.00  

                    
12,564.00  

42 Earthing with 50mm. Dia. GI pipe ISI 
Medium 3.64 mm thick, 3.04 mtrs. Long 
and 1x4 SWG GI earth wire (4mtrs long ), 
13 mm. dia x 80 mm. long GI nuts and 
bolts, double washer, incl. S&F 65 mm. dia 
GI pipe protection (1mtr. Long ) to be filled 
with bitumen partly under the ground 
level and partly above  ground level driven 
to an average depth of 3.65 mtrs below the 
ground level including providing 
necessary masonry enclosure of overall 
size 86.36 cm x 86.36 cm x 46 cm deep ( 
below the ground level), CI hinged 
inspection cover of size 36.56 cm x 36.56 cm 
and treating of soil by using salt and 
charcoal as required. Earthing work is to be 
carried out as per IS. 

4 No.        
3,030.00  

                    
12,120.00  

43 Connecting from earth pit to earth pit, 
earth station to earth bus bar and Main 
Panel, cable tray at inclusive of S&F 25mm 
x 6 mm Galvanized (Hot Dip) MS flat 
under the ground level/on wall/floor with 
GI saddle as required inclusive drilling 
holes, bolts, nuts, washers etc. and 
mending good the damages as required. 

150 Mtr.           
138.00  

                    
20,700.00  

44 Supplying & fixing earth busbar of 
galvanized (Hot Dip) MS flat 50 mm x 6 
mm on wall having clearance of 6 mm 
from wall including providing drilled 
holes on the busbar complete with GI bolts, 
nuts, washers, spacing insulators etc. as 
required. 

5 RM           
216.00  

                      
1,080.00  
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45 Connecting from the equipments/Earth 
station to earth busbar including S & F GI 
(Hot Dip) wire of 10 SWG size on 
wall/floor with staples buried inside 
wall/floor as required and making 
connection to equipments with bolts, nuts, 
washers, cable lugs etc. as required and 
mending good damages.  

300 Mtr             
13.00  

                      
3,900.00  

46 Dismantling of existing LT Lighting 
Distribution Panel, old cables and  existing 
electrical installations/wiring/accessories 
etc. and handed over to  KPD(Elect.) 
section. 

1 LS        
2,583.00  

                      
2,583.00  

 TOTAL AMOUNT in Rs.               27,33,145.00  

 
Note: 

1. The quantity above may increase or decrease as per requirement for which payment will be made as 
per actual.  

2. The rate quoted should be exclusive of GST and should be considered to complete the work in all 
respect. 

3. GST will be paid extra at applicable rates at the time of supply of goods and services. 
 

PRICE SHOULD BE EXCLUSIVE OF GST 
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Tenderer to fill up the following [score out which is not applicable] 
 

PRICE NOT TO BE QUOTED HERE 
 

                                                                                                 
(a)……………………………..%                                         
               (in figures)                                                               Below par (-) Rs. 
                                                                                              
    …………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)……………………………..%                                         
               (in figures)                                                               At par   NIL 
                                                                                              
     …………………………………………………Percent 
              (in words)                                                                
     
             
 
(c)……………………………..%                                      
               (in figures)                                                              Above par (+) Rs. 
                                                                                              
    ………………………………………………… Percent 
              (in words) 
 
 

 Total Tendered Amount:  Rs.                                                                                                                             

Total tendered amount (in words ) 

…………………………………………………………………………………………………………………………… 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

Permanent Income Tax A/C. No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted /stated above are to be carried 
over to Form of Tender attached] 

                                                                                                          

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 
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Annexure - F 
Profile of Tenderer / FORM –D 

  
 

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. SMP/ 
KDS/Mech/SE-I/ADV/575 dated 22.02.2021, those mentioned in the “General Conditions of 
Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno-
commercial conference, if any. Our relevant particulars are furnished hereunder: 

Particulars To be filled in by the Tenderer or to be 
mentioned as “none ” 

Name of the Tenderer 
 

 

Name of the owner(s) of the Tenderer 
 

 

Full postal address of the Tenderer including 
Police Station. 
 

 

Telephone No. of the Tenderer 
 

 

Fax No. of the Tenderer 
 

 

E-mail ID of the Tenderer 
 

 

Name of the contact person of the Tenderer 
 

 

Mobile/land line Telephone No. of the contact 
person of the Tenderer. 
 

 

Name of the partners/directors/ members, as 
applicable, in this particular contract 
 

 

Name of their authorized representative(s) 
who would handle the contract on their behalf. 

 

 
 
 

   Signature of the Tenderer 
Date ……………….. 

 
 
 
    Office seal of the Tenderer 
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

 
Covering Letter 

 
Ref. No…………                 Date: 
 
The Chief Mechanical Engineer, 
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata – 700 043 
 
Dear Sir, 
 
1. We, ………………………………………………………..(Name of Tenderer) having examinedthe 
Tender Document and understood its contents, hereby submit our Tender 
for…………………………………………………… (NIT No. SMP/KDS/Mech/SE-I/ADV/……. 
Dated.………… and confirm that we unconditionally accept all the terms and conditions of the 
same including the Addendum (if issued). 
 
2. All information and proofs provided in the Tender including Addendum and in the Appendices 
are true and correct and all documents accompanying such tender are true copies of their 
respective originals. 
 
3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional 
information it may find necessary or require to supplement or authenticate the Tender. 
 
4. We, ……………………………………………… (Name of Tenderer) hereby undertake that we will 
abide by the decisions of KoPT in the matter of examination, evaluation and selection of Successful 
Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in this 
regard. We further acknowledge the right of KoPT to reject our tender without assigning any 
reason or otherwise and hereby waive our right to challenge the same on any account whatsoever. 
 
5. We also certify the following: 
(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any 
other legal authority from participating in any Tender/Contract/Agreement of whatever kind. 
 
(b) We have also not been expelled from any project or contract nor have had any contract 
terminated for breach in the last 3 years ending on the date of opening of the techno commercial 
part of the tender. 
 
6. We declare that: 
(a) We have examined and have no reservations to the Tender Document, including the 
Addendum, if any, issued by KoPT thereon. 
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(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our 
behalf will engage in any corrupt, fraudulent or coercive practices to influence the evaluation 
process of the tender. 
 
7. We understand that KoPT reserves the right to accept or reject any tender and to annul the 
tendering process and reject all tenders at any time without any liability or any obligation for such 
acceptance, rejection or annulment without assigning any reason thereof. 
 

 
Yours faithfully, 
 
 
Signature of Tenderer………………………………………………. 
 
Name: …………………………………………………………………….. 

Designation: ………………………………………………………………. 

Date: ………………………………………………………………………. 

Seal of the tenderer………………………………………………………… 
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KOLKATA PORT TRUST 
 

SCHEDULE – “O” 
 

Tenderers must fill in the undernoted column: 
 

Sl. 
No 

Full 
particulars of 
similar works 
carried out by 
Tenderer 

Value of 
work 

Contract 
for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses 
of 
Authorities 
for whom 
work was 
carried out 

Name and 
Addresses 
to whom 
reference 
can be 
made 
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SCHEDULE – “O” 
 

Sheet – 2 
 
The Tenderers are also requested to furnish the following particulars: 
 
A. In case of a Limited Company: 
 

1. Name of the Company    : 
 

2. Address of its present registered office  : 
 

3. Date of its incorporation    : 
 

4. Full ;name and address of each    : 
 of its Directors – any special particulars 

as to Directors if desired to be stated 
 

5. Name, address and other necessary   : 
particulars of Managing Agents, if any,  
appointed by the Company 

 
6. Copies of Memorandum and Articles of   : 

Association (with the latest amendments, 
 if any) 
 

7. Copies of audited Balance Sheets of the  : 
Company  for  the last three years. 
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SCHEDULE – “O” 
Sheet – 3 

B. In case of a Firm: 
 

1. Name and address of the firm    : 
 

2. When business started     : 
 

3. If registered, a certified copy of Certificate  : 
of Registration 

 
4. A certified copy of the Deed Of Partnership : 

 
5. Full name and address of each of the  : 

Partners and the interest of each partner 
in the Partnership. Any special particulars 
as to Partners if desired to be stated 
 

6. Whether the firm pays income tax over  : 
Rs.10, 000/- per year 
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SCHEDULE – “O” 
 

Sheet – 4 
C. In case of an Individual: 
 

1. Full name and address of the     : 
 Tenderer; any special particulars 
 of the Tenderer if desired to be stated 
 

2. Name of the father of the Tenderer   : 
 

3. Whether the Tenderer carried on     : 
 business in his own name or any 
 other name 
 

4. When business was started any by whom  : 
 

5. Whether any other person is interested    : 
 in the business directly or indirectly,  
 if so, name, address, etc. of such persons  
 and the nature of such interest. 
 

6. Whether the Tenderer pays income tax    : 
 over Rs.10,000/- per year 
 
 
DATED, the………………………                          Signature of Tenderer 
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Annexure – G 
 
  
 

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non – Judicial Stamp Paper 

 
BEFOR THE 1ST CLASS JUDICIAL MAGISTRATE AT------------- 
AFFIDAVIT 
 
I ------------------------------------------ son of ------------------------------------- aged about ----------------Years, 

by faith -----------------, by occupation -------------, residing at-----------------------------------------------------

--------------------------------------do hereby solemnly affirm and declare as follows: 

 

1. That I am the proprietor/Partner of ------------------------------- having office at ------------and 

carrying on business on the said name and style. 

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be 

mentioned in affidavit.) 

 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S. I 

Registration. 

 

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause no ---------

------------ of Tender no-------------------------------issued by Kolkata Port Trust in respect of the work 

(thename of the work is to be mentioned) 

That the statements made above are all true to be the best of my knowledge and belief. 

 

That in the event the declaration is found to be wrong and false, I will be held responsible for all 

the consequences in respect of compliance of The Employees State Insurance Act, 1948 

 
 

DEPONENT 
 
Identified by me 
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Annexure – H 
 

(FORMAT OF INDEMNITY BOND) 
On the Rupees Fifty Non – Judicial Stamp Paper 

 

I N D E M N I T Y  B O N D 
 

By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of Shri/Smt------
-----------------------------------------------------------------------------------Residing at --------------- by 
occupation ------------the Partner/Proprietor/Director------------------------------having office at ----
----------- am a tenderer under Mechanical Engineering Department, Kolkata Port Trust(A 
statutory body under MPT Act, 1963) 

 
2. WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under 

E.S.I Act or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering 
Department, Kolkata Port Trust against all damages and accident to the Labourer 
Tenderer/contractor. 
 

3. NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named 
herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND 
ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the 
Kolkata Port Trust and which shall be legal and /or claimed by the Kolkata Port Trust during 
the execution of the work stated in the NIT No---------------------------- of ----------------------- 
 

4. AND the contractor hereunder agree to indemnity and at all times keep indemnified the 
Kolkata Port Trust and its administrator and representative. 
 

5. And also all such possible claim or demand for damages and accidents. In the event the 
declaration is found to be wrong and false, the tenderer will be held responsible for all the 
consequences in respect of compliance of The Employees State Insurance Act, 1948. 

 
In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- Hereto 
setand seal this the----------------------- Day of--------------------In the year----------------- at--------------
------. 

 
Sureties       Signature of the Indemnifier 
1. Signature: 
Name: 
Address: 
 
2. Signature: 
Name: 
Address: 
 
3 Witness 
Signature 
Name: 
Address: 
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Annexure –I 
 

 
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 
 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 
document 

 
Ref. No……………         Date …………..……….. 
 
The Chief Mechanical Engineer, 
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata – 700 043 
 
Dear Sir, 
 

We, ………………………………………………………..(Name of Tenderer) have fully read 

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the 

instant e-tender and no other source, and will comply to the said Tender document, GCC and 

Addenda. 

 
We are submitting this undertaking in lieu of submission of signed copy of the full Tender 

document. 
 

Yours faithfully, 
 
Signature of Tenderer…………………………………… 
Name: ………………………………………………………….. 
Designation: ………………………………………….……… 
Date: ……………………………….…………………….…….. 
 
Seal of the tenderer………………………………………. 
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Annexure - J 
 

Bid Securing Declaration Form 
 

NIT No.: SMP/KDS/Mech/SE-I/ADV/575 dated 22.02.2021 
To,            Date: …………  
The Chief Mechanical Engineer,  
Mechanical and Electrical Engineering Department,  
Syama Prasad Mookerjee Port, Kolkata,  
8, Garden Reach Road,  
Kolkata – 700 043.  
 
Sir,  
I/We, The undersigned, declare that:  
I/We understand that according to the terms and conditions of the Tender vide NIT No. 
……………………………. dated ……………, the bid must be supported by a Bid Securing Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of three years 
from the date of notification, if I am /We are in a breach of any obligation under the tender conditions in any 
manner as follows: 
  

(a) have withdrawn/modified/amended, impaired or derogated from the tender, my/our Bid during 
the period of bid validity specified in the form of Bid; or  

 
(b) Notification of the acceptance of our Bid during the period of bid validity (i) have failed or 
refused to execute the contract, if required, or (ii) failed or refused to furnish the Performance 
Security, in accordance with the terms and conditions of the tender.  

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful Bidder, 
upon award of order in favour of the successful bidder.  
 
Signature with date: ……………………..  
Name: …………………………..  
Seal: …………………………..  
 
 
 
Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to the Joint 
Venture that submits the bid. 
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Annexure - K 
Checklist for Documents to be Uploaded 

[Bidder to submit this document completely filled up for evaluation of its offer] 
Name of the Firm: 

Sl. 
No. 

Documents to be uploaded as per instructions of NIT 
Details of Documents as Uploaded 

1 
Earnest Money 
(details of DD no./Banker’s Cheque No. with date or NSIC No. 
with validity period, if applicable, to be mentioned here) 

 

2 
Tender Fee  
(details of DD no./Banker’s Cheque No. with date or NSIC No. 
with validity period, if applicable, to be mentioned here) 

 

3 PAN No.  

4 Trade License Details  

5 Electrical Contractor License Details (No. & Validity period) 
 

6 ESI Regn. No. (If registered)  

7 Affidavit/Indemnity Bond Uploaded (Yes/No) (If ESI Registration 
is not applicable for the firm) 

 

8 PF Regn. No.  

9 GST Regn. certificate No.  

10 Professional Tax No.  

11 Undertaking (Annexure-I) Uploaded (Yes/No) 
 

12 Form -D, Covering letter Uploaded (Yes/No)  

13 Schedule ‘O’ Uploaded (Yes/No)  

14 Status of Tenderer (i.e. Pvt. Ltd./Partnership/Proprietorship etc.)  

15 Bid Securing Declaration Form Uploaded (Annexure-J)  

 

"Financial Turnover 
(Average of Last 3 year 
turnover shall be 30% of 
the Tender value)" 

FY: 2017-18  

FY: 2018-19 

FY: 2019-20 

16 

Details as required for 
ECS Payment 
[Scanned copy of 
unissued cheque is to 
be uploaded.] 

Name of Bank with Code  

Branch Name  

Type of A/C  

  A/C no.  

  MICR Code  

  IFSC No.  

Note: No field is to be left blank.  
Signature of Tenderer………………………………………….. 
Name: ………………………………………………………….. 
Designation: ………………………………………….………... 
Date: ……………………………….…………………….…….. 
Seal of the tenderer…………………………………………….. 
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Annexure –L 
 
 
 
 
 
 

General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 
6th Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting 
held on July, 2014 
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AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimate
d Value 
of Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For 
Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000/- 

5% of the 
estimated 
value of 
work 

1% of the 
estimated value 
of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000/- 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 
20,000/- 
and 
minimum 
of Rs. 
5,000/-. 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum of 
Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 
Crore + 1% 
on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 
[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced upto 
Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced upto 
Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
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1.    DEFINITIONS 
 

1.0 In the contract, as here in after defined, the following words and 
expressions shall have the meaning herein assigned to them, 
except where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of 
Trustees for the Port of Kolkata, a body corporate under Section 
3 of the Major Port Trusts Act, 1963, including their successors, 
representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 
person appointed to act in his place under Sections 14 and 14A 
of the Major Port Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company 
whose tender/offer has been accepted by the Trustees and 
includes the Contractor’s representatives, heirs, successor and 
assigns, if any, permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the 
tender on its behalf and includes the Manager (Infrastructure & 
Civic Facilities) or other official as may be appointed from time 
to time by the Employer, with written notification to the 
Contractor, to act as Engineer for the purpose of the Contract, 
in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or 
Assistant to the Engineer or any other official appointed from 
time to time by the Engineer to perform the duties set forth in 
Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representativ
e 

1.6 “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess 
Works” and “Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind 
required in or about the execution, completion or maintenance 
of the works and includes (without thereby limiting the 
foregoing definitions) all temporary erections, scaffolding, 
ladders, timbering, soaking vats, site offices, cement and other 
godowns, platforms and bins for stacking building materials, 
gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and 
separately included in the schedule of items of the works i.e. 
(Bill of Quantities) of the tender. “Excess Works” means the 
required quantities of work in excess of the provision made 
against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of 
Indian Standard’s specifications / International Standard’s 
Specifications (latest revisions) for materials and workmanship 
unless stated otherwise in the Tender. 

Specification 
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1.10 “Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in 
writing by the Engineer and such other drawings as may from time to 
time be furnished or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

“Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the 
Tender / Offer, the letter of acceptance of the Tender/Offer, the 
Contract Agreement, if separately entered into and the Schedule of 
Rates and Price, if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of 
the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 
 

Constructio
nal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of 
the Tender/Offer of the Contractor, subject to such additions thereto 
and deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, 
act of foreign enemies, hostilities) whether war be declared or not), 
Civil War, rebellion, revolution, insurrection or military or usurped 
power or use or occupation by the Trustees of any portion of the works 
in respect of which a certificate of completion has been issued (all of 
which are herein collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-
versa where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of 
Contract shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site. 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 

 

2.1 The Contractor shall execute, compete and maintain the works in 
terms of the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and 

subject to limitation of Clause 2.5 hereof, from the Engineer’s 
Representative. 

Authority of 
Engineer’s 
Representati
ve 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the 

progress of the works such further drawings and instructions 
as shall be necessary for the purpose of proper and adequate 
execution and maintenance of the works and the contractor 
shall carry out and be bound by the same. 

(b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time. 

 
(c) to order for any variation, alteration and modification of the 
work and for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, 
as the first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s 
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship 

not in accordance with the contract and the contractor 
shall comply with his direction in this regard. 

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise. 
 
(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of 
the work and 

 
(vii) have such other powers and authorities vested in the 

Engineer, which have been delegated to him in writing by 
the Engineer under intimation to the Contractor. 

 

Power of 
Engineer’s 
Representati
ve. 
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2.5 Provided always that the Engineer’s Representative shall have 

no power : 
 
(a) to order any work involving delay or any extra payment by 

the Trustees, 
(b) to make variation of or in the works; and 
(c) to relieve the Contractor of any of his duties or obligations 

under the Contract. 
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows : 
 
(a) Failure of Engineer’s Representative to disapprove any work 

or materials shall not prejudice the power of the Engineer 
thereafter to disapprove such work or materials and to order 
the pulling down, removal, breaking-up thereof and re-
constructing at the contractor’s cost and the contractor shall 
have no claim to compensation for the loss if any sustained 
by him. 

(b) If the contractor shall be dissatisfied by reason of any 
decision of the Engineer’s Representative, he shall be 
entitled to refer the matter to the Engineer who shall 
thereupon confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the 
terms of delegation of power and authority vested in the 
Engineer to his Representative in writing, shall bind the 
contractor and the Trustees as though it had been given by 
the Engineer, who may from time to time make such 
delegation. 

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES 
 

 

3.1 The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the 
site, fully considered all factors, risks and contingencies, which 
will have direct and indirect impact on his expenses and profit 
from the work and shall be specifically deemed to have taken 
the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues. 

 (a) The form and nature of the site and its surroundings 
including their sub-surface, hydrological, tidal and climatic 
conditions, the means of access to the site and all other 
local conditions, including the likely charges and costs for 
temporary way-leave, if any, required for the work. 

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work 
to be executed and the quality, quantity and availability of 
the required materials and labour for the work and the 
need to execute the work to the entire satisfaction of the 
Engineer, and also by complying with the General and 
Special Conditions of Contract. 

 

Drawing/ 
Specification/ 
Nature & 
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site 
office, mobilisation/demobilisation and storage of all plant, 
equipment and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for 
drinking, washing and execution of work, and source and 
availability of electrical power, all at Contractor’s cost. 

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all 
applicable statutes, ordinances and law together with the 
rules made thereunder, the rules, regulations and bye-laws 
of public bodies or any local or other authority by the 
Contractor, keeping the Trustees indemnified against 
penalties and liabilities of every kind arising from the 
Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the 
agreement or for any legal instrument including Bank 
Guarantees and Indemnity Bonds. 

Payment of Stamp 
Duty 
by the Contractor. 

3.2 The Contractor’s tender shall be in ink on the Tender Forms 
supplied by the Trustees, unless stipulated otherwise in the 
Notice Inviting the Tender and shall be faultless in figures and 
free from erasing. Corrections, if any, shall only be made by 
scoring out and initialling of the revised figure. 
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in 
their tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. 
The failure in this regard shall be treated as a breach and a 
contract, if entered into, shall be liable to be cancelled. 
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / 
Offer, every tender must be submitted with Earnest Money of 
the amount calculated as per the following scale. 

Earnest 
Money and 
Security Deposit. 

 Estimated Value 
of Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work 
subject to a 
maximum of Rs. 
20,000/- and 
minimum of Rs. 
5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in 
cash or by Banker’s Cheque of any Kolkata Branch of a 
Nationalised Bank of India drawn in favour of Kolkata Port Trust 
or in the form of any “Account Payee” Draft of any Nationalised 
Bank of India drawn in favour of “Kolkata Port Trust” and 
payable at Kolkata/Haldia, as the case may be, and the receipt 
granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover. 

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 
interest through A/c. Payee Cheque drawn on a Nationalised 
Bank of Kolkata / Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt 
from depositing the Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up 
to Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up 
to Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up 
to Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be 

liable to rejection. 
 
(ii) If before expiry of the validity period of his Tender/Offer, the 

tenderer amends his quoted rates or tender/offer making them 
unacceptable to the Trustees and/or withdraws his tender/offer, 
the Earnest Money deposited shall be liable to forfeiture at the 
option of the Trustees. 

 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before 
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate 
Treasury Receipt shall be issued to the Contractor after 
cancellation of the previous Receipt of Earnest Money. 

 

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by 
deduction from all progressive Bill (including final Bill, if 
necessary) @ 10% of the gross value of work in each such bill, so 
that the total recovery may not exceed the quantum computed as 
per the under noted percentages of the total value of work actually 

Mode of 
recovery of 
balance S.D. 
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 Value of Work % of Security 
Deposit for works 
contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery. 
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- 
+7½% on the 
balance. 

1% on first 
Rs.10,00,000/- + ½% 
on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance. 
 

1% on first 
Rs.10,00,000/- + ½% 
on the next 
Rs.10,00,000/- + ¼% 
on the balance. 
 

  
(h)  Balance Security for Contract of supplying materials and 

equipment computed in terms of the percentages given above, 
shall have to be deposited with the Trustees’ Treasurer in 
advance and within 30 days from the date of placement of supply 
order, either in cash or by A/c. Payee Draft of a Nationalised 
Bank of India drawn in favour of Kolkata Port Trust and payable 
at Kolkata/Haldia, as the case may be. 

 

 
S.D. for 
supply 
contracts to 
be deposited 
in advance. 
 

 (i) No interest shall be paid by the Trustees to the 
Tenderer/Contractor on the amount of Earnest Money/Security 
Deposit held by the Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms 
of Clause 9.3 hereinafter and subject to deduction, if any, under 
the provision of Sub-clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the 
Security Deposit may be refunded against any of the treasury 
Receipt for that amount on expiry of half of the maintenance 
period and the balance deposit on the expiry of the said 
maintenance period and after the Engineer has certified the final 
completion of work in Form G.C.2 and the Contractor has 
submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of 
S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture 
at the option of the Trustees, if the Contractor fails to carry out the 
work or to perform/observe any of the conditions of the Contract. The 
Trustees shall also be at liberty to deduct any of their dues from the 
Security Deposit, fixed Security, Earnest Money or from any sum 
due or to become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Kolkata/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank Guarantee 
in lieu of Cash 
S.D. in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   
4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to be 
used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Kolkata, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 
 

Applicability of 
laws on the 
contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his 
representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other documents referred to in the definition of the 
term ‘Contract’ here-in-before, shall collectively be the Contract. 
 

Contractor to 
Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 

Interpretation of 
contract 
documents –
Engineers’ 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the property 
of the Trustees and hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work, if not torn or mutilated on being 
regularly used at site. 
 

All Drawings are 
Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or progress 
drawings required by him or necessary for the proper execution of the works and 
shall, when required, furnish copies of the same free of cost to the Engineer for his 
information and/or approval, without meaning thereby the shifting of Contractor’s 
responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare working / 
progress drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the Contract 
or any part thereof without the written permission of the Engineer. Even if such 
permission be granted, the Contractor shall remain responsible (a) for the acts, 
defaults and neglect of any sub-contractor, his agents, servants or workmen as fully 
as if these were the acts, defaults or neglects of the Contractor himself or his 
agents, servants or workmen and (b) for his full and entire responsibility of the 
contract and for active superintendence of the works by him despite being sublet, 
provided always that the provision of labourers on a “piece rate” basis shall not be 
deemed to be sub-letting under this clause. 
 

Contractor cannot 
sub-let the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in his 
Tender/Offer all his cost for supplying and providing all constructional plant, 
temporary work. Materials both for temporary and permanent works, labour 
including supervision thereof, transporting to and from the site and in and about the 
work, including loading, unloading, fencing, watching, lighting, payment of fees, 
taxes and duties to the appropriate authorities and other things of every kind 
required for the construction, erection, completion and maintenance of the work. 

Contractors’ price 
is inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety of 
all site operations and methods of construction, even if any prior approval thereto 
has been taken from the Engineer or his Representative. The Contractor shall not 
be responsible for the correctness of the design or specification of the Temporary 
and Permanent works formulated by the Engineer; but the Contractor shall be fully 
responsible for the correct implementation thereof, as also for any design and 
specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for all 
construction 
process, except 
for correctness of 
design and 
specification 
formulated by the 
Engineer. 
 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or any 
approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract. 
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of 
work within the stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or 
his representative shall consider necessary during the maintenance 
period. The Contractor or his competent and authorised agent or 
representative shall be constantly at site and instructions given to him by 
the Engineer or his representative in writing shall be binding upon the 
Contractor subject to limitation in Clause 2.5 hereof. The Contractor shall 
inform the Engineer or his representative in writing about such 
representative/agent of him at site. 
 

Contractor 
to supervise 
the works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of is staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such 
instruction without any demur whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper 
and timely completion of the work. 
 

Contractor 
to deploy 
qualified 
men and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of 
the works in relation to reference points/lines/levels given by the 
Engineer in writing. The checking of any setting-out or of any alignment 
or level by the Engineer or his Representative shall not in any way relieve 
the contractor of his responsibility for the correctness thereof and he shall 
fully provide protect and preserve all stakes, templates, bench marks, 
sight rails, pegs, level marks, profile marks and other things used in 
setting out the works. 
 

Contractor is 
responsible 
for line, 
level, setting 
out etc. 

4.13 From the commencement of the works till issue of the completion 
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall 
take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work or any part thereof shall be made 
good by the Contractor at his own cost as per instruction and to the 
satisfaction of the engineer, failing which the Engineer or his 
Representative may cause the same to be made good by any other agency 
and the expenses incurred and certified by the Engineer shall deem 
proper. This Clause will not apply to that part of the work, which might 
have been taken over by the Trustees on partial completion of the work 
and in such case the Contractor’s obligation will be limited to repairs and 
replacement for manufacturing or construction defects during the 
Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance 
period. 
 

Contractor is 
responsible 
to protect 
the work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer 
render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen to the Trustees’ own staff and to the men of 
other Public Body on or near the site of work and in default the 
Contractor shall be liable to the Trustees for any delay or expense 
incurred by reason of such default. 

 

Contractor to provide 
facilities to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause  
minimum possible  
hindrance to traffic  
movement 

 
4.23 All constructional plants, temporary works and materials when brought 

to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien  
on Contractor’s Plant  
& Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  
5.1 The Contractor shall commence the work within 7 days of the receipt of 

Engineer’s letter informing acceptance of the Contractor’s tender/offer 
by the Trustees or within such preliminary time as mentioned by the 
Contractor in the Form of Tender or the time accepted by the Trustees. 
The Contractor shall then proceed with the work with due expedition 
and without delay, except as may be expressly sanctioned or ordered by 
the Engineer or his Representatives, time being deemed the essence of 
the contract on the part of the contractor. 

 

Preliminary time to 
commence work an 
maintenance of steady rate 
of progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near the 
site to which the Engineer’s Representative may send communications 
and instructions for use of the Contractor. 

 

Contractor’s site office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety of 
the work. If the progress of the work lags behind schedule or the work 
has been endangered by any act or neglect on the part of the contractor, 
then the Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays and 
Public Holidays. Any failure of the Engineer or his Representative to 
pass such an order shall not relieve the contractor from any of his 
obligations. The Engineer’s decision in this regard shall be final binding 
and conclusive. 
 

Contractor to observe 
Trustees’ working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the work 
shall be procured and supplied by the contractor with the approval of the 
Engineer or his Representative and subject to subsequent testing as may be 
required by the Engineer or his Representative. The Engineer shall exercise 
his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the material and workmanship shall be 
of the best of their respective kinds to the satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or his 
representative, whenever required to do so, all at the Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required by the 
Engineer or his representative in respect of materials and workmanship 
deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping them 
in his safe custody, furnishing of statement of consumption thereof in the 
manner required by the Engineer or his representative, return of surplus 
and empty container to the Trustees’ Stores as per the direction of the 
Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall remain 
solely responsible for any such materials issued to him and for any loss or 
damage thereof for any reason other than “Excepted Risks”, the 
Contractor shall compensate the Trustees’ in the manner decided by the 
Engineer and shall at no stage remove or cause to be removed any such 
material from the site without his permission in writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the Engineer. 
The Contractor shall not be entitled to any other compensation, monetary 
or otherwise, for any delay in the supply of Trustees’ materials to him. The 
Contractor shall, however, communicate his requirement of such materials 
to the Engineer from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the Trustees’ 
materials issued to the contractor shall be recovered from the 
contractor’s bills and/or any of his other dues, progressively 
according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his representative and at the 
rate/s stipulated in the contract. These rates shall only be considered 
by the contractor in the preparation of his tender/offer and these will 
form the basis of escalation/variation, if in future the contractor is 
required to procure and provide any such material on the written 
order of the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any of 
the Trustees’ materials issued to the contractor has been – (i) lost or 
damaged, (ii) consumed in excess of requirement and (iii) wasted by 
the contractor in excess of normal  wastage, then the value thereof 
shall be recovered from the contractor’s bills or from any of his 
other dues, after adding 19 ¼% extra over the higher one of the 
followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for removal 
from the site of any material which in his opinion is not in accordance 
with the contract or the instruction of the engineer or his representative, 
(ii) for the substitution of the proper and suitable materials, or (iii) the 
removal and proper re-execution of any work which in respect of 
material and workmanship is not in accordance with the contract or the 
instructions of the Engineer. The Contractor shall comply with such 
order at his own expense and within the time specified in the order. If 
the contractor fails to comply, the Engineer shall be at liberty to dispose 
any such materials and re-do any work in the manner convenient to the 
Trustees by engaging any outside agency at the risk and expense of the 
contractor and after giving him a written prior notice of 7 days. 

 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by the 
Engineer or his representative from time to time and shall reinstate or 
make good those part of works thus affected to the satisfaction of the 
Engineer, all at the cost of the contractor.  
 
The Trustees shall reimburse such cost as determined by the Engineer, if 
the initial covering up was with prior written order of the Engineer or his 
Representative. 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the contractor shall 
delay or suspend the progress of the work till such time the written order to 
resume the execution is received by him. During such suspension the 
contractor shall protect and secure the work to the satisfaction of the Engineer 
or his Representative. All extra expenses in giving effect to such order shall 
be considered by the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the works 

or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or Extension 
of completion time to be allowed to the contractor, as shall, in the opinion of 
the Engineer be fair and reasonable, and the same shall be final and binding 
on the Contractor. 
 

Contractor to 
suspend work 
on Order from 
Engineer or 
his 
Representative 

5.11.1 If at any time before or after commencement of the work the Trustees do not 
require the whole of the work tendered for the Engineer shall notify the same 
to the contractor in writing and the contractor shall stop further works in 
compliance of the same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature stoppage of work or 
on account of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, drawings, 
designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of the 
Engineer and has passed any final test prescribed in the contract, the 
contractor shall, within 21 days of submission of his application to the 
Engineer, be entitled to receive from him a certificate for completion of work 
in Form G.C.1, annexed hereto. If any part of the total work having been 
completed to the satisfaction of the Engineer, be taken over and/or used by 
the Trustees, the Contractor shall on application be entitled to partial 
completion certificate in the Form G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance period of 
the contract, if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 
 

 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context of 
Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till issue 
of Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when the 
Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having an 
initially stipulated completion period of 4 months or more, on account 
payments may be made sat the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value in 
the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, which 
shall ordinarily not be less than 1 month in between two payments for on 
account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or Agent 
shall remain present at the time of such measurement and assist the 
engineer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the 
Contractor or his Agent shall sign the Measurement Book at the wend of 
such Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior to such 
signature. If the Contractor or his Agent fails to participate even after 3 
days written notice from the Engineer’s Representative, the 
measurement shall be taken ex-parte by the Engineer’s Representative 
and those shall be accepted by the Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in the 
Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the Engineer and submit the same to the 
Engineer’s Representative in quadruplicate, duly signed by him or his 
accredited Agent over his Rubber Stamp. The Engineer or his 
Representative may in his absolute discretion, allow advance 
payment against such bill to the extent of an amount not exceeding 
75% of the “net payable” sum of the said bill, subject to adjustment 
thereof against the bill at the time of checking and auditing the bill at 
the Trustees’ end. The measurement Book will not be handed over to 
the Contractor; but he will obtain the abstracts of quantities, amounts 
and recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and brought 
to the site by the Contractor. Provided always that –  
 
(i)  the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the engineer or 

his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against losses, 

shortage and misuse due to the contractor postponing the 
execution of the work or otherwise, 

 

 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an 
Indemnity Bond in the proforma and manner acceptable to 
Trustees’ whereby the contractor shall indemnify the Trustees 
against all financial loss/damage, on account of loss/damage to 
such materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the Trustees’ 
protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favouring the Trustees and for the 
same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a 
Kolkata/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the contract. 
 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for completion 

of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision shall 
be taken into account and the contract price shall be varied accordingly. 
 

Variation by 
engineer do not 
vitiate the contract 

7.4 Provided always that written order of the Engineer shall not be required for 
increase or decrease in the quantity of any work upto 15% where such 
increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those 
stated in the bill of quantities. Provided also that verbal order of variation 
from the Engineer shall be complied with by the Contractor and the 
Engineer'’ subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this clause. 

 

Where written 
order for variation 
is not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or additional 
work unless they have been carried out under the written orders of the 
Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added to 

or deducted from the sum named in the tender in respect of any extra 
work done or work omitted by his order. 

Payment for extra 
or additional, or 
omitted work or 
substituted work, 
Engineer’s powers 

 (c)  All extra, additional or substituted work done or work omitted by order 
of the Engineer shall be valued on the basis of the rates ad prices set out 
in the contract, if in the opinion of the Engineer, the same shall be 
applicable. If the contract does not contain any rates or prices directly 
applicable to the extra, additional or substituted work, then the Engineer 
may decide the suitable rates on the basis of Schedule of Rates 
(including surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted contractual 
percentage, if any thereon. In all other cases the Engineer shall solely 
determine suitable rates in the manner deemed by him as fair and 
reasonable, and his decision shall be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 
nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 
the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject the 
application or determine and allow in writing the extension period as he 
would deem proper for completion of the work with or without the 
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 
Contractor and his decision shall be final and binding on the Contractor. 
If an extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the 
decision communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the 
work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have the 

power to recover the said amount of compensation/damage in Sub-clause 
(a) of this clause, from any money due or likely to become due to the 
Contractor. The payment or deduction of such compensation/damage shall 
not relieve the Contractor from his obligation to complete the work or from 
any of his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, the work 
may be ordered to be completed by some other agency at the risk and 
expense of the Contractor, after a minimum three days notice in writing has 
been given to the Contractor by the Engineer or his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the Trustees may, 
in their absolute discretion, terminate the contract and enter upon the site and 
works and expel the Contractor there from after giving him a minimum 3 days’ 
notice in writing, due to occurrence of any of the following reasons and 
decision of the Trustees in this respect, as communicated by the Engineer shall 
be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the agreed 
period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without any 
lawful excuse under these conditions has kept the work suspended for at 
least 15 days despite receiving the Engineer'’ or his Representative'’ 
written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to dismantle 
or demolish and replace work for 7 days after receiving from the 
Engineer or his representative the written notice stating that the said 
materials or work were condemned and rejected by him under these 
conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or offered 
by or on behalf of the contractor t any officer, servant or representative 
of the Trustees or to any person on his or their behalf in relation to the 
obtaining or to the execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with his 
creditors or being a company goes into liquidation either compulsory or 
voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 
by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums 
that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly completed the work 
of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good through 
other agency at the Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto,   shall be recoverable from the 
Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 
issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Kolkata or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason 
for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 
to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less than 
Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 
period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 
FORM OF TENDER  

 
To 
.................................................................. 
 
................................................................... 
 
.................................................................. 
 
 
I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions 

of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works 

required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 

Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill 

of Quantities within ___________ months / weeks from the date of order to commence the work and in the event of 

our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 

hereto annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance of 

the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 

Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 

Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of 

the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED  

 

 (Repeat in words) ..................................................................................................... 

................................................................................................................................... 
 
I / We require _____________days / months preliminary time to arrange and procure the materials required by the 

work from the date of acceptance of tender before I We could commence the work. 
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I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of  _____________________ as Earnest Money. 

 
 
 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 
                                                                                
                                    ___________________________                                                                                                  
Dated :                                                                                                     (Signature of Bidder with Seal) 
 
 
 

WITNESS :   
 

Signature : 
 Name of the 

Bidder : 
(In Block letters ) 

 
Name : 

(In Block letters ) 

  
Address : 

 
 

Address : 
 

  

 
Occupation : 
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Syama Prasad Mookerjee Port, Kolkata 
 

FORM G.C.1 
 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion :...................................................................................................... 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 2000    in accordance with terms of the Contract and you are required to 

maintain the work as per Clause 62  of the General Conditions of Contract and under provisions of the 

Contract for a period of _______________________ weeks / months / years 

 

 from the ______________ day of _____________ 20..........      

 to _________________   _ day of _____________ 20..........   . 

 
 
                                                                                     Yours faithfully, 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
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Designation………………………………………… 
OFFICE SEAL 
 

 
 
 

Syama Prasad Mookerjee Port, Kolkata 
 

FORM G.C.2. 
 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in 
accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by  
the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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Syama Prasad Mookerjee Port, Kolkata 
 

FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Engineer  
Syama Prasad Mookerjee Port, Kolkata 

Kolkata. 
 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Syama Prasad Mookerjee 
Port, Kolkata for the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Syama Prasad Mookerjee Port, Kolkata in respect of the above-
mentioned job.  
 

 
                                                                                                                  Yours faithfully, 
 

 
 
                                                                                                       (Signature of the Contractor) 
                                                                       
   Dated ___________ 
 
 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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Syama Prasad Mookerjee Port, Kolkata 

PROFORMA OF FORM OF AGREEMENT 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF AGREEMENT 

THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of Trustees 

for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called “Trustees” which 

expression shall unless excluded by or repugnant to the context be deemed to include their successors in office) of the one part 

and …………………………………………………………………………………(hereinafter called “ the Contractor ”, which 

expression shall unless excluded by or repugnant to the context be deemed to include its heirs, executors, administrators, 

representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have accepted a 

Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS AGREEMENT WITNESSETH 

as follows : 

1. In this Agreement words and expressions shall have the same meanings as are respectively   assigned to them in General 
Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of this   Agreement, viz. 
(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, varied or modified in  any way by mutual 
consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the Contractor 
hereby covenant with the Trustees to execute and maintain  the work in conformity in all respects with the provisions of 
the contract. 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution  and maintenance of the 
Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed (or have 
hereunto set their respective hands and seals) the day and year first above written. 
The Seal of……………………………………………………………………………………… 
………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 
Name …………………………………………………………………………………………………….. 
Address …………………………………………………………………………………………………... 
…………………………………………………………………………………………………………….  
Or 
SIGNED, SEALED AND DELIVERED 
by the said ……………………………………………………………………………………………….. 
In the presence of: 
Name …………………………………………………………………………………………………….. 
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Address: …………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
Name…………………………………………………………………………………… 
Address: ………………………………………………………………………………... 
 
 
Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the Kolkata/Haldia, as the 
case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-  or as decided by the Engineer / Legal 
Adviser of the Trustees. 
To 
The Board of Trustees 
for the Port of Kolkata. 
 

BANK GUARANTEE NO……………………………………DATE…………………………… 
Name of issuing Bank………………………………………………………… 
Name of Branch………………………………………………………………. 
Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port Trust Act, 1963 ( 

Act  38  of 1963),  having agreed to exempt Shri / Messrs .……………………………………………………………………………. a 

proprietary / Partnership / Limited / Registered Company, having its Registered Office at ............... ................... ...... .. .................. 

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit through deduction from 

the Contractors’ bills under the terms and conditions of a contract made between the Trustees and the Contractor for ………………… 

…………………… …… … ……………… (write the name of the work as per Work Order) in terms of the Work order No ….… 

…………………………………………. dated……………………………..(hereinafter referred to as “the said contract”), for the due 

fulfillment by the contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs ……… 

……… ……… … (Rupees ……………… ……………… ……………… ………………… …………………… ……… ) 

we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the advise of  the contractor, 

hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said sum of Rs …………………  (Rupees .................. 

...................... ........................... ... .... .................... .............................................) We………………………….........……Branch,Kolkata 

………………………………/Haldia, further agree that if a written demand is made by the Trustees through any of its officials for honoring 

the Bank Guarantee constituted by these presents, We,…………………………………………. Branch, Kolkata ……… ………………….. 

/Haldia shall have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to 

the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata Port Trust”, 

without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no ground for us,…………… 

…………………………………………………….(Name of Bank), ……… …… ……………. Branch, 

Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The very fact that We,  

………… ………… …………… ……… ………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour 

the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee 

unconditionally without any reference, whatsoever, to the contractor. 

 
 
2.       We,………..………………………………………………………………………..Branch,Kolkata……...………………………Haldia, 

further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is sufficient for us, …………... ……………… 

Branch, Kolkata ………………………….. / Haldia, to pay the amount covered by this Bank Guarantee in full and in the manner aforesaid 

and within the time aforesaid without reference to the contractor and no protest by the contractor, made either directly or indirectly or 

through Court , can be valid ground for us, ………… ………………………………… ……………… ………… …Branch,Kolkata 

………………………………. /Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner and within the time 

aforesaid. 
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3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further agree that the Bank 

Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due performance of the said contract 

by the contractor and that is shall continue to be enforceable till all the dues of the Trustees under and/or by virtue of the terms and 

conditions of the said contract have been fully paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that the 

terms and conditions of the said contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have 

discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 

……………………………………….day of …………………..19……and subject all so that the provision that the Trustees shall have no 

right to demand payment against this guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid validity period up 

to …………………………. Or any extension thereof made by us, …………………..Branch, Kolkata …………………………../Haldia, in 

further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined 

by the Trustees, only on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee. 

 
4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata ……………………………. /Haldia, 

further agree that, without our consent and without affecting in any manner our obligations hereunder, the Trustees shall have the fullest 

liberty to vary from time to time any of the terms and conditions of the said contract or to extend the time for full performance of the said 

contract including fulfilling all obligations under the said contract by the contractor or to postpone for any time or from time to time any of 

the powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the said 

contract and We, ……………………………….. Branch, Kolkata …………………………../Haldia, shall not be relieved from our liability 

by reason of any such variation or extension being granted to the contractor or for any fore-bearance, act or commission on the part of the 

Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under the law 

relating to sureties would, but for this provision, have effect of so relieving us,……………………………………Branch, 

Kolkata………………………………./Haldia. 

 
5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not to revoke this Bank 

Guarantee during its currency except with the previous consent of the Trustees in writing. 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/Haldia. 

 
(OFFICIAL SEAL OF THE BANK) 
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INTEGRITY PACT 
Between 

Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata) hereinafter referred to as “The Principal/ Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The Principal 
values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and of 
fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the tender 
process and the execution of the contract for compliance with the principles mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings 
prior to, during and subsequent to the currency of the contract to be entered into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said stores/ 
equipment at  a competitive price in conformity with the defined specifications/ scope of work by avoiding the high cost and the 
distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain 
from bribing or indulging in any corrupt practice in order to secure the contract by providing assurance to them that their 
competitors will also abstain from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to 
prevent corruption, in any form, by its officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will, in particular, before and during the tender process, provide to all Bidder(s) the same 
information and will not provide to any Bidder(s) confidential/  additional information through 
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract 
execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Indian 

Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 
Section-2 –Commitments of the Bidder(s) / Contractor(s) 
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(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to 

observe the following principles during his participation  in the tender process and during the contract execution. 
a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the 

Principal’s employees involved in the tender process or the execution of the contract or to any third person any material or 
other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the tender process or during the execution of the contract. 

 
b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether 

formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding process. 

 
c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, any 
information or document provided by the Principal as part of the business relationship, regarding plans, technical proposals 
and business details, including information contained or transmitted electronically. 

 
d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India, if 

any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the foreign 
principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be 
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the Indian 
agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 
annexed and marked as Annex-A. 

 
e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed to or 

intends to make to agents, brokers or any other intermediaries in connection with the award of the contract. 
 
(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such 

offences. 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 
If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of Section 2 
above, or in any other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the 
Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.  
 
Section 4-Compensation for damages 
 
(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the 

Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security. 

 
(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the contract 

according to Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated damages of the 
contract value or the amount equivalent to Performance Bank Guarantee. 

 Section 5-Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact 

with any other Company in any country conforming to the anti corruption approach or with any other Public Sector 
Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify his exclusion from the tender 
process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken 
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as considered appropriate. 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this Integrity 

Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-

contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions. 
 
Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance with 
provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply 
with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions 
neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designated 
by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract 
documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR  
will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional access to his 
contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to 
treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to 
the contract provided such meetings could have an impact on the contractual relations between the Principal and the Contractor. 
The parties offer to the Monitor, the option to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer of 
Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the date of reference or intimation to him by the 
Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation. 
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of the 
Principal and request the Management to discontinue or to take corrective action, or to take other relevant action. The Monitor 
can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the 
Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or reported to the 
Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner, 
Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

 
Section 9 – Facilitation of Investigation: 
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In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER or 
its agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER/CONTRACTORS 
and the BIDDER/CONTRACTOR shall provide necessary information and documents in English and shall extend all possible 
help for the purpose of such examination.  
 
 
 
Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of the 
contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire 
after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as 
specified above, unless it is discharged/determined by Chairman, SMP Kolkata. 

Section 11 – Other Provisions: 
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal in 
Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members. 

 

 

 

 

 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains valid. In 
this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         _________________________________              
___________________________________ 
 
(For & on behalf of the Principal)                                             (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)                                      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
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Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 

 
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not 

registered with SMP, Kolkatashall apply for registration in the prescribed Application-Form.  
1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of the 

principal confirming the agency agreement and giving the status being enjoyed by the agent and the commission/ 
remuneration/salary/retainer ship being paid by the principal to the agent before the placement of order by SMP 
Kolkata.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have stated 

that they are not paying any commission to the Indian agents, and the Indian representative is working on the basis of 
salary or as retainer, a written declaration to this effect should be submitted by the party (i.e. Principal) before finalizing 
the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 
2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and authority given to 

commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is real 
substantial Company and details of the same shall be furnished.  

 
2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in India.  
 
2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India, is 

to be paid by SMP, Kolkatain Indian Rupees only.  
 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether 

manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing the 
agent to make an offer in India in response to tender either directly or through the agents /representatives. 

 
2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 
2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the 

Tenderer in the quoted price(s), is to be paid by SMP, Kolkatain India in equivalent Indian Rupees.  
 
2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the 

commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 90 days 
after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned tender 

liable for rejection or in the event of a contract materializing, the same liable to termination by SMP Kolkata. Besides 
this there would be a penalty of banning business dealings with SMP, Kolkata or damage or payment of a named sum.  
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ADDENDUM  
 
Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210  by the Board of Trustees for the Port of Kolkata in the 13th 
Meeting held on 26.02.2013. 

 
 
 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / service / O&M contract only 
and not for procurement contract for which existing system as mentioned in the GCC should be followed. 

 
 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto Rs.10 crore. EMD of 
project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by which it exceeds Rs.10 crore.  

 
 

iii.    Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD beyond Rs.10 lakh may be 
accepted in the form of Bank Guarantee issued by an Indian Nationalized / Scheduled Bank.  

 
 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  opening of bid or on finalization / acceptance of 
tender, whichever is earlier. 

 

--------------- 
 


