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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
(Erstwhile Kolkata Port Trust) 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043 

 

TENDER DOCUMENT 
 

for 

 

Work : “Supply, Installation, Testing & Commissioning of one no lift (capacity of 10 passengers) at 

Fairlie Ware House.” 
 

 

 
 

Notice Inviting Tender No.: SMP/KDS/Mech/SE-I/ADV/576 dated 05.03.20211 
 

 

 

 

 
• Site inspection followed by pre bid meeting           : 12.05.2021 at 12.00 hrs. 

• Start date of submission of e-tender                        : 13.05.2021 from 12.00 hrs. 

• Closing date for e- Tender                                                  : 03.06.2021 up to 14.30 hrs. 

• Date of opening of Techno commercial & Price bid     : 04.06.2021 at 14.30 hrs. 

 

 

 

 

 

 

 

 

Tender Fee: Rs. 590/- (including GST) (Non-Refundable) 

 

  Chief Mechanical Engineer 
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TENDER DOCUMENT 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

(Erstwhile Kolkata Port Trust) 

KOLKATA DOCK SYSTEM 
e-TENDER FOR “Supply, Installation, Testing & Commissioning of one no lift (capacity of 10 

passengers) at Fairlie Ware House”. 

 

NOTICE INVITING TENDER No.: SMP/KDS/Mech/SE-I/ADV/576 dated 05.03.2021 
 

TENDER NOTICE 

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under single stage 

Two part system (i.e. Techno-Commercial Bid and Price Bid) for “Supply, Installation, Testing & 

Commissioning of one no lift (capacity of 10 passengers) at Fairlie Ware House”. 

 

Bid Document may be downloaded from SMP, Kolkata website https://smportkolkata.shipping.gov.in/ 
and https://kopt.enivida.in/ portal. Corrigenda or clarifications, if any, shall be hosted on the above 
mentioned websites only. 

SCHEDULE OF TENDER (SOT) 

 

TENDER NO. SMP/KDS/Mech/SE-I/ADV/576 dated 05.03.2021 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and 
Part II - Price Bid through eNIVIDA Portal 
https://kopt.enivida.in/). 
The intending bidders are required to submit their offer 
electronically through e-Tendering Portal. No physical tender is 
acceptable by Kolkata Dock System. 

Estimated value of Tender Rs 15,25,893 /- (Rupees Fifteen Lakh Twenty Five Thousand Eight 
Hundred and Ninety Three Only). 

i) Earnest Money Deposit @ 

2% of Estimated value of 

Tender 

ii)Tender Cost  

 

 

 

No EMD is required to be remitted. Instead, a duly filled in Bid 

Securing Declaration form is to be furnished along with the techno-

commercial offer.  
The intending bidders should submit Tender cost of Rs. 590/- 
including GST @ 18%.  
“Tender Cost” containing Banker’s cheque or Pay Order or Demand 
Draft from any of the Nationalized/ Scheduled Banks in India having 
branch in “Kolkata” drawn in favour of “Syama Prasad Mookerjee 

Port Kolkata”.  

 Tender Fee and Earnest Money or NSIC /DIC  Certificate, if 
applicable, are to be uploaded and must be physically submitted to the 
Chief Mechanical Engineer, Mechanical and Electrical Engineering 
Department, Kolkata Port Trust,   8, Garden Reach Road, Kolkata -700 
043, before opening of tender document, failing which techno-
commercial bid will not be opened.   
 

https://smportkolkata.shipping.gov.in/
https://kopt.enivida.in/
https://kopt.enivida.in/
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Performance Security 
Deposit  

3 % of the Billed Value excluding GST. 

RailTel Tender Processing 
Fee 
( Nonrefundable) 

Mode of Payment:- E-payment Only through 
Debit/Credit Card or Net Banking. 
Tender Processing Fee(TPF)- 0.1% of estimate cost (Minimum 750/- 
and Maximum 7500/-) plus GST  
Registration Charges: Rs. 2000/- + Applicable GST Per Year 

 

Date of NIT available to parties to download 10.05.2021 at 14-00 hrs. 

 

Date and time of site inspection & Pre-Bid meeting    12.05.2021 at 12.00 hrs. 

Date of starting of online submission of bid (Techno-
Commercial Bid and price Bid) through  eNIVIDA 
Portal   

13.05.2021 from 12.00 hrs. 

Date of closing of online submission of Bid. 03.06.2021 up to 14.30 hrs. 

Date and time of opening of Techno-Commercial Bid  04.06.2021 at 14.30 hrs. 

Date and time of opening of Price Bid To be informed separately by letter or 
email or telephone. 

• Online tenders through eNIVIDA Portal are invited by Syama Prasad Mookerjee Port, Kolkata 

(Erstwhile Kolkata Port Trust) from GST registered domestic Contractors for executing the work.   

 

• The tender document through eNIVIDA portal is open from 07.05.2021 to 03.06.2021 and can be 

downloaded from the official website of SMP, Kolkata and through https://kopt.enivida.in/.  

 

• The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata 

website: https://smportkolkata.shipping.gov.in/ [Tender Mechanical & Elect. Eng. Dept.]  and 

https://kopt.enivida.in/ portal and bidders are required to submit tender offer through eNIVIDA 

portal on or before the due date and time of submission. The tenderer shall upload the scanned copy of 

the DD instruments towards the cost of EMD and bid documents set as proof of payment towards EMD 

and cost of Bid documents while submitting the tender electronically in the eNIVIDA portal.  

 

• The tender offer shall have to be submitted by the Tenderer only through eNIVIDA portal as explained 

in the tender document. 

 

•  No physical tender is acceptable by Kolkata Dock System. 

 

• Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hosted on the 

https://smportkolkata.shipping.gov.in/and https://kopt.enivida.in/. 

 
Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be 

opened / held on the next working day without any further notice. 

https://kopt.enivida.in/
https://smportkolkata.shipping.gov.in/
https://kopt.enivida.in/
https://smportkolkata.shipping.gov.in/
https://kopt.enivida.in/
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Annexure-A 

INSTRUCTIONS TO TENDERERS  
 

This is an e-procurement event of Syama Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata Port Trust). 
The e-procurement service provider is RailTel’s eNIVIDA Portal. 
 
 You are requested to read the terms & conditions of this tender before submitting your online 
tender. Tenderers who do not comply with the conditions with documentary proof (wherever 
required) will not qualify in the Tender for opening of price bid. 
 

1. Online tenders through RailTel’s eNIVIDA Portal are invited by Syama Prasad Mookerjee Port, 

Kolkata from GST registered domestic Contractors for executing the work. 

 

The tender document through RailTel’s eNIVIDA Portal is open from 05.02.2020 to 01.03.2021 and 

can be downloaded from the official website of SMP, Kolkata and through RailTel’s eNIVIDA 

Portal. 

 

The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata 

website: https://smportkolkata.shipping.gov.in/and RailTel’s eNIVIDA 

https://kopt.enivida.in/ and bidders are required to submit tender offer through RailTel’s 

eNIVIDA Portal on or before the due date and time of submission. The tenderer shall upload the 

scanned copy of the DD instruments towards the cost of EMD and bid documents set as proof of 

payment towards EMD and cost of Bid documents while submitting the tender electronically in the 

RailTel’s eNIVIDA. 

 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 

8 or above, and Java 8 Update 151 or 161. Further, bidders are requested to go through the following 

information and instructions available on the eNIVIDA Portal https://kopt.enivida.in/ before 

responding to this e-tender : 

• Bidders Manual Kit 

• Help for Contractors 

• FAQ  

 

The tender offer shall have to be submitted by the Tenderer only through RailTel’s eNIVIDA 

Portal as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at  

https://kopt.enivida.in/ 
 
 (A). Part – I (Techno-Commercial bid): Would be opened electronically on specified date and time 

as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically. 

 

(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) whose Part – I 

Techno-Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the date 

https://smportkolkata.shipping.gov.in/
https://kopt.enivida.in/
https://kopt.enivida.in/
https://kopt.enivida.in/
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of opening of Part II (Price bid) through valid e-mail/telephone/letter.  Bidder(s) can witness the 

opening of Bids electronically. 

The tenderers are advised to offer their best possible rates.  There would generally be no 

negotiations. Bidders are requested to submit their most competitive prices while submitting the 

price bid. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 

ambiguity.  

4. In case of any clarification, please contact SMP, Kolkata (before the scheduled time of the e- 

tender).  

Contact person (SMP, Kolkata):  

1. Mr. Rakesh Kumar. 
       Superintending Engineer (Elect.)-I 
       Mobile No. 9836298625 
       Email: rkumar@kolkataporttrust.gov.in          

3.     Mr. Amit Sanyal. 
        Executive Engineer (Electrical) 
        Mobile No. 9674720093                                          
Email: asanyal@kolkataporttrust.gov.in 
 

2.       Mr. Sanjib Sarkar 
Superintending Engineer (Elect.)-II 
Mobile No. 96747 20094 
Email: sanjib@kolkataporttrust.gov.in  

  5. All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during 

the process till finalization of tender by S MP, Kolkata. Hence, the bidders are required to ensure 

that their corporate email I.D. provided is valid and updated at the stage of registration of vendor 

with RailTel’s eNIVIDA portal (i.e. Service Provider).  Bidders are also requested to ensure validity 

of their DSC (Digital Signature Certificate). 

 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 

7. (a). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from 
depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not exempted 
from depositing Tender Fee and Earnest Money. Only those firms, having documents of such 
exemption for the entire tendered work (as per the Bill of Quantity) would be exempted. 
Documentary evidence must be uploaded for claim of such exemption, failing which their tender 
would be summarily be rejected. 

 (b). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, 
Techno- Commercial Bid as well as Price Bid. 
(c). The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above. 
(d). All electronic bids submitted during the e-tender process shall be legally binding on the bidder. 
Any bid will be considered as valid bid if it fulfils all the terms and conditions of the Tender 
Document. 
(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system. 
(f). SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  
(g). No deviation of the terms and conditions of the tender document is acceptable. Submission of 
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the 
tender. 
(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee 

mailto:asanyal@kolkataporttrust.gov.in
mailto:sanjib@kolkataporttrust.gov.in
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Currency as per UOM indicated in the e-tender floor/tender document.   

  8. The e-tender shall be governed by the terms and conditions mentioned therein. 

9. No deviation to the technical and commercial terms & conditions are allowed. 

 

10. SMP, Kolkata has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 

assigning any reason thereof. 

 

11. The bidders must upload all the documents required as per Pre-qualification criteria and the 

documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead 

to disqualification.  Any other document uploaded which is not required as per the terms of the NIT 

shall not be considered. 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 

 

13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished 

by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  

Punitive action including suspension and banning of business can also be taken against defaulting 

bidders. 

14 Price bid must be filled-up in EXCEL Sheet through eNIVIDA PORTAL (which is uploaded by SMP, 

Kolkata). 

 

15 EMD & Tender Fee should reach this office physically before opening of Tender document, failing 

which techno-commercial bid will not be opened. 

16 EMD & Tender Fee details are to be treated as essential documents should upload with the other 

essential documents.  
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Annexure-B 

Terms and Conditions of Tender 

 

Notice Inviting Tender No.: SMP/KDS/Mech/SE-I/ADV/576 dated 05.03.2021 
 

 

Pre-qualification Criteria of the Bidders 

 

The intending Tenderers shall satisfy the following conditions with supporting documents: 

 

i) The average annual financial turnover of the bidders during the last three years ending 

31.03.2020 should be at least 30% of estimated value. Audited Balance Sheets as well as ‘Profit & Loss 

Accounts’ for the last three financial years ending 31.03.2020 have to be submitted. In the event of non-

availability of Audited Balance Sheets for the financial year ending 31.03.2020, the turn over for that financial 

year has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN (Unique Document 

Identification Number). 

 

ii) The firms must have either of the following as experience of having successfully completed 

similar works during last seven years, ending on 31.03.2021: 

 

a) Three similar completed works each costing not less than 40% of the estimated value. 

Or 

b) Two similar completed works each costing not less than 50% of the estimated value. 

Or 

c) One similar completed works costing not less than 80% of the estimated value. 

 

Here “similar works” means “Supply, delivery ,Installation, Testing & Commissioning  of passenger 

lift.”. Work experience as a subcontractor or supply contractor shall not be considered as requisite qualification. 

The Tenderer shall have to upload documents (certified copy), viz. order letter, work completion certificate 

(from credential issuing authority) or proof of execution etc. to establish his credentials. 

 

OTHER INSTRUCTION: 

 

1. Tender Fee or Valid NSIC/ DIC/ Udyog Adhar Memorandum Certificate and Bid Security 

Declaration Form, if applicable, are to be uploaded and Tender Fee or NSIC/ DIC/ Udyog Adhar 

Memorandum Certificate must be physically submitted to the Chief Mechanical Engineer, 

Mechanical and Electrical Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, 

Kolkata -700 043, failing which techno-commercial bid will not be opened. Details of which are as 

under: 

 

(a) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original, for Rs. 

590/- (Rupees Five Hundred and Ninety Only) as cost of Tender Document. 

 

(b) Bid Securing Declaration Form in lieu of depositing Earnest Money Deposit. 

 

(c) Valid NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under single 

point Registration Scheme) or Valid DIC Certificate or valid Udyog Adhar Memorandum Certificate. 

 

2. In addition to above as mentioned in Sl. No.1, following documents are to be UPLOADED: 
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(i) Last three years balance sheet and profit & loss account in support of Annual Financial 

turnover (i.e. 2017-18, 2018-19, 2019-20), and the same should be audited as per relevant 

norms wherever required. Certificate issued by concerned Chartered Accountant on or after 

01.02.2019 must incorporate UDIN (Unique Document Identification Number). In the 

event of non-availability of Audited Balance Sheets for the financial year ending 

31.03.2020, the turn over for that financial year has to be submitted in lieu, duly certified 

by Chartered Accountant mentioning UDIN. 

 

(ii) Self attested documentary evidence of successful completion of similar work as proof of 

fulfilling the Pre-qualification Criteria of the tender. 

 

(iii) Copy of self-attested valid GST Registration Certificate. 

 

(iv) Copy of self-attested ESI registration certificate, OR an affidavit before a first class 

judicial magistrate as per the format given in Annexure-G (in case the Tenderer is not 

covered under ESI Act or exempted from it). The tenderers, if not covered under ESI Act, 

shall, additionally, indemnify SMP, Kolkata against all damages and accidents to his 

labourer in a non-judicial stamp paper as per the format given in Annexure-H. The 

contractors should declare and state in the averment in the Affidavit and in the indemnity 

bond that in case such declaration will be found wrong and false, they will be held 

responsible for all consequences in respect of compliance of The Employees State 

Insurance Act 1948. 

 

(v) Certified copy of valid Trade License & Electrical Contractor’s License. In case bidder 

does not have electrical contractor license, they have submit an undertaking that electrical 

work for installation of the proposed lift will be carried out under the supervision of 

personnel having relevant electrical supervisory licence. 

 

(vi) Copy of self-attested PAN Card of the firm / company issued from Income Tax 

Department. 

 

(vii) Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish 

necessary documents in support of their statement in this regard. 

 

(viii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if 

applicable) / else document in support of exemption. 

 

(ix) Details of registration under EPF Act: Intending tenderers shall have to furnish the details 

of EPF Registration, failing which tender/offer would be liable to be cancelled. 

Documentary evidences in support of non-applicability of registration under EPF Act shall 

have to be furnished. 

 

(x) A separate statement of the tenderer containing full name and office address of the 

Tenderer, names and designation of the officials of the Tenderer connected with the instant 

Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed 

Proforma(Form-D). 
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(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain 

undertaking and also that they or their associates have not been banned or delisted by any 

Govt. or Quasi-Govt. agencies or PSUs in India as per enclosed Proforma. 

 

(xii) Details of the firm as per ‘Schedule-O’ of the tender document. 

(xiii) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 

document, GCC and addenda has fully been read and understood (Annexure-I). 

(xiv) A declaration has to be furnished by the tenderer instead of submitting EMD as per the 

attached format in Annexure-J. 

(xv) The bidder can be OEM of Lift or authorised dealer of lift. Documentary evidence in 

this regard has to be uploaded 

 

N. B.-1: The bidder will have to produce the original documents or any additional documents, if asked for, to 

satisfy the Authorities for clarification of his documents or credibility. 

 

N.B.-2: Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have made misleading or false representations in the forms, statements and attachments submitted in proof of 

the qualification requirements and necessary action will be taken as per Terms & Conditions of NIT. 

 

1. All the document as mentioned here-in-before shall have to be UPLOADED or shall have to 

SUBMIT, if asked for, failing which the related offer may be liable to be cancelled. The tenderer 

should clearly understand that no information/indication as to price should be entered in the page of 

“Bill of Quantities” or elsewhere in the Techno-commercial Bid. Indication of price anywhere in any 

manner in the Techno-commercial part of the tender would lead to rejection of the offer. 

 

2. Please note that there is no provision to take-out the list of parties downloading the tender document 

from the website mentioned in NIT. As such bidders are requested to see the website once again 

before the due date of tender opening to ensure that they have not missed any CORRIGENDUM 

uploaded against the said tender after downloading the tender document. The responsibility of 

downloading the related CORRIGENDUM, if any, will be that of downloading parties. 

 

Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of any of the 

aforesaid criteria shall lead to disqualification of their offers. No alteration shall be made by the Tenderer in 

the tender and the tender must be in accordance with the specification. Non conformation to this instruction 

shall be treated as non-responsive& hence may disqualify the tender. 

 

3. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial bid. 

Price Bids of only techno commercially qualified bidders shall be opened on a suitable date, to be 

intimated beforehand. However, for a single part single envelope tender both the Techno- 

commercial bids & Price Bids will be opened simultaneously for evaluation. 

 

4. The Trustees reserve the right to accept or reject the tender without assigning any reason whatsoever. 

 

5. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in connection 

with preparation or submission of the tenders. 

 

6. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-bid 

Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per the 

schedule) on the next working day will be considered as scheduled time for the purpose of Site 

Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as the 
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case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17- 

30hrs. 

 

7. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or if 

any further information is required, the same shall be clarified/amended by SMP, Kolkata in the Site 

Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a later 

date after the Pre-bid meeting. In the event of making any important clarification or amendment of 

terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same shall be immediately 

hoisted in SMP, Kolkata’s website for information of all concerned and the same shall form a part of 

the Tender Document. Any offer having deviation from SMP, Kolkata’s terms and conditions shall 

render such offer unacceptable to SMP, Kolkata. No alteration shall be made by the Tenderer in the 

tender document and the offer must be in accordance with the terms and conditions of the tender. 

The prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid 

meeting in order to make themselves fully aware of the work, site and scope of work as mentioned in 

the Bill of Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the 

tenderers should accompany proper authorizations letters from their respective organizations. 

 

8. The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and shall 

be binding on the tenderer not withstanding any increase in the prices of the materials and labour or 

in the freights or levy or other charges whatsoever and the tenderers shall not be entitled to claim any 

increase over the rates quoted by them during the pendency of the contract. 

 

9. Validity of offer: The offer shall remain valid for acceptance for a period of 120 days from the date 

of opening the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the 

expiry of tender validity period of 120 days from the date of opening of the Techno-commercial Bid, 

the offer of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender 

process could not be finalized within 90 days, the EMD’s to be revalidated accordingly. 

 

10. The tenderers shall distinctly understand that they will be strictly required to conform to all the terms 

of the tender and the plea of custom prevailing will not in any case be accepted as an excuse on their 

part for infringing of any of the conditions and they shall refrain from sending revised or amended 

quotations, after the closing date and time of the tender. 

 

11. Evaluation criteria: 

 

(i) During evaluation of Price Part, provided that the bidder submits his offer following e- tender 

stipulations & specifications, the overall lowest offer received shall be considered for acceptance 

by the Trustees. 

 

(ii) The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the time 

of supply of goods and services. 

 

12. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the 

amount will be paid on par with the quoted offer and as per actual measurement. In case of extra 

work, the same will be paid as per rate of PWD schedule/ rate of reputed manufacturer /market rate 

with justification of rates as the case maybe. 

 

13. The contract document shall be drawn in English language only. 

 

14. The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction 

of High Court of Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The 
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Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The Contract 

Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration 

&Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, rule as may be 

applicable. Payment to the labourers to be made as per the minimum wage rate fixed by Chief 

Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision 

from time to time along with EPF /ESI and other statutory benefits, if applicable. 

 

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, Regulations, By-

laws and procedures as are lawfully necessary in the execution of the works. The contractor will be fully 

responsible for any delay / damages etc. and keep the Engineer indemnified against all penalties and liabilities 

of any kind of noncompliance or infringement of such Acts, Ordinances, Rules, Regulations, By-laws and 

procedures. 

 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed 

to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour License 

from the Competent Authority for deploying requisite nos. of labours in the work and submit the Engineer-In-

Charge prior to commencement of the work. 

 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923as amended by 

Amendment Act No. 65 of 1976’ In addition to the above, the Personal Injuries(Compensation Insurance) 

Act,1963 and any modifications thereof and rules made there under from time to time. The contractor shall take 

into account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be 

payable to him on this account. 
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Annexure-C 

Special Conditions of Contract 

 

Notice Inviting Tender No.: SMP/KDS/Mech/SE-II/ADV/ 576 dated 05.03.2021 

 

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the 

site on his own, obtain all information, which may be necessary for the purpose of the 

tender/offer. The Tenderer is advised to acquaint himself with the job involved at the site, laws 

and by-laws enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site 

condition and local information will be accepted. All costs/charges/expenses that may be incurred 

by the Tenderer in connection with the preparation of his tender shall be borne by the Tenderer 

and SMP, Kolkata accepts no liability in this regard. 

 

2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 

disqualified. 

 

3. Any quotation received for part supply or of doing a portion of the work with responsibility for 

carrying out remaining works by the Trustees, will not be considered. 

 

4. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance 

with the specification. Non conformation to this instruction shall be treated as non-responsive & 

hence may disqualify the tender. 

 

5. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor 

under the Contract shall be made in India in Rupee Currency only. No foreign exchange is 

payable on this contract. 

 

6. The Contractor shall take adequate insurance cover for persons to be deployed for execution of 

this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or 

reinstate and make good to the satisfaction of SMP, Kolkata for loss or damage accrued to any 

property or rights of SMP, Kolkata whatever, including SMP, Kolkata’s agents/ servants/ 

employees, or any third party arising out of or in any way in connection with the execution or 

purported execution of the contract and further the contractor shall indemnify SMP, Kolkata 

against all claims enforceable against SMP, Kolkata (or agents/servants/employees of SMP, 

Kolkata) or which would be so enforceable against SMP, Kolkata where SMP, Kolkata is a 

private person, in respect of any such injury (including injury resulting to death), loss or damage 

to any person whomsoever or property including all claims which may arise under the Workmen’s 

Compensation Act or otherwise. 

 

7. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money & 

security deposit and clause no.8 of GCC regarding delay/extension of time/LD/ Termination 

of contract. However, amount of Security deposit will be 3% of the billed value instead of 

stipulated values mentioned in the aforementioned clauses of GCC. And a Bid Security 

Declaration form is to be submitted in the prescribed format instead of EMD.    

 

8. Successful Tenderer shall be in all cases responsible for the execution of the work in accordance 

with the General Conditions of Contract. Specifications, Drawings if any, and the Bill of 

Quantities which the tenderer shall be deemed to have examined. 

 

9. SMP, Kolkata reserves the right to disqualify any offer, in case they are satisfied that any 

bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of 
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the Tenderers to any officer, employee or representative of SMP, Kolkata or any other person on 

his or their behalf in relation to the acceptance of this tender. 

 

10. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner 

stipulated in this tender document. Any change in the composition of the same during subsequent 

stage of tender finalization as well as during the period of execution of the contract shall be 

immediately notified in writing to SMP, Kolkata. In the event of any Tenderer failing to comply 

with the aforesaid requirement, the tender/ contract, if entered into, may be terminated. 

 

11. At any time, prior to the last date of submission of Tenders, SMP, Kolkata reserves the right to 

amend and modify the Tender Document. Such amendment shall be hoisted in CPP Portal as well 

as in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible for any likely 

ignorance of any prospective Tenderer in this regard. Such amendment/ modification shall form 

part of the Tender and shall be binding upon all the Tenderers. SMP, Kolkata may, at its 

discretion, alter any of the major dates like pre-bid meeting, last date of submission and date of 

opening of the Tender etc. to enable the Tenderer(s) to have reasonable time to submit their offer 

after taking into consideration such amendment/modification. 

 

12. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an 

excuse on their part for infringing any of the conditions of the tender. 

 

13. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General 

Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/By-laws/Statutory 

Requirements including Dock Safety Regulations as may be in vogue as well as any amendment 

thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole 

responsibility of the Contractor to comply with the same. 

 

14. While submitting tender, the conditions of tender, the general conditions of contract and 

specifications, drawings etc. shall be read in conjunction with the bill of quantities. 

 

15. Completion time: 90 days from the date of placement of order letter. 

 

16. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The 

quantities shown on the bill of quantities are approximate only and the actual quantities will be 

intimated when formal order will be placed. If when preparing the tender documents, the tenderer 

feels that any essential item has been omitted from the bill of quantities the prices of which cannot 

be conveniently included under any other item, the tenderer shall request the Engineer to insert a 

suitable item at the time of Pre-bid meeting. Should the tenderer omit to mention the price of any 

item in the bill of quantities, the tender may be treated as cancelled. 

 

17. The tenderer/s shall distinctly understand: 

A. that they will be strictly required to conform to the General Conditions of Contract and 

Specification as contained in each of its clause. 

B. Non-acceptance/or non-compliance of any of the above terms and conditions may render the 

tenders liable to rejection. 

 

           Tenderer/s shall also e-sign every page of the tender documents in token acceptance thereof. 

 

 

18. Warranty/Defect Liability Period:The contractor shall make good at his own expenses of all 

defects, due to faulty design, materials and workmanship, which may develop under proper use 

during a period of 12 months from the date of commissioning/handing over of the work. Should 
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any difference of opinion arise on any of the provisions of this clause, the decision of the Engineer 

shall be final and binding. In default, the Trustees will be at liberty to get the repairs done and 

reimbursed themselves so far as costs therefore are concerned out of the amount lying with them 

as security deposit so far as that is practicable. If the costs of such repairs exceeding the amount of 

security deposit, the Contractor shall pay the balance to the Trustees forthwith on demand. Where 

the Contractor has submitted bank guarantee in lieu of cash security money, the cost of such 

repairs will be payable to the Trustees forthwith on demand. 

19. Safety:The Contractor shall take adequate safety precautions for prevention of accidents at site. 

The Contractor shall ensure that his employees observe the statutory safety rules and regulations. 

 

20. Entry Permit:The Contractor shall be governed by the following provisions for interfacing safety 

custody and proper use of Permits: 

A. All representatives and workers of the contractor shall possess the RFID Permit issued by 

Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or daily 

basis, free of cost. A token charge as per applicable present rate per person per occasion will 

be levied for creation of new IDs in the permit system. A separate receipt indicating the details 

of the ID along with the amount charged will be issued which may be kept for future 

reference. 

B. The Contractor shall ensure that any Permit issued to their workmen or representative by the 

Permit Office are not misused by un-authorized persons for entry into the protected dock area. 

C. It shall amount to breach of rules and regulations regarding entry into the prohibited area by 

the Contractor in case the Permit issued at their request are found to be misused by any 

authority/person. 

D. Contractor and their workmen including driver & helper must use PPE i.e. safety helmet, 

safety shoe etc. at the time of work inside the dock premises. 

E. The Contractor and their defaulting employees shall be liable for legal action against them for 

breach of rules regarding entry into the protected area. 

 

21. Permission from statutory bodies: The Contractor shall make arrangement from his own cost 

for obtaining permission and relevant clearance from the statutory bodies such as Municipal 

Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. by thebidder. 

 

22. Drawings: On completion of all work, the Contractor shall furnish three copies of all “As made” 

drawings including cable route diagram to the Engineer without anycost. 

 

23. Specifications/ Codes and Standards:All works under this contract will be executed according 

to the Trustees’ Specification for works. Whenever the details are not specifically covered in the 

specifications, relevant provisions in the latest revision and/ or replacements of the Indian 

Standard Specifications (IS) or any other International Code of Practice/ CPWD specifications 

will be followed. The Contractor shall have to procure copies of such codes/ standards for ready 

reference of his own personnel as well as the Engineer or his representative at site at his own cost 

and without any additionalreimbursement. 

 

24. Testing and commissioning: Before each test, the Contractor shall obtain permission from the 

Engineer and all tests shall be conducted in presence of duly authorized representative and the 

Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test 

and this record shall be signed by the Contractor’s representative conducting the test. Copies of 

those records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate 

shall be furnished by the Contract or countersigned by his certified Supervisor under whose direct 

supervision the installation has been carried out. The Testing & Commissioning and its related 

charges are to be borne by the Contractor at his own cost. 
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25. Identification mark: For identification of various equipment letter/figure writing of sizes varying 

from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be carried 

out at the expenses of the contractor as per directive of Engineer. 

 

26. The tenderer must produce evidence with his tender that he had experience and fully capable of 

carrying out work of this class and magnitude and by way of proof shall submit along with his 

tender under ‘Schedule-O’ a list of important works of a similar nature successfully carried out 

by him giving the dates of commencement and completion of such works and full particulars of 

his business organization. 

 

27. Cleaning during execution and after completion: 

Any damage done to the structures during execution of work should be made good by the 

contractor at his own cost. On completion of works, the contractor shall reinstate and make good 

at his own expense any property or land which might have been disturbed and/or damaged by his 

works. He should also clean the site as required during execution and fully clear the site after 

completion of all the works. 

 

The contractor shall forward any usable material found during the course of execution at the work 

site or its vicinity to SMP, Kolkata store/yard, dispose of the debris beyond the port area all at his 

own expenses by his own transport and labour and clean out all part of the work and leave 

everything clean and tidy to the entire satisfaction of the Engineer. 

 

28. Protection of existingservice: 

The contractor must pay full attention to the fact that the existing service facilities for SMP, 

Kolkata are not disturbed at any time due to storing of materials and rubbish and take every 

precaution to keep the entrance passage clear is the same are being used by the labourer. The 

contractor shall be held liable for all damage and inference to the existing service/structures 

caused by him in execution of works. Should any damage be done to the existing 

service/structures in general, the contractor shall make good the same and any further work 

considered necessary by the Engineer’s representative without any delay otherwise the cost of 

such repairing shall be recovered from his running account bill for which Engineer’s decision shall 

be final &binding. 

 

29. SafetyMeasures: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 

working conditions and follow all safety precautions for prevention of injury or accidents and 

safeguarding life and property. The contractor shall comply with relevant provisions of Dock 

Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) 

Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all 

facilities for inspection of the works, tools, plant, machineries, equipment etc. wherever so 

required. The contractor shall further comply with any instruction issued by the Engineer, 

Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary, 

enabling or permanent works, working of tools, plants, machineries, equipment, means of access 

or any other aspect. 

 

The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to 

be available in proper condition. The contractor shall provide PPE’s (Personal Protective 

Equipment) such as, helmet, safety shoe etc. to all workers and shall also provide job specific 

PPE’s e.g. safety belts for working at heights; protective face and eye shield, goggles, hand gloves 

for welding / gas cutting works; protective foot wear and gloves for hot works; facemasks, gloves 

and overalls for painting works, mixing and handling materials etc., as directed by the Engineer. 
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All safety rules shall be strictly followed while working on live electrical systems or installations 

as stipulated in the relevant safety codes. Use of hoisting machines and tackles including their 

attachments, construction tools, machineries and equipment shall comply with the relevant safety 

codes. Before allowing workers in sewers, manholes, any duct or covered channel etc, the 

manhole covers shall have to be kept open and ventilated at least one hour in advance and 

necessary safety torches / lamps should be inserted first before allowing entry to the worker. 

Suitable hand gloves and other safety gear is to be provided by the successful contractor to the 

worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor 

shall adopt all the above safety measures at his own cost. 

 

The successful bidder shall also ensure that: 

(i) No damage is caused to plants and vegetation unless the same is required for execution of 

the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as 

to affect adversely the quality or appearance thereof or cause injury or death to animal and 

plant life. 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 

throughout the period of their use and different effluents of the labour hutment shall have 

to be disposed ofsuitably. 

 

30. Forwarding ofMaterials: 

All dismantled unserviceable materials are to be disposed of beyond the office compound and in 

conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor 

shall have to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials 

that may be found during the process of execution of the work to the Trustees sales yard or any 

other site/ Godown including labour, transportations, loading, unloading all complete as per the 

direction of the Engineer. 

 

31. SMP, Kolkata will issue necessary permits/ photo permits free of costs for all the personnel of the 

contractor or his sub-contractor who will be involved in the tendered work. On closure of the 

contract, all these permits shall have to be returned before finalization of the pending bills/dues. 

 

32. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing 

equipment etc. required for commissioning of the work & maintenance work thereafter at no extra 

cost to Kolkata Port Trust. 

 

33. The contractor shall start the work on “As-is-where-is” basis of the electrical installations. 

 

34. The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at 

no extra cost to Kolkata Port Trust. 

 

35. SMP, Kolkata will provide general security of the entire working area. SMP, Kolkata is covered 

by ISPS (International Ship and Port Faculties Security) code. The contractor shall have to 

arrange for security of their materials, stock etc., if considered necessary and related coverage at 

his cost. 

 

36. The stores/equipment/plant/machineries shall strictly conform to the tender specifications and 

shall be capable of satisfactorily performing the duties intended for in the specification. 

 

37. Electricity will be provided free of cost from nearest available source for carrying out the works, 

if necessary. Water and Toilet facility, as available within the premises, shall be extended to the 

Contractor’s men free of cost. 
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38. The contractor or his employees shall not use the premises allotted to him for any purpose other 

than for carrying out the work allotted as per the contract and shall not act in any manner as to 

cause any nuisance or annoyance to SMP, Kolkata or the participants /visitors at the port. The 

firm/contractor shall not allow or permit employees to participate in any trade union 

activities, organization in and around the premises of SMP, Kolkata. 

 

39. The contractor shall have to arrange at his own cost for all necessary insurance coverage for men 

and materials to be used this contract. 

 

40. SMP, Kolkata and the contractor will nominate a number of officers with their contact nos. 

indicating the chain of command at the field level that will operate within the terms of the contract 

to ensure minimum interruption, smooth functioning and optimum utilization of the electrical 

installations and the related distribution system. 

 

41. The contractor shall conform to all the formalities as laid down in the Contract Labour 

(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent 

amendments, if any, while executing the contractual works. 

 

42. The Contractor shall supply, bound into suitable folder two sets of operating and maintenance & 

fault finding manual for use by the Engineer with three sets of complete general lay out, assembly 

drawings and illustrated spare parts catalogue for the stores/ plant/equipment/item. 

 

43. Contractor shall have to arrange security for their equipment/office/stores etc. at their own cost 

and responsibility. 

 

44. All equipment covered under this tender must be available from indigenous sources and the 

tenderer/s shall confirm that spares will be available freely at least for a period of 5 years from the 

date of commissioning. No foreign exchange will be made available. 

 

45. The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items envisaged 

in the equipment. 

 

46. An agreement shall have to be executed at the expense of the contractor within 30 days from the 

date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least Rs. 

60/- as per format enclosed with the General Conditions of Contract. All correspondence between 

the contractor and SMP, Kolkata and all documents to be submitted from the date of opening of 

tender up to the issuance of work order should form part of the contract agreement. 

 

47. For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work 

including grouting bolts, Base frame and Bed plate etc. shall be provided by tenderer. During 

erection all tools and tackles are to be provided by Tenderer. Tenderer should guard all 

equipment, etc. at site by his own men at his own cost. However, only space for keeping the 

materials for execution of the work may be provided by SMP, Kolkata on free of cost basis. 

 

48. The contract shall be drawn up in English language only. 

 

49. The firm /contractor shall at all times, during the continuance of agreement, obey and observe all 

direction and instruction given by the Engineer or his authorized officials. 
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50. The contract may be terminated at one month’s notice by SMP, Kolkata if any one of the 

stipulated conditions agreed upon by the selected bidder is not met to the satisfaction of SMP, 

Kolkata. Further, the contract shall stand terminated automatically after completion of the work. 

 

51. The responsibility in respect of the antecedents/Credentials of the persons engaged by the 

contractor rest with the contractor. 

 

52. Operation and maintenance of all electrical installation in accordance with Manufacture’s 

specification, instruction Manuals, IE Rules and other relevant rules are to be carried out. 

 

53. The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any 

undesirable or unfair activities in the premises of SMP, Kolkata, the contractor will solely be 

responsible for all the consequences apart from the liberty of SMP, Kolkata office to lodge 

complaints before appropriate authorities. 

 

54. The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection 

and demonstration of the equipment, quoted for. 

 

55. The tenderer shall along with the tender submit the detailed description of the equipment quoted 

for and enumerate the aspect of operation and maintenance facilities and shall enclose necessary 

literature. 

 

56. The equipment shall be supplied and delivered at the specified site by the contractor at his own 

cost. 

 

57. All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be 

paid through ECS. For this purpose, following details are to be furnished by the tenderer: 

i. Name of the bank  : 

ii. Name of the Branch with Code No.: 

iii. Bank account no.  : 

iv. Type of account : Saving/Current/Cash Credit 

v. MICR No   : 

vi. IFSC Code   : 

 

The account shall have to be with a bank within the ECS zone prescribed by the RBI. 

 

58. The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to supply 

materials and execute the work as per Technical Data offered by them. 

 

59. All materials are to be supplied progressively as required at site subject to prior approval of 

Engineer or his representative. 

 

60. During course of examination of Techno-commercial Bid, the bidders if asked for shall furnish 

any or additional documents for the purpose of evaluation of his/their bids. The price part of bid 

of those bidders who qualifies in the techno-commercial part as per qualifying criteria of the NIT 

shall be considered for price evaluation as per terms of tender document. 

 

61. Priority of ContractDocuments: 

 

The several documents forming the Contract are to be taken as mutually explanatory to one 

another, but in case of ambiguity or discrepancies, the same shall be explained and adjudicated by 

the Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions 
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thereon which will be final and binding on the Contractor. Unless otherwise provided in the 

Contract, if the stipulations in the various documents forming a part of the Contract are found to 

be in variation in any respect then, unless a different intention appears, the provision(s) of one will 

override others (but only to the extent these are at variance) in order of precedence as given in the 

list below i.e. a particular item in the list will take precedence over all those placed lower down 

the list: 

 

The following documents of the Contract Agreement will be in the following sequence: 

 

a) Letter of Intent (LoI) / Work Order 

b) Special Conditions of Contract 

c) Scope of work and Terms of Payment 

d) Bill of Quantities 

e) Instructions to the Tenderer 

f) General Conditions of Contract 

g) Any other document(s) forming part of the Contract. 

 

62. Custodian Certificate: After delivery at site the supplied materials are to be verified by SMP, 

Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard for 

consumption of such materials in the instant work. 

 

63. Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of 

SMP, Kolkata’s General Conditions of Contract. 

 

64. Special / Additional Security may be arranged by the contractor at the site at no extra cost to 

SMP, Kolkata over and above the General Security provided within SMP, Kolkata premises by 

Port Security Authority. 

 

65. In case of any dispute, question or difference either during the execution of the work or any other 

time as to any matter or thing connected with or arising out of this Contract, the decision of the 

Engineer, SMP, Kolkata, thereon shall be final and binding upon all parties. 

 

66. Good Conduct:If a bidder has had previous history of “defined misconduct”(such as banning 

from/ by any government sector, premature termination of a contract solely on bidder’s fault, 

criminal case pending against the company or its owner/ current director filed by a government 

entity etc.), his offer is liable to be ignored. 

 

67. Whenever instances of submission of fraudulent/misleading document(s) are detected by the Port 

Authorities, appropriate penal action will be unleashed. It must be realised that submission of 

fraudulent/forged document(s) to a Government department is not only a Civil/contractual 

offence, but might attract Criminal Culpability under Indian Penal Code. Competent Authority 

will take Range of punitive actions as per guidelines in case of detection of such 

fraud/forgery/deliberate misrepresentation of documents during the bidding process or afterwards. 

 

68. Preference to Make in India: The policy of the Govt. of India to encourage “Make in India” and 

promote manufacturing and production of goods and services in India as per the “Public Procurement 

(Preference to Make in India), Order 2017- Revision regarding”, circulated by the Department of 

Promotion of Industry and Internal Trade, Ministry of Commerce and Industry, Govt. of India vide 

Order No. P-45021/2/2017-PP (BE-II) dated 04.06.2020; subsequently revised vide Order No. P-

45021/2/2017-PP (BE-II) dated 16.09.2020 will be applicable for this tender. 
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69. Bidder from a country sharing land border with India: Any bidder from a country which shares 

land border with India will be eligible to bid as per the OM No. F6/18/2019-PPD dated 23.07.2020 

circulated by the Department of Expenditure (Public Procurement Division), Ministry of Finance, 

Govt. of India. 
 
70. Import from Prior Reference countries: Attention is invited to the provision contained in 

Ministry of Power, Govt. of India’s Order no. 25-11/06/2018-PG dated 02.07.2020 which reads 

that “Any import of equipment/components/parts from “prior reference” countries as specified or 

by persons owned by controlled by or subject to the jurisdiction or the directions of these prior 

reference countries will require prior permission of the Govt. of India.” It is hereby clarified that 

for the purpose of aforesaid stipulation, “prior reference” country means a country which shares a 

land border with India. Attention is further invited to Ministry of Power, Govt. of India’s Order 

no. 25-4/1/2019-PG-Part (1) dated 02.07.2020 wherein it is clarified that “Notwithstanding above, 

it is further clarified that the restrictions related to “prior reference” countries will not apply in the 

following cases: 

A. The bidders/imports from those countries (even if sharing a land border with India) to which 

the Government of India has extended lines of credit or in which the Government of India is 

engaged in development of projects. Updated lists of countries to which lines of credit have 

been extended or in which development projects are undertaken are given in the website of 

Ministry of External affairs.  
B. Bona fide procurements made through GeM without knowing the country of bidder till the 

date fixed by GeM for the purpose.  

C. Bona fide small procurements, made without knowing the country of bidder and  

D. In projects which receive international funding with the approval of the Department of 

Economic Affairs (DEA), Ministry of Finance, the procurement guidelines applicable to the 

project shall normally be followed.” 

 

71. TERMS OFPAYMENT: 

 

 

100% payment against supply, delivery, installation, testing, commissioning of lift . The 

bidder has to produce proper purchase documents / challans at site together with required Test 

Certificates (as applicable) etc. from appropriate authorities including inspection certificate of 

SMP, Kolkata’s representative, as applicable and on submission of Custodian Certificate. 

 

Any defect and /or deficiency in the equipment supplied shall have to be made good by the 

contractor before any bill is passed for payment. Payment will be made subject to security deposit 

clause no. 3.4, 3.5 & 9 of GCC. Payment will be made on the basis of actual measurement. 

 

 

 

72. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in  

all respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time 

of supply of goods and services. 

 Relevant GST Clause: 

 

I. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its returns 

and payment of taxes is alsomade. 

 

II. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST acts, 

rules, regulations, procedures, circulars and interaction there under applicable in India from time to 

time and to ensure that such compliance is done within the time prescribed under such laws. 
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Supplier/Service Provider should ensure accurate transaction details, as required by GST Laws are 

timely uploaded in GSTN. In case there is any mismatch between the uploaded in GSTN by 

supplier/service provider and details available with SMP, Kolkata, then payment to supplier/service 

provider to the extent of GST relating to the invoice/s under mismatch may be retained from due 

payment till such time SMP, Kolkata is not sure that accurate tax amount is finally reflected in the 

GSTN to SMP, Kolkata’s account and is finally available to the SMP, Kolkata in terms of GST Laws 

and that the credit of GST taken by SMP, Kolkata is not required to be reversed at a later date along 

with applicable interest. 

 

III. SMP, Kolkata has the right to recover mandatory loss including interest and penalty suffered by it due 

to any non-compliance of tax law by the supplier/service provider. Any loss of input tax credit to 

SMP, Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of adjustment 

inconsideration payable. 

 

IV. Supplementary invoices/debit note/credit note for price revision to enable SMP, Kolkata to claim tax 

benefit on the same shall be issued by you for a particular year before September of the succeeding 

financial year. 

 

V. The purchase order/work order shall be void, if at any point of time you are found to be a blacklisted 

dealer as per GSTN rating system and further no payment shall be entertained. 

 

 

73. DETAILED SCRUTINY OF E-TENDERERS: 

Documents are to be uploaded: 

i. GST Registration certificate. 

ii. Valid Trade License. 

iii. Valid Professional Tax Clearance Certificate / Up to date tax payment challan (if 

applicable) /else document in support of exemption. 

iv. Proof of possession of valid Employees’ Provident Fund (EPF) Account or 

Documentary evidences in support of non-applicability of registration under EPF Act 

shall have to be furnished. 

v. Proof of being registered with Employees’ State Insurance Corporation (ESIC) / 

Affidavit and Indemnity Bond. 

vi. Details of the firm as per ‘Schedule-O’ (in Volume-I) of the tender document. 

vii. Credentials in the form of copies of Letters of Award of Works along with 

corresponding Completion Certificates from owners to justify that the intending bidder 

satisfies the earlier mentioned pre-qualification criteria. 

viii. Copies of balance sheet and Profit and Loss account / Trading account for the last 3 

(three) financial years (i.e. 2017-18, 2018-19 & 2019-20) and the same should be 

audited as per relevant norms wherever required. In the event of non-availability of 

Audited Balance Sheets for the financial year ending 31.03.2020, the turn over for that 

financial year has to be submitted in lieu, duly certified by Chartered Accountant 

mentioning UDIN. 

ix. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 

signed by the Bidder under office seal. 

x. Cost of Tender documents / NSIC Registration certificate or DIC Certificate. 

xi. Certified copies of PAN Card. 

xii. Electrical Contractor License. 

xiii. Proforma (Form–D). 

xiv. Covering Letter. 
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xv. Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company 

or Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to 

furnish necessary documents in support of their statement in this regard. 

xvi. A declaration has to be furnished by the tenderer stating (undertaking) that the entire 

tender document, GCC and addenda has fully been read and understood (Annexure–I). 

xvii. Bid Security Declaration form (Annexure–J)  

xviii. Checklist of Documents to be uploaded (Annexure–K) 

 

 

 During techno-commercial evaluation of tender, an offer shall be considered non-responsive in case of 

non-submission of the following ‘Essential’ documents or non-fulfillment of following criteria: 

i. It is not accompanied by requisite tender paper cost, 

ii. It is not accompanied by NSIC certificate as an exemption from depositing earnest 

money & tender paper cost, 

iii. It does not meet the pre-qualification criteria as stipulated in the NIT. 

 

In addition to the above, a bidder may be disqualified if: 

1.  The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely / offer or tender if submitted with any deviation from the 

tender terms &conditions. 

2.  The validity of the offer is less than tender stipulation. 

3.  All the documents required as per NIT are not uploaded or not submitted, even after asked 

for. 

4.  The bidder provides misleading or false information in the statements and documents 

submitted. 

5.  Record of unsatisfactory performance during the last seven years, such as abandoning of 

work or rescinding of contract for which the reasons are attributable to the non-performance 

of the contractor or inordinate delays in completion or financial bankruptcy etc. 

 

The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder. 

 

71. All other terms and conditions excepting those mentioned separately shall be governed by SMP, 

Kolkata’s General Condition of Contract. 
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Annexure - D 
 

SCOPE OF WORK AND TECHNICAL SPECIFICATION  
 

The scope of work shall include but not be limited to the following. 

 

      a). Design, manufacture & delivery of passenger   lifts as per specification defined  in this specification. 

      b). Providing all technical details to facilitate construction of Lift shafts, pits & machine rooms. 

c) Shifting of all materials to the required levels. 

d). Installation of Lift & accessories, testing & commissioning. 

e). Obtaining statutory approvals including drawing approvals. 

f). Training clients personnel in operation & maintenance of the Lift. 

g). Routine & breakdown servicing of the Lift during defects liability / warrantyperiod. 

      h).  Earthing as per statutory requirement 

 

The Vertical Transportation system (Lift) shall conform to the requirements of the latest editions of 

following Indian Standards. 

  

Standards mentioned below are only guidelines. The equipments and works shall be carried out as per the 

latest standards. 

  a). Code of practice for installation, operation 

   & Maintenance of Electric passenger & service lifts. : IS 1860 – 1980. 

  

 b). Outline dimensions of electric lifts   : IS 3534 – 1976. 

  c). Specification for electric passenger & service lifts : IS 4666 – 1980. 

  d). The electric wiring shall conform to   : IS 732    - 1989. 

 

 The installation shall conform to the requirements of Indian Electricity rules, stipulations of local 

electrical cum Vertical Transportation system (Lift) Inspectorate and recommendations of National Electric 

Code. 

The installation shall be carried out in conformity with the stipulations of local fire authority. 

 

Installation, testing & commissioning of approved make lift system should be done under supervision 

of authorized personnel/firm having related certificates/parts of licensing. The firm should arrange 

necessary approval/certification/clearance for commissioning of the lift by competent authority, Govt. 

of West Bengal. The contractors will bear the cost of statutory clearance charge / fees and other 

necessary works required for the commissioning of the lift system and the same must be included in 

the item of BOQ related to lift 

 
Any work, considered required by the contractor and not mentioned hereunder, for successful 
completion of the project, is to be included in the item of bill of Quantity suitably which should be 
finalized in the pre bid meeting. 
 
The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956 
with latest amendments and latest revised IS Code of Practice.  
 
Including all appurtenant works as described and set forth in, Bill of Quantities, Special 
Conditions of contract, Technical Specification of works, and Specification of materials & 
Workmanship with all additional or varied works which may thereafter be required in 
Accordance with Clause 7 of General conditions of contract and as per direction of the Engineer-
in–Charge.  
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The intending tenderer shall inspect the site of work in consultation with the Superintending 
Engineer (Electrical), Kolkata Port Trust and acquaint himself with the nature of Work before 
preparing his tender. His attention is drawn to the Conditions of Contract in this regard. No 
excuse on ignorance as to the site General Conditions will be entertained.  
Unless otherwise specified, the work to be provided for by the contractor shall include but not be 
limited to the following: 
 

a) Provide all materials, supervision, services, scaffolding and temporary lighting as required 
for work purposes etc. 

b) Prepare and submit for review and assessment to the Engineer working drawings showing 
how the work is actually going to be done as may be required by him. 

c) The contractor shall carry out the work in phased manner as per availability of the site so 
that normal day to day activities are not affected for which no such extra payment will be 
entertained.  

 
The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority 

(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of 
Practice and relevant portion of National Building Code particularly with respect to fire safety and 
also code of practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 1997 and 
code of practice for earthing IS 3043:1987 and Dock Safety Rule & Regulation.  
 

The relevant drawing  etc. should be prepared by the Successful Tenderer and the same should 
be submitted to the Engineer for necessary approval, in triplicate.  
 

The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting 
machineries, transport etc., required for the execution of total work. They should also provide all 
materials, supervision, services, scaffolding and temporary lighting as required for work purpose 
etc.  
 
Note: 
Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required 
for installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of 
G.I. Pipes, clamps and accessories shall be deemed to be included in the rates for installation of the 
items for which these items are intended. Tenderers are advised to build up the installation prices 
accordingly. Any claim in this regard on the plea that the item is not specifically mentioned shall 
not be entertained. 
 
The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority 
(Measures relating to Safety and Electric Supply), Regulations, 2010 with latest amendments and 
latest revised IS Code of Practice (Lift-4666).  
 
Cleaning of site: 
On completion of works, the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. Contractor 
should also clean the site as required during execution and fully clear the site after completion of 
all the works. Any holes/drillings/openings/damages made on the wall/roof for drawing of 
cables/installation of equipment shall be made good by the tenderer at his own cost. 
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TECHNICAL SPECIFICATIONS 
NIT No. SMP/KDS/Mech/SE-II/ADV/576 dated 05.03.2021 

 
The proposed lift will be G+3 machine room less –gearless lift. 

 
 

Sl. 
No. 

Specification 
Passenger Lift 
 

1 Size of Lift well  1900 mm (width) X 2000mm(depth) 

2 Internal size of Lift car As per IS-3534 for 10 persons 

3 Machine Gearless ( To be Located in shaft on guide rails)   

4 Number of stops 4 

5 Operating speed 1.0 m / sec  

6 
Number of persons per 
Lift 

10 

7 Weight to be carried 680 Kg. 

8 Number of floors served G+3  

9 Headroom height  4300 mm 

10 Pit depth 1600 mm 

11 Operation Full collective operation 

12 Type of control  variable frequency (VF) close loop  

13 Lift control panel Microprocessor based 

14 Leveling accuracy +/- 3mm at all loads 

15 Power Supply 415V 

16 Door  dimension 800mm (Width) X 2000 mm(height) 

17 Door drive DC drive 

18 Door opening Centrally opening doors 

19 Car Design 

➢ Car Walls finish in Stainless Steel Hairline 
➢ Car Doors finish in Stainless Steel Hairline 
➢ Granite flooring finish. 
➢ Deco ceiling finish in Stainless Steel Hairline. 

20 Car Operating panel 

➢ Stylish, touch sensitive  panel 
➢ Door open /close and alarm buttons 
➢ Car position indicator 
➢ 16 segment display 
➢ LED Lights 

21 Car & Floor Display Dot Matrix (LED) Scrolling Display 

22 Ventilation Cross Flow Fan 

23 Landing Doors 
Fully Automatic  Landing Doors in Stainless Steel 
Hairline Finish 

24 Hand Rail Stainless Steel finish on the rear wall 

25 Motor duty S4 

26 
Degree of protection for 
motor 

IP 21 

27 Class of insulation for B 
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motor  

28 Standard Features 

➢ PA speaker 
➢ Normal lights 
➢ Emergency light 
➢ 3 way Intercom telephone set 
➢ Anti-Nuisance Car Call Protection 
➢ Overload Detection with alarm 
➢ Emergency Fireman Control 
➢ Emergency Car Light Unit 
➢ Infra Red Curtain Door Protection 
➢ Door Time  Protection 
➢ Auto Light & Fan  Cut Off 
➢ Door Open / Close Button  
➢ Automatic  Rescue Device 

 
 

List of Preferred makes of Lift 
 

Item  Preferred make  Additional make of 
items, if any. 

Passenger Lift  OTIS/ Schindler/ Johnson/KONE 
/Thyssenkrupp 

 

 
Note:  

• Items of any other make in addition to the make mentioned in the list of preferred makes 
may be accepted subject to such items shall comply all the technical specification / 
requirement mentioned in the tender document.  
 

• Request for consideration of such (additional make) of items shall be supported with 
certificate from any Central Govt. organization, Public Sector Units, PWDs, State Govt. 
organizations regarding satisfactory working / performance of those items during the last 
three years (minimum) (prior to the starting date of submission of subject e-tender). 
 

• If any additional make for the  item is proposed, the same shall be indicated in the 
column mentioned above and it should be duly signed and uploaded.  
 

If the supporting documents for the aforementioned clauses are not submitted by the bidders 
in the techno-commercial bid then, it would be considered that the bidders will provide items 
from list of preferred make only. 
 
If at any stage, it is found that the item offered with make other than preferred make 
mentioned as above is not acceptable due to non fulfilment of the afore-stated criteria or 
otherwise, the bidder is bound to supply items of preferred make with no additional cost. 
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Annexure – E 
 

Preamble to Bill of Quantity & BOQ 
 

1. The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have  
examined the above documents and to have thoroughly familiarise himself with the total scope of 
work and its mode of execution. 
 
2. The quantities given in the Bill of Quantities are approximate only and are given to provide a 
common basis for tendering. Payment will be made according to the quantities of each item of work 
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work 
shall be measured jointly by the Engineer or his Representative. 
 
3. General direction and description of work or materials given elsewhere in the contract 
documents are not necessarily repeated in the description of items in the Bill of Quantities. 
 
4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover 
the complete and finished work, inter-alia, all costs and expenses which may be required for successful 
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, 
taxes and obligations imposed or implied by the Contractor. 

 
5. Where separate items such as mobilisation, demobilisation, temporary works etc., have not 
been provided in the Bill of Quantities for works required under the Contract, then the cost of such 
works shall be deemed to have been included in the prices and rates of other items. 

 
6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out 
the followings:- 

 
a. The provision, storage, transport, handling, use distribution and maintenance of all materials, 

plans, equipment machineries and tools including all costs, charges dues demurrages or other 
outlays involved in the transportation. 

b. The provision and maintenance of all his staff and labours and their payments, 
accommodation, transport, taxes and other requirements. 

c. Setting out including measurement and supervision. 
d. The provision, storage, transport, use handling, distribution and maintenance of consumable 

stores, fuel. 
e. All First Aid, Welfare and safety requirements. 
f. Damage caused to the works, plants, materials and consumables stores caused by weather. 
g. Licence, fees and other charges for compliance of Government Acts and Rules that are in force 

and applicable. 
 

7. The Contractor should be held responsible for the safe custody of materials, machineries etc. at 
site procured by him or issued to him by the Trustees. 
 

8. This being a percentage rate tender, the Bidder shall quote his rates as percentage above / 

below with the estimated amount put to tender on line based on his own analysis. 
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PRICE BID / Bill of Quantity (BOQ) 

 

Name of the work:  
 
Supply, Installation, Testing & Commissioning of one no lift (capacity of 10 passengers) at Fairlie 

Ware House 

 
Sl 
No 

          Description of item Qty Unit  Unit rate  
(in Rs)  

 Total Value (in 
Rs)  

1 Supply, Installation, Testing & 

Commissioning of one no lift (capacity of 10 

passengers) at Fairlie Ware House. 

1 No      
15,25,893/- 

     15,25,893.00 

 TOTAL AMOUNT in Rs. 15,25,893.00 

 
Note: 

1. The rate quoted should be exclusive of GST and should be considered to complete the work in all 
respect. 

2. GST will be paid extra at applicable rates at the time of supply of goods and services. 

 
PRICE SHOULD BE EXCLUSIVE OF GST 

                Tenderer to fill up the following [score out which is not applicable] 

 
PRICE NOT TO BE QUOTED HERE 

 
                                                                                                 
(a)……………………………..%                                         
               (in figures)                                                               Below par (-) Rs. 
                                                                                              
    …………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)……………………………..%                                         
               (in figures)                                                               At par   NIL 
                                                                                              
     …………………………………………………Percent 
              (in words)                                                                
     
             
 
(c)……………………………..%                                      
               (in figures)                                                              Above par (+) Rs. 
                                                                                              
    ………………………………………………… Percent 
              (in words) 
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 Total Tendered Amount:  Rs.                                                                                                                                  

Total tendered amount (in words ) 

…………………………………………………………………………………………………………………………… 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

Permanent Income Tax A/C. No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted /stated above are to be carried 
over to Form of Tender attached] 

                                                                                                          

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 
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Annexure - F 
Profile of Tenderer / FORM –D 

  
 

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. SMP/ 
KDS/Mech/SE-I/ADV/576 dated 05.03.2021, those mentioned in the “General Conditions of 
Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno-
commercial conference, if any. Our relevant particulars are furnished hereunder: 

Particulars To be filled in by the Tenderer or to be 
mentioned as “none ” 

Name of the Tenderer 
 

 

Name of the owner(s) of the Tenderer 
 

 

Full postal address of the Tenderer including 
Police Station. 
 

 

Telephone No. of the Tenderer 
 

 

Fax No. of the Tenderer 
 

 

E-mail ID of the Tenderer 
 

 

Name of the contact person of the Tenderer 
 

 

Mobile/land line Telephone No. of the contact 
person of the Tenderer. 
 

 

Name of the partners/directors/ members, as 
applicable, in this particular contract 
 

 

Name of their authorized representative(s) 
who would handle the contract on their behalf. 

 

 
 
 

   Signature of the Tenderer 
Date ……………….. 

 
 
 
    Office seal of the Tenderer 
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

 
Covering Letter 

 
Ref. No…………                 Date: 
 
The Chief Mechanical Engineer, 
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata – 700 043 
 
Dear Sir, 
 
1. We, ………………………………………………………..(Name of Tenderer) having examinedthe 
Tender Document and understood its contents, hereby submit our Tender 
for…………………………………………………… (NIT No. SMP/KDS/Mech/SE-I/ADV/……. 
Dated.………… and confirm that we unconditionally accept all the terms and conditions of the 
same including the Addendum (if issued). 
 
2. All information and proofs provided in the Tender including Addendum and in the Appendices 
are true and correct and all documents accompanying such tender are true copies of their 
respective originals. 
 
3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional 
information it may find necessary or require to supplement or authenticate the Tender. 
 
4. We, ……………………………………………… (Name of Tenderer) hereby undertake that we will 
abide by the decisions of KoPT in the matter of examination, evaluation and selection of Successful 
Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in this 
regard. We further acknowledge the right of KoPT to reject our tender without assigning any 
reason or otherwise and hereby waive our right to challenge the same on any account whatsoever. 
 
5. We also certify the following: 
(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any 
other legal authority from participating in any Tender/Contract/Agreement of whatever kind. 
 
(b) We have also not been expelled from any project or contract nor have had any contract 
terminated for breach in the last 3 years ending on the date of opening of the techno commercial 
part of the tender. 
 
6. We declare that: 
(a) We have examined and have no reservations to the Tender Document, including the 
Addendum, if any, issued by KoPT thereon. 
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(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our 
behalf will engage in any corrupt, fraudulent or coercive practices to influence the evaluation 
process of the tender. 
 
7. We understand that KoPT reserves the right to accept or reject any tender and to annul the 
tendering process and reject all tenders at any time without any liability or any obligation for such 
acceptance, rejection or annulment without assigning any reason thereof. 
 

 
Yours faithfully, 
 
 
Signature of Tenderer………………………………………………. 
 
Name: …………………………………………………………………….. 

Designation: ………………………………………………………………. 

Date: ………………………………………………………………………. 

Seal of the tenderer………………………………………………………… 
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KOLKATA PORT TRUST 

 

SCHEDULE – “O” 
 

Tenderers must fill in the undernoted column: 
 

Sl. 
No 

Full 
particulars of 
similar works 
carried out by 
Tenderer 

Value of 
work 

Contract 
for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses 
of 
Authorities 
for whom 
work was 
carried out 

Name and 
Addresses 
to whom 
reference 
can be 
made 
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SCHEDULE – “O” 
 

Sheet – 2 
 
The Tenderers are also requested to furnish the following particulars: 
 
A. In case of a Limited Company: 
 

1. Name of the Company    : 
 

2. Address of its present registered office  : 
 

3. Date of its incorporation    : 
 

4. Full ;name and address of each    : 
 of its Directors – any special particulars 

as to Directors if desired to be stated 
 

5. Name, address and other necessary    : 
particulars of Managing Agents, if any,  
appointed by the Company 

 
6. Copies of Memorandum and Articles of   : 

Association (with the latest amendments, 
 if any) 
 

7. Copies of audited Balance Sheets of the  : 
Company  for  the last three years. 
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SCHEDULE – “O” 

Sheet – 3 
B. In case of a Firm: 

 
1. Name and address of the firm    : 

 
2. When business started     : 

 
3. If registered, a certified copy of Certificate   : 

of Registration 
 

4. A certified copy of the Deed Of Partnership  : 
 

5. Full name and address of each of the   : 

Partners and the interest of each partner 
in the Partnership. Any special particulars 
as to Partners if desired to be stated 
 

6. Whether the firm pays income tax over  : 

Rs.10, 000/- per year 
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SCHEDULE – “O” 

 
Sheet – 4 

C. In case of an Individual: 
 

1. Full name and address of the     : 

 Tenderer; any special particulars 
 of the Tenderer if desired to be stated 
 

2. Name of the father of the Tenderer   : 
 

3. Whether the Tenderer carried on     : 
 business in his own name or any 
 other name 
 

4. When business was started any by whom  : 
 

5. Whether any other person is interested    : 
 in the business directly or indirectly,  
 if so, name, address, etc. of such persons  
 and the nature of such interest. 
 

6. Whether the Tenderer pays income tax    : 
 over Rs.10,000/- per year 
 
 
DATED, the………………………                          Signature of Tenderer 
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Annexure – G 

 
  
 

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non – Judicial Stamp Paper 

 
BEFOR THE 1ST CLASS JUDICIAL MAGISTRATE AT------------- 
AFFIDAVIT 
 
I ------------------------------------------ son of ------------------------------------- aged about ----------------Years, 

by faith -----------------, by occupation -------------, residing at-----------------------------------------------------

--------------------------------------do hereby solemnly affirm and declare as follows: 

 

1. That I am the proprietor/Partner of ------------------------------- having office at ------------and 

carrying on business on the said name and style. 

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be 

mentioned in affidavit.) 

 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S. I 

Registration. 

 

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause no ---------

------------ of Tender no-------------------------------issued by Kolkata Port Trust in respect of the work 

(thename of the work is to be mentioned) 

That the statements made above are all true to be the best of my knowledge and belief. 

 

That in the event the declaration is found to be wrong and false, I will be held responsible for all 

the consequences in respect of compliance of The Employees State Insurance Act, 1948 

 
 

DEPONENT 
 
Identified by me 
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Annexure – H 

 

(FORMAT OF INDEMNITY BOND) 
On the Rupees Fifty Non – Judicial Stamp Paper 

 

I N D E M N I T Y  B O N D 
 

By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of Shri/Smt------
-----------------------------------------------------------------------------------Residing at --------------- by 
occupation ------------the Partner/Proprietor/Director------------------------------having office at ----
----------- am a tenderer under Mechanical Engineering Department, Kolkata Port Trust(A 
statutory body under MPT Act, 1963) 

 
2. WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under 

E.S.I Act or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering 
Department, Kolkata Port Trust against all damages and accident to the Labourer 
Tenderer/contractor. 
 

3. NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named 
herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND 
ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the 
Kolkata Port Trust and which shall be legal and /or claimed by the Kolkata Port Trust during 
the execution of the work stated in the NIT No---------------------------- of ----------------------- 
 

4. AND the contractor hereunder agree to indemnity and at all times keep indemnified the 
Kolkata Port Trust and its administrator and representative. 
 

5. And also all such possible claim or demand for damages and accidents. In the event the 
declaration is found to be wrong and false, the tenderer will be held responsible for all the 
consequences in respect of compliance of The Employees State Insurance Act, 1948. 

 
In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- Hereto 
setand seal this the----------------------- Day of--------------------In the year----------------- at--------------
------. 

 
Sureties       Signature of the Indemnifier 
1. Signature: 
Name: 
Address: 
 
2. Signature: 
Name: 
Address: 
 
3 Witness 
Signature 
Name: 
Address: 
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Annexure –I 
 

 
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 
 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 
document 

 
Ref. No……………         Date …………..……….. 
 
The Chief Mechanical Engineer, 
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata – 700 043 
 
Dear Sir, 
 

We, ………………………………………………………..(Name of Tenderer) have fully read 

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the 

instant e-tender and no other source, and will comply to the said Tender document, GCC and 

Addenda. 

 
We are submitting this undertaking in lieu of submission of signed copy of the full Tender 

document. 
 

Yours faithfully, 
 
Signature of Tenderer…………………………………… 
Name: ………………………………………………………….. 
Designation: ………………………………………….……… 
Date: ……………………………….…………………….…….. 
 
Seal of the tenderer………………………………………. 
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Annexure - J 
 

Bid Securing Declaration Form 

 

NIT No.: SMP/KDS/Mech/SE-I/ADV/576 dated 05.03.2021 
To,            Date: …………  

The Chief Mechanical Engineer,  

Mechanical and Electrical Engineering Department,  

Syama Prasad Mookerjee Port, Kolkata,  

8, Garden Reach Road,  

Kolkata – 700 043.  

 

Sir,  

I/We, The undersigned, declare that:  

I/We understand that according to the terms and conditions of the Tender vide NIT No. 

……………………………. dated ……………, the bid must be supported by a Bid Securing Declaration.  

 

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of three years 

from the date of notification, if I am /We are in a breach of any obligation under the tender conditions in any 

manner as follows: 

  

(a) have withdrawn/modified/amended, impaired or derogated from the tender, my/our Bid during 

the period of bid validity specified in the form of Bid; or  

 

(b) notification of the acceptance of our Bid during the period of bid validity (i) have failed or 

refused to execute the contract, if required, or (ii) failed or refused to furnish the Performance 

Security, in accordance with the terms and conditions of the tender.  

 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful Bidder, 

upon award of order in favour of the successful bidder.  

 

Signature with date: ……………………..  

Name: …………………………..  

Seal: …………………………..  

 

 

 

Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to the Joint 

Venture that submits the bid. 
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Annexure - K 
Checklist for Documents to be Uploaded 

[Bidder to submit this document completely filled up for evaluation of its offer] 
Name of the Firm: 

Sl. 
No. 

Documents to be uploaded as per instructions of NIT 
Details of Documents as Uploaded 

1 
Earnest Money 
(details of DD no./Banker’s Cheque No. with date or NSIC No. 
with validity period, if applicable, to be mentioned here) 

 

2 
Tender Fee  
(details of DD no./Banker’s Cheque No. with date or NSIC No. 
with validity period, if applicable, to be mentioned here) 

 

3 PAN No. 
 

4 Trade License Details 
 

5 Electrical Contractor License Details (No. & Validity period) 
 

6 ESI Regn. No. (If registered) 
 

7 
Affidavit/Indemnity Bond Uploaded (Yes/No) (If ESI Registration 
is not applicable for the firm) 

 

8 PF Regn. No.  

9 GST Regn. certificate No. 
 

10 Professional Tax No. 
 

11 Undertaking (Annexure-I) Uploaded (Yes/No) 
 

12 Form -D, Covering letter Uploaded (Yes/No)  

13 Schedule ‘O’ Uploaded (Yes/No)  

14 Status of Tenderer (i.e. Pvt. Ltd./Partnership/Proprietorship etc.)  

15 Bid Securing Declaration Form Uploaded (Annexure-J)  

 

"Financial Turnover 
(Average of Last 3 year 
turnover shall be 30% of 
the Tender value)" 

FY: 2017-18  

FY: 2018-19 

FY: 2019-20 

16 

Details as required for 
ECS Payment 
[Scanned copy of 
unissued cheque is to 
be uploaded.] 

Name of Bank with Code 
 

Branch Name 
 

Type of A/C 
 

  A/C no. 
 

  MICR Code 
 

  IFSC No. 
 

Note: No field is to be left blank.  
Signature of Tenderer………………………………………….. 
Name: ………………………………………………………….. 
Designation: ………………………………………….………... 
Date: ……………………………….…………………….…….. 
Seal of the tenderer…………………………………………….. 
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Annexure –L 
 

 

 

 

 

 

General Conditions of Contract 

Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 

6th Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting 

held on July, 2014 
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AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

❖ Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 

Estimate

d Value 

of Work 

Amount of Earnest Money Estimate

d Value 

of Work 

Amount of Earnest Money 

 For Works 

Contract 

For Contract of 

Supplying 

Materials or 

Equipment only 

 For 

Works 

Contract 

For Contract of 

Supplying Materials 

or Equipment only 

Up to Rs. 

1,00,000/- 

5% of the 

estimated 

value of 

work 

1% of the 

estimated value 

of work 

Up to Rs. 

10 Crore 

2% of the 

estimated 

value of 

work 

1% of the estimated 

value of work 

Over Rs. 

1,00,000/- 

2% of the 

estimated 

value of 

work 

subject to a 

maximum 

of Rs. 

20,000/- 

and 

minimum 

of Rs. 

5,000/-. 

½% of the 

estimated value 

of work subject 

to a maximum 

of Rs. 10,000/- 

and minimum of 

Rs. 1,000/-. 

Over Rs. 

10 Crore 

2% on first 

Rs. 10 

Crore + 1% 

on the 

balance 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and minimum 

of Rs. 1,000/-. 

 
[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
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1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, 

except where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of 

Trustees for the Port of Kolkata, a body corporate under Section 

3 of the Major Port Trusts Act, 1963, including their successors, 

representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 

person appointed to act in his place under Sections 14 and 14A 

of the Major Port Trusts Act, 1963 

 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company 

whose tender/offer has been accepted by the Trustees and 

includes the Contractor’s representatives, heirs, successor and 

assigns, if any, permitted by the Board/Chairman. 

 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the 

tender on its behalf and includes the Manager (Infrastructure & 

Civic Facilities) or other official as may be appointed from time 

to time by the Employer, with written notification to the 

Contractor, to act as Engineer for the purpose of the Contract, 

in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or 

Assistant to the Engineer or any other official appointed from 

time to time by the Engineer to perform the duties set forth in 

Clauses 2.4 to 2.6 hereof. 

Engineer’s 

Representativ

e 

1.6 “Work” means the work to be executed in accordance with the 

Contract and includes authorised “Extra Works” and ‘Excess 

Works” and “Temporary Works”. 

 

Works 

1.7 

 

“Temporary Works” means all temporary works of every kind 

required in or about the execution, completion or maintenance 

of the works and includes (without thereby limiting the 

foregoing definitions) all temporary erections, scaffolding, 

ladders, timbering, soaking vats, site offices, cement and other 

godowns, platforms and bins for stacking building materials, 

gantries, temporary tracks and roads, temporary culverts and 

mixing platforms. 

 

Temporary 

works 

1.8 “Extra Works” means those works required by the Engineer for 

completion of the Contract which were not specifically and 

separately included in the schedule of items of the works i.e. 

(Bill of Quantities) of the tender. “Excess Works” means the 

required quantities of work in excess of the provision made 

against any item of the bill of Quantities. 

Extra works 

and Excess 

works 

1.9 “Specifications” means the relevant and appropriate Bureau of 

Indian Standard’s specifications / International Standard’s 

Specifications (latest revisions) for materials and workmanship 

unless stated otherwise in the Tender. 

Specification 
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1.10 “Drawings” means the drawings referred to in the Tender and 

specification and any modification of such drawings approved in 

writing by the Engineer and such other drawings as may from time to 

time be furnished or approved in writing by the Engineer. 

 

Drawings 

1.11 

 

“Contract” means and includes the General and Special Conditions of 

Contract, Specifications, Drawings, priced Bill of Quantities, the 

Tender / Offer, the letter of acceptance of the Tender/Offer, the 

Contract Agreement, if separately entered into and the Schedule of 

Rates and Price, if any, adopted by the Trustees at their discretion. 

 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 

nature required or about the execution, completion or maintenance of 

the works or temporary works and includes (without thereby limiting 

the foregoing definition) all machinery and tools but does not include 

materials or other things intended to form or forming part of the 

permanent works. 

 

Constructio

nal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 

through which the works are to be executed by the Trustees for the 

purpose of the Contract. 

 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of 

the Tender/Offer of the Contractor, subject to such additions thereto 

and deductions therefrom as may be made by the Engineer under the 

provisions here in after contained. 

 

Contract 

Price 

1.15 “Month” means English Calendar Month. 

 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, 

act of foreign enemies, hostilities) whether war be declared or not), 

Civil War, rebellion, revolution, insurrection or military or usurped 

power or use or occupation by the Trustees of any portion of the works 

in respect of which a certificate of completion has been issued (all of 

which are herein collectively referred to as the excepted risks). 

 

Excepted 

Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-

versa where the context so requires. 

 

Singular/ 

Plural 

1.18 The heading and marginal notes in these General Conditions of 

Contract shall not be deemed to be part thereof or be taken into 

consideration in the interpretation or construction thereof or of the 

contract. 

Headings/ 

Marginal 

Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 

overhead costs of the Contractor, whether on or off the site. 

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE. 

 

2.1 The Contractor shall execute, compete and maintain the works in 

terms of the contract to the entire satisfaction of the Engineer and 

Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 
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2.2 The Contractor shall take instructions from the Engineer and 

subject to limitation of Clause 2.5 hereof, from the Engineer’s 

Representative. 

Authority of 

Engineer’s 

Representati

ve 

2.3 The Engineer shall have full power and authority : 
 

(a) to supply to the contractor from time to time during the 

progress of the works such further drawings and instructions 

as shall be necessary for the purpose of proper and adequate 

execution and maintenance of the works and the contractor 

shall carry out and be bound by the same. 

(b) to alter or modify the specification of any material and 

workmanship and to inspect the work at any time. 

 

(c) to order for any variation, alteration and modification of the 

work and for extra works. 

 

(d) to issue certificates as per contract. 

 

(e) to settle the claims & disputes of the Contractor and Trustees, 

as the first  referee. 

 

(f) To grant extension of completion time. 

Engineer’s 

Power 

2.4 

 

The Engineer’s Representative shall : 
 

(i) watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 

 

(iii) have power to disapprove any material and workmanship 

not in accordance with the contract and the contractor 

shall comply with his direction in this regard. 

 

(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise. 

 

(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 

 

(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of 

the work and 

 

(vii) have such other powers and authorities vested in the 

Engineer, which have been delegated to him in writing by 

the Engineer under intimation to the Contractor. 

 

Power of 

Engineer’s 

Representati

ve. 
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2.5 Provided always that the Engineer’s Representative shall have 
no power : 
 

(a) to order any work involving delay or any extra payment by 

the Trustees, 

(b) to make variation of or in the works; and 

(c) to relieve the Contractor of any of his duties or obligations 

under the Contract. 

 

Limitation of 

Engineer’s 

Representativ

e’s Power 

 

2.6 Provided also as follows : 

 

(a) Failure of Engineer’s Representative to disapprove any work 

or materials shall not prejudice the power of the Engineer 

thereafter to disapprove such work or materials and to order 

the pulling down, removal, breaking-up thereof and re-

constructing at the contractor’s cost and the contractor shall 

have no claim to compensation for the loss if any sustained 

by him. 

(b) If the contractor shall be dissatisfied by reason of any 

decision of the Engineer’s Representative, he shall be 

entitled to refer the matter to the Engineer who shall 

thereupon confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the 

Engineer’s Representative to the contractor, within the 

terms of delegation of power and authority vested in the 

Engineer to his Representative in writing, shall bind the 

contractor and the Trustees as though it had been given by 

the Engineer, who may from time to time make such 

delegation. 

Engineer’s 

Overriding 

Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES 

 

 

3.1 The Contractor shall, before making out and submitting his 

tender/offer, be deemed to have inspected and examined the 

site, fully considered all factors, risks and contingencies, which 

will have direct and indirect impact on his expenses and profit 

from the work and shall be specifically deemed to have taken 

the following aspects into consideration : 

The tender 

must 

encompass all 

relevant 

aspects/ 

issues. 

 (a) The form and nature of the site and its surroundings 

including their sub-surface, hydrological, tidal and climatic 

conditions, the means of access to the site and all other 

local conditions, including the likely charges and costs for 

temporary way-leave, if any, required for the work. 

 

Site & Local 

condition. 

 

 (b) The drawings, specifications, the nature and extent of work 

to be executed and the quality, quantity and availability of 

the required materials and labour for the work and the 

need to execute the work to the entire satisfaction of the 

Engineer, and also by complying with the General and 

Special Conditions of Contract. 

 

Drawing/ 

Specification/ 

Nature & 

extent of 

work to be 

done. 
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 (c) The accommodation required for the workmen and site 

office, mobilisation/demobilisation and storage of all plant, 

equipment and Construction materials. 

 

Accommodation 

for Contractor’s 

men/materials. 

 

 (d) The sources and means of procurement of water for 

drinking, washing and execution of work, and source and 

availability of electrical power, all at Contractor’s cost. 

 

Water for 

drinking etc. 

/Electrical power. 

 

 (e) Payment of taxes and duties and compliance of all 

applicable statutes, ordinances and law together with the 

rules made thereunder, the rules, regulations and bye-laws 

of public bodies or any local or other authority by the 

Contractor, keeping the Trustees indemnified against 

penalties and liabilities of every kind arising from the 

Contractor’s failure in such compliance. 

 

Payment of 

Taxes/duties 

and observance of 

all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the 

agreement or for any legal instrument including Bank 

Guarantees and Indemnity Bonds. 

Payment of Stamp 

Duty 

by the Contractor. 

3.2 The Contractor’s tender shall be in ink on the Tender Forms 

supplied by the Trustees, unless stipulated otherwise in the 

Notice Inviting the Tender and shall be faultless in figures and 

free from erasing. Corrections, if any, shall only be made by 

scoring out and initialling of the revised figure. 

 

 

3.3 If required by the Engineer or the Trustees, the Contractors in 

their tender or subsequently, shall disclose the names of their 

owners/partners/share holders at the required points of time. 

The failure in this regard shall be treated as a breach and a 

contract, if entered into, shall be liable to be cancelled. 

 

Disclosure of 

Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / 

Offer, every tender must be submitted with Earnest Money of 

the amount calculated as per the following scale. 

Earnest 

Money and 

Security Deposit. 

 Estimated Value 

of Work 

Amount of Earnest Money  

 

For Works Contract 

For Contract of 

Supplying Materials 

or Equipment only 

Up to Rs. 

1,00,000=00 

5% of the estimated 

value of work 

1% of the estimated 

value of work 

Over 

Rs. 1,00,000=00 

2% of the estimated 

value of work 

subject to a 

maximum of Rs. 

20,000/- and 

minimum of Rs. 

5,000/-. 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and 

minimum of Rs. 

1,000/-. 
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in 

cash or by Banker’s Cheque of any Kolkata Branch of a 

Nationalised Bank of India drawn in favour of Kolkata Port Trust 

or in the form of any “Account Payee” Draft of any Nationalised 

Bank of India drawn in favour of “Kolkata Port Trust” and 

payable at Kolkata/Haldia, as the case may be, and the receipt 

granted therefor be kept attached to the Tender/Offer in the 

Sealed Cover. 

 

Method of 

Paying E.M. 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 

interest through A/c. Payee Cheque drawn on a Nationalised 

Bank of Kolkata / Haldia. 

 

Refund of 

E.M. 

 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 

deposited fixed Security with the Trustees’ FA & CAO / Manager 

(Finance) according to his Class of Registration, shall be exempt 

from depositing the Earnest Money, as per the following scale : 

Exemption 

from E.M. to 

Regd. Firms 

 Class of Registration Amount of Fixed 

Security 

Financial Limit of 

Each Tender 

 

 

A 

 

Rs. 25,000/- 

Any tender priced up 

to Rs.5,00,000/- 

 

 

B 

 

Rs. 10,000/- 

Any tender priced up 

to Rs.2,00,000/- 

 

 

C 

 

Rs. 5,000/- 

Any tender priced up 

to Rs.1,00,000/- 

 

  

(e)  (i) Tender submitted without requisite Earnest    Money may be 

liable to rejection. 

 

(ii) If before expiry of the validity period of his Tender/Offer, the 

tenderer amends his quoted rates or tender/offer making them 

unacceptable to the Trustees and/or withdraws his tender/offer, 

the Earnest Money deposited shall be liable to forfeiture at the 

option of the Trustees. 

 

Tender with- 

out EM liable 

to rejection. 

 

Forfeiture of 

E.M. before 

Acceptance of 

offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 

Trustees as part of the Security Deposit, for which a separate 

Treasury Receipt shall be issued to the Contractor after 

cancellation of the previous Receipt of Earnest Money. 

 

E.M. to be 

converted to 

part S.D. 

 

 (g)  Balance security for works contract shall be recovered by 

deduction from all progressive Bill (including final Bill, if 

necessary) @ 10% of the gross value of work in each such bill, so 

that the total recovery may not exceed the quantum computed as 

per the under noted percentages of the total value of work actually 

done up to the stage of completion. 

Mode of 

recovery of 

balance S.D. 
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 Value of Work % of Security 

Deposit for works 

contract. 

% of Security 

Deposit For contract 

of supply- 

ing materials & 

equipment only. 

 

Scale of S.D. 

recovery. 

 

For works up to 

Rs.10,00,000/-. 

 

10% (Ten percent) 1% (One percent) 

For works costing more 

than Rs.10,00,000/- and 

up to Rs.20,00,000/- 

 

10% on first 

Rs.10,00,000/- 

+7½% on the 

balance. 

1% on first 

Rs.10,00,000/- + ½% 

on the balance. 

 

For works costing more 

than Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- + 7 

½% on the next 

Rs.10,00,000/- + 5%  

on the balance. 

 

1% on first 

Rs.10,00,000/- + ½% 

on the next 

Rs.10,00,000/- + ¼% 

on the balance. 

 

  

(h)  Balance Security for Contract of supplying materials and 

equipment computed in terms of the percentages given above, 

shall have to be deposited with the Trustees’ Treasurer in 

advance and within 30 days from the date of placement of supply 

order, either in cash or by A/c. Payee Draft of a Nationalised 

Bank of India drawn in favour of Kolkata Port Trust and payable 

at Kolkata/Haldia, as the case may be. 

 

 

S.D. for 

supply 

contracts to 

be deposited 

in advance. 

 

 (i) No interest shall be paid by the Trustees to the 

Tenderer/Contractor on the amount of Earnest Money/Security 

Deposit held by the Trustees, at any stage. 

No interest 

payable on 

E.M. /S.D 

 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms 

of Clause 9.3 hereinafter and subject to deduction, if any, under 

the provision of Sub-clause 3.5 (ii) herein below. Id, however, the 

Contract provides for any maintenance period. 50% of the 

Security Deposit may be refunded against any of the treasury 

Receipt for that amount on expiry of half of the maintenance 

period and the balance deposit on the expiry of the said 

maintenance period and after the Engineer has certified the final 

completion of work in Form G.C.2 and the Contractor has 

submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 

refund of 

S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture 

at the option of the Trustees, if the Contractor fails to carry out the 

work or to perform/observe any of the conditions of the Contract. The 

Trustees shall also be at liberty to deduct any of their dues from the 

Security Deposit, fixed Security, Earnest Money or from any sum 

due or to become due to the Contractor under any other contract. 

Forfeiture of 

S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 

to the Engineer a performance Bond in the form of an irrevocable guarantee from 

Kolkata/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 

proforma annexed hereto and for the sum and period as mentioned in the letter of 

acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 

which the Contract shall be liable to be terminated and the earnest money shall be 

liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 

any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 

borne by the Contractor and it shall be his sole responsibility to arrange for timely 

revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 

contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 

liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

 

Bank Guarantee 

in lieu of Cash 

S.D. in certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 

Crore, along with their tender comprising Special Conditions of Contract, General 

Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 

Agreement duly signed by their authorized representative. The Proforma of the 

Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 

than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 

document to be submitted by each tenderer, without which the tender shall not be 

considered.” 

 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 

 

(a) The contract documents shall be drawn-up in English language. English 

language to be 

used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 

within the jurisdiction of the High Court at Kolkata, India, including the following 

Acts : 

1. The Contract Act (India), 1872. 

2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act,1970. 

6. The Dock Workers’ Act,1948. 

7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

 

Applicability of 

laws on the 

contract 

 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his 

representative, the contractor shall, at his own expense, enter into and execute a 

Contract Agreement to be prepared by him in the form annexed hereto. Until such 

Contract Agreement is executed, the other documents referred to in the definition of the 

term ‘Contract’ here-in-before, shall collectively be the Contract. 

 

Contractor to 

Execute 

Contract 

Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 

another. Should there by any discrepancy, ambiguity, omission or error in the various 

contract documents, the Engineer shall have the power to correct the same and his 

decision shall be final and binding on the parties to the Contract. 

 

Interpretation of 

contract 

documents –

Engineers’ 

Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 

Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 

Contractors free of cost for his use on the work, but these shall remain the property 

of the Trustees and hence, the Contractor shall return them to the Engineer or his 

Representative on completion of the work, if not torn or mutilated on being 

regularly used at site. 

 

All Drawings are 

Trustees’ 

property. 

 

4.5 The Contractor shall prove and make at his own expense any working or progress 

drawings required by him or necessary for the proper execution of the works and 

shall, when required, furnish copies of the same free of cost to the Engineer for his 

information and/or approval, without meaning thereby the shifting of Contractor’s 

responsibility on the Engineer in any way whatsoever. 

 

Contractor to 

prepare working / 

progress drawings 

 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the Contract 

or any part thereof without the written permission of the Engineer. Even if such 

permission be granted, the Contractor shall remain responsible (a) for the acts, 

defaults and neglect of any sub-contractor, his agents, servants or workmen as fully 

as if these were the acts, defaults or neglects of the Contractor himself or his 

agents, servants or workmen and (b) for his full and entire responsibility of the 

contract and for active superintendence of the works by him despite being sublet, 

provided always that the provision of labourers on a “piece rate” basis shall not be 

deemed to be sub-letting under this clause. 

 

Contractor cannot 

sub-let the work 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in his 

Tender/Offer all his cost for supplying and providing all constructional plant, 

temporary work. Materials both for temporary and permanent works, labour 

including supervision thereof, transporting to and from the site and in and about the 

work, including loading, unloading, fencing, watching, lighting, payment of fees, 

taxes and duties to the appropriate authorities and other things of every kind 

required for the construction, erection, completion and maintenance of the work. 

Contractors’ price 

is inclusive of all 

costs 

 

4.8 

 

 

The Contractor shall be solely responsible for the adequacy, stability and safety of 

all site operations and methods of construction, even if any prior approval thereto 

has been taken from the Engineer or his Representative. The Contractor shall not 

be responsible for the correctness of the design or specification of the Temporary 

and Permanent works formulated by the Engineer; but the Contractor shall be fully 

responsible for the correct implementation thereof, as also for any design and 

specification prepared/proposed/used by the Contractor. 

 

Contractor is 

responsible for all 

construction 

process, except 

for correctness of 

design and 

specification 

formulated by the 

Engineer. 

 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 

submit to him the details of his (a) programme for execution of the work, (b) 

proposed procedure and methods of work, (c) proposed deployment of plant, 

equipment, labour, materials and temporary works. The submission to and/or any 

approval by the Engineer or his Representative to any such programme or 

particulars shall not relieve the Contractor of any of his obligations under the 

contract. 

 

Contractor to 

submit his 

programme of 

work 
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 If for any reason the contractor be unable to adhere to his earlier 

programme, he shall submit his revised programme for completion of 

work within the stipulated time whenever asked to do so. 

 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 

during execution of the works and as long thereafter as the Engineer or 

his representative shall consider necessary during the maintenance 

period. The Contractor or his competent and authorised agent or 

representative shall be constantly at site and instructions given to him by 

the Engineer or his representative in writing shall be binding upon the 

Contractor subject to limitation in Clause 2.5 hereof. The Contractor shall 

inform the Engineer or his representative in writing about such 

representative/agent of him at site. 

 

Contractor 

to supervise 

the works 

 

4.11 The Contractor shall employ in execution of the Contract only qualified 

careful and experienced persons and the Engineer shall be at liberty to 

direct the Contractor to stop deployment of any of is staff, workmen or 

official at site and the Contractor shall within 48 hours comply with such 

instruction without any demur whenever the Engineer shall feel that the 

deployment of the person concerned will not be conducive to the proper 

and timely completion of the work. 

 

Contractor 

to deploy 

qualified 

men and 

Engineer’s 

power to 

remove 

Contractor’s 

men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of 

the works in relation to reference points/lines/levels given by the 

Engineer in writing. The checking of any setting-out or of any alignment 

or level by the Engineer or his Representative shall not in any way relieve 

the contractor of his responsibility for the correctness thereof and he shall 

fully provide protect and preserve all stakes, templates, bench marks, 

sight rails, pegs, level marks, profile marks and other things used in 

setting out the works. 

 

Contractor is 

responsible 

for line, 

level, setting 

out etc. 

4.13 From the commencement of the works till issue of the completion 

certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall 

take full responsibility for the care thereof. Save for the excepted risks, 

any damage, loss or injury to the work or any part thereof shall be made 

good by the Contractor at his own cost as per instruction and to the 

satisfaction of the engineer, failing which the Engineer or his 

Representative may cause the same to be made good by any other agency 

and the expenses incurred and certified by the Engineer shall deem 

proper. This Clause will not apply to that part of the work, which might 

have been taken over by the Trustees on partial completion of the work 

and in such case the Contractor’s obligation will be limited to repairs and 

replacement for manufacturing or construction defects during the 

Maintenance period (Guarantee Period) as per the directions of the 

Engineer as also for defects/damages if any caused to the work by the 

Contractor during such repairs and replacement in the maintenance 

period. 

 

Contractor is 

responsible 

to protect 

the work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 

in regard to the personnel or structure or services or properties belonging to 

the Trustees or not which may be interfered with or affected or disturbed or 

endangered and shall indemnify and keep indemnified the Trustees against 

claim for injury, loss or damage caused by the Contractor in connection with 

the execution and maintenance of the work to the aforesaid properties, 

structures and services and/or to any person including the Contractor’s 

workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 

be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 

 

Contractor is 

responsible for 

all damages to 

other structures 

/ persons 

caused by him 

in executing 

the work. 

 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 

any fossil, coins, articles of value or antiquity and structures and other 

remains or things of geological or archaeological importance be discovered 

at site which shall remain the property of the Trustees and protect them from 

being damaged by his workmen and arrange for disposal of them at the 

Trustees’ expense as per the instruction of the Engineer’s Representative. 

 

Fossils, 

Treasure 

travois, etc. are 

Trustees’ 

property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 

Trustees against all claims, demands, actions and proceedings and all costs 

arising therefrom on account of : 

 

(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 

 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 

for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 

of Public or Private or Private road, railway tracks, footpaths, crane 

tracks, waterways, quays and other properties belonging to the Trustees 

or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 

movement of Contractor’s plants and materials in connection with the 

work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 

other structure related to waterway, in transporting contractor’s plants 

and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 

accommodation as per the direction of the Engineer or his 

Representative to the workmen of the Trustees and other agencies 

employed by or with the permission and/or knowledge of the Trustees on 

or near the site of work. 

 

Contractor to 

Indemnify the 

Trustees 

against all 

claims for loss, 

damage, etc. 

 

4.17 Debris and materials, if obtained by demolishing any property, building or 

structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 

materials 

Trustees’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following : 

 

(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 

earth or temporary works no longer required. 

 

(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 

the work, without which payment against final bill may be 

liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 

pollution of whatever nature during execution and 

maintenance of the works and to prevent rubbish, refuse and 

other materials from being thrown into the water by the 

Contractor’s men or those of his agency. 

 

(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 

transport, accommodation, medical and all other statutory 

benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 

Representative for preventing (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by taking 

effective actions for destruction of rats, mice, vermin, 

mosquitoes, etc. and by maintaining healthy and sanitary 

condition, (ii) illegal storage and distribution of Drugs, 

Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 

unlawful, riotous or disorderly conduct of the Contractor’s or 

his Sub-Contractor’s workmen, (iv) deployment  of workmen 

of age less than 16 years. 

 

Contractor’s quoted 

rates/price must be all 

inclusive 

 

4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 

Contractor, if the same is posted or sent by hand to the address 

given in the tender or to the Contractor’s Site Office or to the 

Registered Office of the Contractor. The time mentioned in these 

conditions for doing any act after direction or notice shall be 

reckoned from the time of such posting or despatch. 

 

Notice to Contractor. 

 

4.20 The Contractor and his Sub-contractor or their agents and men and 

any firm supplying plant, materials and equipment shall not 

publish or caused to be published any photographs or description 

of the works without the prior authority of the Engineer in writing. 

 

Contractor not to 

publish photograph or 

particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer 

render all reasonable facilities and Co-operation as per direction of the 

Engineer or his representative to any other Contractor engaged by the 

Trustees and their workmen to the Trustees’ own staff and to the men of 

other Public Body on or near the site of work and in default the 

Contractor shall be liable to the Trustees for any delay or expense 

incurred by reason of such default. 

 

Contractor to provide 

facilities to outsiders 

 

4.22 The work has to be carried out by the Contractor causing the minimum 

of hindrance for any maritime traffic or surface traffic. 

Work to cause  

minimum possible  

hindrance to traffic  

movement 

 

4.23 All constructional plants, temporary works and materials when brought 

to the site by the Contractor shall be deemed to be the property of the 

Trustees who will have lien on the same until the satisfactory 

completion of the work and shall only be removed from the site in part 

or in full with the written permission of the Engineer or his 

Representative. 

 

Trustees’ lien  

on Contractor’s Plant  

& Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  

5.1 The Contractor shall commence the work within 7 days of the receipt of 

Engineer’s letter informing acceptance of the Contractor’s tender/offer 

by the Trustees or within such preliminary time as mentioned by the 

Contractor in the Form of Tender or the time accepted by the Trustees. 

The Contractor shall then proceed with the work with due expedition 

and without delay, except as may be expressly sanctioned or ordered by 

the Engineer or his Representatives, time being deemed the essence of 

the contract on the part of the contractor. 

 

Preliminary time to 

commence work an 

maintenance of steady rate 

of progress 

 

5.2 The Contractor shall provide and maintain a suitable office at or near the 

site to which the Engineer’s Representative may send communications 

and instructions for use of the Contractor. 

 

Contractor’s site office 

 

5.3 Unless specified otherwise in the contract or prior permission of the 

Engineer has been taken, the contractor shall not execute the work 

beyond the working hours observed by the Engineer’s Representative 

and on Sundays and Holidays observed in the Trustees’ system, except 

in so far as it becomes essential on account of tidal work or for safety of 

the work. If the progress of the work lags behind schedule or the work 

has been endangered by any act or neglect on the part of the contractor, 

then the Engineer or his Representative shall order and the contractor at 

his own expense shall work by day and by night and on Sundays and 

Public Holidays. Any failure of the Engineer or his Representative to 

pass such an order shall not relieve the contractor from any of his 

obligations. The Engineer’s decision in this regard shall be final binding 

and conclusive. 

 

Contractor to observe 

Trustees’ working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the work 

shall be procured and supplied by the contractor with the approval of the 

Engineer or his Representative and subject to subsequent testing as may be 

required by the Engineer or his Representative. The Engineer shall exercise 

his sole discretion to accept any such materials. 

Contractor to 

supply all 

materials as per 

requirement of 

the Engineer or 

his representative 

 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and 

method of measurement shall be in accordance with the relevant Codes 

(Latest Revision) of the Bureau of Indian Standards and the written 

instructions of the Engineer or his Representative. Where no specific 

reference is available in the contract, the material and workmanship shall be 

of the best of their respective kinds to the satisfaction of the Engineer. 

 

Materials & 

Works 

 

5.6 Samples shall be prepared and submitted for approval of the Engineer or his 

representative, whenever required to do so, all at the Contractor’s cost. 

 

Contractor to 

submit samples 

for approval 

 

 Unless stipulated otherwise in the contract, the cost of any test required by the 

Engineer or his representative in respect of materials and workmanship 

deployed on the work, shall be borne by the Contractor. 

 

Contractor to 

arrange all 

testing at his own 

cost. 

 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 

accordance with the contract, the following conditions shall apply : 

 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 

materials from the Trustees’ Stores, watching, storing and keeping them 

in his safe custody, furnishing of statement of consumption thereof in the 

manner required by the Engineer or his representative, return of surplus 

and empty container to the Trustees’ Stores as per the direction of the 

Engineer or his Representative. 

 

The Contractor 

shall account for 

and look after the 

Trustees’ 

materials 

 

 (b) Being the custodian of the Trustees’ materials, the contractor shall remain 

solely responsible for any such materials issued to him and for any loss or 

damage thereof for any reason other than “Excepted Risks”, the 

Contractor shall compensate the Trustees’ in the manner decided by the 

Engineer and shall at no stage remove or cause to be removed any such 

material from the site without his permission in writing. 

 

Contractor to 

compensate for 

loss and damage 

to Trustees’ 

materials 

 

 (c)The Trustees’ materials will generally be supplied in stages and in 

accordance with the rate of progress of work but except for grant of 

suitable extension of completion time of work as decided by the Engineer. 

The Contractor shall not be entitled to any other compensation, monetary 

or otherwise, for any delay in the supply of Trustees’ materials to him. The 

Contractor shall, however, communicate his requirement of such materials 

to the Engineer from time to time. 

Delay in supply 

of Trustees’ 

materials will 

only entitle the 

Contractor for 

extension of 

completion time 

of work 
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 (d) Unless stipulated otherwise in the contract, the value of the Trustees’ 

materials issued to the contractor shall be recovered from the 

contractor’s bills and/or any of his other dues, progressively 

according to the consumption thereof on the work and/or in the 

manner decided by the Engineer or his representative and at the 

rate/s stipulated in the contract. These rates shall only be considered 

by the contractor in the preparation of his tender/offer and these will 

form the basis of escalation/variation, if in future the contractor is 

required to procure and provide any such material on the written 

order of the Engineer consequent on the Trustees’ failure to effect 

timely supply thereof. 

 

Recovery from 

Contractor for 

Trustees’ 

materials under 

normal 

circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any of 

the Trustees’ materials issued to the contractor has been – (i) lost or 

damaged, (ii) consumed in excess of requirement and (iii) wasted by 

the contractor in excess of normal  wastage, then the value thereof 

shall be recovered from the contractor’s bills or from any of his 

other dues, after adding 19 ¼% extra over the higher one of the 

followings -   

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 

 

Recovery from 

Contractor for 

Trustees’ 

materials under 

other 

circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 

material and work at any time and to order at any time – (I) for removal 

from the site of any material which in his opinion is not in accordance 

with the contract or the instruction of the engineer or his representative, 

(ii) for the substitution of the proper and suitable materials, or (iii) the 

removal and proper re-execution of any work which in respect of 

material and workmanship is not in accordance with the contract or the 

instructions of the Engineer. The Contractor shall comply with such 

order at his own expense and within the time specified in the order. If 

the contractor fails to comply, the Engineer shall be at liberty to dispose 

any such materials and re-do any work in the manner convenient to the 

Trustees by engaging any outside agency at the risk and expense of the 

contractor and after giving him a written prior notice of 7 days. 

 

Contractor to 

replace 

materials/work 

not acceptable to 

the Engineer or 

his 

Representative 

5.10 No work shall be covered up and put out of view by the contractor 

without approval of the Engineer or his Representative and whenever 

required by him, the contractor shall uncover any part or parts of the 

work or make openings in or through the same as may be directed by the 

Engineer or his representative from time to time and shall reinstate or 

make good those part of works thus affected to the satisfaction of the 

Engineer, all at the cost of the contractor.  

 

The Trustees shall reimburse such cost as determined by the Engineer, if 

the initial covering up was with prior written order of the Engineer or his 

Representative. 

 

Contractor to 

seek approval of 

Engineer or his 

Representative 

before covering 

up any portion 

of work 
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5.11 On a written order of the Engineer or his Representative, the contractor shall 

delay or suspend the progress of the work till such time the written order to 

resume the execution is received by him. During such suspension the 

contractor shall protect and secure the work to the satisfaction of the Engineer 

or his Representative. All extra expenses in giving effect to such order shall 

be considered by the Trustees, unless such suspension is – 

 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the contractor, or  

 

(c) necessary by reason of climatic conditions on the site, or  

 

(d) necessary for proper execution of the works or for the safety of the works 

or any part thereof. 

 

The Engineer shall settle and determine such extra payment and/or Extension 

of completion time to be allowed to the contractor, as shall, in the opinion of 

the Engineer be fair and reasonable, and the same shall be final and binding 

on the Contractor. 

 

Contractor to 

suspend work 

on Order from 

Engineer or 

his 

Representative 

5.11.1 If at any time before or after commencement of the work the Trustees do not 

require the whole of the work tendered for the Engineer shall notify the same 

to the contractor in writing and the contractor shall stop further works in 

compliance of the same. The Contractor shall not be entitled to any claim for 

compensation for underived profit or for such premature stoppage of work or 

on account of curtailment of the originally intended work by reason of 

alteration made by the Engineer in the original specifications, drawings, 

designs and instructions. 

 

 

5.12 

 

 

 

 

 

 

 

 

 

 

 

 

When the whole of the work has been completed to the satisfaction of the 

Engineer and has passed any final test prescribed in the contract, the 

contractor shall, within 21 days of submission of his application to the 

Engineer, be entitled to receive from him a certificate for completion of work 

in Form G.C.1, annexed hereto. If any part of the total work having been 

completed to the satisfaction of the Engineer, be taken over and/or used by 

the Trustees, the Contractor shall on application be entitled to partial 

completion certificate in the Form G.C.1 indicating the portion of the work 

covered by it, so that the Contractor’s liability during maintenance period of 

the contract, if any, shall commence from the date mentioned in such 

certificate so far as the completed portion of the work is concerned. 

 

Completion 

Certificate 

G.C.1. 
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6.0 TERMS OF PAYMENT : 

 

 

6.1 

 

 

No sum shall be considered as earned by or due to the Contractor in 

respect of the work till final and satisfactory completion thereof and 

until a certificate of final completion in Form G.C.2 has been given by 

the Engineer. 

 

On account payments, if any, made prior to issue of the certificate in 

Form G.C.2, shall all be treated as mere advance, which shall stand 

recoverable in full or in part, if the Engineer so decides in the context of 

Contractor’s unfulfilled contract condition, if any. 

 

All interim 

payments are 

advances till issue 

of Certificate in 

Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 

measurements of actual work done, as recorded in the Trustees’ 

measurement books and at accepted tendered or at agreed rates, as the 

case may be, except as otherwise provided in the contract and when the 

Engineer decides any other rate for change in the scope of work or 

omission, if any, on the part of the Contractor. 

 

Payment on the 

basis of 

measurements at 

agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having an 

initially stipulated completion period of 4 months or more, on account 

payments may be made sat the discretion of the Engineer or his 

Representative at intervals deemed suitable and justified by him. 

Provided always that subject to execution of work of substantial value in 

the context of the contract price, the interval of such on account 

payments shall be decided by the Engineer or his Representative, which 

shall ordinarily not be less than 1 month in between two payments for on 

account bill and/or advance. 

 

Limitation for on 

account payment  

6.4 Measurement for works done shall be progressively taken by the 

Engineer’s Representative and entered in the Trustees’ Measurement 

Book, at intervals deemed suitable and proper by him and/or the 

Engineer. The Contractor or his duly accredited Representative or Agent 

shall remain present at the time of such measurement and assist the 

engineer’s Representative in every manner required by him. After the 

measurements taken have been entered in the Measurement Book, the 

Contractor or his Agent shall sign the Measurement Book at the wend of 

such Measurements over the Contractor’s Rubber Stamp as a token of 

acceptance of all such measurements, recorded above and prior to such 

signature. If the Contractor or his Agent fails to participate even after 3 

days written notice from the Engineer’s Representative, the 

measurement shall be taken ex-parte by the Engineer’s Representative 

and those shall be accepted by the Contractor. 

Recording of 

measurements 
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6.5 Based on the quantum of work and the value thereof computed in the 

Measurement Book, the Contractor shall type out his bill in the 

proforma approved by the Engineer and submit the same to the 

Engineer’s Representative in quadruplicate, duly signed by him or his 

accredited Agent over his Rubber Stamp. The Engineer or his 

Representative may in his absolute discretion, allow advance 

payment against such bill to the extent of an amount not exceeding 

75% of the “net payable” sum of the said bill, subject to adjustment 

thereof against the bill at the time of checking and auditing the bill at 

the Trustees’ end. The measurement Book will not be handed over to 

the Contractor; but he will obtain the abstracts of quantities, amounts 

and recoveries to type out the bill. 

 

Contractor to 

prepare and 

submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 

respect of accepted offers/where estimated amount put to tender 

would be Rs.2,00,000/- or more, advance payment may be made to 

the extent of 75% of the value of any material purchased and brought 

to the site by the Contractor. Provided always that –  

 

(i)  the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 

 

(ii) the value of such materials shall be assessed by the engineer or 

his Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 

materials, 

 

(iv) the materials are safe-guarded by the contractor against losses, 

shortage and misuse due to the contractor postponing the 

execution of the work or otherwise, 

 

 

 

 

 

 

 

Advance 

payment against 

Non-perishable 

materials 

 (v) in the event of storage of such materials within the Trustees’ 

protected areas in the Docks, the contractor shall submit an 

Indemnity Bond in the proforma and manner acceptable to 

Trustees’ whereby the contractor shall indemnify the Trustees 

against all financial loss/damage, on account of loss/damage to 

such materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the Trustees’ 

protected areas the Contractor shall submit to the Engineer an 

irrevocable Bank Guarantee favouring the Trustees and for the 

same sum as is being advance, in the proforma and manner 

acceptable to the Trustees. The Guarantee shall be of a 

Kolkata/Haldia Branch of any Nationalised Bank or a Schedule 

Commercial Bank, as the case may be, acceptable to the 

Trustees and shall remain valid till the anticipated period of 

consumption of such materials in the work. The Bank 

Guarantee must bear an undertaking by the issuing Bank 

guaranteeing automatic payment of the guaranteed sum to the 

Trustees by the Bank on the date of expiry of the validity of the 

Guarantee, unless with the prior written approval of the 

Engineer on behalf of the Trustees, the Bank has extended the 

validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 

contractor's bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity 

consumed. Consequent on full recovery of the advance the 

Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 

above, shall be returned to the Contractor duly discharged by 

the Engineer on behalf of the Trustees. 

 

 

 

 

 

 

 

 

 

6.7 No certificate of the Engineer or his representative shall protect the 

Contractor against or prevent the Trustees from obtaining repayment 

from the Contractor, in case the Engineer or his representative 

should overcertify for payment or the Trustees should over-pay the 

Contractor on any account. 

 

Recovery for 

wrong and over 

payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 

at any stage and in respect of any money or balance or Bank 

Guarantee, which may be due to the Contractor from the Trustees, 

owing to dispute or otherwise or for any delay on the part of the 

Trustees in making interim or final payment or otherwise. 

 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 

 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 

treated as estimated quantities of the work and shall never be 

deemed as actual or correct quantities of the works to be executed by 

the contractor in fulfilment of his obligation under the contract. 

 

Quantities in 

Bill of 

Quantities of 

Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 

to make any variation of the quantity, quality or form of the works 

or any part thereof that may, in his opinion, be necessary and the 

Contractor upon receipt of such an order shall act as follows : 

 

Engineer’s 

power to vary 

the works 
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7.2 

 

(a) Increase or decrease the quantity of any work included in the contract. 

 

(b) Omit any work included in the contract. 

 

(c) Change the Character or quality or kind of any work included in the 

contract. 

 

(d) Change the levels, lines, position and dimensions of any part of the 

work, and 

 

(e) Execute extra and additional work of any kind necessary for completion 

of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 

treated ass revocation of the contract, but the value (if any) of all such 

variations evaluated in accordance with the Engineer’s sole decision shall 

be taken into account and the contract price shall be varied accordingly. 

 

Variation by 

engineer do not 

vitiate the contract 

7.4 Provided always that written order of the Engineer shall not be required for 

increase or decrease in the quantity of any work upto 15% where such 

increase or decrease is not the result of any variation order given under this 

clause but is the result of the quantities exceeding or being less than those 

stated in the bill of quantities. Provided also that verbal order of variation 

from the Engineer shall be complied with by the Contractor and the 

Engineer'’ subsequent written confirmation of such verbal order shall be 

deemed to be an order in writing within the meaning of this clause. 

 

Where written 

order for variation 

is not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or additional 

work unless they have been carried out under the written orders of the 

Engineer. 

 

(b) The Engineer shall solely determine the amount (if any) to be added to 

or deducted from the sum named in the tender in respect of any extra 

work done or work omitted by his order. 

Payment for extra 

or additional, or 

omitted work or 

substituted work, 

Engineer’s powers 

 (c)  All extra, additional or substituted work done or work omitted by order 

of the Engineer shall be valued on the basis of the rates ad prices set out 

in the contract, if in the opinion of the Engineer, the same shall be 

applicable. If the contract does not contain any rates or prices directly 

applicable to the extra, additional or substituted work, then the Engineer 

may decide the suitable rates on the basis of Schedule of Rates 

(including surcharge in force at the time of acceptance of tender), if any, 

adopted by the Trustees with due regard to the accepted contractual 

percentage, if any thereon. In all other cases the Engineer shall solely 

determine suitable rates in the manner deemed by him as fair and 

reasonable, and his decision shall be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 

thereof shall be such that, in the opinion of the Engineer, the rate of 

prices contained in the contract for any item of the works or the rate 

as evaluated under sub-clauses (b) and (c) of this clause, is by reason 

of such omission or addition rendered unreasonable or in-applicable, 

the Engineer shall fix such other rate or price as he deems proper and 

the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 

DAMAGE / TERMINATION OF CONTRACT 

 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 

availability of the Trustees’ materials to be supplied as per contract or 

exceptionally adverse climatic conditions and natural phenomenon or 

strikes, lock-outs, civil commotion or other special circumstances of any 

kind beyond the control of the Contractor, cause delay in completing the 

work, the contractor shall apply to the Engineer in writing for suitable 

extension of completion time within 7 days from the date of occurrence 

of the reason and the Engineer shall thereupon consider the stated 

reasons in the manner deemed necessary and shall either reject the 

application or determine and allow in writing the extension period as he 

would deem proper for completion of the work with or without the 

imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 

Contractor and his decision shall be final and binding on the Contractor. 

If an extension of completion time is granted by the Engineer without 

imposition of liquidated damage, from the Clause No.8.3 of the 

Liquidated damage shall apply from its date of expiry, if the work be not 

completed within the extended time, unless stated otherwise in the 

decision communicated by the Engineer, as aforesaid. 

 

Extension of 

completion time 

8.2 a) If the Contractor fails to complete the work within the stipulated 

dates or such extension thereof as communicated by the Engineer in 

writing, the Contractor shall pay as compensation (Liquidated 

Damage) to the Trustees and not as a penalty, ½% (half percent) of 

the total value of work (contract piece) as mentioned in the letter of 

acceptance of the tender/offer, for every week or part thereof the 

work remains unfinished. Provided always that the amount of such 

compensation shall not exceed 10% of the said value of work. The 

amount of Liquidated damages shall be determined by the Engineer, 

which shall be final and binding. 

 

‘Liquidated 

Damage’ and 

other 

compensation 

due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have the 

power to recover the said amount of compensation/damage in Sub-clause 

(a) of this clause, from any money due or likely to become due to the 

Contractor. The payment or deduction of such compensation/damage shall 

not relieve the Contractor from his obligation to complete the work or from 

any of his other obligations/liabilities under the contract and in case of the 

Contractor’s failure and at the absolute discretion of the Engineer, the work 

may be ordered to be completed by some other agency at the risk and 

expense of the Contractor, after a minimum three days notice in writing has 

been given to the Contractor by the Engineer or his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the Trustees may, 

in their absolute discretion, terminate the contract and enter upon the site and 

works and expel the Contractor there from after giving him a minimum 3 days’ 

notice in writing, due to occurrence of any of the following reasons and 

decision of the Trustees in this respect, as communicated by the Engineer shall 

be final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

Default of the 

Contractors 

remedies & 

powers/Termi

nation of 

Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 

satisfactory or the work is not likely to be completed within the agreed 

period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without any 

lawful excuse under these conditions has kept the work suspended for at 

least 15 days despite receiving the Engineer'’ or his Representative'’ 

written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to dismantle 

or demolish and replace work for 7 days after receiving from the 

Engineer or his representative the written notice stating that the said 

materials or work were condemned and rejected by him under these 

conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 

contract or is persistently or flagrantly neglecting to carry out his 

obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or offered 

by or on behalf of the contractor t any officer, servant or representative 

of the Trustees or to any person on his or their behalf in relation to the 

obtaining or to the execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with his 

creditors or being a company goes into liquidation either compulsory or 

voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 

all the Trustees’ tools, plant and materials issued to him at the place to be 

ascertained from the Engineer, within 7 days of receipt of such letter. 

 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 

power to complete the work through any other agency at the Contractor’s 

risk and expense and the Contractor shall be debited any sum or sums 

that may be expended in completing the work beyond the amount that 

would have been due to the Contractor, had he duly completed the work 

of the work in accordance with the contract. 

 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 

payment of only 90% of the value of work actually done or materials 

actually supplied by him and subject to recoveries as per contract, 

provided the work done and materials conform to specifications at the 

time of taking over by the Trustees. The payment for work shall be based 

on measurements of actual work done and priced at approved contract 

rates or other rates, as decided by the Engineer. The payment for 

materials supplied shall be at the rates as decided by the Engineer, which 

shall I in no case be more than market rates prevailing at the time of 

taking over by the Trustees. The Engineer’s decision in all such case 

shall be final, binding and conclusive. 

 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the 

Contractor’s liabilities to the Trustees are known in all respect. 

 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

 

9.1 On completion of execution of the work the Contractor shall maintain the 

same for a period, as may be specified in the form of a Special Condition 

of the Contract, from the date mentioned in the Initial Completion 

Certificate in Form G.C.1. Any defect/fault, which may appear in the 

work during aforesaid maintenance period, arising, in the sole opinion of 

the Engineer or his representative, from materials or workmanship not in 

accordance with the contract or the instruction of the Engineer or his 

representative, shall, upon the written notice of the Engineer or his 

representative, be amended and made good by the Contractor at his own 

cost within seven days of the date of such notice, to the satisfaction of the 

Engineer or his representative, failing which the Engineer or his 

representative shall have the defects amended and made good through 

other agency at the Contractor’s risk and cost and all expenses, 

consequent thereon or incidental thereto,   shall be recoverable from the 

Contractor in any manner deemed suitable by the Engineer. 

 

Contractor’s 

obligation for 

maintenance 

of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion 

Certificate in Form G.C.2 annexed hereto shall have been signed and issued 

by the Engineer to the contractor after all obligations under the Contract 

including that in the maintenance period, if any, have been fulfilled by the 

Contractor. Previous entry on the works or taking possession, working o 

using thereof by the Trustees shall not relieve the Contractor of his 

obligations under the contract for full and final completion of the work. 

 

Certificate 

of final 

completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 

apply for the refund of his Security Deposit by submitting o the Engineer (I) 

The Treasury Receipts granted for the amount of Security held by the 

Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 

hereto (in original), where upon the Engineer shall issue Certificate in Form 

G.C.2 and within two months of the Engineer’s recommendation, the 

Trustees shall refund the balance due against the Security Deposit to  the 

Contractor, after making deduction therefrom in respect of any sum due to 

the Trustees from the Contractor. 

 

Refund of 

Security 

Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 

ARBITRATION 

 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 

connected with the interpretation of the Contract including the meaning of 

Specifications, drawings, designs and instructions or as to the quality of 

workmanship or as to the materials used in the work or the execution of the 

work whether during the progress of the works or after the completion and 

whether before or after the determination, abandonment or breach of the 

contract the decision of the Engineer shall be final and binding on all parties 

to the contract and shall forthwith be given effect to by the Contractor.  

 

Engineer’s 

decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 

shall within 15 days after receiving notice of such decision require that the 

matter shall be referred to Chairman, who shall thereupon consider and give a 

decision.  

 

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 

Chairman, he shall within 15 days after receiving notice of such decision 

require that within 60 days from his written notice, the Chairman shall refer 

the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 

Trustees for the purpose and any such reference shall be deemed to be a 

submission to arbitration within the meaning of Indian Arbitration Act, 1940 

or any statutory modification thereof.  

 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another 

person from panel shall be appointed as Sole Arbitrator and he shall proceed 

from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 

 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 

normally be 4 months as provided in Indian Arbitration Act, 1940 or any 

amendment thereof. The Arbitrator may, if found necessary, enlarge the time 

for making and publishing the award, with the consent of the parties.. 

 

 

10.3.4 The venue of the arbitration shall be either Kolkata or Haldia as may be 

fixed by the Arbitrator in his sole discretion. Upon every or any such 

reference the cost of any incidental to the reference and award respectively 

shall be in the discretion of the Arbitrator who may determine, the amount 

thereof or by whom and to whom and in what manner the same shall be 

borne and paid. 

 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 

to the provisions of the Indian Arbitration Act 1940 or any amendment 

thereof. The Arbitrator shall give a separate award in respect of each item of 

disputes and respective claim referred to him by each party and give reason 

for the award. 

 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 

within only the parameters of scope and conditions of the contract in 

question. 

 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 

Act, 1940 and rules made thereunder, for the time being in force, shall apply 

to the arbitration proceedings under this Clause.  

 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 

work with due diligence in accordance with Engineer’s decision. The 

Engineer also shall not withhold any payment, which, according to him, is 

due or payable to the Contractor, on the ground that certain disputes have 

cropped up and are likely to be referred to arbitration.  

 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 

appearing in the letter of acceptance of the tender / offer is less than 

Rs.40,00,000/-. 

 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 

whatsoever in relation to the execution of the work to the Engineer 

within 30 days from the date of occurrence of the cause of dispute and 

before the preparation of the final bill, giving detailed justifications, in 

the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 

Engineer, with detailed justification in the context of contract 

conditions, before the issuance of final completion certificate in 

Form G.C.-2 ibid.  

No dispute or difference on any matters whatsoever, the 

Contractor can raise pertaining to the Contract after submission 

of certificate in form G.C.3 by him.  

 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 

prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 

not be entertained by the Engineer and / or by any Arbitrator 

subsequently.  

 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 

Arbitrators, vide Clause 10.3 hereinabove, on their sole 

discretion, by adding the names of new Arbitrators and / or by 

deleting the names of existing Arbitrators, without making any 

reference to the Contractor.  
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 

FORM OF TENDER  

 

To 

.................................................................. 

 

................................................................... 

 

.................................................................. 

 

 

I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions 

of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works 

required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 

Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill 

of Quantities within ___________ months / weeks from the date of order to commence the work and in the event of 

our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 

hereto annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance of 

the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 

Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 

Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of 

the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED  

 

 (Repeat in words) ..................................................................................................... 

................................................................................................................................... 

 

I / We require _____________days / months preliminary time to arrange and procure the materials required by the 

work from the date of acceptance of tender before I We could commence the work. 

 

 

 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of  _____________________ as Earnest Money. 
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I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 

months. 

                                                                                

                                    ___________________________                                                                                                                         

Dated :                                                                                                     (Signature of Bidder with Seal) 

 

 

 

WITNESS :    

 

Signature : 

 Name of the 

Bidder : 

(In Block letters ) 

 

 

Name : 

(In Block letters ) 

  

Address : 

 

 

 

Address : 

 

   

 

Occupation : 
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Syama Prasad Mookerjee Port, Kolkata 

 

FORM G.C.1 

 

Contractor ___________________________________________________________  

 

Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   

 

Date of completion :...................................................................................................... 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 2000    in accordance with terms of the Contract and you are required to 

maintain the work as per Clause 62  of the General Conditions of Contract and under provisions of the 

Contract for a period of _______________________ weeks / months / years 

 

 from the ______________ day of _____________ 20..........      

 to _________________   _ day of _____________ 20..........   . 

 

 

                                                                                     Yours faithfully, 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 
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Syama Prasad Mookerjee Port, Kolkata 

 

FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O…………………………………..dt…………………………….  

                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 

                        

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in 

accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by  

the Contractor.  

 

 

 

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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Syama Prasad Mookerjee Port, Kolkata 

 

FORM G.C.3 

 

 

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 

 

The Engineer  
Syama Prasad Mookerjee Port, Kolkata 

Kolkata. 

 
(Atten:………………………………………….) 

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the Syama Prasad Mookerjee 

Port, Kolkata for the execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

                 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Syama Prasad Mookerjee Port, Kolkata in respect of the above-

mentioned job.  

 

 

                                                                                                                  Yours faithfully, 

 

 

 
                                                                                                       (Signature of the Contractor) 

                                                                       

   Dated ___________ 

 

 

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 
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Syama Prasad Mookerjee Port, Kolkata 

PROFORMA OF FORM OF AGREEMENT 

 
THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF AGREEMENT 

THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of Trustees 

for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called “Trustees” which 

expression shall unless excluded by or repugnant to the context be deemed to include their successors in office) of the one part 

and …………………………………………………………………………………(hereinafter called “ the Contractor ”, which 

expression shall unless excluded by or repugnant to the context be deemed to include its heirs, executors, administrators, 

representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have accepted a 

Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS AGREEMENT WITNESSETH 

as follows : 

1. In this Agreement words and expressions shall have the same meanings as are respectively   assigned to them in General 

Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of this   Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in  any way by mutual 

consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the Contractor 

hereby covenant with the Trustees to execute and maintain  the work in conformity in all respects with the provisions of 

the contract. 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution  and maintenance of the 

Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed (or have 

hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

…………………………………………………………………………………………………………….  

Or 

SIGNED, SEALED AND DELIVERED 

by the said ……………………………………………………………………………………………….. 

In the presence of: 

Name …………………………………………………………………………………………………….. 

Address: …………………………………………………………………………………………………. 

…………………………………………………………………………………………………………… 

The Common Seal of the Trustees was hereunto affixed in the presence of: 
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Name…………………………………………………………………………………… 

Address: ………………………………………………………………………………... 

 

 
Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the Kolkata/Haldia, as the 

case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-  or as decided by the Engineer / Legal 

Adviser of the Trustees. 

To 

The Board of Trustees 

for the Port of Kolkata. 

 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 

In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port Trust Act, 1963 ( 

Act  38  of 1963),  having agreed to exempt Shri / Messrs .……………………………………………………………………………. a 

proprietary / Partnership / Limited / Registered Company, having its Registered Office at ............... ...................  ...... .. .................. 

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit through deduction from 

the Contractors’ bills under the terms and conditions of a contract made between the Trustees and the Contractor for ………………… 

…………………… …… … ……………… (write the name of the work as per Work Order) in terms of the Work order No ….… 

…………………………………………. dated……………………………..(hereinafter referred to as “the said contract”), for the due 

fulfillment by the contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs ……… 

……… ……… … (Rupees ……………… ……………… ……………… ………………… …………………… ……… ) 

we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the advise of  the contractor, 

hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said sum of Rs …………………  (Rupees .................. 

...................... ........................... ... .... .................... .............................................) We………………………….........……Branch,Kolkata 

………………………………/Haldia, further agree that if a written demand is made by the Trustees through any of its officials for honoring 

the Bank Guarantee constituted by these presents, We,…………………………………………. Branch, Kolkata ……… ………………….. 

/Haldia shall have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to 

the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata Port Trust”, 

without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no ground for us,…………… 

…………………………………………………….(Name of Bank), ……… …… ……………. Branch, 

Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The very fact that We,  

………… ………… …………… ……… ………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour 

the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee 

unconditionally without any reference, whatsoever, to the contractor. 

 

 

2.       We,………..………………………………………………………………………..Branch,Kolkata……...………………………Haldia, 

further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is sufficient for us, …………... ……………… 

Branch, Kolkata ………………………….. / Haldia, to pay the amount covered by this Bank Guarantee in full and in the manner aforesaid 

and within the time aforesaid without reference to the contractor and no protest by the contractor, made either directly or indirectly or 

through Court , can be valid ground for us, ………… ………………………………… ……………… ………… …Branch,Kolkata 

………………………………. /Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner and within the time 

aforesaid. 

 

 

3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further agree that the Bank 

Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due performance of the said contract 

by the contractor and that is shall continue to be enforceable till all the dues of the Trustees under and/or by virtue of the terms and 

conditions of the said contract have been fully paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that the 
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terms and conditions of the said contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have 

discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 

……………………………………….day of …………………..19……and subject all so that the provision that the Trustees shall have no 

right to demand payment against this guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid validity period up 

to …………………………. Or any extension thereof made by us, …………………..Branch, Kolkata …………………………../Haldia, in 

further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined 

by the Trustees, only on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee. 

 

4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata ……………………………. /Haldia, 

further agree that, without our consent and without affecting in any manner our obligations hereunder, the Trustees shall have the fullest 

liberty to vary from time to time any of the terms and conditions of the said contract or to extend the time for full performance of the said 

contract including fulfilling all obligations under the said contract by the contractor or to postpone for any time or from time to time any of 

the powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the said 

contract and We, ……………………………….. Branch, Kolkata …………………………../Haldia, shall not be relieved from our liability 

by reason of any such variation or extension being granted to the contractor or for any fore-bearance, act or commission on the part of the 

Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under the law 

relating to sureties would, but for this provision, have effect of so relieving us,……………………………………Branch, 

Kolkata………………………………./Haldia. 

 

5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not to revoke this Bank 

Guarantee during its currency except with the previous consent of the Trustees in writing. 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/Haldia. 

 

(OFFICIAL SEAL OF THE BANK) 
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INTEGRITY PACT 

Between 

Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata) hereinafter referred to as “The Principal/ Employer”. 

 

And 

 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 

Preamble 

 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The Principal 

values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and of 

fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the tender 

process and the execution of the contract for compliance with the principles mentioned above. 

 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings 

prior to, during and subsequent to the currency of the contract to be entered into with a view to:- 

 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said stores/ 

equipment at  a competitive price in conformity with the defined specifications/ scope of work by avoiding the high cost and the 

distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain 

from bribing or indulging in any corrupt practice in order to secure the contract by providing assurance to them that their 

competitors will also abstain from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to 

prevent corruption, in any form, by its officials by following transparent procedures.  

 

Section 1 – Commitments of the Principal/ Employer. 

 

(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

        the following principles:  

a. No employee of the Principal, personally or through family members, will in connection with the 

tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 

person, any material or immaterial benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 

Principal will, in particular, before and during the tender process, provide to all Bidder(s) the same 

information and will not provide to any Bidder(s) confidential/  additional information through 

which the Bidder(s) could obtain an advantage in relation to the tender process or the contract 

execution. 

c. The Principal will exclude from the process all known prejudiced persons. 

 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Indian 

Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal 

will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 

 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to 

observe the following principles during his participation  in the tender process and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the 
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Principal’s employees involved in the tender process or the execution of the contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 

during the tender process or during the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether 

formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract, submission or non-

submission of bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, any 

information or document provided by the Principal as part of the business relationship, regarding plans, technical proposals 

and business details, including information contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India, if 

any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the foreign 

principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be 

disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the Indian 

agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 

annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed to or 

intends to make to agents, brokers or any other intermediaries in connection with the award of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such 

offences. 

 

Section-3-Disqualification from tender process and exclusion from future contracts 

 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of Section 2 

above, or in any other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the 

Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.  

 

Section 4-Compensation for damages 

 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the 

Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the contract 

according to Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated damages of the 

contract value or the amount equivalent to Performance Bank Guarantee. 

 Section 5-Previous transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact 

with any other Company in any country conforming to the anti corruption approach or with any other Public Sector 

Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify his exclusion from the tender 

process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken 

as considered appropriate. 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this Integrity 
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Pact, and to submit it to the Principal before contract signing. 

 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-

contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance with 

provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply 

with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions 

neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designated 

by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract 

documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR  

will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional access to his 

contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to 

treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to 

the contract provided such meetings could have an impact on the contractual relations between the Principal and the Contractor. 

The parties offer to the Monitor, the option to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer of 

Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the date of reference or intimation to him by the 

Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation. 

BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of the 

Principal and request the Management to discontinue or to take corrective action, or to take other relevant action. The Monitor 

can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the parties that 

they act in a specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the 

Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or reported to the 

Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner, 

Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

 

Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER or 

its agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER/CONTRACTORS 

and the BIDDER/CONTRACTOR shall provide necessary information and documents in English and shall extend all possible 

help for the purpose of such examination.  
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Section 10 – Pact Duration: 

 

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of the 

contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire 

after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as 

specified above, unless it is discharged/determined by Chairman, SMP Kolkata. 

Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal in 

Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members. 

 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains valid. In 

this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         _________________________________              

___________________________________ 

 

(For & on behalf of the Principal)                                             (For & on behalf of Bidder/Contractor). 

 

 

              (Office Seal)                                      (Office Seal) 

 

 

Place : 

 

Date  : 

 

 

Witness 1: 

 

(Name & Address) ………………………………….. 

 

                              …………………………………… 

 

                              …………………………………… 

 

 

Witness 2: 

 

(Name & Address) ………………………………………… 

 

                              …………………………………………. 

                             …………………………………………. 
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GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not 

registered with SMP, Kolkatashall apply for registration in the prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of the 

principal confirming the agency agreement and giving the status being enjoyed by the agent and the commission/ 

remuneration/salary/retainer ship being paid by the principal to the agent before the placement of order by SMP 

Kolkata.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have stated 

that they are not paying any commission to the Indian agents, and the Indian representative is working on the basis of 

salary or as retainer, a written declaration to this effect should be submitted by the party (i.e. Principal) before finalizing 

the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and authority given to 

commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is real 

substantial Company and details of the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India, is 

to be paid by SMP, Kolkatain Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 

 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether 

manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing the 

agent to make an offer in India in response to tender either directly or through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the 

Tenderer in the quoted price(s), is to be paid by SMP, Kolkatain India in equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the 

commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 90 days 

after the discharge of the obligations under the contract.  

 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned tender 

liable for rejection or in the event of a contract materializing, the same liable to termination by SMP Kolkata. Besides 

this there would be a penalty of banning business dealings with SMP, Kolkata or damage or payment of a named sum.  
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ADDENDUM  

 

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210  by the Board of Trustees for the Port of Kolkata in the 13th 

Meeting held on 26.02.2013. 

 

 

 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / service / O&M contract only 

and not for procurement contract for which existing system as mentioned in the GCC should be followed. 

 

 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto Rs.10 crore. EMD of 

project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by which it exceeds Rs.10 crore.  

 

 

iii.    Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD beyond Rs.10 lakh may be 

accepted in the form of Bank Guarantee issued by an Indian Nationalized / Scheduled Bank.  

 

 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  opening of bid or on finalization / acceptance of 

tender, whichever is earlier. 

 

--------------- 

 


