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िनिवदा के िलए : नई तारातला कॉलोनी मᱶ 105 Ფाटᭅरᲂ कᳱ परूी मर᭥मत और 
नवीनीकरण, िजसमᱶ सीआईएसएफ के कᳶमयᲂ को पुराने तरताला कॉलोनी Ფाटᭅर से नए 
पुनᳶनᳶमत Ფाटᭅर मᱶ ᭭थानांतᳯरत करने के िलए ᭡लᳲंबग और सिैनटरी कायᭅ शािमल ह,ᱹ 
जैसा ᳰक उप िनदशेक ᳇ारा िनदᱷश ᳰदया गया ह।ै ᭠यू ताराताला कॉलोनी मᱶ अ᭟यᭃ 
(केडीएस) 
। 
 

 

TENDER FOR “Thorough repair & renovation of 105 Nos of quarters at New 
Taratala Colony  including plumbing & sanitary works  for shifting of CISF 
personal from old  Taratala Colony quarters to newly renovated quarters as 
instructed by Dy. Chairperson (KDS)  at New Taratala Colony” 
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Syama Prasad Mookerjee Port, Kolkata 
Civil Engineering Department 

 
1.0  NOTICE INVITING TENDER 
                                           
NIT  NO. :  SMPK/KDS/CIV/T/2674/33   DT. 11.05.2022 
       

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Prequalification criteria stipulated in Tender Document for “Thorough repair & renovation of 105 Nos of 
quarters at New Taratala Colony  including plumbing & sanitary works  for shifting of CISF personal from 
old  Taratala Colony quarters to newly renovated quarters as instructed by Dy. Chairperson (KDS)  at New 
Taratala Colony”as per Bill Of Quantities The Bid Document may be seen from the Central Public 
Procurement Portal (CPPP). Corrigenda or clarifications, if any, shall be hosted on the above mentioned 
website only.The tender is also published on KoPT website (www.kolkataporttrust.gov.in). 
 

SCHEDULE OF TENDER (SOT) 
 

a.  NIT NO.    
 

SMPK/KDS/CIV/T/2674/33   DT. 11.05.2022 
b.  MODE OF TENDER    

 

e-Procurement System  
(Online single part Techno-Commercial Bid and Price 
Bid through Enivida Portal https://kopt.enivida.in/ 
The intending bidders are required to submit their 
offers electronically through e-tendering portal. No 
physical tender is acceptable by SYAMA PRASAD 
MOOKERJEE PORT, KOLKATA. 

c) i) Estimated Cost Of Work 
  
 

 
ii) EMD (Earnest Money Deposit)/ 
Bid Security @ 2% 
 
 
 
 
 
 
 
 
iii) Tender Document fee (non-
refundable) 
 
 
 
 

 

Rs. 55,79,832.41 (Rupees fifty five lakh seventy 
nine  thousand eight hundred thirty two and 
paisa forty one only)  
  
The intending firms would require to submit an 
EMD of Rs. 1,11,600.00 (Rupees one lakh 
eleven thousand six hundred only) through 
DD/Banker Cheque in favour of Syama Prasad 
Mookerjee Port, Kolkata on any 
scheduled/Nationalised Bank payable at 
Kolkata, otherwise their offer will be summarily 
rejected. Copy of the DD/Banker’s Cheque 
should be uploaded. As per cl. 2, page no.12 
 
The intending bidders should submit the tender 
cost of Rs.1770/-(Rupees one thousand seven 
hundred seventy only) including @18% GST) to 
KoPT through DD/Banker’s  Cheque in favour of 
Syama Prasad Mookerjee Port, Kolkata on any 
scheduled/Nationalised Bank payable at Kolkata 
otherwise their offer will be summarily rejected. As 
per cl. 2, page no.12                                                                                                      

 

iv) Railtel Tender Processing Fee( Nonrefundable) 
Mode of Payment:- E-payment Only through 
Debit/Credit Card or Net Banking. 

TPF- 0.1% of estimate cost (Minimum 750/- Maximum 
7500/-+GST Registration Charges Rs2000/- +Applicable 
GST Per Year 

d. Date of NIT available to parties to download   12.05.2022 to 01.06.2022 (up to 14:00 hrs.) 



4 
 

f. Pre – Bid Meeting date & Time  No Pre-bid meeting 

g. Last date of submission of EMD & Tender 
Document fee. 

01.06.2022 (up to 15:00 hrs.) 

h. Date of Starting of e-Tender for submission of 
online Techno-Commercial Bid and price Bid at 
Enivida Portal  

12.05.2022 (From 14:00 hours onwards)  

i. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid.  

01.06.2022 (Up to 3:00 P.M.)  

j. Date & time of opening of Techno-Commercial 
Bid and Price Bid. 

02.06.2022 after 12.00 hrs. (Both the Techno 
Commercial Part & Financial Part will be opened on 
the same date) 

  
Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same 

will be opened / held on the next working day without any further notice. 
 
 
List of Annexures 
Important Instructions for E- procurement                 : - Annexure - A 
Commercial Terms & Conditions                                   : - Annexure - B 
Techno Commercial Bid                                                   :- Annexure - C 
List of Scanned Documents required to be uploaded:- Annexure – D 
 (Document consisting Annexure A to Annexure D  
To be treated as Techno Commercial Part) 
Price Bid (Financial Part)                                                 :- Annexure – E 
(Both the Techno Commercial Part & 
Financial Part will be uploaded separately                                                                                                                                          
& will be available both in the KoPT website                                                                                                                              
& Enivida Portal) 
 
General Conditions of Contract                                     : - Annexure – F 
 
 
 
 
                                                                                                                                             
                                                                                                                                           Chief Engineer 

SYAMA PRASAD 
MOOKERJEE PORT, 
KOLKATA 
Tender Inviting Authority. 
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Annexure-A 
 
2.0  Important Instructions for e-Tender   

 
Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 
or above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions available on 
the Enivida Portal https://kopt.enivida.in before responding to this e-tender : 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (Syama Prasad Mookerjee Port, Kolkata):  

                                                1. S.K.Halder, Superintending Engineer(Contract)                                                    
                                                              3. S. Das,  Engineer(C)  M.No. 9830621827    
          Phone no.                                        03371012486, 03371012398 
            e-mail :-                      sk.halder@kolkataporttrust.gov.in &  
                                                cecontract@kolkataporttrust.gov.in 
 
Contact persons (Enivida Portal):  
Phone No.7278929467/8448288981 
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 
 

1 
All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 
3 l.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender 

in full or part as the case may be without assigning any reason thereof.  
 

4 
Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 

6 
The bidders must upload all the documents required as per terms of tender.  Any other 
document uploaded which is not required as per the terms of the tender shall not be 
considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any downloaded from under the instant e-tender and no other source, and will 
comply to the said  document, GCC, Corrigendum  and Addenda” . 
A declaration in this regard is to be made by the bidder. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 
Bidder’s can witness electronic opening of Bid. 
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the 
Enivida Portal 
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                                Annexure –B 

 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

Office of the Chief Engineer, 
            Head Office Building, 15, Strand Road, 

Kolkata 700 001. 
Tele – 033 2230-3451 Extension: 398,399,400 

        Fax -  (033) 2230-0413 
                                             E-mail id:  sk.halder@kolkataporttrust.gov.in &  
                                                       cecontract@kolkataporttrust.gov.in 

               
                               3.0   Commercial Terms & Conditions     

 
SL. NO. TERMS 

  
 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 
considered qualified and their bids will be entertained. Such qualification will be reviewed at 
the time of techno-commercial evaluation of bids also. 
 

 

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along 
with the bid. 
 

 

   
3 EARNEST MONEY : As Per NIT   

   
      
4 

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting 
in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point 
registration scheme) or MSME for  items for which the tender is  invited. 
 

 

5 SCOPE OF WORK : 
As per E-Tender Document  
 

 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General 
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part 
of this Contract wherever the Contract so requires. 
 

 

7 The several documents forming the Contract shall be taken, as mutually explanatory to one 
another and in case of any discrepancies; the Bill of Quantities shall prevail over the 
Specifications and the Terms and Conditions over the General Conditions of Contract of 
Ko.P.T. In case of any dispute, question or difference either during the execution of the 
Contract or any other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Chief Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA, 
thereon shall be final and binding upon all parties. 
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9 
       
    

The Contract will include the Client’s Bid Documents with the General Conditions of Contract 
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be 
any. Trustees’ General Conditions of contract is the integral part of the tender / contract. 
The above mentioned General Conditions of Contract may be inspected at the office of the 
undersigned on any working day before quoting for the Tender.  
 

11  The Trustees are not bound to accept the lowest or any Tender and reserve the right to 
accept a tender in full or in part and / or reject a tender in full or in part without assigning 
any reason thereof. 

 

   
10 The contract shall be governed by all relevant Indian Acts applicable only within the 

jurisdiction of the High Court at Calcutta. 
 

 

11 Intending bidders must take into account any cost or expense incurred by them in 
connection with the preparation and submission of their bids or for any other expenses 
incurred in connection with such bidding. 
 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
himself thoroughly familiarized with the site conditions, existing road facilities for carrying 
materials etc. before submission of the e-tender. He may contact the Chief 
Engineer/Superintending Engineer (NSD) or his authorized representative at his office at 15, 
Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way 
relieve the successful bidder of any of his obligations in performing the work in accordance 
with this Bid Document within the quoted price. 
 

 

13 VALIDITY : 
The tender shall remain open for acceptance for a period of 4 months from the date of 
opening of techno-commercial bid. 
 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority. 
 

 

14 NON- RESPONSIVE BIDDER :- 
 
The offer/tender shall be treated as non-responsive, if it : 

(i) is not accompanied by requisite earnest money /valid NSIC Registration 
Certificate /MSME Registration Certificate.  

(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate.  

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does 

not accept tender conditions completely/offer or tender if submitted with any 

deviation from the tender terms & conditions.       

         In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents 
submitted.  
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b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy 
etc.  
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and 
binding on the Bidder. 
Offer / tender is submitted with any deviation from the tender terms & conditions. 
 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  
 

 

16 Performance Guarantee :  Not Applicable  
 

 

17 
 
 
 
18 
 

In the event of the successful bidder failing to execute the order within the stipulated 
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit 
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other 
actions. 
PRICES:   As per BOQ given in the tender document.  

 

   
   
19 The bidder shall quote his price as per the Bill of Quantities in the Price bid   

20 Orders may be placed in full/part to the lowest bidder.    
       
21 
 
22 

 
Price(s) to be quoted should remain firm over the contract period. 
 
The prices quoted shall be including all statutory levies excluding GST, which shall be paid 
extra.                                                                                                                                                       

 

     
 

 

 23   EVALUATION CRITERIA: As per relevant clause of Tender document.  
     
24 

 
PAYMENT: As per Tender document. 

 

   
25 Location: As per Tender document.  
26 Time of Completion: As per Tender document.  
27 Work is to be carried out as per terms & condition of the contract document. 

 
28 JURISDICTION OF COURT : 

 

       
       
 
  
29     
 
 
  
 
30    
       

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 
Kolkata. 
 
PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. 
at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be 
referred to. 
 
 
Compensation (Liquidated Damages) against failure to complete the work within the 
stipulated time as per tender condition. 

 

 
31 

 
Price adjustment clause: As per Tender document. 

 

32 Technical capacity: As stipulated in Tender document.  
33 Financial capacity:  As stipulated in Tender document.  
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34 DOCK PERMITS : As per tender document. 
 

 

35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any 
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money 
/Security Deposit beyond  Rupees 10 (Ten) lakhs. 

 

  
  

 
            Besides the above conditions all other conditions as stated in                                                               

the NIT, BOQ, Special Conditions of Contract, Instruction to 
   the tenderers, G.C.C. shall have to be agreed by the Bidders. 
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                                                                                                     Annexure –C 

        

Syama Prasad Mookerjee Port, Kolkata  
                              CIVIL ENGINEERING DEPARTMENT 

15, ᭭ᮝᱹड रोड, कोलकाता -700001 
15, Strand Road, Kolkata – 700001 

 
                                    NIT No.: SMPK/KDS/CIV/T/2674/33   DT. 11.05.2022  

                                                                                                                                                                                                          
NOTE: Last Date of  Download of tender documents : 01.06.2022 (up to 14.00 hours) 

 
                           Tender is due for submission by 3:00 P.M. On  01.06.2022 

                             
                                                            Techno Commercial Bid  
 
************************************************************************* 
“Thorough repair & renovation of 105 Nos of quarters at New Taratala Colony  
including plumbing & sanitary works  for shifting of CISF personal from old  
Taratala Colony quarters to newly renovated quarters as instructed by Dy. 
Chairperson (KDS)  at New Taratala Colony.” 
******************************************************************************** 
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SHORT TENDER NOTICE  
 

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Prequalification criteria stipulated in Tender Document for the following work at Syama Prasad 
Mookerjee Port, Kolkata. 
 

Name of work : “Thorough repair & renovation of 105 Nos of quarters at 
New Taratala Colony  including plumbing & sanitary works  
for shifting of CISF personal from old  Taratala Colony 
quarters to newly renovated quarters as instructed by Dy. 
Chairperson (KDS)  at New Taratala Colony.” 

   
NIT  No : SMPK/KDS/CIV/T/2674/33   DT. 11.05.2022 

   
Estimated Cost : Rs. 55,79,832.41 (Rupees fifty five lakh seventy nine  

thousand eight hundred thirty two and paisa forty one 
only)  
 

   
Period Of Execution : 8 (Eight) Months 

   
EMD (Earnest Money Deposit) 
@ 2%  

: The intending firms would require to submit an EMD of 
Rs. 1,11,600.00 (Rupees one lakh eleven thousand six hundred 
only) 

   
Period of Download of  
E-Tender  

(Both Days Inclusive) 

: 12.05.2022 to 01.06.2022 (UPTO 14:00 HRS.)  
((Bid document will be available on website                                
https://kopt.enivida.in).  
Bidders will have to participate in bidding process through 
website https://kopt.enivida.in/) only. 

   
Date and Time for pre-bid 
meeting & site visit 

: No pre bid meeting 
 

   
Last date of submission of e-
tender and opening of the 
tender 

: Submission on 01.06.2022 Up to 15:00 hrs. 
Opening on 02.06.2022 after 12-00 hrs. (Both the Techno 
Commercial Part & Financial Part will be opened on the same 
date)  

   
Cost of Tender  Document 

(Non-refundable) 
: Rs.1770/-(Rupees one thousand seven hundred seventy only) 

   
 Contact Person. : S.K.Halder, Superintending Engineer(Contract) 

S. Das,   Engineer (C) M.No 9830621827 
03371012486, 03371012398 
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4.0:  INSTRUCTIONS TO BIDDER 
                                                                           

E-TENDER FOR “Thorough repair & renovation of 105 Nos of quarters at New 
Taratala Colony  including plumbing & sanitary works  for shifting of CISF 
personal from old  Taratala Colony quarters to newly renovated quarters as 
instructed by Dy. Chairperson (KDS)  at New Taratala Colony.” 
 
NIT NO  :   SMPK/KDS/CIV/T/2674/33   DT. 11.05.2022 
 
1.0     GENERAL 
            The work as described in the tender shall be executed in Kolkata and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular 
Specifications, and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of 
work might be inspected at the office of the Superintending Engineer (Rly.) on any working 
day before quoting for the tender. 

2.0   Earnest money and cost of tender paper are to be physically deposited at the office of Chief 
Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank 
Draft/Banker’s Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in 
favour of Syama Prasad Mookerjee Port, Kolkata, payable at Kolkata, within 3 working days 
after opening of tender.  

  
2.1   Details of cost of e-tender paper remitted should be entered by the participating 

vendor/contractor in the space provided in the e-tender as indicated hereunder: 
               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 
c)      Amount remitted                                          :  
d)      Date of remittance                                       : 
e)     Bank Draft / Cheque No.                              :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in 
the space provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 
b)      Tender No.                                                     : 
c)      Amount remitted                                          :  
d)      Date of remittance                                        : 
e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for 
rejection. 
 
3.0 MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted.  

3.2  A Bid shall contain the following scanned copies of which are to be uploaded (Refer 
Annexure D):- 

i)   GST registration certificate. 

              ii)   Valid Trade Licence (Valid for current period & also for type of work). 
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iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is 
not applicable, the bidder must submit a declaration in this regard. 

               iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration   

Certificate. 

               v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     
Registration Certificate.  

           vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
          vii) Credentials in the form of copies of Letters of Award of Works along with 

corresponding/successful   Completion Certificates from owners to justify that the 
intending bidder satisfies the earlier mentioned pre-qualification criteria.  

         viii)  Last three years balance sheet and profit & loss account in support of Annual Financial 
turnover (i.e. 2018 –19,2019-20 and 2020-21) The same should be audited as per relevant 
norms wherever required.  

                      
           ix)     PAN Card 

x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC 
certificate 

           xi)   A list of technically qualified and skilled persons would be engaged to supervise and 
execute   the work                   

        xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-
listed  by  any Govt / Quasi Govt. / Public Sector undertaking in India(to be 
mentioned in the letter head of the Firm). 

      xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the 
bidding firm (in the case of proprietorship firm /partnership firm /limited company, 
as the case may be) is/are not associated with any other firm bidding for the same 
work(to be mentioned in the letter head of the Firm). 

     xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma  titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) 
in Part-I of the tender document.                                                                                                                     

        xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-
1) in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda 
& corrigendum in the letter head of the Firm. 

              xvi)    Last page of “Bill of Quantities” & the “Form Of Tender” duly filled up (without price quoted) 
shall be duly signed and stamped by the Bidder.  

 
N. B.-1  The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities for clarification of his documents or credibility.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements and their EMD will be forfeited for 
such action. 

         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid 
as  afore-said.      

   
4.0       SECURITY DEPOSIT:- 

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of 
Security Deposit and the remaining security deposit will be recovered from the 
contractors each and every On-Account Bill [including the final bill, if necessary] at the 
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percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General 
Conditions of Contract. 

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
 

55..00     Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.                  
       

           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  
           Termination of Contract.            
  
6.0     REFUND OF EARNEST MONEY:- 
 
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful 
Bidders without any interest after opening of Price bid (Part – II) of the e-Tender document.  
 
7.0     VALIDITY OF OFFER:- 
 
The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If 
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be 
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

 
8.0      DETAILED SCRUTINY OF E-TENDERERS : 
 
8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any 
or additional document(s) for the purpose of evaluation of his / their bids.   
 
9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be 
considered non-responsive in case it :- 

(i) is not accompanied by requisite Earnest Money /NSIC  /MSME Registration certificate. 
(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 
(iii) validity of the offer is less than tender stipulation,  
(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely/offer or tender if submitted with any deviation from the 
tender terms & conditions.  

 
      In addition to above, a bidder may be disqualified if – 
 
9.2 a) The bidder provides misleading or false information in the statements and documents 
submitted.  
 
      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work 

or rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy etc.  

      The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on 
the Bidder.    
 
10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively 
recovered from each running bill as well as from the final bill of the contractor for onward 
transmission of the same by the appropriate authority statutory deductions will also be made 
as applicable at the time of payment. 
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11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   
 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) or MSME  are exempted from depositing Cost of Tender Document and Earnest 
Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in 
the tender, for the items they are not registered with NSIC, then they will have to deposit 
cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer 
will not be considered.  

11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 
 
12.0 EVALUATION CRITERIA:- 

12.1  During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following 
e-tender stipulations & specifications, the overall lowest offer received shall be considered 
for acceptance by the Trustees.  

13.0    ACCEPTANCE OF TENDER:- 
 

   13.1    Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) 
without assigning any reason thereof and also reserve the right to accept the tender in part or 
as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 
prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

 
13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The 

“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the 
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfill all his 
obligations as required by the Contract.  

 
14.0     MISCELLANEOUS: 

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall 
not be considered.  

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the 
Trustees without further reference to the bidder.  

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 
approved quality conforming to relevant specifications. The successful Bidder shall also arrange 
for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, 
required for efficient execution of the work. 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian 
Currency. The language used throughout shall be in English.  

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form 
of Tender shall be required to be complete, duly filled in and signed and uploaded.  

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of 
Earnest Money up to the prescribed limit. They are to upload the scan copy of the original T.R. 
issued to them by KoPT during registration to KoPT relating to Permanent Security Deposit. 

vii) The Bidder shall give a declaration about the names of their relations employed in Syama 
Prasad Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from 
working if their relatives are working in Ko.P.T, but such a declaration is necessary in the 
interest of Trustees against any possible lapses. 
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5.0:  SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “Thorough repair & renovation of 105 Nos of quarters at New Taratala Colony                                               
including plumbing & sanitary works  for shifting of CISF personal from old  Taratala Colony                                                      
quarters to newly renovated quarters as instructed by Dy. Chairperson (KDS)  at New                                                        
Taratala Colony.” 
 
1.    GENERAL: 
These provisions though given in a separate section are part of the tender documents which must be 
read as a whole, the various sections being complementary to one another and are to be taken as 
mutually explanatory. These provisions shall be read in conjunction with the other parts of the 
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to 
Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part of 
the Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of 
the documents as stated below will apply. In particular, these provisions will over ride those in the 
General Conditions provided there is discrepancy between them.  
 
2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will 
override others (but only to the extent these are at variance) in the order of precedence as given in 
the list below, i.e. any particular item in the list will take precedence over all those placed lower 
down in the list.  

(a) Order letter.  
(b) Bill of Quantities.  
(c) Drawings. 
(d) Particular Specifications of work. 
(e) Special Conditions of Contract.  
(f) General Conditions of Contract.  
 

In case of any dispute, question or difference  either during the execution of the work or any other 
time as to any matter or thing connected with or arising out of this Contract, the decision of the Chief 
Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties. 
 
The execution of work shall conform minutely to the approved & assigned drawings & specification & 
any other details drawings which shall be provided /duly approved by the Engineer during the 
progress of the work as to such other drawings those have formed part of the contract documents. 
 
3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
i)  The intending bidder must have successfully completed  The intending bidder must have 
successfully completed similar works like :- Civil Engineering  Construction/ Repair  works, 
Plumbing and sanitary works except road work during the last 7(seven) years ending last day of 
month previous to one in which applications are invited and the experience should be either of the 
following: 
Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put 
to tender.             
 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to 
tender. 
 Or  (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 
 
ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 

31-03-2021, should be at least 30% of the estimated amount put to tender. 
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iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
 
4. SCOPE OF WORK:  
The work mainly comprises of repairing works related to the old damaged / dilapidated (as the case may be) 
residential quarters with necessary plastering, woodworks, lime washing, repairing / providing water pipe 
lines, providing basins, sinks etc with all fittings, providing / replacing damaged WC etc etc  and other 
ancillary works as set forth in the Bill of Quantities, including all appurtenant works together with additional 
or varied works, as per specifications and as per the direction and up to the satisfaction of the Engineer-in-
Charge for successful completion of the work. 
     
The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer, 
(Railway) and acquaint him with the nature of work before preparing his tender. His attention is drawn to 
Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to the site 
conditions, availability of space for storing materials and approaches to site etc., will be entertained. 
All the quarters under consideration are vacant and will be readily available for work. Therefore, the 
contractor shall engage maximum possible workforce to attend maximum number of quarters at a time. 
 
Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to 
the following:- 
a) Provide all materials, supervision, services and other tools and plants, transportation, water supply, 
temporary drainage, and temporary lighting as required for safety and work purposes etc. 
 
b) The Contractor shall at all time carry out work in a manner creating least interference to existing services 
/ occupants while consistent with the satisfactory execution of the same. The Contractor shall make good all 
damages occurred during execution. 
              
4.0 LOCATION: 
The work shall have to be executed at New Taratala Colony. 
                                                                                                                                                                                                                                                                 
5.0 ACCESS TO THE SITE: 
(a) By Road:                  New Taratala Road.  
(b) By Circular Rail:      N.A 
 
6) Work Site: 
The work site is located at New Taratala Colony. Tendered must visit the work site and its surrounding 
before submission of the tender, so that due consideration is given to the local conditions at site. The 
intending tenderer should contact Superintending Engineer, (Rly.) 51, C.G.R. Road, Kolkata 700043 
to make the site inspection along with his representative. 
    
7.   INSPECTION OF SITE: 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, 
site conditions, and access to the site and location before submission of the tender. He should 
contact the Superintending Engineer (Rly.) at his office at 51, C.G.R. Road, Kolkata 700043 for 
collecting information about the site before submission of the tender. No excuse will be entertained 
afterwards on the above ground. In case any part of the site cannot be handed over to the successful 
Bidder in time, no compensation for loss of labour or any other cause nor any claim will be 
entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful 
Bidder on that ground if applied for.     
 
8. SITE CONDITIONS & METHOD OF WORK:  The work shall have to be executed at New Taratala 
Colony as detailed in the Scope of Work & B.O.Q. 
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The contractor shall take adequate measures so as to execute the work with due regard to the 
above. The cost of which shall have to be included in the quoted rates.   
 
Further, if so required by the Engineer in the interests of normal working of the Port, if it is found 
necessary to shift / suspend some construction activity for some duration, this shall be done in 
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder 
shall consider all the above points while quoting as no separate claim for idle charges towards 
labour, material will be considered for payment.  
 
Proper care should be taken to provide adequate protection to the existing structures and cables 
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and 
expense. Any damage / defect to existing structures arising due to the faulty execution of the work 
shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging 
extra.  
 
9 .TIME OF COMPLETION  
The work is urgent in nature and must be commenced immediately on receipt of the work order and 
to be completed in all respects within 8 (Eight) Months, including preliminary time from the date of 
placement of work order. 
 
11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or 
collected by the tenderer for the purpose of the work should be properly assessed, 
interpolated or utilised in his offer at his own responsibility and KoPT does not guarantee 
sufficiency or adequacy of the data / information so supplied to him or collected or 
understood by the tenderer. 
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates stated in the priced 
Bill of Quantities and the rates shall cover all his obligations under the contract and all 
matters and things necessary for the proper construction, completion, commissioning and 
maintenance of the work. 
iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the 
schedule of rates will prevail over the rate misprinted in B.O.Q.   

 
12.  Accessibility for Checking and Supervision. 

The engaged Contractor is to provide necessary arrangement for free access to the KoPT 
officer’s and personnel for supervision and checking of the subject work at his own cost.   

 
    13. Programme and Progress: 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of 
Work Order / L.O.I. showing the commencement, duration and completion time of all major items of 
work including procurement of all materials etc,. The sequence of work shown in the programme 
must be practicable and compatible with technical specifications and conditions prevailing at site. 
The contractor shall maintain the progress of work as per the approved programme. In case of any 
slippage of programme the engineer may require the contractor to augment the input of plant, 
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s 
directive in this regard, without any extra charge whatsoever. 
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In case of delays caused due to conditions or circumstances beyond the control of the contractor, the 
delays must individually be informed to the Engineer forthwith in writing and his acceptance in 
writing obtained. 

 
14. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the 
whole of the works, keeping in mind the site conditions and shall supply to the Engineer such 
particulars thereof as he may require from time to time. 
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 
actual methods that would be adopted by the Contractor for the execution of each item of the 
work supported by necessary details.  
iii) Approval , for the Drawings and sketches, if necessary including those of the plant and 
machinery that would be used, their locations, arrangements for conveying and handling 
materials etc.,  should be obtained from the Engineer well in advance for starting each item of 
work. The Engineer reserves the right to suggest modifications or make concrete changes in the 
methods proposed by the Contractor whether accepted previously or not at any stage of the 
work, to obtain the desired accuracy, quality and progress of the work, which will be final and 
binding on the Contractor.  
 

15.   MATERIALS: 
It will be the responsibility of the contractor to make timely procurement of all materials for both 
temporary and permanent works required in accordance with the Bill of Quantities or for any 
extra/additional work required as per the directions of the Engineer. The contractor shall procure 
cement, reinforcement steel and other materials from manufacturers approved by the Engineer.  
 
The contractor will be allowed to take away surplus materials on completion of the work, subject to 
Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 
 

 16. Quality Control:  
Quality control is an essential part in the construction of and must be based on proper 
objective and qualitative measurement. The Contractor will have the full responsibility for 
quality control and delivering the acceptable quality in the field. Regular appraisal of the 
quality control to the Engineer should be made for effecting improvements in the 
construction techniques to ensure satisfactory quality of work. The quality control function 
shall include but not be limited to the following items. 
 

17.  Sampling and Testing of Construction Materials:  
Essentially to be carried out on the materials brought to site for construction work unless 
permitted otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory 
tests for all such materials and workmanships as directed by the Engineer or his representative at 
his own cost. The samples shall be taken for test jointly by the representatives of the Engineer 
and the contractor at the worksite and tested /sent to a Govt. registered laboratory or 
Institutional laboratory as may be decided by the Engineer for testing. In case of field test, the 
contractor shall undertake the test by his own testing equipments or by any approved agency in 
presence of the representatives of the Engineer and the contractor at the worksite. All the testing 
charges and all incidental charges like packaging and transporting the test samples, equipments 
etc. shall be borne by the Contractor. 
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Testing of rubber fender to be made in the manufacturing unit/ any recognised 
laboratory in presence of Syama Prasad Mookerjee Port, Kolkata Engineers & third 
party expert from IRS, Lloyds & the result should satisfy the relevant standard code. 

18.   Specifications/ Codes and Standards:                                                                                                                                  
All works under this contract will be executed according to the Trustees’ Specification for works.  
Whenever the details are not specifically covered in the specifications, relevant provisions in the 
latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other 
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have 
to procure copies of such codes/ standards for ready reference of his own personnel as well as 
the Engineer or his representative at site at his own cost and without any additional 
reimbursement. 

 19. Temporary Works: 
The successful tenderer shall allow for providing labour and materials for the construction 
and removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; 
watching, tube well and pipe lines etc. required for constructional purpose as well as for 
drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be 
necessary for the successful execution, completion and maintenance of works without any 
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, 
however, be charged to the contractor for construction/erection of such temporary sheds 
and structures. 
 

20.  Plant & Constructional Equipment:  
The contractor shall supply his tools, plants and constructional equipments within his 
quoted rates. A list of plant as intended to be employed by the tenderers in this 
construction must be furnished with full details along with the tender. 

21.   Contract Price: 
The “Contract Price” for this contract means the sum named in the tender subject to such 
additions thereto, deductions there from or reductions due to supply of any materials by 
the Trustees’ as provided for in the Contract. 
 

22. Setting out of work and initial measurements: 
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. 
It will be the contractor’s responsibility to set out the work accurately and get them 
checked by the Engineer. The Contractor shall provide at his own expense all necessary 
instruments, staff and labour for the checking of the survey.  
The Contractor shall be responsible for the true setting out of the work and for the 
correctness of all dimensions, levels, lines, positions and alignment. Any error in any part of 
the works shall be rectified by the Contractor at his own cost. The Contractor would set up 
inspection facilities at Site at his own cost. 

 
23. Forwarding of Materials : 

The contractor shall have to arrange transport for forwarding any useable/ saleable materials that 
may 
be found during the process of execution of the work to the Trustees’ Sales yard or any other site/ 
godown including labourers, transportation, loading, unloading all complete as per the direction of 
the 
Engineer or his representative at site. No separate payment will be made to the contractor on this 
account unless specifically mentioned in the B.O.Q. 
 

24.  PARTICULARS OF EXISTING WORKS: 
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Such information as maybe given in the specification as to the existing features and works other 
than those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given 
without warranty of accuracy and neither the Trustees nor the Engineer will be liable for any 
discrepancies therein.  

 
25.   SAFETY MEASURES: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 
working conditions and follow all safety precautions for prevention of injury or accidents and 
safeguarding life and property. The contractor shall comply with relevant provisions of Dock Workers 
(Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 
1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for 
inspection of the works, tools, plant, machineries, equipments etc. wherever so required. The 
contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, 
Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, 
working of tools, plants, machineries, equipments, means of access or any other aspect.  
 
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 
available in proper condition.  
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. 
to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; 
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot 
wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and 
handling materials etc , as directed by the Engineer.  
 
All safety rules shall be strictly followed while working on live electrical systems or installations as 
stipulated in the relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries 
and equipments shall comply to the relevant safety codes.  
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers 
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches / 
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other 
safety gear will be provided to the worker during handling / removing of slushes / sludge etc. without 
any extra cost. The contractor shall adopt all the above safety measures at his own cost.  
 
The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetations unless the same is required for 
execution of the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so 
as to affect adversely the quality or appearance thereof or cause injury or death to 
animal and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  
throughout the period of their use and different effluents of the labour hutment shall 
have to be disposed off suitably.  

 
26.    HOLIDAY OR SUNDAY WORK: 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for 
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and 
complete the works in time.  
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and 
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift 
timings for labour.  
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27.   POWER SUPPLY: 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest 
existing supply point of the site of work on receipt of request letter from the Contractor to that 
effect. All necessary arrangements for the distribution at site will have to be made by the Contractor 
at his own cost as approved by the Trustees’ Engineer or his representative.  
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the 
rates of KoPT as prevalent amended from time to time including installation and hire charges for 
meters. The Trustees do not guarantee uninterrupted power supply from the above sources and 
Contractor shall not be compensated for any delay in providing / irregularity of power supply. The 
Contractor shall have to arrange for the supply of power at his own cost during such periods. 
 
28.  WATER:  
The Contractor will arrange for supply of water both for drinking and for construction purposes. 
However, on written request from the Contractor, water for drinking purposes may be made 
available free of cost from the exiting water line of the Trustees at a point near the site of work. The 
contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or 
his representative, for storing and distributing the same to the work point at his own cost.  
i) Under no circumstances, the contractor would be allowed to use such drinking water for 
constructional works. 
ii) In any case Dock water will not be allowed to be used for any work including curing. 
 

29.   KEEPING THE SITE AND WORKING AREA CLEAR:                                                         
The Contractor shall at all times keep the site and working areas free from all surplus materials, 
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the 
Engineer’s Representative. 
 

30. Protection of existing services:  
The contractor must pay full attention to the fact that the existing service facilities for users 
are not distributed at any time due to storing of materials and rubbish and take every 
precaution to keep the entrance passage clear if the same are being used by the laborers. 
The contractor shall be held liable for all damage and interference to the existing service, 
caused by him in execution of works. Should any damage be done to the existing services, in 
general, the contractor shall make good the same and any further work considered 
necessary by the Engineer’s representative without any delay otherwise the cost of such 
repairing shall be recovered for his running bill for which Engineer’s decision shall be final 
and binding. 

 
31. Cleaning during execution and after completion:  
On completion of the works the contractor shall reinstate and make good at his own expense 
any property or land which might have been disturbed and/or damaged by his works. He 
should also clean the site as required during execution and fully clear the site after completion 
of all the works. 
The contractor shall forward any usable materials found during the course of construction at 
the work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all 
at his own expenses by his own transport and labour and clean out all part of the work and 
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable 
deduction will be made from final bill as per discretion of the Engineer/Engineer's 
representative. 
 

32. METHOD OF MEASUREMENT:   
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be 
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. 
of West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 
1987 of B.I.S. shall be referred to.   
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33.  ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of 
the Engineer on the basis of measurements of completed works at the quoted rates in the Bill of 
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of 
Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the 
respective Superintending Engineer (Rly) with necessary documents in original. Subject to the 
availability and feasibility of system, KoPT may make payment directly to the contractor’s designated 
bank account. For this purpose, the contractor will have to indicate (i) name of bank   (ii) branch 
name (iii) branch code and (iv) designated account number in the “Abstract Form Of Tender”. In case 
payment is made directly through bank, the contractor may be required to submit a pre-receipt as 
per instruction of KoPT. 
 

34. LABOUR, TOOLS & PLANTS: 
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution 
of the work. 
 

    35. ESCALATION / VARIATION ON PRICES:  
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.  
 

36. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability 
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 
1970, or statuary amendments and the modifications thereof, any other laws relating thereto and 
the rules made there under from time to time. Payment to the labourers to be made as per the 
minimum wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of 
W.B. whichever is higher and revision from time to time. 

 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The 
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified 
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts, 
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the 
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no 
extra payment shall be made to the Contractor. 

 
The contractor shall indemnify the KoPT against payment to be made under or for the observance 
of the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall 
be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain  
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in 
the work and submit to the Engineer-In-Charge prior to commencement of the work. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 
amended by Amendment Act No.65 of 1976’  
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any 
modifications thereof and rules made there under from time to time. The contractor shall take into 
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, 
shall be payable to him on this account. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for 
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have 
to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act. 
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Further , whenever a contract work has commenced  or completed , the contractor has to intimate 
the same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in 
Form IV-A  within 15 days of such commencement or completion. 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner 
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his 
worksite(s). The contractor shall inform the Principal Employer the date, time & venue of 
disbursement to be made by him to his workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the 
date, time & venue of disbursement to be made by him to his workers and he or his authorized 
representative shall have to be present during period of disbursement. 
 

37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for 
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as 
applicable.  
If asked for by the Employer, the contractor will be required to submit photocopy of all payment 
challans and produce the original for verification to the representative of the principal employer, i.e. 
Superintending Engineer (Rly).  
 

38. INDEMNIFICATION: 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and 
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of 
any of the provisions of any law, rules or regulations having the force of law, including but not 
limited to – 

 
a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   

Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act 

,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act,1965. 

 
39. TAXES & DUTIES: - 

              The prices quoted shall be including all statutory levies excluding GST, which shall be paid 
extra.  
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                Supplier/service provider to confirm that the GST amount charged in invoice is declared in 
its returns and payment of taxes is also made. 
 The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST 
acts ,rules, regulations, procedures, circulars & instructions thereunder applicable in India from time 
to time and to ensure that such compliance is done within the time prescribed under such laws. 
Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are 
timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by 
Supplier/ Service Provider and details available with Syama Prasad Mookerjee Port, Kolkata, then 
payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch  
may be retained from due payments till such time Syama Prasad Mookerjee Port, Kolkata is not sure 
that accurate tax amount is finally reflected in the GSTN to KoPT’s Account and is finally available to 
Syama Prasad Mookerjee Port, Kolkata in terms of GST laws and that the credit of GST so taken by 
Syama Prasad Mookerjee Port, Kolkata is not required to be reversed at a later date along with 
applicable interest. 
 Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including 
interest and penalty suffered by it due to any non-compliance of tax laws by the supplier/service 
provider. Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of 
supplier shall be recovered by Syama Prasad Mookerjee Port, Kolkata by way of adjustment in the 
consideration payable. 
 Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad 
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular 
year before September of the succeeding Financial Year. 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black 
listed dealer as per GSTN rating system and further no payment shall be entertained. 
 

40. SETTLEMENT OF DISPUTES:  
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection 
with or arising out of the contract or the execution of the works, the same shall be dealt as per 
relevant provisions of the General Conditions of Contract.  

 
41. Contractor to execute Contract Agreement: 
     The contractor after acceptance of his tender shall be required to enter into and execute a 

Contract Agreement to be prepared in the form annexed to the General Conditions of Contract 
together with such modifications as may be necessary within one month from the date of 
placement of the order. The contractor shall have to submit copies in sextuplets of all 
documents; correspondence, connected papers etc. as detailed in the above from of Contract 
Agreement together with the instrument of Contract Agreement prepared on Non-Judicial 
stamped paper of requisite denomination having five more copies made on plain paper all at 
his own cost. The successful tenderer shall have to submit three sets of such Contract 
Agreement duly executed, sealed, signed and witnessed for execution by the Trustees. The 
other three sets shall be completed in all respects but not signed. If the successful tenderer or 
tenderers are a partnership concern, they will have to get Agreement signed by all the partners 
or by the partner who is authorized to sign for and on behalf of the other partners.  

 
      The contractor shall also comply with the requirements of Security Deposit for the due 

fulfillment of the contract.  The blank proforma of tender documents shall be supplied in 
sextuplets to the successful tenderer free of charge for preparing the documents of the 
aforesaid Contract Agreement. 

 
The successful tenderer shall have to copy out and prepare the documents of the Contract 
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to 
be done at his own cost. The successful contractor shall be required to keep close co-
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ordination and liaison with the Marine Department while executing the works. The 
Superintending Engineer in charge of the construction will direct the representatives of the 
contractor to maintain liaison with different sections of the other departments and the 
contractor must keep the concerned Superintending Engineer of the Civil Engineering 
Department informed and/or posted with the programme contemplated with other 
departments. The Superintending Engineer of the Civil Engineering Department shall be nodal 
authority in all these co-ordination and / or liaison and all programmes must be vetted by him. 
In cases of exigencies, the contractor or his representatives may establish direct liaison/co-
ordination but in all such case the Superintending Engineer should be informed promptly. 
 

  42. Employment of Local Resources:   
The contractor shall pay special attention to engage the maximum possible number of local 
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, 
unskilled) both at site and in office, details of such recruitment etc. shall be submitted to 
the Engineer periodically or as and when called for. 

 
43. Calcutta Port Trust: 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, 
shall be construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”. 
 

44. Clarification of Bids: 
To assist in the examination and comparison of Tenders, the Employer may, at his 
discretion, ask any Tenderer for clarification of his Tender, including breakup/analysis of 
unit rates. The request for clarification and the response shall be in writing, but no change 
in the price or substance of the Tender shall be sought, offered, or permitted except as 
required to conform the correction of arithmetic errors discovered by the Employer in the 
evaluation of the Tenders.   
No Tenderer shall contact the Employer on any matter relating to his Tender from the time 
of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring 
additional information to the notice of the Employer, he should do so in writing. 
Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender 
comparison or contract award decisions, may result in the rejection of his Tender. 
 

45. Workmen and Wages: 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in 
the requisite form as instructed by the Engineer or his representative.  
The contractor shall have to engage sufficient number of technically qualified and skilled 
persons to supervise and execute the work and this should be mentioned in the letter head 
of the Firm 

 
46.  Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 
depending on contingent situation at site, if required for successful completion of the work, 
extra items have to be carried out by the Contractor. If those items are already available in 
Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; 
including surcharge in force at the time of acceptance of the tender, if any adopted by the 
Trustees with due regard to the accepted contractual percentage, if any, thereon, 
otherwise, if the rates are not available in the KoPT Schedule of Rtaes, then the Special 
Rates will be prepared as follows:-   
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(i)  The rate of payment of work involving labour & material shall be fixed on the following 
basis. 

       a) Cost of materials consumed including transport and wastage, plus 
       b)  Cost of labour actually engaged in the works, plus 
       c)  Taxes and Duties as applicable, plus 
       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 
(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour 

actually engaged in the work plus 11 % towards profit and cess. 
(iv) For only supply of any material at site, rate of payment shall be fixed on actual 

cost of material plus transport, loading & unloading (if any) plus 11 % towards 
profit and cess.  

  
47. Disparity in quoted rate/amount.  

If there is any disparity between the quoted rate in percentage and the Tender Amount, the 
rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender 
Amount shall be derived by adding/subtracting (as the case may be) this percentage 
with/from the Estimated Value put to tender. Similarly in case of disparity between the rate 
quoted in figures and in words, the rate quoted in words shall prevail. 

48.  Dock Permit:  
 For works inside the Docks, Dock permit required for men , materials, vehicles and  

equipments etc. are to be procured by the successful tenderer at free of cost  as per 
recommendation of the executing departments/divisions indicating the specific number of  
free permits to be issued.  But for creation of individual IDs in permit system a charge as 
applicable, will be levied per person (one time) even for companies/ Individuals who have 
been granted permission to obtain free permits by KoPT. In case the work has to be carried 
out in an operational zone, the tenderer should keep in mind that the work is to be 
executed without hampering the operational activities and should complete the work 
within the stipulated time specified in the tender.  

    
49.   Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working 
days only. However, the tenderer should note that he might be required to carry out the job 
on Sundays, holidays and after normal working hours and at night in addition to the normal 
working hours to expedite the progress of the work if permitted by Competent Authority. 
The tenderer should include in his rates the cost, if any, involved on those accounts. 

 
50.  Bank Guarantee in lieu of Cash Security Deposit: 

 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of 
General Conditions of Contract. However, Bank Guarantee may be considered in lieu of 
Cash Security Deposit.  In that case, the Contractor shall have to submit to the Engineer a 
performance Bond in the form of an irrevocable guarantee from any Nationalized Bank at 
Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be 
referred to. 

  
51.   Measures against pollution: - 
         The contractor shall have to take proper measures against environmental pollution during 

execution of work as directed by the Engineer.  
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, 
Kolkata and those that may be issued from time to time without any extra cost to the KoPT. 
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52. Port Area Obligations: 
The Dock area is a custom bounded area and as such the contractor shall comply with all 
Regulations of the Port and Custom authorities and those that may be imposed from time to time 
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. 
Whenever regulations so require, permits shall have to be obtained for such transit of 
Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 
Workmen to comply with all requirements in this “Restricted Area”.  
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of  
the port for stores and other requirements to the full satisfaction of the Port and Security Agencies. 
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata 
and those that may be issued from time to time without any extra cost to the KoPT. 
 

53.) Defect Liability Period: 
The defect liability period for the work is 1 (one) year from the date of completion. During this 
period, if any defect arises the contractor is bound to repair the same or take any other action as 
directed by the Engineer including replacement of the defective portion and redoing the same at his 
own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing from 
receipt of such instruction failing which the work may be done by the Trustees’ by some other 
agencies and the cost of which including 191/

4 % departmental charges plus GST as applicable will be 
recovered from the security deposit or any other dues of the contractor.  
 

54 Errors in the B.O.Q : 
      In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of 
rates will prevail over the rate misprinted in BOQ.  
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                                                      SCHEDULE T                             Annexure-C(Contd) 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 
The Time Of Submission Of Tender Offer) 

 

(To be submitted with Part-I of Offer) 
Bidders must fill in the under noted columns. 

 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in     Rs.) 

Completion time 
as stated in 
tender. 

Name and address to whom 
reference can be made. 

1 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
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 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 
SCHEDULE ‘O’ SHEET – 1  

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire to 
be stated.        

       

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the Company 
for the last three years.    

                    

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                             

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  
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(To be submitted with Part-I of Offer) 
 

SCHEDULE ‘O’ SHEET – 2.   
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired to 
be stated.                        

            

:  

   
2) Name of the father of the Bidder. 

 
:  

   
3) Whether the Bidder carries on business in his 

own name or any other name.      
             

:  

   
4) When business was started and by whom. 

 
:  

   
5) Whether any other person is interested in 

the business directly or indirectly, if so, name 
and address etc. of such persons and the 
nature of such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 
:  

   
   
   
   

 
Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 
[To be issued on issuing authority’s letterhead duly signed with office seal] 

 
1. Name of the Certifying Authority: 

 
 
 

 

2.  Name of the  work : 
 
 
 

 

3. Name of the Contractor   : 
 
 
 

 

4. Schedule date of commencement and 
completion of the work as per Work Order 
: 
 

 

5. Date of actual commencement of work & 
date of actual completion : 
 

 

6. i) If there is time overrun, whether delay is 
due to the contractor (Yes/No.): 
 
ii) If yes, what  is the  extent  of delay 
attributable  to the contractor : 

 

 

7. Sanctioned Tender value & Actual value  
executed : 
 
 

 

8.       Quality of work 
(Excellent/satisfactory/poor) : 

 

 

9.  Remarks (If any)  : 
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 ANNEXURE – D 

DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scanned copy of the following documents to be uploaded:- 

     i)  GST registration certificate. 

  ii)  Valid Trade Licence (Valid for current period & also for type of work).                                                                                   

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is 

not applicable, the bidder must submit a declaration in this regard. 

      iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration 

Certificate. 

                   v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 
Registration Certificate 

                 vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

           vii) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates from owners to justify that the 
intending bidder satisfies the earlier mentioned pre-qualification criteria. 

             viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   
(three) financial years (i.e. 2018 –19, 2019-20 and 2020-21). The same should be 
audited as per relevant norms wherever required.   

               ix)  Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid 
NSIC certificate 

                  x)     PAN Card 
            xi)   A list of technically qualified and skilled persons would be engaged to supervise   

and   execute the work (to be mentioned in the letter head of the Firm). 
 

       xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred 
/ de-    listed by any Govt / Quasi Govt. / Public Sector undertaking in India 
(to be mentioned in the letter head of the Firm). 

      xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory 
of the bidding firm (in the case of proprietorship firm /partnership firm 
/limited company, as the case may be) is/are not associated with any 
other firm bidding for the same work (to be mentioned in the letter head of 
the Firm). 

    xiv)   A list of works which are in hand at the time of submitting the offer as per the 
enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide 
‘Annexure-C’ (Schedule –T) in Part-I of the tender document.   

       xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma 
(Annexure –D-1) in lieu of submission of signed copies of the full Tender 
document ,G.C.C,addenda & corrigendum in the letter head of the Firm. 

 

                  xvi)  Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without 
price quoted) shall be duly signed and stamped by the Bidder. 
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N. B.-1  The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements and their EMD will be forfeited for 
such action. 
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ANNEXURE –D-1 

                                  
                       NIT NO. SMPK/KDS/CIV/T/2674/33   DT. 11.05.2022 
 

 
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

 

Ref. No…………                       Dated:  

 

The Chief Engineer,  
Syama Prasad Mookerjee Port, Kolkata, 
Civil Engineering Department, 
15, Strand Road,  
Kolkata – 700 001 
 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and understood 

the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the 

instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and 

Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender 

documents GCC, Corrigendum and Addenda. 

 

 

          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 

               Syama Prasad Mookerjee Port, Kolkata 
                       CIVIL ENGINEERING DEPARTMENT  

१५, ᭭ᮝᱹड रोड, कोलकाता -७००००१  
15, Strand Road, Kolkata – 700001 

 
            NIT No.: SMPK/KDS/CIV/T/2674/33   DT. 11.05.2022  

                                                                                                                                              
NOTE: Last Date of  Download of tender documents 

                                     : 01.06.2022 (up to 14-00 hours) 
 

              Tender is due for submission by 3:00 P.M.    
                                             On 01.06.2022 
 
                                           PRICE BID 
*********************************************************************** 
“Thorough repair & renovation of 105 Nos of quarters at New Taratala Colony  
including plumbing & sanitary works  for shifting of CISF personal from old  
Taratala Colony quarters to newly renovated quarters as instructed by Dy. 
Chairperson (KDS)  at New Taratala Colony.” 
***************************************************************************

*** 
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   Annexure-E (Contd.) 
E-TENDER FOR “Thorough repair & renovation of 105 Nos of quarters at New                                        
Taratala  Colony  including plumbing & sanitary works  for shifting                                                         
of CISF personal from old Taratala Colony quarters to newly renovated quarters                                                       
as instructed by Dy. Chairperson (KDS)  at New Taratala Colony” 
 

NIT NO  :       SMPK/KDS/CIV/T/2674/33   DT. 11.05.2022 
 

PRICE BID 
 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs. 55,79,832.41 (Rupees fifty five lakh seventy nine  

thousand eight hundred thirty two and paisa forty 
one only)  
 EMD (Earnest Money Deposit) @ 2%  : The intending firms would require to submit an EMD of 
Rs. 1,11,600.00 (Rupees one lakh eleven thousand six 
hundred only) 

Cost of Tender document 
(Non-refundable) 

 Rs.1770/-(Rupees one thousand seven hundred seventy 
only) 

TIME OF COMPLETION : 8 (Eight) Months 

PERIOD OF DOWNLOAD OF E-TENDER  
(Both Days Inclusive) 

12.05.2022 to 01.06.2022   (UPTO 14:00 HRS.)                          
((Bid document will be available on website                                
https://kopt.enivida.in).  
Bidders will have to participate in bidding process through 
website https://kopt.enivida.in/only. 

DATE AND TIME FOR PRE-BID MEETING & SITE 
VISIT 

:  No pre bid meeting 
 

LAST DATE OF SUBMISSION OF E-TENDER AND 
OPENING OF THE TENDER 

: Submission on 01.06.2022 up to 15:00 hrs. 
Opening on 02.06.2022 after 12-00 hrs. (Both the Techno 
Commercial Part & Financial Part will be opened on 
the same date) 
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                           Syama Prasad Mookerjee Port, Kolkata         

CIVIL ENGINEERING DEPARTMENT 
      PREAMBLE TO THE BILL OF QUANTITIES 

 

E-TENDER FOR  “Thorough repair & renovation of 105 Nos of quarters at New                                                
Taratala Colony  including plumbing & sanitary works  for shifting of CISF                                                             
personal from old  Taratala Colony quarters to newly renovated quarters                                                                       
as instructed by Dy. Chairperson (KDS)  at New Taratala Colony.” 
                                                                                                                                                                                    
NIT NO  :    SMPK/KDS/CIV/T/2674/33   DT. 11.05.2022 
  
 

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of 
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above 
documents and to have thoroughly familiarise himself with the total scope of work and its mode of execution. 
 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis 
for tendering. Payment will be made according to the quantities of each item of work actually carried out at the 
accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the 
Engineer or his Representative. 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not 

necessarily repeated in the description of items in the Bill of Quantities. 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the 

complete and finished work, inter-alia, all costs and expenses which may be required for successful 
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes 
and obligations imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in 
the Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed 
to have been included in the prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the 
followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, 
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in 
the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, 
taxes and other requirements. 

1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, 

water and electricity. 
2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and 

applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site 

procured by him or issued to him by the Trustees. 
2.5   This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 
with the estimated amount put to tender on line  based on his own analysis . 

  
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers                       
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                   Syama Prasad Mookerjee Port, Kolkata 

CIVIL ENGINEERING DEPARTMENT 
 BILL OF QUANTITIES 

 

E-TENDER “Thorough repair & renovation of 105 Nos of quarters at New 
Taratala Colony  including plumbing & sanitary works  for shifting of CISF 
personal from old  Taratala Colony quarters to newly renovated quarters as 
instructed by Dy. Chairperson (KDS)  at New Taratala Colony.” 
                                                                                                                                                                                      
NIT NO :       SMPK/KDS/CIV/T/2674/33   DT. 11.05.2022 
  

BILL OF QUANTITIES 
 

Sl. No                 Description of Item 
 

Quantity Rate 
 

 Unit 
 

Amount 
(Rs) 

 Part - A (Civil work) 

1. Dismantling all types of masonry excepting 
cement concrete plain or reinforced, stacking 
serviceable materials at site and removing 
rubbish as directed within a lead of 75 m.                                                              
a) In ground floor including roof. 

2 Cum 447.00  Per Cum 894.00 

 b) For 1st Floor 2 Cum 497.00  Per Cum 994.00 
 c) For 2nd Floor 2 Cum 547.00  Per Cum 1094.00 

 d) For 3rd Floor 1.50 Cum 597.00  Per Cum 895.50 

2. Dismantling R.C. floor, roof, beams etc. 
Including cutting rods and removing rubbish 
as directed within a lead of 75 m. including 
stacking of steel bars.             
a) In ground floor including roof. Upto 150mm 
thick. 

2 Cum 939.00  Per Cum 1,878.00 

 b) For 1st Floor 2 Cum 989.00  Per Cum 1,978.00 

 c) For 2nd Floor 2 Cum 1039.00  Per Cum 2,078.00 
 d) For 3rd Floor 2 Cum 1089.00  Per Cum 2,178.00 

 
3. Dismantling R.C. floor, roof, beams etc. 

Including cutting rods and removing rubbish 
as directed within a lead of 75 m. including 
stacking of steel bars.                                                         
a) In ground floor including roof. 

2 Cum 1956.00  Per Cum 3,912.00 

 b) For 1st Floor 2 Cum 2006.00  Per Cum 4,012.00 

 c) For 2nd Floor 1.50 Cum 2056.00  Per Cum 3,084.00 
 d) For 3rd Floor 1.25 Cum 2106.00  Per Cum 2,632.50 

4. Dismantling artificial stone flooring upto 50 
mm. thick by carefully chiselling without 
damaging thebase and removing rubbish as 
directed within a lead of 75 m.                                                 

100 Sqm 50.00 Per Sqm 5,000.00 
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a) In ground floor including roof. 

 b) For 1st Floor 90 Sqm 56.00 Per Sqm 5,040.00 
 c) For 2nd Floor 100 Sqm 62.00 Per Sqm 6,200.00 

 d) For 3rd Floor 40 Sqm 68.00 Per Sqm 2,720.00 

5. Cutting chase upto 125 x 150 mm. and 
subsequent mending of damages.                          
(a) in brick wall [Cement-3.6 Kg/Mtr] 

25 Mtr 93.00 Per Mtr 2,325.00 

6 Stripping off worn out plaster and raking out 
joints of walls, ceilings etc. upto any height 
and in any floor including removing rubbish 
within a lead of 75m as directed. 

2300 
Sqm 

19.00 Per Sqm 43,700.00 

7 Brick work with 1st class bricks in cement 
mortar (1:6) (a) In foundation and plinth 

1.50 Cum 5413.00 Per Cum 5,413.00 

8 Brick work with 1st class bricks in cement 
mortar (1:6) (a) In superstructure, ground 
floor 

1.50 Cum 5636.00 Per Cum 8,465.00 

 b) For 1st Floor 1.50 Cum 5747.00 Per Cum 8,620.50 
 c) For 2nd Floor 1.50 Cum 5858.00 Per Cum 8,787.00 

 d) For 3rd Floor 1.00 Cum 5969.00 Per Cum 5,969.00 
 

9. 125 mm. thick brick work with 1st class bricks 
in cement mortar (1:4)                                                                                                                             
(a) in ground floor. 

8 Sqm 736.00 Per Sqm 
 

5,888.00 

 b) For 1st Floor 7 Sqm 748.00 Per Sqm 
 

5,236.00 

 c) For 2nd Floor 7 Sqm 760.00 Per Sqm 
 

5,320.00 

 d) For 3rd Floor 5 Sqm 772.00 Per Sqm 
 

3,860.00 

10. (a) 75 mm. thick brick work with 1st class 
bricks set in cement, sand mortar (1:4) in 
ground floor including H.B. netting in every 
alternate layers. 

2 Sqm 504.00 Per Sqm 
 

1,008.00 

 b) For 1st Floor 2  Sqm 516.00 Per Sqm 
 

1,032.00 

 c) For 2nd Floor 2  Sqm 528.00 Per Sqm 
 

1,056.00 

 d) For 3rd Floor 1.50 Sqm 540.00 Per Sqm 
 

810.00 

11. Plaster (to wall, floor, ceiling etc.) with sand 
and cement mortar including rounding off or 
chamfering corners as directed and raking out 
joints including throating, nosing and drip 
course,scaffolding/staging where necessary 
(Ground floor).[Excluding cost of chipping over 
concrete surface] 

    

 (i) 20 mm thick plaster(1:6)     

 (a) In Ground Floor 330 Sqm 175.00 Per Sqm 57,750.00 

 b) For 1st Floor 280 Sqm 179.00 Per Sqm 50,120.00 
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 c) For 2nd Floor 340 Sqm 183.00 Per Sqm 62,220.00 

 d) For 3rd Floor 200 Sqm 187.00 Per Sqm 37,400.00 
 (ii) 15 mm thick plaster (1:6)     
 (a) In Ground Floor 165 Sqm 151.00 Per Sqm 24,915.00 
 b) For 1st Floor 140 Sqm 155.00 Per Sqm 21,700.00 
 c) For 2nd Floor 170 Sqm 159.00 Per Sqm 27,030.00 
 d) For 3rd Floor 100 Sqm 163.00 Per Sqm 16,300.00 
 (iii) 10 mm thick plaster(1:4)     

 (a) In Ground Floor 165 Sqm 133.00 Per Sqm 21,945.00 

 b) For 1st Floor 140 Sqm 137.00 Per Sqm 19,180.00 
 c) For 2nd Floor 170 Sqm 141.00 Per Sqm 23,970.00 

 d) For 3rd Floor 100 Sqm 145.00 Per Sqm 14,500.00 

12. Neat cement punning about 1.5mm thick in 
wall, dado, window sill, floor etc. 
NOTE:Cement 0.152 cum per 100 sq.m. 

500 Sqm 34.00 Per Sqm 17,000.00 

13. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Artificial stone in floor, dado, staircase etc 
with cement concrete (1:2:4) with stone chips, 
laid in panels as directed with topping made 
with ordinary or white cement (as necessary) 
and marble dust in proportion (1:2) including 
smooth finishing and rounding off corners 
including raking out joints or roughening of 
concrete surface and application of cement 
slurry before flooring works using cement @ 
1.75 kg/sq.m all complete including all 
materials and labour. 
In ground floor. 
mm. thick topping (High polishing grinding on 
this item is not permitted with ordinary 
cement).Using grey cement                                                                                 
(Add extra @1.5% for each addl. floor upto 
4th floor and @1.75% for each additional floor 
above 4th floor for item No.5 and 6 of 
subhead A). 25 mm. thick 

    

 (a) In Ground Floor including roof. 100 Sqm 273.00 Per Sqm 27,300.00 

 b) For 1st Floor 90 Sqm 277.10 Per Sqm 24,938.55 

 c) For 2nd Floor 100 Sqm 281.19 Per Sqm 28,119.00 

 d) For 3rd Floor 40 Sqm 285.29 Per Sqm 11,411.40 

14. Cement concrete with graded jhama khoa (30 
mm size) excluding shuttering In ground floor 
and foundation. Pakur Variety(1:3:6) 
proportion 

    

 (a) In Ground Floor including roof. 0.50 Cum 4761.00 Per Cum 2,380.50 

 b) For 1st Floor 0.50 Cum 4856.00 Per Cum 2,428.00 
 c) For 2nd Floor 0.50 Cum 4951.00 Per Cum 2,475.50 
 d) For 3rd Floor 0.50 Cum 5046.00 Per Cum 2,523.00 
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15. Ordinary Cement concrete (mix 1:2:4) with 
graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement, if 
any, in ground floor as per relevant IS codes 
With Pakur variety stone chips. 

    

 (a) In Ground Floor including roof. 5 Cum 5533.34 Per Cum 27,666.70 

 b) For 1st Floor 4 Cum 5628.34 Per Cum 22,513.36 
 c) For 2nd Floor 4 Cum 5723.34 Per Cum 22,893.36 
 d) For 3rd Floor 2 Cum 5818.34 Per Cum 11,636.68 

16 Hire and labour charges for shuttering with 
centering and necessary staging upto 4 m 
using approved stout props and thick hard 
wood planks of approved thickness with 
required bracing for concrete slabs, beams 
and columns, lintels curved or straight 
including fitting, fixing and striking out after 
completion of works (upto roof of ground 
floor)                                                                                                      
25 mm to 30 mm thick wooden shuttering as 
per decision & direction of Engineer-In-
Charge. 

    

 (a) In Ground Floor including roof. 7  Sqm 335.00 Per Sqm 2,345.00 

 b) For 1st Floor 7  Sqm 353.00 Per Sqm 2,471.00 
 c) For 2nd Floor 7  Sqm 371.00 Per Sqm 2,597.00 
 d) For 3rd Floor 4 Sqm 389.00 Per Sqm 1,556.00 

17 Reinforcement for reinforced concrete work 
in all sorts of structures including distribution 
bars, stirrups, binders etc initial straightening 
and removal of loose rust (if necessary), 
cutting to requisite length, hooking and 
bending to correct shape, placing in proper 
position and binding with 16 gauge black 
annealed wire at every intersection, complete 
as per drawing and direction. 

    

 a) For works in foundation, basement and 
upto roof of ground floor/upto 4 m                                    
I. SAIL/ TATA/RINL 

0.15 MT 71416.00 Per MT 10,712.00 

 b) For 1st Floor 0.15 MT 71896.00 Per MT 10,784.00 
 c) For 2nd Floor 0.15 MT 72376.00 Per MT 10,856.00 
 d) For 3rd Floor 0.10 MT 72856.00 Per MT 7,285.00 

18 Ordinary Cement concrete (mix 1:1.5:3) with 
graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement if any, 
in ground floor as per relevant IS codes.                                                                    
a) Pakur Variety 

    

 (a) In Ground Floor including roof. 3 Cum 6124.34 Per Cum 18,373.02 

 b) For 1st Floor 3 Cum 6219.34 Per Cum 18,658.02 
 c) For 2nd Floor 3 Cum 6314.34 Per Cum 18,943.02 
 d) For 3rd Floor 2 Cum 6409.34 Per Cum 12,818.68 

 
19 Single Brick Flat Soling of picked jhama bricks 

including ramming and dressing bed to proper 
25 Sqm 361.00 Per Sqm 9,025.00 
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level and filling joints with local sand. 

20 Cement concrete (1:1.5:3) with graded stone 
chips 5.6 mm size with hexagonal square 
mesh wire netting, I.R.C. fabric mesh or X.P. 
M. fitted and fixed after tying the existing 
reinforcement on concrete without 
distributing the same and with proper 
scarping and cleaning the reinforcement and 
disturbed concrete with wire brush etc. after 
applying a coat of cement including the cost of 
wire netting I.R.C or X. P. M. & cost of all 
handling and scaffolding complete as per 
direction of Engineer-in -charge. 

200 Sqm 491.00 Per Sqm 98,200.00 

21 R.C. shelves (1:1.5:3) either precast or cast in 
situ with stone chips and necessary 
reinforcement upto 1% (0.8% main and 0.2% 
distribution bars), shuttering etc. and 10 mm. 
thick cement plaster (1:4) including neat 
cement finishing and cutting chase fitting and 
fixing in position, mending good damages as 
necessary complete.  
50mm Thick using Steel of Sail/TATA/RINL 
a) In ground floor 

20  Sqm 1224.00 Per Sqm 24,480.00 

 b) For 1st Floor 20  Sqm 1233.00 Per Sqm 24,660.00 
 c) For 2nd Floor 20  Sqm 1242.00 Per Sqm 24,840.00 
 d) For 3rd Floor 20 Sqm 1251.00 Per Sqm 25,020.00 

 
22 Repairing crack in wall by cement grouting (1 : 

2) including widening the crack on the surface 
(into V section) cleaning and packing the same 
with cement mortar (1 : 2) and finishing off to 
match with adjacent surface. (Cement-69 
Kg/100 m) 

150 Mtr 13.60 Per Mtr 2,040.00 

23 Labour for taking out door and window frame 
including shutter for repair or replacement of 
different parts of the frame & refixing the 
same including mending good all damaes 
complete. (Concrete and brick work for 
mending damage will be paid separately)                                                                                          
(a) Upto area 2.5 Sq.m 

500 Sqm 119.00 Per Sqm 59,500.00 

24 Taking out shutter of door and window, 
dismantling by parts (for repair or 
replacement of damaged parts) , reassembling 
and refitting and rehanging same with old 
fittings but with new screws as necessary. 
(Where different parts of same shutter are 
renewed under different item, payment under 
item 73 will be made once only). 

500 Sqm 126.00 Per Sqm 63,000.00 

25 Taking out door shutter and rehanging the 
same by fixing aluminium sheet [0.457 mm] 
with proper nail etc. 

210 Sqm 603.00 Per Sqm 1,26,630.00 
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26 Wood work in door and window frame fitted 
and fixed in position complete including a 
protective coat of painting at the contact 
surface of the frame exluding cost of concrete, 
Iron Butt Hinges and M.S clamps. (The 
quantum should be correted upto three 
decimals).   Sal : Malayasian 

    

 (a) In Ground Floor. 3 Cum 83218.00 Per Cum 2,49,654.00 

 b) For 1st Floor 2.50 Cum 83418.00 Per Cum 2,08,545.00 
 c) For 2nd Floor 3.10 Cum 83618.00 Per Cum 2,59,215.80 
 d) For 3rd Floor 0.90 Cum 83818.00 Per Cum 75,436.20 

 
27 Z-batten shutters of door and window as per 

design havings tongued and groovehalf lap 
jointed as per direction of the Engineer-in-
Charge including fitting and fixing shutter in 
position, but excluding the cost of hinges and 
other fittings (B) Shutter with 19mm thick 
planks, 19mm thick battens.                                                               
(b) Sishu, Gamar, Champ,Badam,Bhola, 
Mogra, Hallak 

    

 (a) In Ground Floor. 90  Sqm 2750.00 Per Sqm 2,47,500.00 
 b) For 1st Floor 75 Sqm 2779.00 Per Sqm 2,08,425.00 
 c) For 2nd Floor 90  Sqm 2808.00 Per Sqm 2,52,720.00 
 d) For 3rd Floor 25 Sqm 2837.00 Per Sqm 70,925.00 

28 Supplying solid flush type doors of commercial 
quality, the timber frame consisting of top and 
bottom rails and side styles of well seasoned 
timber 65mm wide each and the entire frame 
fitted with 37.5mm wide battens places both 
ways in order to make the door of solid core 
and internal lipping with Garjan or similar 
wood veneers using phenol formaldehyde as 
glue etc. complete, including fitting, fixing 
shutters in position but excluding the cost of 
hinges and other fittings                                                        
35 mm thick shutters (single leaf) 

    

 (a) In Ground Floor. 45  Sqm 2659.00 Per Sqm 119655.00 
 b) For 1st Floor 40  Sqm 2673.00 Per Sqm 1,06920.00 
 c) For 2nd Floor 45 Sqm 2687.00 Per Sqm 1,20,915.00 
 d) For 3rd Floor 15 Sqm 2701.00 Per Sqm 40,515.00 

29 Supplying, fitting and fixing M.S. clamps for 
door and window frame made of flat bent bar, 
end bifurcated with necessary screws etc. by 
cement concrete(1:2:4) as per direction. (Cost 
of concrete will be paid separately). 40mm X 
6mm, 125mm Length 

1000 Nos 20.00 Each 20,000.00 

30 Easing door and windows. 700 Nos 17.00 Each 11,900.00 

31 Iron butt hinges of approved quality fitted and 
fixed with steel screws, with ISI mark.                     
(i) 75mm. X 40mm. X 1.12mm. 

200 Nos 28.00 Each 5,600.00 

 (ii) 100mm. X 50mm. X 1.25mm. 1000 Nos 43.00 Each 43,000.00 
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32 Iron socket bolt of approved quality fitted and 
fixed complete. 

    

 (a) 100mm long x 10mm dia bolt. 100 Nos 40.00 Each 4,000.00 

 (b) 150mm long x 10mm dia bolt. 350 Nos 63.00 Each 22,050.00 

 (c) 225mm long x 10mm dia bolt. 250 Nos 77.00 Each 19,250.00 
33  Iron hasp bolt of approved quality fitted and 

fixed complete (oxidised) with 16mm dia rod 
with centre bolt and round fitting.                                  
250mm long. 

250 Nos 159.00 Each 39,750.00 

34  Iron door ring of approved quality fitted and 
fixed with nut and washer complete.        
50mm dia. 

500 Nos 17.00 Each 8,500.00 

35 Supplying anodised aluminium catch hook 
with eye fitted and fixed to shutter and 
chowkat complete of best quality: (i) 150mm 
long. 

500 Nos 37.00 Each 18,500.00 

36 Ordinary grating bars made of round or 
square M.S. rods fitted and fixed in holes of 
window frames etc. complete. 

    

 a) In ground floor. 1 Qntl 8472.00 Per Qntl 8,472.00 
 b) In 1st floor 1 Qntl 8556.72 Per Qntl 8,556.72 
 c) In 2nd floor 1 Qntl 8641.44 Per Qntl 8,641.44 
 d) In 3rd floor 1 Qntl 8726.16 Per Qntl 8,726.16 

37 Supplying best Indian sheet glass panes set in 
putty and fitted and fixed with nails and putty 
complete. (In all floors for internal wall & upto 
6 m height for external wall)                  
(i) 3 mm thick (weighing 7.4 kg/Sq.m) 

5  Sqm 477.00 Per Sqm 2,385.00 

38 Renewing IRC fabric mesh of 75mm x 50mmx 
4.5mm x 2.7mm on 50mm x 50mm x 6mm old 
angle iron frames all round and one 37.5mm x 
6mm M.S. flat bar over the netting all round 
welded to angle iron frame and providing 
locking arrangements if necessary and with 
two coats of synthetic enamel paint(Other 
than Hi-gloss) fitted and fixed with clamps or 
haskal doomney etc. complete including flat 
stiffeners on every 1.0 m apart both ways. 
Cost of Concrete for fixing will be paid 
separately) 

5  Sqm 1499.00 Per Sqm 7,495.00 

39 Galvanised Iron pipe outlet for water with 
bevelled end at outlet, supplied fitted and 
fixed complete including painting two coats to 
the exposed portion. (c) 40 mm. Dia. 

5 Mtr 289.00 Per Mtr 1,445.00 

40 Scraping and removing greasy soot from walls 
or ceiling of kitchen or similar smoke affected 
rooms and preparing the surface. 

4200 
Sqm 

11.00 Per Sqm 46,200.00 

41 White washing including cleaning and 
smoothening surface thoroughly.                                                               
(b) Two coats (to be done on specific 
instruction). 

10500 
Sqm 

18.14 Per Sqm 1,90,470.00 
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42 Colour washing with any shade with Stainers, 
as required including cleaning and 
smoothening surface thoroughly :                                                       
Internal surface (All floors)                                                  
Two coats.  Other than yellow, pink. 

21000 
Sqm 

20.46 Per Sqm 4,29,660.00 

43 a) Priming one coat on steel or other metal 
surface with synthetic oil bound primer of 
approved quality including smoothening 
surfaces by sand papering etc. 

700 Sqm 29.00 Per Sqm 20,300.00 

 (b) Priming one coat on timber or plastered 
surface with synthetic oil bound primer of 
approved quality including smoothening 
surfaces by sand papering etc.            
(This item is applicable to new work or old 
work when the original surface has been 
exposed by removal of old paint.) 

2000 
Sqm 

38.00 Per Sqm 76,000.00 

44 A) Painting with best quality synthetic enamel 
paint of approved make and brand including 
smoothening surface by sand papering etc. 
including using of approved putty etc. on the 
surface, if necessary :             (a) On timber or 
plastered surface :                                 
With hi-gloss of approved quality-                                  
i) Two coats (with any shade except white) 

2000 
Sqm 

81.00 Per Sqm 1,62.000.00 

 ii) One coat (with any shade except white) 3250 
Sqm 

54.00 Per Sqm 1,75,500.00 

 (b) On steel or other metal surface :                                    
With hi-gloss of approved quality-   
(i) Two coats (with any shade except white) 

700 Sqm 79.00 Per Sqm 55,300.00 

45 Removal of rubbish, earth etc. from the 
working site and disposal of the same beyond 
the compound, in conformity with the 
Municipal /Corporation Rules for such 
disposal, loading into truck and cleaning the 
site in all respect as per direction of Engineer 
in charge 

50 Cum 166.00 Per Cum 8,300.00 

46 Extra rate for using water proofing and 
plasticising admixture @ 0.2% by weight of 
cement (or at manufacturer's specified rate) 
for concrete of various grades. 

50 Kgs 119.00 Per Kg 5,950.00 

                                                                                                                                     Part-A total = Rs.46,75,557.41 
 

Part B : Part- B  ( Plumbing & Sanitary ) 

1 Supplying, fitting and fixing G.I. pipes of TATA 
make with all necessary accessories, specials 
viz. socket, bend, tee, union, cross, elbo, 
nipple, long screw, reducing socket, reducing 
tee, short piece etc. fitted with holder bats 
clamps, including cutting pipes, making 
threads, fitting, fixing etc. complete in all 
respect including cost of all necessary fittings 
as required, jointing materials and two coats 
of painting with approved paint in any 
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position above ground. (Payment will be made 
on the centre line measurements of total pipe 
line including all specials. No separate 
payment will be made for accessories, 
specials. Payment for painting will be made 
separately.)-FOR EXPOSED WORK-Medium 
quality G.I.  pipes. 

 a) 15mm. 200 Mtr 192.00 Per Mtr 38,400.00 

 b) 20mm. 90 Mtr 226.00 Per Mtr 20,340.00 

 c) 25mm.  90 Mtr 305.00 Per Mtr 27,450.00 

2 Labour for dismantling G.I. pipe with fittings.     

 a) 15mm. 200 Mtr 6.00 Per Mtr 1,200.00 

 b) 20mm. 90 Mtr 6.00 Per Mtr 540.00 

 c) 25mm.  90 Mtr 6.00 Per Mtr 540.00 

3 Supplying, fitting and fixing Peet's valve 
fullway gunmetal standard pattern best 
quality of approved brand bearing I.S.I. 
marking with fittings (tested to 21 kg per 
sqcm). 15mm.     

105 Nos 521.00  Each 54,705.00 

4 Supplying, fitting and fixing Chromium plated 
Bib Cock Short body (Equivalent to Code No. 
511 & Model - Tropical / Sumthing Special of 
ESSCO or similar brand). 

105 Nos 539.00  Each 56,595.00 

5 Supply of High Density Poly-ethylene Pipe 
conforming to IS - 4984 - 1985 (Dia)  [PE - 63] 
10 Kg/ Sq.cm (working pressure) (Dia). 15 mm 

1500 Mtr 22.00 Per Mtr 33,000.00 

6 Labour for fitting and fixing high density 
polythene pipes or P.V.C. pipes for above 
ground work including cost of jointing 
materials, paints  etc. fitting and fixing all 
necessary specials, cutting pipes, making 
threads, cutting holes in walls or R.C. floor 
where necessary and mending good all 
damages excluding the cost of masonry or 
concrete work, if necessary, but including the 
cost and fitting and fixing holder bat 
clamps(any floor) or for underground work 
including cutting trenches upto 1.5 metre and 
refilling the same complete as per direction of 
the Engineer-in-charge. (Payment will be 
made on centre line measurement of the total 
pipeline including specials) – above ground.                    
15 mm dia 

1500 Mtr 26.00 Per Mtr 39,000.00 

      

7 Supply, fit & fix approved brand PVC waste 
pipe with PVC coupling at one end fitted with 
necessary clamp – 32 mm dia.                                             
900 mm long 

105 Nos 75.00  Each 7,875.00 



48 
 

8 Supplying, fitting and fixing PTMT overhead 
shower of approved brand and make (Prayag 
or equivalent) -75 mm round. 

75 Nos 179.00  Each 13,425.00 

9 Supplying, fitting and fixing white vitreous 
china best quality approved make wash basin 
with C.I. brackets on 75 mm X 75 mm wooden 
blocks, C.P. waste fittings of 32 mm dia., one 
approved quality brass C.P. pillar cock of 15 
mm dia., C.P. chain with rubber plug of 30 mm 
dia., approved quality P.V.C. waste pipe with 
C.P. nut 32 mm dia., 900 mm long approved 
quality P.V.C. connection pipe with heavy 
brass C.P. nut including mending good all 
damages and painting the brackets with two 
coats of approved paint.                                                   
550 mm X 400 mm size. 

105 Nos 2208.00  Each 2,31,840.00 

10 Supplying, fitting and fixing stainless steel sink 
complete with waste fittings and two coats of 
painting of C.I. brackets- 530 mm X 430 mm x 
180 mm. 

105 Nos 3285.00  Each 3,44,925.00 

11 Supplying, fitting and fixing Orissa pattern 
water closet in white glazed vitreous 
chinaware of approved make in position 
complete excluding 'P' or 'S' trap (excluding 
cost of concrete for fixing). 
530 mm X 410 mm. 

15 Nos 1522.00  Each 22,830.00 

12 Supply of UPVC pipes (B Type) & fittings 
conforming to IS-13592-1992.  125/110 P Trap 
with W.C. Ring  75 mm 

15 Nos 340.00  Each 5,100.00 

13 Supplying, fitting and fixing C.I. round grating  
100 mm. 

105 Nos 62.00  Each 6,510.00 

Part-B total = Rs.9,04,275.00 

                                                                                                   
Gross Total = Part-A + Part-B                                                                                                                                                                  
=  Rs.( 46,75,557.41 +9,04,275.00) = Rs.55,79,832.41 
                                           

  
C. O. to next page 
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                                                                                                                     Total = Rs.55,79,832.41 
                                                                                                   
(Rupees fifty lakhs thirty seven thousand nine hundred eighty one and paisa nine only)   
 

                      Tenderer to fill up the following [score out which is not applicable] 
                                            
                                                                                              price not to be quoted here 
(a)……………………………..%                                         
               (in figures)                                                           Below par (-) Rs. 
                                                                                              
…………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)………………………………………………   At par                                        NIL 
             
 
(c)……………………………..%                                      
               (in figures)                                                         Above par (+) Rs. 
                                                                                              
………………………………………………… Percent 
              (in words) 

                                                                                                                                                                   

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted / 
stated above are to be carried over to Form of Tender attached] 

                                                                                                          
Witness: -                                                                                             

(Name in block letters) 
Address: 
Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 
To 
The Chief Engineer, 
Syama Prasad Mookerjee Port, Kolkata. 
 

 
I/We______________________________________________________________________________
____having examined the site of work, inspected the Drawings and read the specifications, General 
& Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to 
execute and complete all the works required to be performed in accordance with the Specification, 
Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of 
the Trustees and at the rates & prices set out in the annexed Bill of Quantities within 8 (Eight) 
Months from the date of order to commence the work and in the event of our tender being accepted 
in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto 
annexed with such alterations or additions thereto which may be necessary to give effect to the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and 
Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement 
is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together 
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) __________Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than four months.    
 
                                                                                                                                                                          

Dated:                                                                        (Signature of Bidder with Seal) 
 

  
Name of the Bidder :  

 
Address :  
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KOLKATA PORT TRUST 

KOLKATA DOCK SYSTEM 

CIVIL ENGINEERING DEPARTMENT 

15,STRAND ROAD , KOLKATA -700001 

 
 
 
 
 
 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
 

FORMS AND AGREEMENTS 
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1. DEFINITIONS 
 

 In the contract, as her-in-after defined, the following words and expressions shall have the 
meaning here-in assigned to them, except where the context otherwise required. 

 "Employer" or "Board" or "Trustees" means the Board of Trustees for    the Port of 
Kolkata, a body c9orporate under Section 3 of the Major Port Trust Act, 1963, including 
their successors, representatives and assigns. 

 
 "Chairman" means the Chairman of the Board and includes the person appointed to act 

in his place under Sections 14 and 14A of the Major Port Trusts Act, 1963. 
 "Contractor" means the person or persons; Firm or Company whose tender 

/offer has been accepted by the Trustees and includes the Contractor's 
representative’s heirs, successor and assigns, if any permitted by the 
Board / Chairman. 

 "Engineer” means the Board's official who has invited the tender on its behalf and 
includes the Chief Engineer, the Chief Mechanical Engineer, the Senior Executive 
Engineer the Chief Hydraulic Engineer, the Deputy Chief Engineer, the Deputy Chief 
Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure & 
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure 
& Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as 
may be appointed from time to time by the employer, with written notification to the 
Contractor, to act as Engineer for the purpose of the contract, in place of the "Engineer' 
so designated. 

 
 "Engineer's Representative" means any subordinate Engineer or Assistant to the 

Engineer or any other official appointed from time to time by the Engineer to perform the 
duties set forth in Clauses 2.4 to 2.6 hereof. 

 
 "Work" means the Work to be executed in accordance with the Contract and includes 

authorized "Extra Works" and "Excess Works" and Temporary Works. 

 
 "Temporary Works" means all temporary works of every kind required in or 

about the execution, completion or maintenance of the works and includes (without 
thereby limiting the foregoing definitions) all temporary erections, scaffolding, ladders, 
timbering, soaking vats, site offices, cement and other god owns, platforms and bins for 
stacking building materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 

 
 "Extra Works" means those works required by the Engineer for completion of the 

Contract which were not specifically and separately included in the schedule of items of 
works (i.e., Bills of Quantities) of the tender. "Excess Works" means the required 
quantities of work in excess of the provision made against any item of the Bill of 
Quantities. 

 
 "Specifications" means the relevant and appropriate Bureau of Indian Standard's 

Specifications (latest revisions) for materials and workmanship unless stated otherwise in 
the Tender. 
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 "Drawings" means the drawings referred to in the Tender and specification and 

any modification of such drawings approved in writing by the Engineer and such other 
drawings as may from time to time be furnished or approved in writing by the Engineer. 

 
 "Contract" means and includes the General and Special Conditions of Contract, 

Specifications, Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of 
acceptance of the Tender/Offer, the Contract Agreement if separately entered into and 
the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

 
 "Constructional Plant" means all appliances or things of whatsoever nature 

required in or about the execution, completion or maintenance of the works or 
temporary works and includes (without thereby limiting the foregoing definition) all 
machinery and tools but does not include materials or other things intended to form or 
forming part of the permanent work. 

 
 "Site" means the land and other places, on, under, in or through which the works 

are to be executed or carried out and any other lands or places provided by the Trustees 
for the purpose of the Contract. 

 
 "Contract Price" means the sum named in the letter of acceptance of the 

Tender/ Offer of the Contractor, subject to such additions thereto and deduction there 
from as may be made by the Engineer under the provisions here-in-after contained. 

 
 "Month" means English Calendar Month. 

 
 "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of 

foreign enemies, hostilities (whether war be declared or not) Civil War, rebellion, 
revolution, insurrection or military or usurped power or use or occupation by the 
Trustees of any portion of the works in respect of which a certificate of completion has 
been issued (all of which are herein collectively referred to as the excepted risks). 

 
 Word importing the singular only, also includes the plural and vice-versa where 

the context so required. 

 
 The headings and marginal notes in these General Conditions of Contract shall 

not be deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

 
 Unless otherwise stipulated the word "Cost" shall be deemed to include overhead 

costs of the contractor, whether on or off the site. 

 

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 

 The Contractor shall execute, complete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and shall comply with 
the Engineer's direction on any matter whatsoever. 
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 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 herein, from the Engineer's Representative. 

 
 The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such 
further drawings and instructions as shall be necessary for the purpose of proper 
and adequate execution and maintenance of the works and the contractor shall carry 
out and be bound by the same. 

 
(b) to alter or modify the specification of any material and workmanship and to inspect 

the work at any time. 

 
(c) to order for any variation, alternation and modification of the work and for extra 

works. 
(d) to issue certificates as per contract. 

 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 

 
(f) to grant extension of completion time. 

 
 The Engineer's 

representative shall: 
(a) watch and supervise the works. 

 
(b) test and examine any material to be used or workmanship employed in connection 

with the work. 

 
(c) have power to disapprove and material and workmanship not in accordance with the 

contract and the contractor shall comply with his direction in this regard. 

 
(d) take measurements of work done by the contractor for the purpose of payment or 

otherwise. 

 
(e) order demolition of defectively done work for its reconstruction all by the 

Contactor at his own expense. 

 
(f) have powers to issue alteration order not implying modification design and 

extension of completion time of the work and 

 
(g) have such other powers and authorities vested in the Engineer, which have been 

delegated to him in writing by the Engineer under intimation to the Contractor. 

 
 Provided always that the Engineer's Representative shall have no power: 

(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract. 

 
 Provided also as follows: 
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(a)  Failure of Engineer's Representative to disapprove any work or materials 

shall not prejudice the power of the Engineer thereafter to disapprove such work or 
materials and to order the pulling down, removal, breaking-up thereof and re-
construction at the contractor's cost and the contractor shall have no claim to 
compensation for the loss sustained by him. 

 
(b)  If the contractor shall be dissatisfied by reason of any decision of the 

Engineer's Representative, he shall be entitled to refer the matter to the Engineer 
who shall there upon confirm, reverse or vary such decision. 

 
(c)  Any written instructions or written approval given by the Engineer's 

Representative to the contractor, within the terms of delegation of power and 
authority vested in Engineer to his Representative in writing shall bind the 
contractor and the Trustees as though it had been given by the Engineer, who may 
from time to time make such delegation. Contractor and the Trustees as though it 
had been given by the Engineer, who may from time to time, make such delegation. 

 
3. THE TENDER / OFFER AND ITS PRE-REQUISITES 

 
 The Contractor shall, before making out and submitting his tender / offer be 

deemed to have inspected and examined the site, fully consider all factors, 
risks and contingencies, which will have direct and in direct impact on his 
expenses and profit from the work and shall be specifically deemed to have 
taken the following aspects into consideration: 

 
(a)  The form and nature of the site and its surroundings including their sub- 

surface, hydrological, tidal and climate conditions, the means of access to the site 
and all other local conditions including the likely charges and costs for temporary 
way-leave, if any, required for the work. 

 
(b)  The drawings, specifications, the nature and extent of work to be executed 

and the quality, quantity and availability of the required materials and labour for the 
work and the need to execute the work to the entire satisfaction of the Engineer, 
and also by complying with the General and Special Conditions of Contract. 

 
(c) The accommodation required for the workmen and site office, mobilization 

/ demobilization and storage of all plant, equipment and 
Construction materials. 

 
(d)  The sources and means of procurement of water for drinking, washing and 

execution of work, and source and availability of electrical power, all of 
Contractor's cost. 

 
(e)  Payment of taxes and duties and compliance of all applicable statues, 

ordinances and law together with the rules made there under, the rules, regulations 
and bye-laws of public bodies or any local or other authority by the Contractor, 
keeping the Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor's failure in such compliance. 
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(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal 

instrument including Bank Guarantees and Indemnity Bonds. 

 
 The Contractor's tender shall be in ink on the Tender Forms supplied by the 

Trustees, unless stipulated otherwise in the Notice-Inviting the Tender and 
shall be faultless in figures and free from erasing. Corrections, if any, shall only 
be made by scoring out and initialing of the revised figure. 

 
 If required by the Engineer or the Trustees, the Contractors in their tender or 

subsequently, shall disclose the names of their owners/partners/Share Holders at 
the required points of time. The failure in this regard shall be treated as a breach 
and a contract, if entered into, shall be liable to be cancelled. 

 

  
(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every tender 

must be submitted with Earnest Money of the amount calculated as per the following 
scale. 

 
Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 
materials of equipment only 

Up to 
Rs.1,00,000/- 

5% of the estimated value of 
work 

1% of the estimated value of 
work. 

Over 2% of the estimated value 1/2% of the estimated 
Rs. 1,00,000/- of work subject to a value of work subject to a 

 maximum of  Rs.20,000/- maximum of  Ts.  10,000/- 
 and minimum of and minimum of Rs. 
 Rs. 5,000/- 1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's 

Cheque of any Kolkata Branch of a Nationalized Bank of India drawn in favour of 
Kolkata Port Trust or in the form of an "Kolkata Port Trust" and payable at Kolkata / 
Haldia Holding as the case may be and the receipt granted there for be kept attached 
to the Tender / offer in the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through 

A/c. Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 

 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed 

Security with the Trustees FA & CAO / Manager (Finance) according to his Class of 
Registration, shall be exempt from depositing the Earnest Money, as per the following 
scale: 

 
Class of 
Registration 

Amount of Fixed 
Security 

Financial limit of each tender 

A Rs. 10,000/- Any tender priced up to Rs. 
B Rs. 5,000/- 2,00,000/- 
C Rs. 2.500/- Any tender priced up to 

  Rs.1,00,000/- 
  Any tender priced up to Rs.50,000/- 
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(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection. 

 
(ii) If before expiry of the validity period of his Tender / offer, the 

tender amends his quoted rates or tender/ offer making them 
unacceptable to the Trustees and / or withdraws his tender / offer, 
the Earnest Money deposited shall be liable to forfeiture of the 
option of the Trustees. 

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as 

part of the Security Deposit, for which a separate Treasury Receipt shall be issued to 
the Contractor after cancellation of the previous Receipt of Earnest Money. 

 
(g) Balance security for works contract shall be recovered by deduction from all 

progressive Bill (including final Bill, if necessary) @ 10% of the gross value of work 
in each such bill, so that the total recovery may not exceed the quantum computed as 
per the under noted percentages of the total value of work actually done up to the 
stage of completion. 

 
Value of Work % of Security Deposit 

for works contract 
% of Security Deposit for 
Contract of supplying materials 
and equipments 
only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works  costing 10% on first Rs. 1% on first Rs.10,0,000/- 
more than 10,00,000/- + 7½ % +1/2% on the balance 
Rs.10,00,000/- and on the balance  

up to   

Rs.20,00,000/-   

For works  costing 10% on first Rs. 1% on first Rs.10,0,000/- 
more than 10,00,000/- + +1/2% on next 
Rs.20,00,000/- 7½ % on next Rs.10,00,000/-+ 1/4% on 

 Rs.10,00,000/- + the balance 
 5% on the balance  

 
(h) Balance Security for Contract of supplying materials and equipment computed in 

terms of the percentages given above, shall have to be deposited with the trustees' 
Treasurer in advance and within 30 days from the date of placement of supply order, 
either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn in favour 
of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be. 

 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of 
Earnest Money / Security Deposit held by the Trustees, at any stage. 

  
(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 

9.3 hereinafter and subject to deduction, if any, under the provision of 
Sub- Clause 3.5(ii) herein below. If, however, the contract provides for 
any maintenance period, 50% of the Security Deposit may be refunded 
against any of the Treasury Receipt for that amount on expiry of half 
of the 
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maintenance period and the balance deposit on the said maintenance 
period and after the Engineer has certified the final completion of work 
in form G.C.2 and the Contractor has submitted his "No Claim" 
Certificate in form G.C.3. 

 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the 

Trustees, if the Contractor fails to carry out the work or to perform/observe any of the 
conditions of the contract. The Trustees shall also be at liberty to deduct any of their 
dues from the Security Deposit, fixed Security, Earnest Money or from any sum due 
or to become due to the Contractor under any other contract. 

 
 If stipulated in the contract as a Special Condition, the Contractor shall have to 

submit to the Engineer a performance Bond in the form of an irrevocable 
guarantee from Kolkata / Haldia Branch, as the case may be, of any 
Nationalized Bank of India in the proforma annexed hereto and for the sum and 
period as mentioned in the letter of acceptance of the Tender/Offer, within 15 
days from the date of such letter, failing which the contract shall be liable to be 
terminated and the Earnest Money are liable to forfeiture; all at discretion of the 
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 
revalidation thereof, wherever required, has to be borne by the Contractor and 
it shall be his sole responsibility to arrange for timely revalidation of such bank 
guarantee, failing which and for non-fulfillment of any contractual obligation 
by the Contractor, the Engineer and/or the Trustees shall be at liberty to raise 
claim against the Guarantee and/or enforce the same unilaterally. 

 
 Every Tenderer / bidder shall submit in respect of a tender value of more than 

Rs. 5 crores, along with their tender comprising Special Conditions of 
Contract, General Conditions of Contract, BOQ, Earnest Money, etc., a 
document called Integrity Pact Agreement duly signed by their authorized 
representative. The proforma of the Integrity Pact Agreement shall as specified 
in the G.C.C. In case of tender value more than Rs. 5 crores, the Integrity Pact 
Agreement is an essential part and parcel of the bid document to be submitted 
by each tenderer, without which the tender shall not be considered. 

 
4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

 

4.1. 
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only 

within the jurisdiction of the High Court at Kolkata, India, including the following 
Act: 

1. The Indian Contract Act, 1872. 
2. The Major Port Trust, Act, 1963. 
3. The Workmen's Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act, 1970. 
6. The Dock Workers' Act, 1948. 
7. The Indian Arbitration Act (1940) (in the case of a definite arbitration 

Agreement only). 
 

 After acceptance of his Tender / Offer and when called upon to do so by the 
Engineer or his representative, the Contractor shall, at his own expense, enter 
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into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed the other 
documents referred to in the definition of the term "Contract" here-in-
before shall collectively be the Contract. 

 
 Several documents forming the contract are to be taken as mutually explanatory of one 

another. Should there be any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 

 
 Two copies of the Drawing referred to in the General and Special Conditions of 

Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the properly of 
the Trustees and hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work. if not torn or mutilated on being regularly 
used at site. 

 
 The Contractor shall prove and make at his own expense any working or progress 

drawings required by him or necessary for the proper execution of the works and 
shall, when required, furnish copies of the same free of cost to the Engineer for his 
information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever. 

 
 The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or 

any part thereof without the written permission of the engineer. Even if such permission 
be granted, the Contractor shall remain responsible (a) for the acts, defaults and neglect 
of any sub-contractor, his agents servants or workmen as fully as if these were the acts, 
defaults or neglects of the Contractor himself or his agents, servants or workmen, and 
(b) for his full and entire responsibility of the contract and for active superintendence 
of the works by him despite being sublet, provided always that the provision of 
labourers on a "piece rate" basis shall not be deemed to be subletting under this clause. 

 
 Unless otherwise specified, the Contractor shall be deemed to have included in his 

Tender / Offer all his cost for supplying and providing all constructional plant, 
temporary work, materials both for temporary and permanent works, labour including 
supervision thereof transporting to and from the site and in and about the work, 
including loading, unloading, fencing, watching, lighting, payment of fees, taxes and 
duties to the appropriate authorities and other things of every kind required for the 
construction, erection, completion and maintenance of the work. 

 
 The Contractor shall be solely responsible for the adequacy, stability and safety of all 

site operations and methods of construction, even if any prior approval thereto has 
been taken from the Engineer or his Representative. The Contractor shall not be 
responsible for the correctness of the design or specification of the Temporary and 
Permanent works formulated by the Engineer; but the contractor shall be fully 
responsible for the correct implementation thereof as also for any design and 
specification prepared / proposed / used by the Contractor. 

 
 Whenever required by the Engineer or his Representative, the Contractor shall submit to 

him the details of his (a) programme for execution of the work, (b) 
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proposed procedure and methods of work, (c) proposed deployment of 
plant, equipment labour, materials and temporary works. The submission 
to and/ or any approval by the Engineer or his Representative to any such 
programme or particulars, shall not relieve the Contractor of any of his 
obligations under the contract. If for any reason the contractor be unable 
to adhere to his earlier programme, he shall submit his revised programme 
for completion of work within the stipulated time whenever asked to do so. 

 
 Necessary and adequate supervision shall be provided by the Contractor during 

execution of the works and as long thereafter as the Engineer or his Representative 
shall consider necessary during the maintenance period. The Contractor or his 
competent and authorised agent or representative shall be constantly at site and 
instructions given to him by the Engineer or his Representative in writing shall be 
binding upon the Contractor subject to limitation in clause 2.5 hereof. The Contractor 
shall inform the Engineer or his Representative in writing about such representative / 
agent of his at site. 

 
 The Contractor shall employ in execution of the Contract only qualified, careful 

and experienced persons and the Engineer shall be at liberty to direct the Contractor to 
stop deployment of any of his staff, workmen or official at site and the Contractor 
shall within 48 hours comply with such instruction without any demur, whenever the 
Engineer shall feel that the deployment of the person concerned will not be conducive 
to the proper and timely completion of the work. 

 
 The Contractor shall be responsible for the true and proper setting-out of the 

works in relation to reference points/lines/levels given by the Engineer in writing. The 
checking of any setting-out or of any alignment or level by the Engineer or his 
Representative shall not in any way relieve the contractor of his responsibility for the 
correctness thereof and he shall fully provide, protect and preserve all stakes, 
templates, bench marks, sight rails, pegs, level marks, profile marks and other things 
used in setting-out the works. 

 
 From the commencement of the works till issue of the completion certificate in 

Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility for 
the care thereof. Save for the excepted risks, any damage, loss or injury to the work or 
any part there of shall be made good by the Contractor at his down cost as per 
instruction and to the satisfaction of the Engineer, failing which the Engineer or his 
Representative may cause the same to be made good by any other agency and the 
expenses incurred and certified by the Engineer, shall be recoverable from the 
Contractor in whatever manner the Engineer shall deem proper. This Clause will not 
apply to that part of the work, which might have been taken over by the Trustees on 
partial completion of the work and in such case the Contractor's obligation will be 
limited to repairs and replacement for manufacturing or construction defects during 
the Maintenance period (Guarantee Period) as per the directions of the Engineer as 
also for defects/ damages if any caused to the work by the Contractor during such 
repairs and replacement in the maintenance period. 

 
 The Contractor shall at his own cost protect, support and take all precautions in 

regard to the personnel or structure or services or properties belonging to the Trustees 
or not, which may be interfered with or affected or disturbed or endangered and shall 
indemnify and keep indemnified the Trustees 
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against claim for injury, loss or damage caused by the Contractor in 
connection with the execution and maintenance of the work to the 
aforesaid properties, structures and services and/ or to any person 
including the Contractor's workmen. Cost of Insurance Cover, if any, 
taken by the Contractor shall not be reimbursed by the Trustees, unless 
otherwise stipulated in the Contract. 

 
 The Contractor shall immediately inform the Engineer's Representative if any 

fossil, coins, articles of value or antiquity and structures and other remains or things 
of geological or archaeological importance be discovered at site which shall remain 
the property of the Trustees and protect them from being damaged by his workmen 
and arrange for disposal of them at the Trustees expense as per the instruction of the 
Engineer's Representative. 

 
 The Contractor shall be deemed to have indemnified the Trustees against all 

claims, demands, actions and proceedings and all costs arising there from on account 
of: 

(a)  Infringement of any patent right, design, trade-mark, or name or other 
protected right, in connection with the works or temporary work. 

(b)  Payment of all royalties, rent, toll charges, local taxes, other payments or 
compensation, if any, for getting all materials and equipment required for the work. 

(c)  Unauthorized obstruction or nuisance caused by the Contractor in respect of 
Public or Private road, railway tracks, footpaths, crane tracks, waterways, quays and 
other properties belonging to the Trustees or any other person. 

(d)  Damage / injury caused to any highway and bridge on account of the 
movement of Contractor's plants and materials in connection with the work 

(e)  Pollution of waterway and damage caused to river, lock, sea-wall or other 
structure related to waterway, in transporting contractor's plants and materials. 

(f)  The Contractor's default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his Representative to the 
workmen of the Trustees and other agencies employed by or with the permission 
and / or knowledge of the Trustees on or near the site of work. 

 
 Debris and materials, if obtained by demolishing any properly, building or 

structure in terms of the Contract shall remain the property of the Trustees. 

 
 The Contractor’s quoted rates shall be deemed to have been inclusive of the 

following: 

 
(a)  Keeping the site free of unnecessary obstruction and removal from site of 

constructional plant wreckage, rubbish, surplus earth or temporary works no longer 
required. 

 
(b)  Cleaning and removal from site the entire surplus materials of every kind to 

leave the site clean and tidy after completion of the work, without which payment 
against final bill may be liable to be withheld. 

 
(c)  Precautionary measures to secure efficient protection of Docks, the River 

Hooghly and other waterways against pollution of whatever nature during 
execution and maintenance of the works, and to prevent rubbish, refuse and 
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other materials from being thrown into the water by the Contractor’s 
men or those of his agency. 

 
(d)  Making arrangements for deployment of all labourers and workers, local or 

otherwise including payment for their wages, transport, accommodation, medical 
and all other statutory benefits and entry permits, wherever necessary. 

 
(e)  Making arrangements in or around the site, as per the requirements of 

Kolkata Municipal   Corporation or other local authority or the Engineer or his 
Representative, for preventing (i) spread of any infectious disease like smallpox, 
cholera, plague or malaria by taking effective actions for destruction of rats, mice, 
vermin, mosquitoes etc. and by maintaining healthy and sanitary condition, (ii) 
illegal storage and distribution of Drugs, Narcotics,    Alcoholic liquor, Arms and 
Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his 
Sub-Contractor’s workmen, 

(iv) deployment of workmen of age   less than 16 years. 
 

 Every direction or notice to be given to the Contractor shall be deemed to have 
been duly served on or received by the Contractor, if the same is posted or sent by 
hand to the address given in the tender or to the Contractor’s Site Office or in case of 
Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to 
the Registered Office of the Contractor. The time mentioned in these conditions for 
doing any act after direction or notice shall be reckoned from the time of such posting 
or dispatch. 

 
 The Contractor and his sub-contractor or their agents and men and any firm 

supplying plant, materials, and equipment shall not publish or caused to be published 
any photographs or description of the works without the prior authority of the Engineer 
in writing. 

 
 The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render 

all reasonable facilities and Co-operation as per direction of the Engineer or his 
representative to any other Contractor engaged by the Trustees and their workmen, to 
the Trustees’ own staff and to the men of other Public Body on or near the site of 
work and in default, the contractor shall be liable to the trustees for any delay or 
expense incurred by reason of such default. 

 
 The work has to be carried out by the Contractor causing the minimum of 

hindrance for any maritime traffic or surface traffic. 

 
 All constructional plants, temporary works and materials when brought to the site 

by the contractor, shall be deemed to be the property of the Trustees who will have a 
lien on the same until the satisfactory completion of the work and shall only be 
removed from the site in part or in full with the written permission of the Engineer or 
his Representative. 

 
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

 
 The contractor shall commence the work within 7 days of the receipt 

of Engineer’s letter informing acceptance of the Contractor’s tender / 
offer by the Trustees o within such preliminary time as mentioned 
by the contractor in the 
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Form of Tender or the time accepted by the Trustees. The contractor shall 
then proceed with the work with due expedition and without delay, 
except as may be expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the part 
of the Contractor. 

 
 The Contractor shall provide and maintain a suitable office at or near 

the site, to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

 
 Unless specified otherwise in the contract or prior permission of the 

Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the trustees system, except 
in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and 
the contractor at his own expense shall work by day and by night and 
on Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard 
shall be final, binding and conclusive. 

 
 Unless stipulated otherwise in the contract, all materials required for 

the work shall be procured and supplied by the contractor with the 
approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The engineer shall exercise his sole discretion to 
accept any such materials. 

 
 Unless stipulated otherwise, in the contract, all materials, 

workmanship method of measurement shall be in accordance with the 
relevant Codes (Latest Revision) of the Bureau of Indian Standards 
and the written instructions of the Engineer or his Representative. 
Where no specific reference is available in the contract, the materials 
and workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 

 
 Samples shall be prepared and submitted for approval of the 

Engineer or his Representative, whenever required to do so, all at the 
contractor’s cost. 

 
 Unless stipulated otherwise in the contract, the cost of any test 

required by the Engineer or his representative in respect of materials 
and workmanship deployed on the work shall be borne by the 
contractor. 

 
 Regarding the supply of any materials by the Trustees to the 

contractor in accordance with the contract, the following conditions 
shall apply: 

(a)  The contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping them in his safe 
custody, furnishing of statement of consumption thereof in the manner required by 
the Engineer or his representative, return of surplus and empty container to the 
Trustees’ Stores as per the direction of the Engineer or his Representative. 

(b)  Being the custodian of the Trustees’ materials, the contractor shall remain 
solely responsible for any such materials issued to him and for any loss or damage 
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thereof for any reason other than “Excepted Risks”, the contractor 



66 
 

 

shall compensate the Trustees’ in the manner decided by the Engineer 
and shall at no stage remove or cause to be removed any such material 
from the site without his permission. 

(c)  The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work, but, except for grant of suitable 
extension of completion time of work as decided by the Engineer, the contractor 
shall not be entitled to any other compensation, monetary or otherwise, for any 
delay in the supply of Trustees’ materials to him. The Contractor shall, however 
communicate his requirement of such materials to the Engineer from time to time. 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ 
materials issued to the contactor shall be recovered from the Contractor’s bills  

and  /  any  of  his  other  dues. Progressively according to the 
consumption thereof on the work and / or in the manner decided by the 

Engineer or his Representative and at the rate / stipulated in the contract. These 
rates shall only be considered by the contractor in the preparation of his tender / 

offer and these will form the basis of escalation / variation, if in future the contractor 
is required to procure and provide any such material on the written order of the 

Engineer consequent on the Trustees’ failure to 

affect timely supply thereof. 
(e)  If the Engineer decides that due to the contractor’s negligence, and of the 

Trustees’ materials issued to the contractor has been – (i) last or damaged, 

(ii) consumed in excess of requirement, and (iii) wasted by the 
contractor in excess of normal wastage, then the value thereof shall be 
recovered from the contractor’s bills or from any of his other dues, 
after adding 19.25% extra over the higher one of the following: 

1. The issue rate of the materials at the Trustees’ Stores, and 
2. The market price of the material on the date of issue as would be determined 

by the Engineer. 

 
 The Engineer or his Representative shall have the power to inspect 

any material and work at any time and to order at any time – (i) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the Engineer or his 
Representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work, 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The contractor 
shall comply with such order at his own expense- and within the time 
specified in the order. If the contractor falls to comply, the Engineer 
shall be at liberty to dispose and such materials and re-do any work 
in the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him 
a written prior notice of 7 days. 

 
 No work shall be covered up and put out of view by the contractor 

without approval of the Engineer or his Representative and whenever 
required by him the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by 
the Engineer or his Representative from time to time and shall 
reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor. The 
Trustees shall reimburse such cost as determined by the Engineer, if 
the initial covering up was with prior written order of the Engineer or 
his Representative. 
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 On a written order of the Engineer or his Representative the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by 
the Trustees, unless such suspension is 

Otherwise provide for in the contract, or 
1. Necessary by reason of some default on the part of the Contractor, or 
2. Necessary by reason of climatic conditions on the site, or 
3. Necessary for proper execution of the works or for the safety of the works or 

any part thereof. The Engineer shall settle and determine such extra payment 
and / or Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do 
not require the whole of the work tendered for, the Engineer shall notify 
the same to the contractor in writing and the contractor shall stop further 
works in compliance of the same. The Contractor shall not be entitled to 
any claim for compensation for underived profit or for such premature 
stoppage of work or on account of curtailment of the originally intended 
work by reason of alteration made by the Engineer in the original 
specifications, drawings, designs and instruction. 

 
 When the whole of the work has been completed to the satisfaction of 

the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application 
to the Engineer be entitled to receive from him a certificate for 
completion of work in Form G.C.1 annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be takeover and / or used by the Trustees the Contractor shall on 
application be entitled to partial completion certificate in the Form of 
G.C.1 indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if 
any, shall commence from the date mentioned in such certificate so 
far as the completed portion of the work is concerned. 

 
 

6. TERMS OF PAYMENT: 
 

 No Sum shall be considered as earned by or due to the Contractor in respect of the 
work till final and satisfactory completion thereof and until a certificate of final 
completion in Form G.C.2 has been given by the Engineer. On account payments, if 
any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere 
advances, which shall stand recoverable in full or in part, if the Engineer so decides 
in the context of Contractor’s unfulfilled contract condition, if any. 

 
 All payments shall be made to the Contractor on the basis of measurement of actual 

work done, as recorded in the Trustees’ measurement books and at accepted 
tendered or at agreed rates, as the case may be except as otherwise provided in the 
contract and when the Engineer decided any other rate for change in the scope of 
work or omission, if any, on the part of the Contractor. 
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 For work of sanctioned tender value more than Rs. 50,000/- or having an initially 

stipulated completion period of 4 months or more, on account payments may be 
made at the discretion of the Engineer or his Representative at intervals deemed 
suitable and justified by him. Provided always that, subject to execution of work of 
substantial value in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, which shall 
ordinarily not be less than 1 month in between two payments for on account bill and 
/ or advance. 

 
 Measurement for works done shall be progressively taken by the Engineer’s 

Representative and entered in the Trustees’ Measurement Book, at intervals deemed 
suitable and proper by him and / or the Engineer. The Contractor or his duly 
accredited Representative or Agent shall remain present at the time of such 
measurement and assist the Engineer’s Representative in every manner required by 
him. After the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the end of such 
Measurements over the Contractor’s Rubber Stamp as a taken of acceptance of all 
such measurements, recorded above and prior to such signature. If the Contractor or 
his Agent fails to participate even other 3 days written notice from the Engineer’s 
Representative the measurement shall be taken ex-part by the Engineer’s 
representative and those shall be accepted by the Contractor. 

 
 Based on the quantum of work and the value thereof computed in the Measurement 

Book, the Contractor shall type out his bill in the proforma approved by the 
Engineer and submit the same to the Engineer’s Representative in quadruplicate, 
duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or 
his Representative may, in his absolute discretion, allow advance payment against 
such bill to the extent of an amount not exceeding 75% of the “net payable’ sum of 
the said bill, subject to adjustment thereof against the bill at the time of checking 
and auditing the bill at the Trustees end., The measurement Book will not be handed 
over to the Contractor; but he will obtain the abstracts of quantities, amount and 
recoveries to type out the bill. 

 
 At the discretion of the Engineer or his Representative and only in respect of accepted 

offers/ where estimated amount put to tender would be Rs. 2,00,000/- or more, 
advance payment may be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided always that: 

 
i. 

 
The materials shall, in the opinion of the Engineer or his Representative, be 

of imperishable nature. 
 

ii. The value of such materials shall be assessed by the Engineer or his 
Representative, at their own discretion. 

 
iii. A formal agreement has been drawn up with the contractor, under which the 

Trustees secure a lien on the contractor’s materials. 
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iv. The materials are safe-guarded by the contractor against losses, shortage and 
misuse due to the contractor postponing the execution of the work or otherwise. 

 
v. In the event of shortage of such materials within the Trustees’ protected areas in 

the Docks, the contractor shall submit an indemnity Bond in the proforma and 
manner acceptable to Trustee’ whereby the contractor shall indemnify the 
Trustees’ against all financial loss/ damage, on account of loss/ damage to such 
materials for whatever reasons. 

 
vi. In the event of storage of such materials outside the Trustees’ protected areas the 

Contractor shall submit to the Engineer an irrevocable Bank Guarantee favoring 
the Trustees and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia 
Branch of any Nationalized Bank or a Scheduled Commercial bank, as the case 
may be, acceptable to the Trustees and shall remain valid till the anticipated 
period of consumption of such materials in the work. The Bank Guarantee must 
bear an undertaking by the issuing Bank guaranteeing automatic payment of the 
guaranteed sum to the Trustees by the Bank on the date of expiry of the validity 
of the Guarantee, unless with the prior written approval of the Engineer on behalf 
of the Trustees, the Bank has extended the validity of the Guarantee. 

 
vii. The amount of advance shall be recoverable from the contractor’s bills or any 

other dues, progressively with the consumption of the materials on the basis of 
quantity consumed. Consequent on full recovery of the advance the Indemnity 
Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the 
Contractor duly discharged by the Engineer on behalf of the Trustees. 

 
 No Certificate of the Engineer or his Representative shall protect the Contractor 

against or prevent the Trustees from obtaining repayment from the Contractor, in 
case the Engineer or his Representative should over certify for payment or the 
Trustees should over-pay the Contractor on any account. 

 
 No claim for interest shall be admissible to the Contractor at any stage and in respect 

of any money or balance or Bank Guarantee, which may be due to the Contractor 
from the Trustees, owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 

 
7. VARIATION AND ITS VALUATION: 

 
 The Quantities set out in the Bill of Quantities of the tender shall be treated as 

estimated quantities of the work and shall never be deemed as actual or 
correct quantities of the works to be executed by the contractor in fulfillment 
of his obligation under the contract. 

 
 The Engineer shall have the power to order the Contractor in writing to make 

any variation of the Quantity, quantity or form of the works or any part 
thereof that may, in his opinion, be necessary and the Contractor upon 
receipt of such an order shall act as follows: 
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a) Increase or decrease the quantity of any work included in the contract. 
 

b) Omit any work included in the contract. 
 

c) Change the Character or quality or kind of any work included in the contract. 
 

d) Change the levels, lines, position and dimensions of any part of the work, and 
 

e) Execute extra and additional work of any kind necessary for completion of the works. 

 
 No such variation shall in any way vitiate or invalidate the contract or be 

treated as revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision shall be 
taken into account and the contract price shall be varied accordingly. 

 
 Provided always that written order of the Engineer shall not be required for 

increase or decrease in the quantity of any work up to 15% where such 
increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those 
stated in the bill of quantities. Provided also that verbal order of variation 
from the Engineer shall be complied with by the Contractor and the 
Engineer’s subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this clause. 

 
 a) The Contractor shall not be entitled to any claim of extra or additional 

work unless they have been carried out under the written orders of the 
Engineer. 

 
b)  The Engineer shall solely determine the amount (if any) to be added to or 

deducted from the sum named in the tender in respect of any extra work done or 
work omitted by his order. 

 
c) All extra, additional or substituted work done or work omitted by order of the 

Engineer shall be valued on the basis of the rates and prices set out in the contract, if 
in the opinion of the Engineer, the same shall be applicable. If the contract does not 
contain any rates or prices directly applicable to the extra additional or substituted 
work, then the Engineer may decided the suitable rates on the basis of Schedule of 
Rates (including surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted contractual percentage, if 
any thereon. In all other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall be final, binding 
and conclusive. 

 
d) If the nature or amount of any omission or addition relative to the nature or amount 

of the whole of the contract work or to any part thereof shall be such that, in the 
opinion of the Engineer, the rate of prices contained in the contract for any item of 
the works or the rate as evaluated under sub-clauses 

(b) and (c) of this clause, is by reason of such omission or addition 
rendered unreasonable or in-applicable the Engineer shall fix such 
other rate or price as he deems proper and the Engineer’s decision shall 
be final, binding and conclusive. 
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8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 

 
 Should the quantum of extra or additional work of any kind or delayed availability of the 

Trustees’ materials to be supplied as per contract or exceptionally adverse climatic 
conditions and natural phenomenon or strikes, lock-outs, civil commotions or other special 
circumstances of any kind beyond the control of the Contractor cause delay in completing 
the work, the contractor shall apply to the Engineer in writing for suitable extension of 
completion time within 7 days from the date of occurrence of the reason and the Engineer 
shall thereupon consider the stated reasons in the manner deemed necessary and shall 
either reject the application or determine and allow in writing the extension period as he 
would deem proper for completion of the work, with or without the imposition of 
“Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and his decision shall be 
binding on the contractor. If an extension of completion time is granted by the Engineer, 
the clause No. 8.3 of the Liquidated damage shall apply from its date of expiry, if the work 
be not completed within the extended time, unless stated otherwise in the decision 
communication by the Engineer, as aforesaid. 

 
 a) If the Contractor fails to complete the work within the stipulated dates or such 

extension thereof as communicated by the Engineer in writing, the contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as a penalty, ½ % (half 
percent) of the total value of work (contract price) as mentioned in the latter of acceptance 
of the tender/offer, for every week or part thereof the work remains unfinished. Provided 
always that the amount of such compensation shall not exceed 10% the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have 
the power to recover the said amount of compensation / damage in Sub-
Clause (a) of this clause, from any money due or likely to become due to 
the contractor. The payment or deduction of such compensation / damage 
shall not relieve the Contractor from his obligation to complete the work 
or from any of his other obligations / liabilities under the contract and in 
case of the Contractor’s failure and at the absolute discreti9on of the 
Engineer, the work may be ordered to be completed by some   other 
agency at the risk and expense of the Contractor, after a minimum three 
days notice in   writing has been given to the contractor by the Engineer or 
his Representative. 

 
 Without being liable for any compensation to the Contractor , the Trustees may , in their 

absolute discretion , terminate the contract due to occurrence of any of the following 
reasons and decision of the Trustees in this respect, as communicated by the Engineer 
shall be final and conclusive: 

 
(i) The Contractor has abandoned the contract. 

 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not 

satisfactory or the work is not getting completed within the agreed period on 
account of Contractor’s lapses. 
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(iii) The Contractor has failed to commence the work or has without any lawful excuse 
under these conditions , has kept the work suspended despite receiving the 
Engineer’s or his Representative’s written notice to proceed with the work. 

 
(iv) The Contractor has failed to remove materials from site after receiving from the 

Engineer or his Representative the written notice stating that the said materials or 
work are rejected by him . 

 
(v) The Contractor is not executing the work in accordance with the contract or is 

persistently or flagrantly neglecting to carry out his obligations under the contract. 
 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on 
behalf of the contractor to any officer, servant or representative of the Trustees or 
to any person on his or their behalf in relation to the obtaining or to the execution 
of the contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his 

creditors or being a company goes in to liquidation either compulsorily or 
voluntarily. 

 
 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over all 
the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 

 
 In all such cases of Termination of work, the Trustees shall have the 

power to complete the Work through any other agency of the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums that 
may be expended in completing the work beyond the amount that would have 
been due to the contractor, had he duly completed the whole of the work in 
accordance with the contract. 

 
 Upon termination of contract, the contractor shall be entitled to receive 

payment of only 90 % of the value of the work actually done or materials 
actually supplied by him and subject to recoveries as per contracts, provided 
the work done and materials conform to specifications at the time of taking 
over by the Trustees. The payment for work shall be based on measurements 
of actual work done and priced at approved contract rates or other rates, as 
decided by the Engineer. The payment for materials supplied shall be at the 
rates as decided by the Engineer, which shall in no case be more than market 
rates prevailing at the time of talking over by the Trustees. The Engineer’s 
decision in all such case shall be final, binding and conclusive. 

 
 The Trustees shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the Contractor’s 
Liabilities to the Trustees and known in all respect. 
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9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 
 On completion of execution of the work the contractor shall maintain t6he same for a period, as 

may be specified in the form of a Special Condition of the Contract, from the date mentioned 
in the initial Completion Certificate in the Form G.C.1. Any defect / fault, which may appear 
in the work during aforesaid maintenance period, arising, in the sole opinion of the Engineer 
or his Representative, from materials or workmanship not in accordance with the contract or 
the instruction of the Engineer or his Representative, shall, upon the written notice of the 
Engineer or his Representative, be amended and made good by the Contractor at his own cost 
within seven days of the date of such notice, to the satisfaction of the Engineer or his 
Representative, failing which the Engineer or his Representative shall have the defects 
amended and made good through other agency at the Contractor’s risk and cost and all 
expenses, consequent thereon or incidental thereto, shall be recoverable from the Contractor in 
manner deemed suitable by the Engineer. 

 
 The Contract shall not be considered completed and the work shall not be treated as finally 

accepted by the Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto 
shall have been signed and issued by the Engineer to the contractor after all obligations under 
the Contract including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working or using thereof by the 
trustees shall not relive the Contractor of his obligations under the contract for full and final 
completion of the work. 

 
 On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of 

his Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the 
amount of Security held by the Trustees, and 

(ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in 
original), where upon the Engineer shall issue Certificate in from G.C.2 
and within two months of the Engineer’s recommendation, the Trustees 
shall refund the balance due against the Security Deposit to the Contractor, 
after making deduction there from in respect of any sum due to the 
Trustees from the Contractor. 

 

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES
 & ARBITRATION 

 
 In all disputes, matters, claims, demands or questions arising out of or connected with the 

interpretation of the Contract including the meaning of Specifications and Instructions or as to the 
quality of workmanship or as to the materials used in the work or the execution of the work 
whether during the progress of the work or after the completion and whether before or after the 
determination , abandonment or breach of the contract the decision of the Engineer shall be final 
and binding on all parties to the contract and shall forthwith be given effect to by the Contractor. 
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 If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days 

after receiving notice of such decision require that the matter shall be referred to Chairman, who 
shall thereupon consider and give a decision. 

 
 If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 

15 days after receiving notice of such decision required that within 60 days from his written notice , 
the Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by 
the Trustees for the purpose and any such reference shall be deemed to be a submission to 
arbitration within the meaning of Indian Arbitration Act , l940 or any statutory modification 
thereof. 

 
 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever, another person from panel shall be appointed as Sole 
Arbitrator and he shall proceed from the stage at which it was left by his predecessor. 

 
 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the 

parties fixing the date of first hearing. 

 
 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as 

provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found 
necessary, enlarge the time for making and publishing the award, with the consent of the 
parties. 

 
 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole 

discretion. Upon every or any such reference to cost of any incidental to the reference and award 
respectively shall be in discretion of the Arbitrator who may determine, the amount thereof or by 
whom and to whom and in what manner the same shall be borne and paid. 

 
 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the 

Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award 
in respect of each item of disputes and respective claim referred to him by each party and give 
reason for the award. 

 
 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters 

of scope and conditions of the contract in question. 
 
 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules 

made there under, for the time being in force, shall apply to the arbitration proceedings under this 
Clause. 

 
 The Contractor shall not suspend or delay the work and proceed with the work with due diligence 

in accordance with Engineer’s decisions. The Engineer also shall not withhold any payment, 
which, according to him, is due or payable 
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to the Contractor, on the ground that certain disputes have cropped up and 
are likely to be referred to arbitration. 

 
 

 Provided always as follows: 
 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in 
the case of contracts, where tendered amount appearing in the letter of acceptance of the 
tender / offer is less than Rs. 40,00,000/-. 

 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever 
in relation to the execution of the work to the Engineer within 30 days from the date of 
occurrence of the cause of dispute and before the preparation of the final bill, giving 
detailed justifications, in the context of contract conditions. 

 
(c) Contractor’s dispute, if any, arising only during the maintenance period 
stipulated in the contract, must be submitted to the Engineer, with detailed justifications 
in the context of contract Conditions, before the final completion of the work. No dispute 
or difference on any matter whatsoever, pertaining to the contract can be raised by the 
contractor after the completion of the work. 

 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-
clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by the Engineer and / or 
by any Arbitrator, subsequently. 

 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on 
their sole discretion, by adding the names of new Arbitrators and / or by deleting the 
names of existing Arbitrators, without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 
 

CONTRACT NO………………………………………………………. 
 

To, 
 

……………………………………………………. 

I/We 

……………………………………………………………………………………………… 
 

……. of 
 

……………………………………………………………………………………………… 
 

…………. 
 

having examined the site of works, inspected the Drawings and read the Specifications, 
General and Special Conditions of Contract and Conditions of Tender, hereby tender and 
undertake to execute and complete all the works required to be performed in accordance 
with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the 
annexed Bill of Quantities with …………………….. month/week from the date of the 
order to commence the work and in the event of our Tender being accepted in full or in 
part, I/We also undertake to enter into a Contract Agreement in the Form hereto annexed 
with such alterations or additions thereto which may be necessary to give effect the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawings and Special & General Conditions of Contract and I / We hereby agree that until 
such Contract Agreement is executed the said Specifications, Bill of Quantities, 
Conditions of Contract and the Tender, together with the acceptance thereof in writing by 
or on behalf of the Trustees shall be the Contract. 
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THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up) 
 

(Repeat in words) (Not to be filled up) 
***********************************************************************

* 
***************************************************************………… 
………………………………………….. 

 
*I/We require ………….......... days/months preliminary time to arrange and 

procure the materials required by the work from date of acceptance of the Tender before 
I/We could commence the Work. 

 
(* This should be scored out in the case of labour contracts) 

 
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts 

Officer / Manager (Finance), Haldia Dock Complex vide Receipt No 
……………………………. of ......................................... as Earnest Money. 

 
I/We agree that period for which the Tender shall remain open for acceptance 

shall not be less than four months. 
 

Signature of the Tenderer 
Witness: (Seal of the Tenderer) 
Signature ……………………………. Name of the Tenderer 
………………………….. 
Name ………………………………... (In Block Letters) 
(In Block Letters) 

 
Address ……………………………… Dated 

 
…………………………………………… 

 
……………………………………….. Address 

 
…………………………………… 

Occupation …………………………………. 

…………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF 

KOLKATA FORM OF AGREEMENT 

 
 

THIS AGREEMENT made this .................................................. day 
of………………….200………….between the Board of Trustees for the Port of Kolkata, 
a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 
“Trustees” which expression shall unless excluded by or repugnant to the context be 
deemed    to    include    their    successors    in    office)    of    the    one    part    and 
……………………………………………………………………………………………… 
…………………(hereinafter called “ the Contractor ”, which expression shall unless 
excluded by or repugnant to the context be deemed to include its heirs, executors, 
administrators, representatives and assignees or successors in office) of the other part. 

 
WHEREAS the Trustees are desirous that certain works should be executed / constructed , 
viz. 
………………………………………………………………………………………………. 
………………...and have accepted a Tender / Offer by the Contractor for the execution 
and maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows : 

 
1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in General Conditions of Contract hereinafter 
referred to. 
2. The following documents shall be deemed to from and be read and construed as 
part of this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, varied or 
modified in any way by mutual consent. 

 
3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned , the Contractor hereby covenant with the Trustees to 
execute and maintain  the work in conformity in all respects with the provisions 
of the contract. 

 
 
 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such 
execution and maintenance of the Work, the Contract Prices at the times and in 
the manner prescribed by the Contract. 
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IN WITNESS whereof of the parties hereto have caused their respective Common 
Seals to be hereunto affixed (or have hereunto set their respective hands and seals) 
the day and year first above written. 
The Seal 
of…………………………………………………………………………………… 
… 
……………………………………………………………………………………… 

 
………….. 

 
Was hereunto affixed in the presence of: 

 
Name   

 

Address    
 

……………………………………………………………………………………………… 
 

…...………………………………………………………………………………………… 
 

……………. 
 

Or 
 
 
 

SIGNED, SEALED AND DELIVERED 
 
 

by the said 
………………………………………………………………………………………………. 
. 

 
In the presence of: 

 
Name   
Address:    

……………………………………………………………………………………………… 
…. 

 
The Common Seal of the Trustees was hereunto affixed in the presence of: 

 
 

Name…………………………………………………………………………………… 
 

Address:    ………………………………………………………………………………... 
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KOLKATA PORT TRUST 

FORM G.C.1 

 

 
 

Contractor    

Address    

…………………………………………………………………………………… 

Date of Completion 

……………………………………………………………………………….... 
 
 

Dear Sir/s, 

This is to certify that the following works viz. 

Name of the Work    
…………………………………………………………………………………… 
Estimate Number E.E.O …………………………………………dt 

C.E.O……………………………………dt ---------------------------- --. 
Work Order Number     
Allocation   
Contract Number    

Which was carried out by you is in the opinion of the undersigned completing in 
every respect on the ------------------ Day of------------.20… ................................ in 
accordance with clause 62 of the General Conditions of Contract and under the provisions 
of the Contract for a period of ------------------------------------ --. Days /weeks / months / 
years. 

 
From the………………………...day of ……….…………….. 20 …………… 

To the …………………………day of ………………….….. 20 …………… 
 

 
Signature ( ......................................................... ) 

(Engineer / Engineer’s Representative) 
 

Name…………………...………………………………… 
 

Designation………………………………………………. 
 
 
 

Office Seal 
c.c. to The Deputy Chief Engineer ( ) 

The Deputy Manager ( ) 
Financial Adviser & Chief Accounts Officer/ 
Manager (Finance), Haldia Dock Complex. 
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KOLKATA PORT TRUST 

FORM G.C.2 

 

 
 

The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION 

This is to certify that the following works viz. 
 
 

Name of Work    
 

Estimate No. E.E.O. No. …………………………………… dt ……………………… 
 

C.E.O. No ………………………………….dt ……………………… 
 

Work Order No.………………………………….….dt ……………………… 
 

Contract No.    
 

Resoln. No & Meeting No . 

Allocation     

Which was carried out by Shri /    
Messrs………………………………………………………………is now complete in 
every respect in accordance with the terms of the Contract and that all the obligations 
under Contract have been fulfilled by the Contractor. 

 
 
 
 
 
 

Signature ( ......................................................... ) 
(Engineer / Engineer’s Representative) 

 
 

Name………………………………………………………… 
 

Designation………………………………………………. 
 
 

Office Seal 
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KOLKATA PORT TRUST 

FORM G.C.3 

 

 

(‘No Claim’ Certificate From Contractor) 
 

The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 

 
(Attn: ....................................................................................... ) 

 
(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

was executed) 
 

Dear Sir, 
 

I / We do hereby declare that I / We have received full and final payment from Kolkata 
Port Trust for the execution of the following work, viz. 

 
Name of Work    

 

Work Order No …………………………………….. dt ……………………………… 
 

Contract No …………………………………… dt…………………………… 
Agreement No ………………....…………….dt…………………….….…… 
and I / We have no further claim against Kolkata Port Trust in respect of the above 
mentioned job. 

 
 

Yours faithfully, 
 
 
 
 

(Signature of Contractor) 
 

Date .………………………….…………………… 
 

Name of Contractor ………..……………………………………… 
 

Address   ……….…………………………………………………… 
 

……………………………………………………………. 
 
 

(Official Seal of the Contractor) 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security 
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any 
nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as 
decided by the Engineer / Legal Adviser of the Trustees. 
 

To 

The Board of Trustees 

for the Port of Kolkata. 

 
 

BANK GUARANTEE 
 

NO……………………………………DATE………………………………… 
 

Name of issuing Bank 
………………………..………………………………………………... 
Name of Branch………………………………………………………... 
…………………………………………………………………………. 
Address……………………………………………………………………… 
.. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly 
constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having agreed to 
exempt      Shri      /      Messrs          
.……………………………………………………………………………. a proprietary / 
Partnership / Limited / Registered Company, having its Registered Office at ............... 
................... ...... .. .................. 
(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / 
Payment of Security Deposit through deduction from the Contractors’ bills under the 
terms and conditions of a contract made between the Trustees and the Contractor for 
………………… …………………… …… … ……………… (write the name of the 
work    as    per    Work    Order)    in    terms    of    the    Work    order    No    ….… 
………………………………………….       ated… ........................................ (hereinafter 
referred to as “the said contract”), for the due fulfillment by the contractor of all the terms 
and conditions contained in the said contract, on submission of a bank Guarantee for Rs 
………  ………  ………  …  (Rupees  ………………  ………………  ……………… 
………………… …………………… ……… ) 
we,………………………………………….Branch, 
Kolkata…………………...……………/ Haldia, do on the advise of the contractor, 
hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said 
sum of Rs ………………… (Rupees .................. ...................... ........................... ... .... 
.................... .............................................) 
We… ................................................... Branch,Kolkata 
………………………………/Haldia, further agree that if a written demand is made by 
the Trustees through any of its officials for honoring the Bank Guarantee constituted by 
these  presents,  We,………………………………………….  Branch,  Kolkata  ……… 
………………….. /Haldia shall have no right to decline to cash the same for any reason 
whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a 
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week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of 
“Kolkata Port Trust”, without any demur. Even if there be any dispute between the 
contractor   and   the   Trustees,   this   would   be   no   ground   for   us,…………… 
…………………………………………………….(Name of    Bank),    ………    …… 
……………. Branch, Kolkata…………………………../Haldia to decline to honour the 
Bank Guarantee in the manner aforesaid. The very fact that We,  ………… ………… 
…………… ……… ………Branch,Kolkata ............................................. /Haldia, decline 
or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute 
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without 
any reference, whatsoever, to the contractor. 

 
2. We, ......................................................................................................................... Br 

anch,Kolkata……...………………………/Haldia, further agree that a mere demand 
by  the  Trustees  at any  time  and  in  the  manner aforesaid,  is sufficient  for  us, 
…………... ……………… Branch, Kolkata ………………………….. / Haldia, to 
pay the amount covered by this Bank Guarantee in full and in the manner aforesaid 
and within the time aforesaid without reference to the contractor and no protest by the 
contractor, made either directly or indirectly or through Court , can be valid ground 
for   us,   …………   …………………………………   ………………   ………… 
…Branch,Kolkata ................................................. /Haldia, to decline or fail or neglect 
to make payment to the Trustees in, the manner and within the time aforesaid. 

3. We,     ………………………………………………….     Branch,     Kolkata 
……………………… / Haldia, further agree that the Bank Guaranteed herein 
contained shall remain in full force and effect, during the period that is taken for the 
due performance of the said contract by the contractor and that is shall continue to be 
enforceable till all the dues of the Trustees under and/or by virtue of the terms and 
conditions of the said contract have been fully paid and its claim satisfied and/or 
discharged in full and/or till the Trustees certify that the terms and conditions of the 
said contract have been fully and properly observed/fulfilled by the contractor and 
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that 
this      guarantee      shall      remain      valid      up      to      and      inclusive      of 
……………………………………….day of …………………..19……and subject all 
so that the provision that the Trustees shall have no right to demand payment against 
this guarantee after the expiry of 6(six) calendar months from the expiry of the 
aforesaid validity period up to …………………………. Or any extension thereof 
made by us, …………………..Branch, Kolkata ......................................... / Haldia, in 
further extending the said validity period of this Bank Guarantee on Non-Judicial 
Stamp Paper of appropriate value, as required / determined by the Trustees, only on a 
written request by the Trustees to the contractor for such extension of validity of this 
Bank Guarantee. 

4.     We,  ………  ……  ………  ……………………………  ……  …………………. 
Branch, Kolkata ............................................. / Haldia, further agree that, without our 
consent and without affecting in any manner our obligations hereunder, the Trustees 
shall have the fullest liberty to vary from time to time any of the terms and conditions 
of the said contract or to extend the time for full performance of the said contract 
including fulfilling all obligations under the said contract by the contractor or to 
postpone for any time or from time to time any of the powers exercisable by the 
Trustees against the contractor and to forebear or enforce any of terms and conditions 
relating to the said contract and We, ...................................................Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of 
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any such variation or extension being granted to the contractor or for any fore- 
bearance, act or commission on the part of the Trustees or any indulgence by the 
Trustees to the contractor or by any such matter or thing of whatsoever nature, which 
under the law relating to sureties would, but for this provision, have effect of so 
relieving us,… .................................................. Branch, 
Kolkata… ........................................... /Haldia. 

5. We ………………………………………… Branch, Kolkata 
...…………………./Haldia, lastly undertake not to revoke this Bank Guarantee during 
its currency except with the previous consent of the Trustees in writing. 

 
 

SIGNATURE…………….……………………………… 
NAME…………………………………………………… 
DESIGNATION…………….…………………………… 

(Duly constituted attorney for and on behalf of) 

BANK…………………………………………………… 
BRANCH……………..………………………………… 

Kolkata… .............................. / HALDIA. 
 
 
 

(OFFICIAL SEAL OF THE BANK) 
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INTEGRITY PACT 
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal” 
And 

……………………………………………………………….hereinafter referred to as “The 
Bidder/Contractor” 

Preamble 
The principal intends to award, under laid down organizational procedures, contract/s 
for……………………………………The Principal values full compliances with all 
relevant laws of the land, rules, regulations, economic use of resources and of fairness/ 
transparency in its relations with its Bidder(s) and/ or contractor(s). 
In order to achieve these goals, the Principal will appoint an Independent External 
Monitor (IEM), who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 

 
Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take measures necessary to prevent corruption 
and to observe the following principles:- 
a.  No employee of the Principal, personally or through family members, 

will, in connection with the tender for, or the execution of a contract, demand, 
take a promise for or accept, for self or third person, any materials or 
immaterial benefit which the person is not legally entitled to. 

b.  The Principal will, during the tender process, treat all Bidder(s) with 
equity and reason. The Principal will, in particular, before and during the 
tender process, provide to all Bidder(s) the same information and  will not  
provide to any Bidder(s) confidential/additional information through which 
the Bidder(s) could obtain an advantage in relation to the tender process or 
the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2) If the Principal obtains information on the conduct of any of its employees which 
is a criminal offence under the IPC/PC Act, or if there be a substantive suspicion in 
this regard, the Principal will inform the Chief Vigilance Officer and in addition 
can initiate disciplinary actions. 

Section 2 - Commitments of the Bidder(s)/Contractor(s) 
(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution. 
a. The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal’s employees involved in the 
tender process or the execution of the contract or to any third person any 
material or other benefit which he/she is not legally entitled  to, in order to 
obtain in exchange any advantage of any kind whatsoever during the tender 
process or during the execution of the contract. 



87 
 

 
 
 

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in 
particular to prices, specifications, certifications, subsidiary contracts, submission 
or non- submission of bid or any other actions to restrict competitiveness or to 
introduce cartelization in the bidding process. 

 
c. The Bidder(s)/Contractor (s) will not commit any offence under the relevant 

IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for 
purpose of competition or personal gain, or pass on to others, any information or 
document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details including information 
contained or transmitted electronically. 

 
d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address 

of the Agents/representative in India, if any. Similarly the Bidder(s)/Contractor(s) 
of Indian Nationality shall furnish the name and address of the foreign principals, 
if any. Further details as mentioned in the “Guidelines on Indian Agents of 
Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as 
mentioned in the Guidelines, all the payments made to the Indian 
Agent/representative have to be in Indian Rupees only. Copy of the Guidelines on 
‘Indian Agents of Foreign Suppliers” is annexed and marked as Annex-“A”. 

 
d. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the contract. 

 
(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 

Section 3: Disqualification from tender process and exclusion from future contracts. 
If the Bidder(s)/Contractor(s), before award or during execution has committed a 
transgression through a violation of Section 2 above, or in any other form such 
as to put his reliability or credibility in question, the Principal is entitled to 
disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
per the procedure mentioned in the “Guidelines on Banning of business 
dealings”. Copy of the “Guidelines on Banning of business dealings” is annexed 
and marked as Annex “B”. 

 

Section 4 – Compensation for Damages 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to 

the award according to Section 3, the Principal is entitled to demand the 
recover the damages equivalent to Earnest Money Deposit / Bid Security. 
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(2) If the Principal has terminated the contract according to Section 3 or if the 

Principal is entitled to terminate the contract according to Section 3, the 
Principal shall be entitled to demand and recover from the Contractor 
liquidated damages of the contract value or the amount equivalent to 
Performance Bank Guarantee. 

Section 5 - Previous transgression 
(1) The Bidder declares that no previous transgressions occurred in the last  3 

years with any other Company in any country conforming to the anti 
corruption approach or with any other Public Sector Enterprise in India 
that could justify his exclusion from the tender process. 

 
(2)  If the Bidder makes incorrect statement on this subject, he  can  be 

disqualified from the tender process or action can be taken as per  the 
procedure mentioned in “Guidelines on Banning of business dealings”. 

Section 6 – Equal treatment of all Bidders / Contractors/ Subcontractors 
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand all subcontractors a 

commitment in conformity with this Integrity Pact, and to submit it to the 
Principal before contract signing. 

 
(2) The Principal will enter into agreements with identical conditions as this one 

with all Bidders, Contractors and subcontractors. 
 

(3)  The Principal will disqualify from the tender process all bidders who do not 
sign this Pact or violate its provisions. 

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/ Sub 
contractor(s). 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or 
Subcontractor, or of an employee or a  representative or an associate of a 
Bidder, Contractor or Subcontractor which constitutes corruption, or if the 
Principal has substantive suspicion in this regard, the Principal will inform the 
same to the Chief Vigilance Officer. 

 
Section 8 - Pact Duration: 

This pact begins when both parties have legally signed it. It expires for the 
Contractors 12 months after the last payment under the contract, and for all other 
Bidders 6 months after the contract has been awarded. 

 
If any claim is made/ lodged during this time, the same shall be binding and 

continue to the valid despite  the  lapse  of this pact  as specified  above, unless 
it is discharged/ determined by Chairman of KoPT. 

 
Section 9 - Other Provisions: 

(1) This agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. New Delhi. 
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(2) Changes and supplements as well as termination notices need to be made in 
writing. Side agreements have not been made. 

 
(3)  If the Contractor is a partnership or a consortium, this agreement must 

be signed by all partners or consortium members. 
 

(4)  Should one or several provisions of this agreement turn out to be invalid, 
the remainder of this agreement remains valid. In this case, the parties will strive 
to come to an agreement to their original intentions. 

 
 
 
 
 
 
 
 

 
 

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor) 
(Office Seal) (Office Seal) 

 
Place……………………. 

 
Date……………………. 

 
 

Witness 1: 
(Name & Address)    

 
 

 

 
 

Witness 2: 
(Name & Address)      

 
 

 

 
 


