

KOLKATA PORT TRUST
Mechanical & Electrical Engineering Department

ADDENDUM

“Supply, Installation, Testing & Commissioning of 35 numbers High Mast Lighting Towers along with allied Electrical Installation work and Cabling work for providing illumination at different areas of NSD, KPD-I and Coal Berth Area of KPD-II, Kolkata Port Trust.”

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/537 dated 22.08.2019

Existing clause of NIT	Amendment to be issued																								
<p>Clause under list of preferred makes (Page no. 52).</p> <ul style="list-style-type: none">Any other make conforming to the technical specification of the equipments can be accepted if none of the preferred makes are available in the market for some reason or the other which is to be acceptable to Engineer of the Contract.	<ul style="list-style-type: none">Items of any other make in addition to the make mentioned in the List of Preferred Makes may be accepted subject to such items shall comply all the technical specification / requirement mentioned in the tender document.Request for consideration of such (additional make) of items shall be supported with certificate from any Central Govt. Organizations, Public Sector Units, PWDs, State Govt. Organizations regarding satisfactory working / performance of those items during the last three years (minimum) (prior to the starting date of submission of subject e-tender).If any additional make for any item is proposed, the same shall be indicated in the column mentioned below and it should be duly signed and uploaded. <table><tr><th>Item</th><th>Preferred make</th><th>Additional make of items, if any.</th></tr><tr><td>ACB</td><td>ABB/Siemens/Schneider/C & S/ Havells/ L&T/ GE.</td><td></td></tr><tr><td>MCCB / MCB / Contactor</td><td>ABB/Siemens/Schneider/C & S/ Havells/ L&T/ GE/Legrand.</td><td></td></tr><tr><td>Cables</td><td>Polycab/Gloster/Havells/KEI.</td><td></td></tr><tr><td>LED Luminaries.</td><td>Philips/ Bajaj/ Crompton /Havells/Wipro.</td><td></td></tr><tr><td>PVC Copper wire for internal wiring</td><td>KDK-Evershine / Finolex /Havells /National/ Nicco /Polycab.</td><td></td></tr><tr><td>Toggle switch, Push button, Meter Time switch with By-Pass arrangement</td><td>Kaycee/AE/Siemens/L&T/ C & S/ ABB/ Schneider.</td><td></td></tr><tr><td>Fans</td><td>Havells/Bajaj/Crompton/Usha/Orient</td><td></td></tr></table> <ul style="list-style-type: none">If at any stage it is found that the item offered with make other than preferred make mentioned as above is not acceptable due to non fulfillment of the afore-stated criteria or otherwise, the bidder is bound to supply items of preferred make with no additional cost.	Item	Preferred make	Additional make of items, if any.	ACB	ABB/Siemens/Schneider/C & S/ Havells/ L&T/ GE.		MCCB / MCB / Contactor	ABB/Siemens/Schneider/C & S/ Havells/ L&T/ GE/Legrand.		Cables	Polycab/Gloster/Havells/KEI.		LED Luminaries.	Philips/ Bajaj/ Crompton /Havells/Wipro.		PVC Copper wire for internal wiring	KDK-Evershine / Finolex /Havells /National/ Nicco /Polycab.		Toggle switch, Push button, Meter Time switch with By-Pass arrangement	Kaycee/AE/Siemens/L&T/ C & S/ ABB/ Schneider.		Fans	Havells/Bajaj/Crompton/Usha/Orient	
Item	Preferred make	Additional make of items, if any.																							
ACB	ABB/Siemens/Schneider/C & S/ Havells/ L&T/ GE.																								
MCCB / MCB / Contactor	ABB/Siemens/Schneider/C & S/ Havells/ L&T/ GE/Legrand.																								
Cables	Polycab/Gloster/Havells/KEI.																								
LED Luminaries.	Philips/ Bajaj/ Crompton /Havells/Wipro.																								
PVC Copper wire for internal wiring	KDK-Evershine / Finolex /Havells /National/ Nicco /Polycab.																								
Toggle switch, Push button, Meter Time switch with By-Pass arrangement	Kaycee/AE/Siemens/L&T/ C & S/ ABB/ Schneider.																								
Fans	Havells/Bajaj/Crompton/Usha/Orient																								

Accordingly, the last date of submission of tender is extended from 24.09.2019 to 02.10.2019 and opening of techno-commercial bid may be extended from 25.09.2019 to 03.10.2019. Other parameters remain unchanged.

Chief Mechanical Engineer