Sl.		No. &	Bidder Query	REMARKS				
No.	No. Clause No. Dredge-pro Solutions (India) Pvt Ltd., Bengaluru 560041							
1	Page 03, SOT (J)	Bidder requests the last date of submission to be postponed and extended by two weeks to 20.1.2016 due to holidays and holiday season.		Not acceptable.				
2	Page 24, 8.0	Please clarify if the Security deposit is 10% of the entire contract amount or 10% of the annual contract amount to be renewed annually since the contract is for a period of 5 years.		Please refer to clause no. 8.0 with 33.0. The SD will be 10% of the evaluated cost for one year and the instrument shall be valid for the entire contract period of 5 years including claim period as mentioned in the tender.				
3	Page 24, 8.4	The bidder requests to increase the Security Deposit submission days to 45 days, as KoPT also requires incorporated SPV for JV/Consortium. Such incorporation of SPV under the companies Act as described in the document will take time.		The SD may be submitted by JV till formation of SPV				
4	Page 25, 9.0	charge which costs. The bi until t	e clarity if the Port shall levy, port charges, berthing es, pilotage charges and other port dues on the craft will be deployed. Please provide details of all such idder requests that all the charges be free of cost the dredger is working of the port for an entire of contract.	Please refer to clause no.16.0.				
5	Page 26, 10.6	90 day made to sui cleani	idder requests Mobilization period to be increased to ys on placement of work order. The request is being as the dredger needs to be modified and refurbished it the particular, confirmed dredging, jetting and ng requirement at the lock gates, approaches, ns etc.	Not acceptable.				
6	Page 36, 19.0	1. The allower mainted 2. Ple the lag at least require within	e bidder requests that 1.5 days per month be ed for layup and taking up planned preventive enance works on the dredger. ease clarify if the 350 operational days are excluding y off period of 15 days. ase allow the 15 days of lay off to be carried forward st for a period of two, because as per class rements, the vessel needs to be drydocked twice a period of five years.	Not acceptable				
7	GENE RAL	1. The maxim 2. Linuard	bserved that there is no clearly mentioned limit of ty in the bid document. e bidder requests that Limit of liability to be limited num to 10% of the annual cost of the project. nit of liability in case of damage to Employers asset ersonnel may please be defined.	Suitable insurance to be taken as per cl. 25.				
8	GENE RAL		to reimburse costs of any new taxes introduced by overnment, local authorities after the submission of	Already clarified in clause no.9.0.				

Sl	Page	Bidder Query	REMARKS					
N	No. & Claus							
0.	e No.							
	Knowledge Marine and Engineering Works Pvt. Ltd. Mumbai 400038							
9	Page 30, 15.3	In case if a cutter suction dredger is used how far should be the pipeline for disposing off the material? Whether should be 3 KM or same can be disposed off in dredging are for Grab Dredger to dredge afterwards.	it will not be suitable for					
10	Page 30, 15.4	What is the current depth for Sr.No.1 to 7 as per last surver report? Same is required to ascertain whether such depth cas required by Column 6 of table 1 achievable in given span of time. Kindly provide the latest survey chart of whole dredging site.	guarantee has not been imposed.					
11	Page 30, 15.4	What is the siltation pattern/expected siltation per day for Sr. No.1 to 7 and Sr. No.8 to 11.	or					
12	Page 31, 15.6	Whether such register will be maintained only for extension of time or any extra payment for obstruction is also expected in case if such hindrances/obstructions are foun which can damage such dredging equipment.	o the groove dredging d will be maintained only for extra time.					
13	Page 32, 15.6	For Sr. No.8 to 11 regular maintenance is required, whether deployment of equipment is required on all the location everyday or same is on discretion of contractor as pesiltation pattern. Further what is the siltation pattern for Sr. No.8 to 11 and also specify the type of silt along with density.	contractor subject to port's approval.					
14	Page 34, 17	Whether any third party will be involved in survey or onl KoPT and Contractor will be conducting survey. Further whether contractor has to make any arrangement for survey or it is at risk and cost of KoPT?	r arrangements will be					
15	Page 35, 19.1	Whether the time when the equipment is not in operation for taking lubes, spares, stores will be considered as off hir or same is excluded from such definition. The time of 1 days is too less for whole year for equipment to cater all the requisites such as fresh water, lubes, spares, stores etc.	e No. 20.1. No change is acceptable.					
16	Page 36, 19.2	Whether such 30 days are to be taken at one stretch or ca be divided as per convenience and statutory time lines of the contractor.						
17	Page 28, 14	What is the expected siltation quantity per month?	Not relevant as depth guarantee has not been					
18	Page 28, 14	What is the average draft for both the areas i.e. for 240 Sq.Mtrs. and 5700 Sq.Mtrs.						
19	Page 24, 8	The amount of the Performance Guarantee should be 10% of the annual value of the contract rather than the whole contract value of 5 years. Same has been agreed by KoPT in the previous tender of 1100 crores awarded to DCI.	e no. 8.0 with 33.0. The					

			years including claim period as mentioned in the tender.
SI. No	Page No. & Claus e No.	Bidder Query	REMARKS
20	Page 11, 3.6	In case of a joint venture of 2 or more Companies only NSIC Certificate of Lead Partner is sufficient or such certificate should be available with all the Companies forming Joint Venture to get exemption from submission of Earnest Money Deposit.	Please refer to clause no. 3.6. No change is acceptable.
21	Page 26, 10.6	A mobilization period of at least 90 days should be offered from placement of Work Order.	No change is acceptable.
22	Page 26, 10.6	Please include an item of mobilization charges in the bill of quantities.	Not acceptable.
23	Page 29, 14	What is the capacity if this Port Jet Dredger and the same is used for how many working hours in each week. Further, where does this dredger disposes off the material?	Please refer to clause no. 15.1.
24	Page 17, 6.1(a)	M/s. Kamal Marine and Knowledge Marine has participated in the tender of survey launch. Will it be considered as conflict of interest.	Not relevant.
25	Page 30, 15.2 & 15.3	Kindly provide drawings and dimensions of mentioned Sr. No.	Please refer to clause no.14.0 & 15.0.
26	Page 30, 15.4	What can be the frequency of the work?	Already clarified in clause no.15.0.
27	Page 36, 20.1(b)	What is the maximum duration allotted for trial? How often the trials will be carried out?	Prerogative of the contractor.
28	Page 36/37 , 21.1	Kindly reduce the penalty of 25% to 10% of daily hire charges.	No change is acceptable.
29	Page 37, 21.2	Kindly change the proposed double rate of daily charges to only daily hire charges as contractor being made to do the work without getting paid.	
30	Page 37, 21.3	Kindly revise the penalty to 2% and 20% respectively.	
31	D	Kindly remove the word Endeavour from the last line of the first para and ensure that payment is made within 45 days of submission of bill further.	No change is acceptable.
32	Page 38, 26	a) Please include provision for interest on delayed payment.b) Provision to give discount on bill amount for earlier payment.	Not acceptable.