TENDER DOCUMENT

KOLKATA PORT TRUST

Office Of The Chief Engineer,
Head Office Building, 15, Strand Road,

Kolkata 700 001.

Tele — 033 2230-3451 Extension: 380,400,399 & 486
Fax - (033) 2230-0413
E-mail id: santanumitra@Xkolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part Il: Price Bid) are
invited from reliable, bonafide & experienced agency with required experience as per Prequalification
criteria stipulated in Tender Document for “Reconstruction of Dock-lI(West) internal road running along
west side boundary wall under K.P.Docks from Gate no. 2 upto Electric Sub-station & cross road
including restoration of side drain” as per Bill Of Quantities to Kolkata Port Trust Bid Document may be
seen from MSTC website. Corrigenda or clarifications, if any, shall be hoisted on the above mentioned

website only.

Bidders will have to participate in bidding process through website www.mstcecommerce.com only.

SCHEDULE OF TENDER (SOT)

Q

TENDER NO.

KOPT/KDS/CIV/T/2240/87/1 DT. 13.04.2018

MODE OF TENDER

(Online Part I — Techno-Commercial Bid and

Part II — Price Bid through
www.mstcecommerce.com/eprochome KoPT of MSTC Ltd.

The intending bidders are required to submit their offer
electronically through e-tendering portal. No physical tender is
acceptable by KOLKATA PORT TRUST.

c. E-Tender No.

KoPT/Kolkata Dock System/CE/20/18-19/ET/47

d. Date of NIT available to parties to download 20.04.2018 to 10.05.2018

e. Pre-Bid Meeting date & Time No pre bid meeting

f. Pre —Bid Meeting closing date & Time N/A

g. i) Estimated Cost Of Work Rs.1,31,53,943.49 (Rupees One crore thirty one lakh

ii) Earnest Money Deposit

i) Bid Document fee

fifty three thousand nine hundred forty three and paise
forty nine only)

The intending bidders should submit Earnest Money of
Rs.2,63,100/- (Rupees Two lakh sixty three thousand
one hundred only) to KoPT as per NIT.

The intending bidders should submit the tender cost of
Rs.1770/-(Rupees One thousand seven hundred seventy




iv) Transaction Fee

only including GST @ 18%) (non-refundable) separately to
KoPT as per NIT, otherwise their offer will be summarily
rejected.

Rs.7770/- Including GST @18% on the whole) Payment of
Transaction fee by NEFT/RTGS in favour of MSTC LIMITED
(refer clause. No. 4 of Annexure I ) has to be paid.

h. Last date of submission of EMD & Bid
Document fee at Kolkata Port Trust

Last date of submission of Transaction fee
through RTGS/NEFT in favour of MSTC
Limited,Kolkata.

11.05.2018 up to 15.00 Hrs.

Three working days before the last date of closing of online
bidding for the e-tender.

Bidders should attempt to deposit Transaction Fee 3 days
prior to closing of bid to avoid rejection of bid on account of
failure to confirm receipt by MSTC".

i. Date of Starting of e-Tender for submission of
on line Techno-Commercial Bid and price Bid at
www.mstcecommerce.com/eprochome/

20.04.2018 ( From 12.00 hours onwards)

j.  Date of closing of online e-tender for
submission of Techno-Commercial Bid & Price
Bid.

11.05.2018 (Up to 3:00 P.M.)

k. Date & time of opening of Part-I

(i.e. Techno-Commercial Bid)

Part-II Price Bid: Date of opening of Part II i.e.
price bid shall be informed separately

11.05.2018 (After 3:30 P.M.)

List of Annexures

Important Instructions for E- procurement
Commercial Terms & Conditions
Techno Commercial Bid(Cover-I)

List of Scanned Documents required to be uploaded -

Price Bid (Cover-II)
General Conditions of Contract

- Annexure - A
- Annexure - B
- Annexure - C
Annexure - D
- Annexure — E
- Annexure — F




Annexure-A

Important instructions for e- procurement/tender

This is an e-procurement event of KOPT. The e-procurement service provider is MSTC Ltd., 225C,
A.J.C. Bose Road, Kolkata-700 020.You are requested to read the terms & conditions of this tender
before submitting your online tender.

Process of E-tender :

1 A) Registration: The process involves vendor’s registration with MSTC e-procurement
portal which is free of cost. Only after registration, the vendor(s) can submit his/their
bids electronically. Electronic Bidding for submission of Technical Bid as well as
Commercial Bid will be done over the internet. The Vendor should possess Class I
signing type digital certificate. Vendors are to make their own arrangement for bidding
from a P.C. connected with Internet. MSTC is not responsible for making such
arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED
ON-LINE AT www.mstcecommerce.com/eprochome/kopt

1).Vendors are required to register themselves online with
www.mstcecommerce.com-> e-Procurement —>PSU/Govtdepts—> Select KoPT Logo-
>Register as Vendor -- Filling up details and creating own user id and password->
Submit.

2). Vendors will receive a system generated mail confirming their registration in their
email which has been provided during filling the registration form.

In case of any clarification, please contact KOPT/MSTC, (before the scheduled time of
the e- tender).

Contact person (KOPT):
Dealing Officer’s name :- 1. S.Mitra, Superintending Engineer(Contract)
2. S.K.Halder Ex.Engineer(Contract)
3. P.SenGupta,Ex.Engineer(Contract)
4. Sudhir Das, Ex. Engineer(Contract)

Phone no. 033 2230-3451 Extension:400,399,398
e-mail :- santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

Contact person (MSTC Ltd):
1. Shri S Mukherjee, DM(e-Commerce) — smukherjee@mstcindia.co.in
2. Ms S Maity, AM(e-Commerce) — smaity@mstcindia.co.in

B) System Requirement:

i) Windows 7 or above Operating System

ii) 1E-7 and above Internet browser.

iii) Signing type digital signature

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the
system.




To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—=Internet
Options>  custom level (Please run IE settings from the page
www.mstcecommerce.com once)

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
www.mstcecommerce.com/eprochome/kopt. Tenders will be opened electronically on
specified date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under
“My Menu” in the vendor login. The vendors have to select the particular tender from
the event dropdown box. On selecting NEFT, the vendor shall generate a challanby
filling up a form. The vendor shall remit the transaction fee amount as per the details
printed on the challan without making change in the same. Once the payment gets
credited to MSTC’s designated bank account, the transaction fee shall be auto
authorized and the vendor shall be receiving a system generated mail.

Transaction fee is non-refundable.

A vendorwill not have the access to online e-tender without making the payment towards
transaction fee.

Information about tenders /corrigendumuploaded shall be sent by email only during
the process till finalization of tender by KOPT. Hence the bidders are required to ensure
that their corporate email I.D. provided is valid and updated at the time of registration
of vendor with MSTC (i.e. Service Provider). Bidders are also requested to ensure
validity of their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender :

a. Bidder(s) need to submit necessary EMD, Tender fees and Transaction fees (If

ANY) to be eligible to bid online in the e-tender. Tender fees and Transaction fees are

non refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will

be refunded by KOPT.

b. The process involves Electronic Bidding for submission of Technical and
Commercial Bid

c. The bidder(s) who have submitted transaction fee can only submit their Technical

Bid and Commercial Bid through internet in MSTC website www.mstcecommerce.com

- e-procurement >Psu/Govtdepts> Login under KOPT->My menu-> Auction Floor
Manager-> live event —>Selection of the live event

d. The bidder should allow running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common
terms/Commercial specification and save the same. After that clicking on the Technical

bid. If this application is not run then the bidder will not be able to save/submit his
Technical bid.

e. After filling the Technical Bid, bidder should click ‘save’ for recording their Technical bid.
Once the same is done, the Commercial Bid link becomes active and the same has to filled up
and then bidder should click on “save” to record their Commercial bid. Then once both the
Technical bid & Commercial bid has been saved, the bidder can click on the “Final submission”
button to register their bid

f. Vendors are instructed to use Attach Doc button to upload documents. Multiple




documents can be uploaded.

g. In all cases, bidder should use their own ID and Password along with Digital Signature
at the time of submission of their bid.

h. During the entire e-tender process, the bidders will remain completely anonymous to
one another and also to everybody else.

i. The e-tender floor shall remain open from the pre-announced date & time and for as
much duration as mentioned above.

j. All electronic bids submitted during the e-tender process shall be legally binding on
the bidder. Any bid will be considered as the valid bid offered by that bidder and
acceptance of the same by the Buyer will form a binding contract between Buyer and
the Bidder for execution of supply.

k. It is mandatory that all the bids are submitted with digital signature certificate
otherwise the same will not be accepted by the system.

l. KoPT reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

m.  No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms
& conditions for the tender.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

9 No deviation to the technical and commercial terms & conditions are allowed.

10 KOPT has the right to cancel this e-tender or extend the due date of receipt of bid(s)
without assigning any reason thereof.

11 The online tender should be submitted strictly as per the terms and conditions and
procedures laid down in the website www.mstcecommerce.com/eprochome/kopt of
MSTC Ltd.

The bidders must upload all the documents required as per terms of tender. Any other

12 document uploaded which is not required as per the terms of the tender shall not be
considered.

13 The bid will be evaluated based on the filled-in technical & commercial formats.

14 Bidders are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before
bidding.

15 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and
Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda
A declaration in this regard is to be made by the bidder.

16 (A) Part-l i.e. Techno commercial bid will be opened electronically on specified date and time as

mentioned in the NIT. Bidder’s can witness electronic opening of Bid.

(B) Part-Il i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will be
techno commercially qualified and accepted by KoPT. Such bidder(s) will be intimated the date
of opening of Price Bid( Part-Il) in due course through valid email confirmed by them.

(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-
tendering Portal of MSTC.




Annexure —B

KOLKATA PORT TRUST
Office of the Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele — 033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413
E-mail id: santanumitra@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

Commercial Terms & Conditions

SL. NO. TERMS

Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at
the time of techno-commercial evaluation of bids also.

Price Bids (Part-11) of only those eligible bidders whose Part-I Bids are complete and in order
shall be opened on time and date to be intimated later separately.

Copy of valid NSIC Certificate or MSME Certificate has to be submitted along with the bid.

Due date of submission of tender will not be extended under any situation.
EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting
in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point
registration scheme) for items for which the tender is invited.

SCOPE OF WORK :
As per E-Tender Document

The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part
of this Contract wherever the Contract so requires.

The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of
Ko.P.T. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final
and binding upon all parties.
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The Contract will include the Client’s Bid Documents with the General Conditions of Contract
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be
any. Trustees’ General Conditions of contract is the integral part of the tender / contract.
The above mentioned General Conditions of Contract may be inspected at the office of the
undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to
accept a tender in full or in part and / or reject a tender in full or in part without assigning
any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other expenses
incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Superintending Engineer (KPD) or his authorized representative at his office at 15,
Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way
relieve the successful bidder of any of his obligations in performing the work in accordance
with this Bid Document within the quoted price.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :
0] is not accompanied by requisite earnest money /valid NSIC Registration
Certificate.

(ii) is not accompanied by requisite tender paper cost / or valid NSIC /MSME
Registration Certificate.
(i) validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.
(V) The bidder submits conditional offer / impose own terms and conditions / does

not accept tender conditions completely/offer or tender if submitted with any
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deviation from the tender terms & conditions.
(vi)  ifthe tender is conditional.
vii)  if all the documents required as per NIT are not uploaded.
In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy
etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document
Performance Guarantee : Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other
actions.

PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-I1)

Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.

PAYMENT: As per Tender document.

Location: As per Tender document.

Time of Completion: As per Tender document.
Work is to be carried out as per terms & condition of the contract document.
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30 JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of
Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc.
at the time of work inside the dock premises

Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.
DOCK PERMITS : As per tender document.

The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money
/Security Deposit beyond Rupees 10(Ten) lakhs.

Besides the above conditions all other conditions as stated in
the NIT, BOQ, Special Conditions of Contract, Instruction to
the tenderers, G.C.C. shall have to be agreed by the Bidders.
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Annexure —C

ShIoTehIdl Udel =aTd
Kolkata Port Trust
i sehfazRer faamr

CIVIL ENGINEERING DEPARTMENT
15, T3 A, FIefehrdr -700001
15, Strand Road, Kolkata - 700001

NIT No.: KOPT/KDS/CIV/T/2240/87/1 DT. 13.04.2018

NOTE: Last Date of Download of tender

documents : 10.05.18 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 11.05.18

Techno Commercial Bid(Part-1)

Reconstruction of Dock-I(West) internal road running along west side boundary wall under K.P.Docks

from Gate no. 2 upto Electric Sub-station & cross road including restoration of side drain.

*khkkkhkkkhkkk kkkkkkkkkhkkkkhkkkkhkkkhkkkhkkkkhkkkkhkkkkhkkkkhkkkkhkkkkkkkhkkkkkkkkkk *kkkkkkkk
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SHORT TENDER NOTICE

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are
invited from reliable, bonafide & experienced agency with required experience as per Prequalification
criteria stipulated in Tender Document for the following work at Kolkata Port Trust.

» Name of work ¢ | Reconstruction of Dock-I(West) internal road running along
west side boundary wall under K.P.Docks from Gate no. 2
upto Electric Sub-station & cross road including restoration of

side drain.
E-Tender No : | KoPT/Kolkata Dock System/CE/20/18-19/ET/47
Estimated Cost : | Rs.1,31,53,943.49 (Rupees One crore thirty one lakh

fifty three thousand nine hundred forty three and paise
forty nine only)

Period Of Execution : | 6 (Six) Months

Earnest Money : | Rs.2,63,100/- (Rupees Two lakh sixty three thousand
one hundred only)

Period of Download of : | 20.04.2018 to 10.05.2018 (UPTO 14:00 HRS.)
E-Tender (Bid document will be available on MSTC, Website).
Bidders will have to participate in bidding process through

(Both Days Inclusive) .
website www.mstcecommerce.com only.

Date and Time for pre-bid : | No pre bid meeting
meeting & site visit

Last date of submission of e- |: | 11.05.2018

tender and opening of Cover Submission Up to 15:00 hrs.

- I of the tender Opening After 15:30 hrs.

Cost of Tender Document : | Rs.1770/-(Rupees One thousand seven hundred seventy
(Non-refundable) only including GST @ 18%)
> Contact Person. ¢ | S. Mitra, Superintending Engineer(Contract)

S.K.Halder, Ex. Engineer(Contract)
P.Sengupta, Ex. Engineer(Contract)
S. Das, Ex. Engineer(Contract)

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in
bidding process through their website www.mstcecommerce.com only. Interested bidders may contact at
santanumitra@Kkolkataporttrust.gov.in &econtract@kolkataporttrust.gov.in




NO. KOPT/KDS/CIV/T/2240/87/1
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DT. 13.04.2018

NOTICE INVITING TENDER

WORK TITLE: Reconstruction of Dock-I(West) internal road running along west side boundary wall under
K.P.Docks from Gate no. 2 upto Electric Sub-station & cross road including restoration of side

drain.

E -TENDER NO : KoPT/Kolkata Dock System/CE/20/18-19/ET/47

E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are
invited from resourceful, experienced and bonafide agencies with sound technical and financial
capabilities on fulfilling the following Pre-qualification Criteria;

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1. The intending bidder must have successfully completed construction/maintenance of different types
of Roads and/or Yards during the last 7(seven) years ending last day of month previous to one in which
applications are invited and the experience should be either of the following:

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to

tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to

tender.

Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-
2017, should be at least 30% of the estimated amount put to tender.

3. Work experience as a sub contractor shall not be considered as the requisite qualification.

'TENDER AUTHORITY:-

The Chief Engineer, KOLKATA PORT TRUST, Head Office Building, 15, Strand Road,Kolkata - 700001.
Tele- 033 2230-3451 Extension: 398,400,399 Fax:- (033) 2230-0413.

Due Date of | 11.05.2018
submission

Time UPTO Date of | 11.05.2018 Time 15:30 hrs.
15:00 | Opening of onwards.
hrs. Part-I of the

Tender

Period of Download of E-
Tender
(Both Days Inclusive)

20.04.2018 to 10.05.2018 (UPTO 14:00 HRS.)

(Bid document will be available on MSTC, Website).

Bidders will have to participate in bidding process through website
www.mstcecommerce.com only.

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Cost of Tender document
(Non-refundable)

Rs.1770/-(Rupees One thousand seven hundred seventy only including
GST @ 18%)

Earnest Money Deposit

Rs.2,63,100/- (Rupees Two lakh sixty three thousand one hundred
only) to KoPT as per NIT.

Time Of Completion

6(Six) Months

Estimated Cost Of Work

Rs.1,31,53,943.49 (Rupees One crore thirty one lakh fifty three
thousand nine hundred forty three and paise forty nine only)
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OTHER INSTRUCTIONS:-

E-Tenderers are invited on two Part basis (i.e. Part-l Techno Commercial Part & Part-Il Price Part) from
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the
above mentioned work at Kolkata Port Trust.

Details of the Tender & Tender Documents are available in web site of MSTC and have to participate in
bidding process through their website www.mstcecommerce.com only.

Notification for issuance of any Addendum / Corrigendum to the tender document will be given only

through MSTC website and the bidders are requested to check for the same at the website prior to
submission of their offers.

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down
loaded from the website. If any deviation / discrepancy is found after submission of tender, the submitted
offer will be summarily rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the
original documents.

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996,
West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under.
An amount of Cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively
recovered from all the bills of the contractor for onward transmission of the same to the appropriate
authority.

E-Tenderers will be received through MSTC up to 15:00 hrs. on the last date of submission and opening of
tender specified above.

Part-I (Techno commercial part) of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated
date.

Part-Il (Price Part) of only technically & commercially qualified bidders will be opened at a later date
under due intimation to all concerned.

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on
the next working day.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY SITUATION.

Kolkata Port Trust reserves the right to reject any or all offers or to accept the offer in whole or in part
without assigning any reason whatsoever thereof.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
The tenderer shall submit certified copies of the GST & PAN. EMD & cost of Tender Document to be
submitted through Bank Draft/Banker’s Cheque/Demand Draft etc. in favour of Kolkata Port Trust,
payable at Kolkata, details to be uploaded along with the tender documents. The intending tender
should have valid registration against ESI & EPF issued by the competent authority, failing which
their offer will be considered as non responsive. Once a Bid is submitted, it will not be allowed to
be revised.

A.K. Jain
Chief Engineer
KOLKATA PORT TRUST
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INSTRUCTIONS TO BIDDER

E-TENDER FOR “Reconstruction of Dock-l(West) internal road running along west side boundary wall
under K.P.Docks from Gate no. 2 upto Electric Sub-station & cross road including
restoration of side drain.”

E-TENDER NO : KoPT/Kolkata Dock System/CE/20/18-19/ET/47

1.0 GENERAL
The work as described in the tender shall be executed in Kolkata and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications,
Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work might be inspected
at the office of the Superintending Engineer (KPD) on any working day before quoting for the
tender.

2.0 Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer
at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s
Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at Kolkata, within 3
days after opening of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor
in the space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor

b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No. :

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the

space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No. :
Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

3.2.Techno commercial part i.e. Part-1 shall contain the followings scanned copies of which are to be
uploaded (Refer Annexure-D):-

i) GST registration certificate.
ii) Valid Trade Licence(Valid for current period & also for type of work).

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.
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iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration

Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate.

vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e. 2014 — 2015, 2015-2016 and 2016-2017) The same should be audited as per relevant
norms wherever required.

ix) PAN Card
x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute
the work
xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter
head of the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the
bidding firm (in the case of proprietorship firm /partnership firm /limited company,
as the case may be) is/are not associated with any other firm bidding for the same
work(to be mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma
titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-l of the
tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure
—D-1) in lieu of submission of signed copies of the full Tender document
,G.C.C,addenda & corrigendum in the letter head of the Firm.

Xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted)
shall be duly signed and stamped by the Bidder.

N. B.-1 The bidders will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments submitted
in proof of the qualification requirements and their EMD will be forfeited for such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of

Bid as afore-said.
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4.0 SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security
Deposit and the remaining security deposit will be recovered from the contractors each and
every On-Account Bill [including the final bill, if necessary] at the percentage of each such bills
as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders
without any interest after opening of Price bid (Part — ) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable
to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Part-1I of those
bidders who meet the qualifying criteria of NIT shall be opened.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-1 of tender, an offer shall be considered
non-responsive in case it :-
(i) is not accompanied by requisite Earnest Money /NSIC Registration certificate/MSME

(i) is not accompanied by requisite Tender paper cost /NSIC Registration certificate/MSME

(iii) validity of the offer is less than tender stipulation,

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender
conditions completely/offer or tender if submitted with any deviation from the tender terms &
conditions.

(vi) is not accompanied with the photo copy of ESI, EPF & GST Registration, etc.

(vii) if the tender is conditional.

viii) if all the documents required as per NIT are not uploaded.

ix) PAN, Audited (wherever necessary) Balance Sheet & Profit & loss statement, up to date

Professional Tax Challan.

In addition to above, a bidder may be disqualified if —
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9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor
or inordinate delays in completion or financial bankruptcy etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward
transmission of the same by the appropriate authorityStatutory deductions will also be made as
applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme)
are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, for
the items they are not registered with NSIC, then they will have to deposit cost of Tender
Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be
considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-Il i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason
thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited
and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer”
then becomes the “Contractor” and he shall forthwith take steps to execute the Contract
Agreement within six weeks of issue of Letter Of acceptance and fulfill all his obligations as required
by the Contract.

14.0 MISCELLANEOUS:
i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.
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iii)

iv)

vi)
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The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his
own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange for
the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, required
for efficient execution of the work.

All measuring units are in Metric System and rates and sums in the tender are in Indian Currency.
The language used throughout shall be in English.

The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed and uploaded.

Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to
them by KoPT during registration to KoPT relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port

Trust. It is not the intention to debar the Contractors from working if their relatives are working in
Ko.P.T, but such a declaration is necessary in the interest of Trustees against any possible lapses.
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SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Reconstruction of Dock-l(West) internal road running along west side boundary wall
under K.P.Docks from Gate no. 2 upto Electric Sub-station & cross road including
restoration of side drain."

E-TENDER NO : KoPT/Kolkata Dock System/CE/20/18-19/ET/47
1.0 GENERAL:

These provisions though given in a separate section are part of the tender documents which must be read
as a whole, the various sections being complementary to one another and are to be taken as mutually
explanatory. These provisions shall be read in conjunction with the other parts of the tender documents
viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular
Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. In case of
any discrepancy or ambiguity in the documents, the order of precedence of the documents as stated
below will apply. In particular, these provisions will over ride those in the General Conditions provided
there is discrepancy between them.

2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the list
below, i.e. any particular item in the list will take precedence over all those placed lower down in the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as
to any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer,
Kolkata Port Trust, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings & specification & any
other details drawings which shall be provided /duly approved by the Engineer during the progress of the
work as to such other drawings those have formed part of the contract documents.

3.0 SCOPE OF WORK:

The work comprises of box cutting, Earth work in excavation, Dressing, Dismantling of flexible pavement,
Ordinary concrete work (1:1.5:3) and (1:1.5:3),M-30 Grade concrete for construction of Culvert in
different locations with reinforcement, ,Brick works, consolidating 1% class jhama metal, compacting
stone aggregates, bituminous concrete, Dense bituminous macadam, stone metal ,premix surfacing and
seal coat , Earth work in filling in foundation trenches, compacting silver sand, etc including all
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appurtenant works as described and set forth in the Bill of Quantities together with all additional and
varied works as may be necessary for successful completion of the work as per the Specifications for
Materials and Workmanship all in accordance with the General Conditions of Contract, drawings if any,
and as per the direction and satisfaction of the Engineer.

The intending tenderer shall inspect the site of work and acquaint himself with the nature of work before
preparing his tender. His attention is drawn to clause No.3.1 of the General Conditions of Contract in this
regard. No excuse on ignorance as to the site conditions, availability of space for storing materials/ making
hutments and approaches to site etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to
the following:-

a)

b)

f)

g)

Provide all materials, supervision, services, scaffolding, shoring, strutting, from work, reinforcements,
vibrators, other tools and plants, transportation, water supply, temporary drainage, dewatering of
surface, necessary approaches, temporary fencing and temporary lighting as required for safety and
work purposes etc.

Prepare and submit for review and assessment to the Engineer working drawings showing how the work
is actually going to be done including storage of materials, fencing etc., as well as sequence of
construction and all other details as may be required by him.

Providing all survey equipments with competent personnel to carry out survey works required for
execution of the work.

Providing temporary drainage diversion works during execution of the work.

To exercise rigid quality control in execution of the work and to carry out sampling, testing, and
furnishing the test results to the Engineer for the quality of construction materials and the quality of the
work done.

The contractor shall at all time carry out work in @ manner creating least interference to the existing
services/Traffic operation while consistent with the satisfactory execution of the same. For all works ,
the Contractor shall, in accordance with the direction of the Engineer-In-Charge provide and maintain
during the execution of the work, a passage for traffic operation along a part of the existing carriage
way under improvement in addition to putting cautionary notice as may be required/directed by the
Engineer for safety of workers and the users.

The Contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at either
end of the Bye-passes, relocation and at such intermediate points as directed by the Engineer-In-Charge
for the proper notification of the construction area. No extra payment shall be made for such work.

4.0 LOCATION:

The work site is located at KPD-I(West).

5.0 ACCESS TO THE SITE:

(a) By Road: C.G.R Road

(b) By Rail : Kidderpore Circular Rly. Station
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6) Work Site:

The work site is located at KPD-I(West). Tenderer must visit the work site and its surrounding before
submission of the tender, so that due consideration is given to the local conditions at site. The intending
tenderer should contact Superintending Engineer (KPD), 51, C.G.R. Road, Kolkata- 700043 to make the
site inspection along with his representative.

7. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site
conditions, and access to the site and location before submission of the tender. He should contact the
Superintending Engineer (KPD), 51, C.G.R. Road, Kolkata- 700043 for collecting information about the
site before submission of the tender. No excuse will be entertained afterwards on the above ground. In
case any part of the site cannot be handed over to the successful Bidder in time, no compensation for loss
of labour or any other cause nor any claim will be entertained by the Trustees. Suitable extension of time
shall, however, be granted to the successful Bidder on that ground if applied for.

8. SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed at Alifnagar beside gate no. 11 of NSD as detailed in the Scope of
Work & B.0.Q.The contractor shall take adequate measures so as to execute the work with due regard to
the above. The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall
consider all the above points while quoting as no separate claim for idle charges towards labour, material
will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and expense.
Any damage / defect to existing structures arising due to the faulty execution of the work shall have to be
rectified forthwith as directed to the satisfaction of the Engineer, without charging extra.

9.TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be
completed in all respects within 6(Six) months including preliminary time from the date of placement of
work order.

10. Sufficiency of Tender:
i) The tender drawings and all data / information as furnished herein or inspected and / or
collected by the tenderer for the purpose of the work should be properly assessed, interpolated
or utilised in his offer at his own responsibility and KoPT does not guarantee sufficiency or
adequacy of the data / information so supplied to him or collected or understood by the
tenderer.
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ii) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill of
Quantities and the rates shall cover all his obligations under the contract and all matters and
things necessary for the proper construction, completion, commissioning and maintenance of

the work.

iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the schedule
of rates will prevail over the rate misprinted in B.O.Q.

11. Accessibility for Checking and Supervision.
The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s

and personnel for supervision and checking of the subject work at his own cost.

12. Programme and Progress:

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work
Order / L.O.l. showing the commencement, duration and completion time of all major items of work
including procurement of all materials etc,. The sequence of work shown in the programme must be
practicable and compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s
directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing
obtained.

13.Responsibility of the Contractor for methodology of works:
i) The Contractor shall be solely responsible for the methodology and detailed working for the
whole of the works, keeping in mind the site conditions and shall supply to the Engineer such
particulars thereof as he may require from time to time.
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the
work supported by necessary details.
iii) Approval , for the Drawings and sketches, if necessary including those of the plant and
machinery that would be used, their locations, arrangements for conveying and handling
materials etc., should be obtained from the Engineer well in advance for starting each item of
work. The Engineer reserves the right to suggest modifications or make concrete changes in the
methods proposed by the Contractor whether accepted previously or not at any stage of the
work, to obtain the desired accuracy, quality and progress of the work, which will be final and
binding on the Contractor.
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MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure cement,
reinforcement steel and other materials from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

15.

Quality Control:

Quality control is an essential part in the construction of and must be based on proper objective
and qualitative measurement. The Contractor will have the full responsibility for quality control
and delivering the acceptable quality in the field. Regular appraisal of the quality control to the
Engineer should be made for effecting improvements in the construction techniques to ensure
satisfactory quality of work.The quality control function shall include but not be limited to the
following items.

16. Sampling and Testing of Construction Materials:

17.

18.

Essentially to be carried out on the materials brought to site for construction work unless permitted
otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all
such materials and workmanships as directed by the Engineer or his representative at his own cost.
The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at
the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be
decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his
own testing equipments or by any approved agency in presence of the representatives of the Engineer
and the contractor at the worksite. All the testing charges and all incidental charges like packaging and
transporting the test samples, equipments etc. shall be borne by the Contractor.

Specifications/ Codes and Standards:

All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the latest
revision and/ or replacements of the Indian Standard Specifications (IS) or any other International
Code of Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of
such codes/ standards for ready reference of his own personnel as well as the Engineer or his
representative at site at his own cost and without any additional reimbursement.

Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching,
tube well and pipe lines etc. required for constructional purpose as well as for drinking water
purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the
successful execution, completion and maintenance of works without any extra cost to the
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Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the
contractor for construction/erection of such temporary sheds and structures.

19. Plant & Constructional Equipment:
The contractor shall supply his tools, plants and constructional equipments within his quoted
rates. A list of plant as intended to be employed by the tenderers in this construction must be
furnished with full details along with the tender.

Requirement of Principal Machineries which must be possessed by (Non Statutory Document).

i) Concrete Mixer Diesel or Electric operated with a minimum size of 200 Litters Automatic
measuring system & integral weigher (Hydraulic/ Pneumatic type).
N.B : The above machinery should own or arrange through leasehold registered agreement.
Obligatory to execute the concreting work by using the above- mentioned machine.

ii) Wet Mix Plant
iii) Hot Mix Plant
iv) Vibratory Roller
v) Tar Boiler
vi) Bitumen Sprayer
vii) Mechanical Vibrator
viii) Static Roller
ix) Paver Finisher
X) Laboratory Instruments for Road works(Owned)

20. Contract Price:
The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by the
Trustees’ as provided for in the Contract.

21. Setting out of work and initial measurements:
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will
be the contractor’s responsibility to set out the work accurately and get them checked by the
Engineer. The Contractor shall provide at his own expense all necessary instruments, staff and
labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of
all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be
rectified by the Contractor at his own cost. The Contractor would set up inspection facilities at
Site at his own cost.

22. Forwarding of Materials :

The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may
be found during the process of execution of the work to the Trustees’ Sales yard or any other site/
godown including labourers, transportation, loading, unloading all complete as per the direction of the
Engineer or his representative at site. No separate payment will be made to the contractor on this
account unless specifically mentioned in the B.0O.Q.
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23. PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other than
those now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and
neither the Trustees nor the Engineer will be liable for any discrepancies therein.

24. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and
Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety Officer
of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant,
machineries, equipments etc. wherever so

required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety
Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent
works, working of tools, plants, machineries, equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face
and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for
hot works; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as
directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear
will be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost.
The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for execution of
the project proper.
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to

affect adversely the quality or appearance thereof or cause injury or death to animal and
plant life.
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(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to
be disposed off suitably.

25. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working
on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the
works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.

26. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing
supply point of the site of work on receipt of request letter from the Contractor to that effect. All
necessary arrangements for the distribution at site will have to be made by the Contractor at his own cost
as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of
KoPT as prevalent amended from time to time including installation and hire charges for meters. The
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not
be compensated for any delay in providing / irregularity of power supply. The Contractor shall have to
arrange for the supply of power at his own cost during such periods.

27. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However,
on written request from the Contractor, water for drinking purposes may be made available free of cost
from the exiting water line of the Trustees at a point near the site of work. The contractor will have to
arrange for laying pipelines, as necessary, as per approval of the Engineer or his representative, for storing
and distributing the same to the work point at his own cost.

i)Under no circumstances, the contractor would be allowed to use such drinking water for constructional
works.

ii) In any case Dock water will not be allowed to be used for any work including curing.

28. KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish
and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.

29. Protection of existing services:
The contractor must pay full attention to the fact that the existing service facilities for users are
not distributed at any time due to storing of materials and rubbish and take every precaution to
keep the entrance passage clear if the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service, caused
by him in execution of works. Should any damage be done to the existing services, in general, the
contractor shall make good the same and any further work considered necessary by the
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Engineer’s representative without any delay otherwise the cost of such repairing shall be
recovered for his running bill for which Engineer’s decision shall be final and binding.

30. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also
clean the site as required during execution and fully clear the site after completion of all the works.
The contractor shall forward any usable materials found during the course of construction at the
work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his
own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable deduction
will be made from final bill as per discretion of the Engineer/Engineer's representative.

31. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of
West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of
B.L.S. shall be referred to.

32. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities.
The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills
should be submitted by the contractor in quadruplicate to the Office of the respective Superintending
Engineer (KPD), 51, C.G.R. Road, Kolkata- 700043 with necessary documents in original. Subject to the
availability and feasibility of system, KoPT may make payment directly to the contractor’s designated bank
account. For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii)
branch code and (iv) designated account number in the “Abstract Form Of Tender”. In case payment is
made directly through bank, the contractor may be required to submit a pre-receipt as per instruction of
KoPT.

33. LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of
the work.

34. ESCALATION / VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for adjustment / payment.

35. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act,
1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or
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statuary amendments and the modifications thereof, any other laws relating thereto and the rules made
there under from time to time. Payment to the labourers to be made as per the minimum wage rates
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and
revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations,
Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be
fully responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and
liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-
laws and Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once
a year to his workmen accordingly, for which no extra payment shall be made to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the
laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary
Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and
submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding “Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be
payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular
/permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A,
within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central),
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The
contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him
to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date,
time & venue of disbursement to be made by him to his workers and he or his authorized representative
shall have to be present during period of disbursement.

36. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees
State Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.
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If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans
and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (KPD).

37. INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against
all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the
provisions of any law, rules or regulations having the force of law, including but not limited to —

a)
b)

c)

d)
e)
f)
8)
h)
i)
i)
k)
1)
m)
n)

o)

The Minimum Wages Act, 1948.

The Dock Workers (Regulation Of Employment) Act, 1948

The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996

The Dock Workers’ Safety, Health & Welfare Act, 1986

The Payment of Wages Act, 1936.

The Workmen’s Compensation Act, 1923.

The Employees Provident Fund Act, 1952.

The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
The Equal Remuneration Act, 1976.

The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
Child Labour (Prohibition and Regulation) Act, 1986.

The Maternity Benefits Act 1961

Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.
Motor Vehicle Act, latest revision.

The payment of Bonus Act,1965.

38. TAXES & DUTIES: -

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

Supplier/service provider to confirm that the GST amount charged in invoice is declared in its

returns and payment of taxes is also made.

The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts

,rules, regulations, procedures, circulars & instructions thereunder applicable in India from time to time
and to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service
Provider should ensure accurate transaction details, as required by GST laws, are timely uploaded in
GSTN. In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service
Provider and details available with Kolkata Port Trust, then payments to Supplier/Service Provider to the
extent of GST relating to the invoices/s under mismatch may be retained from due payments till such
time Kolkata Port Trust is not sure that accurate tax amount is finally reflected in the GSTN to KoPT’s
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Account and is finally available to Kolkata Port Trust in terms of GST laws and that the credit of GST so
taken by Kolkata Port Trust is not required to be reversed at a later date along with applicable interest.

. Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered
by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to
Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment
in the consideration payable.

J Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to
claim tax benefit on the same shall be issued by bidder for a particular year before September of the
succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed
dealer as per GSTN rating system and further no payment shall be entertained.

39. SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions
of the General Conditions of Contract.

40. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract
Agreement to be prepared in the form annexed to the General Conditions of Contract together with
such modifications as may be necessary within one month from the date of placement of the order.
The contractor shall have to submit copies in sextuplets of all documents; correspondence,
connected papers etc. as detailed in the above from of Contract Agreement together with the
instrument of Contract Agreement prepared on Non-Judicial stamped paper of requisite
denomination having five more copies made on plain paper all at his own cost. The successful
tenderer shall have to submit three sets of such Contract Agreement duly executed, sealed, signed
and witnessed for execution by the Trustees. The other three sets shall be completed in all respects
but not signed. If the successful tenderer or tenderers are a partnership concern, they will have to
get Agreement signed by all the partners or by the partner who is authorized to sign for and on
behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of
the contract. The blank proforma of tender documents shall be supplied in sextuplets to the
successful tenderer free of charge for preparing the documents of the aforesaid Contract
Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be
done at his own cost. The successful contractor shall be required to keep close co-ordination and
liaison with the Traffic Department while executing the works. The Superintending Engineer in
charge of the construction will direct the representatives of the contractor to maintain liaison
with different sections of the other departments and the contractor must keep the concerned
Superintending Engineer of the Civil Engineering Department informed and/or posted with the
programme contemplated with other departments. The Superintending Engineer of the Civil
Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all
programmes must be vetted by him. In cases of exigencies, the contractor or his representatives
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may establish direct liaison/co-ordination but in all such case the Superintending Engineer
should be informed promptly.

41. Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled)
both at site and in office, details of such recruitment etc. shall be submitted to the Engineer
periodically or as and when called for.

42. Calcutta Port Trust:

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “KOLKATA PORT TRUST”.

43. Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask
any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request
for clarification and the response shall be in writing, but no change in the price or substance of
the Tender shall be sought, offered, or permitted except as required to conform the correction of
arithmetic errors discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or
contract award decisions, may result in the rejection of his Tender.

44. Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons
to supervise and execute the work and this should be mentioned in the “Schedule-T” of the
Contract.

45. Rate for payment against extra Iltems:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work, extra
items have to be carried out by the Contractor. If those items are already available in Trustees’
Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; including
surcharge in force at the time of acceptance of the tender, if any adopted by the Trustees with
due regard to the accepted contractual percentage, if any, thereon, otherwise, if the rates are
not available in the KoPT Schedule of Rtaes, then the Special Rates will be prepared as follows:-
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(i) The rate of payment of work involving labour & material shall be fixed on the following
basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

46. Disparity in quoted rate/amount.

47.

48.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount
shall be derived by adding/subtracting (as the case may be) this percentage with/from the
Estimated Value put to tender. Similarly in case of disparity between the rate quoted in figures
and in words, the rate quoted in words shall prevail.

Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and equipments
etc. are to be procured by the successful tenderer at free of cost as per recommendation of the
executing departments/divisions indicating the specific number of free permits to be issued. But
for creation of individual IDs in permit system a charge as applicable, will be levied per person
(one time) even for companies/ Individuals who have been granted permission to obtain free
permits by KoPT. In case the work has to be carried out in an operational zone, the tenderer
should keep in mind that the work is to be executed without hampering the operational activities
and should complete the work within the stipulated time specified in the tender.

Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days
only. However, the tenderer should note that he might be required to carry out the job on
Sundays, holidays and after normal working hours and at night in addition to the normal working
hours to expedite the progress of the work if permitted by Competent Authority. The tenderer
should include in his rates the cost, if any, involved on those accounts.

49. Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security
Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond in
the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as
given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.
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50. Measures against pollution: -
The contractor shall have to take proper measures against environmental pollution during
execution of work as directed by the Engineer.
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that
may be issued from time to time without any extra cost to the KoPT.

51. Port Area Obligations:

The Dock area is a custom bounded area and as such the contractor shall comply with all
regulations of the Port and Custom authorities and those that may be imposed from time to time in
respect of the transit of all of contractors plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of contractor’s
plants, vehicles, staff and workmen. The contractor shall instruct his staff and workmen to comply
with all requirements in this “Restricted Area”. The contractor shall suitably fence the area that may
be allotted to him inside the “Bonded Area” of the port for stores and other requirements to the full
satisfaction of the Port and Security Agencies.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that
may be issued from time to time without any extra cost to the KoPT.

52. Defect Liability Period:
The defect liability period for the work is 1 (One) year from the date of completion. During this

period, if any defect arises the contractor is bound to repair the same or take any other action as
directed by the Engineer including replacement of the defective portion and redoing the same at
his own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing
from receipt of such instruction failing which the work may be done by the Trustees’ by some
other agencies and the cost of which including 19Y, % departmental charges plus GST will be
recovered from the security deposit or any other dues of the contractor.

53. Errors in the B.0.Q :

In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates
will prevail over the rate misprinted in BOQ.

o o o B a f
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SCHEDULE T
KOLKATA PORT TRUST

Annexure-C(Contd)

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The

Time Of Submission Of Tender Offer)

(To be submitted with Part-I of Offer)

Bidders must fill in the under noted columns.

Sl

No.

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(i) Client.

(i) W.O. No. & Date.

Sanctioned
Tender Value.
(in  Rs.))

Completion
as stated
tender.

time
in

Name and address to whom
reference can be made.

(M

(i)

(iii)

(M

(i)

(iii)

(M

(i)

(iii)

(M

(i)

(iii)
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(To be submitted with Part-I of Offer) Annexure-C(Contd)
SCHEDULE 'O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors —
any special particulars as to Directors if desire to
be stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association

(with the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last three years.

B) In caseof afirm -

1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners and
the interest of each partner in the partnership —
any special particulars as to partners if desired to
be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-I of Offer)

SCHEDULE 'O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so, name
and address etc. of such persons and the
nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead digned with office seal]

Name of the Certifying Authority:

Name of the work :

Name of the Contractor :

Schedule date of commencement
and completion of the work as per
Work Order :

Date of actual commencement of
work & date of actual completion :

i) If there is time overrun, whether
delay is due to the contractor
(Yes/No.):

ii) If yes, what is the extent of
delay attributable to the contractor :

Sanctioned Tender value & Actual
value executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :
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ANNEXURE -D
DOCUMENTS TO BE UPLOADED ALONG WITH PART —I

Scanned copy of the following documents to be uploaded:-

i) GST registration certificate.
ii) Valid Trade Licence(Valid for current period & also for type of work).
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate
vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial
years (i.e. 2014-2015, 2015-2016 and 2016-2017). The same should be audited as per
relevant norms wherever required.

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC
certificate

Xx) PAN Card
xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred /
de- listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to be
mentioned in the letter head of the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the
bidding firm (in the case of proprietorship firm /partnership firm /limited
company, as the case may be) is/are not associated with any other firm
bidding for the same work (to be mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule -T) in
Part-l of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma
(Annexure —D-1) in lieu of submission of signed copies of the full Tender
document ,G.C.C,addenda & corrigendum in the letter head of the Firm.

xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price
quoted) shall be duly signed and stamped by the Bidder.



39

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments submitted
in proof of the qualification requirements and their EMD will be forfeited for such action.
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ANNEXURE -D-1

e-Tender No. KoPT/Kolkata Dock System/CE/20/18-19/ET/47

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED
AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No............ Dated:

The Chief Engineer,

Kolkata Port Trust,

Civil Engineering Department,
15, Strand Road,

Kolkata — 700 001

Dear Sir,

1. WE, ettt sttt ee e et e r s (Name of Tenderer) have fully read and understood the
entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-

tender and no other source, and will comply to the said document, GCC, Corrigendum and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents GCC, Corrigendum and Addenda.

Yours faithfully,

SigNature of TENUEIEr ... cceeieeece et e

NAME: e e

Designation: ......ccecvvvercveenincceese e
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Annexure —E

ShIoTehIdl Udel =aTd
Kolkata Port Trust
i sehfazRer faamr

CIVIL ENGINEERING DEPARTMENT
15, T3 US, Slelehrdr 700001
15, Strand Road, Kolkata - 700001

NIT No.: KOPT/KDS/CIV/T/2240/87/1  DT. 13.04.2018

NOTE: Last Date of Download of tender

documents : 10.05.18 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 11.05.18

PRICE BID(PART-II)

kkkkkkkkkhkkkkhkkkkhkkkkhkkkkhkkkkhkkkkhkkkhkkkhkkkhkkkkhkkkkhkkkkhkkkkhkkk *kkkkkkkkkkkkkkkkkhkkkkkkkkkk

Reconstruction of Dock-I(West) internal road running along west side boundary wall under K.P.Docks
from Gate no. 2 upto Electric Sub-station & cross road including restoration of side drain.

kkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk
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Annexure-E(Contd.)

E-TENDER FOR “Reconstruction of Dock-l(West) internal road running along west side boundary wall
under K.P.Docks from Gate no. 2 upto Electric Sub-station & cross road including

restoration of side drain”.

E -TENDER NO : KoPT/Kolkata Dock System/CE/20/18-19/ET/47

PART -II/PRICE BID

[TENDER PARTICULARS|

ESTIMATED COST

Rs.1,31,53,943.49 (Rupees One crore thirty one
lakh fifty three thousand nine hundred forty three
and paise forty nine only)

EARNEST MONEY

Rs.2,63,100/- (Rupees Two lakh sixty three
thousand one hundred only)

TIME OF COMPLETION

6(Six) Months

COST OF TENDER DOCUMENTS

Rs.1770/-(Rupees One thousand seven hundred
seventy only including GST @ 18%)

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

20.04.2018 t0 10.05.2018 (UPTO 14:00 HRS.)
(Bid document will be available on MSTC, Website).

Bidders will have to participate in bidding process through
website www.mstcecommerce.com only.

DATE AND TIME FOR PRE-BID MEETING & SITE
VISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF E-TENDER AND
OPENING OF COVER-I OF THE TENDER

11.05.2018
Submission Up to 15:00 hrs.
Opening After 15:30 hrs.
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PIcThIdT UdeT a1

Kolkata Port Trust
e SR e

CIVIL ENGINEERING DEPARTMENT
PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “Reconstruction of Dock-l(West) internal road running along west side boundary wall
under K.P.Docks from Gate no. 2 upto Electric Sub-station & cross road including
restoration of side drain.”

E -TENDER NO : KoPT/Kolkata Dock System/CE/20/18-19/ET/47

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions

of Contract and the Particular Specifications of Work and the Bidder is deemed to have examined

the above documents and to have thoroughly familiarise himself with the total scope of work and its

mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common

basis for tendering. Payment will be made according to the quantities of each item of work actually

carried out at the accepted rates as per Order Letter. The measurements of each item of work shall be
measured jointly by the Engineer or his Representative.

1.3 General direction and description of work or materials given elsewhere in the contract documents
are not necessarily repeated in the description of items in the Bill of Quantities.

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the
complete and finished work, inter-alia, all costs and expenses which may be required for successful
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties,
taxes and obligations imposed or implied by the Contractor.

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been
provided in the Bill of Quantities for works required under the Contract, then the cost of such works
shall be deemed to have been included in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill
of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising
out the followings:-

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials,
plants, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation,
transport, taxes and other requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and
supervision.

2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable
stores, fuel, water and electricity.

2.1  All First Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.
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2.4

2.5

2.6

2.7

44

Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and
applicable.

The Contractor should be held responsible for the safe custody of materials, machineries etc. at site
procured by him or issued to him by the Trustees.

This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below /
at par with the estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer.

The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish , other excavated/offensive matter etc. all of which shall be disposed off in a manner to be
approved by the Engineer’s Representative.

On completion of the works the contractor shall reinstate and make good at his own expense
any property or land which might have been disturbed and/or damaged by his works. He
should also clean the site as required during execution and fully clear the site after
completion of all the works.

The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area
all at his own expenses by his own transport and labour and clean out all part of the work and
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which
suitable deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.

1 9,.0,0,0,9,9,9.9.9,9.9.9.9,0,0,0,0.0.0.0.0,0.9.9.9,9.0.9.9.9,0:¢
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Kolkata Port Trust

fafaer sshifafer f@smer

CIVIL ENGINEERING DEPARTMENT

BILL OF QUANTITIES

E-TENDER FOR “Reconstruction of Dock-l(West) internal road running along west side boundary wall
under K.P.Docks from Gate no. 2 upto Electric Sub-station & cross road including

restoration of side drain.”

E-TENDER NO : KoPT/Kolkata Dock System/CE/20/18-19/ET/47

BILL OF QUANTITIES

PART-A: Road

Item
No.

Description of Items

Quantity

Rate

Unit

Amount

1

Earth work in excavation of foundation trenches or
drains, in all sorts of soil (including mixed soil but
excluding laterite or sandstone) including removing,
spreading or stacking the spoils within a lead of 75
m. as directed. The item includes necessary
trimming the sides of trenches, levelling, dressing
and ramming the bottom, bailing out water as
required complete.

a) Depth of excavation not exceeding 1,500 mm.

Dress and chilchal Road flanks including

cutting and filling with earth up to 150 mm average
thickness finished with outward cross-grade of 1 in

30.

(Extra quantity of earth for filling shall be obtained

from road side borrow pits.)

Dismantle of flexible pavements and disposal of
dismantled materials up to a lead of 100 m, stacking
serviceable and unserviceable materials seperately
as per Technical Specifications Clause 202 for Rural
Roads of MORD

(a) Bituminous course by Mechanical means

(b) Granular surface By Manual Means

110.00
Cum

500.00
Sgm

1100.00
Cum

200.00
Cum

12047.00

12.20

288.36

471.57

Per%
Cum

Per
Sgm

Cum

Cum

13,251.70

6,100.00

3,17,196.00

94,314.00




46

Supply ,spread and consolidate 1st class Jhama
metal of specific size .in hard crust to requisite
thickness (measured after compaction) in layers not
more than 75 mm.thick each layer including
screening of bats/ metals as necessary, hand
packing, sweeping, watering and rolling in stages
with Power Roller to proper line, grade and camber,
lighting, guarding and barricading and making
necessary earhten bundh of one metre width on
each side where necessary cutting or filling and
rolling all complete including the cost of all
materials and hire and labour charges of all men
and machineries and as per specification and
direction of Engineer-in-Charge a) using jhama
metal of size 63-45 mm.

Preparation and consolidation of sub-grade with
power road roller of 8 — 12 tonne capacity after
cutting exiting road upto required depth, dressing
to camber and consolidation with road roller
including making good the undulation etc and
rerolling the sub-grade and disposal of surplus earth
with lead upto 50 meters.

Provide, lay, spread and compact graded stone
aggregate and granular materials, premixing the
material with water at OMC in wet Mix Plant,
carriage of mixed materials by tipper to site, laying
in uniform layers with paver in sub-base / base
course on wall prepared surface and compacting
with vibratory roller to achieve the desired density
including supply of all materials,machinery,fuel and
lubricants,including incidental costs for
lighting,guarding,barricading,making earthen bundh
to protect the edges including cost of quality
control complete as perclause 406 of Specification
of Road & Bridge works of MOST (5th Revision).

Provide and apply primer coat with Cationic
Bitumen Emulsion of approved grade conforming to
IS:8887 — 1978 are requisite quantity on prepared
surface of granular base including cleaning of road
surface and spraying primer using mechanical
means including cost and carriage of bitumen
emulsion and all other incidental cost of work
complete as per Clause 502 of Specifications for
Road & Bridge Works of MORTH (5th Revision).For
WMM surface (With primer @ 0.70-1.0Kg/Sgm).

200.00
Cum

4500.00
Sgm

1150.00
Cum

4500.00
Sgm

2719.11

93.29

2611.83

35.03

Per 5,43,822.00
Cum

Per 4,19,805.00
Sgm
Cum 30,03,604.50

Per 1,57,635.00
Sgm
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Provide and lay dense bituminous macadam with
Hot Mix Plant producing an average output of 75
tonnes per hour using coarse aggregate, fine
aggregate, filler and bituminous binder as per
design Job Mix Formula conforming Marshall
Method as per specification, including screening,
cleaning of chips and preparing a uniform and
quality mix in Hot Mix Plant and ensuring a
homogeneous mix, in which all particles of the
mineral  aggregate are coated uniformly,
transporting the hot mix to work site, laying the
mixed materials at specified laying temperature
with a hydrostatic paver finisher with sensor control
to the required grade, level and alignment over
prepared surface coated with tack coat, rolling with
smooth wheeled, vibratory and tandem rollers for
break down, inter — mediate and finished rolling to
achieve the desired density of at least98% of that
Laboratory Marshall Specimen, hand packing and
pinning to give an even surface including cost and
carriage of bitumen, coarse and fine aggregates and
filler materials and hire charges of machinery and
equipment for construction and quality control,
fuels and lubricants and wages of operational staff
complete as per Clause 505 of Specifications of
Road & Bridge Work of MORTH (5th Revision). For
Grading 1L37.5 mm nominal size, 100 mm thick)
Using Batch Type HMP of minimum capacity 100 —
120 TPH.

Provide & apply tack coat with Cationic Bitumen
Emulsion of approved grade conforming to 1S:8877
— 1978 on the prepared surface cleaned with
Hydraulic broom, moistening the surface including
cost and carriage of emulsion, hire charges of
machinery and labour, cost of fuel and lubricants all
complete as per Clause 503 of Specifications for
Road & Bridge Works of MORTH (5th Revision). On
Bituminous and RCC surface: (using Bitumen
Emulsion at the rate of 0.20 to 0.30 Kg per Sgm.)
(a)On granular surfaces treated with primer (using
bitumen Emulsion at the rate of 0.25 to 0.30 kg per
Sgm

(b) On bituminous surfaces (using Bitumen
Emulsion at the rate of 0.20 to 0.30 kg per Sgm)

475.00 8417.98 Per
Cum Cum
4700.00 12.15 Per
Sgm Sgm
4700.00 11.17 Per

Sgm Sgm

39,98,540.50

57,105.00

52,499.00
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Provide and lay bituminous concrete with Hot Mix
Plant using coarse aggregates, fine aggregates, filler
materials and bituminous binder of required
specification including screening, cleaning of chips
and preparing a uniform and quality mix in Hot Mix
Plant and ensuring a homogeneous mix, in which all
particles of mineral aggregates are coated
uniformly, transporting the hot mix to work site,
laying the mixed materials at specified laying
temperature with a hydrostatic paver finisher with
sensor control to the required grade, level and
alignment over prepared surface coated with tack
coat, rolling with smooth wheeled, vibratory and
tandem rollers for break down, inter-mediate and
finished rolling to achieve the desired density of at
least 98% of that of Laboratory Marshall specimen,
including cost and carriage of bitumen, coarse and
fine aggregates and filler materials and hire charges
of machinery and equipment for construction and
quality control, fuel and lubricants and wages of
operational staff complete as per Clause 507 of
Specifications for Road & Bridge Works of MORT&H
(5th Revision). For Grading 2L13.2 mm nominal size,
40 mm thick) Using Batch Type HMP of minimum
capacity 100 — 120TP.

Supply and lay brick khoa of ordinary bats of size
(38 mm x 63 mm) of approved quality in 100 mm
layer (loose) filling in gaps with small ones rammed
and compact as directed true to level and grade.

Total of PART-A

PART-B (Drain & Culvert)

Earth work in excavation of foundation trenches or
drains, in all sorts of soil (including mixed soil but
excluding laterite or sandstone) including removing,
spreading or stacking the spoils within a lead of 75
m. as directed. The item includes necessary
trimming the sides of trenches, levelling,dressing
and ramming the bottom, bailing out water as
required complete. a) Depth of excavation not
exceeding 1,500 mm.

Earth work in filling in foundation trenches or plinth
with good earth, in layers not exceeding 150 mm.
including watering and ramming etc. layer by layer
complete. (Payment to be made on the basis of
measurement of finished quantity of work) With
earth obtained from excavation of foundation.

200.00
Cum

250.00
Sgm

200.00
Cum

100.00
Cum

9797.28

203.00

12047.00

7831.00

Per
Cum

Per
Sgm

Rs.

Per %
Cum

Per %
Cum

19,59,456.00

50,750.00

1,06,74,078.70

24,094.00

7,831.00
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Dismantle all types of Masonry excepting cement
concrete plain or reinforced, stacking serviceable
Materials at site &removing the rubbish as directed
within a lead of 75 Mtr in ground floor including
roof.

Dismantle all types of plain cement concrete works,
stacking serviceable materials at site and removing
rubbish as directed within a lead of 75 m In ground
floor including roof upto 150 mm. thick.

Dismantle R.C. floor, roof, beams etc. including
cutting rods and removing rubbish as directed
within a lead of 75 m. including stacking of steel
bars In ground floor including roof.

Clean rubbish, sludge, liquid earth, mud etc. from
kutcha/Pacca surface drain upto 1.8 m deep
including stacking the spoils within a lead of 75
mtrs.

(Payment will be made on the basis of actual
measurements of spoils in dry condition).

Removal of rubbish,earth etc. from theworking site
and disposal of the samebeyond the compound, in
conformity with the Municipal / Corporation Rules
for such disposal, loading into truck and cleaning
the site in all respect as per direction of Engineer in
charge.

Provide and lay bricks work with 1st class bricks in
cement morter (1:6). In foundation and plinth

Provide and lay plaster to wall, floor, and ceiling
with sand & cement morter (6:1) including rounding
off or chamfering corners as directed and raking out
joints or roughening of concrete surface by
chipping, etc., including throating, nosing and drip
course where necessary in ground floor.
20 mm. thick plaster.

Provide and lay neat cement punning about 1.5
mm. thick in wall, dado, windowsills, floor drain,
etc.

Note: cement 0.152 Per Cum per 100 sq. Mtr.

70.00
Cum

12.00
Cum

14.00
Cum

300.00
Cum

100.00
Cum

110.00
Cum

1100.00
Sgm

1100.00
Sgm

451.00

949.00

1975.00

236.65

168.00

5719.00

181.00

38.00

Cum

Cum

Cum

Cum

Cum

Cum

Sgm

Sgm

31,570.00

11,388.00

27,650.00

70,995.00

16,800.00

6,29,090.00

1,99,100.00

41,800.00
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Single Brick Flat Soling of picked jhama bricks
including ramming and dressing bed to proper level
and filling joints with local sand.

Ordinary Cement concrete (mix 1:2:4) with graded
stone chips (20 mm nominal size) excluding
shuttering and reinforcement,if any, in gound floor
as per relevant IS codes.

Pakur Variety

Ordinary Cement concrete (mix 1:1.5:3) with
graded stone chips (20 mm nominal size) excluding
shuttering and reinforcement if any, in ground floor
as per relevant IS codes.Pakur Variety

Hire and labour charges for shuttering with
centering and necessary staging upto 4 m using
approved stout props and thick hard wood planks of
approved thickness with required bracing for
concrete slabs, beams and columns, lintels curved
or straight including fitting, fixing and striking out
after completion of works (upto roof of ground
floor) 25 mm to 30 mm shuttering without staging
in foundation

Hire and labour charges for shuttering with hard
wood for precast R,C Slabs curved or straight and
striking out the same including fitting, fixing the
precast slab in position with necessary carriage and
haulage hosting etc. complete in all respect. (only
the area in contact with concrete to be measured)

Controlled Cement concrete with well graded stone
chips (20 mm. nominal size ) excluding shuttering
and reinforcement with complete design of
concrete as per IS: 456 and relevant special
publications, submission of job mix formula after
preliminary mix design after testing of concrete
cubes as per direction of Engineer-in- Charge .
Consumption of cement will not be less than 320
Kg. of cement with super plasticiser per cubic meter
of controlled concrete but actual consumption, will
be determined on the basis of of preliminary test
and job mix formula. In ground floor and
foundation. [ using concrete mixture ] M30 Grade
Pakur variety.

250.00
Sgm

12.00
Cum

35.00
Cum

150.00
Sgm

100.00

60.00
Cum

377.00 Per

Sgm

6156.42 Per
Cum

6895.09 Per
Cum

225.00 Per

Sgm

100.00 Per

Sgm

7532.70 Per
Cum

94,250.00

73,877.04

2,41,328.15

33,750.00

10,000.00

4,51,962.00
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16 Reinforcement for reinforced concrete work in all 5.80 69332.00 Per M.T 4,03,865.60
sorts of structures including distribution bars, M.T
stirrups, binders etc initial straightening and
removal of loose rust (if necessary), cutting to
requisite length, hooking and bending to correct
shape, placing in proper position and binding with
16 gauge black annealed wire at every intersection,
complete as per drawing and direction
For works in foundation, basement and upto roof of
ground floor/upto 4 m -Tor steel/Mild Steel

17  Supply Earth mover /Excavator cum loader 4.00 8150.00 Per day 32,600.00
including fuel, permit etc. for 8 hours. days

18 Fix S.H 90lbs.rail of varying length in line and level 200.00 110.57 Each 22,114.00
after carrying and accumulating/stacking the rails at Nos.

work site, lying at scattered location within a
particular dock/yard premises.

19 Artificial stone in floor, dado, staircase etc with 150.00 372.00 Per 55,800.00
cement concrete (1:2:4) with stone chips, laid in Sgm Sgm
panels as directed with topping made with ordinary
or white cement (as necessary) and marble dust in
proportion (1:2) including smooth finishing and
rounding off corners including raking out joints or
roughening of concrete surface and application of
cement slurry before flooring works using cement
@ 1.75 kg/sq.m all complete including all materials
and labour.

3 mm. thick topping (High polishing grinding on this
item is not permitted with ordinary cement).
Using grey cement

(i) 35 mm. Thick

Total of PART-B Rs. 24,79,864.79
} Total Part A +Part B Rs. 1,31,53,943.49

(Rupees One crore thirty one lakh fifty three thousand nine hundred forty three
and paise forty nine only)

C.O to next page....
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B.F from pre-page: Total Part A +Part B Rs. 1,31,53,943.49

(Rupees One crore thirty one lakh fifty three thousand nine hundred forty three and paise forty
nine only)

Tenderer to fill up the following [ score out which is not applicable]

price not o be quoted here

) PSR %

(in figures) Below par ) Rs.
......................................................... Percent

(in words)
(o) U U At par NIL
(€)oo %

(in figures) Above par (+
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers
Permanent INCOmMeE TaX A/C.NO... coovevivieieeieeereeee e e esres e sseens

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted / stated
above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:

Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Kolkata Port Trust.

I/We \
having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the
rates & prices set out in the annexed Bill of Quantities within six months from the date of order to
commence the work and in the event of our tender being accepted in full or in part. I / We also undertake
to enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto
which may be necessary to give effect to the acceptance of the Tender and incorporating such
Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby
agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees
shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I/ We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I/ We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than
four months.

Dated: (Signature of Bidder
with Seal)

WITNESS :

Signature : Name of the Bidder :

Name : Address :

(In Block Letters)

Address :

Occupation :
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ANNEXURE - F

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the
6" Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting
held on July, 2014
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KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

JULY, 2014

GENERAL CONDITIONS OF CONTRACT

CLAUSE PAGES

1. AMENDMENT TO GENERAL CONDITIONS OF GC1
CONTRACT

2. DEFINITION GC2-GC:

3. DUTIES & POWERS OF ENGINEER & GC3-GCE
ENGINEER’'S REPRESENTATIVE

4. THE TENDER/OFFER AND ITS PRE- GC5-GC¢
REQUISITES

5. THE CONTRACT & GENERAL OBLIGATIONS GC 9-GC 1«
OF CONTRACTOR

6. COMMENCEMENT, EXECUTION AND GC 14-GC 13
COMPLETION OF WORK

7. TERMS OF PAYMENT GC 18-GC

8. VARIATION AND ITS VALUATION GC 20-GC 22

9. DELAY/EXTENSION OF COMPLETION GC 22-GC 2¢
TIME/LIQUIDATED DAMAGE/TERMINATION
OF CONTRACT

10. | MAINTENANCE AND REFUND OF SECURITY GC 24-GC 2t
DEPOSIT

11. | INTERPRETATON OF CONTRACT GC 25-GC 2i
DOCUMENTS, DISPUTES & ARBITRATION

12 | FORMS GC-1, GC-2, GC-3

13 | FORM OF AGGREMENT

14 | PROFORMA FOR B.G. FOR CONTRACT
PERFORMANCE

15 | INTEGRITY PACT DOCUMENT: PROFORMA

16 | DRAFT Memorandum of Understanding between

Ko.P.T. & Transparency International India
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GC-1

AMENDMENT

T0

GENERAL CONDITIONS OF CONTRACT

% CI-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimated Amount of Earnest Money Estimate Amount of Earnest Money
Value of d Value
Work of Work
For Works | For Contract of For Works | For Contract of
Contract Supplying Materials Contract Supplying Materials or
or Equipment only Equipment only
Up to Rs. | 5% of the | 1% of the estimated | Upto Rs. | 2% of the | 1% of the estimated
1,00,000= | estimated value of work 10 Crore | estimated value of work
00 value of value of
work work
Over Rs. | 2% of the | %% of the estimated | Over Rs. | 2% on first | 2% of the estimated
1,00,000. | estimated value of work | 10 Crore | Rs. 10 Crore | value of work subject
00 value of | subject to a + 1% on the | to a maximum of Rs.
work subject | maximum of Rs. balance 10,000/- and minimum
to a | 10,000/- and of Rs. 1,000/-.
maximum of | minimum of Rs.
Rs. 20,000/- | 1,000/-.
and
minimum  of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 210
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-
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[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 82
OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ]

GC-2
1. DEFINITIONS

1.C In the contract, as here in after defined, theofeihg wcrds anc
expressions shall have the meaning herein asstgribém, except where
the context otherwise required.

1.1 “Employer” or “Board” or “Trustees” means of the &d of Trustees fc Employe
the Port of Calcutta, a body corporate under Se@iof the Major Port
Trusts Act, 1963, including their successors, regméatives and assigns.

1.2 *“Chairman” means the Chairman of the Board anduihe$ the persc Chairmar
appointed to act in his place under Sections 141didof the Major Port
Trusts Act, 1963

1.2 *“Contractor” means the person or persons, Firm omg@any whos' Contracto
tender/offer has been accepted by the Trustees iadddes the
Contractor's representatives, heirs, successor assigns, if any,
permitted by the Board/Chairman.

1.4 *“Engineer’ means the Board’s official who has ieditthe tender on i Enginee
behalf and includes the Manager (Infrastructure &idcCFacilities) or
other official as may be appointed from time toditmy the Employer,
with written notification to the Contractor, to aas Engineer for the
purpose of the Contract, in place of the “Engineser'tlesignated.

1.5 “Engineer's Representative” means any subordinatdssistant to thc Engineer’s
Engineer or any other official appointed from tine time by the Representative
Engineer to perform the duties set forth in Clausdgo 2.6 hereof.

1.€ “Work” means the work to be executed in accordanith the Contrac Works
and includes authorised “Extra Works” and ‘Excessori¥’ and
“Temporary Works”.

1.7 “Temporary Works” means all temporary works of gvieind required ir Temporary
or about the execution, completion or maintenantéhe works and works
includes (without thereby limiting the foregoingfitdtions) all temporary
erections, scaffolding, ladders, timbering, soakivefs, site offices,
cement and other godowns, platforms and bins fack#tg building
materials, gantries, temporary tracks and roadapdeary culverts and
mixing platforms.

1.6 “Extra Works” means those works required by Engineer foi Extra  works
completion of the Contract which were not specificand separately and Excess
included in the schedule of items of the works (Bill of Quantities) of works
the tender. “Excess Works” means the required diestof work in
excess of the provision made against any itemeobtt of Quantities.

1.¢ *“Specifications” means the relevant and approprBtgeau of Indiar Specificatiol
Standard’s specifications / International Standai@pecifications (latest
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revisions) for materials and wkmanship unless stated otherwise in
Tender.

GC-3

“Drawings” means the drawings referred to in theder and specificatio Drawings
and any modification of such drawings approved irtimg by the

1.10 Engineer and such other drawings as may from torténte be furnished
or approved in writing by the Engineer.

1.11  “Contract” means and includes the General and Spé&bbnditions o Contrac
Contract, Specifications, Drawings, priced Bill @fiantities, the Tender /
Offer, the letter of acceptance of the Tender/Qffthe Contract
Agreement, if separately entered into and the Sdbheaf Rates and Price,
if any, adopted by the Trustees at their discretion

1.1z “Constructional Plant” means all appliances ordkiof whatoever natur¢ Constructiol
required or about the execution, completion or te@miance of the worksal Plant
or temporary works and includes (without therelyiting the foregoing
definition) all machinery and tools but does natlile materials or other
things intended to form or forming part of the pamant works.

1.1 “Site” means the land, waterways and other places, under, in o Site
through which the works are to be executed by ttust€es for the purpose
of the Contract.

1.1¢ *“Contract Pric” means the sum named in the letter of acceptaht¢kec Contraci
Tender/Offer of the Contractor, subject to suchitamlts thereto and Price
deductions therefrom as may be made by the Engimetar the provisions
here in after contained.

1.1t “Month” means English Calendar Mor Month

1.1€¢ “Excepted Risks” are riot in so far as it is unirahle, war, invasion, act « Exceptec
foreign enemies, hostilities) whether war be declaor not), Civil War, Risks
rebellion, revolution, insurrection or military eisurped power or use or
occupation by the Trustees of any portion of thek&dn respect of which
a certificate of completion has been issued (allwdfich are herein
collectively referred to as the excepted risks).

1.17  Word importing the singar only, also includes the plural and versa Singular
where the context so requires. Plural

1.1¢ The heading and marginal notes in these Generafli@ams of Contrac Headings
shall not be deemed to be part thereof or be takerconsideration in the Marginal
interpretation or construction thereof or of thattact. Notes.
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Unless otherwise stipulated the work “Cost” shal deemed to incluc Cos
overhead costs of the Contractor, whether on atheffite.

DUTIES & POWERS OF ENINEER & ENGINEER'S
REPRESENTATIVE.

The Contractor shall execute, compete and maitit@works in terms ¢ Engineer”
the contract to the entire satisfaction of the Bagr and Authority
Shall comply with the Engineer’s direction on angttar whatsoever.

GC-4
The Contractor shall take instructions from the iBegr and subject 1 Authority of
limitation of Clause 2.5 hereof, from the EnginedRepresentative. Engineer’s
Representative
The Engineer shall have full power and autty : Engineer’s
Power

(a) to supply to the contractor from time to time dgrithe progress of
the works such further drawings and instructionstesl be necessary
for the purpose of proper and adequate executidmaintenance of
the works and the contractor shall carry out andobend by the
same.

(b) to alter or modify the specification of any matedad workmanship
and to inspect the work at any time.

(c) to order for any variation, alteration and modifica of the work and
for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractudt &rustees, as the
first referee.

() To grant extension of completion time.

The Engineer’s Representative sh Power o
Engineer’s
0] watch and supervise the works. Representative.

(i) test and examine any material to be used or workhign
employed in connection with the work.

(i) have power to disapprove any material and workmiansbt in
accordance with the contract and the contractdt sbiaply with
his direction in this regard.

(iv) take measurements of work done by the contractortlie
purpose of payment or otherwise.

(v) order demolition of defectively done work for itsconstruction
all by the Contractor at his own expense.
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(vi) have powers to issue alteration order not implyimadification
of design and extension of completion time of tleeknand

(vii)  have such other powers and authorities vesteddrEtigineer,
which have been delegated to him in writing by Ewgineer
under intimation to the Contractor.

GC-5
Provided always that the Engineer’'s Representathal have no powel Limitation of
Engineer’s
(@) to order any work involving delay or any extra pay by the Representativ
Trustees, e’s Power
(b) to make variation of or in the works; and
(c) to relieve the Contractor of any of his duties bligations under the
Contract.
Provided also as follows Engineer’s
Overriding

(a) Failure of Engineers Representative to disappravy work or Power
materials shall not prejudice the power of the Bagr thereafter to
disapprove such work or materials and to order phding down,
removal, breaking-up thereof and re-constructinghat contractor’s
cost and the contractor shall have no claim to @msgtion for the
loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reasbarty decision of the
Engineer's Representative, he shall be entitleceter the matter to
the Engineer who shall thereupon confirm, reversevary such
decision.

(c) Any written instructions or written approval givery the Engineer’'s
Representative to the contractor, within the teohslelegation of
power and authority vested in the Engineer to heprBsentative in
writing, shall bind the contractor and the Trustessthough it had
been given by the Engineer, who may from time aetimake such
delegation.

THE TENDER/OFFER AND ITS PR-REQUISITES

The Contractor shall, before making out and sulimgithis tender/offer The  tende

be deemed to have inspected and examined thefuditeconsidered all must

factors, risks and contingencies, which will havieect and indirect encompass all

impact on his expenses and profit from the work simall be specifically relevant

deemed to have taken the following aspects intgidenation : aspects/
issues.
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(@ The form and nature of the site and its surroundingliding their Site & Local
sub-surface, hydrological, tidal and climatic cdiutis, the meanscondition.
of access to the site and all other local conditidncluding the
likely charges and costs for temporary way-leat'/@nly, required
for the work.

(b) The drawings, specifications, the nature and extérnwork to be Drawing
executed and the quality, quantity and availabitifythe required Specification/
materials and labour for the work and the needkexte the work Nature &
to the entire satisfaction of the Engineer, and dg complying extent of
with the General and Special Conditions of Contract work to be

done.
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(c) The accommodation required for the workmen and sffice, Accommodatior
mobilisation/demobilisation and storage of all plaequipment for Contractor's

and Construction materials. men/materials.
(d) The sources and means of procurement of water fiokidg, Water for

washing and execution of work, and source and aidity of drinking etc.

electrical power, all at Contractor’s cost. /Electrical power.

(e) Payment of taxes and duties and compliance of gilieable Payment o
statutes, ordinances and law together with the srubeade Taxes/duties
thereunder, the rules, regulations and bye-lawsubfic bodies or and observance of
any local or other authority by the Contractor, iag the all statutes.
Trustees indemnified against penalties and lidgddliof every kind
arising from the Contractor’s failure in such corapte.

() Payment of all kinds of star-duty for executing the agreement Payment (o]}
for any legal instrument including Bank Guarantaed Indemnity Stamp Duty
Bonds. by the Contractor.

The Contractor’s tender shall be itk on the Tender Forms supplied
the Trustees, unless stipulated otherwise in théicdlanviting the
Tender and shall be faultless in figures and freemf erasing.
Corrections, if any, shall only be made by scomug and initialling of
the revised figure.

If required by the Engineer or the Trustees, thetfagtors in thei Disclosure o
tender or subsequently, shall disclose the names thdir Owner’'s name.
owners/partners/share holders at the required pofrtime. The failure

in this regard shall be treated as a breach amhtact, if entered into,

shall be liable to be cancelled.
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(&) Unless otherwise stipulated in the Notice ingitTender / Offer Earnes

every tender must be submitted with Earnest Morfethe@ amount Money and
calculated as per the following scale.

Estimated Value c
Work

Amount of Earnest Mont |

For Contract o]
For Works Contract Supplying Materials or
Equipment only
Up to Rs.| 5% of the estimate| 1% of the estimatec
1,00,000=00 value of work value of work
Ovel 2% of the estimate| 2% of the estimate

Rs. 1,00,000=00

value of work subjec
to a maximum of Rs

t value of work subject
.to a maximum of Rs.

20,000/- and minimunr

of Rs. 5,000/-.

10,000/- and minimum
of Rs. 1,000/-.

(b) Earnest Money shall be deposited with the Besttreasurer in cash or

G
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Security Deposit.

Method of

Banker's Cheque of any Calcutta Branch of a Natised Bank of India Paying E.M.
drawn in favour of Calcutta Port Trust or in thenfioof any “Account

Payee” Draft of any Nationalised Bank of India dnawn favour of

“Calcutta Port Trust” and payable at Calcutta/Haldis the case may be,

and the receipt granted therefor be kept attaahéluket Tender/Offer in the

Sealed Cover.

(c) Earnest Money (unaccepted tender shall be refunded without amyést Refund

of

through Alc. Payee Cheque drawn on a NationalisetkBf Calcutta / E.M.

Haldia.

(d) The enlisted (registered ) Contractors of Thastees who have deposit Exemption
fixed Security with the Trustees’ FA & CAO / ManagéFinance) from E.M. to
according to his Class of Registration, shall bengat from depositing theRegd. Firms
Earnest Money, as per the following scale :

Class of Registratic Amount of Fixed| Financial Lmit of
Security Each Tender
Any tender priced up t
A Rs. 25,000/- Rs.5,00,000/-
Any tender priced up t
B Rs. 10,000/- Rs.2,00,000/-
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Rs. 5,000/-

Any tender priced up t
Rs.1,00,000/-

Tender witl-

(e) (i) Tender submitted without requisite Earnesoney may be liable toout EM liable

rejection.

to rejection.

(i) If before expiry of the validity period ofi® Tender/Offer, the tenderef~orfeiture of
amends his quoted rates or tender/offer making thveacceptable to theE.M. before
Trustees and/or withdraws his tender/offer, thenEstr Money depositedAcceptance of

shall be liable to forfeiture at the option of theustees.
(H The Earnest Money of accepted tender/offerlisba retained by th E.M.

offer.
to be

Trustees as part of the Security Deposit, for whickeparate Treasuryconverted to

Receipt shall be issued to the Contractor aftecaation of the previous part S.D.

Receipt of Earnest Money.
(g) Balance security for works contract shall beovered by deduon from Mode of

all progressive Bill (including final Bill, if necsary) @ 10% of the grossecovery of

value of work in each such bill, so that the totdovery may not exceedbalance S.D.

the quantum computed as per the under noted pagenof the total value

of work actually done up to the stage of completion

GC-8

Value of Worl

% of Security Depos
for works contract.

% of Security Scale of S.D
Deposit For contract recovery.

of supply-
ing materials &
equipment only.
For  wcrks up to| 10% (Ten percer 1% (One percer
Rs.10,00,000/-.
For works costing mor| 10% on first| 1% on first
than Rs.10,00,000/- and ypRs.10,00,000/- +7%2%Rs.10,00,000/- +

to Rs.20,00,000/-

on the balance.

1% on the balance.

For works costing nre
than Rs.20,00,000/-

10% on first
Rs.10,00,000/- +
% on the nex

Rs.10,00,000/-+ 5%
on the balance.

7 Rs.10,00,000/-

1% first
+

t %% on the next

Rs.10,00,000/- +

Y4% on the balance.

on

(h) Balance Security for Contract of supplying emitls and quipment S.D. for supply
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computed in terms of the percentages given abdwa] have to be contracts to b
deposited with the Trustees’ Treasurer in advamzeveithin 30 days deposited  in
from the date of placement of supply order, eitimecash or by A/c. advance.
Payee Draft of a Nationalised Bank of India drawrfiaivour of Calcutta

Port Trust and payable at Calcutta/Haldia, as Hise eay be.

() No interest shall be paid by the Trustees ® Tlenderer/Contractor ¢ No interes!
the amount of Earnest Money/Security Deposit hgldhe Trustees, atpayable on
any stage. E.M. /S.D

() The Security Deposit shall refunded to thenttactor in terms ¢ Mode of

Clause 9.3 hereinafter and subject to deductiomany, under the refund of S.D.
provision of Sub-clause 3.5 (ii) herein below. hdwever, the Contract

provides for any maintenance period. 50% of theuBgcDeposit may

be refunded against any of the treasury Receiptttfat amount on

expiry of half of the maintenance period and thieuh@e deposit on the

expiry of the said maintenance period and after Emgineer has

certified the final completion of work in Form GZand the Contractor

has submitted his “No Claim” Certificate in Formdz3.

(ii) The Security Deposit/Earnestoney may be liable to forfeiture at t Forfeiture  of
option of the Trustees, if the Contractor failsctrry out the work or to S.D.
perform/observe any of the conditions of the Cattrdihe Trustees shall

also be at liberty to deduct any of their dues friti@ Security Deposit,

fixed Security, Earnest Money or from any sum dutgdecome due to the

Contractor under any other contract.
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If stipulated in the contract as a Special Conditibie contractor shall have to sub Bank

to the Engineer a performance Bond in the form rofireevocable guarantee fromGuarantee
Calcutta/Haldia Branch, as the case may be, ofNationalised Bank of India in thein lieu of
proforma annexed hereto and for the sum and persodientioned in the letter ofCash S.D.
acceptance of the Tender/Offer, within 15 days fithe date of such letter, failingin  certain
which the Contract shall be liable to be terminaded the earnest money shall beases
liable to forfeiture; all at the discretion of tEmgineer. The cost of obtaining this or

any other Bank Guarantee and/or the revalidatieretsf, wherever required, has to be

borne by the Contractor and it shall be his sofpaasibility to arrange for timely
revalidation of such Bank Guarantee, failing whieahd for non-fulfilment of any

contractual obligation by the Contractor, the Eegiand/or the Trustees shall be at

liberty to raise claim against the Guarantee aneiiforce the same unilaterally.

“Every Tenderer/ Bidder shall submit, irspect of a tender value of more than F

Crore, along with their tender comprising Specianditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etdoaument called Integrity Pact
Agreement duly signed by their authorized repregemt. The Proforma of the
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Integrity Pact Agreement shall as specified in@@&C. In case of tender value m
than Rs 5 Crore, the Integrity Pact Agreemenmigssential part and parcel of bid
document to be submitted by each tenderer, withdhith the tender shall not be
considered.”

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTQ

(a) The contract documents shall be dr-up in English languag English
language to
be used

(b) The contract shall be governed by all relé\indian Acts. As applicable on Applicabilit

within the jurisdiction of the High Court at Caltatindia, including the following y of laws on

Acts : the contract

The Contract Act (India), 1872.

The Major Port Trusts Act, 1963.

The Workmen’s Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,2®

The Dock Workers’ Act,1948.

The Arbitration and Conciliation Act (1996) (in tisase of a definite Arbitration

Agreement only).

After acceptance of his Teer/Offer and when called on to do so by the engioe Contractor

his representative, the contractor shall, at his expense, enter into and executeta Execute

Contract Agreement to be prepared by him in thenfannexed hereto. Until suctContract

Contract Agreement is executed, the other documefésred to in the definition of Agreement.

the term ‘Contract’ here-in-before, shall colleeliwbe the Contract.

Several documents forming the contract are to kentas mutually explanatory of ¢ Interpretatit

another. Should there by any discrepancy, ambigaityission or error in the various of

contract documents, the Engineer shall have theepda correct the same and hisontract

decision shall be final and binding on the part@éethe Contract. documents
—Engineers’
Power

NouorwhE
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Two copies of the Drawings referred to in the gahand special Conditions All  Drawings
Contract and in the Bill of Quantities, shall berfigshed by the Engineer to theare  Trustees’
Contractors free of cost for his use on the wonlt thhese shall remain theproperty.
property of the Trustees and hence, the Contraghtall return them to the

Engineer or his Representative on completion of wek, if not torn or

mutilated on being regularly used at site.

The Contractor shall prove and make at his own ms@eany working ¢ Contractor  tc
progress drawings required by him or necessarthf@iproper execution of theprepare

works and shall, when required, furnish copieshef $ame free of cost to thevorking /
Engineer for his information and/or approval, withoneaning thereby theprogress
shifting of Contractor’s responsibility on the Enger in any way whatsoever. drawings
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The Contractor shall not directly or indirectly risdel, assign or sublet tt Contractol
Contract or any part thereof without the writtermission of the Engineer.cannot sub-let
Even if such permission be granted, the Contragttatl remain responsible (athe work

for the acts, defaults and neglect of any sub-eetdr, his agents, servants or

workmen as fully as if these were the acts, defaalineglects of the Contractor

himself or his agents, servants or workmen andfdb)his full and entire

responsibility of the contract and for active suptendence of the works by

him despite being sublet, provided always thatpgtevision of labourers on a

“piece rate” basis shall not be deemed to be stliimeunder this clause.

Unless otherwise specified, the Contractor shallidemed to have incled in  Contractors

his Tender/Offer all his cost for supplying and \pding all constructional price is

plant, temporary work. Materials both for temporanyd permanent works,inclusive of all

labour including supervision thereof, transporttogand from the site and incosts

and about the work, including loading, unloadirending, watching, lighting,

payment of fees, taxes and duties to the apprepaiathorities and other things

of every kind required for the construction, erecfi completion and

maintenance of the work.

The Contractor shall be solely responsible foratiequacy, stability and safe Contractor s

of all site operations and methods of constructergn if any prior approvalresponsible for

thereto has been taken from the Engineer or hiseReptative. The Contractomll construction

shall not be responsible for the correctness ofitregn or specification of theprocess, except

Temporary and Permanent works formulated by theireeg, but the for correctness

Contractor shall be fully responsible for the cotrienplementation thereof, af design and

also for any design and specification preparedimseg/used by the Contractorspecification
formulated by
the Engineer

Whenever required by the Engineer or his rsentative, the Contractor sh Contractor  tc

submit to him the details of his (a) programme dzecution of the work, (b) submit his

proposed procedure and methods of work, (c) prapbdsployment of plant, programme of

equipment, labour, materials and temporary workee $ubmission to and/omwork

any approval by the Engineer or his Representativany such programme or

particulars shall not relieve the Contractor of afiyhis obligations under the

contract.
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If for any reason the intractor be unable to adhere to his earlier prograr
he shall submit his revised programme for comphetid work within the
stipulated time whenever asked to do so.

Necessary and adequate supervision shall be pavigethe Contractc Contractor tc
during execution of the works and as long thereaftethe Engineer or hissupervise the
representative shall consider necessary duringnthmtenance period. Theworks
Contractor or his competent and authorised agemepresentative shall be

constantly at site and instructions given to him the Engineer or his
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representative in writing shall be binding upon tBentractor subject t
limitation in Clause 2.5 hereof. The Contractorlishdorm the Engineer or
his representative in writing about such represemtagent of him at site.

The Contractor shall employ in execution of the @aat only qualifiec Contractor tc
careful and experienced persons and the Enginedirtshat liberty to direct deploy

the Contractor to stop deployment of any of isfstabrkmen or official at site qualified men
and the Contractor shall within 48 hours complyhwgitich instruction without and

any demur whenever the Engineer shall feel thatidpoyment of the persorEngineer’s

concerned will not be conducive to the proper amely completion of the power to

work. remove
Contractor’s
men

The Contractor shall be responsible for the trug proper setting out of tt Contractor s
works in relation to reference points/lines/levgisen by the Engineer inresponsible
writing. The checking of any setting-out or of aamjgnment or level by thefor line, level,
Engineer or his Representative shall not in any vedigve the contractor ofsetting out
his responsibility for the correctness thereof hadshall fully provide protectetc.

and preserve all stakes, templates, bench madt, rsiils, pegs, level marks,

profile marks and other things used in settingtbetworks.

From the commencement of the works till issue efdtbmpletion cerficate in Contractor is
Form G.C.1, vide Clause 5.12 hereof, the contractball take full responsible to
responsibility for the care thereof. Save for tixeepted risks, any damageprotect  the
loss or injury to the work or any part thereof $hH@ made good by thework
Contractor at his own cost as per instruction amdhe satisfaction of the

engineer, failing which the Engineer or his Repnéstive may cause the same

to be made good by any other agency and the expémagrred and certified

by the Engineer shall deem proper. This Clause muitl apply to that part of

the work, which might have been taken over by thasfees on partial

completion of the work and in such case the Cotdracobligation will be

limited to repairs and replacement for manufactummn construction defects

during the Maintenance period (Guarantee Periogeaghe directions of the

Engineer as also for defects/damages if any cawsethe work by the

Contractor during such repairs and replacemertdnraintenance period.
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The Contractor shall at his own cost protect supgod take all precautior Contractor s

in regard to the personnel or structure or servargsroperties belonging toresponsible for
the Trustees or not which may be interfered witlaféected or disturbed orall damages to
endangered and shall indemnify and keep indemntfiedTrustees againsbther structures
claim for injury, loss or damage caused by the @mbbr in connection with / persons
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the execution and maintenance of the work to thareahid propertie: caused by hin
structures and services and/or to any person iimguthe Contractor'sin  executing
workmen. Cost of Insurance Cover, if any, takerth®yContractor shall notthe work.

be reimbursed by the Trustees, unless otherwigelated in the Contract.

The Contractor shall immediately inform the EngiredRepresentatives Fossis,

any fossil, coins, articles of value or antiquitydastructures and otherTreasure
remains or things of geological or archaeologioghartance be discoveredravois, etc. are
at site which shall remain the property of the Teas and protect them froniTrustees’

being damaged by his workmen and arrange for dipolsthem at the property
Trustees’ expense as per the instruction of théreegs Representative.

The Contractor shall be deemed to have indemnéfietishall indemnify th Contractor tc
Trustees against all claims, demands, actions apckedings and all costdndemnify the

arising therefrom on account of : Trustees
against all
(9) Infringement of any patent right, design, trademarkname or otherclaims for loss,
protected right in connection with the works or parary work. damage, etc.

(h) Payment of all royalties, rent, toll charges, laeades, other payments or
compensation, if any, for getting all materials aglipment required
for the work.

() Unauthorised obstruction or nuisance caused bgdhg&actor in respect
of Public or Private or Private road, railway tracKootpaths, crane
tracks, waterways, quays and other properties beigrto the Trustees
or any other person.

() Damagel/injury caused to any highway and bridge ocroant of the
movement of Contractor’s plants and materials innection with the
work.

(k) Pollution of waterway and damage caused to riverk,l sea-wall or
other structure related to waterway, in transpgritontractor’'s plants
and materials.

(h The Contractor's default in affording all reasomabfacilities and
accommodation as per the direction of the Engineer his
Representative to the workmen of the Trustees ahér cagencies
employed by or with the permission and/or knowledfjthe Trustees on
or near the site of work.

Debris and materials, if obtained by demolishing arnoperty, building o Dismantlec
structure in terms of the Contract shall remaingtaperty of the Trustees. materials
Trustees’

property

GC-13

The Contractor's quoted rates shall be deemed i@ hmeer Contractor's quote
inclusive of the following : rates/price must be all
inclusive



69

() Keeping the site free of unnecessary olction and remove
from site of constructional plant wreckage, rubbishrplus
earth or temporary works no longer required.

(b) Cleaning and removal from site all the surplus mialie of
every kind to leave the site clean and tidy aftampletion of
the work, without which payment against final hitlay be
liable to be withheld.

(c) Precautionary measures to secure efficient protcif
Docks, the River Hooghly and other waterways agdains
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbisluseecand
other materials from being thrown into the water tine
Contractor’'s men or those of his agency.

(d) Making arrangements for deployment of all labouasd
workers, local or otherwise including payment fogit wages,
transport, accommodation, medical and all othetusisy
benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per t
requirements of local authority or the Engineer s
Representative for preventing (i) spread of anyedtibus
disease like smallpox, cholera, plague or malagiataking
effective actions for destruction of rats, mice,rmim,
mosquitoes, etc. and by maintaining healthy andtagn
condition, (ii) illegal storage and distribution ddrugs,
Narcotics, Alcoholic liquor, Arms and Ammunitiongiii)
unlawful, riotous or disorderly conduct of the Qator’s or
his Sub-Contractor's workmen, (iv) deployment adrlamen
of age less than 16 years.

4.1¢  Every direction or notice to be given to the Coctimashal Notice to Contractc
be deemed to have been duly served on or receiyethd
Contractor, if the same is posted or sent by hanthé address
given in the tender or to the Contractor's Sitei¢gffor to the
Registered Office of the Contractor. The time mared in these
conditions for doing any act after direction or icetshall be
reckoned from the time of such posting or despatch.

4.2C  The Contractor and his S-contractor or the agents and men a Contractor not
any firm supplying plant, materials and equipmehalls not publish photograph or
publish or caused to be published any photograpldescription particulars of work
of the works without the prior authority of the Emeger in writing.

GC-14
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The Contractor shall at the Trustees' cost to beiddel by the Contractor o

Engineer render all reasonable facilities and Cerajon as per provide facilities

direction of the Engineer or his representativang other Contractorto outsiders

engaged by the Trustees and their workmen to thstdes’ own staff

and to the men of other Public Body on or nearsiteeof work and in

default the Contractor shall be liable to the Teastfor any delay or

expense incurred by reason of such default.

The work has to be carried out by the Contractasicey the minimun Work to caust

of hindrance for any maritime traffic or surfaceffic. minimum
possible
hindrance to
traffic
movement

All constructional fants, temporary works and materials when bro Trustees’ lien ol

to the site by the Contractor shall be deemed ttheegroperty of the Contractor’s

Trustees who will have lien on the same until tretiséactory Plant &

completion of the work and shall only be removamrfrthe site in part Equipment.

or in full with the written permission of the Enger or his

Representative.

COMMENCEMENT, EXECUTION AND COMPLETION Ol

WORK.

The Contractor shall commence the work within 7sdafythe receip Preliminary time
of Engineer's letter informing acceptance of the nttactor's to = commence
tender/offer by the Trustees or within such pratiany time as work an
mentioned by the Contractor in the Form of Tendertt® time maintenance of
accepted by the Trustees. The Contractor shall pheceed with the steady rate of
work with due expedition and without delay, exceg# may be progress
expressly sanctioned or ordered by the Engineer his

Representatives, time being deemed the essenbe gbnhtract on the

part of the contractor.

The Contractor shall provide and maintain a suitaiffice at or neg Contractor’s site
the site to which the Engineer's Representative mnegnd office
communications and instructions for use of the €&ator.

Unless specified otherwise in the contract or priernission of the Contractor  tc
Engineer has been taken, the contractor shall etute the work observe

beyond the working hours observed by the Engindeepresentative Trustees’

and on Sundays and Holidays observed in the Trsistgstem, except working hours

in so far as it becomes essential on account af tidrk or for safety

of the work. If the progress of the work lags behgthedule or the

work has been endangered by any act or neglech@rmpart of the

contractor, then the Engineer or his Representatiad! order and the

contractor at his own expense shall work by day lanaight and on

Sundays and Public Holidays. Any failure of the iEegr or his

Representative to pass such an order shall n&veelihe contractor

from any of his obligations. The Engineer’'s dedaisia this regard

shall be final binding and conclusive.
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Unless stipulated otherwise in the contract allerials required for th Contractor tc
work shall be procured and supplied by the corbraesith the approval supply all
of the Engineer or his Representative and subjestlbsequent testing asnaterials as per
may be required by the Engineer or his Represeatalihe Engineer requirement  of
shall exercise his sole discretion to accept anh soaterials. the Engineer or
his representative

Unless stipulated otherwise in the contract all eniats, workmanshi| Materials &
and method of measurement shall be in accordantie theé relevant Works

Codes (Latest Revision) of the Bureau of Indiann&&ads and the

written instructions of the Engineer or his Reprgative. Where no

specific reference is available in the contractg thmaterial and

workmanship shall be of the best of their respectkinds to the

satisfaction of the Engineer.

Samples shall be prepared and submitted for appofihe Engineer a Contractor tc
his representative, whenever required to do soatathe Contractor's submit samples
cost. for approval

Unless stiplated otherwise in the contract, the cost of asy tequirec Contractor tc

by the Engineer or his representative in respectmafterials and arrange all
workmanship deployed on the work, shall be bornékeyContractor. testing at his own
cost.

Regarding the supply of any materials by the Trissteghe contractor i
accordance with the contract, the following comdis shall apply :

(8 The Contractor shall, at his own expense, arraoggdnsporting th- The Contracto
materials from the Trustees’ Stores, watching,irsoand keeping shall account for
them in his safe custody, furnishing of statemehntansumption and look after the
thereof in the manner required by the Engineeri®rdpresentative, Trustees’
return of surplus and empty container to the TestS&tores as permaterials
the direction of the Engineer or his Representative

(b) Being the custodian of the Trustees’ materials, dbetractor shal Contractor tc
remain solely responsible for any such materiagdadd to him and compensate for
for any loss or damage thereof for any reason dtier “Excepted loss and damage
Risks”, the Contractor shall compensate the Trgstieethe manner to Trustees’
decided by the Engineer and shall at no stage reropeause to bematerials
removed any such material from the site without gesmission in
writing.

(c)The Trustees’ materials will generally be sugpglin stages and Delay in supply
accordance with the rate of progress of work buepkfor grant of of Trustees’
suitable extension of completion time of work a<ided by the materials will
Engineer. The Contractor shall not be entitled toy aother only entitle the
compensation, monetary or otherwise, for any delathe supply of Contractor  for
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Trustees’ materials to him. The Contractor shallpwéver, extension 0]
communicate his requirement of such materials éoBhgineer from completion time
time to time. of work

GC-16

(d) Unless stipulated otherwise in the contract thalue of th¢ Recovery fron
Trustees’ materials issued to the contractor sbhallrecovered Contractor  for
from the contractor's bills and/or any of his othdues, Trustees’
progressively according to the consumption themothe work materials under
and/or in the manner decided by the Engineer ordpiresentative normal
and at the rate/s stipulated in the contract. Thates shall only circumstances
be considered by the contractor in the preparatidnhis
tender/offer and these will form the basis of estah/variation,
if in future the contractor is required to procamed provide any
such material on the written order of the Enginsmrsequent on
the Trustees’ failure to effect timely supply thafte

(e) If the Engineer decides that due to the coturacnegligence, an Recowery from
of the Trustees’ materials issued to the contracts been — (i) Contractor  for
lost or damaged, (ii) consumed in excess of reqmerg and (iii) Trustees’
wasted by the contractor in excess of normal wastthen the materials under
value thereof shall be recovered from the contractbills or other
from any of his other dues, after adding 19 Y% aexiver the circumstances.
higher one of the followings -

(1) The issue rate of the materials at the TrusteeseStand

(2) The market price of the material on the date afésas would be
determined by the Engineer.

The Engineer or his Representative shall have dlepto insect an Contractor ¢
material and work at any time and to order at amet— (l) for replace

removal from the site of any material which in bjginion is not in materials/work
accordance with the contract or the instructionhef engineer or hisnot acceptable to
representative, (ii) for the substitution of theoper and suitablethe Engineer or
materials, or (iii) the removal and proper re-exeguof any work his

which in respect of material and workmanship is imoaccordance Representative
with the contract or the instructions of the Enginerhe Contractor

shall comply with such order at his own expense \aithlin the time

specified in the order. If the contractor failscmmply, the Engineer

shall be at liberty to dispose any such materiatsra-do any work in

the manner convenient to the Trustees by engagimg catside

agency at the risk and expense of the contractbafiar giving him a

written prior notice of 7 days.

No work shall be covered up and put out of viewthg contracto Contractor  tc
without approval of the Engineer or his Represérdand whenever seek approval of
required by him, the contractor shall uncover aast pr parts of the Engineer or his
work or make openings in or through the same asheagirected by Representative
the Engineer or his representative from time toetimnd shall before covering
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reinstate or make good those part of works thusctffl to the up any portior
satisfaction of the Engineer, all at the cost eftbntractor. of work

The Trustees shall reimburse such cost as detedmime the
Engineer, if the initial covering up was with prieritten order of the
Engineer or his Representative.
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On a written order of the Engineer or his Represém, the Contractor  tc
contractor shall delay or suspend the progresh®fwork till such suspend work on
time the written order to resume the executioneiseived by him. Order from
During such suspension the contractor shall proaect secure theEngineer or his
work to the satisfaction of the Engineer or his Repntative. All Representative
extra expenses in giving effect to such order db@ltonsidered by the

Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the pdheofontractor,
or

(c) necessary by reason of climatic conditions on itee ar

(d) necessary for proper execution of the works otHersafety of the
works or any part thereof.

The Engineer shall settle and determine such edsament and/or
Extension of completion time to be allowed to tloatcactor, as shall,
in the opinion of the Engineer be fair and reast:adnd the same
shall be final and binding on the Contractor.

If at any time before or after commencement ofwloek the Trustee
do not require the whole of the work tendered f&r Engineer shall
notify the same to the contractor in writing ane ttontractor shall
stop further works in compliance of the same. Tbhat@ctor shall not
be entitled to any claim for compensation for unaet profit or for
such premature stoppage of work or on account déibment of the
originally intended work by reason of alterationdedy the Engineer
in the original specifications, drawings, designd @structions.

When the whole of the work has been completeddcsttisfaction c Completion
the Engineer and has passed any final test presciibthe contract, Certificate
the contractor shall, within 21 days of submissibhis application to G.C.1.

the Engineer, be entitled to receive from him atifteate for

completion of work in Form G.C.1, annexed heret@nly part of the

total work having been completed to the satisfactbthe Engineer,

be taken over and/or used by the Trustees, ther&uat shall on

application be entitled to partial completion destite in the Form

G.C.1 indicating the portion of the work covered ibyso that the
Contractor’s liability during maintenance periodtloé contract, if any,
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shall commence from the date mentioned in suchficate so far a:
the completed portion of the work is concerned.
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TERMS OF PAYMENT
No sum shall be considered as earned by or duletcCbntractor it All interim
respect of the work till final and satisfactory qaetion thereof and payments are
until a certificate of final completion in Form GZhas been given byadvances till
the Engineer. issue of

Certificate in
On account payments, if any, made prior to issuthefcertificate in Form G.C.2
Form G.C.2, shall all be treated as mere advanbi&hwshall stand
recoverable in full or in part, if the Engineer decides in the context
of Contractor’s unfulfilled contract condition,ahy.

All payments shall be made to the Contractor onmlytiee basis ¢ Payment on th
measurements of actual work done, as recorded énTiustees’ basis of
measurement books and at accepted tendered oregidagtes, as themeasurements at
case may be, except as otherwise provided in theam and when agreed rates.

the Engineer decides any other rate for changeers¢tope of work or

omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than RS- or having Limitation for on
an initially stipulated completion period of 4 mbator more, on account payment
account payments may be made sat the discretidineoEngineer or

his Representative at intervals deemed suitablejastified by him.

Provided always that subject to execution of wdrkubstantial value

in the context of the contract price, the intergélsuch on account

payments shall be decided by the Engineer or higrdRentative,

which shall ordinarily not be less than 1 month baetween two

payments for on account bill and/or advance.

Measurement for works done shall be progressivakernt by the Recording o
Engineer’'s Representative and entered in the Tes'stdeasurement measurements
Book, at intervals deemed suitable and proper oy hnd/or the

Engineer. The Contractor or his duly accredited rBsgntative or

Agent shall remain present at the time of such oreasent and assist

the engineer’'s Representative in every manner medjliy him. After

the measurements taken have been entered in theuhdezent Book,

the Contractor or his Agent shall sign the Meas@mnBook at the

wend of such Measurements over the Contractor'oBuBtamp as a
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token of acceptance of all such rmrurements, recorded above ¢
prior to such signature. If the Contractor or higeat fails to
participate even after 3 days written notice frohe tEngineer’s
Representative, the measurement shall be takenartx-oy the
Engineer's Representative and those shall be amteply the
Contractor.
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Based on the quantum of work and the value therewfputed ir Contractor tc
the Measurement Book, the Contractor shall typen@ubill in the prepare and
proforma approved by thesubmit his bills

Engineer and submit the same to the Engineer'sdReptative in
guadruplicate, duly signed by him or his accredAgeént over his
Rubber Stamp. The Engineer or his Representative imais

absolute discretion, allow advance payment agaunsh bill to the
extent of an amount not exceeding 75% of the “mglple” sum
of the said bill, subject to adjustment thereofiasfathe bill at the
time of checking and auditing the bill at the Teed’ end. The
measurement Book will not be handed over to theti@otor; but
he will obtain the abstracts of quantities, amowartd recoveries
to type out the hill.

At the discretion of the Engineer or his Repredargaand only ir
respect of accepted offers/where estimated amaouintoptender
would be Rs.2,00,000/- or more, advance paymentlreayade to
the extent of 75% of the value of any material pased and
brought to the site by the Contractor. Providedagkwthat —

() the materials shall, in the opinion of thedireer or his
Representative be of imperishable nature, Advance
payment against
(i) the value of such materials shall be assessed &y Nlon-perishable
engineer or his Representative at their own dignret materials

(i) a formal agreement has been drawn up with the actoir,
under which the Trustees secure a lien on the @coir's
materials,

(iv) the materials are safe-guarded by the contractamsig
losses, shortage and misuse due to the contraostpgning
the execution of the work or otherwise,

(v) in the event of storage of such materials within
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Trustees’ protected areas in the Docks, the cdotrahall
submit an Indemnity Bond in the proforma and manner
acceptable to Trustees’ whereby the contractor | shal
indemnify the Trustees against all financial loasidge, on
account of loss/damage to such materials for wieatev
reasons,
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(vi) in the event of storage of such materials outside
Trustees’ protected areas the Contractor shall gutamthe
Engineer an irrevocable Bank Guarantee favouriegdrtustees
and for the same sum as is being advance, in tiferpra and
manner acceptable to the Trustees. The Guaranidiebshof a
Calcutta/Haldia Branch of any Nationalised Banlka@chedule
Commercial Bank, as the case may be, acceptabltheto
Trustees and shall remain valid till the anticipameriod of
consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuiagk B
guaranteeing automatic payment of the guarantesdtsuhe
Trustees by the Bank on the date of expiry of ity of the
Guarantee, unless with the prior written approvél tloe
Engineer on behalf of the Trustees, the Bank h&ésndrd the
validity of the Guarantee.

(vii) The amount of advance shall be recoverable fron
contractor's bills or any other dues, progressiwelth the
consumption of the materials on the basis of qtanti
consumed. Consequent on full recovery of the adwahe
Indemnity Bond/Bank Guarantee, vide Sub-clause&\vi)
above, shall be returned to the Contractor dulghdisged by
the Engineer on behalf of the Trustees.

No certificate of the Engineer or his represeneshall protect th Recovery  for
Contractor against or prevent the Trustees fromaininlg repayment wrong and over
from the Contractor, in case the Engineer or higragentative payment
should overcertify for payment or the Trustees &hawer-pay the

Contractor on any account.

No claim for interest shall be admissible or pagablthe Contractc Interest no
at any stage and in respect of any money or balamcBank admissible to
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Guarantee, which may be due to the Contractor ftmenTrustees Contracto
owing to dispute or otherwise or for any delay be part of the

Trustees in making interim or final payment or ottise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantitiestioé tender shall k Quantities  ir

treated as estimated quantities of the work andl stever be BiIll of
deemed as actual or correct quantities of the wiorke executed byQuantities  of
the contractor in fulfilment of his obligation urrdée contract. Tender

The Engineer shall have the power to order the I@otdr in writing Engineer’s

to make any variation of the quantity, quality orrh of the works power to vary
or any part thereof that may, in his opinion, beassary and thethe works
Contractor upon receipt of such an order shalhadollows :
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(@) Increase or decrease the quantity of any work deduin tle
contract.

(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any wiadtuded in the
contract.

(d) Change the levels, lines, position and dimensidrang part of the
work, and

(e) Execute extra and additional work of any kind neaeg for

completion of the works
No such variation shall in any way vitiate or iridate the contract or t Variation by
treated ass revocation of the contract, but thaevéf any) of all such engineer do not
variations evaluated in accordance with the Engigesole decision vitiate the
shall be taken into account and the contract pshkell be varied contract
accordingly.

Provided always that written order of the Engingeall not be require Where writter
for increase or decrease in the quantity of anykwgto 15% where order for
such increase or decrease is not the result ofvarigtion order given variation is not
under this clause but is the result of the quastiixceeding or beingneeded

less than those stated in the bill of quantitiesviéled also that verbal

order of variation from the Engineer shall be caegplwith by the

Contractor and the Engineer” subsequent writtemficnation of such

verbal order shall be deemed to be an order iningritvithin the

meaning of this clause.

(8 The Contractor shall not be entitled to any claifnextra or Payment fol
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additional work unless they have been carried odeuthe writter extra or
orders of the Engineer. additional, or
omitted  work
(b) The Engineer shall solely determine the amdifirsiny) to be added or substituted
to or deducted from the sum named in the tendeespect of any work,
extra work done or work omitted by his order. Engineer’s
powers
(c) All extra, additional or substituted work doaework mitted by
order of the Engineer shall be valued on the bekihe rates ad
prices set out in the contract, if in the opinidntiee Engineer, the
same shall be applicable. If the contract doe<aotain any rates or
prices directly applicable to the extra, additiooabkubstituted work,
then the Engineer may decide the suitable rateshenbasis of
Schedule of Rates (including surcharge in forcethat time of
acceptance of tender), if any, adopted by the &asstwith due
regard to the accepted contractual percentageyitlzereon. In all
other cases the Engineer shall solely determirtaldairates in the
manner deemed by him as fair and reasonable, ardkhision shall
be final, binding and conclusive.
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(d) If the nature or amint of any omission or addition relative to 1
nature or amount of the whole of the contract worko any part
thereof shall be such that, in the opinion of tmgjiBeer, the rate of
prices contained in the contract for any item &f works or the rate
as evaluated under sub-clauses (b) and (c) otlhise, is by reason
of such omission or addition rendered unreasonabie-applicable,
the Engineer shall fix such other rate or prick@sleems proper and
the Engineer’s decision shall be final, binding aondclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work oy &ind or delayet Extension o
availability of the Trustees’ materials to be sugglas per contract orcompletion time
exceptionally adverse climatic conditions and reltyoghenomenon or

strikes, lock-outs, civil commotion or other spéciacumstances of any

kind beyond the control of the Contractor, caudaydim completing the

work, the contractor shall apply to the Engineemiiting for suitable

extension of completion time within 7 days from ttete of occurrence

of the reason and the Engineer shall thereuponidemshe stated

reasons in the manner deemed necessary and sl egject the

application or determine and allow in writing théension period as he

would deem proper for completion of the work with without the

imposition of “Liquidated Damage” Clause (No.8.3réwf) on the

Contractor and his decision shall be final and inigabn the Contractor.

If an extension of completion time is granted bg tngineer without
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imposition of liguidated damage, from the Clause.@\® of the
Liguidated damage shall apply from its date of gxgf the work be not
completed within the extended time, unless statdgeravise in the
decision communicated by the Engineer, as aforesaid

(a) If the Contractor fails to complete the work withilme stipulatec ‘Liquidated

dates or such extension thereof as communicatédebingineer in Damage’ and

writing, the Contractor shall pay as compensatitiguidated other

Damage) to the Trustees and not as a penalty, Yatfopdrcent) of compensation
the total value of work (contract piece) as mergibm the letter of due to Trustees
acceptance of the tender/offer, for every week ant thereof the

work remains unfinished. Provided always that thant of such

compensation shall not exceed 10% of the said vaflweork. The

amount of Liquidated damages shall be determinetthédy¥Engineer,

which shall be final and binding.
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(b) Without prejudice to any of their legal rightse Trustees shall ha
the power to recover the said amount of compensd@mnage in
Sub-clause (a) of this clause, from any money dudikely to
become due to the Contractor. The payment or dieducf such
compensation/damage shall not relieve the Contraftam his
obligation to complete the work or from any of higher
obligations/liabilities under the contract and irase of the
Contractor’s failure and at the absolute discretibrthe Engineer,
the work may be ordered to be completed by someratbency at
the risk and expense of the Contractor, after ammim three days
notice in writing has been given to the Contrattpthe Engineer or
his Representative.

Without being liable for any compensation to thentactor, the Default of the
Trustees may, in their absolute discretion, terteirthe contract andContractors

enter upon the site and works and expel the Cdotrdleere from after remedies &
giving him a minimum 3 days’ notice in writing, die occurrence of powers/Termi

any of the following reasons and decision of thestees in this respectnation of
as communicated by the Engineer shall be finalcamtlusive : Contract.
@ The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the progmfsaork is not
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satisfactory or the work is not likely to be contpté within the
agreed period on account of Contractor’s lapses.

(i)  The Contractor Is failed to commence the works or has witr
any lawful excuse under these conditions has kbpt work
suspended for at least 15 days despite receiviadetigineer” or
his Representative” written notice to proceed il work.

(iv) The Contractor h: failed to remove materials from site or
dismantle or demolish and replace work for 7 défter aeceiving
from the Engineer or his representative the writtetice stating
that the said materials or work were condemned refetted by
him under these conditions.

(v) The Contractor is not executing the works in acanog with the
contract or is persistently or flagrantly neglegtito carry out his
obligations under the contract.

(vi)  Any bribe, commission, gift or advantage is givprpmised ol
offered by or on behalf of the contractor t anyiaaff, servant or
representative of the Trustees or to any persorhisnor their
behalf in relation to the obtaining or to the exemu of the
contract.

(vii))  The Contractor is adjusted insolvent or enters aomposition
with his creditors or being a company goes intaitiqtion either
compulsory or voluntary.
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Upon receipt of the letter of termination of worhich may be issue
by the Engineer on behalf of the Trustees, the i@otdr shall hand over
all the Trustees’ tools, plant and materials issioelim at the place to be
ascertained from the Engineer, within 7 days oéimtoof such letter.

In all such cases of Termination of work, the Teest shall have tt
power to complete the work through any other agetidiie Contractor’s
risk and expense and the Contractor shall be dehity sum or sums
that may be expended in completing the work beyivedamount that
would have been due to the Contractor, had he chuypleted the work
of the work in accordance with the contract.

Upon termination of contract, the Contractor shalentitled to receig

payment of only 90% of the value of work actuallgnd or materials
actually supplied by him and subject to recoverss per contract,
provided the work done and materials conform tocHigations at the
time of taking over by the Trustees. The paymentvark shall be based
on measurements of actual work done and pricegtosed contract
rates or other rates, as decided by the Enginelee. gayment for
materials supplied shall be at the rates as dediglébde Engineer, which
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shall | in no case be more than market rates diegaat the time o
taking over by the Trustees. The Engineer's degisipall such case
shall be final, binding and conclusive.

The Trustees shall have the power to retain all eyendue to th
Contractor until the work is completed by other ragye and the
Contractor’s liabilities to the Trustees are kndwill respect.

MAINTENAN CE AND REFUND OF SECURITY DEPOS

On completion of execution of the work the Contoacthall maintain th Contractor’s
same for a period, as may be specified in the fofren Special Condition obligation for
of the Contract, from the date mentioned in theidhiCompletion maintenance
Certificate in Form G.C.1. Any defect/fault, whichay appear in theof work.
work during aforesaid maintenance period, arisinghe sole opinion of

the Engineer or his representative, from matenalsorkmanship not in

accordance with the contract or the instructiorthef Engineer or his
representative, shall, upon the written notice leé Engineer or his
representative, be amended and made good by theaCtmm at his own

cost within seven days of the date of such not@éhe satisfaction of the

Engineer or his representative, failing which thagigeer or his
representative shall have the defects amended ade mpood through

other agency at the Contractor's risk and cost afidexpenses,

consequent thereon or incidental thereto, slealiglooverable from the

Contractor in any manner deemed suitable by thénErg
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The Contractor shall not be considered completedthe work shall not b Certificate
treated as finally accepted by the Trustees, umtiFinal Completion of final
Certificate in Form G.C.2 annexed hereto shall Haaen signed and issuedompletion
by the Engineer to the contractor after all obligad under the Contract

including that in the maintenance period, if angyén been fulfilled by the

Contractor. Previous entry on the works or takirgggession, working o

using thereof by the Trustees shall not relieve @antractor of his

obligations under the contract for full and finahapletion of the work.

On completion of the contract in the manner aforestid, Contractor ma Refund  of
apply for the refund of his Security Deposit by siing o the Engineer (l) Security
The Treasury Receipts granted for the amount ofuiggcheld by the Deposit
Trustees, and (ii) his “No further claim” Certifteain Form G.C.3 annexed

hereto (in original), where upon the Engineer stssilie Certificate in Form

G.C.2 and within two months of the Engineer’'s renomndation, the

Trustees shall refund the balance due against ¢loertby Deposit to the

Contractor, after making deduction therefrom inpezs of any sum due to
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the Trustees from the Contrac

10.C INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AN
ARBITRATION

10.1 In all disputes, matters, claims, demaror questions arising out of Engineer’s
connected with the interpretation of the Contraciuding the meaning ofdecision
Specifications, drawings, designs and instructionsas to the quality of
workmanship or as to the materials used in the worthe execution of the
work whether during the progress of the works d¢erathe completion and
whether before or after the determination, abandmtnor breach of the
contract the decision of the Engineer shall bel famal binding on all parties
to the contract and shall forthwith be given effiecby the Contractor.

10.2 If the Contractor be dissatisfied with any suchisiea of the Engineer, I Chairman’s
shall within 15 days after receiving notice of suddtision require that theaward.
matter shall be referred to Chairman, who shaldigon consider and give a
decision.

10.: If, however, the Contractor be still dissatisfiedthwthe decision of th Arbitration.
Chairman, he shall within 15 days after receivimiige of such decision
require that within 60 days from his written notitee Chairman shall refer
the matter to an Arbitrator of the panel of Arbitns to be maintained by the
Trustees for the purpose and any such referende lmhaleemed to be a
submission to arbitration within the meaning ofitmdArbitration Act, 1940
or any statutory modification thereof.

10.3.1 If the Arbitrator so appointed is unable or unwiflito act or resigns h
appointment or vacates his office due to any reashatsoever, another
person from panel shall be appointed as Sole Atoitrand he shall proceed
from the stage at which his predecessor left it.
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10.3.2 The Arbitrator shall be deemed to have enteredeference on the date
issues notice to both the parties fixing the défiast hearing.

10.3.2 The time limit within which the Arbitrator shall bmit his award sha
normally be 4 months as provided in Indian ArbitatAct, 1940 or any
amendment thereof. The Arbitrator may, if foundessary, enlarge the time
for making and publishing the award, with the conisé the parties..

10.3.2 The venue of the arbitration shall be either Cédcur Haldia as may t
fixed by the Arbitrator in his sole discretion. Up@very or any such
reference the cost of any incidental to the refegesnd award respectively
shall be in the discretion of the Arbitrator who yrdetermine, the amount
thereof or by whom and to whom and in what manher game shall be
borne and paid.
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The Award of the Arbitrator shall be fir and binding on all parties subije
to the provisions of the Indian Arbitration Act 1®4r any amendment
thereof. The Arbitrator shall give a separate aviang:spect of each item of
disputes and respective claim referred to him lgheaarty and give reason
for the award.

The Arbitrator shall consider the claims of all tharties to the contra~
within only the parameters of scope and conditiofisthe contract in
guestion.

Save as otherwise provided in the contract theigians of the Arbitration
Act, 1940 and rules made thereunder, for the tigiegoin force, shall apply
to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the veorit proceed with th
work with due diligence in accordance with Engireedecision. The
Engineer also shall not withhold any payment, whatcording to him, is
due or payable to the Contractor, on the ground ¢betain disputes have
cropped up and are likely to be referred to artiitra

Provided always as follow

[a] Nothing of the provisions in paragraphs 10.3 to3I0.hereinabov
would apply in the cases of contracts, where teuleamount
appearing in the letter of acceptance of the tehddfer is less than
Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes oedéfices of any kin
whatsoever in relation to the execution of the wtrkthe Engineer
within 30 days from the date of occurrence of these of dispute and
before the preparation of the final bill, givingtaiéed justifications, in
the context of contract conditions.
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[c] Contractor’'s dispute if any arising only during thmaintenanc:
period, if any, stipulated in the contract, mustshemitted to the
Engineer, with detailed justification in the cortteof contract
conditions, before the issuance of final completientificate in
Form G.C.-2 ibid.

No dispute or difference on any matters whatsoevhe
Contractor can raise pertaining to the Contraaragtibmission
of certificate in form G.C.3 by him.

[d] Contractor's claim / dispute raised beyond the tifimaits
prescribed in sub-clauses 10.5[b] and 10.5 [c]ihab®ve, shall
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not be entertained by the Engineer and / or by Arbjtrator
subsequently.

The Chairmar/ Trustees shall have the right to alter the pai
Arbitrators, vide Clause 10.3 hereinabove, on thsole
discretion, by adding the names of new Arbitratansl / or by
deleting the names of existing Arbitrators, withoodking any
reference to the Contractor.

(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRICED)
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To

The Manager (I&CF),

Haldia Dock Complex.
I/We

having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the
rates & prices set out in the annexed Bill of Quantities within months / weeks from the date
of order to commence the work and in the event of our tender being accepted in full or in part. I / We also
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or additions
thereto which may be necessary to give effect to the acceptance of the Tender and incorporating such
Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby
agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees
shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER I OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I / We require days / months preliminary time to arrange and procure the materials
required by the work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees” Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than
four months.

Dated : (Signature of Bidder
with Seal)

WITNESS :

Name of the Bidder :
Signature :

Name : (In Address :
Block Letters)

Address :

Occupation
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.1

Contractor

Address -—

Date of completion :
Dear sir(s),

This is to certify that the following work viz :-

I E=T 0TI 110 4

Estimate NO. E.E.O.....ccooi i e, Dt
CE O )]

LTV ] ¢ @ e [T 1 o TP

A | T Y= 11 o

Contract NO. ...ccovviiiiiii i

which was carried out by you is in the opinion b€ tundersigned complete in every respect on the
day of 2000 dordance with terms of the Contract and you are
required to maintain the work as per Clause 62hefGeneral Conditions of Contract and under prongs

of the Contract for a period of weeks / months / years
from the day of

2000 to day of 2000

Yours faithfully,

SIgNAatUre.....coovii e,
(ENGINEER/ENGINEER’'S REPRESENTATIVE)
NAME. ..
Designation..........cooveiii i,

OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer

The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

NAME OF WOTK & oot e e e e e e e e

Estimate NO. E.E.O. ... i, o | SO

LAY 0] ¢ 1@ ] o 1= g 1N TP

ContraCt NO. ....oveviiiiie e

Resolution & Meeting NO. ..........cccovvvvennnnnn.

Allocation : ..o,

which was carried out by Shri/MeSSIS......ccciiie i e e is now complete in every

respect in accordance with the terms of the Contrad that all obligations under the Contract hbeen
fulfilled by the Contractor.

SIgNALUrE. ...
(ENGINEER/ENGINEER’'S REPRESENTATIVE)

OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM ‘' CERTIFICATE FROM CONTRACTOR)
The Manager (I&CF)

Haldia Dock Complex

Calcutta Port Trust

Haldia.

Dear Sir,

I / We do hereby declare that | / we have receiulidand final payment from the Calcutta Port Trimt
the execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO......o.oovii v, D )
and | / we have no further claim against the CédcBbrt Trust in respect of the above-mentioned job
Yours faithfully,

(Signaturef t¢he
Contractor)

Name of CoNtractor.......o.vveie i e

(OFFICIAL SEAL OF THE CONTRACTOR)
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KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta , a
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the
context be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR” which
expression shall unless excluded by or repugnant to the context he deemed to include his heirs,
executors, administrators, representative, successor in officer and permitted assigns) of the
other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed

viz and have accepted a Tender/Offer by
the contractor for the execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively
assigned to them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).
v.The Conditions Of Tender.
vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified in

any way by mutual consent.
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3. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned the contractor hereby covenant with the Trustees to execute
,complete and maintain the work in conformity in all respects with the provisions of
Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such
execution ,completion and maintenance of the works the Contract Prices at the times
and in the manner prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto as fixed (or have set their respective hands and seals) the day and year first above
written.

have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of
cash Security Deposit, to be issued by the Kolkat#daldia Branch, as the case
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may be, of any nationalised Bank of India on Non-Jdicial Stamp Paper worth
Rs 50/- or as decided by the Engineer/ Legal Advisef the Trustees.

Ref. Bank Guarantee N
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees ForRbet of Kolkata, - (hereinafter referred to as‘the
EMPLOYER”which expression shall unless repugnantht context or meaning thereof include
its successors administrators and  sigss) having awarded to
, with registered ceoffiat
(hereinafter referred to as the “CONTRACTOR *“ whigkpression shall unless repugnant to the
context or meaning thereof, include its successadsninistrators, executors and assigns) a
CONTRACT by issue of EMPLOYER’S work order dated the same having
been unequivocally accepted by the Contractor tiaguln a ‘CONTRACT’ bearing Letter Of
Award No dated Valued at Rs
for “ " and the contractor hmayi
agreed to prove a Contract performance Guarante¢héo faithful performance of the entire
Contract equivalent to Rs. (rupees only) to the
EMPLOYER.

We, the Bank, , Kolkata/ Idel having its Head
Office at (hereinafter referred to las tBank”, which expression shall unless repugnant
the context or meaning thereof, include its sucmsssadministrators, executors and assigns) do
hereby guarantee and undertake to pay the Emptmydemand any and all monies payable by the
Contractor to the extent of Rs. -( only) as aforesaid at any time upto
without any demur, reservation, contest, recoursgrotest an/or without any reference to the
CONTRACTOR, Any such demand made by Employer onBhek shall be conclusive and
binding notwithstanding any difference between EMEER and CONTRACTOR or any
dispute pending before any Court, tribunal, Artbdraor any other Authority. The Bank
undertakes not to revoke this guarantee duringutsency without previous consent of employer
and further agrees that the guarantee herein camatashall continue to be enforceable till the
Employer discharges his guarantee.

EMPLOYER shall have the fullest liberty without edting in any way the liability of the Bank
under this guarantee from time to time to exteratiime for performance of the CONTRACT by
CONTRACTOR. Employer shall have the fullest libertyithout affecting this guarantee, to
postpone from time to time the exercise of any pewested in them or any right which they
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might have against Contractor, and to exerciseséime at any time in any manner, and other to
enforce or to forebear to enforce any covenantstatoed or implied, in the CONTRACT between
EMPLOYER and CONTRACTOR or any other course of edyn or security available to
EMPLOYER . The Bank shall not be released of itfigations under these presents by any
exercise by EMPLOYER of its liberty with referencethe matters aforesaid or any of them or by
reason or any other acts of omission or commissionthe part of employer or any other
indulgence shown by EMPLOYER or by any other mattething whatsoever which under Law
would, but for this provision, have the effect efiving the bank.

The Bank also agreed that EMPLOYER at its optiballsbe entitled to enforce this Guarantee
against the Bank as principal debtor, in the firsstance without proceeding against
CONTRACTOR and notwithstanding any security oreothuarantee that EMPLOYER may have
in relation to the CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein aboveliaility under this guarantee is restricted to
Rs (rupees only) and it shall remain in
force up to and including and shall be extended from time tcetiior such
period , on whose behalf this guarantee has beemgi

Dated, this ... day of 2010
............................. S | P
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stgmp

+ Attorney as per power of Attorneg.N
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Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to aghe Principal/ Employer”.

And

................................ hereinafter referred to aghe Bidder/Contractor”

Preamble

The Principal intends to award, under laid down aaigational procedures, contract/s for
......................... The Principal values full compliances Wwitll relevant laws of the land, rules,
regulations, economic use of resources and ofdagftransparency in its relations with its Biddeafsd/or
Contractor(s).

In order to achieve these goals, an Independerriiait Monitor (IEM) appointed by the principal, Wil
monitor the tender process and the execution ottiméract for compliance with the principles mendd
above.

NOW, THEREFORE,

To avoid all forms of corruption by following a d¢gm that is fair, transparent and free from any
influence/prejudiced dealings prior to, during authsequent to the currency of the contract to bereoh
into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contradtwork executed and/or to obtain/dispose the
desired said stores/ equipment at a competitiiee pin conformity with the defined specificatiorsslope

of work by avoiding the high cost and the distariny impact of corruption on such work /procurement
disposal and Enabling BIDDERs/ CONTRACTORs to absfeom bribing or indulging in any corrupt
practice in order to secure the contract by proygjdassurance to them that their competitors wib al
abstain from bribing and other corrupt practieesl the PRINCIPAL/EMPLOYER will commit to
prevent corruption, in any form, by its officialg following transparent procedures.

Section 1 — Commitments of the Principal/ Employer

(1) The Principal commits itself to take measuresessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or throdigimily members, will in
connection with the tender for, or the executioraafontract, demand, take a
promise for or accept, for self or third persony amaterial or immaterial
benefit which the person is not legally entitled to

b. The Principal will, during the tender process trahBidder(s) with equity and
reason. The Principal will, in particular, beforedaduring the tender process,
provide to all Bidder(s) the same information anill wot provide to any
Bidder(s) confidential/ additional information tlugh which the Bidder(s)
could obtain an advantage in relation to the termtecess or the contract
execution.

c. The Principal will exclude from the process all iwmoprejudiced persons.
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If the Principal obtains information on thendaict of any of its employees which is a criminal
offence under the Indian Penal Code (IPC)/PrevamfcCorruption (PC) Act, or if there be a

substantive suspicion in this regard, the Princighllinform the Chief Vigilance Officer and in
addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractdgs)

(1)

(2).

The Bidder(s)/Contractor(s) commit himselftake all measures necessary to prevent corrugten.
commits himself to observe the following principkhsring his participation in the tender procesd an
during the contract execution.

The Bidder(s) /Contractor(s) will not directliythrough any other person or firm, offer, pronosejive

to any of the Principal’'s employees involved in teeder process or the execution of the contratd or
any third person any material or other benefit WwHie/she is not legally entitled to, in order tdaiin

in exchange any advantage of any kind whatsoevéngithe tender process or during the execution of
the contract.

The Bidder(s)/Contractor(s) will not enter witlther Bidders into any undisclosed agreement or
understanding, whether formal or informal. This l@®p in particular to prices, specifications,
certifications, subsidiary contract, submissiomon-submission of bids or any other actions tcricst
competitiveness or to introduce cartelization i@ idding process.

The Bidder(s)/Contractor(s) will not commit aoffence under the relevant IPC/PC Act; further the

Bidder(s)/Contractor(s) will not use improperlyr faurposes of competition or personal gain, or pass
on to others, any information or document provided the Principal as part of the business

relationship, regarding plans, technical propoaat$ business details, including information corgdin

or transmitted electronically.

The Bidder(s)/Contractor(s) of foreign origirhal disclose the name and address of the
Agents/representatives in India, if any. Similathe Bidder(s)/Contractor(s) of Indian Nationality
shall furnish the name and address of the foreigrtiples, if any. Further details as mentionedhe
“Guidelines on Indian Agents of Foreign Suppliesall be disclosed by the Bidder(s)/Contractor(s).
Further, as mentioned in the Guidelines, all thenents made to the Indian agent/representative have
to be in Indian Rupees only. Copy of the “Guidsdiren Indian Agents of Foreign Suppliers” is
annexed and marked as Annex-A.

The Bidder(s)/Contractor(s) will when presenqtitis bid, disclose any and all payments he hasemad
is committed to or intends to make to agents, boke any other intermediaries in connection with
the award of the contract.

The Bidder(s)/Contractor(s) will not instigathird persons to commit offences outlined abavbeo
an accessory to such offences.

Section-3-Disqualification from tender process anéxclusion from future contracts

If the Bidder(s)/Contractor(s) before award or dgriexecution has committed a transgression threugh
violation of Section 2 above, or in any other fasuth as to put his reliability or credibility in egtion, the
Principal is entitled to disqualify the Bidder(sdi@ractor(s) from the tender process or take acti®n
considered appropriate.

Section 4-Compensation for damages
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(1) If the Principal has disqualified the Biddérfom the tender process prior to the award adngrtb
Section 3, the Principal is entitled to demand eswbver the damages equivalent to Earnest Money
Deposit/Bid Security.

(2) If the Principal has terminated the contramtcading to Section 3 or if the Principal is ewtitlto
terminate the contract according to Section 3,RHacipal shall be entitled to demand and recover
from the Contractor liquidated damages of the @mtvalue or the amount equivalent to Performance
Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgresccurred in the last 3 years from the datggfing
the Integrity pact with any other Company in anvmny conforming to the anti corruption approach
or with any other Public Sector Undertaking / Eptese in India, Major Ports/ Govt. Departments of
India that could justify his exclusion from the diem process.

(2) If the Bidder makes incorrect statement on shisject, he can be disqualified from the tendecgss or
action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractos/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to aedh from all subcontractors a commitment in
conformity with this Integrity Pact, and to subiito the Principal before contract signing.

(2) The Principal, will enter into agreements wittentical conditions as this one with all Bidders,
Contractors and Sub-contractors.

(3) The Principal will disqualify from the tenderggess all bidders who do not sign this Pact olatéoits
provisions.

Section 7- Other Legal actions against violating Bider(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact aithaut prejudice to any other legal action that rfaiow
in accordance with provisions of the extant lavioirce relating to any civil or criminal proceedings

Section 8 — Role of Independent External Monitor(1B):

(a) The task of the Monitors shall be to revieweipendently and objectively, whether and to whagrmtxt
the parties comply with the obligations under {hast.

(b) The Monitors shall not be subject to instrueidoy the representatives of the parties and pldibrm
their functions neutrally and independently.

(c) Both the parties accept that the Monitors htnee right to access all the documents relatinghto t
contract.

(d) As soon as the Monitor notices, or has reasdretieve, a violation of this pact, he will soanf the
authority designated by the Principal and the Ctiigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(S) accepts that the Manhas the right to access without restriction to
all contract documentation of the PRINCIPAL incluglithat provided by the BIDDER/ CONTRACTOR.
The BIDDER/ CONTRACTOR will also grant the Monitarpon his request and demonstration of a valid
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interest, unrestricted and unconditional accessst@ontract documentation, if any. The same idicgipe
to sub-contractors. The Monitor shall be under @mtal obligation to treat the information and
documents of the Bidder/Contractor/ Sub-contrasjosfth confidentiality.

(H The Principal/ Employer will provide to the Mibor sufficient information about all meetings angon
the parties related to the contract provided suebtings could have an impact on the contractuatiosis
between the Principal and the Contractor. The gmudifer to the Monitor, the option to participatesuch
meetings.

(g) The Monitor will submit a written report to thdesignated Authority of Principal/ Employer/ Chief
Vigilance Officer of Kolkata Port Trust within 8 tt0 weeks from the date of reference or intimatimn
him by the Principal/ Employer/ Bidder/ Contractond should the occasion arise, submit proposals for
correcting problematic situation. BIDDER/ CONTRACROcan approach the Independent External
Monitor (s) appointed for the purposes of this Pact

(h) As soon as the Monitor notices, or believesdtice, a violation of this agreement, he will aform the
Management of the Principal and request the Manageto discontinue or to take corrective actiontoor
take other relevant action. The Monitor can in tieigard submit non-binding recommendations. Beyond
this, the Monitor has no right to demand from thetips that they act in a specific manner, reffedgm
action or tolerate action.

() If the Monitor has reported to the Principalbstantiated suspicion of an offence under the agiev
IPC/PCA, and the Principal/ Employer has not, withéasonable time, taken visible action to proceed
against such offence or reported to the Chief "igie Officer, the Monitor may also transmit this
information directly to the Central Vigilance Conssioner, Government of India.

(i) The word ‘Monitor’ would include both singuland plural.
Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any pmiens of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entltl® examine all the documents including the
Books of Accounts of the BIDDER/CONTRACTORS and BE®DER/CONTRACTOR shall provide
necessary information and documeint&nglish and shall extend all possible help for the purpafsguch
examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legadiped it and will extend upto 2 years or the cletep
execution of the contract including warranty periathichever is later. In case bidder/contractor is
unsuccessful this Integrity Pact shall expire adtenonths from the date of signing of the contract.

If any claim is made/lodged during this time, tilaene shall be binding and continue to be valid dedpe
lapse of this pact as specified above, unlesdisisharged/determined by Chairman, KoPT.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Plaicperformance and jurisdiction is the Registerdfic®
of the Principal in Kolkata.

(2) Changes and supplements as well as terminatibces need to be made in writing in English.

(3) If the Contractor is a partnership or a corisort this agreement must be signed by all partoers
consortium members.
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(4) Should one or several provisions of this agmminturn out to be invalid, the reminder of this
agreement remains valid. In this case, the panikkstrive to come to an agreement to their orain

intentions.
(For & on behalf of the Principal) (For & tehalf of Bidder/Contractor).
(Office Seal) (Office Seal)
Place :
Date :
Witness 1:

(Name & AdAress) ....oovvvee i e,

Witness 2:

(Name & AdAreSS) ...cviiiviie i e e e

ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1 There shall be compulsory registration of Indéents of Foreign suppliers for all Tenders. An
agent who is not registered with KoPT shall apjly fegistration in the prescribed Application-
Form.
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Registered agents will file an authenticatedot®tat copy (duly attested by a Notary
Public)/Original certificate of the principal confiing the agency agreement and giving the status
being enjoyed by the agent and the commission/ menation/salary/retainer ship being paid by
the principal to the agent before the placemetradér by KoPT.

Wherever the Indian representatives have corivat@d on behalf of their principals and the

foreign parties have stated that they are not jgagimy commission to the Indian agents, and the
Indian representative is working on the basis tdrgeor as retainer, a written declaration to this

effect should be submitted by the party (i.e. Rpal} before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF
ANY.

Tenderers of Foreign nationality shall furrtisé following details in their offer:

The name and address of the agents/reprégesta India, if any and the extent of authorizat
and authority given to commit the Principals. Inse€athe agent/representative be a foreign
Company, it is to be conformed whether it is redgistantial Company and details of the same shall
be furnished.

The amount of commission/ remuneration inetbdn the quoted price(s) for such agents/
representatives in India.

Confirmation of the Tenderer that the commigsemuneration if any, payable to his agents/
representatives in India, is to be paid by KoPThialian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign prirgipalicating their nationality as well as theirtsta
i.e. whether manufacturer or agents of manufactuntting the Letter of Authority of the Principal
specifically authorizing the agent to make an offeindia in response to tender either directly or
through the agents /representatives.

The amount of commission/remuneration inaude the price(s) quoted by the Tenderer for
himself.

Confirmation of the foreign principals of tlenderer that the commission/remunerations, if any
reserved for the Tenderer in the quoted pricegsp be paid by KoPT in India in equivalent Indian
Rupees.

In either case, in the event of contract malieing, the terms of payment will provide for pagnt
of the commission/remuneration, if any payablehte agents/representatives in India in Indian
Rupees on expiry of 90 days after the dischargheobbligations under the contract.

Failure to furnish correct and detailed infotiora as called for in paragraph-2.0 above will rend
the concerned tender liable for rejection or inekient of a contract materializing, the same liable
to termination by KoPT. Besides this there wouldabgenalty of banning business dealings with
KoPT or damage or payment of a named sum.



