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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

SHORT E-TENDER NOTICE 
 

E-Tender No. KoPT/Haldia Dock Complex/P&E Div/30/18-19/ET/352 
 
Online e-tenders are invited for the work of  “ Supply, Installation, Testing and Commissioning 
of different sizes of LT Cables for High Mast & Lattice type Lighting Towers in Dock Zone  
of Haldia Dock Complex, Kolkata Port Trust”. 

 
 
Date of Pre-Bid meeting: 22.01.2019, 11:00 Hrs. onwards. 
 
Closing date & time of online submission of e-tender: 04.02.2019, up to 15:00 Hrs.  

 
For details of tender and any corrigendum / addendum, please visit MSTC’s e-portal 
http://www.mstcecommerce.com/eprochome/kopt. 
 

  
 
 

General  Manager (Engineering) 
Haldia Dock Complex 

Kolkata Port Trust 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
NOTICE INVITING E-TENDER 

(Tender No. SDM (P&E)/T/28/2018-19) 
E-Tender No. KoPT/Haldia Dock Complex/P&E Div/30/18-19/ET/352 

 
 

E-Tenders, under single cover system [Pre-qualification, Techno-commercial terms and Price 
under single cover] are invited on behalf of Haldia Dock Complex (HDC), Kolkata Port Trust 
(KoPT), from the intending bidders, fulfilling the “Minimum Eligibility Criteria (MEC)” and 
complying with the “Other documents” for the work of “ Supply, Installation, Testing and 
Commissioning of different sizes of LT Cables for High Mast & Lattice type Lighting Towers 
in Dock Zone of Haldia Dock Complex, Kolkata Port Trust”. 

2.1 MINIMUM ELIGIBILITY CRITERIA (MEC): 

 2.1.1 The average annual financial turnover of the bidder, during the last three (3) years, 
ending 31st March, 2018, must be at least ₹  13, 61,074.00. Auditor’s Report of the 
biding firm, certified by Chartered Accountant (CA), Audited Balance Sheets and 
Profit & Loss Accounts for the years 2015-16, 2016-17 and 2017-18, should be made 
available.  

  Note: The bidder upload the scanned copies of Audited Balance Sheets and Profit & 
Loss Accounts for the years 2015-16, 2016-17 and 2017-18 along with Balance 
Sheets and Profit & Loss Accounts. 

 2.1.2 The bidder must have experience of having successfully completed “Similar Works”       
[defined below] during last seven (7) years, ending last day of month previous to the 
one in which tenders are invited and the experience must be either of the  following :- 

  a) Three similar completed works of contract value not less than                           
₹  18, 14,766.00 each. 

  Or 
  b) Two similar completed works of contract value not less than ₹  22, 68,457.00 

each. 
  Or 
  c) One similar completed work of contract value not less than ₹  36, 29,531.00 

  The term “similar works” means - 

“Supply, Installation, Testing and Commissioning of HT / LT Switch Gears at 
Port Sectors / Central Govt. / State Govt. / PSU / other reputed organisations”. 

  Note: The bidder upload the scanned copies of work order(s) for similar works, 
successful completion certificates (with performance) from clients indicating the date 
of completion, value of work done, etc. 

 2.1.3 Valid Electrical Contractor’s License issued by competent authority of State / Central 
Govt. in line with The Indian Electricity Rules, 1956. 

  Note: The bidder upload scanned copy of valid Electrical Contractor’s License.  
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2.2 DOCUMENTS 
 2.2.A. ESSENTIAL DOCUMENTS: 
  The bidder should also upload scanned copies of the following documents along 

with bids;  

  i. Scanned copies of Audited Balance Sheets and Profit & Loss Accounts for 
the years 2015-16, 2016-17 and 2017-18 

  ii. Scanned copies of work order(s) for similar works, successful completion 
certificates (with performance) from clients indicating the date of completion, 
value of work done, etc.  

  iii. The bidder upload the scanned copies of work order(s) for similar works, 
successful completion certificates (with performance) from clients indicating 
the date of completion, value of work done, etc. 

  iv. The bidder shall upload scanned copy of valid Electrical Contractor’s 
License issued by competent authority of State / Central Govt. in line with 
The Indian Electricity Rules, 1956. 

  v. The bidder shall upload the scanned copy of Power of Attorney. 

 2.2.B. OTHER  DOCUMENTS: 
  i.  Goods and Services Tax (GST) Registration Certificate, issued by 

Government of India. 

  ii. Valid Profession Tax Clearance Certificate (PTCC) or Up-to-date 
Profession Tax payment challan, if applicable. If this is not applicable, the 
bidder must submit [upload] a declaration in this regard.  

  iii. Certificate for allotment of Employees’ Provident Fund (EPF) Code No. 
[Latest challan is to be submitted (uploaded)], if applicable. If this is not 
applicable, the Bidder should submit [upload] a declaration (in the form of 
Affidavit), in this regard. 

  iv. Registration certificate of Employees’ State Insurance (ESI) authority, if 
applicable.  

  v. If this is not applicable, necessary document(s) [to establish Non-
applicability], along with affidavit, affirmed before a first-class Judicial 
Magistrate to that effect, are to be submitted [uploaded]. Moreover, such 
bidder(s) shall have to submit a declaration, confirming that they will obtain 
registration certificate of ESI authority, if required , and they will indemnify 
Kolkata Port Trust against all damages & accident occurring to their 
labourer (including that of sub-contractor’s labourers), in connection with the 
instant contract, in case they become a Successful Bidder. 

  vi. PAN Card, issued by Income Tax Department, Government of India. 

  vii. Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI / 
National Small Industries Corporation (NSIC) to get benefit in this regard. 

2.3 The bidders are required to submit bid as per the instructions of the instant bidding 
documents (including Notice Inviting e-Tender). Bid will be considered rejected if any of the 
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essential documents as mentioned in Clause no. 2.2.A is not submitted by the bidder. 
Essential documents means papers related to “Minimum Eligibility Criteria (MEC)”, 
including Bid Document fee, Earnest Money Deposit and Power of Attorney.  

2.4 AVAILABILITY OF THE BIDDING DOCUMENTS: 

 The bidding documents (in full) would be available in the following websites:-  
 http://www.mstcecommerce.com/eprochome/kopt of MSTC Ltd. 
 http://eprocure.gov.in/epublish/app of Central Public Procurement Portal. 
 http://www.kolkataporttrust.gov.in  of Kolkata Port Trust. 
Corrigenda, Addenda, Queries & Clarifications, if any, would also be available in the 
aforesaid websites.  

  

2.5 PARTICIPATING IN THE BIDDING PROCESS: 
 The bidders will have to participate in the electronic bidding process through the website of 

MSTC Ltd. (http://www.mstcecommerce.com/ ) only. 
 

 
 

 

 
General  Manager (Engineering) 

Haldia Dock Complex 
Kolkata Port Trust 
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SCHEDULE OF TENDER (SOT) 
(Tender No. SDM (P&E)/T/28/2018-19) 

E-Tender No. KoPT/Haldia Dock Complex/P&E Div/30/18-19/ET/352 

3.1. Name of work :: Supply, Installation, Testing and Commissioning 
of different sizes of LT Cables for High Mast & 
Lattice type Lighting Towers in Dock Zone of 
Haldia Dock Complex, Kolkata Port Trust”. 

3.2. Tender Inviting Authority :: General Manager (Engg.) 
Haldia Dock Complex, Kolkata Port Trust. 

3.3. Mode of Tender :: e-Procurement System 
Online (Pre-qualification, Techno-commercial 
terms and Price under single cover) through 
http://www.mstcecommerce.com/eprochome/kopt. of 
MSTC Ltd.  
No physical tender is acceptable by Haldia Dock 
Complex, Kolkata Port Trust. 

3.4. Estimated Cost :: ₹  45, 36,914.00 (excluding GST). 

3.5. i)  Transaction Fee :: The intending bidders must deposit ₹  2,677.00 
(Indian Rupees Two Thousand Six Hundred 
Seventy Seven) only [including GST @18%] as 
“Transaction Fee” (non-refundable), in favour of 
MSTC LIMITED by NEFT or Online Payment.  
The intending bidders will be activated for bid 
submission only after receipt of aforesaid 
“Transaction Fee” by MSTC LIMITED. 
The intending bidders are advised to remit the 
“Transaction Fee” well in advance before the closing 
time of the event, so as to give themselves sufficient 
time to submit the bid. 

 ii)  Bid Document Fee 
(Cost of bidding 
documents) 
 

:: The intending bidders must deposit ₹  1,770.00 
(Indian Rupees: One thousand seven hundred 
and seventy) only [including GST @ 18%], as Bid 
Document Fee (non-refundable), to Haldia Dock 
Complex, along with their offer. In case the said Bid 
Document Fee is not deposited by the bidder, the 
respective bid will be summarily rejected, treating 
the same as non-responsive. 

 iii)  Earnest Money Deposit 
(EMD) 

:: The intending bidders must deposit ₹ 90,738.00 
(Indian Rupees Ninety Thousand Seven Hundred 
Thirty Eight) only, as Earnest Money, to Haldia 
Dock Complex, along with their offer. In case the 
said Earnest Money is not deposited by the bidder, 
the respective bid will be summarily rejected, 
treating the same as non-responsive. 
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    NOTE :  
(i) For exemption of Bid Document Fee and EMD 

to upload the scanned copy of the certificate 
from MSME / Micro & Small Enterprises 
(MSEs) / DIC / SSI / National Small Industries 
Corporation (NSIC) or any empowered Central / 
State Govt. authority is required in electronic 
format. 

    (ii) The bidders, who are not registered with MSTC, 
are advised to get themselves registered with 
MSTC, at least 72 (seventy-two) hours prior to 
making payment of Bid Document Fee and 
Earnest Money. 

    (iii) The bidders are advised to deposit Bid 
Document Fee and EMD using the Axis Bank 
Payment Gateway only. No other method of 
payment of Bid Document Fee shall be 
accepted. 

3.6. Completion Period :: 6 months. 

3.7. Bid Validity :: 180 days. 

3.8. Security Deposit :: 10 % of the Contract Value excluding GST for 
completion period in the form of Bank Guarantee. 

3.9. Guarantee Period :: 12 months for complete projects. 

3.10. Performance Bank 
Guarantee 

:: 10 % of the Contract Value excluding GST during 
guarantee period of 12 months for complete project. 

3.11. Date, time and venue of Pre-
Bid Meeting (off-line). 

:: 22.01.2019 at 11:00 Hrs (IST). 
Office of Sr. Dy. Manager (P&E); 
Chiranjibpur; P.O: Haldia;  
Dist. Purba Medinipur; 
PIN: 721 604; West Bengal; India. 

3.12. i) Starting date & time of 
submission of e-Tender at 
http://www.mstcecommer
ce.com/eprochome/kopt 

:: 25.01.2019 from 11: 00 Hrs. (IST). 
 

 ii) Closing date & time of 
submission of e-Tender at 
http://www.mstcecommer
ce.com/eprochome/kopt 

:: 04.02.2019, up to 15: 00 Hrs. (IST). 
 

 iii) Date & time of opening of 
Techno-commercial Bid 
& Price Bid  

:: 04.02.2019, 15:30 Hrs. (IST) onwards. 
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3.13. Address of the Employer :: Kolkata Port Trust (KoPT). 
15 Strand Road,  
Kolkata – 700 001, 
West Bengal, India. 

3.14. Address of Engineer :: General Manager (Engineering) 
Haldia Dock Complex, Kolkata Port Trust. 
Address: 
Engineering Department 
Jawahar Tower Complex ; 
P.O. Haldia Township; Dist. Purba Medinipur ; 
PIN: 721607; West Bengal, India. 
Telephone no. : + 91-3224-264496 
e- mail :  aganesan.hdc@nic.in   

3.15. Address of the Engineer’s 
representative 

:: Shri R. N. Roy, 
Sr. Dy. Manager (P&E), 
Haldia Dock Complex, 
Operational Administrative Building (1st floor), 
Chiranjibpur; P.O. Haldia,Dist. Purba Medinipur; 
PIN: 721 604; West Bengal, India. 
Telephone no. : + 91-3224-252526 
Mobile no. :       + 91 94340 74411 
e-mail :             rnroy.hdc@nic.in 

 
 
 

 

 
 

General  Manager (Engineering) 
Haldia Dock Complex 

Kolkata Port Trust 
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SECTION - IV    

INSTRUCTIONS FOR ONLINE BID SUBMISSION 

  

4.1 Introduction: 

 4.1.1  This is an e-procurement event of HALDIA DOCK COMPLEX. The e-
procurement service provider is MSTC Ltd., 225C, A.J.C. Bose Road, Kolkata-
700 020.  

 4.1.2  The intending bidders are requested to go through the “Instructions To Bidders 
(ITB)” and contents of this bidding document, including all terms & conditions and 
Technical Specifications before submitting online tender. Bidders who do not 
comply with the requirements / conditions, with documentary proof (wherever 
required), will not qualify in the tender, for opening of Price Bid. 

 4.1.3  SPECIAL NOTE: 

THE PRE-QUALIFICATION, TECHNO-COMMERCIAL TERMS AND 
PRICE SHALL HAVE TO BE SUBMITTED ON-LINE AT 
www.mstcecommerce.com/ eprochome/kopt  only. 

 4.1.4  Possession of valid Digital Signature Certificate (DSC) [Class III Signing Type] 
and Registration of the intending bidder with MSTC Limited on the e-
Procurement / e-Tender Portal of MSTC are pre-requisites for the instant e-
Tendering. 

 4.1.5  The Digital Signature Certificate (DSC) [Class III Signing Type], issued by 
nCode/eMudra or any Certifying Authority (CA) recognized by Controller of 
Certifying Authorities (CCA), India, should be registered. Only the DSC that is 
registered should be used by the bidder and the bidder should ensure safety of the 
same.  

 4.1.6  The intending bidders are requested to read the vendor guide and see the video in 
the webpage www.mstcecommerce.com/eprochome to familiarize themselves with 
the system before bidding. 

 4.1.7  The online tender should be submitted strictly as per the terms and conditions and 
procedures laid down in the website www.mstcecommerce.com/eprochome/  of 
MSTC Limited. 

 4.1.8  All entries in the tender should be entered in online Technical & Commercial 
formats, without any ambiguity. 

 4.1.9  The e-Tender platform shall remain open from the pre-announced date & time and 
for as much duration as mentioned in the Schedule of Tender (SOT). 

 4.1.10  E-tender cannot be accessed after the closing date and time of e-Tender, mentioned 
in the Schedule of Tender (SoT) of the instant bidding documents. 

4.2 Process of e-tender :  

 4.2.1  Registration:  
The process involves vendor’s registration with MSTC e-procurement portal 
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which is free of cost. Only after registration, the vendor(s) can submit his / their 
bids electronically. Electronic bidding for submission of Techno-Commercial Bid 
as well as Price Bid will be done over the internet. The Vendor should posses 
Class III Signing type Digital Certificate.  Vendors are to make their own 
arrangement for bidding from a Personal Computer / Laptop, connected with 
Internet. MSTC is not responsible for making such arrangement. (Bids will not be 
recorded without Digital Signature).   

 4.2.2  Steps for Registration: 
  i)  Vendors are required   to register themselves online with 

www.mstcecommerce.com → e-Procurement → PSUs / Govt. 
Departments → Kolkata Port Trust → Register as Vendor → (Filling up 
required details and creating own user id & password) → Submit. 

  ii)  Vendors will receive system generated mail(s), confirming their 
registration, in their e-mail ID(s), which has been provided during filling 
up the registration form. 

 4.2.3  The intending bidders are requested to submit their bids, keeping sufficient 
time in hand. 

 4.2.4  In case of any clarification regarding online submission of bids, the intending 
bidders are requested to contact HDC / MSTC, well in advance, keeping sufficient 
time in hand. 

  Contact person (Haldia Dock Complex):       

  (i)  Shri R. N. Roy 
Designation:  Sr. Deputy Manager ( P&E)     
Mobile No. + 91 94340 74411 
Landline:     + 91-3224-252526 
E-mail : rnroy.hdc@nic.in 

  (ii) Sk.M.Rahman 
Designation:   Deputy Manager (MM)     
Mobile No. + 91 94340 31203 
Landline:     + 91-3224-252543 
E-mail : mrahaman.hdc@nic.in 

  Contact persons (MSTC Ltd.): 
  (i) Shri S. Mukherjee 

Deputy Manager (e-Commerce) 
Mobile   : +91 – 72780 30407 
Landline: +91 – 33 – 2290 1004 
E-mail   : smukherjee@mstcindia.co.in 

  (ii) Ms. S. Maity 
Assistant Manager (e-Commerce) 
Mobile   : +91 – 98311 55225 
Landline: +91 – 33 – 2290 1004 
E-mail   : smaity@mstcindia.co.in 
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 4.2.5  System requirements and other requirements: 
  i) Operating System: Windows 7 or above. 

  ii) Internet Browser: IE-7 or above. 

  iii) Class-III Signing Type Digital Certificate. 

  iv) Latest update JRE 8 (x86 Offline) Software to be downloaded and installed 
in the system. 

  v) To disable “Protected Mode” for DSC (Digital Signature Certificate) to 
appear in the signer box, the following setting may be applied: 

    Tools => Internet Options => Security => Disable Protected Mode 
(if enabled), i.e., remove the tick from the tick box mentioning 
“Enable Protected Mode”. 

  vi) Other settings: 
    Tools => Internet Options => General => Click on Settings under 

“Browsing History/Delete Browsing History” => Temporary 
Internet Files => Activate “Every time I visit the webpage”. 

  vii) To enable ALL Active X controls and disable ‘use pop up blocker’ under 
Tools → Internet Options → Custom Level (Please run IE settings from the 
webpage www.mstcecommerce.com once). 

 4.2.6  Bidding in e-tender: 

  i) The intending bidders need to submit necessary Transaction Fee, to become 
eligible to bid online in the e-Tender. Transaction Fee is non-refundable. 

Bid Document Fee is non-refundable. Earnest Money Deposit will be 
refunded to the unsuccessful bidders, without any interest, within 2 (two) 
months from the date of opening of Techno Commercial & Price Bids or on 
finalization/ acceptance of tender, whichever is earlier. Earnest Money 
Deposit of the successful bidder will be refunded, without any interest, after 
submission of Security Deposit by them. 

  ii) The bidders must upload all the documents required as per the instant 
bidding documents (including Notice Inviting e-Tender).  Any other 
document uploaded, which is not required as per the instant bidding 
documents (including Notice Inviting e-Tender), shall not be considered. 

  iii) Certificate of MSME / Micro & Small Enterprises (MSEs) / DIC / SSI / 
National Small Industries Corporation (NSIC) shall have to be submitted 
(uploaded) to get benefit.   

  iv) Unit of Measure (UOM) is indicated in the e-Tender platform. Rate to be 
quoted should be in Indian Rupees, as per UOM indicated in the e-Tender 
platform or in the bidding documents. 

  v) Steps for submitting Pre-Qualification & Techno-Commercial Bid and 
Price Bid : 
The intending bidder(s), who have submitted the required Transaction Fee, 
can only submit their Pre-qualification & Techno-commercial Bid and Price 
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Bid, through Internet, in MSTC website. The steps are given hereunder: 
   a) www.mstcecommerce.com → e-Procurement → PSUs/Govt. 

Departments → Kolkata Port Trust → Login → My Menu → Auction 
Floor Manager → Live Event → Selection of the Live Event → 
Techno-commercial Bid 

   b) The bidder should allow running JAVA application. This exercise has to 
be done immediately after opening of Bid Floor. Then the necessary 
steps, as would appear, would have to be followed. If this application is 
not run, then the bidder will not be able to save/submit their bid. 

   c) After filling the Techno-commercial Bid, the bidder should click on 
“Save” for recording their Techno-commercial Bid. Once the same is 
done, the Price Bid link becomes active and the same has to be filled up 
and then the bidder should click on “Save” to record their Price Bid. 
Then once both the Techno-commercial Bid and Price Bid have been 
saved, the bidder can click on the “Final submission” button to register 
their bid. 

  vi) The bidders should quote their offered prices appropriately, only in the 
aforesaid Price Bid link. Price indicated anywhere else, in any other form or 
manner, will not be considered for evaluation of Price Bid. 

  vii) The Techno-commercial Bid and Price Bid cannot be modified/revised, 
once the “Final submission” button has been clicked by the bidder. 

  viii) After submitting online bid, the bidder cannot access the bid submitted by 
him/them, once the “Final submission” button has been clicked by the 
bidder. 

 4.2.7  Special Note towards Transaction Fee: 
  The intending bidder shall pay the Transaction Fee using “Transaction Fee 

Payment” link under “My Menu” in the vendor login. The intending bidder has to 
select the particular tender from the event dropdown box. The intending bidder 
shall have the facility of making the payment either through NEFT or Online 
Payment. On selecting NEFT, the intending bidder shall generate a challan by 
filling up a form. The intending bidder shall remit the Transaction Fee amount as 
per the details printed on the challan, without making change in the same. On 
selecting Online Payment, the intending bidder shall have the provision of making 
payment using its Credit Card/Debit Card/Net Banking. Once the payment gets 
credited to MSTC’s designated Bank account, the Transaction Fee shall be auto 
authorized and the intending bidder shall be receiving a system generated mail. 

  Transaction Fee is non-refundable. 
An intending bidder will not have access to online e-Tender without making 
payment towards Transaction Fee. In other words, an intending bidder will be 
activated for bid submission, only after receipt of the Transaction Fee by MSTC 
Limited. 

  NOTE: The intending bidders are advised to remit the “Transaction Fee” well in 
advance before the closing time of the event, so as to give themselves sufficient 
time to submit the bid. 
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 4.2.8  Procedure of payment of Earnest Money and Bid Document Fee through Axis 
Bank Gateway : 

  i) The bidder would be able to access the payment gateway from the Vendor 
login page of the MSTC ecommerce site (www.mstcecommerce.com → e-
Procurement → PSU/Govt. depts. → Kolkata Port Trust) under the icon 
“HDC EMD/Tender Fee Payment”. Clicking this icon will take the   
bidders to the Axis Bank Gateway. 

Alternatively, the bidder can also access the gateway by from Axis Bank 
Easy Pay website (https://easypay.axisbank.co.in → Others → Haldia Dock 
Complex). 

  ii) The bidder will be required to mention the bidder’s ID (the ID used by the 
bidder for logging in the MSTC website) and Bid ID (E-Tender No. of the 
tender against which the bidder intends to submit bid) and then click 
‘VALIDATE’. 

  iii) A webpage will populate, where the bidder will be required to select 
“Earnest Money” OR “Bid Document Fee”, then indicate his Mobile 
Number and the CAPTCHA displayed in the webpage. 

  iv) Depending on the selection, another webpage will come up. 

  v) In case of selection of Earnest Money (EM), the bidder will be required to 
select the option of With or Without Bank Guarantee. In case of the instant 
tender, where there is no option to pay the EM through Bank Guarantee 
(BG), the bidders should select the option ‘Without’. 

  vi) The bidder will be required to mention their Bank Account Number, IFSC 
of their Bank and the name of the account, insert the CAPTCHA mentioned 
in the webpage and then ‘SUBMIT’. In case of Bid Document Fee payment, 
Bank Account Number would not be required. 
An URN Number will be generated. Bidders should keep note of this URN 
Number for all future reference. 

  vii) Another webpage will come up and the bidder will have the option to select 
payment methods from – (i) Internet Banking and (ii) NEFT / RTGS, after 
agreeing with the terms and conditions, by clicking the dialogue box 
appearing in the webpage. 

  viii) In case of selection of Internet Banking, the bidder will be required to select 
any Bank of their choice and depending on the selection, the bidder will 
then be guided to the webpage of the respective Bank. 

After validating the payment in the respective Bank, the system will return 
to the Axis Bank Payment Gateway. 

  ix) In case of selection of RTGS / NEFT, the webpage will generate a payment 
advice. 

The Bank Account Number, IFSC of the Bank, name of the payee, i.e., 
Haldia Dock Complex, and the amount to be paid will be indicated in the 
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said payment advice. The bidder will also get an SMS and e-mail detailing 
the same. 
The bidder will be required to mention the same correctly in the Bank 
Challan, which is required to be filled up for payment by RTGS / NEFT in 
the Bank from where they intend to make the payment. 

The bidders should note that Bank a/c number of HDC, mentioned in the 
Payment Advice, will change for each and every transaction and hence, for 
each and every payment, the entire process from the beginning will have to 
be followed for generation of a URN Number. 

  x) For payment of Bid Document Fee, identical process is to be followed.  

  xi) The bidders will be able to know the status of their payment, by using the 
‘Enquire URN’ facility, by mentioning the URN Number in the Axis Bank 
login page. Until such time the payment is credited to HDC’s a/c, the 
system will show the status as ‘Pending’.  

  xii) The bidders should note that until such time the status remains ‘Pending’, 
the payment is not made to HDC and mere generation of URN Number will 
not signify payment of EM or Bid Document Fee. Hence, if the status 
remains ‘Pending’ after some time of submitting the RTGS / NEFT 
payment request at their Bank, then the bidders should contact their Bank to 
enquire about the status of RTGS / NEFT request. 

  xiii) In case of any problem relating to use of the payment gateway, the bidders 
should contact the tender inviting authority, whose phone number and e-
mail address are mentioned in the e-Tender.  

 4.2.9  Special Note towards uploading required documents: 

  The intending bidders are instructed to use “Attach Doc” button to upload 
documents in document library. Multiple documents can be uploaded. 

4.3 Instructions related to Micro & Small Enterprises (MSEs): 

 4.3.1  For exemption of Bid Document fee and EMD: Certificate from MSME/Micro & 
Small Enterprises (MSEs)/DIC/SSI/National Small Industries Corporation (NSIC) 
or any empowered Central/State Govt. authority is required. 

 4.3.2  Micro & Small Enterprises (MSEs) registered with NSIC under Single Point 
Registration  Scheme (SPRS) are eligible to get the benefits under new Public 
Procurement policies for MSEs as notified by the Government of India, 
Ministry of Micro, Small & Medium Enterprises (MSME) in The Gazette of 
India vide No. 503, dated 26.03.2012. 

 4.3.3  When splitting of tender quantity is not possible purely on technical ground, 
Trustees reserve the right not to negotiate price with  MSE if their price is within 
the band of  L1+15% in comparison with L1 price of non-MSE for consideration of  
award of order for 20% of tender quantity against any item as per new public 
procurement policy. 

 4.3.4  If Micro & Small Enterprises (MSEs), registered with NSIC [under single point 
registration scheme] intend to participate with respect to items for which they are 
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not registered with NSIC, then they will have to deposit full amount of Bid 
Document Fee and Earnest Money, in accordance with the Schedule of Tender 
(SoT). Otherwise, their offer with respect to such items (for which they are not 
registered with NSIC) will not be considered. 

4.4 Other Instructions related to e-Procurement: 
 4.4.1  All notices and correspondence with the bidder(s) shall be sent by e-mail only 

during the process till finalization of tender by HDC, KoPT. Hence, the intending 
bidders are required to ensure that their e-mail IDs provided are valid and updated 
at the stage of registration of bidders with MSTC (i.e., Service Provider). The 
intending bidders are also requested to ensure validity of their DSC (Digital 
Signature Certificate). 

 4.4.2  In all cases, an intending bidder should use their own ID and Password, along with 
Digital Signature, at the time of submission of their bid. It is mandatory that all bids 
are submitted with Digital Signature Certificate (DSC), otherwise the same will not 
be accepted by the system. 

 4.4.3  Addenda, Corrigenda and Queries & Clarifications (with respect to the instant e-
Tender), if any, would be hosted in the e-Procurement portal of MSTC.  

Since there is no provision to take out the list of intending bidders downloading the 
bidding documents from the websites mentioned in the Tender Notice, the 
intending bidders are requested to check the website of MSTC to ensure that they 
have not missed any Addenda, Corrigenda and Queries & Clarifications, uploaded 
against the instant e-Tender, after downloading the bidding documents. The 
responsibility of downloading such Addenda, Corrigenda and Queries & 
Clarifications, if any, will be that of the intending bidders. 

 4.4.4  No deviation/variation of the techno-commercial terms and conditions of the 
bidding documents will be considered by HDC, KoPT. Submission of bid in the e-
Tender platform by any bidder confirms their acceptance of the techno-commercial 
terms and conditions of the bidding documents. 

 4.4.5  HDC, KoPT reserves the right to accept or reject any bid (in full or part) and to 
annul the bidding process and to reject all bids, at any time prior to contract award, 
without assigning any reason thereof and without thereby incurring any liability to 
the bidders. 

 4.4.6  Any order resulting from this open e-Tender shall be governed by the terms and 
conditions mentioned therein. 

 4.4.7  All electronic bids submitted during the e-Tender process shall be legally binding 
on the bidders. Any bid will be considered as the valid bid offered by that bidder 
and acceptance of the same by HDC, KoPT will form a binding contract, between 
HDC, KoPT and the bidder, for execution of the work. Such successful bidder shall 
be called hereafter the ‘CONTRACTOR’. 

 4.4.8  The bids will be evaluated based on the filled-in Technical & Commercial formats 
and the requisite documents submitted (uploaded) by the bidders. 

 4.4.9  The documents uploaded by bidder(s) will be scrutinized. During scrutiny, in case 
any of the information furnished by the bidder is found to be false, Earnest Money 
Deposit of such defaulting bidder(s) will be forfeited. Punitive action, including 
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suspension and banning of business, can also be taken against such defaulting 
bidder(s). 

 4.4.10  HDC, KoPT, at its discretion, may extend the closing date & time of e-Tender, 
prior to the closing date & time of e-Tender mentioned in the Schedule of Tender 
(SoT). However, the closing date & time of e-Tender will not be extended, under 
any situation, after the due date is over. 

4.5 Opening of  Pre-qualification, Techno-commercial and  Price: 

 4.5.1  The offers will be opened electronically on specified date and time, as given in the 
Schedule of Tender (SoT). Bidder(s) can witness electronic opening of bid(s).Price 
of only those bidders will be evaluated who would be found qualified in the Pre-
qualification & Techno-commercial terms and conditions of the tender. 
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SECTION - V    

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 
 5.1  Definition and interpretations : 

   (a) the term “in writing” means communicated in written form (i.e. by 
mail, e-mail, fax, telex, etc.) and delivered against receipt; 

   (b) except where the context requires otherwise, words indicating the 
singular also include the plural and words indicating the plural also 
include the singular;  

   (c) “day” means calendar day; and 

   (d) “Procurement” means the entire work requirements, as specified in 
Section VI Technical Specification. 

 5.2  Fraud and corruption 
  5.2.1 It is the policy of Kolkata Port Trust (KoPT) to require that bidders, 

Contractors, Sub-contractors, and Consultants, observe the highest standard 
of ethics during the procurement and execution of such contracts. In 
pursuance of this policy, KoPT : 

   (a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

    (i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value to influence 
the action of a public official in the procurement process or in 
contract execution; 

    (ii) “fraudulent practice” means a misrepresentation or omission 
of facts, in order to influence a  public  procurement process or 
the execution of a contract; 

    (iii) “collusive practice” means a scheme or  arrangement between 
two or more bidders, designed to establish Bid Prices at artificial 
, non competitive levels; 

     and 

    (iv) “coercive practice” means harming, or threatening to harm, 
directly or indirectly, persons or their property to influence their 
participation in procurement process or affect the execution of a 
contract; 

   (b) will reject a proposal for award, if it determines that the bidder, 
recommended for award, has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, or coercive practices in competing for 
the contract in question; 
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   (c) Will terminate contract, if it determines at any time that 
representatives of KoPT engaged in corrupt, fraudulent, collusive, or 
coercive practices during the procurement or the execution of that 
contract ; 

   (d) will sanction a firm or individual, including declaring them ineligible, 
either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that they have, directly or through 
an agent, engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for, or in executing, a contract;  

    and 
   (e) will have the right to require that a provision be included in Bidding 

Documents and in contracts, requiring bidders, contractors , 
subcontractors, and consultants to permit KoPT to inspect their 
accounts and records and other documents relating to the bid 
submission and contract performance. 

  5.2.2 Furthermore, bidders shall be aware of the provision stated in GCC. 

 5.3  Eligible bidders 
  5.3.1  A Bidder, and all parties constituting the Bidder, should have the 

nationality of any country. A Bidder shall be deemed to have nationality 
of a country if the Bidder is a citizen or is constituted, incorporated, or 
registered and operates in conformity with the provisions of the laws of 
the country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or contractors for any part of the 
contract, including related services 

  5.3.2  A Bidder shall not have a conflict of interest. Any Bidder found to have a 
conflict of interest shall be disqualified. A Bidder may be considered to 
have a conflict of interest for the purpose of this bidding process, if the 
Bidder and one or more parties :  

   (a) Submit more than one bid in this biding process.  

    Or 
   (b) are or have been associated in the past , with a firm or any of its 

affiliates which have been engaged by KoPT to provide consulting 
services for the preparation of the design, specifications, and other 
documents to be used for the procurement of the goods to be 
purchased under the instant Biding  Documents. 

  5.3.3  Participating by a Bidder in more than one bid shall result in the 
disqualification of all bids, in which such Bidder is involved. 

  5.3.4  A Bidder that is under a declaration of ineligibility by KoPT, in 
accordance with ITB Clause No.5.2, at the date of contract award shall be 
disqualified. 

 5.4  Authority in signing the bid / offer 
  5.4.1 In case the bid is submitted by a Proprietorship Firm, the same should be 

signed either by the Proprietor or other person(s), holding a valid power of 
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attorney / authorisation from the proprietor, in connection with this 
bidding process. The signature of such power of attorney holder(s) / 
authorised person(s) should be attested by the proprietor. Such power of 
attorney / authorisation should be uploaded along with Techno-
commercial Bid [Part I]. 

  5.4.2 In case the bid is submitted by a Partnership Firm, the same should be 
signed either by the partner(s), holding valid power of attorney from the 
partners or  other person(s), holding valid authorisation  from such power 
of attorney holder(s) , subject to approval of the partner(s) in the matter of 
giving such authorization, in connection with this bid.  The signature of 
such power of attorney holder(s) / authorised person(s) should be 
attested by the partners or power of attorney holder, as the case may be. 
Such power of attorney / authorisation should be uploaded along with 
Techno-commercial Bid [Part I]. 

  5.4.3 In case the bid is submitted by a Limited Company, the same should be 
signed by the person(s) holding valid power of attorney / authorisation, 
executed in his / their favour ( in connection with this bid)  and the  
signature of such power of attorney holder(s) / authorised person(s) 
should also be attested, in accordance with the constitution of the Limited 
Company. Such power of attorney / authorisation should be uploaded 
along with Techno-commercial Bid [Part I]. 

  5.4.4 Such power of attorney holder(s) / authorised person(s) should put his / 
their signature identical with the attested one, in the relevant documents 
submitted / uploaded, in connection with the instant bidding process 
[including “Techno-commercial Bid”]. In case of putting different 
signatures in different documents / offers, all such signatures should be 
attested by the same person in line with the above. 

B.  CONTENTS OF BIDDING DOCUMENTS 
 5.5  Sections of  Bidding Documents 

  5.5.1 The contents of the Bidding Documents as detailed at “TABLE OF 
CONTENTS” should be read in conjunction with any addendum / 
corrigendum issued in accordance with ITB Clause No. 5.7. 

  5.5.2 The Employer (KoPT) is not responsible for the completeness or 
correctness of the bidding documents and their Addenda, if they were not 
obtained directly from the source indicated in Notice Inviting e-Tender. 

  5.5.3 The bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Documents.  Failure to furnish all information 
or documentation required by the Bidding Documents [considering all 
addenda / corrigenda issued] may result in the rejection of the bid. 

 5.6  Pre-Bid Meeting 
  5.6.1  A prospective bidder requiring any clarification of the instant Bidding 

Documents shall contact Sr. Dy. Manager (P&E), HDC, in writing, or 
raise their enquiries during the Pre-bid meeting. 
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The prospective bidders are requested to submit their queries / 
observations / suggestions / requests for clarification, in connection with 
the instant Bidding Documents, in advance, to enable KoPT to prepare 
response / clarifications and make pre-bid meeting meaningful.  

  5.6.2  As indicated in the Schedule Of Tender, pre-bid meeting will be 
conducted off-line on behalf of HDC, KoPT. The purpose of this pre-bid 
meeting will be to clarify issues and to answer questions on any matter (in 
connection with the instant Bidding Documents only) that may be raised 
at that stage. 

Authorised representative(s) of the prospective bidders will be allowed to 
attend the Pre-bid meeting, which will be held on the date, time & at the 
venue stipulated in the Schedule of Tender (SOT). 
The designated representative(s), who will be deputed to attend the pre-
bid meeting, should submit their authorization in this regard. The 
signature of such designated person(s) should be attested by the 
authorized signatory of the prospective bidders. Otherwise, the designated 
person should have to submit the proof of his identity through other 
means.  

  5.6.3  The prospective bidders are advised to attend the pre-bid meeting. 
However, non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. 

  5.6.4  Unless otherwise notified, all the queries / observations / suggestions / 
requests for clarification (related to the instant Bidding Documents 
only) [including the queries / observations / suggestions / requests for 
clarification raised during pre-bid meeting], received till the date of 
pre-bid meeting, will be considered. KoPT’s response / clarifications 
(including description of queries / observations / suggestions / requests for 
clarifications, but without identifying its source), in this regard, will be 
communicated to all the known prospective bidders (i.e. who would 
attend pre-bid meeting or submit queries / observations / suggestions 
or requested for clarification), in writing, well in advance to the last date 
of submission of bids. The aforesaid queries / observations / suggestions 
/ requests for clarification and KoPT’s response / clarifications will also 
be hosted in the websites, as specified in the Notice Inviting e-Tender. 
Any modification to the Bidding Documents, which may become 
necessary as a result of the KoPT’s response / clarifications, so issued, 
shall be made through the issue of an addendum / corrigendum, pursuant 
to ITB. 

  5.6.5  The Bidder shall be deemed to have examined thoroughly the instant 
Bidding Documents, in full, [considering all addenda / corrigenda issued 
(if any)], visited the site & surroundings and to have obtained all 
necessary information in all the matters whatsoever that might 
influence while carrying out the job as per the conditions of the instant 
Bidding Documents [considering all addenda / corrigenda issued (if 
any)] and to satisfy themselves to sufficiency of their bid, etc. If they shall 
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have any issue to be clarified, the same should be brought to the notice of 
KoPT, in writing, as set out in ITB. 
The bidders are advised to acquaint themselves with the job involved at 
the site, like availability of labour, means of transport, communication 
facilities, laws and bye laws in force from Government of West Bengal & 
Government of India and other statutory bodies from time to time. The 
Bidder shall be deemed to have examined and collected all necessary 
information as to risk, contingencies and other circumstances, which may 
be necessary for preparing the Bid. 

Visiting the site shall be at the bidder’s own expense. Failure to visit to 
site will no way relieve the Contractor (successful Bidder) of any of their 
obligation in performing the work and liabilities & responsibilities 
thereof, in accordance of the contract. 

  5.6.6  Necessary Gate Pass/Dock Entry Permit, for entering into the Dock area, 
will be issued to the designated representative(s) of the prospective 
bidders, on chargeable basis [as per the extant “Scale of Rates” of KoPT, 
available at http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], 
to visit the site, for the purpose of inspection only, on receipt of a formal 
written request. The signature of such designated person(s) should be 
attested by the authorized signatory of the prospective bidders. Otherwise, 
the designated person(s) should have to submit proof of his/their identity 
through other means. 
Such prospective bidder will be fully responsible for any injury (whether 
fatal or otherwise) to its designated representative(s), for any loss or 
damage to property, or for any other loss, damage, costs and expenses 
whatsoever caused, which, but for the granting of such permission , would 
not have arisen.  
The prospective bidder will be liable to indemnify KoPT against any loss 
or damage to the property of KoPT or neighbouring property which may 
be caused due to any act of prospective bidder or their designated 
representative(s). 

 5.7  Amendment of Bidding Documents 

  5.7.1  At any time, prior to the last date for submission of bids, KoPT may, for 
any reason whether at its own initiative or in response to the queries/ 
observations/suggestions/requests for clarification, amend and modify 
the bidding documents by issuing Addenda/Corrigenda. Such 
Addenda/Corrigenda will be hosted in the websites, as specified in the 
Notice Inviting e-Tender. 

  5.7.2  Any Addendum/Corrigendum, thus issued, shall be part of the bidding 
documents and shall be communicated, in writing, to all the known 
prospective bidders (i.e., who would attend Pre-bid Meeting or submit 
queries / observations / suggestions or request for clarification), in 
writing, well in advance to the last date of submission of bids.   

  5.7.3  To give prospective bidders reasonable time to take the Addendum / 
Corrigendum into account in preparing their bids, KoPT may, at their 
discretion, extend the last date for submission of the bids, prior to the 
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closing date & time of e-Tendering. 

C.  PREPARATION OF BIDS 
 5.8  Cost of bidding 

  The Bidder shall bear all costs associated with the preparation and submission of 
their bid, and KoPT shall not be responsible or liable for those costs, regardless of 
the conduct or outcome of the bidding process. 

 5.9  Language of Bid 

 

 

The Bid, as well as all correspondence and documents relating to the bid, 
exchanged by the Bidder and KoPT, shall be written in the English language only. 
If the supporting documents and printed literature, that are part of the bid, are in 
another language, they must be accompanied by an accurate translation of the 
relevant passages in the English language, in which case, for purposes of 
interpretation of the bid, such translation shall govern. 

 5.10  Documents comprising the Bid 
  5.10.1  The Bid shall comprise of the following :- 

   (a) Pre-qualification and Techno-commercial Bid: 

    The Pre-qualification & Techno-commercial Bid comprises all 
documents [including the Bidding Forms (provided in these bidding 
documents), duly filled in, signed and stamped] required to be 
submitted as per the Notice Inviting e-Tender, Schedule of Tender 
(SoT), Instructions To Bidders (ITB) and any other relevant 
clause(s) of these bidding documents. 

   (b) Price Bid: 

    The Price Bid comprises the prices only and the same are to be 
submitted electronically, through the website of MSTC Limited 
only. 

 5.11  Form of Tender 
  The bidder shall have to submit (upload) the “FORM OF TENDER”. This form 

must be completed without any alterations to its format, and no substitutes shall 
be accepted.  All blank spaces shall be filled in with the information requested. 
Such duly filled in “FORM OF TENDER” should be uploaded.  

 5.12  Price Schedule 

  5.12.1  The Bidder shall quote their price on-line (through MSTC portal only) 
as per the Price Schedule (Bill of Quantities) in the Price bid (Part-II), 
without any condition or deviation. Price indicated anywhere else, in any 
other form or manner, will not be considered for evaluation of Price Bid. 

  5.12.2  The Bidder should submit (upload) the unpriced format [Bidding Form 
VI : PRICE SCHEDULE], of the instant Bidding Documents, duly filled 
in the GST rates at appropriate places and signed & stamped as token of 
acceptance. 
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 5.13  Bid Prices 

  5.13.1  The prices are to be quoted by the Bidder through MSTC portal, 
considering the work requirements, as detailed in Section VI (Technical 
Specification) and other terms & conditions of the Bidding Documents 
(considering all addenda / corrigenda issued). 

  5.13.2  Except where otherwise expressly provided, the contractor shall have to 
provide all materials, labour, plant and other things necessary in 
connection with the contract, although everything may not be fully 
specified, and although there may be errors and omissions in the 
specifications. 

  5.13.3  The prices and rates entered (electronically through MSTC Portal)  as per 
the Price Schedule (Bill of Quantities), in the Price bid, by the Bidder, 
shall include, inter alia, all costs and expenses involved in or arising out 
of the following: 

   (a) Supply, delivery, inspection, transportation (including insurance), 
handling, receipt and storage of all required materials [in line with 
Technical Specification (Section VI)] and equipment at site. 

   (b) The provision, storage, transport, handling, use, distribution & 
maintenance of all materials, equipment, machinery and tools, 
including all costs, charges, dues, demurrage or other outlays 
involved in transportation. 

   (c) The provisions & maintenance of all their staff & labour and their 
payment, accommodation, transport, fares and other requirements. 

   (d) All required first aid, welfare and safety requirements. 

   (e) Damage caused to the work and /or construction, plant, materials 
and consumable stores caused by weather. 

  5.13.4  Tools, Tackles, lifting machineries, scaffolding, temporary lighting, 
different vehicular transport etc. required for execution of the whole work 
will have to be arranged by the Contractor, at their own risk, cost & 
arrangement, which may be considered, while submitting their rates in the 
offer. 

  5.13.5  Rates & amounts quoted by the bidders in the “PRICE SCHEDULE”, 
include all incidental charges [excluding Goods and Services Tax (GST)], 
as applicable, and charges for packing, forwarding, loading, handling, 
carrying to any lead, stacking, transportation, permits, overheads & profit, 
etc. necessary for the complete services as described in this Bidding 
Document.  

GST, as applicable, shall be paid extra against proper invoice submitted 
by the Contractor. 

The contractor will be required to submit GST compliant invoice with all 
required details and also be required to file timely and proper return so as 
to enable KoPT to get due credit against GST paid. 
In case of any failure on the above account, GST amount, even if paid by 
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KoPT, shall be recoverable from the Contractor. 

  5.13.6  All quoted rates will remain firm during the validity period of the bid / 
offer, including any / all extension thereof, agreed by the bidder. 

However, changes in statutory taxes & duties [other than GST] will be 
adjusted (within the scheduled completion period), based on 
documentary evidence. 

  5.13.7  The Bidder should clearly understand that they shall be strictly required  
to conform to all terms & conditions of the instant Bidding Documents 
[considering all addenda / corrigenda (if any) issued], as contained in each 
of its clauses and plea of “Customs Prevailing” will not be, in any case, 
admitted as excuse on their part, for infringing any of the terms & 
conditions. 
No request for change or variation in rates or terms & conditions of the 
contract shall be entertained on the ground that the successful Bidder has 
not understood the work envisaged in the instant contract. 

 5.14  Currencies of Bid 
  The Bidders should quote the prices in Indian Rupees (₹ ) only. 

 5.15  Period of validity of bids 
  5.15.1  Bids shall remain valid for the period of 180 days after the bid submission 

deadline date (considering extension thereof, if any) as prescribed in ITB. 
A bid, valid for a shorter period, shall be rejected by KoPT, treating the 
same as non-responsive. 

  5.15.2  In exceptional circumstances, prior to the expiration of the bid validity 
period, KoPT may request the bidders to extend the period of validity of 
their bids. The request and the responses shall be made in writing.  

A Bidder may refuse the request, without forfeiting their Earnest Money 
Deposit (EMD). A Bidder granting the request shall not be required or 
permitted to modify its bid, except when option to do the same has been 
specifically granted by KoPT, in writing. 

 5.16  Earnest Money Deposit (EMD) 
  5.16.1  The intending bidders should deposit an amount specified in the Schedule 

of Tender (SoT), as Earnest Money Deposit (EMD), in accordance with 
the procedure mentioned therein. 

  5.16.2  Failing to deposit the Earnest Money, in accordance with ITB, shall be 
rejected by the Employer (KoPT), treating the same as non-responsive. 

For exemption of EMD the bidder is required to upload the scanned copy 
of the certificate from MSME / Micro & Small Enterprises (MSEs) / DIC 
/ SSI / National Small Industries Corporation (NSIC) or any empowered 
Central / State Govt. authority. 

  5.16.3  Refund of Earnest Money Deposit: 

   Earnest Money Deposit of the successful bidder shall be retained by 
KoPT and Earnest Money Deposit of the unsuccessful bidders [including 
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the bidder(s) whose Price Bid would not be opened in line with ITB] shall 
be refunded, without interest, within 2 (two) months from the date of 
opening of Price Bids or on finalization/acceptance of tender, whichever 
is earlier. 

   In case the bid of the successful bidder is found acceptable to KoPT and 
contract is awarded with them, the Earnest Money Deposit of the 
successful bidder (Contractor) shall be retained by KoPT till 
submission of Performance Guarantee / Security Deposit (in 
accordance with ITB) and signing of the Contract Agreement by KoPT 
and the Contractor (in accordance with ITB), and shall be refunded 
thereafter. 

   In case, the successful bid is not found acceptable to KoPT, Earnest 
Money Deposit of the successful bidder shall be refunded after the 
decision, in this regard, is finalized by KoPT. 

  5.16.4  No interest shall be payable on the account of Earnest Money Deposit in 
any case. 

  5.16.5  Forfeiture of Earnest Money Deposit : 

    The EMD may be forfeited 

   (a) if a Bidder withdraws their offer within the validity period of the bid 
/ offer; and / or, alters / amends any terms and / or condition and / or 
quoted rate(s), within the validity period of the offer (excepting 
when option to do the same has been specifically granted by Kolkata 
Port Trust, Haldia Dock Complex in writing) making it unacceptable 
to the Kolkata Port Trust, Haldia Dock Complex; 

    or, 

   (b) if the successful bidder, 

    i)  fails to submit the Performance Guarantee / Security Deposit 
(as per SCC ) for the specified sum and in the specified form, 
within the stipulated time;     

     and / or, 

    ii)  fails to carry out the work or to perform / observe any of the 
conditions of the contract, 

   For the purpose of this provision, the validity period (of the bid / offer) 
shall include any / all extension thereof, agreed by the Bidder in writing. 
KoPT shall also be at liberty to deduct any of their dues from Earnest 
Money. It should be however be clearly understood that in case of any 
default in any terms and or condition of the contract after placement of 
order but before submission of Performance Guarantee / Security Deposit 
(as per SCC), the same shall be dealt with in accordance with the relevant 
provisions of contract, including forfeiture of Earnest Money. 

D.  SUBMISSION OF BIDS AND OPENING OF BIDS (EXCEPT PRICE BID) 
 5.17  Submission of bids 
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  5.17.1  Bidders shall have to submit their bids [both Pre-qualification, Techno-
commercial Bid and Price Bid] on-line through MSTC portal only. 

  5.17.2  The Bidder should submit (upload) the scanned copies of all the relevant 
and required documents, statements, filled up formats, certificates, etc. [in 
accordance with ITB], in the aforesaid portal, in support of their Pr-
qualification Criteria and Techno-commercial Bid. 

  5.17.3  Before scanning the aforesaid documents, all pages are to be signed by a 
person duly authorised to sign on behalf of the bidder, pursuant to ITB, 
and are to be embossed with their official seal, owing responsibility for 
their correctness / authenticity. All pages of the aforesaid documents 
should be serially marked. 

  5.17.4  Any inter-lineation, erasures, or overwriting, in the aforesaid scanned & 
uploaded documents, shall be valid only if they are signed by the aforesaid 
authorised person. 

  5.17.5  The Bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy Haldia Dock Complex, Kolkata Port 
Trust. 

  5.17.6  The Price Bid comprised the prices only and the same are to be submitted 
electronically, through the website of MSTC Ltd. only. No hardcopy of 
priced “Price Schedule” is required to be uploaded. 

 5.18  Techno-commercial offer 
  5.18.1  No techno-commercial deviation and variation will be considered by 

KoPT, except where the Techno-commercial terms and conditions, will be 
found as impossible and irrelevant to the bidder.  

  5.18.2  If the Bidder deliberately gives wrong information or conceals any 
information / fact in their bid, which shall be favourable for acceptance of 
their bid, fraudulently, then the right to reject such bid at any stage of 
execution, without any financial liability, is reserved by KoPT. 

 5.19  Priced offer 
  The Bidder should quote the offered rate appropriately in the PRICE BID, 

electronically, through the website of MSTC Ltd. only.  Price indicated anywhere 
else, in any other form or manner, would not be considered for evaluation of Price 
Bid. 

 5.20  Deadline for submission of bids 

  5.20.1  Bids must be submitted within the closing date & time indicated in the 
Schedule of Tender (SOT). 

  5.20.2  KoPT may, at its discretion, extend the deadline for the submission of 
bids, prior to the closing date & time of e-Tendering, by amending the 
Bidding Documents, in accordance with ITB, in which case all rights and 
obligations of KoPT and bidders previously subject to the deadline shall 
thereafter be subject to the deadline as extended. 

 5.21  Late Bids 

  This e-Procurement System would not allow any late submission of bid, after the 
closing date & time, as per the Schedule of Tender (SOT) or extension, if any. 
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 5.22  Withdrawal of bids 
  5.22.1  A Bidder may withdraw, substitute, or modify their bid on the e-

Procurement System, before the closing date and time specified, but not 
beyond. 

  5.22.2  No bid may be withdrawn, substituted, or modified in the interval 
between the deadline for submission of bids and the expiration of the 
period of bid validity specified by the bidder on the “FORM OF 
TENDER [for Techno-commercial (un-priced) Bid].” or any extension 
thereof. Modification / Withdrawal of the bid sent through any other 
means shall not be considered by KoPT. 

  5.22.3  Withdrawal of bid during the interval between such closing time on due 
date and expiring of the bid validity period may result in forfeiture of 
EMD in accordance with ITB. 

 5.23  Bid opening [except Price Bid] 

  5.23.1  The bids will be opened at the date & time, indicated in the Schedule of 
Tender (SOT). 

  5.23.2  The on-line bid-opening event may be viewed by the bidders at their 
remote end, by logging on to the e-Procurement System. A copy of the 
bid opening record shall be made available on the e-Procurement System. 

E.  EVALUATION OF BIDS  

 5.24  Confidentiality 
  5.24.1  Information relating to the evaluation of bids and recommendation of 

contract award shall not be disclosed to bidders or any other persons not 
officially concerned with such process until publication of the contract 
award. 

  5.24.2  Any attempt by a Bidder to influence KoPT in the examination, 
evaluation and comparison of the bids, or contract award decisions may 
result in the rejection of their bid and forfeiture of EMD. 

  5.24.3  Notwithstanding ITB Clause No. 5.24.2, from the time of bid opening to 
the time of contract award, if any Bidder wishes to contact KoPT on any 
matter related to the bidding process, they should do so in writing. 

 5.25  Clarification of bids 

  To assist in examination, evaluation & comparison of the bids and qualification of 
the bidders, the Employer (KoPT) may, at their discretion, ask any bidder for a 
clarification of their bid. The Employer (KoPT) may also ask any bidder to 
withdraw any terms/conditions mentioned by them in their offer, which are not in 
conformity with the terms & conditions specified in the bidding documents. In case 
any bidder fails to submit required clarification within the time stipulated by the 
Employer (KoPT), in this regard, the tender would be processed in absence of the 
clarifications, which may result in disqualification of the corresponding bidder for 
the instant tender. Any clarification submitted by a bidder, which is not in response 
to a request by the Employer (KoPT), shall not be considered. The Employer’s 
(KoPT’s) request for clarification and the response shall be in writing.  
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No change in the prices or substance of the bid shall be sought, offered or permitted 
nor will the bidder be permitted to withdraw their bid before expiry of the validity 
period of the bid. 

 5.26  Deviations, reservations and omissions 
  During the evaluation of bids, the following definitions apply: 

   (a) “Deviation” is a departure from the requirements specified in the 
bidding documents ; 

   (b) “Reservation” is the setting of limiting conditions or withholding 
from complete acceptance of the requirements specified in the 
bidding documents ; and 

   (c) “Omission” is the failure to submit part or all of the information or 
documentation required in the bidding documents. 

 5.27  Responsiveness of bids 

  5.27.1  Responsiveness of a bid would be determined on the basis of the contents 
of the bid itself, and clarification(s) in accordance with ITB.  

  5.27.2  A substantially responsive bid is one that meets the requirements of the 
Bidding Documents without material deviation, reservation, or omission.  
A material deviation, reservation, or omission is one that, 

   (a) if accepted, would 

    i)  affect in any substantial way the scope, quality, or 
performance of the work specified in the Contract; or 

    ii)  limit in any substantial way, inconsistent with the Bidding 
Documents, KoPT’s rights or the bidder’s obligations under 
the proposed contract; or 

   (b) if rectified, would unfairly affect the competitive position of other 
bidders presenting substantially responsive bids. 

  5.27.3  Bidders shall not contain the following information / conditions to 
consider them responsive : 

   (a) Either direct or indirect reference leading to reveal the prices of the 
bids in the Techno-commercial offers; 

   (b) Adjustable prices, other than the provisions stated in ITB. 
  5.27.4  If a bid is not substantially responsive to the requirements of the bidding 

documents, it shall be rejected by KoPT and may not subsequently be 
made responsive by the bidder, by correction of the material deviation, 
reservation, or omission. 

 5.28  Nonconformities, errors and omissions 
  5.28.1  During examination, evaluation & comparison of the bids and 

qualification of the bidders, the Employer (KoPT) may, at their discretion, 
ask any bidder for submitting any document(s) [in case of shortfall in 
required documents (relating to capacity or otherwise)]. In case any bidder 
fails to submit required documents within the time stipulated by the 
Employer (KoPT), in this regard, the tender would be processed in 
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absence of the documents, which may result in disqualification of the 
corresponding bidder for the instant tender. 

   Any document submitted by a bidder, which is not in response to a 
request by the Employer (KoPT), shall not be considered. The Employer’s 
(KoPT’s) request for submission of further document(s) shall be in 
writing. 

  5.28.2  KoPT shall examine the bids [including the further documents / 
clarifictions received in accordance with ITB] to confirm that all 
documents requested in ITB have been provided and to determine the 
completeness of each document submitted. 

  5.28.3  Provided that a bid is substantially responsive, KoPT may waive any 
nonconformities or omissions in the bid that do not constitute a material 
deviation. 

 5.29  Examination of Pre-qualification Criteria 
  5.29.1  At first, the contents of the documents, submitted in support of the Pre-

qualification Criteria [including the further documents / clarifications 
received in accordance with ITB] will be scrutinized and evaluated. 

  5.29.2  KoPT may, at their discretion, seek any other detail(s)/document(s), in 
subsequent course, to ascertain and get confirmed about the competence 
of the bidder. In case any bidder fails to submit required 
detail(s)/document(s) within the time stipulated by the Employer (KoPT), 
in this regard, the tender would be processed in absence of the documents, 
which may result in disqualification of the corresponding bidder for the 
instant tender. While evaluating Pre-qualification Criteria, regard would 
be paid to National Defence and Security considerations of the Indian 
Government. 

  5.29.3  In case it is found that the Pre-qualification Criteria has not been fulfilled 
by the bidder or otherwise their participation has not been found 
acceptable to KoPT, the respective bid will be treated as non-responsive 
and “Price Bid” of the respective Bidder will not be considered further. 

 5.30  Examination of Techno-commercial offer 

  5.30.1  After scrutiny of the Pre-qualification Criteria, Techno-commercial 
Bids of the Pre-qualified bidders [as indicated above] will be scrutinized 
& evaluated. 

  5.30.2  KoPT shall examine the bid to confirm that all terms and conditions 
specified in the Technical Specification (Section VI), GCC (Section 
VII) and SCC (Section VIII) have been accepted by the bidder without 
any material deviation or reservation or omission. 

  5.30.3  If on examination of the “Techno-commercial Bid” of pre-qualified 
bidders, it is found that they have not accepted all Techno-commercial 
terms & conditions of the Bidding Documents [considering all addenda / 
corrigenda, issued], “Price Bid” part of such bidder(s) will not be 
considered. Decision of KoPT on this matter shall be final. 

 5.31  Examination of Price Bid 
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  PRICE BIDs of the bidders, who qualifies in the “Pre-qualification & Techno-
commercial Bid”, will only be considered for evaluation.  

 5.32  Comparison & Evaluation of Price-Bid and selection of Successful Bidder 

  5.32.1  While evaluating the Price Bids, the Price quoted by the Bidders against 
all items of the Price Schedule shall be taken into account and the 
TOTAL PRICE, which would be arrived at, by adding quoted prices of 
all items of the Price Schedule, will be considered for evaluation. 
Selection of the successful bidder will be made on the basis of the lowest 
“TOTAL PRICE” thus arrived. 

  5.32.2  In case it is found that the quoted “TOTAL PRICE” is same for two or 
more bidders and their bids become the lowest, the respective bidders will 
be given chance to submit their fresh Price Bid, subject to the condition 
that the fresh rate so quoted must be less than the rate quoted by the 
respective bidders earlier. Selection of the successful bidder will be made 
on the basis of the revised lowest “TOTAL PRICE” thus obtained. 

 5.33  KoPT’s right to accept any bid and to reject any or all bids 
  5.33.1  KoPT reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all bids at any time prior to contract award, 
without thereby incurring any liability to Bidders. 

F.  AWARD OF CONTRACT 
 5.34  Subject to ITB Clause No. 5.33.1, KoPT shall award the contract to the Bidder 

whose offer has been determined to be the lowest evaluated bid [as per ITB Clause 
No. 5.32] and is substantially responsive to the Bidding Documents. 

 5.35  Notification of award 
  Prior to the expiration of the period of bid validity or extended validity in 

accordance with ITB, KoPT shall notify the Successful Bidder, in writing, that 
their bid has been accepted. The notification letter (hereinafter called the “Letter of 
Acceptance”) will be treated as “Order Letter” and will constitute the formation 
of the contract.  Such order letter shall specify the “Contract Price” in line with 
SCC Clause No. 11.1.4 a). 

 5.36  Signing of contract agreement 

  5.36.1  After placement of order, contract agreement [as per the form furnished 
in Section- XI] should be executed between Kolkata Port Trust and the 
Contractor (Successful Bidder).  In this respect, within a week of 
receiptof intimation regarding acceptance of their bid, the successful 
bidder shall have to submit, at their cost, required Stamp Paper [Non-
judicial Stamp Paper of worth not less than ₹ 50.00] & dummy papers 
(for three sets).   

   Immediately after receipt of the above papers & documents, KoPT will 
send three sets of contract agreement form [one set printed on Stamp 
Paper & dummy papers and two sets printed on dummy papers], 
photocopy of one set of documentary transactions between them and 
KoPT (till finalisation & award of the Contract) and Contract 
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Documents [incorporating all accepted changes and addenda / corrigenda 
issued, if any], duly signed by the representative of KoPT at appropriate 
places on each pages.   

Within a week, thereafter, the Contractor (Successful Bidder) shall have 
to return Contract Agreement forms (three sets) [after affixing their 
common seal], the set of documentary transactions and Contract 
Documents, duly signed by them at appropriate places on each page. 

  5.36.2  The contract agreement form & Contract Documents should be signed 
by the authorized persons of the Contractor, authorized in this respect. 

  5.36.3  After receipt of the contract agreement forms (three sets), duly signed 
by authorised person of KoPT & authorized person of the Contractor 
(Successful Bidder), the same shall be kept under KoPT’s custody, after 
affixing the Common Seal of KoPT. 

One copy of such executed contract agreement (on dummy paper), 
along with one photocopy of signed documentary transactions and 
Contract Documents will be handed over to the Contractor for their 
record & future reference. 

  5.36.4  Until such contract agreement is executed, the other documents referred to 
the definition of the term “Contract” [GCC Clause], shall collectively be 
the contract. 

 5.37  Performance Guarantee /  Security Deposit   

  5.37.1  Within twenty-eight (28) days of issuance of “Letter of Acceptance” by 
KoPT, the Successful Bidder shall provide the Performance Bank 
Guarantee in accordance with the Special Conditions of Contract, 
using the form furnished in Section XI. 

  5.37.2  Failure of the successful bidder to submit the above-mentioned Bank 
Guarantee for Performance Guarantee / Security Deposit or sign the 
contract agreement shall constitute sufficient grounds for the annulment 
of the award and forfeiture of the EMD in accordance with ITB. 

  5.37.3  All costs, charges & expenses, including Stamp Duty, shall be borne by 
the Successful Bidder. 

  5.37.4  No interest / charge, of whatsoever nature, shall be paid by KoPT on the 
amount of Performance Guarantee / Security Deposit, held by them (as 
per SCC) at any stage. 
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 SECTION - VI    

 TECHNICAL SPECIFICATION 

1 GENERAL  
 

1. The works will be executed to comply with the General Specifications for Electrical works and 
conforming to the Indian Electricity Act & rules, BIS & direction of Engineer-in-charge. 

 
2. The items of work shall be executed as per detailed technical specifications and scheme. In 

case of contradiction between schedule of work with its Additional Specification and the 
General Specification, the former shall prevail. 

 
3. The various items of equipment will be ordered only after the drawings are approved and 

quantities in detail of various items are ascertained as per actual requirements. Therefore the 
actual quantities / measurement may vary from the stipulated quantities, which are only 
estimate. 

 
4. The contractor/agency will engage suitable qualified/experienced/ licensed engineering 

supervisor for the work and suitable skilled personnel with required license for doing the 
erection work. Required special tools to be operated in the execution of the job. 

 
5. The work will be performed as per the day to day instruction and approval of the engineer-in-

charge. All materials/ equipment will be used after taking approval of the Engineer-in-charge. 
 

6. Equipment will be duly inspected in the manufacturer’s works / premises by TPI agency or 
representative of Engineer of the contract before despatch to the site. 

 
7. The rates are to be firm and inclusive of all taxes, levies, insurance, freight, octroi, Work 

Contract Tax, Service Tax etc. Service tax will be reimbursed by the department, in full, on 
presentation of receipted original deposit slip, against the work. Nothing extra will be paid. 

 
8. The work will be executed as per the programme of completion of the project. The delivery & 

erection schedule of various materials/ equipment will be as per approval of Engineer-in-
charge. 

 
9. The contractor holds responsibility for the entire job as per relevant specifications. If any item 

is left out within the schedule of work but if it is considered essential for the completion of the 
job, the contractor has to carry out the items as extra substituted item. 

 
10. The contractor shall have to make arrangements, at his own risk and cost, for transportation of 

materials from the point of issue of stores to site of work, if any. 
 
11. The contractor shall ensure that the staff employed by him for execution of the electrical work, 

possess the valid electrical license issued by competent authority. Consequences arising due to 
the default of the contractor in not complying with the above condition shall be the entire 
responsibility of the contractor. 

 
12. All concealed work and earthing shall be done in the presence of the Engineer-in-charge or his 

authorized representative. 
 

13. All model of modular accessories required for the work shall be got approved from the 
Engineer-in-charge among the approved makes. The base plate shall be preferably in sheet 
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steel or otherwise in unbreakable polycarbonate. The cover plates shall be screw less type in 
shade approved by the Engineer-in-charge. The GI box shall be of the same make as the 
modular accessories. 

 
14. Contractor shall have to check the site order Book for any instructions of Engineer-in-charge or 

his authorized representative and sign the site order book. He shall be bound to ensure 
compliance with the instructions recorded there in. 

 
15. Conduit layout as per switching arrangement shall be prepared by contractor and got approved 

from the Engineer-in-Charge before slab casting. At all expansion joints in the building 
suitable arrangement shall be ensured during conduiting. 

 
16. LT Cables will be inspected in the respective manufacturer works before despatch and test 

reports as applicable as per BIS standards will be provided for each equipment to Third Party 
Inspection (TPI) Agency or representative of Engineer of the contract. The TPI Agency 
would be appointed by the port and cost of TPI Agency would be borne by the Port. 

 
17. The firm shall deploy only licensed personnel as required under IE Rules, for execution of the 

electrical works. The firm shall be liable to submit the list of such personnel along with the 
attested copy of the licenses at the time of execution. 

 
18. It is important that every equipment is tested fully before dispatch. 
 
19. All materials for the work shall be supplied from approved list of manufacturer and any item, 

not covered in approved list, shall be supplied after getting approval from Engineer or his 
authorized representative. 

 
20. Any materials brought for work which is not matching with specification will be rejected and 

the rejected materials shall be removed from site on the same day. 
 
21. All fees payable to concerned authorities and other local bodies if any shall be paid by the 

contractors.  
 
22. Contractor shall obtain permit/approval from concerned authorities before commencement of 

work. All documents/drawings required for such permit/approval shall be prepared by the 
contractor. 

 
23. The successful bidder would be required to possess valid Electrical Contractor’s Licence and 

supervisors having Supervisory Certificate of Competency of relevant part, for carrying out 
such type of job.   

 
24. Test certificates both type test and routine tests wherever required shall be furnished along with 

supply for all Electrical/Mechanical items. 
 

25. The contractor shall supply the cable in single length based on the manufacturer drum standard. 
Straight through joints shall be avoided as far as practicable. However, if required as special 
case, approval of competent authority may be taken to perform straight through joints.  

 
26. Inspection / acceptance, in no way shall absolve the contractor from supplying material as per 

standards / codes and warranty or other obligations under the contract. 
 

27. The contractor shall arrange the testing/measuring equipment by own cost to carry out pre-
commissioning test of all equipment at site as per IER.  
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28. All electrical works shall be tested by the contractor in the presence of TPI Agency and to the 

entire satisfaction as per IE Rules.   
 

29. In connection with the aforesaid work, all materials will be under the custody of the 
Contractor, till completion of work and commissioning of the same. 

 
30. In connection with aforesaid work, transportation and handling of all materials should 

be done by the Contractor at their own risk, cost and arrangement. 
 

31. Data to be furnished by the bidder after award of order 
 

a) The contractor shall submit detail cable schedule by measuring lengths as directed by 
Engineer.  

 
b) Five Set of copies of installation, operation and maintenance manuals, descriptive bulletins 

etc, shall be furnished prior to / at the time of despatch of all materials. Manuals shall include 
the following aspects: 
i) Cable data sheet and short circuit rating. 
ii)  Quality Assurance Plan. 
iii) Storage details for prolonged duration. 
iv) Unpacking. 
v) Handling at site. 
vi) Erection 
vii) Pre-commissioning test. 
viii) Operating procedure. 
ix) Maintenance procedures. 
x) Precaution to be taken during operation and maintenance work. 
 

c) Type test reports of LT cables. 
 

2      SCOPE OF WORK 
                   

    Electrical Works (Supply, Laying, Testing & Commissioning)  
 
 Supply, Laying and termination of 3.5 Core x 240 Sq mm, 1.1 KV Grade XLPE insulated LT 

Cables as per IS: 7098-I.  
  
 Supply, Laying and termination of 3.5 Core x 35 Sq mm, 1.1 KV Grade XLPE insulated LT 

Cables as per IS: 7098-I. 
 

 St. through jointing of 3.5 Core x 240 / 35 Sq mm, 1.1 KV, Grade XLPE insulated Cables.  
 

 Prior to any earth excavation work, site clearance should be obtained from competent authority of 
HDC. 

 
 During execution of work, if any damage occurs to the property of HDC, the same is 

required to be mended good by the contractor at their risk, cost and arrangement. 
Otherwise the same will be repaired / replaced by HDC, either departmentally or 
through outside agency and the cost of repairing / replacement will be recovered 
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from the contractor, along with overhead charges @19.25%. 
 
 No project surplus material will be taken over by HDC, KoPT after completion of the 

work. 
 
 The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting 

machineries, scaffolding, temporary lighting, different vehicular transport etc., required 
for execution of the total work. 

 

3       L.T. CABLES 
 

3.1  Scope 
 
 Supply, laying, jointing, terminations, inspection, testing & commissioning and of 1.1 kV grade 

XLPE insulated power cables.  
 

3.2 Codes & Standards 
 
 The design, construction, manufacture and performance of cables shall comply with all currently 

applicable statutes, regulations and safety codes of the locality where cables shall be installed. 
Nothing in this specification shall be construed to relieve the successful BIDDER of his 
responsibility. 

 
 All the cables shall conform to the latest applicable IS/IEC standards. 
 

3.3 Power Cable 
 
  Power cables should be multicore aluminium stranded conductor colour coded, triple extruded 

XLPE insulated, extruded semi-conducting screened over each core and insulation, Additional 
copper tape screened, galvanised steel strip armoured and overall extruded black sheath with 
Flame retardant property conforming to IS-7098 Part I & Part II. Armouring of multicore cable 
shall be of single layer, galvanised steel round wire or flat strip. Wire armour should be used for 
cable dia. over inner sheath upto 13 mm and strip armour to be used for higher dia. The Cables 
shall be suitably designed for variation in power supply as follows: 

 
 The voltage variation ± 10 % 
 
 Freq. variation± 5 % 
 
 Following cable sizes shall be supplied: 

 
i) 3.5 Core, 240 Sq. mm. LT Cable, 1.1 KV grade, XLPE insulated, Aluminium Cable, PVC 

inner sheathed and PVC ST2 type outer sheathed, armoured, FR cables. 
 

                        ii) 3.5 Core, 35 Sq. mm. LT Cable, 1.1 KV grade, XLPE insulated Aluminium Cable, PVC inner 
sheathed and PVC ST2 type outer sheathed, armoured, FR cables. 

    
3.4 Quality of Cables 

 Each cable length shall have relevant ISI certification mark as stipulated by Bureau of Indian 
Standards.  
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3.5 Laying of Cables.  
 
 For laying cables along building steel structures and technological structures the cable shall be 

taken by clamping with Aluminium saddles screwed to the GI flats welded to the structure. The 
flats are of hot dip galvanised after fabrication. 

 
 For laying cables along concrete walls, ceilings etc. the cables shall be taken by clamping with 

Aluminium saddles screwed to the hot dip GI flat welded on to the inserts. Where inserts are not 
available the saddles shall be directly fixed in the walls using metallic anchor fasteners and GI 
flat spacers of minimum 6 mm thick. 

 
 The Aluminium saddles shall be placed at an interval of not less than 500 mm both for 

horizontal and vertical runs. However, at the bends it shall be placed within 300 mm and where 
terminating to the equipment/junction box the cable shall be clamped immediately before such 
termination.  

 
Cable Net Work shall include Power Cables, which shall be laid in buried trenches/ cable trays 
/ through GI Pipes & Hume Pipes, rising main etc. whichever is applicable. 
 
Cable routing shall be checked in the field to avoid interference with structures, heat sources, 
drains, piping etc. as far as possible and minor adjustments shall be done to suit the field 
conditions, wherever deemed necessary without any extra cost. 
 
The HT cables while laying will have to be separated from existing HT, LT, 
Telecommunication, OFC Cables by adequate spacing or running through independent pipes, 
trenches or cable trays, as applicable.  
 
All cable routes shall be carefully measured & cables cut to the required lengths leaving 
sufficient lengths for the final connections of the cables to the terminal of the equipments. 
 
The various cable lengths cut-off from the cable reels shall be carefully selected to prevent 
undue wastage of cables. The quantity indicated in the Bill of Quantity is only approximate. 
The Contractor shall ascertain the exact requirement of cable for a particular feeder by 
measuring at site and avoiding interference with structure, foundation, pipelines or any other 
works as far as possible. Before starting Cable Laying, Cable Drum Schedule shall be prepared 
by contractor and get that approved by Engineer of the contract or his authorized 
representative.  
 
Cable as far as possible shall be laid in complete, uncut lengths from one termination to other. 
Cable shall be neatly arranged in the trenches/ trays/ pipes in such a manner so that 
crisscrossing is avoided and final take- off to the equipment/switch gears is facilitated. 
 
Arrangement of cables within the trenches/ trays/ pipes shall be the responsibility of the 
contractor. 
 
 Removal of concrete covers for purposes of cable laying and reinstalling them in their proper 
positions after the cables are laid shall be done by the contractor without any extra cost.  
 
In case of Laying of Cable through RCC cable trench, it shall be filled with 100 mm fine 
grain sand.  
Cable shall be handled carefully during installation to prevent mechanical injury to the cables. 
During laying of cables, Cable Drum Lifting Jacks, sufficient numbers of Cable Rollers and 
other materials etc. as necessary must be used to avoid any mechanical injury to the cables.  
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Directly buried cable shall be laid underground in Cable Trenches duly excavated by the 
contractor as shown in the enclosed Drawing No.SK- 334. 
 
The width of the trench shall vary depending upon the number of cables and diameter of each 
cable. Width of the Cable Trench should be such that all cables should be correctly spaced and 
arranged. The cables shall be laid in trenches as shown in the enclosed sketch. Before cables 
are placed, the bottom of the trench shall be leveled and filled with a layer of silver sand as 
shown in the Drawing No.: SK- 334. This sand shall be leveled and the cables shall be laid 
over it. Bricks are to be placed at both sides of the cable. Then the cable inside the brick walls 
to be covered with sand up to the height of walls and sand shall be pressed lightly .A protective 
covering of Bricks shall be placed on top of protective Bricks placed at both sides of Cable. 
The remainder of the trench shall then be back filled with soil rammed and leveled. After 
laying of the cables in the trench and before placement of protective covering by brick, every 
cable shall be given an insulation test in presence of site engineer/ authorized representative of 
Engineer of the contract. Also after back filling the trench with soil, rammed and leveled, 
insulation test of the cable shall be carried out in presence of Site Engineer/Authorized 
representative of Engineer of the contract. 
 
When cable is required to be laid after removal of existing paver block, additional brown sand 
if required for levelling & refixing of paver blocks after completion of job shall be supplied by 
the contractor with out any extra cost. 
 
All wall openings/Pipe Sleeves shall be effectively sealed after installation of cables to avoid 
seepage of water inside buildings/lined trench. At road/drain/pavements crossing, suitable sizes 
of GI Pipes are to be used. After the cables are installed and all testing is complete, the 
conduit/pipe sleeve ends shall be plugged with a suitable weatherproof plastic compound/ 
PUTTI, for sealing purpose. The cost of the same shall be deemed to have been included in the 
installation of cable laying through pipe sleeves/conduits and no separate payment shall be 
made. When cables pass through foundation walls, or other underground structures, if 
necessary, ducts or opening shall have to be provided by the contractor. 
 
However, shall it become necessary to cut holes in the existing foundations or structures, the 
contractor shall determine their locations and obtain approval from Engineer of the contract or 
his authorized representative before cutting is done. Cutting, if necessary and mending good of 
any cut portion should be done by contractor without any extra cost. At Road Crossing and 
other places where cables enter pipe sleeves, adequate bed of sand shall be given so that the 
cables do not stack and get damaged by pipe ends. Drum number of each cable from which it is 
taken shall be recorded against the cable number in the cable schedule.  
 
All GI Pipes shall be laid as per site requirements. The open ends of the pipes shall be suitably 
plugged after they are laid in final position. Laying of the cable will be as per the enclosed 
Drawing No. SK- 334.The contractor will have to submit the detailed cable route diagram, with 
detailing of the Hume Pipes & G.I. Pipes used, position of the straight through cable joints etc. 
for checking at our end and subsequent approval of the same. As built drawing (in triplicate) of 
the above cable route will have to be submitted after completion of the above work. 
 
MEASUREMENT: Cable length should be measured jointly prior to giving clearance for 
earth back filling etc. Distance between Socket of one end and Socket of other end of the 
laid cable to be considered for payment against both supply & laying of cable. 
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3.6 Laying of Cables in Exposed/Embedded GI Pipes/Hume pipes 
  
                        GI Pipes /Hume pipe for drawing cables in plant buildings shall be of Heavy Duty, galvanised, 

electric resistance welded, screwed type conforming to IS: 1239 ( Part-I). GI Pipe/Hume pipe of 
the following sizes shall be used:  
a) 150 /50 mm nominal bore Heavy Duty GI pipe as per BOQ. 
b) 150 mm dia. Heavy duty NP-4 Hume pipe. 

 For installation of cables in GI Pipe /Hume pipe. Complete system shall be installed first without 
cables but having suitable pull wires laid in the pipes to facilitate cable pulling. 

 
 Insulated type end bushings shall be used where conductors enter or leave GI pipe. 
  
 Ends of GI pipe shall be cut square and the threads out in the field shall have the same effective 

length and the same dimensions and taper as specified for factory out threads. Ends of pipe shall 
be reamed to remove burrs and sharp edge after threads are cut. 

 
 Exposed GI pipes shall run parallel or perpendicular to column lines or building lines so as to 

match with the architectural arrangement of the building. Concealed GI pipes shall run in direct 
lines with minimum bends. 

 
Laying of Reinforced Concrete Pipe and Galvanized Mild Steel Tubes should be done 
wherever necessary, such as at Road Crossing, Railway Crossing, Drains, Culverts or any 
similar concrete structure etc.  
 
The scope includes cutting of road, Railway Crossing, Excavating of Trenches, etc. including 
mending good work. The depth of laying of the pipes should have to be matched with the 
underground cable trench, as far as possible and practicable. Making jointing between collars 
and pipes, with cement mortar (1 cement: 2 medium sand) and cutting the Reinforced Concrete 
Pipe to the required length, if necessary, to be done by the contractor at their own cost and 
arrangement.  
 
Cutting of Galvanized Pipe to required length and threading, bending, jointing by Socket as 
required, supply and fixing of support clamps/ brackets should be under the scope of 
contractor. Re-filling of the trench after laying the reinforced concrete pipes and galvanized 
mild steel tubes are also to be done by the contractor. 

 
3.7 Depth of laying 

 

Sl. 
No. 

Cable Laying Type Depth of Laying 

Open cut excavation with brick protection 1500/750 mm as 
applicable 

Boring through GI pipe 2000 mm 

Open cut excavation through Hume / GI 
pipe. 

2000 mm 

1. LT Cable 

Through existing RCC trench / Hume pipe 
/ GI Pipe. 

As per available 
depth. 
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                       Note: Road level to be considered as reference level. 

3.8 Bricks 
 

Crushing strength, efflorescence shall conform to class designation 10 (as per IS 1077, 1986) 
and as per the specification, given below: 
 
i) The brick shall have clear ringing sound. 
 
ii) The average size of the bricks shall be in the range of 250 mm (± 4 mm) x 125 mm (± 2mm) 

x 75 mm (± 2 mm). 
 

3.9 Cable Termination and St. through jointing. 
 
 Termination of aluminium conductor power cables shall be by means of compression method 

using compression type Al. lugs. Copper conductor control cables shall be terminated directly 
into screwed type terminals provided in the equipment. Wherever control cables are to be 
terminated by means of terminal lugs, the same shall be of tinned copper compression type. 

 
 All accessories shall be supplied in kit form and each component of the kit shall carry 

manufacturer's mark of origin. 
 
 The kit shall include all stress grading, insulating and sealing materials apart from conductor 

fittings and consumable items.  The instruction pamphlet shall also be included in each kit. 
  
 The termination kit shall be suitable for termination of cables to Outdoor switchgear. 
 

Additional length (Loop) of 5 mtrs. (approx.) cable should be kept at each end of the cables 
near the straight through cable joints. 
It is required to measure the insulation resistances of the cables before and after straight 
through cable jointing. 
 
This scope includes supply of all required materials including complete straight through cable 
jointing kits, with ferrules and all other accessories. 

  
Cable 

Accessories 
 ST. THROUGH JOINTS  END TERMINATION 

Type  i) Heat Shrinkable type St. 
through jointing kits 

i) Suitable Brass double 
compression Glands & Al. 
Lugs.  

 
3.10 Cable Tags and route markers 

 
All cables will be identified close to their termination points by cable nos. Cable numbers will 
be punched on Aluminium strip/ PVC Strip {2 mm. thick (approx.)} securely fastened to the 
cable and wrapped around it. Alternatively Cable Tags shall be circular in construction to 
which cable number can be conveniently punched. 
 
Cable designations are to be punched with letter/number punches and the tags are to be tied to 
cables with piano wires of approved quality and size. Tags shall be tied inside the panels beyond 
the glanding as well as below the glands at cable entries.  Along trays tags are to be tied at all 
bends.  
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Each underground cable shall be provided with Identification Tags (made of PVC) securely 
fastened at every 30 Mtrs. distance if the continuous length is more than 50 Mtrs. of its 
underground length. At least one tag at each end before the cable enters the ground will have to 
be provided. Cable Trenches shall be identified (by means of cable route markers).These shall 
be placed at location of changes in the direction of cables and at intervals of not more 
than 30 Mtrs. and at Cable Joint Locations. 

  
3.11 Packing and Markings 

 
 The cable shall be wound on a drum conforming to relevant BIS standard and packed.  The ends 

of the cable shall be sealed by means of non-hygroscopic sealing material. 
  
  The cable drum shall carry the following information stencilled on the drum:  
    

 i)  Manufacturer's Name and Trademark 
ii)  Type of cable and voltage grade. 

 iii)  No. of cores 
 iv)  Nominal cross-sectional areas of conductor 
 v)   Cable code 
 vi)   Length of cable on drum 
 vii)   No. of lengths on the drum if more than one 
 viii)   Direction of rotation of Drum 
 ix)     Gross weight 
 x)      Weight of Drum with Ballens (if any)  
 xi)     Weight of cable 
 xii)     Reference of any Indian standard 
 xiii).   ISI Marking on the drum 
 xiv)    Year of Manufacturing 
 

4 LIST OF APPROVED MAKES 
 

Sl. 

No. 
ITEM Name of Manufacturers 

1 LT Cable (XLPE ) UNISTAR / FINOLEX/ HAVELLS / RPG / APAR 
INDUSTRIES /POLYCAB 

2 Cable St.through jointing / end 
Termination Kit 3M / RAYCHEM  

3 Cable lug & Cable Gland DOWELLS / JHONSON / RAYCHEM 

4 GI pipes Sail/Jindal/Tata 

 

5        INSPECTION AND TESTING 
 
Items will be duly inspected in the manufacturer’s works / premises by TPI Agency or 
representative of Engineer before dispatch to the site. Cost of engaging TPI Agency will be borne 
by HDC. 

Inspection of the items to be supplied by the contractor will be carried out by TPI Agency or 
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representative of Engineer prior to despatch, as per the procedure mentioned in the relevant Item.  
Such inspection will be carried out within 10 days from the date of receipt of Inspection Call from the 
contractor. 

The Engineer of the Contract reserves the right to waive inspection at Manufacturer’s premises 
(witnessing tests) and to inspect (physically) the materials at site, after delivery, against 
Manufacturer’s Internal Test Certificate. 

The job of installation and commissioning will be inspected by the representative of Engineer in 
different stages and also after completion of the job.  For this, the contractor shall have to submit a 
Field Quality Assurance Plan (FQAP), which will be subsequently approved by the Engineer and 
the inspection will be carried out in accordance with the approved FQAP.   

  Inspection and Testing by the representative of Engineer of the contract shall not relieve the 
successful bidder of their obligation for supplying the items and execution of the entire work in 
accordance with the Contract Condition and relevant Acts, Rules and Codes of Practice 
 

5.1 LT XLPE Cables  : 

        Following tests will be witnessed by the TPI Agency or the representative of Engineer at 
Manufacturer’s works before despatch: 

                       a) Routine Tests as per IS: 7098-I 

                       b) Acceptance Tests as per IS: 7098-I. 

 
          Manufacturer’s Certificate for Type Test (as per IS: 7098), for similar type cable, should be 

made available to the TPI Agency or the representative of Engineer during the above 
inspection. 

 

5.2 St. through and end termination jointing kits: 

 
   The kits will be inspected at site, after delivery, by the TPI Agency or the representative of 

Engineer based on Manufacturer’s Internal routine Test Certificate as per IS. 
 

 6.      DRAWINGS 
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CABLE LAYING 
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SECTION VII 
GENERAL CONDITIONS OF CONTRACT (GCC) 

 

Table of Clauses 

A.  GENERAL PROVISIONS 

1)  Definitions  

2)  Contract documents 

3)  Interpretations 

4)  All Drawings are Trustees’ property 

5)  Language 

6)  Notices 

7)  Governing Law 

8)  Patent Rights 

9)  Stamp duty & other expenses 

10)  Indemnity 

11)  Employer’s lien 

12)  Additions and alterations 

B.  THE ENGINEER 

13)  Instructions of the Engineer or Engineer’s Representative 

14)  Engineer’s power and authority 

15)  Power of Engineer’s Representative 

16)  Limitation of Engineer’s Representative’s power 

17)  Engineer’s over-riding power 

18)  Replacement of the Engineer 

19)  Determinations 
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C.  THE CONTRACTOR 

20)  Performance Guarantee / Security Deposit 

21)  Contractor’s personnel and Contractor’s representative 

22)  Assignment and sub-contracting 

23)  Access to site 

24)  Transportation of materials 

25)  Contractor’s equipment 

26)  Supply of water and Electricity 

27)  Use of ground and land / covered space for Contractor’s establishment 

28)  Existing services 

29)  Contractor to prepare working / progress drawings 

30)  Contractor’s price is inclusive of all costs 

31)  Contractor is responsible for all construction process, except for correctness of design and 
specification formulated by the Engineer 

32)  Contractor to submit his programme of work 

33)  Contractor to supervise the works 

34)  Contractor is responsible for line, level, setting out, etc. 

35)  Contractor is responsible to protect the work 

36)  Contractor is responsible for all damages to other structures / persons caused by him in 
executing the work 

37)  Fossils, Treasure troves, etc. are Trustees’ property 

38)  Contractor to indemnify the Trustees against all claims for loss, damage, etc. 

39)  Dismantled materials Trustees’ property 

40)  Contractor’s quoted rates / price must be all inclusive 

41)  Notice to Contractor 

42)  Contractor not to publish photograph or particulars of work 
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43)  Contractor to provide facilities to outsiders 

44)  Work to cause minimum possible hindrance to traffic movement 

D.  STAFF AND LABOUR 

45)  Engagement of staff and labour 

46)  Labour Laws 

47)  Health and safety 

48)  Labour licence 

49)  Employees’ Provident Fund & Employees’ State Insurance 

E.  PLANT, MATERIALS AND WORKMANSHIP 

50)  Materials to be supplied by the Employer 

51)  Contractor’s arrangement for execution of the work 

52)  Inspection and testing 

53)  Contractor to replace materials/work not acceptable to the Engineer or his Representative 

54)  Removal of materials on completion 

55)  Workmanship and secrecy 

F.  COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING OVER 
AND TAKING OVER 

56)  Preliminary time to commence work and maintenance of steady rate of progress 

57)  Contractor’s site office 

58)  Contractor to observe Trustees’ working hours 

59)  Contractor to supply all materials as per requirement of the Engineer or his Representative 

60)  Materials and works 

61)  Contractor to submit samples for approval 

62)  Contractor to seek approval of Engineer or his Representative before covering up any portion 
of work 

63)  Contractor to suspend work on order from Engineer or his Representative 
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64)  Completion Certificate 

65)  Completion period 

66)  Taking over of the Contract job by KoPT 

67)  Defect Liability Period (DLP) 

68)  Defects after taking over 

69)  Extension of completion period and liquidated damage 

G.  CONTRAT PRICE , PAYMENT AND DEDUCTIONS 

70)  Contract Price 

71)  Terms of payment 

72)  Extra expenses incurred by the Employer 

73)  Recovery of deducted amount 

74)  Variation and its valuation 

H.  TERMINATION BY EMPLOYER 

75)  Notice to correct 

76)  Termination by Employer 

77)  Valuation at date of termination 

78)  Payment after termination 

79)  Employer’s entitlement to termination for convenience 

80)  Corrupt or fraudulent practices 

I.  SUSPENSION AND TERMINATION BY CONTRACTOR 

81)  Contractor’s entitlement to suspend work 

82)  Termination by Contractor 

83)  Cessation of work and removal of Contractor’s equipment 

84)  Payment on termination 

J.  INSURANCE 
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85)  General requirements for insurances 

K.  FORCE MAJEURE  

86)  Definition of Force Majeure  

87)  Notice of Force Majeure 

88)  Duty to minimise delay 

89)  Consequences of Force Majeure 

90)  Optional termination, payment and release 

L.  CLAIMS, DISPUTES AND ARBITRATION 

91)  Engineer’s decision 

92)  Amicable settlement 

93)  Arbitration 

94)  Failure to comply with Engineer’s decisions 

95)  Progress of work not to be interrupted 
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General Conditions of Contract (GCC) 

 
  
A. GENERAL PROVISIONS 

 7.1 Definitions 

  In the conditions of contract (“these conditions”), which includes particular 
conditions and these general conditions, the following words and expressions shall 
have the meanings stated.  Words indicating persons or parties include corporations 
and other legal entities, except where the context requires otherwise. 

  7.1.1  The Contract: 

   a) “Contract” means and includes these bidding documents in 
entirety (including all Addenda and Corrigenda, if any), the 
specification, the drawings, the PRICE SCHEDULE, the bid / 
offer, the Letter Of Acceptance, the Contract Agreement (when 
Contract Agreement would be completed in all respect) and such 
further documents as may be expressly incorporated in the Letter 
Of Acceptance or Contract Agreement (when Contract Agreement 
would be completed in all respect). 

   b) “Contract Agreement” means the executed Contract Agreement 
referred to in ITB Clause No. 5.37 [Signing of Contract 
Agreement]. 

   c) “Contract documents” means the documents listed in the Contract 
Agreement, including any amendments thereto. 

   d) “Letter Of Acceptance (LOA)” or “Work order” or “Order 
letter” means the formal acceptance of the bid (and placement of 
order with the successful bidder), issued by or on behalf of the 
Employer, including any adjustments or variation to the bid agreed 
between the Employer and the successful bidder and includes its 
enclosure(s), annexure(s), etc., if any. 

   e) “Specification” means the specification of the work included in the 
contract and any modification thereof or addition thereto made 
under GCC Clause No. 7.12 [Additions and alterations] or 
submitted by the Contractor and approved by the Engineer, in 
writing. 

   f) “Drawings” means all drawings, calculations and technical 
information, etc., provided by the Engineer to the Contractor under 
the contract and all drawings, calculations, samples, patterns, 
models, etc., including modification, if any, and other technical 
information &  manuals of a like nature, submitted by the 
Contractor and approved by the Engineer. 

   g) “Tender” or “Bid” means the proposal (priced offer), along with all 
supporting documents, submitted by the bidder to the Employer for 
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consideration. 

   h) “Price Schedule” means the priced schedule of items, forming part 
of the bid. 

   i) “Tenderer” or “Bidder” means the individual firm, who submits 
the bid, duly filled up and signed, along with all the required 
documents and payment instruments, in strict compliance of the 
conditions / requirements stipulated in these bidding documents. 

   j) “Contract data” means the pages completed by the Employer 
entitled CONTRACT DATA. 

  7.1.2  Parties and persons : 

   a) “Party” means the Employer or the Contractor, as the context 
requires. 

   b) “Employer” or “Board” or “Trustees” or “Kolkata Port Trust” or 
“KoPT” means the Board of Trustees for the Port of Kolkata 
(Calcutta), a body corporate under Section 3 of the Major Port 
Trusts Act, 1963 (as amended from time to time), including their 
successors, representatives and assigns. 

   c) “Contractor” or “Successful bidder” or “Successful tenderer” 
means the person or persons, firm or company, whose bid / offer has 
been accepted by the Employer and is named as such in the Contract 
Agreement or his representative(s), who is/are duly authorised to 
deal the contract. 

   d) “Contractor’s representative” means the person(s) named by the 
Contractor in the contract or appointed from time to time by the 
Contractor, under GCC Clause No. 7.21 [Contractor’s personnel 
and Contractor’s representative], who acts on behalf of the 
Contractor. 

   e) “Sub-contractor” shall mean a person or persons, firm or company 
to whom a part of the work has been sub-contracted by the 
Contractor, with prior consent of the Employer. 

   f) “Contractor’s personnel” means the Contractor’s representative and 
all personnel whom the Contractor utilises on site, who may include 
staff, labour and other employees of the Contractor and of each Sub-
contractor, and any other personnel assisting the Contractor in the 
execution of the work. 

   g) “Engineer” means the person appointed by the Employer to act as 
the Engineer for the purposes of the contract and named in the 
Contract data, or other person appointed from time to time by the 
Employer and notified to the Contractor under GCC Clause No. 
7.18 [Replacement of the Engineer]. 

   h) “Engineer’s Representative” means any sub-ordinate Engineer or 
assistant to the Engineer or any other official appointed from time to 
time by the Engineer to perform the duties set forth in GCC Clause 
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Nos. 7.13 to 7.15 hereof. 

   i) “Engineer-in-charge” means employee of KoPT, authorised by the 
Engineer to look after the physical execution of the contract, at site 
level. 

   j) “Haldia Dock Complex” or “HDC” means a Dock Complex 
situated at Haldia, under Kolkata Port Trust. 

   k) “Chairman” means the Chairman of the Board of Trustees for the 
Port of Kolkata (Kolkata Port Trust) and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major 
Port Trusts Act, 1963. 

   l) “Deputy Chairman” means the Deputy Chairman, Haldia Dock 
Complex and includes the person appointed to act in his place. 

   m) “General Manager (Engineering)” means the Officer appointed to 
take charge of Plant & Equipment Division, Infrastructure & Civic 
Facilities Division and Materials Management Division of HDC, 
under the supervision of the Deputy Chairman, HDC. 

   n) “Senior Deputy Manager (P&E)” means the Officer of Plant & 
Equipment Division of HDC, reporting to the General Manager 
(Engineering).  

  7.1.3  Dates and periods: 

   a) “Completion period” means the time of completion/period of 
execution notified under 7.65 [Completion period]. 

   b) “Month”, for the purpose of this contract, shall mean the period 
starting from the date of commencement in any month to the 
previous date of the following month, as per English Calendar. 

   c)  “Week”, for the purpose of this contract, shall mean any period of 
7 (seven) consecutive English Calendar Days. 

   e)  “Day”, for the purpose of this contract, means English Calendar 
Day. 

  7.1.4  Money and payments: 

   a) “Contract price” or “Contract value” means the sum named in the 
“Letter of Acceptance (LOA)” [excluding GST] of the bid /offer of 
the Contractor, subject to such additions thereto and deductions 
therefrom, as may be made by the Engineer, under the provisions 
contained in this bidding document. 

   b) “Cost” means all expenditure reasonably incurred (or to be 
incurred), by the Contractor, whether on or off the site, including 
overhead and similar charges, but does not include profit. 

   c) “Foreign Currency” means the currency other than Indian 
Currency. 
 

  7.1.5  Work:  
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   a) “Work” means the work to be executed in accordance with the 
contract and includes authorised “Extra work”, “Excess work” and 
“Temporary work”. 

   b) “Temporary work” means all temporary work of every kind 
required in or about the execution, completion or maintenance of the 
work and includes (without thereby limiting the foregoing 
definitions) all temporary erections, scaffolding, ladders, timbering 
soaking vats, site offices, cement and other godowns, platforms and 
bins for stacking building materials, gantries, temporary tracks and 
roads, temporary culverts and mixing platforms. 

   c) “Excess work” means the required quantities of work, in excess of 
the provision made in the contract, against any item of the “Price 
Schedule”. 

   d) “Extra work” means those works, required by the Engineer for 
completion of the contract, which were not specifically and 
separately included in the schedule of items of the work (i.e. “Price 
Schedule”) of the bidding document. 

   e) “Related Services” means the services incidental to the supply of 
goods / contract job, such as insurance, installation, training, initial 
maintenance and other obligations of the Contractor, under the 
contract. 

  7.1.6  Other definitions  

   a) “Constructional plant” means all appliances or things, of 
whatsoever nature, required in or about the execution, completion or 
maintenance of the work or temporary work and includes (without 
thereby limiting the foregoing definition) all machinery and tools, 
but does not include materials or other things intended to form or 
forming part of the permanent work. 

   b) “Site” means the land and other places, on, under, in or through 
which the contract is to be executed or carried out and any other 
lands or places provided by the Employer for the purpose of the 
contract. 

   c) “Excepted Risks” means riot, in so far as it is uninsurable, war, 
invasion, act of foreign enemies, hostilities (whether war be declared 
or not), Civil War, rebellion, revolution, insurrection or military or 
usurped power or use or occupation by the Trustees of any portion 
of the works in respect of which a certificate of completion has been 
issued (all of which are herein collectively referred to as the 
excepted risks). 

   d) “Approved / approval” means approval in writing. 

   e) “Test on Completion” means such tests, prescribed by the 
applicable Design Standard, codes and described in the bidding 
document, to me performed by the Contractor before the equipment 
/ items / installations are supplied, delivered and taken over by the 
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Employer. 

   f) “Defect Liability Period (DLP)” means the period defined in the 
GCC Clause No. 7.67. 

   g) “Force Majeure” is defined in GCC Clause No. 7.86 [Definition 
of Force Majeure]. 

 7.2 Contract documents 

  7.2.1  The several documents forming the contract are to be taken as mutually 
explanatory of one another and should anything appear in one, which is not 
described in the other, no advantage shall be taken of any such omission. 

  7.2.2  In case, any discrepancies or inconsistencies however appear or should any 
misunderstandings arise as to the meaning and of the specifications or 
drawings or as to the dimensions or the quality of the materials or the due 
and proper execution of the work or as to the measurement or quality and 
valuation of the work executed under this contract or as extra thereupon, the 
same shall be explained by the Engineer or his authorised representative. 

  7.2.3  The explanation of Engineer or his authorised representative shall be final 
and binding upon the Contractor and the Contractor shall execute the work 
according to such explanations, and without extra charge or deductions and 
do all such work and things as may be necessary for the proper execution of 
the contract as implied by the specification and drawings, even though such 
work and things are not specifically shown and described therein. 

 7.3 Interpretations 

  7.3.1  In the contract, except where the context requires otherwise: 

   a) words indicating one gender include all genders; 

   b) words indicating the singular also include the plural and words 
indicating the plural also include the singular; 

   c) provisions including the word “agree”, “agreed” or “agreement” 
require the agreement to be recorded in writing; 

   d) “written” or “in writing” means hand-written (manuscript), type-
written, printed or Electronically made, and resulting in a permanent 
record, under or over signature and seal, as the case may be; 

    and 

   e) the word “tender” is synonymous with “bid’, and “tenderer” with 
“bidder”  and the words “tender documents” with “bidding 
documents”. 

 7.4 All Drawings are Trustees’ property 

  7.4.1  The Drawings, referred to in the Special Conditions of Contract / Technical 
Specification / Price Schedule, if and as applicable, shall be furnished by 
the Engineer to the Contractor, free of cost, for his use on the work, but 
these shall remain the property of the Trustees and hence, the Contractor 
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shall return them to the Engineer or his Representative on completion of the 
work, if not torn or mutilated on being regularly used at site. 

 7.5 Language 

  7.5.1  The contract as well as all correspondence and documents relating to the 
contract, exchanged between the Contractor and the Employer/Engineer, 
shall be written in English Language only. If any 
documents/manuals/printed literature/drawings is submitted by the 
Contractor in other language(s), the same should be accompanied by an 
accurate translation of the relevant pages in the English language.  In that 
case, for the purposes of interpretation of the contract, such translation shall 
govern. 

  7.5.2  The Contractor shall have to bear all costs of translation to the English 
Language and all risk of the accuracy of such translation, for documents 
provided by the Contractor. 

 7.6 Notices 

  7.6.1  Any notice, given by one party to the other, pursuant to the contract, shall 
be in writing, to the address specified in the Contract data. The term “in 
writing” means communicated in written form, with proof of receipt. 

  7.6.2  A notice shall be effective when delivered or on the notice’s effective date, 
whichever is later. 

 7.7 Governing Law 

  7.7.1  The contract shall be governed by and interpreted in accordance with the 
relevant Indian Acts [considering latest amendment thereof], as applicable, 
within the jurisdiction of the Honourable High Court of Kolkata [ Calcutta 
High Court] , India, including the following Acts: 

   i)  The Indian Contract Act, 1872. 

   ii)  The Major Port Trust Act, 1963. 

   iii)  The Workmen’s Compensation Act, 1923. 

   iv)  The Minimum Wages Act, 1948. 

   v)  The Payment of Wages Act, 1936. 

   vi)  The Payment of Bonus Act, 1965. 

   vii)  The Payment of Gratuity Act, 1972. 

   viii)  The Equal Remuneration Act, 1976. 

   ix)  The Employees Provident Fund Act, 1952. 

   x)  The Employees State Insurance Act, 1948 & The Employees State 
Insurance (Amendment) Act, 1989. 

   xi)  The Contract Labour (Regulation & Abolition) Act, 1970; Rules 
1971. 
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   xii)  Child Labour (Prohibition & Regulation) Act, 1986. 

   xiii)  The Maternity Benefits Act, 1961. 

   xiv)  Interstate Migrant Workmen (Regulation of Employment & 
Conditions of Service) Act, 1979. 

   xv)  The Dock Workers (Regulation of Employment) Act, 1948. 

   xvi)  The Dock Workers (Safety, Health & Welfare) Act, 1986. 

   xvii)  The Indian Arbitration and Conciliation Act, 1996 [considering its 
latest amendment in 2015]. 

  7.7.2  Unless otherwise specified, all the laws / rules / acts, etc., mentioned in 
different clauses of this bidding document, should be considered as laws / 
rules / acts, etc. applicable in India. 

  7.7.3  The Contractor shall indemnify KoPT for any proceeding taken or 
commenced by any authority against the Employer for any contravention of 
any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor 
or their personnel / workmen / agent / supplier, etc. If, as a result of the 
Contractor’s failure, negligence, omission, default or non-observance of any 
provisions of any law, bye law, rule, regulation, order, etc., the Employer is 
called upon by any authority to pay or reimburse or is required to pay or 
reimburse any amount, the Employer shall be entitled to deduct the same 
from any amount due or that may become due to the Contractor under this 
contract or any other contract or by any other means or may otherwise 
recover from the Contractor any sum which KoPT is required or called 
upon to pay or reimburse on behalf of the Contractor. 

  7.7.4  The Contractor shall indemnify KoPT for any proceeding taken or 
commenced by any authority against the Employer for any contravention of 
any of such laws, bye laws, rules, regulations, orders, etc., by the Contractor 
or their personnel/workmen/agent/supplier, etc. If, as a result of the 
Contractor’s failure, negligence, omission, default or non-observance of any 
provisions of any law, bye law, rule, regulation, order, etc., the Employer is 
called upon by any authority to pay or reimburse or is required to pay or 
reimburse any amount, the Employer shall be entitled to deduct the same 
from any amount due or that may become due to the Contractor under this 
contract or any other contract or by any other means or may otherwise 
recover from the Contractor any sum which KoPT is required or called 
upon to pay or reimburse on behalf of the Contractor. 

 7.8 Patent Rights 

  7.8.1  The Contractor shall fully indemnify KoPT against any action, claim or 
demand, costs or expenses arising from or incurred by reason of any 
infringement or alleged infringements of letters, patents, design, trademark 
or name, copyright or other protected rights in respect of any machine, 
plant, work, materials or things, system or methods of using, fixing working 
or arrangement used for fixed or supplied by the Contractor in India, or 
elsewhere. 
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  7.8.2  All payments, or otherwise shall be deemed to be included by the 
Contractor in the prices named in the bid and shall be paid by them to 
whom they may be payable. 

  7.8.3  In the event of any claim being made or action brought against KoPT in 
respect of any such matter as aforesaid, the Contractor shall be immediately 
notified thereof and they shall with the assistance, if they so require, of 
KoPT but at the sole expense of the Contractor conduct all negotiations for 
the settlement of the same or any litigation that may arise there from, 
provided that the conduct of such negotiations or litigations shall be 
conditional upon the Contractor giving to KoPT such security, as shall from 
time to time, by reasonably required by KoPT to recover the ascertained or 
agreed amount, as the case may be, of any compensation, damages, 
expenses and cost, which might be payable by the Trustees in respect of or 
as a result of any such negotiation or litigation. 

 7.9 Stamp duty & other expenses 

  7.9.1  All the costs, charges and expenses to be incurred in connection with 
Contract Agreement, Indemnity Bond, Bank Guarantees, Integrity 
Pact, etc., including stamp duty, shall be borne  by the Contractor. 

 7.10 Indemnity 

  7.10.1  Notwithstanding that all reasonable and proper precautions may have been 
taken by the Contractor, at all times during the progress of the work, the 
Contractor shall, nevertheless, be wholly responsible for all damages, 
whether to the works themselves or to any other property of KoPT or to the 
lives, persons, property of others during the progress of the work. 

  7.10.2  In case any damage occurs to the existing structure due to the Contractor's 
operation, the same shall be made good by the Contractor, at their own risk 
and cost. The areas, which are likely to be unsafe for use, shall be 
barricaded and all necessary precautionary measures, like displaying 
notices, shall be taken by the Contractor, during the contract period. 

  7.10.3  In case any material, spare parts, components, sub-assemblies, accessories, 
etc., related to the work (under the scope of the Contractor), is required to 
be taken out of the Dock premises by the Contractor, for some specialised 
servicing, repairs, overhauling, etc. or for any other reason whatsoever, the 
Contractor shall have to obtain permission from the Employer.  For this the 
Contractor shall have to submit an “Indemnity Bond” [in the form 
furnished in Section-XI]. 

 7.11 Employer’s lien 

  7.11.1  All constructional plant, temporary work and materials, when brought to the 
site by the Contractor, shall be deemed to be the property of the Employer, 
who will have lien on the same, until the satisfactory completion of the 
work and shall only be removed from the site, in part or in full, with the 
written permission of the Engineer or his Representative. 

  7.11.2  The Employer shall have a lien on and over all or any money that may 
become due and payable to the Contractor under this contract or any other 
contract or fro many amount lying with them or under their control and in 
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respect of any debt or sum that may become due and payable by the 
Employer to the Contractor, either alone or jointly with another or other and 
either under this contract or under any other contracts or transaction of any 
nature whatsoever between the Employer and the Contractor. 

 7.12 Additions and alterations 

  7.12.1  KoPT shall have power and authority, from time to time and at all times, to 
make amendments or additions or alterations or changes in the Technical 
Specification and give such further instructions and directions, as may 
appear necessary and proper to KoPT for the guidance of the Contractor and 
good & efficient execution of the work. 

  7.12.2  The Contractor shall receive, obey and be bound by the same, according to 
the true intent and meaning thereof, as if the same had been mentioned or 
referred to in the Technical Specification. 

  7.12.3  KoPT may also vary or alter the levels or positions of any of the work 
contemplated by approved specification or may order any of the work 
contemplated thereby to be omitted, with or without substitution of any 
other works in lieu thereof, or may order any work or any portion of works 
executed or partially executed, to be removed, changed or altered, if 
required. 

   In this connection, KoPT may increase or decrease or split the quantity of 
work included in the contract or execute additional work of any kind 
necessary for good & efficient execution of the work. 

  7.12.4  The Engineer shall have the power to order for the above amendments 
(additions/alterations/changes, etc.) and any difference in the cost 
occasioned by any such diminution or alteration so ordered and directed 
shall be added to or deducted from the amount accepted under the contract 
based on the rate(s) available in the contract. Where the rate(s) is/are not 
available in the contract, such difference in the cost shall be determined by 
the Engineer, taking into account the market rate and labour cost at site for 
similar work, backed up by rate analysis, (to be submitted by the Contractor 
and agreed upon between the Contractor and KoPT). 

In the event of disagreement, KoPT shall fix such rates or prices as shall, in 
their opinion, be reasonable and proper having regard to the circumstances. 

 

B. THE ENGINEER 

 7.13 Instructions of the Engineer or Engineer’s Representative 

  7.13.1  The Contractor shall execute, complete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and shall comply with 
the Engineer’s direction on any matter whatsoever. However, the Engineer 
shall exercise his discretion impartially, within the terms of the contract and 
have regard to all the circumstances. 
The Contractor shall take instructions from the Engineer and subject to 
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limitation indicated in GCC Clause No. 7.16.1 hereof, from the Engineer’s 
Representative. 

 7.14 Engineer’s power and authority 

  7.14.1  The Engineer shall have full power and authority: 

   a) to supply to the Contractor, from time to time, during the progress 
of the works, such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the Contractor shall carry out and be 
bound by the same. 

   b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time. 

   c) to order for any variation, alteration and modification of the work 
and for extra works. 

   d) to issue certificates as per contract. 

   e) to settle the claims & disputes of the Contractor. 

   f)  to grant extension of completion time. 

 7.15 Power of Engineer’s Representative 

  7.15.1  The Engineer’s Representative shall: 

   a) watch and supervise the work. 

   b) test and examine any material to be used or workmanship employed 
in connection with the work. 

   c) have power to disapprove any material and workmanship not in 
accordance with the contract and the Contractor shall comply with 
his direction in this regard. 

   d) take measurements of work done by the Contractor for the purpose 
of payment or otherwise. 

   e) order demolition of defectively done work for its reconstruction all 
by the Contractor at his own expense 

   f) have powers to issue alteration order not implying modification of 

design and extension of completion time of the work. 

    And 

   g) have such other powers and authorities vested in the Engineer, 
which have been delegated to him, in writing, by the Engineer under 
intimation to the Contractor. 

 7.16 Limitation of Engineer’s Representative’s power 

  7.16.1  Provided always that the Engineer’s Representative shall have no power: 
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   a) to order any work involving delay or any extra payment by the 
Trustees, 

   b) to make variation of or in the work, 

    And 

   c) to relieve the Contractor of any of his duties or obligations under the 
contract. 

 7.17 Engineer’s over-riding power 

  7.17.1  Provided also as follows: 

   a) Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the Contractor’s 
cost and the Contractor shall have no claim to compensation for the 
loss sustained by them. 

   b) If the Contractor shall be dissatisfied by reason of any decision of 
the Engineer’s Representative, they shall be entitled to refer the 
matter to the Engineer, who shall thereupon confirm, reverse or vary 
such decision which will be final, conclusive and binding on the 
parties. 

   c) Any written instructions or written approval given by the Engineer’s 
Representative to the Contractor, within the terms of delegation of 
power and authority vested in the Engineer to his representative, in 
writing, shall bind the Contractor and the Trustees as though it had 
been given by the Engineer, who may, from time to time, make such 
delegation. 

 7.18 Replacement of the Engineer 

  7.18.1  If the Employer intends to replace the Engineer, the Employer shall give 
notice to the Contractor in this respect. 

 7.19 Determinations 

  7.19.1  Whenever these conditions provide that the Engineer shall proceed, in 
accordance with this clause, to agree or determine any matter, the Engineer                                                                                                                   
shall consult with each party, in an endeavour to reach agreement. If 
agreement is not achieved, the Engineer shall make a fair determination, in 
accordance with the contract, taking due regard of all relevant 
circumstances. 

The Engineer shall give notice to both parties of each agreement or 
determination, with supporting particulars within 28 (twenty-eight) days 
from the receipt of the corresponding claim or request, except when 
otherwise specified. Each party shall give effect to each agreement or 
determination, unless and until revised under GCC Clause Nos. 7.94 to 
7.98 [Claims, Disputes and Arbitration]. 
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C. THE CONTRACTOR 

 7.20 Performance Guarantee / Security Deposit 

  7.20.1  As specified in the SCC, the Contractor shall have to provide Performance 
Guarantee / Security Deposit towards guaranteeing the performance of the 
Contractor in execution of the contract. 

  7.20.2  The Performance Bank Guarantee(s) shall be denominated in the 
currency(ies) of payment in the contract , and shall be in the  form furnished 
in Section-XI. 

  7.20.3  The original Bank Guarantee should be sent by the issuing Branch of the 
Bank, directly to the Employer, under Registered Post (A.D), at the 
following address: 
General Manager (Finance), 
Haldia Dock Complex (HDC), 
Jawahar Tower Complex, 
P.O. Haldia Township, 
Dist. Purba Medinipur, 
PIN – 721 607, 
West Bengal, India. 
A photocopy of the Bank Guarantee should also be sent to the Engineer, by 
the Contractor, for record. 

   The General Manager (Finance), HDC may require Bank’s confirmation for 
having issued the Guarantee. In that case, the issuing Branch of the Bank 
should send a confirmation letter, directly to the Employer, under 
Registered Post (A.D), at the above address. 

  7.20.4  Failure of the Contractor to submit the required Performance Bank 
Guarantee, as mentioned in GCC Clause No. 7.20.1 and in the manner 
stated in the SCC, shall constitute sufficient grounds for termination of the 
contract and forfeiting the Earnest Money Deposit. 

  7.20.5  The proceeds of Performance Guarantee / Security Deposit shall be 
payable to the Employer, as compensation, for any loss resulting from the 
Contractor’s failure to complete its obligations under the contract. 

  7.20.6  Performance Guarantee/Security Deposit shall be liable to be forfeited, 
at the option of the Employer, if the Contractor fails to carry out the work or 
to perform / observe any of the conditions of the contract.   

  7.20.7  The Employer shall be at liberty to deduct/recover any of their dues from 
Security Deposit/Performance Guarantee.   
In that case, if Security Deposit / Performance Guarantee is reduced by 
reason of any such deduction or encashment, the Contractor shall have to, 
within 15 (fifteen) days thereafter, make good the amount so reduced. 

  7.20.8  The cost of obtaining Performance Bank Guarantee or any other Bank 
Guarantee and / or revalidation thereof, whenever required, has to be borne 
by the Contractor and it shall be their sole responsibility to arrange for 
timely revalidation of such Bank Guarantee, failing which and for non-
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fulfilment of any contractual obligation by the Contractor, the Engineer 
and/or the Employer shall be at liberty to raise claim / demand under 
Performance Guarantee and/or enforce the same unilaterally. 

No interest/charge, of whatsoever nature, shall be paid by the Employer on 
the amount of Security Deposit / Performance Guarantee held by the 
Employer, at any stage. 

  7.20.9  On completion of execution of the work, the Contractor shall maintain the 
same during the “Defect Liability Period”, as specified in GCC Clause 
No. 7.67, from the date mentioned in the “Certificate of Completion of 
Work” [as per the form furnished in Section-XI]. Any defect / fault, which 
may appear in the work during the aforesaid maintenance period, arising, in 
the sole opinion of the Engineer or his Representative, from materials or 
workmanship not in accordance with the contract or the instruction of the 
Engineer or his Representative, shall, upon the written notice of the 
Engineer or his Representative, be amended and made good by the 
Contractor, at his own cost, within 7 (seven) days of the date of such notice, 
to the satisfaction of the Engineer or his Representative, failing which, the 
Engineer or his Representative shall have the defects amended and made 
good through other agency at the Contractor’s risk and cost and all 
expenses, consequent thereon or incidental thereto, shall be recoverable 
from the Contractor in any manner deemed suitable by the Engineer. 

  7.20.10  The contract shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a “Certificate of Final 
Completion” [as per the form furnished in Section-XI] shall have been 
signed and issued by the Engineer, after all obligations under the contract, 
including that in the Defect Liability Period (DLP), if any, have been 
fulfilled by the Contractor. Previous entry on the works or taking 
possession, working or using thereof by the Trustees shall not relieve the 
Contractor of his obligations under the contract for full and final completion 
of the work. 

  7.20.11  Refund of Performance Guarantee / Security Deposit would be guided 
by the procedure detailed in the SCC. 

 7.21 Contractor’s personnel and Contractor’s representative 

  7.21.1  The Contractor’s personnel shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Engineer may 
require the Contractor to remove (or cause to be removed) any person 
employed on the site of work, including the Contractor’s representative, if 
applicable, who: 

   a) persists in any misconduct or lack of care, 

   b) carries out duties incompetently or negligently, 

   c) fails to conform with any provisions of the contract, or 

   d) persists in any conduct, which is prejudicial to safety, health or 
protection of the environment. 
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   If appropriate, the Contractor shall then appoint (or cause to be appointed) a 
suitable replacement person. 

  7.21.2  The Contractor shall have to communicate the names of their 
officials/representatives, authorized by them through Power of Attorney 
(specimen signature of such authorized representative should be attested), to 
make all correspondences and sign all documents/papers in relation to this 
contract. 

Written orders or instructions, which the Employer may issue to such 
authorized officials/ representatives of the Contractor, shall be deemed to 
have been given to the Contractor. 

  7.21.3  In case any of such authorised persons fails to act as Contractor’s 
representative, the Contractor shall similarly communicate the name and 
particulars of another suitable person for such authorization.   

The Contractor shall have to notify the Engineer, immediately after 
revoking the appointment of the Contractor’s representative and 
appointment of a replacement.   

  7.21.4  If any of the Contractor’s representatives/officials is required to be 
temporarily replaced during the period of contract, the name of the person 
temporarily authorised [by any one of the authorised 
officials/representatives, authorized earlier through Power of Attorney], 
shall have to be notified. Specimen signature of such temporarily authorised 
representative(s) should be attested [by the said authorised 
official/representative]. 

 7.22 Assignment and sub-contracting 

  7.22.1  The Contractor shall not, directly or indirectly, transfer, assign, sublet or 
sub-contract the whole of the work.   
Unless otherwise stated in the contract, the Contractor shall not, directly or 
indirectly, transfer, assign, sublet or sub-contract any part of the work 
without prior consent of the Engineer.  Any such consent shall not relieve 
the Contractor from any of their liabilities or obligations under the 
contractand they shall be responsible for : 

   a) the acts, defaults and neglect of any Sub-contractor, their agents, 
servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor, their agents, servants or workmen, 

   b) their full and entire responsibility of the contract and active 
superintendence of the work by them despite being sublet. 

   Provided that the Contractor shall not be required to obtain such 
permission for: 

   i) the provision of labour engaged on piece-work basis/daily rate basis, 

   ii) the purchase of materials/services which are in accordance with the 
standards specified in the contract,  
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    Or 

   iii) the sub-contracting of any part of the work, for which the Sub-
contractor is named in the contract. 

   The Contractor shall be responsible for observance, by all Sub-contractors, 
of labour laws applicable in India (for the portion of work that would be 
executed in India) and all other provisions of the contract. 

  7.22.2  No participating bidder [in connection with the instant tender] will be 
allowed to act as a Sub-contractor of the successful bidder (Contractor). 

  7.22.3  In the event of the Contractor contravening aforesaid condition [GCC 
Clause No. 7.22.2], the Employer shall be entitled to terminate the contract 
forthwith and award a fresh contract to some other parties at risk and cost 
of the Contractor, who shall be liable for any loss or damage, which KoPT 
may sustain in consequence to arising out of such replacement of the 
Contractor. 

  7.22.4  The Contractor shall not assign their right and interest in these presents nor 
assume a fresh partner or partners, dissolve the partnership existing between 
them in reference to this contract, without the prior written permission of 
the Employer. 

 7.23 Access to site 

  7.23.1  The Contractor shall have to abide by the rules and regulations of Kolkata 
Port Trust (KoPT) in respect of entry / exit and movement in the dock 
premises.   

  7.23.2  Necessary Gate Pass / Dock Entry Permit, for entering into the Dock area, 
will be issued to the personnel of the Contractor [including that of approved 
Sub-contractor(s)] directly connected with the work, on chargeable basis 
[as per the extant “Scale of Rates” of KoPT, available at 
http://www.kolkataporttrust.gov.in/ of Kolkata Port Trust], on receipt 
of a formal written request. 

   However, for issuing such Gate Pass, the following would be required: 

   i) For Indian nationals: A photocopy of the Voter’s Identity Card/any 
other Photo Identity Card. 

   ii) For foreign nationals (excluding from Nepal and Bhutan): 
Permission in the form of “No objection” for entering Haldia 
Dock, from the office of the Superintendent of Police, Purba 
Medinipur, West Bengal, India, which acts as the District 
Registration Office for foreigners. 

Dock Entry Permits shall not be issued to the mentioned foreign 
nationals without the aforesaid permission.The aforesaid “No 
objection”, along with photocopies of Passport and Visa of the foreign 
national, has to be submitted to the Administration Division of HDC, 
KoPT, with an application for obtaining Dock Entry Permit(s). 
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  7.23.3  The Contractor will be fully responsible for any injury (whether fatal or 
otherwise) to their personnel [including that of approved Sub-contractor(s)], 
for any loss or damage to property or for any other loss, damage, costs and 
expenses, whatsoever caused, which, but for the granting of such 
permission, would not have arisen. 

  7.23.4  The Contractor will be liable to indemnify the Employer against any loss or 
damage to the property of the Employer or neighbouring property, which 
may be caused due to any act of the Contractor or their personnel [including 
that of approved Sub-contractor(s)].   

  7.23.5  No photograph within the Dock Area shall be taken by the Contractor, 
without prior permission of the Engineer. 

 7.24 Transportation of materials 

  7.24.1  All materials, spare parts, tools, tackles, service equipment, including 
consumables, required under this contract, will have to be packed, securely 
placed and protected by the Contractor during transportation. The 
Contractor will be held responsible for the inefficient packing, storing and 
protection of the materials. 

 7.25 Contractor’s equipment 

  7.25.1  The Contractor shall be responsible for all the equipment of the Contractor. 
When brought on to the site, the Contractor’s equipment shall be deemed to 
be exclusively intended for the execution of the work. The Contractor shall 
not remove from the site any major items or Contractor’s equipment 
without the consent of the Engineer. However, consent shall not be required 
for vehicle(s) transporting goods or Contractor’s personnel off site. 

 7.26 Supply of water and Electricity 

  7.26.1  Supply of water: 
Drinking water supply at the Contractor’s site office, store, workshop, 
assembly/erection yard, etc. will be given on chargeable basis. For this, 
 the Contractor shall have to make all arrangements, including 
installation of Water Meter and laying of pipelines from the source(s) 
identified by KoPT, at their cost. The Contractor will be responsible for 
maintenance and calibration of such water meter also. Billing against water 
supply will be done in line with SCC.  

KoPT do not guarantee uninterrupted supply of water and the Contractor 
shall not be compensated for any delay or irregularity in supplying water. 
The Contractor shall have to arrange for the supply of water at his own cost 
during such periods. 

However, water supply, if required for the actual work (including 
erection, commissioning & cleaning work) at the site only and / or 
maintenance, repair & cleaning work (required to be carried out at site 
during the “Defect Liability Period”) will be provided free of cost. The 
Contractor shall have to make all arrangements for laying of pipelines 
from the source(s) identified by KoPT, at their cost. 
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  7.26.2  Supply of Electricity: 

Supply of Electricity at the Contractor’s site office, store, workshop, 
assembly / erection yard, etc. will be on chargeable basis. The Contractor 
shall have to make all arrangements, including installation of Energy 
Meter and laying of Cables from the source(s) identified by KoPT, at 
their cost. The Contractor will be responsible for maintenance and 
calibration of such Energy Meter also. Billing against electricity charges 
will be done in line with SCC.   
KoPT do not guarantee uninterrupted supply of Electricity and the 
Contractor shall not be compensated for any delay or irregularity in 
supplying Electricity. The Contractor shall have to arrange for Electricity at 
his own cost during such periods. 
However, Power supply, required for the actual work (including erection 
and commissioning) at the site only and/or maintenance and repair 
(required to be carried out at site during the “Defect Liability Period”) will 
be provided free of cost. The Contractor shall have to make all 
arrangements for laying of Cables from the source(s) identified by KoPT, 
at their cost. 

 7.27 Use of ground and land/covered space for Contractor’s establishment 

  7.27.1  The Contractor shall be allowed to use a suitable land (open space), which 
in the opinion of KoPT may be absolutely necessary for the proper and 
efficient execution of works. For this, a token lump sum licence fee of 
₹ 10.00 per month or part thereof will be charged during pendency of the 
contract and extension thereof, if any.  

  7.27.2  On completion of work or termination of the contract, the Contractor shall 
have to clear away all their tools, plants, rubbish and other materials, within 
a fortnight and hand over vacant and peaceful possession of the same to 
KoPT, in a tidy and clean condition.  The same license fee (₹ 10.00 per 
month or part thereof) will be applicable for this additional period (if any) 

 for clearing the space. If the Contractor fails to clear the space and 
handover the same to the Employer in a clean and tidy condition, within the 
period mentioned above, KoPT’s “Schedule of Rate” will be applicable for 
the period beyond that.   

  7.27.3  The Contractor shall be allowed to erect any temporary structures on this 
land [as stated in GCC Clause No. 7.27.1] for office and / or store and / 
or workshop, etc. and make all suitable arrangement for water supply, 
Electricity supply and sanitary arrangements for the same, at their own cost. 

  7.27.4  In case the Contractor is interested in taking covered space, office room, 
etc. of KoPT for the purpose of making a site office and store in the Dock 
area, the same may also be allotted subject to availability. The rents for such 
covered spaces or office room of KoPT, to be allotted to the Contractor, 
shall have to be paid by the Contractor, as per the ‘Schedule of Rent of 
KoPT, prevailing at that time. In addition to the rent, water consumption 
charges [as per GCC Clause Nos. 7.26.1] and Electricity consumption 
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charges [as per GCC Clause No. 7.26.2] (if Electricity / water is supplied 
from KoPT sources) and other applicable charges, as per the notifications of 
Tariff Authority of Major Ports (TAMP), have to be paid by the 
Contractor. The Contractor will be responsible for installation, maintenance 
and calibration of Water Meter and / or Energy Meter also. 

 7.28 Existing services 

  7.28.1  Drains, Pipes, Cables, overhead wires and similar services, whether above 
or below the ground, which may be encountered in the course of the work, 
shall be saved and kept harmless from injury and/or loss or damages by the 
Contractor, at their own costs and expenses, so that they continue to be in 
full and uninterrupted use to the Employer. 

  7.28.2  The Contractor shall not store any materials or otherwise occupy any part of 
the site in a manner likely to hinder the operation of such services. The 
Contractor shall, at their own costs and expenses and without any delay, 
repair and make good, to the satisfaction of the Employer, any injury and/or 
loss or damage caused by the Contractor to the same. 

  7.29 Contractor to prepare working/ progress drawings 

  7.29.1  The Contractor shall provide and make, at his own expense, any working or 
progress drawings, required by him or necessary for the proper execution of 
the works, and shall, when required, furnish copies of the same, free of cost, 
to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer, in any 
way, whatsoever. 

 7.30 Contractor’s price is inclusive of all costs 

  7.30.1  Unless otherwise specified, the Contractor shall be deemed to have included 
in his bid / offer all his cost for supplying and providing all constructional 
plant, temporary work, materials (both for temporary and permanent 
works), labour (including supervision thereof), transporting to and from the 
site and in and about the work, including loading, unloading, fencing, 
watching, lighting, payment of fees, taxes and duties to the appropriate 
authorities and other things of every kind required for the construction, 
erection, completion and maintenance of the work. 

 7.31 Contractor is responsible for all construction process, except for correctness of 
design and specification formulated by the Engineer 

  7.31.1  The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the temporary and permanent works formulated by the 
Engineer, but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 

 7.32 Contractor to submit his programme of work 
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  7.32.1  Whenever required by the Engineer or his Representative, the Contractor 
shall submit to him the details of his 
(a)  programme for execution of the work, 
(b)  proposed procedure and methods of work, 
(c) proposed deployment of plant, equipment, labour, materials and 

temporary works. 
The submission to and/or any approval by the Engineer or his 
Representative to any such programme or particulars shall not relieve the 
Contractor of any of his obligations under the contract. 

  7.32.2  If, for any reason, the Contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of work 
within the stipulated time, whenever asked to do so. 

 7.33 Contractor to supervise the works 

  7.33.1  Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
Representative shall consider necessary during the Defect Liability Period 
(DLP). The Contractor, or his competent and authorised agent or 
representative, shall be constantly at site and instructions given to him by 
the Engineer or his Representative, in writing, shall be binding upon the 
Contractor subject to limitation in GCC Clause No. 7.16 hereof. The 
Contractor shall inform the Engineer or his Representative in writing about 
such representative/agent of him at site. 

 7.34 Contractor is responsible for line, level, setting out, etc. 

  7.34.1  The Contractor shall be responsible for the true and proper setting out of the 
works, in relation to reference points / lines / levels given by the Engineer, 
in writing. The checking of any setting out or of any alignment or level by 
the Engineer or his Representative shall not, in any way, relieve the 
Contractor of his responsibility for the correctness thereof and he shall fully 
provide, protect and preserve all stakes, templates, bench marks, sight rails, 
pegs, level marks, profile marks and other things used in setting out the 
works. 

 7.35 Contractor is responsible to protect the work 

  7.35.1  From the commencement of the works till issue of the “Certificate of 
Completion of Work”, vide GCC Clause No. 9.65 hereof, the Contractor 
shall take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work, or any part thereof, shall be made 
good by the Contractor, at his own cost, as per instruction and to the 
satisfaction of the Engineer, failing which, the Engineer or his 
Representative may cause the same to be made good by any other agency 
and the expenses, incurred and certified by the Engineer, shall be 
recoverable from the Contractor, in whatever manner the Engineer shall 
deem proper. This clause will not apply to that part of the work, which 
might have been taken over by the Trustees on partial completion of the 
work and in such case, the Contractor’s obligation will be limited to repairs 
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and replacement for manufacturing or construction defects during the 
Defect Liability Period, as per the directions of the Engineer, as also for 
defects/damages, if any, caused to the work by the Contractor during such 
repairs and replacement during the Defect Liability Period. 

 7.36 Contractor is responsible for all damages to other structures / persons caused by 
him in executing the work 

  7.36.1  The Contractor shall, at his own cost, protect, support and take all 
precautions in regard to the personnel or structure or services or properties 
belonging to the Trustees or not, which may be interfered with or affected 
or disturbed or endangered and shall indemnify and keep indemnified the 
Trustees against claim for injury, loss or damage caused by the Contractor 
in connection with the execution and maintenance of the work to the 
aforesaid properties, structures and services and / or to any person, 
including the Contractor’s workmen. Cost of Insurance Cover, if any, taken 
by the Contractor, shall not be reimbursed by the Trustees, unless otherwise 
stipulated in the contract. 

 7.37 Fossils, Treasure troves, etc. are Trustees’ property 

  7.37.1  The Contractor shall immediately inform the Engineer’s Representative if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site, which shall remain the property of the Trustees, and protect them 
from being damaged by his workmen and arrange for disposal of them, at 
the Trustees’ expense, as per the instruction of the Engineer’s 
Representative. 

 7.38 Contractor to indemnify the Trustees against all claims for loss, damage, etc. 

  7.38.1  The Contractor shall be deemed to have indemnified the Trustees against all 
claims, demands, actions and proceedings and all costs arising there from 
on account of: 

   (a) Infringement of any patent right, design, trademark or name or other 
protected right, in connection with the works or temporary work. 

   (b) Payment of all royalties, rent, toll charges, local taxes, other 
payments or compensation, if any, for getting all materials and 
equipment required for the work. 

   (c) Unauthorised obstruction or nuisance caused by the Contractor in 
respect of Public or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the 
Trustees or any other person. 

   (d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with 
the work. 

   (e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting Contractor’s 
plants and materials. 
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   (f) The Contractor’s default in affording all reasonable facilities and 
accommodation, as per the direction of the Engineer or his 
Representative, to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the 
Trustees on or near the site of work. 

 7.39 Dismantled materials Trustees’ property 

  7.39.1  Debris and materials, if obtained by demolishing any property, building or 
structure, in terms of the contract, shall remain the property of the Trustees. 

 7.40 Contractor’s quoted rates / price must be all inclusive 

  7.40.1  The Contractor’s quoted rates shall be deemed to have been inclusive of the 
following: 

   (a) Keeping the site free of unnecessary obstruction and removal from 
site of constructional plant wreckage, rubbish, surplus earth or 
temporary works no longer required. 

   (b) Cleaning and removal from site all the surplus materials, of every 
kind, to leave the site clean and tidy after completion of the work, 
without which payment against final bill may be liable to be 
withheld. 

   (c) Precautionary measures to secure efficient protection of Docks, the 
River Hooghly and other waterways against pollution, of whatever 
nature, during execution and maintenance of the works and to 
prevent rubbish, refuse and other materials from being thrown into 
the water by the Contractor’s men or those of his agency. 

   (d) Making arrangements for deployment of all labourers and workers, 
local or otherwise, including payment for their wages, transport, 
accommodation, medical and all other statutory benefits and entry 
permits, wherever necessary. 

   (e) Making arrangements, in or around the site, as per the requirements 
of Calcutta Municipality Corporation or other local authority or the 
Engineer or his Representative, for preventing 

    (i) spread of any infectious disease like smallpox, cholera, plague, 
malaria or dengue, by taking effective actions for destruction 
of rats, mice, vermin, mosquitoes, etc. and by maintaining 
healthy and sanitary condition, 

    (ii) illegal storage and distribution of Drugs, Narcotics, Alcoholic 
liquor, Arms and Ammunitions, 

    (iii) unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-contractor’s workmen, 

    (iv) deployment of workmen of age less than 16 (sixteen) years. 

 7.41 Notice to Contractor 

  7.41.1  Every direction or notice to be given to the Contractor shall be deemed to 
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have been duly served on or received by the Contractor, if the same is 
posted or sent by hand to the address given in the bid or to the Contractor’s 
Site Office or, in case of Trustee’s enlisted Contractor, to the address as 
appearing in the Trustee’s Register or to the Registered Office of the 
Contractor. The time mentioned in these conditions for doing any act after 
direction or notice shall be reckoned from the time of such posting or 
despatch. 

 7.42 Contractor not to publish photograph or particulars of work 

  7.42.1  The Contractor and his Sub-contractor or their agents and men and any 
firm, supplying plant, materials and equipment, shall not publish or caused 
to be published any photographs or description of the works, without the 
prior authority of the Engineer in writing. 

 7.43 Contractor to provide facilities to outsiders 

  7.43.1  The Contractor shall, at the Trustees’ cost to be decided by the Engineer, 
render all reasonable facilities and co-operation, as per direction of the 
Engineer or his Representative, to any other Contractor engaged by the 
Trustees and their workmen, to the Trustees’ own staff and to the men of 
other Public Body, on or near the site of work, and in default, the Contractor 
shall be liable to the Trustees for any delay or expense incurred by reason of 
such default. 

 7.44 Work to cause minimum possible hindrance to traffic movement 

  7.44.1  The work has to be carried out by the Contractor causing minimum 
hindrance for any maritime traffic or surface traffic. 

D. STAFF AND LABOUR 

 7.45 Engagement of staff and labour 

  7.45.1  The labour, as mentioned in the respective clauses, shall include all 
labourers of the approved sub-contractor(s), with respect to this contract. 

  7.45.2  The Contractor shall have to make their own arrangements for the 
engagement of all staff and labour, for doing the work at site or in respect of 
or in connection with the execution of work, as also for the transport, 
housing, feeding. They shall have to ensure making payment to the above 
staff and labours, to be engaged by them (including the labours, to be 
engaged by the approved Sub-contractor, if any).  

  7.45.3  KoPT’s store shall mean any store of Haldia Dock Complex, situated at 
Haldia. 

  7.45.4  It is expressly made clear that both before and after the completion of the 
work or termination of the contract, KoPT shall have no liability, 
whatsoever, for the personnel to be engaged by the Contractor [or by 
the approved Sub-contractor(s)] for the work under this contract. 
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 7.46 Labour Laws 

  7.46.1  The Contractor shall, at all times, during the pendency of the contract 
[including the period of making good/rectification of deficiencies/defects, if 
any], have to comply fully with all existing Acts, Regulations and 
Byelaws, including all statutory amendments and re-enactment of State 
or Central Government and other Local Authorities and any other 
enactments and acts that may be passed in future either by the State or the 
Central Government or Local Authority, including Workmen's 
Compensation Act, Labour Laws and Equal Remuneration Act,  
Factories Act, Minimum Wages Act, Contract Labour (Regulation & 
Abolition) Act, etc., if applicable and/or as applicable. 

  7.46.2  If, as a result of the Contractor’s failure, negligence, omission, default or 
non-observance of any provisions of any laws, the Employer is called upon 
by any authority to pay or reimburse or required to pay or reimburse any 
amount, the Employer shall be entitled to deduct the same from any moneys 
due or that become due to the Contractor under this contract or any other 
contract or otherwise recover from the Contractor any sums, which the 
Employer is required or called upon to pay or reimburse on behalf of the 
Contractor.   

   All registration and statutory inspection fees, in connection with labour 
engagement, with respect to this contract, shall have to be paid by the 
Contractor, if applicable and/or as applicable. 

  7.46.3  The Contractor shall have to, immediately after the occurrence of any 
accident, at or near the site or in connection with the execution of the work  
under the contract, report (over phone or otherwise) to the Engineer or his 
representative(s) and shall make every arrangement to render all possible 
assistance to the victim(s) of such accident.  

   The Contractor shall also have to report such accident to the Engineer, in 
writing (giving reference to the earlier communication made).  Based on 
such report, necessary communication with the competent authority would 
be made whenever such a report is required by law.  

  7.46.4  For any accident occurred within the entire operational area covered under 
the contract, the Contractor shall have to arrange prompt investigation into 
the matter through recording of statement of the personnel witnessing the 
accident. Such “Accident Report”, containing the findings, along with the 
statements so recorded, shall have to be forwarded by the Contractor to the 
Engineer at the earliest. 

  7.46.5  The Contractor shall have to provide full medical treatment to their staff & 
labourers, in case of “Accident on Duty”, which will inter alia include their 
obligations under the Workmen’s Compensation Act, 1923, including all 
amendments thereof.  

   The Employer shall in no manner be liable to the Contractor or any person 
engaged/employed by them [including that of Sub-contractor] or any other 
person, for injuries or death caused as a result of accidents occurred, either 
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within or outside the site of work, under the contract. The Contractor shall 
be responsible for such contingencies and will make good all claims for 
compensation, claim by their personnel/workmen or the families of the 
sufferer(s), as the case may be, or as per the decision of the appropriate 
authority/tribunal or other involved persons. 

  7.46.6  The Contractor shall have to indemnify KoPT, in the event of KoPT being 
held liable to pay compensation for injury to any Contractor's servants or 
workmen [including that of Sub-contractor] under the Workmen's 
Compensation Act, 1923, as amended from time to time.    

  7.46.7  Whenever the contract comes to an end with the efflux of time or otherwise 
or is terminated, the Contractor shall be required to fulfil all their 
obligations towards their workmen in terms of applicable labour laws and 
submit necessary documents towards such effect, to the Employer in 
support of the same. Any deposit, which may be lying with KoPT to their 
credit, will be liable to be applied for this purpose, if the Contractor fails to 
comply with the same. In case such documents are not furnished by the 
Contractor, the Employer will not release the Performance Guarantee/ 
Security Deposit and any other amount as may remain due to the 
Contractor 

 7.47 Health and safety 

  7.47.1  In the event of any outbreak of illness or an epidemic nature, the Contractor 
shall have to comply with and carry out such regulations, orders & 
requirements, as may be made by the Government, or the local medical or 
sanitary authorities, for the purpose of dealing with and overcoming the 
same. 

  7.47.2  The Contractor shall have to ensure safety of all their working personnel to 
the fullest compliance of the provisions of general safety 
rules/regulations, including Dock Workers’ (Safety, Health & Welfare) 
Regulations, 1986.   

   The Contractor shall be solely responsible for consequences arising out of 
non-compliance or violation of safety rules/ regulations. 

  7.47.3  The Contractor [including approved Sub-contractor(s)] shall have to 
provide (at their own expenses) all required Personal Protection 
Equipment (PPE) [such as Helmets, Nose Masks, Hand Gloves, etc.] & 
Safety Gears for all personnel and labourers engaged during the work and 
in case of their failing to do so, the Employer shall provide the same and 
recover the cost thereof from any amount due, or which may become due to 
the Contractor or from any amount lying with them or under their control. 

 7.48 Labour licence 

  7.48.1  Within 7 (seven) days from the date of issuance of the order, the Contractor 
shall have to apply for labour licence for the maximum number of workers 
proposed to be deployed for this work. Necessary certificate shall be issued 
by the Engineer against a request from the Contractor. 
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   Photocopy of the application shall have to be furnished to the Engineer, 
immediately. However, payment will be released only on furnishing the 
copy of the Labour Licence to the Engineer. However, such license should 
be kept valid throughout the actual duration of contract. 

 7.49 Employees’ Provident Fund & Employees’ State Insurance 

  7.49.1  The Contractor should have their establishment (with respect to this 
contract) registered with the concerned authorities under the provision of 
Employees’ Provident Fund & Miscellaneous Provision Act, 1952 and  
Employees’ State Insurance Act, 1948.  The Contractor shall have to 
submit the proof of registration as mentioned above immediately after 
commencement of work. 

  7.49.2  As per the above mentioned Act, the Contractor is liable for remittance of 
monthly subscription contribution in respect of Employees’ Provident 
Fund (EPF) and Employees’ State Insurance (ESI) for the workers 
engaged by them, wherever applicable.  The Contractor shall have to submit 
the authenticated copy of the challans with respect to subscription / 
contribution of Employees’ Provident Fund and Employees’ State 
Insurance (against their respective Code Numbers issued by the 
Employees’ Provident Fund and Employees’ State Insurance 
Authorities) by 7th day of every English Calendar Month (during the 
currency of the contract) along with the list of labourers for whom such 
deposits have been made. 

   Payment will be held up if the up-to-date Employees’ Provident Fund and 
Employees’ State Insurance remittance challan is not submitted in time. 

  7.49.3  In case, registration with the EPF and ESI Authorities is not applicable for 
the employees of the Contractor [or for the employees of the Sub-
contractor(s)], documentary evidence to establish non-applicability to be 
submitted by the Contractor. 

  7.49.4  In case of sub-contracting any part of the work, above requirements should 
also be fulfilled by the approved Sub-contractor and necessary documents 
shall have to be submitted in time, as indicated above. 

E. PLANT, MATERIALS AND WORKMANSHIP 

 7.50 Materials to be supplied by the Employer 

  7.50.1  Regarding supply of any materials by the Trustees to the Contractor, in 
accordance with the contract, the following conditions shall apply: 

   a) The Contractor shall, at his own expense, arrange for transporting 
the materials from the Trustees’ Store [store of Haldia Dock 
Complex, situated at Haldia], watching, storing and keeping them in 
his safe custody, furnishing of statement of consumption thereof in 
the manner required by the Engineer or his Representative, return of 
surplus and empty container to the Trustees’ Stores, as per the 
direction of the Engineer or his Representative. 
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   b) Being the custodian of the Trustees’ materials, the Contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’, in the manner 
decided by the Engineer, and shall, at no stage, remove or cause to 
be removed any such material from the site, without his permission. 

   c) The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work, but, except for grant of 
suitable extension of completion time of work as decided by the 
Engineer, the Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

   d) Unless stipulated otherwise in the contract, the value of the 
Trustees’ materials issued to the Contractor shall be recovered from 
the Contractor’s bills and/or any of his other dues, progressively, 
according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his Representative and at the 
rate(s) stipulated in the contract. These rates shall only be 
considered by the Contractor in the preparation of his bid/offer and 
these will form the basis of escalation/variation, if in future the 
Contractor is required to procure and provide any such material on 
the written order of the Engineer, consequent on the Trustees’ 
failure to effect timely supply thereof. 

   e) If the Engineer decides that due to the Contractor’s negligence, any 
of the Trustees’ materials, issued to the Contractor, has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the Contractor in excess of normal wastage, then the 
value thereof shall be recovered from the Contractor’s bills, or from 
any of his other dues, after adding 19.25 % extra over the higher one 
of the followings: 

    i)  The issue rate of the materials at the Trustees’ Stores, and 

    ii)  The market price of the material on the date of issue, as would 
be determined by the Engineer. 

 7.51 Contractor’s arrangement for execution of the work 

  7.51.1  The Contractor will have to arrange and provide all types of materials, etc. 
[in line with the Technical Specification] throughout the execution of the 
contract. 

  7.51.2  KoPT will not take any responsibility regarding non-availability of any 
such materials for which Contractor is responsible as per contract. The 
Contractor shall have to asses the requirement of such materials and keep 
sufficient stock. 
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  7.51.3  The Contractor shall have to provide all equipment, including tools, tackles, 
lifting machineries, air compressor, scaffolding arrangement, different 
vehicular transport, etc., necessary to execute the work. 

  7.51.4  All tools & machineries to be used by the Contractor should be suitable for 
the particular requirement (i.e. capacity should be adequate) and the same 
should be checked for fitness before use. They should maintain the said 
equipment properly to ensure their efficient working. 

  7.51.5  The Contractor shall, at their own costs and expenses, have to provide all 
labour, plant, haulage, transportation of plant and equipment to be used for 
executing the contract, all materials, stores, etc. (except the equipments & 
materials to be provided by KoPT, as per contract) required for efficiently 
carrying out the work to the satisfaction of the Employer. 

  7.51.6  The Contractor should use calibrated measuring & testing instruments and 
should also ensure revalidation of such calibration as and when required. In 
this regard, initially the Contractor shall have to submit a list of measuring 
and testing instruments (mentioning the period of validity of Calibration 
Certificates) to be used.  The photocopies of the Calibration Certificates 
(including the revalidations) of the said measuring and testing instruments, 
shall have to be submitted to the Engineer. 

 7.52 Inspection  and  testing 
 
 

  7.52.1  The Engineer or his authorised Representative shall have, at all reasonable 
time, access to the Contractor's premises or work site or other premises [if a 
part of the work is being executed there or some maintenance repair work 
(during Defect Liability Period) is being done there] and shall have the 
power, at all reasonable time, to inspect, examine and test the materials 
and workmanship, as well as the documents, equipment, tools, 
measuring & testing instruments, as applicable, in connection with the 
instant contract (including Defect Liability Period). 

  7.52.2  The Engineer or his authorised Representative, on giving 7 (seven) days’ 
notice, in writing, to the Contractor, setting out any ground of objections, in 
respect of the work, shall be at liberty to reject all or any material and/or 
workmanship in the subject of any of the said grounds of objection, which 
are not in accordance with the contract. 

  7.52.3  Quality of materials, to be provided by the Contractor under this contract, 
should be as per the satisfaction of the Engineer.  Whenever asked, the 
Contractor shall have to provide free sample for testing.  

  7.52.4  If found necessary, KoPT reserves the rights to get the materials inspected 
from a Government or Government recognized Laboratory/Test House. 

  7.52.5  In case of sub-letting to other Contractors or manufacturers or suppliers by 
the Contractor, the Engineer will reserve the right as follows: 

   i)  that inspection and / or testing will be carried at the Sub-contractor’s 
works; or  
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   ii)  that inspection will be carried out at site; or 

   iii)  that inspection will be waived, subject to the Contractor furnishing a 
certificate of compliance with specification by a competent authority 
recognised by national/international institutes. 

  7.52.6  The Employer may appoint a Third Party Inspection Agency , as detailed 
at SCC, at the cost of the Employer, for stage-wise technical inspection and 
certification of materials & workmanship, including painting, erection, 
commissioning, etc. [in connection with the contract job, in part or as a 
whole ]. In that case The relevant Certificates shall be produced by the 
Third Party Inspection Agency to the Engineer or his authorised 
Representative. 

  7.52.7  The stage-wise technical inspection will be carried out by the representative 
of  the  Engineer [or Third Party Inspection Agency] based on the 
approved Quality Assurance Plan (QAP) & Field Quality Assurance 
Plan (FQAP) [considering the Technical Specification of the bidding 
documents]. 

  7.52.8  The Contractor shall have to submit a Quality Assurance Plan (QAP) and 
a Field Quality Assurance Plan (FQAP), based on the Technical 
Specification and other terms & conditions stipulated in the bidding 
documents. The QAP & FQAP shall be approved by the “Engineer”.  

  7.52.9  In all cases where tests are required, within the purview of QAP & FQAP, 
whether at the premises of the Contractor or any Sub-contractor or 
elsewhere, the Contractor, except where otherwise specified, shall provide 
free of charges such labour, materials, electricity, fuel, water, stores, 
apparatus and instruments, as may reasonably be demanded, to carry out 
sufficiently such tests and shall, at all times, facilitate the Engineer or his 
Representative [and / or the Third Party Inspection Agency] , to accomplish 
such testing. 

  7.52.10  The cost of all tests and / or analyses, within the purview of QAP & FQAP, 
effected at the Contractor's or Sub-contractor's works and on the site, shall 
be borne by the Contractor. The Contractor will be called upon to pay all 
expenses incurred by the Employer in respect of any work found to be 
defective or of inferior quality, adulterated or otherwise unacceptable. 

  7.52.11  If, during inspection by the Third Party Inspection Agency [if appointed 
by KoPT], any material or test [within the purview of QAP & FQAP] fails 
to fulfil the contract conditions for more than 2 (two) times, any 
additional amount charged by the Third Party Inspection Agency 
towards inspection of the same from the 3rd time onwards shall have to 
be borne by the Contractor. If the Contractor fails to make such payment 
to the Third Party Inspection Agency, the same shall be deducted from 
the bill(s) of the Contractor and paid to the Third Party Inspection 
Agency 

  7.52.12  Tests on completion:  

   On completion of installation, the contractor with give a 7 (seven) days’ 
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notice to the Engineer, in writing (informing the date on which they will be 
ready to make the tests), before carrying out such tests, in accordance with 
and in the manner prescribed in the specifications. The procedure specified 
in SCC shall be followed in this respect. 

  7.52.13  Notwithstanding the fact that the materials or installations have passed the 
inspection, the Contractor is not relieved from his obligations to conform to 
the quality, workmanship, guaranteeing the performance, etc., as per the 
contract. 

 7.53 Contractor to replace materials/work not acceptable to the Engineer or his 
Representative 

  7.53.1  The Engineer or his Representative shall have the power to inspect any 
material and work at any time and to order at any time 

   a) for removal from the site of any material, which, in his opinion, is not 
in accordance with the contract or the instruction of the Engineer or 
his Representative, 

   b) for the substitution of proper and suitable materials, or 

   c) the removal and proper re-execution of any work, which, in respect of 
material and workmanship, is not in accordance with the contract or 
the instructions of the Engineer. 

   The Contractor shall comply with such order at his own expense and within 
the time specified in the order. If the Contractor fails to comply, the 
Engineer shall be at liberty to dispose any such materials and re-do any 
work in the manner convenient to the Trustees by engaging any outside 
agency, at the risk and expense of the Contractor and after giving him a 
written prior notice of 7 (seven) days. 

 7.54 Removal of materials on completion 

  7.54.1  The Contractor shall, on completion of the contract or when directed by the 
Employer, shall have to remove all plant, equipment, tools, materials, 
temporary constructions, etc. and rubbish garbage, waste, which may have 
accumulated during the execution of the contract, other than those 
permanently used into the work, at Employer’s site. 

 7.55 Workmanship and secrecy 

  7.55.1  The Contractor shall carry out the services in conformity with generally 
accepted norms and sound standards of Engineering. The Contractor shall 
be responsible for the technical soundness of the services rendered. In the 
event of any deficiency in those services, the Contractor shall promptly re-
do the same, at no additional cost to the Employer. 

  7.55.2  The Contractor shall use all the documents, drawings and other data & 
information, of proprietary nature, received from the Employer, solely for 
the purpose of performing and carrying out the obligations on his part under 
the Agreement in the performance of the works for the project and maintain 
utmost secrecy, in this regard. The documents, drawings and other data & 
information, received from the Employer, shall not be used by the 
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Contractor for any other purpose. 

F. COMMENCEMENT, EXECUTION & COMPLETION OF WORK, HANDING 
OVER AND TAKING OVER 

 7.56 Preliminary time to commence work and maintenance of steady rate of progress 

  7.56.1  The Contractor shall commence the work within 7 (seven) days of the 
receipt of Engineer’s letter informing acceptance of the Contractor’s bid / 
offer by the Trustees or within such preliminary time as mentioned by the 
Contractor in the “Form of Tender” or the time accepted by the Trustees. 
The Contractor shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the 
Engineer or his Representative, time being deemed the essence of the 
contract on the part of the Contractor. 

 7.57 Contractor’s site office 

  7.57.1  The Contractor shall provide and maintain a suitable office at or near the 
site to which the Engineer’s Representative may send communications and 
instructions for use of the Contractor. 

 7.58 Contractor to observe Trustees’ working hours 

  7.58.1  Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the Contractor shall not execute the work beyond 
the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the Trustees’ system, except in so far as 
it becomes essential on account of tidal work or for safety of the work. If 
the progress of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the Contractor, then the 
Engineer or his Representative shall order and the Contractor, at his own 
expense, shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an 
order shall not relieve the Contractor from any of his obligations. The 
Engineer’s decision, in this regard, shall be final, binding and conclusive. 

 7.59 Contractor to supply all materials as per requirement of the Engineer or his 
Representative 

  7.59.1  Unless stipulated otherwise in the contract, all materials required for the 
work shall be procured and supplied by the Contractor with the approval of 
the Engineer or his Representative and subject to subsequent testing, as may 
be required by the Engineer or his Representative. The Engineer shall 
exercise his sole discretion to accept any such materials 

 7.60 Materials and works 

  7.60.1  Unless stipulated otherwise in the contract, all materials, workmanship and 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the material and workmanship shall be 
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of the best of their respective kinds to the satisfaction of the Engineer. 

 7.61 Contractor to submit samples for approval 

  7.61.1  Samples shall be prepared and submitted for approval of the Engineer or his 
Representative, whenever required to do so, all at the Contractor’s cost. 

 7.62 Contractor to seek approval of Engineer or his Representative before covering 
up any portion of work 

  7.62.1  No work shall be covered up and put out of view by the Contractor without 
approval of the Engineer or his Representative and whenever required by 
him, the Contractor shall uncover any part or parts of the work or make 
openings in or through the same as may be directed by the Engineer or his 
Representative from time to time and shall reinstate or make good those 
part of works thus affected, to the satisfaction of the Engineer, all at the cost 
of the Contractor. 

  7.62.2  The Trustees shall reimburse such cost, as determined by the Engineer, if 
the initial covering up was with prior written order of the Engineer or his 
Representative. 

 7.63 Contractor to suspend work on order from Engineer or his Representative 
 

  7.63.1  On a written order of the Engineer or his Representative, the Contractor 
shall delay or suspend the progress of the work, till such time the written 
order to resume the execution is received by him. During such suspension, 
the Contractor shall protect and secure the work to the satisfaction of the 
Engineer or his Representative. All extra expenses, in giving effect to such 
order, shall be considered by the Trustees, unless such suspension is: 

   a) for removal from the site of any material, which, in his opinion, is not in 
accordance with the contract or the instruction of the Engineer or his 
Representative, 

   b) otherwise provided for in the contract, or 

   c) necessary by reason of some default on the part of the Contractor, or 

   d) necessary by reason of climatic conditions on the site, or 

   e) necessary for proper execution of the works or for the safety of the 
works or any part thereof. 

  7.63.2  The Engineer shall settle and determine such extra payment and/or 
extension of completion time to be allowed to the Contractor, as shall, in the 
opinion of the Engineer, be fair and reasonable. 

  7.63.3  If at any time, before or after commencement of the work, the Trustees do 
not require the whole of the work tendered for, the Engineer shall notify the 
same to the Contractor in writing and the Contractor shall stop further 
works in compliance of the same. The Contractor shall not be entitled to 
any claim for compensation for underived profit or for such premature 
stoppage of work or on account of curtailment of the originally intended 
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work by reason of alteration made by the Engineer in the original 
specifications, drawings, designs and instructions. 

 7.64 Completion Certificate 

  7.64.1  When the whole of the work [as detailed in GCC Clause No. 7.65 
(Completion period)] has been completed to the satisfaction of the 
Engineer, the Contractor shall, within 21 (twenty one) days of submission 
of his application to the Engineer, be entitled to receive from him a 
certificate for completion of work as per the form furnished in Section – 
XI. 

 7.65 Completion period 

  7.65.1  All the jobs, as per contract, are to be completed within the period stipulated 
in the SCC. 

 7.66 Taking over of the  Contract job by KoPT 

  7.66.1  The Contract job will be taken over by HDC, KoPT after completion of 
the works in accordance with the contract, having passed all the tests under 
“Tests on completion”. 

  7.66.2  However, the actual date of completion of the contract will be considered as 
per GCC Clause No. 7.65 [Completion period]. 

 7.67 Defect Liability Period (DLP) 

  7.67.1  “Defect Liability Period” shall mean the Guarantee Period, as specified 
in SCC. 

  7.67.2  During “Defect Liability Period” [as specified in SCC], the Contractor 
shall nominate 1 (one) competent, experienced and responsible technical 
person, to co-ordinate and execute all works to be attended by the 
Contractor, as per contractual obligations, without any extra cost to HDC, 
KoPT. 

  7.67.3  The Contractor shall be responsible for making good (including 
replacement of defective items, if required), with all possible speed, at their 
expense, any defect in or damage to any portion of the work, which may 
appear or occur after the Contract job has been taken over [as per GCC 
Clause No. 7.66 (Taking over of the Contract job by KoPT)] and before 
expiry of Defect Liability Period [as specified in SCC] and which arises 
either: 

   a) from any defective materials, workmanship or design, or 

   b) from any act or omission of the Contractor done or omitted during the 
said period. 

 7.68 Defects after taking over 

  7.68.1  If any such defects shall appear or damage occur (as detailed in 7.67.3), the 
Engineer shall forthwith inform the Contractor thereof, stating in writing the 
nature of defect or damage. 
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The provision of this clause shall apply to all replacements or renewals 
carried out by the Contractor to remedy defects and damage as if the said 
replacements and renewals had been taken over on the date they were 
completed to the satisfaction of Engineer. After the taking over, if the 
Contract job cannot be used (for the purpose for which it is intended), 
during any period, by the reason of a defect or damage, the Defect Liability 
Period shall be extended accordingly, as specified in SCC. 

  7.68.2  If any such defect or damage be not remedied by the Contractor within a 
reasonable time, HDC, KoPT may proceed to do the work at the 
Contractor’s risk and expense, but without prejudice to any other rights 
which HDC, KoPT may have against the Contractor in respect of such 
defects. 

  7.68.3  All inspection, adjustments, replacement or renewal carried out by the 
Contractor during the period referred in this clause shall be subject to the 
conditions of this contract, which shall be binding on the contractor in all 
respects during the Defect Liability Period and its extension, if any. 

 7.69 Extension of completion period and liquidated damage 

  7.69.1  Extension of Completion period: 

Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
Force Majeure condition (as per GCC Clause No. 7.86) or other special 
circumstances, of any kind, beyond the control of the Contractor or any 
other reason not attributable to the Contractor [including hindrance at site of 
work, causes indicated as “Excepted Risks”, etc.] cause delay in 
completing the work, the Contractor shall apply to the Engineer, in writing, 
for suitable extension of completion period, within 7 (seven) days from the 
date of occurrence of the reason and the Engineer shall thereupon consider 
the stated reasons in the manner deemed necessary and shall either reject the 
application or determine and allow, in writing, the extension period as he 
would deem proper for completion of the work, with or without the 
imposition of “Liquidated Damage” (GCC Clause No. 7.69.2 hereof) on 
the Contractor and his decision shall be binding on the Contractor. If an 
extension of completion period is granted by the Engineer, “Liquidated 
Damage” (GCC Clause No. 7.69.2 hereof) shall apply from its date of 
expiry, if the work be not completed within the extended time, unless stated 
otherwise in the decision communicated by the Engineer, as aforesaid. 

  7.69.2  Liquidated Damage: 
If the Contractor fails to complete the work  within the stipulated dates [as 
per GCC Clause No. 7.65 (Completion period)] or such extension thereof, 
as communicated by the Engineer, in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as a penalty, 
as per the following: 
 
In case of handing over the Contract Job after the scheduled completion 
period, Liquidated Damage @ ½% of the Contract Price [excluding GST] 
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, for every week or part thereof, beyond the scheduled date of completion, 
will be deducted from the Contractor’s bill. Provided always the amount of 
such compensation shall not exceed 10 % of the cost the Contract Price 
[excluding GST]. 

  7.69.3  Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the said amount of compensation/damage, as per GCC 
Clause No. 7.69.2 from any money due or likely to become due to the 
Contractor. The payment or deduction of such compensation/damage shall 
not relieve the Contractor from his obligation to complete the work or from 
any of his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, the work 
may be ordered to be completed by some other agency, at the risk and 
expense of the Contractor, after a minimum 3 (three) days notice, in 
writing, has been given to the Contractor by the Engineer or his 
Representative. 

G. CONTRACT PRICE , PAYMENT AND DEDUCTIONS 

 7.70 Contract Price 

  7.70.1  Price charged by the Contractor for the related services performed under the 
contract shall not vary from the rates accepted by the Employer, based on 
the bid/offer of the successful bidder and stated in the “Letter Of 
Acceptance”, with the exception of any price adjustment, if provided for in 
the contract.   

  7.70.2  Changes in statutory taxes & duties will be adjusted time to time. 

  7.70.3  No claim whatsoever of the Contractor for their man & material resources 
remaining idle for any reason or for any other expenses incurred by them 
due to the flow of work not being continuous or for stoppage of work, will 
be entertained by the Employer. 

 7.71 Terms of payment 

  7.71.1  Payment of Goods & Services Tax (GST): 
Amount of GST will be borne by HDC, KoPT on production of suitable 
document(s) by the Contractor. 

  7.71.2  Time of payment: 
The Contractor shall have to submit bills in triplicate to the Engineer, in 
accordance with the stage-wise payments specified in SCC. In normal 
circumstances, payment of the bills, accompanied by Inspection 
Certificates & other relevant documents, duly recommended by the 
Engineer, will be passed within 30 (thirty) days from the date of receipt of 
such bills, if found in order.  

  7.71.3  Income Tax deduction: 
Income Tax, if any, as per the relevant provision of the Income Tax Act, 
shall be deducted at source from amount payable to the Contractor. 
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  7.71.4  No interest on account of delayed payments: 

Any claim for interest will not be entertained by KoPT with respect to any 
delay on the part of KoPT for making payment, or for any dispute. The 
decision of the Engineer is final in such matters. 

 7.72 Extra expenses incurred by the Employer 

  7.72.1  Any extra expenses incurred in connection to the work by the Employer in 
the performance of the work owing to the neglect or omission on the part of 
the Contractor in any of the case mentioned in this contract shall be 
deducted from any sum due or which may thereafter become due to the 
Contractor or from any amount lying with them or under their control or 
they may be called upon to pay the amount of such extra expense to such 
person or persons as the Employer may appoint to receive the same and in 
the event of the Contractor failing to make such payment, the said amount 
shall be recoverable from them in such manner as the Employer may 
determine, 

 7.73 Recovery of deducted amount 

  7.73.1  Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the amount of DEDUCTION, from any money due or 
likely to become due to the Contractor.  Such payment or deduction shall 
not relieve the Contractor from their obligation to complete the work or 
from any of their other obligations / liabilities under the contract. 

 7.74 Variation and its valuation 

  7.74.1  The Engineer shall have the power to order the Contractor, in writing, to 
make any variation of the quantity, quality or form of the works or any part 
thereof that may, in his opinion, be necessary and the Contractor upon 
receipt of such an order shall act as follows: 

   a) Increase or decrease the quantity of any work included in the contract. 
   b) Omit any work included in the contract. 

   c) Change the character or quality or kind of any work included in the 
contract. 

   d) Change the levels, lines, position and dimensions of any part of the 
work, and 

   e) Execute extra and additional work, of any kind, necessary for 
completion of the works. 

  7.74.2  No such variation shall, in any way, vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such 
variations, evaluated in accordance with the Engineer’s sole decision, shall 
be taken into account and the contract price shall be varied accordingly. 

  7.74.3  Provided always that written order of the Engineer shall not be required for 
increase or decrease in the quantity of any work up to 30%, where such 
increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those 
stated in the “Price Schedule”. Provided also that verbal order of variation 
from the Engineer shall be complied with by the Contractor and the 
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Engineer’s subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this clause. 

  7.74.4  The Contractor shall not be entitled to any claim of extra or additional 
work, unless they have been carried out under the written orders of the 
Engineer. 

  7.74.5  The Engineer shall solely determine the amount (if any) to be added to or 
deducted from the sum named in the tender in respect of any extra work 
done or work omitted by his order. 

  7.74.6  All extra, additional or substituted work done or work omitted by order of 
the Engineer shall be valued on the basis of the rates and prices set out in 
the contract, if in the opinion of the Engineer, the same shall be applicable. 
If the contract does not contain any rates or prices directly applicable to the 
extra, additional or substituted work, then the Engineer may decide the 
suitable rates on the basis of “Schedule of Rates” (including surcharge in                                                                                                             
force at the time of acceptance of bid), if any, adopted by the Trustees with 
due regard to the accepted contractual percentage, if any thereon. In all 
other cases, the Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable and his decision shall be final, 
binding and conclusive. 

  7.74.7  If the nature or amount of any omission or addition relative to the nature or 
amount of the whole of the contract work or to any part thereof shall be 
such that, in the opinion of the Engineer, the rate of prices contained in the 
contract for any item of the works or the rate as evaluated under GCC 
Clause Nos. 7.74.5 & 7.74.6, is by reason of such omission or addition 
rendered unreasonable or in-applicable, the Engineer shall fix such other 
rate or price as he deems proper and the Engineer’s decision shall be final, 
binding and conclusive. 

H. TERMINATION BY EMPLOYER 

 7.75 Notice to correct 

  7.75.1  If the Contractor fails to carry out any of their obligations under the 
contract, the Engineer may give notice to the Contractor, requiring them to 
make good the failure and to remedy the same within a specified reasonable 
time. 

 7.76 Termination by Employer 

  7.76.1  The Employer shall be entitled to terminate the contract if: 

   a) the Contractor fails to comply with GCC Clause No. 7.20 
[Performance Guarantee / Security Deposit ]  

    or  
    with a notice under GCC Clause No. 7.75 [Notice to correct], 
   b) the Contractor abandons the work, or repudiates the contract, or 

otherwise plainly demonstrates the intention not to continue 
performance of their obligations under the contract, 
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   c) the Contractor, without reasonable or lawful excuse under this 
contract, 

    i ) fails to proceed with the work, within 14 days from the 
scheduled date for commencement of work, in accordance 
with GCC Clause No. 7.56 [Preliminary time to commence 
work and maintenance of steady rate of progress], 

    ii ) keeps the work suspended for at least 14 days, despite 
receiving Engineer’s written notice to proceed with the work,  

    or  

    iii ) fails to comply with a notice issued regarding rejection of 
material(s)/work and/or remedial work, within 28 days after 
receiving it, 
 

   d) the Contractor assigns/sub-contracts the whole of the work 

    or 

    Sub-contracts any portion of the work, without the required 
consent, in line with GCC Clause No. 7.22. 

   e) the Contractor becomes bankrupt or insolvent, goes into liquidation, 
have a receiving or administrative order made against them, 
compounds with their creditors, or carries on business under a 
receiver, trustees or manager for the benefit of their creditors, or if any 
act is done or event occurs which (under applicable laws) has a similar 
effect to any of these acts or events,  

   f) the Contractor gives or offers to give (directly or indirectly) to any 
person any bribe, gift, gratuity, commission or other thing of value, as 
an inducement or reward,  

    i) for doing or forbearing to do any action in relation to the 
contract, or  

    ii) for showing or forbearing to show favour or disfavour to any 
person in relation to the contract, 
or, if any of the Contractor’s personnel, Agents or Sub-
contractors gives or offers to give (directly or in directly) to any 
person any such inducement or reward as is described in this 
sub-paragraph (f). However, lawful inducement and reward to 
the Contractor’s personnel shall not entitle termination 

   g) the Contractor fails to execute the work in accordance with the 
contract  

or  
Persistently or flagrantly neglects to carry out their obligations under 
the contract. 

   h) the Contractor fail to make payment of wages to their personnel in 
relation to this contract,  
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   i) the Contractor fails to carry out the work satisfactorily (as stated in 
these bidding documents or otherwise decided by the Engineer) or 
may not be able to complete the work within the agreed period on 
account of Contractor’s lapses.   

   j) any accident occurs due to improper way of working by the 
Contractor’s personnel, or 

   k) any misconduct done by Contractor’s personnel (including that of 
Agents or Sub-contractors) to KoPT’s employees. 
In any of these event or circumstances, the Employer may, upon 
giving a minimum 14 days’ notice [communicated by the Engineer] 
to the Contractor, terminate the contract and expel the Contractor 
from the site, without being liable for any compensation to the 
Contractor. However, in case of sub-paragraph (e) or (f), the 
Employer may, by notice [communicated by the Engineer], terminate 
the contract immediately. 

The Employer’s election to terminate the contract shall not prejudice 
any other rights of the Employer, under the contract or otherwise. 

  7.76.2  Upon receipt of the letter of termination of work, which may be issued by 
the Engineer on behalf of the Employer, the Contractor shall have to leave 
the site of work and deliver any required goods, all Contractor’s 
documents, and other design documents, made by or for them, all the 
Trustees’ tools, plant and materials issued to them, at the place to be 
ascertained by the Engineer, within 7 days of receipt of such letter. 
However, the Contractor shall use their best efforts to comply immediately 
with any reasonable instructions included in the notice  

   i) for the assignment of any Sub-contractor,  

    and 

   ii) for the protection of life or property or for the safety of the 
equipment/work. 

    The Contractor shall not be released from any of their obligations or 
liability under the contract and the rights & authorities conferred on 
the Employer and Engineer, by the contract, shall not be affected. 

  7.76.3  Upon such termination of work, the Employer shall have the power to 
complete the work by themselves and/or through any other agency at the 
Contractor’s risk & expense and the Contractor shall be debited any sum 
or sums that may be expended in completing the work beyond the 
amount that would have been due to the Contractor, had they duly 
completed the whole of the work in accordance with the contract. 

The Employer or such other agency may use, for such completion, so much 
of the Contractor’s documents, other design documents, made by or on 
behalf of the Contractor, Contractor’s equipment, temporary work, plant & 
materials, as they think proper.   

Upon completion of the work, or at such earlier date, as the Engineer shall 
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give notice that the Contractor’s equipment and temporary work will be 
released to the Contractor at or near the site, the Contractor shall remove or 
arrange removal of the same from such place without delay and at their risk 
& cost. However, if by this time the Contractor has failed to make a 
payment due to the Employer, these items may be sold by the Employer in 
order to recover this payment. Any balance of the proceeds shall be paid to 
the Contractor. 

 7.77 Valuation at date of termination 

  7.77.1  As soon as practicable after a notice of termination under GCC Clause No. 
7.76 [Termination by Employer], has taken effect, the Engineer shall 
proceed in accordance with GCC Clause No. 7.19 [Determinations]  to 
agree or determine the value of the work, goods & Contractor’s documents, 
and any other sums due to the Contractor for work executed, in accordance 
                                                                                                                    
with the contract.  The value of such work (executed in accordance to the 
Contract) shall be determined based on measurements of actual work done 
and approved rate(s), as per contract or other rates, as decided by the 
Engineer.  The Engineer’s decision, in such case, shall be final, binding and 
conclusive.   

 7.78 Payment after termination 

  7.78.1  After a Notice of termination, under GCC Clause No. 7.76 [Termination 
by Employer] has taken effect, the Employer may  

   a) give notice  to the Contractor, indicating the particulars, for which 
Employer is entitled to any payment under any Clause or otherwise in 
connection with the contract, and or any extension of the Defect 
Notification Period. 

However , Notice is not required for payments due under GCC 
Clause No. 7.26 [Supply of water and Electricity], under GCC 
Clause No. 7.27 [Use of ground and land/covered space for 
Contractor’s establishment], or for other services requested by the 
Contractor, 

   b) withhold further payments to the Contractor until the cost of 
execution, completion and remedying of any defects, damage, and all 
other costs incurred by the Employer, have been established, and / or  

   c) recover from the Contractor any losses and damages incurred by the 
Employer and any extra costs of completing the work, after allowing 
for any sum due to the Contractor under GCC Clause No. 7.77  
[Valuation at date of termination].  After recovering any such 
losses, damages and extra costs, the Employer shall pay any balance 
to the Contractor. 

 7.79 Employer’s entitlement to termination for convenience 

  7.79.1  The Employer, by notice [communicated by the Engineer] sent to the 
Contractor, may terminate the Contract, in whole or in part, at any time for 
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Employer’s convenience. Such termination shall take effect 28 days after 
the date on which the Contractor receives this notice or the Employer 
returns the Performance Guarantee. The notice of such termination shall 
specify that termination is for Employer’s convenience, the extent to which 
performance of the Contractor under the contract is terminated, and the date 
upon which such termination become effective.  
The Employer shall not terminate the contract under this Sub-clause in 
order to execute the work exclusively by themselves or to arrange for work 
to be executed exclusively by another Contractor or to avoid a termination 
of the contract by the Contractor under GCC Clause No. 7.82 
[Termination by Contractor].   

After such termination, the Contractor shall proceed in accordance with 
GCC Clause No. 7.83 [Cessation of work and removal of Contractor’s 
equipment] and shall be paid in accordance with GCC Clause No. 7.90 
[Optional termination, payment and release]. 

 7.80 Corrupt or fraudulent practices 

  7.80.1  If the Employer determines that the Contractor has engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices, in competing for 
or in executing the Contract, then the Employer may, after giving 14 days 
notice to the Contractor, terminate the Contractor's employment under the 
Contract and expel them from the Site, and the provisions of GCC Clause 
Nos. 7.75 to 7.78 shall apply as if such expulsion had been made under 
GCC Clause No. 7.76 [Termination by Employer]. 
Should any employee of the Contractor be determined to have engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practice during the 
execution of the work, then that employee shall be removed in accordance 
with GCC  Clause No. 9.21  [Contractor’s personnel and Contractor’s 
representative].  

   For the purposes of this clause:  

   i) “corrupt practice” is the offering, giving, receiving or soliciting, 
directly or indirectly, of anything of value to influence improperly the 
actions of another party; 

   ii) “fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts 
to mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

   iii) “collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

   iv) “coercive practice” is impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

   v) “obstructive practice” is deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or making false 
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statements to investigators in order to materially impede the Employer 
investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and / or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters relevant to 
the investigation or from pursuing the investigation. 

I. SUSPENSION AND TERMINATION BY CONTRACTOR 

 7.81 Contractor’s entitlement to suspend work 

  7.81.1  The Contractor may, if the Employer fails to pay the Contractor the amount 
due under any certificate of the Engineer within 28 days after the expiry of 
the time stated in GCC Clause No. 7.71 [Terms of payment] within which 
payment is to be made, subject to any deduction that the Employer is 
entitled to make under the Contract, after giving 28 days’ prior notice to the 

                                                                                                          
Employer, with a copy to the Engineer, suspended work or reduce the rate 
of work. 

  7.81.2  If the Contractor subsequently receives the due payment (as described in the 
relevant Clause and in the above notice) before giving a notice of 
termination, the Contractor shall resume normal working as soon as is 
reasonably practicable. 

  7.81.3  If the Contractor suspends work or reduces the rate of work in accordance 
with the provisions of this Clause and thereby suffers delay, the Engineer 
shall, after due consultation with the Contractor, determine any extension of 
time or minimum criteria for satisfactory performance, to which the 
Contractor is entitled and shall notify the Contractor accordingly. 

 7.82 Termination by Contractor 

  7.82.1  The Contractor will be entitled to terminate the Contract if: 

   a) the Contractor does not receive the reasonable evidence within 42 
days after giving notice under GCC Clause No. 7.81 
[Contractor’s entitlement to suspend work] in respect of a 
failure of the Employer to pay the Contractor the amount due, 

   b) the Employer obstruct or refuse any required approval to the issue 
of any such certificate, which is essentially required for further 
progress of the work without notifying any reason for such 
obstruction or refusal for a unreasonably long period of time, or  

   c) the Employer become bankrupt or insolvent, go into liquidation, or 
enter into composition with the creditors,  

    or 

   d) the Employer give notice to the Contractor that for unforeseen 
reasons, due to economic dislocation, it is impossible for them to 
continue to meet their contractual obligations. 

   In any of these events or circumstances, the Contractor may, upon giving 28 
days’ notice to the Employer (with a copy to the Engineer), terminate the 
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Contract.  

The Contractor’s election to terminate the Contract shall not prejudice any 
other rights of the Contractor, under the Contract or otherwise. 

 7.83 Cessation of work and removal of Contractor’s equipment 

  7.83.1  After a notice of termination under GCC Clause No. 7.79 [Employer’s 
entitlement to termination for convenience], GCC Clause No. 7.82 
[Termination by Contractor] or GCC Clause No. 7.90 [Optional 
termination, payment and release] has taken effect, the Contractor shall 
promptly: 

   a) cease all further work, except for such work as may be necessary 
and instructed by the Engineer for the purpose of making safe or 
protecting those parts of the work already executed and any work 
required to leave the site in a clean and safe condition. 

   b) hand over all construction documents, Plant and Materials for which 
the Contractor has received payment. 

   c) hand over  those other parts of the Works executed by the 
Contractor up to the date of termination  

   d) remove all Contractor’s equipment, which is on the site and 
repatriate all their staff and labour from the site. 

    and 

   e) remove all other goods from the site, except as necessary for safety, 
and leave the site. 

   Any such termination shall be without prejudice to any other right of the 
Contractor under the contract. 

 7.84 Payment on termination 

  7.84.1  After a notice of termination under GCC Clause No. 7.82 [Termination by 
Contractor] has taken effect, the Employer shall promptly: 

   a) return the Performance Guarantee / Security Deposit to the 
Contractor 

   b) pay the Contractor in accordance with GCC Clause No. 7.90 
[Optional termination, payment and release] , 

       and 

   c) pay to the Contractor the amount of any loss or damage sustained by 
the Contractor as a result of this termination. 

J. INSURANCE 

 7.85 General requirements for insurances 

  7.85.1  The contractor during the contract period shall provide for insurance of 
110% of the contract value including manning upto the commissioning and 
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taking over of the installation.  

K. FORCE MAJEURE 

 7.86 Definition of Force Majeure 

  7.86.1  In this clause “Force Majeure “ means an exceptional event or 
circumstance 

   a) which is beyond the control of the Employer and the Contractor, 

   b) which such party (Employer / Contractor) could not reasonably have 
provided against before entering into the contract, 

   c) which, having arisen, such party could not reasonably have avoided 

                                                                                                                
or overcome,  

    and 

   d) which is not attributable to other party. 

   Force Majeure may include, but not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions a) to d) above 
are satisfied: 

   i) war, hostilities (whether war be declared or not) , invasion, act of 
foreign enemies; 

   ii) rebellion, terrorism, sabotage by persons other than the 
Contractor’s personnel, revolution, insurrection , military or 
usurped power,  or  Civil War; 

   iii) riot, commotion, disorder, strike or lockout by persons other 
than the Contractor’s personnel; 

   iv) munitions of war, explosive materials, ionisation radiation or 
contamination by radio-activity, except as may be attributable to 
the Contractor’s use of such munitions, explosives, radiations or 
radio-activity; 

   v) natural catastrophes such as earthquake, tsunami (caused by 
earthquake at the ocean bed),fire, floods, hurricane, cyclone, 
typhoon or volcanic activity, 

    and 

   vi) pressure waves caused  by air craft or other aerial devices travelling 
at sonic or supersonic speed at the site of the work. 

 7.87 Notice of Force Majeure  

  7.87.1  If a party is or will be prevented from performing its obligations under the 
Contract by Force Majeure, then it shall give notice to the other party of the 
event or circumstances constituting the Force Majeure and shall specify the 
obligations, the performance of which is or will be prevented. The notice 
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shall be given within 48 (forty eight) hours of the alleged beginning of the 
relevant event or circumstance constituting Force Majeure, giving full 
particulars and satisfactory evidence. 

The party shall, having given notice, be excused performance of its 
obligations for so long as such Force Majeure prevents it from performing 
them. 
Notwithstanding any other provision of this clause, Force Majeure shall not 
apply to obligations of either party to make payments to the other party 
under the contract. 

 7.88 Duty to minimise delay 

  7.88.1  Each party shall at all times use all reasonable endeavours to minimise any 
delay in the performance of the contract as a result of Force Majeure. 

A Party shall give notice to the other party when it ceases to be affected by 
the Force Majeure, within 48 (forty eight) hours of such ending. 

 7.89 Consequences of Force Majeure 

  7.89.1  If the Contractor is prevented from performing its substantial obligations 
under the Contract by Force Majeure of which notice has been given under 
GCC Clause No.  7.87 [Notice of Force Majeure], and suffers delay 
and/or non-performance as per the contractual obligations, by reason of 
such Force Majeure, the Contractor shall be entitled, subject to GCC 
Clause No.  7.91 [Engineer’s decision], to: 

   a) an extension of time for any such delay, if completion is or will be 
delayed, under GCC Clause No. 7.69 [Extension of completion 
period and liquidated damage],  

    and 

   b) non-imposition of penalty due to non-performance as per the 
contractual obligations.  

   After receiving this notice, the Engineer shall proceed in accordance with 
GCC Clause No. 7.19 [Determinations] to agree or determine these 
matters. 

  7.90 Optional termination, payment and release 

  7.90.1  If the execution of all the work in progress is prevented for a continuous 
period of 84 days by reason of Force Majeure of which notice has been 
given under GCC Clause No. 7.87 [Notice of Force Majeure], or for 
multiple periods which total more than 140 days due to the same notified 
Force Majeure, then either party may give to the other party a notice of 
termination of the contract. In this event, the termination shall take effect 
7 days after the notice is given, and the Contractor shall proceed in 
accordance with GCC Clause No. 7.83 [Cessation of work and removal 
of Contractor’s equipment]. 

   Upon such termination, the Engineer shall determine the value of the work 
done and issue a payment certificate which shall include: 
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   a) The amounts payable for any work carried out for which a price is 
stated in the Contract;  

   b) the cost of plant and materials ordered for the work which have been 
delivered to the Contractor, or of which the Contractor is liable to 
accept delivery.  Such Plant and Materials shall become the property 
of (and be at the risk of) the Employer when paid for by the Employer 
and the Contractor shall place the same at the Employer’s disposal; 

   c) any other cost or liability, which in the circumstances was reasonably 
incurred by the Contractor in the expectation of completing the 
Works; 

   d) the reasonable Cost of removal of temporary work and Contractor’s 
equipment from the site and the return of such items to the 
Contractor’s premises,  

    and 

   e) the reasonable cost of repatriation of the Contractor’s staff and labour 
employed wholly in connection with the work at the date of such 
termination. 

L. CLAIMS, DISPUTES AND ARBITRATION 

 7.91 Engineer’s decision 

  7.91.1  If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of, the contract or the 
execution of the works, whether during the execution of the works or after 
their completion and whether before or after repudiation or other 
termination of the contract, including any dispute as to any opinion, 
instruction, determination certificate or valuation of the Engineer, the matter 
in dispute shall, in the first place, be referred, in writing, to the Engineer 
within 30 (thirty) days,  with a copy to the other party. Such reference shall 
state that it is made pursuant to this clause. No later than the thirtieth day 
after the day on which he received such reference, the Engineer shall give 
notice of his decision to the Employer and the Contractor. Such decision 
shall state that it is made pursuant to this clause. 
Unless the contract has already been repudiated or terminated, the 
Contractor shall, in every case, continue to proceed with the works with all 
due diligence and the Contractor and the Employer shall give effect 
forthwith to every such decision of the Engineer unless and until the same 
shall be revised, as hereinafter provided, in an amicable settlement or an 
arbitral award. 
If either the Employer or the Contractor be dissatisfied with any decision of 
the Engineer, or if the Engineer fails to give notice of his decision on or 
before the thirtieth day after the day on which he received the reference, 
then either the Employer or the Contractor may, on or before the seventieth 
day after the day on which he received notice of such decision, or on or 
before the seventieth day after the day on which the said period of thirty 
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days expires, as the case may be, give notice to the other party, with a copy 
for information to the Engineer, of his intention to commence arbitration, as 
hereinafter provided, as to the matter in dispute. Such notice shall establish 
the entitlement of the party giving the same to commence arbitration, as 
hereinafter provided, as to such dispute and, subject to GCC Clause No. 
7.94 (Failure to comply with Engineer’s decision), no arbitration in 
respect thereof may be commenced unless such notice is given. 

If the Engineer has given notice of his decision as to a matter in dispute to 
the Employer and the Contractor and no notice of intention to commence 

 
 arbitration as to such dispute has been given by either the Employer or the 
Contractor on or before the seventieth day after the day on which the 
parties received notice as to such decision from the Engineer, the said 
decision shall become final and binding upon the Employer and the 
Contractor. 

 7.92 Amicable settlement 

  7.92.1  Where notice of intention to commence arbitration as to a dispute has been 
given in accordance with GCC Clause No. 7.91 (Engineer’s decision) 
above, both parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both parties agree 
otherwise, arbitration may be commenced on or after the fifty-sixth day 
after the day on which a notice of intention to commence arbitration of 
such dispute was given, even if no attempt at amicable settlement thereof 
has been made. 

  7.93 Arbitration 

  7.93.1  Any dispute in respect of which 

   a) the decision, if any, of the Engineer, has not become final and binding 
pursuant to GCC Clause No. 7.91 (Engineer’s decision) and  

   b) amicable settlement has not been reached within the period stated in 
GCC Clause No. 7.92 (Amicable settlement),  

   shall be finally settled by arbitration, in accordance with the Arbitration 
and Conciliation Act, 1996 (considering its amendment in 2015) or any 
statutory modification or re-enactment thereof and rules made there under 
and for the time being in force. The Arbitration Tribunal shall be 
composed as per provision of the Arbitration and Conciliation Act, 1996 
(considering its amendment in 2015) or any statutory modification or re-
enactment thereof and rules made there under and for the time being in 
force. 

  7.93.2  In connection with the instant contract: 

   a) the place of arbitration shall be Kolkata or Haldia, West Bengal, 
India, 

   b) the arbitration shall be conducted in English language, 



 

 
Supply, Installation, Testing and Commissioning of different sizes of LT Cables for High Mast & Lattice 
type Lighting Towers in Dock Zone of Haldia Dock Complex, Kolkata Port Trust. 

 
93 

 
 

    and  

   c) the fees, if any, of the Arbitrators, if required to be paid before the 
award of work in respect to disputes is made and published, shall be 
shared equally by each of the parties 

  7.93.3  The Arbitrators shall have full power to open up, review and revise any 
certificate, determination, instruction, opinion, valuation or decision of the 
Engineer, relevant to the dispute. Nothing shall disqualify representatives of 
the parties and the Engineer from being called as a witness and giving 
evidence before the Arbitrators on any matter, whatsoever, relevant to the 
dispute. 

  7.93.4  Neither party shall be limited in the proceedings before such Arbitrators to 
the evidence or arguments put before the Engineer for the purpose of 
obtaining his said decision pursuant to GCC Clause No. 7.91 (Engineer’s 
decision). No such decision shall disqualify the Engineer from being called 
as a witness and giving evidence before the Arbitrators on any matter 
whatsoever relevant to the dispute. 

  7.93.5  Arbitration may be commenced prior to or after completion of the works, 
provided that the obligations of the Employer, the Engineer and the 
Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works. 

  7.94 Failure to comply with Engineer’s decisions 

  7.94.1  Whether neither the Employer nor the Contractor has given notice of 
intention to commence arbitration of dispute within the period stated in 
GCC Clause No. 7.91 (Engineer’s decision) and the related decision has 
become final and binding, either party may, if the other party fails to 
comply with such decisions, and without prejudice to any other rights it 
may have, refer the failure to arbitration, in accordance with GCC Clause 
No. 7.93 (Arbitration). The provision of GCC Clause No. 7.91 
(Engineer’s decision) and GCC Clause No. 7.92 (Amicable settlement) 
shall not apply to any such reference. 

  7.95 Progress of work not to be interrupted 

  7.95.1  The Contractor must, at all the times, fulfil their obligations under the 
contract and shall not slow down or stop the progress of work during the 
period any dispute is under settlement either through reference to the 
Engineer or through arbitration, pursuant to the preceding clauses. Even if 
the works to be carried out during such a period involve matters under 
dispute, the Contractor shall nevertheless proceed with the works as per 
direction of the Engineer, pending settlement of the dispute. Failure of the 
Contractor, in this respect, shall constitute default on their part and render 
them liable to actions under the provisions of GCC Clause No. 7.76 
[Termination by Employer]. 
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SECTION - VIII 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 
Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the 
GCC. 

Clause No. 7.20.1 Clause No. 7.20 
Performance 
Guarantee / 
Security Deposit 

i)  
Performance Guarantee / Security Deposit for the materials, installations & 
workmanship, with respect to the instant work, as a whole: 

  Within 28 (twenty-eight) days of issuance of “Letter of Acceptance 
(LOA)”, the Contractor shall have to provide an irrevocable and 
unconditional Bank Guarantee, from a Nationalized Bank/Scheduled Bank 
in India, in the amount, 10 % of the contract value excluding GST . 
This Performance Bank Guarantee should be kept valid and enforceable till 
a date, covering at least 3 (three) months beyond the date of expiry of the 
Defect Liability Period of the Contract job [for the materials, installations 
& workmanship, with respect to the instant work, as a whole] (as specified 
in SCC Clause No. 7.67.1). In case the actual duration of the aforesaid 
Defect Liability Period is required to be extended, the validity of this Bank 
Guarantee shall have to be extended till a date, covering at least 3 (three) 
months beyond the date of expiry of such extended duration of the Defect 
Liability Period. 

  Failure of the Contractor to submit the aforesaid Performance Bank 
Guarantee and in the manner stated above, shall constitute sufficient 
grounds for termination of the contract and forfeiting the Earnest Money 
Deposit. 

   
 Clause No. 7.20.11 
 The procedure of release / refund of Performance Guarantee / Security Deposit 

would be as follows: 
 i) Performance Guarantee / Security Deposit for the materials, installations 

& workmanship, with respect to the instant work , as a whole: 
  On submission of Performance Guarantee/Security Deposit [as stated in 

SCC Clause No. 7.20.1 ii)] and on successful completion of the ‘Defect 
liability period’ (considering extension, if any) of the Contract job [for the 
materials, installations & workmanship, with respect to the instant work, 
as a whole] (as specified in SCC Clause No. 7.67.1), the Contractor may 
apply for release / refund of his Performance Guarantee/Security Deposit 
[as stated in SCC Clause No. 7.20.1 i)] by submitting an application to the 
Engineer, in this regard, whereupon the Engineer shall issue necessary 
recommendation for release of the  said Performance Guarantee/Security 
Deposit [as stated in SCC Clause No. 7.20.1 i)] or refund the balance due  
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against the Performance Guarantee/Security Deposit [as stated in SCC 
Clause No. 7.20.1 i)] to the Contractor, after making deduction there from 
in respect of any sum due to the Trustees from the Contractor. 

   
Clause No. 7.26.1 Clause No. 7.26 

 
Supply of water and 
Electricity 

Supply of water: 
Billing against supply of water will be done on the basis of actual 
consumption recorded through water meter at the rate INR 38.65 
(including overhead charges @ 19.25%) per KL of Fresh Water [As 
directed by TAMP (Tariff Authority for Major Ports)], with escalation 
@ 5% per annum. 

The water consumption charges [based on the prevalent rates of KoPT, 
as may be amended from time to time] shall have to be paid by the 
Contractor immediately, on receipt of the bill from the office of the 
Finance Division, Haldia Dock Complex. All payment on this account 
should be updated, otherwise the pending bill amount, along with late 
payment surcharge, will be recovered from the Contractor’s bill(s).  

  
 Clause No. 7.26.2 

 Supply of Electricity: 
Electricity charges will be determined on the basis of Chargeable Unit 
(kWh) [actual Unit (kWh) consumed (recorded through Energy Meter) 
plus 3% on actual Unit consumed] and applicable rate of West Bengal 
State Electricity Distribution Company Limited (WBSEDCL). Billing 
will be done on the basis of Electricity charges and overhead charges @ 
19.25% [on the aforesaid Electricity charges] as per the notifications of 
Tariff Authority of Major Ports (TAMP). 
The Electricity consumption charges [based on the prevalent rates of 
WBSEDCL, as may be amended from time to time] shall have to be paid 
by the Contractor immediately, on receipt of the bill from the office of 
Finance Division, Haldia Dock Complex. All payment on this account 
should be updated, otherwise the pending bill amount, along with late 
payment surcharge, will be recovered from the Contractor’s bill(s).  

Clause No. 7.52.1 Clause No. 7.52 
 
Inspection  and  testing 

The Employer shall appoint a Third Party Inspection Agency, at the cost 
of the Employer, for stage-wise technical inspection and certification of 
materials & workmanship, including painting, erection, commissioning, 
etc. [in connection with the contract job, as a whole]. The relevant 
Certificates shall be produced by the Third Party Inspection Agency to 
the Engineer or his authorised Representative. 
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 The stage-wise technical inspection will be carried out by the Third Party 
Inspection Agency based on the approved Quality Assurance Plan (QAP) 
& Field Quality Assurance Plan (FQAP) [considering the Technical 
Specification of the bidding documents]. 

 The Contractor shall have to submit a Quality Assurance Plan (QAP) and a 
Field Quality Assurance Plan (FQAP), based on the Technical 
Specification and other terms & conditions stipulated in the bidding 
documents. The QAP & FQAP shall be approved by the “Engineer”, after 
the same are duly recommended by the Third Party Inspection Agency. 
The Technical Inspection & Certification will be carried out by the Third 
Party Inspection Agency, in accordance with approved QAP & FQAP.  

 In all cases where tests are required, within the purview of QAP & FQAP, 
whether at the premises of the Contractor or any Sub-contractor or elsewhere, 
the Contractor, except where otherwise specified, shall provide free of 
charges such labour, materials, electricity, fuel, water, stores, apparatus and 
instruments, as may reasonably be demanded, to carry out sufficiently such 
tests and shall, at all times, facilitate the Engineer or his Representative and 
the Third Party Inspection Agency, to accomplish such testing. 

 The cost of all tests and/or analyses, within the purview of QAP & FQAP, 
effected at the Contractor's or Sub-contractor's works and on the site, shall be 
borne by the Contractor. The Contractor will be called upon to pay all 
expenses incurred by the Employer in respect of any work found to be 
defective or of inferior quality, adulterated or otherwise unacceptable. 

 If, during inspection by the Third Party Inspection Agency [appointed by 
KoPT], any material or test [within the purview of QAP & FQAP] fails to 
fulfil the contract conditions for more than 2 (two) times, any additional 
amount charged by the Third Party Inspection Agency towards 
inspection of the same from the 3rd time onwards shall have to be borne 
by the Contractor. If the Contractor fails to make such payment to the 
Third Party Inspection Agency, the same shall be deducted from the bill(s) 
of the Contractor and paid to the Third Party Inspection Agency. 

 Clause No. 7.52.12 

 Tests on completion: 

 On completion of installation, the contractor shall give a 7 (seven) days’ 
notice to the Engineer [with a copy to the Third Party Inspection Agency,  
appointed by KoPT], in writing (informing the date on which they will be 
ready to make the tests), before carrying out such tests, in accordance with 
and in the manner prescribed in the specifications. 

 If any portion of work fails under the tests to fulfil the contract conditions, 
tests of the faulty portion shall, if required by the Third Party Inspection 
Agency (appointed by KoPT) or the Engineer or by the Contractor, be 
repeated within reasonable time, upon the same terms and conditions. 
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 If such “Tests on completion” cannot be carried out successfully by the 
Contractor within 1 (one) month after the time fixed by the Contractor and if, 
in opinion of the Engineer, the tests are being unduly delayed, the Engineer 
may, in writing, call upon the Contractor, with 7 (seven) days’ notice, to 
make such tests, failing which the Engineer may proceed to make such tests 
himself, at the Contractor's risk and expense. In the above eventuality, the 
Employer shall, nevertheless, have the right of using the installations at the 
Contractor’s risk until the “Tests on completion” are successfully carried 
out. 

Clause No. 7.65.1  Clause No. 7.65 
 
Completion 
Period  

All the jobs (including submission of As Built Drawings), as per contract, 
are to be completed within 6 (six) months from the date of issue of Letter 
of Acceptance (LOA) [i.e. award of contract]. 

Clause No. 7.67.1 
i) “Defect Liability Period” of the Contract job: 

 Clause No. 7.67 
 
Defect Liability 
Period (DLP) “Defect Liability Period” of the Contract job [for the materials, installations 

& workmanship, with respect to the instant job, as a whole] shall mean the 
Guarantee Period, which starts from the date of taking over the Contract job 
[as per GCC Clause No. 7.66 (Taking over of the Contract job by KoPT)] 
and will continue till expiry of 12 (twelve) months, calculated from the date 
of taking over the Contract job. 

  

 Clause No. 7.67.2 

 During “Defect Liability Period” of the Contract job [as specified in SCC 
Clause No. 7.67.1 i)], the Contractor shall nominate 1 (one) competent, 
experienced and responsible technical person, to co-ordinate and execute all 
works to be attended by the Contractor, as per contractual obligations, 
without any extra cost to HDC, KoPT. 

Clause No. 7.68.1  Clause No. 7.68 
 
Defects after 
taking over 

After the taking over of the Contract job, if the same cannot be used (for the 
purpose for which it is intended), during any period, by the reason of a defect 
or damage, the Defect Liability Period shall be extended accordingly. If 
only a portion of the Contract job is affected, the Defect Liability Period 
shall be extended [in case the defects is not rectified or defective materials is 
not replaced within 12 (twelve) hours of its occurrence] only for that portion, 
provided the other potions of the Contract job remains in order, fulfilling 
contract conditions. In neither case shall the Defect Liability Period be 
extended beyond 24 (twenty four) months [from the date of taking over the 
Contract job] for the materials, installations & workmanship, with respect to 
the instant job, as a whole. 

  

Clause No. 7.71.2 Clause No 7.71 
 Payment to the Successful Bidder will be made stage-wise as indicated below 
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:- 

a) Against Supply & Delivery : 
 i)  Payment for 70% amount of each item will be made against 

supply of respective item at site and submission of bills along 
with Custodian Certificate and other relevant documents like 
Inspection Reports, Challans, etc. 

 ii) Payment for 20% amount of each item will be made against 
installation of the respective item and submission of bills along 
with Installation Certificate. 

 iii) Payment for 10 % amount will be made against Testing, 
successful commissioning, taking over the commissioned job by 
KoPT and submission of bills, along with Job Completion 
Certificate. 

b) Against Installation and Commissioning : 
 i)  Payment for 90% amount of each item will be made against 

installation of the respective item and submission of bills along 
with Installation Certificate. 

 ii) Payment for 10 % amount will be made against Testing, 
successful commissioning, taking over the commissioned job by 
KoPT and submission of bills, along with Job Completion 
Certificate. 

Terms of 
payment 
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SECTION - IX 

BIDDING FORMS 

 

BIDDING FORM – I  

MINIMUM ELIGIBILITY CRITERIA 

[To be filled up and uploaded, duly signed & stamped] 

(I) ANNUAL TURNOVER STATEMENT 

The annual turnover of ……………………………..( name of the bidding firm), for the years 
2015-16, 2016-17 and 2017-18 , based on the Balance Sheets and Profit & Loss Accounts, are 
given below: 

 

 Financial years Turnover (as per Auditor’s Report / 
Balance Sheet) 

[in ₹  ] 

 

 2015-2016   

 2016-2017   

 2017-2018   

 Total   

 Average Annual Turnover   

    

 SIGNATURE OF CHARTERED ACCOUNTANT ::  

 NAME OF CHARTERED ACCOUNTANT ::  

    

 (COMPANY SEAL)   

    

NOTE: Copy of Balance Sheets and Profit & Loss Accounts enclosed with sealed & signed. 
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(II) TECHNICAL EXPERIENCE  

 

Sl. 
No. 

Contract No. / 
Order No. and  

date 

Name of the 
Employer and 
Place of work 

Contract 
value       

[in ₹  ] 

Date of 
completion 

of work 

Page 
number(s) of 

reference / 
supporting 

document (s), 
uploaded. 

   

 
 

 
 

 
 

 

   

 
 

 

 

 

(III) ELECTRICAL CONTRACTOR’S LICENSE ISSUED IN THE NAME OF 
CONTRACTOR BY STATE / CENTRAL GOVT. AUTHORITY 

   

 Date & issue :  

 Validity Upto  :  
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BIDDING FORM-II 

 

OTHER DOCUMENTS 

 [To be filled up and uploaded, duly signed & stamped] 
 

 Requirement Submitted/Not submitted 
[Put √ if submitted & 
X if not submitted] 

Validity/ 
For the 

month of 

a)  

i) scanned copies of Annual 
Financial Turnover Statement 
(certified by CA) for the years 
2015-16, 2016-17 and 2017-18 
along with Balance Sheets and 
Profit & Loss Accounts 

    If submitted, 
Page Number(s): 

Not 
applicable. 

ii) scanned copies of work order(s) 
for similar works, successful 
completion certificates (with 
performance) from clients 
indicating the date of completion, 
value of work done, etc. 

If submitted, 
Page Number(s): 

Not 
applicable. 

b)  

i) GST Registration Certificate.     If submitted, 
Page Number(s): 

Not 
applicable. 

ii) Document in support of non-
applicability. 

If submitted, 
Page Number(s): 

Not 
applicable. 

c)  

    If submitted, 

Page Number(s): 

 i) Profession Tax Clearance 
Certificate (PTCC) 

OR 

Profession Tax Payment Challan 
(PTPC) 

    If submitted, 

Page Number(s): 

 

ii) Document in support of non-
applicability. 

If submitted, 
Page Number(s): 

Not 
applicable. 
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 Requirement Submitted/Not submitted 
[Put √ if submitted & 
X if not submitted] 

Validity/ 
For the 

month of 

d)  

i) Certificate for allotment of EPF 
Code No. 

If submitted, 
Code No.: 

Page Number(s): 

Not 
applicable. 

ii) Latest EPF Payment Challan. If submitted, 

Page Number(s): 

 

iii) Document in support of non-
applicability. 

If submitted, 

Page Number(s): 

Not 
applicable. 

e)  

i) Registration Certificate of ESI 
Authority. 

If submitted, 

Code No.: 
Page Number(s): 

Not 
applicable. 

ii) Affidavit, Declaration and 
Indemnity Certificate. 

 
If submitted, 

Page Number(s): 

Not 
applicable. 

 

f) PAN Card If submitted, 

PAN No.: 
Page Number(s): 

Not 
applicable. 

 

g) MSME / MSE / DIC / SSI / NSIC 
certificate 

If submitted, 

Page Number(s): 

 

 

h) Power of Attorney If submitted, 
Page Number(s): 

Not 
applicable. 
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BIDDING FORM-III 
 

GENERAL INFORMATION OF THE BIDDER 

[To be filled up and uploaded, duly signed & stamped] 

 

 1. Bidder’s Legal Name (IN CAPITAL 
LETTERS) 

 

 a ) Country of registration.  

 b ) Year of registration.  

 c ) Legal address in country of 
registration. 

 
 

 

 

 

2. 

d ) URL of the bidder.  

 Information regarding bidder’s authorised 
representative(s) / contact person(s) 

 

 a ) Name(s)  

 b ) Address(es) 
 

 
 

 

 c ) Telephone number(s)  

 d ) Facsimile number(s) 
 

 

 

3. 

e ) Electronic mail address 
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 a ) Address of the branch office, if any  

 
 

 

 b ) Name of the contact person at branch 
office 

 

 c ) Telephone number(s)  

 d ) Facsimile number(s)  

 

4. 

e ) Electronic mail address   

 5. Whether the bidder is a   Proprietorship Firm 
or Partnership Firm or Limited Company. 

 

 6. Details of the Banker(s)  :  

 a ) Name of the Banker(s) in full.  

 b ) Address(es) of the Banker(s)    

 c ) Telephone number(s)  

 d ) Facsimile number(s)  

 e ) Electronic mail address   

 

 

f ) Name(s) of the contact person(s)  

 Bank details for ECS payment :  

 a ) Bank Account number.  

 b ) Name of the bank.  

 c ) Name of the branch.  

 d ) Address of the branch.  

 e ) RTGS code of the branch.  

 

7. 

f ) MICR code of the branch. 
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 8. Income Tax and Goods & Services Tax 
(GST) details (if applicable): 

 

 a) Permanent Account Number (PAN)  

 

 

b) GST Registration Number (GSTIN)  

 9. Employees’ Provident Fund (EPF) Code No.  

 

 10. Employees’ State Insurance (ESI) Code No.  

 11. Mainlines of business  

 12. Address of Manufacturing Unit  

 13. Details of Machineries installed in the 
manufacturing unit.(enclose as separate sheet) 

 

 14. Valid Trade License number of Manufacturer 
(enclose certificate) 
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BIDDING FORM-IV 
 

FORMAT FOR DECLARATION 
[ To be printed on the bidder’s Letter Head and uploaded after signing] 

To, 
General Manager (Engg.) 
Haldia Dock Complex ; 
Kolkata Port Trust. 

 
Name of Work: Supply, Installation, Testing and Commissioning of different sizes of LT Cables for 

High Mast & Lattice type Lighting Towers in Dock Zone of Haldia Dock Complex, Kolkata Port Trust. 

Under single cover system 

           Tender No.  :  SDM (P&E)/T/28/2018-19 
E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/30/18-19/ET/352 

I  ………………………………………………………………….., the authorized signatory of the 
…………………………………………………. (Name of the Company /Firm)  do hereby declare 
/ confirm that :  
* I / We have not been debarred, banned or delisted by any Government or Quasi-Government 

Agencies or Public Sector Undertakings in India. 
I / we have not made any addition / modification / alteration in the Bidding Documents 
(including Bidding Forms & Contract Forms) hosted in the websites.   

The prices have been quoted in the Price Bid, electronically, through the website of MSTC Ltd. 
only and no direct or indirect mention of the prices has been made by me / us anywhere else in 
my / our bid. 

No extraneous conditions (like “Not Applicable”, conditional rebate, etc.), regarding the Price 
Bid, have been mentioned anywhere in our bid. 

 

  
Signature of authorised person of the 

bidder 

(with office seal) 

* In case the firm has been debarred or banned or delisted by any Government or Quasi-
Government Agencies or Public Sector Undertaking in India, then the same should be declared 
properly, after modifying the sentence, suitably. 
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BIDDING FORM-V 
 

FORM OF TENDER 
[ To be printed on the bidder’s Letter Head and uploaded after signing] 

 
To, 
General Manager (Engg.) 
Haldia Dock Complex, 
Kolkata Port Trust. 
Name of Work: Supply, Installation, Testing and Commissioning of different sizes of LT Cables 

for High Mast & Lattice type Lighting Towers in Dock Zone of Haldia Dock 
Complex, Kolkata Port Trust.   

Under single cover system 

           Tender No.  :  SDM (P&E)/T/28/2018-19 

E-Tender No.: KoPT/Haldia Dock Complex/P&E Div/30/18-19/ET/352 

 

I/We …..………………………………………. (Name of the bidder) ……………….of 
……………………..………(Address of the bidder) ……………………………………. having 
examined the site of work, inspected the drawings and read the bidding documents 
[including all addenda / corrigenda, issued i.e. …………………………. {insert Addendum / 
Corrigendum / Extension No(s)}], hereby bid and undertake to execute & complete all the work 
related to  “Supply, Installation, Testing and Commissioning of different sizes of LT Cables for High 
Mast & Lattice type Lighting Towers in Dock Zone of Haldia Dock Complex, Kolkata Port Trust”, 
required to be performed in accordance with the Technical Specification, General Conditions 
of Contract (GCC), Special Conditions of Contract (SCC), etc., at the rates & prices quoted 
in the Price Bid [submitted electronically, through the website of MSTC Ltd. ], within 
…………………month from the date of order to commence the work , in the event of our bid 
being accepted. 

I/we also undertake to enter into a Contract Agreement in the form hereto annexed [Section 
XI] with such alterations or additions thereto, which may be necessary to give effect to the 
acceptance of the bid and incorporating such Technical Specification, General Conditions of 
Contract (GCC), Special Conditions of Contract (SCC), etc. and I/we hereby agree that until 
such contract agreement is executed, the said Technical Specification, General Conditions 
of Contract (GCC), Special Conditions of Contract (SCC), etc. and the bid, together with the 
acceptance thereof in writing, by or on behalf of the Employer, shall be the contract. 
I / We require ………………………………..days preliminary time to arrange and procure the 
materials, tools & tackles, etc. required by the work, from the date of acceptance of bid, before  
I/we could commence the work. 
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I / We have deposited ₹90,738.00 (Indian Rupees Ninety Thousand Seven Hundred thirty 
eight) only using the Axis Bank Payment Gateway, vide URN 
No.:…………………………………. …………… of 
……………………………………………………, as Earnest Money Deposit. 

I/We agree that the period for which the bid shall remain open for acceptance, shall not be less 
than …………. days, from the last date of submission of bid. 

 
 
 
 
 
WITNESS: 

 
 

( Signature of authorised person of the bidder ) 

Signature: 
 

Name : ______________________________ 

 
Name: 
(In Block Letters)                                                 
 

Designation : ________________________ 

Address:        
 

Date : _______________________________  

 

Occupation:   

(Office Seal) 

 

 
 
 
 
 
 
 
 
 
 
 
 



 

 
Supply, Installation, Testing and Commissioning of different sizes of LT Cables for High Mast & Lattice 
type Lighting Towers in Dock Zone of Haldia Dock Complex, Kolkata Port Trust. 

 
109 

 
 

                                                                                                                                       
Applicable GST % 

 
 

Sl.  
No. 

 
Description 

 
Unit 

 
Quantity 

SGST CGST IGST 

1. 

Supply and delivery of XLPE insulated, ST2 Type, 
PVC outer sheathed , Galvanised single steel strip 
armoured, stranded aluminium conductor power 
cable of 1100 Volts grade, conforming to 
IS:7098(Part-1) with latest amendment, if any, of 
size 3.5 Core x 35 sq. mm. 

 
 
 

Mtr. 

 
 
 

2000 

   

Carriage, handling, laying, dressing, testing and 
commissioning of the cable under Sl. No. 1 above.   

   

i) When laid in buried cable trench as per 
enclosed Drawing No. SK-334 

 
Mtr. 

 
450 

   

ii) 

When laid in buried cable trench as per 
enclosed Drawing No. SK-334, However, 
depth of laying of the cable would be 1500 
mm (instead of 750 mm) as mentioned in the 
drawing. 

 
Mtr. 

 
1057 

   

iii) 
When laid through duct/ trench/ culvert /GI 
pipe/ hume pipe, laid under ground, rising 
main (including GI saddling). 

 
Mtr. 

 
118 

   

2. 

iv) 

When laid through buried cable trench, at an 
approximate depth of 1500 mm, after removal 
of the existing paver blocks & refixing of the 
said paver block after completion of job. 

 
Mtr. 

 
375 

   

Supply of Heavy duty GI pipe of 50 mm Nominal 
Bore, conforming to IS: 1239(Part-1) of 1990 with 
latest amendment, if any, as detailed in the tender 
Document. 

 
Mtr. 

 
98 

   

i) 

Installation of GI pipe against BoQ item Sl. 
No. 2 above by cutting walls/ Roads/ Railway 
Track etc. including jointing of GI pipes by 
Sockets as detailed in the Tender Document. 

 
Mtr. 

 
83 

   
3. 

ii) 
Installation of GI pipe against BoQ item Sl. 
No. 2 above under metal road/ concrete road/ 
railway track etc. by boring process. 

 
Mtr. 

 
15 

   

4. 

Supply and delivery of XLPE insulated, ST2 Type, 
PVC outer sheathed , Galvanised single steel strip 
armoured, stranded aluminium conductor power 
cable of 1100 Volts grade, conforming to 
IS:7098(Part-1) with latest amendment, if any, of 
size 3.5 Core x 240 sq. mm. 

 
Mtr. 

 
2500 

   

BIDDING FORM-VI 
PRICE SCHEDULE  

[To be filled up and uploaded, duly signed & stamped] 
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Applicable GST % 
 

 
Sl.  
No. 

 
Description 

 
Unit 

 
Quantity 

SGST CGST IGST 
Carriage, handling, laying, dressing, testing and 
commissioning of the cable under Sl. No. 4 above.   

   

i) When laid in buried cable trench as per 
enclosed Drawing No. SK-334. 

 
Mtr. 

 
2075 

   

ii) 
When laid through duct/ trench/ culvert /GI 
pipe/ hume pipe, laid under ground, rising 
main (including GI saddling). 

 
Mtr. 

 
130 

   5. 

iii) 

When laid through buried cable trench, at an 
approximate depth of 1500 mm, after removal 
of the existing paver blocks & refixing of the 
said paver block after completion of job. 

 
Mtr. 

 
295 

   

6. 
Supply and delivery of heavy duty NP4 Hume pipe 
of 150 mm diameter, including collars as per IS: 
458, with latest amendment, if any. 

 
Mtr. 

 
56 

   

7. i) 

Installation of Hume pipe against BoQ item 
Sl. No. 4 & 2 above by cutting walls/ Roads/ 
Railway Track etc. including jointing of 
Hume pipes by collars. 

 
Mtr. 

 
56 

   

8. 

Supply and delivery of Heavy duty GI pipe of 150 
mm Nominal Bore, conforming to IS:1239(Part-1) 
of 1990 with latest amendment, if any, as detailed in 
the tender Document 

 
Mtr. 

 
74 

   

i) 

Installation of GI pipe above by cutting walls/ 
Roads/ Railway Track etc. including jointing 
of GI pipes by Sockets as detailed in the 
Tender Document. 

 
Mtr. 

 
6 

   

9. 

ii) 
Installation of GI pipe above under metal 
road/ concrete road/ railway track etc. by 
boring process. 

 
Mtr. 

 
68 

   

End termination of following cables at 
SDFU/Junction Box/Feeder Pillar Box/ High 
Mast/TPN DB/ LT OCB. The job includes supply 
and delivery of double compression type Nickel 
plated brass cable gland of suitable size(where 
applicable) including supply of crimping type 
Aluminium lugs and other materials, what so ever 
required at site, for complete execution of the job, as 
detailed in the tender Document. 

  

   

i) 3.5 Core x 240 sq.mm., XLPE insulated LT 
cable. Set 12 

   

10. 

ii) 3.5 Core x 35 sq.mm., XLPE insulated LT 
cable. Set 20 

   

11. 

Straight through Joint of 3.5 Core x 35 sqmm, 1.1 
KV grade XLPE insulated and outer PVC Sheathed, 
Galvanised single steel strip armoured, stranded 
aluminium conductor power cable under item Sl. No 

Set 7 
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Applicable GST % 
 

 
Sl.  
No. 

 
Description 

 
Unit 

 
Quantity 

SGST CGST IGST 
1. The scope includes supply and Installation of 
Heat Shrinkable type cable jointing kit and all other 
hardware’s & miscellaneous items, as detailed in the 
tender Document. 

12. 

Straight through Joint of 3.5Core x 240 sqmm, 1.1 
KV grade XLPE insulated and outer PVC Sheathed, 
Galvanised single steel strip armoured, stranded 
aluminium conductor power cable under item Sl. No 
4. The scope includes supply and Installation of 
Heat Shrinkable type cable jointing kit and all other 
hardware’s & miscellaneous items, as detailed in the 
tender Document. 

Set 5 

   

 Total  
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SECTION - X 

CHECKLIST 
 

Before scanning and upload the following required documents, all pages are to be signed by a person 
duly authorised to sign on behalf of the bidder, and are to be embossed with their official seal, owing 
responsibility for their correctness / authenticity. All pages of the aforesaid documents should be 
serially marked. 
The offered prices would be given in the “Price Bid” electronically, through the website of MSTC 
Ltd. only. 

 

Sl.
No. Particulars 

Submitted/ 
Not submitted 

[Put √ if submitted 
and put X if not 

submitted] 

If submitted, 
page numbers 

      

      

1. Filled up checklist. 

      

      

      

2. Proof of Bid Document Fee. 

      

      

      

3. Poof of Earnest Money Deposit (EMD). 

      

      

      

4. Certificate of getting benefit by MSME / SSI / 
NSIC for exemption of Bid Document Fee and 
Earnest Money, 
       

5. Bidding Forms   

      

       i) Bidding Form – I 
      

      

       ii) Bidding Form - II 
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Sl.
No. Particulars 

Submitted/ 
Not submitted 

[Put √ if submitted 
and put X if not 

submitted] 

If submitted, 
page numbers 

         
      

 
 
 

     iii) Bidding Form – III 

      

      

 
 

 
     iv) Bidding Form - IV 

      

      

 
 

 
     v) Bidding Form – V 

      

      

 
 
 

     vi) Bidding Form - VI 
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SECTION – XI  

CONTRACT FORMS 

 
FORM OF AGREEMENT 

(To be submitted on Non- Stamp Paper of worth not less than INR 50.00) 

CONTRACT NO. : ………………………. 

TENDER REFERENCE: 
Tender No. SDM (P&E)/T/28/2018-19 
E-Tender No. KoPT/Haldia Dock Complex/P&E Div/30/18-19/ET/352 

for  
Supply, Installation, Testing and Commissioning of different sizes of LT Cables for High Mast & 
Lattice type Lighting Towers in Dock Zone of Haldia Dock Complex, Kolkata Port Trust. 

ORDER REFERENCE:  …………… …….  dated ………………………… 

This agreement made this ………………….. day of ……….. , Two thousand …………. ,  
BETWEEN  

The Board of Trustees for the Port of Kolkata, a body corporate -- constituted by the Major 
Port Trust Act, 1963 (hereinafter called the ‘Trustees’, which expression shall unless excluded 
by or repugnant to the context be deemed to include their successors in office) of the one part  

AND  

………………………………………………………………………………….. (hereinafter 
called the “Contractor”, which expression shall unless excluded by or repugnant to the 
context be deemed to include its heirs, executors, administrators, representatives and assignees 
or successors in office) of the other part  

[Together hereinafter the “Parties”] 

WHEREAS  
The Trustees are desirous that certain works should be executed by the Contractor, viz. 
“Supply, Installation, Testing and Commissioning of different sizes of LT Cables for High Mast 
& Lattice type Lighting Towers in Dock Zone of Haldia Dock Complex, Kolkata Port Trust” and 
have accepted a Bid / offer by the Contractor for execution, completion and maintenance of 
such works, including remedying any defects therein, during the Defect Liability Period.   
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NOW THIS AGREEMENT WITNESSETH as follows:  

1. In this agreement words and expression shall have the same meanings as are 
respectively assigned to them in Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part 
of this agreement : 

 a) The said bid / offer. 

 b) The Letter of Acceptance of the bid /offer [vide Order No. ............ dated 
…………….] 

 c) The Conditions of Contract and Technical Specification [all terms and 
conditions of Tender No. ……………………….]. 

 d) Addenda [Please insert Addenda Nos. …………...] 

 e) “Price Comparative Statement”, showing the prices quoted (electronically, 
through the website of MSTC Ltd.) by the Successful Bidder, in the Price Bid. 

 f) All correspondence, by which the contract is added, amended, varied or 
modified, in any way, by mutual consent. 

3. In Consideration of the payments  to be made by the Trustees to the Contractor as 
hereinafter mentioned, the Contractor hereby covenant with the Trustees to execute, 
complete & maintain the work, including remedy any defects therein (during the 
Defect Liability Period”), in conformity with the provisions of the Contract, in all 
respects. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day 
and year first before written.   

The parties hereunto affixed their respective Common Seals (or have hereunto set their 
respective hands and seals).  

For and on behalf of 

 

For and on behalf of 

 
HALDIA DOCK COMPLEX 
KOLKATA PORT TRUST 

(TRUSTEES) 

SEAL 

(CONTRACTOR) 

SEAL 
 

In presence of 
 

In presence of 
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INDEMNITY BOND 
 

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00, duly 
notarised] 

Reference:  
Order No.: …………………  dated …………….  for Supply, Installation, Testing and 
Commissioning of different sizes of LT Cables for High Mast & Lattice type Lighting Towers in 
Dock Zone of Haldia Dock Complex, Kolkata Port Trust 
Senior Deputy Manager (P&E), 
Haldia Dock Complex, 
Operational Administrative Building (1st Floor),  
Chiranjibpur, P.O. Haldia,  
Dist.  Purba Medinipur , 
West Bengal, India 
PIN : –721 604 

This deed of Indemnity Bond made on ……………………… by 
……………………………. having their office at ………………………………………… 
(hereinafter called “the Contractor”). 
Whereas the General Manager (Engineering), Haldia Dock Complex, Kolkata Port Trust, 
Dist. Purba Medinipur, West Bengal (hereinafter call “the Engineer”) has placed an order, 
bearing no. ………………..  dated …………….  and some materials, spare parts, 
components, sub-assemblies, etc. are required to be taken outside of Haldia Dock Complex 
premises for some specialized servicing, repairing, overhauling, etc. or fault diagnosis & 
remedial measures by the Contractor, as per the terms & conditions mentioned in the said 
order, and which have been mutually agreed upon by the parties hereto, 

AND 

Whereas in consideration of the said contract, the Contractor has agreed to execute an 
Indemnity Bond for the safe custody on receipt of the said materials, spare parts, 
components, sub-assemblies, etc., from the Engineer until the completion of servicing / 
overhauling / repairing / remedial work and returning back to the Engineer as hereinafter 
appearing. 

Now this deed witnessed that in pursuance of the said agreement and in the premises, the 
Contractor agrees to indemnify Engineer and at all the terms, to hold themselves liable for all 
the damages, loss due to pilferage / fire or negligence on the part of the Contractor or their 
employees, agents and representatives or from whatever cause, with all losses, interest 
charges and expenses incurred by the said Engineer on account of the material(s) issued to 
the Contractor,  
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AND 
It is in terms of the said contract and this Deed of Indemnity, the material(s) issued free to 
the Contractor for servicing / overhauling / repairing / fault diagnosis & remedial work, 
thereon shall be deemed to be the property of the Engineer. 

It is hereby agreed that the Contractor shall be liable for all injury, losses and damages that 
may be caused to the ………………., from whatever cause and further that the Contractor 
shall not part with or delivery possession of the said material(s) to any other party or person, 
save in compliance with and in performance & provision of contract in respect of which this 
Indemnity Bond is executed, the Contractor having undertaken to delivery the said material 
(s) in all respect in compliance with the terms of the contract. 

This bond and the trust hereby created shall remain valid and binding on the Contractor till 
such time as the above said order has been fully and finally executed and Contractor has 
delivered the ………………………………….. complete thereon to the Engineer under the 
terms of the contract. 

For and on behalf of (name of the Contractor), under the common seal of the company. 

WITNESS 
 

( Signature ) 
Name :  

Designation 

(Signature of the authorised person  on behalf of the 
Contractor) 
 
Name :  

Designation 

  
 
 
 
Signed in my presence and identified by me 
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BANK GUARANTEE FOR PERFORMANCE GUARANTEE 

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00] 
To  
The Board of Trustees,  
for the Port of Kolkata. 

BANK GUARANTEE NO................................... DATE..................... 
 
Name of Issuing Bank............................................................................ 
 
Name of Branch......................................... ………………………… 
 
Address............................................................................................................... 

 
In consideration of the Board of Trustees for the Port of Kolkata, a body corporate – duly 
constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), (hereinafter referred to as 
“The Trustees”) having awarded to Shri / Messrs 
……………………………………………………., a Proprietary/ Partnership/Limited / 
Registered Company, having its Registered Office at 
…………………………………………………. (hereinafter referred to as "The 
Contractor", which expression shall unless repugnant to the context or meaning thereof 
include its successors, administrators, executors and assigns), a CONTRACT by issue of 
Trustees’ Work Order No. …………….  dated …………….  for “Supply, Installation, Testing 
and Commissioning of different sizes of LT Cables for High Mast & Lattice type Lighting Towers in 
Dock Zone of Haldia Dock Complex, Kolkata Port Trust”  and the same having been 
unequivocally accepted by the Contractor resulting in a CONTRACT bearing No. 
…………………  and the Contractor having agreed to provide a BANK GUARANTEE 
from a Nationalized / Scheduled Bank of India, in prescribed format for 
₹ …………………………. (Indian Rupees …………………………………….) only, for 
the faithful and satisfactory performance of the entire contract. 

We, ... . ......... ........................................... Branch, Kolkata ............................../Haldia, 
do, on the advice of the Contractor, hereby undertake to indemnify and keep indemnified 
the Trustees to the extent of the said sum of ₹ ………………………….  (Indian 
Rupees …………………………………….) only. We, ................................ 
…………………........................ ..............Branch, Kolkata ... 
................................/Haldia, further agree that if a written demand is made by the 
Trustees through any of its officials for honouring the Bank Guarantee constituted by 
these presents, we,.......................................... ........... Branch, Kolkata 
...................../Haldia, shall have no right to decline to cash the same for any reason 
whatsoever and shall cash the same and pay the sum so demanded to the Trustees within 
a week from the date of such demand by an A/c Payee Banker's Cheque drawn in favour 
of "Kolkata Port Trust", without any demur.  Even if there be any dispute between the 
Contractor and the Trustees, this would be no ground for us,  
.............................................................................. ......... ........ (Name of Bank), 
........................................... Branch, Kolkata ..................... ......../Haldia, to decline to 
honour the Bank Guarantee in the manner aforesaid. The very fact that we, 
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........................... .........................Branch, Kolkata..................... ...../Haldia, decline or fail 
or neglect to honour the Bank Guarantee in the manner aforesaid, shall constitute 
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without 
any reference, whatsoever, to the Contractor.  

2. We, .................................................. ...................' Branch, Kolkata ............ .../Haldia, 
further agree that a mere demand by the Trustees at anytime and in the manner aforesaid, 
is sufficient for us, ........................ ............................Branch, Kolkata ............ 
............../Haldia, to pay the amount covered by this Bank Guarantee in full and in the 
manner aforesaid and within the time aforesaid without reference to the Contractor and 
no protest by the Contractor, made either directly or indirectly or through court, can be 
valid ground for us, ................................................................. ............... Branch, Kolkata 
......................../Haldia, to decline or fail or neglect to make payment to the Trustees in 
the manner and within the time aforesaid. 

3. We,... ... ... ... ...... ... ... ...... ...... . .. .. .. . .. . ...... ... Branch, Kolkata ......... ............/Haldia, 
further agree that the Bank Guarantee herein contained shall remain in full force and 
effect, during the period that is taken for the due performance of the said contract by the 
Contractor and that it shall continue to be enforceable till all the dues of the Trustees 
under and/or by virtue of the terms and conditions of the said contract, have been fully 
paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that 
the terms and conditions of the said contract have been fully and properly 
observed/fulfilled by the Contractor and accordingly, the Trustees have discharged the 
Bank Guarantee, subject however, that this guarantee shall remain valid upto and 
inclusive of ...........................day of....................... ..200........and subject all so that the 
provision that the Trustees shall have no right to demand payment against this guarantee 
after the expiry of 6 (six) calendar months from the expiry of the aforesaid validity 
period upto................................or any extension thereof made by us, 
.................................................... ......Branch, Kolkata........................ ...../Haldia, in 
further extending the said validity period of this Bank Guarantee on Non-judicial Stamp 
Paper of appropriate value, as required / determined by the Trustees, only on a written 
request by the Trustees to the Contractor for such extension of validity of this Bank 
Guarantee. 

4. We, .. ... ... .... ... .. ... ... ... ... ... ... ......... ...Branch, Kolakta .. .... ...... ....... .../Haldia, 
further agree that, without our consent and without affecting in any manner our 
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to 
time any of the terms and conditions of the said contract or to extend the time for full 
performance of the said contract including fulfilling all obligations under the said 
contract by the Contractor or to postpone for any time or from time to time any of the 
powers exercisable by the Trustees against the Contractor and to forebear or enforce any 
of terms and conditions relating to the said contract and We,.. ... ... ...... .... .................. . 
... .... ...Branch, Kolkata... ......... .../Haldia, shall not be relieved from our liability by 
reason of any such variation or extension being granted to the Contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by the 
Trustees to the Contractor or by any such matter or thing of whatsoever nature, which 
under the law relating to sureties would, but for this provision, have effect of so 
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relieving us, .... ... ... ... ... ... ... .... ... ...Branch, Kolkata ... .... ... ... ....... .../Haldia. 

5. We, …………………………. Branch, Kolkata ... .... ... ... ....... .../Haldia do also agree 
that the Trustees at their option shall be entitled to enforce this Guarantee against us .... 
... ... ... ... ... ... .... ... ...Branch, Kolkata ... .... ... ... ....... .../Haldia as principal debtor in 
the first instance without producing against the Contractor and notwithstanding any 
security or other guarantee that the Trustees may have in relation to the Contractor’s 
liabilities. 

6. We,................ ... .... ... .-. ... ... ... ... ... ... ... ...Branch, Kolkata... ... ... ... ... .../Haldia, 
lastly undertake not to revoke this Bank Guarantee during its currency except with the 
previous consent of the Trustees in writing. 

 SIGNATURE... ............................. 
NAME……………………………..  
DESIGNATION............................  
( Duly constituted attorney for and on behalf of )  

 
BANK. . . .. . . . . . .. . .. . . . . .. . . . . .. .... .., . .. ...  
BRANCH... …………………………………….. 
KOLKATA... .................................................../HALDIA 

                                                       

( OFFICIAL SEAL OF THE BANK) 
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Kolkata Port Trust 
Haldia Dock Complex 

CERTIFICATE OF COMPLETION OF WORK 
 

 
 
Contractor  : 
_____________________________________________________________  
 
Address    : 
_____________________________________________________________ 
 
         
____________________________________________________________ 
 
Date of completion : ___________________ 
 
 
Dear Sir, 

Subject : Supply, Installation, Testing and Commissioning of different sizes of LT Cables for 
High Mast & Lattice type Lighting Towers in Dock Zone of Haldia Dock Complex, 
Kolkata Port Trust. 

Reference : i) Work Order No. …………..  dated ………………………… 

 ii) Contract No./ Agreement No.  ……………. 
 
 
This is to certify that the above work which was carried out by you is, in the opinion of the 
undersigned, complete in every respect on the __________________ day of ___________ 
20____, in accordance with terms of the contract and you are required to maintain the work 
in accordance with GCC Clause No. 7.67 of the General Conditions of Contract and under 
provisions of the contract. 
 
 

(Signature of the Engineer/Engineer’s Representative) 
 
Name: …………………….……………..…..  

Designation: …………………………………………………………………  
Date: ………………………………………………………………………… 

(OFFICIAL SEAL) 
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Kolkata Port Trust 
Haldia Dock Complex 

CERTIFICATE OF FINAL COMPLETION 
 
 
General Manager (Finance), 
Haldia Dock Complex (HDC), 
Jawahar Tower Complex, 
P.O. Haldia Township, 
Dist. Purba Medinipur, 
PIN – 721 607, 
West Bengal, India. 
 
 
Subject : Supply, Installation, Testing and Commissioning of different sizes of LT Cables for 

High Mast & Lattice type Lighting Towers in Dock Zone of Haldia Dock Complex, 
Kolkata Port Trust 

Reference : i) Work Order No. ………………….. 

 ii) Contract No./ Agreement No.  ………………….. 

 
 
This is to certify that the above work, which was carried out by 
…………………………………. is now complete in every respect, in accordance with the 
terms of the contract and that all obligations under the contract have been fulfilled by the 
Contractor.  
 
 
 

(Signature of the Engineer/Engineer’s Representative) 
 
Name: …………………….……………..…..  

Designation: …………………………………………………………………  
Date: ………………………………………………………………………… 

(OFFICIAL SEAL) 
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(“NO CLAIM CERTIFICATE” FROM CONTRACTOR) 

 

[To be submitted on Bidder’s Letter Head] 

General Manager(Engineering) 
Haldia Dock Complex, 
Kolkata Port Trust. 
Engineering Department 
Jawahar Tower Complex ; 
P.O. Haldia Township;  
Dist. Purba Medinipur ; 
PIN: –721607 
West Bengal, India. 
Dear Sir, 

Subject : Supply, Installation, Testing and Commissioning of different sizes of LT Cables for 
High Mast & Lattice type Lighting Towers in Dock Zone of Haldia Dock Complex, 
Kolkata Port Trust 

Reference : i) Work Order No. …………………….. 

 ii) Contract No./ Agreement No.  ………………………. 

I/We do hereby declare that I/we have received full and final payment from Haldia Dock 
Complex, Kolkata Port Trust, for the execution of the subject work, and I/we have no further 
claim against Haldia Dock Complex, Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 

 

(Signature of Contractor) 
 
 Date : ………………………………  
Name of Contractor : ……………………………  
Address : …………………………………………..  

(OFFICIAL SEAL OF THE CONTRACTOR) 

 
 


