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KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043 

 

 

TENDER DOCUMENT 
For 

 

“Hiring of Service for conducting Energy Audit in Electrical Installations at Kolkata Dock 

System, Kolkata Port Trust”  

 

 

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-II/ADV/511  dated  29.01.2019 

 

 

 

• Site inspection followed by pre bid meeting   : 11.02.2019 at 12.00 hrs. 

• Start date of submission of e-tender                  : 15.02.2019 from 12.00 hrs. 

• Closing date for e- Tender                                    : 07.03.2019 up to 14.30 hrs. 

• Date of opening of Techno commercial bid     : 08.03.2019 at 14.30 hrs. 

 
 

 

 

Tender Fee: Rs. 1770.00  (Non-Refundable) (Including GST) 

EMD : Rs. 20,800.00   

 

 

 

 

Chief Mechanical Engineer 
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TENDER DOCUMENT 

 

KOLKATA PORT TRUST 

KOLKATA DOCK SYSTEM 

 

e-TENDER FOR PROCURMENT “Hiring of Service for conducting Energy Audit in Electrical 

Installations at Kolkata Dock System, Kolkata Port Trust”  

  

 

NOTICE INVITING TENDER No. KoPT/KDS/Mech/SE-II/ADV/511 Dated: 29.01.2019 

 

TENDER NOTICE: 

Electrical Division under Mechanical & Electrical Engineering Department of Kolkata Port Trust invites e-

Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) for 

“Hiring of Service for conducting Energy Audit in Electrical Installations at Kolkata Dock 

System, Kolkata Port Trust.”  

 

  

Bid Document may be downloaded from KoPT website www.kolkataporttrust.gov.in and CPP Portal. 

Corrigendum or clarifications, if any, shall be hosted on the above mentioned websites only. 

 

SCHEDULE OF TENDER (SOT) 

TENDER NO. KoPT/KDS/Mech/SE-I/ADV/511 Dated: 29.01.2019 

MODE OF TENDER e-Procurement System 

(Online Part I - Techno-Commercial Bid and  

Part II - Price Bid through CPP Portal.) 

The intending bidders are required to submit their offer 

electronically through NIC’s CPP Portal for e-Procurement 

(GePNIC). No physical tender is acceptable by Kolkata 

Dock System.  

Estimated value of Tender Rs. 10,40,000/-  

 

i) Earnest Money Deposit 

 

 

 

ii)Tender Cost 

 

 

 

 

 

 

The intending bidders should submit Earnest Money of 

Rs. 20,800/- (Rupees Twenty Thousand Eight 

Hundred only).   
 

 “Tender Cost” containing Banker’s cheque or Pay Order or 

Demand Draft from any of the Nationalized/ Scheduled Banks 

in India having branch in Kolkata drawn in favour of “Kolkata 

Port Trust” of  Rs. 1500/- + @18% GST = Rs. 1770.00 as 

the cost towards  tender document or Treasury Receipt of the 

deposit issued by the Treasurer, Kolkata Port Trust, as the case 

may be. All Banker’s cheques /Pay Orders/Demand Drafts 

should be drawn in favour of “Kolkata Port Trust” on any 

Nationalized/ Scheduled bank having branch in “Kolkata”. 

 

 

 



3 

 

 

 

 

 

 

Date of NIT available to parties to download 31.01.2019 at 14-00 hrs.  

 

Date and time of site inspection & Pre-Bid meeting    11.02.2019 at 11-00 hrs.  

 

Date of starting of online submission of bid (Techno-

Commercial Bid and price Bid) through  CPP Portal  

 

15.02.2019 at 12-00 hrs.  

 

Date of closing of online submission of Bid. 07.03.2019 at 14-30 hrs.  

 

Date and time of opening of Techno-Commercial Bid 08.03.2019 at 14-30 hrs.  

 

 

Date and time of opening of Price Bid   

  

To be informed separately by letter or 

email or telephone. 

 
 

• Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC). Mode are invited by 

Kolkata Port Trust from GST registered domestic Contractors for executing the work.   

 

• The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 

31.01.2019 to 07.03.2019 and can be downloaded from the official website of KoPT and through 

NIC’s CPP Portal for e-Procurement (GePNIC). 

 

• The complete tender document can be downloaded from Kolkata Port Trust website: 

www.kolkataporttrust.gov.in [Tender     Mechanical & Elect. Eng. Dept.]  and NIC’s CPP Portal 

for e-Procurement (GePNIC) and bidders are required to submit tender offer through NIC’s CPP 

Portal for e-Procurement (GePNIC) on or before the due date and time of submission. The 

tenderer shall upload the scanned copy of the DD instruments towards the cost of EMD and bid 

documents set as proof of payment towards EMD and cost of Bid documents while submitting the 

tender electronically in the NIC’s CPP Portal for e-Procurement (GePNIC).  

 

• The tender /offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-

procurement (GePNIC) mode as explained in the tender document. 

 

• No physical tender is acceptable by Kolkata Dock System. 

 

• Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hoisted on the 

www.kolkataporttrust.gov.in. and https://eprocure.gov.in/eprocure/app. 

 

-------------- 
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Annexure-A 

 
Instructions to Tenderers  

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is 

NIC’s CPP Portal for e-Procurement (GePNIC). 

 You are requested to read the terms & conditions of this tender before submitting your online 

tender. Tenderers who do not comply with the conditions with documentary proof (wherever 

required) will not qualify in the Tender for opening of price bid. 

1. Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by 

Kolkata Port Trust from GST registered domestic Contractors for executing the work. 

The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 

31.01.2019 to 07.03.2019 and can be downloaded from the official website of KoPT and through 

NIC’s CPP Portal for e-Procurement (GePNIC). 

The complete tender document can be downloaded from Kolkata Port Trust website: 

www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and bidders are 

required to submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on or 

before the due date and time of submission. The tenderer shall upload the scanned copy of the DD 

instruments towards the cost of EMD and bid documents set as proof of payment towards EMD 

and cost of Bid documents while submitting the tender electronically in the NIC’s CPP Portal for e-

Procurement (GePNIC). 

The tender /offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-

procurement (GePNIC) mode as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at   

https://eprocure.gov.in/eprocure/app 

(A)  Part – I (Techno-Commercial bid): Would be opened electronically on specified date and time 

as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically. 

(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) whose Part – I 

Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of 

opening of Part II (Price bid) through valid e-mail confirmed by them. 

 

The tenderers are advised to offer their best possible rates.  There would generally be no 

negotiations. Bidders are requested to submit their most competitive prices while submitting the 

price bid. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 

ambiguity.  

4. In case of any clarification, please contact KoPT (before the scheduled time of the e- tender).  

Contact person (KoPT):  

1. Mr. R. Kumar                                                 2.    Mr. D. K. Kundu.                                                        
        Superintending Engineer (Elect) - II                  Executive Engineer(Electrical)                                 

        Mobile No. 9836298625                                        Mobile No. 9674388001            

Email:  rkumar@kolkataporttrust.gov.in                  dk.kundu@kolkataporttrust.gov.in             
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  5. All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during 

the process till finalization of tender by KoPT. Hence, the bidders are required to ensure that their 

corporate email I.D. provided is valid and updated at the stage of registration of vendor with 

NIC’s CPP portal (i.e. Service Provider).  Bidders are also requested to ensure validity of their DSC 

(Digital Signature Certificate). 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 

7. (a). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from 

depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not 

exempted from depositing Tender Fee and Earnest Money. Only those firms, having documents of 

such exemption for the entire tendered work (as per the Bill of Quantity) would be exempted. 

Documentary evidence must be uploaded for claim of such exemption, failing which their tender 

would be summarily  rejected. 

 (b). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, 

Techno- Commercial Bid as well as Price Bid. 

(c). The e-tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above. 

(d). All electronic bids submitted during the e-tender process shall be legally binding on the 

bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of the 

Tender Document. 

(e). It is mandatory that all the bids are submitted with Digital Signature Certificate (DSC) 

otherwise the same will not be accepted by the system. 

(f). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 

part as the case may be without assigning any reason thereof.  

(g). No deviation of the terms and conditions of the tender document is acceptable. Submission of 

bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the 

tender. 

(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee 

Currency as per UOM indicated in the e-tender floor/tender document.   

  8. The e-tender shall be governed by the terms and conditions mentioned therein. 

9. No deviation to the technical and commercial terms & conditions are allowed. 

10. KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 

assigning any reason thereof. 

11. The bidders must upload (According to Page No. 21) all the documents required as per Pre-

qualification criteria and the documents enlisted under techno-commercial bid and Price-bid, 

failing which the tender shall lead to disqualification.  Any other document uploaded which is not 

required as per the terms of the NIT shall not be considered.  
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12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 

13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 

furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be 

forfeited.  Punitive action including suspension and banning of business can also be taken against 

defaulting bidders. 

14 Price bid must be filled-up in EXCEL Sheet through CPP PORTAL (which is uploaded by KoPT). 
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Annexure - B 

 

Terms and Conditions of Tender 

  

Pre-qualification Criteria of the Bidders 

The intending Tenderers shall satisfy the following conditions with supporting documents: 

i) The firms must have average annual financial turnover during the last three years ending 31st 

March, of the previous financial year of at least 30% of the estimated cost. 

 

ii) Bidders should possess following certificates : 

(a) Should be Registered Agency at BEE [Bureau of Energy Efficiency] 

(b) Should be a accredited Energy Auditor 

 

iii) The bidder must possess experience of having successfully executed contracts for energy audit 

in Central/ State Govt. / Port Sector at the contract demand 7100 KVA & above, during the period 

of last 7 (seven) years, ending on 31.12.2018. 

 

iv) The contractor should submit the final report of energy audit(s) as well as completion 

certificate(s) from the firm where the energy audit has been carried out. 

 

v) The firms must have either of the following as experience of having successfully completed 

similar works during last seven years, ending on last day of month, previous to the one in which 

applications are invited: 

 

a) Three similar completed works costing not less than 40% of the estimated value. 

Or 

b) Two similar completed works costing not less than 50% of the estimated value. 

Or 

c) One similar completed works costing not less than 80% of the estimated value. 

 

Here “similar works” means “Hiring of service for conducting Energy Audit in electrical 

installation at Central Organization / State Govt. Organization / Port Sector at the contract 

demand 7100 KVA & above” 

 

Work experience as a sub contractor or supply contractor shall not be considered as requisite 

qualification. The Tenderer shall have to upload documents (certified copy), viz. order letter and 

proof of execution to establish his credentials. 

 

OTHER INSTRUCTION: 
 

1.  Tender Fee and Earnest Money or NSIC Certificate, if applicable, are to be uploaded and 

must be physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical 

Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043, 

failing which techno-commercial bid will not be opened.  Details of which are as under – 
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(a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs. 1500/- + @18% GST = Rs. 

1770.00 (Rupees One Thousand  Seven  Hundred and Seventy  only) as cost of Tender 

Document. 

 

(b) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.20,800.00 (Rupees Twenty   

Thousand Eight Hundred only) as Earnest Money Deposit.   

 

(c) NSIC Certificate in case of Micro and Small Enterprises (MSMEs) registered with NSIC 

(under single point Registration Scheme) having valid certificate. 

 

 

2.   In addition to above as mentioned in Sl.No.1, following documents are to be UPLOADED: 

 

(i) Last three years balance sheet and profit & loss account in support of Annual Financial turnover 

(i.e. 2015-16, 2016-17 and 2017-18) and the same should be audited as per relevant norms 

wherever required.  

 

(ii) Self-attested documentary evidence of successful completion of similar work as proof of 

fulfilling the Pre-qualification Criteria of the tender. 

 

(iii) Copies of self attested valid GST Registration Certificate. 

 

(iv) Copy of self attested ESI Registration Certificate, OR an affidavit before a first class judicial 

magistrate as per the format given in Annexure-G (in case the Tenderer is not covered under 

ESI Act or exempted from it). The tenderers, if not covered under ESI Act, shall, additionally, 

indemnify KoPT against all damages and accidents to his labourer in a non-judicial stamp 

paper as per the format given in Annexure-H. The contractors should declare and state in the 

averment in the Affidavit and in the indemnity bond that in case such declaration will be 

found wrong and false, they will be held responsible for all consequences in respect of 

compliance of The Employees State Insurance Act 1948. 

 

(v) Copy of self-attested PAN Card of the firm / company issued from Income Tax Department. 

 

(vi) Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary 

documents in support of their statement in this regard. 

 

(vii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment Challan. 

 

(viii)  Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration 

          Certificate. 

 

(ix) NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under 

single point Registration Scheme) having valid certificate.    

 

(x) A separate statement of the tenderer containing full name and office address of the   Tenderer, 

names and designation of the officials of the Tenderer connected with the instant Tender, their 

land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Proforma (Form-

D).  
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(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking 

and also that they or their associates have not been banned or delisted by any Govt. or 

Quasi-Govt. agencies or PSUs in India as per enclosed Proforma. 

 

(xii) Details of the firm as per ‘Schedule-O’ of the tender document.  

 

(xiii) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 

document, GCC and addenda has fully been read and understood.  

 

 

3. All the document as mentioned here-in-before shall have to be UPLOADED failing which the 

related offer will be liable to be cancelled. The tenderer should clearly understand that no 

information/indication as to price should be entered in the pages of “Bill of Quantities” or 

elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the 

Techno-commercial part of the tender would lead to rejection of the offer. 

 

4. Please note that there is no provision to take-out the list of parties downloading the tender 

document from the website mentioned in NIT. As such bidders are requested to see the website 

once again before the due date of tender opening to ensure that they have not missed any 

CORRIGENDUM uploaded against the said tender after downloading the tender document. The 

responsibility of downloading the related CORRIGENDUM, if any, will be that of downloading 

parties.  

 

Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of 

any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be 

made by the Tenderer in the tender and the tender must be in accordance with the specification. Non 

conformation to this instruction shall be treated as non-responsive& hence may disqualify the 

tender. 

 

5. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial 

bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date, 

to be intimated beforehand. 

 

6. The Trustees reserve the right to accept or reject the tender without assigning any reason 

whatsoever. 

 

7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 

connection with preparation or submission of the tenders. 

 

8. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-

bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as 

per the schedule) on the next working day will be considered as scheduled time for the purpose 

of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price 

Bid, as the case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 

hrs. to 17-30 hrs.  

 

9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document 

or if any further information is required, the same shall be clarified/amended by KoPT in the 

Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a 

later date after the Pre-bid meeting. In the event of making any important clarification or 

amendment of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same 
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shall be immediately hoisted in KoPT’s website for information of all concerned and the same 

shall form a part of the Tender Document.  Any offer having deviation from KoPT’s terms and 

conditions shall render such offer unacceptable to KoPT. No alteration shall be made by the 

Tenderer in the tender document and the offer must be in accordance with the terms and 

conditions of the tender. The prospective tenderers may inspect the site prior to the date of Site 

Inspection and Pre-bid meeting in order to make themselves fully aware of the work, site and 

scope of work as mentioned in the Bill of Quantity as per tender. For attending the Pre-bid 

Meeting, the representatives of the tenderers should accompany proper authorizations letters 

from their respective organizations. 

 

10. The quoted rate should be exclusive of GST .The rate quoted in the tender shall hold good and 

shall be binding on the tenderer not withstanding any increase in the prices of the materials and 

labour or in the freights or levy or other charges whatsoever and the tenderers shall not be 

entitled to claim any increase over the rates quoted by them during the pendency of the contract. 

  

11. Validity of offer: The quoted rates would be kept valid for 120 days from the date of opening 

of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends his 

quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-

tender, the Earnest Money deposited shall to be forfeited. 

 

12. The tenderers shall distinctly understand that they will be strictly required to conform to all the 

terms of the tender and the plea of custom prevailing will not in any case be accepted as an 

excuse on their part for infringing of any of the conditions and they shall refrain from sending 

revised or amended quotations, after the closing date and time of the tender. 

 

13. Evaluation criteria: 

(i) A fully priced bill of quantities duly totaled shall be submitted with the tender.  The price 

shall include all manner of labour, material plant tools and all other matters necessary for the 

execution of the contract in accordance with the General Conditions of Contract, specifications, 

drawing, if any, and bill of quantities excluding GST. 

 

(ii) Goods and Service Tax [GST], as applicable, on the amount of liquidated damage as well as 

other recoveries, i.e., damage, penalty, land rent, etc., shall be deducted from the Contractors’ 

bill at applicable rates and the same will not be reimbursed by KoPT. 

 

14. Relevant GST Clause : 
a. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its 

returns and payment of taxes is also made. 
 

b. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST 

Acts, Rules, Regulations, procedures, circulars and interaction there under applicable in India 

from time to time and to ensure that such compliance is done within the time prescribed under 

such laws. Supplier/Service Provider should ensure accurate transaction details, as required by 

GST Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded 

in GSTN by supplier/service provider and details available with Kolkata Port Trust, then 

payment to supplier/service provider to the extent of GST relating to the invoice/s under 

mismatch may be retained from due payment till such time Kolkata Port Trust is not sure that 

accurate tax amount is finally reflected in the GSTN to KoPT’s account and is finally available 

to the Kolkata Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata 

Port Trust is not required to be reversed at a later date along with applicable interest. 
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c. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty 

suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss 

of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata 

Port Trust by way of adjustment in consideration payable. 
 

d. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust to 

claim tax benefit on the same shall be issued by you for a particular year before September of 

the succeeding financial year. 
 

e. The purchase order/work order shall be void, if at any point of time you are found to be a 

blacklisted dealer as per GSTN rating system and further no payment shall be entertained. 
 

 

15. The contract document shall be drawn in English language only.  

 

16. The contract shall be governed by all relevant Indian Acts as applicable only within the 

jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian 

Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum 

Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The 

Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, 

law, rule as may be applicable.   

 

 It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 

Regulations, By-laws and procedures as are lawfully necessary in the execution of the works. The 

contractor will be fully responsible for any delay / damages etc. and keep the Engineer indemnified 

against all penalties and liabilities of any kind of noncompliance or infringement of such Acts, 

Ordinances, Rules, Regulations, By-laws and procedures. 

 

The aforesaid regulations shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to 

obtain necessary Labour License from the Competent Authority for deploying requisite Nos. of 

labours in the work and submit the Engineer-In-Charge prior to commencement of the work.  

 

 The contractor shall also be required to comply regarding ‘Workmen Compensation 

Act,1923 as amended by Amendment Act No. 65 of 1976’  In addition to the above, the Personal 

Injuries (Compensation Insurance) Act,1963 and any modifications thereof and rules made there 

under from time to time. The contractor shall take into account all the above said financial liabilities 

in his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.  
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Annexure - C  

Special Conditions of Contract 

  

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the 

site on his own, obtain all information, which may be necessary for the purpose of the tender/offer. 

The Tenderer is advised to acquaint himself with the job involved at the site, laws and by-laws 

enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and 

local information will be accepted. All costs/charges/expenses that may be incurred by the Tenderer 

in connection with the preparation of his tender shall be borne by the Tenderer and KoPT accepts 

no liability in this regard. 

 

2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 

disqualified.  

 

3. Any quotation received for part supply or of doing a portion of the work with responsibility for 

carrying out remaining works by the Trustees, will not be considered. 

 

4.  No alteration shall be made by the Tenderer in the tender and the tender must be in accordance 

with the specification. Non conformation to this instruction shall be treated as non-responsive& 

hence may disqualify the tender. 

 

5. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor 

under the Contract shall be made in India in Rupee Currency.  No foreign exchange is payable on 

this contract.  

 

6. The Contractor shall take adequate insurance cover for persons to be deployed for execution of 

this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or 

reinstate and make good to the satisfaction of  KoPT for loss or damage accrued to any property or 

rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising 

out of or in any way in connection with the execution or purported execution of the contract and 

further the contractor  shall indemnify KoPT against all claims enforceable against KoPT (or 

agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT 

is a private person, in respect of any such injury (including injury resulting to death), loss or 

damage to any person whomsoever or property including all claims which may arise under the 

Workmen’s Compensation Act or otherwise. 

 

7.   Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money 

& security deposit and clause no.8 of GCC regarding delay/extension of time /LD / 

Termination of contract. 

 

8.  The tender shall remain valid for acceptance for a period of 120 days from the date of opening 

the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of 

tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the offer 

of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process 

could not be finalized within 90 days, the EMD’s to be revalidated accordingly. 
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9.  Successful Tenderer shall be in all cases responsible for the execution of the work in accordance 

with the General Conditions of Contract.  Specifications, Drawings if any, and the Bill of Quantities 

which the tenderer shall be deemed to have examined. 

 

10.  KoPT reserves the right to disqualify any offer, in case they are satisfied that any 

bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of 

the Tenderers to any officer, employee or representative of KoPT or any other person on his or their 

behalf in relation to the acceptance of this tender. 

 

11. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner 

stipulated in this tender document. Any change in the composition of the same during subsequent 

stage of tender finalization as well as during the period of execution of the contract shall be 

immediately notified in writing to KoPT. In the event of any Tenderer failing to comply with the 

aforesaid requirement, the tender/ contract, if entered into, may be terminated. 

 

12.  At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend 

and modify the Tender Document. Such amendment shall be hoisted in NIC’s CPP Portal for e-

Procurement (GePNIC) as well as in KoPT’s Portal and KoPT would in no way be responsible for 

any likely ignorance of any prospective Tenderer in this regard. Such amendment/ modification 

shall form part of the Tender and shall be binding upon all the Tenderers.  KoPT may, at its 

discretion, alter any of the major dates like pre-bid meeting, last date of submission and date of 

opening of the Tender etc. to enable the Tenderer(s) to have reasonable time to submit their offer 

after taking into consideration such amendment / modification.   

 

13. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as 

an excuse on their part for infringing any of the conditions of the tender.  

 

14. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General 

Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/By-laws/Statutory 

Requirements including Dock Safety Regulations as may be in vogue as well as any amendment 

thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole 

responsibility of the Contractor to comply with the same. 

 

15. While submitting tender, the conditions of tender, the general conditions of contract and 

specifications, drawings etc. shall be read in conjunction with the bill of quantities. 

 

16. Completion time: 90 days from the date of placement of order letter. 

 

 

17. The tenderer/s shall distinctly understand:- 

a. that they will be strictly required to conform to the General Conditions of Contract and 

Specification as contained in each of its clause; 

b.  Non-acceptance/or non-compliance of any of the above terms and conditions may render 

the tenders liable to rejection. 

 

Tenderer/s shall also sign every page of the tender documents in token acceptance thereof.  
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18.  Warranty/Defect Liability Period: The contractor  shall  make  good at  his own expenses of 

all defects, due to  faulty  design, materials and  workmanship, which may  develop under proper 

use  during  a   period   of  12   months   from   the   date   of    commissioning / handing over  of  

the  work.  Should  any  difference  of  opinion  arise  on any of the  provisions of this  clause, the  

decision of  the  Engineer  shall  be final and  binding.  In  default,  the  Trustees  will  be at  liberty  

to  get  the   repairs   done  and   reimbursed  themselves so far as costs therefore are concerned out 

of the amount lying with them   as  security  deposit so far as that is practicable.  If the costs of such 

repairs exceeding the amount of security deposit, the Contractor shall pay the balance to the 

Trustees forthwith on demand.  Where the Contractor has submitted bank guarantee in lieu of cash 

security money, the cost of such repairs will be payable to the Trustees forthwith on demand.  

 

19.Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site.  

The Contractor shall ensure that his employees observe the statutory safety rules and regulations. 

 

20.Entry Permit: The Contractor shall be governed by the following provisions for interfacing 

safety custody and proper use of Dock Permits : 

a. All representatives and workers of the contractor shall possess the Dock Permit issued by 

Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or 

daily basis, free of cost. A token charge of Rs. 7.00 per person per occasion will be levied 

for creation of new IDs in the permit system. A separate receipt indicating the details of the 

ID along with the amount charged will be issued which may be kept for future reference. 

b. The Contractor shall ensure that any Dock Permit issued to their workmen or representative 

by the Permit Office are not misused by unauthorized persons for entry into the protected 

dock area. 

c. It shall amount to breach of rules and regulations regarding entry into the prohibited area by 

the Contractor in case the Dock Permit issued at their request are found to be misused by any 

authority/person. 

d. The Contractor and their defaulting employees shall be liable for legal action against them 

for breach of rules regarding entry into the protected area. 

 

 

21.  Protection of existing service :  

The contractor must pay full attention to the fact that the existing service facilities for KoPT are not 

disturbed at any time due to storing of materials and rubbish and take every precaution to keep the 

entrance passage clear is the same are being used by the labourer. The contractor shall be held liable for 

all damage and inference to the existing service/structures caused by him in execution of works. Should 

any damage be done to the existing service/structures in general, the contractor shall make good the 

same and any further work considered necessary by the Engineer’s representative without any delay 

otherwise the cost of such repairing shall be recovered from his running account bill for which 

Engineer’s decision shall be final & binding. 

 

 

22. Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the personnel of the 

contractor or his sub-contractor who will be involved in the tendered work. On closure of the contract, 

all these permits shall have to be returned before finalization of the pending bills/dues.  
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23. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing equipment 

etc. required for the repair & maintenance work at no extra cost to Kolkata Port Trust.  

24. The contractor shall start the work on “As-is-where-is” basis of the electrical installations.  

25. The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at no 

extra cost to Kolkata Port Trust. 

26. Kolkata Port Trust will provide general security of the entire working area. Kolkata Port Trust is 

covered by ISPS (International Ship and Port Faculties Security) code and the contractor shall have to 

arrange for further security of their stock etc., if considered necessary and related coverage at his cost 

in terms of ISPS code. 

27. The stores/equipment/plant/machineries shall strictly conform to the tender specifications and shall be 

capable of satisfactorily performing the duties intended for in the specification. 

28. Electricity will be provided free of cost from nearest available source for carrying out the works, if 

necessary. Water and Toilet facility, as available within the premises, shall be extended to the 

Contractor’s men free of cost.  

29. The contractor or his employees shall not use the premises allotted to him for any  purpose other than 

for carrying out the work allotted as per the contract and shall not act in any manner as to cause any 

nuisance or annoyance to KoPT or the participants /visitors at the port. The firm/contractor shall 

not allow or permit employees to participate in any trade union activities, organization in and 

around the premises of KoPT. 

30. The contractor shall have to arrange at his own cost for all necessary insurance coverage for men and 

materials to be used this contract. 

31. Kolkata Port Trust and the contractor will nominate a number of officers with their contact nos. 

indicating the chain of command at the field level who will operate within the terms of the contract to 

ensure minimum interruption, smooth functioning and optimum utilization of the electrical 

installations and the related distribution system. 

32. The contractor shall conform to all the formalities as laid down in the Contract Labour (Regulation 

and Abolition) Act, 1970 and rules framed there under in vogue and subsequent amendments, if any, 

while executing the contractual works.  

  

33. Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement of the 

tender document.  

34. Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in vogue and 

as amended from time to time shall have to be satisfied. 

 

35. 

 

Contractor shall have to arrange further security for their equipment/office/stores etc. at their own 

cost and responsibility. 

  

  

36. An agreement shall have to be executed at the expense of the contractor within 15 days from the date 

of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least Rs. 60/- as 

per format enclosed with the General Conditions of Contract. All correspondence between the 

contractor and KoPT and all documents to be submitted from the date of opening of tender till the 

submission of the Security Deposit should form part of the contract agreement.  

37. Very particular emphasis will be laid on the completion period of the contract.  The Trustees would 

desire early completion of work.  The tenderer should note that time will be essence of the contract. 
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38. For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work 

including grouting bolts, Base frame and Bed plate etc. shall be provided by tenderer.  During 

erection all tools and tackles are to be provided by Tenderer.  Tenderer should guard all equipment, 

etc. at site by his own men at his own cost.  However, only space for keeping the materials for 

execution of the work may be provided by Kolkata Port Trust on free of cost basis.   

39. The contract shall be drawn up in English language only.  

40. The firm /contractor shall at all times, during the continuance of agreement, obey and observe all 

direction and instruction given by the Engineer or his authorized officials.  

41. The contract may be terminated at one month’s notice by KoPT if any one of the stipulated conditions 

agreed upon by the selected bidder is not met to the satisfaction of KoPT.  Further, the contract shall 

stand terminated automatically after completion of the work.   

42. The responsibility in respect of the antecedents / Credentials of the persons engaged by the contractor 

rest with the contractor. 

43. Operation and maintenance of all electrical installation in accordance with Manufacture’s 

specification, instruction Manuals, IE Rules and other relevant rules are to be carried out. 

44. The staff provided by the contractor to KoPT are in case found to be indulging in any undesirable or 

unfair activities in the premises of KoPT, the contractor will solely be responsible for all the 

consequences apart from the liberty of KoPT office to lodge complaints before appropriate 

authorities. 

45. All excisable goods for which supply rate has to be quoted, the contractor shall buy such items from 

the manufacturer or first stage dealer or second stage dealer and obtain Invoice of such items a/c 

‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will be made on 

production of proper documents. Contractor, however, will be paid for supply items at his quoted rate 

and not on the basis of actual invoice value of the manufacturer or first stage dealer or second stage 

dealer. Any purchase for supply items from other sources, not specified will not be allowed for 

payment purpose. 

46. The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection and 

demonstration of the equipment, quoted for. 

47. The tenderer shall along with the tender submit the detailed description of the equipment quoted for 

and enumerate the aspect of operation and maintenance facilities and shall enclose necessary literatre. 

48. The equipment shall be supplied and delivered at the specified site at your own cost. 

49. All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be paid 

through ECS. For this purpose, following details are to be furnished by the tenderer:- 

i)    Name of the bank :- 

ii)   Name of the Branch with Code No. :- 

iii)  Bank account no.  :- 

iv)  Type of account                                   : - Saving/Current/Cash Credit 

v)    MICR No                                              :-  

vi)   IFSC Code                                            :-   

The account shall have to be with a bank within the ECS zone prescribed by the RBI. 

 

50. The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to supply 

materials and execute the work as per Technical Data offered by them.   

51. All materials are to be supplied progressively as required at site subject to prior approval of Engineer 

or his representative. 
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52. During course of examination of Part-I of the Bid, the bidders if asked for shall furnish any or 

additional documents for the purpose of evaluation of his / their bids. The price bids i.e. part-II of 

those bidders who meet the qualifying criteria of the NIT shall be opened. 

 

53. Priority of Contract Documents 

The several documents forming the Contract are to be taken as mutually explanatory to one another, 

but in case of ambiguity or discrepancies, the same shall be explained and adjudicated by the 

Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions thereon 

which will be final and binding on the Contractor. Unless otherwise provided in the Contract, if the 

stipulations in the various documents forming a part of the Contract are found to be in variation in 

any respect then, unless a different intention appears, the provision(s) of one will override others (but 

only to the extent these are at variance) in order of precedence as given in the list below i.e. a 

particular item in the list will take precedence over all those placed lower down the list: 

The following documents of the Contract Agreement will be in the following sequence :- 

a. Letter of Intent (LoI) / Work Order 

b. Special Conditions of Contract 

c. Scope of work and Terms of Payment 

d. Bill of Quantities 

e. Instructions to the Tenderer 

f. General Conditions of Contract 

g. Any other document(s) forming part of the Contract. 

 

54. Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of 

KoPT’s General Conditions of Contract. 

 

55. Special / Additional Security may be arranged by the contractor at the site at no extra cost to KoPT 

over and above the General Security provided within KoPT premises by Port Security Authority. 

 

56. In case of any dispute, question or difference either during the execution of the work or any other 

time as to any matter or thing connected with or  arising out of this Contract, the decision of the 

Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties. 

 

57. All other terms and conditions excepting those mentioned separately shall be governed by KoPT’s 

General Condition of Contract. 
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58. Payment Terms 

i) 40% payment will be paid within 30 days against submission of bill alongwith draft energy 

audit report(s). 

 

ii) 40% payment will be paid within 30 days against submission of bill alongwith final energy 

audit report(s). 

 

iii) 20% payment will be paid within 30 days against submission of bill alongwith acceptance 

of final energy audit report(s) by Kolkata Port Trust (KoPT).  

 

The amount of GST and other statutory taxes, levies & Cesses thereon, will be paid by 

 KoPT, on production of relevant document for availing credit, if & as applicable. 

 

Any claim for interest will not be entertained by KoPT with respect to any payment or 

balance which may be in their hands owing to any disputes between themselves and the 

contractor or with respect to any delay on the part of  KoPT in making payment. 

 

Any defect and / or deficiency in the equipment supplied shall have to be made good by the contractor 

before any bill is passed for payment. Payment will be made subject to security deposit clause 3.4, 3.5 & 

9 of GCC. Payment will be made on the basis of actual measurement. 

 

59.    Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in all 

respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of 

supply of goods and services. 
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60.    DETAILED SCRUTINY OF E-TENDERERS: 

 
During Techno-Commercial Evaluation, an offer shall be considered non-responsive in case the 

following documents are not uploaded: 

 
i)    GST Registration certificate. 

ii)  Valid Trade Licence. 

ii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

iv)   Proof of possession of valid Employees’ Provident Fund (EPF) Account. 

v)    Proof of being registered with Employees’ State Insurance Corporation (ESIC) or 

                 AFFIDAVIT & IMDEMNITY BOND (as per prescribed format, Annexure-G &Annexure-H).  

vi)   Details of the firm as per Schedule-O (in Volume-I) of the tender document. 

vii)  Credentials in the form of copies of Letters of Award of Works along with corresponding 

        Completion Certificates from owners to justify that the intending bidder satisfies the earlier  

mentioned pre-qualification criteria. 

viii)  Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three) 

financial years (i.e. 2015 – 2016, 2016-17, 2017-18) and the same should be audited as per 

relevant norms wherever required. 

       ix)   Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed 

by the Bidder under office seal. 

          x)     EMD & Tender Cost or  Valid  & Proper NSIC Registration Certificate. 

                 xi)    Certified copies of PAN Card. 

                xii)    Proforma (Form –D). 

                xiii)     Covering Letter. 

         xiv)    Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company 

                  or  Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish 

                   necessary documents in support of their statement in this regard. 

 

       xv)    A declaration has to be furnished by the tenderer stating (undertaking) that the entire  

tender document, GCC and addenda has fully been read and understood (as per prescribed 

format, Annexure-I). 

 

 The bidder will have to produce the original documents or any additional documents, if asked for, to 

satisfy the Authorities. 

 

During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer shall be 

considered  non-responsive in case it – 
 

            (i)    is not accompanied by requisite earnest money,  

            (ii)   is not accompanied by requisite tender paper cost.  

            (iii)  validity of the offer is less than tender stipulation. 

            (iv)  It does not meet the qualification criteria as stipulated in the NIT. 

         (v)  The bidder submits conditional offer / impose own terms and conditions / does not accept tender  

conditions completely / offer or tender if submitted with any deviation from the tender terms & 

conditions.  

          (vi)  if the tender is conditional. 

          (vii) if all the documents required as per NIT are not uploaded. 

 

           In addition to the above, a bidder may be disqualified if :- 
     (a)   The bidder provides misleading or false information in the statements and documents submitted. 

     (b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the 

contractor or inordinate delays in completion or financial bankruptcy, etc. 

             The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 
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Annexure - D 

 

SCOPE OF  WORK 

  

4.1 GENERAL: 

Kolkata Dock System, Kolkata Port Trust planning to conduct the Electrical Energy Audit within the Dock 

and other areas for complete HT & LT installations, water pumping system, Refrigeration and Air 

conditioning system, Lighting system etc. considering load pattern, maximum demand & connected load, 

load distribution (like Motors under different operational conditions) power factor, monitoring & control 

system, harmonic analysis. 

 

4.2 SCOPE OF WORK 
4.2.1 The existing contract demand is  7100 KVA for the Dock and other areas. 

 

4.2.2 To carry out preliminary and detailed energy audit to the following area:- 

(i) HT & LT installations, Water Pumping system, Refrigeration and Air conditioning systems, lighting 

system etc. including Dock and other areas. 

 

 (ii) The possibilities of use of renewable energy sources and energy management. Identifying practical 

sustainable & economical viable energy saving opportunities. 

 

(iii) To reduce energy consumption and to save energy cost with payback period. 

 

(iv) To create awareness, importance, benefits and methods of conserving Electrical energy, renewable 

energy. 

 

(v) To conduct feasibility studies to identify the area where waste can occur and where scope for 

improvement exists. In general energy audit is carried out to know the present energy consumption scenario 

and to determine ways to reduce energy throughout the Port Trust. 

 

(vi) After study submit draft energy audit report. 

 

(vii) After draft energy report approval from Kolkata Dock System, Kolkata Port Trust, submit final energy 

audit report with clear recommendations along with Techno- Commercial feasibility report indicating pay 

back period. 
 
4.2.3  TRANSFORMER 

To study the loading pattern and estimation of efficiency and losses of transformer. 

 

4.2.4  MOTORS 
1. To study of loading & operation efficiency of motors at various locations pump motor, crane motor and 

machineries. 

2. Feasibility of replacement by energy efficient motors. 

3. To study existing motor drives and suggest improvement in the present drives to reduce energy 

consumption. 

 

4.2.5 PUMPS 
Pump performance shall be done by simultaneous measurements of head flow and power. 

 

4.2.6 AIR CONDITIONERS 
Power consumption of Air conditioners, Air flow measurement, Temperature measurements, Humidity 

measurements in the air conditioned area estimation of energy efficiency ratio for split type, window type, 

Ductable type Air conditioners. 
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4.2.7 CAPACITOR 

To assess the need for power factor improvement from the existing level measurements of the power at 

individual capacitor at load centre. 

 
4.2.8 LIGHTING: 

1. To study illumination levels at different work place, office. 

2. To study feasibility of use energy efficient lighting system practices and controls. 

 

4.3  FEASIBILITY REPORT: 
Development & issue of final report including verification statement. 
Original – 1 No. 
Copies – 4 Nos. 
PDF file – 1 No. 
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Annexure - E 

PRICE BID / Bill Of Quantity (BOQ) 

  

Name of the Work: “Hiring of Service for conducting Energy Audit in Electrical Installations  

                                   at Kolkata Dock System, Kolkata Port Trust”  

 

Work Completion time: 90 days from the date of placement of order letter. 

 

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-II/ADV/511  dated  29.01.2019 

 

 

Sl. 

no. 

Item Description Unit Quantity Unit Rate 

excluding 

GST 

(in Rs) 

 

Amount 

excluding 

GST 

(in Rs) 

 

1 Conducting energy audit in Electrical installation at 

Kolkata Dock System, Kolkata Port Trust as per 

the scope of work 

LS 1 

 

  

 Total  

 

 

  

 
Note: 1. Prices are to be quoted considering Scope of Work and Terms & Conditions of the tender document. 

          2. Price should be quoted including all charges (excluding GST and other statutory taxes, levies &  

Cesses thereon). 

3. Only rate(s) of GST and other statutory taxes, levies, cess, considered in the quoted rate  is to be 

indicated in Techno-commercial part and amount of GST and other statutory taxes, levies, cess 

thereon, considered in the quoted rate should be indicated in price part only. 

          4. This is a sample of BoQ, bidders are requested not to quote here and quote online only through  

NIC’s CPP Portal. 

 

 

PRICE SHOULD BE EXCLUSIVE OF GST



 

 

Annexure - F 

Profile of Tenderer / FORM -D 

 
 

FORMAT D1 
 

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. 

KoPT/KDS/Mech/SE-I/ADV/511  Dated: 29.01.2019  those mentioned in the “General Conditions of 

Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno-

commercial conference, if any.  

 

Our relevant particulars are furnished hereunder:  

Particulars To be filled in by the Tenderer or to be 

mentioned as “none ” 

Name of the Tenderer 

 

 

Name of the owner(s) of the Tenderer  

 

Full postal address of the Tenderer including Police 

Station. 

 

 

 

 

 

Telephone No. of the Tenderer  

 

Fax No. of the Tenderer  

 

E-mail ID of the Tenderer  

 

Name of the contact person of the Tenderer  

 

Mobile/land line Telephone No. of the contact 

person of the Tenderer. 

 

Name of the partners/directors/ members, as 

applicable, in this particular contract 

 

Name of their authorized representative(s) who 

would handle the contract on their behalf. 

 

 

 

Signature of the Tenderer 

 

Date ………………..                    

                           Office seal of the Tenderer. 
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E-Tender No.KoP 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S 

LETTERHEAD, SIGNED, SCANNED AND UPLOADED] 

 

Covering Letter 

 

Ref. No…………        Date  

 

The Chief Mechanical Engineer,  

Kolkata Port Trust, 

Mechanical and Electrical Engineering Department, 

8, Garden Reach Road,  

Kolkata – 700 043 

 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) having examined 

the Tender Document and understood its contents, hereby submit our Tender for  

……………………………………………………   ( NIT No. KoPT/KDS/Mech/SE-I/ADV/511 dated. 

29.01.2019) and confirm that we unconditionally accept all the terms and conditions of the same 

including the Addendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the Appendices 

are true and correct and all documents accompanying such tender are true copies of their respective 

originals.  

 

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional 

information it may find necessary or require to supplement or authenticate the Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we 

will abide by the decisions of KoPT in the matter of examination, evaluation and selection of  Successful 

Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in this regard. 

We further acknowledge the right of KoPT to reject our tender without assigning any reason or otherwise 

and hereby waive our right to challenge the same on any account whatsoever. 
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5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any 

other legal authority from participating in any Tender/Contract/Agreement of whatever kind. 

 

(b) We have also not been expelled from any project or contract nor have had any contract 

terminated for breach in the last 3 years ending on the date of opening of the techno commercial part of 

the tender. 

 

6.  We declare that: 

 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, 

if any, issued by KoPT thereon.  

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf 

will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the 

tender.  

 

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the 

tendering process and reject all tenders at any time without any liability or any obligation for such 

acceptance, rejection or annulment without assigning any reason thereof. 

 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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KOLKATA PORT TRUST 

 

SCHEDULE – “O” 

 

Tenderers must fill in the undernoted column : 

 

Sl.No Full particulars 

of similar works 

carried out by 

Tenderer 

Value of 

work 

Contract for 

completion 

time 

Actual 

completion 

time 

Name and 

Addresses of 

Authorities 

for whom 

work was 

carried out 

Name and 

Addresses to 

whom 

reference can 

be made 
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SCHEDULE – “O” 

 

Sheet – 2 

 

 

 

 

The Tenderers are also requested to furnish the following particulars : 

 

A. In case of a Limited Company: 
 

1. Name of the Company    : 

 

2. Address of its present registered office  : 

 

3. Date of its incorporation    : 

 

4. Full name and address of each    : 

 of its Directors – any special particulars 

as to Directors if desired to be stated 

 

5. Name, address and other necessary    : 

particulars of Managing Agents, if any,  

appointed by the Company 

 

6. Copies of Memorandum and Articles of   : 

Association(with the latest amendments, 

  if any) 

 

7. Copies of audited Balance Sheets of the  : 

  Company for the last three years 
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SCHEDULE – “O” 

 

SHEET – 3 

 

B. In case of a Firm : 

 

1. Name and address of the firm   : 

 

 

2. When business started    : 

 

 

3. If registered, a certified copy of Certificate : 

of Registration 

 

 

4. A certified copy of the Deed f Partnership : 

 

 

5. Full name and address of each of the   : 

Partners and the interest of each partner 

        in the Partnership.  Any special  

        particulars as to Partners if desired to be  

        stated 

 

 

6. Whether the firm pays income tax over   : 

Rs.10, 000/- per year 
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SCHEDULE – “O” 

 

SHEET – 4 

 

 

 

A. In case of an Individual: 

 

1. Full name and address of the     : 

Tenderer; any special particulars 

 of the Tenderer if desired to be stated 

 

 

2. Name of the father of the Tenderer   : 

 

 

3. Whether the Tenderer carried on    : 

business in his own name or any 

 other name 

 

 

4. When business was started any by whom  : 

 

  

5. Whether any other person is interested   : 

in the business directly or indirectly,  

 if so, name, address, etc. of such persons  

 and the nature of such interest. 

 

 

6. Whether the Tenderer pays income tax   : 

over Rs.10,000/- per year 
 

 

 

 

 

DATED, the………………………                       Signature of Tenderer 
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Annexure – G 

 

E- Tender No. KoPT/Kolkata Dock System/CME/00/17-18/ET/000 
 

 

 

FORMAT OF AFFIDAVIT 

On the Rupees Ten Non – Judicial Stamp Paper 

 

BEFOR THE 1
ST

  CLASS JUDICIAL MAGISTRATE AT------------- 

 

AFFIDAVIT 

 

 

 
I  ------------------------------------------ son of ------------------------------------- aged about ------------

--------Years , by faith ----------------- , by occupation -------------, residing at--------------------------

----------------------------------------------------------------- 

do   hereby solemnly affirm and declare as follows:- 

 

1.         That  I am the proprietor/Partner of ------------------------------- having office at --------- 

and carrying on business on the said name and style. 

 

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be 

mentioned in affidavit.) 

 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has  no  valid E.S.I 

Registration. 

 

3. THAT the present affidavit is to be files before the Kolkata Port Trust as  per the  clause no ------

---------------  of Tender no-------------------------------issued by Kolkata Port  Trust in respect of 

the work (the name of the work is to be mentioned) 

That the statements made above are all true to be the best of my knowledge and   belief. 

 

That in the event the declaration is found to be wrong and false, I will be held responsible for all 

the consequences in respect of compliance of The Employees State Insurance Act, 1948 

 

 

                                                                                                      DEPONENT 

 

Identified by me  
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Annexure – H 

 

E- Tender No. KoPT/Kolkata Dock System/CME/00/17-18/ET/000 
 

(FORMAT OF INDEMNITY BOND) 

On the Rupees Fifty Non – Judicial Stamp Paper 

 

I N D E M N I T Y    B O N D 

 

By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of  Shri/Smt-

---------------------------------------------------------------------------------------- 

Residing at --------------- by occupation ------------the  Partner/Proprietor/Director 

------------------------------having office at ---------- am a tenderer under Mechanical Engineering 

Department, Kolkata Port Trust(A statutory body under MPT Act, 1963) 

 

2 WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under E.S.I 

Act or exempted to furnish an Indemnity Bond in favour of  Mechanical Engineering Department, 

Kolkata Port Trust against all damages and accident to the Labourer Tenderer/contractor. 

 

3 NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named herein 

above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND ACCIDENT 

OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the Kolkata Port 

Trust and which shall be legal and /or claimed by the Kolkata Port Trust during the execution of the 

work stated in the NIT No---------------------------- of ----------------------- 

 

4 AND the contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata Port 

Trust and its administrator and representative. 

 

 5.     AND also all such possible claim or demand for damages and accidents. In the event the declaration 

is found to be wrong and false, the tenderer  will be held responsible for all the consequences in 

respect of compliance of The Employees State Insurance Act, 1948.  

 

In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- Hereto 

set and seal this the----------------------- Day of-------------------------- 

In the year-------------- at---------------- 

 

Sureties    Signature of the Indemnifier 

 

1 Signature 

           Name:- 

           Address 

2 Signature 

 Name:- 

              Address 

3 Witness 

 Signature 

 Name:- 

  Address 
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Annexure – I 

 

E- Tender No. KoPT/Kolkata Dock System/CME/00/17-18/ET/000 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEEAD, 

SIGNED, SCANNED AND UPLOADED] 

 

Undertaking to be submitted in lieu of uploading/ submitting signed copy of full tender document 

 

Ref No……                                                                                              Date……………… 

 

The Chief Mechanical Engineer 

Kolkata Port Trust, 

Mechanical & Electrical Engineering Department 

8, Garden Reach Road 

Kolkata-700043 

 

Dear Sir, 

                  We………………………………………………..(Name of Tenderer) have fully read 

and understood the entire Tender Document, GCC and Addenda if any downloaded from the 

instant e-tender and no other source, and will comply to the said Tender document, GCC and 

Addenda. 

 

We are submitting this undertaking in lieu of submission  of signed copy of the full Tender 

document. 

 

                                                                                                             Yours faithfully, 

 

 

Signature of the Tenderer………………………….. 

 

Name………………………………………………. 

Designation………………………………………… 

Date………………………………………………... 

Seal of the Tenderer………………………………..  
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ANNEXURE--J   

 

 

 

 

KOLKATA PORT TRUST 

 

 

 

 
MECHANICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 

 

FORMS AND AGREEMENTS 
 

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 

OF 

THE 6
TH

 MEETING HELD ON 27
TH

 MAY, 1993. 

 
(Copy of Booklet Published on May, 1993) 
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1. DEFINITIONS 

1.0. In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in 

assigned to them, except where the context otherwise required. 

1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate 

under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the 

Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the 

Board / Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief 

Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the 

Deputy Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The 

Manager (Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( 

Infrastructure & Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be 

appointed from time to time by the employer, with written notification to the Contractor, to act as Engineer 

for the purpose of the contract, in place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other 

official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 

hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra 

Works" and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about the execution, 

completion or maintenance of the works and includes (without thereby limiting the foregoing definitions) all 

temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, 

platforms and bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts 

and mixing platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which were 

not specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the 

tender. "Excess Works" means the required quantities of work in excess of the provision made against any 

item of the Bill of Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 

revisions) for materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings" means the drawings referred to in the Tender and specification and any modification of such 

drawings approved in writing by the Engineer and such other drawings as may from time to time be 

furnished or approved in writing by the Engineer. 

1.11. "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, 

priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract 

Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at 

their discretion. 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or about the 

execution, completion or maintenance of the works or temporary works and includes (without thereby 

limiting the foregoing definition) all machinery and tools but does not include materials or other things 

intended to form or forming part of the permanent work. 

1.13. "Site" means the land and other places, on, under, in or through which the works are to be executed or 

carried out and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, 

subject to such additions thereto and deduction there from as may be made by the Engineer under the 

provisions here-in-after contained. 

1.15. "Month" means English Calendar Month. 

1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities 

(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power 

or use or occupation by the Trustees of any portion of the works in respect of which a certificate of 

completion has been issued (all of which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so required. 

1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part 

thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, 

whether on or off the site. 
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2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 

 

2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire 

satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 

 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from 

the Engineer's Representative. 

 

2.3. The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such further drawings and 

instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the 

works and the contractor shall carry out     and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect      the work at any time. 

(c) to order for any variation, alternation and modification of the work and for extra     works. 

(d) to issue certificates as per contract 

(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 

(f) to grant extension of completion time. 

 

2.4.      The Engineer's representative shall: 

(a) watch and supervise the works, 

(b) test and examine any material to be used or workmanship employed in connection with the work. 

(c) have power to disapprove and material and workmanship not in accordance with the contract and the      

contractor shall comply with his direction in this regard. 

(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 

(e)   order demolition of defectively done work for its reconstruction all by the Contactor at his own expense, 

(f)  have powers to issue alteration order not implying modification design and extension of completion  time 

of     the work and 

(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in    

writing by the Engineer under intimation to the Contractor. 

 

2.5.     Provided always that the Engineer's Representative shall have no power: 

(a) to order any work involving delay or any extra payment by the Trustees, 

(b) to make variation of or in the works and 

(c) to relieve the Contractor of any of his duties or obligations under the Contract. 

 

2.6.      Provided also as follows: 

(a) Failure of Engineer's Representative to disapprove any work or materials shall not  prejudice the power of 

the Engineer thereafter to disapprove such work or materials  and to order the pulling down, removal, 

braking-up thereof and re-construction at the contractor's cost and the contractor shall have no claim to 

compensation for the loss sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be 

entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative  to the contractor, 

within the terms of delegation of power and authority vested in Engineer to his Representative in writing 

shall bind the contractor and the Trustees   as though it had been given by the Engineer, who may from 

time to time make such  delegation. Contractor and the Trustees as though it had been given by the 

Engineer,   who may from time to time, make such delegation. 

 

 

3. THE TENDER / OFFER AND ITS PRE-REQUISITES 

 

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and 

examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct 

impact on his expenses and profit from the work and shall be specifically deemed to have taken the 

following aspects into consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and 

climate conditions, the means of access to the site and all   other local conditions including the likely 

charges and costs for temporary way-  leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the  quality, quantity and 

availability of the required materials and labour for the work  and the need to execute the work to the entire 

satisfaction of the Engineer, ad also by complying with the General and Special Conditions of Contract. 



 

 

(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage of 

all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution  of work, and source 

and availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and  law together with the 

rules made there under, the rules, regulations and bye-laws of  public bodies or any local or other authority 

by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind arising 

from the Contractor's failure in such compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank 

Guarantees and Indemnity Bonds. 

 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated 

otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. 

Corrections, if any, shall only be made by scoring out and initialing of the revised figure. 

 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose 

the names of their owners/partners/Share Holders at the required points of time. The failure in this regard 

shall be treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

3.4.  

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted 

with Earnest Money of the amount calculated as per the following scale. 

 

Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 

materials of equipment only 

Up to Rs.1,00,000/- 5% of the estimated value of 

work 

1% of the estimated value of 

work. 

Over 

Rs. 1,00,000/- 

2% of the estimated value of 

work subject to a maximum 

of Rs.20,                000/- and 

minimum of Rs. 5,000/- 

1/2% of the estimated value of 

work subject to a maximum of 

Ts. 10,000/- and minimum of Rs. 

1,000/- 

 

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any 

Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form 

of an "Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt 

granted there for be kept attached to the Tender / offer in the Sealed Cover. 

 

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee 

Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 

 

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the 

Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from 

depositing the Earnest Money, as per the following scale: 

Class of Registration Amount of Fixed Security Financial limit of each tender 

A 

B 

C 

Rs. 10,000/- 

Rs.  5,000/- 

Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 

Any tender priced up to Rs.1,00,000/- 

Any tender priced up to Rs.50,000/- 

 

(i)    Tender submitted without requisite Earnest Money may be liable to rejection. 

(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his   quoted rates or tender/ 

offer making them unacceptable to the Trustees and / or  withdraws his tender / offer, the Earnest Money 

deposited shall be liable to  forfeiture of the option of the Trustees. 

 

(e) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security 

Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the 

previous Receipt of Earnest Money. 

 

 



 

 

(f) Balance security for works contract shall be recovered by deduction from all progressive Bill (including 

final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may 

not exceed the quantum computed as per the under noted percentages of the total value of work actually 

done up to the stage of completion. 

 

Value of Work % of Security Deposit for 

works contract 

% of Security Deposit for Contract of 

supplying materials and equipments only 

For works up to Rs. 

10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 

than Rs.10,00,000/- and 

up to Rs.20,00,000/- 

10% on first Rs. 

10,00,000/- + 7 1/2% on 

the balance 

1% on first Rs.10,0,000/-+1/2% on the 

balance 

For works costing more 

than Rs.20,00,000/- 

10% on first Rs. 

10,00,000/- + 7 1/2% on 

next Rs.10,00,000/-+ 5% 

on the balance 

1% on first Rs.10,0,000/-+1/2% on next 

Rs.10,00,000/-+ 1/4% on the  balance 

 

(g) Balance Security for Contract of supplying materials and equipment computed in terms of the 

percentages given above, shall have to be deposited with the trustees' Treasurer in advance and within 

30 days from the date of placement of supply order, either in cash or by A/c. Payee Draft of a 

Nationalized Bank of India drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as 

the case may be. 

(h) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / 

Security Deposit held by the Trustees, at any stage. 

3.5.  

(i)  The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to 

deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides 

for any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury 

Receipt for that amount on expiry of half of the maintenance period and the balance deposit on the said 

maintenance period and after the Engineer has certified the final completion of work in form G.C.2 and the 

Contractor has submitted his "No Claim" Certificate in form G.C.3. 

 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the 

Contractor fails to carry out the work or to perform/observe any of the conditions of the contract. The 

Trustees shall also be at liberty to deduct any of their dues from the Security Deposit, fixed Security, 

Earnest Money or from any sum due or to become due to the Contractor under any other contract. 

 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 

performance Bond in the form of an irrevocable guarantee from Kolkata /Haldia Branch, as the case may be, 

of any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned 

in the letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the 

contract shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the 

Engineer. The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever 

required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for timely 

revalidation of such bank guarantee, failing which and for non-fulfillment of any contractual obligation by 

the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee 

and/or enforce the same unilaterally. 
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4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

4.1.  

(a) The contract documents shall be drawn-up in English language. 

(b) The contract shall be governed by all relevant Indian Acts as applicable only within  the jurisdiction 

of the High Court at Kolkata, India, including the following Act: 

i. The Indian Contract Act, 1872. 

ii. The Major Port Trust, Act, 1963. 

iii. The Workmen's Compensation Act, 1923. 

iv. The Minimum Wages Act, 1948. 

v. The Contract Labour (Regulation & Abolition) Act, 1970. 

vi. The Dock Workers' Act, 1948. 

vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 

 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the 

Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the 

form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the 

definition of the term "Contract" here-in-before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there 

be any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have 

the power to correct the same and his decision shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 

Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 

shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his 

Representative on completion of the work. if not torn or mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings required by him or 

necessary for the proper execution of the works and shall, when required, furnish copies of the same free of 

cost to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's 

responsibility on the engineer in any way whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without 

the written permission of the engineer. Even if such permission be granted, the Contractor shall remain 

responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully 

as if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and 

(b) for his full and entire responsibility of the contract and for active superintendence of the works by him 

despite being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be 

deemed to be subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost 

for supplying and providing all constructional plant, temporary work, materials both for temporary and 

permanent works, labour including supervision thereof transporting to and from the site and in and about the 

work, including loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the 

appropriate authorities and other things of every kind required for the construction, erection, completion and 

maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and 

methods of construction, even if any prior approval thereto has been taken from the Engineer or his 

Representative. The Contractor shall not be responsible for the correctness of the design or specification of the 

Temporary and Permanent works formulated by the Engineer; but the contractor shall be fully responsible for 

the correct implementation thereof as also for any design and specification prepared / proposed / used by the 

Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his 

(a) programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed 

deployment of plant, equipment labour, materials and temporary works. The submission to and/ or any 

approval by the Engineer or his Representative to any such programme or particulars, shall not relieve the 

Contractor of any of his obligations under the contract. If for any reason the contractor be unable to adhere to 

his earlier programme, he shall submit his revised programme for completion of work within the stipulated 

time whenever asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as 

long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. 

The Contractor or his competent and authorised agent or representative shall be constantly at site and 

instructions given to him by the Engineer or his Representative in writing shall be binding upon the Contractor 

subject to limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in 

writing about such representative/agent of him at site. 
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4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and 

the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or 

official at site and the Contractor shall within 48 hours comply with such instruction without any demur, 

whenever the Engineer shall feel that the deployment of the person concerned will not be conducive to the 

proper and timely completion of the work. 

 

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 

points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or 

level by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for 

the correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight 

rails, pegs, level marks, profile marks and other things used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12 

hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any 

damage, loss or injury to the work or any part there of shall be made good by the Contractor at his down cost 

as per instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may 

cause the same to be made good by any other agency and the expenses incurred and certified by the Engineer, 

shall be recoverable from the Contractor in whatever manner the Engineer shall deem proper. This Clause will 

not apply to that part of the work, which might have been taken over by the Trustees on partial completion of 

the work and in such case the Contractor's obligation will be limited to repairs and replacement for 

manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the directions 

of the Engineer as also for defects/ damages if any caused to the work by the Contractor during such repairs 

and replacement in the maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or 

structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or 

disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss 

or damage caused by the Contractor in connection with the execution and maintenance of the work to the 

aforesaid properties, structures and services and/ or to any person including the Contractor's workmen. Cost of 

Insurance Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise 

stipulated in the Contract. 

 

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value 

or antiquity and structures and other remains or things of geological or archaeological importance be 

discovered at site which shall remain the property of the Trustees and protect them from being damaged by 

his workmen and arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's 

Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 

proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in  connection with the 

works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation,   if any, for getting 

all materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or  Private road, railway 

tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other 

person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of  Contractor's plants and 

materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in 

transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the direction of the 

Engineer or his Representative to the workmen of the Trustees  and other agencies employed by or with the 

permission and / or knowledge of the Trustees on or near the site of work. 

 

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the 

Contract shall remain the property of the Trustees. 

 

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 

 

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional  plant wreckage, 

rubbish, surplus earth or temporary works no longer required. 

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site  clean and tidy after 

completion of the work, without which payment against final bill  may be liable to be withheld. 



 

 

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and  other waterways 

against pollution of whatever nature during execution and maintenance  of the works, and to prevent 

rubbish, refuse and other materials from being thrown into  the water by the Contractor’s men or those of 

his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise  including payment 

for their wages, transport, accommodation, medical and all other  statutory benefits and entry permits, 

wherever necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal  Corporation or 

other local authority or the Engineer or his Representative, for preventing     (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by taking  effective actions for destruction of rats, mice, 

vermin, mosquitoes etc. and by maintaining  healthy and sanitary condition, (ii) illegal storage and 

distribution of Drugs, Narcotics,  Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 

disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of 

age  less than 16 years. 

 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or 

received by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the 

Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the 

trustee’s Register or to the Registered Office of the Contractor. The time mentioned in these conditions for 

doing any act after direction or notice shall be reckoned from the time of such posting or dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and 

equipment shall not publish or caused to be published any photographs or description of the works without 

the prior authority of the Engineer in writing. 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities 

and Co-operation as per direction of the Engineer or his representative to any other Contractor engaged by 

the Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near 

the site of work and in default, the contractor shall be liable to the trustees for any delay or expense 

incurred by reason of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime 

traffic or surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the site by the contractor, shall 

be deemed to be the property of the Trustees who will have a lien on the same until the satisfactory 

completion of the work and shall only be removed from the site in part or in full with the written 

permission of the Engineer or his Representative. 

 

 

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 
 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing 

acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned 

by the contractor in the Form of Tender or the time accepted by the Trustees. The contractor shall then 

proceed with the work with due expedition and without delay, except as may be expressly sanctioned or 

ordered by the Engineer or his Representatives, time being deemed the essence of the contract on the part 

of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 

Representative may send communications and instructions for use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the 

contractor shall not execute the work beyond the working hours observed by the Engineer’s Representative 

and on Sundays and Holidays observed in the trustees system, except in so far as it becomes essential on 

account of tidal work or for safety of the work. If the progress of the work lags behind schedule or the 

work has been endangered by any act or neglect on the part of the contractor, then the Engineer or his 

Representative shall order and the contractor at his own expense shall work by day and by night and on 

Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass such an order shall 

not relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall be final, 

binding and conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and 

supplied by the contractor with the approval of the Engineer or his Representative and subject to 

subsequent testing as may be required by the Engineer or his Representative. The engineer shall exercise 

his sole discretion to accept any such materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 

accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 

instructions of the Engineer or his Representative. Where no specific reference is available in the contract, 



 

 

the materials and workmanship shall be of the best of their respective kinds to the satisfaction of the 

Engineer. 

 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever 

required to do so, all at the contractor’s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 

representative in respect of materials and workmanship deployed on the work shall be borne by the 

contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 

following conditions shall apply: 

(a)  The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores, 

watching, storing and keeping them in his safe custody, furnishing of   statement of consumption thereof in 

the manner required by the Engineer or his  representative, return of surplus and empty container to the 

Trustees’ Stores as per the direction of the Engineer or his Representative. 

 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely  responsible for any such 

materials issued to him and for any loss or damage thereof for  any reason other then “Excepted Risks”, the 

contractor shall compensate the Trustees’ in  the manner decided by the Engineer and shall at no stage 

remove or cause to be removed  any such material from the site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with  the  rate of progress of 

work, but, except for grant of suitable extension of completion time of work as decided by the Engineer, the 

contractor shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply 

of Trustees’ materials  to him. The Contractor shall, however communicate his requirement of such materials 

to the Engineer from time to time. 

(d)  Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to  the contactor shall 

be recovered from the Contractor’s bills and / any of his other dues.  Progressively according to the 

consumption thereof on the work and / or in the manner  decided by the Engineer or his Representative and 

at the rate / stipulated in the contract. These rates shall only be considered by the contractor in the 

preparation of his tender / offer and these will form the basis of escalation / variation, if in future the 

contractor is  required to procure and provide any such material on the written order of the Engineer 

 consequent on the Trustees’ failure to effect timely supply thereof. 

(e)  If the Engineer decides that due to the contractor’s negligence, and of the Trustees’   materials issued to the 

contractor has been – (i) last or damaged, (ii) consumed in excess  of requirement, and (iii) wasted by the 

contractor in excess of normal wastage, then the  value thereof shall be recovered from the contractor’s bills 

or from any of his other dues,  after adding 19 ¼% extra over the higher one of the followings— 

i. The issue rate of the materials at the Trustees’ Stores, and 

ii. The market price of the material on the date of issue as would be determined by the   Engineer. 

5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and to 

order at any time – (i) for removal from the site of any material   which in his opinion is not in accordance 

with the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the 

proper and suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of 

material and workmanship is not in accordance with the contract or the instructions of the Engineer. The 

contractor shall comply with such order at his own expense- and within the time specified in the order. If the 

contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work 

in the manner convenient to the Trustees by engaging any outside agency at the risk and expense of the 

contractor and after giving him a written prior notice of 7 days. 

 

5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 

Representative and whenever required by him the contractor shall uncover any part or parts of the work or 

make openings in or through the same as may be directed by the Engineer or his Representative from time to 

time and shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all 

at the cost of the contractor.  The Trustees shall reimburse such cost as determined by the Engineer, if the 

initial covering up was with prior written order of the Engineer or his Representative. 

 

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of 

the work till such time the written order to resume the execution is received by him.  During such suspension 

the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All 

extra expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is 

i. Otherwise provide for in the contract, or 

ii. Necessary by reason of some default on the part of the Contractor, or 

iii. Necessary by reason of climatic conditions on the site, or 

iv. Necessary for proper execution of the works or for the safety of the works or any   part thereof.  

The   Engineer shall settle and determine such extra payment and / or   Extension of completion 



 

 

time to be allowed to the contractor, as shall, in the opinion   of the Engineer, be fair and 

reasonable. 

 

If at any time before or after commencement of the work the Trustees do not require the whole of the work 

tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop 

further works in compliance of the same. The Contractor shall not be entitled to any claim for compensation 

for underived profit or for such premature stoppage of work or on account of curtailment of the originally 

intended work by reason of alteration made by the Engineer in the original specifications, drawings, designs 

and instruction. 

 

5.12. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final 

test prescribed in the contract, the contractor shall, within 21 days of submission of his application to the 

Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. 

If any part of the total work having been completed to the satisfaction of the Engineer, be takeover and / or 

used by the Trustees the Contractor shall on application be entitled to partial completion certificate in the 

Form of G.C.1 indicating the portion of the work covered by it, so that the Contractor’s liability during 

maintenance period of the contract, if any, shall commence from the date mentioned in such certificate so far 

as the completed portion of the work is concerned. 

 

 

6. TERMS OF PAYMENT: 

 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and 

satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by the 

Engineer.  On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be 

treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in the 

context of Contractor’s unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in 

the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as 

otherwise provided in the contract and when the Engineer decided any other rate for change in the scope of 

work or omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period 

of 4 months or more, on account payments may be made at the discretion of the Engineer or his Representative 

at intervals deemed suitable and justified by him. Provided always that, subject to execution of work of 

substantial value in the context of the contract price, the interval of such on account payments shall be decided 

by the Engineer or his Representative, which shall ordinarily not be less than 1 month in between two 

payments for on account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the 

Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The 

Contractor or his duly accredited Representative or Agent shall remain present at the time of such 

measurement and assist the Engineer’s Representative in every manner required by him. After the 

measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign the 

Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of 

acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his 

Agent fails to participate even other 3 days written notice from the Engineer’s Representative the measurement 

shall be taken ex-part by the Engineer’s representative and those shall be accepted by the Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall 

type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s 

Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The 

Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to the 

extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment thereof 

against the bill at the time of checking and auditing the bill at the Trustees end., The measurement Book will 

not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and recoveries to 

type out the bill. 

 

6.6 At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated 

amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of 

the value of any material purchased and brought to the site by the Contractor. Provided always that  

 

i. The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.      

ii. The value of such materials shall be assessed by the Engineer or his Representative, at their own directions. 

iii. A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on the 

contractor’s materials. 



 

 

iv. The materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor 

postponing the execution of the work or otherwise.  

v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall 

submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall 

indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for 

whatever reasons. 

 

vi. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall  

submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall 

indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for 

whatever reasons. 

Vii . In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to the 

Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the 

proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any 

Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall 

remain valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must 

bear an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees 

by the Bank on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the 

Engineer on behalf of the Trustees, the Bank has extended the validity of the Guarantee. 

 

Viii . The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively with 

the consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance 

the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly 

discharged by the Engineer on behalf of the Trustees. 

 

6.7  No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees 

from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify 

for payment or the Trustees should over-pay the Contractor on any account. 

 

6.8 No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance 

or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for 

any delay on the part of the Trustees in making interim or final payment or otherwise. 

 

 

 

7 VARIATION AND ITS VALUATION: 
 

7.7 The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the 

work and shall never be deemed as actual or correct quantities of the works to be executed by the 

contractor in fulfillment of his obligation under the contract. 

 

7.8 The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 

quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor 

upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the works. 

 

7.9 No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the 

contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole 

decision shall be taken into account and the contract price shall be varied accordingly. 

 

7.10 Provided always that written order of the Engineer shall not be required for increase or decrease in the 

quantity of any work up to 15% where such increase or decrease is not the result of any variation order 

given under this clause but is the result of the quantities exceeding or being less than those stated in the 

bill of quantities. Provided also that verbal order of variation from the Engineer shall be complied with by 

the Contractor and the Engineer’s subsequent written confirmation of such verbal order shall be deemed 

to be an order in writing within the meaning of this clause. 



 

 

7.11 a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have been 

carried out under the written orders of the Engineer. 

b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named 

in the tender in respect of any extra work done or work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on 

the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be 

applicable. If the contract does not contain any rates or prices directly applicable to the extra additional or 

substituted work, then the Engineer may decided the suitable rates on the basis of Schedule of Rates 

(including surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees with 

due regard to the accepted contractual percentage, if any thereon. In all other cases the Engineer shall 

solely determine suitable rates in the manner deemed by him as fair and reasonable, and his decision shall 

be final, binding and conclusive. 

d)      If the nature or amount of any omission or addition relative to the nature or amount of the        whole of 

the contract work or to any part thereof shall be such that, in the opinion of the        Engineer, the rate of 

prices contained in the contract for any item of the works or the rate as        evaluated under sub-clauses (b) 

and (c) of this clause, is by reason of such omission or        addition rendered unreasonable or in-applicable 

the Engineer shall fix such other rate or price        as he deems proper and the Engineer’s decision shall be 

final, binding and conclusive. 

 

 

8 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF  

CONTRACT 

 

8.7 Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials 

to be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or 

strikes, lock-outs, civil commotions or other special circumstances of any kind beyond the control of the 

Contractor cause delay in completing the work, the contractor shall apply to the Engineer in writing for 

suitable extension of completion time within 7 days from the date of occurrence of the reason and the 

Engineer shall thereupon consider the stated reasons in the manner deemed necessary and shall either reject 

the application or determine and allow in writing the extension period as he would deem proper for 

completion of the work, with or without the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on 

the Contractor and his decision shall be binding on the contractor.  If an extension of completion time is 

granted by the Engineer, the clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if 

the work be not completed within the extended time, unless stated otherwise in the decision communication 

by the Engineer, as aforesaid. 

8.8 a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as 

communicated by the Engineer in writing, the contractor shall pay as compensation (Liquidated Damage)to 

the Trustees and not as a penalty, ½ % (half percent) of the total value  of work (contract price) as 

mentioned in the latter of acceptance of the tender/offer, for every  week or part thereof  the work remains 

unfinished.  Provided always that the amount of such compensation shall not exceed 10% the said value of 

work. 

b)   Without prejudice to any of their legal rights, the Trustees shall have the power to recover the   said amount of 

compensation / damage in Sub-Clause (a) of this clause, from any money due  or likely to become due to the 

contractor.  The payment or deduction of such compensation /   damage shall not relieve the Contractor from 

his obligation to complete the work or from any of his other obligations / liabilities under the contract and in 

case of the Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be ordered to 

be completed by some  other agency at the risk and expense of the Contractor, after a minimum three days 

notice in  writing has been given to the contractor by the Engineer or his Representative. 

8.9 Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion 

, terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this 

respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 

 

(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not 

getting completed within the agreed period on account of Contractor’s lapses. 

 

(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions , 

has kept the work suspended despite receiving  the Engineer’s or his Representative’s written notice to  

proceed with the work. 

  



 

 

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his 

Representative the written notice stating that the said materials or work are rejected by him . 

 

(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly 

neglecting to carry out his obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to 

any officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the 

obtaining or to the execution of the contract. 

 

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes 

in to liquidation either compulsorily or voluntarily. 

 
8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the 

Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place 

to be ascertained from the Engineer, within 7 days of receipt of such letter. 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work through 

any other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums 

that may be expended in completing the work beyond the amount that would have been due to the 

contractor, had he duly completed the whole of the work in accordance with the contract. 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value 

of the work actually done or materials actually supplied by him and subject to recoveries as per contracts, 

provided the work done and materials conform to specifications at the time of taking over by the Trustees.  

The payment for work shall be based on measurements of actual work done and priced at approved 

contract rates or other rates, as decided by the Engineer.  The payment for materials supplied shall be at the 

rates as decided by the Engineer, which shall in no case be more than market rates prevailing at the time of 

talking over by the Trustees.  The Engineer’s decision in all such case shall be final, binding and 

conclusive. 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by 

other agency and the Contractor’s Liabilities to the Trustees and known in all respect. 

 

 

9 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

9.7 On completion of execution of the work the contractor shall maintain t6he same for a period, as may be 

specified in the form of a Special Condition of the Contract, from the date mentioned in the initial 

Completion Certificate in the Form G.C.1.  Any defect / fault, which may appear in the work during 

aforesaid maintenance period, arising, in the sole opinion of the Engineer or his Representative, from 

materials or workmanship not in accordance with the contract or the instruction of the Engineer or his 

Representative, shall, upon the written notice of the Engineer or his Representative, be amended and made 

good  by the Contractor at his own cost within seven days of the date of such notice, to the satisfaction of 

the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects 

amended and made good through other agency at the Contractor’s risk and cost and all expenses, 

consequent thereon or incidental thereto, shall be recoverable from the Contractor in manner deemed 

suitable by the Engineer. 

9.8 The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 

Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and 

issued by the Engineer to the contractor after all obligations under the Contract including that in the 

maintenance period, if any, have been fulfilled by the Contractor.  Previous entry on the works or taking 

possession, working or using thereof by the trustees shall not relive the Contractor of his obligations under 

the contract for full and final completion of the work. 

9.9 On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his 

Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  

Security held by the Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in 

original), where upon the Engineer shall issue Certificate in from G.C.2 and within two months of the 

Engineer’s recommendation, the Trustees shall refund the balance due against the Security Deposit to the 

Contractor, after making deduction there from in respect of any sum due to the Trustees from the 

Contractor. 

 

 

 46 



 

 

10 INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 

 

10.7 In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of 

the Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship 

or as to the materials used in the work or the execution of the work whether during the progress of the 

work or after the completion and whether before or after the determination , abandonment or breach of  the 

contract the decision of the Engineer shall be final and binding on all parties to the contract and shall 

forthwith be given effect to by the Contractor . 

10.8 If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after 

receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon 

consider and give a decision. 

10.9 If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days 

after receiving notice of such decision required that within 60 days from his written notice , the Chairman 

shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the 

purpose and any such reference shall be deemed to be a submission to arbitration within the meaning of  

Indian Arbitration Act , l940 or any statutory modification thereof . 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 

due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall 

proceed from the stage at which it was left by his predecessor. 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties 

fixing the date of first hearing. 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided 

in Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found necessary, enlarge 

the time for making and publishing the award, with the consent of the parties. 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  

Upon every or any such reference to cost of any incidental to the reference and award respectively shall be 

in discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in 

what manner the same shall be borne and paid . 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 

Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of 

each item of disputes and respective claim referred to him by each party and give reason for the award. 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of 

scope and conditions of the contract in question. 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there 

under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 

10.10 The Contractor shall not suspend or delay the work and proceed with the work with due diligence in 

accordance with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, 

according to him, is due or payable to the Contractor, on the ground that certain disputes have cropped up 

and are likely to be referred to arbitration. 

 

10.11      Provided always as follows: 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of 

contracts , where tendered amount appearing in the letter of acceptance of the tender / offer is less than 

Rs.40,00,000/-. 

(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the 

execution of the work to the Engineer within 30 days from the date of  occurrence of the cause of dispute 

and before the preparation of the final bill, giving detailed justifications, in the context of contract 

conditions. 

(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in  the contract, 

must be submitted to the Engineer, with detailed justifications in the context of contract Conditions, 

before the final completion of the work. 

No dispute or difference on any matter whatsoever, pertaining to the contract can be  raised by the 

contractor after the completion of the work. 

(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses   8.5(b) and 

8.5(c) hereinabove, shall not be entertained by the Engineer and / or by  any Arbitrator, subsequently. 

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their 

 sole discretion, by adding the names of new Arbitrators and / or by deleting the   names of 

existing  Arbitrators, without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

  CONTRACT NO………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special 

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the 

works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 

Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in 

the annexed Bill of Quantities with …………………….. month/week from the date of the order to commence the 

work and in the event of our Tender being accepted in full or in part, I/We also undertake to enter into a Contract 

Agreement in the Form hereto annexed with such alterations or additions thereto which may be necessary to give 

effect the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawings and Special 

& General Conditions of Contract and I/We hereby agree that until such Contract Agreement is executed the said 

Specifications, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 

writing by or on behalf of the Trustees shall be the Contract. 

 

 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 

 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required by the 

work from date of acceptance of the Tender before I/We could commence the Work. 
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(* This should be scored out in the case of labour contracts) 

 

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia 

Dock Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………………. 

Occupation ……………………………          …………………………………………………… 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 

FORM OF AGREEMENT 

 

 

 

THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter 

called “Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their 

successors in office) of the one part and 

…………………………………………………………………………………………………………………(hereinaf

ter called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to 

include its heirs, executors, administrators, representatives and assignees or successors in office) of  the other part. 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have 

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of this Agreement, 

viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in any  

way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the 

Contractor hereby covenant with the Trustees to execute and maintain  the work in conformity in all respects 

with the provisions of the contract. 

 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance 

of the Work, the Contract Prices at the times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto 

affixed (or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

Or 

 

SIGNED, SEALED AND DELIVERED 

 

By the said ……………………………………………………………………………………………….. 

In the presence of: 

Name …………………………………………………………………………………………………….. 

Address: …………………………………………………………………………………………………. 

…………………………………………………………………………………………………………… 

The Common Seal of the Trustees was hereunto affixed in the presence of: 

Name…………………………………………………………………………………… 

Address: ………………………………………………………………………………... 

 

 

 

 

 

  

51 



 

 

 

 

KOLKATA PORT TURST 

 

 
 

 

 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

 Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 

General Conditions of Contract and under the provisions of the Contract for a period of 

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 

 

Signature (………………………………………) 

    (Engineer / Engineer’s Representative) 

 

Name…………………...………………………………… 

 

Designation………………………………………………. 

 

 

 

Office Seal 

c.c. to The Deputy Chief Engineer (         ) 

           The Deputy Manager (        ) 

           Financial Adviser & Chief Accounts Officer/ 

           Manager (Finance), Haldia Dock Complex. 
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FORM G.C.1 



 

 

 

 

 

KOLKATA PORT TURST 

 

 
 

 

The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 

CERTIFICATE OF FINAL COMPLETION 

This is to certify that the following works viz. 

 

 

Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No ………………………………………………………………dt ……………………… 

Work Order No ……………………….………………………………….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 

 

Which was carried out by Shri / Messrs………………………………………………………………is now  complete 

in every respect in accordance with the terms of the Contract and that all the obligations under Contract have been 

fulfilled by the Contractor. 

 

 

 

 

 

 

Signature (………………………………………) 

(Engineer / Engineer’s Representative) 

 

 

Name………………………………………………………… 

 

Designation………………………………………………. 

 

 

 

Office Seal 
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FORM G.C.2 



 

 

 

 

KOLKATA PORT TRUST 
 

 
 
 (‘No Claim’ Certificate From Contractor) 

 

The Engineer 

Kolkata Port Trust 

Kolkata / Haldia 

 

(Attn …………………………………………………………..) 

 

(Address, the Trustees’ Official, mentioned in 

the work Order and under whom the Contract 

was executed) 

 

 

 

Dear Sir, 

 

I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of 

the following work, viz. 

 

Name of Work …………………………………………………………………………………………… 

 

Work Order No ………………………………………………………. dt ……………………………… 

 

Contract No ……………………………………………...……………dt……………………………….. 

 

Agreement No ………………………………………...…………….dt…………………….….……and I/We have no 

further claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 

 

 

 

 

        (Signature of Contractor) 

 

Date .………………………….…………………… 

 

Name of Contractor ………..……………………………………… 

 

Address ……….…………………………………………………… 

 

……………………………………………………………. 

(Official Seal of the Contractor) 
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FORM G.C.3 



 

 

Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security 

Deposit, to be issued by the Kolkata/Haldia, as the case may be, of any nationalized Bank 

of India on Non-Judicial Stamp Paper worth Rs.50/-  or as decided by the Engineer / Legal 

Adviser of the Trustees. 
 

 

To 

The Board of Trustees 

for the Port of Kolkata. 

 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 

In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major 

port Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / 

Registered Company, having its Registered Office at ............... ................... ...... .. .................. 

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 

through deduction from the Contractors’ bills under the terms and conditions of a contract made between the 

Trustees and the Contractor for ………………… …………………… …… … ……………… (write the name of 

the work as per Work Order) in terms of the Work order No ….… …………………………………………. 

dated……………………………..(hereinafter referred to as “the said contract”), for the due fulfillment by the 

contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs 

……… ……… ……… … (Rupees ……………… ……………… ……………… ………………… 

…………………… ……… ) we,………………………………………….Branch, 

Kolkata…………………...……………/ Haldia, do on the advise of  the contractor, hereby undertake to indemnify 

and keep indemnified the Trustees to the extent of the said sum of Rs …………………  (Rupees .................. 

...................... ........................... ... .... .................... .............................................) 

We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that if a 

written demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by 

these presents, We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia 

shall have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum 

so demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn 

in favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the contractor and the 

Trustees, this would be no ground for us,…………… …………………………………………………….(Name of 

Bank), ……… …… ……………. Branch, Kolkata…………………………../Haldia to decline to honour the Bank 

Guarantee in the manner aforesaid. The very fact that We,  ………… ………… …………… ……… 

………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour the Bank 

Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee 

unconditionally without any reference, whatsoever, to the contractor. 
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2.       We,………..………………………………………………………………………..Branch,Kolkata……...………

………………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is 

sufficient for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay the amount 

covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference 

to the contractor and no protest by the contractor, made either directly or indirectly or through Court , can be valid 

ground for us, ………… ………………………………… ……………… ………… …Branch,Kolkata 

………………………………. /Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner 

and within the time aforesaid. 

 

3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further 

agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken 

for the due performance of the said contract by the contractor and that is shall continue to be enforceable till all the 

dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and 

its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said 

contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have 

discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 

……………………………………….day of …………………..19……and subject all so that the provision that the 

Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) calendar months 

from the expiry of the aforesaid validity period up to …………………………. Or any extension thereof made by 

us, …………………..Branch, Kolkata …………………………../Haldia, in further extending the said validity 

period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the 

Trustees, only on a written request by the Trustees to the contractor for such extension of validity of this Bank 

Guarantee. 

 

4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 

……………………………. /Haldia, further agree that, without our consent and without affecting in any manner our 

obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and 

conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all 

obligations under the said contract by the contractor or to postpone for any time or from time to time any of the 

powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions 

relating to the said contract and We, ……………………………….. Branch, Kolkata 

…………………………../Haldia, shall not be relieved from our liability by reason of any such variation or 

extension being granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or 

any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under 

the law relating to sureties would, but for this provision, have effect of so relieving 

us,……………………………………Branch, Kolkata………………………………./Haldia. 

5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake 

not to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in 

writing. 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/Haldia. 

 

(OFFICIAL SEAL OF THE BANK) 
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ADDENDUM  

 

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210  by the Board of 

Trustees for the Port of Kolkata in the 13
th

 Meeting held on 26.02.2013. 

 

 

 

i. Earnest Money:Earnest money deposit @ 2% of the estimated cost will be applicable 

for works / service / O&M contract only and not for procurement contract for which 

existing system as mentioned in the GCC should be followed. 

 

 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated 

cost of projects upto Rs.10 crore. EMD of project estimated above Rs.10 crore will be 

Rs.20 lakh + 1% of estimated cost by which it exceeds Rs.10 crore.  

 

 

iii.     Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / 

Pay order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee 

issued by an Indian Nationalized / Scheduled Bank.  

 

 

iv.    Refund of Earnest money to other than L-1 bidders will be made within 2 months of 

opening of bid or on finalization / acceptance of tender, whichever is earlier. 

 

 

-------------------- 
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