
 
 

 
KOLKATA PORT TRUST 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043 

 
 

TENDER DOCUMENT 
 

for 
 

“Round the clock maintenance contract for the entire electrical distribution  system 
with all points/installations under Container Terminal along with maintenance of 
electrical installations/switchgears including transformers of D-Berth Substation, NS 
Dock, Kolkata Dock System, Kolkata Port Trust for a period of 2 years”. 
 

 
 

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/521 dated 13.03.2019 
 
 

 
 Site inspection & Pre-bid meeting         : 20.03.2019  at  11:00 hrs. 

 Start date for submission of e-Tender            : 23.03.2019  by 12:00 hrs. 

 Date of closing of e-Tender                   : 15.04.2019  at  14:30 hrs. 

 Date of opening of Techno-commercial bid   : 16.04.2019  at  14:30 hrs.  

 
 

 
Tender value : Rs.1,25,38,640/- 
 
 
Tender Fee: 1770/- (Non-Refundable) 
EMD : Rs.2,50,773/- 

  Chief Mechanical Engineer 
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TENDER DOCUMENT 

 
KOLKATA PORT TRUST 

KOLKATA DOCK SYSTEM 
 

e-TENDER FOR PROCURMENT “Round the clock maintenance contract for the entire electrical 
distribution  system with all points/installations under Container Terminal along with maintenance of 
electrical installations/switchgears including transformers of D-Berth Substation , NS Dock, Kolkata 
Dock System, Kolkata Port Trust for a period of 2 years’ 

 
NOTICE INVITING TENDER No. KoPT/KDS/Mech/SE-I/ADV/521 dated 13.03.2019 

 
TENDER NOTICE: 

 
Electrical Division under Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-
Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) for 
“Round the clock maintenance contract for the entire electrical distribution  system with all 
points/installations under Container Terminal along with maintenance of electrical 
installations/switchgears including transformers of D-Berth Substation, NS Dock, Kolkata Dock 
System, Kolkata Port Trust for a period of 2 years”. 
 
Bid Document may be downloaded from KoPT website www.kolkataporttrust.gov.in and CPP 
Portal. Corrigenda or clarifications, if any, shall be hosted on the above mentioned websites only. 
 

SCHEDULE OF TENDER (SOT) 
 

TENDER NO. KoPT/KDS/Mech/SE-I/ADV/521  dated 13.03.2019 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through CPP Portal.) 
The intending bidders are required to submit their offer 
electronically through NIC’s CPP Portal for e-Procurement 
(GePNIC). No physical tender is acceptable by Kolkata Dock 
System.  

Estimated value of Tender Rs 1,25,38,640/- (Rupees One Crore Twenty Five Lakh Thirty 
Eight  Thousand Sixty Hundred Forty) only. 

i) Earnest Money Deposit 
 
 
 
ii)Tender Cost  
 
 
 
 

The  intending  bidders  should submit Earnest Money of Rs. 
Rs.2,50,773/- (Rupees Two Lakh Fifty Thousand Seven 
Hundred & Seventy Three ) only.  
 
The  intending  bidders  should submit Tender cost of Rs.1770/-  
including GST.  
“Tender Cost” & “EMD” containing Banker’s cheque or Pay 
Order or Demand Draft from any of the Nationalized/ Scheduled 
Banks in India having branch in “Kolkata” drawn in favour of 
“Kolkata Port Trust” .  

 Tender Fee and Earnest Money or NSIC /DIC  Certificate, if 
applicable, are to be uploaded and must be physically submitted to 
the Chief Mechanical Engineer, Mechanical and Electrical 
Engineering Department, Kolkata Port Trust,   8, Garden Reach 
Road, Kolkata -700 043, before opening of tender document, 
failing which techno-commercial bid will not be opened.   
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Date of NIT available to parties to download 14.03.2019 at 14-00 hrs. 
 

Date and time of site inspection & Pre-Bid meeting    20.03.2019 at 11-00 hrs. 
 

Date of starting of online submission of bid (Techno-
Commercial Bid and price Bid) through  CPP Portal  
 

23.03.2019 from 12-00 hrs. 
 

Date of closing of online submission of Bid. 15.04.2019 at 14-30 hrs. 
 

Date and time of opening of Techno-Commercial Bid 16.04.2019 at 14-30 hrs. 
 
 

Date and time of opening of Price Bid   
  

To be informed separately by letter or 
email or telephone. 
 

 
 
 Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC). Mode are invited by 

Kolkata Port Trust from GST registered domestic Contractors for executing the work.   
 

 The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
14.03.2019 to 15.04.2019 and can be downloaded from the official website of KoPT and through 
NIC’s CPP Portal for e-Procurement (GePNIC).  
 

 The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in [Tender     Mechanical & Elect. Eng. Dept.]  and NIC’s CPP 

Portal for e-Procurement (GePNIC) and bidders are required to submit tender offer through NIC’s 
CPP Portal for e-Procurement (GePNIC) on or before the due date and time of submission. The 
tenderer shall upload the scanned copy of the DD instruments towards the cost of EMD and bid 
documents set as proof of payment towards EMD and cost of Bid documents while submitting the 
tender electronically in the NIC’s CPP Portal for e-Procurement (GePNIC).  
 

 The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) mode as explained in the tender document. 

 
  No physical tender is acceptable by Kolkata Dock System. 

 
 Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hoisted 

on the www.kolkataporttrust.gov.in. and https://eprocure.gov.in/eprocure/app. 
 

----------------------- 
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Annexure-A 
 

INSTRUCTIONS TO TENDERERS  
 

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is 
NIC’s CPP Portal for e-Procurement (GePNIC). 
 
 You are requested to read the terms & conditions of this tender before submitting your online 
tender. Tenderers who do not comply with the conditions with documentary proof (wherever 
required) will not qualify in the Tender for opening of price bid. 
1. Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by 

Kolkata Port Trust from GST registered domestic Contractors for executing the work. 
 
The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
14.03.2019 (14:00 hrs)  to 15.04.2019 (14:30 hrs)  and can be downloaded from the official 
website of KoPT and through NIC’s CPP Portal for e-Procurement (GePNIC). 
 
The complete tender document can be downloaded from Kolkata Port Trust website: 
www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and bidders 
are required to submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on 
or before the due date and time of submission. The tenderer shall upload the scanned copy of 
the DD instruments towards the cost of EMD and bid documents set as proof of payment 
towards EMD and cost of Bid documents while submitting the tender electronically in the 
NIC’s CPP Portal for e-Procurement (GePNIC). 
 
The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for 
e-procurement (GePNIC) mode as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at   
https://eprocure.gov.in/eprocure/app 
 
(A). Part – I (Techno-Commercial bid): Would be opened electronically on specified date and 
time as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid 
electronically. 
 
(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) whose Part – I 
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of 
opening of Part II (Price bid) through valid e-mail confirmed by them. 
 
The tenderers are advised to offer their best possible rates.  There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while submitting 
the price bid. 
 

3. All entries in the tender should be entered in online Technical & Commercial Formats without 
any ambiguity.  
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4. In case of any clarification, please contact KoPT (before the scheduled time of the e- tender).  
Contact person (KoPT):  
1. Mr. Santanu Kr. Das                                                 2.    Mr. Sanjib Sarkar.                                                       

Superintending Engineer (Elect)-I                                          Executive Engineer (Elect)-I                                 
        Mobile No. 9674720037                                                      Mobile No. 9674720094           
Email: santanudas@kolkataporttrust.gov.in                      sanjib@kolkataporttrust.gov.in                 
 

  5. All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only 
during the process till finalization of tender by KoPT. Hence, the bidders are required to 
ensure that their corporate email I.D. provided is valid and updated at the stage of registration 
of vendor with NIC’s CPP portal (i.e. Service Provider).  Bidders are also requested to ensure 
validity of their DSC (Digital Signature Certificate). 
 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
 

7. (e). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted 
from depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not 
exempted from depositing Tender Fee and Earnest Money. Only those firms, having 
documents of such exemption for the entire tendered work (as per the Bill of Quantity) would 
be exempted. Documentary evidence must be uploaded for claim of such exemption, failing 
which their tender would be summarily be rejected. 
 

 (f). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, 
Techno- Commercial Bid as well as Price Bid. 

 
(g). The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above. 
 
(h). All electronic bids submitted during the e-tender process shall be legally binding on the 
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of the 
Tender Document. 
 
(i). It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system. 
 
(j). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full 
or part as the case may be without assigning any reason thereof.  
 
(k). No deviation of the terms and conditions of the tender document is acceptable. Submission 
of bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for 
the tender. 
 
(l). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian 
Rupee Currency as per UOM indicated in the e-tender floor/tender document.   
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  8. The e-tender shall be governed by the terms and conditions mentioned therein. 
 

9. No deviation to the technical and commercial terms & conditions are allowed. 
 

10. KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 
assigning any reason thereof. 

11. The bidders must upload all the documents required as per Pre-qualification criteria and the 
documents enlisted under techno-commercial bid and Price-bid, failing which the tender 
shall lead to disqualification.  Any other document uploaded which is not required as per the 
terms of the NIT shall not be considered. 
 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
 

13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will 
be forfeited.  Punitive action including suspension and banning of business can also be taken 
against defaulting bidders. 

14 Price bid must be filled-up in EXEL Sheet through CPP PORTAL (which is uploaded by 
KoPT). 

15 EMD & Tender Fee details are to be treated as essential documents should upload with the 
other essential documents.  
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Annexure-B 
 

Terms and Conditions of Tender 
 

 
 Pre-qualification Criteria of the Bidders 

 
i) The firms must have average annual financial turnover   during the last three years ending 31ST 
March, of the previous financial year of at least 30% of the estimated cost of Rs. 1,25,38,641/-   
ii) The firms must have either of the following as experience of having successfully completed 
similar works during last seven years, ending on last day of month, previous to the one in which 
applications are invited: 
 
a) Three similar completed works costing not less than 40% of the one year estimated cost i.e 
Rs.25,07,728/-.    
Or 
b) Two similar completed works costing not less than 50% of the one year estimated cost i.e 
Rs.31,34,660/-. 
Or 
c) One similar completed work costing not less than 80% of the one year estimated cost i.e 
Rs.50,15,457/- 
 
Here “similar works” means “Maintenance & servicing of Electrical Distribution system of 
hospitals/offices/buildings/quarter complexes including execution of house wiring, laying of 
LT cables, earthing, street/road/yard illumination etc.” Work experience as a subcontractor or 
supply contractor shall not be considered as requisite qualification. 
 
OTHER INSTRUCTION : 
Following  documents/papers are to be uploaded for techno-commercial part of the tender or 
any subsequent stage :- 
1.   a) Demand Draft/Banker’s Cheque/Pay Order in original for Rs.1770/- (Rupees One Thousand 
Seven Hundred Seventy  only) as cost of Tender Document which also needs to be physically 
submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering Department, 
Kolkata Port Trust,   8, Garden Reach Road, Kolkata -700 043. 

 
      b)  Demand Draft/Banker’s Cheque/Pay Order in original for  Rs.2,50,773/- (Rupees Two Lakh 
Fifty  Thousand  Seven Hundred Seventy Three only)  as Earnest Money Deposit which also 
needs to be physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical 
Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043. 
 
     c)  The Tenderer shall have to upload documents (certified copy), viz. order letter and 
proof of completion to establish his credentials and related documents as asked for. 

 
2. In addition to above as mentioned in Sl.No.1, following documents are to be UPLOADED :-- 

 
(i) Last three years balance sheet and profit & loss account in support of Annual Financial 

turnover (i.e.2015-16,  2016-17 and 2017 -18), and the same should be audited as per relevant 
norms wherever required.  

(ii) Self attested documentary evidence of successful completion of similar work as proof of 
fulfilling the Pre-qualification Criteria of the tender. 

  
(iii) Copies of self attested valid GST Registration Certificate. 
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(iv) Copy of self attested ESI registration certificate, OR   an affidavit before a first class judicial 

magistrate as per the format given in Annexure-H (in case the Tenderer is not covered 
under ESI Act or exempted from it). The tenderers, if not covered under ESI Act, shall, 
additionally, indemnify KoPT against all damages and accidents to his labourer in a non-
judicial stamp paper as per the format given in Annexure-H. The contractors should 
declare and state in the averment in the Affidavit and in the indemnity bond that in case 
such declaration will be found wrong and false, they will be held responsible for all 
consequences in respect of compliance of The Employees State Insurance Act 1948.   
 

(v) Certified copy of valid Trade License and Electrical Contractor Licence. 
 

(vi)  Copy of self attested PAN Card of the firm / company issued from Income Tax Department. 
 
(vii) Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish 
necessary documents in support of their statement in this regard. 

 
(viii)    Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if 

    applicable) / else document in support of exemption. 
 

(ix) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration 
Certificate. 

 
(x) A separate statement of the tenderer containing full name and office address of the   

Tenderer, names and designation of the officials of the Tenderer connected with the instant 
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed 
Proforma (Form-D).  

 
(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking 

and also that they or their associates have not been banned or delisted by any Govt. or 
Quasi-Govt. agencies or PSUs in India as per enclosed Proforma. 

 
(xii) Details of the firm as per ‘Schedule-O’ of the tender document.  
 
(xiii) A declaration has to be furnished by the tenderer stating (undertaking) that the entire 

tender document, GCC and addenda has fully been read and understood (Annexure -I).  
 
3. All the documents as mentioned here-in-before shall have to be UPLOADED failing which the 

related offer may be liable to be cancelled. The tenderer should clearly understand that no 
information/indication as to price should be entered in the page of “Bill of Quantities” or 
elsewhere in the Techno-commercial Bid. Indication of price anywhere in any manner in the 
Techno-commercial part of the tender would lead to rejection of the offer. 

 
4. Please note that there is no provision to take-out the list of parties downloading the tender 

document from the website mentioned in NIT. As such bidders are requested to see the 
website once again before the due date of tender opening to ensure that they have not 
missed any CORRIGENDUM uploaded against the said tender after downloading the 
tender document. The responsibility of downloading the related CORRIGENDUM, if any, 
will be that of downloading parties.  
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5. Tenderers may note that non-submission of any of the aforesaid documents/non-

fulfillment of any of the aforesaid criteria shall lead to disqualification of their offers. No 
alteration shall be made by the Tenderer in the tender and the tender must be in accordance 
with the specification. Non conformation to this instruction shall be treated as non responsive 
& hence may disqualify the tender. 

 
6. Techno-commercial bids will be opened on the schedule date of opening of techno-

commercial bid. Price Bids of only techno commercially qualified bidders shall be opened on 
a suitable date, to be intimated beforehand. 

 
7. The Trustees reserve the right to accept or reject the tender without assigning any reason 

whatsoever. 
 
8. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 
connection with preparation or submission of the tenders. 
 
9.       In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, 
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time 
(as per the schedule) on the next working day will be considered as scheduled time for the 
purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or 
Price Bid, as the case may be. Here, Trustees’ working day means Monday to Friday in between 9-
30 hrs. to 17-30 hrs. 
  
10.   Should there be any doubt or ambiguity as to the meaning of any portion of the tender 
document or if any further information is required, the same shall be clarified/amended by KoPT 
in the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted 
at a later date after the Pre-bid meeting. In the event of making any important clarification or 
amendment of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same 
shall be immediately hosted in KoPT’s website for information of all concerned and the same shall 
form a part of the Tender Document.  Any offer having deviation from KoPT’s terms and 
conditions shall render such offer unacceptable to KoPT. No alteration shall be made by the 
Tenderer in the tender document and the offer must be in accordance with the terms and 
conditions of the tender. The prospective tenderers may inspect the site prior to the date of Site 
Inspection and Pre-bid meeting in order to make themselves fully aware of the work, site and 
scope of work as mentioned in the Bill of Quantity as per tender. For attending the Pre-bid 
Meeting, the representatives of the tenderers should accompany proper authorizations letters 
from their respective organizations. 
 
11.   The rate quoted in the tender shall hold good and shall be binding on the tenderer not 
withstanding any increase in the prices of the materials and labour or in the freights or levy or 
other charges whatsoever and the tenderers shall not be entitled to claim any increase over the 
rates quoted by them during the pendency of the contract. 
 
12. Validity of offer: The quoted rates would be kept valid for 120 days from the date of 
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends 
his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-
tender, the Earnest Money deposited shall to be forfeited. 
 
13. The tenderers shall distinctly understand that they will be strictly required to conform to 
all the terms of the tender and the plea of custom prevailing will not in any case be accepted as an 
excuse on their part for infringing of any of the conditions and they shall refrain from sending 
revised or amended quotations, after the closing date and time of the tender. 
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14. “Price Bid” as per the format of Bill of Quantities, must be uploaded online. No condition or 
conditional rebate should at all be indicated / mentioned in the Price Bid.  
 
15.   Tenderers  may note that non-submission of any of the aforesaid documents/non-fulfillment of any 
of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be made by the 
Tenderer in the tender and the tender must be in accordance with the specification. Non conformation to 
this instruction shall be treated as non responsive & hence may disqualify the tender. 
 
16.     Techno-commercial bids would be opened on the aforesaid schedule date of opening. Price Bids 
of only the qualified bidders shall be opened on a suitable date, to be intimated beforehand. 
 
17.     The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 
connection with preparation or submission of the tenders. 
 
18. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-
bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per the 
schedule) on the next working day will be considered as scheduled time for the purpose of Site 
Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as the 
case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-30 hrs. 
 
19. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document 
or if any further information is required, the same shall be clarified/amended by KoPT in the Site 
Inspection and Pre-bid Meeting. No excuse of ignorance in this regard shall be accepted at a later date 
after the Pre-bid meeting. In the event of making any important clarification or amendment of terms of 
the tender, pursuant to the discussion in the Pre-bid meeting, the same shall be immediately hoisted in 
KoPT’s website for information of all concerned and the same shall form a part of the Tender 
Document.   
 
Any offer having deviation from KoPT’s terms and conditions shall render such offer unacceptable to 
KoPT. No alteration shall be made by the Tenderer in the tender document and the offer must be in 
accordance with the terms and conditions of the tender. The prospective tenderers may inspect the site 
prior to the date of Site Inspection and Pre-bid Meeting in order to make themselves fully aware of the 
work, site and scope of work as mentioned in the Bill of Quantity as per tender. For attending the Pre-
bid Meeting, the representatives of the tenderers should accompany proper authorizations letters from 
their respective organizations. 
 
20. The quoted rates would be kept valid for at least 120 days from the date of opening of the 
Techno-commercial Bid. 
 
21. The Trustees’ reserve the right to disqualify a tender in case they are satisfied that any bribe, 
commission, gift or advantage has been given, promised or offered by or on behalf of any of the 
tenderers to any officer, employee or representative of the Trustees or to any person on his or on their 
behalf in relation to acceptance of the tender. 
 
22. The tenderers shall distinctly understand that they will be strictly required to conform to all the 
terms of the tender and the plea of custom prevailing will not in any case be accepted as an excuse on 
their part for infringing of any of the conditions and they shall refrain from sending revised or amended 
quotations, after the closing date and time of the tender. 
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23. Evaluation criteria:  
The price offer should be exclusive of GST and any statutory levies and or other charges levied  by 
any central/state/local authorities. GST and any other extra charges/statutory levies will be paid 
extra at applicable rates at the time of supply of goods and services.   

During evaluation of Price Part, provided that the bidder submits his offer following e-tender 
stipulations & specifications, the overall lowest offer received shall be considered for acceptance 
by the Trustees.  

 
24.        If excess work is required to be carried out in addition to the quantities stipulated in BOQ, 
the amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra 
work, the same will be paid as per rate of PWD schedule rate/ rate of reputed 
manufacturer/market rate with justification of rates as the case may be. 
 
25. The contract document shall be drawn in English language only.  
 
26. The contract shall be governed by all relevant Indian Acts as applicable only within the 
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian 
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum 
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The 
Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, 
rule as may be applicable.  Payment to the labourers to be made as per the minimum wage rate 
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is 
higher and revision from time to time along with EPF /ESI and other statutory benefits, if 
applicable.  
 
 It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, 
Rules, Regulations, Bye-laws and procedures as are lawfully necessary in the execution of the 
works. The contractor will be fully responsible for any delay / damages etc. and keep the 
Engineer indemnified against all penalties and liabilities of any kind of noncompliance or 
infringement of such Acts, Ordinances, Rules, Regulations, Bye-laws and procedures. 
 
 The aforesaid regulations shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor 
to obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos. of 
labours in the work and submit the Engineer-In-Charge prior to commencement of the work.  
 
27.   The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923 
as amended by Amendment Act No. 65 of 1976’  In addition to the above, the Personal Injuries 
(Compensation Insurance) Act,1963 and any modifications thereof and rules made there under 
from time to time. The contractor shall take into account all the above said financial liabilities in 
his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.  
 
28. SECURITY DEPOSIT:- 

(i) For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit 
and the remaining security deposit will be recovered from the contractors each and every On-
Account Bill [including the final bill, if necessary] at the percentage of each such bills as set forth in 
Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract. 

(ii) Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
 
29.  REFUND OF EARNEST MONEY:- The Earnest Money received, will be refunded or released as the 
case may be to the unsuccessful Bidders without any interest after opening of Price bid (Part – II) of the e-
Tender document.  



 13

 
 (i)  The bidder provides misleading or false information in the statements and documents submitted.  

 
 (ii)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  

      The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    
 
 
30.   LOCATION; - The work shall have to be executed at Office of the Electrical Division of Mechanical 
& Electrical Engineering Department., 8 Garden Reach Road, Kolkata – 700043.  
 
31.  Temporary Works: 

The successful tenderer shall allow for providing labour and materials for the construction and 
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, 
tube well and pipe lines etc. required for constructional purpose as well as for drinking water 
purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the 
successful execution, completion and maintenance of works without any extra cost to the Trustees 
and the rates should be quoted accordingly. No rent shall, however, be charged to the contractor for 
construction/erection of such temporary sheds and structures. 

 
32.  SETTLEMENT OF DISPUTES:  
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection 
with or arising out of the contract or the execution of the works, the same shall be dealt as per 
relevant provisions of the General Conditions of Contract.  
 
33.  Port Area Obligations: 
The Dock area is a custom bounded area and as such the contractor shall comply with all 
regulations of the Port and Custom authorities and those that may be imposed from time to time in 
respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. Whenever 
regulations so require, permits shall have to be obtained for such transit of contractor’s plants, 
vehicles, staff and workmen. The contractor shall instruct his staff and workmen to comply with all 
requirements in this “Restricted Area”. The contractor shall suitably fence the area that may be 
allotted to him inside the “Bonded Area” of  the port for stores and other requirements to the full 
satisfaction of the Port and Security Agencies. The contractor shall, abide by all the regulations and 
rules of Kolkata Port Trust and those that may be issued from time to time without any extra cost to 
the KoPT. 
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Annexure - C  
 

Special  Conditions of Contract 
 

 
1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the site 
on his own, obtain all information, which may be necessary for the purpose of the tender/offer. The 
Tenderer is advised to acquaint himself with the job involved at the site, laws and bye-laws enforced by 
the Govt. and other statutory bodies. No excuse of ignorance as to site condition and local information 
will be accepted. All costs/charges/expenses that may be incurred by the Tenderer in connection with 
the preparation of his tender shall be borne by the Tenderer and KoPT accepts no liability in this regard. 
 
2.  Should there be any doubt or ambiguity as to meaning of any portion of the Tender Document or if 
any further information is required, the same shall be clarified/addressed by KoPT in the Pre-bid 
meeting to be held at the office of the Chief Mechanical Engineer, at 8, Garden Reach Road, Kolkata – 
700 043 as per time schedule as mentioned above. Prospective Tenderers are advised to attend the Site 
inspection followed by Pre-bid meeting since no excuse of ignorance of clarifications/ amendments 
given by KoPT in the Pre-bid meeting shall be accepted. Any offer having deviation from KoPT’s 
terms and conditions after those are frozen in the Pre-bid meeting, may render the offer unacceptable to 
KoPT. 
 
3. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 
disqualified. 
 
4. The rate quoted in the tender shall hold good and shall be binding on the Tenderer. No 
escalation on the rates (Part-II & Part-III of BOQ items) will be entertained during the contractual 
period. 
 
5. Any quotation received for part supply or of doing a portion of the work with responsibility for 
carrying out remaining works by the Trustees, will not be considered. 
 
6. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance 
with the specification. Non conformation to this instruction shall be treated as non responsive & 
hence may disqualify the tender. 
 
7. The contract shall be governed by the Indian Contract Act and all payments due to the 
Contractor under the Contract shall be made in India in Rupee Currency. No foreign exchange is 
payable on this contract. 
 
8. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor 
under the Contract shall be made in India in Rupee Currency.   
 
9.  The Contractor shall take adequate insurance cover for persons to be deployed for execution of this 
contract. The Contractor shall at his own expenses pay compensation for any injury, loss or reinstate 
and make good to the satisfaction of  KoPT for loss or damage accrued to any property or rights of 
KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising out of or in 
any way in connection with the execution or purported execution of the contract and further the 
contractor  shall indemnify KoPT against all claims enforceable against KoPT (or 
agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT is a 
private person, in respect of any such injury (including injury resulting to death), loss or damage to any 
person whomsoever or property including all claims which may arise under the Workmen’s 
Compensation Act or otherwise. 
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10.   Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money and 
security deposit related clause no.8 regarding delay/extension of time /LD / Termination of contract 
including GCC. 
 
11.  The tender shall remain valid for acceptance for a period of 120 days from the date of opening the 
Techno-commercial Bid. In the event of Tenderer withdrawing their tender before the expiry of tender 
validity period of 120 days from the date of opening of the Techno-commercial Bid, the offer of such 
tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process could not 
be finalized with in 90 days, the EMD’s to be revalidated accordingly. 
 
12.  Successful Tenderer shall be in all cases responsible for the execution of the work in accordance 
with the General Conditions of Contract.  Specifications, Drawings if any, and the Bill of Quantities 
which the tenderer shall be deemed to have examined. 
 
13.  KoPT reserves the right to disqualify any offer, in case they are satisfied that any 
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of the 
Tenderers to any officer, employee or representative of KoPT or any other person on his or their behalf 
in relation to the acceptance of this tender. 
 
14.  The Tenderer shall disclose the names of their Partners/Directors/Members in the manner stipulated 
in this tender document. Any change in the composition of the same during subsequent stage of tender 
finalization as well as during the period of execution of the contract shall be immediately notified in 
writing to KoPT. In the event of any Tenderer failing to comply with the aforesaid requirement, the 
tender/ contract, if entered into, may be terminated. 
 
 15.  The Tenderer  shall refrain from sending revised or amended quotations after the closing date and 
time of the tender.. 
 
16.  At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend and 
modify the Tender Document. Such amendment shall be hoisted in KoPT’s aforesaid website and KoPT 
would in no way be responsible for any likely ignorance of any prospective Tenderer in this regard. 
Such amendment/ modification shall form part of the Tender and shall be binding upon all the 
Tenderers.  KoPT may, at its discretion, alter any of the major dates like pre-bid meeting, last date of 
submission and date of opening of the Tender etc. to enable the Tenderer(s) to have reasonable time to 
submit their offer after taking into consideration such amendment / modification.   
 
17. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an 
excuse on their part for infringing any of the conditions of the tender.  
 
18. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General 
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-laws/Statutory 
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment 
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole 
responsibility of the Contractor to comply with the same. 
 
19.  While submitting tender, the conditions of tender, the general conditions of contract and 
specifications, drawings etc. shall be read in conjunction with the bill of quantities. 
 

20. AMC Period :  Two years from the date of placement of order letter.  
 

21. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities.  The 
quantities shown on the bill of quantities are approximate only and the actual quantities will be 
intimated when formal order will be placed.  If when preparing the tender documents, the 
tenderer feels that any essential item has been omitted from the bill of quantities the prices of 
which cannot be conveniently included under any other item, the tenderer shall request the 
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Engineer to insert a suitable item at the time of Pre-bid meeting. Should the tenderer omit to 
mention the price of any item in the bill of quantities, the tender may be treated as cancelled.  
 

22. The tenderer/s shall distinctly understand :- 
a. that they will be strictly required to conform to the General Conditions of Contract 

and Specification as contained in each of its clause; 
b.  Non-acceptance/or non-compliance of any of the above terms and conditions may 

render the tenders liable to rejection. 
Tenderer/s shall also sign every page of the tender documents in token acceptance thereof.  
 

23. Warranty/Defect Liability Period (For part-II & part-III  only): The contractor shall make 
good at his own expenses of all defects, due to faulty design, materials and workmanship, which 
may develop under proper use during a period of 12 months from the date of installation and 
successful commissioning of the work executed under Part-II .  Should any difference of opinion 
arise on any of the provisions of this clause, the decision of the Engineer shall be final and 
binding.  In default, the Trustees will be at liberty to get the repairs done and reimbursed 
themselves so far as costs therefore are concerned out of the amount lying with them as security 
deposit so far as that is practicable.  If the costs of such repairs exceeding the amount of security 
deposit, the Contractor shall pay the balance to the Trustees forthwith on demand.  Where the 
Contractor has submitted bank guarantee in lieu of cash security money, the cost of such repairs 
will be payable to the Trustees forthwith on demand. Risk purchase clause of GCC will also be 
applicable.  
 

24. Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site.  
The Contractor shall ensure that his employees observe the statutory Safety Rules and 
Regulations.  
 

25. Entry Permit: The Contractor shall be governed by the following provisions for interfacing 
safety custody and proper use of Permits : 
a. All representatives and workers of the contractor shall possess the Dock Permit issued by 

Permit Office at the recommendation of concerned officer/Engineer on monthly or daily 
basis, free of cost. A token charge as per applicable rate per person per occasion will be 
levied for creation of new IDs in the permit system. A separate receipt indicating the 
details of the ID along with the amount charged will be issued which may be kept for 
future reference. 
 

b. The Contractor shall ensure that any Permit issued to their workmen or representative by 
the Permit Office are not misused by unauthorised persons for entry into the protected 
dock area. 

c. It shall amount to breach of rules and regulations regarding entry into the prohibited area 
by the Contractor in case the Dock Permit issued at their request are found to be misused 
by any authority/person. 

d. The Contractor and their defaulting employees shall be liable for legal action against them 
for breach of rules regarding entry into the protected area. 

 
 

26. Permission from statutory bodies: The Contractor shall make arrangement for obtaining 
permission and relevant clearance from the statutory bodies such as Municipal Corporation, 
Electricity Authorities etc. on payment of necessary charges/fees etc. 
 

27. Drawings: On completion of all work, the Contractor shall furnish the “DIAZO” and three 
copies of all “As made” drawings including cable route diagram to the Engineer without any cost 
 

28. Shock treatment chart, statutory warning signals, insulated mats, fire extinguisher, fire fighting 
buckets filled with sand etc. are to be provided, if required, inside the installation as per statutory 
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requirement without any cost. 
 

29. The tenderer must produce evidence with his tender that he and his proposed sub-contractors 
have had experience and fully capable of carrying out work of this class and magnitude and by 
way of proof shall submit along with his tender under Schedule ‘O’ a list of important works of a 
similar nature successfully carried out by him giving the dates of commencement and completion 
of such works and full particulars of his business organization. 
 

30. 
 
 
 
 
 
 
 
 
 
 
 
31 
 
 
 
 
 
 
32. 
 
 
 
 
 
 
 
 
 
33. 
 
 
 
 
 
 
 
34. 
 
 
35. 
 
 
 
 

Cleaning during execution and after completion. 
Any damage done to the structures during execution of work should be made good by the contractor 
at his own cost. On completion of works, the contractor shall reinstate and make good at his own 
expense any property or land which might have been disturbed and/or damaged by his works. He 
should also clean the site as required during execution and fully clear the site after completion of all 
the works. 
 
 The contractor shall forward any usable material found during the course of maintenance at 
the worksite or its vicinity to KoPT store/yard, by obtaining prior permission of KoPT official present 
at site & shall dispose off the debris beyond the dock/lock area all at his own expenses by his own 
transport and labour and clean out all part of the work and leave everything clean and tidy to the 
entire satisfaction of the Engineer 
 
If it is found that two or more persons who are connected with one another financially or as 
principal – agent or master-servant and have tendered separately under different names for the 
same tender without disclosing their connection or it is found that the same person has submitted 
more than one tender under different names, the tenders may be rejected or any contract if 
entered into under such conditions shall also be liable to be cancelled at any time during its 
performance.  
 
Protection of existing service :  
The contractor must pay full attention to the fact that the existing service facilities for KoPT are 
not disturbed at any time due to storing of materials and rubbish and take every precaution to 
keep the entrance passage clear is the same are being used by the labourer. The contractor shall 
be held liable for all damage and inference to the existing service/installation/Civil Structures 
caused by him in execution of works. Should any damage be done to the existing 
service/installation/Civil Structures in general, the contractor shall make good the same at their 
own cost and any further work consider necessary by the Engineer’s representative without any 
delay otherwise the cost of such repairing shall be recovered from his running account bill for 
which Engineer’s decision shall be final & binding. 
 
Forwarding of Materials : 
All dismantled unserviceable materials are to be disposed off beyond the office compound and in 
conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor 
shall have to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials 
that may be found during the process of execution of the work to the Trustees sales yard or any 
other site/ Godown including labour, transportations, loading, unloading all complete as per the 
direction of the Engineer.  
  
All payments due to the Contractor under the contract shall be made in Indian currency (Rupee 
only). No Foreign Exchange is payable on account of this contract. 
 
The contractor shall have to maintain round the clock electrical distribution system  of Container 
Terminal area under  Netaji Subhas Dock and  the entire electrical installations of D-Berth. 
Substation and ensure availability of spares/materials and deployment of necessary man power. 
The contractor shall bear all the costs for deployment of the necessary man power and shall be 
responsible for all liabilities regarding payment, termination, leave, statutory contribution etc. for 
his personnel without any obligation /involvement /liability on the part of Kolkata Port Trust. 
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36. 
 
 
 
 
 
 
 
37. 

 
The contractor may be allowed to sub-contract any part of the work, which is specialized in 
nature, if considered necessary, with permission from Kolkata Port Trust. The cost arising out of 
such sub contract shall have to be borne by the contractor in full. The contractor shall be liable 
for any act, omission and default of the sub-contractor employed for the tendered work. The 
contractor shall be responsible for all liabilities regarding payment, termination, leave, and 
statutory contribution etc. for the personnel of the sub-contractor without any obligation 
/involvement /liability on the part of Kolkata Port Trust. 
 
Any non performance on the part of the contractor or on the part of his sub-contractor due to any 
industrial relations problem, non supply of spares, etc. shall debar the contractor from getting 
payment. Kolkata Port Trust reserves the right to get the work done through any other agency or 
departmentally and the difference of cost shall be borne by the contractor under “Risk purchase”. 
 

38. Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the personnel 
of the contractor or his sub-contractor who will be involved in the tendered work. On closure of 
the contract, all these permits shall have to be returned before finalization of the pending 
bills/dues.  

39. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing 
equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port Trust. 
  

40. The contractor shall start the work on “As-is-where-is” basis of the electrical installations. 
Mobilization period of seven working days from date of commencement of AMC shall be 
allowed to the successful Contractor to set right the defects as per advice of KoPT Official. 
Penalty will not be applicable for the 7 days period. 
 

41. The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at 
no extra cost to Kolkata Port Trust. 

42. Kolkata Port Trust will provide general security of the entire area. Kolkata Port Trust is covered 
by ISPS (International Ship and Port Facilties Security) code and the contractor shall have to 
arrange for further security of their stock etc., if considered necessary and related coverage at his 
cost in terms of ISPS code. 
 

43. Kolkata Port Trust will provide, as may be available, space for office space, stores and working 
area to the contractor on chargeable basis as per prevailing applicable rate of KoPT which may 
undergo change during the tenure of contract. 
 

44. 
 
 
 
 
45. 
 

The contractor shall have to specify the requirement of spaces after inspecting the area/sites as 
mentioned in above. Water and toilet facilities, as available within the area/sites, will be extended 
to the contractor’s personnel free of cost. Electricity, if available will be provided free of cost for 
carrying out the contractual works.  
 
The contractor or his employees shall not use the premises allotted to him for any  purpose other 
than for carrying out the work allotted as per the contract and shall not act in any manner as to 
cause any nuisance or annoyance to KoPT or the participants /visitors at the port. 
 

46. The contractor shall have to arrange at his own cost for all necessary insurance coverage for men 
and materials to be used this contract. 

47. Kolkata Port Trust and the contractor will nominate a number of officers with their contact nos. 
indicating the chain of command at the field level who will operate within the terms of the 
contract to ensure minimum interruption, smooth functioning and optimum utilization of the 
electrical installations and the related distribution system.  
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48. The contractor shall conform to all the formalities as laid down in the Contract Labour 
(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent 
amendments, if any, while executing the contractual works.  
 

49. Immediately after completion of the contractual period, the contractor shall vacate the office and 
working space at NSD allocated to them, to Kolkata Port Trust. The contractor may, however, 
take away the materials/spares not owned by Kolkata Port Trust. 
 

50. Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement of the 
tender document.  
 

51. Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations in vogue 
and as amended from time to time shall have to be satisfied 
 

52.  Contractor shall have to arrange further security for their equipment/office/stores etc. at their 
own cost and responsibility. 

53. All equipment covered under this tender must be available from indigenous sources and the 
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years from 
the date of commissioning.  No foreign exchange will be made available. 
 

54 The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items envisaged 
in the equipment. 

55. An agreement shall have to be executed at the expense of the contractor within 15 days from the 
date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least  
Rs. 60/- as per format enclosed  with the General Conditions of Contract. All correspondence 
between the contractor and KoPT including order letter and all documents uploaded from the 
date of opening of tender till the submission of the Security Deposit should form part of the 
contract agreement.    
 

56. PF and ESI as per prevailing rate  of the contract labours have  to be remitted by the 
contractor to the respective authorities along with contractor’s own contribution. In respect 
of P.F. & ESI contribution remitted to the P.F. & Insurance Commissioner, documentary 
evidence in support of the same is to be submitted along with individual PF Nos. by the 
contractor during subsequent running account bill, failing which the bill will not be processed. 
 

57 The contractor shall comply with the provisions of all the Acts, Laws, any Regulation or Bye-
Laws of any Local or other Statutory Authority applicable in relation to the execution of the 
subject works, such as but not limited to  
a) Minimum Wages Act, 1948 (Amended), 
b) Employees Liabilities Act,1938. 
c) Industrial Dispute Act,1938 and 1940. 
d) The Contractor Labour (Regulation & Abolition) Act, 1970 or Statutory amendments and 
modification thereof, any other laws relating thereto and Rules  
made there under from time to time.  It will be the duty of the contractor to abide by the 
provisions of the Act. 
e) Workmen Compensation Act,1923 as amended by Amendment Act No.65 of 1976, 
f) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and 
rules made there under from time to time. The contractor shall take into account all the above 
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him 
on this account, 
g) EPF & MP Act 1952  and as amended from time to time.   
The aforesaid Regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of contract.  
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58. The contract shall be drawn up in English language only.  
 

59. The firm /contractor shall at all times, during the continuance of agreement, obey and observe all 
direction and instruction given by the Engineer or his authorized officials.  

60. The contract may be terminated at any time by KoPT, as per termination clause of GCC. Further, 
the contract shall stand terminated automatically on expiry AMC period of two year.  

61. The responsibility in respect of the antecedents / Credentials of the persons engaged by the 
contractor rest with the contractor. 

62. Maintenance of all electrical installation in accordance with Manufacture’s specification, 
instruction Manuals, IE Rules and other relevant rules. 

63. The staff provided by the contractor to KoPT are in case found to be indulging in any undesirable 
or unfair activities in the premises of KoPT, the contractor will solely be responsible for all the 
consequences apart from the liberty of KoPT office to lodge complaints before appropriate 
authorities. 
 

64 Kolkata Port Trust is not in a position to extend telephone facility to the contractor. The 
contractor personnel have to maintain a mobile phone at site. The cost of instruments and 
Monthly rental/call charges are to be borne by the Contractor. 
 

65. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the 
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra 
work the same will be paid as per rate of PWD schedule rate/ rate of reputed manufacturer / 
market rate, as the case may be with justification of rate. 
 

66. All excisable goods for which supply rate has to be quoted, the contractor shall buy such items 
from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of such 
items a/c ‘KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will be 
made on production of proper documents. Contractor, however, will be paid for supply items at 
his quoted rate and not on the basis of actual invoice value of the manufacturer or first stage 
dealer or second stage dealer. Any purchase for supply items from other sources, not specified 
will not be allowed for payment purpose.  

 
67.    TERMS OF PAYMENT 

(i). 
 
 
ii). 
 
 
iii). 
 
 
 
iv). 
 
 
 
v). 
 
 
 
 
 

Payment shall be made on monthly basis. Bill is to be complete in all respects having     
proper certification of the work carried out during the billing period. 

 
Monthly bills raised for the concerned month shall have the detail break-up of GST for 
Part-I, Part-II & Part-III ,   

 
Work under Part-II & Part-III are to be carried out as per instructions of KoPT officials. 
The quantity may increase or decrease as per requirement, for which payment will be made 
as per actual.   Payment for the same work will be made on actual basis.  

 
Regarding repair/replacement of any item, old unserviceable materials generated for the 
concerned month must be returned to the concerned KoPT official/ personnel under prior 
arrangement failing which the bill for the concerned month will not be processed. 

 
All payments like refund of earnest money, security deposit and all bills of contractors will 
be paid through RTGS/NIFT /ECS (Electronic Clearing System).  For this purpose the 
following  details are to be furnished by the contractors :- 

(a) Name of the Bank.  
(b) Name of the branch with Code No. 
(c) Bank Account No. 
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vi). 
 
 
 
 
 
vii) 
 
 
 
 
viii) 
 
 
 
68. 
 
 
 
 
 
 
 
 
69. 

(d) Type of Account: Savings / Current / Cash Credit.  
             [strikeout whichever is applicable)              
(e) IFSC Code No. 
(f) MICR Code No. 

The account shall have to be with a bank within the ECS Zone prescribed by the RBI. The 
monthly bills of the contractor will be processed for payment after deduction of all statutory 
taxes and duties and also the security deposit as per clause. 3.4, 3.5 & 3.6 of the ‘General 
Conditions of Contract’ Forms and Agreement. Service Taxes as applicable will be paid as 
per prevailing rates. 
 
Payments to the laborers  involved in the works are to be paid by the contractor as per 

“Minimum rates of wages” fixed by Central Government / Govt. of W.B., whichever is 
higher and which are revised from time-to-time including related EPF & ESI and other 
statutory benefits , as applicable.  
 
Escalation /de-escalation clause : Escalation would be paid by KoPT only for Part-I of 

BOQ of the tender for the nos. of labourers certified to be present during any period within 
the pendency of the contract in the following formula :  
 

Escalation Amount for any period = (Rate at which the particular category of 
labourers has been paid during the period – the prevailing rate for the particular 
category of labourers as on the date of opening of Techno-commercial Bid) x nos. of 
labourers of that particular category certified to be present during the period. 
Similarly, if the rate at which the particular category of labourers has been paid 
during the period is lesser due to reduced minimum wages than the prevailing rate 
for the particular category of labourers as on the date of placement of order letter, 
the resulting amount as calculated in the above formula shall be deducted from the 
contractor’s bill. 
 
Bonus payment : The Contractor shall comply to the Employees’ Bonus rules & to pay 
Bonus once a year to his workmen accordingly, for which no extra payment shall be made 
to the Contractor. 
 

 

70. Priority of Contract Documents 

The several documents forming the Contract are to be taken as mutually explanatory to one another, but 
in case of ambiguity or discrepancies, the same shall be explained and adjudicated by the Engineer of 
the Contract (EoC), who shall thereupon issue to the Contractor instructions thereon which will be final 
and binding on the Contractor. Unless otherwise provided in the Contract, if the stipulations in the 
various documents forming a part of the Contract are found to be in variation in any respect then, unless 
a different intention appears, the provision(s) of one will override others (but only to the extent these 
are at variance) in order of precedence as given in the list below i.e. a particular item in the list will take 
precedence over all those placed lower down the list: 

 
The following documents of the Contract Agreement will be in the following sequence :- 
 

a. Letter of Intent (LoI) / Work Order 
b. Special Conditions of Contract 
c. Scope of work and Terms of Payment 
d. Bill of Quantities 
e. Instructions to the Tenderer 
f. General Conditions of Contract 
g. Any other document(s) forming part of the Contract. 
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71.  All other terms and conditions excepting those mentioned separately shall be governed by KoPT’s   
General Condition of Contract. 

 
 
 
72.   SAFETY MEASURES: 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and 
Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer 
of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction 
issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 
temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of 
access or any other aspect.  
 
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 
available in proper condition.  
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to 
all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face 
and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot 
works; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by 
the Engineer.  
 
All safety rules shall be strictly followed while working on live electrical systems or installations as 
stipulated in the relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply to the relevant safety codes.  
 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall 
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should 
be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will be 
provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. The 
contractor shall adopt all the above safety measures at his own cost.  
 
The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 
project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 
affect adversely the quality or appearance thereof or cause injury or death to animal and plant 
life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  
throughout the period of their use and different effluents of the labour hutment shall have to be 
disposed off suitably.  

 
73. Taxes & Duties: The rate quoted by the Tenderer should be considered to complete the work 
in all respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time 
of supply of goods and services. 
 
74. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum Wages Acts, 1948, Employees 
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and 
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Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws 
relating thereto and the rules made there under from time to time. 
 
(a)  Payment to the labourers to be made as per the minimum wage rate fixed by Chief Labour 
Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from 
time to time along with EPF / ESI and other statutory benefits, as applicable. 
 
(b)  It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 
Regulations, By-laws and Procedures as are lawfully necessary in the execution of the works. The 
contractor will be fully responsible for any delay /damage etc. and keep the Engineer indemnified 
against all penalties and liabilities of any kind for non-compliance or infringement of such Acts, 
Ordinances, Rules, Regulations, Bye-laws and Procedures. 
 
(c)  The contractor shall indemnify the KoPT against payment to be made under or for the 
observance of the laws aforesaid without prejudice to his right to claim indemnity from his sub-
contractor. The aforesaid regulations shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor 
to obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos. of 
labours in the work and submit to the Engineer-In-Charge prior to commencement of the work. 
 
(d)  The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 
as amended by Amendment Act No. 65 of 1976’. In addition to the above, the personal Injuries 
(Compensation Insurance) Act, 1963 and any modifications thereof and rules made there under 
from time to time. The contractor shall take into account all the above said financial liabilities in 
his quoted rates and nothing extra, whatsoever, shall be payable to him on this account. 
 
(e)  The contractor shall indicate maximum number of workmen to be engaged on any day for 
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall 
have to obtain a regular / permanent license as per sec 12(1) of the Contract Labour Act. Further, 
whenever a contract work has commenced or completed, the contractor has to intimate the same 
to the Assistant Labour Commissioner (Central) /Labour Enforcement Officer (Central) in Form 
IV-A, within 15 days of such commencement or completion. 
 
(f)  The contractor has to arrange for displaying the name of the Regional Labour Commissioner 
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his 
worksite (s). The contractor shall inform the Principal Employer the date, time & venue of 
disbursement to be made by him to his workers. 
 
(g)  The successful bidder shall also be required to put up a notice at the site of work mentioning 
the date, time & venue of disbursement to be made by him to his workers and he or his authorized 
representative shall have to be present during period of disbursement. 
 
(h)  Escalation /de-escalation clause: KoPT will reimburse the proportionate escalated / de-
escalated minimum rates of wages to the contractor including ESI / EPF and Administration 
Charges on differential amount due to change in minimum wage rate keeping aside other 
components like his profit, overhead charges, etc. Such escalation is only applicable for Part-I of 
BOQ of the tender for the nos. of labourers certified to be present during any period within the 
pendency of the contract in the following formula: 
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75. Relevant GST Clause: 
(i).  Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its 
returns and payment of taxes is also made. 
 
(ii). The supplier/service Provider agrees to comply with all applicable GST Laws, including GST 
acts, rules, regulations, procedures, circulars and interaction there under applicable in India from 
time to time and to ensure that such compliance is done within the time prescribed under such 
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST 
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in GSTN 
by supplier/service provider and details available with Kolkata Port Trust, then payment to 
supplier/service provider to the extent of GST relating to the invoice/s under mismatch may be 
retained from due payment till such time Kolkata Port Trust is not sure that accurate tax amount is 
finally reflected in the GSTN to KoPT’s account and is finally available to the Kolkata Port Trust in 
terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not required to be 
reversed at a later date along with applicable interest. 
 
(iii).  Kolkata Port Trust has the right to recover mandatory loss including interest and penalty 
suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss of 
input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port 
Trust by way of adjustment in consideration payable. 
 
(iv).  Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port 
Trust to claim tax benefit on the same shall be issued by you for a particular year before 
September of the succeeding financial year. 
 
(v). The purchase order/work order shall be void, if at any point of time you are found to be 
blacklisted dealers per GSTN rating system and further no payment shall be entertained. 
 
76. Detailed Scrutiny of E-Tenderers : Documents are to be uploaded :- 
i.  Valid GST Registration Certificate. 
ii.  Valid Trade Licence. 
iii.  Valid Professional Tax Clearance Certificate / Upto date tax payment challan, if applicable. 
iv.  Proof of possession of valid Employees’ Provident Fund (EPF) Account. 
v.  Proof of being registered with Employees’ State Insurance Corporation (ESIC)/ Affidavit 

and Indemnity Bond. 
vi.  Details of the firm as per Schedule-O (in Volume-I) of the tender document. 
vii.     Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

viii.     Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three) 
financial years (i.e. 2015 – 2016, 2016 – 2017, 2017-18) and the same should be audited as 
per relevant norms wherever required. 

ix. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 
signed by the Bidder under office seal. 

x.  EMD & Cost of Tender documents / NSIC Registration certificate/ or other, if any. 
xi.  Certified copies of PAN Card. 
xii.  Electrical Contractor Licence. 
xiii.      Proforma (Form –D) [Annexure – G]. 
xiv.      Covering Letter. 
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xv.  Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or  
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish 
necessary documents in support of their statement in this regard. 

 
xvi.  A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 

document, GCC and addenda has fully been read and understood (Annexure –I). 
 
xvii.  Information of Tenderer (Annexure – K) 
 
The bidder will have to produce the original documents or any additional documents, if asked 
for, to satisfy the Authorities. 
 
76. During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer may be 
considered non-responsive in case it: 
 
i. is not accompanied by requisite earnest money, 
ii. is not accompanied by requisite tender paper cost, 
iii. validity of the offer is less than tender stipulation, 
iv. does not meet the qualification criteria as stipulated in the NIT. 
v. The bidder submits conditional offer / impose own terms and conditions / does not accept 
tender conditions completely / offer or tender if submitted with any deviation from the tender 
terms & conditions. 
vi. if the tender is conditional, 
 
In addition to the above, a bidder may be disqualified if:- 
 
i. The bidder provides misleading or false information in the statements and documents 
submitted. 
ii. Record of unsatisfactory performance during the last seven years, such as abandoning of work 
or rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy, etc. 
 
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 
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Annexure - D 
SCOPE OF  WORK 

 
   

The work involves round the clock operation, maintenance, supply of required spares/materials, repair and 
servicing of all electrical installations including the electrical distribution system of the areas of Container 
Terminal covering 4 ,5, 6, 7 & 8 NSD, Basra Yard and areas under jurisdiction of Container Terminal to 
ensure minimum interruption, smooth functioning of the electrical system at Container Terminal. It includes 
continuous attending against the verbal/written report/requisition made by KoPT officials with the works 
related to maintenance of power line, fuses, MCCBs, MCBS, point wiring, switch boards, switches/sockets, 
call bells, fan, lights, regulators,  earth continuity conductor,  starter switch for AC, Main LT panels, DB’s, 
Sub-DBs, underground/ surface laid armoured/unarmoured cables, motor starters etc. of the  electrical 
installations located at Container Terminal Administrative Building, Chhaya Kunj near 7 NSD, Container 
Freight Station (CFS) Building, Container Parking Yard (CPY), Reefer Park, Canteen No. 7A, Terminal 
Workshop, Ground floor of Customs Building, Fuel Pump Station Building at NSD, Gates No. 4, 5, 6, 7 & 8 
of NS Docks, old OCTS Computer Centre and computer booths at different locations. Maintenance of 
electrical installations inside the cubicles at third (3rd ) floor of  CFS Building leased to private parties 
is excluded from the purview of the scope of work.  
 
The scope also includes day to day switching on & off  high mast  and lattice tower lights, other street and 
pole lights situated at 4 NSD, 5 NSD, 6NSD, 7 NSD & 8 NSD Yards , Parking yard behind 7 & 8 NSD, 
Basra Yard, Lighting towers of 4 NSD & 5 NSD berths and Basra Line Yard, etc and complete repairing, 
rectifying, refixing and commissioning of different types of light fittings, luminaires comprising LED/ 150 
W/ 250W/400 W  HPSV lamps, duly replacing the required spares, such as lamps, ignitors, condensers, 
ballasts etc. including cleaning the reflectors, acrylic covers, replacement of gaskets etc., as required and 
fixing, connection and commissioning of ICDP/ICTP switches/MCBs/MCCBs of various capacities as and 
when required & actual fault identification & complete rectification and re commissioning of the same. 
 
 Furthermore, it includes round the clock maintenance, repair & servicing of all electrical 
installation/switchgears of D-Berth substation  including HT Panel, LT Panel, OCB, MCCBs, cables, 
capacitors bank, transformers etc to ensure minimum interruption, smooth function of HT & LT network:-  

 
 

The broad nature of jobs to be undertaken at different areas under the maintenance contract. 
i) Container Terminal Administrative Building & adjacent Toilet block, Garden, Office space 

under Civil Engineering Deptt. and Goomty at Block-1 of CPY :- 
Inspection of all light, fan, plug points along with their accessories, call bells, starters for air 
conditioners, switchgears, cables, wires,  distribution boards, MCBs, etc. and servicing the same 
as per requirement and schedule of maintenance.  

 
ii) CFS shed and Office building :- 

Inspection of all light, fan, plug points along with their accessories, call bells, starters for air 
conditioners, switchgears, cables, wires,  distribution boards, MCBs, panel boards etc. and 
servicing the same as per requirement and schedule of maintenance.  
 

iii) Canteen building & adjacent toilet block :- 
Inspection of all light, fan, plug points along with their accessories, call bells, switchgears, 
cables, wires,  distribution boards, MCBs, etc. and servicing the same as per requirement and 
schedule of maintenance.  

 
iv) Terminal Workshop:- 

Inspection of all light, fan, plug points along with their accessories,  switchgears, cables, wires,  
distribution boards, MCBs, etc. and servicing the same as per requirement and schedule of 
maintenance.  
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v) Ground floor of Customs Building near 7 NSD Gate :-  

Inspection & maintainence of all light, fan, plug points along with their accessories, call bells,  
switchgears, cables, wires,  distribution boards, MCBs, etc. and servicing the same as per 
requirement and schedule of maintenance.  

 
vi) Fuel Pump Station Building at 5 NSD & Computer booth at 5 NSD :- 

Inspection & maintainence of all light, fan, plug points along with their accessories, call bells, 
starters for air conditioners, switchgears, cables, wires,  distribution boards, MCBs, etc. and 
servicing the same as per requirement and schedule of maintenance.  

 
vii) Link booth, Quay booth, Chhaya Kunj, Stevedoring Office at 5 & 8 NSD, Computer booth at 4 

NSD, Labour Office (5 NSD Canteen) : 
Inspection & maintainence of all light, fan plug points along with their accessories, call bells, 
starters for air conditioners, switchgears, cables, wires,  distribution boards, MCBs, etc. and 
servicing the same as per requirement and schedule of maintenance.  

 
viii) Tower lights of 4 NSD, 5 NSD, 6NSD, 7 NSD , 8 NSD & newly  developed  Basra Yard :  

Inspection & maintainence of all HPSV lamps and their accessories, Switchgears,  MCBs, 
MCCBs, Cables, Fuses, Contactors, Timers, Bus Bars, Pillar Boxes etc. and servicing the same 
as per requirement and schedule of maintenance. 

 
        ix)       Street lights at Basra Yard:      

Inspection & maintainence of all HPSV lamps and their accessories, Switchgears, MCBs, 
MCCBs, Cables, Fuses, Contactors, Timers, Bus Bars, Pillar Boxes etc. and servicing the same 
as per requirement and schedule of maintenance. 

 
x)       Gates No. 4, 5, 6, 7 & 8 of NS Dock & adjacent CISF Offices & Computer booths :- 

Inspection & maintainence of all light, fan plug points along with their accessories, call bells, 
starters for air conditioners, switchgears, cables, wires, distribution boards, MCBs, etc. and 
servicing the same as per requirement and schedule of maintenance.  

 
xi)       Reefer Park :- 

Inspection & maintainence of all plug points,  Fuses, Fuse carriers, Cables, Switchgears, 
Distribution Pillar Boxes, Earthing system etc. and servicing of the same as per requirement and 
schedule of maintenance.  

 
      xii)       Water Treatment Plant near 4 NSD Gate and L-Berth Pump:- 

Inspection & maintainence of all electrical panels , plug points, Switchgears, DBs, Sub-DBs, 
Earthing system etc. and servicing of the same as per requirement and schedule of maintenance.  
 

 xiii)      VMS Control Room near Gate No. 8:   
Inspection & maintainence of all light, fan plug points along with their accessories, call bells, 
starters for air conditioners, switchgears, cables, wires, distribution boards, MCBs, etc. and 
servicing the same as per requirement and schedule of maintenance.  
 

xiv)      Weigh Bridges at Container Terminal area:  
Maintenance of power supply to the Weigh Bridges at Container Terminal area.  

 
 
Yearly Report of the IR Test of the Transformers, HT & LT Switch Gears with associated cables to be 
submitted to the concerned Officer and necessary rectification to be done immediately, if any, fault is 
noticed as per instruction of Exe. Engineer (Elect. NSD)   or his representative.  
 
H.T. & L.T. Panel including Breakers : To ensure trouble free operation including checking of oil, 
fixed and moving contacts of OCB, cable termination, metering, different type of coils. HRC fuse, 
selector switches etc. Check for proper tightness of Nut Bolts in-cubicle to avoid over heating and 
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burning. Carrying out filteration, testing of acidity and di-electric strength of oil annually preferably 
during winter. Top-up of insulating oil in HT & LT Switch Gears are to be maintained at the desired 
level. 
  
Cleaning, petrol washing, servicing, overhauling, minor repairing of over current/earth fault/earth 
leakage IDMTL relay including lubricating of moving parts, gear, spring etc. polishing of moving / 
fixed contact. Checking the isolating contacts and other current carrying parts. Checking the tightness 
of all current carrying parts, particularly the Bus Bars inside the Panels and cleaning of insulator 
surfaces are to be carried-out at quarterly interval.  All measuring equipment should be checked and 
simultaneously necessary rectification is to be done in case any fault is noticed without any delay.  
 
Transformers : Checking of cable termination, oil level, breather, leakage of oil etc. and  refilling of 
oil, if necessary, to maintain minimum oil level of transformer. 
 
Yearly Test Report of the Transformer Oil Acidity, Viscosity and break-down voltage done from an 
appropriate authority to be submitted to the concerned officer and necessary rectification to be done 
immediately, if any, fault is noticed as per instruction of enginers of this department  or his 
representative. Routine filtration of Transformer oil of all Transformers under contract are to be carried 
out once in every year in consultation with Exe. Engineer/Astt. Engineer (Elect) (Container Terminal).. 
Colour of the silica gel should be checked and if necessary, it is to be changed by new one. All 
bushings, jointings, cable terminals should be checked on monthly basis and necessary rectification is to 
be done in case any fault is noticed without any delay.  
 
A Preventive Maintenance Schedule for all electrical installations is to be prepared and approved from 
appropriate authority of KoPT by the party. The party should maintain this schedule throughout the 
year. All the equipments, accessories and installations are to be maintained periodically for satisfactory 
and smooth functioning of system.  Log book for sub-station and illumination system is to be prepared 
as per direction of the Exe. Engineer /Astt. Engineer (Container Terminal) or his authorized 
representative.  
 
Log sheet duly filled-up shall have to be submitted daily to the controlling officer or his authorized 
representative. All break-down / trouble with necessary rectification shall have to be recorded in the log 
sheet as well as in the log book with date and time, which should be placed before Exe. Engineer/Astt. 
Engineer (Container Terminal) or his authorized representative.  
 
  Work is to be carried out in case of replacement  of oil in transformer : 
Draining out of transformer oil and storage of the same into containers, opening of top cover of the 
transformer, cleaning of sludge, dirt from core winding, cleaning of transformer housing, checking of 
tightness of connection, replacement of top cover gasket (HT and LT side), refilling of the old 
transformer oil after dielectric test of insulating oil, replacement of conservator oil level gasket and 
putting the transformer in service condition etc. after IR test in presence of Exe. Engineer (Elect. NSD)  
or his authorized representative. 
 
Distribution Panel: Cleaning of inside compartment, checking of fixed & moving contacts of OCB, 
checking of tightness of Bus-bar, checking of tightness of incoming & outgoing cable termination and 
internal connection, checking of meters, checking of protective and operating circuits on quarterly basis 
  
Station lighting: Proper maintenance of station lighting system consisting of fans, lights, distribution 
board, different rating of main switches etc. Dust & dirt inside the station needs to be cleaned on 
monthly basis. 
 
Cables: Attending of faults and timely restoration. Proper maintenance of different types and size of 
cables, cable terminations boxes, cable trays, clamps etc. of the entire cable route. 
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Man Power : 
The contractor has to deploy necessary manpower which shall comprise one supervisor having Diploma in 
Electrical Engineering with Electrical Supervisory Certificate of Competency issued by Directorate of 
Electricity, Govt of West Bengal or any other state Govt or having National Certificate of Competency for 
manning the General Shift, 2  number of  Highly- skilled electricians (preferably ITI) having workman 
certificate and 2  no. of Semi-skilled personnel for morning and evening shift and  1   number   Highly-
skilled electricians (preferably ITI) having workman certificate and 1  no. of Semi-skilled personnel for  
night   shift on all days. 
 

 Name of the shift Duration 
First 06.00 hrs.  to 14.00 hrs. 
Second 14.00 hrs.  to 22.00 hrs. 
Third 22.00 hrs.  to 06-00 hrs. 
General Shift 08.00 hrs.  to 16.00 hrs 

 
Required numbers of relievers are to be made available to compensate for any absence due to 
leave/sick etc., At no stage, short fall of staff will be accepted. 
 
The contractor may follow the timings of port operational shifts or can maintain their own timings but 
the same must cover the whole day round the clock. The contractor must intimate to the KoPT officials 
in writing the timings of three shifts or amendments thereof followed by his workmen. The deployed 
man power should be capable to cater to any requirement in all three operational shifts round the clock 
on all days of the week irrespective of holidays etc.  
    
The deployment of man power shall have to be increased depending upon the prevailing 
emergency situation without claiming any extra cost.  
 
The Contractor shall keep and maintain the records of day-to-day maintenance activities, i.e. material 
consumption, work carried, attendance of workman and submit  the same to, Exe. Engineer /Astt. 
Engineer (Elect) (Container Terminal). The Contractor shall also keep and maintain the Daily report on 
operation of Electrical installation specially the no. of lamps glowing in street/pole/ tower/ Yards/ 
Gates, no of points operating in refer park  and also on sub-station equipment  shall have to be 
submitted by the contractor to concerned  Exe. Engineer/Astt. Engineer (Container Terminal) in a 
specified format by 11.00 A.M next day. The contractor shall have to follow the schedules of 
maintenance as will be framed jointly by Engineers of the KoPT and contractor. 
 
The contractor shall have to maintain a site store with necessary stock/materials of at least 1/4th of the fast 
moving consumables  with a view to timely attending the fault in any electrical installations so that down 
time of the concerned portion of the electrical distribution system can be kept to the minimum.  
In case of breakdown leading to interruption of power supply within the jurisdiction of work, immediate 
action shall be taken from contractor’s end and stop gap or temporary arrangements for resumption of power 
and functioning of the system is to be made as early as practicable. A qualified supervisor shall be present at 
the work spot. This arrangement will however be allowed only for a week within which period, the original 
installation/system has to be restored & re-commissioned.  
During the course of execution of the maintenance contract, in the event of necessity of any addition 
/alteration or additional work beyond the scope of work, the same shall have to be carried out by the 
contractor as per agreed terms & conditions.  
  
All Dock Safety Regulations in vogue and as amended from time to time shall be applicable to the 
contractual work. The contractor has to maintain the illumination level in a manner so as to satisfy the 
requirement as mentioned in clause 16 (2) of the Dock Workers (Safety, Health and Welfare) Regulations, 
1990 which is (……The general illumination, in areas on the Dock where Dock Workers have to pass shall 
be at least 10 lux and at places where Dock Workers are employed, the illumination shall be at least 25 lux 
without prejudice to the provision of any additional illumination needed at particular places.) 
  



 30

 
Penalties :   
(a) (a) Non availability of minimum strength of man power shall attract a penalty as per the table 
furnished below:- 
 

Sl No Level of workmen Penalty /man/shift 
1 Supervisor Rs 1000/- 
2 Skilled Electrician 1.25 times the prevailing minimum wages rate 

of Central Govt./State Govt. whichever is 
higher. 

3 Semi skilled labour 

 
(b) Non-functioning of, tower-light and street-light luminaries beyond three days from the date of lodging 
complaint by KoPT official shall attract a penalty of Rs. 150 per luminaire per day.  Non-functioning of 
office light/fan/ plug /call bell/AC/refer- park point beyond three days from the date of lodging complaint by 
KoPT official,  shall  attract a penalty of Rs.25/- per point per day 
 
(c)  For Sub Station equipments : 
(i) Identification & rectification of fault for sub station equipments such as fault in Circuit breakers, HT 
& LT Panels, cables termination, LT cables, Straight through joints, Capacitor Banks etc. are to be done 
within 24 hrs.   
(ii) Identification of fault for in transformers, HT Cables etc. are to be done within 24 hrs.   
 
If work is not done as per above schedule [(i) & (ii)]  then a penalty  @ rate of Rs. 1000/- per  day  shall  
be  imposed  on  contractor for each location separately and will be deducted from  the   AMC  amount  
due  to  the  contractor. 

 
If contractor is not able to rectify the fault as mentioned in (ii) as stated above within maximum 3 days 
of time , penalty @ Rs 1000/day will be imposed from 4th  day onwards from the date of identification 
of fault. In case it is not possible due to valid reasons (major fault, replacement of spare parts not readily 
available etc. ) which is to be acceptable to  competent authority, then the same must be rectified within 10 
days from the date of breakdown. Non-acceptance of reasons for delay by competent authority/non-
rectification of faults within aforesaid 10 days will attract penalty @ Rs 1000/day  for each day of delay 
from 11th day onwards. In exceptional circumstances if applied in writing, competent authority may allow 
extension of such period as is considered reasonable. 

 
The entrusted contractor has to maintain a log book for daily work in each shift and an attendance 
register and have to get it countersigned by the KoPT officials present at the office of Exe. 
Engineer/Astt. Engineer  (Container Terminal).  

 
TOOLS, TACKLES and CONSUMABLES: 
 
A) Required tools and tackles proposed to be used for execution of work mentioned in the tender 

including safety accessories are to be provided by the firm at his cost. 
B) The Contractor shall make available the various tools and tackles that are required for operation 

and maintenance of the system/equipment.   
C) The following are the minimum tools and tackles that are required to be made available at site all 

the time. 
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TOOLS: 
 

i. Aluminium / Wooden Ladder, Self-Supporting     
ii. Tool Kit consisting of Screw Driver Set, Nose Plier, Cutting Plier Test lamp, Tester, Screw 

Driver, Adjustable Spanner, Hacksaw and Frames.                  
iii. Hammer, Chisel, Pipe Wrench                
iv. Digital clamp-on multi-meter      
v. Megger                               
vi. Crimping tools                                          

vii. Portable Welding  M/c      
viii. Tarpaulin Tent Set                 

ix. Electrical Portable Drilling Machine (including Bits)   
x. Set of Spanners (Ring and Open)                            

xi. Crow bar and Axe                  
xii. Double end spanner, Box spanner    

xiii. High Voltage testing arrangements.  
xiv. Emergency Light.  

 
 

D)  Consumables: Consumables like PVC insulation tapes, empire tapes, wire brushes, test lamps, jute 
etc., as per the requirement is under the contractor’s scope. 

 
Provision of Safety gears: 
The Contractor shall at his own cost, provide safety gears, i.e., Helmet, insulating Gloves for 
Electrical Works, cotton gloves, safety shoes, rainy wears, to his staff. The Contractor shall provide 
first aid box for his staff as per the direction of Engineer-in-charge. 

 
   The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority 
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of 
Practice and relevant portion of National Building Code particularly with respect to fire safety and 
also  code of practice for fire safety of buildings (general): Electrical Installations, IS:1646: 1997 
and code of practice for earthing IS 3043:1987 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 32

 
TECHNICAL SPECIFICATIONS 

 
Cables : 
Item Details: - Following sizes of XLPE insulated, armoured, overall PVC sheathed PVC sheathed 
armoured Al. conductor cable of 1100 volts grade conforming to IS: 7098(Part–I) / 1988 with latest 
amendment, are included under the scope of this tender. 

a) 3.5 C X 240 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
b) 3.5 C X 185 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
c) 3.5 C X 150 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
d) 3.5 C X 120 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
e) 3.5 C X 70 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
f)  3.5 C X 50 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 

      g)   3.5 C x 35mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
      h)   3.5 C x 25 mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
      i)   4 C x 16 mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
      j)   4 C x 10 mm2 XLPE insulated PVC sheathed armoured Aluminium cable 
.  
 
[Laying] 
             Laying Underground:- 
Cable shall be laid generally in accordance with I S:1255-1983.  The average depth of  trench for laying 
cable shall be as below:- 

i) Directly on ground - 0.75 m. 
ii) At road crossing    - 1.00 m. 

 The trenches shall be excavated in reasonably straight line, and where there is a    
change in direction suitable curvature shall be provided. with 12D radius where D is the diameter of the 
cable. Where gradients and changes in depth are unavoidable, this shall be gradual, except where 
otherwise directed by the Engineer.   The cable shall be laid on a cushion of sand, protected with bricks 
placed on both sides (along the  length of the cable) and top (across the length of the cable). After 
laying of the cable the duct shall have to be filled up by sand. Where cables run in parallel, separate 
ducts as stated shall have to be provided. G.I. pipe shall have to be used where cable pass through walls, 
roads, drains, culverts, railway line etc.  

 
GI pipe also shall be used if depth of cable trench is less than 750mm and further  excavation is not 
possible due to obstruction of existing material, which will be paid in actual. For one run of cable one 
GI pipe is to be considered. In other word two or more   run of cable will not pass through one pipe.  

 
The cable trench shall be filled back with riddled soil obtained from excavation. This shall  be done in 
layer and compacted. Cable route marker shall have to be provided at a   
maximum distance of 50m. 

 
Laying on wall or structure:- 
Where cable shall be laid on wall or structure, the cable shall be laid by using MS Clamp of adequate 
strength and size. The maximum distance between clamps shall not be more than 400mm. The cable 
shall run as straight as possible. There shall be GI pipe protection of 1 meter from each floor level 
during vertical run. When the cable shall   pass through wall/floor etc pipe protection shall have to be 
given. Wherever cable shall be required to be laid inside the building, the cable shall be laid on 
perforated GI Tray of adequate size and mechanical strength. The tray shall be rigidly fixed on wall in a   
proper manner at suitable height using MS angle. The cable shall be fixed on tray using MS clamp of 
proper size and thickness at a distance should not be more than 300mm.In case cable pass from one 
building to another building; GI protection pipe of adequate size is to be provided with proper fixing. 
Neatness must be maintained. 
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Laying as catenary:- The cable will be laid in catenary using 4 SWG GI stay wire and suitable 
insulator. Care must be taken to avoid unnecessary sag. Termination of cable shall have to be made by 
using suitable compression cable gland and sockets by crimping to the size of the cable. 
 
 
Laying Under hard standing:- Cable should be laid through suitable size of GI/HDPE Pipe at an 
average depth of 300mm after cutting  Concrete pavement  etc.  including mending good damages to 
original finish. 
 
Termination &Finishing:- Termination of cable shall have to be made by using Suitable compression 
cable   gland and sockets by crimping to the size of the cable.  
 
Cable Jointing Kits: Heat Shrinkable type Straight through Cable jointing Kits, suitable for3.5C x 240 
sq. mm / 3.5C x 185 sq. mm /3.5C x 150 sq. mm/ 3.5C x 120 sq. mm/ 3.5C x 70 sq. mm/ 3.5C x 50 sq. 
mm /3.5C x 35 sq. mm/ 4C x 25 sq. mm / 4C x 16 sq. mm,  1.1KV Grade XLPE insulated PVC 
sheathed armoured Aluminium  Cable. 
 
MCB:-  MCB with a short circuit breaking capacity of 10 kA, ‘C’ Series, conforming to IS/IEC 60898-
1 of approved make are to be provided on demand.. It should have precise hammer action with auxiliary 
switch and shunt trip accessories. The switching mechanism must be independent, manual and trip free. 
It must have at least 15 plate arc chute for effective arc quenching. It should be of low power 
consumption, cost effective and energy saving.  
MCCBS 

MCCBs  with fixed thermal and magnetic setting  conforming  to IS: 13947-II of approved make is to be 
provided. The following features will be built in. 
- True RMS sensing-accurate and close protection. 
- High repeat-accuracy reliable protection. 
- Time delay on overload and short-circuit faults – suitable for discrimination. 
- Built-in adjustable overload/short circuit sensing. 
- User-friendly multiple flexibility and versatility. 

 
Industrial sockets 
4 pin, Industrial socket of 32A having provision of 3 phase and earth. Panel mounting sockets-inclined 
having IP protection 44, similar to Legrand make catalogue no 057618. The same should be installed on 
demand in reefer park pillar box 
 
Distribution Boards 
240V, 6-10A/way  SPN MCBDB with SS enclosure double door ,C-type with IP 42/43 protection of type  (2 
+ 8 way) having provision of 2 no DP isolator as incomer and 8 no SPMCB as outgoing is to be installed 
on demand by grouting on the wall with MS angles, clamps etc.  
 
415V, 16-32A/way TPN MCBDB with SS enclosure double door ,C-type with IP 42/43 protection of type  
(4 way) having provision of 1 no FP isolator as incomer and 12 no SPMCB as outgoing is to be installed on 
demand by grouting on the wall with MS angles, clamps etc.  
  
Over hauling, Painting & Reinstallation of Ceiling Fans:-  
Existing Ceiling fans shall be removed from the site and  each one shall be tested and inspected before 
overhauling. Bearing of the fans, if required, are to be changed. Rewinding of the fans, if required is to be 
carried out. In other word all the Fans, after overhauling, repairing and painting should work satisfactorily. 
Successful tenderer should arrange for supply & installation of substitute spare fans during the period of 
overhauling of existing fans, if required. After overhauling, all fans shall be reinstalled along with Anchor 
make or any other approved make stepped electronic fan regulator.   
 
Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for 
maintenance  but specifically not mentioned either in the BOQ or in T.S. shall be deemed to be included in 
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the BOQ items under Schedule –A . Tenderers are advised to build up the schedule of rates accordingly. 
Any claim in this regard on the plea that the item is not specifically mentioned shall not be entertained.  
       
 
          List of Specified makes : 
 

Sl 
no 

Item Make 

1 LED Lamps and fittings.  Philips/ Wipro/ Havells/Crompton /any other 
reputed make 

2 HPSV Lamps/ Ballast/ LED luminaries and 
accessories.   

Philips/ Wipro/Crompton/ Havells/any other 
reputed make 

3 Capacitor  Crompton/Havells/Usha/ System Control/ any 
other reputed make 

4   MCCB,MCB,Switch L&T/ Havells/ Legrand/ Siemens /any other 
reputed make 

5 Contactor, Timer L&T/Schneider/Havells/any other reputed 
make. 

6 Tumbler switches/Piano type switches/Socket/ 
Ceiling Rose /Holder/Bakelite kitkat fuse unit. 

Anchor/Phillips/Havells/ any other reputed 
make 

7 Copper wire KDK/Finolex/KEI/Havells/National/Polycab 
8 Cable   Gloster / NICCO / POLYCAB /Havells/KEI / 

any other reputed make 
9 Cable Jointing Kits Raychem/ 3M/ any other reputed make. 
10 Battery Exide/Locus/ any other reputed make 
11 IDMTL Over Current with earth fault 

protection Relay/ IDMTL Over Current 
Relay. 

Alstom/ABB/L&T/ System Control/any other 
reputed make 

12 Under Voltage Relay Alstom/AE/ABB/L&T/ any other reputed 
make 

13 Ammeter, Voltmeter, Energy Meter, Power 
Factor meter. 

L&T/A.E/ MATRIX/Schneider/Veritek/any 
other reputed make 
 

14 C.T. MATRIX/Kappa/ AE/any other reputed make 
15 Selector Switch for Ammeter/Voltmeter, ON-

OFF 
L&T/HPL/AE/ any other reputed make 
 

 
16 

Transformer Oil TRANSOL/Adreol/Transpower/any other 
reputed make 

17 Industrial Sockets Hager/L&T/Legrand/Havells/ any other 
reputed make 

18 Ceiling Fan, Exhaust Fan, Wall mounting Fan Havells/USHA/ORIENT/Crompton Greaves/ 
Polar 

19 Wire Rope Bharat/Usha Martin / any other reputed make 
 
N.B:  Any other reputed make of any particular item will only be considered if none of the 

specified  make for that particular item is available in the market for some reason 
or the other which is to be acceptable to competent authority 

 
Inspection: 
KoPT shall have full liberty from time to time and at all times to inspect examine and test the   
materials, work and workmanship and shall at any and every such time, reject any or all of the 
materials of workmanship, which may seem to them defective or unfit or improper for the purpose 
to which they are applied or intended to be applied to or not in accordance with the description 
mentioned in or intended by the specification of the Contractor. 

 
--------------- 
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Annexure – E 

      PREAMBLE TO THE BILL OF QUANTITIES 
 

 
1. The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have  
examined the above documents and to have thoroughly familiarise himself with the total scope of 
work and its mode of execution. 

 
2. The quantities given in the Bill of Quantities are approximate only and are given to 
provide a common basis for tendering. Payment will be made according to the quantities of each 
item of work actually carried out at the accepted rates as per Order Letter. The measurements of 
each item of work shall be measured jointly by the Engineer or his Representative. 
 
3. General direction and description of work or materials given elsewhere in the contract 
documents are not necessarily repeated in the description of items in the Bill of Quantities. 
 
4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to 
cover the complete and finished work, inter-alia, all costs and expenses which may be required for 
successful completion of the works together with all risks, liabilities, contingencies, insurance, 
octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

 
5. Where separate items such mobilisation, demobilisation, temporary works etc., have not 
been provided in the Bill of Quantities for works required under the Contract, then the cost of 
such works shall be deemed to have been included in the prices and rates of other items. 

 
6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising 
out the followings:- 

a. The provision, storage, transport, handling, use distribution and maintenance of all 
materials, plans, equipment machineries and tools including all costs, charges dues 
demurrages or other outlays involved in the transportation. 

b. The provision and maintenance of all his staff and labours and their payments, 
accommodation, transport, taxes and other requirements. 

c. Setting out including the location, measurement and supervision. 
d. The provision, storage, transport, use handling, distribution and maintenance of 

consumable stores, fuel. 
e. All First Aid, Welfare and safety requirements. 
f. Damage caused to the works, plants, materials and consumables stores caused by weather. 
g. Licence, fees and other charges for compliance of Government Acts and Rules that are in 

force and applicable. 
 

7. The Contractor should be held responsible for the safe custody of materials, machineries 
etc. at site procured by him or issued to him by the Trustees. 
 
8. This being a percentage rate tender, the Bidder shall quote his rates as percentage above / 
below / at par with the estimated amount put to tender on line based on his own analysis . 

  
   The Tender Price thus established would be taken for comparative evaluation of E-Tenderers. 
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Annexure - F 

 
PERCENTAGE BOQ. 

THE PRICE PART TO BE QUOTED ONLINE ONLY. 
 

Bill Of Quantity (BOQ) 
 
Work : “Round the clock maintenance contract for the entire electrical distribution  system with all 
points/installations under Container Terminal along with maintenance of electrical 
installations/switchgears including transformers of D-Berth Substation, NS Dock, Kolkata Dock 
System, Kolkata Port Trust for a period of 2 years”. 
 

                                             Part – I : Labour Charge for maintenance 
 

Sl 
No 

Description of item No of 
month 

Rate 
/month 
(in Rs) 

Total 
Value  
(in Rs) 

1. Round the clock operation, maintenance, repair and servicing of 
all electrical installations including the electrical distribution 
system of the areas of Container Terminal covering 4 ,5,6,7 & 8 
NSD, Basra Yard to ensure minimum interruption, smooth 
functioning of the electrical system at Container Terminal. It 
includes continuous attending against the verbal/written 
complaint made by KoPT officials/staffs with the works related 
to maintenance of power line, fuses, MCCBs ,MCBS, point 
wiring, switch boards, switches/sockets, call bells, fan, lights, 
regulators,  earth continuity conductor,  starter switch for AC, 
Main LT panels, DB’s, SubDBs, underground/ surface laid 
armoured/unarmoured cables, motor starters etc. of the  electrical 
installations located at Container Terminal Administrative 
Building, Chhaya Kunj near 7 NSD, Container Frait Station 
(CFS) Building, Container Parking Yard (CPY), Old Reefer Park, 
Canteen No. 7A, Terminal Workshop, Ground floor of Port Fire 
and Customs Building, Fuel Pump Station Building at NSD, 
Gates No. 4, 5, 6, 7 & 8 of NS Docks, OCTS Computer Centre 
and its booths at different location. The scope also includes day 
to day switching on & off  high mast  and lattice tower lights, 
other street and pole lights situated at  at4, 5,6,7&8 NSD, Yards , 
Parking yard behind 7 & 8 NSD, Basra Yard, Lighting towers of 
4 NSD & 5 NSD berths and Basra Line, Truck Terminal near 8 
NSD gate etc and complete repairing, rectifying, refixing and 
commissioning of light fittings, luminiaries comprising  150 w/ 
250W/400 w HPSV lamps, duly replacing the required spares, 
such as lamps, ignitors, condensers, ballasts etc. including 
cleaning the reflector, acrylic cover, replacement of gasket etc., 
as required and fixing, connection and commissioning of 
ICDP/ICTP switches/  MCB’s/ MCCB’s of various capacities as 
and when required & actual fault identification & complete 
rectification and re commissioning of the same. 
Furthermore, it includes round the clock maintenance, repair & 
servicing of all electrical installation/switchgears of D-Berth 
substation  including HT Panel, LT Panel, OCB, MCCBs, cables, 
transformers to ensure minimum interruption, smooth function of 
HT & LT network.   

 
 

24 
months 

 
 

3,04,554 

 
 

73,09,296 

 Total labour charges   =    
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Part –II 
Cost of Spares / Materials 

 
 

Sl 
No 

Description of item 
Reqmt  Units 

Unit 
rate (in 

Rs) 

Total Value          
(in Rs) 

1 20W LED 1200mm Tube Light 250 Nos 590 147500 

2 18W LED Tube Light fittings with lamp 
50 Nos 1500 75000 

3 Electronic Choke for 40 W/36W Tube Light  50 Nos 497 24850 

4 Starter for 40W/36W Tube Light 25 Nos 16 400 

5 Holder for 40W/36W tube light 25 Nos 15 375 

6 Ceiling Fan of 1200 mm sweep 
10 Nos 2300 23000 

7 Wall mounting fan of 400mm sweep 
15 Nos 2480 37200 

8 Fan capacitor of 2.5mF 25 Nos 30 750 
9 Electronic Step regulator 

20 Nos 398 7960 

10 Exhaust Fan for 300mm sweep 5 Nos 1050 5250 

11 High speed pedestal fan of 600mm sweep 
2 Nos 4125 8250 

12 12W LED lamp 
40 Nos 250 10000 

13 Minimum 45W LED lamp with holder suitable 
for existing garden light. 10 Nos 1290 12900 

14 Recessed mounted decorative  LED luminaires 
with of 9/11 W Lamp as per sample 50 Nos 1745 87250 

15 14W LED lamp 
50 Nos 320 16000 

16 25W LED lamp 
10 Nos 790 7900 

17 150W SON T HPSV Lamp 
3 Nos 535 1605 

18 250W SON  T HPSV Lamp  
40 Nos 580 23200 

19 400W SON T  HPSV Lamp 
600 Nos 660 396000 

20 Ballast for 150 W SON T HPSV  lamp 
3 Nos 1383 4149 

21 Ballast for 250 W  SON T HPSV lamp  
30 Nos 1792 53760 

22 Ballast for 400 W SON T HPSV  lamp  
500 Nos 2835 1417500 

23 Igniter for 150W, 250W & 400 W SON T HPSV 
lamp 500 Nos 534 267000 
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Sl 
No 

Description of item Reqmt  Units Unit 
rate     

(in Rs) 

Total Value          
(in Rs) 

24 Porcelain holder for 150W,250W,400W SON T 
HPSV lamp  150 Nos 90 13500 

25 Bakelite Lamp Holder 10 Nos 22 220 
26 33mF condenser 30 Nos 50 1500 
27 43mF condenser 200 Nos 60 12000 
28 Supply of 415V 63A TPN main switch fuse unit 

withh SS enclosure along with nuts, bolts etc. 
incl. S & F 3 nos. DIN type HRC fuse as per 
rating. 

1 Nos 6980 6980 

29 Supply of 415V 100A TPN main switch fuse 
unit withh SS enclosure along with nuts, bolts 
etc. incl. S & F 3 nos. DIN type HRC fuse as per 
rating. 

1 Nos 9440 9440 

30 Prewired TPN MCB DB, 4way/phase without 
MCB 5 Nos 5210 26050 

31 6-32A, 240V, SP MCB C-curve  
60 Nos 220 13200 

32 32A, 415V, TP MCB C-curve  
60 Nos 1125 67500 

33 High bay Luminiaries for  1X 250 W  SON lamp 
complete with all accessories 2 Nos 7330 14660 

34 Single LED Tubelight Fittings 1x 20 w complete 
with all accessories 20 Nos 1500 30000 

35 Double LED Tubelight Fittings 2x20 W  
complete with all accessories 20 Nos 1800 36000 

36 5 pin 5 A socket  
20 Nos 31 620 

37 15A, 3 pin/ 5 pin  switch socket comb.with box 
20 Nos 144 2880 

38 6/16A socket outlet 10 Nos 83 830 
39 Call Bell 3 Nos 125 375 
40 Box type bell push 3 Nos 45 135 
41 AC starter with  socket switch combination 

20 Nos 1080 21600 

42 6A Piano switch 
25 Nos 17 425 

43 16A Piano switch 
15 Nos 79 1185 

44 6A  3 pin Plug Top 10 Nos 29 290 

45 16A, 3pin Plug Top 10 Nos 42 420 

46 6-32A, Porcelain kitkat fuse complete with top 
& base 5 Nos 160 800 
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Sl 
No 

Description of item Reqmt  Units Unit 
rate       
(in Rs) 

Total Value          
(in Rs) 

47 63A, Porcelain kitkat fuse complete with top & 
base 5 Nos 320 1600 

48 63A, 415V, TP MCB C-curve 
20 Nos 1575 31500 

49 63A, 415V, 4 Pole Isolator 
10 Nos 915 9150 

50 32A,DPMCB with sheetsteel encls 
8 Nos 940 7520 

51 Blanking plate for MCB DB 10 Nos 20 200 
52 63A, 415V 25KA  TP  MCCB 

2 Nos 3250 6500 

53 200A, 415V 25KA TP MCCB 
2 Nos 3535 7070 

54 63A,415V 25KA  TPN  MCCB 
5 Nos 4650 23250 

55 125A, 415V,25KA TPN MCCB 
2 Nos 5095 10190 

56 200A, 415V,35KA TPN MCCB 
1 Nos 13440 13440 

57 250A, 415V,35KA TPN MCCB 
1 Nos 16420 16420 

58 315A,415V, 35KA, TPN MCCB 
1 Nos 21500 21500 

59 400A,415V, 35KA, TPN MCCB 
1 Nos 21500 21500 

60 (2+8) way 240V 16A SPN MCBDB with SS 
enclosure of rating 240V, 6-10A/way SP MCB 
as outgoing 

2 Nos 1435 2870 

61 4 way/phase, 415V 63A TPN MCBDB with SS 
enclosure of rating 6-32A/way SP MCB as 
outgoing   

2 Nos 8600 17200 

62 63A, 415 V  HRC fuse link 
100 Nos 73 7300 

63 4 pin , 32A, 440V, 3 phase earth Industrial 
socket, panel mounted, straight / 20º 
inclination, protection IP 44 7 above, 
termination method screw down etc. should fit 
into the existing holes on the Reefer feeeder 
Pillar Box 

70 Nos 710 49700 

64 Timer unit(Contact rating-16A/250V AC) 
50 Nos 2315 115750 

65 Contactor unit of the timer (32A, 415V AC) 
25 Nos 3150 78750 

66 Bayonet Cap(2 pin, 3 pin Batten holder)/ 2 slot 
lamp holder 10 Nos 20 200 

67 Single core unsheathed 1.1 kv grade PVC 
insulated ‘FR’ copper conductor of area 1.5 sq 
mm 

450 Meter 19.77 8896.50 
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Sl 
No 

Description of item Reqmt Units Unit 
rate      

(in Rs) 

Total Value          
(in Rs) 

68 Single core unsheathed 1.1 kv grade PVC 
insulated ‘FR’ copper conductor of area 2.5 sq 
mm 

450 Meter 32 14400 

69 Single core unsheathed 1.1 kv grade PVC 
insulated ‘FR’ copper conductor of area 4 sq 
mm 

270 Meter 47 12690 

70 Single core unsheathed 1.1 kv grade PVC 
insulated ‘FR’ copper conductor of area 6 sq 
mm 

90 Meter 70.66 6359.40 

71 3core,  1.5 sqmm PVC insulated and PVC round 
sheathed, copper conductor(flexible) industrial 
cable of 1.1Kv grade 

90 Meter 58.60 5274 

72 3core,  2.5 sqmm PVC insulated and PVC round 
sheathed, copper conductor(flexible) industrial 
cable of 1.1Kv grade 

180 Meter 94.40 16992 

73 3core,  4 sqmm PVC insulated and PVC round 
sheathed, copper conductor(flexible) industrial 
cable of 1.1Kv grade 

90 Meter 143.85 12946.50 

74 5core 4 sq mm copper conductor "EPR" 
insulated cable of 1.1kV grade for High Mast 100 Meter 252.85 25,285 

75 6 mm dia 7/19 inch stainless steel wire rope for 
High Mast 100 Meter 210 21000 

76 Supply & delivery of 4C, 10 sq mm, 1.1 kV 
grade, XLPE insulated, Armoured Al conductor 
cable 

100 Meter 122 12200 

77 Supply & delivery of 4C, 16 sq mm, 1.1 kV 
grade, XLPE insulated, Armoured Al conductor 
cable 

100 Meter 136 13600 

78 Supply & delivery of 3.5C, 25 sq mm, 1.1 kV 
grade, XLPE insulated, Armoured Al conductor 
cable 

300 Meter 162 48600 

79 Supply & delivery of 3.5C, 35 sq mm, 1.1 kV 
grade, XLPE insulated, Armoured Al conductor 
cable 

300 Meter 205 61500 

80 Supply & delivery of 3.5C, 50 sq mm, 1.1 kV 
grade, XLPE insulated, Armoured Al conductor 
cable 

300 Meter 266 79800 

81 Supply & delivery of 3.5C, 70 sq mm, 1.1 kV 
grade, XLPE insulated, Armoured Al conductor 
cable 

200 Meter 361 72200 

82 Supply & delivery of 3.5C, 120 sq mm, 1.1 kV 
grade, XLPE insulated, Armoured Al conductor 
cable 

100 Meter 545 54500 

83 Supply & delivery of 3.5C, 150 sq mm, 1.1 kV 
grade, XLPE insulated, Armoured Al conductor 
cable 

100 Meter 646 64600 

84 Supply & delivery of 3.5C, 185 sq mm, 1.1 kV 
grade, XLPE insulated, Armoured Al conductor 
cable 

100 Meter 806 80600 
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Sl 
No 

Description of item Reqmt  Units Unit 
rate        
(in Rs) 

Total Value          
(in Rs) 

85 Supply & delivery of 3.5C, 240 sq mm, 1.1 kV 
grade, XLPE insulated, Armoured Al conductor 
cable 

100 Meter 1014 101400 

86 Supply & delivery of Al. ring socket for 6-16 
sqmm  20 Nos 10 200 

87 Supply & delivery of Al. ring socket for 25-70 
sqmm  20 Nos 10 200 

88 Supply & delivery of Al. ring socket for 120-240 
sqmm  20 Nos 15 300 

89 Supply & delivery of Al bottle socket for 6-16 
sqmm  20 Nos 15 300 

90 Supply & delivery of Al. bottle socket for 25-70 
sqmm  20 Nos 25 500 

91 Supply & delivery of Al. bottle socket for 120-
240 sqmm 20 Nos 25 500 

92 Supply & delivery of Cu. Pin socket for 6 sqmm 
PVC copper wire 50 Nos 20 1000 

93 Supply & delivery of Cu. Pin socket for 4 sqmm 
PVC copper wire 50 Nos 20 1000 

94 Supply & delivery of Cu. Pin socket for 2.5 
sqmm PVC copper wire 50 Nos 18 900 

95 Supply & delivery of 25/35sq mm Aluminium 
Ferule 30 Nos 30 900 

96 Supply & delivery of 50/70 sq mm Aluminium 
Ferule 30 Nos 30 900 

97 Supply & delivery of 120/150 sq. mm 
Aluminium Ferule 30 Nos 35 1050 

98 Supply & delivery of 185/240 sq. mm 
Aluminium Ferule 30 Nos 35 1050 

99 Supply & delivery of Straight through jointing 
kit for 4C,10sqmm XLPE insulated Armoured 
Al. Conductor cable with ferrule 

2 sets 1600 3200 

100 Supply & delivery of Straight through jointing 
kit for 4C, 16sqmm XLPE insulated Armoured 
Al. Conductor cable with ferrule 

2 Sets 1700 3400 

101 Supply & delivery of Straight through jointing 
kit for 3.5C, 25 sqmm XLPE insulated 
Armoured Al. Conductor cable with ferrule 

10 Sets 2000 20000 

102 Supply & delivery of Straight through jointing 
kit for 3.5C, 35 sqmm XLPE insulated 
Armoured Al. Conductor cable with ferrule 

10 Sets 2000 20000 

103 Supply & delivery of Straight through jointing 
kit for 3.5C, 50 sqmm XLPE insulated 
Armoured Al. Conductor cable with ferrule 

8 Sets 2500 20000 

104 Supply & delivery of Straight through jointing 
kit for 3.5C, 70 sqmm XLPE insulated 
Armoured Al. Conductor cable with ferrule 

5 Sets 2500 12500 
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Sl 
No 

Description of item Reqmt Units Unit 
rate     

(in Rs) 

Total Value          
(in Rs) 

105 Supply & delivery of Straight through jointing 
kit for 3.5C, 120 sqmm XLPE insulated 
Armoured Al. Conductor cable with ferrule 

5 Sets 3200 16000 

106 Supply & delivery of Straight through jointing 
kit for 3.5C, 150 sqmm XLPE insulated 
Armoured Al. Conductor cable with ferrule 

5 Sets 3400 17000 

107 Supply & delivery of Straight through jointing 
kit for 3.5C, 185 sqmm XLPE insulated 
Armoured Al. Conductor cable with ferrule 

3 Sets 4000 12000 

108 Supply & delivery of Straight through jointing 
kit for 3.5C, 240 sqmm XLPE insulated 
Armoured Al. Conductor cable with ferrule 

5 Sets 4500 22500 

109 Gear Oil (SAE 140 or equivalent) 5 Litres 190 950 
110 Grease for wire ropes 2 Kg. 180 360 
111 Transformer Oil 630 Litres 78 49140 
112 Supply  & delivery MCB channel (each length 1 

mtr) 10 Mtr 122 1220 

113 HT C.T., 6.6 KV, 75/5A 3 No. 8200 24600 
114 HT C.T., 6.6 KV, 200/5A 3 No. 8700 26100 
115 LT C.T., 440V, 400/5A 3 Nos. 400 1200 

116 LT C.T., 440V, 800/5A 3 Nos. 500 1500 

117 Ammeter, 0 – 100A 2 No. 620 1240 

118 Ammeter, 0 – 200A 1 No. 620 620 

119 Ammeter, 0 – 400A 3 Nos. 730 2190 

120 Ammeter, 0 – 800A 2 Nos. 730 1460 
121 Voltmeter, 500V 2 Nos. 1150 2300 

122 Voltmeter, 7000V 1 No. 1490 1490 

123 Digital Power Factor Meter 1 Nos. 3820 3820 

124 Digital Energy Meter 1 Nos 3250 3250 
125 Ammeter Selector Switch 5 Nos. 284 1420 
126 Voltmeter Selector Switch 3 No. 284 852 
127 Supply & fixing of IDMTL  Over current & 

earth fault relay with high set as per sample. 1 set 7000 7000 

128 Spout suitable for 6.6KV, 400A Biecco make 
OCB as per sample 3 set. 3000 9000 

129 Spout suitable for 6.6KV, 1200A Biecco make 
OCB as per sample 3 set. 2000 6000 

130 Fixed contact of HT OCB as per sample 6 set 3000 18000 

131 Moving contact  of HT OCB as per sample 
6 set 3000 18000 

132 Fixed contact  suitable for 440V, 800A GEC 
make OCB as per sample 6 sets 2500 15000 
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Sl 
No 

Description of item Reqmt Units Unit 
rate       

(in Rs) 

Total Value          
(in Rs) 

133 Fixed contact  suitable for 440V, 400A GEC 
make OCB as per sample 6 Sets 2500 15000 

134 Moving contact  suitable for 440V, 800A GEC 
make OCB as per sample 6 Sets 2500 15000 

135 Moving contact  suitable for 440V, 400A GEC 
make OCB as per sample 6 Sets 2500 15000 

136 Tuffnel Board (between breaker & bus bar 
chamber)suitable for 440V, 400A, GEC. Make 
LT OCB as per sample 

6 Nos 2,000 12000 

137 Tuffnel Board (between breaker & oil tank) 
suitable for 440V, 400A, GEC. make LT OCB as 
per sample 

6 Nos 2000 12000 

138 Tuffnel Board (between breaker & bus bar 
chamber)suitable for 440V, 800A, GEC. make 
LT OCB as per sample 

6 Nos 2000 12000 

139 Tuffnel Board (between breaker & oil 
tank)suitable for 440V, 800A, GEC. make LT 
OCB as per sample 

3 Nos 2000 6000 

140 Brass threaded stud with nut and 
washer(between OCB breaker and bus bar 
chamber) suitable for 440V 400A GEC make 
OCB as per sample  

10 Nos 400 4000 

141 Brass threaded stud with nut and 
washer(between OCB breaker and bus bar 
chamber) suitable for 440V 800A GEC make 
OCB as per sample  

6 Nos 400 2400 

142 No Volt coil suitable for 440V, 400A / 
800A,GEC make OCB as per sample  2 Nos 1000 2000 

143 Clutch, Spring & Latch Mechanism suitable for 
440V, 400A / 800 A  GEC make OCB as per 
sample 

2 Set 3000 6000 

144 415V, 3 phase , 25 KVAR  Capacitor 8 Set 14000 112000 

145 Silica gel  
5 Kg. 150 750 

146 2m x 1m rubberized cock sheet of 6 m thickness 
3 Nos 900 2700 

147 Supply of HDPE pipe of 110mm internal dia  
100 Meter 375 37500 
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Part III :   Installation & other charges 
 

Sl 
No 

                      Description of item Reqmt Units Unit rate  
(in Rs) 

Total Value      
(in Rs) 

1 For making new light/fan/call bell point Distn 
wiring in 22/0.3 (1.5sqmm) single core stranded 
FR PVC insulated & unsheathed copper wire 
(approvd make) in 20 mm size PVC rigid conduit 
‘FR’ with 1.5sqmm copper wire as ECC of average 
run 6 meter.  

20 points 650 13000 

2 For making 5A plug point , Distn wiring in 22/0.3 
(1.5sqmm) single core stranded FR PVC insulated 
& unsheathed copper wire (approvd make)in 
20mm size PVC rigid conduit  with 1.5sqmm 
copper wire as ECC to  5A, 3 pin/ 5 pin type plug 
socket  with piano key type switch(Approved 
make) for avg run of 6mt 

20 points 596 11920 

3 Distribution wiring in 2 X 2.5sqmm single core 
stranded  PVC insulated copper wiring in 20 mm 
size PVC rigid conduit with 1.5 sqmm copper 
wire as ECC to 15A ,3/5 pin plug socket with 
piano key type switch for ave. run of 6 meter. 

6 point 1068 6408 

4 Fixing  tubelight fittings complete with tube 
directly on the wall/ceiling  on HW block at 
suitable size MS fastener, ceiling plate, nipples as 
required 

40 Nos 86 3440 

5 Overhauling of ceiling fan/wall fan/exhaust 
fan/pedestal fan duly changing the bearing 
,painting and reinstalling the fan 

30 Nos 150 4500 

6 Fixing new ceiling fan complete with blades, 
canopy, fork, rubber bush etc incl S&F connecting 
wire for down rod  incl painting the rod  

10 Nos 150 1500 

7 Fixing new exhaust fan after making hole in wall 
and making good damages  

5 Nos 329 1645 

8 Fixing new wall mounted fan after making hole in 
wall and making good damages 

15 Nos 92 1380 

9 Fixing of newMCB DB (Single phase) on flat iron 
legs in wall &mending good the damages to the 
original finish  

2 Nos 130 260 

10 Fixing of newMCB DB (Three phase) on flat iron 
legs in wall &mending good the damages to the 
original finish  

2 Nos 130 260 

11 Fixing of 100A, TPN main switch fuse unit on flat  
iron frame with necc. Fittings  

1 Nos 215 215 

12 Fixing of new luminaries  for SONT lamps with 
suitable clamps for mounting on Pole/Tower with 
necc. materials. 

20 Nos 807 16140 

13 Fixing new high bay lights complete with suitable 
accessories 

2 Nos 807 1614 

14 Laying of new 4C, 10 sqmm LT cable  in 
underground trench 

100 Meter 162 16200 

15 Laying of new 4C, 16 sqmm LT cable  in 
underground trench 

100 Meter 162 16200 

16 Laying of new 3.5C, 25sqmm LT cable in 
underground trench  

300 Meter 162 48600 

17 Laying of new 3.5C, 35sqmm LT cable in 
underground trench  

300 Meter 162 48600 

 



 45

Sl 
No 

Description of item Reqmt Units Unit rate  
(in Rs) 

Total Value      
(in Rs) 

18 Laying of new 3.5C, 50sqmm LT cable in 
underground trench  

300 Meter 172 51600 

19 Laying of new 3.5C, 70sqmm LT cable in 
underground trench  

200 Meter 172 34400 

20 Laying of new 3.5C, 120sqmm LT cable in 
underground trench  

100 Meter 172 17200 

21 Laying of new 3.5C, 150sqmm LT cable in 
underground trench  

100 Meter 172 17200 

22 Laying of new 3.5C, 185sqmm LT cable in 
underground trench  

100 Meter 172 17200 

23 Laying of new 3.5C, 240sqmm LT cable in 
underground trench  

100 Meter 187 18700 

24 Jointing of LT Cable of size 4Cx10 sq mm of 
XLPE/PVC armoured , 1.1KV Al conductor cable. 

2 Set 1500 3000 

25 Jointing of LT Cable of size 4Cx16 sq mm of 
XLPE/PVC armoured , 1.1KV Al conductor cable. 

2 Set 1500 3000 

26 Jointing of LT Cable of size 3.5Cx25 sq mm of 
XLPE/PVC armoured , 1.1KV Al conductor cable. 

10 Set 1600 16000 

27 Jointing of LT Cable of size 3.5Cx35 sq mm of 
XLPE/PVC armoured , 1.1KV Al conductor cable. 

10 Set 1600 16000 

28 Jointing of LT Cable of size 3.5Cx50 sq mm of 
XLPE/PVC armoured , 1.1KV Al conductor cable. 

8 Set 1600 12800 

29 Jointing of LT Cable of size 3.5Cx70 sq mm of 
XLPE/PVC armoured , 1.1KV Al conductor cable. 

5 Set 1700 8500 

30 Jointing of LT Cable of size 3.5Cx120 sq mm of 
XLPE/PVC armoured , 1.1KV Al conductor cable. 

5 Set 1800 9000 

31 Jointing of LT Cable of size 3.5Cx150 sq mm of 
XLPE/PVC armoured , 1.1KV Al conductor cable. 

5 Set 1800 9000 

32 Jointing of LT Cable of size 3.5Cx185 sq mm of 
XLPE/PVC armoured , 1.1KV Al conductor cable. 

3 Set 2000 6000 

33 Jointing of LT Cable of size 3.5Cx240 sq mm of 
XLPE/PVC armoured , 1.1KV Al conductor cable. 

5 Set 2200 11000 

34 Termination of  4C 10 sq. mm. XLPE/PVC 
armoured , 1.1KV Al conductor cable. 

2 Set 199 398 

35 Termination of  4C 16 sq. mm. XLPE/PVC 
armoured , 1.1KV Al conductor cable. 

2 Set 227 454 

36 Termination of 3.5C 25 sq. mm. XLPE/PVC 
armoured , 1.1KV Al conductor cable. 

4 Set 277 1108 

37 Termination of 3.5C 35 sq. mm. XLPE/PVC 
armoured , 1.1KV Al conductor cable. 

4 Set 320 1280 

38 Termination of 3.5C 50 sq. mm. XLPE/PVC 
armoured , 1.1KV Al conductor cable. 

4 Set 406 1624 

39 Termination of 3.5C 70 sq. mm. XLPE/PVC 
armoured , 1.1KV Al conductor cable. 

4 Set 475 1900 

40 Termination of 3.5C 120 sq. mm. XLPE/PVC 
armoured , 1.1KV Al conductor cable. 

4 Set 688 2752 

41 Termination of 3.5C 150 sq. mm. XLPE/PVC 
armoured , 1.1KV Al conductor cable. 

2 Set 789 1578 

42 Termination of 3.5C 185 sq. mm. XLPE/PVC 
armoured , 1.1KV Al conductor cable. 

2 Set 937 1874 

43 Termination of 3.5C 240 sq. mm. XLPE/PVC 
armoured , 1.1KV Al conductor cable. 

2 Set 1189 2378 

44 6mm dia  7/19 inch stainless steel wire rope 
changing in High Mast Towers 

100 Metr 100 10000 
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Sl 
No 

                      Description of item Reqmt Units Unit rate  
(in Rs) 

Total Value      
(in Rs) 

45 5 core 4 sq mm cable changing for High mast 
tower 

100 Mtr 34 3400 

46 Wiring in 1.1 KV grade single core stranded "FR" 
PVC insulated and unsheathed Copper wire of 
2X84/0.3(6 sq. mm) +  1x56/0.3(4 sq. mm.) sizes 
in 20 mm size PVC rigid conduit "FR" including 
Necc. Fittings etc. as required 

50 RM 340 17000 

47 Wiring in 1.1 KV grade single core stranded "FR" 
PVC insulated and unsheathed Copper wire of 
2X56/0.3(4 sq. mm) +  1x36/0.3(2.5 sq. mm.) sizes 
in 20 mm size PVC rigid conduit "FR" including 
Necc. Fittings etc. as required 

50 RM 252 12600 

48 Wiring in 1.1 KV grade single core stranded "FR" 
PVC insulated and unsheathed Copper wire of 
2X36/0.3(2.5 sq. mm) +  1x22/0.3(1.5 sq. mm.) 
sizes in 20 mm size PVC rigid conduit "FR" 
including Necc. Fittings etc. as required 

50 RM 192 9600 

49 Supplying & fixing earth busbar of galvanized 
(Hot Dip) MS flat 25 mm x 6 mm on wall having 
clearance of 6 mm from wall including providing 
drilled holes on the busbar complete with GI 
bolts, nuts, washers, spacing insulators etc. as 
required(MCBDBs) 

10 RM 156 1560 

50 Connecting the earth station to earth bus bar at 
Main Panel /Main db inclusive of S&F 25mm x 6 
mm Galvanized (Hot Dip) MS flat under the 
ground level/on wall/floor with GI saddle as 
required inclusive drilling holes, bolts, nuts, 
washers etc. and mending good the damages as 
required. 

40 RM 138 5520 

51 Earthing with 65mm. Dia. GI pipe ISI Medium)3.0 
mts. long and 1No.50mm x6 mm. Galvanized 
(Hot Dip) steel strip (4 mts. long), 20 mm. dia x 
125 mm. long galvaized bolt, double nuts, double 
washers including finishing both ends by making 
holes etc. and S & F 65 mm dia  GI pipe protection 
(3mtr. Long ) to be filled with bitumen under the 
ground level and partly above  ground level 
driven to an average depth of 3.65 mtrs below the 
ground level including providing necessary 
masonry enclosure of overall size 86.36 cm x 86.36 
cm x 46 cm deep ( below the ground 
level),complete with cemeneted brick work(1:6) of 
25 cm width duly plastered with cement morter 
(inside). CI hinged inspection cover of size 36.56 
cm x 36.56 cm with locking arrangement, 
GIreducer including drilling of 46 nos. 12 mm dia 
holes on the GI pipe with  treatment of soil by 
using salt and charcoal as required. Earthing work 
is to be carried out as per IS. 

8 Nos 5314 42512 
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Sl 
No 

Description of item Reqmt Units Unit 
rate    

(in Rs) 

Total Value      
(in Rs) 

52 Painting of any steel/iron surface with no. coats 
of paints as given below below with ready mixed 
paint/primer of ISI make and brand incl. 
Preparation of surface by sand paper/emery 
paper, cleaning etc. for receiving fresh coat of 
paint (all the necessary paints and items needed 
for the said job is to be provided):-(a) One coat of 
aluminium paint over one coat of Red Oxide 
priming. 

100 RM 200 20000 

 Total estimated value = Rs.    1,25,38,640.00 
 

 
 
 
 

Item 
No. 

Item Amount in Rs. 
  

1 Total Part-I Labour Charge for maintenance      73,09,296.00 

2 Total Part  II - Cost of Spares and Materials      46,49,324.00  

3 Total Part  III - Installation & other charges        5,80,020.00  

4 Grand Total (Part-I + Part-II + Part-III) =  1,25,38,640.00  

 
 
Note:- 
(i) The spare under Part–II  & Part-III is to be provided as per requirement and instructions of  KoPT  
officials. The quantity above may increase or decrease as per requirement, for which payment will be made 
as per actual. 
 
(ii) The rate quoted by the tenderer/firm should be considered to complete the work in all respect and 
should be exclusive of GST or any statutory levies and or other charges levied by any central/state/local 
authorities. 
 
(iii) GST and any other extra charges/statutory levies will be paid extra at applicable rates at the time of 
supply of goods and services. 
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Tenderer to fill up the following [score out which is not applicable] 
                                            
 

price not to be quoted here 
(a)……………………………..%                                         
               (in figures)                                                                                  Below par (-) Rs. 
                                                                                              
…………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)………………………………………………   At par                               NIL 
             
 
(c)……………………………..%                                      
               (in figures)                                                                              Above par (+) Rs. 
                                                                                              
………………………………………………… Percent 
              (in words) 

                                                                                                                                                                              

Total Tendered Amount:  Rs. 

 

 

 [The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 
 [Total amount of tender, completion time and preliminary time as quoted / stated above are 
to be carried over to Form of Tender attached] 

                                                                                                          
 
Witness: -                                                                                             

 
(Name in block letters) 
 
Address: 
 
Occupation: 
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Annexure - G 
 

Profile of Tenderer / FORM -D 
 
 

FORMAT D1 
 
 This is to confirm that we agree to abide by all the terms and conditions of this tender (NIT No. 
KoPT/KDS/Mech/SE-I/ADV/521  dated 13.03.2019), those mentioned in the “General Conditions of 
Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno-
commercial conference, if any. We also agree to extend the maintenance support of the system beyond 
AMC period of 2 years for another 1 year on the basis of request from Kolkata Port Trust, if any.   
  
 Our relevant particulars are furnished hereunder and is uploaded :  
 
Particulars To be filled in by the Tenderer or to be 

mentioned as “none ” 
Name of the Tenderer 
 

 

Name of the owner(s) of the Tenderer  
 

Full postal address of the Tenderer including 
Police Station. 
 

 
 
 
 
 

Telephone No. of the Tenderer  
 

Fax No. of the Tenderer  
 

E-mail ID of the Tenderer  
 

Name of the contact person of the Tenderer  
 

Mobile / land line Telephone No. of the 
contact person of the Tenderer. 

 

Name of the partners/directors/ members, as 
applicable, in this particular contract 

 

Name of their authorized representative(s) 
who would handle the contract on their 
behalf. 

 

 
 
             Signature of the Tenderer 

Date ……………….. 
                      
 
 
                           Office seal of the Tenderer. 
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 

 

Covering Letter 

 

Ref. No…………        Date  

 

The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) having examined the 

Tender Document and understood its contents, hereby submit our Tender for  

……………………………………………………   ( NIT No. KoPT/KDS/Mech/SE-I/ADV/…..  dated. 

……. and confirm that we unconditionally accept all the terms and conditions of the same including the 

Addendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the Appendices are 

true and correct and all documents accompanying such tender are true copies of their respective originals.  

 

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional 

information it may find necessary or require to supplement or authenticate the Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we will 

abide by the decisions of KoPT in the matter of examination, evaluation and selection of  Successful 

Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in this regard. We 

further acknowledge the right of KoPT to reject our tender without assigning any reason or otherwise and 

hereby waive our right to challenge the same on any account whatsoever. 

5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other 

legal authority from participating in any Tender/Contract/Agreement of whatever kind. 

  

(b) We have also not been expelled from any project or contract nor have had any contract terminated 

for breach in the last 3 years ending on the date of opening of the techno commercial part of the tender. 
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6.  We declare that: 

 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if 

any, issued by KoPT thereon.  

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf 

will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.  

 

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering 

process and reject all tenders at any time without any liability or any obligation for such acceptance, 

rejection or annulment without assigning any reason thereof. 

 

8. We also undertake to upload the scanned copy of Format-D1 duly filled and signed  along with 

other necessary documents.   

 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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KOLKATA PORT TRUST 
SCHEDULE – “O” 

 
Tenderers must fill in the undernoted column : 
 
Sl.No Full particulars 

of similar works 
carried out by 
Tenderer 

Value of 
work 

Contract for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses of 
Authorities 
for whom 
work was 
carried out 

Name and 
Addresses to 

whom 
reference can 

be made 
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SCHEDULE – “O” 
 

Sheet – 2 
 
 
 
 
The Tenderers are also requested to furnish the following particulars : 
 
A. In case of a Limited Company: 
 

1. Name of the Company    : 
 

2. Address of its present registered office  : 
 

3. Date of its incorporation    : 
 

4. Full ;name and address of each    : 
 of its Directors – any special particulars 

as to Directors if desired to be stated 
 

5. Name, address and other necessary   : 
particulars of Managing Agents, if any,  
appointed by the Company 

 
6. Copies of Memorandum and Articles of   : 

Association(with the latest amendments, 
   if any) 
 

7. Copies of audited Balance Sheets of the  : 
  Company for the last three years 
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SCHEDULE – “O” 
 

SHEET – 3 
 
B. In case of a Firm : 
 
1. Name and address of the firm    : 

 
 

2. When business started     : 
 
 

3. If registered, a certified copy of Certificate  : 
of Registration 

 
 

4. A certified copy of the Deed f Partnership  : 
 
 

5. Full name and address of each of the    : 
      Partners and the interest of each partner 

in the Partnership.  Any special  
particulars as to Partners if desired to be  
stated 

 
 

6. Whether the firm pays income tax over    : 
      Rs.10, 000/- per year 
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SCHEDULE – “O” 
 

SHEET – 4 
 

 
 
C. In case of an Individual  : 
 

1. Full name and address of the     : 
 Tenderer; any special particulars 
 of the Tenderer if desired to be stated 
 
 

2. Name of the father of the Tenderer   : 
 
 

3. Whether the Tenderer carried on    : 
 business in his own name or any 
  other name 
 
 

4. When business was started any by whom  : 
 
  

5. Whether any other person is interested    : 
 in the business directly or indirectly,  
 if so, name, address, etc. of such persons  
 and the nature of such interest. 
 
 

6. Whether the Tenderer pays income tax    : 
 over Rs.10,000/- per year 
 
 
 
 
 
DATED, the………………………                       Signature of Tenderer 
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Annexure – H 

 
 
 
 

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non – Judicial Stamp Paper 

 
BEFOR THE 1ST  CLASS JUDICIAL MAGISTRATE AT------------- 
 
AFFIDAVIT 
 
 
 
I  ------------------------------------------ son of ------------------------------------- aged about -------------
-------Years , by faith ----------------- , by occupation -------------, residing at--------------------------
----------------------------------------------------------------- 
do   hereby solemnly affirm and declare as follows:- 
 

1.         That  I am the proprietor/Partner of ------------------------------- having office at --------- 
 and carrying on business on the said name and style. 
 
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same 
should be mentioned in affidavit.) 
 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has  no  valid E.S.I 
Registration. 

 
3. THAT the present affidavit is to be files before the Kolkata Port Trust as  per the  clause no 

---------------------  of Tender no-------------------------------issued by Kolkata Port  Trust in 
respect of the work (the name of the work is to be mentioned) 
That the statements made above are all true to be the best of my knowledge and   belief. 
 
That in the event the declaration is found to be wrong and false, I  will be held responsible 
for all the consequences in respect of compliance of The Employees State Insurance Act, 
1948 

                                                                           
 
                                                                                                      DEPONENT 
 
Identified by me  
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Annexure – I 
 

(FORMAT OF INDEMNITY BOND) 
On the Rupees Fifty Non – Judicial Stamp Paper 

 
I N D E M N I T Y    B O N D 

 
 
By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of  
Shri/Smt----------------------------------------------------------------------------------------- 
Residing at --------------- by occupation ------------the  Partner/Proprietor/Director 
------------------------------having office at ---------- am a tenderer under Mechanical 
Engineering Department, Kolkata Port Trust(A statutory body under MPT Act, 1963) 
 

2 WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under 
E.S.I Act or exempted to furnish an Indemnity Bond in favour of  Mechanical Engineering 
Department, Kolkata Port Trust against all damages and accident to the Labourer 
Tenderer/contractor. 
 

3 NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named 
herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND 
ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by 
the Kolkata Port Trust and which shall be legal and /or claimed by the Kolkata Port Trust 
during the execution of the work stated in the NIT No---------------------------- of -------------------
---- 
 

4 AND the contractor hereunder agree to indemnity and at all times keep indemnified the 
Kolkata Port Trust and its administrator and representative. 

 
 5. And also all such possible claim or demand for damages and accidents. In the event the 

declaration is found to be wrong and false, the tenderer  will be held responsible for all the 
consequences in respect of compliance of The Employees State Insurance Act, 1948.  

 
In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- 
Hereto set and seal this the----------------------- Day of-------------------------- 
In the year-------------- at---------------- 

  
             Sureties                                               Signature of the Indemnifier 

 
1 Signature 
           Name:- 
           Address 
 
2 Signature 
 Name:- 

                       Address 
 

3 Witness 
       Signature 

 Name:-               
 Address 
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Annexure – J 
 
 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S 
LETTERHEAD, SIGNED, SCANNED AND UPLOADED] 

 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 
 

Ref. No…………                              Date …………….. 
 
The Chief Mechanical Engineer,  
Kolkata Port Trust, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 
 
Dear Sir, 
 
 We, ………………………………………………………..(Name of Tenderer) have fully read 

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the 

instant e-tender and no other source, and will comply to the said Tender document, GCC and 

Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full Tender 

document. 

 
   Yours faithfully, 

 
Signature of Tenderer…………………………………………… 
 
Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure - K 
Information of Tenderer 

(Fill-up this form) 
    Name of the Firm :__________________________________________________________ 
 
 

Earnest Money 
Rs.2,50,773/- 
(Details submitted) 

Tender Fee Rs.  
1770/- 

(Details submitted) 

 
PAN No 

 
GST  

 
ESI 

Regn.No 

 
PF Code. 

 
Electrical 

Contractor 
Licence 

 
 
 
 
 
 
 
 
 
 
 
 

      

 
 
 

Trade Licence 
 
 
 

 Financial 
turnover – 
 
2015-16 : 
 
2016-17: 
 
2017-18: 

 

 
 
 
 
 

 

  

 
Credential must be uploaded. 
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  Annexure -- L    

  
 
 
 

KOLKATA PORT TRUST 
 

 

 
 
 

 
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
GENERAL CONDITIONS OF CONTRACT 
 
FORMS AND AGREEMENTS 
 
SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 
OF THE 6TH MEETING HELD ON 27TH MAY, 1993. 
 
(Copy of Booklet Published on May, 1993) 
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1. DEFINITIONS 
 

1.0. In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in 
assigned to them, except where the context otherwise required. 

1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate 
under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under 
Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the 
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the 
Board / Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief 
Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the 
Deputy Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager 
(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & 
Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be appointed from time 
to time by the employer, with written notification to the Contractor, to act as Engineer for the purpose of the 
contract, in place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other 
official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra 
Works" and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about the execution, 
completion or maintenance of the works and includes (without thereby limiting the foregoing definitions) all 
temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, 
platforms and bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which were not 
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 
"Excess Works" means the required quantities of work in excess of the provision made against any item of the 
Bill of Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings" means the drawings referred to in the Tender and specification and any modification of such 
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 

1.11. "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, 
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at 
their discretion. 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or about the 
execution, completion or maintenance of the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include materials or other things intended to form 
or forming part of the permanent work. 

1.13. "Site" means the land and other places, on, under, in or through which the works are to be executed or carried 
out and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, 
subject to such additions thereto and deduction there from as may be made by the Engineer under the 
provisions here-in-after contained. 

1.15. "Month" means English Calendar Month. 
1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities 

(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or 
use or occupation by the Trustees of any portion of the works in respect of which a certificate of completion has 
been issued (all of which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so required. 
1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part 

thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 
1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, 

whether on or off the site. 
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2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 
2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction 

of the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 
2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the 

Engineer's Representative 
2.3. The Engineer shall have full power and authority 
(a) to supply to the contractor from time to time during the progress of the works such     further drawings and 

instructions as shall be necessary for the purpose of proper and     adequate execution and maintenance of the 
works and the contractor shall carry out     and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect      the work at any time. 
(c) to order for any variation, alternation and modification of the work and for extra     works. 
(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
(f) to grant extension of completion time. 
 
2.4.      The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in connection with the work. 
(c) have power to disapprove and material and workmanship not in accordance with the contract and the      

contractor shall comply with his direction in this regard. 
(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 
(e)   order demolition of defectively done work for its reconstruction all by the Contactor at his own expense, 
(f)  have powers to issue alteration order not implying modification design and extension of completion  time of     

the work and 
(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in    writing 

by the Engineer under intimation to the Contractor. 
 
2.5.     Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 
 
2.6.      Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not  prejudice the power of the 

Engineer thereafter to disapprove such work or materials  and to order the pulling down, removal, braking-up 
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for 
the loss sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be 
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative  to the contractor, within 
the terms of delegation of power and authority vested in  Engineer to his Representative in writing shall bind 
the contractor and the Trustees  as though it had been given by the Engineer, who may from time to time make 
such   delegation. Contractor and the Trustees as though it had been given by the Engineer,   who may from 
time to time, make such delegation. 
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3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have 
inspected and examined the site, fully consider all factors, risks and contingencies, which will have direct and in 
direct impact on his expenses and profit from the work and shall be specifically deemed to have taken the 
following aspects into consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and 
climate conditions, the means of access to the site and all   other local conditions including the likely 
charges and costs for temporary way-  leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the  quality, quantity and 
availability of the required materials and labour for the work  and the need to execute the work to the 
entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions of 
Contract. 

(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage 
of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution  of work, and 
source and availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and  law together with 
the rules made there under, the rules, regulations and bye-laws of  public bodies or any local or other 
authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every 
kind arising from the Contractor's failure in such compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including 
Bank Guarantees and Indemnity Bonds. 

 
3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated 

otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialing of the revised figure. 

 
3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall 

disclose the names of their owners/partners/Share Holders at the required points of time. The failure in 
this regard shall be treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

 
3.4.  

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted 
with Earnest Money of the amount calculated as per the following scale. 

 
Estimated Value Amount of Earnest Money 
 For works contract. For contract of supplying 

materials of equipment only 
Up to Rs.1,00,000/- 5% of the estimated value of 

work 
1% of the estimated value of 
work. 

Over 
Rs. 1,00,000/- 

2% of the estimated value of 
work subject to a maximum 
of Rs.20,                000/- and 
minimum of Rs. 5,000/- 

1/2% of the estimated value of 
work subject to a maximum of 
Ts. 10,000/- and minimum of Rs. 
1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any 
Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of 
an "Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt 
granted there for be kept attached to the Tender / offer in the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee 
Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 

 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the 
Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale: 

 
Class of Registration Amount of Fixed Security Financial limit of each tender 
A 
B 
C 

Rs. 10,000/- 
Rs.  5,000/- 
Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 
Any tender priced up to Rs.1,00,000/- 
Any tender priced up to Rs.50,000/- 
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(e)  
(i)    Tender submitted without requisite Earnest Money may be liable to rejection. 
(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his   quoted rates or tender/ offer 

making them unacceptable to the Trustees and / or  withdraws his tender / offer, the Earnest Money deposited 
shall be liable to  forfeiture of the option of the Trustees. 

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit, 

for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money. 

 
(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final 

Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not 
exceed the quantum computed as per the under noted percentages of the total value of work actually done up 
to the stage of completion. 
 
Value of Work % of Security Deposit for 

works contract 
% of Security Deposit for Contract of 
supplying materials and equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7 1/2% on 
the balance 

1% on first Rs.10,0,000/-+1/2% on the 
balance 

For works costing more 
than Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7 1/2% on 
next Rs.10,00,000/-+ 5% 
on the balance 

1% on first Rs.10,0,000/-+1/2% on next 
Rs.10,00,000/-+ 1/4% on the  balance 

 
(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages 

given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from 
the date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of 
India drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be. 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / 
Security Deposit held by the Trustees, at any stage. 

3.5.  
(i)  The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to 

deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for 
any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for 
that amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period 
and after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has 
submitted his "No Claim" Certificate in form G.C.3. 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor 
fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also 
be at liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any 
sum due or to become due to the Contractor under any other contract. 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of 
any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the 
letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract 
shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. 
The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has 
to be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such 
bank guarantee, failing which and for non-fulfillment of any contractual obligation by the Contractor, the 
Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same 
unilaterally. 
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4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
4.1.  

(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only within 
     the jurisdiction of the High Court at Kolkata, India, including the following Act: 

i. The Indian Contract Act, 1872. 
ii. The Major Port Trust, Act, 1963. 

iii. The Workmen's Compensation Act, 1923. 
iv. The Minimum Wages Act, 1948. 
v. The Contract Labour (Regulation & Abolition) Act, 1970. 

vi. The Dock Workers' Act, 1948. 
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the 
Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the 
form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition 
of the term "Contract" here-in-before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be 
any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the 
power to correct the same and his decision shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 
shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work. if not torn or mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings required by him or 
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without 
the written permission of the engineer. Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as 
if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) 
for his full and entire responsibility of the contract and for active superintendence of the works by him despite 
being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be deemed to be 
subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for 
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent 
works, labour including supervision thereof transporting to and from the site and in and about the work, including 
loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the appropriate authorities 
and other things of every kind required for the construction, erection, completion and maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods 
of construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The 
Contractor shall not be responsible for the correctness of the design or specification of the Temporary and 
Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the correct 
implementation thereof as also for any design and specification prepared / proposed / used by the Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a) 
programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of 
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer 
or his Representative to any such programme or particulars, shall not relieve the Contractor of any of his 
obligations under the contract. If for any reason the contractor be unable to adhere to his earlier programme, he 
shall submit his revised programme for completion of work within the stipulated time whenever asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as 
long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be constantly at site and instructions 
given to him by the Engineer or his Representative in writing shall be binding upon the Contractor subject to 
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in writing about 
such representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the 
Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at 
site and the Contractor shall within 48 hours comply with such instruction without any demur, whenever the 
Engineer shall feel that the deployment of the person concerned will not be conducive to the proper and timely 
completion of the work. 
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4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 
points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or 
level by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for 
the correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, 
sight rails, pegs, level marks, profile marks and other things used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12 
hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any 
damage, loss or injury to the work or any part there of shall be made good by the Contractor at his down cost 
as per instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may 
cause the same to be made good by any other agency and the expenses incurred and certified by the Engineer, 
shall be recoverable from the Contractor in whatever manner the Engineer shall deem proper. This Clause will 
not apply to that part of the work, which might have been taken over by the Trustees on partial completion of 
the work and in such case the Contractor's obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period (Guarantee Period) as per the directions 
of the Engineer as also for defects/ damages if any caused to the work by the Contractor during such repairs 
and replacement in the maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or 
structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or 
disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss 
or damage caused by the Contractor in connection with the execution and maintenance of the work to the 
aforesaid properties, structures and services and/ or to any person including the Contractor's workmen. Cost of 
Insurance Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise 
stipulated in the Contract. 

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or 
antiquity and structures and other remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from being damaged by his workmen 
and arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's 
Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 
proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in  connection with the 
works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation,   if any, for getting all 
materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or  Private road, railway 
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other 
person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of  Contractor's plants and 
materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in 
transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the direction of the 
Engineer or his Representative to the workmen of the Trustees  and other agencies employed by or with the 
permission and / or knowledge of the Trustees on or near the site of work. 
 

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract 
shall remain the property of the Trustees. 

 
4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 
 
(a) Keeping the site free of unnecessary obstruction and removal from site of constructional      plant wreckage, 

rubbish, surplus earth or temporary works no longer required. 
(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after 

completion of the work, without which payment against final bill  may be liable to be withheld. 
(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and  other waterways 

against pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, 
refuse and other materials from being thrown into  the water by the Contractor’s men or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise    including payment for 
their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever 
necessary. 
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(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal  Corporation or 
other local authority or the Engineer or his Representative, for preventing     (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking  effective actions for destruction of rats, mice, 
vermin, mosquitoes etc. and by maintaining  healthy and sanitary condition, (ii) illegal storage and distribution 
of Drugs, Narcotics,  Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of 
the Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of age  less than 16 years. 

 
4.19. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or 

received by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the 
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s 
Register or to the Registered Office of the Contractor. The time mentioned in these conditions for doing any 
act after direction or notice shall be reckoned from the time of such posting or dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and 
equipment shall not publish or caused to be published any photographs or description of the works without the 
prior authority of the Engineer in writing. 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and 
Co-operation as per direction of the Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site 
of work and in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason 
of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic 
or surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be 
deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of 
the work and shall only be removed from the site in part or in full with the written permission of the Engineer 
or his Representative. 

 
 
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

 
5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing 

acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by 
the contractor in the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed 
with the work with due expedition and without delay, except as may be expressly sanctioned or ordered by the 
Engineer or his Representatives, time being deemed the essence of the contract on the part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 
Representative may send communications and instructions for use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor 
shall not execute the work beyond the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the trustees system, except in so far as it becomes essential on account of 
tidal work or for safety of the work. If the progress of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the contractor, then the Engineer or his Representative shall 
order and the contractor at his own expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision in this regard shall be final, binding and 
conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied 
by the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The engineer shall exercise his sole discretion to 
accept any such materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the 
materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever 
required to do so, all at the contractor’s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative 
in respect of materials and workmanship deployed on the work shall be borne by the contractor. 
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5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 
following conditions shall apply: 

(a)  The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores, 
watching, storing and keeping them in his safe custody, furnishing of   statement of consumption thereof in the 
manner required by the Engineer or his  representative, return of surplus and empty container to the Trustees’ 
Stores as per the direction of the Engineer or his Representative. 

(b)    Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any such 
materials issued to him and for any loss or damage thereof for any reason other then “Excepted Risks”, the 
contractor shall compensate the Trustees’ in  the manner decided by the Engineer and shall at no stage 
remove or cause to be removed  any such material from the site without his permission. 

(c)   The Trustees’ materials will generally be supplied in stages and in accordance with  the   rate of progress of 
work, but, except for grant of suitable extension of completion time of  work as decided by the Engineer, the 
contractor shall not be entitled to any other  compensation, monetary or otherwise, for any delay in the 
supply of Trustees’ materials to him. The Contractor shall, however communicate his requirement of such 
materials to  the Engineer from time to time. 

(d)    Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to  the contactor shall 
be recovered from the Contractor’s bills and / any of his other dues. Progressively according to the 
consumption thereof on the work and / or in the manner  decided by the Engineer or his Representative and 
at the rate / stipulated in the contract.  These rates shall only be considered by the contractor in the 
preparation of his tender /  offer and these will form the basis of escalation / variation, if in future the 
contractor is      required to procure and provide any such material on the written order of the Engineer 
     consequent on the Trustees’ failure to effect timely supply thereof. 

(e)     If the Engineer decides that due to the contractor’s negligence, and of the Trustees’  materials issued to the 
contractor has been – (i) last or damaged, (ii) consumed in excess  of requirement, and (iii) wasted by the 
contractor in excess of normal wastage, then the   value thereof shall be recovered from the contractor’s bills 
or from any of his other dues,   after adding 19 ¼% extra over the higher one of the followings— 

i. The issue rate of the materials at the Trustees’ Stores, and 
ii. The market price of the material on the date of issue as would be determined by the   Engineer. 

5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and to 
order at any time – (i) for removal from the site of any material   which in his opinion is not in accordance 
with the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper 
and suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of material 
and workmanship is not in accordance with the contract or the instructions of the Engineer. The contractor 
shall comply with such order at his own expense- and within the time specified in the order. If the contractor 
falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor 
and after giving him a written prior notice of 7 days. 

5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 
Representative and whenever required by him the contractor shall uncover any part or parts of the work or 
make openings in or through the same as may be directed by the Engineer or his Representative from time to 
time and shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all 
at the cost of the contractor.  The Trustees shall reimburse such cost as determined by the Engineer, if the 
initial covering up was with prior written order of the Engineer or his Representative. 

 
5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress 

of the work till such time the written order to resume the execution is received by him.  During such 
suspension the contractor shall protect and secure the work to the satisfaction of the Engineer or his 
Representative. All extra expenses in giving effect to such order shall be considered by the Trustees, unless 
such suspension is 

i. Otherwise provide for in the contract, or 
ii. Necessary by reason of some default on the part of the Contractor, or 

iii. Necessary by reason of climatic conditions on the site, or 
iv. Necessary for proper execution of the works or for the safety of the works or any   part thereof.  

The Engineer shall settle and determine such extra payment and / or   Extension of completion 
time to be allowed to the contractor, as shall, in the opinion   of the Engineer, be fair and 
reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of the work 
tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop 
further works in compliance of the same. The Contractor shall not be entitled to any claim for compensation 
for underived profit or for such premature stoppage of work or on account of curtailment of the originally 
intended work by reason of alteration made by the Engineer in the original specifications, drawings, designs 
and instruction. 
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5.12.  When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final 
test prescribed in the contract, the contractor shall, within 21 days of submission of his application to the 
Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. 
If any part of the total work having been completed to the satisfaction of the Engineer, be takeover and / or 
used by the Trustees the Contractor shall on application be entitled to partial completion certificate in the 
Form of G.C.1 indicating the portion of the work covered by it, so that the Contractor’s liability during 
maintenance period of the contract, if any, shall commence from the date mentioned in such certificate so far 
as the completed portion of the work is concerned. 

 
 
6. TERMS OF PAYMENT: 

 
6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and 

satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by 
the Engineer.  On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be 
treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in the 
context of Contractor’s unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded 
in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except 
as otherwise provided in the contract and when the Engineer decided any other rate for change in the scope 
of work or omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion 
period of 4 months or more, on account payments may be made at the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. Provided always that, subject to execution 
of work of substantial value in the context of the contract price, the interval of such on account payments 
shall be decided by the Engineer or his Representative, which shall ordinarily not be less than 1 month in 
between two payments for on account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in 
the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The 
Contractor or his duly accredited Representative or Agent shall remain present at the time of such 
measurement and assist the Engineer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign the 
Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of 
acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his 
Agent fails to participate even other 3 days written notice from the Engineer’s Representative the 
measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by the 
Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor 
shall type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The 
Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to 
the extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment 
thereof against the bill at the time of checking and auditing the bill at the Trustees end., The measurement 
Book will not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and 
recoveries to type out the bill. 

 
6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where 

estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the 
extent of 75% of the value of any material purchased and brought to the site by the Contractor. Provided 
always that— 

i.              The materials shall, in the opinion of the Engineer or his Representative, be of 
            imperishable nature. 
ii.                 The value of such materials shall be assessed by the Engineer or his Representative, at their    

own discretions, 
iii.              A formal agreement has been drawn up with the contractor, under which the Trustees secure a 

lien on the contractor’s materials. 
iv.                The materials are safe-guarded by the contractor against losses, shortage and misuse 
             due to the contractor postponing the execution of the work or otherwise, 

v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the 
contractor shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ 
whereby the contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of 
loss/ damage to such materials for whatever reasons. 
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vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall 
submit to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum 
as is being advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be 
of a Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the case 
may be, acceptable to the Trustees and shall remain valid till the anticipated period of consumption of 
such materials in the work. The Bank Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the Trustees by the Bank on the date of 
expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on 
behalf of the Trustees, the Bank has extended the validity of the Guarantee. 

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, 
progressively with the consumption of the materials on the basis of quantity consumed. Consequent 
on full recovery of the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by the Engineer on behalf of the Trustees. 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the 
Trustees from obtaining repayment from the Contractor, in case the Engineer or his Representative should 
over certify for payment or the Trustees should over-pay the Contractor on any account. 

 
6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or 

balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or 
otherwise or for any delay on the part of the Trustees in making interim or final payment or otherwise. 

 
 
 
7. VARIATION AND ITS VALUATION: 
 
7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the 

work and shall never be deemed as actual or correct quantities of the works to be executed by the contractor 
in fulfillment of his obligation under the contract. 

 
7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 

quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor 
upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 
b)      Omit any work included in the contract. 
c)      Change the Character or quality or kind of any work included in the contract. 
d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the works. 
 
7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the 

contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be varied accordingly. 

 
7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the 

quantity of any work up to 15% where such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer’s subsequent written confirmation of such verbal order shall be deemed to be an 
order in writing within the meaning of this clause. 

 
7.5. a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried 

out under the written orders of the Engineer. 
b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum 
named in the tender in respect of any extra work done or work omitted by his order. 
c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued 
on the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall 
be applicable. If the contract does not contain any rates or prices directly applicable to the extra additional 
or substituted work, then the Engineer may decided the suitable rates on the basis of Schedule of Rates 
(including surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all other cases the Engineer shall solely 
determine suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be 
final, binding and conclusive. 

d)      If the nature or amount of any omission or addition relative to the nature or amount of the  whole of the 
contract work or to any part thereof shall be such that, in the opinion of the  Engineer, the rate of prices 
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contained in the contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) of this 
clause, is by reason of such omission or addition rendered unreasonable or in-applicable the Engineer shall fix 
such other rate or price as he deems proper and the Engineer’s decision shall be final, binding and conclusive. 
 
 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF  
CONTRACT 

 
8.1. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to 

be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, 
lock-outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor 
cause delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension 
of completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon 
consider the stated reasons in the manner deemed necessary and shall either reject the application or determine 
and allow in writing the extension period as he would deem proper for completion of the work, with or without 
the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be 
binding on the contractor.  If an extension of completion time is granted by the Engineer, the clause No.8.3 of 
the Liquidated damage shall apply from its date of expiry, if the work be not completed within the extended 
time, unless stated otherwise in the decision communication by the Engineer, as aforesaid. 

8.2. a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as 
communicated by the Engineer in writing, the contractor shall pay as compensation  (Liquidated Damage)to the 
Trustees and not as a penalty, ½ % (half percent) of the total value  of work (contract price) as mentioned in the 
latter of acceptance of the tender/offer, for every   week or part thereof  the work remains unfinished.  Provided 
always that the amount of such compensation shall not exceed 10% the said value of work. 

b)   Without prejudice to any of their legal rights, the Trustees shall have the power to recover the  said amount of 
compensation / damage in Sub-Clause (a) of this clause, from any money 6 due  or likely to become due to the 
contractor.  The payment or deduction of such compensation /  damage shall not relieve the Contractor from his 
obligation to complete the work or from any of  his other obligations / liabilities under the contract and in case 
of the Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be ordered to be 
completed by some other agency at the risk and expense of the Contractor, after a minimum three days notice in 
 writing has been given to the contractor by the Engineer or his Representative. 

8.3. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion , 
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this 
respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 
 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not 

getting completed within the agreed period on account of Contractor’s lapses. 
 
(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions , has 

kept the work suspended despite receiving  the Engineer’s or his Representative’s written notice to  proceed 
with the work. 

 
(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his Representative 

the written notice stating that the said materials or work are rejected by him . 
 
(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly 

neglecting to carry out his obligations under the contract. 
 
(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to any 

officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the 
obtaining or to the execution of the contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes in 

to liquidation either compulsorily or voluntarily. 
 

8.3.1  Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the 
Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to 
be ascertained from the Engineer, within 7 days of receipt of such letter. 

8.3.2    In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any 
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that may 
be expended in completing the work beyond the amount that would have been due to the contractor, had he 
duly completed the whole of the work in accordance with the contract. 
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8.3.3    Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of 
the work actually done or materials actually supplied by him and subject to recoveries as per contracts, 
provided the work done and materials conform to specifications at the time of taking over by the Trustees.  
The payment for work shall be based on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer.  The payment for materials supplied shall be at the rates as 
decided by the Engineer, which shall in no case be more than market rates prevailing at the time of talking 
over by the Trustees.  The Engineer’s decision in all such case shall be final, binding and conclusive. 

8.3.4    The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by 
other agency and the Contractor’s Liabilities to the Trustees and known in all respect. 

 
 
9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 
9.1. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be 

specified in the form of a Special Condition of the Contract, from the date mentioned in the initial Completion 
Certificate in the Form G.C.1.  Any defect / fault, which may appear in the work during aforesaid maintenance 
period, arising, in the sole opinion of the Engineer or his Representative, from materials or workmanship not 
in accordance with the contract or the instruction of the Engineer or his Representative, shall, upon the written 
notice of the Engineer or his Representative, be amended and made good  by the Contractor at his own cost 
within seven days of the date of such notice, to the satisfaction of the Engineer or his Representative, failing 
which the Engineer or his Representative shall have the defects amended and made good through other agency 
at the Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto, shall be 
recoverable from the Contractor in manner deemed suitable by the Engineer. 

9.2. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract including that in the maintenance 
period, if any, have been fulfilled by the Contractor.  Previous entry on the works or taking possession, 
working or using thereof by the trustees shall not relive the Contractor of his obligations under the contract for 
full and final completion of the work. 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security 
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  Security held by 
the Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where 
upon the Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s 
recommendation, the Trustees shall refund the balance due against the Security Deposit to the Contractor, 
after making deduction there from in respect of any sum due to the Trustees from the Contractor. 

 
 

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 
 

10.1. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of 
the Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship or 
as to the materials used in the work or the execution of the work whether during the progress of the work or 
after the completion and whether before or after the determination , abandonment or breach of  the contract the 
decision of the Engineer shall be final and binding on all parties to the contract and shall forthwith be given 
effect to by the Contractor . 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after 
receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon 
consider and give a decision. 

10.3. If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days 
after receiving notice of such decision required that within 60 days from his written notice , the Chairman 
shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the 
purpose and any such reference shall be deemed to be a submission to arbitration within the meaning of  
Indian Arbitration Act , l940 or any statutory modification thereof . 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due 
to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which it was left by his predecessor. 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties 
fixing the date of first hearing. 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in 
Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the parties. 
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10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  Upon 
every or any such reference to cost of any incidental to the reference and award respectively shall be in 
discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid . 

 
10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 

Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each 
item of disputes and respective claim referred to him by each party and give reason for the award. 

 
10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope 

and conditions of the contract in question. 
 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there 
under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 

 
10.4. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in 

accordance with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, according 
to him, is due or payable to the Contractor, on the ground that certain disputes have cropped up and are likely 
to be referred to arbitration. 

 
10.5.      Provided always as follows: 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts 
, where tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-. 
 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the 
execution of the work to the Engineer within 30 days from the date of  occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in the context of contract conditions. 
 
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in  the contract, 
must be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before 
the final completion of the work. 
 
No dispute or difference on any matter whatsoever, pertaining to the contract can be  raised by the contractor 
after the completion of the work. 
 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 
             8.5(b) and 8.5(c) hereinabove, shall not be entertained by the Engineer and / or by 
             any Arbitrator, subsequently. 
 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their  sole discretion, 

by adding the names of new Arbitrators and / or by deleting the   names of existing  Arbitrators, 
without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 

  CONTRACT NO………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special 

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works 

required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 

Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill of 

Quantities with …………………….. month/week from the date of the order to commence the work and in the event of 

our Tender being accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the Form hereto 

annexed with such alterations or additions thereto which may be necessary to give effect the acceptance of the Tender 

and incorporating such Specification, Bill of Quantities, Drawings and Special & General Conditions of Contract and 

I/We hereby agree that until such Contract Agreement is executed the said Specifications, Bill of Quantities, 

Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees 

shall be the Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 

 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required by the 

work from date of acceptance of the Tender before I/We could commence the Work. 
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(* This should be scored out in the case of labour contracts) 

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia Dock 

Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 76

 

 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF AGREEMENT 
 
 
 
THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 

“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors 

in office) of the one part and 

…………………………………………………………………………………………………………………(hereinafter 

called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include 

its heirs, executors, administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have 

accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively                assigned 

to them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of this 

               Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d) The Conditions of Tender 

(e) The Technical Specifications 

(f) The Schedule of Rates 

(g) The Terms of Payment 

(h) All correspondence by which, the contract is added, amended, varied or modified in  any 

way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the 

Contractor hereby covenant with the Trustees to execute and maintain  the work in conformity in all respects 

with the provisions of the contract. 

 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution  and maintenance of 

the Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed 

(or have hereunto set their respective hands and seals) the day and year first above written. 

The Seal of……………………………………………………………………………………… 

………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

…………………………………………………………………………………………………………….  

Or 
 
SIGNED, SEALED AND DELIVERED 
 
by the said ……………………………………………………………………………………………….. 
In the presence of: 
Name …………………………………………………………………………………………………….. 
Address: …………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 
 

 
 
 
 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

               …………………………………………………………………………………… 

Date of Completion ……………………………………………………………………………….... 

 

 Dear Sir/s, 

  This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

  C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation ……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

 Which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 

General Conditions of Contract and under the provisions of the Contract for a period of  

………………………………………. Days /weeks / months / years. 

 

 From the …………………………………….. day of ……….…………….. 20 …………… 

               of the ………………………………...……… day of ………………….….. 20 …………… 

 
 
 
 
 
 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
Name…………………...………………………………… 
 
Designation………………………………………………. 
 
 
 
Office Seal 
c.c. to The Deputy Chief Engineer (         ) 
           The Deputy Manager (        ) 
           Financial Adviser & Chief Accounts Officer/ 
           Manager (Finance), Haldia Dock Complex. 
 
 

FORM G.C.1 
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KOLKATA PORT TURST 
 

 
 
 
The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION 

This is to certify that the following works viz. 
 
 
Name of Work ………………………………………………………………………………………… 

Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

        C.E.O. No …………………………………………………….dt ……………………… 

Work Order No ……………………….………………………………….….dt ……………………… 

Contract No …………………………………………………………………………………………… 

Resoln. No & Meeting No …………………………………………………………………………….. 

Allocation ……………………………………………………………………………………………… 

 
 
Which was carried out by Shri / Messrs………………………………………………………………is now  complete in 

every respect in accordance with the terms of the Contract and that all the obligations under Contract have been 

fulfilled by the Contractor. 

 
 
 
 
 
 
 
Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 
 
 
Name………………………………………………………… 
 
Designation………………………………………………. 
 
 
 
Office Seal 
 
 
 
 
 

FORM G.C.2 
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KOLKATA PORT TRUST 
 

 
 
 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 
(Attn …………………………………………………………..) 
 
(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 
was executed) 
 
 
 
 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the 

following work, viz. 

 
Name of Work …………………………………………………………………………………………… 
 
Work Order No ………………………………………………………. dt ……………………………… 
 
Contract No ……………………………………………...……………dt……………………………….. 
 
Agreement No ………………………………………...…………….dt…………………….….……and I/We have no 

further claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 
 
 
 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 
Name of Contractor ………..……………………………………… 
 
Address ……….…………………………………………………… 
 
……………………………………………………………. 
 
 
(Official Seal of the Contractor) 
 
 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, 
to be issued by the Kolkata/Haldia, as the case may be, of any nationalized Bank of India on 
Non-Judicial Stamp Paper worth Rs.50/-  or as decided by the Engineer / Legal Adviser of the 
Trustees. 
 
To 

The Board of Trustees 

for the Port of Kolkata. 

 
 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port 

Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / 

Registered Company, having its Registered Office at ............... ................... ...... .. .................. 

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 

through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees 

and the Contractor for ………………… …………………… …… … ……………… (write the name of the work as 

per Work Order) in terms of the Work order No ….… …………………………………………. 

dated……………………………..(hereinafter referred to as “the said contract”), for the due fulfillment by the 

contractor of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs 

……… ……… ……… … (Rupees ……………… ……………… ……………… ………………… 

…………………… ……… ) we,………………………………………….Branch, 

Kolkata…………………...……………/ Haldia, do on the advise of  the contractor, hereby undertake to indemnify and 

keep indemnified the Trustees to the extent of the said sum of Rs …………………  (Rupees .................. ...................... 

........................... ... .... .................... .............................................) 

We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that if a 

written demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by 

these presents, We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall 

have no right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so 

demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in 

favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the contractor and the 

Trustees, this would be no ground for us,…………… …………………………………………………….(Name of 

Bank), ……… …… ……………. Branch, Kolkata…………………………../Haldia to decline to honour the Bank 

Guarantee in the manner aforesaid. The very fact that We,  ………… ………… …………… ……… 

………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour the Bank Guaranteed 

in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee 

unconditionally without any reference, whatsoever, to the contractor. 
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2.       We,………..………………………………………………………………………..Branch,Kolkata……...…………

……………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is 

sufficient for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay the amount 

covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference to 

the contractor and no protest by the contractor, made either directly or indirectly or through Court , can be valid ground 

for us, ………… ………………………………… ……………… ………… …Branch,Kolkata 

………………………………. /Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner and 

within the time aforesaid. 

 

3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further 

agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken for 

the due performance of the said contract by the contractor and that is shall continue to be enforceable till all the dues of 

the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and its claim 

satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said contract have 

been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank 

Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 

……………………………………….day of …………………..19……and subject all so that the provision that the 

Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) calendar months from 

the expiry of the aforesaid validity period up to …………………………. Or any extension thereof made by us, 

…………………..Branch, Kolkata …………………………../Haldia, in further extending the said validity period of 

this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees, only 

on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee. 

 

4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 

……………………………. /Haldia, further agree that, without our consent and without affecting in any manner our 

obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and 

conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all 

obligations under the said contract by the contractor or to postpone for any time or from time to time any of the powers 

exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the 

said contract and We, ……………………………….. Branch, Kolkata …………………………../Haldia, shall not be 

relieved from our liability by reason of any such variation or extension being granted to the contractor or for any fore-

bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to the contractor or by any 

such matter or thing of whatsoever nature, which under the law relating to sureties would, but for this provision, have 

effect of so relieving us,……………………………………Branch, Kolkata………………………………./Haldia. 

5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not 

to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/Haldia. 

 

 

 

(OFFICIAL SEAL OF THE BANK) 
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ADDENDUM  

 
Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210  by the Board of 
Trustees for the Port of Kolkata in the 13th Meeting held on 26.02.2013. 

 
 
 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for 
works / service / O&M contract only and not for procurement contract for which existing 
system as mentioned in the GCC should be followed. 

 
 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated 
cost of projects upto Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 
lakh + 1% of estimated cost by which it exceeds Rs.10 crore.  

 
 

iii.     Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / 
Pay order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued 
by an Indian Nationalized / Scheduled Bank.  

 
 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  
opening of bid or on finalization / acceptance of tender, whichever is earlier. 

 

--------------- 
 


