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KOLKATA PORT TRUST 

 

            KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043 
 

 

TENDER DOCUMENT 
 

for 

 

“Fire Safety Audit at Netaji Subhas Dock (NSD), Khidderpore Dock (KPD) and other 

operational areas of Kolkata Dock System, Kolkata Port Trust” 

 

 

 

Notice Inviting Tender No. KoPT/KDS/Mech/DC-III/ADV/534 dated 09.08.2019 

 

 

 

Pre-bid meeting:  14.08.2019 at 11:00 hrs. 

 

Date of closing of Tender:  27.08.2019 on 14:00 hrs. 

 

          Date of opening of techno-commercial bid:  28.08.2019 at 15:00 hrs. 

 

 

 

 

 

 

 

 

Tender Fee: 590/- (Non-Refundable) 

 

  Chief Mechanical Engineer 
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TENDER DOCUMENT 
 

KOLKATA PORT TRUST 

KOLKATA DOCK SYSTEM 

 

E-TENDER FOR “Fire Safety Audit at Netaji Subhas Dock (NSD), Khidderpore Dock (KPD) and other 

operational areas of Kolkata Dock System, Kolkata Port Trust” 

 

NOTICE INVITING TENDER No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

 

TENDER NOTICE 

 

Mechanical and Electrical Engineering Department of Kolkata Port Trust invites E-Tender for “Fire 

Safety Audit at Netaji Subhas Dock (NSD), Khidderpore Dock (KPD) and other operational 

areas of Kolkata Dock System, Kolkata Port Trust” as per the details specified herein the Tender 

Documents. 
 

Tender Document may be downloaded from CPP Portal i.e. eprocure.gov.in and KoPT’s website 

www.kolkataporttrust.gov.in . Corrigenda or clarifications, if any, shall be hoisted in the above 

mentioned websites only. 

 

SCHEDULE OF TENDER  

 

NIT No.      KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

Name of Work “Fire Safety Audit at Netaji Subhas Dock (NSD), Khidderpore 

Dock (KPD) and other operational areas of Kolkata Dock System, 

Kolkata Port Trust” 

Mode of Tendering e-procurement system (Open tender) 

 Cost of Tender Document     

 

   

    

 

Rs.590/- in the form of Banker’s Cheque or Pay Order or 

Demand Draft from any of the Nationalized/Scheduled 

Banks in India having branch in Kolkata drawn in favour 

of “Kolkata Port Trust” towards   cost of   Tender 

Document (applicable for downloaded NIT only) 

Estimated Value of Tender Rs.8,50,000/-(Rupees Eight lakh Fifty Thousand only)  

[excluding GST]for Fire Safety Audit at Netaji Subhas Dock 

(NSD), Khidderpore Dock (KPD) and other operational areas of 

Kolkata Dock System, Kolkata Port Trust. 

Earnest Money Deposit 

 

Rs. 17,000/- (Rupees Seventeen thousand only)   

The Earnest Money is to be submitted in the form of 

Banker’s Cheque or Pay Order or Demand Draft from any 

of the Nationalized/Scheduled Banks in India having 

branch in Kolkata drawn in favour of “Kolkata Port Trust” 

towards   Earnest Money Deposit. 

Last date of submission of Tender Document Fee 

and Earnest Money  

 28.08.2019 (by 15:00 hrs). However, a scanned copy of 

EMD and tender fee is to be uploaded by the tenderer 

along with the bid by 14:00 hrs of 27.08.2019. 
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Required validity of Bid At least 120 days from the last date of Online submission 

of bid  

Tender Inviting Authority Chief  Mechanical Engineer, 

Mechanical & Electrical Engineering Department, 

Kolkata Port Trust 

8 Garden Reach Road, 

Kolkata- 700043 

 

Critical Dates of Tender: 

 

Publish Date and Time 09.08.2019 (at 17:00 hrs) 

Sale/ Document Download Start Date & Time 09.08.2019 (at 17:00 hrs) 

Sale/ Document Download End Date & Time 27.08.2019 (at 14:00 hrs) 

Online Bid Submission Start Date & Time 21.08.2019 (at 17:00 hrs) 

Online Bid Submission End Date & Time 27.08.2019 (by 14:00 hrs) 

Last Date of submission of Cost of Bidding 

document, EMD at : 

Office of the Chief Mechanical Engineer 

Mechanical and Electrical Engineering 

Department, 

Kolkata Port Trust, 

8, Garden Reach Road, 

Kolkata-700043 

28.08.2019 (by 15:00 hrs) 

 

 

Offline Pre-Bid Meeting date and time 14.08.2019 (at 11-00 Hours) 

Bid Opening Date & Time 

i) Technical Bid along with offline documents 

 

ii) Price Bid 

 

28.08.2019 (at 15:00 hrs) 

 

To be intimated separately. 

 

 

 

 

 

NOTICE INVITING ONLINE TENDER 
 

FOR “Fire Safety Audit at Netaji Subhas Dock (NSD), Khidderpore Dock (KPD) and other operational areas of 

Kolkata Dock System, Kolkata Port Trust” 

 

1.1  Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by 

Kolkata Port Trust from GST registered domestic Contractors for executing the work of “Fire 

Safety Audit at Netaji Subhas Dock (NSD), Khidderpore Dock (KPD) and other operational areas of 

Kolkata Dock System, Kolkata Port Trust” under two cover system. The estimated cost put to 

tender is Rs.8,50,000/-(Rupees Eight lakh Fifty Thousand only)  [excluding GST]. 

 

1.2  The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 

09.08.2019 (17:00 hrs) to 27.08.2019 (14:00 hrs)  and can be downloaded from the official 

website of KoPT and through NIC’s CPP Portal for e-Procurement (GePNIC). 
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1.3  The complete tender document can be downloaded from Kolkata Port Trust website: 

www.kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and bidders 

are required to submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on 

or before the due date and time of submission. The tenderer shall upload the scanned copy of 

the DD instruments towards the cost of EMD and bid documents set as proof of payment 

towards EMD and cost of Bid documents while submitting the tender electronically in the 

NIC’s CPP Portal for e-Procurement (GePNIC). The DD instruments for EMD and cost of 

bidding document in original shall be forwarded to Office of the Chief Mechanical Engineer, 

Mechanical and Electrical Engineering Department (M&EE), Kolkata Port Trust, 8, Garden 

Reach Road, Kolkata- 700043, by 15-00 hours on 28.08.2019. Mere uploading of proof of DD 

towards EMD and cost of bid documents in the NIC’s CPP Portal for e-Procurement (GePNIC) 

and non submission in original to the above mentioned address may lead to technical 

disqualification of bids. 

 

1.4  The EMD of Rs. 17,000/- (Rupees Seventeen thousand only) shall be paid as described in the 

Tender Document. The tender offer shall have to be submitted by the Tenderer only through 

NIC’s CPP Portal for e-procurement (GePNIC) mode as explained in the tender document. 

 

1.4.1  The EMD and cost of bidding documents shall be submitted in the form of Demand Draft 

/Bankers Cheque and drawn on any Nationalized/Scheduled Banks drawn in favour of 

‘Kolkata Port Trust’ payable at Kolkata. 

 

1.4.2  The Tenderer who is exempted for payment of EMD and cost of bidding documents from 

NSIC/MSME shall submit a copy of Exemption Certificate duly notarized and upload a 

scanned copy. 

 

1.4.3  The proof of EMD and cost of bidding document shall be uploaded as a scanned copy of 

the instrument through e-procurement mode under the Tender Document – Technical 

Bid while submitting tender electronically in the NIC’s CPP Portal for e-Procurement 

(GePNIC). The original EMD and Cost of Bidding Document / Notarized Copy of 

Exemption Certificate as mentioned above along with a forwarding letter in a sealed 

envelope shall be dropped in the earmarked Tender Box kept at the office of the Chief 

Mechanical Engineer, Mechanical and Electrical Engineering Department (M&EE), 

Kolkata Port Trust, 8, Garden Reach Road, Kolkata-700043 by 15-00 hours on 

28.08.2019. Mere uploading of proof of DD towards EMD and cost of bid documents in 

the NIC’s CPP Portal for e- Procurement (GePNIC) and non submission in original to 

the above mentioned address may lead to technical disqualification of bids. 

 

The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for 

e-Procurement (GePNIC) mode as explained in the Tender Document. 

 

1.5  The offer (both Techno-Commercial & Price) must be valid at least 120 days from the last date 

of online submission of offer; otherwise the offer shall be rejected as non-responsive. 

 

Biding is open to all eligible bidders meeting the eligibility criteria as defined in Instructions to 

Bidders under Annexure-B  (at page-12). 

 

Documentary proof such as copy of Notarized or self attested work order/agreement and completion 

certificate for the technical experience shall be required to be submitted by the tenderer. However, the 

successful bidder should produce original documents for verification by the Chief Mechanical 

Engineer or his representative at the stage of Evaluation or as and when required before finalizing the 

tender and also audited balance sheets, Profit & Loss account statements for annual turnover certified 

by Chartered Accountant for meeting eligibility criteria as uploaded under tender document - technical 
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bid link through e-procurement mode. The price bids of those firms who do not meet the eligibility 

criteria will not be opened. 

 

1.6  KoPT do not bind themselves to accept the lowest or any tender and can reject any tender 

without assigning any reason there for.  

1.7  The bidders’ queries will be clarified through e-procurement portal after completion of the 

scheduled offline pre-bid meeting as mentioned in the Tender Document. 

1.8  The due date of online submission of offers will be 27.08.2019 (by 14:00 hrs), unless 

otherwise notified. In the event of changes in the schedules, the Chief Mechanical Engineer, 

Kolkata Port Trust notifies the same only through  www.kolkataporttrust.gov.in and NIC’s 

CPP Portal for e-Procurement (GePNIC). 

1.9  If the offers are not received according to the instructions detailed here above, they shall be 

liable for rejection. 

 

 Chief Mechanical Engineer 

................................ 
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List of Annexures 

Important instructions for e-tender 

 

Annexure  – A 

 

Terms and Conditions of Tender                                           

 

Annexure  –  B 

 

Special Conditions of Contract                                             

 

Annexure  – C 

 

 

Specification, Scope of Work and Terms of Payment 

 

 

Annexure  – D 

 

 

Rate Schedule 

 

Annexure  –  E 

 

Affidavit for exemption from ESI Registration                    

 

Annexure  – F 

 

Indemnity Bond                                                                    

 

Annexure  –  G 

 

Profile of Tenderer                                                                Annexure –  H 

Covering Letter                                                                     Annexure  –  I 

Bid responsive checklist 

 

Annexure  –  J 

 

Undertaking of Tenderers in lieu of submission of signed 

copy of Tender document      

Annexure  – K 

 

Details of contracts by the Firm/ Agency / Individual during 

the last seven years and also for ongoing contracts 

Annexure  –  L 

Details of areas to be covered for conducting Fire Safety 

Audit 
Annexure - M 

General Conditions of Contract, Forms and Agreement      
 

Annexure  – N  
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Annexure-A 
 

TENDER FOR “Fire Safety Audit at Netaji Subhas Dock (NSD), Khidderpore Dock (KPD) and 

other operational areas of Kolkata Dock System, Kolkata Port Trust” vide NIT no. 

KoPT/KDS/Mech/DC-III/ADV/534 dated 09.08.2019 

 

IMPORTANT INSTRUCTIONS FOR e-Tender 

 

A. Bidders to follow the following procedure to submit the bids online through NIC’s CPP Portal for 

e-procurement [GePNIC- Government e-Procurement solution of NIC] only. 

 

1.  Bidder may read the tenders published in the KoPT web site and NIC’s CPP Portal for e- 

Procurement (GePNIC) and download the required documents/tender schedules. 

 

2.  Bidder should read the tender schedules carefully and submit the documents as asked, 

otherwise, the bid will be rejected. 

 

3.  If there are any clarifications, this may be clarified after completion of the scheduled offline 

pre-bid meeting. Bidder should take into account of the Addendums, corrigendum as published 

before submitting the bids through NIC’s CPP Portal for e-Procurement (GePNIC). 

 

4.  Bidder should submit the EMD and Cost of Bidding Document as specified in the tender. The 

original should be submitted to the specified location as per Tender Document, latest by the 

date and time as mentioned in the tender document.  

5.  The Bidder should read the terms & conditions and accept the same to proceed further to 

submit the bid. 

 

6.  The Bidder has to select the payment option as offline to pay the EMD & Cost of Bidding 

Document. 

 

7.  The details of the DD instrument / any other accepted instrument, physically submitted, should 

tally with the details available in the scanned copy and the data entered during bid submission 

time. Otherwise the bid submitted will not be acceptable. 

 

7 (a).  Earnest Money Deposit : Rs. 17,000/- (Rupees Seventeen thousand only) 

 

       Mode of Payment of EMD : In the form of Demand Draft / Bankers Cheque drawn on 

any Nationalized/Scheduled Bank safeguarding the 

purchaser’s interest in all respects in favour of “Kolkata 

Port Trust” payable at Kolkata.  

 

As per MSME Act, 2006 (or Erstwhile NSIC Registered 

parties), parties will be exempted for submission of EMD 

and cost of bidding document. However, KoPT reserves 

the right for rejection of the tender if the certificate 

submitted by the tenderer is found unsatisfactory for 

exemption of EMD and cost of bidding document. Bidder 

of this tender shall upload a scanned copy as proof of 

EMD and Cost of bidding instruments as mentioned in 

the Technical Bid of the Tender Document while 

submitting the tender electronically in the NIC’s CPP 

Portal for e-Procurement (GePNIC). The original EMD 

and Cost of Bidding instruments must be submitted in the 
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Tender Box located to the address of the office of Chief 

Mechanical Engineer at 8, Garden Reach Road, Kolkata- 

700043, before 15-00 hours of 28.08.2019. Mere 

uploading proof of EMD & Cost of bidding instrument in 

the portal and non-submission of the original EMD & 

Cost of bidding instrument at the address as mentioned 

above by 15-00 hours on 28.08.2019 will lead to 

technical disqualification of the bid by the bidder. 

 

7(b).    Cost of Bidding Document:  Rs: 590/- including GST(Non-refundable) (Rupees Five 

hundred ninety only) 

Mode of Payment:  In the form of Demand Draft/ Bankers Cheque in favour 

of “Kolkata Port Trust” .  

 

8.  The rates offered details have to be entered separately by the bidder in a spread sheet file (xls 

format Price bid) in the space allotted and should be filled and uploaded in attached BOQ 

template file for the tender after the financial bid. The BOQ file, if found modified by the 

bidder, will lead to rejection of his bid. 

 

9.  The tendering system will give a successful bid updating message and then a bid summary will 

be shown with the bid no., the date and time of submission of the bid and all other relevant 

details. The bidder has to submit the relevant documents required as indicated in the cover 

content. 

 

10.  The bid summary has to be printed and kept as an acknowledgement as a token of the 

submission of the bid. 

 

11.  The bid summary will act as a proof of bid submission for a tender floated and will also act as 

an entry point to participate in the bid opening date.  

 

12.  For any clarifications with the Tender Inviting Authority (TIA), the bid number can be used as 

a reference. 

 

13.  For any queries related to portal, the bidders are asked to contact by mail / helpline as given in 

NIC’s CPP Portal for e-procurement [GePNIC]. 

 

14.  Tenderer is required to submit his tender through online in the form of Two Cover System on 

or before scheduled bid due date of closing and time as notified in NIT. The tender received 

after the due date and time will not be entertained. 

 

15.  Tender Document can be submitted online only in the designated e-procurement CPP portal of 

NIC [GePNIC] on or before the due date and time. The time of opening of technical bid is 

notified in the NIT. 

 

16.  Tenderer should submit the tender as per specification of work, drawings (if any) and in 

accordance with the instructions to bidders, General Conditions of Contract.  

 

B. COVER – I DETAILS: TECHNICAL BID 

 

This shall contain the following:- 

 

I.  Self Attested copy of trade license / Company Registration and Copy of Valid 

Professional Tax clearance certificate/ up-to-date Tax Payment Challan. 
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II.  Self Attested copy of registration certificate with the office of Regional Provident Fund 

Commissioner (EPF), as per clause 2 of Annexure-B. 

   

III.  Self Attested copy of registration certificate with the Employees State Insurance 

Corporation (ESIC), as per clause 2 of Annexure-B. 

 

IV.  Self Attested copy of GST Registration Certificate. 

 

V.  Self Attested copy of PAN/TAN. 

 

VI.  Self Attested copy of Work Order & Work completion certificate for similar nature of 

work carried out in Govt/Semi-Govt/Autonomous Bodies/Corporate 

Organisations/Reputed Private Organizations during the last 7 (seven) years ending 

31.07.2019 and the experience should be as defined in Instructions to Bidders under  

Annexure-B (at page-12 ). 

 

          

VII.  Copy of Average Annual Financial Turnover of the bidding firm during the last three 

financial years, ending on 31.03.2019. The same should be at least Rs. 2,55,000/- 

which is 30% of the estimated amount put to tender.  

 

VIII.  Self Attested copies of documents to be downloaded, filled in under Bidder’s Letter 

head, Signed, Scanned and Uploaded along with self-attested copies of supporting 

documents as per Annexures- H,I,K&L. 

 

IX. Demand Draft/Banker’s Cheque/Pay Order in original, for Rs. 590/- (Rupees Five 

hundred ninety only) as cost of Tender Document which needs to be physically 

submitted (within 15.00 hrs of 28.08.2019 to the Chief Mechanical Engineer, 

Mechanical and Electrical Engineering Department, Kolkata Port Trust,   8, Garden 

Reach Road, Kolkata -700043. 

X. Demand Draft/Banker’s Cheque/Pay Order in original, for Rs. 17,000/- (Rupees 

Seventeen thousand only)  as Earnest Money Deposit which needs to be physically 

submitted within 15.00 hrs of 28.08.2019 to the Chief Mechanical Engineer, 

Mechanical and Electrical Engineering Department, Kolkata Port Trust, 8, Garden 

Reach Road, Kolkata -700043.  In case of unsuccessful tenderers, Earnest Money 

Deposit (EMD) will be refunded within four months of opening of price bid.  If price 

bid is opened before expiry of validity of earnest money deposit, the same will be 

refunded to the tenderers other than L-1 tenderers.  EMD of L-1 bidder will be 

encashed.  If price bid cannot be opened before expiry date, EMD instrument of all 

bidders will be encashed. 

XI.  Copies of self attested Audited Balance Sheet and Profit and Loss Account for the 

financial years 2016-2017, 2017–2018 & 2018-19 and the same should be audited as 

per   relevant norms wherever required. In case Audited Accounts Statement for the 

same for the year 2018-19 is not available, the same can be submitted, duly certified by 

a Chartered Accountant.  
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XII. Statement to confirm the status of the Tenderers – whether a Partnership Firm, 

Proprietorship Firm or Company for which necessary documents viz. Registration of 

Proprietorship firm/ Partnership deed/Memorandum of Article of Association, as 

applicable is  to be attached.  

 

XIII. Self-declaration about the proprietor/partner(s)/authorized signatory of the Bidding 

Firm (in the case of Proprietorship Firm/Partnership Firm/Limited Company, as the 

case may be) that the tenderers  is/are not associated with any other Firm bidding for 

the same work.   

 

XIV. Credentials in the form of copies of Letters of Award of Works along with 

corresponding Completion Certificates from owners to justify that the intending bidder 

satisfies the earlier mentioned pre-qualification criteria. 

 

XV. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) 

duly signed by  the Bidder under office seal. 

 

XVI.  Power of Attorney: Tender shall be signed by the bidder or a person duly authorized 

to sign on behalf of the bidder. Notarised Power of Attorney on non-judicial stamp 

paper accompanying the offer shall indicate such authorization which should be 

uploaded along with Techno-commercial bid. 

 

 

COVER – II DETAILS : PRICE BID (BOQ) – Price Schedule  

 

Price should be quoted by the bidder in a spread sheet file (.xls format) in the space allotted as 

available in NIC’s CPP Portal for e-Procurement (GePNIC) only. Any indication of ‘Quoted 

price’ in the online technical bid documents shall lead to rejection of the bid outright. For 

evaluation purpose the uploaded offer documents will be treated as authentic and final. No 

hard copy shall be submitted for reference purpose. The price bid submitted through NIC’s 

CPP Portal for e-Procurement (GePNIC) mode only will be taken up for the purpose for 

evaluation. The rates offered details have to be entered separately in a spread sheet file (xls 

format Price bid) in the space allotted and should be uploaded in attached BOQ template file 

for the tender after the financial bid. The BOQ file, if found modified by the bidder, will lead 

to rejection of his bid. 

 

C. EVALUATION PROCESS: 

 

1)  A bid shall be considered non-responsive if fails to fulfil the following– 

 

a.  It is received by the proposed Due Date and Time.  

b.  It is Digitally Signed. 

c.  It contains the information and documents as required in the Tender Document. 

d.  Contains EMD and Cost of Bidding Document (wherever applicable). 

e.  It contains information in formats specified in the Tender Document. 

f.  It mentions the validity period as set out in the document. 

g.  It provides the information in reasonable detail. The Kolkata Port Trust reserves     

the right to determine whether the information has been provided in reasonable 

detail. 

i.  There are no significant inconsistencies between the bid and the supporting 
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documents. The Technical qualification conforms to as specified in the tender 

document. 

j.  Kolkata Port Trust reserves the right to reject any tender which in its opinion is 

non-responsive and no request for alteration, modification, substitution or 

withdrawal shall be entertained by Kolkata Port Trust in respect of such 

Tenders after the date of opening of Techno-commercial Bids. 

k.  The Kolkata Port Trust would have the right to seek clarifications including 

original documents wherever necessary.  

l. It is submitted as per clause 4.3 of Special Conditions of Contract of tender 

document. 

 

2)  Since the tender involves selection based on pre-qualification criteria and technical 

specification, the Chief Mechanical Engineer will examine and seek clarification if any 

including original documents and list out the firms, which are found technically suitable and 

Cover-II Price Bid of such tenders only will be opened and EMD will be returned to the 

disqualified tenderers. 

 

a.  The date and time will be intimated to tenderers later, whose offers are found to be 

suitable and Cover – II of such tenderers will be opened on the specified date and time. 

 

b.  The cost of stamping Agreement must be borne by the successful Tenderer. 

 

c.  The Fax/E-Mail offers will be treated as defective, invalid and rejected. Only 

detailed complete offers received through online NIC’s CPP Portal for e- 

Procurement (GePNIC) prior to closing time and date of the tenders will be taken 

as valid. 

 

........................ 
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ANNEXURE – B 

 

Terms and Conditions of Tender 
 

NIT No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

Concurrence and remarks for all terms and conditions will be taken on-line. No hardcopy for 

the same needs to be submitted 

 

1 Pre-Qualification Criteria of the Tenderers:   The Tenderers shall satisfy the following:-    

           

I. Must have the experience of having successfully completed similar works during last seven 

years ending on 30th June, 2019  as per the following guidelines:-                   

 

a) Three similar completed works, each costing not less than Rs.3,40,000/-(which is 40% of 

the estimated cost).      

Or 

b) Two similar completed works, each costing not less than Rs.4,25,000/-(which is 50% of the 

estimated cost).    

Or 

c) One similar completed work costing not less than Rs.6,80,000/- (which is 80% of the estimated 

cost) 

  

II. Average Annual financial turnover during the last three years ending 31
st
 March of 2019, 

should be at least Rs. 2,55,000/- (which is 30% of the estimated cost)  

 

III. Copy of the last three years (i.e. 2016-17, 2017-18 & 2018-19) balance sheet ending 31
st
 March 

of 2019 and profit & loss a/c. are to be furnished and the same should be audited, if applicable 

as per relevant Act. In case Audited Accounts Statement for the same for the year 2018-19 is 

not available, the same can be submitted, duly certified by a Chartered Accountant. 

 

IV.  Similar work means “conducting Fire Safety Audit under any Central Govt. Organization / 

Undertaking/State Govt. Organization / Port Sector”.  

 

2 The Cover – I duly marked as “Techno-commercial Bid” must contain the following:  

a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs.590/- (Rupees Five hundred 

ninety only) as cost of Tender Document which needs to be physically submitted within 15:00 

hrs of 28.08.2019 to the Chief Mechanical Engineer, Mechanical and Electrical Engineering 

Department, Kolkata Port Trust,   8, Garden Reach Road, Kolkata -700043. 

b) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs. 17,000/- (Rupees Seventeen 

thousand only)  as Earnest Money Deposit which needs to be physically submitted within 15:00 

hrs of 28.08.2019 to the Chief Mechanical Engineer, Mechanical and Electrical Engineering 

Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700043.  In case of 

unsuccessful tenderers, Earnest Money Deposit (EMD) will be refunded within four months of 
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opening of price bid.  If price bid is opened before expiry of validity of earnest money deposit, 

the same will be refunded to the tenderers other than L-1 tenderer.  EMD of L-1 bidder will be 

encashed.  If price bid cannot be opened before expiry date, EMD instrument of all bidders will 

be encashed. 

                       Exemption for Micro & Small Enterprises (MSEs) registered with NSIC: 

 

i) Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 

scheme) or Micro, Small & Medium Enterprises (MSMEs) are exempted from depositing Cost 

of Tender Document and Earnest Money having valid NSIC Certificate for MSEs or DIC’s 

(DISTRICT INDUSTRIES CENTRE) Certificate.  
 

ii) Copy of valid NSIC Certificate for MSEs or DIC’s certificate has to be submitted along with 

bid. 

            

c) Self attested documentary evidence of successful completion of similar work as proof of 

fulfilling the Pre-qualification Criteria of the tender. 

d) Copies of self attested valid GST Registration Certificate.  

e) (i) Copy of self attested valid Trade License/ up-to-date renewal Payment Challan. 

            (ii) Copy of Valid Professional Tax clearance certificate/ up-to-date Tax Payment Challan   

f) Copy of self attested PAN Card issued from Income Tax Department. 

g) Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm, for which necessary documents viz. Registration of Proprietorship firm/ 

Partnership deed/Memorandum of Article of Association, as applicable is  to be attached.  

h) Details of registration under ESI Act : All intending tenderer at the time of tender shall disclose 

all necessary documents as to whether they are covered under ESI Act or not. In case they are 

covered under ESI Act, they have to furnish the details of registration, failing which their 

tender would be liable to be cancelled. In case they are not covered under ESI Act or exempted, 

they would furnish necessary documents along with an affidavit affirmed before a First Class 

Judicial Magistrate on Non-Judicial Stamp Paper worth Rs.10/- to the effect as per enclosed 

Pro-forma (Annexure – F). They must additionally indemnify KoPT against all damages and 

accident occurring to their labour in a Non-Judicial Stamp Paper worth Rs.50. The same should 

be submitted along with Techno-commercial Bid as per enclosed Pro-forma (Annexure-G). 

 

i) Details of registration under EPF Act 

All intending tenderers shall have to furnish the details of EPF registration, failing which their 

tender/offer would be liable to be cancelled.  However, in case the number of employees 

(including vehicle drivers) in the establishment of the tenderer is less than 20, the tenderer is 

exempted from furnishing EPF Registration. An affidavit in this regard executed by a First 

Class Judicial Magistrate that ‘the no. of employees of the tenderer’s firm is less than 20’ is 

required to be submitted.    

 

j) A separate statement of the tenderer containing full name and office address of the Tenderer, 

names and designation of the officials of the Tenderer connected with the instant Tender, their 
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land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Pro-forma 

(Annexure –H). 

 

k) Declaration of the tenderer in the form of a COVERING LETTER/UNDERTAKING with 

certain undertaking and also that they or their associates have not been banned/debarred or 

delisted/black listed  by any Govt. or Quasi-Govt. agencies or PSUs in India as per enclosed 

Pro-forma (Annexure –I). 

l) Self-declaration about the proprietor/partner(s)/authorized signatory of the Bidding Firm (in 

the case of Proprietorship Firm/Partnership Firm/Limited Company, as the case may be) that 

the tenderer  is/are not associated with any other Firm bidding for the same work.   

m) Credentials in the form of copies of Letters of Award of  Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 

mentioned pre-qualification criteria. 

n) Copies of self attested Audited Balance Sheet and Profit and Loss Account for the financial 

years ending 31
st
 March of 2019 for 2016 – 2017, 2017-2018 & 2018 – 2019 and the same 

should be audited as per relevant norms wherever required. In case Audited Accounts Statement 

for the same for the year 2018-19 is not available, the same can be submitted, duly certified by a 

Chartered Accountant. 

o) Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly  

signed by  the Bidder under office seal. 

p) EMD & Cost of Tender documents. 

 

3 a) All the document as mentioned here-in-before shall have to be UPLOADED. The tenderer 

should clearly understand that no information/indication as to price should be entered in the 

page of “Bill of Quantities” or elsewhere in the Techno-commercial Bid. Indication of price 

anywhere in any manner in the Techno-commercial part of the tender would lead to rejection 

of the offer. 

b)  The offer / bid has to be entered online by the bidder using Digital Signature and Encryption. 

All other / supporting documents must be in indelible ink and should be signed by the 

person(s) duly authorised to sign on behalf of the tenderer. The name and position held by each 

signatory of the said documents must be typed or printed or sealed below the signature. 

c)  The documents should contain no interlineations, erasers or over-writing except as necessary to 

correct the errors made by the tenderer  in which case such corrections should be initialled by 

the person(s) signing the documents. 

d)  Offer must be submitted for executing all works involved and any offer  received  for doing a 

portion of the work with responsibility for carrying out the remaining works by the Trustees’ 

other contractors, will be liable for outright  rejection. 

  

4 The Cover –II duly marked as “Price Bid” as per the format of Bill of Quantities (Schedule of 

Rate), must be uploaded. No condition or conditional rebate should at all be indicated/ 

mentioned in the Price Bid.  

 

5 Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of 

any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be 

made by the Tenderer in the tender and the tender must be in accordance with the specification. 
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Non conformation to this instruction shall be treated as non responsive & hence may disqualify 

the tender. 

 

6 Cover-I would be opened on the aforesaid schedule date of opening the techno-commercial 

bids. Price Bids of only the qualified bidders shall be opened on a suitable date, to be intimated 

beforehand. 

 

7 The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 

connection with preparation or submission of the tenders. 

 

8 In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-

bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time 

(as per the schedule) on the next working day will be considered as scheduled time for the 

purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-

commercial or Price Bid, as the case may be. Here, Trustees’ working day means Monday to 

Friday in between 9-30 hrs. to 17-30 hrs. 

 

9 Should there be any doubt or ambiguity as to the meaning of any portion of the tender 

document or if any further information is required, the same shall be clarified/amended by 

KoPT in the Pre-bid Meeting. No excuse of ignorance in this regard shall be accepted at a later 

date after the Pre-bid meeting. In the event of making any important clarification or 

amendment of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same 

shall be immediately hoisted in KoPT’s website for information of all concerned and the same 

shall form a part of the Tender Document. Any offer having deviation from KoPT’s terms and 

conditions shall render such offer unacceptable to KoPT. No alteration shall be made by the 

Tenderer in the tender document and the offer must be in accordance with the terms and 

conditions of the tender, failing which the offer of the tenderer shall be disqualified. The  

prospective tenderers shall make themselves fully aware of the work, site and scope of work as 

mentioned in the ‘Bill of Quantity/Rate Schedule’ of the tender. For attending the Pre-bid 

Meeting, the representatives of the tenderers should accompany proper authorizations letters 

from their respective organizations. 

 

10 The quoted rate should be inclusive of all taxes duties and other charges except GST which 

will be paid extra at actual.  

11 The quoted rates would be kept valid for at least 120 days from the date of opening of the 

Techno-commercial Bid. 

 

12 The Trustees’ reserve the right to disqualify a tender or the contract awarded to successful 

tenderer in case they are satisfied that any bribe, commission, gift or advantage has been given, 

promised or offered by or on behalf of any of the tenderers to any officer, employee or 

representative of the Trustees or to any person on his or on their behalf in relation to 

acceptance of the tender or during execution of work. The Trustees’ also reserve the right to 

disqualify a tender or terminate the contract awarded to them if the successful tenderer 

commits any offence under the relevant IPC/PC Act. 
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13 The tenderers shall distinctly understand that they will be strictly required to conform to all the 

terms of the tender and the plea of custom prevailing will not in any case be accepted as an 

excuse on their part for infringing of any of the conditions and they shall refrain from sending 

revised or amended quotations, after the closing date and time of the tender. 

 

14 The contract document shall be drawn in English language only. The contract shall be 

governed by all relevant Indian Acts as applicable only within the jurisdiction of High Court of 

Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The Major Port 

Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The Contract 

Labour (Regulation & Abolition) Act,  The Indian Arbitration & Conciliation Act,1996 as 

amended by the Arbitration and Conciliation(Amendment) Act, 2015 , Employees’ Liability 

Act, 1938, Act(s) or any other act, law, rule as may be applicable.  

It will be the duty of the contractor to abide by all the provisions of the Acts, Ordinances, 

Rules, Regulations, By-laws, Procedures as are lawfully necessary in the execution of the 

work.  The contractor will be fully responsible for any delay, damage, etc. and shall keep 

KoPT indemnified against all penalties and liabilities of any kind for non-compliance or 

infringement of any kind, any such Act, Ordinances, Rules, Regulations, By-laws, Procedures, 

etc. 

  The contractor shall indemnify KoPT against payment to be made under or for the observance 

of the laws aforesaid, without prejudice to his right to claim indemnity for his subcontractors.  

The aforesaid Acts, Ordinances, Rules, Regulations, By-laws, Procedures, shall be deemed to 

be a part of this contract and any breach thereof shall be deemed to be a breach of this contract. 

The contractor shall make payment to its employees in due compliance with all applicable 

labour laws. 

 

 
 

 

      ............................................................................. 
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ANNEXURE  –  C  

Special  Conditions of Contract 
 

NIT No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

1 It would be the tenderer’s responsibility to obtain all information clarification which may be 

necessary for the purpose of tender/offer and visit all the site as mentioned under Annexure-M. 

No excuse of ignorance as to the site conditions will be accepted in the event of not visiting the 

site. All costs, charges, expenses that may be incurred by the tenderer in connection with 

preparation of tender, shall be borne by the tenderer and the Trustees’ accept no liability 

whatsoever in this regard. 

 

2 EMD of  Rs. 17,000/- (Rupees Seventeen thousand only)  is to be submitted in Cover–I of the 

tender/offer by CTS Banker’s Cheque/ Demand Draft/Pay Order of any Kolkata Branch of a 

Scheduled Bank of India, drawn in favour of ‘Kolkata Port Trust’ and payable at Kolkata. 

 

Tender without Earnest Money or depositing Earnest Money in a manner other than that 

stipulated above or for an amount less than the specified amount would be considered as 

invalid tender.   

 

In case of unsuccessful tenderers, Earnest Money Deposit (EMD) will be refunded within four 

months of opening of price bid.  If price bid is opened before expiry of validity of earnest 

money deposit, the same will be refunded to the tenderers other than L-1 tenderer.  EMD of L-

1 bidder will be encashed.  If price bid cannot be opened before expiry date, EMD instrument 

of all bidders will be encashed. 

 

3 Security Deposit: (A) 10% of the total contract price will be deposited with the Trustees 

towards the Security Deposit within 30 days of receipt of letter of intent (LOI) intimating 

KoPT’s acceptance of tenderers offer. For this purpose, the successful tenderer may keep the 

encashed EMD (for which a Treasury Receipt will be issued) towards security deposit and 

submit the balance amount of security deposit in the form of an irrevocable Bank Guarantee to 

be issued by any Nationalized/ Scheduled Bank of India having branch in Kolkata as per 

format given in the General Conditions of Contract Forms and Agreements as enclosed 

(Annexure – N).  Alternately, the successful tenderer may submit the total amount of security 

deposit in the form of an irrevocable Bank Guarantee to be issued by any Nationalized/ 

Scheduled Bank of India having branch in Kolkata as per format given in the tender and may 

request for refund of the EMD after submitting the security deposit in the form of an 

irrevocable Bank Guarantee. 

  Delay or failure to deposit security money in the form of bank guarantee will render the earnest 

money liable to be forfeited by KoPT.  The Security Deposit will be retained by KoPT till 

expiry of the contractual period.  In the event of the contractor failing to execute the contract 

without sufficient reason acceptable to KoPT, the Security Deposit will be forfeited along with 

cancellation of the contract. 

 



18 

 

(B) Refund of Security Deposit:  On due and satisfactory performance of the contract and on 

completion of all obligations by the contractor under the contract, the Security Deposit will be 

refunded to them subject to the following conditions: 

a.  After deducting the amount from the Security Deposit, which may fall due towards any 

claim for loss or for whatsoever reasons felt necessary by KoPT. 

b.  The contractor shall have to apply for the refund of security money along with the original 

money receipt issued against Security Deposit. 

c.  Before releasing the Security Deposit, the contractor shall have to submit a certificate to the 

effect that they have no claim(s) against KoPT under this contract.  If any bill(s) for the job 

done under this contract is / are left pending at the time of releasing the Security Deposit, the 

contractor may furnish the certificate in the following format: 

“I/We hereby certify that there is no claim against KoPT under contract no. …. 

……………...for the job “Fire Safety Audit at Netaji Subhas Dock (NSD), Khidderpore Dock (KPD) 

and other operational areas of Kolkata Dock System, Kolkata Port Trust” except to the extent of the 

claims preferred by me / us as per the undernoted bills already submitted to you.”  

 

 

4.1 PAYMENT TERMS  

 

i) 40% payment will be paid within 30 days against submission of bill along with draft of Fire 

safety report(s). 

 

ii) 40% payment will be paid within 30 days against submission of bill along with final Fire 

audit report(s). 

 

iii) 20% payment will be paid within 30 days against submission of bill along with acceptance 

of final Fire audit report(s) by Kolkata Port Trust (KoPT).  

 

Any claim for interest will not be entertained by KoPT with respect to any payment for any 

delay on the part of  KoPT. 

  

4.2.1     TAXES & DUTIES :  

 

 The rate quoted by the tenderers should be considered  to be all inclusive, except GST. GST 

will be paid extra at applicable rates at the time of supply of goods/services, on production of 

relevant document for availing credit, if & as applicable. 

 

4.2.2    RELEVANT GST CLAUSE :   

 

i. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its 

returns and payment of taxes is also made. 

ii.  The supplier/service Provider agrees to comply with all applicable GST Laws, including GST 

acts, rules, regulations, procedures, circulars and interaction there under applicable in India 

from time to time and to ensure that such compliance is done within the time prescribed under 

such laws. Supplier/Service Provider should ensure accurate transaction details, as required by 

GST Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded 

in GSTN by supplier/service provider and details available with Kolkata Port Trust, then 

payment to supplier/service provider to the extent of GST relating to the invoice/s under 
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mismatch may be retained from due payment till such time Kolkata Port Trust is not sure that 

accurate tax amount is finally reflected in the GSTN to KoPT’s account and is finally available 

to the Kolkata Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata 

Port Trust is not required to be reversed at a later date along with applicable interest. 

iii. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty 

suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss 

of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata 

Port Trust by way of adjustment in consideration payable. 

iv. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust to 

claim tax benefit on the same shall be issued by you for a particular year before September of 

the succeeding financial year. 

v. The purchase order/work order shall be void, if at any point of time the successful tenderer is 

found to be a blacklisted dealer as per GSTN rating system and further no payment shall be 

entertained. 

4.2.3. Delay in submission of Fire Safety Audit report and Liquidated Damage: For delay in 

submitting final Fire Safety Audit  Report after expiry of scheduled completion time, 

liquidated damage (LD) @ 0.5% (of    contract value) per week shall be deducted subject to 

maximum ceiling of 10% of contract value. 

 

4.3. DETAILED SCRUTINY OF E-TENDERERS: 

 

  Documents are to be uploaded: 

(i)   GST Registration Certificate. 

ii)   Valid Trade Licence. 

iii)  Professional Tax 

iv)  Certified copy of Valid PAN. 

v)   Proof of possession of valid Employees’ Provident Fund (EPF) Account in case the 

tenderer employees more than 20 persons. 

vi)    Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit 

and Indemnity Bond. 

vii)   Details of the firm as per Annexure - F & Annexure -G of the tender document for 

fulfilling ESI requirement, if required.. 

viii)  Credentials in the form of copies of Letters of Award of  Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the 

earlier mentioned pre-qualification criteria. 

ix)  Copies of self attested Audited Balance Sheet and Profit and Loss Account for the financial 

years ending 31
st
 March of 2019 for 2016 – 2017, 2017-2018 & 2018 – 2019 and the same 

should be audited as per relevant norms wherever required. In case Audited Accounts 

Statement for the same for the year 2018-19 is not available, the same can be submitted, duly 

certified by a Chartered Accountant. 

x)     Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 

signed by  the Bidder under office seal. 

xi)    EMD & Cost of Tender documents. 

xii)   Profile of the Tenderer  (Annexure-H). 

xiii   Covering Letter/Undertaking (Annexure-I).  



20 

 

xiv)  Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company 

or Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish 

necessary documents in support of their statement in this regard. 

xv)   Declaration about the proprietor/partner(s)/authorized signatory of the Bidding Firm (in 

the case of Proprietorship Firm/Partnership Firm/Limited Company, as the case may be) 

that the tenderer  is/are not associated with any other Firm bidding for the same work.   

xvi)  An affidavit executed by a First Class Judicial Magistrate that ‘the no. of employees of the 

tenderer’s firm is less than 20’ is required to be submitted. 

 

The bidder will have to produce the original documents or any additional documents, if 

asked for, to satisfy the Authorities. 

During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer shall be 

considered non-responsive in case it – 

(i)   is not accompanied by requisite earnest money,  

(ii)  is not accompanied by requisite tender paper cost,  

(iii) validity of the offer is less than tender stipulation, 

(iv) It does not meet the pre-qualification criteria as stipulated in the NIT. 

(v)  The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely / offer or tender if submitted with any deviation from the tender  

terms & conditions.  

(vi) if the tender is conditional, 

(vii) if all the documents required as per NIT are not uploaded. 

In case the offer of the bidder is found to be non-responsive for reasons of non-fulfilment 

of the above stated items, his offer may be disqualified. 

In addition to the above, a bidder may be disqualified if :- 

(a)  If at any stage, it is discovered that the bidder provides misleading or false information in 

the statements and documents submitted and the order, if placed by KoPT shall be treated as 

cancelled. 

(b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 

work or rescinding of contract for which the reasons are attributable to the non-performance of 

the contractor or inordinate delays in completion or financial bankruptcy, etc. 

  The decision of Kolkata Port Trust in this regard shall be final and binding on the 

Bidder. 

 

5.1  Dock Safety Regulations shall be applicable to the total contractual work. All Dock Safety 

Regulations in vogue and as may be amended from time to time shall have to be satisfied, as 

the equipment will be working within the dock premises. Necessary examination and load test 

of the equipment shall have to be carried out by ‘Competent Person’. All costs arising out of 

such tests, examinations shall have to be borne by the contractor at no extra cost to Kolkata 

Port Trust. 

 

5.2 The contractor shall conform to all the formalities as laid down in the ‘Contract Labour 

(Regulation & Abolition) Act, 1970’ and the rules there under as in vogue and subsequent 

amendments, if any, while executing the contractual work.  

 

5.3 KoPT may allot space for setting up of office, store, workshop etc. to the extent as required by 
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the Contractor subject to availability. Such allotment will be made at the rate provided in the 

prevailing Schedule of Rent of KoPT’s land and buildings at Kolkata including annual 

escalation thereof. Electricity will be provided free of cost from nearest available source for 

carrying out the works, if necessary. Water and Toilet facility, as available within the premises, 

shall be extended to the Contractor’s men free of cost.  

 

5.4 KoPT is covered by the ISPS Code and the contractor shall have to arrange further security for 

their equipment/office/stores etc. at their own cost and responsibility. 

 

5.5 The contractor shall take adequate insurance cover for their employees and shall indemnify 

KoPT against any sort of claim arising out of accidents due to negligence of carelessness or 

otherwise on any part of his employees as detailed in clause 10 of Special Conditions of 

contract (Annexure-C) of this Tender Document. 

 

5.6 The contractor shall at his own expense provide all safety gears to his workmen. 

 

5.7  Entry Permit: The Contractor shall be governed by the following provisions for interfacing 

safety custody and proper use of Dock Permits: 

a. All representatives and workers of the contractor shall possess the Dock Permit issued by Dock 

Permit Office at the recommendation of concerned officer/Engineer on monthly or daily basis, 

free of cost. A token charge of Rs. 7.00 per person per occasion will be levied for creation of 

new IDs in the permit system. A separate receipt indicating the details of the ID along with the 

amount charged will be issued which may be kept for future reference. 

b. The Contractor shall ensure that any Dock Permit issued to their workmen or representative by 

the Permit Office are not misused by unauthorized persons for entry into the protected dock 

area. 

c. It shall amount to breach of rules and regulations regarding entry into the prohibited area by the 

Contractor in case the Dock Permit issued at their request are found to be misused by any 

authority/person. 

d. The Contractor and their defaulting employees shall be liable for legal action against them for     

breach of rules regarding entry into the protected area. 

e. Kolkata Port Trust will issue necessary permits/ photo permits free of costs for all the 

personnel of the contractor who will be involved in the tendered work. All these permits shall 

have to be returned before finalization of the pending bills/dues.  

 

6 ADHERENCE TO RULES AND REGULATIONS:  The contractor shall strictly adhere to 

all rules and regulations as laid down by the Central / State Govt., Regional Transport 

Authority and Kolkata Port Trust or any other statutory authority in respect of execution of the 

contract.  Responsibility for any non-compliance will be solely on the contractor.  

7 The contractor shall start the work on “As-is-where-is” basis of the Fire Safety Audit.   

8 Kolkata Port Trust will provide general security of the entire working area. Kolkata Port Trust 

is covered by ISPS (International Ship and Port Faculties Security) code and the contractor 

shall have to arrange for further security of their stock etc., if considered necessary and related 

coverage at his cost in terms of ISPS code. 

9 The contractor or his employees shall not use the premises allotted to him for any  purpose 

other than for carrying out the work allotted as per the contract and shall not act in any manner 

as to cause any nuisance or annoyance to KoPT or the participants /visitors at the port. The 
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firm/contractor shall not allow or permit employees to participate in any trade union 

activities, organization in and around the premises of KoPT 

10 Kolkata Port Trust and the contractor will nominate a number of officers with their contact nos. 

indicating the chain of command at the field level who will operate within the terms of the 

contract to ensure minimum interruption, smooth functioning and optimum utilization of the 

electrical installations and the related distribution system. 

 

11 PLACEMENT OF FORMAL ORDER AND COMMENCEMENT OF WORK:  Formal 

order will be placed on the successful tenderer after submission of Security Deposit and 

execution of contract agreement (as per format given in the tender document) with KoPT as 

laid down in the tender document.  Commencement of work to be immediate after placement 

of order letter. 

 

12 TIME FOR COMPLETION OF WORK: 60 days from the date of placement of order letter. 

 

13 COST OF PREPARATION OF TENDER DOCUMENTS:  Kolkata Port Trust will not be 

responsible for any cost or expense incurred by the tenderers in connection with preparation or 

submission of the tenders.   

 

14 DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKMEN:  

 

         The Contractor shall  at their own expenses, reinstate and make good upto the satisfaction of 

Kolkata Port Trust and pay compensation for any injury or loss or damage accrued to any 

property or rights whatsoever, including property  and rights of Kolkata Port Trust or Agents or 

servants or employees of Kolkata Port Trust, the injury, loss or damage arising out of or in any 

way in connection with the  execution or  purported execution of the contract(s). Further, the 

Contractor will indemnify Kolkata Port Trust  against all claims enforceable against Kolkata 

Port Trust or any Agents, servants or employees of Kolkata Port Trust or which would be so 

enforceable against Kolkata Port Trust  where Kolkata Port Trust  is a  separate entity, in 

respect of any such injury including injury resulting to death, loss or damage to any  person 

whomsoever or property including  all claims which may arise under the Workmen’s 

Compensation Act or otherwise.  

  The successful bidder shall indemnify KDS, KoPT from the possible future demand of 

 workers / employees engaged by them under this contract, for absorption in KDS, KoPT. It 

will be the responsibility of the successful bidder to find a solution for such demand if it 

arises and  KoPT will not accept any responsibility, whatsoever, as far as the workmen 

engaged by the Contractor are concerned.) 

15 TERMINATION OF CONTRACT: The contract may be terminated anytime within the 

period of the contract by KoPT, at its sole discretion, for any of the following reasons and for 

such cancellation, KoPT will under no circumstances, be liable for incurring any financial 

expenditure to the contractor: 

a) Breach of any terms and conditions of the contract. 

b) Any unlawful act on the part of the contractor or its employees or any third party on 

behalf of the contractor, entailing any damage/loss to the life/property/material of KoPT 

or engaging in any unlawful activities or causing any inconvenience to KoPT. 
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c) Any other reasons considered by KoPT to be sufficient in this regard. 

 

The decision of the Chairman, KoPT to this effect, shall be final and binding on the contractor. 

 

16 In the event of termination of the contract prior to expiry of the contract, for any of the 

reasons indicated above, KoPT shall be entitled to execute the balance work as per the scope of 

work at the risk and expenses of the successful bidder for the balance / remaining period of the 

contract and to recover the same from the terminated successful bidder in addition to any other 

amount, compensation or damages that KDS, KoPT is entitled to in terms of the other relevant 

clauses in the contract. 

 

17 CONTRACT AGREEMENT: A Contract Agreement shall have to be executed by the 

successful tenderer within 15 days from the date of submission of Security Deposit, as per the 

General Conditions of Contract Forms and Agreements on Non-Judicial Stamp Paper worth 

Rs.100/-(Annexure – N).  

 

18   (i) Amicable settlement : If any dispute or difference or claims of any kind arises between 

the Contractor and KoPT in connection with interpretation or application of any terms and 

conditions or any matter or thing in any way connected with or in connection with or arising 

out of the contract, or the rights, duties or liabilities of the parties under the contract, then the 

parties shall meet together promptly at the requests of any party in an effort to resolve such 

dispute, difference or claim by discussions between them. 

  (ii) Arbitration: In addition to what has been stated in this tender document on this issue, 

the following may be noted by the tenderers:  

 

(a)  Arbitrators: Failing amicable settlement, the dispute or differences or claims as the 

case may be, shall be finally settled by binding arbitration under the Arbitration and 

Conciliation Act, 1996 as amended by the Arbitration and Conciliation(Amendment) Act, 

2015. The arbitration shall be by a panel of three Arbitrators, one to be appointed by each party 

and the third to be appointed by the two arbitrators appointed by the parties. A party requiring 

arbitration shall appoint an Arbitrator in writing, inform the other party about such 

appointment and call upon the other party to appoint its Arbitrator and inform the party 

initiating such arbitration within 60 days. If the other party fails to appoint its Arbitrator, the 

party (initiating such arbitration) appointing Arbitrator shall take step in accordance with 

Arbitration and Conciliation Act, 1996, as amended by the Arbitration and 

Conciliation(Amendment) Act, 2015. 

 

(b)  Place of Arbitration: The place/jurisdiction of arbitration shall be in Kolkata, West 

Bengal, India. 

 

19 PRIORITY OF CONTRACT DOCUMENTS : The several documents forming the Contract 

are to be taken as mutually explanatory to one another, but in case of ambiguity or 

discrepancies, the same shall be explained and adjudicated by the Engineer of the Contract 

(EoC), who shall thereupon issue to the Contractor instructions thereon which will be final and 

binding to the Contractor. Unless otherwise provided in the Contract, if the stipulations in the 

various documents forming a part of the Contract are found to be in variation in any respect 
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then, unless a different intention appears, the provision(s) of one will override others (but only 

to the extent these are at variance) in order of precedence as given in the list below i.e. a 

particular item in the list will take precedence over all those placed lower down the list. 

 

The following documents shall form the Contract Agreement in the following sequence: 

a. The said Tender/Offer and the acceptance of the Tender/Offer 

b. Instruction to Tenderers 

c. Terms and Conditions of Tender  

d. Special Conditions of Contract 

e. Scope of Work &Specifications 

f. Bill of Quantities/Rate Schedule 

g. General Conditions of Contract, Forms and Agreement 

h. Letter of Intent and Order Letter 

i. All correspondence by which, the contract is added, amended, varied or modified in any way by  

mutual consent.  

 

20 All other terms and conditions excepting those mentioned separately in Annexure-B and 

Annexure-C of this tender document shall be governed by General Condition of Contract 

Forms and Agreements (Annexure – N). 

 

21 A. Opening of Tender: The tender will be opened online. Tenderers can see the Techno-

commercial Comparative Statement and the Comparative Statement of Price in their login 

once it is opened. All responses to requests for clarification shall be in writing and no change 

in the price shall be permitted. 

 

 B.  Content of technical-commercial bid: The 'Technical commercial Bid' shall contain only 
the Techno-Commercial Part of this tender document duly filled in and signed using DSC, 
without price part as mentioned above. 

 C.  Content of price bid: The 'Price Bid' shall contain ‘Bill of Quantity’ duly entered online 
and signed using DSC. Any condition imposed in 'Price Bid' shall make the bid liable for 
outright rejection. 

D.  Bidder liability to understand in full: The bidder shall be deemed to have carefully 

examined and fully understood the General Instructions to Bidders, the Special Conditions of 

the Contract, General Conditions of Contract, Scope of Work, Eligibility Criteria, Terms of 

Payment, Evaluation Criteria, etc. 

 

22 A bidder would be disqualified for providing misleading or false information in the statements 

and documents submitted as well as with tampering of tender document. 

 

23 Withdrawal of Tender: Withdrawal of tender/offer within the validity period of the tender 

shall result in forfeiture of the Earnest Money. 

 

24 The rate quoted in the tender shall hold good and shall be binding on the tenderer. No 

escalation on the rates will be entertained during the contractual period.  
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25 The successful tenderer shall be in all cases responsible for the execution of the work in 

accordance with the Terms and Conditions of Tender, Special Conditions of Contract, Scope of 

Work & Specifications, Rate Schedule, General Conditions of Contract, Forms and Agreement. 

 

26 Disclosure/indication of price in Techno-commercial Bid shall render the tender disqualified 

and rejected.  

 

27 Disclosure/indication of price in Techno-commercial Bid shall render the tender disqualified 

and rejected. 

  

28. PRE-BID MEETING: 

(a) A Pre-Bid meeting (off-line) shall be held on as per time schedule mentioned above. 

In case of offline meeting, it will be held at the Office of the CME, Kolkata Port Trust, 8, 

Garden Reach Road, Kolkata – 700043. The Bidders may participate in the same, if they so 

desire. 

(b) The intending bidders are advised to formulate their queries relating to any aspect 

mentioned in the tender document or any clarification required well in advance and forward 

the same in writing or by e-mail to ddas@kolkataporttrust.gov.in and 

cme@kolkataporttrust.gov.in in advance of the pre-bid meeting to the CME, Kolkata Port 

Trust, 8, Garden Reach Road, Kolkata – 700043 so that the same may be discussed / clarified 

in the Pre-Bid meeting. During the Pre-Bid meeting, the queries received in advance would be 

clarified first followed by those raised during the meeting. 

(c)  Modifications / amendments, if any, to the terms and conditions of the original tender, 

scope of the project etc. as decided in the pre-bid meeting which the intending bidder is to 

note for submitting their tender. The amendments / modifications / clarifications shall be 

hosted in the MSTC portal/ CPP Portal and also on KoPT website and the Central Public 

Procurement Portal in the form of an "Addendum" which shall become an integral part of the 

tender document for all purposes and shall be binding on the bidder.  

(d) Attending the Pre-Bid meeting will be helpful for the intending bidder but is not 

mandatory. 

29. AMENDMENT OF TENDER DOCUMENT:  ISSUING ADDENDA / CORRIGENDA           

etc. :  

 

 At any time prior to the due date for submission of tender, KDS, KoPT may, for any reason, 

whether at its own initiative or in response to queries / clarifications raised by the intending 

bidder(s) during pre-bid meeting or otherwise, modify the tender document by issuance of 

addenda / corrigenda to the bidders. The bidders are advised to note the details of 

addenda/corrigenda etc., as may be published on CPP Portal and also on KoPT’s website, 

prior to submission of bids. 
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30.    Acceptance of offer: 
 

It is not obligatory on the part of the Trustees to accept the lowest offer. They reserve the right 

to accept a tender in full or in part and /or reject tender(s) without assigning any reason. 

31.     Deviations from Terms and Conditions   

 

          No deviation of any terms and conditions as mentioned in the subject document would be 

accepted. 

32.  FORCE MAJEURE: 

 32.1   Force Majeure Event - Force Majeure Event shall mean any event or circumstance or a 

combination of events and/or circumstances set out hereunder or the consequences thereof 

which materially and adversely affect the successful bidder in due performance of its various 

obligations under the contract. 

(a) Acts of God, rain, storm, cyclone, hurricane, flood, fire,  etc. 

(b) Strikes, boycotts or other forms of labour unrest, excluding strike or boycotts by 

employees of the successful bidder. 

(c) Act of war, riot, etc.. 

 32.2    Notice of Force Majeure Event - The successful bidder shall give notice   to KDS, 

KoPT in writing of the occurrence of the Force Majeure Event ["the Notice"] as soon as the 

same arises which in any event shall be within 24 hours from the time of occurrence. 

       The notice shall inter-alia include full particulars of: 

(a) The nature, time of occurrence and extent of the Force Majeure  Event with evidence 

in respect  

  thereof, 

 

(b) The duration or estimated duration and the effect or probable effect which such Force 

Majeure Event has or will have on the successful bidder to perform its obligations under the 

contract, 

(c)  The measures which the successful bidder has taken or proposes to take, to alleviate 

the impact of the Force Majeure Event, and 

(d) Any other relevant information. 

 32.3    Period of Force Majeure - Period of Force Majeure shall mean the period  from the 

time of occurrence specified in the notice given by the successful bidder in respect of the 

Force Majeure Event until the earlier of: 

(a) Expiry of the period during which the successful bidder is  excused from performance 

of its obligations 

                        Or 

(b) Termination of the contract. 
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32.4 Performance Excused - The successful bidder, to the extent rendered unable to 

perform its obligations or part thereof under the contract as a consequence of the Force 

Majeure Event, shall be excused from performance of the obligations provided that the excuse 

from performance shall be of no greater scope and of no longer duration than is reasonably 

warranted by the Force Majeure Event. 

32.5 Resumption of Performance - During the period of Force Majeure, the successful 

bidder shall make all reasonable efforts to limit or mitigate the effects of the Force Majeure 

Event on the performance of its obligations under the contract. The successful bidder shall 

also make efforts to resume performance of its obligations under the contract as soon as 

possible and upon resumption shall notify KDS, KoPT of the same in writing. 

32.6 Extension of time for performance of obligations - KDS, KoPT may grant 

extension of time to the successful bidder for the performance of any obligation by such 

period not exceeding the period during which the relative performance was affected by the 

Force Majeure Event. Such extension may include extension of the contract by KDS, KoPT. 

32.7 Termination due to Force Majeure Event - If the period of Force Majeure continues 

or is in the reasonable judgment of the parties likely to continue beyond a period of 90 days, 

the parties may mutually decide to terminate the contract or continue the contract on mutually 

agreed revised terms. 

33.     a)  CLARIFICATION DURING EVALUATION PROCESS: 

To assist in the process of evaluation of Tender, KDS, KoPT may, at its    sole discretion, ask 

any Bidder to provide additional documents/details, seek clarification in writing / email from 

any bidder regarding its offer. The request for providing such additional details/documents 

and/or clarification and the response shall be in writing / email. KDS, KoPT reserves the right 

to reject any offer which is non-responsive.  

b) Verification of Credentials: 

            

          Kolkata Port Trust may get the experience certificate of the bidders verified from their issuing 

organizations. In case of any discrepancy regarding the said experience certificate submitted 

by the tenderer vis-a vis the confirmation against the same by its issuing organization, the 

offer of the tenderer shall be liable for disqualification.  

 34.       AMENDMENT 

In case of exigency or for operational requirements, the conditions of the contract may be 

amended with mutual consent of both the parties, subject to the condition that such 

amendments are in conformity with the prevailing policy of Govt. of India and law of the land 

on the subject 

35. CONFIDENTIALITY:  

Information required by KDS, KoPT from the bidder for the purpose of examination, 

evaluation etc. of offer will be kept confidential by KDS, KoPT and no such information will 

be divulged, unless it is ordered to do so by any authority that has power under the law to do 

so. 
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36.  RATES QUOTED TO BE FULLY INCLUSIVE OF ALL EXPENDITURE: 

 

KoPT shall not be liable to pay any money to the contractor at all in way of operation of this 

contract, except for quoted rates only, and all other charges/costs should be borne by the 

contractor.   

 

37  (A)  EVALUATION OF TECHNO-COMMERCIAL BID: 

 

  The techno-commercial offers of the bidders found responsive will then be evaluated as per 

eligibility criteria as detailed in this tender document.   

             KoPT reserves the right to get the financial capability of the bidder verified from the Annual 

Accounts of the bidder (to be submitted along with Techno-Commercial Bid) and in case of 

any discrepancy found, findings, as will be ascertained by KDS, KoPT, shall prevail for the 

purpose of evaluation. 

 Mere submission of offer / participation shall not mean that it will be automatically 

considered qualified and entertained. Such qualification will be done at the time of evaluation 

of offers. 

 

      (B)      EVALUATION OF PRICE BID: 

i)  The rate of the  item of BOQ (i.e. Bill of Quantities or ‘Rate Schedule’ under Annexure-E) 

will be evaluated on L1 basis ( i.e. on lowest offer basis for selection of successful 

tenderer).  There shall be no COUNTER CONDITIONS / DEVIATIONS WHATSOEVER 

in the price bid. Non compliance of the same shall result in outright rejection of the offer. 

ii) The Bill of Quantity must contain the comprehensive price offer excluding statutory     

components like G.S.T, at applicable rates. 

                       The tenderer must not keep any column/space blank in any item under the Rate Schedule,   

else the tender shall be liable for disqualification.    

38.  BILL OF QUANTITY: 

 
            The tenderers should submit their offer according to the BOQ (i.e Rate Schedule) mentioned in the 

tender document. 

 

.............................................................. 
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Annexure-D 

 

 

      NIT No.  KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

 

SPECIFICATION, SCOPE OF WORK AND TERMS OF PAYMENT 

SCOPE OF WORK 

 
GENERAL: 

The auditing agency will carry out thorough Fire safety audit of Netaji Subhas Dock (NSD) and 

Khidderpore Dock (KPD) and others areas of Kolkata Port Trust for Fire Protection, Fire Prevention 

and Control System, Emergency Preparedness, Evacuation System and Fire safety management. 

 

 SCOPE OF WORK 

 

The Fire Safety Audit agency will mainly focus upon the following while submitting report: 

 

1. Physical inspection of the above noted area.  

2. Audit will be as per NBC ( National Building Code) of India 2016-Part-IV. 

3. West Bengal Fire Service Act 1950 (or latest Amendment) will be followed.  

4. The National Fire Protection Association (NFPA) guidelines will be followed.  

5. The factory act and state factory rules and regulations will be followed. 

6. Suggestions and recommendations for new provisions, augmentation or existing measures, 

modifications of requirements as per NBC of India. 

7. Hazards & Risks requiring special safety provisions. 

8. Submit the fire Safety Audit report along with detail recommendations.  

9. After audit, Briefing/ presentation to be made with the authority of Kolkata Port Trust and 

based on input report will be finalised.  

    Objectives of Fire Safety Audit 

 

The main objectives for conduct Fire Safety Audit are as under: 

1. Identification of significant hazards. 

2. Evaluate the existing safety measures.  

3. Determination of the present control measures, equipment, appliances and man power.  

4. Evaluate the general awareness of the employees / security personnel of the Docks and other 

areas on matters relating to Fire Safety and Rescue operation. 

5. Evaluate the training and instructions on Fire safety imparted to the employees. 

 

Details of areas to be covered for conducting Fire Safety Audit at Netaji Subhas Dock (NSD), 

Khidderpore Dock (KPD) and other operational areas of Kolkata Dock System, Kolkata 

Port Trust are mentioned at Annexure-M. 

 

 

 

 

…………………………………………. 
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Annexure-E 

      NIT No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

 

 

RATE SCHEDULE FOR  

     “Fire Safety Audit at Netaji Subhas Dock (NSD), Khidderpore Dock (KPD) and other operational areas of 

Kolkata Dock System, Kolkata Port Trust” 
 

THIS IS A SAMPLE FOR QUOTING PART-II (PRICE BID) OF INSTANT TENDER. 

BIDDERS ARE REQUESTED NOT TO QUOTE HERE. THE PRICE PART TO BE 

QUOTED ONLINE ONLY. 

 

 

Sl. 

no. 

Item Description Unit Amount 

excluding 

GST 

(in Rs) 

 

1 Conducting Fire Safety Audit at Kolkata Dock 

System, Kolkata Port Trust as per the tender terms 

Lump 

Sum 

 

 

 

  

GST will not be taken into consideration for the purpose of evaluation.   

        

N.B.   The rate quoted by the tenderer should be inclusive of all statutory levies except GST, which 

will be paid extra at actuals.   

 

 

................................................................... 

 

...................................................................... 

 

.....................................................................                         ...................................................................................... 

 

 Signature of the witness along with address  Signature of the tenderer along with address & official seal 

 Date: 
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ANNEXURE –F 

      

 

 

NIT No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

 

 (On Non-judicial Stamp Paper worth Rs.10/-) 

 

To be filled up and uploaded  

BEFORE THE 1
st
 CLASS JUDICIAL MAGISTRATE AT 

 

AFFIDAVIT 

 

I…………………………………………………………son of ………………aged about ……….. years, by 

faith……………………by occupation…………………,residing at……………………………, do 

hereby solemnly affirm and declare as follows :   

 

1. THAT I am the proprietor/partner of ……………………………………. having office 

at……………………………………………… and carrying on business on the said name and style. (In 

case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be mentioned 

in the affidavit).  

 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I. 

Registration.  

 

3. THAT the present affidavit is to be filed before the Kolkata Port Trust as per the Clause No. 

……………………………. of the Tender No. ………………………………… issued by the Kolkata 

Port Trust in respect of the work …….(the work is to be mentioned)………………...   

 

THAT the statements made above are all true to the best of my knowledge and belief.   

 

        DEPONENT 

 

Identified by me.   
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ANNEXURE –G 

 

INDEMNITY BOND 

(On Non-Judicial Stamp Paper worth Rs.50/-) 

 

       NIT No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

 

 

To be filled up and uploaded  
 

  

 BY THIS BOND I, Shri/Smt. ……………….…………., son of Shri/Smt………………………….. 

residing…………………………………..at………………………. by occupation …………………. 

The Partner /Proprietor /Director…………………………….. having office at 

……………………………………, am a tenderer under Mechanical Engineering Department, Kolkata 

Port Trust (A Statutory Body under MPT Act, 1963).  

 

2. WHEREAS, the said Kolkata Port Trust had asked the every tenderer, who is not covered under E.S.I. 

Act or exempted to furnish an Indemnity Bond in favour of Mechanical & Electrical Engineering 

Department, Kolkata Port Trust against all damages and accidents to the Labourer/Tenderer/Contractor.  

 

3.  NOW THIS BOND OF INDEMNITY WITNESSETH THAT the Tenderer/Contractor named herein above 

shall indemnify the Kolkata Port Trust against all damages and accidents occurring to the Labourers of 

the Tenderer/Contractor as demanded by the Kolkata Port Trust and which shall be legal and/or claimed 

by the Kolkata Port Trust during the execution of the work stated in the NIT No. 

…………………………………. of …………………………… 

4. AND the Contractor hereunder agrees to indemnify and at all times keep indemnified the Kolkata Port 

Trust and its administrator and representative and also all such possible claim or demand for damages 

and accidents. 

 

IN WITNESS WHEREOF  I, ……………………………………, the Partner/Proprietor/Director 

……………………………………………………......hereto set and seal this ……... day of……….   

…………… in the year …………at …………………….  

                                                                                                                                       (Signature of the 

Indemnifier) 

 

Sureties :  

1. Name :……………………………….. 

Address : ……………………………. 

2. Name :………………………………. 

Address : ……………………………. 

 

(Witnesses) 

Name :………………………….. 

Address :……………………….. 
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ANNEXURE – H 

 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED 

AND UPLOADED] 

 

NIT No.  KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

 

Profile of the Tenderer 

 

1. (a) Name:  ……………………………………………………….. 

    (b)  Country of incorporation:  ……………………………………………………………….. 

    (c) Address of the corporate headquarters and its branch office(s), if any in India:……………….. 

    (d) Date of incorporation and commencement of business:  …………………………………….. 

 

2. Brief description of the Company including details of its main lines of business and proposed role and 

responsibilities in connection with implementation of the tender. 

 

3. Details of individual(s) of the Tenderer who will serve as the point of contact/communication with 

KoPT. 

(a) Name: 

(b)  Designation: 

(c) Company: 

(d)  Address: 

(e)  Telephone Number (land & Mobile): 

 (f)  E-Mail Address: 

(g)  Fax Number: 

 

4.  Details of the Authorised Signatory of the Tenderer: 

(a) Name: 

(b)  Designation: 

(c) Company: 

(d)  Address: 

(e)  Telephone Number (land & Mobile): 

(f)  E-Mail Address: 

(g)  Fax Number: 

 

Signature of Tenderer…………………………………………………………… 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : …………………………………………… 

Seal: …………………………………………….. 
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ANNEXURE –I 

 

NIT No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED 

AND UPLOADED] 

Covering Letter/Undertaking 
Ref. No…………                               Date 

…………….. 

 

The Chief Mechanical Engineer,  

Kolkata Port Trust, 

Mechanical and Electrical Engineering Department, 

8, Garden Reach Road,  

Kolkata – 700 043 

 

Dear Sir, 

 

1.    We, ………………………………………………………..(Name of Tenderer) having examined the 

Tender Document and understood its contents, hereby submit our Tender for  “Fire Safety Audit at 

Netaji Subhas Dock (NSD), Khidderpore Dock (KPD) and other operational areas of Kolkata Dock System, 

Kolkata Port Trust”  ( NIT No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019)  and 

confirm that we have fully read , understood  and unconditionally accept all the terms and conditions 

of the same including the Addendum/Corrigendum (if issued).  

 

2. All information and proofs provided in the Tender including Addendum and in the Appendices are true 

and correct and all documents accompanying such tender are true copies of their respective originals.  

 

3.         We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional 

information it may find necessary or require to supplement or authenticate the Tender. 

 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we will 

abide by the decisions of KoPT in the matter of examination, evaluation and selection of  Successful 

Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in this regard. 

We further acknowledge the right of KoPT to reject our tender without assigning any reason or 

otherwise and hereby waive our right to challenge the same on any account whatsoever. 

5.  We also certify the following 

(a) We have not been debarred/banned or delisted/blacklisted by the Central/State Govt. or any entity 

controlled by them or any other legal authority from participating in any Tender/Contract/Agreement of 

whatever kind  

(b) We have also not been expelled from any project or contract nor have had any contract terminated for 

breach in the last 3 years ending on the date of opening of the techno commercial part of the tender. 

6.  We declare that: 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if any, 

issued by KoPT thereon.  

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will 

engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.  
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7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering 

process and reject all tenders at any time without any liability or any obligation for such acceptance, 

rejection or annulment without assigning any reason thereof. 

 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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ANNEXURE – J 

 
       NIT No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

 

 

BID RESPONSIVE CHECKLIST 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND 

UPLOADED] 
 

Sl. 

No. 

Particulars Cover No. Submitted/ Not submitted 

[Put √ if submitted and put X if 

not submitted] 

1. EARNEST MONEY DEPOSIT (EMD) to be submitted in 

the form of CTS Banker’s Cheque/ Demand Draft/Pay Order 

of any  of a Scheduled Bank of India. Or, NSIC/DIC 

Registration certificate as applicable. 

Cover-I  

 

2.          TENDER FEE to be submitted in the form of CTS Banker’s 

Cheque/ Demand Draft/Pay Order of any of a Scheduled Bank 

of India. Or, NSIC/DIC Registration certificate as applicable. 

Cover-I  

 

3.               Profile of Tenderer (as per Annexure – H), duly filled in 

completely, signed & stamped. 

 

 

Cover-I  

4.               Declaration from the tenderer in the form of a Covering Letter 

with certain undertakings and also that they or their associates 

have not been banned or delisted by any government or quasi –

government agencies or PSUs in India as per enclosed 

Proforma in Annexure-I. 

Cover-I  

 

5.              Credentials in the form of copies of Letters of Award of Works 

along with corresponding successful Completion Certificates 

from owners to justify that the intending bidder satisfies the 

earlier mentioned pre-qualification criteria. 

Cover-I  

6.               Copies of audited Annual Accounts including the Balance 

Sheet and Profit & Loss Statement for the last 3 financial 

years ended on 31.03.2019 [duly signed and stamped by the 

Tenderer].   

Cover-I  

 

7.               Undertaking of the tenderer to be submitted as per enclosed 

Pro-forma (Annexure –K) in lieu of submission of signed 

copies of the full Tender document. 

Cover-I  

 

8.              Self Attested Proof of possession of valid Employees’ 

Provident Fund (EPF) Account. 

Cover-I  

9.               Proof of being registered with Employees’ State Insurance 

Corporation (ESIC) or else Affidavit ( Annexure-F) and 

Indemnity Bond (Annexure-G)  to be submitted in lieu of ESI 

Registration. 

Cover-I  

 

10. Form of Tender, duly filled up and signed except price part. Cover-I  

11.               Self Attested Valid Professional Tax Clearance Certificate / Up 

to date tax payment challan. 

 

 

Cover-I  
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Sl. 

No. 

Particulars Cover No. Submitted/ Not submitted 

[Put √ if submitted and put X if 

not submitted] 

12. Self Attested Valid Trade Licence. Cover-I  

13. Self Attested GST Registration Certificate. Cover-I  

14. Copy of self attested PAN Card issued from Income Tax 

Department. 

  

Cover-I  

15.               Statement to confirm the status of the Tenderer – whether a 

Partnership Firm, Company or Proprietorship Firm. If 

demanded by KoPT, the tenderer would be bound to furnish 

necessary documents in support of their statement in this 

regard. 

Cover-I  

 

16 

 

 

 

              An affidavit executed by a First Class Judicial Magistrate 

that ‘the no. of employees of the tenderer’s firm is less than 

20’ is required to be submitted. 

 

Cover-I  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature and Seal of the Tenderer 
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ANNEXURE –K 

 

       NIT No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

 

 

 [DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED 

AND UPLOADED] 

 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

 

Ref. No…………                               Date 

…………….. 

 

The Chief Mechanical Engineer,  

Kolkata Port Trust, 

Mechanical and Electrical Engineering Department, 

8, Garden Reach Road,  

Kolkata – 700 043 

 

 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, and Addenda, if any, downloaded from under the instant e-tender 

and no other source, and will comply to the said document, GCC and Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender document. 

 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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ANNEXURE –L 

 

       NIT No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

 

 

 [DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, 

SCANNED AND UPLOADED] 

 

 

Details of contracts by the Firm/ Agency / Individual during the last seven years for fulfilling Pre-Qualification Criteria of 

the Tenderers as per Annexure-B 

Give details and attach copies of Orders and Certificates on performance obtained from the 

office concerned. Attach separate sheets, if required. 

            

Sl. 

No. 

Name and address of the 

Organization, (Name, Designation 

and contact telephone number 

of the officer concerned) 

Details regarding the 

contract  

Annual value of 

contract (In 

Rupees) 

Duration of  contract 

From 

(DD/MM/YY) 

To 

(DD/MM/YY) 

            

            

            

            

 

 

I/We ....................................................... s/d of Sri ................... proprietor / partner / director / authorised signatory 

of............................. (Name of Firm / Agency / Individual) sign this declaration and execute this tender document.  

 

I/We have carefully read and understood all the terms and conditions of the tender and hereby 

convey my / our acceptance of the same.  

 

The information or documents furnished along with the above application are true and authentic to the best of my 

knowledge and belief. 

 

 I/ We, am / are well aware of the fact that furnishing any false information / fabricated document would lead to rejection 

of my tender at any stage besides liabilities towards prosecution under appropriate law. 

 

 

 

 

Signature of authorized person 

 

 

Full Name &Company’s Seal 

 

 

Date: 

 

Place: 

 



40 

 

ANNEXURE – M 

 

      NIT No. KoPT/KDS/Mech/DC-III/ADV/534  dated 09.08.2019 

 

Details of areas to be covered for conducting Fire Safety Audit 

 

Details of areas to be covered for conducting Fire Safety Audit at Netaji Subhas Dock (NSD), Khidderpore Dock (KPD) 

and other operational areas of Kolkata Dock System, Kolkata Port Trust: 

 

1. Area of each Dock 

 

Name of Dock Land Area (Acres) Water body Area(Acres) Total Area(Acres) 

NSD 131.9 95 226.9 

KPD 114 80 194 

 

 

2. No of Sheds & Warehouses 

 

Name of 

Dock 

No of 

Sheds 
Shed Particulars 

Nomenclature Shed 

Area 

(approx) 

[sqm] 

Remarks 

Covered 

NSD 4 NSD 2 11757 The no. of Sheds given here are the 

principal sheds in the Dock Area. In 

addition, there are few sheds which 

are not widely used and their data is 

also not available in record. 

NSD 12 1872 

NSD 13 10093 

CFS Gable End 

Bldg(Ground floor) 

500 

Gable End Bldg 

(1st floor) 

500 

Gable End Bldg 

(2ndfloor) 

500 

CFS Shed 7800 

KPD 21 KPD-1 3345 

KPD-2 3344 

KPD-4 3344 

KPD-5 3000 

KPD-6 3345 

KPD-7 3000 

KPD-8 3344 

KPD-9 3345 

KPD-10 3345 

KPD-11 3344 
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  KPD-12 3344  

KPD-22 Ground 6600 

First 6600 

KPD-23 Ground 6600 

First 6600 

KPD-24 Ground 6600 

First 6600 

KPD-25 Ground 6600 

First 6600 

KPD-26 Ground 6600 

First 6600 

KPD-27 4050 

KPD-28 4050 

KPD-29 4050 

Nepal Godown 1600 

A-Shed 5000 

LG Shed 800 

 

3. Details regarding Container Terminal ,Open yard for bulk cargoes and area of Dry Docks 

 

Name 

of 

Dock 

Nomenclature of Area Dimension Area(approx)[sqm] 

Present 

Area 

Area 

proposed 

to be 

included 

NSD Dry Dock Dry Dock – I 172.21m x 

22.86m 

  

Dry Dock –II 172.21m x 

22.86m 

  

Open 

Yard 

Container 

Yard 
Basra-I  7683  

Basra-II  5000  

Basra-III  15704  

BISN   7500 

Container Yard behind 

3 no Berth 

  10500 

Container Yard behind 4no 

Berth 

 10880  

Container Yard behind 

5 no Berth 

 22000  

Container Yard behind 

7 no Berth 

 10500  

CPY  30000  

Container Yard adjacent to 

Reefer Yard & opposite to 

CFS 

 3100  

Reefer Yard opposite CFS  5000  
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Reefer Yard opposite 

3no Berth 

  4500 

Container Yard adjoining 

8NSD Gate 

  12000 

  Bulk Cargo 

(Coal) 
Area of erstwhile 14NSD  9000  

Alifnagar Dump Yard  13000  

Area of erstwhile Sona 

Shipping Yard 

 15500  

 

 

Name 

of 

Dock 

Nomenclature of Area Dimension Area(approx)[sqm] 

Present 

Area 

Area proposed 

to be included 

KPD Dry Dock Dry Dock – I 160.02m x 19.5m   

Dry Dock –II 143.00m x 19.5m   

Dry Dock-III 102.10m x 14.63m   

Open 

Yard 
Container 

Yard 

Back Side of 

4 & 6 KPD 

 6200  

Bulk Cargo Erstwhile 

KPD-3 Shed 

 4255  

Coal Cargo Behind 

15KPD to 

20KPD 

 51500  

Behind 

23KPD to 

24KPD 

 30000  

 

4. Height & Area of each Buildings 

 

Name of 

Dock 
Building Particulars 

Nomenclature Area 

(approx) 

[Sqm] 

Height 

(Approx) 

[m] 

Remarks 

NSD Administrative 

Building 
Ground Floor 270 12 The data of buildings given 

here are the principal bldgs in 

the Dock Area & based on 

record. In addition, there are 

few bldgs which are not 

widely used and their data are 

also not available in record. 

First Floor 270 

Second Floor 270 

Sub-Station 

adjacent to 

Administrative 

Building 

 290  

Customs 

Building 
Ground Floor 150 11 

First Floor 150 

Second Floor 150 
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KPD Environment 

Office of Civil 

Engineering 

Department at 

KPD-I 

  10 

Office of 

Mechanical & 

Electrical 

Engineering 

Department at 

  8 

 

 

 

 KPD-II     

Customs Office   8 

at KPD-I & II  

Site Office of   3.3 

Civil Engineering  

Department at  

KPD-II  

 

 

     5.   Other operational areas are: 

 

i) Lock gates of NSD and KPD. 

 

ii) Petroleum Wharfs at Budge-Budge. Petroleum products are being received at Budge-Budge from ships and transferred to 

various PSU’s and public organization through pipelines. 
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ANNEXURE - N 

 

 

GENERAL CONDITIONS OF CONTRACT FORMS AND AGREEMENT 

 

(SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92  

OF THE 6
TH

 MEETING HELD ON 27
TH

 MAY, 1993. 

 

(Copy of Booklet Published on May, 1993) 

 

1. DEFINITIONS 

 

1.0. In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in assigned 

to them, except where the context otherwise required. 

1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for      the Port of Kolkata, a body corporate 

under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the 

Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board 

/ Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief Engineer, 

the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief 

Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager (Infrastructure & 

Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and 

the Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the 

employer, with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place of 

the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other official 

appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra Works" 

and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about the execution, completion or 

maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary 

erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and 

bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing 

platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which were not 

specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 

"Excess Works" means the required quantities of work in excess of the provision made against any item of the 

Bill of Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest revisions) 

for materials and workmanship unless stated otherwise in the Tender. 

1.10     "Drawings" means the drawings referred to in the Tender and specification and any modification of such 

drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or 

approved in writing by the Engineer. 
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1.11    "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, priced 

Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if 

separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

1.12    "Constructional Plant" means all appliances or things of whatsoever nature required in or about the execution, 

completion or maintenance of the works or temporary works and includes (without thereby limiting the foregoing 

definition) all machinery and tools but does not include materials or other things intended to form or forming part 

of the permanent work. 

1.13     "Site" means the land and other places, on, under, in or through which the works are to be executed or carried out 

and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14    "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, subject 

to such additions thereto and deduction there from as may be made by the Engineer under the provisions here-in-

after contained. 

1.15    "Month" means English Calendar Month. 

1.16   "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether 

war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or 

occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been 

issued (all of which are herein collectively referred to as the excepted risks) 

1.17     Word importing the singular only, also includes the plural and vice-versa where the context so required. 

1.18     The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part thereof 

or be taken into consideration in the interpretation or construction thereof or of the contract. 

1.19      Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether 

on or off the site. 

 

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 

 

2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction of 

the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the 

Engineer's Representative 

2.3. The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such further drawings and 

instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the works 

and the contractor shall carry out and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect the work at any time. 

(c) to order for any variation, alternation and modification of the work and for extra works. 

(d) to issue certificates as per contract 

(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 

(f) to grant extension of completion time. 

2.4. The Engineer's representative shall: 

(a) watch and supervise the works, 

(b) test and examine any material to be used or workmanship employed in connection with the work. 

(c) have power to disapprove the material and workmanship not in accordance with the contract  and the contractor 

shall comply with his direction in this regard. 

(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 

(e) order demolition of defectively done work for its reconstruction all by the Contactor at his own expense, 

(f) have powers to issue alteration order not implying modification design and extension of completion time of the 

work and 
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(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in writing by the 

Engineer under intimation to the Contractor. 

2.5. Provided always that the Engineer's Representative shall have no power: 

(a) to order any work involving delay or any extra payment by the Trustees, 

(b) to make variation of or in the works and 

(c) to relieve the Contractor of any of his duties or obligations under the Contract. 

2.6. Provided also as follows: 

(a) Failure of Engineer's Representative to disapprove any work or materials shall not    prejudice the power of the 

Engineer thereafter to disapprove such work or materials    and to order the pulling down, removal, braking-up 

thereof and re-construction at the    contractor's cost and the contractor shall have no claim to compensation for 

the loss    sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's  Representative, he shall be 

entitled to refer the matter to the Engineer who shall thereupon  confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative to the contractor, within the 

terms of delegation of power and authority vested in     Engineer to his Representative in writing shall bind the 

contractor and the Trustees  as though it had been given by the Engineer, who may from time to time make such 

delegation. Contractor and the Trustees as though it had been given by the Engineer,    who may from time to 

time, make such delegation. 

 

3. THE TENDER / OFFER AND ITS PRE-REQUISITES 

 

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and 

examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact 

on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into 

consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface,  hydrological, tidal and climate 

conditions, the means of access to the site and all  other local conditions including the likely charges and costs for 

temporary way- leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and 

availability of the required materials and labour for the work  and the need to execute the work to the entire 

satisfaction of the Engineer, and also by complying with the General and Special Conditions of Contract. 

(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage of all 

plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution of work, and source and 

availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together with the rules 

made there under, the rules, regulations and bye-laws of public bodies or any local or other authority by the 

Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind arising from the 

Contractor's failure in such compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank 

Guarantees and Indemnity Bonds. 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated otherwise 

in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. Corrections, if any, shall 

only be made by scoring out and initialling of the revised figure. 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the 

names of their owners/partners/Share Holders at the required points of time. The failure in this regard shall be 

treated as a breach and a contract, if entered into, shall be liable to be cancelled. 
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3.4.  

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted with 

Earnest Money of the amount calculated as per the following scale. 

 

Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying materials 

of equipment only 

Up to Rs.1,00,000/- 5% of the estimated value of work 1% of the estimated value of work. 

Over 

Rs. 1,00,000/- 

             2% of the estimated value of 

work subject to a maximum of 

Rs.20,000/- and minimum of Rs. 

5,000/- 

1/2% of the estimated value of 

work subject to a maximum of Rs. 

10,000/- and minimum of Rs. 

1,000/- 

 

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata 

Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata Port 

Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be kept 

attached to the Tender / offer in the Sealed Cover. 

 

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque 

drawn on a Nationalized Bank of Kolkata / Haldia. 

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA 

& CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the Earnest 

Money, as per the following scale: 

 

 

 

 

 

 

 

 

 

 

(e)  

(i)        Tender submitted without requisite Earnest Money may be liable to rejection. 

(ii)      If before expiry of the validity period of his Tender / offer, the tender amends his quoted rates or tender/ offer 

making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money deposited shall 

be liable to forfeiture of the option of the Trustees. 

 

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit, for 

which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt of 

Earnest Money. 

 

(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final Bill, 

if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed the 

quantum computed as per the under noted percentages of the total value of work actually done up to the stage of 

completion. 

 

Class of 

Regi

strati

on 

Amount of Fixed 

Security 

Financial limit of each tender 

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/- 

B Rs.  5,000/- 

 

Any tender priced up to Rs.1,00,000/-  

C Rs.  2.500/- 

 

Any tender priced up to Rs. 50,000/- 
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Value of Work % of Security Deposit for 

works contract 

% of Security Deposit for Contract of 

supplying materials and 

equipments only 

For works up to Rs. 

10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 

than 

Rs.10,00,000/- 

and up to 

Rs.20,00,000/- 

10% on first Rs. 

10,00,000/- + 7½% 

on the balance 

1% on first Rs.10,00,000/- 

½% on the balance 

For works costing more 

than 

Rs.20,00,000/- 

10% on first Rs. 

10,00,000/- + 7 ½% 

on next 

Rs.10,00,000/-+ 

5% on the balance 

1% on first Rs.10,00,000/-+1/2% on 

next Rs.10,00,000/-+ ¼% on 

the  balance 

 

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages given 

above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the date of 

placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn in favour 

of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be. 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / Security 

Deposit held by the Trustees, at any stage. 

3.5.  

(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to deduction, if 

any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for any 

maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for that 

amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period and 

after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted his 

"No Claim" Certificate in form G.C.3. 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor fails to 

carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be at liberty 

to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or to 

become due to the Contractor under any other contract. 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 

performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of 

any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the 

letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract 

shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. 

The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to 

be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such bank 

guarantee, failing which and for non-fulfillment of any contractual obligation by the Contractor, the Engineer 

and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

 

4.1.  

(a) The contract documents shall be drawn-up in English language. 
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(b) The contract shall be governed by all relevant Indian Acts as applicable only within      the jurisdiction of 

the High Court at Kolkata, India, including the following Act: 

1. The Indian Contract Act, 1872. 

2. The Major Port Trust, Act, 1963. 

3. The Workmen's Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act, 1970. 

6. The Dock Workers' Act, 1948. 

7. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the 

Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the 

form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition 

of the term "Contract" here-in-before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be 

any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the 

power to correct the same and his decision shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 

Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 

shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his 

Representative on completion of the work. if not torn or mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings required by him or 

necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost 

to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's 

responsibility on the engineer in any way whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without 

the written permission of the engineer. Even if such permission be granted, the Contractor shall remain 

responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as 

if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) 

for his full and entire responsibility of the contract and for active superintendence of the works by him despite 

being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be deemed to be 

subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for 

supplying and providing all constructional plant, temporary work, materials both for temporary and permanent 

works, labour including supervision thereof transporting to and from the site and in and about the work, including 

loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the appropriate authorities 

and other things of every kind required for the construction, erection, completion and maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods 

of construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The 

Contractor shall not be responsible for the correctness of the design or specification of the Temporary and 

Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the correct 

implementation thereof as also for any design and specification prepared / proposed / used by the Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a) 

programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of 

plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer 

or his Representative to any such programme or particulars, shall not relieve the Contractor of any of his 

obligations under the contract. If for any reason the contractor be unable to adhere to his earlier programme, he 

shall submit his revised programme for completion of work within the stipulated time whenever asked to do so. 
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4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as 

long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The 

Contractor or his competent and authorised agent or representative shall be constantly at site and instructions 

given to him by the Engineer or his Representative in writing shall be binding upon the Contractor subject to 

limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in writing about 

such representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the 

Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at 

site and the Contractor shall within 48 hours comply with such instruction without any demur, whenever the 

Engineer shall feel that the deployment of the person concerned will not be conducive to the proper and timely 

completion of the work. 

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 

points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level 

by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the 

correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, 

pegs, level marks, profile marks and other things used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12 

hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, 

loss or injury to the work or any part there of shall be made good by the Contractor at his down cost as per 

instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may cause the 

same to be made good by any other agency and the expenses incurred and certified by the Engineer, shall be 

recoverable from the Contractor in whatever manner the Engineer shall deem proper. This Clause will not apply 

to that part of the work, which might have been taken over by the Trustees on partial completion of the work and 

in such case the Contractor's obligation will be limited to repairs and replacement for manufacturing or 

construction defects during the Maintenance period (Guarantee Period) as per the directions of the Engineer as 

also for defects/ damages if any caused to the work by the Contractor during such repairs and replacement in the 

maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or 

structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or 

disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or 

damage caused by the Contractor in connection with the execution and maintenance of the work to the aforesaid 

properties, structures and services and/ or to any person including the Contractor's workmen. Cost of Insurance 

Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the 

Contract. 

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or 

antiquity and structures and other remains or things of geological or archaeological importance be discovered at 

site which shall remain the property of the Trustees and protect them from being damaged by his workmen and 

arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 

proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with the 

works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation,      if any, for getting all 

materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or  Private road, railway 

tracks, footpaths, crane tracks, waterways, quays and other  properties  belonging to the Trustees or any other 

person. 
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(d) Damage / injury caused to any highway and bridge on account of the movement of  Contractor's    plants and 

materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure      related to waterway, in 

transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as      per the direction of the 

Engineer or his Representative to the workmen of the Trustees      and other agencies employed by or with the 

permission and / or knowledge of the      Trustees on or near the site of work. 

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall 

remain the property of the Trustees. 

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 

 

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage, rubbish, 

surplus earth or temporary works no longer required. 

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after 

completion of the work, without which payment against final bill may be liable to be withheld. 

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways against 

pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, refuse and 

other materials from being thrown into the water by the Contractor’s men or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise including payment for their 

wages, transport, accommodation, medical and all other  statutory benefits and entry permits, wherever necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or other 

local authority or the Engineer or his Representative, for preventing     (i) spread of any infectious disease like 

smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes 

etc. and by maintaining   healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics, 

 Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his 

Sub-Contractor’s workmen, (iv) deployment of workmen of age less than 16 years. 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received by 

the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor’s Site 

Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to the 

Registered Office of the Contractor. The time mentioned in these conditions for doing any act after direction or 

notice shall be reckoned from the time of such posting or dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and 

equipment shall not publish or caused to be published any photographs or description of the works without the 

prior authority of the Engineer in writing. 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and Co-

operation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees 

and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work and 

in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or 

surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be 

deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of the 

work and shall only be removed from the site in part or in full with the written permission of the Engineer or his 

Representative. 
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5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance of 

the Contractor’s tender / offer by the Trustees or within such preliminary time as mentioned by the contractor in 

the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with 

due expedition and without delay, except as may be expressly sanctioned or ordered by the Engineer or his 

Representatives, time being deemed the essence of the contract on the part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 

Representative may send communications and instructions for use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall 

not execute the work beyond the working hours observed by the Engineer’s Representative and on Sundays and 

Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for 

safety of the work. If the progress of the work lags behind schedule or the work has been endangered by any act or 

neglect on the part of the contractor, then the Engineer or his Representative shall order and the contractor at his 

own expense shall work by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or 

his Representative to pass such an order shall not relieve the contractor from any of his obligations. The 

Engineer’s decision in this regard shall be final, binding and conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by 

the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as may be 

required by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any such 

materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 

accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 

instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the 

materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required to 

do so, all at the contractor’s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in 

respect of materials and workmanship deployed on the work shall be borne by the contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 

following conditions shall apply: 

(a) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores, 

watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in the 

manner required by the Engineer or his representative, return of surplus and empty container to the Trustees’ 

Stores as per the direction of the Engineer or his Representative. 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely  responsible for any such 

materials issued to him and for any loss or damage thereof for  any reason other then “Excepted Risks”, the 

contractor shall compensate the Trustees’ in  the manner decided by the Engineer and shall at no stage remove or 

cause to be removed any such material from the site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with the  rate of progress of work, 

but, except for grant of suitable extension of completion time of  work as decided by the Engineer, the contractor 

shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees’ 

materials to him. The Contractor shall, however communicate his requirement of such materials to the Engineer 

from time to time. 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall 

be recovered from the Contractor’s bills and / any of his other dues. Progressively according to the consumption 

thereof on the work and / or in the manner decided by the Engineer or his Representative and at the rate / 

stipulated in the contract. These rates shall only be considered by the contractor in the preparation of his tender / 
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offer and these will form the basis of escalation / variation, if in future the contractor is required to procure and 

provide any such material on the written order of the Engineer consequent on the Trustees’ failure to effect timely 

supply thereof. 

(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’      materials issued to the 

contractor has been – (i) last or damaged, (ii) consumed in excess  of requirement, and (iii) wasted by the 

contractor in excess of normal wastage, then the value thereof shall be recovered from the contractor’s bills or 

from any of his other dues,  after adding 19 ¼% extra over the higher one of the followings— 

1. The issue rate of the materials at the Trustees’ Stores, and 

2. The market price of the material on the date of issue as would be determined by the   Engineer. 

5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and to order 

at any time – (i) for removal from the site of any material   which in his opinion is not in accordance with the 

contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and suitable 

materials, or (iii) the removal and proper re-execution of any work, which in respect of material and workmanship 

is not in accordance with the contract or the instructions of the Engineer. The contractor shall comply with such 

order at his own expense- and within the time specified in the order. If the contractor falls to comply, the Engineer 

shall be at liberty to dispose and such materials and re-do any work in the manner convenient to the Trustees by 

engaging any outside agency at the risk and expense of the contractor and after giving him a written prior notice 

of 7 days. 

5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 

Representative and whenever required by him the contractor shall uncover any part or parts of the work or make 

openings in or through the same as may be directed by the Engineer or his Representative from time to time and 

shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of 

the contractor.  The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up 

was with prior written order of the Engineer or his Representative. 

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of the 

work till such time the written order to resume the execution is received by him.  During such suspension the 

contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra 

expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is 

1. Otherwise provide for in the contract, or 

2. Necessary by reason of some default on the part of the Contractor, or 

3. Necessary by reason of climatic conditions on the site, or 

4. Necessary for proper execution of the works or for the safety of the works or any   part thereof.  The 

Engineer shall settle and determine such extra payment and / or   Extension of completion time to be allowed to 

the contractor, as shall, in the opinion   of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of the work tendered for, 

the Engineer shall notify the same to the contractor in writing and the contractor shall stop further works in 

compliance of the same. The Contractor shall not be entitled to any claim for compensation for underived profit or 

for such premature stoppage of work or on account of curtailment of the originally intended work by reason of 

alteration made by the Engineer in the original specifications, drawings, designs and instruction. 

5.12. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test 

prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer be 

entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of the 

total work having been completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees the 

Contractor shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating the 

portion of the work covered by it, so that the Contractor’s liability during maintenance period of the contract, if 

any, shall commence from the date mentioned in such certificate so far as the completed portion of the work is 

concerned. 
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6. TERMS OF PAYMENT: 

 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and satisfactory 

completion thereof and until a certificate of final completion in Form G.C.2 has been given by the Engineer.  On 

account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere 

advances, which shall stand recoverable in full or in part, if the Engineer so decides in the context of Contractor’s 

unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in the 

Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as otherwise 

provided in the contract and when the Engineer decided any other rate for change in the scope of work or 

omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period of 

4 months or more, on account payments may be made at the discretion of the Engineer or his Representative at 

intervals deemed suitable and justified by him. Provided always that, subject to execution of work of substantial 

value in the context of the contract price, the interval of such on account payments shall be decided by the 

Engineer or his Representative, which shall ordinarily not be less than 1 month in between two payments for on 

account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the 

Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The 

Contractor or his duly accredited Representative or Agent shall remain present at the time of such measurement 

and assist the Engineer’s Representative in every manner required by him. After the measurements taken have 

been entered in the Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end 

of such Measurements over the Contractor’s Rubber Stamp as a taken of acceptance of all such measurements, 

recorded above and prior to such signature. If the Contractor or his Agent fails to participate even other 3 days 

written notice from the Engineer’s Representative the measurement shall be taken ex-part by the Engineer’s 

representative and those shall be accepted by the Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall 

type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s Representative 

in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his 

Representative may, in his absolute discretion, allow advance payment against such bill to the extent of an amount 

not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment thereof against the bill at the 

time of checking and auditing the bill at the Trustees end., The measurement Book will not be handed over to the 

Contractor; but he will obtain the abstracts of quantities, amount and recoveries to type out the bill. 

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated 

amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of the 

value of any material purchased and brought to the site by the Contractor. Provided always that -  

i.      The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature. 

ii.      The value of such materials shall be assessed by the Engineer or his Representative, at their own discretions, 

iii.     A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on the 

contractor’s materials. 

iv.     The materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor 

postponing the execution of the work or otherwise, 
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v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall 

submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall 

indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for 

whatever reasons. 

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to the 

Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the 

proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any 

Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall 

remain valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must 

bear an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees 

by the Bank on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the 

Engineer on behalf of the Trustees, the Bank has extended the validity of the Guarantee. 

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance the 

Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly 

discharged by the Engineer on behalf of the Trustees. 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees 

from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for 

payment or the Trustees should over-pay the Contractor on any account. 

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or 

Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any 

delay on the part of the Trustees in making interim or final payment or otherwise. 

 

7. VARIATION AND ITS VALUATION: 

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work 

and shall never be deemed as actual or correct quantities of the works to be executed by the contractor in 

fulfillment of his obligation under the contract. 

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 

quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon 

receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the works. 

 

7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, but 

the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be taken 

into account and the contract price shall be varied accordingly. 

7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity of 

any work up to 15% where such increase or decrease is not the result of any variation order given under this 

clause but is the result of the quantities exceeding or being less than those stated in the bill of quantities. Provided 
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also that verbal order of variation from the Engineer shall be complied with by the Contractor and the Engineer’s 

subsequent written confirmation of such verbal order shall be deemed to be an order in writing within the meaning 

of this clause. 

7.5. a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried 

out under the written orders of the Engineer. 

b)   The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named in the tender 

in respect of any extra work done or work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the basis of 

the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be applicable. If the 

contract does not contain any rates or prices directly applicable to the extra additional or substituted work, then 

the Engineer may decided the suitable rates on the basis of Schedule of Rates (including surcharge in force at the 

time of acceptance of tender), if any, adopted by the Trustees with due regard to the accepted contractual 

percentage, if any thereon. In all other cases the Engineer shall solely determine suitable rates in the manner 

deemed by him as fair and reasonable, and his decision shall be final, binding and conclusive. 

d)   If the nature or amount of any omission or addition relative to the nature or amount of the   whole of the contract work 

or to any part thereof shall be such that, in the opinion of the  Engineer, the rate of prices contained in the contract 

for any item of the works or the rate as  evaluated under sub-clauses (b) and (c) of this clause, is by reason of such 

omission or  addition rendered unreasonable or in-applicable the Engineer shall fix such other rate or price  as he 

deems proper and the Engineer’s decision shall be final, binding and conclusive. 

 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF  

CONTRACT 

 

8.1. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to be 

supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lock-

outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor cause 

delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of 

completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon 

consider the stated reasons in the manner deemed necessary and shall either reject the application or determine 

and allow in writing the extension period as he would deem proper for completion of the work, with or without 

the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be 

binding on the contractor.  If an extension of completion time is granted by the Engineer, the clause No.8.3 of the 

Liquidated damage shall apply from its date of expiry, if the work be not completed within the extended time, 

unless stated otherwise in the decision communication by the Engineer, as aforesaid. 

8.2. a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as 

communicated by the Engineer in writing, the contractor shall pay as  compensation  (Liquidated Damage)to the 

Trustees and not as a penalty, ½ % (half percent) of the total value  of work (contract price) as mentioned in the 

latter of acceptance of the tender/offer, for every  week or part thereof  the work remains unfinished.  Provided 

always that the amount of such  compensation shall not exceed 10% the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the   said amount of 

compensation / damage in Sub-Clause (a) of this clause, from any money6 due   or likely to become due to the 

contractor.  The payment or deduction of such compensation /  damage shall not relieve the Contractor from his 

obligation to complete the work or from any of      his other obligations / liabilities under the contract and in case 

of the Contractor’s failure and at  the absolute discreti9on of the Engineer, the work may be ordered to be 
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completed by some  other agency at the risk and expense of the Contractor, after a minimum three days notice 

in  writing has been given to the contractor by the Engineer or his Representative. 

8.3. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion , 

terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this 

respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 

 

(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not 

getting completed within the agreed period on account of Contractor’s lapses. 

 

(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions , has 

kept the work suspended despite receiving  the Engineer’s or his Representative’s written notice to  proceed with 

the work. 

 

(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his Representative 

the written notice stating that the said materials or work are rejected by him . 

 

(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly neglecting 

to carry out his obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to any 

officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the obtaining 

or to the execution of the contract. 

 

(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes in to 

liquidation either compulsorily or voluntarily. 

 

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the Trustees, 

the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to be 

ascertained from the Engineer, within 7 days of receipt of such letter. 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any 

other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that may 

be expended in completing the work beyond the amount that would have been due to the contractor, had he duly 

completed the whole of the work in accordance with the contract. 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of the 

work actually done or materials actually supplied by him and subject to recoveries as per contracts, provided the 

work done and materials conform to specifications at the time of taking over by the Trustees.  The payment for 

work shall be based on measurements of actual work done and priced at approved contract rates or other rates, as 

decided by the Engineer.  The payment for materials supplied shall be at the rates as decided by the Engineer, 

which shall in no case be more than market rates prevailing at the time of talking over by the Trustees.  The 

Engineer’s decision in all such case shall be final, binding and conclusive. 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by other 

agency and the Contractor’s Liabilities to the Trustees and known in all respect. 

 

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

9.1. On completion of execution of the work the contractor shall maintain the same for a period, as may be specified in 

the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate in 
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the Form G.C.1.  Any defect / fault, which may appear in the work during aforesaid maintenance period, arising, 

in the sole opinion of the Engineer or his Representative, from materials or workmanship not in accordance with 

the contract or the instruction of the Engineer or his Representative, shall, upon the written notice of the Engineer 

or his Representative, be amended and made good  by the Contractor at his own cost within seven days of the date 

of such notice, to the satisfaction of the Engineer or his Representative, failing which the Engineer or his 

Representative shall have the defects amended and made good through other agency at the Contractor’s risk and 

cost and all expenses, consequent thereon or incidental thereto, shall be recoverable from the Contractor in 

manner deemed suitable by the Engineer. 

9.2. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 

Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by 

the Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if 

any, have been fulfilled by the Contractor.  Previous entry on the works or taking possession, working or using 

thereof by the trustees shall not relive the Contractor of his obligations under the contract for full and final 

completion of the work. 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security 

Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  Security held by the 

Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the 

Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the 

Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction there 

from in respect of any sum due to the Trustees from the Contractor. 

 

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 

 

10.1. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the 

Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship or as to the 

materials used in the work or the execution of the work whether during the progress of the work or after the 

completion and whether before or after the determination, abandonment or breach of  the contract the decision of 

the Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by the 

Contractor . 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving 

notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and 

give a decision. 

10.3.  If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days after 

receiving notice of such decision required that within 60 days from his written notice, the Chairman shall refer the 

matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any such 

reference shall be deemed to be a submission to arbitration within the meaning of  Indian Arbitration Act , l940 or 

any statutory modification thereof . 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to 

any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed from 

the stage at which it was left by his predecessor. 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties fixing 

the date of first hearing. 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in 

Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found necessary, enlarge the time 

for making and publishing the award, with the consent of the parties. 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  Upon 

every or any such reference to cost of any incidental to the reference and award respectively shall be in discretion 
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of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what manner the same 

shall be borne and paid . 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 

Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each 

item of disputes and respective claim referred to him by each party and give reason for the award. 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope and 

conditions of the contract in question. 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there under, 

for the time being in force, shall apply to the arbitration proceedings under this Clause. 

10.4. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance 

with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, according to him, is due or 

payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to 

arbitration. 

10.5. Provided always as follows: 

(a) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in  the  case of contracts , where 

tendered amount appearing in the letter of acceptance of   the   tender / offer is less than Rs.40,00,000/-. 

 

(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the execution of 

the work to the Engineer within 30 days from the date of  occurrence of the cause of dispute and before the 

preparation of the final bill, giving  detailed justifications, in the context of contract conditions. 

 

(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must be 

submitted to the Engineer, with detailed justifications in the  context of contract Conditions, before the final 

completion of the work. 

 

             No dispute or difference on any matter whatsoever, pertaining to the contract can be  raised by the contractor after 

submission of certificate in form G.C.3 by him. 

 

(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 10.5(b) and 10.5(c) 

hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently. 

 

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide Clause 10.3 here-in-above, on 

their sole discretion, by adding the names of new Arbitrators and / or by deleting the names of existing 

Arbitrators, without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 

FORM OF AGREEMENT 

 

 

THIS AGREEMENT made this ………………………..day of………………….2019 between the Board of Trustees for 

the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 

“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their 

successors in office) of the one part and 

…………………………………………………………………………………………………………………(herein

after called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed 

to include its heirs, executors, administrators, representatives and assignees or successors in office) of  the other 

part. 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

………………………………………………………………………………………………………. 

and have accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 

General Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 

(b) The General Conditions of Contract 

(c) The Special Conditions of Contract 

(d)        Special Conditions of Contract (if any) 

(e) The Conditions of Tender 

(f) The  Specifications 

(g) The Bill of quantities/Rate Schedule 

(h) The Trustees Schedule of Rates and Prices (if any). 

(i) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual consent. 

 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter   mentioned , the 

Contractor hereby covenant with the Trustees to execute and maintain  the  work in conformity in all respects with 

the provisions of the contract. 

 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of 

the Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 

 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed (or have 

hereunto set their respective hands and seals) the day and year first above written. 
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The Seal of.................. …………………………………………………………………………........………….......... 

Was hereunto affixed in the presence of: 

Name …………………………………………………………………………………………………….. 

Address …………………………………………………………………………………………………... 

……………………………………………………………………................................................. 

  

Or 

 

SIGNED, SEALED AND DELIVERED 

 

By  the  said ……………………………………………………………................................... 

 

In the presence of: 

 

Name …………………………………………………………………………………………………….. 

 

Address: …………………………………………………………………………………………………. 

 

……………………………………………………………………………………………………… 

 

 

The Common Seal of the Trustees was hereunto affixed in the presence of: 

 

Name…………………………………………………………………………………… 

 

Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 

 

 
 

 

 Contract …………………………………………………………………………………... 

 Address …………………………………………………………………………………… 

Date of Completion ………………………………………………………………………… 

Dear Sir/s, 

This is to certify that the following works viz. 

Name of the Work…………………………………………………………………………………… 

Estimate Number E.E.O …………………………………………dt ……………………………….. 

       C.E.O …………………………………………dt ……………………………….. 

Work Order Number ………………………………………………………………………………… 

Allocation……………………………………………………………………………………………. 

Contract Number …………………………………………………………………………………….. 

which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with the terms of 

the Contract and you are required to maintain the work in accordance with clause 62 of the General Conditions of 

Contract and under the provisions of the Contract for a period of  ………………………………………. days 

/weeks / months / years. 

From the …………………………………….. day of ……….…………….. 20 ……… 

to the ………………………………...……… day of ………………….….. 20 …………… 

 

Signature (………………………………………) 

    (Engineer / Engineer’s Representative) 

 

Name…………………...………………………………… 

 

Designation………………………………………………. 

 

 

 

Office Seal 

c.c. to The Deputy Chief Engineer (         ) 

           The Deputy Manager (        ) 

           Financial Adviser & Chief Accounts Officer/ 

           Manager (Finance), Haldia Dock Complex. 

 

 

 

 

 

 

 

FORM G.C.1 
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KOLKATA PORT TURST 

 

 
 

 

The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 

CERTIFICATE OF FINAL COMPLETION 

This is to certify that the following works viz. 

 

 

Name of work …………………………………………………………………………………… 

Estimate No. E.E.O.. ……………………… dt ………………………………… 

        C.E.O.    ……………………….dt ……………………… 

Work Order No ……………………….…    dt …………………… 

Allocation  ……………………………………………………………………………………… 

Contract No……………………………………………………………………………………. 

Resoln. No & Meeting No :  ……………………………………………………………………… 

Allocation …………………………………………………………………………………………… 

which was carried out by Shri / Messrs……………………………………………………………is now  complete in every 

respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled 

by the Contractor. 

 

 

 

 

 

 

Signature (………………………………………) 

    (Engineer / Engineer’s Representative) 

 

 

Name………………………………………………………… 

 

                                                       Designation………………………………………………. 

 

 

Office Seal 

 

 

 

 

 

                                                            

 

 

FORM G.C.2 
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                                                             KOLKATA PORT TRUST 

 

                                                                   
 

 (‘No Claim’ Certificate From Contractor) 

The Engineer 

Kolkata Port Trust 

Kolkata / Haldia 

 

(Attn …………………………………………………………..) 

 

(Address, the Trustees’ Official, mentioned in 

the work Order and under whom the Contract 

                                   was executed) 

Dear Sir, 

 

I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the 

following work, viz. 

 

Name of Work ……………………………………………………………………………………… 

 

Work Order No ………………………………………………………. dt ………………………… 

 

Allocation…………………………………………………………………………………………… 

 

Contract No. 

 

………………………………………………………………………………………………………. 

 

Agreement No ………………………………………...…………….dt…………………….….and I/We have no further 

claim against Kolkata Port Trust in respect of the above mentioned job. 

 

Yours faithfully, 

 

 

        (Signature of Contractor) 

 

Date .………………………….…………………… 

 

Name of Contractor ………..……………………………………… 

 

Address ……….…………………………………………………… 

 

……………………………………………………………. 

 

(Official Seal of the Contractor) 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the 

Kolkata/Haldia Branch, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth 

Rs.50/-  or as decided by the Engineer / Legal Adviser of the Trustees. 

 

 

To 

The Board of Trustees 

for the Port of Kolkata. 

 

 

BANK GUARANTEE  NO……………………………………DATE…………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 

In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port 

Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / 

Registered Company, having its Registered Office at ............... ...................  

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 

through deduction from the Contractors’ bills under the terms and conditions of a contract made between the 

Trustees and the Contractor for ………………… …………………… …… … ……………… (write the name of 

the work as per Work Order) in terms of the Work order No ….… …………………………………………. 

dated……………………………..(.hereinafter referred to as the said contract) for the due fulfillment by the 

contractor of all the terms and conditions contained in the said contract, on submission of a Bank Guarantee for 

Rs ……… ……… ……… … (Rupees ……………… ……………… ……………… ………………… 

…………………… ……… ) we,………………………………………….Branch, 

Kolkata…………………...……………/ Haldia, do, on the advise of the contractor, hereby undertake to 

indemnify and keep indemnified the Trustees to the extent of the said sum of 

Rs………….(Rupees.................................................) we,  …………………………. Branch Kolkata 

……………………./Haldia  shall have no right to decline to cash the same for any reason whatsoever and shall 

cash the same and pay the sum so demanded to the Trustees within a week from the date such demand by an A/c. 

Payee Banker’s Cheque drawn in favour of ‘Kolkata Port Trust’, without any demur . Even if there any dispute 

between the Contractor and the Trustees , this would be no ground for us, …………………………..(Name of 

Bank),………………..…..…..Branch Kolkata…………………./Haldia to decline to honour the Bank Guarantee 

in the manner aforesaid. The very fact that we,  ………… ………… …………… ……… ………Branch, Kolkata 

……………………………. /Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner 

aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without 

any reference, whatsoever, to the contractor. 

 

2.     We,………..……………………………………..Branch, Kolkata………/Haldia, further agree that a mere demand 

by the Trustees at any time and in the manner aforesaid, is sufficient for us, …………... ……………… Branch, 

Kolkata ………………………….. / Haldia, to pay the amount covered by this Bank Guarantee in full and in the 

manner aforesaid and within the time aforesaid without reference to the contractor and no protest by the 

contractor, made either directly or indirectly or through Court, can be valid ground for us, ………… 

………………………………… ……………… ………… …Branch,Kolkata ………………………………. 

/Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner and within the time aforesaid. 
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3.    We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further agree 

that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken for 

the due performance of the said contract by the contractor and that is shall continue to be enforceable till all the 

dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid 

and its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the 

said contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have 

discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 

……………………………………….day of …………………..19……and subject all so that the provision that 

the Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) calendar 

months from the expiry of the aforesaid validity period up to …………………………. Or any extension thereof 

made by us, …………………..Branch, Kolkata …………………………../Haldia, in further extending the said 

validity period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined 

by the Trustees, only on a written request by the Trustees to the contractor for such extension of validity of this 

Bank Guarantee. 

 

4.      We, ……… …… ……… Branch, Kolkata …………………………. /Haldia, further agree that, without our consent 

and without affecting in any manner our obligations hereunder, the Trustees shall have the fullest liberty to vary 

from time to time any of the terms and conditions of the said contract or to extend the time for full performance of 

the said contract including fulfilling all obligations under the said contract by the contractor or to postpone for any 

time or from time to time any of the powers exercisable by the Trustees against the contractor and to forebear or 

enforce any of terms and conditions relating to the said contract and We, ……………………………….. Branch, 

Kolkata …………………………../Haldia, shall not be relieved from our liability by reason of any such variation 

or extension being granted to the contractor or for any fore-bearance, act or commission on the part of the 

Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, 

which under the law relating to sureties would, but for this provision, have effect of so relieving 

us,……………………………………Branch, Kolkata………………………./Haldia. 

 

 

5.    We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not to 

revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/HALDIA. 

 

 

 

(OFFICIAL SEAL OF THE BANK)                                                      


