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KOLKATA PORT TRUST 
 KOLKATA DOCK SYSTEM   

   DIRECTOR, MARINE DEPARTMENT  
  15, Strand Road, Kolkata – 700 001 

Telephone no. 033-2230 3214, Extn- 375(033-22303451 ), 
FAX No. 033-22303214, Website : kolkataporttrust.go v.in 

 
      

TENDER DOCUMENT 
For 

 
Running Repair/Maintenance Contract & Supply of Mat erials for  Tugs & Launches  

 

Notice Inviting Tender No.:- MRN/ES/23PIII/377            dt. 14/10/2019            

 

Estimated Tender Value Rs. 27,53,135/- per year,wil l be operative for 3 years  

 
                   Last date for submission of offe r – on  13/11/2019   at 1400 hrs. 

 

 
Director, Marine Department 

 
 
 

                 Cost of Tender Document: Rs.3000/-  plus GST 18% 
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TENDER DOCUMENT 
 

KOLKATA PORT TRUST 
KOLKATA DOCK SYSTEM 

 
Tender for  Running Repair/Maintenance Contract & Supply of Materials for Tugs & Launches  

 
 

NOTICE INVITING TENDER No. MRN/ES/23PIII/377 dt. 14/10/2019            
 
 

TENDER NOTICE: 
 

The Director, Marine Department, Kolkata Dock System (KDS), Kolkata Port Trust (KoPT) invites E-
Tender for  Running Repair/Maintenance Contract & Supply of Materials for Tugs & Launches under 
single stage one part system (Techno-Commercial Bid and Price Bid)  from the Ship Builders/ 
Repairers/maintenance work of ships involving structural repair and engine/machinery repair. 
 
Bid Document may be downloaded from the Central Public Procurement Portal (CPPP). Corrigenda or 
clarifications, if any, shall be hoisted on the above mentioned websites only. The tender is also published 
on KoPT website (www.kolkataporttrust.gov.in). 
. 

SCHEDULE OF TENDER (SOT) 
 

Tender  No. MRN/ES/23PIII/377   dt. 14/10/2019            

Tender Authority  Director, Marine Department Representative-
(Engineer Superintendent) 

Mode Of Tender  e-Procurement System 
(Online One Part ) – (Techno-Commercial Bid and  
Price Bid ) through CPP Portal 
http://eprocure.gov.in/eprocure/app)  
The intending bidders are required to submit their 
offer electronically through e-tendering portal. No 
physical tender is acceptable by Kolkata Port Trust 

Estimated value of Tender  Rs.   27,53,135/-  per year, will be operative for 3 
years 

Date of NIT available to parties to 
download  

 14/10/2019  at 1500 hrs. 

Date and time of Pre-Bid Meeting  and site 
inspection 

 21/10/2019  at 1100 hrs. 
At Engineer Superintendent Office,4 Garden 
Reach road.Kolkata-700023 

i) Earnest Money Deposit  
      & 
 
ii)Tender Cost 
    
 
 
 
 
 
 
 
 

The bidders shall be required to deposit  Earnest 
Money of Rs. 1,65,188/-(Rupees one lac sixty five 
thousand one hundred and eighty eight  only) as 
EMD payable to Kolkata Port Trust as per tender 
stipulation. The original EMD instrument shall be 
submitted within 3 days from the closing of on line 
submission of tender.  
 
The intending bidder should also submit the tender 
fee of Rs 3000/- (Rupees three thousand only) 
excluding GST to Kolkata Port Trust separately as 
per tender stipulation. The original Bank 
Drat/Banker’s cheque /Pay Order shall be submitted 
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within 3 days from the closing of on line submission 
of tender. 

Last date of submission of Tender 
Document Fee and Earnest Money. 

               
13/11/2019 upto 1400 hrs 

Date of Starting of e -Tender for 
submission of on line Techno-Commercial 
Bid and price Bid at  CPP Portal. 

               
 21/10/2019  at 1500 hrs 

Date of closing of online e -tender for 
submission of Techno-Commercial Bid & 
Price Bid. 

 
 13/11/2019  at 1400 hrs 

Date and time of opening of Techno -
commercial Bid and Price Bid after 
confirmation of submission of Tender 
Document Fee and Earnest Money Deposit. 
Both Techno-commercial and Price Bid will 
be opened on the same date.  

 
 
 14/11/2019  at 1500 hrs 

 
Note: In the event of any unforeseen closure of wor k/ holiday on any of the above day, the same will 
be opened/held on next day without and further noti ce. 

 
Important Instructions for e-Tender.  
 
Bidders are requested to use internet Browsers Firebox version below 50/Internet Explorer version 8 or 
above, and Java 8 Update 151 or 161. 
 
Further, bidders are requested to go through the following information and instructions available on the CPP 
Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender. 
 
Independent External Monitor : 
 
1.Ms. Bulbul Sen, IRS (Retd.) 
2.Shri Subhashish Sarkar, IPoS (Retd.) 
 
Contact Persons (Kolkata Port Trust):  

 

1. Er. P. Mahapatra (Engineer Superintendent) 
Phone:9434036788. 
E-Mail: pmahap@gmail.com 

 

2.  Er. Joy Biswas (Dy. Engineer Superintendent) 
Phone:9051604646. 
E-Mail:biswas.j@kolkataporttrust.gov.in 

 
Contact Persons(CPP Portal) 
 
1.Sri  Nazmush-Mob:9563251950,e-mail-webhelpdesk@gmail.com 
See CPP Portal for contact details. 
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         Terms and Conditions of Tender                           

 
1. Pre-qualification Criteria of the Bidders  

 
1.1 Estimated Value  Rs. 27,53,135/- per year which will be operative for 3 years             
1.2 PRE-QUALIFICATION CRITERIA :    

Firms must not be blacklisted by any PSU on date of application. 

1.3 Technical Criteria A. Must have successfully carried out similar works viz ship repair/ship  building 
works having proven record of hull, deck and structural works, engine and 
machinery repairs in course of last 7 years and must have own workshop facility 
for carrying out such repairs/Survey work.  
 
B. Successfully completed at least 3 ship repair/ship building works having 
components under (A) each costing not less than 40% of the estimated value put 
to tender or 2 works each costing not less than 50% of the estimated value for the 
work or 1 work costing not less than 80% of the estimated value put to tender 
during last 7 years ending on 31.03.2019. 

1.4 Financial  
Criteria 

Average annual turnover for the last 3 Yrs ending on 31.03.19 should be at least 
30% of the estimated value put to tender. 

1.4(a) GST Registration No of KoPT -19AAAJK0361L1Z3  

1.5 Tender Fee  Rs.3000/- (non-refundable) plus GST 18%. 

1.6 Downloading of 
Tender 
Document    

Bid Document may be downloaded from KOPT website 
www.kolkataporttrust.gov.in/CPP Portal for Corrigendum or clarifications, if any, 
shall be hoisted on the above mentioned websites only. 

1.8 Date and venue 
of Inspection of 
the vessel 
followed by    
Pre-Bid meeting   

Inspection of the vessel will be held at KIDDERPORE DOCK BASIN or NETAJI 
SUBHAS DOCK BASIN. 
For the purpose of inspection, willing tenderer shall have to assemble at the office 
of the Engineer Superintendent Section. 4, Garden Reach Road, Kolkata- 700 023 
within 1100 hours on  21/10/2019             . 
Addition / alteration / deletion of the content of this tender document, if any, arising 
out of the aforesaid meeting shall be uploaded for intimation of the tenderer. No 
separate communication to any tenderer shall be made. 

1.9 Earnest Money 
Deposit (E M D) 

2% of the estimated value i.e. Rs. 1,65,188/- 

1.10 Tender Validity  180 days (minimum) from the date of opening of (Techno-Commercial & Price Bid ). 

 
Work experience as a subcontractor or supply contractor shall not be considered as requisite qualification.    
 
The Tenderer shall have to upload documents (certified copy), viz. order letter and proof of execution to  
establish his credentials. 
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WORK TITLE 
 

Notice Inviting Tender for  Running Repair/Maintenance Contract & Supply of Materials for tugs & 
Launches 

          INTRODUCTION OF WORK 

KoPT has a fleet of vessels i.e. Tugs & Launches operating at Kolkata. The names (list) of tugs are 
Kalikata, Gobindapur, Kamal and Golap and launches are Sidho, Kanho, Mirmadan and Gopal. Normally 
various repair/maintenance works is carried out through internal resources by KoPT but in order to attend 
to break down / repair of any kind on above mentioned marine crafts and to ensure the adequate 
availability of the vessels so that shipping operation is not adversely affected in any manner, KoPT intends 
to offload repair/ maintenance/ supply of material and transporting for repairs/ scrap etc. as and when 
required, to an experienced contractor, when the work cannot be done through internal resources and /or 
beyond normal working hours/holidays. 

The Contractor would be required to provide various categories of labour which would be need based on 
as and when required basis (if required to carry out urgent repair) and would be intermittent in nature 
along with supply of material /welding set, gas cutting set etc., as needed to carry out repair.  

Interested firms meeting the eligibility criteria a s given below may participate in the Tender. 

Name of the works:-  Running Repair/Maintenance Contract & Supply of Materials for tugs & Launches. 
Estimated value of the contract:-  Rs. 27,53,135/- per year which will be operative for 3 years. 
Period of the Contract:-  01.04.2020 to 31.03.2023 i.e. for a period of three years. 
Estimated Value of the Tender for three years is Rs . 82,59,405/-  
P.Q.CRITERIA & BOQ HAS BEEN DRAWN ON ANNUAL ESTIMAT ED VALUE OF Rs. 27,53,135/-.           

 
DETAILED  INSTRUCTIONS   TO   TENDERER 

 
1.The Tenderer shall carefully examine all the terms & conditions of Tender and the Technical 
Specifications.  All costs, charges and expenses that may be incurred by the Tenderer in connection with 
preparation for submission of the offer shall be borne by him and the Trustees accept no liability 
whatsoever thereof. 
 
2.The Indian Contract Act and all other relevant Acts for execution of the work shall govern the contract 
and all payments due to the Contractor under the Contract, shall be made in Indian Rupee Currency. 
 
3.In the event of any dislocation on any of the scheduled dates or such date declared as Holiday or 
Bandh, the scheduled event will be held on the next working day at the same time . No separate intimation 
for such change will be issued. 
 
4.Tender will not be extended under any situation, once the due date is over. Any change in the tender 
document or minutes of pre-bid meeting or rescheduling of dates other than the provision at 3 above, at 
any stage before the date of submission, would be uploaded to the KoPT website  and CPP Portal and all 
Tenderers should refer the same prior to submission of offer to make their offers complete in all respect. 
KoPT will not be bound to intimate any bidder individually. 
 
5.It is to be noted that the Priced Bill of Quantities, shall not contain any condition whatsoever. Any 
condition imposed shall make the Tender liable for out-right rejection. 
 
6.The Tenderer shall quote the offered price appropriately only in the “PRICE BID”. Quoting the price 
anywhere else, in any other form or manner will make the offer liable for outright rejection. 
 
7.The Tenderer shall submit complete tender and the same shall be without alterations, interlineations or 
erasure effect except those to accord that instructions issued by KoPT or as may be necessary to correct 
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errors made by the Tenderers. Person or persons signing the tender shall put their initial against all such 
cancellations, alterations or amendments. If any discrepancies found in figures and words while reading 
the price in the Bill of Quantities, the price quoted in words shall supersede the figures. In the event of any 
difference between the unit price and the total price stated therein, the unit price should be reckoned as 
the correct one. If any bidder fails to quote against any item, the value of the same would be assumed to 
be zero, deemed to have been included and no additional payment for the same would be considered by 
KoPT. 
 
9.All the tenderers must submit a covering letter as per (annexure IV)  for which they are submitting their 
offer along with declarations with a letter-stating acceptance of all terms and conditions without any 
deviation and declaration that the firm is not blacklisted/debarred/delisted by any Govt or Quasi Govt 
agencies or PSU on date of application. 
 
10. Check list duly filled in. 
 
11. MODE OF SUBMISSION OF BID 
The tenders are to be submitted in one part only i.e. Techno Commercial Bid & Price Bid without any 
condition and deviation. 
 
11.1 Part-I ( Techno Commercial) will contain the f ollowing documents-    

a) Brief particulars of the firm. 

b) Current Trade License, PAN.  

c) GST Registration Certificate. 

d)Audited balance Sheet and Profit & Loss A/C for last 3 years (i.e. 2016-17, 2017-18 & 2018-19)  

e)Details of similar works previously carried out by the firm with value of the work. Reference 

 Pre-qualification Criteria of clause no.1.3 & 1.4. 

f)Original Bank Draft/Pay Order/Banker’s cheque/Treasury receipt regarding Tender  fee/ EMD/NSIC. 

h)Managerial & Supervising set up which will be used for carrying out the scheduled works and acting  

liaison with KoPT representatives. 

i)Certificate/declaration of complying with the Workmen Compensation Act & Minimum Wages Act. 

j)Copy of ESI Registration certificate. In case the firm is not covered under ESI Act or exempted, they 

should  furnish necessary documents along with an Affidavit (as per Annexure I ) in original affirmed 

before a 1st Class Judicial Magistrate in a Non Judicial Stamp Paper worth Rs 10/- to that effect as per 

enclosed KoPT approved format. In addition to that the tenderer must indemnify KoPT against all 

damages and accidents occurring to their staff in a Non Judicial Stamp paper worth Rs 50/- as per 

enclosed format (Annexure II ). 

k)The Tenderer shall give a declaration that they have not been debarred or de-listed by any govt. or 

Quasi-Govt. agencies or PSUs in India (Annexure-III ).  

l)The Tenderer shall submit a covering letter as per (Annexure-IV) 

m) Copy of Provident Fund Registration Certificate and latest EPF challan. 

In case they are exempted under Provident fund act, they would furnish necessary documents issued by  

appropriate authority along with an affidavit affirmed before a first class judicial magistrate to the effect as  

per enclosed Proforma (Annexure-V) 
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n) All payments due to the contractor under the contract shall be made in Rupee currency through ECS. 
No foreign exchange is payable on this contract. All payments like refund of Earnest Money, Security 
Deposit and all bills of contractor will be paid through ECS. For this purpose, following details are to be 
furnished by the Contractor while raising the first bill:- 
 1. Name of the bank                      :- 
 2. Name of the Branch with Code No.    :- 
 3. Bank account no.                              :- 
 4. Type of account                                : - Saving/Current/Cash Credit 
     (Strike out whichever is not applicable) 
 5. MICR  & IFSC Code No.           :- 
The account shall have to be with a bank within the ECS zone prescribed by the RBI. 
 
11.2 Part-II (Price Bid) shall be submitted strictly as per the enclosed KoPT format (i.e. BOQ)  
without any condition and deviation. Any change in price offer after the submission of tender 
will not be considered and deviation if any, the bids may be summarily rejected. 
 
The overall lowest financial bid of the bidder as per BOQ will be awarded the contract subject to fulfillment  
of all other terms and condition. 
 
UNDERTAKING: 
The bidder shall submit following unconditional undertaking while submitting the bid using digital signature. 
“The bidder has fully read and understood the entire Tender Document, GCC and Addenda, if any 
downloaded from under the instant e-tender and no other source, and will comply to the said document, 
GCC and Addenda.” 
 
Instructions for filling the bids. 
1. The Trustees for the Port of Kolkata do not bind themselves to accept the lowest or any tender or 

part thereof and reserves the right to accept or not to accept any or all the tenders, either in whole or 
in part, without assigning any reason thereof. 

2. The rates quoted in the tender shall hold good and binding on the Tenderer for a period of 180 days 
(minimum) from the scheduled date of opening of  Tender, notwithstanding any increase in the cost 
of materials and labour or levy or other charges whatsoever and the Tenderer shall not be entitled to 
claim any increase over the rates quoted by them. 

3. A Tender with an escalation clause will be out rightly rejected. 
4. The Trustees reserve the right to disqualify a tender, in case they are satisfied that any bribe, 

commission, gift or advantage has been given, promised or offered by the tenderer or on behalf of 
the tenderer to any officer, employee or representative of the trustees or to any person on his or 
their behalf in relation to acceptance of the tender. 

 
With this, there will be no necessity to upload signed bid document and GCC. 

 
CONDITIONS    OF    TENDER 

 
1. The repairer will have to work on all days, including Sundays / Holidays round the clock to ensure 
completion of work within the stipulated repair time given hereinafter. 
   
2. The rates quoted in the tender shall hold good and be binding on the tenderer for a period of 180 days 
(minimum) from the date of  opening of the Tender. 
  
3. No price escalation is applicable for the work. 
 
4. Evaluation will be made on the basis of summation of costs of all items under BOQ by adding lump sum 
costs as well as item wise unit rate multiplied by quantity specified for evaluation and will be awarded to the 
lowest bidder having techno commercially qualified. The quantity above may increase or decrease as per 
requirement, for which payment will be made as per actual.  
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5.  EARNEST MONEY DEPOSIT (EMD) :  
5.1 Refund of EMD : Earnest Money Deposit of all bidders will be kept in safe custody. Only earnest 
money of L1 bidder will be encashed and earnest money instruments of other bidders will be returned after 
opening of price bid. 
5.2.  Exemption : NSIC registered firms (under single point registration scheme) are exempted from 
depositing cost of Tender Document and depositing Earnest Money. Documentary evidence must be 
submitted with Part-I of their offer for claim of such exemption otherwise their offer will be rejected. 

5.3     Forfeiture of EMD: Earnest Money shall be forfeited, if any Tenderer withdraws his offer within the 
validity period of the offer and/or alters/amends any terms and/or condition and/ or quoted rate(s), within the 
validity period of the offer, making it unacceptable to the KoPT; and/or, in case successful Tenderer fails to 
enable KoPT to deduct equivalent amount of SD from their bills because of non-execution of work or 
otherwise. For the purpose of this provision, the validity period shall include any/all extension thereof 
agreed to by the Tenderer in writing. The Trustees of Kolkata Port Trust shall also be at liberty to deduct 
any of their dues from Earnest Money.  
 
6. The tenderers shall distinctly understand: -  
a) That the contractor will be strictly required to confirm to the General Conditions of Contract attached as 
annexure and Specifications as contained in each of its clauses and the plea of “Custom Prevailing” will 
not in any case be admitted as an excuse on his part for infringing any of the conditions. 

b) That he shall refrain from sending revised or amended quotations after the closing date and time of the 
tender. 

 c) All works should be carried out as per drawings available with KoPT, relevant code and standard 
engineering practices.  

d)That acceptance or non-acceptance of any one of the terms and conditions, herein stated before, shall 
be clearly mentioned. ‘Non-acceptance and/or non-compliance of any of the above terms and conditions 
may render the tender liable to rejection. 

  e) Subcontracting of additional work.  
If any additional items of work crops up during repair which is specialized in nature & may require 
specialized services of outside agencies quotation from reputed firms competent for the subject work to be 
submitted in sealed covers. (However for such works OEM is always preferable). In such cases 
subcontracting of work shall be allowed with prior approval of KoPT on the basis of competitive rates as 
may be applicable, and payment shall be made on the basis of subcontractor’s bill plus 10% as overhead 
charges as profit. 
Rates are also requiring to be filled up for the items of work not to be considered for evaluation in the 
attached annexure. It shall be binding on the qualifying party to accept the lowest quoted rate by any of the 
party for each of the item under such head and shall be operated up on if required.  
 
f) Compliance of Labour Act:  
The Contractor should comply with the contract Labour (Regulation and abolition) Act 1970, including 
compliance of Employee’s State Insurance Act (if applicable), workmen compensation, minimum wages 
Act 1948 and employer’s (contractor being the employer) Insurance and any other laws enforce as on 
date. No conveyance or compensation to the tenderer’s labour sustaining injuries or in case of death, in 
connection with the work or else shall be given by the Trustees. 
 
g) Interpretation of Contract, Document, Disputes t herein and Arbitration ( This supersedes GCC 
Clause No 4.1 item 7 and GCC Clause No 10.0) 

This contact will be governed by Indian Law. In case of any dispute or differences arise in relation to the 
contract (before, during or after completion or abandonment of work or during the extended period 
thereafter) the same may be referred to the Arbitration as per provisions of Arbitration Conciliation Act, 
1996. 
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Evaluation of Tender 

Evaluation of tender will be done on technically acceptable lowest bids on the basis of  summation of unit 
rates multiplied by evaluation criteria i.e.on the basis of grand total of BOQ quantities.  

(It may please be noted items under Annexure- A shall not be considered for evaluation. The BOQ 
quantities are only for the purpose of evaluation based on previous records and can vary in actual 
execution).  
 
1. INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & AR BITRATION  
1.1 In all disputes, matters, claim demands or questions arising out of Engineer’s depiction of contract 

or connected with the interpretation of the contract including decision given by him, the meaning of 
Specifications, Drawings & Instructions or as to the quality of workmanship or as to the materials 
used in the work or the execution of the work whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment or breach of the contract 
the decision of the Engineer shall be final binding on all the party to the contract and shall forthwith 
be given effect to by the Contractor. 

1.2 If the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after 
receiving notice of such award/decision require referring the matter to the Chairman, who shall 
thereupon consider and give a decision. 

1.3 If, however, the Contractor be still dissatisfied with the decision of the Chairman, the contractor 
shall, within 15 days after receiving notice of such decision by the Chairman, would give notice to 
the Chairman requesting appointment of an arbitrator.  Within 60 days from his (contractor’s) written 
notice, the Chairman shall refer the matter to an Arbitrator from the panel of Arbitrators, maintained 
by the Trustees for the purpose and any such reference shall be deemed to be a submission to 
arbitration within the meaning of Indian Arbitration Conciliation Act, 1996 or any statutory 
modification thereof. 

1.4. If, the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever, another person from panel shall be appointed as sole 
Arbitrator and he shall proceed from the stage at which it was left by his predecessor. 

1.5 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both 
the parties fixing the date of first hearing. 

1.6 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as 
provided in Indian Arbitration Conciliation Act, 1996 or any statutory modification thereof. The 
Arbitrator may, if found necessary extend the time for making and publishing the award, with the 
consent of the parties. 

1.7 The venue of the arbitration shall be at Kolkata. Upon every or any such reference the cost of any 
incidental to the reference and award respectively shall be at the discretion of the Arbitrator who 
may determine, the amount thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 

1.8 The award of the Arbitrator shall be final and binding on all parties subject to the provisions of the 
Indian Arbitration Act with latest amendments thereof. Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him by each party and give 
reasons for the award. 

1.9 The Arbitrator shall consider the claims of all the parties to the contract – within only the parameters 
of scope and conditions of the contract in question. 

1.10 Save as otherwise provided in the contract the provisions of the Arbitration Act, and rules made 
there under, for the time being in force, shall apply to the arbitration proceedings under this clause. 

1.11 Contractor shall not suspend or delay the work and proceed with the work with due diligence in 
accordance with management decision. The management also shall not withhold any payment, 
which according to him is due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration. 

 
PROVIDED ALWAYS AS FOLLOWS:  -  

a)  The Contractor shall have to raise disputes or difference of any kind whatsoever, in relation to the 
execution of the work to the Engineer within 30 days from the date of occurrence of the cause of 
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dispute and before the preparation of the final bill, giving detailed justifications, in the context of 
contract conditions. 

b)         No dispute or difference on any matter whatsoever pertaining to the contract can be raised by the 
Contractor after submission of certificate in form G.C3 by him 

c)         Contractor's claim/dispute raised beyond the time limits prescribed in sub clause (a) and (b) herein 
above, shall not be entertained by the engineer and /or by any arbitrator, subsequently. 

d)         The Chairman/Trustees shall have the right to alter the panel of arbitrators, vide clause No 1.3 
herein above, at their sole discretion by adding the names of new arbitrators and by deleting the 
names of existing arbitrators without making any reference to the contractor. 
 

The tenderer shall abide with KoPT's General Condition of Contract, contract labour (regulation and 
abolition)Act 1970, workmen compensation Act 1923 and relevant provision of any other Act concerning the 
contract in-force and as imposed, proposed / implemented in future. Contractor shall also be responsible to 
ensure the compliance of minimum wage act and amendments thereof from time to time. 
 

TECHNICAL SPECIFICATIONS  
 

1.1 Quality & Workmanship: 
The work is to be carried out with best quality materials and with highest degree of workmanship to 
the entire satisfaction of KoPT’s Representative and works to be carried out in approved manner as 
prescribed by IWT/MMD/ classification societies. 

1.2 Welding: All welding to be carried out by experienced and certified welders in an approved 
 manner and as per code of practice of relevant Indian standard Specification (Latest Revision) 
1.3 Electrodes - Electrodes to be used for welding shall be of approved variety/brand by Statutory 
 Authority. 
1.4 Engine/Machinery Parts as far as possible will be supplied by KoPT, if not available with KoPT 

immediately same may be required to be procured  through OEM//their authorized dealers. In 
 event of non availability of OEM spares, local equivalent components can be used on 
approval, however if even the local components are not available same may need to be cast and 
machined /fabricated on approval basis from the Engr. of the contract or his representative. In case 
of use of non OEM spares approved by the Engr./ HMP/CH/DDM/ADM/Mooring Master/Dy 
Mooring Master/Berthing Master the responsibility shall vest with the contractor with regard to the 
guarantee clause or any implied damages. 

 
All materials and workmanship used and employed in carrying out works shall be of best/-approved quality 
and duly approved by the Engineer. The work executed under this contract shall be to the entire satisfaction 
of the KoPT officials. Any portion or portions of the works done under this contract which may be 
considered by the officials to be defective or unsatisfactory or not in accordance with the specification and 
which they may reject, shall be replaced/reconstructed with fresh materials, as the case may be, in a 
manner satisfactory to the officials at the sole risk and expense of the Contractors. 
 
1.5 Repairers will be provided supply of electricity and water on board, free of cost by KoPT including 

supply for welding transformers as the case may be as far as possible. 
1.6     In case of emergency the repairer may have to attend at Haldia/Buj Buj for repair, however 

transportation will be provided by the KoPT. 
 
Guarantee : All works to be guaranteed for a period of 6 months from the date of completion of specific 
repair and successful trial of machineries, against bad materials and faulty workmanship. Guarantee repairs 
will have to be carried out anywhere within the jurisdiction of Kolkata Port Trust where ever the vessel may 
be, at the Tenderer Cost.  
1. In case the contractor fails to carry out the guarantee repairs even after giving opportunity, KoPT 
reserves the right to invoke risk purchase/termination of contract as per GCC clause after giving notice to 
the contractor.  
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2. Rectification of defects.  
The Tenderer will be bound to rectify the defects in material and workmanship detected, at any stage of 
inspection and even after final inspection. Such rectification will have to be done in a manner approved by 
IWT/M.M.D. Surveyor/KOPT Representative at no extra cost to the Trustees. Rectification if any to be 
carried out in minimum time and as specified by KoPT at any place wherever the vessel is.     
  

COMMERCIAL SPECIFICATIONS  
 

1. In case of any damage to KOPT property due to fire, theft, bad workmanship or otherwise due to the 
neglect of the contractor, he would be required to rectify/repair/ make good the same at their own 
expense to the entire satisfaction of KoPT. 

2. For any Hours or part thereof loss in working due to unforeseen reasons, leading to delay in 
completion of the repairs, the same would be required to be noted jointly with KOPT’s 
representatives in the Log Book to be maintained for future reference. 

3. L.D. Clause-Liquidated damage, at the rate of ½% per week or part thereof, subject to a maximum 
of 10% of the value of specific job/ work order that is delayed and not on the whole contract would 
be deducted. 

4.  Mainly repairs will be carried out on board the vessel under supervision and close 
monitoring of Chief Engineer /EIC/Representative of CH/HMP/Dock Master. 

5. Labour will be requisitioned as and when required as per the requirement by 
EIC/Representative of CH/HMP/Dock Master. 

6. Job, which is executed in workshop, will be done on the basis of submission of prior 
“Quotation Cum Bill” with the approval of the E.S /DES/AES and or Ch. Engr./EIC of the 
vessel for engine work and HMP/CH/DDM/ADM/Mooring Master/Dy Mooring 
Master/Berthing Master etc. for the Deck work. 

7. In case there is an unscheduled HOLIDAY/BANDH/STRIKE on the prescribed last date of 
submission, opening of Bid and Pre-Bid, the next working day will treated as the scheduled 
prescribed day for the same. 

8. KoPT has got a Transport Contractor. Normally transport will be taken from the Authorized 
Transport Contractor. It may become necessary to transport assemblies, sub-assemblies / 
equipments of machinery where KoPT transport is not available, and to be operated upon lowest 
basis.  Transport charges for transportation of materials weighing up to 20 Kgs will have to be 
transported by hand and no extra charges will be paid. Up to 80 Kgs. the transportation charges on 
actual, would be paid, as certified by the KoPT official.  

9. Transportation charges by Hand cart (Thela) up to 500 Kgs., Matador up to 2000 Kgs. and Lorry up 
to 3000 Kgs. would be payable as applicable. Higher of the rates for either hourly or K.M. rate, 
would be payable as certified by the KoPT Official for Matador and Lorry. 

10. Number of personnel deployed for particular job will have to be certified by the KoPT. Officers of the 
respective sections. The contractor’s personnel should bring all standard tools, tackles, gadgets etc. 
etc.  with them as considered necessary for the execution of the work. 

11. Supply of material and spares is to be arranged at actual cost plus 10% basis for handling and local 
transportation charges i.e. exclusive of G.S.T., octroi, surcharge etc. Under exceptional 
circumstances it may become necessary to airfreight the spare parts, in such cases courier/airfreight 
charges will be payable by KoPT extra.   

12. Free gate passes for the entire period of contract and guarantee obligations would be provided by 
KoPT for the workers of the successful bidders for which necessary letters will be issued by the E.S. 
Office but the necessary formalities shall be the responsibility of the contractor. 

13. It shall be responsibility of the contractor to have the antecedents of their employees’ verified prior 
allowing entry to the port area. 

14. All contractor’s workers are to use safety gear such as safety shoes, helmets etc. without which they 
would not be allowed to work on board. 

15. All bought out items to be purchased from the firms having GST registration to the extent possible 
and each bill for such purchase must display the GST Regn. No. as well as the amount of VAT 
charged specifically as far as possible (so that the work is not delayed and the vessel schedule is 
not affected).Bought out items without GST registration has to be certified by the user of KoPT. 
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16. Minimum booking for labour would be 8 Hrs. against any booking. The contractor would require 
providing labour/material as required at any day and time irrespective of day or night. 

17. In case of emergency labour may have to be provided as required for carrying out any emergency 
work other than the repair work. 

18. If required work will also to be done while vessel is operational. 
 
Force Majeure  
  In the event of either party being rendered unable to perform any obligation under the contract, the 
relative obligation of the party affected by such force majeure shall upon notification to the other party be 
suspended for the period during which force majeure events last. The cost and loss sustained by either party 
shall be borne by respective parties. The term force majeure employed herein shall mean act of god, war 
declared or not, riots, civil, commotion, fire, accident, sabotage, natural calamities, plague, quarantine, 
import or export embargoes, restraints imposed by government or change in Govt. policies subsequent to 
hire or any happening affecting the performance by their party it’s obligations under this charter which the 
party can not reasonably prevent or control against. 
 
21.   Guarantee. 
        All works including spares supplied by the contractors to be guaranteed for a period of 06 months from 
the date of successful commissioning of the vessel against bad material & faulty workmanship. Guarantee 
repairs will have to be carried out immediately for the operational exigency, (arising out due to breakdown/ 
defects developed for the work executed by the contractor) at KDS at the Contractors cost. All new 
machinery should be guaranteed for a period of one year from the date of commissioning of the vessel. The 
guarantee period will stand extended in case there is delay in attending to defects for the delayed period. 
22.    It will be Contractor’s responsibility to obtain approval of IWT or MMD or IRS Surveyors’ or KoPT 
representative prior to use of material / bought out items in the vessel, as applicable. It shall also be the 
responsibility of the Contractor to establish quality / grade and size of the material being used in the vessel 
and co-relate the same with purchase document produced.  KoPT, however, reserve the right to reject any 
material found to be of inferior quality / not conforming to the required specification at any stage of repair. 
23.      Should there be any divergence of views or disputes, the decision of DMD, KoPT would be 
considered as final & binding on the Contractor.    
 
  Security Deposit:  
 
24(a).Successful tenderer will submit Security Deposit for a sum equivalent to 10% of the total evaluated 
amount furnished in Bill of Quantities as accepted by KoPT,in demand draft or in the form of Bank 
Guarantee as per enclosed format (Annexure-VI) in favour of ‘Kolkata Port Trust’ from a nationalized / 
scheduled Indian bank with branch at Kolkata through Marine Department. 
(b) Security Deposit of the successful tenderer will be released within 30 days after completion of the 
guarantee period. 
(c) After issuance of letter  of intent, security deposit will have to be submitted within 15  working days. Work 
order will be issued after receipt of security deposit subject to availability of the dry-dock. 
 
25. All payments due to the contractor under the contract shall be made in Rupee currency through ECS. No 
foreign exchange is payable on this contract. All payments like refund of Earnest Money, Security Deposit 
and all bills of contractor will be paid through ECS. For this purpose, following details are to be furnished by 
the Contractor while raising the first bill:-  
 
 1. Name of the bank                      :- 
 2. Name of the Branch with Code No.    :- 
 3. Bank account no.                              :- 
 4. Type of account                                : - Saving/Current/Cash Credit 
     (Strike out whichever is not applicable) 
 5. MICR  & IFSC Code No.         :-  
 
The account shall have to be with a bank within the ECS zone prescribed by the RBI. 
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26.   Duties and Taxes :  

(1) The price quoted above shall be exclusive of any statutory levies and or other charges levied by 
any Central/state/local authorities which shall be recovered at applicable rates at the time of supply 
of goods/services. 

(2) General terms and conditions. 
Supplier/service provided to confirm that the GST amount charged in invoice is declared in its 
returns and payment of taxes is also made. 
The Supplier/Service Provider agrees to comply with all applicable GST laws, including GST act  
rules, regulations, procedures, circulars and instructions there under applicable in India from time 
to time and to ensure that such compliance is done within the time prescribed under such laws. 
Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, 
are timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in 
GSTN by supplier / service provider and details available with Kolkata Port Trust, then payments to 
retain from due payments till such time Kolkata Port Trust is not sure that accurate tax amount is 
finally reflected in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in 
terms of GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be 
reversed at a later date along with applicable interest. 
 
Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by 
it due to any non compliance of tax laws by the supplier/service provider. Any loss of input tax 
credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way 
of adjustment in the consideration payable. Supplementary invoices/debit note/credit note for price 
revisions to enable Kolkata Port Trust to claim tax benefit on the same shall be issued by you for a 
particular year before September of the succeeding Financial Year. 
The purchase order/work order shall be void, if at any point of time you are found to a black listed 
dealer as per GSTN rating system and further no payment shall be entertained. 

     
27.  INPUT TAX CRITERIA 
 
All bidders to note for execution of work following steps are required to be taken so that KoPT can avail 
the Input Tax Credit, whenever applicable. 

i) Spare parts which is to be procured from OEM/authorized dealers the contractor will ensure 
invoices 

are drawn in the name of the contractor however it would be marked account Kolkata Port Trust 
with ship name and address of the vessel as per applicable Acts & rules of GST. KoPT would 
provide GST for availing input tax credit. 
 

ii)  As  far as possible all other materials to be procured form first/2nd stage dealer and maintained the 
above formalities to the extent possible so that KoPT can avail the Input tax credit but it shall not be 
mandatory.   

 
General conditions  

a) Generally the contract is to be operated from EIC/Mooring Master/Dock Master’s Office.  
b) The Contract may be terminated within 45 days notice in case of persistent delay / neglect on part 

of contractor at the sole risk and expenses of the Contractors. 
c) Contractor is responsible for unauthorized obstruction or nuisance caused by the contractor in 

respect of public or private road, railway tracks, foot path, water ways, and other properties to the 
trusties or any other persons. Damage if any, is to be rectified by the contractor. 

d) The contractor shall be responsible for damage / injury caused to any 
equipment/machineries/fittings on board or personnel on account of the movement of contractors’ 
plants and materials in connection with the work.  

e).       Pollution of water way and damage caused to river, lock, sea or other structure related to water way, 
in transporting contractor plant and materials if any to be rectified/taken care by the contractor.  
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 f)      It shall be the responsibility of the contractor to provide for his labour, employers’ liability insurance      
for the workmen’s compensation in case of any accident of his men working for the employers. He              
shall also be responsible to abide by Employees State Insurance Act and Labour Laws in force or   
implemented in future during the currency of the contract. 

  g)     Contractor shall indemnify owner, owner’s member worker and employees of the owner against all              
actions, proceedings, claims, demands, cost and expenses what so ever arising out of any act            
irrespective of any nature of the contractor. 

  h)    The successful tenderer shall have to abide by all labour Act, Factories Safety. Act, Workmen’s  
Compensation Act, Minimum Wages Act, Safety Regulation and allied Rules and Regulations   
pertaining to their labour during the entire period of contract. The Trustees shall give no   
conveyance or compensation to the Tenderers labour in continuous period of contract sustaining   
injuries in connection with the work. 

   i)      The successful tenderer shall be responsible for the Security of their men and materials at their  own 
cost against any sort of Pilferage / theft for which KoPT will not be liable. 

 
 Evaluation of contract on completion / termination of work. 

KoPT is ISO 9001: 2008 certified organization. Accordingly the evaluation of    contract would be 
carried out after completion / termination of contract. In case the contractors performance is not 
found to be satisfactory, the contractor may be black listed or may not be allowed to participate in 
any future tenders of KoPT.  

 
Definition of Different Categories of Labour  

1. Semiskilled labour- shall mean a person well conversant with working on board and physically 
strong enough to carry out laborious work. 

2. Skilled labour- shall mean A person well conversant to work independently and capable of working 
on various pumps, diesel engines, Hydraulic equipments etc. in general capable of carrying out 
temporary repair of various machineries fitted on board independently. 

OR 
3.  An Electrician well conversant to work on  the AC & DC electrical system on board  and capable of 

attending minor repair of motors, generators, starters, panels, lighting circuit etc. independently .   
OR 

A person well conversant with Gas cutting and welding work or  splicing of wire ropes or  capable of 
doing various plumbing and carpentry work etc. etc. 
 

4. Highly Skilled Labour –   
Shall mean a person specialized in specific type of engine, gear box, pumps, etc. etc.  or An Electrician 
capable of fault finding and rectification of main electric switch board panels sophisticated alarms, shut 
down / safety cut-out system etc. etc. or having specialized knowledge on hydraulic systems / pneumatic 
system/ air conditioning system/ domestic fridge system/other works associated with steering winch pump 
and motor systems / pneumatic control system of cranes, equipment control etc .etc., OEM personnel. 
 
1.  Penalty clause- 

Against the specific manpower requirement, if manpower is not provided within 48 hrs of such 
requisition in that case following deduction will be imposed (except in case of strike natural calamity or 
any other reasons beyond the control of the contractor).  

a. At the specified rates of category of manpower not provided subject to minimum of 16 Hrs. and 
maximum of total value of specified work. 

b. In case of non-completion of work in stipulated time or delay in supply of materials, half percent 
of each specific work per week or part thereof, subject to the maximum limit of 10% will be 
deducted from the bills. 

 
The tenderer shall abide with a general condition of contract 1993 contract labour (regulation and 
abolition), workmen compensation Act 1923 and relevant provision of any other Act concerning the 
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contract in-force and as imposed, proposed / implemented in future. Contractor shall also be 
responsible to ensure the compliance of minimum wage act and amendments thereof from time to time. 
 
It is recommended that each contractor’s representative capable of taking decision across the table be 
present with the letter head and rubber seal of the company to be able to give under taking/written 
confirmation of decision taken across the table. 
The rates quoted in the tender shall hold good and binding on the Tenderer for a period of 180 days 
(minimum) from the date of opening of Cover I of the Tender, notwithstanding any increase in the cost 
of materials and labour or levy or other charges whatsoever and the Tenderer shall not be entitled to 
claim any increase over the rates quoted by them. 

 
 A Tender with an escalation clause will be out rightly rejected. 
 
The Trustees reserve the right to disqualify a tender, in case they are satisfied that any bribe, commission, 
gift or advantage has been given, promised or offered by the Tenderer or on behalf of the tenderer to any 
officer, employee or representative of the Trustees or to any person on his or their behalf in relation to 
acceptance of the tender 
 
In event of any change, representatives will be informed immediately about rescheduled date and time of 
opening price bids. 
 
In case there is an unscheduled HOLIDAY/BANDH/STRIKE on the prescribed last date of submission and 
opening of Bid, the next working day will be treated as the scheduled prescribed day for the same. 
 
In exceptional circumstances the contractor would be required to carry out the minimum work considered 
necessary for operation of other vessels not under this contract. However the rates payable will be as per 
this contract. 
 
Terms and Conditions  
 
 a) Contractor would be required to submit the bills within 30 days of execution of work for labour and 

materials with the break up for individual vessels for the involvement of labour and materials separately 
for the engine side work and deck side work.  

 b)  Contractor will also require submitting monthly expenditure statement in absence of which the 
processing    of bill may stop altogether. 

 c) Normally 90% payment will be made in about 45 days on satisfactory completion of the job and after 
submission of clear bills along with work done certificate and balance 10% will be retained as security 
deposit and will be released after  6 months (the guarantee period for such works).   

d)    The food for labour is to be arranged by the contractor at all places. 
 e)    Welding Electrodes as well as welders must have statutory body’s approval. 
f)     The food for labour is to be arranged by the contractor. 
g)    Welding Electrodes as well as welders must have statutory body’s approval.  
h)  It shall be the responsibility of the contractor to provide for employer’s liability insurance for the 

workmen’s compensation in case of any accident of his men working for the employers. He shall also 
be responsible to abide by Employees State Insurance Act and Labour Laws. 

i)   Contractor shall indemnify owner and every member worker and employee of the owner against all   
actions, proceedings, claims, demands, costs and expenses whatsoever arising out of any act of the 
contractor. 

j)    Not withstanding the provision of interpretation of contract documents, disputes and arbitration clauses  
provided in the contract, the contract may be terminated giving 45 days notice without assigning any 
reason. However, contractor shall be liable to meet the extra expenditure arising out of such 
termination for the balance/extension period of the contract as applicable. 

k)   KoPT, reserves the right to accept the tender and to reject or cancel the entire process of the tender at 
any stage without assigning any reason, whatsoever. KoPT also reserves the right to terminate the 
contract with the successful tenderer on grounds of not fulfilling the terms and conditions of the 
contract. 
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l)   The repairing firms must ensure that the manpower engaged for repair to port vessels, are paid at  
higher rates than that are specified in the Minimum Wages Act of Govt. of West Bengal and as  
amended from time to time during the entire tenure of this contract and will submit a certificate as and 
when required confirming the same with documentary evidence. 

m)  Materials to be purchased to the extent possible from the firms having GST Regn. No. and amount of  
G.S.T.  charged to be shown separately.  

n)   Quotation cum bill(all inclusive i.e. GST, Service Tax, profit margin etc.) for deck work to be approved 
by HMP/CH/Dock Master/Mooring Master etc. and for machinery /engine  work by EIC and/or AES, 
DES, ES.  

 
If the approved costs for such work exceeds Rs 25000/-, the contractor would be required to bring the 3 
sealed quotations and to be submitted to the officer initiating the work order who in turn would process 
and confirm for commencement of work. 

 
o)  In case of use of specialized services of OEM/authorized service centre for repair/maintenance work of 

any equipment/machineries,cost plus 10% basis will be payable. 
 
p)  Traveling time up and down to budge budge /NSD will be considered one hour/half an hour each way 

as    duty period. 
 

q)  KoPT reserves the right to get any work done directly by the O.E.M / their Authorized Dealers for any 
equipment onboard the vessel under the contract. 
 

r)  The contractor would be required to provide two skilled labour (1 fitter, 1 electrician) and I unskilled 
labour during Sundays and Holidays. 

 
SUBMISSION OF BILLS  
 
Within 30 days after completion of work bills duly certified with all relevant documents of labour, materials, 
approval etc., should be submitted for Engine side work in E.S. Section and for All Deck side work by 
Mooring Master/HMP/CH or their representatives as applicable, who in turn will verify, process and 
forward the bill for payment through E.S. Section (for keeping a record of expenditure).  
 
The bills to be submitted in qua-druplicate with acknowledged receipt so that in case the bills are 
misplaced, can be traced.  
 
G.S.T. I.T.C.- All bidders to note for execution of work following steps are required to be taken so that 

KoPT may avail the G.S.T. Input Tax credit. 

1. Spare parts form OEM/authorized dealers, the contractor will ensure invoices are drawn in the 
name of the contractor however it should be marked account Kolkata Port Trust with ship name 
and  address of the vessel as per G.S.T.  credit rules and regulations, KoPT would provide the 
G.S.T. Regn. No. for availing G.S.T.  credit. 

 
As per the act service tax paid by the receiver to the supplier when the service given by the contractor, is 
regarded as G.S.T.  input. The amount of service tax including Krisi Kalyan Cess & Swach Bharat will be 
regarded as G.S.T.  output and will be adjusted when actual payment is made on every such G.S.T.  
output on the basis of service given to the port. 
 
Accordingly the contractor shall but such items to be extent possible either from the manufacturers or from 
1st stage dealer or 2nd stage dealer. If the procurement is made by the contractor from 1st state or 2nd stage 
dealer, the invoice of such items shall indicate that those items//service will be consumed by Kolkata Port 
Trust. 
The contractor will submit proper documents indicating their registration number and other required 
information. 
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               ANNEXE -I 
                               

FORMAT OF AFFIDAVIT FOR ESI EXEMPTION 
          On the Rupees Ten Non judicial stamp paper 
 
 
 
                   BEFORE THE 1ST. CLASS MAJISTRATE AT ……………………….. 
    AFFIDAVIT 
 
 
 
 
I…………… son of ……………..aged about ………………….. year, by faith ……….,by occupation 
………………. Residing at ………………….., do hereby solemnly affirm and declare as follows:- 
 
 
 
     THAT I am the proprietor /Partner of ………………….. having office at ……………… 
……………… and carrying on business on the said name and style. 
 
       ( In case the above Deponent is an enlisted contractor  at Kolkata Port Trust , the same should be 
mentioned in the affidavit.) 
 
 
 
That my aforesaid firm is exempted from E.S.I. Act and the said firm has no valid E.S.I. registration. 
 
 
 
3. That  the present affidavit is to be files before the Kolkata Port Trust  as per the clause No…. 
of the tender No………. issued by Kolkata Port Trust in respect of the work ( the work is to be mentioned.) 
 
 
 THAT the statements made above are all true to the best of my knowledge and belief. 
 
 
 
 
 
 
 
Identified by me.           DEPONENT 
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ANNEXE -II 
       

 INDEMNITY BOND 
 
          BY THIS BOND I, Shri/Smt. ………………………,son of Sri/Smt………………………residing at 
………………………………………………by occupation ……… the Partner/Proprietor/Director 
………………………….having office at ……………………………………….., am a tenderer under marine 
Department, Kolkata Port Trust (A statutory Body under MPT Act,1963). 
 

        WHEREAS , the said Kolkata Port Trust had asked the every tenderer, who is not 
covered under E.S.I. Act or exempted to furnish an Indemnity bond in favour of 
Marine Department , Kolkata Port Trust against all damages and accidents to the 
labourer tenderer/contractor. 

 
        NOW THIS BOND OF INDEMNITY WITNESSETH THAT the tenderer /contractor 

named herein above shall indemnify the Kolkata Port  Trust against all damages 
and accidents occurring to the laborer  of the tenderer/ Contractor as demanded 
by the Kolkata Port Trust and which shall be legal and /or claimed by the Kolkata 
Port Trust during the execution of the work stated in the NIT No………….. of 
………………… 

 
          AND the contractor hereunder agrees to indemnify and at all times keep 

indemnified the Kolkata Port Trust and its administrator and representative and 
also all such possible claim or demand for damages and accidents. 

 
        IN WITNESSETH WHEREOF I, ………………, the 
Partner/Proprietor/Director…………………………hereto set and seal this the …………………..day of 
………………. in the year ………………..at ………………….. 
 
 
Sureties:            Signature of the Indemnifier 
 
a)  Name : 
 
    Signature : 
 
    Address : 
 
b) Name :  
 
    Signature : 
 
    Address : 
 
c)  Witnesses 
 
     Name : 
 
     Signature: 
 
     Address   : 
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                                                                                                                                       ANNEXE-III 
 

DECLARATIONS OF THE TENDERER              
 
 
We do hereby declare that: --- 
 
 
We have not been banned or delisted by any Government or Quasi-Government Agencies or PSUs in 
India. 

 
 

 We confirm that the price quoted in the Price Bid is as per the “Bill of Quantities” without any extraneous 
condition.  The Price Bid does not contain anything other than the price. 
 
 
 
 

Signature of the Tenderer 

With Office Seal 
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ANNEXE -IV 
Covering Letter 

Ref. No.         Dated : 

The Director, Marine Department,  
Kolkata Port Trust, 
15, Strand Road,  
Kolkata – 700 001.  
 

Dear Sir, 

1. We,                                                     .(Name of Tenderer) having examined the Tender Document and 

 understood its contents, hereby submit our Tender for Running Repair/Maintenance Contract & Supply of  

Materials for Tugs & Launches (Tender No. MRN/ES//23PIII/377dt.14.10.2019 ).  

2. All information and proofs provided in the Tender including Addendum and in the Appendices are true  

and correct and all documents accompanying such tender are true copies of their respective originals.  

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any additional  

information it may find necessary or require to supplement or authenticate the Tender. 

4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we will  

abide by the decisions of KoPT in the matter of examination, evaluation and selection of  Successful Tenderer 

 and shall refrain from challenging or questioning any decision taken by KoPT in this regard. We further  

acknowledge the right of KoPT to reject our tender without assigning any reason or otherwise and hereby  

waive our right to challenge the same on any account whatsoever. 

5.  We also certify the following 

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any  

other legal authority from participating in any Tender/Contract/Agreement of whatever kind  

(b) We have also not been expelled from any project or contract nor have had any contract terminated for  

breach in the last 3 years ending on the date of opening of the techno commercial part of the tender.  

6.  We declare that: 

(a) We have examined and have no reservations to the Tender Document, including the Addendum, if any,  

issued by KoPT thereon.  

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will  

engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.  

7. We understand that KoPT reserves the right to accept or reject any tender and to annul the tendering 

 process and reject all tenders at any time without any liability or any obligation for such acceptance,  

rejection or annulment without assigning any reason thereof.                          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ……………………………………….. 

Seal  :                                      ________ 
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                                               ANNEXE -V  
 
 
 
FROMAT OF AFFIDAVIT FOR PROVIDENT FUND EXEMPTION 

    (ON THE RUPEES TEN NON JUDICIAL STAMP PAPER) 
 
 
 

 BEFORE THE 1st CLASS JUDICIAL MAGISTRATE  AT……………..  
 
      AFFIDAVIT 
 
I………………………son of………………………..aged about………….. years, by faith……………by 
occupation…………………..residing at………………………..do hereby solemnly affirm and declare as 
follows: 
 

1. THAT I am the Proprietor/Partner/Director………………having office 
at………………….and carrying on business on the same name and style. 
 
(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same 
should be mentioned in the affidavit). 
 

2. THAT my aforesaid Firm is exempted from Provident Fund Act and the said firm has no 
valid Provident Fund Registration. In support of this statement copy of exemption 
certificate  issued by provident fund authority is attached herewith. 
 

3. THAT the present affidavit  is to be filed before the Kolkata Port Trust as per the clause 
no………………..of the Tender vide Tender No……………………issued by the Kolkata 
Port Trust in respect of the work (the work is to be mentioned). 

 
THAT the statements made above are all true to the best of my knowledge and belief. 
 
 
Identified by………………………….    Deponent. 
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ANNEXE -VI 
 
 

PROFORMA OF BANK GUARANTEE 
                  (PERFORMANCE BOND) 
 

(In lieu of Cash Security Deposit to be issued by the Kolkata/Haldia Branch, as the case may be of any 
scheduled bank of India on Non-judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/Legal 
Adviser of the Trustees) 
 
To 
The Board of Trustees 
for the Port of Kolkata 
 
BANK GUARANTEE NO………………………….DATE 
 
Name of issuing bank…………………………………… 
 
Name of Branch……………………………………. 
 
Address …………………………………………………….. 
 
In consideration of Board of Trustees of the Port of Kolkata, a Body Corporate, duly constituted under the 
Major Port Trust Act 1963 ( Act 38 of 1963),  having agreed to exempt…………………. a 
Proprietary/Partnership/Limited/Registered Company having its Registered Office at …………………… 
(hereinafter referred to as the “Contractor”) from cash payment of Security Deposit/Payment of Security 
Deposit through deduction from the Contractors’ bills under the terms and conditions of a contract made 
between  the Trustees and Contractor for……………………………….(write the name of the work as per 
Work Order/L.O.I) in terms of the Work Order/L.O.I  No…………. dated……….. …..(hereinafter referred to 
as the said Contract) for the due fulfillment by the contractor of all the terms and conditions contained the 
said contract on submission of Bank Guarantee for Rs…………………..(Rupees……………………..) we, 
………………..Bank………………Branch, do on the advice of the contractor, hereby undertake to 
indemnify and keep  indemnified the Trustees to  the extent of the said sum of Rs…………. (Rupees 
…………………………………) we ………………….Bank………………………Branch, further agree that if a 
written demand is made by the Trustees through any of its official for honouring the Bank Guarantee 
constituted by these payments. We …………. Bank……………..Branch, shall have no right to decline to 
cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to the 
Trustees within a week from the date of such demand by an A/c Payees Banker’s Cheque drawn in favour 
of “Kolkata Port Trust” without any demur. Even if there be any dispute between the contractor and the 
Trustees, this would be no ground for us…………………..(Name of bank)……………….Branch, to decline 
to honour the Bank guarantee in the manner aforesaid. The very fast we ………………..Bank 
…………………..Branch,decline or fail or neglect to  honour the Bank Guarantee in the manner aforesaid 
shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without 
any reference whatsoever to the contractor. 
We………………….Bank………………..Branch,  further agree that a mere demand by the Trustees at any 
time and in the manner aforesaid is sufficient for us………………..Bank……………..Branch to pay the 
amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid 
without reference to the contractor and no protest by the contractor made either directly or indirectly or 
through Court, can be valid ground for us………………. Bank………………..Branch, to decline or fail 
neglect to make payment to the Trustees in the manner and within the time aforesaid. We ……… 
Bank………branch further agreed that the bank Guarantee herein contained shall remain in full force and 
effect during the period that is taken for the enforceable till at the dues of the Trustees under and or by 
virtue of the terms and conditions and or till the trustees certify that the terms and conditions of the said 
contract have been fully and properly observed/fulfilled by the contractor and accordingly the trustees 
have discharged the Bank Guarantee subject however that this guarantee shall remain valid upto and 
inclusive  of …….day of…………..20….. and subject also that the provision that the trustees shall have no 
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right to demand payment against this guarantee after the expiry of 6(six) calendar months from the expiry 
of the aforesaid validity period upto……or any extension thereof  made by us….bank……….branch in 
further extending the said validity period of this bank guarantee on non judicial stamp paper of appropriate 
value as required/determined by the Trustees only  on a written request by the Trustees to the contractor 
for such extension of validity of this bank Guarantee. 
 
We …bank..Branch further agreed that without affecting in any manner our obligations hereunder the 
Trustees shall have the fullest liberty to vary from time to time any of the terms and conditions of the said 
contract to extend the time for full performance of the said contract including fulfilling all obligations under 
the said contract or to extend the time for full performance of the said contract including fulfilling all 
obligations under the said contract by the  contractor or to postpone for any time or from time to time any 
of the powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms 
and conditions relating to the said contract and we …………..Bank………….Branch shall  not be relieved 
from our liability by reason of any such variation or extension being granted to the contractor for any 
forbearance act or commission on the part of the trustees or any indulgence by the trustees to the 
contractor or by any such matter of thing of whatsoever  nature, which under the law relating to sureties 
would, but for this provision have effect of so relieving us …. Bank…..branch. 
 
 We……….  Bank…….Branch, lastly undertake not to revoke this bank guarantee during its currency 
except with the previous consent of the trustees in writing.  
 
       
      SIGNATURE………………… 
      NAME………………………. 
      DESIGNATION……………. 
      (only constituted attorney for and on behalf of ) 
 
 
      BANK……………………………… 
      BRANCH…………………………. 
      (OFFICIAL SEAL OF THE BANK) 
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BILL OF QUANTITY  
               Evaluation                 Total             
                         Criteria 

  AT KOLKATA 
1) Hourly rate of Skilled Labour   Rs.          Per hr.  x    22000 hrs.  = 
2) Hourly rate of Semi skilled Labour   Rs.          Per hr.  x    13000 hrs.  = 
3) Hourly rate of Highly Skilled Labour  Rs.     Per hr.  x        550 hrs.  = 
  
4) Daily hire charges for diesel welding Set     
 including F.O & L.O. per day         Rs.                      Per day x 30  = 
5) Daily hire charges for Electric Welding Set    Rs.                 Per day x 65  = 
6) Gas cutting set including gas   Rs.                      Per day x 74   = 
 
 (Above three item 4,5 and 6 not inclusive of skilled worker for execution of work) 
          Grand Total (excluding GST )      Rs------------------- 
--- 
     (In words)        ( do  )           Price Not To Be  Quoted Here 
 
  A N N  E X U R E "A"       
    Item not to be considered for evaluation. 

Rate to be given for following items and this will be evaluated on the basis of lowest quotation received 
against each of the item for the tender. The successful Tenderer will have to accept the lowest rate for 
each of the item, offered by any of the participating firms. Payment for transportation of materials if 
required will be made according to the rates thus fixed.  

 
 Matador rate per hour   Rs……………per hour  
 Matador rate per K.M.   Rs………….. Per K.M 
 Lorry rate per hour    Rs……………per hour  
 Lorry rate per K.M.    Rs……………per K.M.  
 Hand Cart charges   Rs……………per trip 
 ( Hand Cart may be required to cover a maximum distance of 6 K.M.s for up and down trip.) 

       
Note- For Matador, Lorry only hourly rate or KM rate whichever is higher would be payable. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

25 

GENERAL CONDITIONS OF CONTRACT 
FORMS AND AGREEMENTS 

 
SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 

OF 
THE 6TH MEETING HELD ON 27 TH MAY, 1993. 

 
(Copy of Booklet Published on May, 1993) 

 
 

1. DEFINITIONS 
 

1.0. In the contract, as her-in-after defined, the following words and expressions shall have the 
        meaning here-in assigned to them, except where the context otherwise required. 

1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body 
c9orporate under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives 
and assigns. 

1.2. "Chairman"  means the Chairman of the Board and includes the person appointed to act in his place under 
Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor"  means the person or persons; Firm or Company whose tender /offer has been accepted by the 
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the 
Board / Chairman. 

1.4. "Engineer”  means the Board's official who has invited the tender on its behalf and  includes the Chief 
Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the 
Deputy Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The 
Manager (Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( 
Infrastructure & Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be 
appointed from time to time by the employer, with written notification to the Contractor, to act as Engineer 
for the purpose of the contract, in place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other 
official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 
hereof. 

1.6. "Work"  means the Work to be executed in accordance with the Contract and includes authorized "Extra 
Works" and "Excess Works" and Temporary Works. 

1.7. "Temporary Works"  means all temporary works of every kind required in or about the execution, 
completion or maintenance of the works and includes (without thereby limiting the foregoing definitions) all 
temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, 
platforms and bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts 
and mixing platforms. 

1.8. "Extra Works"  means those works required by the Engineer for completion of the Contract which were 
not specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the 
tender. "Excess Works" means the required quantities of work in excess of the provision made against any 
item of the Bill of Quantities. 

1.9. "Specifications"  means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings"  means the drawings referred to in the Tender and specification and any modification of 
such drawings approved in writing by the Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer. 

1.11. "Contract"  means and includes the General and Special Conditions of Contract, Specifications, 
Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the 
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Contract Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by the 
Trustees at their discretion. 

1.12. "Constructional Plant"  means all appliances or things of whatsoever nature required in or about 
the execution, completion or maintenance of the works or temporary works and includes (without thereby 
limiting the foregoing definition) all machinery and tools but does not include materials or other things 
intended to form or forming part of the permanent work. 

1.13. "Site"  means the land and other places, on, under, in or through which the works are to be executed 
or carried out and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14. "Contract Price"  means the sum named in the letter of acceptance of the Tender/ Offer of the 
Contractor, subject to such additions thereto and deduction there from as may be made by the Engineer 
under the provisions here-in-after contained. 

1.15. "Month"  means English Calendar Month. 

1.16. "Excepted risks"  are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, 
hostilities (whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or 
usurped power or use or occupation by the Trustees of any portion of the works in respect of which a 
certificate of completion has been issued (all of which are herein collectively referred to as the excepted 
risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so 
required. 

1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to 
be part thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the 
contractor, whether on or off the site. 

 
 

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTA TIVE 
 

2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire 
satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from 
the Engineer's Representative 

2.3. The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such     further drawings 
and instructions as shall be necessary for the purpose of proper and     adequate execution and 
maintenance of the works and the contractor shall carry out     and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect      the work at any 
time. 

(c) to order for any variation, alternation and modification of the work and for extra     works. 

(d) to issue certificates as per contract 

(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 

(f) to grant extension of completion time. 
 

2.4. The Engineer's representative shall: 

(a) watch and supervise the works, 

(b) test and examine any material to be used or workmanship employed in connection with the work. 

(c) have power to disapprove and material and workmanship not in accordance with the      contract and 
the contractor shall comply with his direction in this regard. 



 

 

27 

(d) take measurements of work done by the contractor for the purpose of payment or  otherwise. 

(e) order demolition of defectively done work for its reconstruction all by the Contactor at his own 
expense, 

(f) have powers to issue alteration order not implying modification design and extension     of completion 
time of the work and 

(g) have such other powers and authorities vested in the Engineer, which have been     delegated to him in 
writing by the Engineer under intimation to the Contractor. 

2.5. Provided always that the Engineer's Representative shall have no power: 

(a) to order any work involving delay or any extra payment by the Trustees, 

(b) to make variation of or in the works and 

(c) to relieve the Contractor of any of his duties or obligations under the Contract. 

2.6. Provided also as follows: 

(a) Failure of Engineer's Representative to disapprove any work or materials shall not      prejudice the 
power of the Engineer thereafter to disapprove such work or materials      and to order the pulling 
down, removal, braking-up thereof and re-construction at the      contractor's cost and the contractor 
shall have no claim to compensation for the loss      sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's     Representative, he 
shall be entitled to refer the matter to the Engineer who shall     thereupon confirm, reverse or vary 
such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative      to the 
contractor, within the terms of delegation of power and authority vested in      Engineer to his 
Representative in writing shall bind the contractor and the Trustees      as though it had been given by 
the Engineer, who may from time to time make such      delegation. Contractor and the Trustees as 
though it had been given by the Engineer,      who may from time to time, make such delegation. 

 
 

3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and 
examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct 
impact on his expenses and profit from the work and shall be specifically deemed to have taken the 
following aspects into consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface,      hydrological, tidal 
and climate conditions, the means of access to the site and all      other local conditions including the 
likely charges and costs for temporary way-      leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the     quality, quantity 
and availability of the required materials and labour for the work     and the need to execute the work to 
the entire satisfaction of the Engineer, ad also by     complying with the General and Special 
Conditions of Contract. 

(c) The accommodation required for the workmen and site office, mobilization /     demobilization and 
storage of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution      of work, and 
source and availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and      law together 
with the rules made there under, the rules, regulations and bye-laws of      public bodies or any local or 
other authority by the Contractor, keeping the Trustees      indemnified against penalties and liabilities 
of every kind arising from the      Contractor's failure in such compliance. 
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(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal      instrument including 
Bank Guarantees and Indemnity Bonds. 

 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated 
otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of the revised figure. 

 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the 
names of their owners/partners/Share Holders at the required points of time. The failure in this regard shall 
be treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

3.4.  

1. Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted with 
Earnest Money of the amount calculated as per the following scale. 

 
Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 
materials of equipment only 

Up to Rs.1,00,000/- 5% of the estimated value 
of work 

1% of the estimated value of 
work. 

Over 
Rs. 1,00,000/- 

2% of the estimated value 
of work subject to a 
maximum of                            
Rs.20,000/- and minimum 
of Rs. 5,000/- 

1/2% of the estimated value of 
work subject to a maximum of 
Rs. 10,000/- and minimum of 
Rs. 1,000/- 

 

2. Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata 
Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an 
"Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted 
there for be kept attached to the Tender / offer in the Sealed Cover. 

3. Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque 
drawn on a Nationalized Bank of Kolkata / Haldia. 

4. The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the 
Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale: 

 
Class of 
Registration 

Amount of Fixed 
Security 

Financial limit of each tender 

A 
B 
C 

Rs. 10,000/- 
Rs.  5,000/- 
Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 
Any tender priced up to Rs.1,00,000/- 
Any tender priced up to Rs.50,000/- 

 

5.  
(i)    Tender submitted without requisite Earnest Money may be liable to rejection. 
(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his          quoted rates 
or tender/ offer making them unacceptable to the Trustees and / or          withdraws his tender / offer, the 
Earnest Money deposited shall be liable to           forfeiture of the option of the Trustees. 

6. The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security 
Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money. 
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7. Balance security for works contract shall be recovered by deduction from all progressive Bill (including 
final Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery 
may not exceed the quantum computed as per the under noted percentages of the total value of work 
actually done up to the stage of completion. 

 
Value of Work % of Security Deposit 

for works contract 
% of Security Deposit for 
Contract of supplying materials 
and equipments only 

For works up to                  
Rs. 10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing 
more than 
Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7 1/2% 
on the balance 

1% on first Rs.10,0,000/-+1/2% 
on the balance 

For works costing 
more than 
Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7 1/2% 
on next Rs.10,00,000/-
+ 5% on the balance 

1% on first Rs.10,0,000/-+1/2% 
on next Rs.10,00,000/-+ 1/4% on 
the  balance 

 

8. Balance Security for Contract of supplying materials and equipment computed in terms of the 
percentages given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 
days from the date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized 
Bank of India drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be. 

9. No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / 
Security Deposit held by the Trustees, at any stage. 

3.5.  
(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and 
subject to deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the 
contract provides for any maintenance period, 50% of the Security Deposit may be refunded against any 
of the Treasury Receipt for that amount on expiry of half of the maintenance period and the balance 
deposit on the said maintenance period and after the Engineer has certified the final completion of work 
in form G.C.2 and the Contractor has submitted his "No Claim" Certificate in form G.C.3. 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the 
Contractor fails to carry out the work or to perform/observe any of the conditions of the contract. The 
Trustees shall also be at liberty to deduct any of their dues from the Security Deposit, fixed Security, 
Earnest Money or from any sum due or to become due to the Contractor under any other contract. 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, 
of any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned 
in the letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the 
contract shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of 
the Engineer. The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, 
wherever required, has to be borne by the Contractor and it shall be his sole responsibility to arrange for 
timely revalidation of such bank guarantee, failing which and for non-fulfilment of any contractual 
obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the 
Guarantee and/or enforce the same unilaterally. 

 
 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
 

4.1.  

(a) The contract documents shall be drawn-up in English language. 
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(b) The contract shall be governed by all relevant Indian Acts as applicable only within      the jurisdiction 
of the High Court at Kolkata, India, including the following Act: 

1. The Indian Contract Act, 1872. 

2. The Major Port Trust, Act, 1963. 

3. The Workmen's Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act, 1970. 

6. The Dock Workers' Act, 1948. 

7. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, 
the Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him 
in the form annexed hereto. Until such Contract Agreement is executed the other documents referred to in 
the definition of the term "Contract" here-in-before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another. Should 
there be any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall 
have the power to correct the same and his decision shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but 
these shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer 
or his Representative on completion of the work. if not torn or mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings required by him 
or necessary for the proper execution of the works and shall, when required, furnish copies of the same free 
of cost to the Engineer for his information and/ or approval, without meaning thereby the shifting of 
Contractor's responsibility on the engineer in any way whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof 
without the written permission of the engineer. Even if such permission be granted, the Contractor shall 
remain responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor himself or his agents, 
servants or workmen, and (b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided always that the provision of labourers 
on a "piece rate" basis shall not be deemed to be subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his 
cost for supplying and providing all constructional plant, temporary work, materials both for temporary and 
permanent works, labour including supervision thereof transporting to and from the site and in and about the 
work, including loading, unloading, fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the construction, erection, completion and 
maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and 
methods of construction, even if any prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the correctness of the design or specification of 
the Temporary and Permanent works formulated by the Engineer; but the contractor shall be fully 
responsible for the correct implementation thereof as also for any design and specification prepared / 
proposed / used by the Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of 
his (a) programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment labour, materials and temporary works. The submission to and/ or any 
approval by the Engineer or his Representative to any such programme or particulars, shall not relieve the 
Contractor of any of his obligations under the contract. If for any reason the contractor be unable to adhere 
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to his earlier programme, he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of the 
works and as long thereafter as the Engineer or his Representative shall consider necessary during the 
maintenance period. The Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his Representative in writing shall be 
binding upon the Contractor subject to limitation in clause 2.5 hereof. The Contractor shall inform the 
Engineer or his Representative in writing about such representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced 
persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, 
workmen or official at site and the Contractor shall within 48 hours comply with such instruction without 
any demur, whenever the Engineer shall feel that the deployment of the person concerned will not be 
conducive to the proper and timely completion of the work. 

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to 
reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any 
alignment or level by the Engineer or his Representative shall not in any way relieve the contractor of his 
responsibility for the correctness thereof and he shall fully provide, protect and preserve all stakes, 
templates, bench marks, sight rails, pegs, level marks, profile marks and other things used in setting-out the 
works. 

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide 
Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted 
risks, any damage, loss or injury to the work or any part there of shall be made good by the Contractor at his 
down cost as per instruction and to the satisfaction of the Engineer, failing which the Engineer or his 
Representative may cause the same to be made good by any other agency and the expenses incurred and 
certified by the Engineer, shall be recoverable from the Contractor in whatever manner the Engineer shall 
deem proper. This Clause will not apply to that part of the work, which might have been taken over by the 
Trustees on partial completion of the work and in such case the Contractor's obligation will be limited to 
repairs and replacement for manufacturing or construction defects during the Maintenance period 
(Guarantee Period) as per the directions of the Engineer as also for defects/ damages if any caused to the 
work by the Contractor during such repairs and replacement in the maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the 
personnel or structure or services or properties belonging to the Trustees or not, which may be interfered 
with or affected or disturbed or endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with the execution and maintenance 
of the work to the aforesaid properties, structures and services and/ or to any person including the 
Contractor's workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not be reimbursed by 
the Trustees, unless otherwise stipulated in the Contract. 

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles 
of value or antiquity and structures and other remains or things of geological or archaeological importance 
be discovered at site which shall remain the property of the Trustees and protect them from being damaged 
by his workmen and arrange for disposal of them at the Trustees expense as per the instruction of the 
Engineer's Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, 
actions and proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in connection 
with the works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for 
getting all materials and equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or      Private road, 
railway tracks, footpaths, crane tracks, waterways, quays and other      properties belonging to the 
Trustees or any other person. 
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(d) Damage / injury caused to any highway and bridge on account of the movement of     Contractor's 
plants and materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure      related to 
waterway, in transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as  per the direction 
of the Engineer or his Representative to the workmen of the Trustees      and other agencies employed 
by or with the permission and / or knowledge of the      Trustees on or near the site of work. 

(g) Debris and materials, if obtained by demolishing any properly, building or structure in terms of the 
Contract shall remain the property of the Trustees. 

4.17. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 
 

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional      plant 
wreckage, rubbish, surplus earth or temporary works no longer required. 

(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy 
after completion of the work, without which payment against final bill  may be liable to be withheld. 

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other 
waterways against pollution of whatever nature during execution and maintenance of the works, and to 
prevent rubbish, refuse and other materials from being thrown into the water by the Contractor’s men 
or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise      including 
payment for their wages, transport, accommodation, medical and all other      statutory benefits and 
entry permits, wherever necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal  Corporation 
or other local authority or the Engineer or his Representative, for preventing (i) spread of any 
infectious disease like smallpox, cholera, plague or malaria by taking effective actions for destruction 
of rats, mice, vermin, mosquitoes etc. and by maintaining healthy and sanitary condition, (ii) illegal 
storage and distribution of Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, 
riotous or disorderly conduct of  the Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of 
workmen of age  less than 16 years. 

4.18. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on 
or received by the Contractor, if the same is posted or sent by hand to the address given in the tender or to 
the Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the 
trustee’s Register or to the Registered Office of the Contractor. The time mentioned in these conditions for 
doing any act after direction or notice shall be reckoned from the time of such posting or dispatch. 

4.19. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, 
materials, and equipment shall not publish or caused to be published any photographs or description of the 
works without the prior authority of the Engineer in writing. 

4.20. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable 
facilities and Co-operation as per direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body 
on or near the site of work and in default, the contractor shall be liable to the trustees for any delay or 
expense incurred by reason of such default. 

4.21. The work has to be carried out by the Contractor causing the minimum of hindrance for any 
maritime traffic or surface traffic. 

4.22. All constructional plants, temporary works and materials when brought to the site by the contractor, 
shall be deemed to be the property of the Trustees who will have a lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part or in full with the written permission 
of the Engineer or his Representative. 
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5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 
 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing 
acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by 
the contractor in the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed 
with the work with due expedition and without delay, except as may be expressly sanctioned or ordered by 
the Engineer or his Representatives, time being deemed the essence of the contract on the part of the 
Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 
Representative may send communications and instructions for use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor 
shall not execute the work beyond the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the trustees system, except in so far as it becomes essential on account of 
tidal work or for safety of the work. If the progress of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the contractor, then the Engineer or his Representative shall 
order and the contractor at his own expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision in this regard shall be final, binding and 
conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and 
supplied by the contractor with the approval of the Engineer or his Representative and subject to subsequent 
testing as may be required by the Engineer or his Representative. The engineer shall exercise his sole 
discretion to accept any such materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific reference is available in the contract, 
the materials and workmanship shall be of the best of their respective kinds to the satisfaction of the 
Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever 
required to do so, all at the contractor’s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his 
representative in respect of materials and workmanship deployed on the work shall be borne by the 
contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 
following conditions shall apply: 

(a) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ 
Stores, watching, storing and keeping them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, return of surplus and empty 
container to the Trustees’ Stores as per the   direction of the Engineer or his Representative. 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely  responsible for any 
such materials issued to him and for any loss or damage thereof for any reason other then “Excepted 
Risks”, the contractor shall compensate the Trustees’ in the manner decided by the Engineer and shall 
at no stage remove or cause to be removed  any such material from the site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with the  rate of progress 
of work, but, except for grant of suitable extension of completion time of work as decided by the 
Engineer, the contractor shall not be entitled to any other compensation, monetary or otherwise, for any 
delay in the supply of Trustees’ materials  to him. The Contractor shall, however communicate his 
requirement of such materials to the Engineer from time to time. 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor 
shall be recovered from the Contractor’s bills and / any of his other dues.  Progressively according to 
the consumption thereof on the work and / or in the manner decided by the Engineer or his 
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Representative and at the rate / stipulated in the contract. These rates shall only be considered by the 
contractor in the preparation of his tender / offer and these will form the basis of escalation / variation, 
if in future the contractor is required to procure and provide any such material on the written order of 
the Engineer consequent on the Trustees’ failure to effect timely supply thereof. 

(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’  materials issued to 
the contractor has been – (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted 
by the contractor in excess of normal wastage, then the value thereof shall be recovered from the 
contractor’s bills or from any of his other dues, after adding 19 ¼% extra over the higher one of the 
followings— 

1. The issue rate of the materials at the Trustees’ Stores, and 

2. The market price of the material on the date of issue as would be determined by       the 
  Engineer. 

5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and to 
order at any time – (i) for removal from the site of any material   which in his opinion is not in accordance 
with the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the 
proper and suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of 
material and workmanship is not in accordance with the contract or the instructions of the Engineer. The 
contractor shall comply with such order at his own expense- and within the time specified in the order. If the 
contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work 
in the manner convenient to the Trustees by engaging any outside agency at the risk and expense of the 
contractor and after giving him a written prior notice of 7 days. 

5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer 
or his Representative and whenever required by him the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by the Engineer or his Representative 
from time to time and shall reinstate or make good those part of works thus affected to the satisfaction of the 
Engineer, all at the cost of the contractor.  The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the Engineer or his Representative. 

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the 
progress of the work till such time the written order to resume the execution is received by him.  During 
such suspension the contractor shall protect and secure the work to the satisfaction of the Engineer or his 
Representative. All extra expenses in giving effect to such order shall be considered by the Trustees, unless 
such suspension is 

1. Otherwise provide for in the contract, or 

2. Necessary by reason of some default on the part of the Contractor, or 

3. Necessary by reason of climatic conditions on the site, or 

4. Necessary for proper execution of the works or for the safety of the works or any   part thereof.  
The Engineer shall settle and determine such extra payment and / or   Extension of completion 
time to be allowed to the contractor, as shall, in the opinion   of the Engineer, be fair and 
reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of the work 
tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop 
further works in compliance of the same. The Contractor shall not be entitled to any claim for compensation 
for underived profit or for such premature stoppage of work or on account of curtailment of the originally 
intended work by reason of alteration made by the Engineer in the original specifications, drawings, designs 
and instruction. 

5.12. When the whole of the work has been completed to the satisfaction of the Engineer and has passed 
any final test prescribed in the contract, the contractor shall, within 21 days of submission of his application 
to the Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed 
hereto. If any part of the total work having been completed to the satisfaction of the Engineer, be takeover 
and / or used by the Trustees the Contractor shall on application be entitled to partial completion certificate 
in the Form of G.C.1 indicating the portion of the work covered by it, so that the Contractor’s liability 
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during maintenance period of the contract, if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is concerned. 

 
 

6. TERMS OF PAYMENT: 
 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and 
satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by 
the Engineer.  On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be 
treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in the 
context of Contractor’s unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded 
in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except 
as otherwise provided in the contract and when the Engineer decided any other rate for change in the scope 
of work or omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion 
period of 4 months or more, on account payments may be made at the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. Provided always that, subject to execution 
of work of substantial value in the context of the contract price, the interval of such on account payments 
shall be decided by the Engineer or his Representative, which shall ordinarily not be less than 1 month in 
between two payments for on account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in 
the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The 
Contractor or his duly accredited Representative or Agent shall remain present at the time of such 
measurement and assist the Engineer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign the 
Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of 
acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his 
Agent fails to participate even other 3 days written notice from the Engineer’s Representative the 
measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by the 
Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor 
shall type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The 
Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to 
the extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment 
thereof against the bill at the time of checking and auditing the bill at the Trustees end., The measurement 
Book will not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and 
recoveries to type out the bill. 

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where 
estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the 
extent of 75% of the value of any material purchased and brought to the site by the Contractor. Provided 
always that— 

i.             The materials shall, in the opinion of the Engineer or his Representative, be of 
           imperishable nature. 

ii.           The value of such materials shall be assessed by the Engineer or his Representative, at their 
own discretions, 

iii.             A formal agreement has been drawn up with the contractor, under which the            Trustees 
secure a lien on the contractor’s materials. 
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iv.            The materials are safe-guarded by the contractor against losses, shortage and misuse due to 
the contractor postponing the execution of the work or otherwise, 

1. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the 
contractor shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby 
the contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of loss/ 
damage to such materials for whatever reasons. 

2. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit 
to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being 
advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / 
Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the case may be, 
acceptable to the Trustees and shall remain valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an undertaking by the issuing Bank guaranteeing 
automatic payment of the guaranteed sum to the Trustees by the Bank on the date of expiry of the 
validity of the Guarantee, unless with the prior written approval of the Engineer on behalf of the 
Trustees, the Bank has extended the validity of the Guarantee. 

3. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively 
with the consumption of the materials on the basis of quantity consumed. Consequent on full recovery of 
the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to 
the Contractor duly discharged by the Engineer on behalf of the Trustees. 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the 
Trustees from obtaining repayment from the Contractor, in case the Engineer or his Representative should 
over certify for payment or the Trustees should over-pay the Contractor on any account. 

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or 
balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or 
otherwise or for any delay on the part of the Trustees in making interim or final payment or otherwise. 

 
 
 
 

7. VARIATION AND ITS VALUATION: 

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the 
work and shall never be deemed as actual or correct quantities of the works to be executed by the contractor 
in fulfillment of his obligation under the contract. 

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 
quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor 
upon receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the works. 
 

7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the 
contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be varied accordingly. 
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7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the 
quantity of any work up to 15% where such increase or decrease is not the result of any variation order 
given under this clause but is the result of the quantities exceeding or being less than those stated in the bill 
of quantities. Provided also that verbal order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer’s subsequent written confirmation of such verbal order shall be deemed to be 
an order in writing within the meaning of this clause. 

7.5. a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have been 
carried out under the written orders of the Engineer. 

b)      The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum 
named in the tender in respect of any extra work done or work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued 
on the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall 
be applicable. If the contract does not contain any rates or prices directly applicable to the extra 
additional or substituted work, then the Engineer may decided the suitable rates on the basis of Schedule 
of Rates (including surcharge in force at the time of acceptance of tender), if any, adopted by the 
Trustees with due regard to the accepted contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner deemed by him as fair and reasonable, and 
his decision shall be final, binding and conclusive. 

d)      If the nature or amount of any omission or addition relative to the nature or amount of the whole of the 
contract work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices 
contained in the contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) 
of this clause, is by reason of such omission or addition rendered unreasonable or in-applicable the 
Engineer shall fix such other rate or price as he deems proper and the Engineer’s decision shall be final, 
binding and conclusive. 

 
 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATE D DAMAGE / TERMINATION OF  
CONTRACT 
 

7.6. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ 
materials to be supplied as per contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotions or other special circumstances of any kind beyond the 
control of the Contractor cause delay in completing the work, the contractor shall apply to the Engineer in 
writing for suitable extension of completion time within 7 days from the date of occurrence of the reason 
and the Engineer shall thereupon consider the stated reasons in the manner deemed necessary and shall 
either reject the application or determine and allow in writing the extension period as he would deem proper 
for completion of the work, with or without the imposition of “Liquidated Damaged” Clause (No.8.3hereof) 
on the Contractor and his decision shall be binding on the contractor.  If an extension of completion time is 
granted by the Engineer, the clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if 
the work be not completed within the extended time, unless stated otherwise in the decision communication 
by the Engineer, as aforesaid. 

7.7. a) If the Contractor fails to complete the work within the stipulated dates or such extension      thereof as 
communicated by the Engineer in writing, the contractor shall pay as compensation      (Liquidated 
Damage)to the Trustees and not as a penalty, ½ % (half percent) of the total value      of work (contract 
price) as mentioned in the latter of acceptance of the tender/offer, for every      week or part thereof  the 
work remains unfinished.  Provided always that the amount of such      compensation shall not exceed 10% 
the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the      said 
amount of compensation / damage in Sub-Clause (a) of this clause, from any money6 due      or likely to 
become due to the contractor.  The payment or deduction of such compensation /      damage shall not relieve 
the Contractor from his obligation to complete the work or from any of      his other obligations / liabilities 
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under the contract and in case of the Contractor’s failure and at      the absolute discreti9on of the Engineer, 
the work may be ordered to be completed by some      other agency at the risk and expense of the Contractor, 
after a minimum three days notice in      writing has been given to the contractor by the Engineer or his 
Representative. 

7.8. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion 
, terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in 
this respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 
 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the 

work is not getting completed within the agreed period on account of Contractor’s lapses. 
 
(iii) The Contractor has failed to commence the work or has without any lawful excuse under these 

conditions , has kept the work suspended despite receiving  the Engineer’s or his Representative’s 
written notice to  proceed with the work. 

 
(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his 

Representative the written notice stating that the said materials or work are rejected by him . 
 
(v) The Contractor is not executing the work in accordance with the contract or is persistently or 

flagrantly neglecting to carry out his obligations under the contract. 
 
(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the 

contractor to any officer, servant or representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a 

company goes in to liquidation either compulsorily or voluntarily. 
 

1. Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of 
the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him 
at the place to be ascertained from the Engineer, within 7 days of receipt of such letter. 

2. In all such cases of Termination of work, the Trustees shall have the power to complete the Work 
through any other agency of the Contractor’s risk and expense and the Contractor shall be debited 
any sum or sums that may be expended in completing the work beyond the amount that would have 
been due to the contractor, had he duly completed the whole of the work in accordance with the 
contract. 

3. Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the 
value of the work actually done or materials actually supplied by him and subject to recoveries as 
per contracts, provided the work done and materials conform to specifications at the time of taking 
over by the Trustees.  The payment for work shall be based on measurements of actual work done 
and priced at approved contract rates or other rates, as decided by the Engineer.  The payment for 
materials supplied shall be at the rates as decided by the Engineer, which shall in no case be more 
than market rates prevailing at the time of talking over by the Trustees.  The Engineer’s decision in 
all such case shall be final, binding and conclusive. 

4. The Trustees shall have the power to retain all moneys due to the Contractor until the work is 
completed by other agency and the Contractor’s Liabilities to the Trustees and known in all respect. 

 
 

8. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

8.1. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be 
specified in the form of a Special Condition of the Contract, from the date mentioned in the initial 
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Completion Certificate in the Form G.C.1.  Any defect / fault, which may appear in the work during 
aforesaid maintenance period, arising, in the sole opinion of the Engineer or his Representative, from 
materials or workmanship not in accordance with the contract or the instruction of the Engineer or his 
Representative, shall, upon the written notice of the Engineer or his Representative, be amended and made 
good  by the Contractor at his own cost within seven days of the date of such notice, to the satisfaction of 
the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects 
amended and made good through other agency at the Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto, shall be recoverable from the Contractor in manner deemed 
suitable by the Engineer. 

8.2. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the Contract including that in the 
maintenance period, if any, have been fulfilled by the Contractor.  Previous entry on the works or taking 
possession, working or using thereof by the trustees shall not relive the Contractor of his obligations under 
the contract for full and final completion of the work. 

8.3. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his 
Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  Security 
held by the Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), 
where upon the Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s 
recommendation, the Trustees shall refund the balance due against the Security Deposit to the Contractor, 
after making deduction there from in respect of any sum due to the Trustees from the Contractor. 

 

9. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & A RBITRATION 
 

9.1. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of 
the Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship 
or as to the materials used in the work or the execution of the work whether during the progress of the work 
or after the completion and whether before or after the determination , abandonment or breach of  the 
contract the decision of the Engineer shall be final and binding on all parties to the contract and shall 
forthwith be given effect to by the Contractor . 

9.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after 
receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon 
consider and give a decision. 

9.3.  If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days 
after receiving notice of such decision required that within 60 days from his written notice , the Chairman 
shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the 
purpose and any such reference shall be deemed to be a submission to arbitration within the meaning of  
Indian Arbitration Act , l940 or any statutory modification thereof . 

1. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator 
and he shall proceed from the stage at which it was left by his predecessor. 

2. The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the 
parties fixing the date of first hearing. 

3. The time limit within which the Arbitrator shall submit his award shall normally be 4 months as 
provided in Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found 
necessary, enlarge the time for making and publishing the award, with the consent of the parties. 

4. The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole 
discretion.  Upon every or any such reference to cost of any incidental to the reference and award 
respectively shall be in discretion of the Arbitrator who may determine, the amount thereof or by 
whom and to whom and in what manner the same shall be borne and paid . 
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5. The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the 
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award 
in respect of each item of disputes and respective claim referred to him by each party and give 
reason for the award. 

6. The Arbitrator shall consider the claims of all the parties to the contract within only the parameters 
of scope and conditions of the contract in question. 

7. Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules 
made there under, for the time being in force, shall apply to the arbitration proceedings under this 
Clause. 

9.4. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in 
accordance with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, according 
to him, is due or payable to the Contractor, on the ground that certain disputes have cropped up and are 
likely to be referred to arbitration. 

9.5. Provided always as follows: 
(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the   case of 
contracts , where tendered amount appearing in the letter of acceptance of the      tender / offer is less than 
Rs.40,00,000/-. 
 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in              relation 
to the execution of the work to the Engineer within 30 days from the date of              occurrence of the cause 
of dispute and before the preparation of the final bill, giving              detailed justifications, in the context of 
contract conditions. 
 
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in 
              the contract, must be submitted to the Engineer, with detailed justifications in the               context 
of contract Conditions, before the final completion of the work. 
 

No dispute or difference on any matter whatsoever, pertaining to the contract can be              raised 
by the contractor after the completion of the work. 
 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 
             8.5(b) and 8.5(c) hereinabove, shall not be entertained by the Engineer and / or by 
             any Arbitrator, subsequently. 
 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their 
              sole discretion, by adding the names of new Arbitrators and / or by deleting the               names of 
existing Arbitrators, without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 

  CONTRACT NO ………………………………………………………. 

To, 

……………………………………………………. 

……………………………………………………. 

……………………………………………………. 

 

I/We ……………………………………………………………………………………………………. of 

…………………………………………………………………………………………………………. 

 having examined the site of works, inspected the Drawings and read the Specifications, General and Special 

Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works 

required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 

Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill 

of Quantities with …………………….. month/week from the date of the order to commence the work and in the 

event of our Tender being accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the 

Form hereto annexed with such alterations or additions thereto which may be necessary to give effect the acceptance 

of the Tender and incorporating such Specification, Bill of Quantities, Drawings and Special & General Conditions 

of Contract and I/We hereby agree that until such Contract Agreement is executed the said Specifications, Bill of 
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Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of 

the Trustees shall be the Contract. 

 

THE TOTAL AMOUNT OF TENDER Rs ………………………………………………. 

 

(Repeat in words)…………………………………………………………………………….. 

……………………………………………………………………………………………….. 

 *I/We require ………….......... days/months preliminary time to arrange and procure the materials required 

by the work from date of acceptance of the Tender before I/We could commence the Work. 

(* This should be scored out in the case of labour contracts) 

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), 

Haldia Dock Complex vide Receipt No ……………………………. of ………………………… as Earnest Money. 

 I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four 

months. 

Signature of the Tenderer   

Witness:                                    (Seal of the Tenderer)  

Signature …………………………….                     Name of the Tenderer ………………………….. 

Name ………………………………...                    (In Block Letters) 

(In Block Letters) 

Address ………………………………                    Dated …………………………………………… 

………………………………………..                    Address …………………………………… 

Occupation ………………………………….             …………………………………………….. 
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e -Tender No.:-  

GENERAL INFORMATION OF THE BIDDER 

The Tenderer must submit the information in this fo rmat.   

1.  Full name of the firm (IN CAPITAL 
LETTERS) 

 

2. a ) Address of Registered Office/Head 
Office  
 

 b ) Name of the contact person at Head 
Office 

 

 c ) Telephone Number(s) 
 

 

 d ) Facsimile Number(s)  

 e ) E-mail Address (es)  

 f ) Place of Incorporation/Registration.  

 g ) Year of Incorporation/Registration.  

3. a) Address of the Branch Office, if any  
 
 

 b) Name of the contact person at Branch 
Office 

 

 c) Telephone Number(s)  

 d) Facsimile Number(s)  

 e) E-mail Address (es)  

4.  Whether the Tenderer is a   
Proprietorship Firm or Partnership Firm 
or Limited Company . 

 

5.  Turn over of the Tenderer for the last 3-
financial years (ending on 31.03.19). 

 

 i ) 2016-2017  

 ii ) 2017-2018  

 iii ) 2018 -2019   

6.  Details of the Banker(s) :  

  a)  Name of the Banker(s) in Full.  

 b)  Address(es) of the Banker(s)    

 c)  Telephone Number(s)  

 d)  Facsimile Number(s)  

 e)  E-mail Address(es)  

 f)  Name(s) of the contact person(s)  

7.  Income Tax, Service Tax & GST Details 
(if applicable) : 

 

 a) Income Tax Permanent Account No. 
(PAN) 

 

 b)  GST Registration Number  

8.  Mainlines of Business  
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e -Tender No.:-  
TECHNICAL CAPABILITY AND EXPERIENCE DETAILS  

 
The Tenderer must submit the information in this fo rmat.   
 

 Experience:  

a) Number of Years of experience in the field  

a) Number of orders for similar work executed 
during last 7 years. 

 

b) Number of orders executed within the scheduled completion period, in the last 7 years. 

Years Number of Orders   Number of Orders executed within the 
scheduled completion period.  

2011-12   

2012-13   

2013-14   

2014-15   

2015-16   

2016-17   

2017-18   

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 c) Number of certificates submitted for 
past performance  

 

 d) CURRENT COMMITMENT IN 
HAND : 
[Name of the client, Reference No. & 
Date, Order Value and Scheduled 
Date of Completion to be mentioned 
for each order] 

 


