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Kolkata Port Trust  
Civil Engineering Department 

 
1.0 NOTICE INVITING TENDER  

 
TENDER NO. :  KOPT/KDS/CIV /T/2431/93 Dt. 13.11.19 

 
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited 
from reliable, bonafide & experienced agency with required experience as per Prequalification criteria 

stipulated in Tender Document for “Part 1: Development of Alley roads at Kantapukur shed area from 

remount road to Jagannath temple along with development of drainage system of the whole area by 

connecting the whole drainage system to its outfall  & Part 2: Development of Alley roads at 

Hobocone shed area at the western side of Hobocon main road along with development of drainage 

system of the whole area by connecting the whole drainage system to its outfall” as per Bill Of 

Quantities The Bid Document may be seen from the Central Public Procurement Portal (CPPP). Corrigenda or 
clarifications, if any, shall be hosted on the above mentioned website only.  
The tender is also published on KoPT website (www.kolkataporttrust.gov.in). 

 
SCHEDULE OF TENDER (SOT) 

 

a. TENDER No. KOPT/KDS/CIV /T/2431/93 Dt. 13.11.19 

b. MODE OF TENDER e-Procurement System   
 (Online two part Techno-Commercial Bid and Price 

 Bid through CPP Portal 

 https://eprocure.gov.in/eprocure/app)  
 The intending bidders are required to submit their 

 offers electronically through e-tendering portal. No 

 physical  tender  is  acceptable  by  KOLKATA  PORT 

 TRUST.    
     

   c)      i) Estimated Cost Of Work 

 

 

 

 

 

ii) Earnest Money Deposit @2% upto Rs. 10.00 

Crores & 1% above 10.00 Crores. 

 

 

 

 

 

 

 

iii) Tender Document fee 

 

 

 

 

 

 

 

 

 

    

Rs.19,89,12,018.10 (Rupees Nineteen  crore 

eighty nine lakh twelve thousand  eighteen  and 
paise ten   only) 

 

 

The intending firms would require to submit an EMD 

of Rs.29,89,200/- (Rupees twenty nine lakh eighty 

nine thousand two hundred only) through DD/Banker 

Cheque in favour of Kolkata Port Trust, otherwise 

their offer will be summarily rejected. Copy of the 

DD/Banker’s Cheque should be uploaded. As per cl. 

2,page no.13. 

 

     

The intending bidders should submit the tender cost of     

Rs.2950/-(Rupees two thousand nine hundred fifty 

only including GST @ 18%) (non-refundable) 

separately to KoPT through DD/Banker’s Cheque in 

favour of Kolkata Port Trust; otherwise their offer will 

be summarily rejected. Copy of the DD/Banker’s 

Cheque should be uploaded. As per cl. 2,page no.13. 
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d. Date of NIT available to parties to download 15.11.2019  to 09.12.2019 (up to 14:00 hrs.) 
  

f. Pre – Bid Meeting date & Time No Pre-bid meeting 

  
g. Last date of issue of EMD & Tender Document 09.12.2019 (up to 15:00 hrs.) 

fee in favour of Kolkata Port Trust.  
Last date of physically submission of Demand 

13.12.2019 Draft/Cheque/Bank Draft. 
 

  

h. Date of Starting of e-Tender for submission of 15.11.2019 (From 13:00 hours onwards) 
online Techno-Commercial Bid and price Bid at  
CPP Portal  
i. Date of closing of online e-tender for 09.12.2019 (Up to 3:00 P.M.) 
submission of Techno-Commercial Bid & Price  
Bid.  

  

j. Date & time of opening of Techno-Commercial 10.12.2019 (After 3:00 P.M.) 
Bid and Price Bid.  

  

 
Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be 

opened / held on the next working day without any further notice. 
 
 

List of Annexures   
Important Instructions for E- procurement     :- Annexure - A 

Commercial Terms & Conditions     :- Annexure - B 

Techno Commercial Bid(Cover-I)     :- Annexure - C 

  List of Scanned Documents required to be uploaded:- Annexure - D 

Price Bid (Cover-II)    :- Annexure – E  
General Conditions of Contract        :- Annexure – F 

 
 
 
 
 
 

A.K. Jain 
Chief Engineer 

KOLKATA PORT TRUST 
Tender Inviting Authority 
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Annexure-A 
 
2.0 Important Instructions for E-Tender 

 
Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or 
above, and Java 8 Update 151 or 161.  
Further, bidders are requested to go through the following information and instructions available on the  
CPP Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender :  

Bidders Manual Kit 
Help for Contractors 
FAQ 

 
Contact Persons (Kolkata Port Trust): 

 1. S.Mitra, Superintending Engineer(Contract) 

 2. S.K.Halder Ex.Engineer(Contract) 

 3. Sudhir Das, Ex. Engineer(Contract) 

Phone no. 9836298680, 03371012380,03371012398 

e-mail :- santanumitra@kolkataporttrust.gov.in & 
      

 cecontract@kolkataporttrust.gov.in 
       

 
Contact persons (CPP Portal):  
1. Shri Nazmush – Mob: 9563251950 email: webhelpdesk@gmail.com 

See CPP Portal for contact details. 
 
 Bidding in e-tender : 

1 a.   Bidder(s) need to submit necessary EMD & Tender fees to be eligible to bid online 

 in the e-tender. Tender fees is non refundable. No interest will be paid on EMD. EMD of 

 the unsuccessful bidder(s) will be refunded by KOPT. 

 b.  The process involves Electronic Bidding for submission of Technical and Commercial 

 Bid 
  

2 Any order resulting from this tender shall be governed by the terms and conditions 

 mentioned therein. 
  

3 All entries in the tender should be entered in online Technical & Commercial Formats 

 without any ambiguity. 
  

 E-tender cannot be accessed after the due date and time mentioned in NIT. 

4  
  

5 l.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender 

 in full or part as the case may be without assigning any reason thereof. 

  
 Any order resulting from this tender shall be governed by the terms and conditions 

6 mentioned therein. 

  
7 No deviation to the technical and commercial terms & conditions are allowed. 

  

8 The bidders must upload all the documents required as per terms of tender. Any other 

 document uploaded which is not required as per the terms of the tender shall not be 

 considered. 
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9 The bid will be evaluated based on the filled-in technical & commercial formats. 

 
10. Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 

Addenda, if any downloaded from under the instant e-tender and no other source, and will 
comply to the said document, GCC, Corrigendum and Addenda” .  
A declaration in this regard is to be made by the bidder. 

 
11. (A) Part-I i.e. Techno commercial bid will be opened electronically on specified date and time 

as mentioned in the NIT. Bidder’s can witness electronic opening of Bid. 
 

(B) Part-II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will 
be techno commercially qualified and accepted by KoPT. Such bidder(s) will be intimated the 
date of opening of Price Bid( Part-II) in due course through valid email confirmed by them. 

 
(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the 
Central Public Procurement Portal (CPPP).  
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Annexure –B  

KOLKATA PORT TRUST  
Office of the Chief Engineer,  
Head Office Building, 15, Strand Road,  

Kolkata 700 001.  
Tele – 033 2230-3451 Extension: 398,399,400 

Fax - (033) 2230-0413  
E-mail id: santanumitra@kolkataporttrust.gov.in &  

cecontract@kolkataporttrust.gov.in 
 

3.0 Commercial Terms & Conditions 

 

SL. NO. TERMS 

  

 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered 
qualified and their bids will be entertained. Such qualification will be reviewed at the time of techno-
commercial evaluation of bids also. 

 

2 Copy of valid NSIC Certificate or MSME Certificate has to be submitted along with the bid. 
 

 

3 EARNEST MONEY : As Per NIT 

 

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting 
 

4 in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) or with MSME for items for which the tender is invited. 

 

5 SCOPE OF WORK :  
As per E-Tender Document 

 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of 
Contract, Specifications, Bill of Quantities and other documents forming part of this Contract wherever 
the Contract so requires. 

 
7 The several documents forming the Contract shall be taken, as mutually explanatory to one another 

and in case of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the 

Terms and Conditions over the General Conditions of Contract of Ko.P.T. In case of any dispute, 

question or difference either during the execution of the Contract or any other time as to any matter 

or thing connected with or arising out of this Contract, the decision of the Chief Engineer , KOLKATA 

PORT TRUST, thereon shall be final and binding upon all parties. 
 
 
8 The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the 

Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’ 

General Conditions of contract is the integral part of the tender / contract. The above mentioned 

General Conditions of Contract may be inspected at the office of the undersigned on any working day 

before quoting for the Tender. 

 
9 The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a tender 

in full or in part and / or reject a tender in full or in part without assigning any reason thereof 

10 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the 
High Court at Calcutta. 
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11 Intending bidders must take into account any cost or expense incurred by them in connection with the 
preparation and submission of their bids or for any other expenses incurred in connection with such 
bidding. 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself 

thoroughly familiarized with the site conditions, existing road facilities for carrying materials etc. before 

submission of the e-tender. He may contact the Chief Engineer/Superintending Engineer (KPD) or his 

authorized representative at his office at 51, C.G.R.Road, Kolkata 700043 in this regard. Non compliance 

of the same will in no way relieve the successful bidder of any of his obligations in performing the work 

in accordance with this Bid Document within the quoted price. 

 

13 VALIDITY : 
 

The tender shall remain open for acceptance for a period of 4 months from the date of opening of 
techno-commercial bid. 

 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable 
to forfeiture at the option of the Trustees / sanctioning Authority. 

 

14 NON- RESPONSIVE BIDDER :- 

 

The offer/tender shall be treated as non-responsive, if it : 
 

(i) is not accompanied by requisite earnest money /valid NSIC Registration Certificate /MSME 

Registration Certificate.  
(ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

 
Registration Certificate. 

 
(iii) validity of the offer is less than tender stipulation, 

 
(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

 
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely/offer or tender if submitted with any deviation from the 

tender terms & conditions. 

 
In addition to above, a bidder may be disqualified if – 

 
a) The bidder provides misleading or false information in the statements and documents submitted. 

 

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor 

or inordinate delays in completion or financial bankruptcy etc. 

 
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. Offer / tender is 
submitted with any deviation from the tender terms & conditions. 

 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document 

 

16 Performance Guarantee : Not Applicable 

 
17 In the event of the successful bidder failing to execute the order within the stipulated delivery period 

without sufficient reasons acceptable to the Trustees, the Security Deposit 



 

 

9 

 

 
 

may be forfeited and the order be cancelled at the option of the Trustees’ apart from other actions.  
18 PRICES:  As per BOQ given in the tender document. 

 

19 The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-II) 
 
20  Orders may be placed in full/part to the lowest bidder. 

 
21 Price(s) to be quoted should remain firm over the contract period.  
22 The prices quoted shall be including all statutory levies excluding GST, which shall be paid  

extra. 

 

23 EVALUATION CRITERIA: As per relevant clause of Tender document. 

 

24 PAYMENT: As per Tender document. 

 

25 Location: As per Tender document.  
26 Time of Completion: As per Tender document.  
27 Work is to be carried out as per terms & condition of the contract document. 

 

28  JURISDICTION OF COURT : 
The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of Kolkata. 

 
PERSONAL PROTECTIVE EQUIPMENT (PPE): 

 
29 Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time 

of work inside the dock premises. For safety measure Cl. No.25, page-25 may be referred to. 
 

30 Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as 
per tender condition. 

 

31 Price adjustment clause: As per Tender document.  
32 Technical capacity: As stipulated in Tender document.  
 

33 Financial capacity: As stipulated in Tender document.  
34 DOCK PERMITS : As per tender document. 

 

35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/ 
Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit beyond 
Rupees 10(Ten) lakhs. 

 
 

 
Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions 

of Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders. 
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Annexure –C 

       कोलकाता  प�न  	यास 

Kolkata Port Trust 

                                                                                                                        �स
वल इंजी�नय�रगं 
वभाग    

                                                                                                                        CIVIL ENGINEERING DEPARTMENT    

15, ���ड रोड, कोलकाता -700001 

15, Strand Road, Kolkata – 700001 
 

                 NIT No.: KOPT/KDS/CIV /T/2431/9 3   Dt. 13.11.19  
 
                           NOTE: Last Date of Download of tender documents : 09.12.19 (up to 14.00 hours) 

 

Tender is due for submission by 3:00 P.M. On 09.12.19 

Tender is due to open at 3:00 P.M. On 10.12.19 

 

 

Techno Commercial Bid(Part-I)  
 
 
 

      
 
 

Part 1: Development of Alley roads at Kantapukur shed area from remount road to Jagannath 

temple along with development of drainage system of the whole area by connecting the whole 

drainage system to its outfall  & Part 2: Development of Alley roads at Hobocone shed area at the 

western side of Hobocon main road along with development of drainage system of the whole area 

by connecting the whole drainage system to outfall. 

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
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SHORT TENDER NOTICE  
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are 
invited from reliable, bonafide & experienced agency with required experience as per Prequalification 
criteria stipulated in Tender Document for the following work at Kolkata Port Trust. 
  
Name of work 

 
 

 

 
 

 
 

 
 : 

Part 1: Development of Alley roads at Kantapukur shed area 

from remount road to Jagannath temple along with 

development of drainage system of the whole area by 

connecting the whole drainage system to its outfall  & Part 2: 

Development of Alley roads at Hobocone shed area at the 

western side of Hobocon main road along with development 

of drainage system of the whole area by connecting the 

whole drainage system to outfall. 

  
  
    

    

NIT No : KOPT/KDS/CIV /T/2431/93 Dt. 13.11.2019 
   
   

Estimated Cost : 

Rs.19,89,12,018.10 (Rupees Nineteen  crore eighty nine lakh 

twelve thousand  eighteen  and paise ten   only) 
   

    
    

Period Of Execution :   10 (Ten) Months                              
   

   

Earnest Money : Rs.29,89,200/- (Rupees twenty nine lakh eighty nine thousand 
two hundred only) 
 

  
  
   

Period of Download of : 15.11.2019 to 09.12.2019 (UPTO 14:00 HRS.) 

E-Tender  
(Bid document will be available on Central Public Procurement 

(Both Days Inclusive) 
 
 

Portal (CPPP). 
 

   
    

    

Date and Time for pre-bid : No pre bid meeting  
meeting & site visit    

   
   

Last date of submission of e- : Submission: Up to 15:00 hrs. on 09.12.2019  
tender and opening of the  Opening: 10.12.2019 after 15:00hrs. 
tender 

 

   
  

Cost of Tender Document : Rs.2950/-(Rupees two thousand nine hundred fifty only 

(Non-refundable)    
   

Contact Person. : S. Mitra,  Superintending Engineer(Contract) 

  S.K.Halder Ex. Engineer(Contract) 

  S. Das, Ex. Engineer(Contract)  

  9836298680, 03371012380,03371012398 
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4.0: INSTRUCTIONS TO BIDDER 

 
E-TENDER FOR “Part 1: Development of Alley roads at Kantapukur shed area from remount road to 

Jagannath temple along with development of drainage system of the whole area by connecting the 

whole drainage system to its outfall  & Part 2: Development of Alley roads at Hobocone shed area at the 

western side of Hobocon main road along with development of drainage system of the whole area by 

connecting the whole drainage system to outfall. 
 
 
TENDER NO :  KOPT/KDS/CIV /T/2431/93 Dt. 13.11.2019 
 
1.0 GENERAL  

The work as described in the tender shall be executed in Kolkata and in accordance with the  
attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications,  
Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work might be  
inspected at the office of the Superintending Engineer (KPD) on any working day before  
quoting for the tender. 

 
2.0 Earnest money and cost of tender paper are to be physically deposited at the office of Chief 
 

Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s 
Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at Kolkata, within 3 days 
after opening of tender.  

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the 
space provided in the e-tender as indicated hereunder:  

a)   Name of remitting vendor/contractor :

b) Tender No. :

c) Amount remitted :

d) Date of remittance :

e)   Bank Draft / Cheque No. :
 

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the space 

provided in the e-tender as indicated hereunder:  
a)   Name of remitting vendor/contractor : 

b) Tender No. :

c) Amount remitted :

d) Date of remittance :

e)   Bank Draft / Cheque No. :
 

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 

 
3.0 MODE OF SUBMISSION OF BID : 

 
3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 

conditions set out in the bid documents and no deviation will be accepted. 
 

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure 
D):- 

 
i)  GST registration certificate. 

 
ii) Valid Trade Licence(Valid for current period & also for type of work). 
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not 
applicable, the bidder must submit a declaration in this regard. 
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iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration Certificate. 

 

 
v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration 

Certificate.  
vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.  
vii) Credentials  in  the  form  of  copies  of  Letters  of  Award  of  Works  along  with 

 
corresponding/successful Completion Certificates from owners to justify that the intending bidder 
satisfies the earlier mentioned pre-qualification criteria.  

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e. 
2016 –2017, 2017-2018 and 2018-2019) The same should be audited as per relevant norms wherever 
required. 

 

ix) PAN Card 

 
x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate 

 
xi) A list of technically qualified and skilled persons would be engaged to supervise and execute 

the work  
xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed 

 
by any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter 
head of the Firm). 

 
xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 

firm (in the case of proprietorship firm /partnership firm /limited company, as the case 

may be) is/are not associated with any other firm bidding for the same work(to be 

mentioned in the letter head of the Firm). 

 
xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed 

proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in 
Part-I of the tender document. 

 
xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-

1) in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & 
corrigendum in the letter head of the Firm. 

 
xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) 

shall be duly signed and stamped by the Bidder. 

 
N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to 
satisfy the Authorities for clarification of his documents or credibility. 

 
N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof of 
the qualification requirements and their EMD will be forfeited for such action. 

 
3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid 

as afore-said. 

 
4.0 SECURITY DEPOSIT:- 
 

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and 

the remaining security deposit will be recovered from the contractors each and every On-Account Bill 

[including the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 

& 3.6 of the General Conditions of Contract.  
4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
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5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract. 

 
Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ 
Termination of Contract. 
 

 
6.0 REFUND OF EARNEST MONEY:- 

 
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 
without any interest after opening of Price bid (Part – II) of the e-Tender document. 

 
7.0 VALIDITY OF OFFER:- 

 

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before 

expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the 

Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option 

of the Trustees/ Sanctioning Authority/Engineer. 

 
8.0 DETAILED SCRUTINY OF E-TENDERERS : 

 
8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or additional 
document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Part-II of those bidders who meet 
the qualifying criteria of NIT shall be opened. 

 
9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered non-
responsive in case it :-  

(i) is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate. 
 

(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 
 

(iii) validity of the offer is less than tender stipulation, 
 

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely/offer or tender if submitted with any deviation from the tender terms & 

conditions. 

 
In addition to above, a bidder may be disqualified if – 

 
9.2 a) The bidder provides misleading or false information in the statements and documents submitted. 

 
b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 

 

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered 

from each running bill as well as from the final bill of the contractor for onward transmission of the same 

by the appropriate authority Statutory deductions will also be made as applicable at the time of payment. 

 

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:- 

 
11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or with 

MSME are exempted from depositing Cost of Tender Document and Earnest Money. 
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11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the tender, 

for the items they are not registered with NSIC, then they will have to deposit cost of Tender 

Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be considered. 

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 

 
12.0 EVALUATION CRITERIA:- 
 

12.1 During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-tender 
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the 
Trustees. 

 
 
13.0 ACCEPTANCE OF TENDER:- 

 
13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason 

thereof and also reserve the right to accept the tender in part or as a whole.  
13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and 

any Tenderer who resorts to this will render his tender liable to rejection. 

 
13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 

becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six 

weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract. 

 
14.0 MISCELLANEOUS: 
 

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 
considered. 

 

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own 
terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without 
further reference to the bidder. 

 
iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved 

quality conforming to relevant specifications. The successful Bidder shall also arrange for 

 
the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, required for 
efficient execution of the work.  

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 
language used throughout shall be in English. 

 
v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender 

shall be required to be complete, duly filled in and signed and uploaded. 
 

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest Money 
upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by KoPT 
during registration to KoPT relating to Permanent Security Deposit. 

 
 

 

vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is 
not the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but such a 
declaration is necessary in the interest of Trustees against any possible lapses.  
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5.0: SPECIAL CONDITIONS OF CONTRACT 

 
E-TENDER FOR “Part 1: Development of Alley roads at Kantapukur shed area from remount road to 

Jagannath temple along with development of drainage system of the whole area by 

connecting the whole drainage system to its outfall  & Part 2: Development of Alley roads 

at Hobocone shed area at the western side of Hobocon main road along with 

development of drainage system of the whole area by connecting the whole drainage 

system to outfall. 

1. GENERAL: 
 
These provisions though given in a separate section are part of the tender documents which must be 

read as a whole, the various sections being complementary to one another and are to be taken as 

mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender 

documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, 

Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the 

Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the 

documents as stated below will apply. In particular, these provisions will over ride those in the General 

Conditions provided there is discrepancy between them. 
 

 
2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will override 

others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any 

particular item in the list will take precedence over all those placed lower down in the list. 
 

(a) Order letter.  
(b) Bill of Quantities.  
(c) Drawings.  
(d) Particular Specifications of work.  
(e) Special Conditions of Contract.  
(f) General Conditions of Contract. 

 
In case of any dispute, question or difference either during the execution of the work or any other time as to 
any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Kolkata 
Port Trust, thereon shall be final and binding upon all parties.  
The execution of work shall conform minutely to the approved & assigned drawings & specification & any 
other details drawings which shall be provided /duly approved by the Engineer during the progress of the work 
as to such other drawings those have formed part of the contract documents. 

 
3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
i) The intending bidder must have successfully completed Construction or repairing of  roads  during the last 

7(seven) years ending last day of month previous to one in which applications are invited and the experience 
should be either of the following: 
 
Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender.  
Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender. 
 
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 
 
ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2019, 

should be at least 30% of the estimated amount put to tender.  
iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
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4. SCOPE OF WORK: 

  
Part 1: Development of Alley roads at Kantapukur shed area from remount road to Jagannath 

temple along with development of drainage system of the whole area by connecting the whole drainage 

system to its outfall. 

 Being the only access road to few godowns, the above roads are  extremely busy and lots of heavy 

trailers / trucks ply through it. Blockage of full width of road or blockage for a considerably longer stretch of 

road may not be available during the execution of the work. Before starting the construction work at site, 

the contractor will have to arrange for adequate number of concrete blocks (say 20 nos of approximate 

sizes 0.75 m X 0.30 m X 0.75 m each) as road blocker to isolate & demarcate the working zone. Apart from 

that, mandatory signs, signals, guarding, barricading, diversion etc to be arranged at both the ends of the 

road stretch as per rules & as will be instructed by the Engineer’s representative.  

Setting out the work with required dimensions, maintaining Safety measures, maintaining 

mandatory Labour Register and other work books at site are also under the Scope of Work of the 

contractor 

  

               In addition to all above , the work comprises of earthwork in excavation , dismantling masonry , 

PCC , RCC , flexible pavements , sand filling , preparation of sub base , construction of Granular sub base 

(GSB) , Dry lean concrete (DLC), laying of M-40 grade concrete along with M.S structural work , shuttering , 

reinforcement , soling , laying of NP4 pipes etc and other allied works 

 

     Part -2 :- Development of Alley roads at Hobocone shed area at the western side of Hobocon main 

road along with development of drainage system of the whole area by connecting the whole drainage 

system to its outfall 

 

Being the only access road to few godowns, the above roads are  extremely busy and lots of heavy 

trailers / trucks ply through it. Blockage of full width of road or blockage for a considerably longer stretch of 

road may not be available during the execution of the work. Before starting the construction work at site, 

the contractor will have to arrange for adequate number of concrete blocks (say 20 nos of approximate 

sizes 0.75 m X 0.30 m X 0.75 m each) as road blocker to isolate & demarcate the working zone. Apart from 

that, mandatory signs, signals, guarding, barricading, diversion etc to be arranged at both the ends of the 

road stretch as per rules & as will be instructed by the Engineer’s representative. 

Setting out the work with required dimensions, maintaining Safety measures, maintaining 

mandatory Labour Register and other work books at site are also under the Scope of Work of the 

contractor 

              In addition to all above ,the work comprises of earthwork in excavation , dismantling masonry , PCC 

, RCC , flexible pavements , sand filling , preparation of sub base , construction of Granular sub base (GSB) , 

Dry lean concrete (DLC), laying of M-40 grade concrete along with M.S structural work , shuttering , 

reinforcement , soling , laying of NP4 pipes etc and other allied works. 

    

Setting out the work with required dimensions, maintaining Safety measures, maintaining 

mandatory Labour Register and other work books at site are also under the Scope of Work of the 

contractor. 

 

              In addition as stated above including all appurtenant works as described & set forth in the Bill of 

Quantities, Special Conditions of Contract, Technical Specifications of work as per latest IS / IRC etc 

guidelines with all additional or varied works which may thereafter be required in accordance with clause – 
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7 of General Conditions of Contract & as per direction and upto the satisfaction of the Engineer or his 

representatives. 

 
The intended tenderer shall inspect the site of work in consultation with the S.E (Development), Civil 

Engineering Department and acquaint him with the nature of the work before preparing his tender. His 

attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this regards. No excuse or 

ignorance as to the site conditions, or change in site due to natural factor or availability of space for 

storing material and approaches to the site etc. will be entertained. 

 
Unless otherwise specified, the work to be provided for by the contractor shall include but not be 
limited to the following:- 

 
a) Provide all materials, supervision, services, scaffolding, shoring, strutting, from work, reinforcements, 

vibrators, other tools and plants, transportation, water supply, temporary drainage, dewatering of surface, 

necessary approaches, temporary fencing and temporary lighting as required for safety and work purposes 

etc. 

 

b) Prepare and submit for review and assessment to the Engineer working drawings showing how the 

work is actually going to be done including storage of materials, fencing etc., as well as sequence of 

construction and all other details as may be required by him. 

 

c) Providing all survey equipments with competent personnel to carry out survey works required for 

execution of the work. 

 

d) Providing temporary drainage diversion works during execution of the work. 

 

e) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and 

furnishing the test results to the Engineer for the quality of construction materials and the quality of the 

work done. 

 

f) The contractor shall at all time carry out work in a manner creating least interference to the existing 

services/Traffic operation while consistent with the satisfactory execution of the same. For all works , the 

Contractor shall, in accordance with the direction of the Engineer-In-Charge provide and maintain during 

the execution of the work, a passage for traffic operation along a part of the existing carriage way under 

improvement in addition to putting cautionary notice as may be required/directed by the Engineer for 

safety of workers and the users. 

 

g) The Contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at 

either end of the Bye-passes, relocation and at such intermediate points as directed by the Engineer-In-

Charge for the proper notification of the construction area. No extra payment shall be made for such 

work. 

 

h) The contractor shall carry out the work in phased manner as per availability of the site as the roads & 

the areas are very busy & cannot be blocked wholly at a time & also for a long period so that normal day to 

day activities are not affected for which no such extra payment will be entertained. 
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5. LOCATION:  
1. Alley roads at Kantapukur shed area:-  The site is located near Remount Road Station of Circular 

Railway  and Bhukailash Road.  

 
2. Alley roads at Hobocone shed area:- The site is located near Remount Road Station of Circular Railway  

and near Coal Dock Road /Hide Road.   

 
6. ACCESS TO THE SITE: 1. Alley roads at Kantapukur shed area:-  
  

(a) By Road  :-    Remount Road / Bhukailash Road    
 

 (b) By Rail :-     Remount Road Station of Circular Railway   

 

2. Alley roads at Hobocone shed area:-  

 

a)  By Road  :-    Remount Road / Hide  Road    
 

   (b) By Rail :-     Remount Road Station of Circular Railway   

 

 

7. Work Site: 
 
The work site of 1. Alley roads at Kantapukur shed area  is located near Remount  Road  and Alley roads at 

Hobocone shed area is located near Hide Road .Tenderer must visit the work site and its surrounding before 

submission of the tender, so that due consideration is given to the local conditions at site. The intending 

tenderer should contact Superintending Engineer (KPD), 51, Circular Garden Reach Road, Kolkata 700043 to 

make the site inspection along with his representative. 

 

 

8.  INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 

conditions, and access to the site and location before submission of the tender. He should contact the 

Superintending Engineer (KPD), 51, Circular Garden Reach Road, Kolkata 700043 for collecting information 

about the site before submission of the tender. No excuse will be entertained afterwards on the above ground. 

In case any part of the site cannot be handed over to the successful Bidder in time, no compensation for loss of 

labour or any other cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, 

however, be granted to the successful Bidder on that ground if applied for. 

 
9. SITE CONDITIONS & METHOD OF WORK: 
 
The work site of 1. Alley roads at Kantapukur shed area is located near Remount  Road  and Alley roads at 

Hobocone shed area is located near Hide Road as detailed in the Scope of Work & B.O.Q.The contractor shall 

take adequate measures so as to execute the work with due regard to the above. The cost of which shall have to 

be included in the quoted rates. 

 
Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to 

shift / suspend some construction activity for some duration, this shall be done in compliance with the 

instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above 

points while quoting as no separate claim for idle charges towards labour, material will be considered for 

payment. 

 
Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, 

computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / 

defect to existing structures arising due to the faulty execution of the work shall have to be rectified forthwith as 

directed to the satisfaction of the Engineer, without charging extra. 
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10.TIME OF COMPLETION 
 
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 

completed in all respects within 10 (Ten) months including preliminary time from the date of placement of 

work order. 

 
11. Sufficiency of Tender: 
 

i) The tender drawings and all data / information as furnished herein or inspected and / or collected 

by the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his 

offer at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data / 

information so supplied to him or collected or understood by the tenderer. 
 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the 

rates shall cover all his obligations under the contract and all matters and things necessary for the 

proper construction, completion, commissioning and maintenance of the work. 
 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates 

will prevail over the rate misprinted in B.O.Q. 

 

12. Accessibility for Checking and Supervision. 
 

The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s and 

personnel for supervision and checking of the subject work at his own cost. 

 

13.... Programme and Progress: 
 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work Order 

/ L.O.I. showing the commencement, duration and completion time of all major items of work including 

procurement of all materials etc,. The sequence of work shown in the programme must be practicable and 

compatible with technical specifications and conditions prevailing at site. 

 
The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of 

programme the engineer may require the contractor to augment the input of plant, equipment, labour of any 

item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, without any 

extra charge whatsoever. 
 

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays 

must individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained. 

 
14.Responsibility of the Contractor for methodology of works: 

 

i) The Contractor shall be solely responsible for the methodology and detailed working for the 

whole of the works, keeping in mind the site conditions and shall supply to the Engineer such 

particulars thereof as he may require from time to time. 
 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 

actual methods that would be adopted by the Contractor for the execution of each item of the work 

supported by necessary details. 
 

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery 

that would be used, their locations, arrangements for conveying and handling materials etc., should 

be obtained from the Engineer well in advance for starting each item of work. The Engineer reserves 

the right to suggest modifications or make concrete changes in the methods proposed by the 

Contractor whether accepted previously or not at any stage of the work, to obtain the desired 

accuracy, quality and progress of the work, which will be final and binding on the Contractor. 
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15.  MATERIALS: 
 

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary 

and permanent works required in accordance with the Bill of Quantities or for any extra/additional work 

required as per the directions of the Engineer. The contractor shall procure cement, reinforcement steel and 

other materials from manufacturers approved by the Engineer. 
 

The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s 
verification of contractor’s records of entry and consumption of materials in the works. 

 
16. Quality Control: 

 
Quality control is an essential part in the construction of and must be based on proper objective and 

qualitative measurement. The Contractor will have the full responsibility for quality control and 

delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer 

should be made for effecting improvements in the construction techniques to ensure satisfactory 

quality of work.The quality control function shall include but not be limited to the following items. 

 

17. Sampling and Testing of Construction Materials:  
Essentially to be carried out on the materials brought to site for construction work unless permitted 

otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such 

materials and workmanships as directed by the Engineer or his representative at his own cost. The samples 

shall be taken for test jointly by the representatives of the Engineer and the contractor at the worksite and 

tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the Engineer 

for testing. In case of field test, the contractor shall undertake the test by his own testing equipments or by 

any approved agency in presence of the representatives of the Engineer and the contractor at the worksite. 

All the testing charges and all incidental charges like packaging and transporting the test samples, 

equipments etc. shall be borne by the Contractor. 

 
18.  Specifications/ Codes and Standards: 

 
All works under this contract will be executed according to the Trustees’ Specification for works. Whenever 

the details are not specifically covered in the specifications, relevant provisions in the latest revision and/ 

or replacements of the Indian Standard Specifications (IS) or any other International Code of Practice/ 

CPWD specifications will be followed. The Contractor shall have to procure copies of such codes/ standards 

for ready reference of his own personnel as well as the Engineer or his representative at site at his own 

cost and without any additional reimbursement. 

 
19. Temporary Works: 

The successful tenderer shall allow for providing labour and materials for the construction and 

removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube 

well and pipe lines etc. required for constructional purpose as well as for drinking water purpose of 

contractor’s men, water supply, vats, platform, etc. as may be necessary for the successful execution, 

completion and maintenance of works without any extra cost to the Trustees and the rates should be 

quoted accordingly. No rent shall, however, be charged to the contractor for construction/erection of 

such temporary sheds and structures. 

  
20. Plant & Constructional Equipment: 
 

The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A 
list of plant as intended to be employed by the tenderers in this construction must be furnished with 
full details along with the tender. 

 
21. Contract Price: 
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The “Contract Price” for this contract means the sum named in the tender subject to such additions 
thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as 
provided for in the Contract. 

 

22. Setting out of work and initial measurements: 
 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be 

the contractor’s responsibility to set out the work accurately and get them checked by the Engineer. 

The Contractor shall provide at his own expense all necessary instruments, staff and labour for the 

checking of the survey. 
 

The Contractor shall be responsible for the true setting out of the work and for the correctness of all 

dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified 

by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own 

cost. 

 
23. Forwarding of Materials : 
 

The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may be 

found during the process of execution of the work to the Trustees’ Sales yard or any other site/ godown 

including labourers, transportation, loading, unloading all complete as per the direction of the Engineer or 

his representative at site. No separate payment will be made to the contractor on this account unless 

specifically mentioned in the B.O.Q. 

 
24. PARTICULARS OF EXISTING WORKS: 
 

Such information as maybe given in the specification as to the existing features and works other than those 
now under construction as part of “Kolkata Port Trust” given without warranty of accuracy and neither the 
Trustees nor the Engineer will be liable for any discrepancies therein. 

 
25.  SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 

conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 

property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) 

Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation – 1990 and Safety Officer of the Trustees 

or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, machineries, 

equipments etc. wherever so 
 

required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety 

Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, 

working of tools, plants, machineries, equipments, means of access or any other aspect. 

 
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available 
in proper condition.  
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all 

workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye 

shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works; 

facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by the 

Engineer. 
 

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in 
the relevant safety codes. 

 
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply to the relevant safety codes.  
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to 

be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be 

inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to 

the worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt 

all the above safety measures at his own cost. 
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The successful bidder shall also ensure that – 
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 
project proper. 

 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect 

adversely the quality or appearance thereof or cause injury or death to animal and plant life. 
 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout 
the period of their use and different effluents of the labour hutment shall have to be disposed off 
suitably. 

 
26. HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on 
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in 
time.  
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The 
Contractor should be prepared to resort to round-the-clock working by following shift timings for labour. 

 
27.  POWER SUPPLY: 
 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply 

point of the site of work on receipt of request letter from the Contractor to that effect. All necessary 

arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by 

the Trustees’ Engineer or his representative. 
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of KoPT 

as prevalent amended from time to time including installation and hire charges for meters. The Trustees do not 

guarantee uninterrupted power supply from the above sources and Contractor shall not be compensated for any 

delay in providing / irregularity of power supply. The Contractor shall have to arrange for the supply of power at 

his own cost during such periods. 

 
28. WATER: 
 
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on 

written request from the Contractor, water for drinking purposes may be made available free of cost from the 

exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying 

pipelines, as necessary, as per approval of the Engineer or his representative, for storing and distributing the 

same to the work point at his own cost. 
 
i)Under no circumstances, the contractor would be allowed to use such drinking water for constructional works.  
ii) In any case Dock water will not be allowed to be used for any work including curing. 

 
29.  KEEPING THE SITE AND WORKING AREA CLEAR: 

 
 
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. 

 
30. Protection of existing services: 
 
The contractor must pay full attention to the fact that the existing service facilities for users are not 
distributed at any time due to storing of materials and rubbish and take every precaution to keep the 
entrance passage clear if the same are being used by the laborers.  
The contractor shall be held liable for all damage and interference to the existing service, caused by him in 

execution of works. Should any damage be done to the existing services, in general, the contractor shall 

make good the same and any further work considered necessary by the Engineer’s representative without 

any delay otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s 

decision shall be final and binding. 
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31. Cleaning during execution and after completion: 

 
On completion of the works the contractor shall reinstate and make good at his own expense any 

property or land which might have been disturbed and/or damaged by his works. He should also clean 

the site as required during execution and fully clear the site after completion of all the works. 

 
The contractor shall forward any usable materials found during the course of construction at the work 

site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own 

expenses by his own transport and labour and clean out all part of the work and leave everything clean 

and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made from 

final bill as per discretion of the Engineer/Engineer's representative. 

 
32. METHOD OF MEASUREMENT: 

 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 

according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and 

analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to. 

 
33. ON ACCOUNT PAYMENT: 

 
On account payment to the Contractor shall be arranged as and when required at the discretion of the 

Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The 

terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should 

be submitted by the contractor in quadruplicate to the Office of the respective Superintending Engineer (KPD) 

with necessary documents in original. Subject to the availability and feasibility of system, KoPT may make 

payment directly to the contractor’s designated bank account. For this purpose, the contractor will have to 

indicate (i) name of bank (ii) branch name 
 

(iii) branch code and (iv) designated account number in the “Abstract Form Of Tender”. In case payment is 
made directly through bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT. 

 
34. LABOUR, TOOLS & PLANTS: 

 
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the 
work. 

 
35. ESCALATION / VARIATION ON PRICES: 

 
No Escalation / Variation on the prices on any account will be considered for adjustment / payment. 

 
36. CONTRACT LABOUR LAWS: 

 
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 

1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or 

statuary amendments and the modifications thereof, any other laws relating thereto and the rules made 

there under from time to time. Payment to the labourers to be made as per the minimum wage rates fixed 

by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision 

from time to time. 

 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, 

Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully 

responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities 

of any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and 

Procedures. The Contractor shall comply to the 
 
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no extra 
payment shall be made to the Contractor. 
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The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws 
aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour 

Licence from the Competent Authority for deploying requisite Nos. of labours in the work and submit to the 

Engineer-In-Charge prior to commencement of the work. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by 
Amendment Act No.65 of 1976’  
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications 

thereof and rules made there under from time to time. The contractor shall take into account all the above 

said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this 

account. 
 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of 
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 
/permanent license as per sec12(1) of the Contract Labour Act. 

 
Further , whenever a contract work has commenced or completed , the contractor has to intimate the 
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A  
, within 15 days of such commencement or completion. 

 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), 

Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The 

contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by 

him to his workers. 
 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, 
time & venue of disbursement to be made by him to his workers and he or his authorized 
representative shall have to be present during period of disbursement. 

 
37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 
 
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for 

Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as 

applicable. 

 
If asked for by the Employer, the contractor will be required to submit photocopy of all payment 
challans and produce the original for verification to the representative of the principal employer, i.e.  
Superintending Engineer (KPD). 

 
38. INDEMNIFICATION: 
 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and 
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any 
of the provisions of any law, rules or regulations having the force of law, including but not limited to – 

 
a) The Minimum Wages Act, 1948. 

 
b) The Dock Workers (Regulation Of Employment) Act, 1948 

 
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) 

Act, 1996 
 

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
 

e) The Payment of Wages Act, 1936. 
 

f) The Workmen’s Compensation Act, 1923. 
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g) The Employees Provident Fund Act, 1952. 
 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.  
i) The Equal Remuneration Act, 1976. 

 
j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989 

 
k) Child Labour (Prohibition and Regulation) Act, 1986. 

 
l) The Maternity Benefits Act 1961 

 
m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979. 

 
n) Motor Vehicle Act, latest revision. 

 
o) The payment of Bonus Act,1965. 

 
 

39. TAXES & DUTIES: - 

 
The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra. 

 
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns 
and payment of taxes is also made. 

 
• The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts 

,rules, regulations, procedures, circulars & instructions thereunder applicable in India from time to 

time and to ensure that such compliance is done within the time prescribed under such laws. 

Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are 

timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by 

Supplier/ Service Provider and details available with Kolkata Port Trust, then payments to 

Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch may be 

retained from due payments till such time Kolkata Port Trust is not sure that accurate tax amount is 

finally reflected in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in terms of 

GST laws and that the credit of GST so taken by Kolkata Port Trust is not required to be reversed at a 

later date along with applicable interest. 
 
• Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it 

due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to 

Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata Port Trust by way of 

adjustment in the consideration payable. 
 
• Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to 

claim tax benefit on the same shall be issued by bidder for a particular year before September of the 

succeeding Financial Year. 
 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed 
dealer as per GSTN rating system and further no payment shall be entertained. 

 
40. SETTLEMENT OF DISPUTES: 
 
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with 
or arising out of the contract or the execution of the works, the same shall be dealt as per relevant 
provisions of the General Conditions of Contract. 

 
41. Contractor to execute Contract Agreement: 
 
The contractor after acceptance of his tender shall be required to enter into and execute a Contract 

Agreement to be prepared in the form annexed to the General Conditions of Contract together with 

such modifications as may be necessary within one month from the date of placement of the order. 

The contractor shall have to submit copies in sextuplets of all documents; correspondence, 

connected papers etc. as detailed in the above from of Contract Agreement together with the 
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instrument of Contract Agreement prepared on Non-Judicial stamped paper of requisite 

denomination having five more copies made on plain paper all at his own cost. The successful 

tenderer shall have to submit three sets of such Contract Agreement duly executed, sealed, signed 

and witnessed for execution by the Trustees. The other three sets shall be completed in all respects 

but not signed. If the successful tenderer or tenderers are a partnership concern, they will have to 

get Agreement signed by all the partners or by the partner who is authorized to sign for and on 

behalf of the other partners. 

 
The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of 

the contract. The blank proforma of tender documents shall be supplied in sextuplets to the 

successful tenderer free of charge for preparing the documents of the aforesaid Contract Agreement. 

 
The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement 

neatly and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own 

cost. The successful contractor shall be required to keep close co-ordination and liaison with the 

Traffic Department while executing the works. The Superintending Engineer in charge of the 

construction will direct the representatives of the contractor to maintain liaison with different 

sections of the other departments and the contractor must keep the concerned Superintending 

Engineer of the Civil Engineering Department informed and/or posted with the programme 

contemplated with other departments. The Superintending Engineer of the Civil Engineering 

Department shall be nodal authority in all these co-ordination and / or liaison and all programmes 

must be vetted by him. In cases of exigencies, the contractor or his representatives may establish 

direct liaison/co-ordination but in all such case the Superintending Engineer should be informed 

promptly. 

 
42. Employment of Local Resources: 

 

The contractor shall pay special attention to engage the maximum possible number of local Engineer, 

other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in 

office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when 

called for. 

 

43. Calcutta Port Trust: 
The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be 
construed to read as “KOLKATA PORT TRUST”. 

 
44. Clarification of Bids: 
 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any 

Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price or substance of the Tender 

shall be sought, offered, or permitted except as required to conform the correction of arithmetic 

errors discovered by the Employer in the evaluation of the Tenders. 

 
No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the 

Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional 

information to the notice of the Employer, he should do so in writing. 
 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or 
contract award decisions, may result in the rejection of his Tender. 

 
45. Workmen and Wages: 

 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 
requisite form as instructed by the Engineer or his representative 
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The contractor shall have to engage sufficient number of technically qualified and skilled persons 
to supervise and execute the work and this should be mentioned in the “Schedule-T” of the 
Contract. 

 
46. Rate for payment against extra Items: 
 
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 

depending on contingent situation at site, if required for successful completion of the work, 

extra items have to be carried out by the Contractor. If those items are already available in 

Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; 

including surcharge in force at the time of acceptance of the tender, if any adopted by the 

Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, if 

the rates are not available in the KoPT Schedule of Rtaes, then the Special Rates will be prepared 

as follows:- 
 
(i) The rate of payment of work involving labour & material shall be fixed on the 

following basis. 
 
a) Cost of materials consumed including transport and wastage, plus  
b) Cost of labour actually engaged in the works, plus  
c) Taxes and Duties as applicable, plus 
 
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 
 
(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour 

actually engaged in the work plus 11 % towards profit and cess. 
 
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of 

material plus transport, loading & unloading (if any) plus 11 % towards profit and cess. 

 
47. Disparity in quoted rate/amount. 

 
If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate 

quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount 

shall be derived by adding/subtracting (as the case may be) this percentage with/from the 

Estimated Value put to tender. Similarly in case of disparity between the rate quoted in figures 

and in words, the rate quoted in words shall prevail.  
48. Dock Permit: 
 
For works inside the Docks, Dock permit required for men , materials, vehicles and equipments 

etc. are to be procured by the successful tenderer at free of cost as per recommendation of the 

executing departments/divisions indicating the specific number of free permits to be issued. But 

for creation of individual IDs in permit system a charge as applicable, will be levied per person 

(one time) even for companies/ Individuals who have been granted permission to obtain free 

permits by KoPT. In case the work has to be carried out in an operational zone, the tenderer 

should keep in mind that the work is to be executed without hampering the operational activities 

and should complete the work within the stipulated time specified in the tender. 
 

 
49. Working Period: 
 
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days 

only. However, the tenderer should note that he might be required to carry out the job on 

Sundays, holidays and after normal working hours and at night in addition to the normal working 

hours to expedite the progress of the work if permitted by Competent Authority. The tenderer 

should include in his rates the cost, if any, involved on those accounts. 
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50. Bank Guarantee in lieu of Cash Security Deposit: 
 
Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of 

General Conditions of Contract. However, Bank Guarantee may be considered in lieu of 

Cash Security Deposit. In that case, the Contractor shall have to submit to the Engineer 

a performance Bond in the form of an irrevocable guarantee from any Nationalized 

Bank at Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of 

G.C.C. may be referred to. 

 

51. Measures against pollution: - 

 

The contractor shall have to take proper measures against environmental pollution during 

execution of work as directed by the Engineer. 

 

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those 

that may be issued from time to time without any extra cost to the KoPT. 

 

52. Port Area Obligations: 

 

The Dock area is a custom bounded area and as such the contractor shall comply with all 

regulations of the Port and Custom authorities and those that may be imposed from time to 

time in respect of the transit of all of contractors plants, vehicles, materials, and staff in the 

area. Whenever regulations so require, permits shall have to be obtained for such transit of 

contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 

workmen to comply with all requirements in this “Restricted Area”. 

 

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded 

Area” of the port for stores and other requirements to the full satisfaction of the Port and 

Security Agencies. The contractor shall, abide by all the regulations and rules of Kolkata Port 

Trust and those that 

 

may be issued from time to time without any extra cost to the KoPT. 

 

53.  Defect Liability Period: 

 

The defect  liability period for the work is 3 (Three) years  from the date of completion. During 

this period, if any defect arises the contractor is bound to repair the same or take any other 

action as directed by the Engineer including replacement of the defective portion and redoing the 

same at his own cost within 7 days in case of repairing and 21 days in case of replacement and 

re-doing from receipt of such instruction failing which the work may be done by the Trustees’ by 

some other agencies and the cost of which including 19 1/4 % departmental charges plus GST will 

be recovered from the security deposit or any other dues of the contractor. However, Security 

Deposit will be refunded proportionately i.e. 30% after successful completion of First one year 

and for the next 2 ( two) Years @ 35% each year after  successful completion of 2
nd

  year and 3
rd

 

year. 

 

54. Errors in the B.O.Q : 

 

In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of 

rates will prevail over the rate misprinted in BOQ. 

 

+++++++++++++++++++++++++++++++++ 
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      SCHEDULE T    Annexure-C(Contd) 

      KOLKATA PORT TRUST         

  
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The 

Bidder At 

    The Time Of Submission Of Tender Offer)     

     (To be submitted with Part-I of Offer)      
            

   Bidders must fill in the under noted columns.     
       

Sl. Full particulars of works to be executed Sanctioned Completion time  
Name  and  address  to  
whom 

No. concurrently by the bidder. Tender Value. as  stated  in     reference can be made. 
 (i) Name of work. (in  Rs.) tender.         
 (ii) Client.           
 (iii) W.O. No. & Date.           

1 (i)           

            
 (ii)           

            
 (iii)           

            
2 (i)           

            
 (ii)           

            
 (iii)           

            
3 (i)           

            
 (ii)           

            
 (iii)           

            
4 (i)           

            
 (ii)           

            
 (iii)           
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            (To be submitted with Part-I of Offer)                           Annexure-C(Contd) 
     

  SCHEDULE ‘O’ SHEET – 1 
   

The Bidders are also requested to furnish the following particulars:- 

A) In case of Limited Company  -    

1) Name of Company :   

2) Address of its present registered office. :   

3) Date of its incorporation :   

4) Full name and address of each of its Directors – :   
 any special particulars as to Directors if desire to    
 be stated.    

5) Name, address and other necessary particulars of :   
 Managing Agents, if any appointed by the    
 Company.    

6) Copies of Memorandum, Articles of Association :   
(with the latest amendments, if any).    

7) Copies of audited balance sheets of the Company :   
 for the last three years.    
 
 

 
B) In case of a firm - 

 
1) Name and address of the firm. :

2) When business started :

3) If registered a certified copy of certificate of :
 registration.  

4) A certified copy of the Deed of Partnership :

5) Full name and address of each of the partners :
 and the interest of each partner in the  
 partnership – any special particulars as to  
 partners if desired to be stated.  

6) Whether the firm pays income tax over :

Rs.10, 000/- per year  
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(To be submitted with Part-I of Offer) 
 

SCHEDULE ‘O’ SHEET – 2. 
 

 
C) In case of an Individual:  

1) Full name and address of the Bidder any :
 special particulars of the Bidder if desired to  
 be stated.  

2) Name of the father of the Bidder. :

3) Whether the Bidder carries on business in his :
 own name or any other name.  

4) When business was started and by whom. :
 
 
 
5) Whether any other person is interested in : the 

business directly or indirectly, if so, name and 
address etc. of such persons and the nature of 
such interest. 

 
 
 
6) Whether the Bidder pays Income Tax over : 

Rs.10, 000/- per year.  
 
 
 
 

 
Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)(Proforma of Performance certificate/credential of works)    
[To be issued on issuing authority’s letterhead duly signed with office seal]  

 
1. Name of the Certifying Authority: 

 
 
 
 

2. Name of the  work : 
 
 
 
 

3. Name of the Contractor   : 
 
 
 
 

4. Schedule date of commencement 
and completion of the work as per 
Work Order : 

 
5. Date of actual commencement of 

work & date of actual completion : 

 
6. i) If there is time overrun, whether 

delay is due to the contractor 
(Yes/No.): 

 
ii) If yes, what is the extent of delay 
attributable to the contractor : 

 

 
7. Sanctioned Tender value & Actual 

value executed : 
 

 
8. Quality of work 

(Excellent/satisfactory/poor) : 
 

 

9. Remarks (If any)  :  
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ANNEXURE – D  

DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 
 

Scanned copy of the following documents to be uploaded:- 
 

i) GST registration certificate. 
 

ii) Valid Trade Licence(Valid for current period & also for type of work). 
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not 

applicable, the bidder must submit a declaration in this regard. 

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration 

Certificate. 

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 
Registration Certificate  

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

vii) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates from owners to justify that the intending 
bidder satisfies the earlier mentioned pre-qualification criteria. 

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) 
financial years (i.e. 2016–2017, 2017-2018 and 2018-2019). The same should be 
audited as per relevant norms wherever required. 

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC 
certificate 

 
x) PAN Card 

 
xi) A list of technically qualified and skilled persons would be engaged to supervise and 

execute the work 
 

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / 
de- listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to be 

mentioned in the letter head of the Firm). 
 

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of 

the bidding firm (in the case of proprietorship firm /partnership firm /limited 

company, as the case may be) is/are not associated with any other firm 

bidding for the same work (to be mentioned in the letter head of the Firm). 

 
xiv) A list of works which are in hand at the time of submitting the offer as per the 

enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-
C’ (Schedule –T) in Part-I of the tender document. 

 
xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma 

(Annexure –D-1) in lieu of submission of signed copies of the full Tender 
document ,G.C.C,addenda & corrigendum in the letter head of the Firm. 

xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without 
price quoted) shall be duly signed and stamped by the Bidder. 

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked 
for, to satisfy the Authorities. 

 
N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 
they have made misleading or false representations in the forms, statements and attachments submitted 
in proof of the qualification requirements and their EMD will be forfeited for such action. 
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ANNEXURE –D-1 
 
 

NIT NO.  KOPT/KDS/CIV /T/2431/93  Dt. 13.11.19  
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S 

LETTERHEAD, SIGNED, SCANNED AND UPLOADED]  
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

 

 
Ref. No………… Dated: 

The Chief Engineer,  
Kolkata Port Trust,  
Civil Engineering Department,  
15, Strand Road,  
Kolkata – 700 001 

Dear Sir, 
 

 
1. We, ………………………………………………………..(Name of Tenderer) have fully read and understood the 

entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-

tender and no other source, and will comply to the said document, GCC, Corrigendum and Addenda. 

 
 

We are submitting this undertaking in lieu of submission of signed copy of the full tender 

documents GCC, Corrigendum and Addenda. 

 
Yours faithfully, 

 
Signature of Tenderer…………………………………………………………… 
 

 
Name: ………………………………………….. 
 
Designation: …………………………………… 
 
Date : ………………………………………….. 
 
Seal of the tenderer……………………………. 
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Annexure –E  

     कोलकाता  प�न  	यास 

Kolkata Port Trust 

                                                                                                                        �स
वल इंजी�नय�रगं 
वभाग    

                                                                                                                        CIVIL ENGINEERING DEPARTMENT    

15, ���ड रोड, कोलकाता -700001 

15, Strand Road, Kolkata – 700001 
 

NIT No.: KOPT/KDS/CIV /T/2431/93  Dt. 13.11.19 
  

 
               NOTE: Last Date of Download of tender documents : 09.12.19 (up to 14.00 hours) 

 

Tender is due for submission by 3:00 P.M. On 09.12.19 

Tender is due to open at 3:00 P.M. On 10.12.19 

 
 
 
 
 

PRICE BID(PART-II) 

 
*************************************************** *************************** 

Part 1: Development of Alley roads at Kantapukur shed area from remount road to Jagannath temple 

along with development of drainage system of the whole area by connecting the whole drainage system 

to its outfall  & Part 2: Development of Alley roads at Hobocone shed area at the western side of 

Hobocon main road along with development of drainage system of the whole area by connecting the 

whole drainage system to outfall. 

***************************************************************** 
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                                                                                                                                        Annexure-E(Contd.) 

 
E-TENDER FOR “Part 1: Development of Alley roads at Kantapukur shed area from remount road to 

Jagannath temple along with development of drainage system of the whole area by connecting the 

whole drainage system to its outfall  & Part 2: Development of Alley roads at Hobocone shed area at the 

western side of Hobocon main road along with development of drainage system of the whole area by 

connecting the whole drainage system to outfall”. 
 

 
NIT NO : KOPT/KDS/CIV /T/2431/93 Dt. 13.11.19 

   PART –II/PRICE BID 

         
   TENDER PARTICULARS    
          

          

    

ESTIMATED COST  : 

Rs.19,89,12,018.10 (Rupees Nineteen  crore eighty 

nine lakh twelve thousand  eighteen  and paise 

ten   only) 

 
    

EARNEST MONEY  :   Rs.29,89,200/- (Rupees twenty nine lakh eighty nine 
thousand two hundred only) 
 

 

      

   
TIME OF COMPLETION  : 10 (Ten) Months 

    

COST OF TENDER DOCUMENTS   Rs.2950/-(Rupees two thousand nine hundred fifty only) 
    

PERIOD OF DOWNLOAD OF E-TENDER   15.11.2018 to 09.12.2018 (UPTO 14:00 HRS.) 

(Both Days Inclusive)       
    

DATE AND TIME FOR PRE-BID MEETING & SITE  : No pre bid meeting 

VISIT       
      

LAST DATE OF SUBMISSION OF E-TENDER AND : Submission: Up to 15:00 hrs.09.12.19    
OPENING OF THE TENDER    

      Opening after 3-00 P.M on 10.12.19 
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कोलकाताकोलकाताकोलकाताकोलकाता पपपप����तनतनतनतन यासयासयासयास 

KOLKATA PORT TRUST 
  

CIVIL ENGINEERING  DEPARTMENT 
 

PREAMBLE TO THE BILL OF QUANTITIES 

 
E-TENDER FOR “Part A: Development of Alley roads at Kantapukur shed area from remount road to 

Jagannath temple along with development of drainage system of the whole area by connecting the 

whole drainage system to its outfall  & Part B: Development of Alley roads at Hobocone shed area at 

the western side of Hobocon main road along with development of drainage system of the whole area 

by connecting the whole drainage system to outfall. 

 
TENDER NO : KOPT/KDS/CIV /T/2431/93 Dt. 13.11.19 

 

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the Particular 

Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly familiarise 

himself with the total scope of work and its mode of execution. 
 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering. 

Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order 

Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative. 
 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily 

repeated in the description of items in the Bill of Quantities. 
 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished 

work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all 

risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor. 
 
1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of 

Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in 
the prices and rates of other items. 

 
1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the 

Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:- 
 
1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants, equipment 

machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation. 
 
1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other 

requirements. 
 
1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, water and 

electricity.  
2.1 All First Aid, Welfare and safety requirements.  
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 
 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or 
issued to him by the Trustees. 
 
2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par with the 

estimated amount put to tender on line based on his own analysis . 
  

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer. 
 
2.6 The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , other 
excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. 

 

2.7 On completion of the works the contractor shall reinstate and make good at his own expense any property or land 

which might have been disturbed and/or damaged by his works. He should also clean the site as required during 

execution and fully clear the site after completion of all the works. 
 

The contractor shall forward any usable materials found during the course of construction at the work site or its 

vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his own 

transport and labour and clean out all part of the work and leave everything clean and tidy to the entire 

satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of the 

Engineer/Engineer's representative. 
 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 
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                कोलकाताकोलकाताकोलकाताकोलकाता  प�नप�नप�नप�न  	यास	यास	यास	यास 

      Kolkata Port Trust 

                            �स
वल �स
वल �स
वल �स
वल इंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगंइंजी�नय�रगं    
वभाग
वभाग
वभाग
वभाग    

CIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENTCIVIL ENGINEERING DEPARTMENT 

BILL OF QUANTITIES 
   
 TENDER NO: - KOPT/KDS/CIV /T/2431/93                  Dt. 13.11.2019 
 

Part-1:- Part 1: Development of Alley roads at Kantapukur shed area from remount road to Jagannath 

temple along with development of drainage system of the whole area by connecting the whole 

drainage system to its outfall  & Part 2: Development of Alley roads at Hobocone shed area at the 

western side of Hobocon main road along with development of drainage system of the whole area by 

connecting the whole drainage system to outfall. 

 
Part 1: Development of Alley roads at Kantapukur shed area from remount road to Jagannath temple along 

with development of drainage system of the whole area by connecting the whole drainage system to 

its outfall   

Part-A :- Road work:-  

  
Sl. No Description of Item Quantity Rate             

(Rs.     P) 

Unit Amount 

( Rs. P) 

1.  Earth work in excavation of the foundation tranches 

or drains in all sorts of soil (including mixed soil but 

excluding laterite or sand stone) including removing 

spreading or stacking the spoils within a lead of 

75Mtr as directed. The Item including necessary 

trimming the sides of tranches, levelling, dressing 

and ramming the bottom, bailing out water etc. as 

required complete. Depth of excavation not 

exceeding 1500 mm. 

10000.00 11927.00 Per%  

Cum 

1192700.00 

2.  Dismantle all types of Masonry excepting cement 

concrete plain or reinforced, stacking serviceable 

Materials at site &removing the rubbish as directed 

within a lead of 75 Mtr in ground floor including roof. 

 

50.00 447.00 Per Cum 22350.00 

3.  Dismantling all types of plain cement concrete 

works, stacking serviceable materials at site and 

removing rubbish as directed within a lead of 75 m. 

in ground floor including roof above 150 mm. thick 

 

1000.00 1417.00 Per Cum 1417000.00 

4. Dismantling R.C. floor, roof, beams etc. including 

cutting rods and removing rubbish as directed within 

a lead of 75 m. including stacking of steel bars in 

ground floor including roof. 

500.00 1956.00 Per Cum 978000.00 

5. Dismantling of flexible pavements and disposal of 

dismantled materials upto a lead of 100 m stacking 

serviceable and unserviceable materials separately 

as per technical specification Cl 202 for Rural Roads 

of MORD  

(a)Bituminous Courses 

(i) by mechanical means 

100.00 288.36 Per Cum 28836.00 
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 (b) Granular Courses 

(i) By manual means 

50.00 471.57 Per Sqm. 23578.50 

6. Earth work in filling in foundation trenches or plinth 

with good earth, in layers not exceeding 150 mm. 

including watering and ramming etc. layer by layer 

complete. (Payment to be made on the basis of 

measurement of finished quantity of work).  

a) With earth obtained from excavation of 

foundation. 

 

4000.00 7754.00 Per %Cum 310160.00 

7.  Filling in foundation or plinth by fine sand in layers 

not exceeding 150 mm as directed and consolidating 

the same by thorough saturation with water, 

ramming complete including the cost of supply of 

sand. (payment to be made on measurement of 

finished quantity) 

 

1000.00 131714.00 Per 

% Cum 

1317140.00 

8. Preparation and consolidation of sub-grade with 

power road roller of 8 – 12 tonne capacity after 

cutting exiting road upto required depth, dressing to 

camber and consolidation with road roller including 

making good the undulation etc and rerolling the 

sub-grade and disposal of surplus earth with lead 

upto 50 meters  

 

19000.00 93.29 Per Sqm. 1772510.00 

9. Construction of Granular Sub Base by providing 

graded materials , mixing in wet mix plant at OMC , 

carriage of mixed materials to work site spreading in 

uniform layers with motor grader on prepared 

surface in proper grade and camber , compacting 

with vibratory power roller to cahieve the desired 

density including lighting , guarding , barricading 

including cost of all materials , machinery , tools and 

plants and cost of quality control complete as per 

Clause 401 of specifications for Road and Bridge 

works of MORTH ( 5 th revision ) : Grading I  

 

3000.00 2348.29 Per Cum 7044870.00 

10. Supplying and laying Polythene Sheet (150gm / 

sq.m.) over damp proof course or below flooring or 

roof terracing or in foundation or in foundation 

trenches. 

 

19000.00 24.00 Per Sqm. 456000.00 

11. Construction of dry lean cement concrete Sub- base 

over a prepared sub-grade with coarse and fine 

aggregate conforming to IS: 383, the size of coarse 

aggregate not exceeding 25 mm, aggregate cement 

ratio not to exceed 15:1, aggregate gradation after 

blending to be as per table 600-1, cement content 

not to be less than 150 kg/ cum, optimum moisture 

content to be determined during trial length 

construction, concrete strength not to be less than 10 

Mpa at 7 days, mixed in a batching plant, transported 

to site, laid with a paver with electronic sensor, 

compacting with 8-10 tonnes vibratory roller, 

finishing and curing. (As per clause 601 of 

specifications for Road & Bridge Works of 

MoRT&H (5th Revision). 

  

3000.00 3649.00 Per Cum 10947000.00 
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12. Hire and labour charges for the shuttering with 

centering and necessary staging up to 4Mtr using 

approved stout props and 25 mm to 30 mm thick 

hard wood planked with required bracing for 

concrete slabs beams, columns, lintels curved or 

straight including fittings, fixing and striking out after 

completion of the works (up to roof of ground floor) 

as per the direction of Engineer – In – Charge. 

Steel shuttering or 9 to 12 mm thick approved quality 

ply board shuttering in any concrete work. 

 

5000.00 369.00 Per Sqm 1845000.00 

13. Provide Reinforcement for reinforced concrete work 

in all sorts of structures including distribution bars, 

stirrups, binders etc initial straightening and removal 

of loose rust (if necessary), cutting to requisite length, 

hooking and bending to correct shape, placing in 

proper position and binding with 16 gauge black 

annealed wire at every intersection, complete as per 

drawing and direction.  

For works in foundation and upto roof of ground 

floor/upto 4 m 

Tor steel/Mild steel. SAIL / TATA / RINL 

 

5.00 71416.00 Per MT 357080.00 

14. Supplying ready mixed concrete of M 40 Grade with 

well graded stone chips of 20 mm nominal size 

containing designed quantity of cement per Cu.m of 

wet concrete produced in computerised batching 

plant under controlled condition using approved 

super plastisizer, designing concrete mix following I.S. 

10262 and I.S. 456, transporting the mix with 

agitation in transit mixer to work site depositing the 

mix on a platform erected for the purpose at required 

levels of concreting and then placing the mix in its 

final location of form work, compacting and curing 

the same complete as per specification & direction of 

the Engineer-in-charge including computerised 

batching plant transit mixer with all accessories 

vibrators etc. inclusive of all other incidental charges 

in this connection complete but excluding cost of hire 

charge of platform and its supporting staging which 

would be paid through separate item.[cement to be 

supplied by the Manufacturer/ supplier] 

In ground floor and foundation. Without  approved 

concrete pump. 

5800.00 8825.18 Per Cum 51186044.00 

15. Supply & spreading Shali Floor MDH metalic floor 

hardening compound at the surface of the concrete 

for heavy traffic yard after compaction but before its 

finishing to increase resistance to abrasion & 

resistant to mechanical wear and the hardener 

should be compacted with a power trowel / floater. 

Broom or line texturing in transveres direction shall 

be provided at the surface after finishing and floating 

 

18500.00 361.37 Per Sqm 6685345.00 

16. Providing & fixing MS round dowel bar of 32 mm dia & 

500 mm long with necessary anchoraing arrangement 

including carriage & all complete. 

 

16100.00 224.46 Each 3613806.00 

17.  Providing & fixing Plastic sheating Dowel cap (Pvc) of 

32 mm dia & 300 mm long with necessary 

arrangement for fixing the same of approve make 

16100.00 22.97 Each 369817.00 
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including carriage & all complete. 

18.  Providing and laying sealing compound (polysulphide 

sealent) of approved make & manufacture in  joints 

of concrete pavement as per drawing  including 

applying a coat of sealent primer of approved brand 

with top as concave surface having 3mm depression 

in the middle of the joint including cost of backer rod 

of size 10 mm dia at the bottom of the groove (size 

8.0 to 10.0 mm wide and 22.00 mm deep)including 

cost of all accessories , all materials , transportation, 

cleaning of joints by blower all complete including 

application by a authorazed applicater or the 

manufracturer  as per manufracturer's specification 

all complete 

 

7000.00 357.87 Per Mtr. 2505090.00 

19.  .Labour charges for saw cutting of green concrete 

with Saw Cutting Machine after 24 hrs. of concreting. 

The width & depth of Initial saw cut groove will be 

4mm x 90mm. After 28 days the groove size is to be 

increased to 8-10 mm width & 22 mm depth with saw 

cut machine 

 

70.00 140.00 Per Sqm. 9800.00 

20.  Single Brick Flat Soling of picked jhama bricks 

including ramming and dressing bed to proper level 

and filling joints with  local sand 

 

6000.00 361.00 Per Sqm. 2166000.00 

21. Ordinary Cement concrete (mix 1:2:4) with graded 

stone chips (20 mm nominal size) excluding 

shuttering and reinforcement,if any, in gound floor as 

per relevant IS codes. Pakur Variety 

500.00 6156.42 Per Cum. 3078210.00 

22. Supplying, fitting and fixing retro-reflective warning & 

regulatory sign with imported reflective sticker of 

approved quality for lettering direction, arrow,symbol 

etc. pasted on 14 S.W.C plain galvanised steel of TATA 

make having clean cut edge & radiuses at all corners 

painting two coats of synthetic enamel paint over a 

coat of priming on both sides of the G.I sheet by 

spray painting with necessary bolting etc. The rate 

includes cost of reflective sign sticker, G.I sheet, 

fitting fixing , hoisting & placing in position on steel 

frame work with necessary tack welding in bolting 

complete as per approved drawing etc. & direction of 

Engineer-in-charge but excluding the cost of steel 

frame. 

a) Retro reflective sign on one side 

 

20.00 5146.00 Per Sqm.  102920.00 

23. Providing , laying , spreading and compacting graded 

stone aggregates to wet mix macadam specification 

including screening of aggregates from granular 

materials premixing the materials with water at OMC 

in wet mix plant , carriage of mix materials by tipper 

to site , laying in uniform 

layers with paver in sub base / base course on well 

prepared surface and compacting with vibratory 

roller to achieve the desired density including supply 

of all materials , machinery , fuel and lubricants 

including incidental cost for lighting , guarding , 

barricading , making earthen bundh to protect the 

100.00 2611.83 Per Cum.  261183.00 
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edges including cost of quality control complete as 

per clause 406 of specification for Road and Bridge 

works of MORTH (5th Revision ). 

24. Providing and applying primer coat with Cationic 

Bitumen Emulsion of approved grade conforming to 

IS:8887 – 1978 are requisite quantity on prepared 

surface of granular base including cleaning of road 

surface and spraying primer using mechanical means 

including cost and carriage of bitumen emulsion and 

all other incidental cost of work complete as per 

Clause 502 of Specifications for Road & Bridge Works 

of MORTH (5
th

 Revision).For WMM surface  

(With primer @ 0.70-1.0Kg/Sqm).                                                                                 

500.00 34.62 Per Sqm. 17310.00 

25. Providing and laying dense bituminous macadam 

with Hot Mix Plant producing an average output of 75 

tonnes per hour using coarse aggregate, fine 

aggregate, filler and bituminous binder as per design 

Job Mix Formula conforming Marshall Method as per 

specification, including screening, cleaning of chips 

and preparing a uniform and quality mix in Hot Mix 

Plant and ensuring a homogeneous mix, in which all 

particles of the mineral aggregate are coated 

uniformly, transporting the hot mix to work site, 

laying the mixed materials at specified laying 

temperature with a hydrostatic paver finisher with 

sensor control to the required grade, level and 

alignment over prepared surface coated with tack 

coat, rolling with smooth wheeled, vibratory and 

tandem rollers for break down, inter – mediate and 

finished rolling to achieve the desired density of at 

least98% of that Laboratory Marshall Specimen, hand 

packing and pinning to give an even surface including 

cost and carriage of bitumen, coarse and fine 

aggregates and filler materials and hire charges of 

machinery and equipment for construction and 

quality control, fuels and lubricants and wages of 

operational staff complete as per Clause 505 of 

Specifications of Road & Bridge Work of MORTH (5
th

 

Revision). For Grading 1L37.5 mm nominal size, 100 

mm thick) Using Batch Type HMP of minimum 

capacity 100 – 120 TPH.    

                                                    

50.00 8417.98 Per Cum.  420899.00 

26.  Providing & applying tack coat with Cationic Bitumen 

Emulsion of approved grade conforming to IS:8877 – 

1978 on the prepared surface cleaned with Hydraulic 

broom, moistening the surface including cost and 

carriage of emulsion, hire charges of machinery and 

labour, cost of fuel and lubricants all complete as per 

Clause 503 of Specifications for Road & Bridge Works 

of MORTH (5
th

 Revision). On Bituminous and RCC 

surface: (using Bitumen Emulsion at the rate of 0.20 

to 0.30 Kg per Sqm.)   

                                                                                                 

1000.00 11.08 Per Sqm. 11080.00 

27. Providing and laying bituminous concrete with Hot 

Mix Plant using coarse aggregates, fine aggregates, 

filler materials and bituminous binder of required 

specification including screening, cleaning of chips 

and preparing a uniform and quality mix in Hot Mix 

Plant and ensuring a homogeneous mix, in which all 

particles of mineral aggregates are coated uniformly, 

20.00 9797.28 Per Cum. 195945.60 
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transporting the hot mix to work site, laying the 

mixed materials at specified laying temperature with 

a hydrostatic paver finisher with sensor control to the 

required grade, level and alignment over prepared 

surface coated with tack coat, rolling with smooth 

wheeled, vibratory and tandem rollers for break 

down, inter-mediate and finished rolling to achieve 

the desired density of at least 98% of that of 

Laboratory Marshall specimen, including cost and 

carriage of bitumen, coarse and fine aggregates and 

filler materials and hire charges of machinery and 

equipment for construction and quality control, fuel 

and lubricants and wages of operational staff 

complete as per Clause 507 of Specifications for Road 

& Bridge Works of MORT&H (5
th

 Revision). For 

Grading 2L13.2 mm nominal size, 40 mm thick) Using 

Batch Type HMP of minimum capacity 100 – 120TP 

 

28. Cutting to requisite length or shape departmental R.S. 

joists, channels, angles, tees, plates etc.(payment to be 

made on area of cut surface 

 

2000.00 8.00 Per Sq. Cm.  16000.00 

29. M.S. structural works in columns, beams etc. with 

simple rolled structural members (e.g. joists, angle, 

channel sections conforming to IS: 226, IS: 808 & SP 

(6)- 1964 connected to one another with bracket, 

gussets, cleats as per design, direction of Engineer-in-  

charge complete including cutting to requisite shape 

and length, fabrication with necessary bolting, metal 

arc welding conforming to IS: 816- 1956 & IS: 1995 

using electrodes of approved make and brand 

conforming to IS:814- 1957, haulage, hoisting and 

erection all complete. The rate includes the cost of 

rolled steel section, consumables such as electrodes, 

gas and hire charge of all tools and plants and labour 

required for the work including all incidental chages 

such as electricity charges, labour insurance charges 

etc.Payment to be made on the basis of calculated 

weight of structural members only in finished work as 

per IS specified weight. Payment for gusset, bracket, 

cleat, rivets, bolts and nuts may be make by adding the 

actual weight of such items with the weight of finished 

structural members or 7% of weight for finished 

structural members weighing not less than 22.5 Kg. / 

m. or 15 % of weight for finished structal members 

weighing less than 22.5 Kg. / m. may be increased 

allow for bracket, cleat, rivet, bolts and nuts etc. and 

no seperate payment being made for these items, as 

per direction of Engineer In Charge. The rates are 

considered for a height of erection 8m. / 2nd floor 

level from the ground. 

 

 Add 1.5% extra over the rate for each additional floor 

or 4m. beyond initiial 8m. or part thereof.For 

structural members of specified sections weighing less 

than 22.5 Kg./m 

 

2.00 72603.00 Per MT 145206.00 

30. Carriage of steel material over pucca road including 

loading into trucks at lifting point , unloading at 

destination ,stacking properly in godown or yard as 

20.00 178.00 Per MT 3560.00 
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directed including carriage by head load up to a lead 

of 50.00 m at each of the two points. 

Distance upto 5.00 Km 

                                                                                                 

31. Removal of rubbish,earth etc. from the working site 

and disposal of the same beyond the compound, in 

conformity with the Municipal /Corporation Rules 

for such disposal, loading into truck and cleaning the 

site in all respect as per direction of Engineer in 

charge 

 

8000.00 166.00 Per Cum.  1328000.00 

32. Supplying, fitting and fixing in position G.I. pipes of 

TATA make for underground works with all necessary 

accessories,specials viz.socket, bend, tee, union, 

cross, elbow, nipple, short piece etc.including cost of 

all materials,jointing materials ,cutting pipes,making 

threads,cutting trenches upto 1.5 metre below 

surface in all sorts of soil and refilling the same as 

directed with two coats of painting on G.I. pipes and 

specials with bituminous paint complete in all 

respect. (Payment will be made on the centre line 

measurement of the total pipe line including all 

specials No separate payment will be made for 

accessories, specials.Payment for painting will be 

made seperately) 

100 mm dia. medium quality 

 

150.00 1006.00 Per Meter 150900.00 

50 mm dia. medium quality 100.00 520.00 Per Meter 52000.00 

25 mm dia. medium quality 

 

100.00 319.00 Per Meter 31900.00 

   Total Part-A  Rs. 10,00,63,240.10 

Part- B :- 

1 Earth work in excavation of the foundation tranches 

or drains in all sorts of soil (including mixed soil but 

excluding laterite or sand stone) including removing 

spreading or stacking the spoils within a lead of 75Mtr 

as directed. The Item including necessary trimming 

the sides of tranches, levelling, dressing and ramming 

the bottom, bailing out water etc. as required 

complete. Depth of excavation not exceeding 1500 

mm. 

9000.00 11927.00 Per%  

Cum 

1073430.00 

2 Earth work in filling in foundation trenches or plinth 

with good earth, in layers not exceeding 150 mm. 

including watering and ramming etc. layer by layer 

complete. (Payment to be made on the basis of 

measurement of finished quantity of work). 

(a) With earth obtained from excavation of 

foundation. 

 

2000.00 

 

7,754.00 

 

%Cum 

 

155080.00 

3 Filling in foundation or plinth by fine sand in layers 

not exceeding 150 mm as directed and consolidating 

the same by thorough saturation with water, 

ramming complete including the cost of supply of 

sand. (payment to be made on measurement of 

finished quantity) 

500.00 131714.00 Per 

% Cum 

658570.00 
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4 Dismantling all types of plain cement concrete works, 

stacking serviceable materials at site and removing 

rubbish as directed within a lead of 75 m. in ground 

floor including roof. 

above 150 mm. thick 

 

50.00 1417.00 Per Cum 70850.00 

5 Dismantling R.C. floor, roof, beams etc. including 

cutting rods and removing rubbish as directed within 

a lead of 75 m. including stacking of steel bars in 

ground floor including roof. 

 

50.00 1956.00 Per Cum 97800.00 

6 Dismantle all types of Masonry excepting cement 

concrete plain or reinforced, stacking serviceable 

Materials at site &removing the rubbish as directed 

within a lead of 75 Mtr in ground floor including roof. 

 

30.00 447.00 Per Cum 13410.00 

7 
Single Brick Flat Soling of picked jhama bricks 

including ramming and dressing bed to proper level 

and filling joints with  local sand. 

9000.00 361.00 Per Sqm 3249000.00 

8 Brick work with 1st class bricks in cement mortar (1:6) 

(a) In foundation and plinth 

40.00 5413.00 Per cum. 216520.00 

9 Ordinary Cement concrete (mix 1:2:4) with graded 

stone chips (20 mm nominal size) excluding shuttering 

and reinforcement,if any, in gound floor as per 

relevant IS codes. Pakur Variety 

 

775.00 6156.42 Per Cum 4771225.50 

10 Providing Ordinary Cement concrete (mix 1:1.5:3)  

with graded stone chips (20 mm nominal size) 

excluding shuttering and reinforcement if any, as per 

relevant IS codes. 

(i) Pakur Variety 

 in ground floor including roof 

 

2000.00 6895.09 Per Cum 13790180.00 

11 Provide Reinforcement for reinforced concrete work 

in all sorts of structures including distribution bars, 

stirrups, binders etc initial straightening and removal 

of loose rust (if necessary), cutting to requisite 

length, hooking and bending to correct shape, 

placing in proper position and binding with 16 gauge 

black annealed wire at every intersection, complete 

as per drawing and direction.  

For works in foundation and upto roof of ground 

floor/upto 4 m 

Tor steel/Mild steel. SAIL / TATA / RINL 

 

200.00 71416.00 Per MT 14283200.00 

12 

  

Hire and labour charges for shuttering with centering 

and necessary staging upto 4 m using approved stout 

props and thick hard wood planks of approved 

thickness with required bracing for concrete slabs, 

beams and columns, lintels curved or straight 

including fitting, fixing and striking out after 

completion of works (upto roof of ground floor 

25 mm to 30 mm thick wooden shuttering as per 

decision & direction of Engineer-In-Charge. 

3500.00 335.00 Per sqm. 1172500.00 
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13 

  

Plaster (to wall, floor, ceiling etc.) with sand and 

cement mortar including rounding off or chamfering 

corners as directed and raking out joints including 

throating, nosing and drip course, scaffolding/staging  

where necessary (Ground floor).[Excluding cost of 

chipping over concrete surface]   With 1:6 cement 

mortar 

 20 mm thick plaster 

2000.00 175.00 Per Sqm.  350000.00 

14 Neat cement punning about 1.5mm thick in 

wall,dado,window sill,floor etc. NOTE:Cement 0.152 

cu.m per100 sq.m. 

 

2000.00 34.00 Per Sqm 68,000.00 

15 Stripping off worn out plaster and raking out joints of 

walls, celings etc. upto any height and in any floor 

including removing rubbish within a lead of 75m as 

directed 

1000.00 19.00 Per Sqm 19000.00 

16  Artificial stone in floor, dado, staircase etc with 

cement concrete (1:2:4) with stone chips, laid in 

panels as directed with topping made with ordinary 

or white cement (as necessary) and marble dust in 

proportion (1:2) including smooth finishing and 

rounding off corners including raking out joints or 

roughening of concrete surface and application of 

cement slurry before flooring works using cement @ 

1.75 kg/sq.m all complete including all materials and 

labour. In ground floor.3 mm. thick topping (High 

polishing grinding on this item is not permitted with 

ordinary cement). 

Using grey cement 

 25 mm. thick   

500.00 273.00 Per sqm. 136500.00 

17 Removal of rubbish,earth etc. from the working site 

and disposal of the same beyond the compound, in 

conformity with the Municipal /Corporation Rules for 

such disposal, loading into truck and cleaning the site 

in all respect as per direction of Engineer in charge 

 

7250.00 166.00 Per Cum 1203500.00 

18.  Uprooting and removing plants from the surface of 

walls parapet etc and making good damages. 

Repairing of damages to be paid separately. 

    

 (a) Small plant of girth of exposed stem upto 75 mm. 

lift upto 6 mtr. 

300.00 51.00 Each 15300.00 

 (b) Medium size plant of girth of exposed stem above 

75 mm. but not exceeding 150 mm. lift upto 6 mtr. 

100.00 61.00 Each 6100.00 

 (c) Large plant of girth of exposed stem above 150 mm. 

but not exceeding 225 mm. lift upto 6 mtr. 

 

100.00 189.00 Each 18900.00 

19.  Providing and laying reinforced cement concrete pipe 

NP4 with spigot socket for culverts on first class 

bedding of granular material in double row including 

fixing with cement mortar 1:2 as per Technical 

Specification Clause 1106 for Rural Roads of MORD. 

600 mm dia 

 

 

150.00 3904.92 per Mtr. 585738.00 

20. Supplying, fitting and fixing in position reinforced 

cement polymer concrete manhole /gully pit cover 

with matching frame.As per I.S-12592(M.D) 

(i) 35 MT load bearing capacity round manhole cover 

30.00 4034.00 each 121020.00 
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provided with two lifter hooks fitted with matching 

frame of size Cover: 700 mm X 100 mm 

Frame: 910 mm X 185 mm 

opening: 560mm 

Weight: 245 kg (approx) 

 

21. M.S. structural works in columns, beams etc. with 

simple rolled structural members (e.g. joists, angle, 

channel sections conforming to IS: 226, IS: 808 & SP 

(6)- 1964 connected to one another with bracket, 

gussets, cleats as per design, direction of Engineer-in-  

charge complete including cutting to requisite shape 

and length, fabrication with necessary bolting, metal 

arc welding conforming to IS: 816- 1956 & IS: 1995 

using electrodes of approved make and brand 

conforming to IS:814- 1957, haulage, hoisting and 

erection all complete. The rate includes the cost of 

rolled steel section, consumables such as electrodes, 

gas and hire charge of all tools and plants and labour 

required for the work including all incidental chages 

such as electricity charges, labour insurance charges 

etc.Payment to be made on the basis of calculated 

weight of structural members only in finished work as 

per IS specified weight. Payment for gusset, bracket, 

cleat, rivets, bolts and nuts may be make by adding 

the actual weight of such items with the weight of 

finished structural members or 7% of weight for 

finished structural members weighing not less than 

22.5 Kg. / m. or 15 % of weight for finished structal 

members weighing less than 22.5 Kg. / m. may be 

increased allow for bracket, cleat, rivet, bolts and 

nuts etc. and no seperate payment being made for 

these items, as per direction of Engineer In Charge. 

The rates are considered for a height of erection 8m. 

/ 2nd floor level from the ground. 

 

Add 1.5% extra over the rate for each additional floor 

or 4m. beyond initiial 8m. or part thereof.For 

structural members of specified sections weighing 

less than 22.5 Kg./m 

   

5.00 72603.00 Per Mt 363015.00 

22. Cleaning rubbish , sludge , liquid earth , mud , debris 

and other materials etc. from kutcha /pucca surface 

drain of any size and upto 1.5 m deep including 

stacking the spoil within a lead of 75 metre by manual 

means. Payment will be made on the basis of actual 

measurement of spoils in dry condition. 

 

150.00 167.83 Per Cum 25174.50 

    Part-B                  Total =Rs. 4,24,64,013.00 

 

 

 

 

                                                                              Part-1.  
 

                                                            Part-A               Rs. 10,00,63,240.10 

                                                                          Part-B               Rs.   4,24,64,013.00 

                                                           Total:-                Rs. 14,25,27,253.10 
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Part-2:- Development of Alley roads at Hobocone shed area at the western side of Hobocone main road               

along with development of drainage system of the whole area by connecting the whole drainage system to its 

outfall 

 

 Part  A:- - ROAD WORK 

 

1. Earth work in excavation of the foundation tranches or 

drains in all sorts of soil (including mixed soil but 

excluding laterite or sand stone) including removing 

spreading or stacking the spoils within a lead of 75Mtr 

as directed. The Item including necessary trimming the 

sides of tranches, levelling, dressing and ramming the 

bottom, bailing out water etc. as required complete. 

Depth of excavation not exceeding 1500 mm. 

 

5500.00 11927.00 Per%  

Cum 

655985.00 

2. Dismantle all types of Masonry excepting cement 

concrete plain or reinforced, stacking serviceable 

Materials at site &removing the rubbish as directed 

within a lead of 75 Mtr in ground floor including roof. 

 

20.00 447.00 Per Cum 8940.00 

3. Dismantling all types of plain cement concrete works, 

stacking serviceable materials at site and removing 

rubbish as directed within a lead of 75 m. in ground 

floor including roof. 

above 150 mm. thick 

 

500.00 1417.00 Per Cum 708500.00 

4. Dismantling R.C. floor, roof, beams etc. including 

cutting rods and removing rubbish as directed within a 

lead of 75 m. including stacking of steel bars in ground 

floor including roof. 

20.00 1956.00 Per Cum 39120.00 

5. Dismantling of flexible pavements and disposal of 

dismantled materials upto a lead of 100 m stacking 

serviceable and unserviceable materials separately as 

per technical specification Cl 202 for Rural Roads of 

MORD  

(a)Bituminous Courses 

 (i) by mechanical means 

900.00 288.36 Per Cum 259521.30 

 (b) Granular Courses 

(i) By manual means 

50.00 471.57 Per Cum 23578.50 

6. Earth work in filling in foundation trenches or plinth 

with good earth, in layers not exceeding 150 mm. 

including watering and ramming etc. layer by layer 

complete. (Payment to be made on the basis of 

measurement of finished quantity of work). 

(a) With earth obtained from excavation of 

foundation 

 

100.00 7754.00 %Cum 7754.00 

7. Filling in foundation or plinth by fine sand in layers not 

exceeding 150 mm as directed and consolidating the 

same by thorough saturation with water, ramming 

complete including the cost of supply of sand. 

(payment to be made on measurement of finished 

quantity) 

 

500.00 131714.00 Per 

% Cum 

658570.00 
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8. Preparation and consolidation of sub-grade with power 

road roller of 8 – 12 tonne capacity after cutting exiting 

road upto required depth, dressing to camber and 

consolidation with road roller including making good 

the undulation etc and rerolling the sub-grade and 

disposal of surplus earth with lead upto 50 meters.    

                                                           

9000.00 93.29 Per Sqm. 839610.00 

9. Construction of Granular Sub Base by providing graded 

materials , mixing in wet mix plant at OMC , carriage of 

mixed materials to work site spreading in uniform 

layers with motor grader on prepared surface in proper 

grade and camber , compacting with vibratory power 

roller to cahieve the desired density including lighting , 

guarding , barricading including cost of all materials , 

machinery , tools and plants and cost of quality control 

complete as per Clause 401 of specifications for Road 

and Bridge works of MORTH ( 5 th revision ) : Grading I 

  

1500.00 2348.29 Per Cum 3522435.00 

10. Supplying and laying Polythene Sheet (150gm / sq.m.) 

over damp proof course or below flooring or roof 

terracing or in foundation or in foundation trenches. 

 

9000.00 24.00 Per Sqm 216000.00 

11. Construction of dry lean cement concrete Sub- base 

over a prepared sub-grade with coarse and fine 

aggregate conforming to IS: 383, the size of coarse 

aggregate not exceeding 25 mm, aggregate cement 

ratio not to exceed 15:1, aggregate gradation after 

blending to be as per table 600-1, cement content not 

to be less than 150 kg/ cum, optimum moisture 

content to be determined during trial length 

construction, concrete strength not to be less than 10 

Mpa at 7 days, mixed in a batching plant, transported 

to site, laid with a paver with electronic sensor, 

compacting with 8-10 tonnes vibratory roller, finishing 

and curing. (As per clause 601 of specifications for 

Road & Bridge Works of 

MoRT&H (5th Revision). 

 

1500.00 3649.00 Per Cum 5473500.00 

12. Hire and labour charges for the shuttering with 

centering and necessary staging up to 4Mtr using 

approved stout props and 25 mm to 30 mm thick hard 

wood planked with required bracing for concrete slabs 

beams, columns, lintels curved or straight including 

fittings, fixing and striking out after completion of the 

works (up to roof of ground floor) as per the direction 

of Engineer – In – Charge. 

Steel shuttering or 9 to 12 mm thick approved quality 

ply board shuttering in any concrete work. 

 

2000.00 369.00 Per Sqm 738000.00 

13. Provide Reinforcement for reinforced concrete work in 

all sorts of structures including distribution bars, 

stirrups, binders etc initial straightening and removal of 

loose rust (if necessary), cutting to requisite length, 

hooking and bending to correct shape, placing in 

proper position and binding with 16 gauge black 

annealed wire at every intersection, complete as per 

drawing and direction. 

 For works in foundation and upto roof of ground 

floor/upto 4 m 

 

1.25 71416.00 Per MT 89270.00 
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Tor steel/Mild steel. SAIL / TATA / RINL 

14. Supplying ready mixed concrete of M 40 Grade with 

well graded stone chips of 20 mm nominal size 

containing designed quantity of cement per Cu.m of 

wet concrete produced in computerised batching plant 

under controlled condition using approved super 

plastisizer, designing concrete mix following I.S. 10262 

and I.S. 456, transporting the mix with agitation in 

transit mixer to work site depositing the mix on a 

platform erected for the purpose at required levels of 

concreting and then placing the mix in its final location 

of form work, compacting and curing the same 

complete as per specification & direction of the 

Engineer-in-charge including computerised batching 

plant transit mixer with all accessories vibrators etc. 

inclusive of all other incidental charges in this 

connection  complete but excluding cost of hire charge 

of platform and its supporting staging which would be 

paid through separate item.[cement to be supplied by 

the Manufacturer/ supplier] 

 

In ground floor and foundation. Without  approved 

concrete pump. 

2400.00 

 

 

 

8825.18 Per Cum 21180432.00 

15. Supply & spreading ShaliFloor MDH metalic floor 

hardening compound at the surface of the concrete for 

heavy traffic yard after compaction but before its 

finishing to increase resistance to abrasion & resistant 

to mechanical wear and the hardener should be 

compacted with a power trowel / floater. Broom or 

line texturing in transveres direction shall be provided 

at the surface after finishing and floating.  

9000.00 361.37 Per Sqm 3252330.00 

16. Providing & fixing MS round dowel bar of 32 mm dia & 

500 mm long with necessary anchoraing arrangement 

including carriage & all complete. 

 

7350.00 224.46 Each  1649781.00 

17. Providing & fixing Plastic sheating Dowel cap (Pvc) of 

32 mm dia & 300 mm long with necessary arrangement 

for fixing the same of approve make including carriage 

& all complete. 

7350.00 22.97 Each  168829.50 

18. Providing and laying sealing compound (polysulphide 

sealent) of approved make & manufacture in  joints of 

concrete pavement as per drawing  including applying 

a coat of sealent primer of approved brand with top as 

concave surface having 3mm depression in the middle 

of the joint including cost of backer rod of size 10 mm 

dia at the bottom of the groove (size 8.0 to 10.0 mm 

wide and 22.00 mm deep)including cost of all 

accessories , all materials , transportation, cleaning of 

joints by blower all complete including application by a 

authorazed applicater or the manufracturer  as per 

manufracturer's specification all complete. 

 

3200.00 357.87 Per Meter 1145184.00 

19. Labour charges for saw cutting of green concrete with 

Saw Cutting Machine after 24 hrs. of concreting. The 

width & depth of Initial saw cut groove will be 4mm x 

90mm. After 28 days the groove size is to be increased 

to 8-10 mm width & 22 mm depth with saw cut 

machine. 

32.00 140.00 Per Sqm 4480.00 
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20. Single Brick Flat Soling of picked jhama bricks including 

ramming and dressing bed to proper level and filling 

joints with  local sand. 

2300.00 361.00 Per Sqm 830300.00 

21. Plain reinforced cement concrete in open foundation 

with or without reinforcement in any part of 

foundation of bridges / culverts with graded stone 

chips of appropiate nominal sizes including screening 

and cleaning of coarse aggregates , fine aggregates 

(sand) conforming to proper grading zone both of 

approved quality and cement as necessary , cost of 

curing with water including cost of carriage of all 

materials and including preparation of design mix , 

approval of the same by the Engineer-in -charge , cost 

of quality control , sampling , testing etc inclduing cost 

of formwork but excluding reinforcement complete as 

per drawing and technical specification. 

RCC grade M-25 using concrete mixer  

 

200.00 7904.58 Per Cum 1580916.00 

22. Supplying, fitting and fixing retro-reflective warning & 

regulatory sign with imported reflective sticker of 

approved quality for lettering direction, arrow,symbol 

etc. pasted on 14 S.W.C plain galvanised steel of TATA 

make having clean cut edge & radiuses at all corners 

painting two coats of synthetic enamel paint over a 

coat of priming on both sides of the G.I sheet by spray 

painting with necessary bolting etc. The rate includes 

cost of reflective sign sticker, G.I sheet, fitting fixing , 

hoisting & placing in position on steel frame work with 

necessary tack welding in bolting complete as per 

approved drawing etc. & direction of Engineer-in-

charge but excluding the cost of steel frame. 

a) Retro reflective sign on one side. 

 

10.00 5146.00 Sqm 51460.00 

23. Cutting to requisite length or shape departmental R.S. 

joists, channels, angles, tees, plates etc.(payment to 

be made on area of cut surface)                                                         

1000.00 8.00 Per 

Sq.Cm. 

8000.00 
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24. M.S. structural works in columns, beams etc. with 

simple rolled structural members (e.g. joists, angle, 

channel sections conforming to IS: 226, IS: 808 & SP 

(6)- 1964 connected to one another with bracket, 

gussets, cleats as per design, direction of Engineer-in-  

charge complete including cutting to requisite shape 

and length, fabrication with necessary bolting, metal 

arc welding conforming to IS: 816- 1956 & IS: 1995 

using electrodes of approved make and brand 

conforming to IS:814- 1957, haulage, hoisting and 

erection all complete. The rate includes the cost of 

rolled steel section, consumables such as electrodes, 

gas and hire charge of all tools and plants and labour 

required for the work including all incidental chages 

such as electricity charges, labour insurance charges 

etc.Payment to be made on the basis of calculated 

weight of structural members only in finished work as 

per IS specified weight. Payment for gusset, bracket, 

cleat, rivets, bolts and nuts may be make by adding 

the actual weight of such items with the weight of 

finished structural members or 7% of weight for 

finished structural members weighing not less than 

22.5 Kg. / m. or 15 % of weight for finished structal 

members weighing less than 22.5 Kg. / m. may be 

increased allow for bracket, cleat, rivet, bolts and nuts 

etc. and no seperate payment being made for these 

items, as per direction of Engineer In Charge. The 

rates are considered for a height of erection 8m. / 2nd 

floor level from the ground. 

 Add 1.5% extra over the rate for each additional floor 

or 4m. beyond initiial 8m. or part thereof.For structural 

members of specified sections weighing less than 22.5 

Kg./m   

2.00 

 

72603.00 Per MT 145206.00 

25. Carriage of steel material over pucca road including 

loading into trucks at lifting point , unloading at 

destination ,stacking properly in KOPT's godown or 

yard as directed including carriage by head load up to a 

lead of 50.00 m at each of the two points. 

Distance upto 5.00 Km 

10.00 178.00 Per MT 1780.00 

26. Removal of rubbish,earth etc. from the working site 

and disposal of the same beyond the compound, in 

conformity with the Municipal /Corporation Rules for 

such disposal, loading into truck and cleaning the site 

in all respect as per direction of Engineer in charge 

 

6700.00 166.00 Per Cum 1112200.00 

27. Supplying, fitting and fixing in position G.I. pipes of 

TATA make for underground works with all necessary 

accessories,specials viz.socket, bend, tee, union, cross, 

elbow, nipple, short piece etc.including cost of all 

materials,jointing materials ,cutting pipes,making 

threads,cutting trenches upto 1.5 metre below surface 

in all sorts of soil and refilling the same as 

directed with two coats of painting on G.I. pipes and 

specials with bituminous paint complete in all respect. 

(Payment will be made on the centre line 

measurement of the total pipe line including all 

specials No separate payment will be made for 

accessories, specials.Payment for 

painting will be made seperately) 

100 mm dia. medium quality 

150.00 1006.00 Per Metre 150900.00 
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                        50 mm dia. medium quality 50.00 520.00 Per Metre 26000.00 

 25 mm dia. medium quality 

 

50.00 319.00 Per Metre 15950.00 

 

 

                        Total Part-A= Rs. 4,45,64,532.30 

Part-B:- 

1 Earth work in excavation of the foundation tranches 

or drains in all sorts of soil (including mixed soil but 

excluding laterite or sand stone) including removing 

spreading or stacking the spoils within a lead of 75Mtr 

as directed. The Item including necessary trimming 

the sides of tranches, levelling, dressing and ramming 

the bottom, bailing out water etc. as required 

complete. Depth of excavation not exceeding 1500 

mm. 

 

2700.00 11927.00 Per%  

Cum 

322029.00 

2 

  

Earth work in filling in foundation trenches or plinth 

with good earth, in layers not exceeding 150 mm. 

including watering and ramming etc. layer by layer 

complete. (Payment to be made on the basis of 

measurement of finished quantity of work). 

(a) With earth obtained from excavation of 

foundation 

550.00 7,754.00 %Cum 42647.00 

3 Filling in foundation or plinth by fine sand in layers 

not exceeding 150 mm as directed and consolidating 

the same by thorough saturation with water, 

ramming complete including the cost of supply of 

sand. (payment to be made on measurement of 

finished quantity) 

450.00 131714.00 Per 

% Cum 

592713.00 

4 Dismantling all types of plain cement concrete works, 

stacking serviceable materials at site and removing 

rubbish as directed within a lead of 75 m. in ground 

floor including roof. 

above 150 mm. thick 

60.00 1417.00 Per Cum 85020.00 

5 Dismantling R.C. floor, roof, beams etc. including cutting 

rods and removing rubbish as directed within a lead of 

75 m. including stacking of steel bars in ground floor 

including roof. 

25.00 1956.00 Per Cum 48900.00 

6 Dismantle all types of Masonry excepting cement 

concrete plain or reinforced, stacking serviceable 

Materials at site &removing the rubbish as directed 

within a lead of 75 Mtr in ground floor including roof. 

75.00 447.00 Per Cum 33525.00 

7 Single Brick Flat Soling of picked jhama bricks including 

ramming and dressing bed to proper level and filling 

joints with  local sand. 

2800.00 361.00 Per Sqm 1010800.00 

8 Brick work with 1st class bricks in cement mortar (1:6) 

(a) In foundation and plinth 

800.00 5413.00 Per cum. 4330400.00 

9. Ordinary Cement concrete (mix 1:2:4) with graded 

stone chips (20 mm nominal size) excluding shuttering 

and reinforcement,if any, in gound floor as per relevant 

IS codes. Pakur Variety 

 

290.00 6156.42 Per Cum 1785361.80 
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10. Providing Ordinary Cement concrete (mix 1:1.5:3)  with 

graded stone chips (20 mm nominal size) excluding 

shuttering and reinforcement if any, as per relevant IS 

codes. 

(i) Pakur Variety 

 in ground floor including roof 

80.00  

6895.09 

 

Per Cum 

551607.20 

11. Provide Reinforcement for reinforced concrete work 

in all sorts of structures including distribution bars, 

stirrups, binders etc initial straightening and removal 

of loose rust (if necessary), cutting to requisite length, 

hooking and bending to correct shape, placing in 

proper position and binding with 16 gauge black 

annealed wire at every intersection, complete as per 

drawing and direction. 

  

For works in foundation and upto roof of ground 

floor/upto 4 m 

Tor steel/Mild steel. SAIL / TATA / RINL 

3.00 71416.00 Per MT 214248.00 

12. Hire and labour charges for shuttering with centering 

and necessary staging upto 4 m using approved stout 

props and thick hard wood planks of approved 

thickness with required bracing for concrete slabs, 

beams and columns, lintels curved or straight 

including fitting, fixing and striking out after 

completion of works (upto roof of ground floor) 

25 mm to 30 mm thick wooden shuttering as per 

decision & direction of Engineer-In-Charge. 

 

300.00  

335.00 

 

Per sqm. 

100500.00 

13. Plaster (to wall, floor, ceiling etc.) with sand and 

cement mortar including rounding off or chamfering 

corners as directed and raking out joints including 

throating, nosing and drip course, scaffolding/staging  

where necessary (Ground floor).[Excluding cost of 

chipping over concrete surface]   With 1:6 cement 

mortar 

 20 mm thick plaster 

4000.00  

175.00 

 

Per sqm. 

700000.00 

14. Neat cement punning about 1.5mm thick in 

wall,dado,window sill,floor etc. NOTE:Cement 0.152 

cu.m per100 sq.m. 

 

4000.00 34.00 

 

Per Sqm 

  

136,000.00 

15.  Artificial stone in floor, dado, staircase etc with 

cement concrete (1:2:4) with stone chips, laid in 

panels as directed with topping made with ordinary 

or white cement (as necessary) and marble dust in 

proportion (1:2) including smooth finishing and 

rounding off corners including raking out joints or 

roughening of concrete surface and application of 

cement slurry before flooring works using cement @ 

1.75 kg/sq.m all complete including all materials and 

labour. In ground floor.3 mm. thick topping (High 

polishing grinding on this item is not permitted with 

ordinary cement). 

Using grey cement 

25 mm. thick  

1000.00 273.00 Per sqm. 273000.00 

16.  Removal of rubbish,earth etc. from the working site 

and disposal of the same beyond the compound, in 

2300.00 166.00 Per Cum 381800.00 
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conformity with the Municipal /Corporation Rules for 

such disposal, loading into truck and cleaning the site 

in all respect as per direction of Engineer in charge 

 

17. Providing and laying reinforced cement concrete 

pipe NP4 with spigot socket for culverts on first class 

bedding of granular material in double row including 

fixing with cement mortar 1:2 as per Technical 

Specification Clause 1106 for Rural Roads of MORD. 

600 mm dia 

250.00 3904.92 per Mtr. 976230.00 

18. Supplying, fitting and fixing in position 

FRP/GRP/COMPOSITE UV stabilizer Gully Pit Cover 

with high abrasion surface of 7mm top thicknes, 

density of 2KG/m³ of approved make with rim of 

approved make (Heavy type) 

(i) 40 M.T. Gully pit cover (yard gully) with 

arrangement for opening of size 

Frame Clear Opening 

640 mm X 240 mm. 

Cover Out to Out 

700 mm X 300 mm. 

20.00 6464.00 each 129280.00 

19. M.S. structural works in columns, beams etc. with 

simple rolled structural members (e.g. joists, angle, 

channel sections conforming to IS: 226, IS: 808 & SP 

(6)- 1964 connected to one another with bracket, 

gussets, cleats as per design, direction of Engineer-

in-  charge complete including cutting to requisite 

shape and length, fabrication with necessary bolting, 

metal arc welding conforming to IS: 816- 1956 & IS: 

1995 using electrodes of approved make and brand 

conforming to IS:814- 1957, haulage, hoisting and 

erection all complete. The rate includes the cost of 

rolled steel section, consumables such as electrodes, 

gas and hire charge of all tools and plants and labour 

required for the work including all incidental chages 

such as electricity charges, labour insurance charges 

etc.Payment to be made on the basis of calculated 

weight of structural members only in finished work 

as per IS specified weight. Payment for gusset, 

bracket, cleat, rivets, bolts and nuts may be make by 

adding the actual weight of such items with the 

weight of finished structural members or 7% of 

weight for finished structural members weighing not 

less than 22.5 Kg. / m. or 15 % of weight for finished 

structal members weighing less than 22.5 Kg. / m. 

may be increased allow for bracket, cleat, rivet, bolts 

and nuts etc. and no seperate payment being made 

for these items, as per direction of Engineer In 

Charge. The rates are considered for a height of 

erection 8m. / 2nd floor level from the ground. 

 

 Add 1.5% extra over the rate for each additional floor 

or 4m. beyond initial 8m. or part thereof. For 

structural members of specified sections weighing less 

than 22.5 Kg./m   

 

1.00 72603.00 

  

Per Mt 

  

72603.00 

20. Cleaning rubbish , sludge , liquid earth , mud , debris 

and other materials etc. from kutcha /pucca surface 

drain of any size and upto 1.5 m deep including 

200.00 167.83 Per Cum 33566.00 
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stacking the spoil within a lead of 75 metre by manual 

means. Payment will be made on the basis of actual 

measurement of spoils in dry condition. 

                               Part-B       Rs.1,18,20,232.70 

                                                             Part-2.  
                                                      Part-A               Rs. 4,45,64,532.30 

                                                      Part-B               Rs.,1,18,23,232.70 

                                                     Total:-                Rs. 5,63,84,765.00 

 

                                                                                    Part-1 =   Rs.14,25,27,253.10 

      Part-2 =   Rs. 5,63,84,765.00 

                                       Grand Total:-  Rs. 19,89,12,018.10               
 
(Rupees Nineteen crore eighty nine lakh twelve  thousand eighteen and paise ten  only) 

 

Tenderer to fill up the following [ score out which is not applicable] 

price not to be quoted here 
 
(a)……………………………..%  

(in figures) 
 
Below par (-) Rs. 

 
…………………………………………………Percent  

(in words)

 
(b)……………………………………………… 

 
At par  

 
NIL 

 
(c)……………………………..%  
              (in figures)                                                               Above par (+)  

 

Rs     ………………………………………………… Percent  
(in words) 

     
Total Tendered Amount: Rs. 

 
Total tendered amount (in words………………………………………………………… 
 
…………………………………………………………………………………………………....... 

 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid 

extra] 
 
Maximum number of workmen likely to be engaged in days work…………….. numbers 
 
Permanent Income Tax A/C.No… …………………………………………………….. 

Date: 

 

______________________  
(Signature of Tenderer) 

 
[Total amount of tender, completion time and preliminary time 

as quoted / stated above are to be carried over to Form of 
Tender attached] 

Witness: -  
(Name in block letters)  
Address:  

        Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA  
FORM OF TENDER  

To  
The Chief Engineer,  
Kolkata Port Trust. 

 

 
I/We_________________________________________________________________________________ 

_having examined the site of work, inspected the Drawings and read the specifications, General & Special 

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 

all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 

Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 

prices set out in the annexed Bill of Quantities within ten months from the date of order to commence the 

work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a 

Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be 

necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of 

Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until such 

Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the 

Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 

Contract. 
THE TOTAL AMOUNT OF TENDER Rs.  Not to mention here     

(Repeat in words) ______________ Not to mention here 
 

_____________________________________________________________ 
 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.  
___________________________ of _____________________ as Earnest Money.  
I / We agree that the period for which the tender shall remain open for acceptance shall not be less  
than four months.  

Dated: 
 
(Signature of Bidder  

with Seal)  
WITNESS :  
Signature : 

 
Name of the Bidder : 

 
Name :  
(In Block Letters) 

 
Address : 

 
Address : 

 

 
Occupation : 
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ANNEXURE - F  

General Conditions of Contract 
 

Forms and Agreements 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sanctioned by the Trustees under Resolution No. 92 of the 

6
th

 Meeting held on 27
th

 May, 1993 
 
 
 
 

Including Addendum Sanctioned by the Trustees Meeting held 
on July, 2014  
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KOLKATA PORT TRUST 
 

KOLKATA DOCK SYSTEM 
 

& HALDIA DOCK COMPLEX 

JULY , 2014 

 

GENERAL CONDITIONS OF CONTRACT 
 
 CLAUSE     PAGES 
     
1. AMENDMENT  TO  GENERAL  CONDITIONS  OF … GC 1  

 CONTRACT       
2. DEFINITION    … GC 2 – GC 3 

     
3. DUTIES&POWERSOFENGINEER& … GC 3 – GC 5 

 ENGINEER’S REPRESENTATIVE      
     
4. THE TENDER/OFFER AND ITS PRE-REQUISITES … GC 5 – GC 9 

     
5. THE CONTRACT & GENERAL OBLIGATIONS OF … GC 9 – GC 14 

 CONTRACTOR       
       
6. COMMENCEMENT, EXECUTION AND … GC 14 – GC 17 

 COMPLETION OF WORK      
       
7. TERMS OF PAYMENT    … GC 18 – GC 20 

       

8. VARIATION AND ITS VALUATION    … GC 20 – GC 22 
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AMENDMENT  

TO 
 

GENERAL CONDITIONS OF CONTRACT 

 
Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 

 
Table under sub-clause (a) 

 
  PREVIOUS       AS AMENDED   
Estimate   Amount of Earnest Money  Estimate   Amount of Earnest Money  
d    Value        d Value        
of Work        of Work       

             
 For  Works  For  Contract  of    For  Works  For Contract of 
 Contract   Supplying     Contract   Supplying Materials or 
    Materials  or       Equipment only  
    Equipment only         
Up to Rs.  5% of  the 1% of   the  Up to  2% of the 1%  of the  estimated 
1,00,000= estimated estimated value of Rs. 10 estimated value of work  
00 value of  work     Crore value of    

 work        work      
Over  Rs.  2% of  the ½% of   the Over Rs.  2% on first ½%  of the  estimated 
1,00,000. estimated estimated value of 10 Crore Rs. 10 Crore value of work subject 
00 value of  work  subject to  a    + 1% on the to a maximum of Rs. 

 work  maximum of  Rs.   balance  10,000/- and minimum 
 subject to a 10,000/-  and      of Rs. 1,000/-.  
 maximum minimum of  Rs.         
 of  Rs. 1,000/-.           
 20,000/- and             
 minimum of             
 Rs. 5,000/-.             
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 210 
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

 
Table under sub-clause (d) 

 
 PREVIOUS  AS AMENDED   

Class  of Amount  Of Financial  Limit Of Class of Amount  Of Financial   Limit  Of 
Registra- Fixed Each Tender Registra Fixed Each Tender  
tion Security  -tion Security    

A Rs 10,000/- Any tender priced A Rs 50,000/- Any tender priced up 
  upto Rs 2,00,000/-   to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced B Rs 25,000/- Any tender priced 
  upto Rs 1,00,000/-   upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced C Rs 15,000/- Any tender priced 
  upto Rs 50,000/-   upto Rs 3,00,000/- 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VID E RESOLUTION NO 82 
OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1. DEFINITIONS 
 

1.0 In the contract, as here in after defined, the following words and   
 expressions shall have the meaning herein assigned to them, except   
 where the context otherwise required.      

1.1 “Employer”  or  “Board”  or  “Trustees”  means  of  th e Board of Employer 
 Trustees for the Port of Calcutta, a body corporate under Section 3 of   
 the  Major  Port  Trusts  Act,  1963,  including  their  successors,   
 representatives and assigns.      

1.2 “Chairman”  means  the  Chairman  of  the  Board and  incl udes  the Chairman 
 person appointed to act in his place under Sections 14 and 14A of the   
 Major Port Trusts Act, 1963      

1.3 “Contractor” means the person or persons, Firm  or Company whose Contractor 
 tender/offer  has  been  accepted  by  the  Trustees  and  includes  the   
 Contractor’s  representatives,  heirs,  successor  and  assigns,  if  any,   
 permitted by the Board/Chairman.      

1.4 “Engineer” means the Board’s official who has i  nvited the tender on Engineer 
 its  behalf  and  includes  the  Manager  (Infrastructure  &  Civic   
 Facilities) or other official as may be appointed from time to time by   
 the Employer, with written notification to the Contractor, to act as   
 Engineer for the purpose of the Contract, in place of the “Engineer”   
 so designated.      

1.5 “Engineer’s Representative” means any subordina  te or Assistant to Engineer’s 
 the Engineer or any other official appointed from time to time by the Representativ 
 Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.  e  

1.6 “Work”  means  the  work  to  be  executed  in  accorda nce  with  the Works  
 Contract  and  includes  authorised  “Extra  Works” and ‘Excess   
 Works” and “Temporary Works”.      

1.7 “Temporary  Works”  means  all  temporary  works  of  ever y  kind Temporary 
 required in or about the execution, completion or maintenance of the works  
 works   and   includes   (without   thereby   limiting   the   foregoing   
 definitions) all temporary erections, scaffolding, ladders, timbering,   
 soaking vats, site offices, cement and other godowns, platforms and   
 bins for stacking building materials, gantries, temporary tracks and   
 roads, temporary culverts and mixing platforms.      

1.8 “Extra Works”  means  those  works  required  by the Engineer  for Extra works 
 completion of the Contract which were not specifically and separately and Excess 
 included in the schedule of items of the works i.e. (Bill of Quantities) works  
 of the tender. “Excess Works” means the required qu antities of work   
 in  excess  of  the  provision  made  against  any  item  of  the  bill of  
 Quantities.      

1.9 “Specifications”  means  the  relevant  and  appropr iate  Bureau of Specification 
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Indian Standard’s specifications / International Standard’s 
Specifications (latest revisions) for materials and workmanship unless 
stated otherwise in the Tender. 
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 “Drawings”  means  the  drawings  referred  to  in  the  Te nder  and Drawings 
 specification  and  any  modification  of  such  drawings  approved  in  

1.10 writing by the Engineer and such other drawings as may from time to  
 time be furnished or approved in writing by the Engineer.  

1.11 “Contract” means and includes the General and Spec ial Conditions of Contract 
 Contract,  Specifications,  Drawings,  priced  Bill  of  Quantities,  the  
 Tender  /  Offer,  the  letter  of  acceptance  of  the  Tender/Offer,  the  
 Contract Agreement, if separately entered into and the Schedule of  
 Rates and Price, if any, adopted by the Trustees at their discretion.  

1.12 “Constructional Plant” means all appliances or things of whatsoeverConstructio 
 nature required or about the execution, completion or maintenance of nal Plant 
 the works or temporary works and includes (without thereby limiting  
 the foregoing definition) all machinery and tools but does not include  
 materials or other things intended to form or forming part of the  
 permanent works.   

1.13 “Site” means the land, waterways and other pla ces, on, under, in orSite 
 through which the works are to be executed by the Trustees for the  
 purpose of the Contract.   

1.14 “Contract Price” means the sum named in the le tter of acceptance of Contract 
 the Tender/Offer of the Contractor, subject to such additions thereto Price 
 and deductions therefrom as may be made by the Engineer under the  
 provisions here in after contained.   

1.15 “Month” means English Calendar Month.  Month 

1.16 “Excepted Risks” are riot in so far as it is u ninsurable, war, invasion, Excepted 
 act of foreign enemies, hostilities) whether war be declared or not), Risks 
 Civil War, rebellion, revolution, insurrection or m ilitary or usurped  
 power or use or occupation by the Trustees of any portion of the  
 works in respect of which a certificate of completion has been issued  
 (all of which are herein collectively referred to as the excepted risks).  

1.17 Word importing the singular only, also includes the plural and vice- Singular/ 
 versa where the context so requires.  Plural 

1.18 The  heading  and  marginal  notes  in  these  General  Conditions  of Headings/ 
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 Contract shall not be deemed to be part thereof or be taken into Marginal 
 consideration in the interpretation or construction thereof or of the Notes. 
 contract.  

1.19 Unless  otherwise  stipulated  the  work  “Cost”  shall  be   deemed  to Cost 
 include overhead costs of the Contractor, whether on or off the site.  

2.0 DUTIES   &   POWERS   OF   ENGINEER   &   ENGINEER’S  
 REPRESENTATIVE.  

2.1 The Contractor shall execute,  compete and  maintain the works  in Engineer’s 
 terms of the contract to the entire satisfaction of the Engineer and Authority 
  Shall comply with the Engineer’s direction on any matter whatsoever. 

  GC - 4  

2.2The Contractor shall take instructions from the Engineer and subject Authority of 
 to   limitation   of   Clause   2.5   hereof,   from   the   Engineer’s Engineer’s 
 Representative. Representative 
2.3 The Engineer shall have full power and authority : Engineer’s 
   Power 
 (a) to supply to the contractor from time to time during the progress  
  of the works such further drawings and instructions as shall be  
  necessary for the purpose of proper and adequate execution and  
  maintenance of the works and the contractor shall carry out and  
  be bound by the same.  
 (b) to  alter  or  modify  the  specification  of  any  material  and  
  workmanship and to inspect the work at any time.  

 (c)  to order for any variation,  alteration and modification of the  
 work and for extra works.  

 (d) to issue certificates as per contract.  

 (e) to settle the claims & disputes of the Contractor and Trustees, as  
 the first referee.  

2.4 
(f)  To grant extension of completion time. 

Power of The Engineer’s Representative shall : 
   Engineer’s 
 (i) watch and supervise the works. Representative. 

 
(ii)  test and examine any material to be used or workmanship 

employed in connection with the work. 
 

(iii)  have power to disapprove any material and workmanship not 
in accordance with the contract and the contractor shall 
comply with his direction in this regard. 

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise. 
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(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 
 

(vi) have powers to issue alteration order not implying 
modification of design and extension of completion time of the 
work and 

 
(vii)  have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor. 
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2.5 Provided always that the Engineer’s Representative shall have no power Limitation of  

: Engineer’s  
Representati  

(a) to order any work involving delay or any extra payment by the ve’s Power  
Trustees,  

(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under 

the Contract. 
 
2.6 Provided also as follows : 
 

(a) Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter 
to disapprove such work or materials and to order the pulling 
down, removal, breaking-up thereof and re-constructing at the 
contractor’s cost and the contractor shall have no claim to 
compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of 
the Engineer’s Representative, he shall be entitled to refer the 
matter to the Engineer who shall thereupon confirm, reverse or 
vary such decision.  

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms of 
delegation of power and authority vested in the Engineer to his 
Representative in writing, shall bind the contractor and the 
Trustees as though it had been given by the Engineer, who may 
from time to time make such delegation.  

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES 
 
3.1 The Contractor shall, before making out and submitting his 

 
Engineer’s  
Overriding  
Power 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
The tender 
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tender/offer, be deemed to have inspected and examined the site, fully must 
considered all factors, risks and contingencies, which will have direct encompass 
and indirect impact on his expenses and profit from the work and all   relevant 
shall be specifically deemed to have taken the following aspects into aspects/ 
consideration : issues. 
(a) The form and nature of the site and its surroundings including Site & Local 
 their sub-surface, hydrological, tidal and climatic conditions, the condition. 
 means  of  access  to  the  site  and  all  other  local  conditions,  
 including the likely charges and costs for temporary way-leave,  
 if any, required for the work.  

(b) The drawings, specifications, the nature and extent of work to Drawing/ 
 be executed and the quality, quantity and availability of the Specification 
 required materials and labour for the work and the need to / 
 execute the work to the entire satisfaction of the Engineer, and Nature & 
 also by complying with the General and Special Conditions of extent of 
 Contract. work to be 
  done. 
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(c) The accommodation required for the workmen and site office, Accommodation 
 mobilisation/demobilisation   and   storage   of   all   plant, for Contractor’s
 equipment and Construction materials. men/materials. 

(d) The sources and means of procurement of water for drinking, Water for
 washing and execution of work, and source and availability of drinking etc.
 electrical power, all at Contractor’s cost. /Electrical  
  power.  

(e) Payment of taxes and duties and compliance of all applicable Payment of  
 statutes,  ordinances  and  law  together  with  the  rules  made Taxes/duties  
 thereunder,  the  rules,  regulations  and  bye-laws  of  public and observance
 bodies  or  any  local  or  other  authority  by  the  Contractor, of all statutes. 
 keeping  the  Trustees  indemnified  against  penalties  and    
 liabilities of every kind arising from the Contractor’s failure in    
 such compliance.    

(f) Payment of all kinds of stamp-duty for executing the agreement Payment of
 or for any legal instrument including Bank Guarantees and Stamp Duty  
 Indemnity Bonds. by  the
  Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied 
by the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling 
of the revised figure. 
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3.3If required by the Engineer or the Trustees, the Contractors in their Disclosure of 

 tender   or   subsequently,   shall   disclose the names of their Owner’s name. 
 owners/partners/share holders at the required points of time. The  
 failure in this regard shall be treated as a breach and a contract, if  
 entered into, shall be liable to be cancelled.      

3.4(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, Earnest 
  every  tender  must  be  submitted with  Earnest  Money  of  the Money and 
  amount calculated as per the following scale.    Security Deposit. 
        

 Estimated Value of Amount of Earnest Money     
 

Work 
      

   For Contract of  
    For Works Contract Supplying Materials  
     or Equipment only  
 Up to Rs. 5%  of  the  estimated 1%  of the estimated  

1,00,000=00  value of work value of work   
 Over  2%  of  the  estimated ½% of the estimated  
 Rs. 1,00,000=00  value of work subject value of work subject  
    to a maximum of Rs. to a maximum of Rs.  
    20,000/- and minimum 10,000/-  and  
    of Rs. 5,000/-. minimum of Rs.  
     1,000/-.    
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or 

by Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of 
India drawn in favour of Calcutta Port Trust or in the form of any 
“Account Payee” Draft of any Nationalised Ba nk of India drawn in 
favour of “Calcutta Port Trust” and payabl e at Calcutta/Haldia, as the 
case may be, and the receipt granted therefor be kept attached to the 
Tender/Offer in the Sealed Cover. 

 
Method of 
Paying E.M. 

 
(c)  Earnest Money of unaccepted tender shall be refunded without any 

interest through A/c. Payee Cheque drawn on a Nationalised Bank of 

 
Refund 
E.M. 

 
of 

 
Calcutta / Haldia. 

 
(d) The enlisted (registered ) Contractors of the Trustees who have Exemption deposited 

fixed Security with the Trustees’ FA & CAO / Manager from E.M. to  
(Finance) according to his Class of Registration, shall be exempt from Regd. Firms 
depositing the Earnest Money, as per the following scale : 

Class of Registration Amount of   Fixed Financial   Limit   of  
 Security  Each Tender 
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   Any tender priced up 
A Rs. 25,000/-  to Rs.5,00,000/- 

    
   Any tender priced up 
B Rs. 10,000/-  to Rs.2,00,000/- 

    
   Any tender priced up 
C Rs. 5,000/-  to Rs.1,00,000/- 

    
   Tender with- 
(e) (i) Tender submitted without requisite Earnest Money may be liable out EM liable 
 to rejection.  to rejection. 

(ii)  If  before  expiry  of  the  validity  period  of his  Tender/Offer,  the Forfeiture of 
 tenderer  amends  his  quoted  rates  or  tender/offer  making  them E.M. before 
 unacceptable to the Trustees and/or withdraws his tender/offer, the Acceptance of 
 Earnest Money deposited shall be liable to forfeiture at the option of offer. 
 the Trustees.   
(f) The Earnest Money of accepted tender/offer shall be retained by the E.M.   to   be 
 Trustees as part of the Security Deposit, for which a separate Treasury converted to 
 Receipt  shall  be  issued  to  the  Contractor  after  cancellation  of  the part S.D. 
 previous Receipt of Earnest Money.   
(g) Balance security for works contract shall be recovered by deduction Mode of 
 from all progressive Bill (including final Bill, if  necessary) @ 10% of recovery of 
 the gross value of work in each such bill, so that the total recovery may balance S.D. 
 not exceed the quantum computed as per the under noted percentages  
 of the total value of work actually done up to the stage of completion.  
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Scale  of  S.D. Value of Work   % of  Security % ofSecurity 
    Deposit for  works Deposit For recovery. 
    contract.   contract of supply-  
        ing materials &   
        equipment only.  
       
For works up to 10% (Ten percent) 1% (One percent)  
Rs.10,00,000/-.           

           
For works  costing more 10%  on first  1% on first   
than Rs.10,00,000/- and Rs.10,00,000/- +7½% Rs.10,00,000/- +  
up to Rs.20,00,000/-  on the balance. ½% on the  

        balance.   
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For  works  costing  more 10% on first  1% on first
than Rs.20,00,000/- Rs.10,00,000/- + 7 Rs.10,00,000/- + 

 ½% on   the next ½% on  the next
 Rs.10,00,000/- + 5% Rs.10,00,000/- + 
 on the balance.   ¼% on the
     balance.  
        

 (h) Balance  Security  for  Contract  of  supplying  materials  and S.D.  for
  equipment computed in terms of the percentages given above, shall supply  
  have to be deposited with the Trustees’ Treasurer in advance and contracts to
  within 30 days from the date of placement of supply order, either in be deposited
  cash or by A/c. Payee Draft of a Nationalised Bank of India drawn in advance.  
  in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as    
  the case may be.    

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor No interest
  on  the  amount  of  Earnest  Money/Security  Deposit  held  by  the payable on
  Trustees, at any stage. E.M. /S.D  

3.5 (i) The Security Deposit shall refunded to the Contractor in terms of Mode of
  Clause 9.3 hereinafter and subject to deduction, if any, under the refund of S.D. 
  provision  of  Sub-clause  3.5  (ii)  herein  below.  Id,  however,  the    
  Contract provides for any maintenance period. 50% of the Security    
  Deposit may be refunded against any of the treasury Receipt for    
  that amount on expiry of half of the maintenance period and the    
  balance deposit on the expiry of the said maintenance period and    
  after the Engineer has certified the final completion of work in    
  Form  G.C.2  and  the  Contractor  has  submitted his  “No  Claim”    
  Certificate in Form G.C.3.    

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at Forfeiture of
 the option of the Trustees, if the Contractor fails to carry out the work S.D.   
 or to perform/observe  any  of  the  conditions  of  the  Contract.  The     
Trustees shall also be at liberty to deduct any of their dues from the 
Security Deposit, fixed Security, Earnest Money or from any sum due or 
to become due to the Contractor under any other contract. 
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3.6   If stipulated in the contract as a Special Condition, the contractor shall have to Bank 
submit  to  the  Engineer  a  performance  Bond  in  the  form  of  an  irrevocable Guarantee 
guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised in lieu  of 

Bank of India in the proforma annexed hereto and for the sum and period as Cash   S.D. 
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from in certain 

the date of such letter, failing which the Contract shall be liable to be terminated cases 
and the earnest money shall be liable to forfeiture; all at the discretion of the  
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Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 
revalidation thereof, wherever required, has to be borne by the Contractor and it 
shall be his sole responsibility to arrange for timely revalidation of such Bank 
Guarantee, failing which and for non-fulfilment of any contractual obligation by 
the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim 
against the Guarantee and/or enforce the same unilaterally. 

 
3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 

Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the Integrity 
Pact Agreement shall as specified in the GCC. In case of tender value more than Rs 5 
Crore, the Integrity Pact Agreement is an essential part and parcel of bid document to be 
submitted by each tenderer, without which the tender shall not be considered.” 

 

 
4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTO R  
4.1 (a) The contract documents shall be drawn-up in English language. 

 
 
 
 
English  
language to  
be used  

(b) The contract shall be governed by all relevant Indian Acts. As applicable  
only within the jurisdiction of the High Court at C alcutta, India, including  
the following Acts :  

1. The Contract Act (India), 1872. 

 
Applicabili 
ty of laws 
on the 
contract 

2. The Major Port Trusts Act, 1963.  
3. The Workmen’s Compensation Act, 1923.  
4. The Minimum Wages Act, 1948.  
5. The Contract Labour (Regulation & Abolition) Act,1970.  
6. The Dock Workers’ Act,1948.  
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only).  
4.2   After acceptance of his Tender/Offer and when called on to do so by the engineer Contractor 

or his representative, the contractor shall, at his own expense, enter into and to Execute
execute a Contract Agreement to be prepared by him in the form annexed hereto. Contract 

Until such Contract Agreement is executed, the other documents referred to in Agreement. 
the  definition  of  the  term  ‘Contract’  here-in-befor e,  shall  collectively be  the  

Contract.   
4.3   Several documents forming the contract are to be taken as mutually explanatory Interpretat 

of one another. Should there by any discrepancy, ambiguity, omission or error in ion of
the various contract documents, the Engineer shall have the power to correct the contract 

same and his decision shall be final and binding on the parties to the Contract. documents 
 –  
 Engineers’ 
 Power 
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4.4 Two copies of the Drawings referred to in the general and special All Drawings 
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Conditions of Contract and in the Bill of Quantities, shall be furnished by are   Trustees’ 
the Engineer to the Contractors free of cost for his use on the work, but property.  
these shall remain the property of the Trustees and hence, the Contractor   
shall return them to the Engineer or his Representative on completion of   
the work, if not torn or mutilated on being regularly used at site.   

4.5   The Contractor shall prove and make at his own expense any working or Contractor to
progress drawings required by him or necessary for the proper execution prepare  
of the works and shall, when required, furnish copies of the same free of working /
cost to the Engineer for his information and/or approval, without meaning progress  
thereby the shifting of Contractor’s responsibility on the Engineer in any drawings  
way whatsoever.   

4.6   The Contractor shall not directly or indirectly transfer, assign or sublet the Contractor  
Contract  or  any  part  thereof  without  the  written  permission  of  the cannot  sub-let 
Engineer. Even if such permission be granted, the Contractor shall remain the work  
responsible (a) for the acts, defaults and neglect of any sub-contractor, his   
agents, servants or workmen as fully as if these were the acts, defaults or   
neglects of the Contractor himself or his agents, servants or workmen and   
(b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided always 
that the provision of labourers on a “piece rate” b asis shall not be deemed 
to be sub-letting under this clause. 

 
4.7   Unless  otherwise  specified,  the  Contractor  shall  be  deemed  to  have Contractors’ 

included in his Tender/Offer all his cost for supplying and providing all price is
constructional plant, temporary work. Materials both for temporary and inclusive of all 

permanent works, labour including supervision thereof, transporting to costs  
and from the site and in and about the work, including loading, unloading,  

fencing,  watching,  lighting,  payment  of  fees,  taxes  and  duties  to  the  
appropriate authorities and other things of every kind required for the  

construction, erection, completion and maintenance of the work.   
4.8   The Contractor shall be solely responsible for the adequacy, stability and Contractor is

safety of all site operations and methods of construction, even if any prior responsible for 
approval thereto has been taken from the Engineer or his Representative. all  

The Contractor shall not be responsible for the correctness of the design or construction 
specification of the Temporary and Permanent works formulated by the process, except 

Engineer; but the Contractor shall be fully responsible for the correct for correctness 
implementation  thereof,  as  also  for  any  design  and  specification of  design  and 

prepared/proposed/used by the Contractor. specification 
 formulated by
 the Engineer 

4.9   Whenever required by the Engineer or his representative, the Contractor Contractor to
shall submit to him the details of his (a) programme for execution of the submit his
work,  (b)  proposed  procedure  and  methods  of  work,  (c)  proposed programme of

deployment of plant, equipment, labour, materials and temporary works. work  
The  submission  to  and/or  any  approval  by  the  Engineer  or  his  

Representative to any such programme or particulars shall not relieve the  
Contractor of any of his obligations under the contract.   
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 If  for  any  reason  the  contractor  be  unable  to  adhere  to  his  earlier   
 programme, he shall submit his revised programme for completion of   
 work within the stipulated time whenever asked to do so.   

4.10 Necessary and adequate supervision shall be provided by the Contractor Contractor 
 during execution of the works and as long thereafter as the Engineer or to   supervise 
 his  representative  shall  consider  necessary  during  the  maintenance the works 
 period.  The  Contractor  or  his  competent  and  authorised  agent  or   
 representative shall be constantly at site and instructions given to him by   
 the Engineer or his representative in writing shall be binding upon the   
 Contractor subject to limitation in Clause 2.5 hereof.  The Contractor   
 shall inform the Engineer or his representative in writing about such   
 representative/agent of him at site.   

4.11 The Contractor shall employ in execution of the Contract only qualified Contractor 
 careful and experienced persons and the Engineer shall be at liberty to to deploy
 direct the Contractor to stop deployment of any of is staff, workmen or qualified 
 official at site and the Contractor shall within 48 hours comply with such men and
 instruction without any demur whenever the Engineer shall feel that the Engineer’s 
 deployment of the person concerned will not be conducive to the proper power to
 and timely completion of the work. remove 
  Contractor’s 
  men  

4.12 The Contractor shall be responsible for the true and proper setting out of Contractor is 
 the works in relation to reference points/lines/levels given by the Engineer responsible 
 in writing. The checking of any setting-out or of any alignment or level by for line,
 the  Engineer  or  his  Representative  shall  not  in  any  way  relieve  the level, setting
 contractor of his responsibility for the correctness thereof and he shall out etc. 
 fully provide protect and preserve all stakes, templates, bench marks,   
 sight rails,  pegs,  level marks,  profile marks and other things used in   
 setting out the works.   

4.13 From  the  commencement  of  the  works  till  issue  of  the  completion Contractor is 
 certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall responsible 
 take full responsibility for the care thereof. Save for the excepted risks, to protect the 
 any damage, loss or injury to the work or any part thereof shall be made work  
 good by the Contractor at his own cost as per instruction and to the   

satisfaction of the engineer, failing which the Engineer or his 
Representative may cause the same to be made good by any other agency 
and the expenses incurred and certified by the Engineer shall deem proper. 
This Clause will not apply to that part of the work, which might have been 
taken over by the Trustees on partial completion of the work and in such 
case the Contractor’s obligation will be limited to repairs and replacement 
for manufacturing or construction defects during the 
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Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance 
period. 
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4.14   The  Contractor  shall  at  his  own  cost  protect  support  and  take  all Contractor  is 
precautions  in  regard  to  the  personnel  or  structure  or  services  or responsible 

properties belonging to the Trustees or not which may be interfered with for  all 
or affected or disturbed or endangered and shall indemnify and keep damages to 

indemnified the Trustees against claim for injury, loss or damage caused other  
by the Contractor in connection with the execution and maintenance ofstructures / 
the work to the aforesaid properties, structures and services and/or to persons  

any  person  including  the  Contractor’s  workmen.  Cost  of  Insurance caused by him 
Cover, if any, taken by the Contractor shall not be reimbursed by the in executing

Trustees, unless otherwise stipulated in the Contract. the work.  

4.15   The    Contractor    shall    immediately    inform    the    Engineer’s Fossils,  
Representatives if any fossil, coins, articles of value or antiquity and Treasure  

structures and other remains or things of geological or archaeological travois, etc. 
importance be discovered at site which shall remain the property of the are Trustees’

Trustees and protect them from being damaged by his workmen and property  
arrange  for  disposal  of  them  at  the  Trustees’  expense  as  per  the    

instruction of the Engineer’s Representative.    

4.16   The  Contractor  shall  be  deemed  to  have  indemnified  and  shall Contractor  to 
indemnify  the  Trustees  against  all  claims,  demands,  actions  and Indemnify the 

proceedings and all costs arising therefrom on account of : Trustees  
 against all 

(g)  Infringement of any patent right,  design, trademark or name or claims for 
other protected right in connection with the works or temporary loss, damage,

work. etc.   
 

(h) Payment of all royalties, rent, toll charges, local taxes, other payments 
or compensation, if any, for getting all materials and equipment 
required for the work.  

(i) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, footpaths, 
crane tracks, waterways, quays and other properties belonging to the 
Trustees or any other person.  

(j)  Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with 
the work. 
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(k) Pollution of waterway and damage caused to river, lock, sea-wall or 

other structure related to waterway, in transporting contractor’s 
plants and materials.  

(l) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees 
on or near the site of work. 

 
4.17   Debris and materials, if obtained by demolishing any property, building Dismantled 

or structure in terms of the Contract shall remain the property of the materials 
Trustees. Trustees’ 

 property 
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4.18 The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted 
 inclusive of the following :  rates/price  must  be 
 

(a) Keeping  the  site  free  of  unnecessary  obstruction  and 
all inclusive 

  
  removal  from  site  of  constructional  plant  wreckage,  
  rubbish,  surplus  earth  or  temporary  works  no  longer  
  required.   

 (b) Cleaning and removal from site all the surplus materials of  
  every kind to leave the site clean and tidy after completion  
  of the work, without which payment against final bill may  
  be liable to be withheld.  

 (c) Precautionary measures to secure efficient protection of  
  Docks,  the River Hooghly and other waterways against  
  pollution  of  whatever  nature  during  execution  and  
  maintenance of the works and to prevent rubbish, refuse  
  and other materials from being thrown into the water by  
  the Contractor’s men or those of his agency.  

 (d) Making arrangements for deployment of all labourer and 
  workers, local or otherwise including payment for their  
  wages, transport, accommodation, medical and all other  
  statutory benefits and entry permits, wherever necessary.  

 (e) Making arrangements in or around the site,  as per the  
  requirements  of  local  authority  or  the  Engineer  or  his  
  Representative for preventing (i) spread of any infectious  
  disease like smallpox, cholera, plague or malaria by taking  
  effective  actions  for  destruction  of  rats,  mice,  vermin,  
  mosquitoes, etc. and by maintaining healthy and sanitary  
  condition,  (ii)  illegal storage  and  distribution  of  Drugs, 
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Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s 
or his Sub-Contractor’s workmen, (iv) deployment of 
workmen of age less than 16 years. 

 
4.19 Every direction or notice to be given to the Contractor shall Notice to 

 be deemed to have been duly served on or received by the Contractor.  
 Contractor, if the same is posted or sent by hand to the address   
 given in the tender or to the Contractor’s Site Office or to the   
 Registered Office of the Contractor. The time mentioned in   
 these conditions for doing any act after direction or notice shall   
 be reckoned from the time of such posting or despatch.   

4.20 The Contractor and his Sub-contractor or their agents and Contractor   not to 
 men and any firm supplying plant, materials and equipment publish  photograph 
 shall not publish or caused to be published any photographs or or   particulars of 
 description of the works without the prior authorit y of the work  
 Engineer in writing.   
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Contractor to 
 Engineer render all reasonable facilities and Co-operation as per provide  
 direction  of  the  Engineer  or  his  representative  to  any  other facilities to 
 Contractor engaged by the Trustees and their workmen to the outsiders  
 Trustees’ own staff and to the men of other Public Body on or near   
 the site of work and in default the Contractor shall be liable to the   
 Trustees  for any delay or  expense  incurred by reason of  such   
 default.   
4.22 The work has to be carried out by the Contractor causing the Work  to  cause 
 minimum of hindrance for any maritime traffic or su rface traffic. minimum  
  possible  
  hindrance to 
  traffic  
  movement  
4.23 All constructional plants, temporary works and materials when Trustees’ lien 
 brought to the site by the Contractor shall be deemed to be the on  
 property of the Trustees who will have lien on the same until the Contractor’s 
 satisfactory completion of the work and shall only be removed Plant &  
 from the site in part or in full with the written p ermission of the Equipment.  
 Engineer or his Representative.   

5.0 COMMENCEMENT,  EXECUTION  AND  COMPLETION  OF   
 WORK.   
5.1 The Contractor shall commence the work within 7 days of the Preliminary 
 receipt   of   Engineer’s   letter   informing   acceptance   of   the time to 
 Contractor’s  tender/offer  by  the  Trustees  or  within   such commence  
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 preliminary time as mentioned by the Contractor in the Form of work an
 Tender or the time accepted by the Trustees. The Contractor shall maintenance of
 then proceed with the work with due expedition and without delay, steady  rate of
 except as may be expressly sanctioned or ordered by the Engineer progress  
 or  his  Representatives,  time  being  deemed  the  essence  of  the   
 contract on the part of the contractor.   

5.2 The Contractor shall provide and maintain a suitable office at or Contractor’s  
 near the site to which the Engineer’s Representative may send site office  
 communications and instructions for use of the Contractor.   

5.3 Unless specified otherwise in the contract or prior permission of Contractor to
 the Engineer has been taken, the contractor shall not execute the observe  
 work  beyond  the  working  hours  observed  by  the  Engineer’s Trustees’  
 Representative  and  on  Sundays  and  Holidays  observed  in  the working hours 
 Trustees’  system,  except  in  so  far  as  it  becomes  essential  on   

account of tidal work or for safety of the work. If the progress of the 
work lags behind schedule or the work has been endangered by any 
act or neglect on the part of the contractor, then the Engineer or his 
Representative shall order and the contractor at his own expense 
shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass 
such an order shall not relieve the contractor from any of his 
obligations. The Engineer’s decision in this regard shall be final 
binding and conclusive. 
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5.4 Unless stipulated otherwise in the contract all materials required for Contractor to
 the work shall be procured and supplied by the contractor with the supply all
 approval  of  the  Engineer  or  his  Representative  and  subject  to materials as per 
 subsequent  testing  as  may  be  required  by  the  Engineer  or  his requirement of
 Representative.  The Engineer shall  exercise  his sole  discretion to the Engineer or 
 accept any such materials. his  
  representative 

5.5 Unless   stipulated   otherwise   in   the   contract   all   materials, Materials &
 workmanship and method of measurement shall be in accordance Works  
 with the relevant Codes (Latest Revision) of the Bureau of Indian   
 Standards  and  the  written  instructions  of  the  Engineer  or  his   
 Representative.  Where  no  specific  reference  is  available  in  the   
 contract, the material and workmanship shall be of the best of their   
 respective kinds to the satisfaction of the Engineer.   

5.6 Samples  shall  be  prepared  and  submitted  for  approval  of  the Contractor to
 Engineer or his representative, whenever required to do so, all at the submit  samples 
 Contractor’s cost. for approval  

 Unless  stipulated  otherwise  in  the  contract,  the  cost  of  any  test Contractor to
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 required by the Engineer or his representative in respect of materials arrange all
 and  workmanship  deployed  on  the  work,  shall  be  borne  by  the testing   at his
 Contractor. own cost.  

5.8 Regarding  the  supply  of  any  materials  by  the  Trustees  to  the    
 contractor in accordance with the contract, the following conditions    
 shall apply :    

 (a) The  Contractor  shall,  at  his  own  expense,  arrange  for The Contractor
  transporting the materials from the Trustees’ Stores, watching, shall account
  storing  and  keeping  them  in  his  safe  custody,  furnishing  of for and look
  statement of consumption thereof in the manner required by the after  the
  Engineer  or  his  representative,  return  of  surplus  and  empty Trustees’  
  container  to  the  Trustees’  Stores  as  per  the  direction  of  the materials  
  Engineer or his Representative.    

 (b) Being the custodian of the Trustees’ materials, the  contractor Contractor to
  shall remain solely responsible for any such materials issued to compensate for
  him and for any loss or damage thereof for any reason other loss and damage 
  than  “Excepted  Risks”,  the  Contractor  shall  compens ate  the to Trustees’
  Trustees’ in the manner decided by the Engineer and shall at no materials  
  stage remove or cause to be removed any such material from the    
  site without his permission in writing.    

 (c)The Trustees’ materials will generally be supplied in stages and in Delay in supply 
 accordance with the rate of progress of work but except for grant of Trustees’
 of suitable extension of completion time of work as decided by the materials will
 Engineer.  The  Contractor  shall  not  be  entitled  to  any  other only entitle the
 compensation, monetary or otherwise, for any delay in the supply Contractor for
 of  Trustees’  materials  to  him.  The  Contractor  shall,  however, extension of
 communicate his requirement of such materials to the Engineer completion time 
 from time to time. of work  
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(d) Unless stipulated otherwise in the contract, the value of the Recovery  from 
Trustees’ materials issued to the contractor shall be recovered Contractor  for 

from  the  contractor’s  bills  and/or  any  of  his  other  dues, Trustees’ 
progressively  according to the consumption  thereof  on the materials 

work and/or in the manner decided by the Engineer or his under   normal 
representative  and  at  the  rate/s  stipulated in  the  contract. circumstances 

These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis of 

escalation/variation, if in future the contractor is required to 
procure and provide any such material on the written order of 
the  Engineer  consequent  on  the  Trustees’  failure  to  effect 

timely supply thereof.  

(e) If the Engineer decides that due to the contractor’s negligence, Recovery  from 
any of the Trustees’ materials issued to the contractor has Contractor  for 
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been  – (i)  lost  or  damaged,  (ii)  consumed  in  excess   of Trustees’  
requirement and (iii) wasted by the contractor in excess of materials  
normal wastage, then the value thereof shall be recovered under other 
from the contractor’s bills or from any of his other dues, after circumstances. 
adding 19 ¼% extra over the higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 

 
(2) The market price of the material on the date of issue as would 

be determined by the Engineer. 
 
5.9 The Engineer or his Representative shall have the power to insect Contractor to
 any material and work at any time and to order at any time – (I) replace  
 for removal from the site of any material which in his opinion is materials/work 
 not  in  accordance  with  the  contract  or  the instruction  of  the not acceptable
 engineer  or  his  representative,  (ii)  for  the  substitution  of  the to the Engineer 
 proper and suitable materials, or (iii) the removal and proper re- or  his
 execution  of  any  work  which  in  respect  of  material  and Representative 
 workmanship  is  not  in  accordance  with  the  contract  or  the    
 instructions of the Engineer. The Contractor shall comply with    
 such order at his own expense and within the time specified in the    
 order. If the contractor fails to comply, the Engineer shall be at    
 liberty to dispose any such materials and re-do any work in the    
 manner  convenient  to  the  Trustees  by  engaging  any  outside    
 agency at the risk and expense of the contractor and after giving    
 him a written prior notice of 7 days.    
5.10 No  work  shall  be  covered  up  and  put  out  of  view  by  the Contractor to
 contractor   without   approval   of   the   Engineer   or   his seek approval
 Representative and whenever required by him, the contractor of  Engineer or
 shall uncover any part or parts of the work or make openings in his   
 or through the same as may be directed by the Engineer or his Representative 
 representative from time to time and shall reinstate or make good before covering 
 those  part  of  works  thus  affected  to  the  satisfaction  of  the up any portion 
 Engineer, all at the cost of the contractor. of work  

 
The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of 
the Engineer or his Representative. 
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5.11On a written order of the Engineer or his Representative, the Contractor   to 

contractor shall delay or suspend the progress of the work till such suspend   work 
time the written order to resume the execution is received by him. on Order from 
During such suspension the contractor shall protect and secure the Engineer or his 
work to the satisfaction of the Engineer or his Representative. All Representative 
extra expenses in giving effect to such order shall be considered by  
the Trustees, unless such suspension is –  

(a) otherwise provided for in the contract, or  

(b) necessary  by  reason  of  some  default  on  the  part  of  the  
 contractor, or  

(c) necessary by reason of climatic conditions on the site, or  

(d) necessary for proper execution of the works or for the safety of  
 the works or any part thereof.  

 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as 
shall, in the opinion of the Engineer be fair and reasonable, and the 
same shall be final and binding on the Contractor. 

 
 
5.11. If at any time before or after commencement of the work the  
1 Trustees do not require the whole of the work tendered for the 

Engineer shall notify the same to the contractor in writing and the 
contractor shall stop further works in compliance of the same. The 
Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on 
account of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, 
drawings, designs and instructions. 

 
5.12 When the whole of the work has been completed to the satisfaction 

of the Engineer and has passed any final test prescribed in the 
contract, the contractor shall, within 21 days of submission of his 
application to the Engineer, be entitled to receive from him a 
certificate for completion of work in Form G.C.1, annexed hereto. 
If any part of the total work having been completed to the 
satisfaction of the Engineer, be taken over and/or used by the 
Trustees, the Contractor shall on application be entitled to partial 
completion certificate in the Form G.C.1 indicating the portion of 
the work covered by it, so that the Contractor’s liability during 
maintenance period of the contract, if any, shall commence from 
the date mentioned in such certificate so far as the completed 
portion of the work is concerned. 

 
Completion  
Certificate  
G.C.1. 
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6.0 TERMS OF PAYMENT :    

6.1 No sum shall be considered as earned by or due to the Contractor All interim  
 in respect of the work till final and satisfactory completion thereof payments are 
 and until a certificate of final completion in Form G.C.2 has been advances till 
 given by the Engineer. issue  of 
  Certificate in 
 On account payments, if any, made prior to issue of the certificate Form G.C.2  
 in Form G.C.2, shall all be treated as mere advance, which shall    
 stand recoverable in full or in part, if the Engineer so decides in    
 the context of Contractor’s unfulfilled contract condition, if any.    

6.2 All payments shall be made to the Contractor only on the basis of Payment  on the 
 measurements of actual work done, as recorded in the Trustees’ basis  of 
 measurement books and at accepted tendered or at agreed rates, measurements 
 as the case may be, except as otherwise provided in the contract at agreed rates. 
 and when the Engineer decides any other rate for change in the    
 scope of work or omission, if any, on the part of the Contractor.    

6.3 For work of sanctioned tender value more than Rs.50,000/- or Limitation for  
 having an initially stipulated completion period of 4 months or on account 
 more, on account payments may be made sat the discretion of the payment   
 Engineer or his Representative at intervals deemed suitable and    
 justified by him. Provided always that subject to execution of work    
 of  substantial  value  in  the  context  of  the  contract  price,  the    
 interval  of  such  on account  payments shall  be  decided  by the    
 Engineer or his Representative, which shall ordinarily not be less    
 than 1 month in between two payments for on account bill and/or    
 advance.    

6.4 Measurement for works done shall be progressively taken by the Recording of 
 Engineer’s   Representative   and   entered   in   the   Trustees’ measurements 
 Measurement Book, at intervals deemed suitable and proper by    
 him and/or the Engineer. The Contractor or his duly accredited    
 Representative or Agent shall remain present at the time of such    

measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have been 
entered in the Measurement Book, the Contractor or his Agent 
shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior to 
such signature. If the Contractor or his Agent fails to participate 
even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
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Contractor. 
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6.5 Based on the quantum of work and the value thereof computed 

in the Measurement Book, the Contractor shall type out his bill 
in the proforma approved by the Engineer and submit the same 
to the Engineer’s Representative in quadruplicate, duly signed 
by him or his accredited Agent over his Rubber Stamp. The 
Engineer or his Representative may in his absolute discretion, 
allow advance payment against such bill to the extent of an 
amount not exceeding 75% of the “net payable” sum of the said 
bill, subject to adjustment thereof against the bill at the time of 
checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; 
but he will obtain the abstracts of quantities, amounts and 
recoveries to type out the bill. 

 
 
6.6 At the discretion of the Engineer or his Representative and only 

in respect of accepted offers/where estimated amount put to 
tender would be Rs.2,00,000/- or more, advance payment may 
be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that – 

 
(i) the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 

(ii)  the value of such materials shall be assessed by the 
engineer or his Representative at their own discretion, 

 
(iii)  a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 
(v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor  to  
prepare and 
submit his bills 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 
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shall indemnify the Trustees against all financial 
loss/damage, on account of loss/damage to such materials 
for whatever reasons, 
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(vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Calcutta/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank 
on the date of expiry of the validity of the Guarantee, unless 
with the prior written approval of the Engineer on behalf of 
the Trustees, the Bank has extended the validity of the 
Guarantee. 

 
(vii)  The amount of advance shall be recoverable from the 

contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged 
by the Engineer on behalf of the Trustees. 

 
6.7 No certificate of the Engineer or his representative shall protect Recovery for

 the Contractor against or prevent the Trustees from obtaining wrong and
 repayment from  the Contractor,  in case the Engineer  or his over payment 
 representative should overcertify for payment or the Trustees   
 should over-pay the Contractor on any account.   

6.8 No  claim  for  interest  shall  be  admissible  or  payable  to  the Interest not
 Contractor at any stage and in respect of any money or balance admissible to
 or Bank Guarantee, which may be due to the Contractor from Contractor   
 the Trustees, owing to dispute or otherwise or for any delay on   

 



 

 

83 

 

 

 
the part of the Trustees in making interim or final payment or 
otherwise. 

 
7.0 VARIATION AND ITS VALUATION :   

7.1 The Quantities set out in the Bill of Quantities of the tender shall Quantities in
 be treated as estimated quantities of the work and shall never be Bill of
 deemed  as  actual  or  correct  quantities  of  the  works  to  be Quantities of
 executed by the contractor in fulfilment of his obligation under Tender  
 the contract.   

7.2 The Engineer shall have the power to order the Contractor in Engineer’s  
 writing to make any variation of the quantity, quality or form of power  to vary
 the  works  or  any  part  thereof  that  may,  in  his  opinion,  be the works  
 necessary and the Contractor upon receipt of such an order   
 shall act as follows :   
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7.2 (a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 

 
(c) Change the Character or quality or kind of any work included in 

the contract. 
 

(d) Change the levels, lines, position and dimensions of any part of 
the work, and 

 
(e) Execute extra and additional work of any kind necessary for 

completion of the works  
7.3 No such variation shall in any way vitiate or invalidate the contract Variation by

 or be treated ass revocation of the contract, but the value (if any) of engineer do
 all such variations evaluated in accordance with the Engineer’s sole not vitiate the 
 decision shall be taken into account and the contract price shall be contract  
 varied accordingly.   

7.4 Provided always that written order of the Engineer shall not be Where written 
 required for increase or decrease in the quantity of any work upto order for
 15%  where  such  increase  or  decrease  is  not  the  result  of  any variation is
 variation  order  given  under  this  clause  but  is  the  result  of  the not needed  
 quantities exceeding or being less than those stated in the bill of   
 quantities. Provided also that verbal order of variation from the   

Engineer shall be complied with by the Contractor and the Engineer'’ 
subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this 
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 clause.   

7.5 (a) The Contractor shall not be entitled to any claim of extra or Payment for 
 additional work unless they have been carried out under the extra or 
 written orders of the Engineer. additional,  or 
  omitted work 

(b) The Engineer shall solely determine the amount (if any) to be or substituted added 
to or deducted from the sum named in the tender in work,  
respect of any extra work done or work omitted by his order. 

 
Engineer’s  
powers  

(c) All extra, additional or substituted work done or work omitted 
by order of the Engineer shall be valued on the basis of the rates 
ad prices set out in the contract, if in the opinion of the Engineer, 
the same shall be applicable. If the contract does not contain any 
rates or prices directly applicable to the extra, additional or 
substituted work, then the Engineer may decide the suitable rates 
on the basis of Schedule of Rates (including surcharge in force at 
the time of acceptance of tender), if any, adopted by the Trustees 
with due regard to the accepted contractual percentage, if any 
thereon. In all other cases the Engineer shall solely determine 
suitable rates in the manner deemed by him as fair and 
reasonable, and his decision shall be final, binding and conclusive. 
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(d) If the nature or amount of any omission or addition relative to 
the nature or amount of the whole of the contract work or to any 
part thereof shall be such that, in the opinion of the Engineer, the 
rate of prices contained in the contract for any item of the works 
or the rate as evaluated under sub-clauses (b) and (c) of this 
clause, is by reason of such omission or addition rendered 
unreasonable or in-applicable, the Engineer shall fix such other 
rate or price as he deems proper and the Engineer’s decision shall 
be final, binding and conclusive. 

 
8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED   

 DAMAGE / TERMINATION OF CONTRACT   

8.1 Should the quantum of extra or additional work of any kind or Extension of 
 delayed availability of the Trustees’ materials to be supplied as per completion time 

contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotion or other special 
circumstances of any kind beyond the control of the Contractor, 
cause delay in completing the work, the contractor shall apply to the 
Engineer in writing for suitable extension of completion time within 7 
days from the date of occurrence of the reason and the Engineer shall 
thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and 
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allow in writing the extension period as he would deem proper for 
completion of the work with or without the imposition of “Liquidated 
Damage” Clause (No.8.3 hereof) on the C ontractor and his decision 
shall be final and binding on the Contractor. If an extension of 
completion time is granted by the Engineer without imposition of 
liquidated damage, from the Clause No.8.3 of the Liquidated damage 
shall apply from its date of expiry, if the work be not completed 
within the extended time, unless stated otherwise in the decision 
communicated by the Engineer, as aforesaid. 

 
8.2 a)   If  the  Contractor  fails  to  complete  the  work  within  the ‘Liquidated   

 stipulated dates or such extension thereof as communicated by Damage’ and 
 the   Engineer   in   writing,   the   Contractor   shall   pay   as other  
 compensation (Liquidated Damage) to the Trustees and not as a compensation 
 penalty, ½% (half percent) of the total value of work (contract due to Trustees 

piece) as mentioned in the letter of acceptance of the tender/offer, 
for every week or part thereof the work remains unfinished. 
Provided always that the amount of such compensation shall not 
exceed 10% of the said value of work. The amount of Liquidated 
damages shall be determined by the Engineer, which shall be 
final and binding. 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall  
 have    the    power    to   recover    the    said   amount    of  
 compensation/damage in Sub-clause (a) of this clause, from any  
 money  due  or  likely  to  become  due  to  the  Contractor.  The  
 payment or deduction of such compensation/damage shall not  
 relieve the Contractor from his obligation to complete the work  
 or from any of his other obligations/liabilities under the contract  
 and  in  case  of  the  Contractor’s  failure  and  at  the  absolute  
 discretion  of  the  Engineer,  the  work  may  be  ordered  to  be  
 completed by some other agency at the risk and expense of the  
 Contractor, after a minimum three days notice in writing has  
 been   given  to  the  Contractor  by  the  Engineer  or  his  
 Representative.  

8.3 Without being liable for any compensation to the Contractor, the Default of the 
 Trustees may, in their absolute discretion, terminate the contract Contractors 
 and enter upon the site and works and expel the Contractor there remedies    & 
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from after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be 
final and conclusive : 

 
(i) The Contractor has abandoned the contract. 

 
(ii)  In the opinion of the Engineer, either the progress of work is 

not satisfactory or the work is not likely to be completed within 
the agreed period on account of Contractor’s lapses. 

 
(iii)  The Contractor has failed to commence the works or has 

without any lawful excuse under these conditions has kept the 
work suspended for at least 15 days despite receiving the 
Engineer'’ or his Representative'’ written notice to proceed with 
the work. 

 
(iv) The Contractor has failed to remove materials from site or to 

dismantle or demolish and replace work for 7 days after 
receiving from the Engineer or his representative the written 
notice stating that the said materials or work were condemned 
and rejected by him under these conditions. 

 
(v) The Contractor is not executing the works in accordance with 

the contract or is persistently or flagrantly neglecting to carry 
out his obligations under the contract. 

 
(vi) Any bribe, commission, gift or advantage is given, promised 

or offered by or on behalf of the contractor t any officer, servant 
or representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 
(vii)  The Contractor is adjusted insolvent or enters into 

composition with his creditors or being a company goes into 
liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand 
over all the Trustees’ tools, plant and materials issued to him at the 
place to be ascertained from the Engineer, within 7 days of receipt of 
such letter. 

 
8.3.2 In all such cases of Termination of work, the Trustees shall have the 

power to complete the work through any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond the 
amount that would have been due to the Contractor, had 

 

 
powers/Termi  
nation of 
Contract. 
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 he duly completed the work of the work in accordance with the  
 contract.  

8.3.3 Upon termination of contract, the Contractor shall be entitled to  
 receipt payment of only 90% of the value of work actually done or  
 materials actually supplied by him and subject to recoveries as per  
 contract,  provided  the  work  done  and  materials  conform  to  
 specifications  at  the  time  of  taking  over  by  the  Trustees.  The  
 payment for work shall be based on measurements of actual work  
 done and priced at approved contract rates or other rates, as decided  
 by the Engineer. The payment for materials supplied shall be at the  
 rates as decided by the Engineer, which shall I in no case be more  
 than  market  rates  prevailing  at  the  time  of  taking  over  by  the  
 Trustees. The Engineer’s decision in all such case  shall be final,  
 binding and conclusive.  

8.3.4 The Trustees shall have the power to retain all moneys due to the  
 Contractor until the work is completed by other agency and the  
 Contractor’s liabilities to the Trustees are known in all respect.  

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT  

9.1 On  completion  of  execution  of  the  work  the  Contractor  shall Contractor’s 
 maintain the same for a period, as may be specified in the form of a obligation for 
 Special Condition of the Contract, from the date mentioned in the maintenance 
 Initial  Completion  Certificate  in  Form  G.C.1.  Any  defect/fault, of work. 
 which may appear in the work during aforesaid maintenance period,  
 arising, in the sole opinion of the Engineer or his representative,  
 from materials or workmanship not in accordance with the contract  

or the instruction of the Engineer or his representative, shall, upon the 
written notice of the Engineer or his representative, be amended and 
made good by the Contractor at his own cost within seven days of the 
date of such notice, to the satisfaction of the Engineer or his 
representative, failing which the Engineer or his representative shall 
have the defects amended and made good through other agency at the 
Contractor’s risk and cost and all expenses, consequent thereon or 
incidental thereto, shall be recoverable from the Contractor in any 
manner deemed suitable by the Engineer. 
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9.2 The Contractor shall not be considered completed and the work shall not Certificate 
 be treated as finally accepted by the Trustees, until a Final Completion of final  
 Certificate in Form G.C.2 annexed hereto shall have been signed and completion 
 issued by the Engineer to the contractor after all obligations under the   
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Contract including that in the maintenance period, if any, have been 
fulfilled by the Contractor. Previous entry on the works or taking 
possession, working o using thereof by the Trustees shall not relieve the 
Contractor of his obligations under the contract for full and final 
completion of the work. 

 
9.3 On completion of the contract in the manner aforesaid, the Contractor Refund   of 
 may apply for the refund of his Security Deposit by submitting o the Security 
 Engineer (I) The Treasury Receipts granted for the amount of Security Deposit 
 held by the Trustees, and (ii) his “No further clai m” Certificate in Form  
 G.C.3 annexed hereto (in original), where upon the Engineer shall issue  
 Certificate in Form G.C.2 and within two months of the Engineer’s  
 recommendation, the Trustees shall refund the balance due against the  
 Security Deposit to the Contractor, after making deduction therefrom in  
 respect of any sum due to the Trustees from the Contractor.  

10.0 INTERPRETATION  OF  CONTRACT  DOCUMENTS,  DISPUTES  
 AND ARBITRATION  

10.1 In all disputes, matters, claims, demands or questions arising out of or Engineer’s 
 connected with the interpretation of the Contract including the meaning decision 
 of Specifications, drawings, designs and instructions or as to the quality  
 of workmanship or as to the materials used in the work or the execution  
 of  the  work whether during the  progress  of  the works  or  after  the  
 completion and whether before or after the determination, abandonment  
 or breach of the contract the decision of the Engineer shall be final and  
 binding on all parties to the contract and shall forthwith be given effect  
 to by the Contractor.  

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, Chairman’s 
 he shall within 15 days after receiving notice of such decision require award. 
 that the matter shall be referred to Chairman, who shall thereupon  
 consider and give a decision.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the Arbitration. 
 Chairman, he shall within 15 days after receiving notice of such decision  
 require that within 60 days from his written notice, the Chairman shall  
 refer  the  matter  to  an Arbitrator  of  the  panel of  Arbitrators  to be  
 maintained by the Trustees for the purpose and any such reference shall  
 be  deemed  to  be  a submission  to  arbitration within  the  meaning  of  
 Indian Arbitration Act, 1940 or any statutory modif ication thereof.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his  
 appointment or vacates his office due to any reason whatsoever, another  

person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which his predecessor left it. 
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date 

he issues notice to both the parties fixing the date of first hearing. 
 
10.3.3 The time limit within which the Arbitrator shall submit his award shall 

normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the 
parties.. 

 
10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 

fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 

 
10.3.5 The Award of the Arbitrator shall be final and binding on all parties 

subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in respect 
of each item of disputes and respective claim referred to him by each 
party and give reason for the award. 

 
10.3.6 The Arbitrator shall consider the claims of all the parties to the contract  

– within only the parameters of scope and condition s of the contract in 
question. 

 
10.3.7 Save as otherwise provided in the contract the provisions of the 

Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause. 

 
10.4 The Contractor shall not suspend or delay the work and proceed with the 

work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes 
have cropped up and are likely to be referred to arbitration. 

 
10.5 Provided always as follows:  

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 
would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less than 
Rs.40,00,000/-. 

 
[b]  The Contractor shall have to raise disputes or differences of any 

kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the cause of 
dispute and before the preparation of the final bill, giving detailed 
justifications, in the context of contract conditions. 
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[c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to 
the Engineer, with detailed justification in the context of 
contract conditions, before the issuance of final completion 
certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him. 

 
[d]  Contractor’s claim / dispute raised beyond the time limits 

prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently. 

 
[e] The Chairman / Trustees shall have the right to alter the panel 

of Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 
(TO BE SUBMITTED WITH COVER- I OFFER)  

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA  
FORM OF TENDER (UNPRICED) 
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To  
The Manager (I&CF),  
Haldia Dock Complex.  

I/We__________________________________________________________________  
having examined the site of work, inspected the Drawings and read the specifications, General & Special 

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 

all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 

Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 

prices set out in the annexed Bill of Quantities within ___________ months / weeks from the date of order 

to commence the work and in the event of our tender being accepted in full or in part. I / We also 

undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or additions 

thereto which may be necessary to give effect to the acceptance of the Tender and incorporating such 

Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby 

agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 

Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees 

shall be the Contract.  
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER 

(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER 
 
I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work.  
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.  
___________________________ of _____________________ as Earnest Money.  
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months. 

 
 

___________________________  
Dated : (Signature of Bidder with Seal) 

 
 

WITNESS : 
 

Name of the Bidder :  
Signature :  
Name : (In Address :  
Block Letters)  

Address : 

 
Occupation  
: 
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KOLKATA PORT TRUST  
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________ 
 
Address ----------------------------------------------------------------------------------------- 
 

----------------------------------------------------------------------------------------- 
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 

………………………………………………………………… 

 
…….. 

 
………………………………………………………………… 

 
Estimate No. E.E.0…………………………………………Dt…………………………….. 

 
…….. 

 
C.E.O………………………………………..Dt…………… 

 
…………….. 

 
Work Order No…………………………………………………………………………. 

 
Allocation……………………………………………………………………………… 

 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000 in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62 of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years 
 
from the ______________ day of  

_____________ 2000 to __________________ day of _____________ 2000 . 
 

 
Yours faithfully, 

 
 
Signature………………………………………….  
(ENGINEER/ENGINEER’S REPRESENTATIVE)  
Name……………………………………………….  
Designation…………………………………………  
OFFICE SEAL 
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KOLKATA PORT TRUST  
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of Final Completion. 
 
The Financial Adviser & Chief Accounts Officer  
The Manager (Finance), Haldia Dock Complex. 
 

 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 

 
Estimate No. E.E.O…………………………………..dt……………………………. 
 

C.E.O………………………………….dt…………………… 

 

 
………. 

 
Work Order No…………………………………………………………………….. 
 
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………… ……. is now complete in  
every respect in accordance with the terms of the Contract and that all obligations under the 
Contract have been fulfilled by the Contractor. 
 
 
 
 
 
 
 
 

 
Signature………………………………………….  
(ENGINEER/ENGINEER’S REPRESENTATIVE)  
NAME……………………………………………….  
DESIGNATION…………………………………….  
OFFICE SEAL 
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KOLKATA PORT TRUST  
HALDIA DOCK COMPLEX 

 
FORM G.C.3 

 

 
(‘NO CLAIM ‘ CERTIFICATE FROM CONTRACTOR) 
 
The Manager (I&CF)  
Haldia Dock Complex  
Calcutta Port Trust  
Haldia.  
(Atten:………………………………………….) 
 
Dear Sir, 
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port 
Trust for the execution of the following work viz:- 
 
Name of work : _________________________________________________________ 
 

___________________________________________________ 
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt………………………………… 
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned 
job. 
 

Yours faithfully, 
 

(Signature of the  
Contractor)  

Dated ___________  
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 
 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees for the Port Of Calcutta , 
a statutory body constituted under Major Port Trust Act ,1963 under the rules there under 
and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -
700001 (hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant 
to the context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to 
include his heirs, executors, administrators, representative, successor in officer and 
permitted assigns) of the other part. 
 

 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a 
Tender/Offer by the contractor for the execution, completion and maintenance of such 
works . 

 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :- 
 

 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
 

 
2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement , viz :- 

 
i. The said Tender/Offer & the acceptance of Tender/ Offer. 

 
ii. The Drawings. 

 
iii.The General Conditions Of Contract. 

 
iv. Special Conditions Of Contract (If any). 

 
v.The Conditions Of Tender. 

 
vi. The Specifications. 

 
vii.The Bill Of Quantities. 

 
viii. All  correspondences  by  which  the  contract  is  added,  amended,  varied  or 

 
modified in any way by mutual consent. 

 
3. In consideration of the payments to be made by the Trustees to the Contractor as 

hereinafter  mentioned  the  contractor  hereby  covenant  with  the  Trustees  to 
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execute ,complete and maintain the work in conformity in all respects with the 
provisions of Contract. 

 
4. The Trustees hereby covenants to pay to the contractor in consideration of such 

execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 

 
IN WITNESS whereof the parties hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written.  
have executed these presents on the day and year first above written. 

 

 
The Seal of  
_________________________________________________________________ 
 

 
Was hereunto affixed in the presence of : 

 
Name :-  
____________________________________________________________________ 
 

 
Address :-  
___________________________________________________________________ 
 

 
OR 

 
SIGNED SEALED AND DELIVERED 

 
By the said  
________________________________________________________________ 

 
In the presence of : 

 
Name :-  
____________________________________________________________________ 
 

 
Address :-  
___________________________________________________________________ 
 

 
The Common Seal of the Trustees was hereunto affixed in he presence of : 

 
Name :-  
____________________________________________________________________ 
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Address :-  
___________________________________________________________________ 
 

 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu 
of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the 
case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper 
worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees. 
 
 

 

Ref. ___________________ 

 
 

 

Bank Guarantee No. ________________________ 
Date ________________________ 
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To  
The Board of Trustees for the Port of Kolkata,  
15, Strand Road  
Kolkata – 700 001 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the  
“  EMPLOYER”which  expression  shall  unless  repugnant   to  the  context  or  meaning  thereof  
includeitssuccessorsadministratorsandassigns)havingawardedto  
_____________________________,   with   registered   office   at   _____________________  
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT by issue of EMPLOYER’S work order dated ______________ the same having 
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 
Award No __________________________ dated ____________________ Valued at Rs  
_______________________________ for “ ” and the contractor havi ng agreed to prove a 

Contract performance Guarantee for the faithful performance of the entire 

 
 
 
 
 
 
 
 
 
 
 
 
 
Contract equivalent to Rs. ( rupees only) to the EMPLOYER. 
 

 
We, the Bank, , Kolkata/ Haldia having its Head Office at (hereinafter referred to as the “Bank”, 
which expression shall unless repugnant  
to the context or meaning thereof, include its successors, administrators, executors and assigns) do 
hereby guarantee and undertake to pay the Employer on demand any and all monies payable  
by the Contractor to the extent of Rs. -( only) as aforesaid at any time upto without any demur, 
reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any 
such demand made by Employer on the Bank shall be conclusive and binding notwithstanding any 
difference between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, 
tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee 
during its currency without previous consent of employer and further agrees that the guarantee 
herein contained shall continue to be enforceable till the Employer discharges his guarantee. 
 
 
 

 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT by 
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CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or any right which they 
might have against Contractor, and to exercise the same at any time in any manner, and other to 
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 
between EMPLOYER and CONTRACTOR or any other course of remedy or security available to 
EMPLOYER . The Bank shall not be released of its obligations under these presents by any 
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by 
reason or any other acts of omission or commission on the part of employer or any other 
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 
would, but for this provision, have the effect of reliving the bank.  
The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against 
CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may have 
in relation to the CONTRACTOR’S liabilities. 
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted  
to Rs (rupees only) and it shall remain in force up to and including and shall be extended from 
time to time for such period , on whose behalf this guarantee has been given. 
 
 
 
 
Dated, this ……………………………. 

 
 
 
 
day 

 
 
 
 
of 

 
 
 
 
……………………………..2010 

 
……………………….. at ………………………………………. 

 
 

 
WITNESSES 
 

 

----------------------------------------------  
(Signature) 

 

 

----------------------------------------------------------  
(Signature) 

 
 
 
 
-----------------------------------------------  

(Name) 

 
 
 
 
-----------------------------------------------------------  

(Name) 
 
 
 
 
-------------------------------------------- 
(Official address) 

 
 
 
 
----------------------------------------------------------------  

(Designation with Bank Stamp)  
+ Attorney as per power of Attorney No. 

 

 
Dated ………………………. 
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Integrity Pact 
 

Between 
Kolkata Port Trust (KoPT) hereinafter referred to as “ The Principal/ Employer”. 

 
And 

 
………………………….. hereinafter  referred to as “ 

 
The Bidder/Contractor” 

 

Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract/s for 
……………………. The Principal values full compliances wit h all relevant laws of the land, rules,  
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or 
Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 
 

NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at a competitive price in conformity with the defined specifications/ scope of 
work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that their competitors will also  
abstain from bribing and other corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent 
corruption, in any form, by its officials by following transparent procedures. 
 
Section 1 – Commitments of the Principal/ Employer . 
 
(1) The Principal commits itself to take measures necessary to prevent corruption and to observe 

the following principles:  
a. No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to.  

b. The Principal will, during the tender process treat all Bidder(s) with equity  
and reason. The Principal will, in particular, before and during the tender 
process, provide to all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential/ additional information through which the 
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Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution.  

c. The Principal will exclude from the process all known prejudiced persons. 
 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 
addition can initiate disciplinary actions. 

 
Section-2 –Commitments of the Bidder(s) / Contracto r(s) 
 
(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation in the tender process and 
during the contract execution.  

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give 
to any of the Principal’s employees involved in the tender process or the execution of the contract or to 
any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the tender process or during the execution of 
the contract. 

 
b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

 
c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information contained 
or transmitted electronically. 

 
d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Supplie rs” shall be disclosed by the Bidder(s)/Contractor(s). 
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have 
to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 
annexed and marked as Annex-A. 

 
e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, 

is committed to or intends to make to agents, brokers or any other intermediaries in connection with 
the award of the contract. 

 
(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be 

an accessory to such offences. 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 
If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
considered appropriate. 
 
Section 4-Compensation for damages 
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(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the contract value or the amount equivalent to Performance 
Bank Guarantee.  

Section 5-Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing 

the Integrity pact with any other Company in any country conforming to the anti corruption approach 
or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of 
India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken as considered appropriate. 
 
 
 

 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 
 
Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 
 
Section 8 – Role of Independent External Monitor(IE M):  

 
(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this pact. 
 
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 
their functions neutrally and independently. 
 
(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 
contract. 
 
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust. 
 
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to 
all contract documentation of the PRINCIPAL including that provided by the BIDDER/ 
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CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if 
any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to treat 
the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality. 

 
(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the 
parties related to the contract provided such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such 
meetings. 
 
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him 
by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 
correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 
Monitor (s) appointed for the purposes of this Pact. 
 
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to 
take other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond 
this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action. 
 
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India. 
 
(j) The word ‘Monitor’ would include both singular and plural. 

 
8.a) The Name and Correspondence Particulars of Independent External Monitors: 
a) Shri Subhashish Sarkar, 
Flat No. 406, Block-III, 
Kirti Apartments, 
Mayur Vihar Phase-I Extension, 
Delhi-110 091, 
Mob No. 98117 07230, 
E-mail : subhashishsarkar53@yahoo(dot)com 
b) Ms. Bulbul Sen, IRS (Retd.), 
B-104 Nayantara Aptts. 
Block 8B, Sec - 7 
Dwarka 
New Delhi-110075 
E-mail ID – bsensarkar@gmail(dot)com   
Section 9 – Facilitation of Investigation: 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 
necessary information and documents in English and shall extend all possible help for the purpose of such 
examination. 
 
Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is 
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract. 
 
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
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Section 11 – Other Provisions: 

 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office 

of the Principal in Kolkata. 
 
(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 
(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 
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(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their original 
intentions. 

 
_________________________________ 

 
___________________________________ 

 
(For & on behalf of the Principal) 

 
(For & on behalf of Bidder/Contractor). 

 

 
(Office Seal) 

 

 
(Office Seal) 

 

 
Place : 
 
Date  : 
 

 
Witness 1: 
 
(Name & Address) ………………………………….. 

 
…………………………………… 

 
 

…………………………………… 

 

 
Witness 2: 
 
(Name & Address) ………………………………………… 

 
…………………………………………. 

 
…………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
ANNEXURE-A   

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 

agent who is not registered with KoPT shall apply for registration in the prescribed Application-
Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the 
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status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid 
by the principal to the agent before the placement of order by KoPT. 

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 

foreign parties have stated that they are not paying any commission to the Indian agents, and the 
Indian representative is working on the basis of salary or as retainer, a written declaration to this 
effect should be submitted by the party (i.e. Principal) before finalizing the order. 

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES  IN INDIA. IF 

ANY. 
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 
2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization 

and authority given to commit the Principals. In case the agent/representative be a foreign 
Company, it is to be conformed whether it is real substantial Company and details of the same shall 
be furnished. 

 
2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India. 
 
2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 

representatives in India, is to be paid by KoPT in Indian Rupees only. 
 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 

whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or 
through the agents /representatives. 

 
2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 

himself. 
 
2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 

reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian 
Rupees. 

 
2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment 

of the commission/remuneration, if any payable to the agents/representatives in India in Indian 
Rupees on expiry of 90 days after the discharge of the obligations under the contract. 

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render 

the concerned tender liable for rejection or in the event of a contract materializing, the same liable 
to termination by KoPT. Besides this there would be a penalty of banning business dealings with 
KoPT or damage or payment of a named sum. 
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