KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata - 700 043

TENDER DOCUMENT

for

Work : “CCTV Surveillance System for Centenary Hospital & CRDC Office of Kolkata
Port Trust on standalone basis with three years AMC post one year warranty”

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/548 dated 28.11.2019

e Site inspection followed by pre bid meeting : 04.12.2019 at 11.00 hrs.

e Start date of submission of e-tender :11.12.2019 from 11.00 hrs
¢ Closing date for e- Tender :24.12.2019 up to 14.30 hrs.
e Date of opening of Techno commercial bid :26.12.2019 at 14.30 hrs.

Tender Fee: Rs.590/- (including GST)(Non-Refundable)
EMD Rs.48,138/-
Chief Mechanical Engineer



TENDER DOCUMENT

KOLKATA PORT TRUST
KOLKATA DOCK SYSTEM

e-TENDER FOR “CCTV Surveillance System for Centenary Hospital & CRDC Office of Kolkata
Port Trust on standalone basis with three years AMC post one year warranty”.

NOTICE INVITING TENDER No. KoPT/KDS/Mech/SE-IJ/ADV/548 dated 28.11.2019

TENDER NOTICE:
Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender under single
stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) for “CCTV
Surveillance System for Centenary Hospital & CRDC Office of Kolkata Port Trust on standalone
basis with three years AMC post one year warranty”.

Bid Document may be downloaded from KoPT website www.kolkataporttrust.gov.in and CPP
Portal. Corrigenda or clarifications, if any, shall be hosted on the above mentioned websites only.

SCHEDULE OF TENDER (SOT)

TENDER NO. KoPT/KDS/Mech/SE-J/ADV/548 dated 28.11.2019

MODE OF TENDER e-Procurement System

(Online Part I - Techno-Commercial Bid and

Part II - Price Bid through CPP portal)

https:/ /eprocure.gov.in/eprocure/app

The intending bidders are required to submit
their offer electronically through NIC's CPP
Portal for e-Procurement (GePNIC). No physical
tender is acceptable by Kolkata Dock System.

Estimated Value of Tender Rs. 24,06,916/- (Rupees Twenty four Lakh Six
Thousand Nine Hundred Sixteen only)
i) Earnest Money Deposit The intending bidders should submit Earnest Money

of Rs. 48,138/- (Rupees Forty eight Thousand One
Hundred Thirty eight only ) to KoPT in the form of
Demand Draft/Banker’s Cheque/ Pay Order from
any of the Nationalized/ Scheduled Banks in India
having branch in Kolkata drawn in favour of
“Kolkata Port Trust.

ii) Cost of Tender document “Cost of Tender document” containing Banker’s
cheque or Pay Order or Demand Draft from any of
the Nationalized/Scheduled Banks in India having
branch in Kolkata drawn in favour of “Kolkata Port
Trust” of Rs. 590/- (Rupees Five Hundred Ninety
only) as the cost towards purchase of tender
document (applicable for downloaded NIT only) or
Treasury Receipt of the deposit issued by the
Treasurer, Kolkata Port Trust, as the case may be. All
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Banker’s cheques/Pay Orders/Demand Drafts
should be drawn in favour of “Kolkata Port Trust”
on any nationalized/Scheduled bank having
branch in Kolkata.

Date of NIT available to parties to download

29.11.2019 at 17-00 hrs.

Date and time of site inspection & Pre-Bid
meeting

04.12.2019 at 11-00 hrs.

Date of starting of online submission of Bid
(Techno-Commercial Bid and price Bid)
through CPP Portal

11.12.2019 from 11-00 hrs.

Date of closing of online submission of Bid

24.12.2019 at 14-30 hrs.

Date and time of opening of Techno-
Commercial Bid

26.12.2019 at 14-30 hrs.

Date and time of opening of Price Bid

To be informed separately by letter or e-mail or
telephone.

e No physical tender is acceptable by Kolkata Dock System, Kolkata Port Trust.

e Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hosted
on the www.kolkataporttrust.gov.in and https:/ /eprocure.gov.in/eprocure/app.
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Annexure-A
Instructions to Tenderers

This is an e-procurement event of Kolkata Port Trust. The e-procurement service provider is
NIC’s CPP Portal for e-Procurement (GePNIC).

You are requested to read the terms & conditions of this tender before submitting your online
tender. Tenderers who do not comply with the conditions with documentary proof (wherever
required) will not qualify in the Tender for opening of price bid.

1.

Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) mode are invited by
Kolkata Port Trust from GST registered domestic Contractors for executing the work.

The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from
11.12.2019 (11:00 hrs) to 24.12.2019 (14:30 hrs) and can be downloaded from the official website of
KoPT and through NIC’s CPP Portal for e-Procurement (GePNIC).

The complete tender document can be downloaded from Kolkata Port Trust website:
www kolkataporttrust.gov.in and NIC’s CPP Portal for e-Procurement (GePNIC) and bidders are
required to submit tender offer through NIC’s CPP Portal for e-Procurement (GePNIC) on or
before the due date and time of submission. The tenderer shall upload the scanned copy of the DD
instruments towards the cost of EMD and bid documents set as proof of payment towards EMD
and cost of Bid documents while submitting the tender electronically in the NIC's CPP Portal for e-
Procurement (GePNIC).

The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e-
procurement (GePNIC) mode as explained in the tender document.

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
https:/ /eprocure.gov.in/eprocure/app

(A). Part - I (Techno-Commercial bid): Would be opened electronically on specified date and time
as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically.

(B) Part - II (Price bid): Would be opened electronically of only those bidder(s) whose Part - I
Techno-Commercial bid are acceptable by KoPT. Such bidder(s) will be intimated the date of
opening of Part II (Price bid) through valid e-mail confirmed by them.

The tenderers are advised to offer their best possible rates. There would generally be no
negotiations. Bidders are requested to submit their most competitive prices while submitting the
price bid.

All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.




In case of any clarification, please contact KoPT (before the scheduled time of the e- tender).

Contact person (KoPT):
1. Mr. Santanu Kr. Das 2. Mr. Amit Sanyal

Superintending Engineer (Elect)-I Executive Engineer-II

Mobile No. 9674720037 Mobile No. 9674720093
santanudas@kolkataporttrust.gov.in asanval@kolkataporttrust.gcov.in

3. Mr. Nirmal Chandra Behera
Executive Engineer-IV
Mobile No. 94382 73774
n.behera@kolkataporttrust.gov.in

All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during
the process till finalization of tender by KoPT. Hence, the bidders are required to ensure that their
corporate email I.D. provided is valid and updated at the stage of registration of vendor with
NIC’s CPP portal (i.e. Service Provider). Bidders are also requested to ensure validity of their DSC
(Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

(a). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from
depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not
exempted from depositing Tender Fee and Earnest Money. Only those firms, having documents of
such exemption for the entire tendered work (as per the Bill of Quantity) would be exempted.
Documentary evidence must be uploaded for claim of such exemption, failing which their tender
would be summarily be rejected.

(b). The process involves Electronic Bidding for submission of Tender Document Fee and EMD,
Techno- Commercial Bid as well as Price Bid.

(c). The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

(d). All electronic bids submitted during the e-tender process shall be legally binding on the
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of the
Tender Document.

(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the
same will not be accepted by the system.

(f). KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or
part as the case may be without assigning any reason thereof.

(g)- No deviation of the terms and conditions of the tender document is acceptable. Submission of
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the
tender.




(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee
Currency as per UOM indicated in the e-tender floor/tender document.

8. | The e-tender shall be governed by the terms and conditions mentioned therein.

9. | No deviation to the technical and commercial terms & conditions are allowed.

10. | KoPT has the right to cancel this e-tender or extend the due date of receipt of bid(s) without
assigning any reason thereof.

11. | The bidders must upload all the documents required as per Pre-qualification criteria and the
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead
to disqualification. Any other document uploaded which is not required as per the terms of the
NIT shall not be considered.

12. | The bid will be evaluated based on the filled-in technical and commercial formats uploaded.

13. | The documents uploaded by bidder(s) will be scrutinized. In case any of the information
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be
forfeited. Punitive action including suspension and banning of business can also be taken against
defaulting bidders.

14 | Price bid must be filled-up in EXCEL Sheet in CPP PORTAL (which is uploaded by KoPT)

15 | EMD & Tender Fee should reach this office physically before opening of Tender document, failing
which techno-commercial bid will not be opened.

16 | EMD, Tender Fee, Statements of Turnover as mentioned and work credential details are to be

treated as essential documents and should be uploaded with the other essential documents and
would not be sought afterwards.




Annexure-B

Terms and Conditions of Tender

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/548 dated 28.11.2019

Pre-qualification Criteria of the Bidders

The intending Tenderers shall satisfy the following conditions with supporting documents:

i) Average annual financial turnover during the last three years ending 31st March 2019, of the
previous financial year should be at least Rs. 7,22,075/- (30% of estimated value). Audited Balance
Sheets as well as ‘Profit & Loss Accounts’ for the last three financial years ending 31.03.2019 have to
be submitted. In the event of non availability of Audited Balance Sheets for the financial year ending
31.03.2019, the turn over for that financial year has to be submitted in lieu, duly certified by
Chartered Accountant mentioning UDIN.

ii) The firms must have either of the following as experience of having successfully completed
similar works during last seven years, ending on 31.10.2019:

a) Three similar completed works each costing not less than Rs. 9,62,766/- (40% of the estimated
value).

Or

b) Two similar completed works each costing not less than Rs. 12,03,458/- (50% of the estimated
value).

Or

¢) One similar completed work costing not less than Rs. 19,25,533/- (80% of the estimated value).

Here “similar works” means “Supply, Installation, testing and commissioning of IP based CCTV
surveillance system along with its associated accessories & allied works”.

Bidder must be OEM or authorized dealer or authorized system integrator of the IP based CCTV
surveillance system offered by the bidder. Bidders have to upload documentary evidence in their
support.

Work experience as a subcontractor or supply contractor shall not be considered as requisite
qualification. The Tenderer shall have to upload documents (certified copy), viz. order letter and
proof of execution to establish his credentials.

OTHER INSTRUCTION:

1. Tender Fee and Earnest Money or NSIC /DIC Certificate, if applicable, are to be uploaded and
must be physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical
Engineering Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043, failing
which techno-commercial bid will not be opened. Details of which are as under -

(@) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in
original, for Rs. 590/- (Rupees Five Hundred & Ninety only) as cost of Tender Document.

(b)Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in
original, for Rs. 48,138/-/- (Rupees Forty eight Thousand One Hundred Thirty eight only) as
Earnest Money Deposit.

(c) NSIC/DIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC
(under single point Registration Scheme)/DIC having valid certificate.
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2.

ii.

iii.

1v.

Vi.

Vii.

Vviii.

iX.

X1.

Xii.

xiii.

X1v.

In addition to above as mentioned in SI.No.1, following documents are to be UPLOADED :--

Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2016-17, 2017-18 and 2018-19), and the same should be audited as per relevant
norms wherever required.

Self attested documentary evidence of successful completion of similar work as proof of
fulfilling the Pre-qualification Criteria of the tender.

Copies of self attested valid GST Registration Certificate.

Copy of self attested ESI registration certificate, OR an affidavit before a first class judicial
magistrate as per the format given in Annexure-G (in case the Tenderer is not covered under
ESI Act or exempted from it). The tenderers, if not covered under ESI Act, shall, additionally,
indemnify KoPT against all damages and accidents to his labourer in a non-judicial stamp
paper as per the format given in Annexure-H. The contractors should declare and state in the
averment in the Affidavit and in the indemnity bond that in case such declaration will be
found wrong and false, they will be held responsible for all consequences in respect of
compliance of The Employees State Insurance Act 1948.

Certified copy of valid Trade License
Copy of self attested PAN Card of the firm / company issued from Income Tax Department.

Statement to confirm the status of the Tenderer - whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish
necessary documents in support of their statement in this regard.

Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if
applicable) / else document in support of exemption.

Authorization letter from OEM stating that the tenderer is authorised
dealer/distributor/system integrator of the OEM.

Proof of possessing valid Employees” Provident Fund (EPF) Account/ PF Registration
Certificate.

A separate statement of the tenderer containing full name and office address of the
Tenderer, names and designation of the officials of the Tenderer connected with the instant
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed
Proforma (Form-D).

Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking
and also that they or their associates have not been banned or delisted by any Govt. or Quasi-
Govt. agencies or PSUs in India as per enclosed Proforma.

Details of the firm as per ‘Schedule-O’ of the tender document.

A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure -I).
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N. B.-1: The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2: Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and their EMD will be forfeited
for such action.

3. All the documents as mentioned here-in-before shall have to be UPLOADED failing which
the related offer may be liable to be cancelled. The tenderer should clearly understand that no
information/indication as to price should be entered in the page of “Bill of Quantities” or elsewhere
in the Techno-commercial Bid. Indication of price anywhere in any manner in the Techno-
commercial part of the tender would lead to rejection of the offer.

4. Please note that there is no provision to take-out the list of parties downloading the tender
document from the website mentioned in NIT. As such bidders are requested to see the website once
again before the due date of tender opening to ensure that they have not missed any
CORRIGENDUM uploaded against the said tender after downloading the tender document. The
responsibility of downloading the related CORRIGENDUM, if any, will be that of downloading
parties.

Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of
any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be
made by the Tenderer in the tender and the tender must be in accordance with the specification.
Non conformation to this instruction shall be treated as non responsive & hence may disqualify the
tender.

5. Techno-commercial bids will be opened on the schedule date of opening of techno-
commercial bid. Price Bids of only techno commercially qualified bidders shall be opened on a
suitable date, to be intimated beforehand.

6. The Trustees reserve the right to accept or reject the tender without assigning any reason
whatsoever.
7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in

connection with preparation or submission of the tenders.

8. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection,
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as
per the schedule) on the next working day will be considered as scheduled time for the purpose of
Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, as
the case may be. Here, Trustees” working day means Monday to Friday in between 9-30 hrs. to 17-30
hrs.

9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender
document or if any further information is required, the same shall be clarified/amended by KoPT in
the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a
later date after the Pre-bid meeting. In the event of making any important clarification or
amendment of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same shall
be immediately hosted in KoPT’s website for information of all concerned and the same shall form a
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part of the Tender Document. Any offer having deviation from KoPT’s terms and conditions shall
render such offer unacceptable to KoPT. No alteration shall be made by the Tenderer in the tender
document and the offer must be in accordance with the terms and conditions of the tender. The
prospective tenderers may inspect the site prior to the date of Site Inspection and Pre-bid meeting in
order to make themselves fully aware of the work, site and scope of work as mentioned in the Bill of
Quantity as per tender. For attending the Pre-bid Meeting, the representatives of the tenderers
should accompany proper authorizations letters from their respective organizations.

10. The rate quoted in the tender shall hold good and shall be binding on the tenderer not
withstanding any increase in the prices of the materials and labour or in the freights or levy or other
charges whatsoever and the tenderers shall not be entitled to claim any increase over the rates
quoted by them during the pendency of the contract.

11. Validity of offer: The quoted rates would be kept valid for 120 days from the date of
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends
his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e-
tender, the Earnest Money deposited shall to be forfeited.

12. The tenderers shall distinctly understand that they will be strictly required to conform to all
the terms of the tender and the plea of custom prevailing will not in any case be accepted as an
excuse on their part for infringing of any of the conditions and they shall refrain from sending
revised or amended quotations, after the closing date and time of the tender.

13. Evaluation criteria:

(i) During evaluation of Price Bid, provided that the bidder submits his offer following e-tender
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by
the Trustees.

(ii) The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the time
of supply of goods and services.

14.  If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra
work, the same will be paid as per rate of PWD schedule rate/ rate of reputed manufacturer/market
rate with justification of rates as the case may be.

15. The contract document shall be drawn in English language only.

16. The contract shall be governed by all relevant Indian Acts as applicable only within the
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian Contract
Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The
Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration &
Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, rule as may be
applicable. Payment to the labourers to be made as per the minimum wage rate fixed by Chief
Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision
from time to time along with EPF /ESI and other statutory benefits, if applicable.

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules,

Regulations, Bye-laws and procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay / damages etc. and keep the Engineer indemnified
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against all penalties and liabilities of any kind of noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations, Bye-laws and procedures.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in
the work and submit the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding “Workmen Compensation Act,1923
as amended by Amendment Act No. 65 of 1976" In addition to the above, the Personal Injuries
(Compensation Insurance) Act,1963 and any modifications thereof and rules made there under from
time to time. The contractor shall take into account all the above said financial liabilities in his
quoted rates and nothing extra, whatsoever, shall be payable to him on this account.
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Annexure - C
Special Conditions of Contract

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the
site on his own, obtain all information, which may be necessary for the purpose of the tender/ offer.
The Tenderer is advised to acquaint himself with the job involved at the site, laws and bye-laws
enforced by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and
local information will be accepted. All costs/charges/expenses that may be incurred by the
Tenderer in connection with the preparation of his tender shall be borne by the Tenderer and KoPT
accepts no liability in this regard.

2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be
disqualified.

3. Any quotation received for part supply or of doing a portion of the work with responsibility for
carrying out remaining works by the Trustees, will not be considered.

5. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance
with the specification. Non conformation to this instruction shall be treated as non responsive &
hence may disqualify the tender.

6. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor
under the Contract shall be made in India in Rupee Currency. No foreign exchange is payable on
this contract.

7. The Contractor shall take adequate insurance cover for persons to be deployed for execution of
this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or
reinstate and make good to the satisfaction of KoPT for loss or damage accrued to any property or
rights of KoPT whatever, including KoPT’s agents/ servants/ employees, or any third party arising
out of or in any way in connection with the execution or purported execution of the contract and
further the contractor shall indemnify KoPT against all claims enforceable against KoPT (or
agents/servants/employees of KoPT) or which would be so enforceable against KoPT where KoPT
is a private person, in respect of any such injury (including injury resulting to death), loss or damage
to any person whomsoever or property including all claims which may arise under the Workmen’s
Compensation Act or otherwise.

8. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money &
security deposit and clause no.8 regarding delay/extension of time /LD / Termination of contract
including GCC.

9. The tender shall remain valid for acceptance for a period of 120 days from the date of opening the
Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of
tender validity period of 120 days from the date of opening of the Techno-commercial Bid, the offer
of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process
could not be finalized with in 90 days, the EMD’s to be revalidated accordingly.

10. Successful Tenderer shall be in all cases responsible for the execution of the work in accordance
with the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities
which the tenderer shall be deemed to have examined.

11. KoPT reserves the right to disqualify any offer, in case they are satisfied that any
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any of
13



the Tenderers to any officer, employee or representative of KoPT or any other person on his or their
behalf in relation to the acceptance of this tender.

12. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner
stipulated in this tender document. Any change in the composition of the same during subsequent
stage of tender finalization as well as during the period of execution of the contract shall be
immediately notified in writing to KoPT. In the event of any Tenderer failing to comply with the
aforesaid requirement, the tender/ contract, if entered into, may be terminated.

13. At any time, prior to the last date of submission of Tenders, KoPT reserves the right to amend
and modify the Tender Document. Such amendment shall be hoisted in CPP Portal as well as in
KoPT’s Portal and KoPT would in no way be responsible for any likely ignorance of any prospective
Tenderer in this regard. Such amendment/ modification shall form part of the Tender and shall be
binding upon all the Tenderers. KoPT may, at its discretion, alter any of the major dates like pre-bid
meeting, last date of submission and date of opening of the Tender etc. to enable the Tenderer(s) to
have reasonable time to submit their offer after taking into consideration such amendment /
modification.

14. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as
an excuse on their part for infringing any of the conditions of the tender.

15. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye-laws/Statutory
Requirements as may be in vogue as well as any amendment thereof, if any, in executing the tender
and during the pendency of the contract. It will be the sole responsibility of the Contractor to
comply with the same.

16. While submitting tender, the conditions of tender, the general conditions of contract and
specifications, drawings etc. shall be read in conjunction with the bill of quantities.

17. Completion time: 90(Ninety) days from the date of placement of order letter.

18. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The
quantities shown on the bill of quantities are approximate only and the actual quantities will be
intimated when formal order will be placed. If when preparing the tender documents, the tenderer
feels that any essential item has been omitted from the bill of quantities the prices of which cannot
be conveniently included under any other item, the tenderer shall request the Engineer to insert a
suitable item at the time of Pre-bid meeting. Should the tenderer omit to mention the price of any
item in the bill of quantities, the tender may be treated as cancelled.

19. The tenderer/s shall distinctly understand:-
a. that they will be strictly required to conform to the General Conditions of Contract and
Specification as contained in each of its clause;
b. Non-acceptance/or non-compliance of any of the above terms and conditions may render
the tenders liable to rejection.

20. Warranty/Defect Liability Period: The contractor shall make good at his own expenses of all
defects, due to faulty design, materials and workmanship, which may develop under proper use
during a period of 12 months from the date of commissioning / handing over of the
work. Should any difference of opinion arise on any of the provisions of this clause, the
decision of the Engineer shall be final and binding. In default, the Trustees will be at liberty
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to get the repairs done and reimbursed themselves so far as costs therefore are concerned out
of the amount lying with them as security deposit so far as that is practicable. If the costs of such
repairs exceeding the amount of security deposit, the Contractor shall pay the balance to the
Trustees forthwith on demand. Where the Contractor has submitted bank guarantee in lieu of cash
security money, the cost of such repairs will be payable to the Trustees forthwith on demand.

21. Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site.
The Contractor shall ensure that his employees observe the statutory safety rules and regulations

22. Permission from statutory bodies: The Contractor shall make arrangement from his own cost
for obtaining permission and relevant clearance from the statutory bodies such as Municipal
Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. by the bidder.

23. Drawings: On completion of all work, the Contractor shall furnish three copies of all “As
made” drawings including CCTV position, Antenas, POE’s and other accessories to the Engineer
without any cost.

24. Testing and commissioning: Before each test, the Contractor shall obtain permission from the
Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test
and this record shall be signed by the Contractor’s representative conducting the test. Copies of
those records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate
shall be furnished by the Contractor countersigned by his certified Supervisor under whose direct
supervision the installation has been carried out. The Testing & Commissioning and its related
charges are to be borne by the Contractor at his own cost.

25. Identification mark: For identification of various equipment letter/figure writing of sizes
varying from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are to be
carried out at the expenses of the contractor as per directive of Engineer.

26. The tenderer must produce evidence with his tender that he and his proposed sub-contractors
have had experience and fully capable of carrying out work of this class and magnitude and by
way of proof shall submit along with his tender under Schedule ‘O’ a list of important works of a
similar nature successfully carried out by him giving the dates of commencement and completion
of such works and full particulars of his business organization.

27. Cleaning during execution and after completion :-

Any damage done to the structures during execution of work should be made good by the
contractor at his own cost. On completion of works, the contractor shall reinstate and make good
at his own expense any property or land which might have been disturbed and/or damaged by
his works. He should also clean the site as required during execution and fully clear the site after
completion of all the works.

The contractor shall forward any usable material found during the course of construction at
the work site or its vicinity to KoPT store/yard, dispose off the debris beyond the port area all at
his own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer.

28. Protection of existing service :
The contractor must pay full attention to the fact that the existing service facilities for KoPT are not
disturbed at any time due to storing of materials and rubbish and take every precaution to keep
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the entrance passage clear is the same are being used by the labourer. The contractor shall be held
liable for all damage and inference to the existing service/structures caused by him in execution of
works. Should any damage be done to the existing service/structures in general, the contractor
shall make good the same and any further work considered necessary by the Engineer’s
representative without any delay otherwise the cost of such repairing shall be recovered from his
running account bill for which Engineer’s decision shall be final & binding.

29. Forwarding of Materials

All dismantled unserviceable materials are to be disposed off beyond the office compound
and in conformity with the Municipal/corporation Rule at the contractor’s own cost. The
contractor shall have to arrange transport for forwarding the saleable/ unusable/ defective/
usable materials that may be found during the process of execution of the work to the Trustees
sales yard or any other site/ Godown including labour, transportations, loading, unloading all
complete as per the direction of the Engineer.

30.  The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing
equipment etc. required for the repair & maintenance work at no extra cost to Kolkata Port
Trust.

31. The contractor shall start the work on “As-is-where-is” basis.

32. The Contractor shall arrange the services, if any, required from indigenous/ foreign
companies at no extra cost to Kolkata Port Trust.

33.  Contractor shall have to arrange security of their stock etc., if considered necessary and
related coverage at his cost.

34.  The stores/equipment/plant/machineries shall strictly conform to the tender specifications
and shall be capable of satisfactorily performing the duties intended for in the specification.

35.  Electricity will be provided free of cost from nearest available source for carrying out the
works, if necessary. Water and Toilet facility, as available within the premises, shall be
extended to the Contractor’s men free of cost.

36.  The contractor or his employees shall not use the premises allotted to him for any purpose
other than for carrying out the work allotted as per the contract and shall not act in any
manner as to cause any nuisance or annoyance to KoPT or the participants /visitors at the
port

37.  The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items
envisaged in the equipment.

38.  The tenderer/s shall afford all facilities to the Engineer at their own arrangement for
inspection and demonstration of the equipment, quoted for.

39.  All equipment covered under this tender must be available from indigenous sources and the
tenderer/s shall confirm that spares will be available freely at least for a period of 5 years
from the date of commissioning. No foreign exchange will be made available.

40.  The equipment shall be supplied and delivered at the specified site.

41. The Contractor shall supply, bound into suitable folder two sets of operating and
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42.

43.

44.

45.

46.

47.

48.

49.

50.

51.

52.

maintenance & fault finding manual for use by the Engineer with three sets of complete
general lay out, assembly drawings and illustrated spare parts catalogue for the stores/
plant/ equipment/ item.

The stores/equipment/plant/machineries shall strictly conform to the tender specifications
and shall be capable of satisfactorily performing the duties intended for in the specification.

An agreement shall have to be executed at the expense of the contractor within 15 days from
the date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of
at least Rs. 60/- as per format enclosed with the General Conditions of Contract. All
correspondence between the contractor and KoPT and all documents to be submitted from
the date of opening of tender till the submission of the Security Deposit should form part of
the contract agreement.

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all
connected work including grouting bolts, Base frame and Bed plate etc. shall be provided by
tenderer. During erection all tools and tackles are to be provided by Tenderer. Tenderer
should guard all equipments, etc. at site by his own men at his own cost. However, only
space for keeping the materials for execution of the work may be provided by Kolkata Port
Trust on free of cost basis.

The contract shall be drawn up in English language only.

The firm /contractor shall at all times, during the continuance of agreement, obey and
observe all direction and instruction given by the Engineer or his authorized officials.

The contract may be terminated at one month’s notice by KoPT if any one of the stipulated
conditions agreed upon by the selected bidder is not met to the satisfaction of KoPT.
Further, the contract shall stand terminated automatically after completion of the work.

The responsibility in respect of the antecedents / Credentials of the persons engaged by the
contractor rest with the contractor.

All GSTN goods for which supply rate has to be quoted, the contractor shall buy such items
from the manufacturer or first stage dealer or second stage dealer and obtain Invoice of such
items a/c ‘/KOLKATA PORT TRUST’ for the ‘subject work’. Payment of all such items will
be made on production of proper documents. Contractor, however, will be paid for supply
items at his quoted rate and not on the basis of actual invoice value of the manufacturer or
first stage dealer or second stage dealer. Any purchase for supply items from other sources,
not specified, will not be allowed for payment purpose.

The tenderer/s shall afford all facilities to the Engineer at their own arrangement for
inspection and demonstration of the equipment, quoted for.

The tenderer shall along with the tender submit the detailed description of the equipment
quoted for and enumerate the aspect of operation and maintenance facilities and shall
enclose necessary literature.

The equipment shall be supplied and delivered at the specified site at your own cost.
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53.

54.

55.

56.

57.

58.

59.

60.

All payments like refund of Earnest Money, Security Deposit and all bills of contractors” will
be paid through ECS. For this purpose, following details are to be furnished by the
tenderer:-

i). Name of the bank -

ii). Name of the Branch with Code No. :-

iii). Bank account no. -

iv). Type of account : - Saving/ Current/Cash Credit

v) MICR No -

vi) IFSC Code -

The account shall have to be with a bank within the ECS zone prescribed by the RBI.

The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to
supply materials and execute the work as per Technical Data offered by them.

All materials are to be supplied progressively as required at site subject to prior approval of
Engineer or his representative.

During course of examination of techno-commercial Bid, the bidders if asked for shall
furnish any or additional documents for the purpose of evaluation of his / their bids. The
price bids i.e. part-II of those bidders who meet the qualifying criteria of the NIT shall be
opened.

Priority of Contract Documents

The several documents forming the Contract are to be taken as mutually explanatory to one
another, but in case of ambiguity or discrepancies, the same shall be explained and
adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue to the
Contractor instructions thereon which will be final and binding on the Contractor. Unless
otherwise provided in the Contract, if the stipulations in the various documents forming a
part of the Contract are found to be in variation in any respect then, unless a different
intention appears, the provision(s) of one will override others (but only to the extent these
are at variance) in order of precedence as given in the list below i.e. a particular item in the
list will take precedence over all those placed lower down the list:

The following documents of the Contract Agreement will be in the following
sequence :-
Letter of Intent (Lol) / Work Order

Special Conditions of Contract

Scope of work and Terms of Payment
Bill of Quantities

Instructions to the Tenderer

General Conditions of Contract

Q@ me a0 g

Any other document(s) forming part of the Contract.

Custodian Certificate: After delivery at site, the supplied materials are to be verified by
KoPT Officials and the custodian certificate is to be issued by the Contractor in this regard,
for consumption of such materials in the instant work.

Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of
KoPT’s General Conditions of Contract.

Special / Additional Security may be arranged by the contractor at the site at no extra cost
to KoPT over and above the General Security provided within KoPT premises by Port
Security Authority.
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61. In case of any dispute, question or difference either during the execution of the work or any
other time as to any matter or thing connected with or arising out of this Contract, the
decision of the Engineer, Kolkata Port Trust, thereon shall be final and binding upon all
parties. If during the progress of the work it is found that contractor has executed any
unsound or imperfect work or has supplied anything inferior in quality to that specified, the
deficiencies shall be made good by the Contractor at his own expenses, within 7 days of his
receiving the notice or otherwise within such time as may be reasonably necessary for
making it good, proceed to alter or supply fresh materials upto the standard of the
specifications

62.  All other terms and conditions excepting those mentioned separately shall be governed by
KoPT’s General Condition of Contract.

63. Conduct:

If a bidder has had previous history of “defined misconduct”(such as banning from/ by any
government sector, premature termination of a contract solely on bidder’s fault, criminal case
pending against the company or its owner/ current director filed by a government entity etc.), his
offer is liable to be ignored.

64. Whenever instances of submission of fraudulent/misleading document(s) are detected by
the Port Authorities, appropriate penal action will be unleashed. It must be realized that submission
of fraudulent/forged document(s) to a Government department is not only a Civil/contractual
offence, but might attract Criminal Culpability under Indian Penal Code. Competent Authority will
take Range of punitive actions as per guidelines in case of detection of such
fraud/forgery/deliberate misrepresentation of documents during the bidding process or
afterwards.

65. TERMS OF PAYMENT
(i) Supply items :-

a. 60% payment against supply and delivery of materials / equipment / machineries / items
on production of proper purchase documents/challans at site together with required Test
Certificates etc. from appropriate authorities including inspection certificate of KoPT’s
representative, as applicable and on submission of Custodian Certificate.

30% payment against installation and commissioning,.

c¢. 10% payment against testing and handing over of the entire work after completion of work

as per NIT.

(ii) Installation and Commissioning:-

a. 90% payment against installation and commissioning,.
b. 10% payment against testing and handing over of the entire work after completion work as
per NIT.

If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the
amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra
work, the same will be paid as per rate of PWD schedule rate/ rate of reputed manufacturer/ market
rate, as the case may be
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Payment for maintenance period

Payment will be made on pro-rata monthly basis on successful maintenance of the CCTV
surveillance system as per schedule. Copies of maintenance job card duly signed by KoPT officials
are to be submitted along with monthly bills.

The breakdown call is to be attended within 24 hrs of oral/written communication and is to be
commissioned on the day of attending breakdown call or within 2 days time thereafter. In case it
is not possible due to valid reasons (major fault, replacement of spare parts not readily available
etc.) which are to be acceptable to Chief Mechanical Engineer (CME), then the same must be
commissioned within 10 days from the date of breakdown call. Non-acceptance of reasons for
delay by CME/ non-commissioning of equipments within 10 days will attract penalty and the
contractor will have to pay to the trustee @ 0.1% of the Total AMC value/day for delay from 11t
day onwards. In exceptional circumstances if applied in writing, CME may allow extension of
such period as is considered reasonable.

Any defect and / or deficiency in the equipment supplied shall have to be made good by the
contractor before any bill is passed for payment. Payment will be made subject to security deposit
clause 3.4, 3.5 & 9 of GCC. Payment will be made on the basis of actual measurement.

66. Taxes & Duties: The rate quoted by the tenderer shall be inclusive of all charges excluding GST.
GST will be paid extra at applicable rates at the time of supply of goods and services.

Relevant GST Clause:
i. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its

returns and payment of taxes is also made.

ii. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST
acts, rules, regulations, procedures, circulars and interaction there under applicable in India from
time to time and to ensure that such compliance is done within the time prescribed under such
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in
GSTN by supplier/service provider and details available with Kolkata Port Trust, then payment
to supplier/service provider to the extent of GST relating to the invoice/s under mismatch may
be retained from due payment till such time Kolkata Port Trust is not sure that accurate tax
amount is finally reflected in the GSTN to KoPT’s account and is finally available to the Kolkata
Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust is not
required to be reversed at a later date along with applicable interest.

iii. Kolkata Port Trust has the right to recover mandatory loss including interest and penalty
suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss
of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata
Port Trust by way of adjustment in consideration payable.

iv. Supplementary invoices/debit note/credit note for price revision to enable Kolkata Port Trust to
claim tax benefit on the same shall be issued by you for a particular year before September of the
succeeding financial year.

v. The purchase order/work order shall be void, if at any point of time you are found to be a
blacklisted dealer as per GSTN rating system and further no payment shall be entertained.
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67. DETAILED SCRUTINY OF E-TENDERERS:
Documents are to be uploaded:

(i) GST Registration certificate.

ii) Valid Trade Licence.

iii) Valid Professional Tax Clearance Certificate / Upto date tax payment challan(if applicable) / else
document in support of exemption.

iv) Proof of possession of valid Employees” Provident Fund (EPF) Account.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit and

Indemnity Bond.

vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii) Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2016 - 17, 2017 - 18, 2018-19) and the same should be audited as per relevant
norms wherever required.

ix) Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed

by the Bidder under office seal.

x)  EMD & Cost of Tender documents or NSIC/DIC Registration certificate.

xi) Certified copies of PAN Card.

xii) Authorisation letter from OEM .

xiii) Proforma (Form -D).

xiv) Covering Letter.

xv) Statement to confirm the status of the Tenderer - whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary
documents in support of their statement in this regard.

xvi) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender
document, GCC and addenda has fully been read and understood (Annexure -I).

During techno-commercial evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered
non-responsive in case of non-submission of the following ‘Essential’ documents or non-fulfillment
of following criteria:

i. Itis not accompanied by requisite earnest money,

ii. Itis not accompanied by requisite tender paper cost,

iii. Itis not accompanied by NSIC certificate as an exemption from depositing earnest money
& tender paper cost,

iv. The validity of the offer is less than tender stipulation,

v. It does not meet the qualification criteria as stipulated in the NIT,

vi. The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely / offer or tender if submitted with any deviation from the tender
terms & conditions,

vii. If the tender is conditional.

In addition to the above, a bidder may be disqualified if :-

a. All the documents required as per NIT are not uploaded or not submitted, even after asked for.
The bidder provides misleading or false information in the statements and documents submitted.

c. Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the
contractor or inordinate delays in completion or financial bankruptcy, etc.

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.
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Annexure - D

SCOPE OF WORK

The scope of work shall be “CCTV Surveillance System for Centenary Hospital & CRDC Office of
Kolkata Port Trust on standalone basis with three years AMC post one year warranty”.

The CCTV System shall be designed to operate on 230V, 50Hz single-phase power supply. If any
equipment operates on any voltage other than the supply voltage and supply frequency, necessary
conversion/correction device for supply may be indicated & supplied along with the equipment.
Power supply source to the camera and other outdoor & indoor equipment at site will be drawn
from the nearest available power source provided by KoPT. The firms should offer high quality
reputed make Cameras that are certified by Underwriter Laboratory (must), FCC or CE. The firms
may offer items having higher specifications over and above the minimum generic specifications
mentioned in Technical Specifications.

The video data is required to be transmitted through cable/OFC/digital wireless RF Link without
loss of video quality. The system should allow KoPT officials to locally and centrally monitor its
facilities from a remote location on a personal computer & LED monitor for at least last 30 days of
recording. The system should capture, store, and analyze digital video images to enable central
monitoring, increase operational efficiency, reduce liability, minimize risk and secure people &

property.

The CCTV system is required to be installed at both indoor & outdoor locations. Hence, it should
meet environmental protection standard such as IP 66 rated protection against dust, heavy rain,
humidity, heat, etc. & must be integrated by the camera manufacturer. All outdoor cameras are
required to equipped in outdoor weather proof Toughened Housings & Protections in order to
withstand in all weather conditions. Further, all the equipment of external fitment like camera
enclosure (IP66 or equivalent) and shall be weather proof and the tenderer shall produce relevant
certificate.

The wireless networks which operate under ISM license free band frequencies suitable for outdoor
applications having integrated and/or external antenna system should be offered. It is preferable
that the successful tenderer offers frequency band near 5.8 GHz spectrum for highly effective video
surveillance services as the lower range frequency band are highly congested by local Wi-Fi devices
in proximity.

All the required software and firmware upgrades shall be the tenderer’s responsibility without
having any additional cost during the 1 year free maintenance period i.e. defect liability period and
thereafter 3 years of comprehensive maintenance period. Training at factory/vendor’s site to be
imparted to KoPT’s technical personnel on individual/integrated system operation, maintenance,
administration & configuration of various software. Further, adequate user personnel need to be
given training on operation of system at vendor’s site as well as at KoPT site after acceptance of
System. All necessary documents, manuals and network topology (SLD) for system operation and
maintenance, at least three sets are to be provided.

The tenderer should be the Original Equipment Manufacturer (OEM) of CCTV System or
Authorised System Integrator/Authorised Service Provider/Distributor/Dealer of the OEM for the
cameras and NVRs. If the tenderer is Authorised System Integrator/Authorised Service
Provider/Distributor/Dealer of the OEM, then they should produce authorization letter from their
OEM stating that tenderer is authorized for sales, service, installation & commissioning of IP
based CCTV system with Day/Night vision cameras for both Fixed Focal & Vari Focal type
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Cameras and also shall be supported for technical assistance (for hardware and software) during
the free maintenance period and the comprehensive maintenance period of 4 years. All IP based
cameras should be from same OEM. The tenderer should also submit the authorization from each
OEM stating that the items quoted by the tenderer are in production and would be supported for
service for at least 5years from the date of tender. Further, the authorisation letter of OEM should
also mention that OEM shall take full responsibility of execution of the work during and after
Post Sale Support in the event of Principal Tenderer fails to provide satisfactory execution and
maintenance works and same shall be carried out through their other authorised System
Integrator/Service Provider/Distributor/Dealer at the risk & cost of principal tenderer. The details
pertaining to Post Sales Support should also be submitted. The OEM's of hardware components
viz. camera & wireless links should have service centre in India. Details of the
same are to be provided along with proposal.

Details of scope of work are given below:

1. Supply, delivery, installation and commissioning of minimum 2 MP, IP based fixed lens IR
Dome camera as per BOQ & Technical Specification.

2. Supply, delivery, installation and commissioning of minimum 2 MP, IP based varifocal lens
IR Dome camera as per BOQ & Technical Specification.

3. Supply, delivery, installation and commissioning of minimum 2 MP, IP based fixed lens IR
Bullet camera as per BOQ & Technical Specification.

4. Supply, delivery, installation and commissioning of minimum 2 MP, IP based varifocal lens
IR Bullet camera as per BOQ & Technical Specification.

5. Supply, delivery, installation and commissioning of High Resolution 32 Channel NVR with
12 TB Hard Disk Drive as per BOQ & Technical Specification at Centenary Hospital.

6. Supply, delivery, installation and commissioning of High Resolution 8 Channel NVR with 4
TB Hard Disk Drive as per BOQ & Technical Specification at CRDC office.

7. Supply, delivery, installation and commissioning of LED Display of 32” as per BOQ &
Technical Specification at Centenary Hospital.

8. Supply, delivery, installation and commissioning of LED Display of 22" as per BOQ &
Technical Specification at Centenary Hospital & at CRDC office.

9. Supply, delivery, installation and commissioning 8 Port and 24 Port PoE Gigabite Network
Switch as per BOQ & Technical Specification.

10. Supply, delivery, installation and commissioning of Rack Mounted 24 Port & 6 port LIU
Loaded Junction Box with Fiber Module, patch cord & other splicing accessories etc. as per
BOQ & Technical Specification.

11. Supply, delivery, installation and commissioning of Wireless antenna access Point
supported up to 2 km link having min 150 Mbps data speed as per BOQ & Technical
Specification.

12. Supply, delivery, installation and commissioning of 2KVA UPS with SMF batteries as per
BoQ & Technical Specification.

13. Supply, delivery, installation and commissioning of other Network Accessories including
RJ45, Connectors, Patch cord etc. for installation of Cameras, NVRs, antennas etc as per BOQ.

14. Supply, delivery, laying and commissioning of CAT-6 cables through PVC conduits.

15. Commissioning of the parallel feed system.
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Including all appurtenant works as described and set forth in, Bill of quantities, Special Conditions
of contract, Technical Specification of works, and Specification of materials & Workmanship with all
additional or varied works which may thereafter be required in Accordance with Clause-7 of
General conditions of contract and as per direction of The Engineer of the Contract.

The intending tenderer shall inspect the site of work in consultation with the Engineer and acquaint
himself with the nature of Work before preparing his tender. His attention is drawn to Clause No.
3.1 of the General Conditions of Contract in this regard. The tentative locations of cameras which are
given below may vary during execution :

Centenary Hospital:-

SL Location
1. | Outside Road
2. | Main Gate Under portico
3. | Casualty Gate
4. | Back side from mortuary gate
5. | Store Gate
6. | Front Desk
7. | Admin Corridor
8. | Pathology Corridor
9. | OPD Corridor
10.| Casualty Room
11.] 1st fl stair landing from OT Corridor side
12.| Ward No.2
13.| Ward No.3 Right Side

CRDC office:-
SL Location
1. | Front parking area
2. | Back side
3. | Right side
4. | Front gali

The quantum of cameras is also stated in the BOQ. The quantum of cameras may get changed at the
time of execution for which payment will be made on actual. However the bidders are advised to
make a detail study of the areas for their convenience. The work is urgent in nature and the
successful bidder has to accord top priority in execution of the project. No excuse on ignorance as to
the site conditions will be entertained.

The contractor shall inspect and examine the site and its surroundings and shall satisfy himself
before submitting his tender as to the nature of the site, the quantities and nature of the work and
materials necessary for the completion of the work and in general shall obtain all necessary
information as to risk, contingencies and other circumstances which may influence or affect his
tender. The contractor shall be deemed to have satisfied himself before tendering or to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in schedule
of works/items/quantities or in bill of quantities, which rate and prices shall, except or otherwise
provided, cover all his obligations under the contract and all matters and things necessary for proper
completion and maintenance of the works
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Any work, considered required by the contractor and not mentioned hereunder, for successful
completion of the project, is to be included in the item of bill of Quantity suitably, which should be
finalized in the pre bid meeting.

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority
(Measures relating to safety & electricity supply) Regulation ,2010 with latest revised IS code of
Practice and relevant portion of National Building Code particularly with respect to fire safety and
also code of practice for fire safety of buildings (general): Electrical Installations, 15:1646: 1997.

During maintenance period the concerned engineer of the firm should be on call at all the times and
that request over phone for emergency service should be executed within 24 hrs of break down call.
The equipments should be repaired &commissioned on the day of attending breakdown call or
within 2 days time thereafter. In case it is not possible due to valid reasons (major fault, replacement
of spare parts not readily available etc.) which are to be acceptable to Chief Mechanical Engineer,
then the same must be commissioned within 10 days from the date of breakdown call. Non
acceptance of reasons for delay by Chief Mechanical Engineer/non-commissioning of equipments
within 10 days will attract penalty and the contractor will have to pay to the trustee @ 0.1% of the
Total AMC value/day for delay from 11th day onwards. In exceptional circumstances if applied in
writing, CME may allow extension of such period as is considered reasonable.
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TECHNICAL SPECIFICATIONS

I. CAMERA REQUIREMENT:

e The firms should offered High quality reputed make Cameras that are certified by UL
(must), BIS, FCC or CE. Necessary certifications should be submitted.

¢ The firms may offer items having higher specifications over and above the minimum generic
specifications.

DAY/NIGHT IP BASED FIXED DOME CAMERA:

e Camera should have the features like:

Minimum 1/2.8" Progressive scan CMOS/MOS imager,

3D DNR,

Minimum 2 MP at 25 FPS or better resolution

Minimum 2 output stream i.e one for live streaming and other for recording with
H.264/H.265 compatibility

Wide Dynamic Range

Inbuilt IR facility

Auto iris, DC drive, Day Night auto cut filter, Anti flicker, Auto gain control

NAS support

Alarm trigger: Motion detection, Tampering alarm, Network disconnect, IP address
conflict,

Anti-thunder, anti-surge, anti-static, IP66, IK10 protection

ONVIF profile S, UL,CE, FCC& BIS compliant

For video authentication, classic watermarks/digital signature must be embedded in
Video Stream along with name, time, date stamped which cannot be tampered.
Support 10M/100M/1000M Ethernet Port,

Smart detection: Line crossing detection, Intrusion detection, Motion Detection, video
tampering.

Support Power over Ethernet i.e.12V DC, PoE (802.3at) and also suitable adaptor shall
be supplied to make the camera work on 230V + 10%, 50Hz supply.

DAY/NIGHT IP BASED FIXED BULLET CAMERA:

e Camera should have certain features like:

1/2.8" Progressive scan CMOS/MOS imager,

3D DNR,

Minimum 2 MP at 25 FPS or better resolution

Minimum 2 output stream i.e one for live streaming and other for recording with
H.264/H.265 compatibility

Wide Dynamic Range, Defog

Inbuilt IR facility

Auto iris, DC drive, Day Night auto cut filter, Anti flicker, Auto gain control

NAS support

Alarm trigger: Motion detection, Tampering alarm, Network disconnect, IP address
conflict,

Anti-thunder, anti-surge, anti-static, IP66protection

ONVIF profile S, UL,CE, FCC& BIS compliant

For video authentication, classic watermarks/digital signature must be embedded in
Video Stream along with name, time, date stamped which cannot be tampered.
Support 10M/100M/1000M Ethernet Port,
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* Smart detection: Line crossing detection, Intrusion detection, Motion Detection, video
tampering.

* Support Power over Ethernet i.e.12V DC, PoE (802.3at) and also suitable adaptor shall
be supplied to make the camera work on 230V + 10%, 50Hz supply.

DAY/NIGHT IP BASED VARIFOCAL DOME CAMERA:

e Camera should have the features like:

=  Minimum 1/2.8" CMOS/MOS sensor,

= 28mm to 12mm, varifocal Lens

= 3D DNR,

*  Minimum 2 MP at 25 FPS or better resolution

* Minimum 2 output stream i.e one for live streaming and other for recording with
H.264/H.265 compatibility

* Wide Dynamic Range

* Inbuilt IR facility

* Autoiris, DC drive, Day Night auto cut filter, Anti flicker, Auto gain control

= NAS support

* Alarm trigger: Motion detection, Tampering alarm, Network disconnect, IP address
conflict,

* Anti-thunder, anti-surge, anti-static, IP66, IK10 protection

= ONVIF profile S, UL,CE, FCC& BIS compliant

* For video authentication, classic watermarks/digital signature must be embedded in
Video Stream along with name, time, date stamped which cannot be tampered.

*  Support 10M/100M/1000M Ethernet Port,

* Smart detection: Line crossing detection, Intrusion detection, Motion Detection, video
tampering.

* Support Power over Ethernet i.e.12V DC, PoE (802.3at) and also suitable adaptor shall
be supplied to make the camera work on 230V +10%, 50Hz supply.

DAY/NIGHT IP BASED VARIFOCAL BULLET CAMERA:

e Camera should have the features like:

*  Minimum 1/2.8" CMOS/MOS sensor,

= 28mm to 12mm, varifocal Lens

= 3D DNR,

*  Minimum 2 MP at 25 FPS or better resolution

* Minimum 2 output stream i.e one for live streaming and other for recording with
H.264/H.265 compatibility

* Wide Dynamic Range

* Inbuilt IR facility

* Auto iris, DC drive, Day Night auto cut filter, Anti flicker, Auto gain control

* NAS support

* Alarm trigger: Motion detection, Tampering alarm, Network disconnect, IP address
conflict,

* Anti-thunder, anti-surge, anti-static, IP66 protection

*= ONVIF profile S, UL,CE, FCC& BIS compliant

* For video authentication, classic watermarks/digital signature must be embedded in
Video Stream along with name, time, date stamped which cannot be tampered.

*  Support 10M/100M/1000M Ethernet Port,

* Smart detection: Line crossing detection, Intrusion detection, Motion Detection, video
tampering.
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* Support Power over Ethernet i.e.12V DC, PoE (802.3at) and also suitable adaptor shall
be supplied to make the camera work on 230V + 10%, 50Hz supply.

32 CHANNEL NETWORK VIDEO RECORDER WITH 12TB HDD

e Support for up to 32 Channel & ANR technology to enhance storage reliability when the
network is disconnected.

HDD capacity should be minimum 12 TB.

HDD hot swap with all RAID features storage scheme configurable.

Support for decoding of H.265/ H.264/ MPEG4 or any better video formats

Inbuilt Support for Centralized management software.

Up to 12 Megapixels resolution recording

Third-party network cameras supported

HDMI output with support up to 4K resolution

Shall be UL, FCC, CE, ONVIF, BIS certified.

Preferable to have minimum 2 no.(s) HD outputs, Ino HDMI 4k resolution[(3840 x
2160)/60Hz, 4K(3840 x 2160)/30Hz], 8 SATA interfaces with each supporting 6TB (loaded
with 12TB HDD) and 1 e SATA interface, 2 self adaptive 10M/100M/1000M network
interface, centralized management software, VCA detection alarm supported, support HDD
quota and group modes, LAN1/LAN2 interface, 2 R] 45-100/100/1000 Mbps self adaptive
Ethernet interfaces, LINE In RCA connector for audio input, audio out, USB 3.0 interface, RS
232 interface.

8 CHANNEL NETWORK VIDEO RECORDER WITH 04TB HDD

e Support for up to 08 Channel & ANR technology to enhance storage reliability when the
network is disconnected.

e HDD capacity should be minimum 04 TB.

e HDD hot swap with all RAID features storage scheme configurable.

e Support for decoding of H.265/ H.264/MPEG4 or any better video formats

e Inbuilt Support for Centralized management software.

e Up to 8 Megapixels resolution recording

e Third-party network cameras supported

e HDMI output with support up to 4K resolution

e Shall be UL, FCC, CE, ONVIF, BIS certified.

e DPreferable to have minimum 2 no.(s) HD outputs, ITno HDMI 4k resolution[(3840 x
2160)/60Hz, 4K(3840 x 2160)/30Hz], 1 SATA interfaces with supporting 6TB (loaded with
04TB HDD) and 1 e SATA interface, 2 self adaptive 10M/100M/1000M network interface,
centralized management software, VCA detection alarm supported, support HDD quota and
group modes, LAN1/LAN?2 interface, 2 R] 45-100/100/1000 Mbps self adaptive Ethernet
interfaces, LINE In RCA connector for audio input, audio out, USB 3.0 interface, RS 232
interface.

Wireless Access Point
The wireless transmitter should have the following characteristics:-
e Comply with 802.11a/b/g/n/ac standard, data rate up to 600Mbps
e System must deliver actual/usable aggregate throughput of at least 100 Mbps in
20 MHz Channel Width

¢ Maximum 1000mW transmit power enabling long range connectivity
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Internal High gain dual-band directional antenna, dual-polarity, 8dBi for 2.4GHz
& 11dBi for 5GHz

IP55 waterproof for case

Various WAN connection types - DHCP, Static IP, PPPoE,

Russia PPPoE, L2TP/Russia L2TP, PPTP/Russia PPTP, WISP

Multiple wireless modes - Access Point, Client, WDS, AP+WDS, Client+Repeater
ESD protection up to 15KV

Power over Ethernet (PoE) port for flexible deployment

Remote reset from power injector

System must support 5MHz / 10 MHz / 20MHz / 40 MHz Channel Bandwith
Should support automatic adaptive modulation, QPSK, 16-QAM, 64-QAM,
MIMO, OFDM with Forward Error Correction (FEC)

ACCESS POINT ANTENAS

The antennas to have the following features.

Frequency Range 5150 - 5875 MHz
Gain 23 dBi

VSWR 1.6:1 max

Maximum Input Power 50 Ohms
Cross Polarization >18 dB

Wind Survival 190 km/h (118 mph)

All equipments should be heavy duty for 24x7 fromat operations.

8 Port PoE Network Switch 10/100/1000 Mbps

S1.No

General Specifications

1.

8 Port Fast Ethernet Lite Managed PoE

Performance * Switching Capability: 16Gbps
* Packet Buffer1.488 mbps
* MAC Address Table: 4K
* PoE Power Budget: 54W

* TCP/UDP filter

* Support Broadcast storm control

* Auto MDI/MDIX Crossover for all ports
*Store-and-forward Switching Scheme
*Full/half-duplex for Ethernet/Fast Ethernet Speeds
*]EEE 802.3x Flow Control
*Plug-and-play Installation

* RoHS Compliant

*IEEE 802.1p QoS (4 Queues, Strict Mode)
*Supports Cable Diagnostics

* Built in FO Port
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24 Port Gigabit Ethernet Layer 2 Web Managed Switch with 4 Gigabit SFP Ports

SL.No General Specifications

1. 2410/100/1000Mbps Web Managed Switch with 4 Gigabit SFP Ports

* Switching Capability: 56Gbps
* MAC Address Table: 8K

L2 Features

* Auto-negotiation for port speed and duplex mode

* Spanning Tree Protocol - Support STP/RSTP - Loopback Detection

* IGMP v1/v2/v3 Snooping: IGMP Querier IGMP Proxy

* VLANS - 256 IEEE 802.1q tag based VLAN with 4K vlan ID - Port Isolation
(Multi-to-one)

* Link Aggregation

QoS Features
* Queueing Mechanism: SP and WRR, WFQ
* Classifications based on - COS - IP DSCP

* Each port supports 8 queues
* LLDP

Security
* Mac address Binding

* Support Broadcast storm control
* [P and MAC ACL

Management

* Port Mirroring

* Support traffic statistics

* Provide IPv4/v6 Web-based management
* Configuration Backup and Recovery

Standards

e IEEE 802.3 10BASE-T

e IEEE 802.3u 100BASE-TX
e IEEE 802.3ab 1000BASE-T
e IEEE 802.3z

e ANSI/IEEE 802.3 Nway

e IEEE 802.3x

Environmental Specifications
* Temperature : 0°C~50°C (Standard Operating) 40°C to 70°C (Non-Operating)
* Humidity: 10% to 90% (Non-condensing)

LED Monitor 32"
SL.No General Specifications
1. * 32" LED color Full HD professional monitor

*Panel Type : TN, Resolution: 1920 x 1080
*Brightness (nit) : 200

* Contrast Ratio (DFC) : Mega

*Response Time(ms) : 5ms
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* Viewing Angle : 90/65

* Color Depth (No. of Colors) : 16.7M

* Pixel Pitch(mm) : 0.25 x 0.25

e Surface Treatment : Anti - Glare

* Intelligent Auto (Auto Resolution) : Yes
* DDC/CI: Yes

* Suitable size Wall Mount structure

LED Monitor 22"
SL.No General Specifications
1. 22" LED color Full HD professional monitor

*Panel Type : TN, Resolution: 1920 x 1080
*Brightness (nit) : 200

* Contrast Ratio (DFC) : Mega

*Response Time(ms) : 5ms

* Viewing Angle : 90/65

* Color Depth (No. of Colors) : 16.7M

* Pixel Pitch(mm) : 0.25 x 0.25

e Surface Treatment : Anti - Glare

* Intelligent Auto (Auto Resolution) : Yes
* DDC/CI: Yes

* Suitable size Wall Mount structure

Optical Fiber Cable
Description Specification
OFC Six core
Mode Single Mode
ISO 11801
Jacket materials 1.8mm +/-0.2mm
Crushing load 3000 N/100mm
IEC 60793-1/60794-1-2
Storage temp -40 deg to 60 deg C
Network Rack

The Network rack should have the following feature

e 6U rack to be mounted as per site requirement with enclosure Ideal for VoIP
wiring closets

¢ Adjustable mounting depths by 2 front vertical rack mount rails

e Ventilated front door and side panels for increased airflow

e Locking, reversible front door Locking, removable side panels Fully assembled
for quick installation

e Meets all enclosure requirements
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CAT -6 CABLES:

The CAT 6 cables should have the following features :

23 AWG solid bare copper
High density polyethylene.

2 insulated conductors twisted together.
Aluminium/polyester foil, tinned copper

braiding
Dia:7.5mm nominal

Conductor resistance: ,9.38 ohm/100m

Mutual capacitance:,5.6nF(100m)

Resistance Unbalanced:330pF/100m

Bending radius ,8x cable dia -20 deg+/11 deg C
Temperature Range-20 deg to 70 deg C

2 KVA UPS

Description Specification Compliance (Yes/No)
UPS Topology On line double

Architecture of the UPS Stand alone UPS

In/Out phase Configuration

Single phase- Single phase

Neutral

Neutral Passing through

Output wave form on mains run

Sinusoidal

Static and electro-
Bypass type mechanic
Input

220 / 230 / 240V single
Nominal Voltage phase
Voltage range 160 - 300V

50 Hz
Frequency
THDIin <10%

Power Factor

> 0.99 from 50% to 100% of
nominal load

Output

Nominal voltage

230 V single phase (Option
to Select 220 / 240V)

Nominal power

2kVA

Active power 1.6 KW
Voltage variation (static) 1%
THDv on nominal power (linear

load) <3 %
THDv on nominal power (not

linear load P.F.=0.7) <5%

Frequency

50 Hz o 60 Hz
(autosensing or selectable)
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Frequency tolerance

Synchronized with input
frequency or

+1% free run

Current Crest Factor

03:01

UPS Efficiency (Online Double

Conversion Mode)

>80% @ rated load

Overload capability:
110% load rate with no
10 min bypass intervention
60 sec
130% load rate with no
bypass intervention
Output in battery Run
Nominal voltage 230 V single phase
Nominal power 2kVA
Active power 1.6 KW
Frequency 50 Hz
Frequency tolerance +1% free run
Cold Start Yes
Battery
Lead Acid, sealed, free
Type maintenance

Nominal UPS Battery Voltage

240 Volt DC

2 stage charging with

Charging Cycle temperature compensation
8 A (1/2/4/8A -

Max Charging Current Selectable)

Battery AH for 30 min backup 28 AH

Environmental specs

Working temperature range from 5°C to +50°C

Humidity range

20-90% not condensing

Noise Level

50dBA

Protection degree 1P20
Misc
1 serial port RS232, 1 USB,
Communication Interface mini slot for SNMP
Input breaker Required & resettable

Input connections

1P + N + PE Terminal
block

Output connections

4nos Indian Type 6A
socket

Battery Connection ANEN 2 poles
EN/IEC 62040-1, EN/IEC
62040-2/BS OHSAS-
Standards 18001/ ISO 14001
Certification CE certified and ROHS
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The contractor shall dispose off the debris in connection with this job beyond the Hospital
area all at his own expenses by his own transport and labour and clean out all part of the
work and leave everything clean and tidy to the entire satisfaction of the Engineer.

Any work, considered required by the contractor and not mentioned hereunder, for

successful completion of the project, is to be included in the item of bill of Quantity suitably,
which should be finalized in the pre-bid meeting.

List of Aiiroved Makes

Cameras Hikvision/ Panasonic/Bosch/ Axis/Pelco/Infinova
Network Video Recorder Hikvision/ Panasonic/Bosch/ Axis/Pelco/Infinova
(NVR)

Monitor LG/SAMSUNG/PANASONIC/HCL

POE Switch CISCO/ D-Link/Allied/ TP- Link

Wireless Transmitters and WIS/ ALCON/TP Link/Radwin/Cambium

receivers

Antenas WIS/ ALCON/TP Link/Radwin/Cambium
Network Rack ValRack/Precision/ HCL/Dynamic/President
CAT-6 cables Molex / Schneider/ D-Link/Cisco

OFC Molex/Schneider/Beldon/HFCL/Sterlite
UPS Microtek/Luminious/ APC

Inspection & Testing

Contractor must provide Site Acceptance test procedures clearly bringing out the
parameters to be tested at site after duly detailed discussions with the Engineers of contract.
Further, team of KoPT officials shall visit the office/factory of contractor or manufacturer’s
premises for Pre-dispatch Inspection.
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ANNEXURE - E

PREAMBLE TO THE BILL OF QUANTITIES

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/548 dated 28.11.2019

1. The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed
to have examined the above documents and to have thoroughly familiarized himself with
the total scope of work and its mode of execution.

2. The quantities given in the Bill of Quantities are approximate only and are given to
provide a common basis for tendering. Payment will be made according to the quantities of
each item of work actually carried out at the accepted rates as per Order Letter. The
measurements of each item of work shall be measured jointly by the Engineer or his
Representative.

3. General direction and description of work or materials given elsewhere in the contract
documents are not necessarily repeated in the description of items in the Bill of Quantities.

4. The percentage rates entered by the Contractor in the Bill of Quantities shall be deemed to
cover the complete and finished work, inter-alia, all costs and expenses which may be
required for successful completion of the works together with all risks, liabilities,
contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the
Contractor.

5. Where separate items such as mobilization, demobilization, temporary works etc., have
not been provided in the Bill of Quantities for works required under the Contract, then the
cost of such works shall be deemed to have been included in the prices and rates of other
items.

6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill
of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or
arising out the followings:

a. The provision, storage, transport, handling, use distribution and maintenance of all
materials, plans, equipment machineries and tools including all costs, charges dues
demurrages or other outlays involved in the transportation.

b. The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

c. Setting out including measurement and supervision.

d. The provision, storage, transport, use handling, distribution and maintenance of
consumable stores, fuel.

e. All First Aid, Welfare and safety requirements.

f. Damage caused to the works, plants, materials and consumables stores caused by
weather.

g. License, fees and other charges for compliance of Government Acts and Rules that
are in force and applicable.
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7. The Contractor should be held responsible for the safe custody of materials, machineries
etc. at site procured by him or issued to him by the Trustees.

8. This being a percentage rate tender, the Bidder shall quote his rates as percentage above
/below / at par with the estimated amount put to tender on line based on his own analysis.
The Tender Price thus established would be taken for comparative evaluation of e-
Tenderers.
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Name of the Work:- CCTV Surveillance System for Centenary Hospital & CRDC Office of Kolkata

BILL OF QUANTITY (BOQ)

ANNEXURE - F

Notice Inviting Tender No.: KoPT/KDS/Mech/SE-I/ADV/548 dated 28.11.2019

Port Trust on standalone basis with three years AMC post one year warranty.

Item
No. Item Description Unit Qty Unit Rate Amount
Supply of 2 MP, IP IR Dome camera of
fixed Lens-4mm with IP66 protection
1 | and in built PoE Nos. 2 6,347.00 12,694.00
Installation of above 2 MP, IP IR Dome
camera of fixed Lens-4mm with 1”66
2 | protection and in built PoE Nos. 2 633.00 1,266.00
Supply of 2 MP, IP IR Dome camera of
Verifocal Lens 2.8mm - 12mm with P66
3 | protection and in built PoE Nos. 7 15,167.00 1,06,169.00
Installation of above 2 MP, IP IR Dome
camera of Verifocal Lens 2.8mm - 12mm
4 | with IP66 protection and in built PoE Nos. 7 667.00 4,669.00
Supply of 2 MP, IP IR Bullet camera of
fixed Lens-4mmwith IP66 protection
5 | and in built PoE Nos. 3 6,650.00 19,950.00
Installation of above 2 MP, IP IR Bullet
camera of fixed Lens-4mm with IP66
6 | protection and in built PoE Nos. 3 633.00 1,899.00
Supply of 2 MP, IP IR Bullet camera of
Verifocal Lens 2.8mm - 12mm with P66
7 | protection and in built PoE Nos. 8 15,883.00 1,27,064.00
Installation of above 2 MP, IP IR Bullet
camera of Verifocal Lens 2.8mm - 12mm
8 | with IP66 protection and in built PoE Nos. 8 675.00 5,400.00
Supply of High Resolution 32 Channel
9 | NVR with 12TB HDD Nos. 1| 1,05,502.00 1,05,502.00
Installation ~ of High Resolution 32
10 | Channel NVR with 12TB HDD Nos. 1 16,000.00 16,000.00
Supply of High Resolution 08 Channel
11 | NVR with 04TB HDD Nos. 1 43,050.00 43,050.00
Installation ~ of High Resolution 08
12 | Channel NVR with 04TB HDD Nos. 1 10,500.00 10,500.00
13 | Supply of 32" Monitor Nos. 1 38,265.00 38,265.00
14 | Installation of 32" Monitor Nos. 1 967.00 967.00
15 | Supply of 22" Monitor Nos. 3 10,317.00 30,951.00
16 | Installation of 22" Monitor Nos. 3 777.00 2,331.00
Supply of 24 Port PoE Gigabite Network
17 | Switch with 4 FO port No. 1 37,300.00 37,300.00
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18

Installation of 24 Port PoE Gigabite
Network Switch with 4 FO port

1,283.00

1,283.00

19

Supply of 08 Port PoE Gigabite Network
Switch with 2 FO port

29,300.00

2,34,400.00

20

Installation of 08 Port PoE Gigabite
Network Switch with 2 FO port

983.00

7,864.00

21

Supply of Rack Mounted 24 Port LIU
Loaded Junction Box with Fiber
Module, patch cord & other splicing
accessories etc.

16,450.00

16,450.00

22

Installation of Rack Mounted 24 Port
LIU Loaded Junction Box with Fiber
Module, patch cord & other splicing
accessories etc.

1,150.00

1,150.00

23

Supply of Rack Mounted 06 Port LIU
Loaded Junction Box with Fiber
Module, patch cord & other splicing
accessories etc.

10

12,400.00

1,24,000.00

24

Installation of Rack Mounted 06 Port
LIU Loaded Junction Box with Fiber
Module, patch cord & other splicing
accessories etc.

10

1,140.00

11,400.00

25

Supply of Wireless antenna access Point
supported up to 2 km link having min
150 Mbps data speed

Pair

72,217.00

72,217.00

26

Installation of above Wireless antenna
access Point.

Pair

3,700.00

3,700.00

27

Supply of 6 U Network rack with Power
socket and other accessories

Nos.

14

9,517.00

1,33,238.00

28

Installation of 6 U Network rack with
Power socket and other accessories

Nos.

14

1,093.00

15,302.00

29

Supply of Dual Display Extender

Nos.

7,600.00

15,200.00

30

Installation of Dual Display Extender

Nos.

917.00

1,834.00

31

Supply of other Network Accessories
including RJ45 Connectors, Patch cord
etc. for installation of Cameras, NVRs,
antennas etc.

lot

66,167.00

66,167.00

32

Installation of other Network
Accessories including RJ45 Connectors,
Patch cord etc. for installation of
Cameras, NVRs, antennas etc.

lot

13,167.00

13,167.00

33

Supply of CAT-6 cables through PVC
conduits.

Mtrs

2000

68.00

1,36,000.00

34

Laying of CAT-6 cables through PVC
conduits.

Mtrs

2000

30.00

60,000.00

35

Supply of multi mode 6 core Optical
Fibre cables through PVC conduits.

Mits

1200

112.00

1,34,400.00
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Laying of multi mode 6 core Optical
36 | Fibre cables through PVC conduits. Mts 1200 39.00 46,800.00
Supply, installation & commissioning of
2 KVA UPS having single Phase input
and Single Phase Output, SMF Battery (
26/28 AH x 6 Nos. x 12 V), Ms Rack
and Interlinks with Backup Time of 30
37 | Min.

1st year Annual Maintenance Contract
38 | Cost

2nd year Annual Maintenance Contract
39 | Cost

3rd year Annual Maintenance Contract
40 | Cost

No. 2 28,850.00 57,700.00

Year 1 2,11,667.00 2,11,667.00

Year 1 2,28,333.00 2,28,333.00

Year 1 2,50,667.00 2,50,667.00

Total in Rs. 24,06,916.00

Note:

1. The quantity above may increase or decrease as per requirement for which payment will be
made as per actual.

2. The rate quoted should be exclusive of GST and should be considered to complete the work
in all respect.

3. GST will be paid extra at applicable rates at the time of supply of goods and services.

PRICE SHOULD BE EXCLUSIVE OF GST
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Tenderer to fill up the following [score out which is not applicable]

PRICE NOT TO BE QUOTED HERE

(@) e e %
(in figures) Below par (-) Rs.
......................................................... Percent
(in words)
()i %
(in figures) Atpar NIL
......................................................... Percent
(in words)
(o) P %
(in figures) Above par (+) Rs.
......................................................... Percent
(in words)

Total Tendered Amount: Rs.

Total tendered amount (in words )

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]

Permanent Income Tax A/ C. NoO... ..ot e

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /stated above are to be
carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation:
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ANNEXURE - G

Profile of Tenderer / FORM -D

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. KoPT/ KDS/
Mech/SE-I/ADV/496 dated 08.08.2018, those mentioned in the “General Conditions of Contract”
enclosed with this Tender Document as well as decisions taken in the pre-bid techno-commercial
conference, if any.
Our relevant particulars are furnished hereunder:
Particulars To be filled in by the Tenderer or to be mentioned
as “none”

Name of the Tenderer

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer
including Police Station

Telephone No. of the Tenderer

Fax No. of the Tenderer

E-mail ID of the Tenderer

Name of the contact person of the
Tenderer

Mobile/land line Telephone No. of the
contact person of the Tenderer.

Name of the partners/directors/
members, as applicable, in this particular
contract

Name of their authorized
representative(s) who would handle the
contract on their behalf.
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]
Covering Letter

Ref. No............ Date

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata - 700 043

Dear Sir,

1. W, (Name of Tenderer) having examined
the Tender Document and wunderstood its contents, hereby submit our Tender for
............................................................ ( NIT No. KoPT/KDS/Mech/SE-I/ADV/..... dated.
....... and confirm that we unconditionally accept all the terms and conditions of the same including

the Addendum (if issued).

2. All information and proofs provided in the Tender including Addendum and in the
Appendices are true and correct and all documents accompanying such tender are true copies of

their respective originals.

3. We shall make available to Kolkata Port Trust (hereinafter referred to as KoPT) any

additional information it may find necessary or require to supplement or authenticate the Tender.

4. We, (Name of Tenderer) hereby undertake that we
will abide by the decisions of KoPT in the matter of examination, evaluation and selection of
Successful Tenderer and shall refrain from challenging or questioning any decision taken by KoPT in
this regard. We further acknowledge the right of KoPT to reject our tender without assigning any

reason or otherwise and hereby waive our right to challenge the same on any account whatsoever.
5. We also certify the following

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or

any other legal authority from participating in any Tender/Contract/ Agreement of whatever kind.
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(b)  We have also not been expelled from any project or contract nor have had any contract
terminated for breach in the last 3 years ending on the date of opening of the techno commercial part

of the tender.

6. We declare that:
(@) We have examined and have no reservations to the Tender Document, including the

Addendum, if any, issued by KoPT thereon.
(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our
behalf will engage in any corrupt, fraudulent or coercive practices to influence the evaluation
process of the tender.
7. We understand that KoPT reserves the right to accept or reject any tender and to annul the
tendering process and reject all tenders at any time without any liability or any obligation for such
acceptance, rejection or annulment without assigning any reason thereof.

Yours faithfully,

Signature of Tenderer....................oo

N oot

Designation: .............coooooiiiii
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KOLKATA PORT TRUST
SCHEDULE - “O”

Tenderers must fill in the undernoted column :

Sl Full particulars | Value of | Contract Actual Name and Name and
No of similar | work for completion | Addressesof | Addresses
works carried completion | time Authorities to whom
out by time for whom reference
Tenderer work was can be
carried out made
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SCHEDULE - “O”
Sheet - 2

The Tenderers are also requested to furnish the following particulars :

A. In case of a Limited Company:

1. Name of the Company

2. Address of its present registered office
3. Date of its incorporation

4. Full ;name and address of each

of its Directors - any special particulars
as to Directors if desired to be stated

5. Name, address and other necessary
particulars of Managing Agents, if any,
appointed by the Company

6. Copies of Memorandum and Articles of
Association(with the latest amendments,
if any)

7. Copies of audited Balance Sheets of the

Company for the last three years.
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SCHEDULE - “O”

SHEET -3

B. In case of a Firm :

1.

Name and address of the firm

When business started

If registered, a certified copy of Certificate
of Registration

A certified copy of the Deed Of Partnership

Full name and address of each of the
Partners and the interest of each partner
in the Partnership. Any special
particulars as to Partners if desired to be
stated

Whether the firm pays income tax over
Rs.10, 000/ - per year
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SCHEDULE - “O”

SHEET -4

C. In case of an Individual :

Full name and address of the
Tenderer; any special particulars
of the Tenderer if desired to be stated

Name of the father of the Tenderer
Whether the Tenderer carried on
business in his own name or any

other name

When business was started any by whom
Whether any other person is interested
in the business directly or indirectly,

if so, name, address, etc. of such persons

and the nature of such interest.

Whether the Tenderer pays income tax
over Rs.10,000/- per year

DATED, the.............coovviiin. Signature of Tenderer
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Annexure - H

FORMAT OF AFFIDAVIT
On the Rupees Ten Non - Judicial Stamp Paper

BEFOR THE 15T CLASS JUDICIAL MAGISTRATE AT--—----—--—-

AFFIDAVIT

1 son of aged about ~-n--r--mmmrm--
----Years , by faith --------------—-- , by occupation ------------- , residing at

do hereby solemnly affirm and declare as follows:-

That I am the proprietor/Partner of having office at ---------
and carrying on business on the said name and style.

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should
be mentioned in affidavit.)

THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I
Registration.

THAT the present affidavit is to be files before the Kolkata Port Trust as per the clause no ---
—————————————————— of Tender no issued by Kolkata Port Trust in respect of
the work (the name of the work is to be mentioned)

That the statements made above are all true to be the best of my knowledge and belief.

That in the event the declaration is found to be wrong and false, I will be held responsible
for all the consequences in respect of compliance of The Employees State Insurance Act, 1948

DEPONENT

Identified by me
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Annexure -1

(FORMAT OF INDEMNITY BOND)
On the Rupees Fifty Non - Judicial Stamp Paper

INDEMNITY BOND

By THIS BOND I, Shri/Smt , son of Shri/Smt--
Residing at --------------- by occupation ------------ the Partner/Proprietor/Director
having office at ---------- am a tenderer under Mechanical Engineering

Department, Kolkata Port Trust(A statutory body under MPT Act, 1963)

WHEREAS , the said Kolkata Port Trust asked the every tenderer, who is not covered under
E.S.I Act or exempted to furnish an Indemnity Bond in favour of Mechanical Engineering
Department, Kolkata Port Trust against all damages and accident to the Labourer
Tenderer/contractor.

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named
herein above shall indemnify the Kolkata Port Trust AGAINST ALL DAMAGES AND
ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the
Kolkata Port Trust and which shall be legal and /or claimed by the Kolkata Port Trust during
the execution of the work stated in the NIT No of

AND the contractor hereunder agree to indemnity and at all times keep indemnified the
Kolkata Port Trust and its administrator and representative.

And also all such possible claim or demand for damages and accidents. In the event the
declaration is found to be wrong and false, the tenderer will be held responsible for all the
consequences in respect of compliance of The Employees State Insurance Act, 1948.

In WITNESS WHEREOF I , the Partner/Proprietor/Director----------------- Hereto
set and seal this the Day of
In the year at

Sureties Signature of the Indemnifier

1 Signature
Name:-
Address

2 Signature
Name:-
Address

3 Witness
Signature

Name:-
Address
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Annexure - J

Checklist for Documents to be Uploaded

[Bidder to submit this document completely filled up for evaluation of its offer]
Name of the Firm:

Sl. | Documents to be uploaded as per Details of Documents as Uploaded
No. | instructions of NIT
Earnest Money

1 (details of DD no./Banker’s Cheque No. with
date or NSIC No. with validity period, if
applicable, to be mentioned here)

Tender Fee

’ (details of DD no./Banker’s Cheque No. with
date or NSIC No. with validity period, if
applicable, to be mentioned here)

3 | PAN No.

4 | Trade License Details

5 Electrical Contractor License Details (No. &
Validity period)

6 | ESI Regn. No. (If registered)
Affidavit/Indemnity Bond Uploaded

7 | (Yes/No) (If ESI Registration is not applicable
for the firm)

8 | PF Regn. No.

9 | GST Regn. certificate No.

10 | Professional Tax No.

1 Undertaking (Annexure-]) Uploaded
(Yes/No)

12 | Form -D, Covering letter Uploaded (Yes/No)

13 | Schedule ‘O’ Submitted (Yes/No)

14 Status of Tenderer (i.e. Pvt.
Ltd./Partnership/Proprietorship etc.)
"Financial Turnover | py. 2016.17
(Average of Last 3

15 | year turnover shall FY:2017-18
be 30% of the Tender
Value)" FY: 2018-19

Note: No field is to be left blank.

Signature of Tenderer
NaAMIC: .o e,
Desi@nation: .. ....o.viiiiiiti i
Date: o
Seal of the tenderer




ANNEXURE -K

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender
document

The Chief Mechanical Engineer,

Kolkata Port Trust,

Mechanical and Electrical Engineering Department,
8, Garden Reach Road,

Kolkata - 700 043

Dear Sir,

W, (Name of Tenderer) have fully read and
understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the instant

e-tender and no other source, and will comply to the said Tender document, GCC and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full Tender
document.
Yours faithfully,
Signature of Tenderer..................cooooiiiiii

Name: ...
Designation: ...
Date:.....coooooiiii

Seal of the tenderer............coocvvviiiiiiiinn..
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ANNEXURE--L

KOLKATA PORT TRUST

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT
8, Garden Reach Road, Kolkata - 700 043.

GENERAL CONDITIONS OF CONTRACT

FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92
”(I?IFIE 6™ MEETING HELD ON 27T™H MAY, 1993.

(Copy of Booklet Published on May, 1993)
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1. DEFINITIONS
1.0. In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in
assigned to them, except where the context otherwise required.

1.1.  "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate
under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns.

1.2.  "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under
Sections 14 and 14A of the Major Port Trusts Act, 1963.

1.3.  "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the
Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board /
Chairman.

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief Engineer,

the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief
Engineer, the Deputy Chief Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure &
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the
Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the employer,
with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place of the
"Engineer' so designated.

1.5.  "Engineer's Representative' means any subordinate Engineer or Assistant to the Engineer or any other official
appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

1.6.  "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra Works"
and "Excess Works" and Temporary Works.

1.7.  "Temporary Works" means all temporary works of every kind required in or about the execution, completion or

maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary erections,
scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins for
stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms.

1.8.  "Extra Works" means those works required by the Engineer for completion of the Contract which were not
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender.
"Excess Works" means the required quantities of work in excess of the provision made against any item of the Bill
of Quantities.

1.9.  "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest revisions)
for materials and workmanship unless stated otherwise in the Tender.

1.10. "Drawings" means the drawings referred to in the Tender and specification and any modification of such
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or
approved in writing by the Engineer.

1.11. "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, priced
Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if
separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.

1.12. "Constructional Plant" means all appliances or things of whatsoever nature required in or about the execution,
completion or maintenance of the works or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other things intended to form or forming part
of the permanent work.

1.13. "Site" means the land and other places, on, under, in or through which the works are to be executed or carried out
and any other lands or places provided by the Trustees for the purpose of the Contract.

1.14. "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, subject
to such additions thereto and deduction there from as may be made by the Engineer under the provisions here-in-
after contained.

1.15."Month" means English Calendar Month.

"Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether

war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or

occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been
issued (all of which are herein collectively referred to as the excepted risks)

1.17.  Word importing the singular only, also includes the plural and vice-versa where the context so required.

1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part thereof
or be taken into consideration in the interpretation or construction thereof or of the contract.

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether
on or off the site.

H
—_
a
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2.

2.0.

2.1.

2.2.

(a)

(b)
(c)
(d)
(e)
¢

2.3.

(a)
(b)
©)

(d)
(©)
¢

(2

2.4.

(a)
(b)
(c)

2.5.

(a)

(b)
(©)

DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction of
the Engineer and shall comply with the Engineer's direction on any matter whatsoever.
The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the
Engineer's Representative
The Engineer shall have full power and authority
to supply to the contractor from time to time during the progress of the works such  further drawings and
instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the
works and the contractor shall carry out  and be bound by the same.
to alter or modify the specification of any material and workmanship and to inspect  the work at any time.
to order for any variation, alternation and modification of the work and for extra  works.
to issue certificates as per contract
to settle the claims & disputes of the Contractor and Trustees, as the first referee.
to grant extension of completion time.
The Engineer's representative shall:
watch and supervise the works,
test and examine any material to be used or workmanship employed in connection with the work.
have power to disapprove and material and workmanship not in accordance with the contract and the
contractor shall comply with his direction in this regard.
take measurements of work done by the contractor for the purpose of payment or otherwise.
order demolition of defectively done work for its reconstruction all by the Contactor at his own expense,
have powers to issue alteration order not implying modification design and extension of completion time of
the work and
have such other powers and authorities vested in the Engineer, which have been delegated to him in  writing by
the Engineer under intimation to the Contractor.
Provided always that the Engineer's Representative shall have no power:
to order any work involving delay or any extra payment by the Trustees,
to make variation of or in the works and
to relieve the Contractor of any of his duties or obligations under the Contract.
Provided also as follows:
Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power of the
Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, braking-up
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for the
loss sustained by him.
If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision.
Any written instructions or written approval given by the Engineer's Representative  to the contractor, within
the terms of delegation of power and authority vested in ~ Engineer to his Representative in writing shall bind
the contractor and the Trustees  as though it had been given by the Engineer, who may from time to time make
such  delegation. Contractor and the Trustees as though it had been given by the Engineer, who may from
time to time, make such delegation.
3. THE TENDER/OFFER AND ITS PRE-REQUISITES
3.0. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected

and examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact
on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into
consideration:

(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and
climate conditions, the means of access to the site and all other local conditions including the likely
charges and costs for temporary way- leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and
availability of the required materials and labour for the work and the need to execute the work to the
entire satisfaction of the Engineer, ad also by complying with the General and Special Conditions of
Contract.

(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage of
all plant, equipment and Construction materials.

(d) The sources and means of procurement of water for drinking, washing and execution of work, and source
and availability of electrical power, all of Contractor's cost.
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(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together with

)

the rules made there under, the rules, regulations and bye-laws of public bodies or any local or other
authority by the Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind
arising from the Contractor's failure in such compliance.

Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

3.1. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated
otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing.
Corrections, if any, shall only be made by scoring out and initialing of the revised figure.

3.2. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose
the names of their owners/partners/Share Holders at the required points of time. The failure in this regard
shall be treated as a breach and a contract, if entered into, shall be liable to be cancelled.

3.3.

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted
with Earnest Money of the amount calculated as per the following scale.
Estimated Amount of Earnest Money
Value
For works contract. For contract of supplying materials of equipment only
Up to 5% of the estimated value of work 1% of the estimated value of work.
Rs.1,00,000/-
Over 2% of the estimated value of work | 1/2% of the estimated value of work subject to a

Rs. 1,00,000/- | subject to a maximum of Rs.20, | maximum of Ts. 10,000/- and minimum of Rs. 1,000/-

000/- and minimum of Rs. 5,000/-

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata
Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata
Port Trust" and payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be
kept attached to the Tender / offer in the Sealed Cover.

(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque
drawn on a Nationalized Bank of Kolkata / Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the
Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be exempt from
depositing the Earnest Money, as per the following scale:

Class of Registration Amount of Fixed Security Financial limit of each tender

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
(©) B Rs. 5,000/- Any tender priced up to Rs.1,00,000/-

C Rs. 2.500/- Any tender priced up to Rs.50,000/-

(i) Tender submitted without requisite Earnest Money may be liable to rejection.

(i) If before expiry of he validity period of his Tender / offer, the tender amends his quoted rates or tender/ offer
making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money deposited
shall be liable to forfeiture of the option of the Trustees.

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit,

for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt
of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final
Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed

the quantum computed as per the under noted percentages of the total value of work actually done up to the stage
of completion.
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Value of Work % of Security Deposit for works | % of Security Deposit for Contract of

contract supplying materials and equipments only

For works up to Rs. | 10% (Ten percent ) 1% ( One percent )
10,00,000/-

For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on the balance
than Rs.10,00,000/- and | 1/2% on the balance

up to Rs.20,00,000/-
For works costing more | 10% on first Rs. 10,00,000/- + 7 | 1% on first Rs.10,0,000/-+1/2% on next
than Rs.20,00,000/- 1/2% on next Rs.10,00,000/-+ 5% | Rs.10,00,000/-+ 1/4% on the balance

on the balance

3.4.

4.1.

4.2.

(@)

(i)

3.5.

4.

(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages
given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the
date of placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India
drawn in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be.

(i)  No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money /
Security Deposit held by the Trustees, at any stage.

The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to
deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for
any maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for
that amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period
and after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted
his "No Claim" Certificate in form G.C.3.

The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor fails
to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be at
liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due
or to become due to the Contractor under any other contract.

If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of
any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the
letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract
shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer.
The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to
be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such bank
guarantee, failing which and for non-fulfillment of any contractual obligation by the Contractor, the Engineer
and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.0

(a) The contract documents shall be drawn-up in English language.
(b) The contract shall be governed by all relevant Indian Acts as applicable only within  the jurisdiction of
the High Court at Kolkata, India, including the following Act:
i. The Indian Contract Act, 1872.
ii. The Major Port Trust, Act, 1963.
iii. The Workmen's Compensation Act, 1923.
iv. The Minimum Wages Act, 1948.
v. The Contract Labour (Regulation & Abolition) Act, 1970.
vi. The Dock Workers' Act, 1948.
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only).

After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the

Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition of the
term "Contract" here-in-before shall collectively be the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be any

discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on the parties to the Contract.
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4.3.

4.4.

4.5.

4.6.

4.7.

4.8.

4.9.

4.10.

4.11.

4.12.

Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these shall
remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative
on completion of the work. if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or progress drawings required by him or
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost to
the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's
responsibility on the engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without the
written permission of the engineer. Even if such permission be granted, the Contractor shall remain responsible (a)
for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were the
acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and entire
responsibility of the contract and for active superintendence of the works by him despite being sublet, provided
always that the provision of labourers on a "piece rate" basis shall not be deemed to be subletting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent
works, labour including supervision thereof transporting to and from the site and in and about the work, including
loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the appropriate authorities and
other things of every kind required for the construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods of
construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The
Contractor shall not be responsible for the correctness of the design or specification of the Temporary and
Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the correct
implementation thereof as also for any design and specification prepared / proposed / used by the Contractor.

Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a)
programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer or
his Representative to any such programme or particulars, shall not relieve the Contractor of any of his obligations
under the contract. If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his
revised programme for completion of work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long
thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be constantly at site and instructions given
to him by the Engineer or his Representative in writing shall be binding upon the Contractor subject to limitation in
clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in writing about such
representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the
Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at site
and the Contractor shall within 48 hours comply with such instruction without any demur, whenever the Engineer
shall feel that the deployment of the person concerned will not be conducive to the proper and timely completion of
the work.

The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference
points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level by
the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the correctness
thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level
marks, profile marks and other things used in setting-out the works.

From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12
hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, loss
or injury to the work or any part there of shall be made good by the Contractor at his down cost as per instruction
and to the satisfaction of the Engineer, failing which the Engineer or his Representative may cause the same to be
made good by any other agency and the expenses incurred and certified by the Engineer, shall be recoverable from
the Contractor in whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the
work, which might have been taken over by the Trustees on partial completion of the work and in such case the
Contractor's obligation will be limited to repairs and replacement for manufacturing or construction defects during
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the Maintenance period (Guarantee Period) as per the directions of the Engineer as also for defects/ damages if any
caused to the work by the Contractor during such repairs and replacement in the maintenance period.

4.13.

4.14.

4.15.
(@)
(b)
(©

(d)
(e)
)

4.16.

4.17.
(@)
(b)
(©)

(d)

(e)

4.18.

The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or
structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or
disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or
damage caused by the Contractor in connection with the execution and maintenance of the work to the aforesaid
properties, structures and services and/ or to any person including the Contractor's workmen. Cost of Insurance
Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the
Contract.

The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or
antiquity and structures and other remains or things of geological or archaeological importance be discovered at
site which shall remain the property of the Trustees and protect them from being damaged by his workmen and
arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative.

The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and
proceedings and all costs arising there from on account of:

Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with the
works or temporary work.

Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for getting all
materials and equipment required for the work.

Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, railway
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other
person.

Damage / injury caused to any highway and bridge on account of the movement of Contractor's plants and
materials in connection with the work

Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in
transporting contractor's plants and materials.

The Contractor's default in affording all reasonable facilities and accommodation as per the direction of the
Engineer or his Representative to the workmen of the Trustees and other agencies employed by or with the
permission and / or knowledge of the Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall
remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the following :

Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage, rubbish,
surplus earth or temporary works no longer required.

Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after
completion of the work, without which payment against final bill may be liable to be withheld.

Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, refuse and
other materials from being thrown into  the water by the Contractor’s men or those of his agency.

Making arrangements for deployment of all labourers and workers, local or otherwise including payment for
their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever
necessary.

Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or other
local authority or the Engineer or his Representative, for preventing (i) spread of any infectious disease like
smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes
etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics,
Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his
Sub-Contractor’s workmen, (iv) deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received
by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor’s
Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to
the Registered Office of the Contractor. The time mentioned in these conditions for doing any act after direction
or notice shall be reckoned from the time of such posting or dispatch.
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4.19.

4.20.

4.21

4.22

5.0.

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

(a)

(b)

(©)

The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and
equipment shall not publish or caused to be published any photographs or description of the works without the
prior authority of the Engineer in writing.

The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and Co-
operation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees
and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work
and in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason of such
default.

. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or

surface traffic.

. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be

deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of
the work and shall only be removed from the site in part or in full with the written permission of the Engineer or
his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance
of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor
in the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with
due expedition and without delay, except as may be expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the part of the Contractor.

The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s
Representative may send communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall
not execute the work beyond the working hours observed by the Engineer’s Representative and on Sundays and
Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for
safety of the work. If the progress of the work lags behind schedule or the work has been endangered by any act
or neglect on the part of the contractor, then the Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night and on Sundays and Public Holidays. Any failure of the
Engineer or his Representative to pass such an order shall not relieve the contractor from any of his obligations.
The Engineer’s decision in this regard shall be final, binding and conclusive.

Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by
the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as may
be required by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any
such materials.

Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the
materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer.
Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required
to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in
respect of materials and workmanship deployed on the work shall be borne by the contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the
following conditions shall apply:

The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores,
watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in the
manner required by the Engineer or his representative, return of surplus and empty container to the Trustees’
Stores as per the direction of the Engineer or his Representative.

Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any such
materials issued to him and for any loss or damage thereof for  any reason other then “Excepted Risks”, the
contractor shall compensate the Trustees’ in ~ the manner decided by the Engineer and shall at no stage remove
or cause to be removed  any such material from the site without his permission.

The Trustees’ materials will generally be supplied in stages and in accordance with the rate of progress of work,
but, except for grant of suitable extension of completion time of work as decided by the Engineer, the contractor
shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees’
materials  to him. The Contractor shall, however communicate his requirement of such materials to the
Engineer from time to time.
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(d)

(e)

Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall be
recovered from the Contractor’s bills and / any of his other dues. Progressively according to the consumption
thereof on the work and / or in the manner decided by the Engineer or his Representative and at the rate /
stipulated in the contract. These rates shall only be considered by the contractor in the preparation of his tender /

offer and these will form the basis of escalation / variation, if in future the contractor is required to procure and
provide any such material on the written order of the Engineer consequent on the Trustees’ failure to effect
timely supply thereof.

If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials issued to the
contractor has been — (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted by the
contractor in excess of normal wastage, then the value thereof shall be recovered from the contractor’s bills or
from any of his other dues, after adding 19 ¥4% extra over the higher one of the followings—

1. The issue rate of the materials at the Trustees’ Stores, and

ii.  The market price of the material on the date of issue as would be determined by the Engineer.

5.8. The Engineer or his Representative shall have the power to inspect any material and work at any time and to

order at any time — (i) for removal from the site of any material which in his opinion is not in accordance with
the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and
suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of material and
workmanship is not in accordance with the contract or the instructions of the Engineer.

The contractor shall comply with such order at his own expense- and within the time specified in the order. If the
contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the
manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after
giving him a written prior notice of 7 days.

5.9. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his

Representative and whenever required by him the contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his Representative from time to time and
shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost
of the contractor. The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering
up was with prior written order of the Engineer or his Representative.

5.10. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of

the work till such time the written order to resume the execution is received by him. During such suspension
the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is
i. Otherwise provide for in the contract, or
ii. Necessary by reason of some default on the part of the Contractor, or
iii. Necessary by reason of climatic conditions on the site, or
iv. Necessary for proper execution of the works or for the safety of the works or any part thereof.
The Engineer shall settle and determine such extra payment and / or Extension of completion time
to be allowed to the contractor, as shall, in the opinion of the Engineer, be fair and reasonable.
If at any time before or after commencement of the work the Trustees do not require the whole of the work
tendered for, the Engineer shall notify the same to the contractor in writing and the contractor shall stop further
works in compliance of the same. The Contractor shall not be entitled to any claim for compensation for
underived profit or for such premature stoppage of work or on account of curtailment of the originally intended
work by reason of alteration made by the Engineer in the original specifications, drawings, designs and
instruction.

5.11. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test

prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer
be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part
of the total work having been completed to the satisfaction of the Engineer, be takeover and / or used by the
Trustees the Contractor shall on application be entitled to partial completion certificate in the Form of G.C.1
indicating the portion of the work covered by it, so that the Contractor’s liability during maintenance period of
the contract, if any, shall commence from the date mentioned in such certificate so far as the completed portion
of the work is concerned.
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6.

TERMS OF PAYMENT:
6.0. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and

6.1.

6.2.

6.3.

6.4.

6.5.

1il.

v.

Vi.

satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by the
Engineer. On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be
treated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in the
context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in
the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as
otherwise provided in the contract and when the Engineer decided any other rate for change in the scope of
work or omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period
of 4 months or more, on account payments may be made at the discretion of the Engineer or his Representative
at intervals deemed suitable and justified by him. Provided always that, subject to execution of work of
substantial value in the context of the contract price, the interval of such on account payments shall be decided
by the Engineer or his Representative, which shall ordinarily not be less than 1 month in between two
payments for on account bill and / or advance.

Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the
Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The
Contractor or his duly accredited Representative or Agent shall remain present at the time of such
measurement and assist the Engineer’s Representative in every manner required by him. After the
measurements taken have been entered in the Measurement Book, the Contractor or his Agent shall sign the
Measurement Book at the end of such Measurements over the Contractor’s Rubber Stamp as a taken of
acceptance of all such measurements, recorded above and prior to such signature. If the Contractor or his
Agent fails to participate even other 3 days written notice from the Engineer’s Representative the measurement
shall be taken ex-part by the Engineer’s representative and those shall be accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall
type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The
Engineer or his Representative may, in his absolute discretion, allow advance payment against such bill to the
extent of an amount not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment thereof
against the bill at the time of checking and auditing the bill at the Trustees end., The measurement Book will
not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and recoveries to
type out the bill.

At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated
amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of
the value of any material purchased and brought to the site by the Contractor. Provided always that—
The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature.
The value of such materials shall be assessed by the Engineer or his Representative, at their own
discretions,
A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on
the contractor’s materials.
The materials are safe-guarded by the contractor against losses, shortage and misuse due to the
contractor postponing the execution of the work or otherwise,
In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor
shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the
contractor shall indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to
such materials for whatever reasons.
In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit
to the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being
advance, in the proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata /
Haldia Branch of any Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable
to the Trustees and shall remain valid till the anticipated period of consumption of such materials in the
work. The Bank Guarantee must bear an undertaking by the issuing Bank guaranteeing automatic
payment of the guaranteed sum to the Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the Engineer on behalf of the Trustees, the Bank has
extended the validity of the Guarantee.

vii.  The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively

with the consumption of the materials on the basis of quantity consumed. Consequent on full recovery of
the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to
the Contractor duly discharged by the Engineer on behalf of the Trustees.
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6.6. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees
from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify
for payment or the Trustees should over-pay the Contractor on any account.

6.7. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance
or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or
for any delay on the part of the Trustees in making interim or final payment or otherwise.

7. VARIATION AND ITS VALUATION:

7.0. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work
and shall never be deemed as actual or correct quantities of the works to be executed by the contractor in
fulfillment of his obligation under the contract.

7.1. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity,
quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.

b)  Omit any work included in the contract.

c¢)  Change the Character or quality or kind of any work included in the contract.

d)  Change the levels, lines, position and dimensions of any part of the work, and

e) Execute extra and additional work of any kind necessary for completion of the works.

7.2. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract,
but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be
taken into account and the contract price shall be varied accordingly.

7.3. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity
of any work up to 15% where such increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those stated in the bill of quantities.
Provided also that verbal order of variation from the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such verbal order shall be deemed to be an order in writing
within the meaning of this clause.

7.4. a)  The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried
out under the written orders of the Engineer.

b)  The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum
named in the tender in respect of any extra work done or work omitted by his order.
¢) All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued
on the basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be
applicable. If the contract does not contain any rates or prices directly applicable to the extra additional or
substituted work, then the Engineer may decided the suitable rates on the basis of Schedule of Rates
(including surcharge in force at the time of acceptance of tender), if any, adopted by the Trustees with due
regard to the accepted contractual percentage, if any thereon. In all other cases the Engineer shall solely
determine suitable rates in the manner deemed by him as fair and reasonable, and his decision shall be final,
binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the
contract work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices contained
in the contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) of this clause, is
by reason of such omission or addition rendered unreasonable or in-applicable the Engineer shall fix such other
rate or price as he deems proper and the Engineer’s decision shall be final, binding and conclusive.

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF
CONTRACT.

8.0. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to be
supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lock-
outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor cause
delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of
completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon
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8.1.

consider the stated reasons in the manner deemed necessary and shall either reject the application or determine
and allow in writing the extension period as he would deem proper for completion of the work, with or without
the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be
binding on the contractor. If an extension of completion time is granted by the Engineer, the clause No.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work be not completed within the extended time,
unless stated otherwise in the decision communication by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or such extension  thereof as
communicated by the Engineer in writing, the contractor shall pay as compensation  (Liquidated Damage)to the
Trustees and not as a penalty, % % (half percent) of the total value  of work (contract price) as mentioned in the
latter of acceptance of the tender/offer, for every =~ week or part thereof the work remains unfinished. Provided
always that the amount of such  compensation shall not exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the  said amount of

8.2.

(1
(i1)
(iii)

(iv)
™)
(vi)

(vii)

8.3.1

83.2

8.3.3

834

compensation / damage in Sub-Clause (a) of this clause, from any money6 due or likely to become due to the
contractor. The payment or deduction of such compensation / damage shall not relieve the Contractor from his
obligation to complete the work or from any of his other obligations / liabilities under the contract and in case of
the Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be ordered to be completed
by some other agency at the risk and expense of the Contractor, after a minimum three days notice in writing has
been given to the contractor by the Engineer or his Representative.

Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion ,
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this
respect, as communicated by the Engineer shall be final and conclusive :

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not
getting completed within the agreed period on account of Contractor’s lapses.

The Contractor has failed to commence the work or has without any lawful excuse under these conditions , has
kept the work suspended despite receiving the Engineer’s or his Representative’s written notice to proceed with
the work.

The Contractor has failed to remove materials from site after receiving from the Engineer or his Representative
the written notice stating that the said materials or work are rejected by him .

The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly neglecting
to carry out his obligations under the contract.

Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to any
officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the obtaining
or to the execution of the contract.

The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes in to
liquidation either compulsorily or voluntarily.

Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the Trustees,
the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.
In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that may
be expended in completing the work beyond the amount that would have been due to the contractor, had he duly
completed the whole of the work in accordance with the contract.
Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of the
work actually done or materials actually supplied by him and subject to recoveries as per contracts, provided the
work done and materials conform to specifications at the time of taking over by the Trustees. The payment for
work shall be based on measurements of actual work done and priced at approved contract rates or other rates, as
decided by the Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer,
which shall in no case be more than market rates prevailing at the time of talking over by the Trustees. The
Engineer’s decision in all such case shall be final, binding and conclusive.
The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by other
agency and the Contractor’s Liabilities to the Trustees and known in all respect.
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9.0.

9.1.

9.2.

10.
10.0.

10.1.

10.2.

10.3.1

10.3.2

10.3.3

10.3.4

10.3.5

MAINTENANCE AND REFUND OF SECURITY DEPOSIT :

On completion of execution of the work the contractor shall maintain téhe same for a period, as may be specified
in the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate
in the Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance period,
arising, in the sole opinion of the Engineer or his Representative, from materials or workmanship not in
accordance with the contract or the instruction of the Engineer or his Representative, shall, upon the written
notice of the Engineer or his Representative, be amended and made good by the Contractor at his own cost
within seven days of the date of such notice, to the satisfaction of the Engineer or his Representative, failing
which the Engineer or his Representative shall have the defects amended and made good through other agency at
the Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto, shall be recoverable
from the Contractor in manner deemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be treated as finally accepted by the
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by
the Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if
any, have been fulfilled by the Contractor. Previous entry on the works or taking possession, working or using
thereof by the trustees shall not relive the Contractor of his obligations under the contract for full and final
completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the
Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction there
from in respect of any sum due to the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION

In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the
Contract including the meaning of Specifications and Instructions or as to the quality of workmanship or as to
the materials used in the work or the execution of the work whether during the progress of the work or after the
completion and whether before or after the determination , abandonment or breach of the contract the decision
of the Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by
the Contractor .

If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving
notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and
give a decision.

If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days after
receiving notice of such decision required that within 60 days from his written notice , the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any
such reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act ,
1940 or any statutory modification thereof .

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which it was left by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties fixing
the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in
Indian Arbitration Act, 1940 or any amendment therecof. The Arbitrator may, if found necessary, enlarge the
time for making and publishing the award, with the consent of the parties.

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion. Upon
every or any such reference to cost of any incidental to the reference and award respectively shall be in discretion
of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what manner the same
shall be borne and paid .

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian
Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each
item of disputes and respective claim referred to him by each party and give reason for the award.
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10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope and

10.3.7

10.3.

10.4.

conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there
under, for the time being in force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance
with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according to him, is due or
payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to
arbitration.

Provided always as follows:

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts ,
where tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-.
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the

execution of the work to the Engineer within 30 days from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed justifications, in the context of contract conditions.

(o) Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must
be submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the final
completion of the work.

No dispute or difference on any matter whatsoever, pertaining to the contract can be raised by the contractor
after the completion of the work.

(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 8.5(b) and
8.5(c) hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently.
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion, by

adding the names of new Arbitrators and / or by deleting the names of existing Arbitrators, without
any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

DIV of
having examined the site of works, inspected the Drawings and read the Specifications, General and Special Conditions
of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the works required to be
performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill of Quantities with
.......................... month/week from the date of the order to commence the work and in the event of our Tender being
accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the Form hereto annexed with such
alterations or additions thereto which may be necessary to give effect the acceptance of the Tender and incorporating such
Specification, Bill of Quantities, Drawings and Special & General Conditions of Contract and I/We hereby agree that until
such Contract Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender,

together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER RS ...cviiiiiiiiiiiiiiiiiiiiiiiinienncneeceeae,

*[/We require ...................... days/months preliminary time to arrange and procure the materials required by the work

from date of acceptance of the Tender before I/We could commence the Work.
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(* This should be scored out in the case of labour contracts)
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), Haldia Dock

Complex vide Receipt NoO ....oovvvviviiiiiiiiiiineen., Of ceiiiii as Earnest Money.

I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four months.

Signature of the Tenderer

Witness: (Seal of the Tenderer)

Signature ........cooeviiiiiiiiiiiii Name of the Tenderer ..................ooieinie
Name ..o, (In Block Letters)

(In Block Letters)

AdAress .....ooeiiiiiii Dated .....cooviuiiiiii
............................................... Adress ......oooviiiiiii
OCCUPALION Lottt i e e e e
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF AGREEMENT

THIS AGREEMENT made this ..............cccoooveenie day of.....cooiiiiiial. 200............. between the Board of
Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors in
office) Of the ONe PAIt ANd ... ..oouiinii i e e e e et (hereinafter called
“ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include its heirs,

executors, administrators, representatives and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz.
.................................................................................................................................. and have
accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS AGREEMENT

WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
General Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz.
(a) The said Tender / Offer & the acceptance of the Tender / Offer
(b) The General Conditions of Contract
(©) The Special Conditions of Contract
(d) The Conditions of Tender
(e) The Technical Specifications
43)] The Schedule of Rates
(2) The Terms of Payment
(h) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual

consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the
Contractor hereby covenant with the Trustees to execute and maintain the work in conformity in all respects with

the provisions of the contract.
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4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of

the Work, the Contract Prices at the times and in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed
(or have hereunto set their respective hands and seals) the day and year first above written.

The Seal Of ... i

SIGNED, SEALED AND DELIVERED

DY the SAIA ..t e
In the presence of:

NaIIE .o e
N 14D

AL ettt
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KOLKATA PORT TURST

FORM G.C.1

(0703 315 - Y1 SN

AL ..t

Dear Sir/s,

This is to certify that the following works viz.

Name of the Work. ...
Estimate Number ELE.O ..., At

CEO i At e
Work Order NUMDET ..o e
ATLOCALION ..ttt
Contract NUIMDET ...ttt

Which was carried out by you is in the opinion of the undersigned completing in every respect on the
............................ Day of ........cceevvvviiienn 200 0iiiiiieee e In accordance with clause 62 of the

General Conditions of Contract and wunder the provisions of the Contract for a period of

.............................................. Days /weeks / months / years.
Fromthe ... dayof ......coooiiiiiiiiin. 20 i
ofthe ..o dayof ......cooooiiiiiiiiian, 20 i
SIGNATUTE (Lnvveeeneeeee et )

(Engineer / Engineer’s Representative)

Office Seal

c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TURST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.

The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

L0071 ¢ T A0 o
ReSOIN. NO & MEEtING INO ...ttt e e et e e e et nens

ATLOCATION ..ottt s

Which was carried out DY SHri / IM@SSTS. .. ...ttt et e aae e eneenas is now complete in
every respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled
by the Contractor.

SIGNATUTE (+nvveneeneeie e )
(Engineer / Engineer’s Representative)

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)

The Engineer
Kolkata Port Trust
Kolkata / Haldia

(Address, the Trustees’ Official, mentioned in
the work Order and under whom the Contract
was executed)

Dear Sir,

I/We do hereby declare that [/We have received full and final payment from Kolkata Port Trust for the execution of the

following work, viz.

Name 0f WOTK ..o
Work Order NO ....ooiviii i dt e
Contract NO ...ouintiit e dtee
Agreement NO ...t dteee and I/We have no

further claim against Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

Name of CONtractor .......oviiieii it eeaaas

AAAresS ..o

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-
or as decided by the Engineer / Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEE NO.......cooiiiiiiiiiiniiiiie DATE....ccoiiiiiiinii
Name of issuing Bank. ...
Name of Branch. ..o

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major port
Trust Act, 1963 (  Act 38 of  1963), having agreed to exempt Shri /  Messrs
......................................................................................... a proprietary / Partnership / Limited /
Registered Company, having its Registered Office at .........c.cce vevevierieiieies eees e e

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees and

the Contractor fOr .. .o.viit ittt e s e cee cee e (write the name of the work as per Work
Order) in terms of the Work order NO
dated.......coooviiiiiii (hereinafter referred to as “the said contract”), for the due fulfillment by the contractor
of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs ......... .........
............ L0 TS R |
v ettt et e e Branch, Kolkata....................ccocoiiiiin.n. / Haldia, do on the advise of
the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said sum of Rs
..................... (RUPEES ..eveeeiiiiiieiet rieeiieeiieiieesee veestiesteeaseeesteesieess oss stee teesssessseesssesses seessseessesessessssesssesssessssessssenssens)
W Branch,Kolkata ...................ccccoiiiiiinn.. /Haldia, further agree that if a
written demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by these
Presents, We,....ooouveiii i Branch, Kolkata ......... ...............ooee /Haldia shall have no

right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to the
Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata
Port Trust”, without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no

rOUNA fOT US, ..ot e (Name of Bank), ......... ...... ..o,
Branch, Kolkata.....................ccooeii /Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The
very fact that We, ......oooiit i s e e Branch,Kolkata .......................ccoeenne.. /Haldia,

decline or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the
Trustees to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the contractor.

..................... /Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid,
is sufficient for us, ..........coce ceiiiiiiiiit, Branch, Kolkata ..............c.oooii / Haldia, to pay the
amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without
reference to the contractor and no protest by the contractor, made either directly or indirectly or through Court , can
be valid ground fOor US, ........coci tiiiiiii s e e s Branch,Kolkata
..................................... /Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner
and within the time aforesaid.
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3. WV, o Branch, Kolkata ........................... /Haldia, further
agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken
for the due performance of the said contract by the contractor and that is shall continue to be enforceable till all the
dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and
its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said
contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have
discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of

.............................................. day of .......................19......and subject all so that the provision that the
Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) calendar months
from the expiry of the aforesaid validity period up to ............cooevviiiiiininn.. Or any extension thereof made by us,
....................... Branch, Kolkata ................................/Haldia, in further extending the said validity period of

this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees,
only on a written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee.

4. 2= Branch,Kolkata
.................................. /Haldia, further agree that, without our consent and without affecting in any manner our
obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and
conditions of the said contract or to extend the time for full performance of the said contract including fulfilling all
obligations under the said contract by the contractor or to postpone for any time or from time to time any of the
powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions
relating to the said contract and WeE, Branch, Kolkata
................................ /Haldia, shall not be relieved from our liability by reason of any such variation or
extension being granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or
any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under
the law relating to sureties would, but for this provision, have effect of so relieving
1S, vt ettt e et e e e e Branch, Kolkata.....................cooiiiiinn. . /Haldia.

5. W i Branch, Kolkata ......................... /Haldia, lastly undertake not
to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing.

(OFFICIAL SEAL OF THE BANK)
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ADDENDUM

Modification of clause no.3.4 of GCC as sanctioned vide Reso. N0.210 by the Board of Trustees for the
Port of Kolkata in the 13™ Meeting held on 26.02.2013.

i Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works /

service / O&M contract only and not for procurement contract for which existing system as mentioned
in the GCC should be followed.

ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of
projects upto Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of
estimated cost by which it exceeds Rs.10 crore.

iii. ~Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order.
EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian
Nationalized / Scheduled Bank.

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of opening of bid
or on finalization / acceptance of tender, whichever is earlier.
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