

**Finalization of Tender -**

Tender No. (NIT ) & E-Tender No.	Name of work	Date of publication of NIT	Nos. of tender received	Nos. & Names of parties qualified after technical evaluation	Weather contracts Awarded to lowest Tenderer - L1	Name of successful contractor	Value of contracts (Rs)	Schedule date of completion of work.
1	2	3	4	5	6	7	8	9
<p>NIT No. KoPT/KDS/Mech/ SE-I/ADV/475 dt. 22.02.2018</p> <p>and</p> <p>E-Tender No. KoPT/Kolkata Dock System / CME/44/17-18/ ET/617</p>	<p>“Electrical installation work in connection with installation of AC machines in the various offices of Civil, Finance and GAD at Head Office”</p>	<p>27.02.18 to 20.03.18 [in website]</p> <p>26.02.2018 [News paper]</p>	<p>One offer received.</p>	<p>Only one offer received.</p> <p><b>M/s. H. S. Enterprise</b></p>	<p>Yes</p>	<p><b>M/s. H. S. Enterprise</b></p>	<p>Rs. 37,93,812/-</p>	<p>20 weeks  (1.6.18 to 18.10.2018)</p>