. 1	Details of Contracts c	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode	Date of Publicati on of NIT	Type of Bidding (Single / Two Bid System)	Last date of receipt of tender	4 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -	Nos. and	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / Evaluate d L1	1711756	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion of supplies
I&CF/SDM/DOCK /T/1055	Tender for "Development of boulder moorum topped pavement between the two railway lines at the backup area of Berth No. 6 (erstwhile Berth No 5), HDC, Haldia".		05.06.20	Two Part	01.07.20	6	Tarunita Enterprise	(1) LTC Infrastructure Pvt. Ltd. (2) Maa Kali Enterprise (3) Anupam Jana		I&CF/SDM/DOCK/ T/1055/298 dated 03.08.2020		3,02,48,191.26	02.12.2020
1&CF/SDM/RZ/ 2019-20/ET/26	Providing & laying D.I. pipe line as water main and G.I/P.V.C. rising line for over head tank in place of existing Old C.I. Water main and rising line from cluster-4,5,9 & 3rd Oil Jetty at Haldia Township, HDC, Haldia.		25.02.20	Two Part	12.03.20	6	(1) Hindustan Construction Corporation (2) Anand Construction	(1) S. B. Enterprise (2) Bharat Trading Corporation (3) D.K. Enterprise (4) Associate Infrastructure	Yes	I&CF/SDM/RZ/ 2019- 20/ET/26/172 dated 12.08.2020	Hindustan Construction Corporation	2,06,79,489.64	11.08.2021
I&CF/SDM/RZ/2019- 20/ET/22	Upgradation of footpath and thorough repairing of drain at different clusters of Haldia Township, HDC.	Open	15.01.20	Two Part	28.01.20	7	Tarunita Enterprise (2) Haldia Development Construction	(1) P.K. Nath & Ghosal (2) Comet Engineers (3) Aakar Infra Engineers Pvt. Ltd. (4) Ma Gayatri Nirman Pvt. Ltd. (5) M.S. Engineering	Yes	I&CF/SDM/RZ/2019- 20/ET/22/171 dated 12.08.2020		3,39,89,394.22	11.06.2021

Sr. Dy.Managen (18°CF), HDC