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   Corrigendum No. 1: 

 
   Subject :  SUPPLY, OPERATION & MAINTENANCE OF MOTOR CABS, 

MAXI CABS UNDER HALDIA DOCK COMPLEX   
 TENDER No. : ADMN/T/C/2020-22, E-TENDER No. 2020_KoPT_562590_1  
Sl No Item  Existing Proposed 
 Date of closing of online 

e-tender for submission 
of Techno-Commercial 
Bid and Price Bid  

23/06/2020 upto 
15:00 Hours  

29/06/2020 upto 
15:00 Hours  

 Part-I –  Techno-
Commercial Bid:  Date 
and time of opening 

24/06/2020 after 
15:30 Hours 

30/06/2020 after 
15:30 Hours 

 
       



 
Clarifications to queries made by various parties regarding different clauses of the Tender Document  

   Subject : SUPPLY, OPERATION & MAINTENANCE OF MOTOR CABS, MAXI CABS 
UNDER HALDIA DOCK COMPLEX  TENDER No. : ADMN/T/C/2020-22, E-TENDER No. 2020_KoPT_562590_1 

 
Reference Clause No & Clause as per 
Tender Document 

Query/submission Reply to the query  
2 Minimum Capacity & Specification of 

vehicles to be supplied 
  

2.3 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 

The contractor shall have to supply good 
condition AC Motor Cabs and AC Maxi 
Cabs registered as commercial vehicle 
acceptable to HDC.  
Minimum capacity & specifications of the 
vehicle to be supplied will be as under 
 

Description Maxi Cab 
[4 Nos.] 

Preferable 
Make/Model 

Mahindra Bolero 
or equivalent 

Colour 
 

White/ Silver 
Fuel Diesel Driven 
Emission 
Norms 

Bharat Stage-IV 
/ Bharat Stage-
VI 

Engine 
Displacement 

More than 2000 
CC 

Date of 
registration 

Not before 
01.01.2019. 

Type of 
Registration  

Commercial 
Minimum 
seating 
capacity  

8+1 (including 
Driver) 

 

Party informed that Bolero of 
Mahindra with 8+1and more 
than 2000 CC with registration 
not before 01.01.2019  are not 
available in the market . 
Presently Bolero of  Mahindra 
with  6+1 and less than 2000 
CC is available as the 
production of Bolero of 
Mahindra with 8+1and more 
than 2000 CC is being 
stopped.    
Party has also mentioned that  
only Scorpio with 8+1 seater is 
available with Mahindra. Letter 
from authorized dealer of 
Mahindra has been enclosed. 

The request of the 
intending bidders is 
not acceded to.  
The clause remains 
unchanged 
 

7.10.2 Payment for excess kilometerage:   
7.10.2.1 Reconciliation of kilometer run for 

calculation of any excess kilometerage 
beyond  prescribed ceiling level for a 
vehicle will be done on every six-monthly 
basis [Commencement of 1st.six-monthly 
period to be reckoned from the date of 
commencement of contract] based on the 
following: 
For calculation of amount payable towards 
excess of  KM run of the vehicle at the end 
of every six- monthly period of the 
contract, the difference between actual 
total KM run of the vehicle during the 
concerned six-monthly period and the 
corresponding total prescribed ceiling 
Kilometerage of the vehicle, will be considered.   
 

 The bidder made a request for 
reconciliation of kilometer run 
for calculation of any excess 
kilometerage beyond  
prescribed ceiling level for a 
vehicle will be done on every 
three-monthly basis instead of 
6 monthly basis 
 

The request of the 
intending bidders is 
not acceded to.  
The clause remains 
unchanged 
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7.10.2.3 
 
 
 
 
 
 
 
  
 
 

In the event of utilization of Motor 
cabs/Maxi Cabs beyond the respective 
prescribed monthly ceiling KM levels over 
a six-monthly period in terms of above, 
the contractor shall be paid for such 
additional utilization beyond prescribed 
monthly ceiling KM levels as applicable, at 
the following rates:  
 

Description of 
vehicles 

Rate in Rs per 
KM 

Motor Cab (AC) 5.00 
Maxi Cab (AC) 5.35 

 
Party made a request for 
payment of of excess KM of 
Maxi cab at the following rate 
@ Rs 7.50/KM for Maxi Cab 

 So far as    rate 
 Per Km is 
concerned ,it has 
been fixed on the 
basis of existing 
contract for hiring 
of  small vehicles. 
Accordingly request 
of the party is not 
acceded to . 

7.11 Escalation:  
 

  
 7.11.2 The rate of escalation/de-escalation for 

fuel shall be the actual difference 
between the rate of HSD prevailing at 
Haldia (price of IOCL shall be 
considered) on the last date of 
submission of tender and the minimum 
rate of HSD at Haldia (price of Oil PSUs) 
prevailing in a given month for which the 
escalation/de- escalation is effected and 
claimed. For the purpose of calculating 
the escalation/de- escalation on account 
of fuel oil (HSD), the rate of consumption 
of HSD per KM run of a vehicle shall be 
considered as follows: 

 
(1) Rate of consumption of AC Motor 
Cabs-      15 K.M /Ltrs. 
(2) Rate of consumption of AC Maxi 
Cabs-      14 K.M/ Ltrs. 

Party made a request to 
consider the rate of 
consumption of HSD per KM 
run of a AC Maxi Cab as        
12 K.M/ Ltr. 
 

As the fuel 
consumption of 
maxi cab is 
established in case 
of tender for  hiring 
of  small vehicles, 
the request of the 
party is not taken 
into consideration 

7 Special Condition of Contract :   
7.1.1   
 

The successful tenderer shall have to 
place all the vehicles (as per required 
specifications) to be deployed under the 
contract along with relevant documents 
e.g. Certificate of Registration, Contract 
Carriage Permit etc. before EoC or his 
authorised Representative for inspection 
and acceptance within 45 days from the 
issuance of the Work Order by the 
successful tenderer, for which no charge 
shall paid by HDC.  
 

requested to reluctant the 
clause and not stressed. 

The Clause 7.1.1 
remain unchanged. 
Any issues related 
to the pandemic 
situation, will be 
dealt as per the 
provision of the 
contract.  

7.4 Contract Carriage Permit:   
7.4.1  All the vehicles supplied by the Contractor 

shall have permits / license issued by the 
concerned authority permitting use of the 
vehicle on hire (as applicable) and the 
contractor shall be responsible for 
obtaining such permit/ license. Trustees 
shall not accept any liability whatsoever in 
the matter. Vehicles not having contract 
carriage permits would be treated as per 
provisions laid down in Clause 7.5 of the 
tender document. 
 

Party informed that it is hard to 
obtain CC permit from MV 
within the provided time frame 
due to pandemic situation. It is 
requested to allow some 
relaxation of time   

Reply is similar to 
that of 7.1.1  

 


