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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
Civil Engineering Department 

 
1.0  NOTICE INVITING TENDER 
  
TENDER NO. SMPK/KDS/CIV /T/2492/24       Dt.28.08.2020 
  
                                       
   E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 

Prequalification criteria stipulated in Tender Document for “Miscellaneous petty works at Rabindra 
Setu deck, approach footpath including flyover & Rabindra Setu Office, Rabindra Setu 
Traffic Guard Office, etc. as and when necessary for a period of One year from the date of 
placement of work order for 2020-21.” as per Bill Of Quantities The Bid Document may be seen from 
the Central Public Procurement Portal (CPPP). Corrigenda or clarifications, if any, shall be hosted on the above 
mentioned website only. 

   The tender is also published on SMP, KOLKATA website (www.kolkataporttrust.gov.in). 
 

SCHEDULE OF TENDER (SOT) 
 

a.  TENDER No.    
 

SMPK/KDS/CIV /T/2492/24    Dt.28.08.2020
                                           

b.  MODE OF TENDER    

 

e-Procurement System  
(Online single part Techno-Commercial Bid and Price 
Bid through CPP Portal 
https://eprocure.gov.in/eprocure/app)  
The intending bidders are required to submit their 
offers electronically through e-tendering portal. No 
physical tender is acceptable by SYAMA PRASAD 
MOOKERJEE PORT, KOLKATA. 

c) 
i) Estimated Cost Of Work  
 
 
 
ii) Earnest Money Deposit @2% 
 
 
 
 
 
 
 
iii) Tender Document fee  
 
 
 
 

 
Total=    Rs. 1290649.00 
(Rupees Twelve  lakh ninety thousand 
 six hundred  and forty nine  only) 
 
The intending firms would require to submit an EMD 
of Rs.26000/- (Rupees twenty six   thousand only) 
through DD/Banker Cheque in favour of SYAMA 
PRASAD MOOKERJEE PORT, KOLKATA, otherwise 
their offer will be summarily rejected. Copy of the 
DD/Banker’s Cheque should be uploaded. As per cl. 
2,page no.13. 
 
The intending bidders should submit the tender cost 
of Rs.1770/-(Rupees  one thousand seven hundred 
seventy only) 
including GST @ 18%) (non-refundable) separately to 
SMP, KOLKATA through DD/Banker’s  Cheque in 
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favour of SYAMA PRASAD MOOKERJEE PORT, 
KOLKATA; otherwise their offer will be summarily 
rejected. As per cl. 2,page no.13. 
 

 

d. Date of NIT available to parties to download 28.08.2020 to 17.09.2020 (up to 14:00 hrs.) 

f. Pre – Bid Meeting date & Time  No Pre-bid meeting 
 

g. Last date of issue  of EMD & Tender Document 
fee in favour of SYAMA PRASAD MOOKERJEE 
PORT, KOLKATA. 
Last date of  physically submission of Demand 
Draft/Cheque/Bank Draft.  

17.09.20 (up to 14:00 hrs.) 
 
 
22.09.2020  

h. Date of Starting of e-Tender for submission of 
online Techno-Commercial Bid and price Bid at 
CPP Portal  

28.08.2020 (From 10:00 hours onwards)  

i. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid.  

17.09.2020 (Up to 2.00 P.M.)  

j. Date & time of opening of Techno-Commercial 
Bid and Price Bid. 

18.09.2020 (After 2:00 P.M.) 

  
Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be 

opened / held on the next working day without any further notice. 
 
 
List of Annexures 
Important Instructions for E- procurement                 :- Annexure - A 
Commercial Terms & Conditions                                   :- Annexure - B 
Techno Commercial Bid(Cover-I)                                   :- Annexure - C 
List of Scanned Documents required to be uploaded:- Annexure - D 
Price Bid (Cover-II)                                                             :- Annexure – E 
General Conditions of Contract                                   :- Annexure – F 
 
 
 
 
 
                                                                                                                                   A.K. Jain 
                                                                                                                       Chief Engineer 
                                                                            SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

Tender Inviting Authority 
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Annexure-A 
 
2.0  Important Instructions for E-Tender   

 
Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, 
and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions available on the CPP 
Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender : 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (SYAMA PRASAD MOOKERJEE PORT, KOLKATA):  

                                                1. S.K.Halder  ,  Superintending Engineer(Contract)  
                                                 

          Phone no.                      9674720075, 03371012380,03371012398 
            e-mail :-                     sk.halder@kolkataporttrust.gov.in &  
                                                cecontract@kolkataporttrust.gov.in 
 
Contact persons (CPP Portal):  
 1. Shri Nazmush – Mob: 9563251950 email: webhelpdesk@gmail.com 
     See CPP Portal for contact details. 
 

1 
Bidding in e-tender : 
a.      Bidder(s) need to submit necessary EMD & Tender fees to be eligible to bid online 
in the e-tender. Tender fees is non refundable. No interest will be paid on EMD. EMD of 
the unsuccessful bidder(s) will be refunded by SMP, KOLKATA.  
b.    The process involves Electronic Bidding for submission of Technical and Commercial 
Bid  

2 Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

3 All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

4 
E-tender cannot be accessed after the due date and time mentioned in NIT. 

5 l.SMP, KOLKATA reserves the right to cancel or reject or accept or withdraw or extend 
the tender in full or part as the case may be without assigning any reason thereof.  
 

6 
Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein.  

7 No deviation to the technical and commercial terms & conditions are allowed. 

8 The bidders must upload all the documents required as per terms of tender.  Any other 
document uploaded which is not required as per the terms of the tender shall not be 
considered. 

9 The bid will be evaluated based on the filled-in technical & commercial formats. 
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10. Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any downloaded from under the instant e-tender and no other source, and will 
comply to the said  document, GCC, Corrigendum  and Addenda” . 
A declaration in this regard is to be made by the bidder. 

11. (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 
Bidder’s can witness electronic opening of Bid. 
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP 
Portal  
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                                Annexure –B 

 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

Office of the Chief Engineer, 
                        Head Office Building, 15, Strand Road, 

Kolkata 700 001. 
Tele – 033 2230-3451 Extension: 398,399,400 

        Fax -  (033) 2230-0413 
                                                    E-mail id:  sk.halder@kolkataporttrust.gov.in &  
                                                                 cecontract@kolkataporttrust.gov.in 

               
                               3.0   Commercial Terms & Conditions     

 
SL. NO. TERMS 

  
 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 
considered qualified and their bids will be entertained. Such qualification will be reviewed at 
the time of techno-commercial evaluation of bids also. 
 

 

2 Copy of valid NSIC Certificate or MSME Certificate has to be submitted along with the bid. 
 

 

   
3 EARNEST MONEY : As Per NIT   

   
      
4 

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting 
in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point 
registration scheme) or with MSME for  items for which the tender is  invited. 
 

 

5 SCOPE OF WORK : 
As per E-Tender Document  
 

 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General 
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part 
of this Contract wherever the Contract so requires. 
 

 

7 The several documents forming the Contract shall be taken, as mutually explanatory to one 
another and in case of any discrepancies; the Bill of Quantities shall prevail over the 
Specifications and the Terms and Conditions over the General Conditions of Contract of 
Ko.P.T. In case of any dispute, question or difference either during the execution of the 
Contract or any other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Chief Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA, 
thereon shall be final and binding upon all parties. 
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9 
       
    

The Contract will include the Client’s Bid Documents with the General Conditions of Contract 
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be 
any. Trustees’ General Conditions of contract is the integral part of the tender / contract. 
The above mentioned General Conditions of Contract may be inspected at the office of the 
undersigned on any working day before quoting for the Tender.  
 

11  The Trustees are not bound to accept the lowest or any Tender and reserve the right to 
accept a tender in full or in part and / or reject a tender in full or in part without assigning 
any reason thereof. 

 

   
10 The contract shall be governed by all relevant Indian Acts applicable only within the 

jurisdiction of the High Court at Calcutta. 
 

 

11 Intending bidders must take into account any cost or expense incurred by them in 
connection with the preparation and submission of their bids or for any other expenses 
incurred in connection with such bidding. 
 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
himself thoroughly familiarized with the site conditions, existing road facilities for carrying 
materials etc. before submission of the e-tender. He may contact the Chief 
Engineer/Superintending Engineer (R Setu) or his authorized representative at his office at 
15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way 
relieve the successful bidder of any of his obligations in performing the work in accordance 
with this Bid Document within the quoted price. 
 

 

13 VALIDITY : 
The tender shall remain open for acceptance for a period of 4 months from the date of 
opening of techno-commercial bid. 
 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority. 
 

 

14 NON- RESPONSIVE BIDDER :- 
 
The offer/tender shall be treated as non-responsive, if it : 

(i) is not accompanied by requisite earnest money /valid NSIC Registration 
Certificate /MSME Registration Certificate.  

(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate.  

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does 

not accept tender conditions completely/offer or tender if submitted with any 

deviation from the tender terms & conditions.       
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         In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents 
submitted.  
 
b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy 
etc.  
The decision of SYAMA PRASAD MOOKERJEE PORT, KOLKATA in this regard shall be final and 
binding on the Bidder. 
Offer / tender is submitted with any deviation from the tender terms & conditions. 
 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  
 

 

16 Performance Guarantee :  Not Applicable  
 

 

17 
 
 
 
18 
 

In the event of the successful bidder failing to execute the order within the stipulated 
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit 
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other 
actions. 
PRICES:   As per BOQ given in the tender document.  

 

   
   
19 The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-II)   

20 Orders may be placed in full/part to the lowest bidder.    
       
21 
 
22 

 
Price(s) to be quoted should remain firm over the contract period. 
 
The prices quoted shall be including all statutory levies excluding GST, which shall be paid 
extra.                                                                                                                                                       

 

     
 

 

 23   EVALUATION CRITERIA: As per relevant clause of Tender document.  
     
24 

 
PAYMENT: As per Tender document. 

 

   
25 Location: As per Tender document.  
26 Time of Completion: As per Tender document.  
27 Work is to be carried out as per terms & condition of the contract document. 

 
 
 
28 JURISDICTION OF COURT : 
 

 

       
       
 

The contract shall be governed by all relevant Indian Acts applicable within the 
jurisdiction of Kolkata. 
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29     
 
 
  
 
30    
       

 
PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. 
at the time of work inside the dock premises. For safety measure Cl. No.25, page-24 may be 
referred to. 
 
 
Compensation (Liquidated Damages) against failure to complete the work within the 
stipulated time as per tender condition. 

 
31 

 
Price adjustment clause: As per Tender document. 

 

32 Technical capacity: As stipulated in Tender document.  
33 Financial capacity:  As stipulated in Tender document.  
34 DOCK PERMITS : As per tender document. 

 
 

35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any 
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest 
Money /Security Deposit beyond  Rupees 10(Ten) lakhs. 

 

  
  

 
            Besides the above conditions all other conditions as stated in                                                                   

the NIT, BOQ, Special Conditions of Contract, Instruction to 
   the tenderers, G.C.C. shall have to be agreed by the Bidders. 

 

 

 
 
 
 
 
 
 
CPP REF NO. 2020_KoPT_580029_1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



11 
 

11 
 

 
                                                                                                                     Annexure –C 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA     
                              CIVIL ENGINEERING DEPARTMENT 

15, èĚɇड रोड, कोलकाता -700001 
15, Strand Road, Kolkata – 700001 

 
NIT No.: SMPK/KDS/CIV /T/2492/24     Dt.28.08.2020  

 
NOTE: Last Date of  Download of tender documents : 17.09.2020 (up to 14.00 hours) 
 

                           Tender is due for submission by 2:00 P.M. On  18.09.2020 
                             
                                                       Techno Commercial Bid(Part-I) 
 
 

 

 
Miscellaneous petty works at Rabindra Setu deck, approach footpath 

including flyover & Rabindra Setu Office, Rabindra Setu Traffic 
Guard Office, etc. as and when necessary for a period of One 
year from the date of placement of work order for 2020-21.---
-------------------------------------------------------------------------------------------- 

 
 
 
 

CPP REF NO. 2020_KoPT_580029_1 
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SHORT TENDER NOTICE  

 
E-Tender is invited from reliable, bonafide & experienced agency  with required experience as per 
Prequalification criteria stipulated in Tender Document  for the following work at SYAMA PRASAD MOOKERJEE 
PORT, KOLKATA. 
 

Name of work : Miscellaneous petty works at Rabindra Setu deck, 
approach footpath including flyover & Rabindra Setu 
Office, Rabindra Setu Traffic Guard Office, etc. as and 
when necessary for a period of One year from the date of 

placement of work order for 2020-21. 
 

   
NIT  No : SMPK/KDS/CIV /T/2492/24    Dt.28.08.2020 

   
Estimated Cost :  Rs. 1290649.00  

(Rupees Twelve  lakh ninety thousand 
 six hundred  and forty nine  only  

   
Period Of Execution : Twelve Months 

   
Earnest Money : Rs. 26000/- (Rupees twenty six   thousand  only) 

   
Period of Download of  
E-Tender  

(Both Days Inclusive) 

: 28.08.2020  to 17.09.2020 (UPTO 14:00 HRS.)  
 
(Bid document will be available on Central Public 
Procurement Portal (CPPP). 

   
Date and Time for pre-bid 
meeting & site visit 

: No pre bid meeting 
 

   
Last date of submission of e-
tender and opening of the 
tender 

: Submission: 17.09.2020 Up to 14:00 hrs. 
Opening: 18.09.2020 after 14:00hrs.  

   
Cost of Tender  Document 

(Non-refundable) 
: Rs.1770/-(Rupees one thousand seven hundred seventy seven 

only) 
 

   
 Contact Person. : S.K.Halder,    Superintending Engineer(Contract) 

96747 20075, 03371012380,03371012398 &2399 
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4.0:  INSTRUCTIONS TO BIDDER                                                                           
E-TENDER FOR “Miscellaneous petty works at Rabindra Setu deck, approach footpath including 

flyover & Rabindra Setu Office, Rabindra Setu Traffic Guard Office, etc. as and when 
necessary for a period of One year from the date of placement of work order for 

2020-21 
TENDER NO  :   KOPT/KDS/CIV /T/2492/24            Dt. 28.08.2020  

 
1.0     GENERAL 
            The work as described in the tender shall be executed in Kolkata and in accordance with the attached 

General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if 
any) & detailed Bill Of Quantities. Location Plan of the place of work might be inspected at the office of 
the Superintending Engineer (R Setu) on any working day before quoting for the tender. 

2.0   Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer        
at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s 
Cheque/Demand Draft/Pay Order etc. in favour of SYAMA PRASAD MOOKERJEE PORT, KOLKATA, 
payable at Kolkata, within 3 days after opening of tender.   

2.1   Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the 
space provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 
b)      Tender No.                                                     : 
c)      Amount remitted                                          :  
d)      Date of remittance                                       : 
e)     Bank Draft / Cheque No.                              :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the space 
provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 
b)      Tender No.                                                     : 
c)      Amount remitted                                          :  
d)      Date of remittance                                        : 
e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 
 
3.0 MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted.  

3.2  A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure 
D):- 

i)   GST registration certificate. 

              ii)   Valid Trade Licence(Valid for current period &  also for type of work). 
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iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not 
applicable, the bidder must submit a declaration in this regard. 

               iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration   Certificate. 

               v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     Registration 
Certificate.  

           vi)   Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
          vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful   

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria.  

         viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e. 
2016–2017, 2017-2018, and 2018-2019 ) The same should be audited as per relevant norms 
wherever required.  

                      
           ix)     PAN Card 

x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC 
certificate 

           xi)   A list of technically qualified and skilled persons would be engaged to supervise and 
execute   the  work                   

        xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed  by  any 
Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter head of 
the Firm). 

      xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 
firm (in the case of proprietorship firm /partnership firm /limited company, as the case 
may be) is/are not associated with any other firm bidding for the same work(to be 
mentioned in the letter head of the Firm). 

     xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma  titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in 
Part-I of the tender document.                                                                                                                     

        xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-
1) in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & 
corrigendum in the letter head of the Firm. 

              xvi)    Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price 
quoted) shall be duly signed and stamped by the Bidder.  

 
N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked for, to 
satisfy the Authorities for clarification of his documents or credibility.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof 
of the qualification requirements and their EMD will be forfeited for such action. 

         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid 
as  afore-said.      
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4.0       SECURITY DEPOSIT:- 
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit 

and the remaining security deposit will be recovered from the contractors each and every On-
Account Bill [including the final bill, if necessary] at the percentage of each such bills as set forth in 
Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract. 

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
 

55..00     Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.                  
       

           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  
           Termination of Contract.            
  
6.0     REFUND OF EARNEST MONEY:- 
 
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 
without any interest after opening of Price bid (Part – II) of the e-Tender document.  
 
7.0     VALIDITY OF OFFER:- 
 
. The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before 
expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the 
Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the 
option of the Trustees/ Sanctioning Authority/Engineer 

 
8.0      DETAILED SCRUTINY OF E-TENDERERS : 
 
8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or 
additional document(s) for the purpose of evaluation of his / their bids.  The price bids i.e. Part-II of those 
bidders who meet the qualifying criteria of NIT shall be opened.   
 
9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered non-
responsive in case it :- 

(i) is not accompanied by requisite Earnest Money /NSIC  /MSME Registration certificate. 

(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely/offer or tender if submitted with any deviation from the tender terms & 

conditions.  

 
      In addition to above, a bidder may be disqualified if – 
 
9.2 a)  The bidder provides misleading or false information in the statements and documents submitted.  
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      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  

      The decision of SYAMA PRASAD MOOKERJEE PORT, KOLKATA in this regard shall be final and binding on the 
Bidder.    
 
10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered 
from each running bill as well as from the final bill of the contractor for onward transmission of the 
same by the appropriate authorityStatutory deductions will also be made as applicable at the time of 
payment. 
      
11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   
 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or 
with MSME  are exempted from depositing Cost of Tender Document and Earnest Money.  

 
11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the tender, 

for the items they are not registered with NSIC, then they will have to deposit cost of Tender 
Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be considered.  

 
11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 

 
12.0 EVALUATION CRITERIA:- 

12.1  During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-tender 
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by 
the Trustees.  

 
13.0    ACCEPTANCE OF TENDER:- 
 

   13.1    SYAMA PRASAD MOOKERJEE PORT, KOLKATA reserves the right to accept / reject any / all offer(s) 
without assigning any reason thereof and also reserve the right to accept the tender in part or as a 
whole. 

13.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and 
any Tenderer who resorts to this will render his tender liable to rejection. 

 
13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 

becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within 
six weeks of issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.  

 
14.0     MISCELLANEOUS: 

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 
considered.  
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ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own 
terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without 
further reference to the bidder.  

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved 
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of 
all labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient 
execution of the work. 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 
language used throughout shall be in English.  

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of 
Tender shall be required to be complete, duly filled in and signed and uploaded.  

vi) Enlisted/registered contractor of SMP, KOLKATA will get the benefit of exemption of deposition of 
Earnest Money upto the prescribed limit. They are to upload the scan copy of the original T.R. issued to 
them by SMP, KOLKATA during registration to SMP, KOLKATA relating to Permanent Security Deposit. 

 
vii) The Bidder shall give a declaration about the names of their relations employed in SYAMA PRASAD 

MOOKERJEE PORT, KOLKATA. It is not the intention to debar the Contractors from working if their 
relatives are working in Ko.P.T, but such a declaration is necessary in the interest of Trustees against any 
possible lapses. 

 
 

 
 
 
 
 
 
CPP REF NO. 2020_KoPT_580029_1 
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5.0:  SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “Miscellaneous petty works at Rabindra Setu deck, approach footpath 
including flyover & Rabindra Setu Office, Rabindra Setu Traffic Guard Office, etc. as and 
when necessary for a period of One year from the date of placement of work order for  

2020-21 
 

  GENERAL: 
 
These provisions though given in a separate section are part of the tender documents which must be 
read as a whole, the various sections being complementary to one another and are to be taken as 
mutually explanatory. These provisions shall be read in conjunction with the other parts of the 
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to 
Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part of 
the Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of 
the documents as stated below will apply. In particular, these provisions will over ride those in the 
General Conditions provided there is discrepancy between them.  
 
2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will override 
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. 
any particular item in the list will take precedence over all those placed lower down in the list.  

(a) Order letter.  
(b) Bill of Quantities.  
(c) Drawings. 
(d) Particular Specifications of work. 
(e) Special Conditions of Contract.  
(f) General Conditions of Contract.  
 

In case of any dispute, question or difference  either during the execution of the work or any other time as to 
any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, SYAMA 
PRASAD MOOKERJEE PORT, KOLKATA, thereon shall be final and binding upon all parties.  
The execution of work shall conform minutely to the approved & assigned drawings & specification & any 
other details drawings which shall be provided /duly approved by the Engineer during the progress of the 
work as to such other drawings those have formed part of the contract documents. 

 

 
3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
The intending bidder must have successfully completed   Construction or Maintenance of Civil Engineering 
works  or Repairing works of Boundary Wall etc.   during the last 7(seven) years ending last day of month 
previous to one in which applications are invited and the experience should be either of the following: 
Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender.             
 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender. 
 Or  (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 
 
ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-

2019, should be at least 30% of the estimated amount put to tender. 



19 
 

19 
 

iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
 
 
4. SCOPE OF WORK: The work consists of day to day maintenance of main Bridge Structure of Rabindra Setu, 
Offices of Superintending Engineer (Rabindra Setu) and other offices, Police Traffic Guard, Brabourne Road Flyover 
and adjoining areas and pathways that comes under the jurisdiction of SE, RS.  Any damage from any accident or 
natural wear and tear to any part of the Bridge/Flyover structures are also required to be attended immediately 
through this Contract, if directed by the S.E, (R.S.). Even if all the items are not covered in the BOQ or the cost 
exceeds the provisions of the Contract, the same has to be executed immediately, and In that case, approval for 
excess/extra works would be arranged by SE, RS’s section. It may please be noted that if necessary, the contractor 
shall have to carry the part of the works on Sundays/Holidays/Night time and their no extra cost other than provided 
in the BOQ shall be paid.  
The work also includes all appurtenant works as described and set forth in Drawings (if any), Bill of Quantities, 
Special Conditions of the Contract, Specification for Materials & Workmanship and other documents forming part of 
the Contract with all additional or varied works which may be required in accordance with Clause 7 of General 
Conditions of Contract and as per direction and up to the satisfaction of the Engineer-in-Charge. The Contractor shall 
also have to arrange transport for forwarding any usable/saleable material (as per KoPT’s discretion), that may be 
found during execution of the work, to the Trustess’ Sales Yard or any other place/godown and dispose off the 
unusable materials/rubbish etc. resulted from the work beyond the Trustees’ jurisdiction including labourers, 
transportation, loading, unloading all complete as directed by KoPT’s representative. No separate payment will be 
made to the Contractor on these accounts unless specifically mentioned in the BOQ. 
However it may please be noted that Part-A & B of the Contract is for some adjustment in the budget allocation of 
KoPT and the Contractor has nothing to do with it. The BOQ Qtys shall be considered as the cumulative quantities 
for both the parts against any particular item. 
 
The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer, (RT) 
and acquaint himself/ themselves with the nature of work before preparing his tender. His attention is being 
drawn to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse or ignorance as to the 
site conditions, availability of space for storing materials and approaches to site etc., will be entertained.  
 
Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to 
the following: 
 
a) Provide all materials, supervision, services, scaffolding, shoring, strutting, from work, reinforcements, 
vibrators, other tools and plants, transportation, water supply, temporary drainage, dewatering of 
surface, necessary approaches, temporary fencing and temporary lighting as required for safety and 
work purposes etc. 
b) Prepare and submit for review and assessment to the Engineer working drawings showing how the 
work is actually going to be done including storage of materials, fencing etc., as well as sequence of 
construction and all other details as may be required by him. 
c) Providing all survey equipments with competent personnel to carry out survey works required for 
execution of the work. 
e) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and 
furnishing the test results to the Engineer for the quality of construction materials and the quality of 
the work done. 
f) The contractor shall at all time carry out work in a manner creating least interference to the existing 
services/Traffic operation while consistent with the satisfactory execution of the same. For all works , 
the Contractor shall, in accordance with the direction of the Engineer-In-Charge provide and maintain 
during the execution of the work, a passage for traffic operation along a part of the existing carriage 
way under improvement in addition to putting cautionary notice as may be required/directed by the 
Engineer for safety of workers and the users. 
g) The Contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at 
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either end of the Bye-passes, relocation and at such intermediate points as directed by the Engineer- 
In-Charge for the proper notification of the construction area. No extra payment shall be made for 
such work. 
h) The contractor shall carry out the work in phased manner as per availability of the site as the areas are very 
busy & cannot be blocked wholly at a time & also for a long period so that normal 
day to day activities are not affected for which no such extra payment will be entertaine 
i)The Contractor shall ensure that all his workmen use proper PPEs as may be necessary or directed during the 
execution of the work at his cost. 

 
 
5.  LOCATION: 

The site is located at Rabindra Setu Structure and the Office, 
 

6. ACCESS TO THE SITE: 
 
(a) By Road:                     Either from  C.G.R.Road or From Remount Road      
  
(b) By   Circular Rail:- Khidirpur Station/ Remount Road Station  
 
7.  Work Site: 

The site is located at Rabindra Setu Structure and the Office, 
.Tenderer must visit the work site and its surrounding before submission of the tender, so that due 
consideration is given to the local conditions at site. The intending tenderer should contact Superintending 
Engineer (KPD), 51, Circular Garden Reach Road, Kolkata 700043  to make the site inspection along with his 
representative. 
    
8.   INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 
conditions, and access to the site and location before submission of the tender. He should contact the 
Superintending Engineer (R Setu), 205, Strand Bank Road, Kolkata 700007  for collecting information about 
the site before submission of the tender. No excuse will be entertained afterwards on the above ground. In 
case any part of the site cannot be handed over to the successful Bidder in time, no compensation for loss of 
labour or any other cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, 
however, be granted to the successful Bidder on that ground if applied for.   
 
9. SITE CONDITIONS & METHOD OF WORK:   
 

The work shall have to be executed at Rabindra Setu Structure and the Office, 
  as detailed in the Scope of Work & B.O.Q.The contractor shall take adequate measures so as to execute the 
work with due regard to the above. The cost of which shall have to be included in the quoted rates.   
 
Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to 
shift / suspend some construction activity for some duration, this shall be done in compliance with the 
instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above 
points while quoting as no separate claim for idle charges towards labour, material will be considered for 
payment.  
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Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, 
computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / 
defect to existing structures arising due to the faulty execution of the work shall have to be rectified forthwith 
as directed to the satisfaction of the Engineer, without charging extra.  
 
10.TIME OF COMPLETION  
 
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 
completed in all respects within Twelve Months including preliminary time from the date of placement of 
work order. 
 
11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or collected 
by the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in 
his offer at his own responsibility and SMP, KOLKATA does not guarantee sufficiency or adequacy of 
the data / information so supplied to him or collected or understood by the tenderer. 
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and 
the rates shall cover all his obligations under the contract and all matters and things necessary for the 
proper construction, completion, commissioning and maintenance of the work. 
iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of 
rates will prevail over the rate misprinted in B.O.Q.   
 

1. Accessibility for Checking and Supervision. 
 

The engaged Contractor is to provide necessary arrangement for free access to the SMP, KOLKATA 
officer’s and personnel for supervision and checking of the subject work at his own cost.   
 

    13. Programme and Progress: 
 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work Order 
/ L.O.I. showing the commencement, duration and completion time of all major items of work including 
procurement of all materials etc,. The sequence of work shown in the programme must be practicable and 
compatible with technical specifications and conditions prevailing at site. 
 
The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of 
programme the engineer may require the contractor to augment the input of plant, equipment, labour of any 
item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, without any 
extra charge whatsoever. 
In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays 
must individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained. 
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14.Responsibility of the Contractor for methodology of works:  
i) The Contractor shall be solely responsible for the methodology and detailed working for the whole 
of the works, keeping in mind the site conditions and shall supply to the Engineer such particulars 
thereof as he may require from time to time. 
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 
actual methods that would be adopted by the Contractor for the execution of each item of the work 
supported by necessary details.  
iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery 
that would be used, their locations, arrangements for conveying and handling materials etc.,  should 
be obtained from the Engineer well in advance for starting each item of work. The Engineer reserves 
the right to suggest modifications or make concrete changes in the methods proposed by the 
Contractor whether accepted previously or not at any stage of the work, to obtain the desired 
accuracy, quality and progress of the work, which will be final and binding on the Contractor.  
 

15.   MATERIALS: 
It will be the responsibility of the contractor to make timely procurement of all materials for both temporary 
and permanent works required in accordance with the Bill of Quantities or for any extra/additional work 
required as per the directions of the Engineer. The contractor shall procure cement, reinforcement steel and 
other materials from manufacturers approved by the Engineer.  
The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s 
verification of contractor’s records of entry and consumption of materials in the works. 

 16. Quality Control:  
Quality control is an essential part in the construction of and must be based on proper objective and 
qualitative measurement. The Contractor will have the full responsibility for quality control and 
delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer 
should be made for effecting improvements in the construction techniques to ensure satisfactory 
quality of work.The quality control function shall include but not be limited to the following items. 

 
17.  Sampling and Testing of Construction Materials:  

 
Essentially to be carried out on the materials brought to site for construction work unless permitted 
otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such 
materials and workmanships as directed by the Engineer or his representative at his own cost. The samples 
shall be taken for test jointly by the representatives of the Engineer and the contractor at the worksite and 
tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the Engineer 
for testing. In case of field test, the contractor shall undertake the test by his own testing equipments or by 
any approved agency in presence of the representatives of the Engineer and the contractor at the worksite. 
All the testing charges and all incidental charges like packaging and transporting the test samples, 
equipments etc. shall be borne by the Contractor.  

18.   Specifications/ Codes and Standards:  

All works under this contract will be executed according to the Trustees’ Specification for works.  
Whenever the details are not specifically covered in the specifications, relevant provisions in the latest 
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revision and/ or replacements of the Indian Standard Specifications (IS) or any other International Code of 
Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of such codes/ 
standards for ready reference of his own personnel as well as the Engineer or his representative at site at 
his own cost and without any additional reimbursement. 

 
 
 

 19. Temporary Works: 
 

The successful tenderer shall allow for providing labour and materials for the construction and 
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube 
well and pipe lines etc. required for constructional purpose as well as for drinking water purpose of 
contractor’s men, water supply, vats, platform, etc. as may be necessary for the successful execution, 
completion and maintenance of works without any extra cost to the Trustees and the rates should be 
quoted accordingly. No rent shall, however, be charged to the contractor for construction/erection of 
such temporary sheds and structures. 

 
20.  Plant & Constructional Equipment:  
 

The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A 
list of plant as intended to be employed by the tenderers in this construction must be furnished with 
full details along with the tender. 
 

 
21.   Contract Price: 

The “Contract Price” for this contract means the sum named in the tender subject to such additions 
thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as 
provided for in the Contract. 
 

22. Setting out of work and initial measurements: 
 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be 
the contractor’s responsibility to set out the work accurately and get them checked by the Engineer. 
The Contractor shall provide at his own expense all necessary instruments, staff and labour for the 
checking of the survey.  
The Contractor shall be responsible for the true setting out of the work and for the correctness of all 
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified 
by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own 
cost. 

 
23. Forwarding of Materials : 

 
The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may 
be found during the process of execution of the work to the Trustees’ Sales yard or any other site/ 
godown including labourers, transportation, loading, unloading all complete as per the direction of the 
Engineer or his representative at site. No separate payment will be made to the contractor on this 
account unless specifically mentioned in the B.O.Q. 
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24.  PARTICULARS OF EXISTING WORKS: 
 

Such information as maybe given in the specification as to the existing features and works other than those 
now under construction as part of “SYAMA PRASAD MOOKERJEE PORT, KOLKATA” given without warranty 
of accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.  

 
25.   SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) 
Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the 
Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so  
required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety 
Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, 
working of tools, plants, machineries, equipments, means of access or any other aspect.  
 
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available 
in proper condition.  
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all 
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and 
eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot 
works; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by 
the Engineer.  
 
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in 
the relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply to the relevant safety codes.  
 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have 
to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be 
inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided 
to the worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor shall 
adopt all the above safety measures at his own cost.  
 
The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 
project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 
affect adversely the quality or appearance thereof or cause injury or death to animal and plant 
life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  throughout 
the period of their use and different effluents of the labour hutment shall have to be disposed off 
suitably.  
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26.    HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on 
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in 
time.  
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. 
The Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.  
 
27.  POWER SUPPLY:  
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing 
supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary 
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved 
by the Trustees’ Engineer or his representative.  
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of 
SMP, KOLKATA as prevalent amended from time to time including installation and hire charges for meters. The 
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not be 
compensated for any delay in providing / irregularity of power supply. The Contractor shall have to arrange for 
the supply of power at his own cost during such periods. 
 
28. WATER:  
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on 
written request from the Contractor, water for drinking purposes may be made available free of cost from the 
exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying 
pipelines, as necessary, as per approval of the Engineer or his representative, for storing and distributing the 
same to the work point at his own cost.  
i)Under no circumstances, the contractor would be allowed to use such drinking water for constructional 
works.  
ii) In any case Dock water will not be allowed to be used for any work including curing. 
 

29.   KEEPING THE SITE AND WORKING AREA CLEAR:   
                                                       

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. 
 

30. Protection of existing services:  
 

The contractor must pay full attention to the fact that the existing service facilities for users are not 
distributed at any time due to storing of materials and rubbish and take every precaution to keep the 
entrance passage clear if the same are being used by the laborers. 
The contractor shall be held liable for all damage and interference to the existing service, caused by 
him in execution of works. Should any damage be done to the existing services, in general, the 
contractor shall make good the same and any further work considered necessary by the Engineer’s 
representative without any delay otherwise the cost of such repairing shall be recovered for his 
running bill for which Engineer’s decision shall be final and binding. 
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31. Cleaning during execution and after completion:  
 
On completion of the works the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. He should also clean 
the site as required during execution and fully clear the site after completion of all the works. 
The contractor shall forward any usable materials found during the course of construction at the work 
site or its vicinity to SMP, KOLKATA stores/yards, dispose off the debris beyond the port area all at his 
own expenses by his own transport and labour and clean out all part of the work and leave everything 
clean and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made 
from final bill as per discretion of the Engineer/Engineer's representative. 
 

32. METHOD OF MEASUREMENT:   
 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and 
analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.   

 
33.  ON ACCOUNT PAYMENT: 

 
On account payment to the Contractor shall be arranged as and when required at the discretion of the  
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The 
terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should 
be submitted by the contractor in quadruplicate to the Office of the respective Superintending Engineer (R 
SETU) with necessary documents in original. Subject to the availability and feasibility of system, SMP, 
KOLKATA may make payment directly to the contractor’s designated bank account. For this purpose, the 
contractor will have to indicate (i) name of bank   (ii) branch name (iii) branch code and (iv) designated 
account number in the “Abstract Form Of Tender”. In case payment is made directly through bank, the 
contractor may be required to submit a pre-receipt as per instruction of SMP, KOLKATA.  
 

34. LABOUR, TOOLS & PLANTS: 
 
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of 
the work. 
 

    35. ESCALATION / VARIATION ON PRICES:   
 
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.   
 

36. CONTRACT LABOUR LAWS: 
 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 
1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or 
statuary amendments and the modifications thereof, any other laws relating thereto and the rules made 
there under from time to time. Payment to the labourers to be made as per the minimum wage rates fixed 
by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision 
from time to time. 

 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, 
Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully 
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responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities 
of any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and 
Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a year to his 
workmen accordingly, for which no extra payment shall be made to the Contractor. 

 
The contractor shall indemnify the SMP, KOLKATA against payment to be made under or for the observance 
of the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain  necessary 
Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and submit 
to the Engineer-In-Charge prior to commencement of the work. 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended 
by Amendment Act No.65 of 1976’  
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications 
thereof and rules made there under from time to time. The contractor shall take into account all the above 
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this 
account. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the 
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 
/permanent license as per sec12(1) of the Contract Labour Act. 

 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same 
to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 
days of such commencement or completion. 
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. 
Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). The contractor shall 
inform the Principal Employer the date, time & venue of disbursement to be made by him to his workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & 
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to 
be present during period of disbursement. 

   
37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 
 

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees 
State Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.  
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and 
produce the original for verification to the representative of the principal employer, i.e. Superintending 
Engineer (R Setu).  
  

38. INDEMNIFICATION: 
 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions 
of any law, rules or regulations having the force of law, including but not limited to – 

 
a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 
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c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) 

Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act,1965. 
 

39. TAXES & DUTIES: - 
 
              The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.  
 
                Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns 
and payment of taxes is also made. 
 The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, 
regulations, procedures, circulars & instructions thereunder applicable in India from time to time and to 
ensure that such compliance is done within the time prescribed under such laws. Supplier/Service Provider 
should ensure accurate transaction details, as required by GST laws, are timely uploaded in GSTN. In case 
there is any mismatch between the details so uploaded in GSTN by Supplier/ Service Provider and details 
available with SYAMA PRASAD MOOKERJEE PORT, KOLKATA, then payments to Supplier/Service Provider to 
the extent of GST relating to the invoices/s under mismatch  may be retained from due payments till such time 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA is not sure that accurate tax amount is finally reflected in the 
GSTN to SMP, KOLKATA’s Account and is finally available to SYAMA PRASAD MOOKERJEE PORT, KOLKATA in 
terms of GST laws and that the credit of GST so taken by SYAMA PRASAD MOOKERJEE PORT, KOLKATA is not 
required to be reversed at a later date along with applicable interest. 
 SYAMA PRASAD MOOKERJEE PORT, KOLKATA has the right to recover monetary loss including interest 
and penalty suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of 
input tax credit to SYAMA PRASAD MOOKERJEE PORT, KOLKATA for the fault of supplier shall be recovered by 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA by way of adjustment in the consideration payable. 
 Supplementary invoices/Debit note/credit note for price revisions to enable SYAMA PRASAD 
MOOKERJEE PORT, KOLKATA to claim tax benefit on the same shall be issued by bidder for a particular year 
before September of the succeeding Financial Year. 
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The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed dealer 
as per GSTN rating system and further no payment shall be entertained. 
 

40. SETTLEMENT OF DISPUTES:  
 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or 
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of 
the General Conditions of Contract.  

 
41. Contractor to execute Contract Agreement: 
     The contractor after acceptance of his tender shall be required to enter into and execute a Contract 

Agreement to be prepared in the form annexed to the General Conditions of Contract together with 
such modifications as may be necessary within one month from the date of placement of the order. The 
contractor shall have to submit copies in sextuplets of all documents; correspondence, connected 
papers etc. as detailed in the above from of Contract Agreement together with the instrument of 
Contract Agreement prepared on Non-Judicial stamped paper of requisite denomination having five 
more copies made on plain paper all at his own cost. The successful tenderer shall have to submit three 
sets of such Contract Agreement duly executed, sealed, signed and witnessed for execution by the 
Trustees. The other three sets shall be completed in all respects but not signed. If the successful 
tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the 
partners or by the partner who is authorized to sign for and on behalf of the other partners.  

 
      The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the 

contract.  The blank proforma of tender documents shall be supplied in sextuplets to the successful 
tenderer free of charge for preparing the documents of the aforesaid Contract Agreement. 

 
The successful tenderer shall have to copy out and prepare the documents of the Contract 
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be 
done at his own cost. The successful contractor shall be required to keep close co-ordination and 
liaison with the Traffic Department while executing the works. The Superintending Engineer in 
charge of the construction will direct the representatives of the contractor to maintain liaison with 
different sections of the other departments and the contractor must keep the concerned 
Superintending Engineer of the Civil Engineering Department informed and/or posted with the 
programme contemplated with other departments. The Superintending Engineer of the Civil 
Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all 
programmes must be vetted by him. In cases of exigencies, the contractor or his representatives may 
establish direct liaison/co-ordination but in all such case the Superintending Engineer should be 
informed promptly. 

 
  42. Employment of Local Resources:   

The contractor shall pay special attention to engage the maximum possible number of local Engineer, 
other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in 
office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when 
called for. 

 
43. Calcutta Port Trust: 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be 
construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”. 
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44. Clarification of Bids: 
To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any 
Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for 
clarification and the response shall be in writing, but no change in the price or substance of the 
Tender shall be sought, offered, or permitted except as required to conform the correction of 
arithmetic errors discovered by the Employer in the evaluation of the Tenders.   
No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the 
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional 
information to the notice of the Employer, he should do so in writing. 
Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or 
contract award decisions, may result in the rejection of his Tender. 

 
45. Workmen and Wages: 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 
requisite form as instructed by the Engineer or his representative.  
The contractor shall have to engage sufficient number of technically qualified and skilled persons to 
supervise and execute the work and this should be mentioned in the “Schedule-T” of the Contract. 
 

46.  Rate for payment against extra Items: 
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 
depending on contingent situation at site, if required for successful completion of the work, extra 
items have to be carried out by the Contractor. If those items are already available in Trustees’ 
Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; including 
surcharge in force at the time of acceptance of the tender, if any adopted by the Trustees with due 
regard to the accepted contractual percentage, if any, thereon, otherwise, if the rates are not 
available in the SMP, KOLKATA Schedule of Rtaes, then the Special Rates will be prepared as follows:-   
(i)  The rate of payment of work involving labour & material shall be fixed on the following basis. 
       a) Cost of materials consumed including transport and wastage, plus 
       b)  Cost of labour actually engaged in the works, plus 
       c)  Taxes and Duties as applicable, plus 
       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 
(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour actually 

engaged in the work plus 11 % towards profit and cess. 
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material 

plus transport, loading & unloading (if any) plus 11 % towards profit and cess.   
 

47. Disparity in quoted rate/amount.  
 

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate 
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall 
be derived by adding/subtracting (as the case may be) this percentage with/from the Estimated 
Value put to tender. Similarly in case of disparity between the rate quoted in figures and in words, 
the rate quoted in words shall prevail.  
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48.  Dock Permit:  
 For works inside the Docks, Dock permit required for men , materials, vehicles and  equipments etc. 

are to be procured by the successful tenderer at free of cost  as per recommendation of the 
executing departments/divisions indicating the specific number of  free permits to be issued.  But for 
creation of individual IDs in permit system a charge as applicable, will be levied per person (one time) 
even for companies/ Individuals who have been granted permission to obtain free permits by SMP, 
KOLKATA. In case the work has to be carried out in an operational zone, the tenderer should keep in 
mind that the work is to be executed without hampering the operational activities and should 
complete the work within the stipulated time specified in the tender.     

49.   Working Period: 
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. 
However, the tenderer should note that he might be required to carry out the job on Sundays, 
holidays and after normal working hours and at night in addition to the normal working hours to 
expedite the progress of the work if permitted by Competent Authority. The tenderer should include 
in his rates the cost, if any, involved on those accounts. 

 
50.  Bank Guarantee in lieu of Cash Security Deposit: 

 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security 
Deposit.  In that case, the Contractor shall have to submit to the Engineer a performance Bond in the 
form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in 
the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to. 

51.   Measures against pollution: - 
         The contractor shall have to take proper measures against environmental pollution during execution 

of work as directed by the Engineer.  
The contractor shall, abide by all the regulations and rules of SYAMA PRASAD MOOKERJEE 
PORT, KOLKATA and those that may be issued from time to time without any extra cost to 
the SMP, KOLKATA. 

 
52. Port Area Obligations: 

The Dock area is a custom bounded area and as such the contractor shall comply with all 
regulations of the Port and Custom authorities and those that may be imposed from time to time 
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. 
Whenever regulations so require, permits shall have to be obtained for such transit of 
contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 
workmen to comply with all requirements in this “Restricted Area”.  
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of  
the port for stores and other requirements to the full satisfaction of the Port and Security Agencies. 
The contractor shall, abide by all the regulations and rules of SYAMA PRASAD MOOKERJEE PORT, KOLKATA and 
those that 
may be issued from time to time without any extra cost to the SMP, KOLKATA. 
 
 

53. Errors in the B.O.Q : 
      In case rate of particular item is printed erroneously in BOQ, the rate stated in  the Schedule of rates  
      will prevail over the rate misprinted in BOQ.                   

+++++++++++++++++++++++++++++++++ 
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                                                      SCHEDULE T                             Annexure-C(Contd) 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The 
Time Of Submission Of Tender Offer) 

 

(To be submitted with Part-I of Offer) 
Bidders must fill in the under noted columns. 

 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in     Rs.) 

Completion time 
as stated in 
tender. 

Name and address to 
whom reference can 
be made. 

1 (i) 
 
 
 
 

   

(ii) 
 
(iii) 
 

2 (i) 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
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 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 

SCHEDULE ‘O’ SHEET – 1  
   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire to 
be stated.        

       

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the Company 
for the last three years.    

                    

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                             

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  
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(To be submitted with Part-I of Offer) 

 
SCHEDULE ‘O’ SHEET – 2.   

 
   

C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired to 
be stated.                        

            

:  

   
2) Name of the father of the Bidder. 
 

:  

   
3) Whether the Bidder carries on business in his 

own name or any other name.      
             

:  

   
4) When business was started and by whom. 

 
:  

   
5) Whether any other person is interested in 

the business directly or indirectly, if so, name 
and address etc. of such persons and the 
nature of such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 
:  

   
   
   
   

 
Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 

[To be issued on issuing authority’s letterhead duly signed with office seal] 
 

1. Name of the Certifying Authority: 
 
 

 

2.  Name of the  work : 
 
 

 

3. Name of the Contractor   : 
 
 

 

4. Schedule date of commencement 
and completion of the work as per 
Work Order : 
 

 

5. Date of actual commencement of 
work & date of actual completion : 
 

 

6. i) If there is time overrun, whether 
delay is due to the contractor 
(Yes/No.): 
 
ii) If yes, what  is the  extent  of 
delay attributable  to the contractor : 

 
 

 

7. Sanctioned Tender value & Actual 
value  executed : 
 

 

8.      Quality of work 
(Excellent/satisfactory/poor) :  

 

 

9.  Remarks (If any)  : 
 
 

 

 
 
 
 
 
 

 
            ANNEXURE – D 

DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scanned copy of the following documents to be uploaded:- 



36 
 

36 
 

     i)  GST registration certificate. 

                  ii)  Valid Trade Licence(Valid for current period &  also for type of work). 

   iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not  
applicable, the bidder must submit a declaration in this regard. 

      iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate. 

                   v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration 
Certificate 

                 vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

           vii) Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the 
earlier mentioned pre-qualification criteria. 

             viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   (three) 
financial years (i.e. 2016–2017, 2017-2018 and 2018-2019). The same should be audited 
as per relevant norms wherever required.   

               ix)  Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC 
certificate 

                  x)     PAN Card 
            xi)   A list of technically qualified and skilled persons would be engaged to supervise   and   

execute the  work 
       xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred / de-    

listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to be 
mentioned in the letter head of the Firm). 

      xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory of the 
bidding firm (in the case of proprietorship firm /partnership firm /limited 
company, as the case may be) is/are not associated with any other firm bidding for 
the same work (to be mentioned in the letter head of the Firm). 

    xiv)   A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –
T) in Part-I of the tender document.   

       xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure 
–D-1) in lieu of submission of signed copies of the full Tender document 
,G.C.C,addenda & corrigendum in the letter head of the Firm. 

                       xvi)  Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price 
quoted) shall be duly signed and stamped by the Bidder. 
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N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked for, to 
satisfy the Authorities.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have made misleading or false representations in the forms, statements and attachments submitted in proof 
of the qualification requirements and their EMD will be forfeited for such action. 

 
 
 
 
 
 

CPP REF NO. 2020_KoPT_580029_1 
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ANNEXURE –D-1 

                                  
                       NIT NO.  SMPK/KDS/CIV /T/2492/24    Dt. 28.08.20  

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, 
SCANNED AND UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

 

Ref. No…………                   Dated:  

 

The Chief Engineer,  
SYAMA PRASAD MOOKERJEE PORT, KOLKATA, 
Civil Engineering Department, 
15, Strand Road,  
Kolkata – 700 001 
 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and understood the 

entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-

tender and no other source, and will comply to the said document, GCC, Corrigendum and Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender documents 

GCC, Corrigendum and Addenda. 

 

 

          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 

     
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

                            CIVIL ENGINEERING DEPARTMENT  

15, èĚɇड रोड, कोलकाता -700001  
15, Strand Road, Kolkata – 700001 

 
                                    NIT No.: SMPK/KDS/CIV /T/2492/24    Dt.28.08.2020  

 
NOTE: Last Date of  Download of tender  documents : 17.09.2020 (up to 14.00 hours) 

  
 

                  Tender is due for submission by 2:00 P.M. On  18.09.2020                             
 
 

PRICE BID(PART-II) 
 ****************************************************************************** 

              
Miscellaneous petty works at Rabindra Setu deck, approach 
footpath including flyover & Rabindra Setu Office, Rabindra 
Setu Traffic Guard Office, etc. as and when necessary for a 
period of One year from the date of placement of work order 
for 2020-21 
 
 

            ****************************************************************** 
CPP REF NO. 2020_KoPT_580029_1 
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                             Annexure-E(Contd.) 

 
E-TENDER FOR “Miscellaneous petty works at Rabindra Setu deck, approach footpath 
including flyover & Rabindra Setu Office, Rabindra Setu Traffic Guard Office, etc. as and 
when necessary for a period of One year from the date of placement of work order for 
2020-21.” 

 
 
NIT NO  :  SMPK/KDS/CIV /T/2492/24    Dt.28.08.2020  
                                                            
                                                         PART –II/PRICE BID 

 
TENDER PARTICULARS  

 
ESTIMATED COST :     Rs. 12,90,649.00 

(Rupees Twelve  lakh ninety thousand 
 six hundred  and forty nine  only  
The Rs. 21,52,614.05 EARNEST MONEY : Rs. 26000/- (Rupees twenty six   thousand only) 

TIME OF COMPLETION : Twelve  Months 

COST OF TENDER DOCUMENTS  Rs.1770/-(Rupees one thousand seven hundred seventy 
only) 
 

PERIOD OF DOWNLOAD OF E-TENDER  
(Both Days Inclusive) 

26.08.2020  to 17.09.20 (UPTO 14:00 HRS.)  
 

DATE AND TIME FOR PRE-BID MEETING & SITE 
VISIT 

:  No pre bid meeting 
 

LAST DATE OF SUBMISSION OF E-TENDER AND 
OPENING OF THE TENDER 

: 17.09.2020 
Submission Up to 14:00 hrs. 
Opening after 2-00 P.M on 18.09.2020  
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              SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

                            
CIVIL ENGINEERING DEPARTMENT 

PREAMBLE TO THE BILL OF QUANTITIES 
 

E-TENDER FOR “Miscellaneous petty works at Rabindra Setu deck, approach footpath 
including flyover & Rabindra Setu Office, Rabindra Setu Traffic Guard Office, etc. as and 
when necessary for a period of One year from the date of placement of work order for 
2020-21.”. 
 

TENDER NO  :  SMPK/KDS/CIV /T/2492/24    Dt.28.08.2020  
 
The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of 
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the 
above documents and to have thoroughly familiarise himself with the total scope of work and its mode 
of execution. 
 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common 
basis for tendering. Payment will be made according to the quantities of each item of work actually carried out 
at the accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly 
by the Engineer or his Representative. 
 
1.3 General direction and description of work or materials given elsewhere in the contract documents are 

not necessarily repeated in the description of items in the Bill of Quantities. 
 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the 

complete and finished work, inter-alia, all costs and expenses which may be required for successful 
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, 
taxes and obligations imposed or implied by the Contractor. 

 
1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided 

in the Bill of Quantities for works required under the Contract, then the cost of such works shall be 
deemed to have been included in the prices and rates of other items. 

 
1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of 

Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the 
followings:- 

 
1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants, 

equipment machineries and tools including all costs, charges dues demurrages or other outlays involved 
in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, 
transport, taxes and other requirements. 
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1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, 

fuel, water and electricity. 
 
2.1 All First Aid, Welfare and safety requirements. 
 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and 

applicable. 
 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site 

procured by him or issued to him by the Trustees. 
2.5     This being a percentage rate tender, the Bidder shall quote his rates as percentage above /  below / at 

par with the estimated amount put to tender on line  based on his own analysis . 
 

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer. 
2.6    The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , 

other excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved by 
the Engineer’s Representative. 

 
2.7    On completion of the works the contractor shall reinstate and make good at his own expense any 

property or land which might have been disturbed and/or damaged by his works. He should also 
clean the site as required during execution and fully clear the site after completion of all the 
works. 

           The contractor shall forward any usable materials found during the course of construction at the 
work site or its vicinity to SMP, KOLKATA stores/yards, dispose off the debris beyond the port area 
all at his own expenses by his own transport and labour and clean out all part of the work and 
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable 
deduction will be made from final bill as per discretion of the Engineer/Engineer's representative. 

 
 
 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

CIVIL ENGINEERING DEPARTMENT 
BILL OF QUANTITIES 

 
E-TENDER FOR  “Miscellaneous petty works at Rabindra Setu deck, approach footpath including flyover & 
Rabindra Setu Office, Rabindra Setu Traffic Guard Office, etc. as and when necessary for a period of One 
year from the date of placement of work order for 2020-21 
 
TENDER NO  :  SMPK/KDS/CIV /T/2492/24    Dt.28.08.2020   
 

BILL OF QUANTITIES 
PART- A 
 

Sl. No. Description Qty. Unit Rate Amount 
1 Dismantling all types of masonry excepting 

cement concrete plain or reinforced, stacking 
serviceable materials at site and removing 
rubbish as directed within a lead of 75 m.           
In ground floor including roof.  

0.000 Cum 447.00 0.00 

2 Dismantling all types of plain cement 
concrete works, stacking serviceable 
materials at site and removing rubbish as 
directed within a lead of 75m.                                                                 
In ground floor including roof.Upto 150 mm. 
thick. 

2.481 Cum 939.00 2329.66 

3 Dismantling artificial stone flooring upto 50 
mm. thick by carefully chiselling without 
damaging the base and removing rubbish as 
directed within a lead of 75 m.                                            
a) In ground floor including roof. 

0.000 Sqm 50.00 0.00 

4 Dismantling Chunar stone flooring carefully 
including removing rubbish to anywhere 
within a lead of 75 m. and stacking the 
serviceable Materials, as directed. 

23.890 Sqm 35.00 836.15 

5 Earth work in excavation of foundation 
trenches or drains, in all sorts of soil 
(including mixed soil but excluding laterite or 
sandstone) including removing, spreading or 
stacking the spoils within a lead of 75 m. as 
directed. The item includes necessary 
trimming the sides of trenches, levelling, 
dressing and ramming the bottom, bailing 
out water as required complete.(a) Depth of 
excavation not exceeding 1,500 mm. 

4.471 %Cum 11927.00 533.26 

6 Stripping off worn out plaster and raking out 
joints of walls, ceilings, etc. up to any height 
and in any floor including removing rubbish 

84.210 Sqm 
 

19.00 1599.99 
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within a lead of 75m as directed. 
7 Ordinary cement concrete (mix 1:2:4) with 

graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement, if 
any, in ground floor as per relevant IS codes. 
- Pakur variety. 

2.489 Cum 6156.42 15323.33 

8 Ordinary Cement concrete (mix 1:1.5:3) with 
graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement if 
any, in ground floor as per relevant IS 
codes.(i) Pakur Variety. 

1.94 Sqm 6808.80 13209.07 

9 Hire and labour charges for shuttering with 
centering and necessary staging up to 4 m 
using approved stout props and thick hard 
wood planks of approved thickness with 
required bracing for concrete slabs, beams 
and columns, lintels curved or straight 
including fitting, fixing and striking out after 
completion of works (up to roof of ground 
floor) 25 mm to 30 mm shuttering without 
staging in foundation. 

20.00 Sqm 335.00 6700.00 

10 Reinforcement for reinforced concrete work 
in all sorts of structures including distribution 
bars, stirrups, binders, etc initial 
straightening and removal of loose rust (if 
necessary), cutting to requisite length, 
hooking and bending to correct shape, 
placing in proper position and binding with 
16 gauge black annealed wire at every 
intersection, complete as per drawing and 
direction. For works in foundation, basement 
and upto roof of ground floor/ upto 4 m Tor 
steel/Mild steel.-SAIL/TATA/RINL 

0.17 MT 71416.00 12140.72 

11 Brick work with 1st class bricks in cement 
mortar(1:6) (a)  In foundation & plinth. 

0.894 Cum 5413.00 4839.22 

11.01 (b) In Superstructure, ground floor.  0.000 Cum 5636.00 0.00 
12 125 mm thick brick work with 1st class bricks 

in cement mortar (1:4) in ground floor. 
4.470 Sqm 724.00 3236.28 

13 (a) 75 mm. thick brick work with 1st class 
bricks set in cement, sand mortar (1:4) in 
ground floor including H.B. netting in every 
alternate layers. 

2.680 Sqm 497.00 1331.96 

14 Taking out carefully G.C.I. or C.I. or 
Asbestos sheets (including ridges etc) from 
roof or wall after unscrewing bolts, nuts, 
screws etc. and stacking the material at site 
as directed. (Payment to be made on 
measurement of portion of roof or wall 
removed.).  

134.120 Sqm 41.00 5498.92 

15 Galvanised corrugated iron sheet work 
(excluding the supporting frame work) fitted 
and fixed with 10 mm. dia J or L hook-bolts, 

44.710 Sqm 644.00 28793.24 
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limpet and bitumen washers and putty 
complete with 150 mm. end lap and one 
corrugation minimum side lap. (Payment to 
be made on area of finished work).(GCI 
sheet to be supplied by contractor) 
(a) In Roof 

15.01 (b) In Wall 
 

89.410 Sqm 630.00 56328.30 

16 Dismantling carefully wood work in posts, 
post plates, rafters, partition etc., sorting and 
stacking serviceable materials at site and 
removing rubbish as directed. 

0.179 Cum 278.00 49.76 

17 Stopping roof leakages in C.I. or G.C.I. or 
asbestos roofing by closing holes in C.I. or 
G.C.I. or asbestos roofing with sheet bolt, 
limpet and bitumen washers, putty etc.  

23.000 Each 16.00 368.00 

18 M.S structural works in columns, beams, etc. 
with simple rolled structural members (e.g. 
joists, angle, channel sections conforming to 
IS:226, IS:808 & SP (6)-1964 connected to 
one another with bracket, gussets, cleats as 
per design, direction of Engineer in  Charge 
complete including cutting to requisite shape  
and length, fabrication with necessary 
bolting, metal arc welding conforming to IS: 
816-1956 &IS: 1995 using electrodes of  
approved make and brand conforming to 
IS:814-1957, haulage, hoisting and erection 
all complete. The rate includes the cost of 
rolled steel section, consumables such as 
electrodes, gas and hires charge of all tools 
and plants and labour required for the work 
including all incidental charges such as 
electricity charges, labour insurance charges 
etc. Payment to be made on the basis of 
calculated weight of structural members only 
in finished work as per IS specified weight. 
Payment for gusset, bracket, cleat, rivets, 
bolts and nuts may be made by adding the 
actual weight of such items with the weight 
of finished structural members or 7% of 
weight for finished structural members 
weighing not less than 22.5Kg./m or 15% of 
weight for finished structural members 
weighing less than 22.5 Kg./m may be 
increased allow for bracket, cleat, rivet, bolts 
and nuts etc. and no separate payment 
being made for these items, as per direction 
of Engineer  in  Charge. The rates are 
considered for a height of erection 8m/2nd 
floor level from the ground. Add 1.5% extra 
over the rate for each additional floor or 4m 

0.429 MT 72603.00 31146.69 
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beyond initial 8m or part thereof.  For 
structural works in Roof Trusses, etc. using 
joists, channels and angles of specified 
section weighing less than 22.5 Kg/m.  

19 M.S.or W.I. Ornamental grill of approved 
design joints Continuously welded with M.S, 
W.I. Flats and bars of windows, railing etc. 
fitted and fixed with necessary screws and 
lugs in (a) ground floor.(Add extra @ 1% for 
each addl. floor upto 4th floor and @ 
1.25%for each addl. floor above 4th floor) 
Grill weighing above 16 Kg./sq.mtr and 
above. (a)Above ground floor 

4.471 Qntl. 7046.00 31502.67 

20 Cutting to requisite length or shape 
departmental R.S. Joists, channels, angles, 
tees, plates, etc. (Payment to be made on 
area of cut surface ) 

0.000 Sq.Cm. 8.00 0.00 

21 Drilling holes of requisite diameter in R.S. 
joists channels, tees. Plates etc. (a) (I) Dia. 
Upto 12 mm and depth upto 10 mm. 

0.000 Nos 10.00 0.00 

22 Labour for hoisting & placing in proper 
position (up to 1st floor level) departmental 
R.S.Joists, channels, angles, Tees, plates, 
etc. including fitting and fixing same with 
bolts and nuts, if necessary (but by excluding 
cost of such bolts and nuts).  

8.941 Qntl. 412.00 3683.69 

23 Welding in M.S. structural work gas or 
electric:  Continuous Weld 

80.470 Cm. 
Run 

9.00 724.23 

24 Wood work in door and window frame fitted 
and fixed in position complete including a 
protective coat of painting at the contact 
surface of the frame excluding cost of 
concrete, Iron Butt Hinges and M.S clamps. 
(The quantum should be corrected up to 
three decimals).(in Ground Floor). (a) Sishu, 
Gamar, Champ, Badam, Bhola, Mogra, 
Hallak. 

0.089 Cum 76096.00 6772.54 

25 Panel shutters of door and window, as per 
design (each panel consisting of single plank 
without joint), including fitting and fixing the 
same in position but excluding the cost of 
hinge and other fittings. In ground floor. (In 
case of non-supply of single plank, penal 
rate of reduction of 20% will be made). (iii) 
35mm thick shutters with 19mm thick panel 
of size 30 to 45 cm. (b) Sishu,  Gamar, 
Champ,Badam,Bhola, Mogra, Hallak. 

4.470 Sqm 2948.00 13177.56 

26 Supplying solid flush type doors of 
commercial quality, the timber frame 
consisting of top and bottom rails and side 
styles of well seasoned timber 65mm wide 
each and the entire frame fitted with 37.5mm 

4.470 Sqm 2659.00 11885.73 
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wide battens places both ways in order to 
make the door of solid core and internal 
lipping with Garjan or similar wood veneers 
using phenol formaldehyde as glue etc. 
complete, including fitting, fixing shutters in 
position but excluding the cost of hinges and 
other fittings in ground floor. (a) 35 mm thick 
shutters (single leaf). 

27 Woodwork in posts, post plates, rafters, 
battens, truss members, purlins etc. fitted 
and fixed complete. (Excluding the cost of 
bolts, paints but including the cost of nails, 
screws, etc.) (Quantum should be corrected 
up to three decimals). – Sal (Local). 

0.060 Cum 77735.00 4664.10 

28 Iron butt hinges of approved quality fitted 
and fixed with steel screws with I.S.I. mark. 
100 mm x 58 mm x 1.90 mm 

15.000 Each 47.00 705.00 

29 Iron socket bolt of approved quality fitted and 
fixed complete.150mm long x 10mm dia. 
bolt. 

7.000 Each 63.00 441.00 

30 Iron hasp bolt of approved quality fitted and 
fixed complete(oxidised) with 16mm dia rod 
with centre bolt and round fitting.(a) 200mm 
long 

4.000 Each 134.00 536.00 

31 Supplying, fitting and fixing M.S. clamps for 
door and window frame made of flat bent 
bar, end bifurcated with necessary screws 
etc. by cement concrete(1:2:4) as per 
direction. (Cost of concrete will be paid 
separately). 

8.000 Each 20.00 160.00 

32 Taking out shutter of door and window, 
dismantling by parts (for repair or 
replacement of damaged parts), 
reassembling and refitting and re-hanging 
same with old fittings but with new screws as 
necessary. (Where different parts of same 
shutter are renewed under different item) 

4.000 Sqm 126.00 504.00 

33 Easing door and windows. 9.000 Each 17.00 153.00 
34 Z-batten shutters of door and window as per 

design having tongued and groove-half lap 
jointed as per direction of the Engineer-in- 
Charge including fitting and fixing shutter in 
position, but excluding the cost of hinges and 
other fittings in ground floor. (A) Shutter with 
25 mm thick planks, 19mm thick battens.                      
Sishu, Gamar, Champ, Badam, Bhola, 
Mogra, Hallak 

1.790 Sqm 2750.00 4922.50 

35 Artificial stone in floor, dado, staircase etc. 
with cement concrete (1:2:4) with stone 
chips, laid in panels as directed with topping 
made with ordinary or white cement (as 
necessary) and marble dust in proportion 

0.000 Sqm 237.00 0.00 
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(1:2) including smooth finishing and rounding 
off corners including raking out joints or 
roughening of concrete surface and 
application of cement slurry before flooring 
works using cement @ 1.75 kg/Sqm all 
complete including all materials and labour. 
In ground floor. 3 mm. thick topping (High 
polishing grinding on this item is not 
permitted with ordinary cement). Using grey 
cement. (i) 20 mm thick. 

36 Plaster (to wall, floor, ceiling, etc.) with sand 
and cement mortar including rounding off or 
chamfering corners as directed and raking 
out joints including throating, nosing and drip 
course, scaffolding/staging where necessary 
(Ground floor). [Excluding cost of chipping 
over concrete surface].                                       
(a)  With 1:6 cement mortar – 20 mm thick 
plaster. 

89.410 Sqm 175.00 15646.75 

36.01 (b) With 1:6 cement mortar – 15 mm thick 
plaster. 

64.420 Sqm 151.00 9727.42 

36.02 (c)  With 1:4 cement mortar – 10 mm thick 
plaster. 

29.650 Sqm 133.00 3943.45 

37 Taking out rain water down pipe. 26.820 %Mtr. 895.00 240.04 
38 Removing chokage of rain water pipes with 

split 
 bamboo. 

44.710 %Mtr. 751.00 335.77 

39 Neat cement punning about 1.5 mm thick in 
wall, dado, window, sills, floor, drain, etc. 
Note: Cement 0.152 Cu.m per 100 Sq.m 

14.990 Sqm 34.00 509.66 

40 White washing including cleaning & 
smoothening surface thoroughly. - All floors: 
- Two coats. 

44.710 %Sqm 1814.00 811.04 

41 Colour washing with any shade with 
Strainers, as required including cleaning and 
smoothening surface thoroughly: Internal 
surface (All floors) Two coats – other than 
yellow, pink. 

89.410 %Sqm 2046.00 1829.33 

42 Providing and applying interior grade Acrylic 
primer of approved quality and brand on 
plastered or concrete surface, old or new 
surface, to receive Distemper/Acrylic 
emulsion paint including scrapping & 
preparing the surface thoroughly, complete 
as per Manufacturer’s specification and as 
per direction of the EIC. (In ground floor) 

89.410 %Sqm 3080.00 2753.83 

43 Acrylic Distemper to interior wall, ceiling with 
a coat of solvent based interior grade acrylic 
primer (as per manufacturer's specification) 
including cleaning and smoothening of 
surface. Two Coats. 

89.410 Sqm 70.00 6258.70 

44 Applying decorative cement based paint of 223.530 Sqm 49.00 10952.97 
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approved quality after preparing the surface 
including scraping the same thoroughly 
(plastered or concrete surface) as per 
manufacturer’s specification. In ground 
floor:- Two coats. 

45 Removing loose scales, blisters etc. from old 
painted surface and thoroughly smoothening 
the surface to make the same suitable for 
receiving fresh coat of paint. 

94.000 Sqm 21.00 1974.00 

46 (a) Priming one coat on timber or plastered 
surface with synthetic oil bound primer of 
approved quality including smoothening 
surfaces by sand papering etc. 

44.710 Sqm 38.00 1698.98 

46.01 (b) Priming one coat on steel or other metal 
surface with synthetic oil bound primer of 
approved quality including smoothening 
surfaces by sand papering etc. (These items 
are applicable to new work or old work when 
the original surface has been exposed by 
removal of old paint.) 

27.580 Sqm 29.00 799.82 

47 Painting with best quality synthetic enamel 
paint of approved make and brand including 
smoothening surface by sand papering etc. 
including using of approved putty etc. on the 
surface, if necessary:  (a)  On timber or 
plastered surface: With super gloss (high-
gloss)- Two coats (with any shade except 
white) 

44.710 Sqm 81.00 3621.51 

47.01 (b) On steel or other metal surface: With 
super gloss (high-gloss) Two coats (with 
any shade except white) 

27.580 Sqm 79.00 2178.82 

48 Providing & applying 2 Coats of chlorinated 
rubber based finished paint of approved 
shade, minimum 25 micron (D.F.T.) for each 
coat (totalling 50 micron) over steel surface 
after brushing & cleaning the surface. 

89.410 Sqm 98.90 8842.65 

49 Supplying best Indian sheet glass panes set 
in putty and fitted and fixed with nails and 
putty complete. (In all floors for internal wall 
& upto 6 m height for external wall)-3 mm 
thick. (weighing 7.4 Kg/Sq.m) 

1.790 Sqm 779.00 1394.41 

50 Providing & fixing 40 mm. dia G.I. pipe 
(Medium quality with ISI mark) as railing 
between existing posts fixed as per existing 
method or as directed. Include for taking out 
and refixing of adjacent pipelines as required 
for which no extra payment will be made. 
Include for providing G.I. bends, elbows, 
short pieces etc. as necessary  all complete, 
as per direction of Engineer-in Charge.(Cost 
is inclusive of labour, materials, transport 
with all taxes and duties). 

178.820 Mtr. 498.00 89052.36 
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51 Extra for bending the G.I. pipes to required 
smooth curvature by heating and filling with 
sand, etc. all complete, as per direction of 
Engineer-in Charge. 

71.530 Mtr. 413.00 29541.89 

52 Fitting and fixing 40 mm dia. G.I. Pipe (after 
necessary straightening and complete 
removal of old paint by chipping, scraping, 
etc) to the railing posts as per existing 
method complete in all respect and as 
directed.(Pipes available from taken out 
pipes.). 

53.650 Mtr. 265.00 14217.25 

53 Supplying, fitting and fixing 20 mm. to 37.5 
mm. thick Chunar / Mirzapur / Dholpur slab 
in floor set in 20 mm thick(avg.) cement 
mortar (1:4) bed and pointing in cement 
mortar (1:2) [1cement: 2marble dust] with 
admixture of pigment matching the stone 
shade, polishing all complete as per direction 
of the E-I-C (Using cement slurry for bedding 
@ 4.4 kg/Sq.m and jointing @ 2.4 
kg/Sq.m).In ground floor. 

44.250 Sqm 1038.00 45931.50 

54 Supplying, fitting & fixing, 1st quality Ceramic 
tiles in walls and floors to match with the 
existing work & 4 nos. of key stones (10 mm) 
fixed with araldite at the back of each tile & 
finishing the joints with white cement mixed 
with colouring oxide if required to match the 
colour of tiles including roughening of 
concrete surface, if necessary or by 
synthetic adhesive & grout materials etc.         
Wall. With Sand Cement Mortar (1:3) 15 mm 
thick & 2 mm thick cement slurry at back 
side of tiles using cement @ 2.91 kg/Sq.m. & 
joint filling using white cement slurry @ 0.20 
kg/Sq.m.Area of each tile up to 0.09 Sqm. 
Other than coloured decorative including 
white. 

8.940 Sqm 708.00 6329.52 

54.01 Floor.                                                                                                
With Sand Cement Mortar (1:4) 20 mm thick 
& 2 mm thick cement slurry at back side of 
tiles using cement @ 2.91 Kg/Sq.m & joint 
filling using white cement slurry @ 
0.20kg/Sq.m.                             (a) Area of 
each tile up to 0.09 Sqm. Coloured 
decorative. 

3.580 Sqm 704.00 2520.32 

55 Cleaning and disinfecting upto 2000 litre 
Water Tank including masonry reservoir. 

8.000 Each 155.00 1240.00 

56 Repairing damaged G.I. tank of any capacity 
after lowering on roof by replacing with new 
2 mm thick G.I. sheet by rivetting with 
necessary packing, painting new portions, 
refixing the existing C.I. tank cover by 

0.890 Sqm 1791.00 1593.99 
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rivetting in new position, if necessary, after 
taking out old cover very carefully etc. 
complete (excluding the cost of dismantling 
and refixing tank but including the cost of 
cutting out worn out portion by suitable 
means to regular shape). (Payment will be 
made on the basis of area of damaged 
portion.replaced). 
 

57 Supplying G.I. tank with Galvanised iron 
sheet with 450 mm dia C.I. raised approved 
type locking cover and 50 mm cleaning 
flange and plug.(a) With 2 mm thick G.I. 
sheet 

2.000 Each 14556.00 29112.00 

58 Supplying P.V.C. water storage tank of 
approved quality with closed top with lid 
(Black) – Multilayer. 1000 litre capacity. 

0.000 Each 5128.00 0.00 

59 Supplying, fitting & fixing G.I. pipes of TATA 
make with all necessary accessories, 
specials, viz, socket, bend, tee, union, cross, 
elbow, nipple, long screw, reducing socket, 
reducing tee, short piece etc. fitted with 
holder bat clamps, including cutting pipes, 
making threads, fitting, fixing etc. complete in 
all respect including cost of all necessary 
fittings as required, jointing materials and 
two coats of painting with approved paint in 
any position above ground. (Payment will be 
made on the centre line measurements of 
total pipe line including all specials. No 
separate payment will be made for 
accessories, specials. Payment for painting 
will be made separately)-for Exposed Work. 
(a)  15 mm dia. medium quality 

0.890 Mtr. 214.00 190.46 

59.01 (b) 20 mm dia. medium quality 2.680 Mtr. 240.00 643.20 
59.02 (c) 25 mm dia. medium quality. 1.560 Mtr. 319.00 497.64 

60 Labour for dismantling G.I. pipe with fittings. 
(a) 15 mm  

2.890 Mtr. 6.00 17.34 

60.01 (b)20 mm  4.470 Mtr. 6.00 26.82 
60.02 (c) 25 mm 3.130 Mtr. 6.00 18.78 

61 Refixing G.I. pipe with fittings after cleaning 
where necessary (a) 15 mm 

2.470 Mtr. 6.00 14.82 

61.01 (b) 20 mm  1.790 Mtr. 6.00 10.74 
61.02 (c) 25 mm 1.070 Mtr. 6.00 6.42 

62 Supplying, fitting and fixing gunmetal wheel 
valve of approved brand and make tested to 
21 kg per sq. cm. (for water lines only). 25 
mm dia.  

0.000 Each 778.00 0.00 

63 Supplying, fitting and fixing bib cock or stop 
cock. (a)  Chromium plated Bib Cock short 
body (Equivalent to Code No. 511 & Model-

1.000 Each 539.00 539.00 
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Tropical/Sumthing* Special of ESSCO or 
similar brand). 

63.01 (b) Chromium plated Stop Cock (Equivalent 
to Code No. 513(A) & 513(B) & Model-
Tropical/Sumthing Special of ESSCO or 
similar brand). 

2.000 Each 493.00 986.00 

64 Supplying, fitting and fixing pillar cock of 
approved make. CP Pillar Cock- 15 mm. 
(Equivalent to Code No. 507 & Model- 
Tropical/Something Special of ESSCO or 
similar brand). 

2.000 Each 555.00 1110.00 

65 Supplying, fitting & fixing UPVC pipes A-type 
and fittings conforming to IS:13592-1992 
with all necessary clamps nails, including 
making holes in walls, floor etc. cutting 
trenches in any soil through masonry 
concrete structures etc if necessary and 
mending good damages including joining 
with jointing materials(Spun 
Yarn,Valamoid/Bitumen/M-Seal etc.) 
complete.- UPVC Pipes:110 mm. dia. 

17.880 Mtr. 251.00 4487.88 

66 Supplying, fitting and fixing Closet seat of 
approved make with lid and C.P. hinges, 
rubber buffer and brass screws complete. - 
E.W.C. (a)  Plastic (Hollow type) white. 

2.000 Each 380.00 760.00 

67 Supplying, fitting & fixing approved brand 
P.V.C. CONNECTOR white flexible, with 
both ends coupling with heavy brass C.P. 
nut, 15 mm dia.450 mm long 

2.000 Each 82.00 164.00 

68 Wash basin white vitreous china of approved 
make (without fittings) supplied, fitted & fixed 
in position on 75 mm x 75 mm x 75 mm 
wood blocks and C.I. brackets including two 
coats painting of C.I. brackets.- 550 mm x 
400 mm size. 

2.000 Each 1383.00 2766.00 

69 Supplying, fitting and fixing approved brand 
32 mm dia.P.V.C. Waste pipe, with PVC 
coupling at one end fitted with necessary 
clamps. 900 mm long. 

2.000 Each 75.00 150.00 

70 Supplying, fitting and fixing E.P.W.C. in white 
glazed vitreous chinaware of approved make 
complete in position with necessary bolts, 
nuts, etc.-With‘P’trap. 

2.000 Each 1421.00 2842.00 

71 Supplying, fitting and fixing 10 litre P.V.C. 
low-down cistern conforming to I.S. 
specification with P.V.C. fittings complete, 
C.I. brackets including two coats of painting 
to bracket etc. 

2.000 Each 1015.00 2030.00 

72 Dewatering from a depth of 80’ (approx) of 
Anchor Monolith foundation by hired pump-
motor set of capacity 500 litres/hour, 
including cost of lowering and fixing the said 

44.940 Klo.Ltr. 930.00 41794.20 
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pump to the desired depth, Cost of operator 
and consumables and hire charge of all 
necessary tools and plants) e.g. rope, cable, 
flexible pipe for suction & delivery, fittings 
etc.) all complete including removal of the 
same after completion of the work. 
(Electricity will be provided at free of cost 
from the KoPT from the nearest available 
point). 

73 Supplying fitting and fixing 600 mm (+/- 30 
mm) diameter R.B.T (Reinforced Barbed 
Tape) Concertina fencing on wall top using 
concertina coils stretched to approx.6 meters 
length at site clipped with two nos. of 
horizontal R.B.T strands which will be 
tensioned and fixed with the vertical M.S 
angle iron posts by means of security 
fasteners (such as 'C' clips, R.B.T clips etc.) 

44.710 Mtr. 408.00 18241.68 

74 Supplying, fitting galvanised 3 ply 12 gauge / 
4 points line of barbed wire in fencing (holes 
already made in the body of the post) or 
fixed by staples tightening and fixing the 
wires in taut condition with straining bolts 
including the cost of cutting and of lapping 
joints in the wire as necessary but excluding 
the cost of galvanised staples, straining bolt 
and binding wire where necessary. (Payment 
to be made on the length of individual lines 
of wire.) 

134.120 %Mtr. 2768.00 3712.44 

75 Providing and laying “SALIPATCH” 
BITUMINOUS CAKE OF STP Ltd “or similar 
product of approved quality and make for 
repairing the Pot Holes at Deck proper and 
both side approaches of Rabindra Setu. This 
should include the cost of preparation of 
base by cleaning with hot blower lamp, hand 
packing and compacting of bituminous cake 
with wooden rammers etc. including cost of 
all materials, carriage, labour & all incidental 
charges complete, as per direction of 
Engineer-in-Charge. 

0.000 Kg. 77.00 0.00 

76 Painting block letters or digits in Black Japan 
or any approved paint, as per direction.       
a) Size above 5 cm. and upto 7.5 cm. 

45.000 Each 11.00 495.00 

76.01 b) Size above 12.5 cm. and upto 15 cm.  54.000 Each 15.00 810.00 
76.02 c) Size above 15 cm. and upto 20 cm. Each 89.000 Each 16.00 1424.00 

 Total  of Part A    6,40,892.97 
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     PART-B 
   
                                 

Sl. No. Description Qty. Unit Rate Amount 
1 Dismantling all types of masonry 

excepting cement concrete plain or 
reinforced, stacking serviceable materials 
at site and removing rubbish as directed 
within a lead of 75 m.           In ground 
floor including roof.  

0.100 Cum 447.00 44.70 

2 Dismantling all types of plain cement 
concrete works, stacking serviceable 
materials at site and removing rubbish as 
directed within a lead of 75m.              
In ground floor including roof.Upto 150 
mm. thick. 

0.100 Cum 939.00 93.90 

3 Dismantling artificial stone flooring upto 
50 mm. thick by carefully chiselling 
without damaging the base and removing 
rubbish as directed within a lead of 75 m.                                            
a) In ground floor including roof. 

50.000 Sqm 50.00 2500.00 

4 Dismantling Chunar stone flooring 
carefully including removing rubbish to 
anywhere within a lead of 75 m. and 
stacking the serviceable Materials, as 
directed. 

10.000 Sqm 35.00 350.00 

5 Earth work in excavation of foundation 
trenches or drains, in all sorts of soil 
(including mixed soil but excluding laterite 
or sandstone) including removing, 
spreading or stacking the spoils within a 
lead of 75 m. as directed. The item 
includes necessary trimming the sides of 
trenches, levelling, dressing and ramming 
the bottom, bailing out water as required 
complete.(a) Depth of excavation not 
exceeding 1,500 mm. 

5.000 %Cum 11927.00 596.35 

6 Stripping off worn out plaster and raking 
out joints of walls, ceilings, etc. up to any 
height and in any floor including removing 
rubbish within a lead of 75m as directed. 

250.000 Sqm 19.00 4750.00 

7 Ordinary cement concrete (mix 1:2:4) with 
graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement, if 
any, in ground floor as per relevant IS 

1.000 Cum 6156.42 6156.42 
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codes. - Pakur variety. 
8 Ordinary Cement concrete (mix 1:1.5:3) 

with graded stone chips (20 mm nominal 
size) excluding shuttering and 
reinforcement if any, in ground floor as 
per relevant IS codes.(i) Pakur Variety. 

1.000 Cum 6808.80 6808.80 

9 Hire and labour charges for shuttering 
with centering and necessary staging up 
to 4 m using approved stout props and 
thick hard wood planks of approved 
thickness with required bracing for 
concrete slabs, beams and columns, 
lintels curved or straight including fitting, 
fixing and striking out after completion of 
works (up to roof of ground floor) 25 mm 
to 30 mm shuttering without staging in 
foundation. 

30.000 Sqm 335.00 10050.00 

10 Reinforcement for reinforced concrete 
work in all sorts of structures including 
distribution bars, stirrups, binders, etc 
initial straightening and removal of loose 
rust (if necessary), cutting to requisite 
length, hooking and bending to correct 
shape, placing in proper position and 
binding with 16 gauge black annealed 
wire at every intersection, complete as 
per drawing and direction. For works in 
foundation, basement and upto roof of 
ground floor/ upto 4 m Tor steel/Mild 
steel.-SAIL/TATA/RINL 

0.100 MT 71416.00 7141.60 

11 Brick work with 1st class bricks in cement 
mortar(1:6) (a)  In foundation & plinth. 

1.000 Cum 5413.00 5413.00 

11.01 (b) In Superstructure, ground floor.  0.200 Cum 5636.00 1127.20 
12 125 mm thick brick work with 1st class 

bricks in cement mortar (1:4) in ground 
floor. 

5.000 Sqm 724.00 3620.00 

13 (a) 75 mm. thick brick work with 1st class 
bricks set in cement, sand mortar (1:4) in 
ground floor including H.B. netting in 
every alternate layers. 

3.000 Sqm 497.00 1491.00 

14 Taking out carefully G.C.I. or C.I. or 
Asbestos sheets (including ridges etc) 
from roof or wall after unscrewing bolts, 
nuts, screws etc. and stacking the 
material at site as directed. (Payment to 
be made on measurement of portion of 
roof or wall removed.).  

20.000 Sqm 41.00 820.00 

15 Galvanised corrugated iron sheet work 
(excluding the supporting frame work) 
fitted and fixed with 10 mm. dia J or L 
hook-bolts, limpet and bitumen washers 
and putty complete with 150 mm. end lap 

10.000 Sqm 644.00 6440.00 



56 
 

56 
 

and one corrugation minimum side lap. 
(Payment to be made on area of finished 
work).(GCI sheet to be supplied by 
contractor) 
(a) In Roof 

15.01 (b) In Wall 
 

10.000 Sqm 630.00 6300.00 

16 Dismantling carefully wood work in posts, 
post plates, rafters, partition etc., sorting 
and stacking serviceable materials at site 
and removing rubbish as directed. 

0.200 Cum 278.00 55.60 

17 Stopping roof leakages in C.I. or G.C.I. or 
asbestos roofing by closing holes in C.I. 
or G.C.I. or asbestos roofing with sheet 
bolt, limpet and bitumen washers, putty 
etc.  

25.000 Each 16.00 400.00 

18 M.S structural works in columns, beams, 
etc. with simple rolled structural members 
(e.g. joists, angle, channel sections 
conforming to IS:226, IS:808 & SP (6)-
1964 connected to one another with 
bracket, gussets, cleats as per design, 
direction of Engineer in  Charge complete 
including cutting to requisite shape  and 
length, fabrication with necessary bolting, 
metal arc welding conforming to IS: 816-
1956 &IS: 1995 using electrodes of  
approved make and brand conforming to 
IS:814-1957, haulage, hoisting and 
erection all complete. The rate includes 
the cost of rolled steel section, 
consumables such as electrodes, gas 
and hires charge of all tools and plants 
and labour required for the work including 
all incidental charges such as electricity 
charges, labour insurance charges etc. 
Payment to be made on the basis of 
calculated weight of structural members 
only in finished work as per IS specified 
weight. Payment for gusset, bracket, 
cleat, rivets, bolts and nuts may be made 
by adding the actual weight of such items 
with the weight of finished structural 
members or 7% of weight for finished 
structural members weighing not less 
than 22.5Kg./m or 15% of weight for 
finished structural members weighing 
less than 22.5 Kg./m may be increased 
allow for bracket, cleat, rivet, bolts and 
nuts etc. and no separate payment being 
made for these items, as per direction of 
Engineer  in  Charge. The rates are 

0.544 MT 72603.00 39496.03 
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considered for a height of erection 
8m/2nd floor level from the ground. Add 
1.5% extra over the rate for each 
additional floor or 4m beyond initial 8m or 
part thereof.  For structural works in Roof 
Trusses, etc. using joists, channels and 
angles of specified section weighing less 
than 22.5 Kg/m.  

19 M.S.or W.I. Ornamental grill of approved 
design joints Continuously welded with 
M.S, W.I. Flats and bars of windows, 
railing etc. fitted and fixed with necessary 
screws and lugs in (a) ground floor.(Add 
extra @ 1% for each addl. floor upto 4th 
floor and @ 1.25%for each addl. floor 
above 4th floor) Grill weighing above 16 
Kg./sq.mtr and above. (a)Above ground 
floor 

2.000 Qntl. 7046.00 14092.00 

20 Cutting to requisite length or shape 
departmental R.S. Joists, channels, 
angles, tees, plates, etc. (Payment to be 
made on area of cut surface ) 

51.000 Sq.Cm. 8.00 408.00 

21 Drilling holes of requisite diameter in R.S. 
joists channels, tees. Plates etc. (a) (I) 
Dia. Upto 12 mm and depth upto 10 mm. 

100.000 Each 10.00 1000.00 

22 Labour for hoisting & placing in proper 
position (up to 1st floor level) 
departmental R.S.Joists, channels, 
angles, Tees, plates, etc. including fitting 
and fixing same with bolts and nuts, if 
necessary (but by excluding cost of such 
bolts and nuts).  

10.000 Qntl. 412.00 4120.00 

23 Welding in M.S. structural work gas or 
electric:  Continuous Weld 

500.000 Cm.Run 9.00 4500.00 

24 Wood work in door and window frame 
fitted and fixed in position complete 
including a protective coat of painting at 
the contact surface of the frame excluding 
cost of concrete, Iron Butt Hinges and 
M.S clamps. (The quantum should be 
corrected up to three decimals).(in 
Ground Floor). (a) Sishu, Gamar, Champ, 
Badam, Bhola, Mogra, Hallak. 

0.050 Cum 76096.00 3804.80 

25 Panel shutters of door and window, as 
per design (each panel consisting of 
single plank without joint), including fitting 
and fixing the same in position but 
excluding the cost of hinge and other 
fittings. In ground floor. (In case of non-
supply of single plank, penal rate of 
reduction of 20% will be made). (iii) 35mm 
thick shutters with 19mm thick panel of 

2.000 Sqm 2948.00 5896.00 
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size 30 to 45 cm. (b) Sishu,  Gamar, 
Champ,Badam,Bhola, Mogra, Hallak. 

26 Supplying solid flush type doors of 
commercial quality, the timber frame 
consisting of top and bottom rails and 
side styles of well seasoned timber 65mm 
wide each and the entire frame fitted with 
37.5mm wide battens places both ways in 
order to make the door of solid core and 
internal lipping with Garjan or similar 
wood veneers using phenol formaldehyde 
as glue etc. complete, including fitting, 
fixing shutters in position but excluding 
the cost of hinges and other fittings in 
ground floor. (a) 35 mm thick shutters 
(single leaf). 

2.000 Sqm 2659.00 5318.00 

27 Woodwork in posts, post plates, rafters, 
battens, truss members, purlins etc. fitted 
and fixed complete. (Excluding the cost of 
bolts, paints but including the cost of 
nails, screws, etc.) (Quantum should be 
corrected up to three decimals). – Sal 
(Local). 

0.050 Cum 77735.00 3886.75 

28 Iron butt hinges of approved quality fitted 
and fixed with steel screws with I.S.I. 
mark. 100 mm x 58 mm x 1.90 mm 

20.000 Each 47.00 940.00 

29 Iron socket bolt of approved quality fitted 
and fixed complete.150mm long x 10mm 
dia. bolt. 

10.000 Each 63.00 630.00 

30 Iron hasp bolt of approved quality fitted 
and fixed complete(oxidised) with 16mm 
dia rod with centre bolt and round 
fitting.(a) 200mm long 

4.000 Each 134.00 536.00 

31 Supplying, fitting and fixing M.S. clamps 
for door and window frame made of flat 
bent bar, end bifurcated with necessary 
screws etc. by cement concrete(1:2:4) as 
per direction. (Cost of concrete will be 
paid separately). 

10.000 Each 20.00 200.00 

32 Taking out shutter of door and window, 
dismantling by parts (for repair or 
replacement of damaged parts), 
reassembling and refitting and re-hanging 
same with old fittings but with new screws 
as necessary. (Where different parts of 
same shutter are renewed under different 
item) 

5.000 Sqm 126.00 630.00 

33 Easing door and windows. 20.000 Each 17.00 340.00 
34 Z-batten shutters of door and window as 

per design having tongued and groove-
half lap jointed as per direction of the 
Engineer-in- Charge including fitting and 

2.000 Sqm 2750.00 5500.00 
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fixing shutter in position, but excluding the 
cost of hinges and other fittings in ground 
floor. (A) Shutter with 25 mm thick planks, 
19mm thick battens.                      Sishu, 
Gamar, Champ, Badam, Bhola, Mogra, 
Hallak 

35 Artificial stone in floor, dado, staircase 
etc. with cement concrete (1:2:4) with 
stone chips, laid in panels as directed 
with topping made with ordinary or white 
cement (as necessary) and marble dust in 
proportion (1:2) including smooth finishing 
and rounding off corners including raking 
out joints or roughening of concrete 
surface and application of cement slurry 
before flooring works using cement @ 
1.75 kg/Sqm all complete including all 
materials and labour. In ground floor. 3 
mm. thick topping (High polishing grinding 
on this item is not permitted with ordinary 
cement). Using grey cement. (i) 20 mm 
thick. 

25 Sqm 237 5925.00 

36 Plaster (to wall, floor, ceiling, etc.) with 
sand and cement mortar including 
rounding off or chamfering corners as 
directed and raking out joints including 
throating, nosing and drip course, 
scaffolding/staging where necessary 
(Ground floor). [Excluding cost of chipping 
over concrete surface].                                       
(a)  With 1:6 cement mortar – 20 mm thick 
plaster. 

30 Sqm 175 5250.00 

36.01 (b) With 1:6 cement mortar – 15 mm thick 
plaster. 

30 Sqm 151 4530.00 

36.02 (c)  With 1:4 cement mortar – 10 mm thick 
plaster. 

15 Sqm 133 1995.00 

37 Taking out rain water down pipe. 30 %Mtr. 895 268.50 
38 Removing chokage of rain water pipes 

with split bamboo. 
50 %Mtr. 751 375.50 

39 Neat cement punning about 1.5 mm thick 
in wall, dado, window, sills, floor, drain, 
etc. Note: Cement 0.152 Cu.m per 100 
Sq.m 

30.02 Sqm 34 1020.68 

40 White washing including cleaning & 
smoothening surface thoroughly. - All 
floors: - Two coats. 

50 %Sqm 1814.00 907.00 

41 Colour washing with any shade with 
Strainers, as required including cleaning 
and smoothening surface thoroughly: 
Internal surface (All floors) Two coats – 
other than yellow, pink. 

150.000 %Sqm 2046.00 3069.00 

42 Providing and applying interior grade 50.000 %Sqm 3080.00 1540.00 



60 
 

60 
 

Acrylic primer of approved quality and 
brand on plastered or concrete surface, 
old or new surface, to receive 
Distemper/Acrylic emulsion paint 
including scrapping & preparing the 
surface thoroughly, complete as per 
Manufacturer’s specification and as per 
direction of the EIC. (In ground floor) 

43 Acrylic Distemper to interior wall, ceiling 
with a coat of solvent based interior grade 
acrylic primer (as per manufacturer's 
specification) including cleaning and 
smoothening of surface. Two Coats. 

50.000 Sqm 70.00 3500.00 

44 Applying decorative cement based paint 
of approved quality after preparing the 
surface including scraping the same 
thoroughly (plastered or concrete surface) 
as per manufacturer’s specification. In 
ground floor:- Two coats. 

100.000 Sqm 49.00 4900.00 

45 Removing loose scales, blisters etc. from 
old painted surface and thoroughly 
smoothening the surface to make the 
same suitable for receiving fresh coat of 
paint. 

100.000 Sqm 21.00 2100.00 

46 (a) Priming one coat on timber or 
plastered surface with synthetic oil bound 
primer of approved quality including 
smoothening surfaces by sand papering 
etc. 

100.000 Sqm 38.00 3800.00 

46.01 (b) Priming one coat on steel or other 
metal surface with synthetic oil bound 
primer of approved quality including 
smoothening surfaces by sand papering 
etc. (These items are applicable to new 
work or old work when the original 
surface has been exposed by removal of 
old paint.) 

100.000 Sqm 29.00 2900.00 

47 Painting with best quality synthetic 
enamel paint of approved make and 
brand including smoothening surface by 
sand papering etc. including using of 
approved putty etc. on the surface, if 
necessary:  (a)  On timber or plastered 
surface: With super gloss (high-gloss)- 
Two coats (with any shade except white) 

100.000 Sqm 81.00 8100.00 

47.01 (b) On steel or other metal surface: With 
super gloss (high-gloss) Two coats (with 
any shade except white) 

100.000 Sqm 79.00 7900.00 

48 Providing & applying 2 Coats of 
chlorinated rubber based finished paint of 
approved shade, minimum 25 micron 
(D.F.T.) for each coat (totalling 50 micron) 

20.000 Sqm 98.90 1978.00 
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over steel surface after brushing & 
cleaning the surface. 

49 Supplying best Indian sheet glass panes 
set in putty and fitted and fixed with nails 
and putty complete. (In all floors for 
internal wall & upto 6 m height for 
external wall)-3 mm thick. (weighing 7.4 
Kg/Sq.m) 

2.000 Sqm 779.00 1558.00 

50 Providing & fixing 40 mm. dia G.I. pipe 
(Medium quality with ISI mark) as railing 
between existing posts fixed as per 
existing method or as directed. Include for 
taking out and refixing of adjacent 
pipelines as required for which no extra 
payment will be made. Include for 
providing G.I. bends, elbows, short pieces 
etc. as necessary  all complete, as per 
direction of Engineer-in Charge.(Cost is 
inclusive of labour, materials, transport 
with all taxes and duties). 

10.000 Mtr. 498.00 4980.00 

51 Extra for bending the G.I. pipes to 
required smooth curvature by heating and 
filling with sand, etc. all complete, as per 
direction of Engineer-in Charge. 

5.000 Mtr. 413.00 2065.00 

52 Fitting and fixing 40 mm dia. G.I. Pipe 
(after necessary straightening and 
complete removal of old paint by 
chipping, scraping, etc) to the railing 
posts as per existing method complete in 
all respect and as directed.(Pipes 
available from taken out pipes.). 

20.000 Mtr. 265.00 5300.00 

53 Supplying, fitting and fixing 20 mm. to 
37.5 mm. thick Chunar / Mirzapur / 
Dholpur slab in floor set in 20 mm 
thick(avg.) cement mortar (1:4) bed and 
pointing in cement mortar (1:2) [1cement: 
2marble dust] with admixture of pigment 
matching the stone shade, polishing all 
complete as per direction of the E-I-C 
(Using cement slurry for bedding @ 4.4 
kg/Sq.m and jointing @ 2.4 kg/Sq.m).In 
ground floor. 

10.000 Sqm 1038.00 10380.00 

54 Supplying, fitting & fixing, 1st quality 
Ceramic tiles in walls and floors to match 
with the existing work & 4 nos. of key 
stones (10 mm) fixed with araldite at the 
back of each tile & finishing the joints with 
white cement mixed with colouring oxide 
if required to match the colour of tiles 
including roughening of concrete surface, 
if necessary or by synthetic adhesive & 
grout materials etc.         Wall. With Sand 

2.000 Sqm 708.00 1416.00 
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Cement Mortar (1:3) 15 mm thick & 2 mm 
thick cement slurry at back side of tiles 
using cement @ 2.91 kg/Sq.m. & joint 
filling using white cement slurry @ 0.20 
kg/Sq.m.Area of each tile up to 0.09 Sqm. 
Other than coloured decorative including 
white. 

54.01 Floor.                                                                                                
With Sand Cement Mortar (1:4) 20 mm 
thick & 2 mm thick cement slurry at back 
side of tiles using cement @ 2.91 
Kg/Sq.m & joint filling using white cement 
slurry @ 0.20kg/Sq.m.                             
(a) Area of each tile up to 0.09 Sqm. 
Coloured decorative. 

4.000 Sqm 704.00 2816.00 

55 Cleaning and disinfecting upto 2000 litre 
Water Tank including masonry reservoir. 

10.000 Each 155.00 1550.00 

56 Repairing damaged G.I. tank of any 
capacity after lowering on roof by 
replacing with new 2 mm thick G.I. sheet 
by rivetting with necessary packing, 
painting new portions, refixing the existing 
C.I. tank cover by rivetting in new 
position, if necessary, after taking out old 
cover very carefully etc. complete 
(excluding the cost of dismantling and 
refixing tank but including the cost of 
cutting out worn out portion by suitable 
means to regular shape). (Payment will 
be made on the basis of area of damaged 
portion.replaced). 
 

1.000 Sqm 1791.00 1791.00 

57 Supplying G.I. tank with Galvanised iron 
sheet with 450 mm dia C.I. raised 
approved type locking cover and 50 mm 
cleaning flange and plug.(a) With 2 mm 
thick G.I. sheet 

1.000 Each 14556.00 14556.00 

58 Supplying P.V.C. water storage tank of 
approved quality with closed top with lid 
(Black) – Multilayer. 1000 litre capacity. 

1.000 Each 5128.00 5128.00 

59 Supplying, fitting & fixing G.I. pipes of 
TATA make with all necessary 
accessories, specials, viz, socket, bend, 
tee, union, cross, elbow, nipple, long 
screw, reducing socket, reducing tee, 
short piece etc. fitted with holder bat 
clamps, including cutting pipes, making 
threads, fitting, fixing etc. complete in all 
respect including cost of all necessary 
fittings as required, jointing materials and 
two coats of painting with approved paint 
in any position above ground. (Payment 

3.000 Mtr. 214.00 642.00 
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will be made on the centre line 
measurements of total pipe line including 
all specials. No separate payment will be 
made for accessories, specials. Payment 
for painting will be made separately)-for 
Exposed Work. (a)  15 mm dia. medium 
quality 

59.01 (b) 20 mm dia. medium quality 3.000 Mtr. 240.00 720.00 
59.02 (c) 25 mm dia. medium quality. 3.000 Mtr. 319.00 957.00 

60 Labour for dismantling G.I. pipe with 
fittings. (a) 15 mm  

5.000 Mtr. 6.00 30.00 

60.01 (b)20 mm  5.000 Mtr. 6.00 30.00 
60.02 (c) 25 mm 5.000 Mtr. 6.00 30.00 

61 Refixing G.I. pipe with fittings after 
cleaning where necessary (a) 15 mm 

2.000 Mtr. 6.00 12.00 

61.01 (b) 20 mm  2.000 Mtr. 6.00 12.00 
61.02 (c) 25 mm 2.000 Mtr. 6.00 12.00 

62 Supplying, fitting and fixing gunmetal 
wheel valve of approved brand and make 
tested to 21 kg per sq. cm. (for water lines 
only). 25 mm dia.  

1.000 Each 778.00 778.00 

63 Supplying, fitting and fixing bib cock or 
stop cock. (a)  Chromium plated Bib Cock 
short body (Equivalent to Code No. 511 & 
Model-Tropical/Sumthing* Special of 
ESSCO or similar brand). 

1.000 Each 539.00 539.00 

63.01 (b) Chromium plated Stop Cock 
(Equivalent to Code No. 513(A) & 513(B) 
& Model-Tropical/Sumthing Special of 
ESSCO or similar brand). 

1.000 Each 493.00 493.00 

64 Supplying, fitting and fixing pillar cock of 
approved make. CP Pillar Cock- 15 mm. 
(Equivalent to Code No. 507 & Model- 
Tropical/Something Special of ESSCO or 
similar brand). 

1.000 Each 555.00 555.00 

65 Supplying, fitting & fixing UPVC pipes A-
type and fittings conforming to IS:13592-
1992 with all necessary clamps nails, 
including making holes in walls, floor etc. 
cutting trenches in any soil through 
masonry concrete structures etc if 
necessary and mending good damages 
including joining with jointing 
materials(Spun 
Yarn,Valamoid/Bitumen/M-Seal etc.) 
complete.- UPVC Pipes:110 mm. dia. 

5.000 Mtr. 251.00 1255.00 

66 Supplying, fitting and fixing Closet seat of 
approved make with lid and C.P. hinges, 
rubber buffer and brass screws complete. 
- E.W.C. (a)  Plastic (Hollow type) white. 

2.000 Each 380.00 760.00 

67 Supplying, fitting & fixing approved brand 2.000 Each 82.00 164.00 
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P.V.C. CONNECTOR white flexible, with 
both ends coupling with heavy brass C.P. 
nut, 15 mm dia.450 mm long 

68 Wash basin white vitreous china of 
approved make (without fittings) supplied, 
fitted & fixed in position on 75 mm x 75 
mm x 75 mm wood blocks and C.I. 
brackets including two coats painting of 
C.I. brackets.- 550 mm x 400 mm size. 

2.000 Each 1383.00 2766.00 

69 Supplying, fitting and fixing approved 
brand 32 mm dia.P.V.C. Waste pipe, with 
PVC coupling at one end fitted with 
necessary clamps. 900 mm long. 

2.000 Each 75.00 150.00 

70 Supplying, fitting and fixing E.P.W.C. in 
white glazed vitreous chinaware of 
approved make complete in position with 
necessary bolts, nuts, etc.-With‘P’trap. 

2.000 Each 1421.00 2842.00 

71 Supplying, fitting and fixing 10 litre P.V.C. 
low-down cistern conforming to I.S. 
specification with P.V.C. fittings complete, 
C.I. brackets including two coats of 
painting to bracket etc. 

2.000 Each 1015.00 2030.00 

72 Dewatering from a depth of 80’ (approx) 
of Anchor Monolith foundation by hired 
pump-motor set of capacity 500 
litres/hour, including cost of lowering and 
fixing the said pump to the desired depth, 
Cost of operator and consumables and 
hire charge of all necessary tools and 
plants) e.g. rope, cable, flexible pipe for 
suction & delivery, fittings etc.) all 
complete including removal of the same 
after completion of the work. (Electricity 
will be provided at free of cost from the 
KoPT from the nearest available point). 

10.000 Klo.Ltr. 930.00 9300.00 

73 Supplying fitting and fixing 600 mm (+/- 
30 mm) diameter R.B.T (Reinforced 
Barbed Tape) Concertina fencing on wall 
top using concertina coils stretched to 
approx.6 meters length at site clipped 
with two nos. of horizontal R.B.T strands 
which will be tensioned and fixed with the 
vertical M.S angle iron posts by means of 
security fasteners (such as 'C' clips, 
R.B.T clips etc.) 

10.000 Mtr. 408.00 4080.00 

74 Supplying, fitting galvanised 3 ply 12 
gauge / 4 points line of barbed wire in 
fencing (holes already made in the body 
of the post) or fixed by staples tightening 
and fixing the wires in taut condition with 
straining bolts including the cost of cutting 
and of lapping joints in the wire as 

50.000 %Mtr. 2768.00 1384.00 
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necessary but excluding the cost of 
galvanised staples, straining bolt and 
binding wire where necessary. (Payment 
to be made on the length of individual 
lines of wire.) 

75 Providing and laying “SALIPATCH” 
BITUMINOUS CAKE OF STP Ltd “or 
similar product of approved quality and 
make for repairing the Pot Holes at Deck 
proper and both side approaches of 
Rabindra Setu. This should include the 
cost of preparation of base by cleaning 
with hot blower lamp, hand packing and 
compacting of bituminous cake with 
wooden rammers etc. including cost of all 
materials, carriage, labour & all incidental 
charges complete, as per direction of 
Engineer-in-Charge. 

2500.000 Kg. 77.00 192500.00 

76 Painting block letters or digits in Black 
Japan or any approved paint, as per 
direction.       a) Size above 5 cm. and 
upto 7.5 cm. 

50.000 Each 11.00 550.00 

76.01 b) Size above 12.5 cm. and upto 15 cm.  62.000 Each 15.00 930.00 
76.02 c) Size above 15 cm. and upto 20 cm. 

Each 
100.000 Each 16.00 1600.00 

77 Spot application for insecticides using 
Aqua base spray for pest (for bugs, 
cockroaches, silverfish, spider, termites, 
mosquitoes) to walls and ceiling etc. with 
chemical emulsion by admixing 
chloropyrofosemulsifiable concentrates 
(1% concentration) with water by weight 
including spraying the emulsified 
chemical @ 0.5 litres per sq.m. by a hand 
operated pressure pump on wall surfaces, 
ceiling, electrical fixture, electrical lines 
including drilling holes in places where 
source of termite is detected squirting 
chemical solution into the holes and 
sealing the holes with cement grout. 
(Rate is per sq.m. of the floor area while 
actual work will be all walls ceiling, rack, 
partition and furniture). 

250.000 Sqm 49.00 12250.00 

78 Clearing compound premises of shurbs, 
plants, jungles etc.by cutting and 
removing as directed (Specific permission 
of Engineer-in-Charge prior to execution 
will be necessary).(Payment to be made 
on area cleared). 

12000.000 Sqm 11.00 132000.00 

79 Applying epoxy based reactive joining 
agent for joining the old concrete with 
fresh concrete to be applied within 

10.000 Sqm 356.00 3560.00 
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manufacturer's Specified time as per 
manufacturer’s specification.  

80 Supplying 1.5mm. thick M.S. sheet fitted 
and fixed on one or both faces of M.S./ 
W.I. gate etc. with point welding at not 
more than 150mm apart complete in all 
respect as per design including cost of all 
labour and materials. 

10.000 Sqm 977.00 9770.00 

 Total of Part B    6,49,756.17 
 
 
 Total  of Part A + Part B  = Rs. 12,90,649.00 
 (Rupees Twelve lakh ninety  thousand six hundred  and forty NINE  only) 
 
C/O To Next Page 
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Tenderer to fill up the following [ score out which is not applicable] 
 
B.F. from pre Page                                                                                  Total = Rs. 12,90,649.00 
                                            
                                                                                              price not to be quoted here 
(a)……………………………..%                                         
               (in figures)                                                           Below par (-) Rs. 
                                                                                              
…………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)………………………………………………   At par                                        NIL 
             
 
(c)……………………………..%                                      
               (in figures)                                                         Above par (+) Rs. 
                                                                                              
………………………………………………… Percent 
              (in words) 

                                                                                                                             

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted / stated 
above are to be carried over to Form of Tender attached] 

                                                                                                          
Witness: -                                                                                             

(Name in block letters) 
Address: 
Occupation: 

 
CPP REF NO. 2020_KoPT_580029_1 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 
To 
The Chief Engineer, 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA. 
 

 
I/We__________________________________________________________________________________havin
g examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions 
of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works 
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions 
of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the 
annexed Bill of Quantities within twelve  months  from the date of order to commence the work and in the 
event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement 
in the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to 
the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & 
General Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the 
said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance 
thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) ______________ Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials required 
by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months.                                                                                                                                                                            

Dated:                                                                                                          (Signature of Bidder with 
Seal) 

WITNESS :      
Signature :  Name of the Bidder :  

 
Name :  
(In Block Letters) 

  Address :  
 
 

Address : 
 
 

   

Occupation :  
 

 
                                                                                                                             

  

 
CPP REF NO. 2020_KoPT_580029_1 
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                   ANNEXURE - F 

General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th 
Meeting held on 27th May, 1993 

     
Including Addendum Sanctioned by the Trustees Meeting held 

on July, 2014 
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Ko.P.T.  & Transparency International India 
 

 
 

GC - 1 

AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimate
d Value 
of Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the 
estimated value of 
work 

Up to 
Rs. 10 
Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 
20,000/- and 
minimum of 
Rs. 5,000/-. 

½% of the 
estimated value of 
work subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF 
THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 
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[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF 
THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
 
 
 

GC - 2 
 
1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of 
Trustees for the Port of Calcutta, a body corporate under Section 3 of 
the Major Port Trusts Act, 1963, including their successors, 
representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 
person appointed to act in his place under Sections 14 and 14A of the 
Major Port Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on 
its behalf and includes the Manager (Infrastructure & Civic 
Facilities) or other official as may be appointed from time to time by 
the Employer, with written notification to the Contractor, to act as 
Engineer for the purpose of the Contract, in place of the “Engineer” 
so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to 
the Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representativ
e 

1.6 “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess 
Works” and “Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind 
required in or about the execution, completion or maintenance of the 
works and includes (without thereby limiting the foregoing 
definitions) all temporary erections, scaffolding, ladders, timbering, 
soaking vats, site offices, cement and other godowns, platforms and 
bins for stacking building materials, gantries, temporary tracks and 
roads, temporary culverts and mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) 
of the tender. “Excess Works” means the required quantities of work 
in excess of the provision made against any item of the bill of 

Extra works 
and Excess 
works 
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Quantities. 
1.9 “Specifications” means the relevant and appropriate Bureau of 

Indian Standard’s specifications / International Standard’s 
Specifications (latest revisions) for materials and workmanship unless 
stated otherwise in the Tender. 
 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in 
writing by the Engineer and such other drawings as may from time to 
time be furnished or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the 
Tender / Offer, the letter of acceptance of the Tender/Offer, the 
Contract Agreement, if separately entered into and the Schedule of 
Rates and Price, if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of 
the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 
 

Constructio
nal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of 
the Tender/Offer of the Contractor, subject to such additions thereto 
and deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, 
act of foreign enemies, hostilities) whether war be declared or not), 
Civil War, rebellion, revolution, insurrection or military or usurped 
power or use or occupation by the Trustees of any portion of the 
works in respect of which a certificate of completion has been issued 
(all of which are herein collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-
versa where the context so requires. 
 

Singular/ 
Plural 
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1.18 The heading and marginal notes in these General Conditions of 
Contract shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to 
include overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in 
terms of the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject 

to limitation of Clause 2.5 hereof, from the Engineer’s 
Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress 

of the works such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the contractor shall carry out and 
be bound by the same.  

(b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the 
work and for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as 
the first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not 

in accordance with the contract and the contractor shall 
comply with his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  

Power of 
Engineer’s 
Representative. 
 



75 
 

75 
 

 
(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of the 
work and 

 
(vii) have such other powers and authorities vested in the 

Engineer, which have been delegated to him in writing by the 
Engineer under intimation to the Contractor.  
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2.5 Provided always that the Engineer’s Representative shall have no power 

: 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under 

the Contract.  
 

Limitation of 
Engineer’s 
Representati
ve’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter 
to disapprove such work or materials and to order the pulling 
down, removal, breaking-up thereof and re-constructing at the 
contractor’s cost and the contractor shall have no claim to 
compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of 
the Engineer’s Representative, he shall be entitled to refer the 
matter to the Engineer who shall thereupon confirm, reverse or 
vary such decision.  

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms of 
delegation of power and authority vested in the Engineer to his 
Representative in writing, shall bind the contractor and the 
Trustees as though it had been given by the Engineer, who may 
from time to time make such delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the site, fully 

The tender 
must 



76 
 

76 
 

considered all factors, risks and contingencies, which will have direct 
and indirect impact on his expenses and profit from the work and 
shall be specifically deemed to have taken the following aspects into 
consideration : 

encompass 
all relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including 
their sub-surface, hydrological, tidal and climatic conditions, the 
means of access to the site and all other local conditions, 
including the likely charges and costs for temporary way-leave, 
if any, required for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to 
be executed and the quality, quantity and availability of the 
required materials and labour for the work and the need to 
execute the work to the entire satisfaction of the Engineer, and 
also by complying with the General and Special Conditions of 
Contract.  

 

Drawing/ 
Specification
/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, 
equipment and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical 
power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public 
bodies or any local or other authority by the Contractor, 
keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor’s failure in 
such compliance. 

 

Payment of 
Taxes/duties 
and observance 
of all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement 
or for any legal instrument including Bank Guarantees and 
Indemnity Bonds.  

Payment of 
Stamp Duty 
by the 
Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms 
supplied by the Trustees, unless stipulated otherwise in the Notice 
Inviting the Tender and shall be faultless in figures and free from 
erasing. Corrections, if any, shall only be made by scoring out and 
initialling of the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their Disclosure of 
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tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if 
entered into, shall be liable to be cancelled.  
 

Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the 
amount calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 
or by Banker’s Cheque of any Calcutta Branch of a Nationalised 
Bank of India drawn in favour of Calcutta Port Trust or in the form 
of any “Account Payee” Draft of any Nationalised Bank of India 
drawn in favour of “Calcutta Port Trust” and payable at 
Calcutta/Haldia, as the case may be, and the receipt granted therefor 
be kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 
interest through A/c. Payee Cheque drawn on a Nationalised Bank of 
Calcutta / Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up 
to Rs.5,00,000/- 
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B 

 
Rs. 10,000/- 

Any tender priced up 
to Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up 
to Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable 

to rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the 

tenderer amends his quoted rates or tender/offer making them 
unacceptable to the Trustees and/or withdraws his tender/offer, the 
Earnest Money deposited shall be liable to forfeiture at the option of 
the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% of 
the gross value of work in each such bill, so that the total recovery may 
not exceed the quantum computed as per the under noted percentages 
of the total value of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security 
Deposit for works 
contract. 

% of Security 
Deposit For 
contract of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the 
balance. 
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For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the 
balance. 
 

 (h)  Balance Security for Contract of supplying materials and 
equipment computed in terms of the percentages given above, shall 
have to be deposited with the Trustees’ Treasurer in advance and 
within 30 days from the date of placement of supply order, either in 
cash or by A/c. Payee Draft of a Nationalised Bank of India drawn 
in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as 
the case may be.  

 

S.D. for 
supply 
contracts to 
be deposited 
in advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor 
on the amount of Earnest Money/Security Deposit held by the 
Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the Security 
Deposit may be refunded against any of the treasury Receipt for 
that amount on expiry of half of the maintenance period and the 
balance deposit on the expiry of the said maintenance period and 
after the Engineer has certified the final completion of work in 
Form G.C.2 and the Contractor has submitted his “No Claim” 
Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 
the option of the Trustees, if the Contractor fails to carry out the work 
or to perform/observe any of the conditions of the Contract. The 
Trustees shall also be at liberty to deduct any of their dues from the 
Security Deposit, fixed Security, Earnest Money or from any sum due 
or to become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 
submit to the Engineer a performance Bond in the form of an irrevocable 
guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised 
Bank of India in the proforma annexed hereto and for the sum and period as 
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from 
the date of such letter, failing which the Contract shall be liable to be terminated 
and the earnest money shall be liable to forfeiture; all at the discretion of the 
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
 



80 
 

80 
 

revalidation thereof, wherever required, has to be borne by the Contractor and it 
shall be his sole responsibility to arrange for timely revalidation of such Bank 
Guarantee, failing which and for non-fulfilment of any contractual obligation by 
the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim 
against the Guarantee and/or enforce the same unilaterally. 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 
only within the jurisdiction of the High Court at Calcutta, India, including 
the following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicabili
ty of laws 
on the 
contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer 
or his representative, the contractor shall, at his own expense, enter into and 
execute a Contract Agreement to be prepared by him in the form annexed hereto. 
Until such Contract Agreement is executed, the other documents referred to in 
the definition of the term ‘Contract’ here-in-before, shall collectively be the 
Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory 
of one another. Should there by any discrepancy, ambiguity, omission or error in 
the various contract documents, the Engineer shall have the power to correct the 
same and his decision shall be final and binding on the parties to the Contract. 
 

Interpretat
ion of 
contract 
documents 
–
Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special 
Conditions of Contract and in the Bill of Quantities, shall be furnished by 

All Drawings 
are Trustees’ 
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the Engineer to the Contractors free of cost for his use on the work, but 
these shall remain the property of the Trustees and hence, the Contractor 
shall return them to the Engineer or his Representative on completion of 
the work, if not torn or mutilated on being regularly used at site. 
 

property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution 
of the works and shall, when required, furnish copies of the same free of 
cost to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer in any 
way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the 
Engineer. Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his 
agents, servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor himself or his agents, servants or workmen and 
(b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided always 
that the provision of labourers on a “piece rate” basis shall not be deemed 
to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender/Offer all his cost for supplying and providing all 
constructional plant, temporary work. Materials both for temporary and 
permanent works, labour including supervision thereof, transporting to 
and from the site and in and about the work, including loading, unloading, 
fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the 
construction, erection, completion and maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all 
construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment, labour, materials and temporary works. 
The submission to and/or any approval by the Engineer or his 
Representative to any such programme or particulars shall not relieve the 
Contractor of any of his obligations under the contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of 
work within the stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or 
his representative shall consider necessary during the maintenance 
period. The Contractor or his competent and authorised agent or 
representative shall be constantly at site and instructions given to him by 
the Engineer or his representative in writing shall be binding upon the 
Contractor subject to limitation in Clause 2.5 hereof. The Contractor 
shall inform the Engineer or his representative in writing about such 
representative/agent of him at site. 
 

Contractor 
to supervise 
the works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of is staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such 
instruction without any demur whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper 
and timely completion of the work. 
 

Contractor 
to deploy 
qualified 
men and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of 
the works in relation to reference points/lines/levels given by the Engineer 
in writing. The checking of any setting-out or of any alignment or level by 
the Engineer or his Representative shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and he shall 
fully provide protect and preserve all stakes, templates, bench marks, 
sight rails, pegs, level marks, profile marks and other things used in 
setting out the works. 
 

Contractor is 
responsible 
for line, 
level, setting 
out etc. 

4.13 From the commencement of the works till issue of the completion 
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall 
take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work or any part thereof shall be made 
good by the Contractor at his own cost as per instruction and to the 
satisfaction of the engineer, failing which the Engineer or his 
Representative may cause the same to be made good by any other agency 
and the expenses incurred and certified by the Engineer shall deem 
proper. This Clause will not apply to that part of the work, which might 
have been taken over by the Trustees on partial completion of the work 
and in such case the Contractor’s obligation will be limited to repairs and 
replacement for manufacturing or construction defects during the 
Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance 

Contractor is 
responsible 
to protect the 
work 
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period.  
 

 
 

 
 
 
 
 

GC – 12 
   

4.14 The Contractor shall at his own cost protect support and take all 
precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered with 
or affected or disturbed or endangered and shall indemnify and keep 
indemnified the Trustees against claim for injury, loss or damage caused 
by the Contractor in connection with the execution and maintenance of 
the work to the aforesaid properties, structures and services and/or to 
any person including the Contractor’s workmen. Cost of Insurance 
Cover, if any, taken by the Contractor shall not be reimbursed by the 
Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible 
for all 
damages to 
other 
structures / 
persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s 
Representatives if any fossil, coins, articles of value or antiquity and 
structures and other remains or things of geological or archaeological 
importance be discovered at site which shall remain the property of the 
Trustees and protect them from being damaged by his workmen and 
arrange for disposal of them at the Trustees’ expense as per the 
instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. 
are Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall 
indemnify the Trustees against all claims, demands, actions and 
proceedings and all costs arising therefrom on account of : 
 
(g) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary 
work. 

 
(h) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 
equipment required for the work. 

(i) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, 
footpaths, crane tracks, waterways, quays and other properties 
belonging to the Trustees or any other person. 

(j) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with 
the work. 

(k) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s 
plants and materials. 

(l) The Contractor’s default in affording all reasonable facilities and 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for 
loss, damage, 
etc. 
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accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the 
Trustees on or near the site of work. 

 
4.17 Debris and materials, if obtained by demolishing any property, building 

or structure in terms of the Contract shall remain the property of the 
Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 
rubbish, surplus earth or temporary works no longer 
required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion 
of the work, without which payment against final bill may 
be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse 
and other materials from being thrown into the water by 
the Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their 
wages, transport, accommodation, medical and all other 
statutory benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s 
or his Sub-Contractor’s workmen, (iv) deployment  of 
workmen of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be 
all inclusive 
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4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in 
these conditions for doing any act after direction or notice shall 
be reckoned from the time of such posting or despatch. 
 

Notice to 
Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and 
men and any firm supplying plant, materials and equipment 
shall not publish or caused to be published any photographs or 
description of the works without the prior authority of the 
Engineer in writing. 
 

Contractor not to 
publish photograph 
or particulars of 
work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the 
Trustees’ own staff and to the men of other Public Body on or near 
the site of work and in default the Contractor shall be liable to the 
Trustees for any delay or expense incurred by reason of such 
default. 

Contractor to 
provide 
facilities to 
outsiders 
 

4.22 The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when 
brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until the 
satisfactory completion of the work and shall only be removed 
from the site in part or in full with the written permission of the 
Engineer or his Representative. 
 

Trustees’ lien 
on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the 
receipt of Engineer’s letter informing acceptance of the 
Contractor’s tender/offer by the Trustees or within such 
preliminary time as mentioned by the Contractor in the Form of 
Tender or the time accepted by the Trustees. The Contractor shall 
then proceed with the work with due expedition and without delay, 
except as may be expressly sanctioned or ordered by the Engineer 
or his Representatives, time being deemed the essence of the 
contract on the part of the contractor. 

Preliminary 
time to 
commence 
work an 
maintenance of 
steady rate of 
progress 
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5.2 The Contractor shall provide and maintain a suitable office at or 
near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s 
site office 
 

5.3 Unless specified otherwise in the contract or prior permission of 
the Engineer has been taken, the contractor shall not execute the 
work beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the 
Trustees’ system, except in so far as it becomes essential on 
account of tidal work or for safety of the work. If the progress of 
the work lags behind schedule or the work has been endangered 
by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays 
and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision in 
this regard shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for 
the work shall be procured and supplied by the contractor with the 
approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to 
accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
representative 
 

5.5 Unless stipulated otherwise in the contract all materials, 
workmanship and method of measurement shall be in accordance 
with the relevant Codes (Latest Revision) of the Bureau of Indian 
Standards and the written instructions of the Engineer or his 
Representative. Where no specific reference is available in the 
contract, the material and workmanship shall be of the best of their 
respective kinds to the satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the 
Engineer or his representative, whenever required to do so, all at the 
Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test 
required by the Engineer or his representative in respect of materials 
and workmanship deployed on the work, shall be borne by the 
Contractor. 
 

Contractor to 
arrange all 
testing at his 
own cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the 
contractor in accordance with the contract, the following conditions 
shall apply : 
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 (a) The Contractor shall, at his own expense, arrange for 

transporting the materials from the Trustees’ Stores, watching, 
storing and keeping them in his safe custody, furnishing of 
statement of consumption thereof in the manner required by the 
Engineer or his representative, return of surplus and empty 
container to the Trustees’ Stores as per the direction of the 
Engineer or his Representative. 

 

The Contractor 
shall account 
for and look 
after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor 
shall remain solely responsible for any such materials issued to 
him and for any loss or damage thereof for any reason other 
than “Excepted Risks”, the Contractor shall compensate the 
Trustees’ in the manner decided by the Engineer and shall at no 
stage remove or cause to be removed any such material from the 
site without his permission in writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant 
of suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply 
of Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer 
from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the 
work and/or in the manner decided by the Engineer or his 
representative and at the rate/s stipulated in the contract. 
These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis of 
escalation/variation, if in future the contractor is required to 
procure and provide any such material on the written order of 
the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials 
under normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, 
any of the Trustees’ materials issued to the contractor has 
been – (i) lost or damaged, (ii) consumed in excess of 
requirement and (iii) wasted by the contractor in excess of 
normal  wastage, then the value thereof shall be recovered 
from the contractor’s bills or from any of his other dues, after 
adding 19 ¼% extra over the higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 

Recovery from 
Contractor for 
Trustees’ 
materials 
under other 
circumstances. 
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(2) The market price of the material on the date of issue as would 
be determined by the Engineer. 

 
5.9 The Engineer or his Representative shall have the power to insect 

any material and work at any time and to order at any time – (I) 
for removal from the site of any material which in his opinion is 
not in accordance with the contract or the instruction of the 
engineer or his representative, (ii) for the substitution of the 
proper and suitable materials, or (iii) the removal and proper re-
execution of any work which in respect of material and 
workmanship is not in accordance with the contract or the 
instructions of the Engineer. The Contractor shall comply with 
such order at his own expense and within the time specified in the 
order. If the contractor fails to comply, the Engineer shall be at 
liberty to dispose any such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving 
him a written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable 
to the Engineer 
or his 
Representative 

5.10 No work shall be covered up and put out of view by the 
contractor without approval of the Engineer or his 
Representative and whenever required by him, the contractor 
shall uncover any part or parts of the work or make openings in 
or through the same as may be directed by the Engineer or his 
representative from time to time and shall reinstate or make good 
those part of works thus affected to the satisfaction of the 
Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of 
the Engineer or his Representative. 
 

Contractor to 
seek approval 
of Engineer or 
his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by 
the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the 

contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of 

the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment 

Contractor to 
suspend work 
on Order from 
Engineer or his 
Representative 
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and/or Extension of completion time to be allowed to the 
contractor, as shall, in the opinion of the Engineer be fair and 
reasonable, and the same shall be final and binding on the 
Contractor. 
 

5.11.
1 

If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and the 
contractor shall stop further works in compliance of the same. The 
Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on 
account of curtailment of the originally intended work by reason 
of alteration made by the Engineer in the original specifications, 
drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction 
of the Engineer and has passed any final test prescribed in the 
contract, the contractor shall, within 21 days of submission of his 
application to the Engineer, be entitled to receive from him a 
certificate for completion of work in Form G.C.1, annexed hereto. 
If any part of the total work having been completed to the 
satisfaction of the Engineer, be taken over and/or used by the 
Trustees, the Contractor shall on application be entitled to partial 
completion certificate in the Form G.C.1 indicating the portion of 
the work covered by it, so that the Contractor’s liability during 
maintenance period of the contract, if any, shall commence from 
the date mentioned in such certificate so far as the completed 
portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 
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6.1 
 
 

No sum shall be considered as earned by or due to the Contractor 
in respect of the work till final and satisfactory completion thereof 
and until a certificate of final completion in Form G.C.2 has been 
given by the Engineer. 
 
On account payments, if any, made prior to issue of the certificate 
in Form G.C.2, shall all be treated as mere advance, which shall 
stand recoverable in full or in part, if the Engineer so decides in 
the context of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, 
as the case may be, except as otherwise provided in the contract 
and when the Engineer decides any other rate for change in the 
scope of work or omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements 
at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of the 
Engineer or his Representative at intervals deemed suitable and 
justified by him. Provided always that subject to execution of work 
of substantial value in the context of the contract price, the 
interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be less 
than 1 month in between two payments for on account bill and/or 
advance. 
 

Limitation for 
on account 
payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have been 
entered in the Measurement Book, the Contractor or his Agent 
shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior to 
such signature. If the Contractor or his Agent fails to participate 
even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor shall type 
out his bill in the proforma approved by the  
Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his 
accredited Agent over his Rubber Stamp. The Engineer or his 
Representative may in his absolute discretion, allow advance 
payment against such bill to the extent of an amount not 
exceeding 75% of the “net payable” sum of the said bill, 
subject to adjustment thereof against the bill at the time of 
checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; 
but he will obtain the abstracts of quantities, amounts and 
recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and 
only in respect of accepted offers/where estimated amount put 
to tender would be Rs.2,00,000/- or more, advance payment 
may be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 
(iv) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor 
shall submit an Indemnity Bond in the proforma and 
manner acceptable to Trustees’ whereby the contractor 
shall indemnify the Trustees against all financial 
loss/damage, on account of loss/damage to such materials 
for whatever reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Calcutta/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank 
on the date of expiry of the validity of the Guarantee, unless 
with the prior written approval of the Engineer on behalf of 
the Trustees, the Bank has extended the validity of the 
Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged 
by the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect 
the Contractor against or prevent the Trustees from obtaining 
repayment from the Contractor, in case the Engineer or his 
representative should overcertify for payment or the Trustees 
should over-pay the Contractor on any account. 
 

Recovery for 
wrong and 
over payment 

6.8 No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money or balance 
or Bank Guarantee, which may be due to the Contractor from 
the Trustees, owing to dispute or otherwise or for any delay on 
the part of the Trustees in making interim or final payment or 
otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall 
be treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be 
executed by the contractor in fulfilment of his obligation under 
the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 
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7.2 The Engineer shall have the power to order the Contractor in 
writing to make any variation of the quantity, quality or form of 
the works or any part thereof that may, in his opinion, be 
necessary and the Contractor upon receipt of such an order 
shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included 

in the contract. 
 
(d) Change the levels, lines, position and dimensions of any part of 

the work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract 
or be treated ass revocation of the contract, but the value (if any) of 
all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
varied accordingly. 
 

Variation by 
engineer do 
not vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 
15% where such increase or decrease is not the result of any 
variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the 
Engineer shall be complied with by the Contractor and the 
Engineer'’ subsequent written confirmation of such verbal order 
shall be deemed to be an order in writing within the meaning of this 
clause. 

Where written 
order for 
variation is 
not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the 
written orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 
respect of any extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted 
by order of the Engineer shall be valued on the basis of the rates 
ad prices set out in the contract, if in the opinion of the 
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Engineer, the same shall be applicable. If the contract does not 
contain any rates or prices directly applicable to the extra, 
additional or substituted work, then the Engineer may decide 
the suitable rates on the basis of Schedule of Rates (including 
surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted 
contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable, and his decision shall be 
final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to any 
part thereof shall be such that, in the opinion of the Engineer, 
the rate of prices contained in the contract for any item of the 
works or the rate as evaluated under sub-clauses (b) and (c) of 
this clause, is by reason of such omission or addition rendered 
unreasonable or in-applicable, the Engineer shall fix such other 
rate or price as he deems proper and the Engineer’s decision 
shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as per 
contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotion or other special 
circumstances of any kind beyond the control of the Contractor, 
cause delay in completing the work, the contractor shall apply to the 
Engineer in writing for suitable extension of completion time within 
7 days from the date of occurrence of the reason and the Engineer 
shall thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and 
allow in writing the extension period as he would deem proper for 
completion of the work with or without the imposition of 
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and 
his decision shall be final and binding on the Contractor. If an 
extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work 
be not completed within the extended time, unless stated otherwise 
in the decision communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 a) If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated by 
the Engineer in writing, the Contractor shall pay as 

‘Liquidated 
Damage’ and 
other 
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compensation (Liquidated Damage) to the Trustees and not as a 
penalty, ½% (half percent) of the total value of work (contract 
piece) as mentioned in the letter of acceptance of the 
tender/offer, for every week or part thereof the work remains 
unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. 
The amount of Liquidated damages shall be determined by the 
Engineer, which shall be final and binding. 

 

compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of 
compensation/damage in Sub-clause (a) of this clause, from any 
money due or likely to become due to the Contractor. The 
payment or deduction of such compensation/damage shall not 
relieve the Contractor from his obligation to complete the work 
or from any of his other obligations/liabilities under the contract 
and in case of the Contractor’s failure and at the absolute 
discretion of the Engineer, the work may be ordered to be 
completed by some other agency at the risk and expense of the 
Contractor, after a minimum three days notice in writing has 
been given to the Contractor by the Engineer or his 
Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract 
and enter upon the site and works and expel the Contractor there 
from after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be 
final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is 
not satisfactory or the work is not likely to be completed within 
the agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has 
without any lawful excuse under these conditions has kept the 
work suspended for at least 15 days despite receiving the 
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Engineer'’ or his Representative'’ written notice to proceed 
with the work. 

 
 (iv) The Contractor has failed to remove materials from site or to 

dismantle or demolish and replace work for 7 days after 
receiving from the Engineer or his representative the written 
notice stating that the said materials or work were condemned 
and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance 
with the contract or is persistently or flagrantly neglecting to 
carry out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised 
or offered by or on behalf of the contractor t any officer, 
servant or representative of the Trustees or to any person on 
his or their behalf in relation to the obtaining or to the 
execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into 
composition with his creditors or being a company goes into 
liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be 

issued by the Engineer on behalf of the Trustees, the Contractor 
shall hand over all the Trustees’ tools, plant and materials issued to 
him at the place to be ascertained from the Engineer, within 7 days 
of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited 
any sum or sums that may be expended in completing the work 
beyond the amount that would have been due to the Contractor, had 
he duly completed the work of the work in accordance with the 
contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 
receipt payment of only 90% of the value of work actually done or 
materials actually supplied by him and subject to recoveries as per 
contract, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The 
payment for work shall be based on measurements of actual work 
done and priced at approved contract rates or other rates, as decided 
by the Engineer. The payment for materials supplied shall be at the 
rates as decided by the Engineer, which shall I in no case be more 
than market rates prevailing at the time of taking over by the 
Trustees. The Engineer’s decision in all such case shall be final, 
binding and conclusive. 
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8.3.4 The Trustees shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall 
maintain the same for a period, as may be specified in the form of a 
Special Condition of the Contract, from the date mentioned in the 
Initial Completion Certificate in Form G.C.1. Any defect/fault, 
which may appear in the work during aforesaid maintenance period, 
arising, in the sole opinion of the Engineer or his representative, 
from materials or workmanship not in accordance with the contract 
or the instruction of the Engineer or his representative, shall, upon 
the written notice of the Engineer or his representative, be amended 
and made good by the Contractor at his own cost within seven days 
of the date of such notice, to the satisfaction of the Engineer or his 
representative, failing which the Engineer or his representative shall 
have the defects amended and made good through other agency at 
the Contractor’s risk and cost and all expenses, consequent thereon 
or incidental thereto,   shall be recoverable from the Contractor in 
any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not 

be treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the 
Contract including that in the maintenance period, if any, have been 
fulfilled by the Contractor. Previous entry on the works or taking 
possession, working o using thereof by the Trustees shall not relieve the 
Contractor of his obligations under the contract for full and final 
completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 
may apply for the refund of his Security Deposit by submitting o the 
Engineer (I) The Treasury Receipts granted for the amount of Security 
held by the Trustees, and (ii) his “No further claim” Certificate in Form 
G.C.3 annexed hereto (in original), where upon the Engineer shall issue 
Certificate in Form G.C.2 and within two months of the Engineer’s 
recommendation, the Trustees shall refund the balance due against the 
Security Deposit to  the Contractor, after making deduction therefrom in 
respect of any sum due to the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 
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10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 
AND ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning 
of Specifications, drawings, designs and instructions or as to the quality 
of workmanship or as to the materials used in the work or the execution 
of the work whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment 
or breach of the contract the decision of the Engineer shall be final and 
binding on all parties to the contract and shall forthwith be given effect 
to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, 
he shall within 15 days after receiving notice of such decision require 
that the matter shall be referred to Chairman, who shall thereupon 
consider and give a decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall 
refer the matter to an Arbitrator of the panel of Arbitrators to be 
maintained by the Trustees for the purpose and any such reference shall 
be deemed to be a submission to arbitration within the meaning of 
Indian Arbitration Act, 1940 or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date 

he issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or 
any amendment thereof. The Arbitrator may, if found necessary, 
enlarge the time for making and publishing the award, with the consent 
of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
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10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him by 
each party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract 
– within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, 
is due or payable to the Contractor, on the ground that certain disputes 
have cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less 
than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the cause 
of dispute and before the preparation of the final bill, giving 
detailed justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must 
be submitted to the Engineer, with detailed justification in the 
context of contract conditions, before the issuance of final 
completion certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
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 [e] The Chairman / Trustees shall have the right to alter the 

panel of Arbitrators, vide Clause 10.3 hereinabove, on their 
sole discretion, by adding the names of new Arbitrators and / 
or by deleting the names of existing Arbitrators, without 
making any reference to the Contractor.  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
 
 
 
 
 
 
 
 
 
To 
The Manager (I&CF),  
Haldia Dock Complex. 

 I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all 
the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out 
in the annexed Bill of Quantities within ___________ months / weeks from the date of order to commence the 
work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a 
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Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be 
necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawing and Special & General Conditions of Contract and I / We hereby agree that until such Contract 
Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together 
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required 
by the work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                                                                                
              ___________________________                                                                                                  
Dated :                                                                                                     (Signature of Bidder with 
Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation 
:  

 

   

 
 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
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                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62  of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
 
 
 
                                                                                                 
                                                                                   
 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
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Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every 
respect in accordance with the terms of the Contract and that all obligations under the Contract have 
been fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
 
 
 
 
 
 
 

 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for 
the execution of the following work viz:-  
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Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the 
Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 
 
 
 
 

 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the 
context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to include 
his heirs, executors, administrators, representative, successor in officer and permitted assigns) 
of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer 
by the contractor for the execution, completion and maintenance of such works . 
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NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively 

assigned to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in 

any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute 
,complete  and maintain the work in conformity in all respects with the provisions of 
Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such 

execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
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SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of 
cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may 
be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- 
or as decided by the Engineer/ Legal Adviser of the Trustees.  
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 
successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having been 
unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No 
__________________________ dated ____________________ Valued at Rs                             
_______________________________ for “                                        ” and the contractor having 
agreed to prove a Contract performance Guarantee for the faithful performance of the entire Contract 
equivalent to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  
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We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office 
at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context 
or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee 
and undertake to pay the Employer on demand any and all monies payable by the Contractor to the 
extent of Rs. -(                   only)  as aforesaid at any time   upto                       without any demur, 
reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such 
demand made by Employer on the Bank shall be conclusive and binding notwithstanding any 
difference between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, 
tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its 
currency without previous consent of employer and further agrees that the guarantee herein contained 
shall continue to be enforceable till the Employer discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under 
this guarantee from time to time to extend the time for performance of the CONTRACT by 
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone 
from time to time the exercise of any powers vested in them or any right which they might have 
against Contractor, and to exercise the same at any time in any manner, and other to enforce or to 
forebear to enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER  
and CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank 
shall not be released of its obligations under these presents by any exercise by EMPLOYER of its 
liberty with reference to the matters aforesaid or any of them or by reason or any other acts of 
omission or commission on the part of employer or any other indulgence shown by EMPLOYER or by 
any other matter or thing whatsoever which under Law would, but for this provision, have the effect of 
reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  
and notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs     
     (rupees                                      only) and it shall remain in force 
up to and including                                       and shall be extended from time to time for such period , 
on whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
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-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
 

 
 

Integrity Pact 
Between 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA (SMP, KOLKATA) hereinafter referred to as “The 
Principal/ Employer”. 

 
And 

 
………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. 
The Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor 
the tender process and the execution of the contract for compliance with the principles mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into 
with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of 
work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ disposal 
and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order 
to secure the contract by providing assurance to them that their competitors will also abstain from bribing and 
other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by 
its officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
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(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential/  additional information through which the Bidder(s) could obtain an 
advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence 
under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive 
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation  in the tender process and 
during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to 
any of the Principal’s employees involved in the tender process or the execution of the contract or to any 
third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the tender process or during the execution of the 
contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contract, submission or non-submission of bids or any other actions to restrict competitiveness 
or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to 
others, any information or document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or transmitted 
electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principles, if any. Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). 
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have to 
be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and 
marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the 
award of the contract. 
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(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

 
Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
considered appropriate.  
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate 
the contract according to Section 3, the Principal shall be entitled to demand and recover from the 
Contractor liquidated damages of the contract value or the amount equivalent to Performance Bank 
Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the 
Integrity pact with any other Company in any country conforming to the anti corruption approach or with 
any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that 
could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken as considered appropriate. 
 
 
 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity 

with this Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors 
and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 
provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this pact.  
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(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their 
functions neutrally and independently. 
(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all 
contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The 
BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his contract documentation, if any. The same is applicable to sub-
contractors. The Monitor shall be under contractual obligation to treat the information and documents of the 
Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the 
parties related to the contract provided such meetings could have an impact on the contractual relations between 
the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.  
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 
Vigilance Officer of SYAMA PRASAD MOOKERJEE PORT, KOLKATA within 8 to 10 weeks from the date 
of reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, 
submit proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent 
External Monitor (s) appointed for the purposes of this Pact.  
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to take 
other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the 
Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or 
tolerate action.  
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed against 
such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly 
to the Central Vigilance Commissioner, Government of India.  
 (j) The word ‘Monitor’ would include both singular and plural.  
Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary 
information and documents in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful 
this Integrity Pact shall expire after 6 months from the date of signing of the contract.  
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/determined by Chairman, SMP, KOLKATA. 
Section 11 – Other Provisions: 
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(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of 
the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 

Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-A 
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
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1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent 
who is not registered with SMP, KOLKATA shall apply for registration in the prescribed Application-
Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the 
agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent 
before the placement of order by SMP, KOLKATA.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign 

parties have stated that they are not paying any commission to the Indian agents, and the Indian 
representative is working on the basis of salary or as retainer, a written declaration to this effect should 
be submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and 
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to 
be conformed whether it is real substantial Company and details of the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by SMP, KOLKATA in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 

whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or 
through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 
reserved for the Tenderer in the quoted price(s), is to be paid by SMP, KOLKATA in India in 
equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of 
the commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on 
expiry of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 

concerned tender liable for rejection or in the event of a contract materializing, the same liable to 
termination by SMP, KOLKATA. Besides this there would be a penalty of banning business dealings 
with SMP, KOLKATA or damage or payment of a named sum.  
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