
 
 

SYAMA PRASAD MOOKERJEE PORT 
KOLKATA DOCK SYSTEM 

 
MECHANICAL AND ELECTRICAL ENGINEERING DEPARTMENT 

8, GARDEN REACH ROAD, KOLKATA-700043 
 
 

TENDER DOCUMENT 
 

Notice Inviting Tender No.: SMP/KDS/Mech/SP-III/ADV/570 dated 29.01.2021 
 
 
Design, manufacture, supply, delivery, installation and commissioning of 2 sets of 

new Hydraulic Ram Cylinder Assembly and Ram Crosshead with Pulleys for 
opening and closing hand operation of Swing Bridge at KDS, SMP, Kolkata. 

 
 

Site Inspection: 15.02.2021 at 11.00 hrs 
 

Pre-bid meeting: 15.02.2021 at 14:00 hrs. 
 

Due date of submission of Tender: 09.03.2021 by 15:00 hrs. 
 

Date of opening of Tender: 10.03.2021 at 15:00 hrs. 
 
 
 
 
 
 
 
 
 
 
 

  Chief Mechanical Engineer 
Tender Fee : Rs.1770/- (Non-Refundable) 



NIT No.: SMP/KDS/Mech/SP-III/ADV/570 dated 29.01.2021 
 

2 
 

NOTICE INVITING TENDER 
 

Mechanical and Electrical Engineering Department of Syama Prasad Mookerjee Port, Kolkata 
(SMP, Kolkata) invites e-Tender under two part system viz. Techno-Commercial Bid and Price 
Bid for “Design, manufacture, supply, delivery, installation and commissioning of 2 sets of new 
Hydraulic Ram Cylinder Assembly and Ram Crosshead with Pulleys for opening and closing 
hand operation of Swing Bridge at KDS, SMP, Kolkata”. Tender Document may be downloaded 
from SMP, Kolkata website https://smportkolkata.shipping.gov.in  and https://kopt.enivida.in  
Corrigendum/Addendum/Clarifications, if any, shall be hoisted on the above mentioned websites 
only. Tender Document may also be downloaded from https://eprocure.gov.in/epublish .  
 
Work Title Design, manufacture, supply, delivery, installation 

and commissioning of 2 sets of new Hydraulic Ram 
Cylinder Assembly and Ram Crosshead with Pulleys 
for opening and closing hand operation of Swing 
Bridge at KDS, SMP, Kolkata. 

Tender Inviting Authority Chief Mechanical Engineer 
NIT No. SMP/KDS/Mech/SP-III/ADV/570 dated 29.01.2021 
Mode of Tender E-Procurement System. The tender comprises two 

parts viz. Techno-Commercial Bid and Price Bid. 
Intending bidders are required to submit their offers 
electronically through e-NIVIDA portal 
https://kopt.enivida.in No physical tender is 
acceptable by SMP, Kolkata. 

Date of NIT available to parties to 
download  

05.02.2021   at 14:00 hrs. 

Date and time of site inspection 15.02.2021   at 11:00 hrs. 
Date and time of Pre-Bid  15.02.2021   at 14:00 hrs., to be held at the Office of 

the Chief Mechanical Engineer at 8, Garden Reach 
Road, Kolkata – 700043. 

Estimated cost of work  Rs.52,20,000/- plus GST, as applicable. 
Cost of Tender document Rs.1,770/- (i.e. Rs.1,500/- plus GST @18%) to be 

submitted either in the form of Demand Draft/ 
Banker’s Cheque/ Pay Order from any Nationalized/ 
Scheduled Bank in India, having branch at Kolkata, 
drawn in favour of “Syama Prasad Mookerjee Port 
Kolkata”.  

Bid Securing Declaration in lieu of 
Bid Security Deposit (Earnest Money 
Deposit) 
 

In lieu of Bid Security Deposit (Earnest Money 
Deposit), the bidder is to furnish the Bid Securing 
Declaration Form enclosed herewith the Tender 
Document at ANNEXE-I. 

RailTel Tender Processing Fee (Not 
refundable) 

Mode of payment: E-payment only through Debit 
Card/Credit Card/Net Banking.  
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Tender Processing Fee (TPF): 0.1% of Estimated 
Cost (Minimum Rs.750/- plus GST, Maximum 
Rs.7,500/- plus GST). 
 
Registration Charge: Rs.2000/- plus GST per year. 

Last date of submission of Tender 
Document Fee and Bid Securing 
Declaration Form 

Both the Tender Document Fee in the form of 
Banker’s Cheque /Pay Order/Demand Draft/Treasury 
Receipt and the Bid Securing Declaration Form 
enclosed herewith the Tender Document at 
ANNEXE-I, in lieu of Bid Security Deposit (Earnest 
Money Deposit), shall have to be deposited in 
original, with Chief Mechanical Engineer, Syama 
Prasad Mookerjee Port, Kolkata, Mechanical and 
Electrical Engineering Department, 8, Garden Reach 
Road, Kolkata -700043 before the scheduled time 
and date of opening of the Techno-commercial 
Bid. Scanned copies of Tender Document Fee and 
Bid Securing Declaration Form, in lieu of Bid 
Security Deposit (Earnest Money Deposit) must 
have to be uploaded along with the Techno- 
commercial Bid of the e- Tender. 

Date of Starting of e-Tender for 
submission of on line (Techno-
Commercial Bid and price Bid)  at  
CPP portal  
https://SMP,Kolkata.enivida.in  

22.02.2021 at 14:00 hrs. 

Date of closing of online e-tender for 
submission of Techno-Commercial 
and Price Bid. 

09.03.2021 at 15:00 hrs. 

Date and time of opening of techno-
commercial bid 

10.03.2021 at 15:00 hrs. 

Date and time of opening of Price Bid. To be intimated through email only. 
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LIST OF ANNEXES 

 
 

Covering Letter for submission of tender, unconditionally accepting 
all the terms and conditions of the tender and the 
Corrigendum/Addendum/Clarification issued. 

ANNEXE - A 

Profile of the Tenderer ANNEXE - B 
Pro-forma of Affidavit for exemption from ESI Act ANNEXE - C 
Indemnity Bond for exemption from ESI Act ANNEXE - D 
Undertaking in lieu of submission of signed copy of Tender 
Document in full 

ANNEXE - E 

General Conditions of Contract Forms and Agreements ANNEXE - F 
Bid Securing Declaration Form ANNEXE - G 

Drawing bearing No. 4910/A  ANNEXE - H 

Check List for bid submission ANNEXE – I 
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INSTRUCTION TO TENDERERS 
 

This is an e-procurement event of Syama Prasad Mookerjee Port, Kolkata. The e-procurement 
service provider is e-NIVIDA portal https://kopt.enivida.in for e-Procurement. You are requested 
to read the terms and conditions of this tender before submitting your tender online. Tenderers 
who do not comply with the conditions with documentary proof wherever required, shall not 
qualify in the Tender. 
 

1. Online tenders through e-NIVIDA portal https://kopt.enivida.in for e-Procurement mode are 
invited by Syama Prasad Mookerjee Port, Kolkata from GST registered domestic Contractors 
for executing the work. The tender document through e-NIVIDA portal) 

https://kopt.enivida.in for e-Procurement is open from 29.01.2021 (17:00 hrs) to 09.03.2021 
(15:00 hrs) and can be downloaded from the official website of SMP, Kolkata and through e-

NIVIDA  portal) https://kopt.enivida.in for e-Procurement. The complete tender document 
can be downloaded from Syama Prasad Mookerjee Port, Kolkata website: 

https://smportkolkata.shipping.gov.in  and https://kopt.enivida.in for e-Procurement 

(GePNIC) and bidders are required to submit tender offer through https://kopt.enivida.in. for 
e-Procurement on or before the due date and time of submission. The tenderer shall upload the 
scanned copy of the instruments towards the cost of Tender Document, as proof of payment. 
The tenderer however, shall upload the scanned copy of Bid Security Declaration as per Format 
enclosed, in lieu of EMD, while submitting the tender electronically in the 

https://kopt.enivida.in Portal for e-Procurement. The tender offer shall have to be submitted 

by the Tenderer only through https://kopt.enivida.in Portal for e-procurement mode as 

explained in the tender document. Tender Document may also be downloaded from 
https://eprocure.gov.in/epublish . 

2. The Techno-commercial Bid including the Price Bid shall have to be submitted online at 
https://kopt.enivida.in Techno-Commercial bid and Price Bid would be opened electronically 
on specified date and time as given in the NIT. Bidders can witness the opening of Techno-
Commercial bid and Price bid electronically. The tenderers are advised to offer their best 
possible rates.  There would generally be no negotiations. Bidders are requested to submit their 
most competitive prices while submitting the bid. 

3. All entries in the tender should be entered in online Technical and Commercial Formats without 
any ambiguity.  
 

4. Bidders are requested to use internet browsers Firefox version below 50/ Internet Explorer 
version 8 or above and Java 8 update 151 or 161. Further bidders are requested to go through 
the following information and instructions available on the Enivida Portal 
https://kopt.enivida.in/ before responding to this e-tender. 
 

 Bidders Manual Kit 
 Help for contractors 
 FAQ 

Contact persons (enivida Portal): 
Phone Nos. 7278929467 / 8448288981 
Email ID: enividahelpdesk@gmail.com & ewizardkumar@gmail.com 
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Contact persons of SMP, Kolkata:  
 
1.Shri  S. Roy, Superintending Engineer (Project) 
Mobile No. 9674720087 
Email: subrataroy@kolkataporttrust.gov.in 
 
2. Mr. J. Bhattacharya, Executive Engineer (project)  
Mobile No. 9674720089 
Email: jbhattacharya@kolkataporttrust.gov.in      

5. All notices/corrigendum/addendum and correspondence to the bidders shall be made by email 
only during the process till finalization of tender by SMP, Kolkata. Hence, the bidders are 
required to ensure that their corporate email ID provided is valid and updated at the stage of 
registration of vendor with https://kopt.enivida.in portal (i.e. Service Provider).  Bidders are 
also requested to ensure validity of their DSC (Digital Signature Certificate). 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
7. (a). MSMEs registered with NSIC under Single Point Registration scheme/DIC/UAM are 

exempted from depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered 
firms are not exempted from depositing Tender Fee and Earnest Money. Only those firms, 
having documents of such exemption for the entire tendered work (as per the Bill of Quantity) 
would be exempted. Documentary evidence must be uploaded for claim of such exemption, 
failing which their tender would be summarily rejected. 
 (b). The process involves Electronic Bidding for submission of Tender Document Fee and Bid 
Security Declaration in lieu of EMD, Techno- Commercial Bid as well as Price Bid. 
(c). The e-tender floor shall remain open from the pre-announced date and time and for as much 
duration as mentioned above. 
(d). All electronic bids submitted during the e-tender process shall be legally binding on the 
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of the 
Tender Document. 
(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system. 
(f). No deviation of the terms and conditions of the tender document is acceptable. Submission 
of bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for 
the tender. 
(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian 
Rupee Currency as per UOM indicated in the e-tender floor/tender document.   

8. The e-tender shall be governed by the terms and conditions mentioned therein. 
9. No deviation to the technical and commercial terms and conditions are allowed. 
10. SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in 

full or part as the case may be without assigning any reason thereof. 
11. The bidders must upload all the documents required as per Pre-qualification criteria and the 

documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall 
lead to disqualification.  Any other document uploaded which is not required as per the terms of 
the NIT shall not be considered. 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 

furnished by the bidder is found to be false during scrutiny, tender will be liable for outright 
rejection. Punitive action including suspension and banning of business can also be taken 
against defaulting bidders. 

14. Price bid must be filled-up in EXCEL SHEET IN https://SMP,Kolkata.enivida.in PORTAL 
(which is uploaded by SMP, Kolkata) 
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TEMS AND CONDITIONS OF TENDER 
 
1. Pre-Qualification Criteria of the Tenderer:  The Tenderers shall satisfy the following:- 
 
(I). Technical capacity: Must have the experience of having successfully completed similar 
works during last seven years ending on 31.01.2021 as per the following guidelines:-                   

 
(i). Three similar completed works, each costing not less than 40% of the estimated cost 
of one year, i.e., Rs.20,88,000/-   
                                                                  or 
 
(ii). Two similar completed works each costing not less than 50% of the estimated cost of 
one year, i.e., Rs.26,10,000/-.                       
                                                                   or 
 
(iii). One similar completed work costing not less than 80% of the estimated cost of one 
year i.e., Rs.41,76,000/- 
 
Similar work means “experience of overhauling and/or repair work of Hydraulically 
Operated Gates and/or Penstocks and/or experience of manufacturing and /or repairing of 
hydraulically operated Piston Cylinder Assemblies”.  
 
 

(II). Financial capacity : Average annual financial turnover of the Tenderer himself during the 
last three years ending 31st March, 2020 viz. 2017-18, 2018-19 and 2019- 20 should be at least 
30% of the estimated cost, i.e., Rs.15,66,000/-.  
 
(III). Claims for fulfilling the above criteria viz. Technical and Financial Capacities must be 
supported with documents i.e., Work Order(s), Work Completion Certificate(s) from Client(s), 
Audited Balance Sheets including Audit Reports and Profit and Loss Accounts for the last 3 
years viz. 2017-18, 2018-19 and 2019- 20. In the event of non-submission of Audited Balance 
Sheet for the financial year ending 31.03.2020, the turnover for that financial year has to be 
submitted in lieu, duly certified by Chartered Accountant mentioning UDIN.  
 
2.  The Techno-commercial Bid must contain the following:  
 
A. Scanned copies of the “Tender Document Fee”, “Bid Securing Declaration Form” and Udyog 
Adhar/NSIC/DIC Certificate, if applicable as follows, must be uploaded under Techno-
commercial part of the e-Tender. 

(a). Demand Draft/Banker’s Cheque/Pay Order for Rs.1,770/- towards cost of “Tender 
Document Fee”, drawn in favour of “Syama Prasad Mookerjee Port, Kolkata”, issued 
from a Nationalized Bank/Scheduled Bank in India, having Branch at Kolkata. 
(b). “Bid Security Declaration Form” duly signed and stamped by the bidder as per 
ANNEXE-G. 
(c). Udyog Adhar /NSIC/DIC Certificate duly signed and stamped, if applicable.  
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However, Tender Document Fee, Bid Securing Declaration Form and Udyog 
Adhar/NSIC/DIC Certificate, if applicable are required to be submitted offline IN ORIGINAL 
under cover of an envelope marking “Tender Document Fee, Bid Securing Declaration Form, 
Udyog Adhar/NSIC/DIC Certificate” and mentioning the e-tender number on it, before the 
scheduled time and date of opening of the Techno-commercial bid. 
 
B. Scanned copies of self-attested documents are also required to be submitted online: 

 
(a). Undertaking of the tenderer to be submitted in lieu of submission of signed copies of 
the Tender document in full,  as per enclosed Pro-forma at ANNEXE –E. 
(b). Tender Fee  
(c). Bid Securing Declaration Form duly signed and stamped, as per ANNEXE-G. 
(d). Copies of Audited Balance Sheets and Profit and Loss Accounts of the tenderer for 
the last 3 years viz. 2017-18, 2018-19 and 2019-20 are to be furnished. In the event of 
non-submission of Audited Balance Sheet for the financial year ending 31.03.2019, the 
turnover for that financial year has to be submitted in lieu, duly certified by Chartered 
Accountant mentioning UDIN. 
(e). Documentary evidence of successful completion of similar work as proof of 
fulfilling the Pre-qualification Criteria of the tender. 
(f). GST Registration Certificate. 
(g). Professional Tax Clearance Certificate/ up to date tax payment Challan, if applicable. 
(h). Trade License/ Registration. 
(i). PAN Card. 
(j). Income Tax Return of last 3 years viz. 2017-18, 2018-19 and 2019-20. 
(k). Statement to confirm the status of the Tenderer – whether a Partnership Firm, 
Company or Proprietorship Firm. If demanded by Kolkata Port Trust, the tenderer would 
be bound to furnish necessary documents in support of their statement in this regard. 
(l). Profile of the tenderer containing full name and office address of the Tenderer, names 
and designation of the officials of the Tenderer connected with the instant Tender, their 
land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Pro-forma at 
ANNEXE –B. 
(m). Scanned copies of details of registration under ESI Act: All intending tenderer at the 
time of tender shall disclose all necessary documents as to whether they are covered 
under ESI Act or not.  

  (i).In case they are covered under ESI Act, they have to furnish the details of  
  registration, failing which their tender would be liable to be cancelled. 

(ii).In case they are not covered under ESI Act or exempted, they would furnish 
necessary documents along with an Affidavit in original affirmed  before a First 
Class Judicial Magistrate on a Non Judicial Stamp Paper worth  Rs.10/- to that 
effect as per enclosed Performa at ANNEXE-C. 
(iii).In case they are not covered under ESI Act, they must additionally indemnify 
SMP, Kolkata against all damages and accident occurring to his labour in a Non-
Judicial Stamp Paper worth Rs.50/-. The same should be submitted along with 
Techno-commercial Bid as per enclosed Performa at ANNEXE-D.   
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(n).Details of registration under EPF Act: Intending tenderers shall have to furnish the 
details of EPF Registration, failing which tender/offer would be liable to be cancelled. 
Documentary evidences in support of non-applicability of registration under EPF Act 
shall have to be furnished. 

 
3. All the documents as mentioned here-in-before shall have to be UPLOADED or submitted 
offline as the case may be. The tenderer should clearly understand that no information/indication 
as to price should be entered in the page of “Bill of Quantities” or elsewhere in the Techno-
commercial Bid. Indication of price anywhere in any manner in the Techno-commercial part of 
the tender would lead to rejection of the offer. Price bid which must be filled-up in EXCEL 
SHEET IN PORTAL which is uploaded by SMP, Kolkata.  
 
4. No condition or conditional rebate should at all be indicated/mentioned in the Price Bid. 
 
5.  Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of 
any of the aforesaid criteria shall lead to disqualification of their offers. 
 
6. Techno-commercial bid would be opened on the aforesaid schedule date of opening the 
techno-commercial bids. Price Bids of only the qualified bidders shall be opened on a suitable 
date, to be intimated beforehand. 
 
7.  The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 
connection with preparation or submission of the tenders. 
 
8.  In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, 
Pre-bid Meeting, opening of Techno-commercial or Price Bid, the same time (as per the 
schedule) on the next working day will be considered as scheduled time for the purpose of Site 
Inspection, Pre-bid meeting, opening of Techno- commercial or Price Bid, as the case may be. 
Here, Trustees’ working day means Monday to Friday in between 9-30 hrs. to 17-30 hrs. 
 
9.  Should there be any doubt or ambiguity as to the meaning of any portion of the tender 
document or if any further information is required, the same shall be clarified/amended by SMP, 
Kolkata in the Site Inspection and Pre-bid Meeting. No excuse of ignorance in this regard shall 
be accepted at a later date after the Pre-bid meeting. In the event of making any important 
clarification or amendment of terms of the tender, pursuant to the discussion in the Pre-bid 
meeting or otherwise, the same shall be hoisted in SMP, Kolkata’s website and 
https://kopt.enivida.in Portal only for information of all concerned and the same shall form a part 
of the Tender Document. The tenderers are requested to keep themselves informed of the 
development by visiting the said websites regularly. Such amendment(s) shall be binding upon 
them. Any offer having deviation from SMP, Kolkata’s terms and conditions shall render 
such offer unacceptable to SMP, Kolkata. No alteration shall be made by the Tenderer in 
the tender document and the offer must be in accordance with the terms and conditions of 
the tender. The prospective tenderers may inspect the site prior to the date of Site Inspection and 
Pre-bid Meeting in order to make themselves fully aware of the work, site and scope of work as 
mentioned in the tender. For attending the Pre-bid Meeting, the representatives of the tenderers 
should accompany proper authorizations letters from their respective organizations. The 
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tenderers, however, before the Pre-bid meeting, can submit in the form of letters their doubt or 
ambiguity as to the meaning of any portion of the tender document and can sought for further 
information, if any is required. 
 
10. Supplier/Service Provider shall confirm that the GST amount charged in Invoice is declared 
in its returns and payment of taxes is also made. 
 
11. The supplier/service provider agrees to comply with all applicable GST Laws, including GST 
acts, rules, regulations, procedures, circulars and interaction there under applicable in India from 
time to time and to ensure that such compliance is done within the time prescribed under such 
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST 
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in 
GSTN by supplier/service provider and details available with Kolkata Port Trust, then payment 
to supplier/service provider to the extent of GST relating to the invoice/s under mismatch may be 
retained from due payment till such time Kolkata Port Trust is not sure that accurate tax amount 
is finally reflected in the GSTN to Kolkata Port Trust’s account and is finally available to the 
Kolkata Port Trust in terms of GST Laws and that the credit of GST taken by Kolkata Port Trust 
is not required to be reversed at a later date along with applicable interest. 
 
12. SMP, Kolkata has the right to recover mandatory loss including interest and penalty suffered 
by it due to any non-compliance of tax law by the supplier/service provider. Any loss of input tax 
credit to SMP, Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of 
adjustment in consideration payable. 
 
13. Supplementary invoices/debit note/credit note for price revision to enable SMP, Kolkata to 
claim tax benefit on the same shall be issued by you for a particular year before September of the 
succeeding financial year. 
 
14. The purchase order/work order shall be void, if at any point of time you are found to be a 
blacklisted dealer as per GSTN rating system and further no payment shall be entertained. 
 
15. The quoted rates would be kept valid for at least 120 days from the date of opening of the 
Techno-commercial Bid. 
 
16. The Trustees’ reserve the right to disqualify a tender in case they are satisfied that any bribe, 
commission, gift or advantage has been given, promised or offered by or on behalf of any of the 
tenderers to any officer, employee or representative of the SMP, Kolkata or to any person on his 
or on their behalf in relation to acceptance of the tender. 
 
17. The tenderers shall distinctly understand that they will be strictly required to conform to all 
the terms of the tender and the plea of custom prevailing will not in any case be accepted as an 
excuse on their part for infringing of any of the conditions and they shall refrain from sending 
revised or amended quotations, after the closing date and time of the tender. 
 
18. The contract document shall be drawn in English language only. The contract shall be 
governed by all relevant Indian Acts as applicable only within the jurisdiction of High Court of 
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Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The Major Port 
Trusts Act, The Workmen’s Compensation Act, The Minimum Wages Act, The Contract Labour 
(Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration & Conciliation 
Act, The Dock Safety Regulations, Act(s) or any other act, law, rule as may be applicable. 
 
19. Bid Security Declaration: The bidders must furnish a Bid Securing Declaration in lieu of Bid 
Security Money i.e., the Earnest Money Deposit, as per the Format at ANNEXE-G of the Tender 
Document, accepting that if they withdraw or modify their bids during period of validity etc., 
they will be suspended for 3 (three) years in participating any tender in SMP, Kolkata. 
 
20. Evaluation criteria: For the purpose of qualification, the bidders shall have to satisfy the 
minimum Pre-qualification (experience and financial) Criteria as mentioned here-in-above. The 
details/documentary evidences under the Notice Inviting Tender, Instructions to Tenderes and 
Terms and Conditions of Tender shall have to be furnished. The bidders, who would qualify the 
eligibility criteria as per the Pre-qualification Criteria under the Terms and Conditions of Tender 
of the Tender Document, would only be considered for evaluation of technical and financial 
proposal. A two stage procedure would be adopted in evaluating the proposal viz. a technical 
evaluation and a financial evaluation. The technical evaluation would be carried out prior to 
opening of financial proposal. The Price Bids would be evaluated on the basis of the grand total 
price excluding the GST. 
 
21. Exemption: Micro and Small Enterprise (MSEs) registered with NSIC (under Single Point 
Registration Scheme)/ DIC (District Industries Centre)/Udyog Adhar shall be exempted from 
payment of cost of Tender Document and depositing Earnest Money for which copies of valid 
MSE’s Certificate along with NSIC Certificate/DIC Certificate/ Udyog Aadhaar 
Acknowledgement / Udyog Adhar Memorandum issued by MoMSME, with list of items 
registered must be submitted in techno-commercial part of their offer for claim of such 
exemption otherwise their offer will be rejected. But all MSEs registered with NSIC /DIC are 
not exempted from depositing cost of tender document and earnest money.  Only those firms, 
having documents of such exemption for the whole tender work (as per Scope of Work) will be 
exempted. Documentary evidence must be submitted in techno-commercial part of Tender for 
claim of such exemption, failing which their tender would be summarily rejected. The MSMEs 
who have applied for registration or renewal of registration with any of the above agencies/ 
bodies, but have not obtained the valid certificate as on close date of the tender, are not eligible 
for exemption / preference. 
 
22. Scrutiny of e-tenderers :- During the course of examination of the Techno- commercial Bid, 
the bidders, if asked for, shall furnish any or additional document(s) for the purpose of 
evaluation of his/their bids.  
 

23. During evaluation of the tender, an offer shall be considered non-responsive in case: 

(i) the tender is not accompanied by requisite Tender Fee,  
(ii) the tender is not accompanied by Bid Security Declaration Form, 
(iii) the validity of the offer is less than the validity stipulated in the tender, 
(iv) the offer does not meet the Pre-qualification criteria of the tender, 
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(v) the bidder submits conditional offer/impose own terms and  conditions/does not 
accept tender terms and conditions of the tender in full. 

(vi) if the tender is conditional, 
(vii) if all the documents required as per NIT are not uploaded. 

 
In addition to above, a bidder may be disqualified if  

 
(a). the bidder provides misleading or false information in the statements and documents 
submitted,  
(b). Record of unsatisfactory performance during the last seven years, such as abandoning 
of work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy 
etc. 

The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder. 
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SCOPE OF WORK 

 
A. Brief Description Of Slewing Mechanism Of Swing Bridge Of KPD: 
  
            The Swing Bridge is pivoted on slewing mechanism, which is mounted on the island. The 
slewing mechanism is connected to the Bridge, which slews the bridge from 00-900. At 00 , the 
bridge is parallel to both banks of channel (open to shipping) and at 900 (open to road), it 
connects East Kidderpore to the West end of Kidderpore. 

 
  2 nos. Single Acting Hydraulic Cylinder are connected through Chain and Pulley in such 
a way that when Cylinder 1 is pushed out, the Bridge rotates from 00-900 and at the same time, it 
pushes Cylinder No.2 from full stroke to 0(zero) stroke. To reverse the bridge from 900 - 00, the 
Cylinder No.2 is pushed out. 
 
B. Scope of Work and Specification: 
 

Removing and refitting: 
 

1. Removing of defective existing Ram-Cylinder Assemblies and Ram Crosshead-Pulley 
Assemblies along with Chain of Swing Bridge after necessary blanking to prevent entry of 
foreign particle is to be done by the contractor. Old defective Ram-Cylinder Assemblies and 
Ram Crosshead-Pulleys Assemblies is to be handed over to Executive Engineer (DBM) at 
DBM, KPD Section or as directed by Executive Engineer (DBM). Transportation from Swing 
Bridge site to DBM Section shall have to be arranged by contractor at his own cost and 
liability. Crane vessel would be provided free of cost by SMP Kolkata. However, prior 
intimation /requisition for the crane vessel shall have to be placed with Executive Engineer 
(DBM) well in advance.  
 

2. Fitting of New Ram-Cylinder Assemblies and Ram Crosshead-Pulley Assemblies along with 
Chain of Swing Bridge and commissioning of bridge is to be done by the contractor. After 
manufacturing, new Ram-Cylinder Assemblies and Ram Crosshead-Pulleys Assemblies is to 
be handed over to Executive Engineer (DBM) at DBM KPD Section. At the time of fitting of 
new Ram-Cylinder Assemblies and Ram Crosshead-Pulley Assemblies at Swing Bridge, 
transportation from DBM Section to Swing Bridge site shall have to be arranged by the 
contractor at his own cost and liability. Crane vessel would be provide free of cost by SMP, 
Kolkata. However, prior intimation/requisition for the same shall have to be placed with 
Executive Engineer (DBM) well in advance.  

 
Design, manufacture, supply, delivery and commissioning:     

3. Design, manufacture, supply, delivery and commissioning of 2 sets of new Ram, Cylinder and 
Ram Crosshead with Pulleys of Swing Bridge as per existing Main Ram Cylinder Assembly 
for operation of Bridge. Drawing bearing No. 4910/A  of the existing Ram and Crosshead 
with Pulley assembly is enclosed with the Tender Document. 
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Note: Cylinder Crossheads with Pulleys are not within the scope of supply. 
4.  It would be the absolute responsibility of the supplier to ensure fitment and mounting of the 

Ram Cylinder with the existing arrangement. The supplier should examine thoroughly the 
existing dimensions at site before manufacturing and supply the cylinder to ensure proper 
fitment and mounting, so that there arises no trouble for installation of the cylinder. 
 

5. Drawings (Hard copy and soft copy in CD/DVD form) of the newly manufactured Ram, 
Cylinder and Ram Crosshead with Pulleys of Swing Bridge and detailed drawing indicating 
dimensions, source of the seals used, etc. shall have to be submitted along with delivery to 
SMP, Kolkata. 

 
6. Working pressure of Ram Cylinder shall be 100 kg. per sq cm. and Test Pressure shall be 160 

kg. per sq cm. 
 

7. Specification of Main Hydraulic Cylinder and Ram: 
 

Hydraulic Cylinder: 
 

Quantity Type Bore Stroke 
Working 
Pressure 

Mounting Material 

2 No. Single Acting 378 mm 
 

1890 mm 
 

100 
kg/sq.cm. 

 

 
Horizontal 

 
ST-52 

 
 

Ram: 
          

Material : Rod Diameter : 
EN-19 370 mm 

 
Ram Seal Kit: 
 

M-Wiper  
(Material of 

Construction) 

Rod Seal 
(Material of 

Construction) 

Wearing  
(Material of 

Construction) 

Piston Seal  
(Material of 

Construction) 

 ‘O’- Ring  
(Material of 

Construction)  
 

Nitrile Rubber 
 

Polyurethane 
 

Phenolic Resin 
 

Bronze filled 
Teflon 

 
Nitrile 
Rubber 

 
 

 Pulleys: 
 
Dimension and material of construction of Pulleys will be as per Drawing No. 4910/A of the 
existing Ram and Crosshead with Pulley Assembly 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. Terms of Payment: 97% payment would be made after satisfactory trial run of the Swing 
Bridge and acceptance of the same by Executive Engineer, DBM or his authorized representative 
for commission of the bridge. The balance 3% would be retained as Security Deposit which 
would be released after successful completion of guarantee period. GST as applicable; would be 
payable extra at actual. 
 
2. Mode of Payment: All payment would be made through Electronic Clearing System (ECS). To 
facilitate payment through ECS, the tenderers will have to furnish the following information. The 
account shall have to be with a bank within the ECS zone prescribed by the RBI. 
       i)  Name of the bank with Code No. : 

ii) Name of the Centre   : 
iii) Name of the Branch with Code No. : 
iv) Bank Account No.   : 
v) Type of Account   : Saving/Current/Cash Credit (Strike 

                                                                  out whichever is not applicable) 
  vi). MICR Number                                :  
 
3. Completion period:  
 
(i). Design, manufacture, supply, delivery of 2 sets of new Hydraulic Ram Cylinder Assembly 
and Ram Crosshead with Pulleys for opening and closing hand operation of Swing Bridge shall 
have to be completed within 90 days from the date of placement of order letter.  
 
(ii). A separate 2 (two) days time would be given for carrying out the work as stated at Sl. No. 1 
and 2 of Scope of Work for each separate complete unit of Cylinder Assemblies. The period of 
any disruption/stoppage of work due to operational urgency of SMP, Kolkata, shall not be 
counted while calculating the completion period of work at Sl. No.1 and Sl. No. 2 of the Scope 
of Work. However, such disruption/stoppage of work shall be recorded in ‘Hindrance Register’, 
to be maintained by the contractor and to be countersigned by the representative of Executive 
Engineer, DBM. 
 
4. Liquidated Damage: In case the work is not completed within the stipulated completion 
period, liquidated damage @ ½ % per week subject to a maximum of 10% would be deducted 
from the bill.  
 
5. Security Deposit:  3% of the value of the billed amount would be kept deducted as Security 
Deposit and the same would be refunded without interest after expiry of Guarantee Period. 
 
6. Guarantee period: The entire work shall remain guaranteed for a period of 1 (one) year from 
the date of commissioning of the bridge. In the event of any breakdown/defect in any part of the 
newly supplied items being detected during the guarantee period, the contractor shall attend such 
breakdown within 12 hours of reporting from SMP, Kolkata’s side verbally or in any other form 
of communication and undertake the repair work at their own cost and liability and rectify the 
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same to the satisfaction of SMP, Kolkata. Such guarantee repair, if required, would have to be 
executed in the shortest time practicable. 
 
7. Tenderer should take actual relevant measurements of the machinery for design purpose and 
manufacture the above items so that there is no problem for installation and commissioning at 
the existing location of installation. Measurement should be taken from the existing items 
without dismantling the same. 
 
8. Material Test Certificate of all the items of manufacture under ‘Scope of Work’ from Govt. 
approved Test House shall have to be provided along with delivery. 
 
9. Pressure testing of the Ram Cylinder Assemblies will be inspected by Executive Engineer, 
DBM and/or his authorized representative. Arrangement for inspection at contractor’s 
workshop/SMP, Kolkata site shall be made by the contractor at his own cost. 
  
10.  During removing and refitting of cylinder, SMP, Kolkata would provide Crane Vessel free 
of cost. However, prior intimation /requisition to be placed with Executive Engineer, DBM well 
in advance. Any disruption/stoppage of work due to non availability of Crane Vessel shall not be 
counted while calculating the completion period. However, such disruption/stoppage of work has 
to be recorded in the Hindrance Register to be maintained by the contractor and shall have to be 
countersigned by Executive Engineer, DBM or his representative. Duty hours of Crane Vessel’s 
staff is between 8 AM to 4 PM i.e., total availability 8 hours in a day including its maneuvering 
from berth to berth. 
 
11. Preference to Make in India: The policy of the Govt. of India to encourage “Make in India” 
and promote manufacturing and production of goods and services in India as per the “Public 
Procurement (Preference to Make in India), Order 2017- Revision regarding”, circulated by the 
Department of Promotion of Industry and Internal Trade, Ministry of Commerce and Industry, 
Govt. of India vide Order No. P-45021/2/2017-PP (BE-II) dated 04.06.2020; subsequently 
revised vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020 will be applicable for this 
tender.  
 
12. Bidder from a country sharing land border with India: Any bidder from a country which 
shares land border with India will be eligible to bid as per the OM No. F6/18/2019-PPD dated 
23.07.2020 circulated by the Department of Expenditure (Public Procurement Division), 
Ministry of Finance, Govt. of India. 
 
13. Import from Prior Reference countries: Attention is invited to the provision contained in 
Ministry of Power, Govt. of India’s Order no. 25-11/06/2018-PG dated 02.07.2020 which reads 
that “Any import of equipment/components/parts from “prior reference” countries as specified or 
by persons owned by controlled by or subject to the jurisdiction or the directions of these prior 
reference countries will require prior permission of the Govt. of India.” It is hereby clarified that 
for the purpose of aforesaid stipulation, “prior reference” country means a country which shares 
a land border with India. Attention is further invited to Ministry of Power, Govt. of India’s Order 
no. 25-4/1/2019-PG-Part (1) dated 02.07.2020 wherein it is clarified that “Notwithstanding 
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above, if is further clarified that the restrictions related to “prior reference” countries will not 
apply in the following cases: 
 

(i). The bidders/imports from those countries (even if sharing a land border with India) to 
which the Government of India has extended lines of credit or in which the Government 
of India is engaged in development of projects. Updated lists of countries to which lines 
of credit have been extended or in which development projects are undertaken are given 
in the website of Ministry of External affairs. 
 
(ii). Bona fide procurements made through GeM without knowing the country of bidder 
till the date fixed by GeM for the purpose. 
 
(iii). Bona fide small procurements, made without knowing the country of bidder and 
 
(iv). In projects which receives international funding with the approval of the Department 
of Economic Affairs (DEA), Ministry of Finance, the procurement guidelines applicable 
to the project shall normally be followed.” 

   
14. Dock Permit: Dock permit for entering inside the Dock shall be provided by SMP against 
application for work pertaining to BOQ for the required number of days free of cost, against one-
time payment of Rs.5.00 per head for generating computerized identification or as may be 
revised during the pendency of the contract.  
 
15. The contractor shall at his own expenses reinstate and make good to the satisfaction of SMP, 
Kolkata and pay compensation for any injury, loss or damage accrued to any person, property or 
rights whatsoever including property and rights of SMP, Kolkata (or agents/ servants/ employees 
of SMP, Kolkata), the injury loss or damage arising out of or in any way in connection with the 
execution or purported execution of the contract and further the contractor shall indemnify SMP, 
Kolkata against all claims enforceable against SMP, Kolkata (or any agents/servants/employees 
of SMP, Kolkata) or which would be so enforceable against SMP, Kolkata where SMP, Kolkata 
is a private person, in respect of any such injury including injury resulting into death, loss or 
damage to any person whatsoever or property including all claims which may arise. 
 
16. Risk Purchase: Any non-performance on the part of the contractor or on the part of his sub-
contractor(s) due to industrial relation problems, non-supply of materials etc., shall debar the 
contractor from getting payment. SMP, Kolkata reserves the right to get the work done through 
any other agency or departmentally and the difference of cost shall be borne by the contractor 
under risk purchase. 

 
(i)  Amicable settlement: If any dispute or difference or claims of any kind arises between 
the Contractor and SMP, Kolkata in connection with interpretation or application of any 
terms and conditions or any matter or thing in any way connected with or in connection 
with or arising out of the contract, or the rights, duties or liabilities of the parties under 
the contract, then the parties shall meet together promptly at the requests of any party in 
an effort to resolve such dispute, difference or claim by discussions between them. 
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(ii)  Arbitration: In addition to what has been stated in this tender document on this issue, 
the following may be noted by the tenderer:  

 
(a) Arbitrators: Failing amicable settlement, the dispute or differences or claims as 
the case may be, shall be finally settled by binding arbitration under the 
Arbitration and Conciliation Act, 1996 including all amendments thereof. The 
arbitration shall be by a panel of three Arbitrators, one to be appointed by each 
party and the third to be appointed by the two arbitrators appointed by the parties. 
A party requiring arbitration shall appoint an Arbitrator in writing, inform the 
other party about such appointment and call upon the other party to appoint its 
Arbitrator and inform the party initiating such arbitration within 60 days. If the 
other party fails to appoint its Arbitrator, the party (initiating such arbitration) 
appointing Arbitrator shall take step in accordance with Arbitration and 
Conciliation Act, 1996, including any amendment thereof. 
(b) Place of Arbitration: The place/jurisdiction of arbitration shall be in Kolkata, 
West Bengal, India. 

 
17. Any insurance coverage shall have to be arranged by the contractor at his own cost & 
liability. 
 
18.  Personal Protective Equipment: Personnel deployed by you should have Personal Protective 
Equipment as would be necessary for the given working condition. 
 
19. Water and toilet facility as available in the dock area shall be extended to the contractor free 
of cost. 
 
20. Electricity if required will be provided by SMP, Kolkata on chargeable basis. 
 
21. Transportation:  All transportation charges shall be borne by the Contractor. 

 
22. All other terms and condition not mentioned separately would be governed by SMP’s 
General Conditions of Contract Forms and Agreement as enclosed at ANNEXE-F, with this 
Tender Document. 
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BILL OF QUANTITIES 
                                                      

Design, manufacture, supply, delivery, installation and commissioning of 2 sets of new hydraulic ram cylinder assembly 
and Ram Crosshead with Pulleys for opening and closing hand operation of Swing Bridge, KDS, SMP, Kolkata 

 

Sl. No. Item Description Quantity 
Unit price inclusive of all 
taxes and duties and other 
charges, excepting GST. 

Total price inclusive of all 
taxes and duties and other 
charges excepting GST. 

 (i) (ii) (iii) (iv) = [(ii) x (iii) 

1. 

Design, manufacture, supply, delivery, of 2 sets 
of new Hydraulic Ram Cylinder Assembly and 
Ram Crosshead with Pulleys as per the Scope of 
Work. 

2 sets 

 

Rs…………….L.S. 

 

Rs………………….L.S. 

2. 

Removing of defective existing Ram-Cylinder 
Assemblies and Ram Crosshead-Pulley 
Assemblies along with Chain of Swing Bridge. 

2 sets 

 

Rs…………….L.S. 

 

Rs…………….L.S. 

 

3. 

Fitting of new Ram-Cylinder Assemblies and 
Ram Crosshead-Pulley Assemblies along with 
Chain of Swing Bridge and commissioning of 
Swing Bridge. 

2 sets 

 

 

Rs…………….L.S. 

 

 

 

Rs…………….L.S. 

 

 

 
Grand Total Rs…………………. 
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ANNEXE – A 
Covering Letter for submission of Tender 

 
(On official Letterhead of the bidder) 

 
Ref. No:…………                             Date: …………. 
 
 
The Chief Mechanical Engineer,  
Syama Prasad Mookerjee Port, Kolkata, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 
 
Dear Sir, 
 
 We, ………………………………………………………..(Name of Tenderer) having 
examined the Tender Document and understood its contents, hereby submit our Tender for  
……………………………………………………and confirm that we unconditionally accept 
all the terms and conditions of the same including the Addendum (if issued).  
 
2. All information and proofs provided in the Tender including Addendum and in the 
Appendices are true and correct and all documents accompanying such tender are true copies 
of their respective originals.  
 
3. We shall make available to Syama Prasad Mookerjee Port, Kolkata, any additional 
information it may find necessary or require to supplement or authenticate the Tender. 
 
4.  We, ………………………………………………(Name of Tenderer) hereby 
undertake that we will abide by the decisions of Syama Prasad Mookerjee Port, Kolkata, in 
the matter of examination, evaluation and selection of  Successful Tenderer and shall refrain 
from challenging or questioning any decision taken by Syama Prasad Mookerjee Port, 
Kolkata, in this regard. We further acknowledge the right of Syama Prasad Mookerjee Port, 
Kolkata, to reject our tender without assigning any reason or otherwise and hereby waive our 
right to challenge the same on any account whatsoever. 
 
5.  We also certify the following: 
 
(a) We have not been banned/debarred/delisted by the Central/State Govt. or any entity 
controlled by them or any other legal authority from participating in any 
Tender/Contract/Agreement of whatever kind  
 
(b) We have also not been expelled from any project or contract nor have had any 
contract terminated for breach in the last 3 years ending on the date of opening of the techno 
commercial part of the tender. 
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6.  We declare that: 
 
(a) We have examined and have no reservations to the Tender Document, including the 
Addendum, if any, issued by Syama Prasad Mookerjee Port, Kolkata, thereon.  
 
(b) We hereby certify that we have taken steps to ensure that no person acting for us or on 
our behalf will engage in any corrupt, fraudulent or coercive practices to influence the 
evaluation process of the tender.  
 
7. We understand that Syama Prasad Mookerjee Port, Kolkata, reserves the right to 
accept or reject any tender and to annul the tendering process and reject all tenders at any 
time without any liability or any obligation for such acceptance, rejection or annulment 
without assigning any reason thereof. 
 
Thanking you, 
                                                                                                   Yours faithfully, 
                                                                                                   
                                     Signature of Power of Attorney Holder(s)………………………….. 
                                                                  
                                                                          Name: ……………………………………. 
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ANNEXE-B 

Profile of the Tenderer 
 
Name : …………………………………………………………………………… 
 
                  

Country of incorporation  
Address of the corporate headquarters and 
its branch office(s), if any in India 

 

Date of incorporation and commencement of 
business 

 

 
Brief description of the Company including details of its main lines of business and proposed 
role and responsibilities in connection with implementation of the tender. 
 

 
 
 

 
 
Details of individual(s) of the tenderer who will serve as the point of contact/      
communication with Syama Prasad Mookerjee Port, Kolkata.. 
 

Name  
Designation  
Company  
Address  
Telephone no (Land line and 
mobile) 

 

E-Mail Address  
Fax Number  

 
Details of Authorized Signatory of the tenderer: 
 

Name  
Designation  
Company  
Address  
Telephone no (Land line and 
mobile) 

 

E-Mail Address  
Fax Number  
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ANNEXE- C 
 

Pro-forma of Affidavit for exemption from ESI ACT 
(On Non-Judicial Stamp Paper of worth Rs.10/-) 

 
BEFORE THE 1st CLASS JUDICIAL MAGISTRATE AT 

 
AFFIDAVIT 

 
 
I………………… son of…………….…………aged about……..years, by 

faith………………by occupation ……………., residing at …………………., do hereby 

solemnly affirm and declare as follows:   

 
THAT I am the proprietor/partner of …...………… having office 

at……………………………… and carrying on business on the said name and style. (In case 

the above Deponent is an enlisted Contractor at Syama Prasad Mookerjee Port, Kolkata, the 

same should be mentioned in the affidavit).  

 
THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I. 

Registration.  

 
THAT the present affidavit is to be filed before the Syama Prasad Mookerjee Port, Kolkata, 

as per the Clause No. …………. of the Tender No. ………………………………… issued 

by the Syama Prasad Mookerjee Port, Kolkata, in respect of the work (the work is to be 

mentioned).   

 

THAT the statements made above are all true to the best of my knowledge and belief.   
 
        
                                                                                  DEPONENT 
Identified by me.   
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ANNEXE- D 
Indemnity Bond for exemption under ESI ACT 

 
(On the Rupees Fifty Non-Judicial Stamp Paper of worth 50/-) 

 
 BY THIS BOND I, Shri/Smt. ……………………………………….…., son of 
Shri/Smt. ……………………………………. residing at ….………….................................... 
by occupation ……………………….. the Partner /Proprietor /Director, having office at 
………………….……………….…, am a tenderer under Mechanical and Electrical 
Engineering Department, Syama Prasad Mookerjee Port, Kolkata, (A Statutory Body under 
MPT Act, 1963).  
 
2. WHEREAS, the said Syama Prasad Mookerjee Port, Kolkata,had asked the every 
tenderer, who is not covered under E.S.I. Act or exempted to furnish an Indemnity Bond in 
favour of Mechanical and Electrical Engineering Department, Syama Prasad Mookerjee Port, 
Kolkata, 
against all damages and accidents to the Labourer/Tenderer/Contractor.  
 
3.  NOW THIS BOND OF INDEMNITY WITNESSETH THAT the Tenderer/Contractor 
named herein above shall indemnify the Syama Prasad Mookerjee Port, Kolkata, against all 
damages and accidents occurring to the Labourers of the Tenderer/Contractor as demanded 
by the Syama Prasad Mookerjee Port, Kolkata, and which shall be legal an/or claimed by the 
Syama Prasad Mookerjee Port, Kolkata, during the execution of the work stated in the e-
tender No. …………………………………. of ……………… 
 
4.  AND the Contractor hereunder agrees to indemnify and at all times keep indemnified the 
Syama Prasad Mookerjee Port, Kolkata, and its administrator and representative and also all 
such possible claim or demand for damages and accidents. 
 
IN WITNESS WHEREOF I,…………………………………the Partner/ Proprietor/ 
Director……..………………………………. hereto set and seal this the……….day 
of………..………in the year …………at …………………….  
                                                                                    
                                                                                                (Signature of the Indemnifier) 
Surety-I:  
Signature:…………………………  
Name :……………………………. 
Address : …………………………. 
 
Surety-II:      
Signature: ………………………… 
Name : ……………………………. 
Address : …………………………. 
 
Witnesses :  
Signature: ……………………….. 
Name: ……………………………. 
Address:………………………….. 
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ANNEXE- E 
 

Undertaking in lieu of submission of signed copy of the Tender Document in full 
 

(On official Letterhead) 
 

Ref. No…………                        Date …………….. 

 

The Chief Mechanical Engineer,  
Syama Prasad Mookerjee Port, Kolkata, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

Dear Sir, 

 

We, ………………………………………………………..(Name of Tenderer) have 

fully read and understood the entire Tender Document, GCC, and Addenda, if any, 

downloaded from under the instant e-tender and no other source, and will comply to the said 

document, GCC and Addenda. 

  

We are submitting this undertaking in lieu of submission of signed copy of the full 

tender document. 

 

    Yours faithfully, 

 

                                                Signature of Power of Attorney Holder(s):…………………. 

                                                                         Name: …………………………………….. 
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ANNEXE-F 
GENERAL CONDITIONS OF CONTRACT 

(FORMS AND AGREEMENTS) 
 

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 
OF 

THE 6TH MEETING HELD ON 27TH MAY, 1993. 
(Copy of Booklet Published on May, 1993) 

 
1. DEFINITIONS 
 

1.0. In the contract, as her-in-after defined, the following words and expressions shall 
have the meaning here-in assigned to them, except where the context otherwise required. 
1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for      the Port of 

Kolkata, a body corporate under Section 3 of the Major Port Trust Act, 1963, 
including their successors, representatives and assigns. 

1.2. "Chairman" means the Chairman of the Board and includes the person appointed to 
act in his place under Sections 14 and 14A of the Major Port Trusts Act, 1963. 

1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer 
has been accepted by the Trustees and includes the Contractor's representative’s 
heirs, successor and assigns, if any permitted by the Board / Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  
includes the Chief Engineer, the Chief Mechanical Engineer, the Senior Executive 
Engineer the Chief Hydraulic Engineer, the Deputy Chief Engineer, the Deputy 
Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager 
(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy 
Manager ( Infrastructure & Civic Facilities) and the Deputy Manager (Plant & 
Equipment), or other official as may be appointed from time to time by the employer, 
with written notification to the Contractor, to act as Engineer for the purpose of the 
contract, in place of the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the 
Engineer or any other official appointed from time to time by the Engineer to 
perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and 
includes authorized "Extra Works" and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about 
the execution, completion or maintenance of the works and includes (without thereby 
limiting the foregoing definitions) all temporary erections, scaffolding, ladders, 
timbering, soaking vats, site offices, cement and other god owns, platforms and bins 
for stacking building materials, gantries, temporary tracks and roads, temporary 
culverts and mixing platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the 
Contract which were not specifically and separately included in the schedule of items 
of works (i.e., Bills of Quantities) of the tender. "Excess Works" means the required 
quantities of work in excess of the provision made against any item of the Bill of 
Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's 
Specifications (latest revisions) for materials and workmanship unless stated 
otherwise in the Tender. 
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1.10. "Drawings" means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the Engineer and such 
other drawings as may from time to time be furnished or approved in writing by the 
Engineer. 

1.11. "Contract" means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender/ Offer, the 
letter of acceptance of the Tender/Offer, the Contract Agreement if separately 
entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at 
their discretion. 

1.12. "Constructional Plant" means all appliances or things of whatsoever nature 
required in or about the execution, completion or maintenance of the works or 
temporary works and includes (without thereby limiting the foregoing definition) all 
machinery and tools but does not include materials or other things intended to form 
or forming part of the permanent work. 

1.13. "Site" means the land and other places, on, under, in or through which the 
works are to be executed or carried out and any other lands or places provided by the 
Trustees for the purpose of the Contract. 

1.14. "Contract Price" means the sum named in the letter of acceptance of the 
Tender/ Offer of the Contractor, subject to such additions thereto and deduction there 
from as may be made by the Engineer under the provisions here-in-after contained. 

1.15. "Month" means English Calendar Month. 
1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of 

foreign enemies, hostilities (whether war be declared or not) Civil War, rebellion, 
revolution, insurrection or military or usurped power or use or occupation by the 
Trustees of any portion of the works in respect of which a certificate of completion 
has been issued (all of which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa 
where the context so required. 

1.18. The headings and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include 
overhead costs of the contractor, whether on or off the site. 

 
2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 

2.1. The Contractor shall execute, complete and maintain the works in terms of the 
contract to the entire satisfaction of the Engineer and shall comply with the 
Engineer's direction on any matter whatsoever. 

2.2. The Contractor shall take instructions from the Engineer and subject to limitation of 
Clause 2.5 herein, from the Engineer's Representative 

2.3. The Engineer shall have full power and authority 
(a) to supply to the contractor from time to time during the progress of the works 

such further drawings and instructions as shall be necessary for the purpose of 
proper and adequate execution and maintenance of the works and the contractor 
shall carry out and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to 
inspect the work at any time. 

(c) to order for any variation, alternation and modification of the work and for extra 
 works. 
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(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first 

referee. 
(f) to grant extension of completion time. 

2.4. The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in 

connection  with the work. 
(c) have power to disapprove and material and workmanship not in accordance 

with the contract and the contractor shall comply with his direction in this 
regard. 

(d) take measurements of work done by the contractor for the purpose of payment 
or otherwise. 

(e) order demolition of defectively done work for its reconstruction all by the 
Contactor at his own expense, 

(f) have powers to issue alteration order not implying modification design and     
extension of completion time of the work and 

(g) have such other powers and authorities vested in the Engineer, which have 
been delegated to him in writing by the Engineer under intimation to the 
Contractor. 

2.5. Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 

2.6. Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall 

not prejudice the power of the Engineer thereafter to disapprove such work or   
 materials  and to order the pulling down, removal, braking-up thereof and re-
 construction at the contractor's cost and the contractor shall have no claim to 
 compensation for the loss sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer's Representative, he shall be entitled to refer the matter to the Engineer 
who shall thereupon confirm, reverse or vary such decision. 

(c)    Any written instructions or written approval given by the Engineer's 
Representative to the contractor, within the terms of delegation of power and 
authority vested in Engineer to his Representative in writing shall bind the 
contractor and the Trustees as though it had been given by the Engineer, who 
may from time to time make   such delegation. Contractor and the Trustees as 
though it had been given by the Engineer, who may from time to time, make such 
delegation. 

 
3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender / offer be deemed 
to have inspected and examined the site, fully consider all factors, risks and 
contingencies, which will have direct and in direct impact on his expenses and profit 
from the work and shall be specifically deemed to have taken the following aspects 
into consideration: 

(a) The form and nature of the site and its surroundings including their sub-
surface,  hydrological, tidal and climate conditions, the means of access to the 
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site and all  other local conditions including the likely charges and costs for 
temporary way- leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and 
the quality, quantity and availability of the required materials and labour for 
the work and the need to execute the work to the entire satisfaction of the 
Engineer, ad also by complying with the General and Special Conditions of 
Contract. 

(c) The accommodation required for the workmen and site office, mobilization 
demobilization and storage of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and 
execution of work, and source and availability of electrical power, all of 
Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, 
ordinances and law together with the rules made there under, the rules, 
regulations and bye-laws of public bodies or any local or other authority by 
the Contractor, keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor's failure in such 
compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal 
instrument including Bank Guarantees and Indemnity Bonds. 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, 
unless stipulated otherwise in the Notice-Inviting the Tender and shall be faultless in 
figures and free from erasing. Corrections, if any, shall only be made by scoring out 
and initialling of the revised figure. 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender or 
subsequently, shall disclose the names of their owners/partners/Share Holders at the 
required points of time. The failure in this regard shall be treated as a breach and a 
contract, if entered into, shall be liable to be cancelled. 

 
3.4.  

(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender 
must be submitted with Earnest Money of the amount calculated as per the 
following scale. 

 
Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 
materials of equipment only 

Up to 
Rs.1,00,000/- 

5% of the estimated 
value of work 

1% of the estimated value 
of work. 

Over 
Rs. 1,00,000/- 

2% of the estimated 
value of work subject to 
a maximum of 
Rs.20,000/- and 
minimum of Rs. 5,000/- 

1/2% of the estimated value 
of work subject to a 
maximum of Rs. 10,000/- 
and minimum of Rs. 1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's 

Cheque of any Kolkata Branch of a Nationalized Bank of India drawn in favour of 
Kolkata Port Trust or in the form of an "Kolkata Port Trust" and payable at 
Kolkata / Haldia Holding as the case may be and the receipt granted there for be 
kept attached to the Tender / offer in the Sealed Cover. 
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(c) Earnest Money of un-accepted tender shall be refunded without any interest 

through A/c. Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed 

Security with the Trustees FA & CAO / Manager (Finance) according to his Class 
of Registration, shall be exempt from depositing the Earnest Money, as per the 
following scale: 

 
 
 
 

(i)    

Tender submitted without requisite Earnest Money may be liable to rejection. 
(ii)   If before expiry of he validity period of his Tender / offer, the tender amends 
his  quoted rates or tender/ offer making them unacceptable to the Trustees and / 
or  withdraws his tender / offer, the Earnest Money deposited shall be liable to 
forfeiture of the option of the Trustees. 
 

(e) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as 
part of the Security Deposit, for which a separate Treasury Receipt shall be issued 
to the Contractor after cancellation of the previous Receipt of Earnest Money. 

 
(f) Balance security for works contract shall be recovered by deduction from all 

progressive Bill (including final Bill, if necessary) @ 10% of the gross value of 
work in each such bill, so that the total recovery may not exceed the quantum 
computed as per the under noted percentages of the total value of work actually 
done up to the stage of completion. 

 
Value of Work % of Security 

Deposit for works 
contract 

% of Security Deposit for 
Contract of supplying 
materials and equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing 
more than 
Rs.10,00,000/- and 
up to 
Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7½% 
on the balance 

1% on first Rs.10,00,000/- 
½% on the balance 

For works costing 
more than 
Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7 ½% 
on next 
Rs.10,00,000/-+ 5% 
on the balance 

1% on first Rs.10,00,000/-

+1/2% on next Rs.10,00,000/-

+ ¼% on the  balance 

 

Class of 
Registration 

Amount of Fixed 
Security 

Financial limit of each tender 

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/- 

B Rs.  5,000/- 
 

Any tender priced up to Rs.1,00,000/-  

C Rs.  2.500/- 
 

Any tender priced up to Rs. 50,000/- 
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(g) Balance Security for Contract of supplying materials and equipment computed in 
terms of the percentages given above, shall have to be deposited with the trustees' 
Treasurer in advance and within 30 days from the date of placement of supply 
order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn 
in favour of Kolkata Port Trust and payable at Kolkata / Haldia, as the case may 
be. 

(h) No interest shall be paid by the trustees to the Tenderer / Contractor on the 
amount of Earnest Money / Security Deposit held by the Trustees, at any stage. 

3.5.  
(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 
hereinafter and subject to deduction, if any, under the provision of Sub-Clause 
3.5(ii) herein below. If, however, the contract provides for any maintenance 
period, 50% of the Security Deposit may be refunded against any of the Treasury 
Receipt for that amount on expiry of half of the maintenance period and the 
balance deposit on the said maintenance period and after the Engineer has 
certified the final completion of work in form G.C.2 and the Contractor has 
submitted his "No Claim" Certificate in form G.C.3. 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option 
of the Trustees, if the Contractor fails to carry out the work or to perform/observe 
any of the conditions of the contract. The Trustees shall also be at liberty to 
deduct any of their dues from the Security Deposit, fixed Security, Earnest Money 
or from any sum due or to become due to the Contractor under any other contract. 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to 
submit to the Engineer a performance Bond in the form of an irrevocable guarantee 
from Kolkata/Haldia Branch, as the case may be, of any Nationalized Bank of India 
in the proforma annexed hereto and for the sum and period as mentioned in the letter 
of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the contract shall be liable to be terminated and the Earnest Money are liable 
to forfeiture; all at discretion of the Engineer. The cost of obtaining this or any other 
Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne 
by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such bank guarantee, failing which and for non-fulfillment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

 
 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
 

4.1.  
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only 

within      the jurisdiction of the High Court at Kolkata, India, including the 
following Act: 

1. The Indian Contract Act, 1872. 
2. The Major Port Trust, Act, 1963. 
3. The Workmen's Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act, 1970. 
6. The Dock Workers' Act, 1948. 
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7. The Indian Arbitration Act (1940) (in the case of a definite arbitration 
Agreement   only). 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer 
or his representative, the Contractor shall, at his own expense, enter into and execute 
a Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed the other documents referred to in the definition of 
the term "Contract" here-in-before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of 
one another. Should there be any discrepancy, ambiguity, omission or error in the 
various contract documents, the Engineer shall have the power to correct the same 
and his decision shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the properly of 
the Trustees and hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work. if not torn or mutilated on being regularly 
used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress 
drawings required by him or necessary for the proper execution of the works and 
shall, when required, furnish copies of the same free of cost to the Engineer for his 
information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract 
or any part thereof without the written permission of the engineer. Even if such 
permission be granted, the Contractor shall remain responsible (a) for the acts, 
defaults and neglect of any sub-contractor, his agents servants or workmen as fully as 
if these were the acts, defaults or neglects of the Contractor himself or his agents, 
servants or workmen, and (b) for his full and entire responsibility of the contract and 
for active superintendence of the works by him despite being sublet, provided always 
that the provision of labourers on a "piece rate" basis shall not be deemed to be 
subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his 
Tender / Offer all his cost for supplying and providing all constructional plant, 
temporary work, materials both for temporary and permanent works, labour 
including supervision thereof transporting to and from the site and in and about the 
work, including loading, unloading, fencing, watching, lighting, payment of fees. 
faxes and duties to the appropriate authorities and other things of every kind required 
for the construction, erection, completion and maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all 
site operations and methods of construction, even if any prior approval thereto has 
been taken from the Engineer or his Representative. The Contractor shall not be 
responsible for the correctness of the design or specification of the Temporary and 
Permanent works formulated by the Engineer; but the contractor shall be fully 
responsible for the correct implementation thereof as also for any design and 
specification prepared / proposed / used by the Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment labour, materials and temporary works. The submission to and/ or any 
approval by the Engineer or his Representative to any such programme or particulars, 
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shall not relieve the Contractor of any of his obligations under the contract. If for any 
reason the contractor be unable to adhere to his earlier programme, he shall submit 
his revised programme for completion of work within the stipulated time whenever 
asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
Representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his Representative 
in writing shall be binding upon the Contractor subject to limitation in clause 2.5 
hereof. The Contractor shall inform the Engineer or his Representative in writing 
about such representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, 
careful and experienced persons and the Engineer shall be at liberty to direct the 
Contractor to stop deployment of any of his staff, workmen or official at site and the 
Contractor shall within 48 hours comply with such instruction without any demur, 
whenever the Engineer shall feel that the deployment of the person concerned will 
not be conducive to the proper and timely completion of the work. 

4.12. The Contractor shall be responsible for the true and proper setting-out of the 
works in relation to reference points/lines/levels given by the Engineer in writing. 
The checking of any setting-out or of any alignment or level by the Engineer or his 
Representative shall not in any way relieve the contractor of his responsibility for the 
correctness thereof and he shall fully provide, protect and preserve all stakes, 
templates, bench marks, sight rails, pegs, level marks, profile marks and other things 
used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate 
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility 
for the care thereof. Save for the excepted risks, any damage, loss or injury to the 
work or any part there of shall be made good by the Contractor at his down cost as 
per instruction and to the satisfaction of the Engineer, failing which the Engineer or 
his Representative may cause the same to be made good by any other agency and the 
expenses incurred and certified by the Engineer, shall be recoverable from the 
Contractor in whatever manner the Engineer shall deem proper. This Clause will not 
apply to that part of the work, which might have been taken over by the Trustees on 
partial completion of the work and in such case the Contractor's obligation will be 
limited to repairs and replacement for manufacturing or construction defects during 
the Maintenance period (Guarantee Period) as per the directions of the Engineer as 
also for defects/ damages if any caused to the work by the Contractor during such 
repairs and replacement in the maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions 
in regard to the personnel or structure or services or properties belonging to the 
Trustees or not, which may be interfered with or affected or disturbed or endangered 
and shall indemnify and keep indemnified the Trustees against claim for injury, loss 
or damage caused by the Contractor in connection with the execution and 
maintenance of the work to the aforesaid properties, structures and services and/ or to 
any person including the Contractor's workmen. Cost of Insurance Cover, if any, 
taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise 
stipulated in the Contract. 

4.15. The Contractor shall immediately inform the Engineer's Representative if any 
fossil, coins, articles of value or antiquity and structures and other remains or things 
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of geological or archaeological importance be discovered at site which shall remain 
the property of the Trustees and protect them from being damaged by his workmen 
and arrange for disposal of them at the Trustees expense as per the instruction of the 
Engineer's Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all 
claims, demands, actions and proceedings and all costs arising there from on account 
of: 

(a) Infringement of any patent right, design, trade-mark, or name or other 
protected   right, in  connection with the works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 
compensation,      if any, for getting all materials and equipment required for the 
work. 

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of 
Public or   Private road, railway tracks, footpaths, crane tracks, waterways, 
quays and other  properties  belonging to the Trustees or any other person. 

(d) Damage / injury caused to any highway and bridge on account of the 
movement of     Contractor's plants and materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other 
structure      related to waterway, in transporting contractor's plants and 
materials. 

(f) The Contractor's default in affording all reasonable facilities and 
accommodation as  per the direction of the Engineer or his Representative to 
the workmen of the Trustees  and other agencies employed by or with the 
permission and / or knowledge of the  Trustees on or near the site of work. 

4.17. Debris and materials, if obtained by demolishing any properly, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the 
following: 

 
(a) Keeping the site free of unnecessary obstruction and removal from site of 

constructional      plant wreckage, rubbish, surplus earth or temporary works no 
longer required. 

(b) Cleaning and removal from site all the surplus materials of every kind to leave 
the site     clean and tidy after completion of the work, without which payment 
against final bill      may be liable to be withheld. 

(c) Precautionary measures to secure efficient protection of Docks, the River 
Hooghly and    other waterways against pollution of whatever nature during 
execution and maintenance     of the works, and to prevent rubbish, refuse and 
other materials from being thrown into     the water by the Contractor’s men or 
those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or 
otherwise      including payment for their wages, transport, accommodation, 
medical and all other      statutory benefits and entry permits, wherever 
necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata 
Municipal Corporation or other local authority or the Engineer or his 
Representative, for preventing     (i) spread of any infectious disease like 
smallpox, cholera, plague or malaria by taking    effective actions for 
destruction of rats, mice, vermin, mosquitoes etc. and by maintaining 
    healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, 
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Narcotics,     Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous 
or disorderly conduct of     the Contractor’s or his Sub-Contractor’s workmen, 
(iv) deployment of workmen of age     less than 16 years. 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have 
been duly served on or received by the Contractor, if the same is posted or sent by 
hand to the address given in the tender or to the Contractor’s Site Office or in case of 
Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or 
to the Registered Office of the Contractor. The time mentioned in these conditions 
for doing any act after direction or notice shall be reckoned from the time of such 
posting or dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm 
supplying plant, materials, and equipment shall not publish or caused to be published 
any photographs or description of the works without the prior authority of the 
Engineer in writing. 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, 
render all reasonable facilities and Co-operation as per direction of the Engineer or 
his representative to any other Contractor engaged by the Trustees and their 
workmen, to the Trustees’ own staff and to the men of other Public Body on or near 
the site of work and in default, the contractor shall be liable to the trustees for any 
delay or expense incurred by reason of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of 
hindrance for any maritime traffic or surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the 
site by the contractor, shall be deemed to be the property of the Trustees who will 
have a lien on the same until the satisfactory completion of the work and shall only 
be removed from the site in part or in full with the written permission of the Engineer 
or his Representative. 

 
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 
 

5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s 
letter informing acceptance of the Contractor’s tender / offer by the Trustees o within 
such preliminary time as mentioned by the contractor in the Form of Tender or the 
time accepted by the Trustees. The contractor shall then proceed with the work with 
due expedition and without delay, except as may be expressly sanctioned or ordered 
by the Engineer or his Representatives, time being deemed the essence of the 
contract on the part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to 
which the Engineer’s Representative may send communications and instructions for 
use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has 
been taken, the contractor shall not execute the work beyond the working hours 
observed by the Engineer’s Representative and on Sundays and Holidays observed in 
the trustees system, except in so far as it becomes essential on account of tidal work 
or for safety of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at his own expense shall 
work by day and by night and on Sundays and Public Holidays. Any failure of the 
Engineer or his Representative to pass such an order shall not relieve the contractor 
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from any of his obligations. The Engineer’s decision in this regard shall be final, 
binding and conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall 
be procured and supplied by the contractor with the approval of the Engineer or his 
Representative and subject to subsequent testing as may be required by the Engineer 
or his Representative. The engineer shall exercise his sole discretion to accept any 
such materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of 
measurement shall be in accordance with the relevant Codes (Latest Revision) of the 
Bureau of Indian Standards and the written instructions of the Engineer or his 
Representative. Where no specific reference is available in the contract, the materials 
and workmanship shall be of the best of their respective kinds to the satisfaction of 
the Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his 
Representative, whenever required to do so, all at the contractor’s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the 
Engineer or his representative in respect of materials and workmanship deployed on 
the work shall be borne by the contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance 
with the contract, the following conditions shall apply: 

(a) The contractor shall, at his own expense, arrange for transporting the materials 
from the      Trustees’ Stores, watching, storing and keeping them in his safe 
custody, furnishing of       statement of consumption thereof in the manner 
required by the Engineer or his       representative, return of surplus and empty 
container to the Trustees’ Stores as per the      direction of the Engineer or his 
Representative. 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain 
solely      responsible for any such materials issued to him and for any loss or 
damage thereof for      any reason other then “Excepted Risks”, the contractor 
shall compensate the Trustees’ in      the manner decided by the Engineer and 
shall at no stage remove or cause to be removed      any such material from the 
site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance 
with the      rate of progress of work, but, except for grant of suitable extension 
of completion time of      work as decided by the Engineer, the contractor shall 
not be entitled to any other      compensation, monetary or otherwise, for any 
delay in the supply of Trustees’ materials      to him. The Contractor shall, 
however communicate his requirement of such materials to      the Engineer from 
time to time. 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials 
issued to      the contactor shall be recovered from the Contractor’s bills and / 
any of his other dues.   Progressively according to the consumption thereof on 
the work and / or in the manner   decided by the Engineer or his Representative 
and at the rate / stipulated in the contract.  These rates shall only be considered 
by the contractor in the preparation of his tender /      offer and these will form 
the basis of escalation / variation, if in future the contractor is      required to 
procure and provide any such material on the written order of the Engineer 
 consequent on the Trustees’ failure to effect timely supply thereof. 

(e) If the Engineer decides that due to the contractor’s negligence, and of the 
Trustees’    materials issued to the contractor has been – (i) last or damaged, (ii) 
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consumed in excess      of requirement, and (iii) wasted by the contractor in 
excess of normal wastage, then the      value thereof shall be recovered from the 
contractor’s bills or from any of his other dues,      after adding 19 ¼% extra 
over the higher one of the followings— 

1. The issue rate of the materials at the Trustees’ Stores, and 
2. The market price of the material on the date of issue as would be 

determined by the   Engineer. 
5.9. The Engineer or his Representative shall have the power to inspect any material and 

work at any time and to order at any time – (i) for removal from the site of any 
material   which in his opinion is not in accordance with the contract or the 
instruction of the Engineer or his Representative, (ii) for the substitution of the 
proper and suitable materials, or (iii) the removal and proper re-execution of any 
work, which in respect of material and workmanship is not in accordance with the 
contract or the instructions of the Engineer. The contractor shall comply with such 
order at his own expense- and within the time specified in the order. If the contractor 
falls to comply, the Engineer shall be at liberty to dispose and such materials and re-
do any work in the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a written prior 
notice of 7 days. 

5.10. No work shall be covered up and put out of view by the contractor without 
approval of the Engineer or his Representative and whenever required by him the 
contractor shall uncover any part or parts of the work or make openings in or through 
the same as may be directed by the Engineer or his Representative from time to time 
and shall reinstate or make good those part of works thus affected to the satisfaction 
of the Engineer, all at the cost of the contractor.  The Trustees shall reimburse such 
cost as determined by the Engineer, if the initial covering up was with prior written 
order of the Engineer or his Representative. 

5.11. On a written order of the Engineer or his Representative the contractor shall 
delay or suspend the progress of the work till such time the written order to resume 
the execution is received by him.  During such suspension the contractor shall protect 
and secure the work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the Trustees, 
unless such suspension is 

(i). Otherwise provide for in the contract, or 
(ii). Necessary by reason of some default on the part of the Contractor, or 
(iii). Necessary by reason of climatic conditions on the site, or 
(iv). Necessary for proper execution of the works or for the safety of the 
works or any   part thereof.  The Engineer shall settle and determine such 
extra payment and / or   Extension of completion time to be allowed to the 
contractor, as shall, in the opinion   of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require 
the whole of the work tendered for, the Engineer shall notify the same to the 
contractor in writing and the contractor shall stop further works in compliance of the 
same. The Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on account of curtailment 
of the originally intended work by reason of alteration made by the Engineer in the 
original specifications, drawings, designs and instruction. 

5.12. When the whole of the work has been completed to the satisfaction of the 
Engineer and has passed any final test prescribed in the contract, the contractor shall, 
within 21 days of submission of his application to the Engineer be entitled to receive 
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from him a certificate for completion of work in Form G.C.1 annexed hereto. If any 
part of the total work having been completed to the satisfaction of the Engineer, be 
takeover and / or used by the Trustees the Contractor shall on application be entitled 
to partial completion certificate in the Form of G.C.1 indicating the portion of the 
work covered by it, so that the Contractor’s liability during maintenance period of the 
contract, if any, shall commence from the date mentioned in such certificate so far as 
the completed portion of the work is concerned. 

6. TERMS OF PAYMENT: 
 

6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the 
work till final and satisfactory completion thereof and until a certificate of final 
completion in Form G.C.2 has been given by the Engineer.  On account payments, if 
any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere 
advances, which shall stand recoverable in full or in part, if the Engineer so decides 
in the context of Contractor’s unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual 
work done, as recorded in the Trustees’ measurement books and at accepted tendered 
or at agreed rates, as the case may be except as otherwise provided in the contract 
and when the Engineer decided any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially 
stipulated completion period of 4 months or more, on account payments may be 
made at the discretion of the Engineer or his Representative at intervals deemed 
suitable and justified by him. Provided always that, subject to execution of work of 
substantial value in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, which shall 
ordinarily not be less than 1 month in between two payments for on account bill and / 
or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s 
Representative and entered in the Trustees’ Measurement Book, at intervals deemed 
suitable and proper by him and / or the Engineer. The Contractor or his duly 
accredited Representative or Agent shall remain present at the time of such 
measurement and assist the Engineer’s Representative in every manner required by 
him. After the measurements taken have been entered in the Measurement Book, the 
Contractor or his Agent shall sign the Measurement Book at the end of such 
Measurements over the Contractor’s Rubber Stamp as a taken of acceptance of all 
such measurements, recorded above and prior to such signature. If the Contractor or 
his Agent fails to participate even other 3 days written notice from the Engineer’s 
Representative the measurement shall be taken ex-part by the Engineer’s 
representative and those shall be accepted by the Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement 
Book, the Contractor shall type out his bill in the proforma approved by the Engineer 
and submit the same to the Engineer’s Representative in quadruplicate, duly signed 
by him or his accredited Agent over his Rubber Stamp. The Engineer or his 
Representative may, in his absolute discretion, allow advance payment against such 
bill to the extent of an amount not exceeding 75% of the “net payable’ sum of the 
said bill, subject to adjustment thereof against the bill at the time of checking and 
auditing the bill at the Trustees end., The measurement Book will not be handed over 
to the Contractor; but he will obtain the abstracts of quantities, amount and 
recoveries to type out the bill. 
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6.6. At the discretion of the Engineer or his Representative and only in respect of 
accepted offers/ where estimated amount put to tender would be Rs. 2,00,000/- or 
more, advance payment may be made to the extent of 75% of the value of any 
material purchased and brought to the site by the Contractor. Provided always that— 

i.  The materials shall, in the opinion of the Engineer or his Representative, be of 
 imperishable nature. 

ii.  The value of such materials shall be assessed by the Engineer or his 
Representative,  at their own discretions, 

iii. A formal agreement has been drawn up with the contractor, under which the 
 Trustees secure a lien on the contractor’s materials. 

iv. The materials are safe-guarded by the contractor against losses, shortage and 
misuse due to the contractor postponing the execution of the work or otherwise, 

v. In the event of shortage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an indemnity Bond in 
the proforma and manner acceptable to Trustee’ whereby the contractor shall 
indemnify the Trustees’ against all financial loss/ damage, on account of loss/ 
damage to such materials for whatever reasons. 
vi. In the event of storage of such materials outside the Trustees’ protected 
areas the Contractor shall submit to the Engineer an irrevocable Bank Guarantee 
favouring the Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The Guarantee shall be of a 
Kolkata / Haldia Branch of any Nationalised Bank or a Scheduled Commercial 
bank, as the case may be, acceptable to the Trustees and shall remain valid till 
the anticipated period of consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank on the date of expiry 
of the validity of the Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the validity of the 
Guarantee. 
vii. The amount of advance shall be recoverable from the contractor’s bills 
or any other dues, progressively with the consumption of the materials on the 
basis of quantity consumed. Consequent on full recovery of the advance the 
Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be 
returned to the Contractor duly discharged by the Engineer on behalf of the 
Trustees. 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor 
against or prevent the Trustees from obtaining repayment from the Contractor, in 
case the Engineer or his Representative should over certify for payment or the 
Trustees should over-pay the Contractor on any account. 

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect 
of any money or balance or Bank Guarantee, which may be due to the Contractor 
from the Trustees, owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
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7. VARIATION AND ITS VALUATION: 
7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as 

estimated quantities of the work and shall never be deemed as actual or correct 
quantities of the works to be executed by the contractor in fulfillment of his 
obligation under the contract. 

7.2. The Engineer shall have the power to order the Contractor in writing to make any 
variation of the Quantity, quantity or form of the works or any part thereof that may, 
in his opinion, be necessary and the Contractor upon receipt of such an order shall act 
as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the 
works. 

 
7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as 

revocation of the contract, but the value (if any) of all such variations evaluated in 
accordance with the Engineer’s sole decision shall be taken into account and the 
contract price shall be varied accordingly. 

7.4. Provided always that written order of the Engineer shall not be required for increase 
or decrease in the quantity of any work up to 15% where such increase or decrease is 
not the result of any variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of quantities. Provided 
also that verbal order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer’s subsequent written confirmation of such verbal order 
shall be deemed to be an order in writing within the meaning of this clause. 

7.5. a)  The Contractor shall not be entitled to any claim of extra or additional work 
unless they have been carried out under the written orders of the Engineer. 

b)      The Engineer shall solely determine the amount (if any) to be added to or 
deducted from the sum named in the tender in respect of any extra work done or 
work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the 
Engineer shall be valued on the basis of the rates and prices set out in the contract, 
if in the opinion of the Engineer, the same shall be applicable. If the contract does 
not contain any rates or prices directly applicable to the extra additional or 
substituted work, then the Engineer may decided the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of acceptance of 
tender), if any, adopted by the Trustees with due regard to the accepted 
contractual percentage, if any thereon. In all other cases the Engineer shall solely 
determine suitable rates in the manner deemed by him as fair and reasonable, and 
his decision shall be final, binding and conclusive. 
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d)      If the nature or amount of any omission or addition relative to the nature or 
amount of the   whole of the contract work or to any part thereof shall be such that, in 
the opinion of the  Engineer, the rate of prices contained in the contract for any item 
of the works or the rate as  evaluated under sub-clauses (b) and (c) of this clause, is by 
reason of such omission or  addition rendered unreasonable or in-applicable the 
Engineer shall fix such other rate or price  as he deems proper and the Engineer’s 
decision shall be final, binding and conclusive. 
 
 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / 
TERMINATION OF  CONTRACT 

 
8.1. Should the quantum of extra or additional work of any kind or delayed availability of 

the Trustees’ materials to be supplied as per contract or exceptionally adverse 
climatic conditions and natural phenomenon or strikes, lock-outs, civil commotions 
or other special circumstances of any kind beyond the control of the Contractor cause 
delay in completing the work, the contractor shall apply to the Engineer in writing for 
suitable extension of completion time within 7 days from the date of occurrence of 
the reason and the Engineer shall thereupon consider the stated reasons in the manner 
deemed necessary and shall either reject the application or determine and allow in 
writing the extension period as he would deem proper for completion of the work, 
with or without the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on 
the Contractor and his decision shall be binding on the contractor.  If an extension of 
completion time is granted by the Engineer, the clause No.8.3 of the Liquidated 
damage shall apply from its date of expiry, if the work be not completed within the 
extended time, unless stated otherwise in the decision communication by the 
Engineer, as aforesaid. 

 
8.2. a) If the Contractor fails to complete the work within the stipulated dates or such 

extension thereof as communicated by the Engineer in writing, the contractor shall 
pay as compensation (Liquidated Damage)to the Trustees and not as a penalty, ½ % 
(half percent) of the total value of work (contract price) as mentioned in the latter of 
acceptance of the tender/offer, for every  week or part thereof  the work remains 
unfinished.  Provided always that the amount of such compensation shall not exceed 
10% the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to 
recover the said amount of compensation / damage in Sub-Clause (a) of this clause, 
from any money due or likely to become due to the contractor. The payment or 
deduction of such compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of  his other obligations/liabilities under 
the contract and in case of the Contractor’s failure and at the absolute discretion of the 
Engineer, the work may be ordered to be completed by some other agency at the risk 
and expense of the Contractor, after a minimum three days notice in writing has been 
given to the contractor by the Engineer or his Representative. 

8.3. Without being liable for any compensation to the Contractor , the Trustees may , in 
their absolute discretion , terminate the contract due to occurrence of any of the 
following reasons and decision of the Trustees in this respect, as communicated by 
the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 
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(ii) In the opinion of the Engineer, either the performance of the Contractor is not 
satisfactory or the work is not getting completed within the agreed period on 
account of Contractor’s lapses. 

 
(iii) The Contractor has failed to commence the work or has without any lawful 

excuse under these conditions , has kept the work suspended despite receiving  
the Engineer’s or his Representative’s written notice to  proceed with the 
work. 

 
(iv) The Contractor has failed to remove materials from site after receiving from 

the Engineer or his Representative the written notice stating that the said 
materials or work are rejected by him . 

 
(v) The Contractor is not executing the work in accordance with the contract or is 

persistently or flagrantly neglecting to carry out his obligations under the 
contract. 

 
(vi) Any bribe, commission, gift or advantage is given, promised or offered by or 

on behalf of the contractor to any officer, servant or representative of the 
Trustees or to any person on his or their behalf in relation to the obtaining or 
to the execution of the contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his 

creditors or being a company goes in to liquidation either compulsorily or 
voluntarily. 

 
8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand 
over all the Trustees’ tools, plant and materials issued to him at the 
place to be ascertained from the Engineer, within 7 days of receipt of 
such letter. 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the Work through any other agency of the 
Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond the 
amount that would have been due to the contractor, had he duly 
completed the whole of the work in accordance with the contract. 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive 
payment of only 90 % of the value of the work actually done or 
materials actually supplied by him and subject to recoveries as per 
contracts, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees.  The payment 
for work shall be based on measurements of actual work done and 
priced at approved contract rates or other rates, as decided by the 
Engineer.  The payment for materials supplied shall be at the rates as 
decided by the Engineer, which shall in no case be more than market 
rates prevailing at the time of talking over by the Trustees.  The 
Engineer’s decision in all such case shall be final, binding and 
conclusive. 
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8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s Liabilities to the Trustees and known in all respect. 

 
9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

9.1. On completion of execution of the work the contractor shall maintain the same for a 
period, as may be specified in the form of a Special Condition of the Contract, from 
the date mentioned in the initial Completion Certificate in the Form G.C.1.  Any 
defect / fault, which may appear in the work during aforesaid maintenance period, 
arising, in the sole opinion of the Engineer or his Representative, from materials or 
workmanship not in accordance with the contract or the instruction of the Engineer or 
his Representative, shall, upon the written notice of the Engineer or his 
Representative, be amended and made good  by the Contractor at his own cost within 
seven days of the date of such notice, to the satisfaction of the Engineer or his 
Representative, failing which the Engineer or his Representative shall have the 
defects amended and made good through other agency at the Contractor’s risk and 
cost and all expenses, consequent thereon or incidental thereto, shall be recoverable 
from the Contractor in manner deemed suitable by the Engineer. 

9.2. The Contract shall not be considered completed and the work shall not be treated as 
finally accepted by the Trustees, until a final Completion Certificate in from G.C. 2 
annexed hereto shall have been signed and issued by the Engineer to the contractor 
after all obligations under the Contract including that in the maintenance period, if 
any, have been fulfilled by the Contractor.  Previous entry on the works or taking 
possession, working or using thereof by the trustees shall not relive the Contractor of 
his obligations under the contract for full and final completion of the work. 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for 
the refund of his Security Deposit by submitting to the Engineer (i)The Treasury 
Receipts granted for the amount of  Security held by the Trustees, and (ii) his “No 
further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the 
Engineer shall issue Certificate in from G.C.2 and within two months of the 
Engineer’s recommendation, the Trustees shall refund the balance due against the 
Security Deposit to the Contractor, after making deduction there from in respect of 
any sum due to the Trustees from the Contractor. 

 
 
10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & 

ARBITRATION 
 

10.1. In all disputes, matters , claims , demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications and Instructions or as to the quality of  workmanship or as to the 
materials used in the work or the execution of the work whether during the progress 
of the work or after the completion and whether before or after the determination , 
abandonment or breach of  the contract the decision of the Engineer shall be final and 
binding on all parties to the contract and shall forthwith be given effect to by the 
Contractor . 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the matter 
shall be referred to Chairman, who shall thereupon consider and give a decision. 
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10.3.  If , however , the contractor be still dissatisfied with the decision of the 
Chairman , he shall, within 15 days after receiving notice of such decision required 
that within 60 days from his written notice , the Chairman shall refer the matter to an 
Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose 
and any such reference shall be deemed to be a submission to arbitration within the 
meaning of  Indian Arbitration Act , l940 or any statutory modification thereof . 
10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which it was left by his predecessor. 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 
issues notice to both the parties fixing the date of first hearing. 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof.  The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties. 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the 
Arbitrator in his sole discretion.  Upon every or any such reference to cost of 
any incidental to the reference and award respectively shall be in discretion of 
the Arbitrator who may determine, the amount thereof or by whom and to 
whom and in what manner the same shall be borne and paid . 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to 
the provisions of the Indian Arbitration Act, 1940 or any amendment thereof. 
The Arbitrator shall give a separate award in respect of each item of disputes 
and respective claim referred to him by each party and give reason for the 
award. 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract 
within only the parameters of scope and conditions of the contract in 
question. 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made there under, for the time being in force, shall apply 
to the arbitration proceedings under this Clause. 

10.4. The Contractor shall not suspend or delay the work and proceed with the work 
with due diligence in accordance with Engineer’s decisions.  The Engineer 
also shall not withhold any payment, which, according to him, is due or 
payable to the Contractor, on the ground that certain disputes have cropped 
up and are likely to be referred to arbitration. 

 
10.5. Provided always as follows: 

(a) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would 
apply in  the  case of contracts , where tendered amount appearing in the letter 
of acceptance of   the   tender / offer is less than Rs.40,00,000/-. 

 
(b) The Contractor shall have to raise disputes or differences of any kind 

whatsoever in  relation to the execution of the work to the Engineer within 30 
days from the date of  occurrence of the cause of dispute and before the 
preparation of the final bill, giving  detailed justifications, in the context of 
contract conditions. 
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(c) Contractor’s dispute, if any, arising only during the maintenance period 
stipulated in  the contract, must be submitted to the Engineer, with detailed 
justifications in the  context of contract Conditions, before the final 
completion of the work. 

 
No dispute or difference on any matter whatsoever, pertaining to the contract 
can be raised by the contractor after submission of certificate in form G.C.3 by 
him. 

 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-

clauses 10.5(b) and 10.5(c) hereinabove, shall not be entertained by the 
Engineer and / or by any Arbitrator, subsequently. 

 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators, 

vide Clause 10.3 here-in-above, on their sole discretion, by adding the names 
of new Arbitrators and / or by deleting the names of existing Arbitrators, 
without any reference to the Contractor. 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 

 
 Contract ………………………………………………………………... 

 Address ……………………………………………………………………… 

 Date of Completion…………………………………………………….... 

 

Dear Sir/s, 

This is to certify that the following works viz. (Name of the 

Work)……………………………………………………………………………… 

Estimate Number E.E.O ………………………………………dt ……………………… 

C.E.O…………………………dt ……………. 

Work Order Number 

…………………………………………………………………………… 

Allocation……………………………………………………………………………………. 

Contract Number ……………………………………………………………….. 

which was carried out by you is in the opinion of the undersigned completing in every respect 

on the ……. Day of ……..20……in accordance with the terms of the Contract and you are 

required to maintain the work in accordance with clause 62 of the General Conditions of 

Contract and under the provisions of the Contract for a period of  …….. 

days/weeks/months/years from the …………….. day of …….. 20 ……to the …… day of 

….….. 20 …… 

 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 

 
Name…………………...………………………………… 

 
Designation………………………………………………. 

 
 

Office Seal 
c.c. to The Deputy Chief Mechanical Engineer  
           Financial Adviser & Chief Accounts Officer 

 
 
 
 
 

FORM G.C.1 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 

 
 
 
The Financial Adviser & Chief Accounts Officer. 

 
CERTIFICATE OF FINAL COMPLETION 
This is to certify that the following works viz. 

 
 
Name of work ………………………………………………… 

Estimate No. E.E.O.. ……………………… dt ………………………………… 

C.E.O.    ……………………….dt ……………………… 

Work Order No ……………………….…    dt …………………… 

Allocation  ……………………………………………………………………… 

Contract No………………………………………………………………. 

Resoln. No & Meeting No :  ………………………………………………… 

Allocation …………………………………………………………………… 

which was carried out by Shri / Messrs………………………………………is now  complete 
in every respect in accordance with the terms of the Contract and that all the obligations 
under Contract have been fulfilled by the Contractor. 
 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 

                                                              Name………………………………………… 
                                                       Designation…………………………………………. 

 
 

Office Seal 
 

 
 
 
 
 
 
 
 

FORM G.C.2 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 

                                                                   
 

 (‘No Claim’ Certificate From Contractor) 
 
Chief Mechanical Engineer 
Syama Prasad Mookerjee Port, Kolkata, 
 

(Attn …………………………………………………………..) 
 

(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

                             was executed) 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Syama Prasad 
Mookerjee Port, Kolkata for the execution of the following work, viz. 
 
Name of Work …………………………………………………………………………… 
 
Work Order No ……  ……………………………………. dt ………………………… 
 
Allocation………………………………………………………………………………… 
 
Contract No. 
……………………………………………………………………………………………. 
 
Agreement No ……………………………dated .….and I/We have no further claim against 

Syama Prasad Mookerjee Port, Kolkata in respect of the above mentioned job. 

 
Yours faithfully, 

 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 

Name of Contractor ……  ………………………… 
 

Address ……….…………………………………… 
 
 

(Official Seal of the Contractor) 
 

FORM G.C.3 
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Draft Pro-forma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to 
be issued by the Kolkata Branch of any nationalized Bank of India on Non-Judicial Stamp 
Paper worth Rs.50/- or as decided by the Engineer / Legal Adviser of the Trustees. 
 
To 

The Board of Trustees 
Syama Prasad Mookerjee Port, Kolkata. 
 
 

BANK GUARANTEE  NO……………………………………DATE……… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Syama Prasad Mookerjee Port, Kolkata, a 

body corporate  - duly constituted under the Major port Trust Act, 1963 ( Act  38  of 1963),  

having agreed to exempt Shri / Messrs .…………………………………. a proprietary / 

Partnership / Limited / Registered Company, having its Registered Office at ............... 

............................................................ (hereinafter referred to as “The Contractor”) from cash 

payment of Security Deposit / Payment of Security Deposit through deduction from the 

Contractors’ bills under the terms and conditions of a contract made between the Trustees and 

the Contractor for ………………… …………………… …… … ……………… (write the 

name of the work as per Work Order) in terms of the Work order No 

….……………………………………………. dated…………….(hereinafter referred to as 

“the said contract”), for the due fulfillment by the contractor of all the terms and conditions 

contained in the said contract, on submission of a Bank Guarantee for 

Rs………………(Rupees………………………………), we ……………………….Branch, 

Kolkata………………do, on the advise of the contractor, hereby undertake to indemnify and 

keep indemnified the Trustees to the extent of the said sum of Rs……………………….. 

(Rupees……………………………) we, ………………………….. Branch, 

Kolkata……………..shall have no right to decine to cash the same for any reason whatsoever 

and shall cash the same and pay the same so demanded to the Trustees within a week from 

the date such demand by an A/c. Payee Banker’s Cheque drawn in favour of ‘Kolkata Port 

Trust’, without any demur . Even if there any dispute between the Contractor and the 

Trustees, this would be no ground for us, …………………..(Name of Bank) ..…..   
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…..Branch Kolkata…………to decline to honour the Bank Guarantee in the manner 

aforesaid. The very fact that We,  ……… …………… ……… ………Branch, Kolkata 

…………. decline or fail or neglect to honour the Bank Guaranteed in the manner aforesaid 

shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee 

unconditionally without any reference, whatsoever, to the contractor. 

 

2.     We,………..……………………..Branch, Kolkata………further agree that a mere 

demand by the Trustees at any time and in the manner aforesaid, is sufficient for us, 

…………... ……………… Branch, Kolkata …………. to pay the amount covered by 

this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid 

without reference to the contractor and no protest by the contractor, made either directly 

or indirectly or through Court, can be valid ground for us, ……………… ………… 

…Branch, Kolkata …………………to decline or fail or neglect to make payment to the 

Trustees in, the manner and within the time aforesaid. 

 

3.    We,…………………………. Branch, Kolkata …………further agree that the Bank 

Guaranteed herein contained shall remain in full force and effect, during the period that 

is taken for the due performance of the said contract by the contractor and that is shall 

continue to be enforceable till all the dues of the Trustees under and/or by virtue of the 

terms and conditions of the said contract have been fully paid and its claim satisfied 

and/or discharged in full and/or till the Trustees certify that the terms and conditions of 

the said contract have been fully and properly observed/fulfilled by the contractor and 

accordingly, the Trustees have discharged the Bank Guarantee, subject however, that this 

guarantee shall remain valid up to and inclusive of ………….day of ………..20……and 

subject all so that the provision that the Trustees shall have no right to demand payment 

against this guarantee after the expiry of 6(six) calendar months from the expiry of the 

aforesaid validity period up to…………. Or any extension thereof made by us, 

…………..Branch, Kolkata …………….. in further extending the said validity period of 

this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / 

determined by the Trustees, only on a written request by the Trustees to the contractor 

for such extension of validity of this Bank Guarantee. 

 

4.      We, ……… …… ……… Branch, Kolkata …………further agree that, without our 

consent and without affecting in any manner our obligations hereunder, the Trustees 
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shall have the fullest liberty to vary from time to time any of the terms and conditions of 

the said contract or to extend the time for full performance of the said contract including 

fulfilling all obligations under the said contract by the contractor or to postpone for any 

time or from time to time any of the powers exercisable by the Trustees against the 

contractor and to forebear or enforce any of terms and conditions relating to the said 

contract and We, ……………………………….. Branch, Kolkata ………..shall not be 

relieved from our liability by reason of any such variation or extension being granted to 

the contractor or for any fore-bearance, act or commission on the part of the Trustees or 

any indulgence by the Trustees to the contractor or by any such matter or thing of 

whatsoever nature, which under the law relating to sureties would, but for this provision, 

have effect of so relieving us,……………………………………Branch, 

Kolkata……………………… 

 

5.    We ………………………………… Branch, Kolkata ...…………………lastly undertake 

not to revoke this Bank Guarantee during its currency except with the previous consent 

of the Trustees in writing. 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 
 

(Duly constituted attorney for and on behalf of) 
 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………. 

(OFFICIAL SEAL OF THE BANK) 
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Form of Agreement 
 
 
THIS AGREEMENT made this …………..day of……….20………….between the Board of 
Trustees for the Syama Prasad Mookerjee Port, Kolkata, a body corporate constituted by the 
Major Port Trusts Act, 1963 (thereinafter called “Trustees” which expression shall unless 
excluded by or repugnant to the context be deemed to include their successors in office) of 
the one part and …………………………………………………………………(hereinafter 
called “ the Contractor ”, which expression shall unless excluded by or repugnant to the 
context be deemed to include its heirs, executors, administrators, representatives and 
assignees or successors in office) of  the other part. 
 
WHEREAS the Trustees are desirous that certain works should be executed / constructed , 
viz. …………………………………………………………………….………………...and 
have accepted a Tender / Offer by the Contractor for the execution and maintenance of such 
work NOW THIS AGREEMENT WITNESSETH as follows : 
 
1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in General Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to from and be read and construed as part 
of this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The Instruction to Tenderers, 
(c).  The General Conditions of Contract, 
(d) The Special Conditions of Contract, 
(e)       The Bill of quantities, 
(f) The General Conditions of Tender Forms and Agreement, 
(g). The Drawings, 
(h) All correspondence by which, the contract is added, amended, varied or 

modified in any way by mutual consent. 
 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter   mentioned , the Contractor hereby covenant with the Trustees to execute and 
maintain  the  work in conformity in all respects with the provisions of the contract. 
 
4. The Trustees hereby covenants to pay to the Contractor, in consideration of such 
execution and maintenance of the Work, the Contract Prices at the times and in the manner 
prescribed  by the Contract. 
 
IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be 
hereunto affixed (or have hereunto set their respective hands and seals) the day and year first 
above written. 
 
The Seal of .................................................................................................... 
was hereunto affixed in the presence of: 

 
Name :  ..................………………………………………………………………….. 
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Address : ……………………………………………………………………………... 
 

Or 
 

SIGNED, SEALED AND DELIVERED 
 
By  the  said …………………............................................................................. 
in the presence of:.............................................................................................. 
 
Name ……………………………………………………………………................. 

 
Address:  ……...........................…………………………………………………… 
 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………... 
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ANNEXE - G 
Bid Securing Declaration Form 

 
NIT No.: SMP/KDS/Mech/SP-III/ADV/568 dated 18.01.2021 

 
 
To,                                                                                                          Date: ………… 
The Chief Mechanical Engineer, 
Mechanical and Electrical Engineering Department, 
Syama Prasad Mookerjee Port, Kolkata, 
8, Garden Reach Road, 
Kolkata – 700 043. 

 
Sir, 
 
I/We, The undersigned, declare that:  
 
I/We understand that according to the terms and conditions of the Tender vide NIT No. 
SMP/KDS/Mech/SP-III/ADV/568 dated 18.01.2021; bids must be supported by a Bid 
Securing Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract with you for a 
period of three years from the date of notification if I am /We are in a breach of any 
obligation under the tender conditions, because I/We  
 

(a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our 
Bid during the period of bid validity specified in the form of Bid; or  

 
(b) having been notified of the acceptance of our Bid during the period of bid validity 
(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the terms and conditions of the tender.  

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.  
 
 
                                                                      Signature with date: …………………….. 
                                                                                   Name: ………………………….. 
                                                                                      Seal: …………………………..  
 
 
Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 
partners to the Joint Venture that submits the bid. 
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ANNEXE-H 
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ANNEXE-I 

 
Check List for Bid submission 

 
 

 
 
 

Sl. 
No. 

 
 

Documents 

 
 
 
Cover 
No. 

Please tick 
(✓) if 
submitted and 
cross (X) if 
not submitted 

1 Scanned copy of Covering Letter for submission of tender unconditionally 
accepting all the terms and conditions of the tender including the Addendum, 
if issued as per ANNEXE-A  

Cover-I  

2 Scanned copy of Tender Fee Cover-I  
3 Udyog Adhar /NSIC/DIC Certificate, if applicable. Cover-I  
4 Bid Securing Declaration Form as per ANNEXE-G Cover-I  
5 Scanned copies Audited Balance Sheets and Profit and Loss Accounts for 

last three financial years ending 31st March, 2020. 
Cover-I  

6 Scanned copies of Self attested documentary evidence of successful 
completion of similar work as proof of fulfilling the Pre-qualification 
Criteria of the tender. 

Cover-I  

7 Scanned copy of GST Registration Certificate Cover-I  
8 Scanned copy of Self Attested Valid Professional Tax Clearance Certificate 

/up to date tax payment Challan, if applicable. 
Cover-I  

9 Scanned copy of self attested valid Trade License/ Registration. Cover-I  
10 Scanned copy of self attested PAN Card. Cover-I  
11 Scanned copies of Income Tax Return of last 3 years ending 31st March, 

2020. 
Cover-I  

12 Scanned copy of Statement to confirm the status of the Tenderer – whether a 
Partnership Firm, Company or Proprietorship Firm. 

Cover-I  

13 Profile of the tenderer as per ANNEXE-B Cover-I  
14 Pro-forma of Affidavit for exemption from ESI Act as per ANNEXE-C Cover-I  
15 Indemnity Bond for exemption from ESI Act as per ANNEXE-D Cover-I  
16 Undertaking in lieu of submission of signed copy of Tender Document in 

full as per ANNEXE-E 
Cover-I  

17 General Conditions of Contract (Forms and Agreements) as per ANNEXE-F Cover-I  
20 Drawing No. 4910/A at ANNEXE-H Cover-I  
22 Check List for bid submission as per ANNEXE-I Cover-I  

 
 


