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                       SYAMA PRASAD MOOKERJEE PORT,   KOLKATA 
                                  (FORMERLY KOLKATA PORT TRUST) 

HALDIA DOCK COMPLEX 

SHORT E-TENDER NOTICE 
 

E-Tender No. 2021_KoPT_614752_1 
Online e-tenders are invited for the work of “Carrying out thorough overhauling of Radial 
Gate (RG) - 3 and Penstock (Flushing) [ PS (F) ] - 3 & 12 along with necessary allied 
works  at Lock Entrance Section under Plant & Equipment (P&E) Division of Haldia Dock 
Complex (HDC), Syama Prasad Mookerjee Port, Kolkata”. 
 
Date of Pre-Bid meeting :  11.02.2021, 11:00 Hrs. (IST) onwards. 
 
Closing date & time of online submission of e-tender : 25.02.2021, up to 15:00 Hrs. (IST)  

 
For details of tender and any corrigendum / addendum, please visit CPPP’s e-portal 
https://eprocure.gov.in/eprocure/app 
 

  
 
 

General  Manager (Engineering) 
Haldia Dock Complex 

SMP, Kolkata  
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           SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
       (FORMERLY KOLKATA PORT TRUST) 

HALDIA DOCK COMPLEX 

NOTICE INVITING E-TENDER 
(Tender No. SDM(P&E)/T/78/2020-2021) 
E-Tender No. 2021_KoPT_614752_1 

 

E-Tenders, under single part system [Pre-qualification & Techno-commercial Bid and Price Bid, in one part] 
are invited on behalf of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata (SMP 
Kolkata), from the intending bidders, fulfilling the “Minimum Eligibility Criteria (MEC)” and complying 
with the “Other documents” for the work of “Carrying out thorough overhauling of Radial Gate (RG) - 3 
and Penstock (Flushing) [ PS (F) ] - 3 & 12 along with necessary allied works at Lock Entrance 
Section under Plant & Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama Prasad 
Mookerjee Port, Kolkata.” 

2.1 MINIMUM ELIGIBILITY CRITERIA (MEC): 

 2.1.1 The average annual financial turnover of the bidder, during the last three (3) years, ending 31st 
March, 2020, must be at least Rs 2,25,000.00. Auditor’s Report of the bidding firm, certified 
by Chartered Accountant (CA), for the years 2017-18, 2018-19 and 2019-20,  including 
relevant Audited Balance Sheets and Profit & Loss Accounts, should be made available.  
 

  Note: The bidder upload the scanned copies of Annual Financial Turnover Statement (certified 
by CA) for the years 2017-18, 2018-19 and 2019-20 along with Balance Sheets and Profit & 
Loss Accounts. 
 

 2.1.2 The bidders must have experience of having successfully completed “Similar Works”  [defined 
below] during last seven (7) years, ending last day of month previous to the one in which 
tenders are invited, and the experience must be either of the following :- 

  a) Three similar completed works of contract value not less than Rs 3,00,000.00 each. 
  Or 
  b) Two similar completed works of contract value not less than Rs 3,75,000.00 each. 
  Or 
  c) One similar completed work of contract value not less than Rs 6,00,000.00 

  The term “similar works” means – 

“Carrying out repairing / revamping / overhauling of Vertical Lift Gates / Stop Log 
Gates / Cross Regulator Gates / Head Regulator Gates / Escape Gates / Radial Gates / 
Sluice Gates / Flood Control Gates / Draft Tube Gates / Penstock etc. at Port Sectors / 
Central Govt. / State Govt. / PSU / other reputed organisations”.  

  Note: The bidder(s) will upload the scanned copies of work order(s) for similar works, 
successful completion certificates (with performance) from clients indicating the date of 
completion, value of work done, etc. 

2.2 DOCUMENTS 
 2.2.A. ESSENTIAL DOCUMENTS: 
  The bidder should also upload scanned copies of the following documents along with bids;  
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  a)  Scanned copies of Audited Balance Sheets and Profit & Loss Accounts for the 
years 2017-18, 2018-19 and 2019-20. 

  b)  Scanned copies of work order(s) for similar works, successful completion certificates (with 
performance) from clients indicating the date of completion, value of work done, etc. Work 
Experience as a sub-contractor or supply contractor shall not be considered as requisite 
qualification.  

  c)  Scanned copy of Power of Attorney (if applicable). 

 2.2. B. OTHER DOCUMENTS: 
  i.  Goods and Services Tax (GST) Registration Certificate, issued by Government of 

India. 

  ii.  Valid Profession Tax Clearance Certificate (PTCC) or Up-to-date Profession 
Tax payment challan, if applicable. If this is not applicable, the bidder must 
submit [upload] a declaration in this regard.  

  iii.  Certificate for allotment of Employees’ Provident Fund (EPF) Code No. [Latest 
challan is to be submitted (uploaded)], if applicable. If this is not applicable, the Bidder 
should submit [upload] a declaration (in the form of Affidavit), in this regard. 

  iv.  Registration certificate of Employees’ State Insurance (ESI) authority, if 
applicable.  

  v.  If this is not applicable, necessary document(s) [to establish Non-applicability], along 
with affidavit, affirmed before a first-class Judicial Magistrate to that effect, are to 
be submitted [uploaded]. Moreover, such bidder(s) shall have to submit a declaration, 
confirming that they will obtain registration certificate of ESI authority, if required , 
and they will indemnify Kolkata Port Trust against all damages & accident occurring 
to their labourer (including that of sub-contractor’s labourers), in connection with the 
instant contract, in case they become a Successful Bidder. 

  vi.  PAN Card, issued by Income Tax Department, Government of India. 

  vii.  Certificate of MSEs registered with NSIC under Single Point Registration 
scheme/DIC. 

2.3 The bidders are required to submit bid as per the instructions of the instant bidding documents 
(including Notice Inviting e-Tender). Bid will be considered rejected if any of the essential 
documents as mentioned in Clause no. 2.2.A is not submitted by the bidder. Essential documents 
means papers related to “Minimum Eligibility Criteria (MEC)”, including Bid Document fee, 
Earnest Money Deposit and Power of Attorney. 

2.4 AVAILABILITY OF THE BIDDING DOCUMENTS: 
 The bidding documents (in full) would be available in the following websites:-  
 https://eprocure.gov.in/eprocure/app of Central Public Procurement Portal. 
 http://www.smportkolkata.shipping.gov.in of SMP Kolkata [FORMERLY KOLKATA 
PORT TRUST. 
Corrigenda, Addenda, Queries & Clarifications, if any, would also be available in the aforesaid websites. 

2.5 PARTICIPATING IN THE BIDDING PROCESS: 
 The bidders will have to participate in the electronic bidding process through the website of CPPP 

(https://eprocure.gov.in/eprocure/app ) only.                 
  

    General  Manager (Engineering) 
Haldia Dock Complex, SMP, Kolkata 



 

 

Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) [ PS (F) ] - 3 & 12 
along with necessary allied works  at Lock Entrance Section under Plant & Equipment (P&E) Division 

of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata.                                                               
6 
 

 
 

SCHEDULE OF TENDER (SOT) 
(Tender No. SDM(P&E)/T/78/2020-2021) 
E-Tender No. 2021_KoPT_614752_1 

3.1. Name of work :: Carrying out thorough overhauling of Radial Gate 
(RG) - 3 and Penstock (Flushing) [ PS (F) ] - 3 & 12 
along with necessary allied works  at Lock Entrance 
Section under Plant & Equipment (P&E) Division of 
Haldia Dock Complex (HDC), Syama Prasad 
Mookerjee Port, Kolkata. 

3.2. Tender Inviting Authority :: General Manager (Engineering), 
Haldia Dock Complex, SMP, Kolkata 

3.3. Mode of Tender :: e-Procurement System. 
Online (Pre-qualification, Techno-commercial Bid and 
Price Bid, in one part) through 
https://eprocure.gov.in/eprocure/app of CPPP  
No physical tender is acceptable by Haldia Dock 
Complex, SMP, Kolkata. 

3.4. Estimated Cost :: Rs 7,50,000.00 (excluding GST). 

3.5. i)  Bid Document Fee 
(Cost of bidding 
documents) 
 

:: The intending bidders should deposit Rs 590.00 (Indian 
Rupees: Five hundred Ninety) only [including GST 
@ 18%], as Bid document Fee (non-refundable), to 
Haldia Dock Complex, through DD/Banker Cheque in 
favour of Syama Prasad Mookerjee Port,   Kolkata, 
Haldia Dock Complex on any Scheduled/Nationalized 
Bank payable at Haldia, otherwise their offer will be 
summarily rejected. Copy of the DD/Banker’s Cheque 
should be uploaded. In case the aforesaid Bid Document 
fee [non-refundable] is not deposited by the Bidder, the 
respective bid will be summarily rejected, treating the 
same as non-responsive. 

 ii)  Earnest Money Deposit 
(EMD) 

:: No Earnest Money is required to be deposited to Haldia 
Dock Complex, Syama Prasad Mookerjee Port Trust, 
Kolkata. 

    NOTE ::  
All bidders shall upload a “Bid Security Declaration” 
towards EMD, as per format attached. 
i) For exemption of Bid Document Fee to upload 

the scanned copy of the MSEs registered with 
NSIC under Single Point Registration 
scheme/DIC. But all the NSIC/DIC registered 
firms are not exempted from depositing Tender 
Fee. Only those firms, having documents of such 
exemption for the entire tendered work (as per 
the Bill of Quantity) would be exempted. 
Documentary evidence must be uploaded for 
claim of such exemption, failing which their 
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tender would be summarily rejected. 

    ii) Cost of tender document is to be physically 
deposited at the office of Tendering Authority 
(Sr. Dy. Manager [P&E Div.], 1st floor at 
Operational Administrative Building of Haldia 
Dock Complex, Chiranjibpur, Haldia, PIN 
721607), separately in a single sealed envelope, 
mentioning Tender no. with proper marking. 
Demand Draft / Banker’s Cheque against cost of 
tender document, should be submitted/deposited 
on any scheduled/ nationalized Bank, by the 
bidder in favour of Syama Prasad Mookerjee 
Port,   Kolkata, Haldia Dock Complex payable at 
Haldia before opening of the tender, as specified 
in the Tender Document. 

3.6. Completion Period :: 2 (two) months from the date of issue of the Work Order. 

3.7. Bid Validity :: 120 days. 

3.8. Performance Bank 
Guarantee / Security Deposit 

:: 3 % of the Contract Value (excluding GST) for 
completion period & guarantee period (12 months) for 
complete work in the form of Bank Guarantee. 

3.9. Guarantee Period :: The overhauling work shall be under guarantee for a 
period of 12 (twelve) months from the date of completion 
of work and acceptance thereof by HDC, SMP, Kolkata. 
This guarantee obligation shall cover both materials 
supplied and workmanship related to the total work 
executed by the contractor. 

3.10. Date, time and venue of Pre-
Bid Meeting (off-line). 

::  11.02.2020, 11:00 Hrs. (IST) onwards. 
Office of Sr. Dy. Manager (P&E); Operational 
Administrative Building, Haldia Dock Complex, SMP, 
Kolkata 
Chiranjibpur; P.O. Haldia;  
Dist. Purba Medinipur; 
PIN: 721 604; West Bengal; India. 

3.11. i) Starting date & time of 
submission of e-Tender at 
https://eprocure.gov.in/epr
ocure/app 

::  18.02.2021 from 11:00 Hrs. (IST). 
 

 ii) Closing date & time of 
submission of e-Tender at 
https://eprocure.gov.in/epr
ocure/app 

::  25.02.2021 up to 15:00 Hrs. (IST). 
 
 
 

 iii) Date & time of opening of 
Part-I (Techno-
commercial Bid & Price 
Bid). 

::  26.02.2021, 15:30 Hrs. (IST) onwards. 
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3.12. Address of the Employer :: Syama Prasad Mookerjee Port, Kolkata                                 
(FORMERLY KOLKATA PORT TRUST) 
15, Strand Road,  
Kolkata – 700 001, 
West Bengal, India. 

3.13. Address of Engineer :: General Manager (Engineering), 
Haldia Dock Complex, 
Syama Prasad Mookerjee Port, Kolkata. 
 
Address: 
Engineering Department 
Jawahar Tower Complex ; 
P.O. Haldia Township; Dist. Purba Medinipur ; 
PIN: –721607, West Bengal, India. 
 
Telephone no. : + 91-3224-264496 
E. mail : aganesan.hdc@kolkataporttrust.gov.in   

3.14. Address of the Engineer’s 
representative 

:: Shri K. Mukhopadhyay, 
Designation : Sr. Dy. Manager (P&E), 
Operational Administrative Building (1st floor), SMP, 
Kolkata, Haldia Dock Complex, Chiranjibpur; P.O: 
Haldia; Dist. Purba Medinipur;  
PIN: 721 604; West Bengal; India. 
Telephone no. : + 91-3224-252713 
Mobile no. :       + 91 94340 62312 
E. mail :             koushikm.hdc@kolkataporttrust.gov.in 

 
 

 

 
 

General  Manager (Engineering) 
Haldia Dock Complex 

Syama Prasad Mookerjee Port, Kolkata 
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SECTION – IV    

 

Important instructions for E-procurement 

  

4.1 Introduction: 

 4.1.1 Bidders are requested to use internet Browsers Firefox version below 50 / 
Internet Explorer version 8 or above, and Java 8 Update 151 or 161. 

 4.1.2 Further, bidders are requested to go through the following information and 
instructions available on the CPP Portal https://eprocure.gov.in/eprocure/app 
before responding to this e-tender: 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

  Contact person (Haldia Dock Complex):       

  (i)  Shri K. Mukhopadhyay, 
Designation: Sr. Dy. Manager (P&E), 
Mobile No.: + 91 94340 62312 
Landline:     + 91-3224-252713 
E-mail : koushikm.hdc@kolkataporttrust.gov.in  

  (ii) Shri M. Maji, 
Designation:   Asst. Manager (P&E)      
Mobile No.: + 91 9800366397 
E-mail : mmaji.hdc@kolkataporttrust.gov.in 

  Contact persons (CPP Portal): 
  (i) Shri Nazmush 

Mob: +91 95632 51950  
E-mail: webhelpdesk@gmail.com   

  (ii) See CPP Portal for contact details. 

4.2 4.2.1 All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

 4.2.2 E-tender cannot be accessed after the due date and time mentioned in NIT.  The process 
involves Electronic Bidding for submission of Tender Document Fee , Techno- 
Commercial Bid as well as Price Bid. 

 4.2.3 SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the 
tender in full or part as the case may be without assigning any reason thereof. 

 4.2.4 Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

 4.2.5 No deviation to the technical and commercial terms & conditions are allowed. 

 4.2.6 The bidders must upload all the documents required as per terms of tender. Any other 
document uploaded which is not required as per the terms of the tender shall not be 
considered. 

 4.2.7 The bid will be evaluated based on the filled-in technical & commercial   formats.  Price 
bid must be filled-up in EXCEL Sheet through CPP PORTAL (which is uploaded by 
SMP, Kolkata). 
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 4.2.8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum 
and Addenda, if any downloaded from under the instant e-tender and no other source, 
and will comply to the said  document, GCC, Corrigendum  and Addenda”  . 
A declaration in this regard is to be made by the bidder. 

 4.2.9 (A) Tender will be opened electronically on specified date and time as mentioned in 
the NIT. Bidder’s can witness electronic opening of Bid. 

 

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted 
in the CPP Portal. 

 

(C) Tender Fee should reach this office physically before opening of Tender 
document, failing which techno-commercial bid will not be opened. 

 

(D) Tender Fee details are to be treated as essential documents should upload with 
the other essential documents. 

   

4.3 Instructions related to Micro & Small Enterprises (MSEs): 

 4.3.1 MSEs registered with NSIC under Single Point Registration scheme/DIC are 
exempted from depositing Tender Fee. But all the NSIC/DIC registered firms are 
not exempted from depositing Tender Fee. Only those firms, having documents of 
such exemption for the entire tendered work (as per the Bill of Quantity) would be 
exempted. Documentary evidence must be uploaded for claim of such exemption, 
failing which their tender would be summarily be rejected. 

 4.3.2 When splitting of tender quantity is not possible purely on technical ground, Trustees 
reserve the right not to negotiate price with  MSE if their price is within the band of  
L1+15% in comparison with L1 price of non-MSE for consideration of  award of order 
for 20% of tender quantity against any item as per new public procurement policy. 

 4.3.3 If Micro & Small Enterprises (MSEs), NSIC under Single Point Registration 
scheme/DIC intend to participate with respect to items for which they are not registered 
with NSIC, then they will have to deposit full amount of Bid Document Fee, in 
accordance with the Schedule of Tender (SoT). Otherwise, their offer with respect to 
such items (for which they are not registered with NSIC) will not be considered. 

4.4 Other Instructions related to e-Procurement: 
 4.4.1 All notices and correspondence with the bidder(s) shall be sent by e-mail only during the 

process till finalization of tender by HDC, SMP Kolkata. Hence, the intending bidders 
are required to ensure that their e-mail IDs provided are valid and updated at the stage of 
registration of bidders with CPPP (i.e., Service Provider). The intending bidders are also 
requested to ensure validity of their DSC (Digital Signature Certificate). 

 4.4.2 In all cases, an intending bidder should use their own ID and Password, along with 
Digital Signature, at the time of submission of their bid. It is mandatory that all bids are 
submitted with Digital Signature Certificate (DSC), otherwise the same will not be 
accepted by the system. 

 4.4.3 Addenda, Corrigenda and Queries & Clarifications (with respect to the instant e-Tender), 
if any, would be hosted in the e-Procurement portal of CPPP.  
Since there is no provision to take out the list of intending bidders downloading the 
bidding documents from the websites mentioned in the Tender Notice, the intending 
bidders are requested to check the website of CPPP to ensure that they have not missed 
any Addenda, Corrigenda and Queries & Clarifications, uploaded against the instant e-
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Tender, after downloading the bidding documents. The responsibility of downloading 
such Addenda, Corrigenda and Queries & Clarifications, if any, will be that of the 
intending bidders. 

 4.4.4 No deviation/variation of the techno-commercial terms and conditions of the bidding 
documents will be considered by HDC, SMP Kolkata. Submission of bid in the e-Tender 
platform by any bidder confirms their acceptance of the techno-commercial terms and 
conditions of the bidding documents. 

 4.4.5 HDC, SMP Kolkata reserves the right to accept or reject any bid (in full or part) and to 
annul the bidding process and to reject all bids, at any time prior to contract award, 
without assigning any reason thereof and without thereby incurring any liability to the 
bidders. 

 4.4.6 Any order resulting from this open e-Tender shall be governed by the terms and 
conditions mentioned therein. 

 4.4.7 All electronic bids submitted during the e-Tender process shall be legally binding on the 
bidders. Any bid will be considered as the valid bid offered by that bidder and 
acceptance of the same by HDC, SMP Kolkata will form a binding contract, between 
HDC, SMP Kolkata and the bidder, for execution of the work. Such successful bidder 
shall be called hereafter the ‘CONTRACTOR’. 

 4.4.8 The bids will be evaluated based on the filled-in Technical & Commercial formats and 
the requisite documents submitted (uploaded) by the bidders. 

 4.4.9 The documents uploaded by bidder(s) will be scrutinized. During scrutiny, in case any of 
the information furnished by the bidder is found to be false, Earnest Money Deposit of 
such defaulting bidder(s) will be forfeited. Punitive action, including suspension and 
banning of business, can also be taken against such defaulting bidder(s). 

 4.4.10 HDC, SMP Kolkata, at its discretion, may extend the closing date & time of e-Tender, 
prior to the closing date & time of e-Tender mentioned in the Schedule of Tender (SoT). 
However, the closing date & time of e-Tender will not be extended, under any situation, 
after the due date is over. 

4.5 Opening of Bid [Pre-qualification & Techno-commercial Bid  and  Price Bid ]   : 

 4.5.1  The Bids (Pre-qualification & Techno-commercial Bid and Price Bid) will be opened 
electronically on specified date and time, as given in the Schedule of Tender (SoT). 
Bidder(s) can witness electronic opening of bid(s). 
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SECTION – V 

INSTRUCTIONS TO BIDDERS (ITB) 

 

A. GENERAL 

 5.1  Definition and interpretations : 
   (a) the term “in writing” means communicated in written form (i.e. by 

mail, e-mail, fax, telex, etc.) and delivered against receipt; 

   (b) except where the context requires otherwise, words indicating the 
singular also include the plural and words indicating the plural also 
include the singular; 

   (c) “day” means calendar day; and 

   (d) “Procurement” means the entire work requirements, as specified in 
Section VI Technical Specification. 

 5.2  Fraud and corruption 

  5.2.1  It is the policy of SMP Kolkata (erstwhile KoPT) to require that bidders, 
Contractors, Sub-contractors, and Consultants, observe the highest 
standard of ethics during the procurement and execution of such contracts. 
In pursuance of this policy, SMP Kolkata : 

   (a) defines, for the purposes of this provision, the terms set forth below 
as follows: 

    (i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value to 
influence the action of a public official in the procurement 
process or in contract execution; 

    (ii) “fraudulent practice” means a misrepresentation or 
omission of facts, in order to influence a  public  
procurement process or the execution of a contract; 

    (iii) “collusive practice” means a scheme or  arrangement 
between two or more bidders, designed to establish Bid 
Prices at artificial , non competitive levels; 

     and 

    (iv) “coercive practice” means harming, or threatening to harm, 
directly or indirectly, persons or their property to influence 
their participation in procurement process or affect the 
execution of a contract; 

   (b) will reject a proposal for award, if it determines that the bidder, 
recommended for award, has, directly or through an agent, engaged 
in corrupt, fraudulent, collusive, or coercive practices in competing 
for the contract in question; 

   (c) Will terminate contract, if it determines at any time that 
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representatives of SMP Kolkata engaged in corrupt, fraudulent, 
collusive, or coercive practices during the procurement or the 
execution of that contract ; 

   (d) will sanction a firm or individual, including declaring them ineligible, 
either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that they have, directly or through 
an agent, engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for, or in executing, a contract; 

    and 

   (e) will have the right to require that a provision be included in Bidding 
Documents and in contracts, requiring bidders, contractors , 
subcontractors, and consultants to permit SMP Kolkata to inspect 
their accounts and records and other documents relating to the bid 
submission and contract performance. 

  5.2.2  Furthermore, bidders shall be aware of the provision stated in GCC. 

 5.3  Eligible bidders 
  5.3.1  A Bidder, and all parties constituting the Bidder, should have the 

nationality of any country. A Bidder shall be deemed to have nationality 
of a country if the Bidder is a citizen or is constituted, incorporated, or 
registered and operates in conformity with the provisions of the laws of the 
country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or contractors for any part of the 
contract, including related services 

  5.3.2  A Bidder shall not have a conflict of interest. Any Bidder found to have a 
conflict of interest shall be disqualified. A Bidder may be considered to 
have a conflict of interest for the purpose of this bidding process, if the 
Bidder and one or more parties : 

   (a) Submit more than one bid in this biding process. 

    Or 

   (b) are or have been associated in the past , with a firm or any of its 
affiliates which have been engaged by SMP Kolkata to provide 
consulting services for the preparation of the design, specifications, 
and other documents to be used for the procurement of the goods to 
be purchased under the instant Biding  Documents. 

  5.3.3  Participating by a Bidder in more than one bid shall result in the 
disqualification of all bids, in which such Bidder is involved. 

  5.3.4  A Bidder that is under a declaration of ineligibility by SMP Kolkata, in 
accordance with ITB Clause No.5.2, at the date of contract award shall be 
disqualified. 

 5.4  Authority in signing the bid / offer 
  5.4.1  In case the bid is submitted by a Proprietorship Firm, the same should be 

signed either by the Proprietor or other person(s), holding a valid power 
of attorney / authorisation from the proprietor, in connection with this 
bidding process. The signature of such power of attorney holder(s) / 
authorised person(s) should be attested by the proprietor. Such power of 
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attorney / authorisation should be uploaded along with Techno-
commercial Bid [Part I]. 

  5.4.2  In case the bid is submitted by a Partnership Firm, the same should be 
signed either by the partner(s), holding valid power of attorney from the 
partners or  other person(s), holding valid authorisation  from such power 
of attorney holder(s) , subject to approval of the partner(s) in the matter of 
giving such authorization, in connection with this bid.  The signature of 
such power of attorney holder(s) / authorised person(s) should be 
attested by the partners or power of attorney holder, as the case may be. 
Such power of attorney / authorisation should be uploaded along with 
Techno-commercial Bid. 

  5.4.3  In case the bid is submitted by a Limited Company, the same should be 
signed by the person(s) holding valid power of attorney / authorisation, 
executed in his / their favour ( in connection with this bid)  and the  
signature of such power of attorney holder(s) / authorised person(s) 
should also be attested, in accordance with the constitution of the Limited 
Company. Such power of attorney / authorisation should be uploaded 
along with Techno-commercial Bid. 

  5.4.4  Such power of attorney holder(s) / authorised person(s) should put his / 
their signature identical with the attested one, in the relevant documents 
submitted / uploaded, in connection with the instant bidding process 
[including “Techno-commercial Bid”]. In case of putting different 
signatures in different documents / offers, all such signatures should be 
attested by the same person in line with the above. 

B.  CONTENTS OF BIDDING DOCUMENTS 

 5.5  Sections of  Bidding Documents 
  5.5.1  The contents of the Bidding Documents as detailed at “TABLE OF 

CONTENTS” should be read in conjunction with any addendum / 
corrigendum issued in accordance with ITB Clause No. 5.7. 

  5.5.2  The Employer (SMP Kolkata) is not responsible for the completeness or 
correctness of the bidding documents and their Addenda, if they were not 
obtained directly from the source indicated in Notice Inviting e-Tender. 

  5.5.3  The bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Documents.  Failure to furnish all information 
or documentation required by the Bidding Documents [considering all 
addenda / corrigenda issued] may result in the rejection of the bid. 

 5.6  Pre-Bid Meeting 

  5.6.1  A prospective bidder requiring any clarification of the instant Bidding 
Documents shall contact Sr. Dy. Manager (P&E), HDC, in writing, or 
raise their enquiries during the Pre-bid meeting. 
The prospective bidders are requested to submit their queries / 
observations / suggestions / requests for clarification, in connection with the 
instant Bidding Documents, in advance, to enable SMP Kolkata to prepare 
response / clarifications and make pre-bid meeting meaningful. 

  5.6.2  As indicated in the Schedule of Tender, pre-bid meeting will be conducted 
off-line on behalf of HDC, SMP Kolkata. The purpose of this pre-bid 
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meeting will be to clarify issues and to answer questions on any matter (in 
connection with the instant Bidding Documents only) that may be raised at 
that stage. 

Authorised representative(s) of the prospective bidders will be allowed to 
attend the Pre-bid meeting, which will be held on the date, time & at the 
venue stipulated in the Schedule of Tender (SOT). 
The designated representative(s), who will be deputed to attend the pre-
bid meeting, should submit their authorization in this regard. The signature 
of such designated person(s) should be attested by the authorized signatory 
of the prospective bidders. Otherwise, the designated person should have to 
submit the proof of his identity through other means. 

  5.6.3  The prospective bidders are advised to attend the pre-bid meeting. 
However, non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. 

  5.6.4  Unless otherwise notified, all the queries / observations / suggestions / 
requests for clarification (related to the instant Bidding Documents only) 
[including the queries / observations / suggestions / requests for 
clarification raised during pre-bid meeting], received till the date of pre-
bid meeting, will be considered. SMP Kolkata’s response / clarifications 
(including description of queries / observations / suggestions / requests for 
clarifications, but without identifying its source), in this regard, will be 
communicated to all the known prospective bidders (i.e. who would attend 
pre-bid meeting or submit queries / observations / suggestions or 
requested for clarification), in writing, well in advance to the last date of 
submission of bids. The aforesaid queries / observations / suggestions / 
requests for clarification and SMP Kolkata’s response / clarifications 
will also be hosted in the websites, as specified in the Notice Inviting e-
Tender. 
Any modification to the Bidding Documents, which may become necessary 
as a result of the SMP Kolkata’s response / clarifications, so issued, shall 
be made through the issue of an addendum / corrigendum, pursuant to ITB. 

  5.6.5  The Bidder shall be deemed to have examined thoroughly the instant 
Bidding Documents, in full, [considering all addenda / corrigenda issued (if 
any)], visited the site & surroundings and to have obtained all necessary 
information in all the matters whatsoever that might influence while 
carrying out the job as per the conditions of the instant Bidding 
Documents [considering all addenda / corrigenda issued (if any)] and to 
satisfy themselves to sufficiency of their bid, etc. If they shall have any 
issue to be clarified, the same should be brought to the notice of SMP 
Kolkata, in writing, as set out in ITB. 
The bidders are advised to acquaint themselves with the job involved at the 
site, like technical scope of work, availability of labour, means of transport, 
communication facilities, laws and bye laws in force from Government of 
West Bengal & Government of India and other statutory bodies from time 
to time. The Bidder shall be deemed to have examined and collected all 
necessary information as to risk, contingencies and other circumstances, 
which may be necessary for preparing the Bid. 

Visiting the site shall be at the bidder’s own expense. Failure to visit to site 



 

 

Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) [ PS (F) ] - 3 & 12 
along with necessary allied works  at Lock Entrance Section under Plant & Equipment (P&E) Division 

of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata.                                                               
16 

 

will no way relieve the Contractor (successful Bidder) of any of their 
obligation in performing the work and liabilities & responsibilities thereof, 
in accordance of the contract. 

  5.6.6  Necessary Gate Pass/Dock Entry Permit, for entering into the Dock area, 
will be issued to the designated representative(s) of the prospective bidders, 
on chargeable basis [as per the extant “Scale of Rates” of SMP Kolkata, 
available at http://www. smportkolkata.shipping.gov.in/ of SMP Kolkata 
(FORMERLY KOLKATA PORT TRUST)], to visit the site, for the 
purpose of inspection only, on receipt of a formal written request. The 
signature of such designated person(s) should be attested by the authorized 
signatory of the prospective bidders. Otherwise, the designated person(s) 
should have to submit proof of his/their identity through other means. 
However, during the pre-bid meeting, if the prospective bidders are willing 
to enter into the dock area, they will be allowed through VIP Pass of HDC 
free of cost. 

Such prospective bidder will be fully responsible for any injury (whether 
fatal or otherwise) to its designated representative(s), for any loss or 
damage to property, or for any other loss, damage, costs and expenses 
whatsoever caused, which, but for the granting of such permission , would 
not have arisen. 
The prospective bidder will be liable to indemnify SMP Kolkata against 
any loss or damage to the property of SMP Kolkata or neighbouring 
property which may be caused due to any act of prospective bidder or their 
designated representative(s). 

 5.7  Amendment of Bidding Documents 

  5.7.1  At any time, prior to the last date for submission of bids, SMP Kolkata 
may, for any reason whether at its own initiative or in response to the 
queries/ observations/suggestions/requests for clarification, amend and 
modify the bidding documents by issuing Addenda/Corrigenda. Such 
Addenda/Corrigenda will be hosted in the websites, as specified in the 
Notice Inviting e-Tender. 

  5.7.2  Any Addendum/Corrigendum, thus issued, shall be part of the bidding 
documents and shall be communicated, in writing, to all the known 
prospective bidders (i.e.who would attend Pre-bid Meeting or submit 
queries / observations / suggestions or request for clarification), in writing, 
well in advance to the last date of submission of bids. 

  5.7.3  To give prospective bidders reasonable time to take the Addendum / 
Corrigendum into account in preparing their bids, SMP Kolkata may, at 
their discretion, extend the last date for submission of the bids, prior to the 
closing date & time of e-Tendering. 

C.  PREPARATION OF BIDS 

 5.8  Cost of bidding 
  The Bidder shall bear all costs associated with the preparation and submission of their 

bid, and SMP Kolkata shall not be responsible or liable for those costs, regardless of 
the conduct or outcome of the bidding process. 
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 5.9  Language of Bid 

 

 

The Bid, as well as all correspondence and documents relating to the bid, exchanged 
by the Bidder and SMP Kolkata, shall be written in the English language only. If the 
supporting documents and printed literature, that are part of the bid, are in another 
language, they must be accompanied by an accurate translation of the relevant 
passages in the English language, in which case, for purposes of interpretation of the 
bid, such translation shall govern. 

 5.10  Documents comprising the Bid 
  5.10.1  The Bid shall comprise of the following :- 

   (a) Pre-qualification and Techno-commercial Bid: 

    The Pre-qualification & Techno-commercial Bid comprises all 
documents [including the Bidding Forms (provided in these bidding 
documents), duly filled in, signed and stamped] required to be 
submitted as per the Notice Inviting e-Tender, Schedule of Tender 
(SOT), Instructions To Bidders (ITB) and any other relevant clause(s) 
of these bidding documents. 

   (b) Price Bid: 

    The Price Bid comprises the prices only and the same are to be 
submitted electronically, through the website of 
https://eprocure.gov.in/eprocure/app only. 

 5.11  Form of Tender 

  The bidder shall have to submit (upload) the “FORM OF TENDER”. This form must 
be completed without any alterations to its format, and no substitutes shall be 
accepted.  All blank spaces shall be filled in with the information requested. Such 
duly filled in “FORM OF TENDER” should be uploaded. 

 5.12  Price Schedule 
  5.12.1  The Bidder shall quote their price on-line (through CPP Portal only) as 

per the Price Schedule (Bill of Quantities) in the Price bid, without any 
condition or deviation. Price indicated anywhere else, in any other form or 
manner, will not be considered for evaluation of Price Bid. 

  5.12.2  The Bidder should submit (upload) the unpriced format [Bidding Form VI 
: PRICE SCHEDULE], of the instant Bidding Documents, duly filled in 
the GST rates at appropriate places and signed & stamped as token of 
acceptance. 

 5.13  Bid Prices 

  5.13.1  The prices are to be quoted by the Bidder through CPP Portal, 
considering the work requirements, as detailed in Section VI (Scope of 
Work) and other terms & conditions of the Bidding Documents 
(considering all addenda / corrigenda issued). 

  5.13.2  Except where otherwise expressly provided, the contractor shall have to 
provide all materials, labour, plant and other things necessary in connection 
with the contract, although everything may not be fully specified, and 
although there may be errors and omissions in the specifications. 
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  5.13.3  The prices and rates entered (electronically through CPP Portal)  as per the 
Price Schedule (Bill of Quantities), in the Price bid , by the Bidder, shall 
include, inter alia, all costs and expenses involved in or arising out of the 
following: 

   (a) Supply, delivery, inspection, transportation (including insurance), 
handling, receipt and storage of all required materials [in line with 
Scope of Work (Section VI)] and equipment at site. 

   (b) The provision, storage, transport, handling, use, distribution & 
maintenance of all materials, equipment, machinery and tools, 
including all costs, charges, dues, demurrage or other outlays involved 
in transportation. 

   (c) The provisions & maintenance of all their staff & labour and their 
payment, accommodation, transport, fares and other requirements. 

   (d) All required first aid, welfare and safety requirements. 

   (e) Damage caused to the work and /or construction, plant, materials and 
consumable stores caused by weather. 

  5.13.4  Tools, Tackles, lifting machineries, scaffolding, temporary lighting, 
different vehicular transport etc. required for execution of the whole work 
will have to be arranged by the Contractor, at their own risk, cost & 
arrangement, which may be considered, while submitting their rates in the 
offer. 

  5.13.5  Rates & amounts quoted by the bidders in the “PRICE SCHEDULE”, 
include all incidental charges [excluding Goods and Services Tax (GST)], 
as applicable, and charges for packing, forwarding, loading, handling, 
carrying to any lead, stacking, transportation, permits, overheads & profit, 
etc. necessary for the complete services as described in this Bidding 
Document. 

GST, as applicable, shall be paid extra against proper invoice submitted by 
the Contractor. 

The contractor will be required to submit GST compliant invoice with all 
required details and also be required to file timely and proper return so as to 
enable SMP Kolkata to get due credit against GST paid. 
In case of any failure on the above account, GST amount, even if paid by 
SMP Kolkata, shall be recoverable from the Contractor. 

  5.13.6  All quoted rates will remain firm during the validity period of the bid / 
offer, including any / all extension thereof, agreed by the bidder. 
However, changes in statutory taxes & duties [other than GST] will be 
adjusted (within the scheduled completion period), based on documentary 
evidence. 

  5.13.7  The Bidder should clearly understand that they shall be strictly required  to 
conform to all terms & conditions of the instant Bidding Documents 
[considering all addenda / corrigenda (if any) issued], as contained in each 
of its clauses and plea of “Customs Prevailing” will not be, in any case, 
admitted as excuse on their part, for infringing any of the terms & 
conditions. 
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No request for change or variation in rates or terms & conditions of the 
contract shall be entertained on the ground that the successful Bidder has 
not understood the work envisaged in the instant contract. 

 5.14  Currencies of Bid 
  The Bidders should quote the prices in Indian Rupees (Rs) only. 

 5.15  Period of validity of bids 
  5.15.1  Bids shall remain valid for the period of 120 days after the bid submission 

deadline date (considering extension thereof, if any) as prescribed in ITB. 
A bid, valid for a shorter period, shall be rejected by SMP, Kolkata, 
treating the same as non-responsive. 

  

 
 

 
 

 
5.16  

5.15.2  In exceptional circumstances, prior to the expiration of the bid validity 
period, SMP Kolkata may request the bidders to extend the period of 
validity of their bids. The request and the responses shall be made in 
writing. 
A Bidder granting the request shall not be required or permitted to modify 
its bid, except when option to do the same has been specifically granted by 
SMP Kolkata, in writing. 
 

Earnest Money Deposit (EMD) 
No Earnest Money is required to be deposited to Haldia Dock Complex, 
Syama Prasad Mookerjee Port Trust, Kolkata. 

D.  SUBMISSION OF BIDS AND OPENING OF BIDS (INCLUDING PRICE BID) 

 5.17  Submission of bids 
  5.17.1  Bidders shall have to submit their bids [both Pre-qualification & Techno-

commercial Bid and Price Bid] on-line through CPP Portal only. 

  5.17.2  The Bidder should submit (upload) the scanned copies of all the relevant 
and required documents, statements, filled up formats, certificates, etc. [in 
accordance with ITB], in the aforesaid portal, in support of their Pr-
qualification Criteria and Techno-commercial Bid. 

  5.17.3  Before scanning the aforesaid documents, all pages are to be signed by a 
person duly authorised to sign on behalf of the bidder, pursuant to ITB, and 
are to be embossed with their official seal, owing responsibility for their 
correctness / authenticity. All pages of the aforesaid documents should be 
serially marked. 

  5.17.4  Any inter-lineation, erasures, or overwriting, in the aforesaid scanned & 
uploaded documents, shall be valid only if they are signed by the aforesaid 
authorised person. 

  5.17.5  The Bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy Haldia Dock Complex, SMP Kolkata 
(FORMERLY KOLKATA PORT TRUST). 

  5.17.6  The Price Bid comprised the prices only and the same are to be submitted 
electronically, through the website of https://eprocure.gov.in/eprocure/app 
only. No hardcopy of priced “Price Schedule” is required to be uploaded. 
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 5.18  Techno-commercial offer 

  5.18.1  No techno-commercial deviation and variation will be considered by SMP 
Kolkata, except where the Techno-commercial terms and conditions, will 
be found as impossible and irrelevant to the bidder. 

  5.18.2  If the Bidder deliberately gives wrong information or conceals any 
information / fact in their bid, which shall be favourable for acceptance of 
their bid, fraudulently, then the right to reject such bid at any stage of 
execution, without any financial liability, is reserved by SMP Kolkata. 

 5.19  Priced offer 

  The Bidder should quote the offered rate appropriately in the PRICE BID, 
electronically, through the website of CPPP only. Price indicated anywhere else, in 
any other form or manner, would not be considered for evaluation of Price Bid. 

 5.20  Deadline for submission of bids 

  5.20.1  Bids must be submitted within the closing date & time indicated in the 
Schedule of Tender (SOT). 

  5.20.2  SMP Kolkata may, at its discretion, extend the deadline for the submission 
of bids, prior to the closing date & time of e-Tendering, by amending the 
Bidding Documents, in accordance with ITB, in which case all rights and 
obligations of SMP Kolkata and bidders previously subject to the deadline 
shall thereafter be subject to the deadline as extended. 

 5.21  Late Bids 

  This e-Procurement System would not allow any late submission of bid, after the 
closing date & time, as per the Schedule Of Tender (SOT) or extension, if any. 

 5.22  Withdrawal of bids 
  5.22.1  A Bidder may withdraw, substitute, or modify their bid on the e-

Procurement System, before the closing date and time specified, but not 
beyond. 

  5.22.2  No bid may be withdrawn, substituted, or modified in the interval between 
the deadline for submission of bids and the expiration of the period of bid 
validity specified by the bidder on the “FORM OF TENDER [for 
Techno-commercial (un-priced) Bid].” Or any extension thereof. 
Modification / Withdrawal of the bid sent through any other means shall 
not be considered by SMP Kolkata. 

    

 5.23  Bid opening [including Price Bid] 

  5.23.1  The bids [including Price Bids], will be opened at the date & time, 
indicated in the Schedule Of Tender (SOT). 

  5.23.2  The on-line bid-opening event may be viewed by the bidders at their remote 
end, by logging on to the e-Procurement System. A copy of the bid opening 
record shall be made available on the e-Procurement System. 

E.  EVALUATION OF BIDS 

 5.24  Confidentiality 
  5.24.1  Information relating to the evaluation of bids and recommendation of 
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contract award shall not be disclosed to bidders or any other persons not 
officially concerned with such process until publication of the contract 
award. 

  5.24.2  Any attempt by a Bidder to influence SMP Kolkata in the examination, 
evaluation and comparison of the bids, or contract award decisions may 
result in the rejection of their bid and forfeiture of EMD. 

  5.24.3  Notwithstanding ITB Clause No. 5.24.2, from the time of bid opening to 
the time of contract award, if any Bidder wishes to contact SMP Kolkata on 
any matter related to the bidding process, they should do so in writing. 

 5.25  Clarification of bids 
  To assist in examination, evaluation & comparison of the bids and qualification of the 

bidders, the Employer (SMP Kolkata) may, at their discretion, ask any bidder for a 
clarification of their bid. The Employer (SMP Kolkata) may also ask any bidder to 
withdraw any terms/conditions mentioned by them in their offer, which are not in 
conformity with the terms & conditions specified in the bidding documents. In case 
any bidder fails to submit required clarification within the time stipulated by the 
Employer (SMP Kolkata), in this regard, the tender would be processed in absence of 
the clarifications, which may result in disqualification of the corresponding bidder for 
the instant tender. Any clarification submitted by a bidder, which is not in response to 
a request by the Employer (SMP Kolkata), shall not be considered. The Employer’s 
(SMP Kolkata’s) request for clarification and the response shall be in writing. 

No change in the prices or substance of the bid shall be sought, offered or permitted, 
nor will the bidder be permitted to withdraw their bid before expiry of the validity 
period of the bid. 

 5.26  Deviations, reservations and omissions 

  During the evaluation of bids, the following definitions apply: 

   (a) “Deviation” is a departure from the requirements specified in the 
bidding documents ; 

   (b) “Reservation” is the setting of limiting conditions or withholding 
from complete acceptance of the requirements specified in the bidding 
documents ; and 

   (c) “Omission” is the failure to submit part or all of the information or 
documentation required in the bidding documents. 

 5.27  Responsiveness of bids 
  5.27.1  Responsiveness of a bid would be determined on the basis of the contents 

of the bid itself, and clarification(s) in accordance with ITB. 
  5.27.2  A substantially responsive bid is one that meets the requirements of the 

Bidding Documents without material deviation, reservation, or omission.  A 
material deviation, reservation, or omission is one that, 

   (a) if accepted, would 

    i)  affect in any substantial way the scope, quality, or performance 
of the work specified in the Contract; or 

    ii)  limit in any substantial way, inconsistent with the Bidding 
Documents, SMP Kolkata’s rights or the bidder’s obligations 
under the proposed contract; or 
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   (b) if rectified, would unfairly affect the competitive position of other 
bidders presenting substantially responsive bids. 

  5.27.3  Bidders shall not contain the following information / conditions to consider 
them responsive : 

   (a) Either direct or indirect reference leading to reveal the prices of the 
bids in the Techno-commercial offers; 

   (b) Adjustable prices, other than the provisions stated in ITB. 

  5.27.4  If a bid is not substantially responsive to the requirements of the bidding 
documents, it shall be rejected by SMP Kolkata and may not subsequently 
be made responsive by the bidder, by correction of the material deviation, 
reservation, or omission. 

 5.28  Nonconformities, errors and omissions 
  5.28.1  During examination, evaluation & comparison of the bids and qualification 

of the bidders, the Employer (SMP Kolkata) may, at their discretion, ask 
any bidder for submitting any document(s) [in case of shortfall in required 
documents (relating to capacity or otherwise)]. In case any bidder fails to 
submit required documents within the time stipulated by the Employer 
(SMP Kolkata), in this regard, the tender would be processed in absence of 
the documents, which may result in disqualification of the corresponding 
bidder for the instant tender. 

   Any document submitted by a bidder, which is not in response to a request 
by the Employer (SMP Kolkata), shall not be considered. The Employer’s 
(SMP Kolkata’s) request for submission of further document(s) shall be in 
writing. 

  5.28.2  SMP Kolkata shall examine the bids [including the further documents / 
clarifictions received in accordance with ITB] to confirm that all 
documents requested in ITB have been provided and to determine the 
completeness of each document submitted. 

  5.28.3  Provided that a bid is substantially responsive, SMP Kolkata may waive 
any nonconformities or omissions in the bid that do not constitute a 
material deviation. 

 5.29  Examination of Pre-qualification Criteria 
  5.29.1  At first, the contents of the documents, submitted in support of the Pre-

qualification Criteria [including the further documents / clarifications 
received in accordance with ITB] will be scrutinized and evaluated. 

  5.29.2  SMP Kolkata may, at their discretion, seek any other detail(s)/document(s), 
in subsequent course, to ascertain and get confirmed about the competence 
of the bidder. In case any bidder fails to submit required 
detail(s)/document(s) within the time stipulated by the Employer (SMP 
Kolkata), in this regard, the tender would be processed in absence of the 
documents, which may result in disqualification of the corresponding 
bidder for the instant tender. While evaluating Pre-qualification Criteria, 
regard would be paid to National Defence and Security considerations of 
the Indian Government. 

  5.29.3  In case it is found that the Pre-qualification Criteria has not been fulfilled 
by the bidder or otherwise their participation has not been found acceptable 
to SMP Kolkata, the respective bid will be treated as non-responsive and 
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“Price Bid” of the respective Bidder will not be considered further. 

 5.30  Examination of Techno-commercial offer 
  5.30.1  After scrutiny of the Pre-qualification Criteria, Techno-commercial Bids 

of the Pre-qualified bidders [as indicated above] will be scrutinized & 
evaluated. 

  5.30.2  SMP Kolkata shall examine the bid to confirm that all terms and 
conditions specified in the Scope of Work , GCC and SCC have been 
accepted by the bidder without any material deviation or reservation or 
omission. 

  5.30.3  
 
 
 
 
 
5.30.4  

If on examination of the “Techno-commercial Bid” of pre-qualified 
bidders, it is found that they have not accepted all Techno-commercial 
terms & conditions of the Bidding Documents [considering all addenda / 
corrigenda, issued], “Price Bid” part of such bidder(s) will not be 
considered for further evaluation. Decision of SMP Kolkata on this matter 
shall be final. 

During Techno-Commercial evaluation, i.e. evaluation of Part - I of tender, 
an offer shall be considered non-responsive in case :- 

a) Requisite “Bid Security Declaration”, duly filled in, signed 
& stamped, is not submitted. 

b) Requisite Bid Document Fee is not paid. 
c) Valid NSIC Certificate for MSEs along with DIC’s 

(DISTRICT INDUSTRIES CENTRE) 
d) Certificate is not submitted, in case of exemption from 

depositing Bid Document Fee. 
e) Any indication of quoted price anywhere in the document(s) 

uploaded by the bidder. 

 5.31  Examination of Price Bid 

  PRICE BIDs of the bidders, who qualify in the “Pre-qualification & Techno-
commercial Bid”, will only be considered for evaluation. 

 5.32  Evaluation criteria and selection of Successful Bidder 
Evaluation with respect to Priced Bill of Quantities (BoQ) : 

  5.32.1  While evaluating the Price Bid, the unit rates quoted by the Bidders against 
all items, including all other charges except GST, shall be considered for 
evaluation. 
The unit rates, quoted by the Bidders, against each item will be multiplied 
by the respective quantity indicated in the BoQ to obtain the amount against 
each item. 
 

While evaluating the Price Bids, the Price quoted by the Bidders against all 
items of the Price Schedule shall be taken into account and the TOTAL 
PRICE, which would be arrived at, by adding quoted prices of all items of 
the Price Schedule, will be considered for evaluation. Selection of the 
successful bidder will be made on the basis of the “lowest TOTAL 
PRICE” thus arrived. 
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  5.32.2  In case it is found that the quoted “TOTAL PRICE” is same for two or 
more bidders and their bids become the lowest, the respective bidders will 
be given chance to submit their fresh Price Bid, subject to the condition that 
the fresh rate so quoted must be less than the rate quoted by the respective 
bidders earlier. Selection of the successful bidder will be made on the basis 
of the revised “lowest TOTAL PRICE” thus obtained. 

 5.33  SMP Kolkata’s right to accept any bid and to reject any or all bids 

  5.33.1  SMP Kolkata reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all bids at any time prior to contract award, 
without thereby incurring any liability to Bidders. 

F.  AWARD OF CONTRACT 

 5.34  Subject to ITB Clause No. 5.33.1, SMP Kolkata shall award the contract to the 
Bidder whose offer has been determined to be the lowest evaluated bid [as per ITB 
Clause No. 5.32] and is substantially responsive to the Bidding Documents. 

 5.35  Notification of award 

  Prior to the expiration of the period of bid validity or extended validity in accordance 
with ITB, SMP Kolkata shall notify the Successful Bidder, in writing, that their bid 
has been accepted. The notification letter (hereinafter called the “Letter of 
Acceptance”) will be treated as “Order Letter” and will constitute the formation of 
the contract.  Such order letter shall specify the “Contract Price” in line with SCC 
Clause No. 11.1.4 a). 

 5.36  Signing of contract agreement 
  5.36.1  After placement of order, contract agreement [as per the form furnished in 

Section- XI] should be executed between Kolkata Port Trust and the 
Contractor (Successful Bidder).  In this respect, within a week of receipt 
of intimation regarding acceptance of their bid, the successful bidder shall 
have to submit, at their cost, required Stamp Paper [Non-judicial Stamp 
Paper of worth not less than Rs 50.00] & dummy papers (for three sets) 
along with relevant documents. 

   Immediately after receipt of the above papers & documents, SMP Kolkata 
will send three sets of contract agreement form [one set printed on Stamp 
Paper & dummy papers and two sets printed on dummy papers], photocopy 
of one set of documentary transactions between them and SMP 
Kolkata (till finalisation & award of the Contract) and Contract 
Documents [incorporating all accepted changes and addenda / corrigenda 
issued, if any], duly signed by the representative of SMP Kolkata at 
appropriate places on each pages. 

Within a week, thereafter, the Contractor (Successful Bidder) shall have to 
return Contract Agreement forms (three sets) [after affixing their 
common seal], the set of documentary transactions and Contract 
Documents, duly signed by them at appropriate places on each page. 

  5.36.2  The contract agreement form & Contract Documents should be signed 
by the authorized persons of the Contractor, authorized in this respect. 

  5.36.3  After receipt of the contract agreement forms (three sets), duly signed by 
authorised person of SMP Kolkata & authorized person of the Contractor 
(Successful Bidder), the same shall be kept under SMP Kolkata’s custody, 
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after affixing the Common Seal of SMP Kolkata. 

One copy of such executed contract agreement (on dummy paper), along 
with one photocopy of signed documentary transactions and Contract 
Documents will be handed over to the Contractor for their record & future 
reference. 

  5.36.4  Until such contract agreement is executed, the other documents referred to 
the definition of the term “Contract” [GCC Clause], shall collectively be 
the contract. 

 5.37  Performance Guarantee /  Security Deposit 

  5.37.1  Within twenty-eight (28) days of issuance of “Letter of Acceptance” by 
SMP Kolkata, the Successful Bidder shall provide the Performance Bank 
Guarantee in accordance with the Special Conditions of Contract, using the 
form furnished in Section XI. 

  5.37.2  Failure of the successful bidder to submit the above-mentioned Bank 
Guarantee for Performance Guarantee / Security Deposit or sign the 
contract agreement shall constitute sufficient grounds for the annulment 
of the award and other actions as stipulated in the tender. 

  5.37.3  All costs, charges & expenses, including Stamp Duty, shall be borne by the 
Successful Bidder. 

  5.37.4  No interest / charge, of whatsoever nature, shall be paid by SMP Kolkata 
on the amount of Performance Guarantee / Security Deposit, held by them 
(as per SCC) at any stage. 
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 SECTION – VI    

 SCOPE OF WORK 

6. 1) Brief Description :  

Haldia Dock Complex is a riverine port with impounded dock system, has been provided with 
Lock Entrance having 3 (three) Nos. Sliding Caisson installed at Outer, Intermediate and Inner 
position across lock barrel.  
The Radial Gate & Penstock (F) are very simple structural body, consisting of various sizes of 
MS Plates and having various mechanical accessories like seals, retainer plates, plummer 
blocks etc. installed inside the culvert. 6 (six) sets of electrically operated twine Radial Gates are 
installed in pairs at the inlets, intermediate and outlets of the levelling culverts measuring 18’ x 
12’ and having a throat size of 8’ x 9’ for water adjustment in basin & barrel under the gravity 
pressure. The radial gates are being designed to withstand a maximum pressure of 25ft head on 
concave as well as convex side, complete water tightness being maintained with the help of 
rubber seals against stainless steel embedded facing. 
6 (six) sets of electrically operated Penstock (F) are installed for flushing silt trap for smooth 
operation of Caisson Gates. The said Penstocks (F) have been provided each on northern and 
southern sides in the Flushing Culverts at an invert level of -39 ft. 

 

6. 2) Scope of Work: 

A. Scope of Work pertaining to Radial Gate & Penstock (F) for thorough overhauling / 
servicing  

a) Repairing of total 6 (six) numbers existing Stop logs (2 numbers for Radial Gate No.-
3 & 4 numbers for Penstock (F) No.- 3 & 12), as per directive of Sr. Dy. Manager 
(P&E), HDC, SMP, Kolkata or his authorized representative(s). 

b) Fitting of sealing arrangement i.e. OAKUM around the stop log at proper position 
and tying up with the anchoring ring. 

c) Servicing of existing chain pulley blocks (approx. 10T & 5T), before placement of 
Stop log. If it is found defective during execution of the work then the same capacity 
chain pulley blocks to be arranged by the contractor at his own risk, cost & 
arrangement. Assistance may be rendered by TATA (P&H) crane of HDC, if 
required, for placing & lifting of stop logs at Penstock (F)-12 for fixing and 
dismantling arrangement.  

d) Providing 2 (two) nos. 10 HP Submersible Pump (or suitable quantity & capacity, as 
per site requirement) for dewatering the Radial gate & Pen stocks (F) culvert. 

e) Placement of repaired Stop Logs at the proper position of underneath of water with 
the help of Chain pulley blocks for blocking the Radial Gate & Penstock (F) culvert 
to restrict the movement of water as per directive of Port Diving Unit, HDC, SMP, 
Kolkata. 

f) After placement of stop logs at proper position, placement of 1 (one) no. 40 HP 
Centrifugal Pump and 2 (two) nos. 10 HP Submersible Pump at pit along with pipe 
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for dewatering.  

g) Dewatering of pit and leakage water with the help of Pumps to keep the pit dry. 

h) After dewatering of 01 (one) no Radial gate (RG-3) & 02 (two) nos. Penstock (F) 
gates {PS (F)-3 & PS (F)-12}, dismantling and lifting of accessories of RG-3, PS 
(F)-3 & 12 at repairing zone. 

i) Repairing of 6 (six) numbers stop logs of RG-3, PS (F)-3 & 12, as per requirement. 
Chipping & Painting (synthetic enamel paint i.e. Primer, MIO & finish paint, to be 
provided by the contractor) of damaged seal / top / bottom / side along with 
replacement of carrier plate by new seal (seals and its hardwires will be provided by 
H.D.C). Necessary servicing / correction for commissioning Penstock (F) will be 
under the scope of the contractor. Spares required for execution of the work will be 
provided by HDC, SMP, Kolkata. 

j) Before placement of Radial gates & Penstock (F) Gates, dressing & servicing of 
Radial gate & Penstock (F) Gates at seating area would have to be done by the 
contractor. 

k)  Placement of all stop logs of Radial Gate (RG-3) & Penstock (F) Gates i.e. PS (F)-3 
& 12 at proper position. Thereafter, assembling of other units to be done for 
commissioning of Radial Gate (RG-3) & Penstock Gates i.e. PS (F)-3 & 12. 

l) Dismantling of all scaffolding of Radial & Penstocks (F) units. 

m) Lifting and shifting of 1 (one) no. 40 HP Centrifugal Pump & 2 (Two) nos. 10 
Submersible Pump are to be done as per requirement. 

n) Trial run of Radial Gate (RG-3) & Penstock Gates i.e. PS (F)-3 & 12 and successful 
commissioning of the same.  

6. 3) Methodology: 
 

a) Before commencement of work at any stage (as required), the actual quantum of work 
should be assessed by the contractor jointly with the officials of HDC, SMP, 
Kolkata. 

 
b) The successful bidder must have competent technical personnel having adequate 

experience in Mechanical maintenance job so that proper scaffolding is done for 
carrying out the said repair at a depth of 40 ft. (approx.) below the ground level. 

 
c) The contractor shall make his own arrangements for the engagement of all labours for 

doing the work at site or in respect of or in connection with the execution of work as 
also for the transport, housing / residential accommodation, Medical treatment, 
feeding / canteen facility and payment thereof. Adequate strength of labour force has 
to be deployed, so as to complete the repairing / revamping, testing and 
commissioning and Performance Test of the Radial Gate & Penstock (F) within the 
completion period i.e. 2 (Two) months from the date of issue of the Work Order.  
 

d) In the event of any outbreak of illness or an epidemic in nature, the contractor shall 
comply with and carry out such regulations, orders and requirements as may be made 
by the Government, or the local medical or statutory authorities for the purpose of 
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dealing with and overcoming the same. 
 

e)  During execution of the contract, the contractor will have to arrange & engage 
required equipment, tools & tackles, lifting appliances, different vehicular facilities 
etc., at his risk, cost & arrangement, as and when required. 

 
f) The repairing / revamping work may be carried out inside the Intermediate Camber at 

the dewatered condition or at the ground floor. During execution of such repairing / 
revamping work, utmost care should be taken to keep the Radial Gate & Penstock (F) 
pit dry. 

g) The contractor will clearly understand that all the work of overhauling / servicing of 
RG-3, PS (F)-3 & 12 have to be carried out in such a manner that the shipping 
movement is not hampered in any way. 

6. 4) Scope of the contractor pertaining to supply of items / consumables required for 

execution of the subject work : 

a) Providing all consumable items including Gas, Electrodes, Nuts, bolts, washers etc. 

b) Providing all tools and tackles required for execution of the work. 

c) Providing 2 (two) nos. 10 HP Submersible Pump (or suitable quantity & capacity, as 
per site requirement) for dewatering & drying. 

d) Providing Primers, Thinners and Paints [ Make : Barger, Shalimar, Asian, Jenson & 
Nicholson, ICI only ] required for execution of the subject job. 

e) Transportation facility for workmen and materials, required for execution of the 
work. 

6. 5) Scope of HDC, SMP, Kolkata : 

a) Providing 1 (one) no. 40 HP Centrifugal Pump for de-watering. 
b) Providing all structural steel materials required for the subject job. 
c) Providing all spares for RG-3, PS (F)-3 & 12. 
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SECTION VII    

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

 
 

     
     
     
     
     
     
     
     
     
   

 
  

     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th Meeting held on 27th 
May, 1993 

     

Including Addendum Sanctioned by the Trustees under Resolution No. 80 of the 
Meeting held on 25th August, 2009 
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AMENDMENT 
TO 
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PREVIOUS AS AMENDED 
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Estimated 
Value of 
Work 

Amount of Earnest Money Estimated 
Value of 
Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the 
estimated 
value of work 

1% of the 
estimated value 
of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of 
work 

1% of the 
estimated value of 
work 

Over Rs. 
1,00,000.00 

2% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 20,000/- 
and minimum 
of Rs. 5,000/-. 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the 
estimated value of 
work subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

 
[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013] 
 
Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit 
Of Each Tender 

Class  of 
Registra-
tion  

Amount 
Of Fixed 
Security  

Financial  Limit Of Each 
Tender 

      A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 
50,000/- 

Any tender priced up to 
Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 
25,000/- 

Any tender priced upto 
Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 
15,000/- 

Any tender priced upto 
Rs 3,00,000/- 

 
[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 
OF THE TRUSTEES’ MEETING HELD ON 12.10.2012] 
 

GC - 2 
1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 
 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 

Chairman 
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Trusts Act, 1963. 
1.3 “Contractor” means the person or persons, Firm or Company whose 

tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, permitted 
by the Board/Chairman. 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or other 
official as may be appointed from time to time by the Employer, with 
written notification to the Contractor, to act as Engineer for the purpose of 
the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the Engineer 
to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract and 
includes authorised “Extra Works” and ‘Excess Works” and “Temporary 
Works”. 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement 
and other godowns, platforms and bins for stacking building materials, 
gantries, temporary tracks and roads, temporary culverts and mixing 
platforms. 

Temporary works 

1.8 “Extra Works” means those works required by the Engineer for completion 
of the Contract which were not specifically and separately included in the 
schedule of items of the works i.e. (Bill of Quantities) of the tender. 
“Excess Works” means the required quantities of work in excess of the 
provision made against any item of the bill of Quantities. 

Extra works and 
Excess works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

Specification 

GC - 3 
 
 
 
1.10 

“Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in writing 
by the Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer. 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of the 
works or temporary works and includes (without thereby limiting the 
foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 

Constructional 
Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or Site 
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through which the works are to be executed by the Trustees for the 
purpose of the Contract. 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 

Contract Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act 
of foreign enemies, hostilities) whether war be declared or not), Civil 
War, rebellion, revolution, insurrection or military or usurped power or 
use or occupation by the Trustees of any portion of the works in respect of 
which a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 

Excepted Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

Headings/ 
Marginal 

Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 
Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority: 
 
(a) to supply to the contractor from time to time during the progress of the 

works such further drawings and instructions as shall be necessary for the 
purpose of proper and adequate execution and maintenance of the works 
and the contractor shall carry out and be bound by the same.  

(b) to alter or modify the specification of any material and workmanship and 
to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and for 
extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first  
referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 

Power of 
Engineer’s 
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(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship employed 

in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with his 
direction in this regard.  

 
(iv) take measurements of work done by the contractor for the purpose of 

payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction all 

by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification of 

design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, which 

have been delegated to him in writing by the Engineer under 
intimation to the Contractor.  

 

Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power: 
 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 

Representative’s 
Power 

 

2.6 Provided also as follows:  
 
(a) Failure of Engineer’s Representative to disapprove any work or materials 

shall not prejudice the power of the Engineer thereafter to disapprove 
such work or materials and to order the pulling down, removal, breaking-
up thereof and re-constructing at the contractor’s cost and the contractor 
shall have no claim to compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to the 
Engineer who shall thereupon confirm, reverse or vary such decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of power 
and authority vested in the Engineer to his Representative in writing, 
shall bind the contractor and the Trustees as though it had been given by 
the Engineer, who may from time to time make such delegation.  

Engineer’s 
Overriding Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, be 
deemed to have inspected and examined the site, fully considered all factors, 

The tender must 
encompass all 

relevant aspects/ 
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risks and contingencies, which will have direct and indirect impact on his 
expenses and profit from the work and shall be specifically deemed to have 
taken the following aspects into consideration: 

issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means of 
access to the site and all other local conditions, including the likely 
charges and costs for temporary way-leave, if any, required for the 
work.  

 

Site & Local 
condition. 

 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work to 
the entire satisfaction of the Engineer, and also by complying with the 
General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 

Nature &  
extent of 

work to be 
done. 

 
   

GC - 6 
 

 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment and 
Construction materials. 

 

Accommodation 
for Contractor’s 

men/materials. 
 

 (d) The sources and means of procurement of water for drinking, washing 
and execution of work, and source and availability of electrical power, all 
at Contractor’s cost.  

 

Water for drinking 
etc. /Electrical 

power. 
 

 (e) Payment of taxes and duties and compliance of all applicable statutes, 
ordinances and law together with the rules made thereunder, the rules, 
regulations and bye-laws of public bodies or any local or other authority 
by the Contractor, keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor’s failure in such 
compliance. 

 

Payment of 
Taxes/duties 

and observance of 
all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or for any 
legal instrument including Bank Guarantees and Indemnity Bonds.  

Payment of Stamp 
Duty 

by the Contractor.  
3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by the 

Trustees, unless stipulated otherwise in the Notice Inviting the Tender and 
shall be faultless in figures and free from erasing. Corrections, if any, shall 
only be made by scoring out and initialling of the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their tender or 
subsequently, shall disclose the names of their owners/partners/share holders at 
the required points of time. The failure in this regard shall be treated as a 
breach and a contract, if entered into, shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, every 
tender must be submitted with Earnest Money of the amount calculated as 
per the following scale. 

Earnest  
Money and 

Security Deposit. 

 Estimated Value 
of Work 

Amount of Earnest Money  

 
For Works Contract 

For Contract of Supplying 
Materials or Equipment only 



 

 

Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) [ PS (F) ] - 3 & 12 
along with necessary allied works  at Lock Entrance Section under Plant & Equipment (P&E) Division 

of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata.                                                               
36 

 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated value of 
work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and 
minimum of Rs. 
5,000/-. 

½% of the estimated value of 
work subject to a maximum of 
Rs. 10,000/- and minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 
Haldia. 

 

Refund of E.M. 
 

 (d)  The enlisted (registered) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale: 

Exemption from 
E.M. to Regd. 

Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of Each 
Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable to 

rejection. 
 

Forfeiture of 
E.M. before  

Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

E.M. to be 
converted to 

part S.D. 
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 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 

balance S.D. 
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 Value of Work % of Security 
Deposit for works 
contract. 

% of Security Deposit For 
contract of supply- 
ing materials & equipment 
only. 
 

Scale of S.D. 
recovery.  

 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- 
+7½% on the 
balance.  

1% on first Rs.10,00,000/- 
+ ½% on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first Rs.10,00,000/- 
+ ½% on the next 
Rs.10,00,000/- + ¼% on the 
balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days from 
the date of placement of supply order, either in cash or by A/c. Payee Draft 
of a Nationalised Bank of India drawn in favour of Calcutta Port Trust and 
payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 

deposited in 
advance. 

 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the 
amount of Earnest Money/Security Deposit held by the Trustees, at any 
stage. 

No interest 
payable on E.M. 

/S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of Clause 
9.3 hereinafter and subject to deduction, if any, under the provision of Sub-
clause 3.5 (ii) herein below. Id, however, the Contract provides for any 
maintenance period. 50% of the Security Deposit may be refunded against 
any of the treasury Receipt for that amount on expiry of half of the 
maintenance period and the balance deposit on the expiry of the said 
maintenance period and after the Engineer has certified the final 
completion of work in Form G.C.2 and the Contractor has submitted his 
“No Claim” Certificate in Form G.C.3. 

 

Mode of refund of 
S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall also 
be at liberty to deduct any of their dues from the Security Deposit, fixed 

Forfeiture of S.D. 
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Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 
submit to the Engineer a performance Bond in the form of an irrevocable 
guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised 
Bank of India in the proforma annexed hereto and for the sum and period as 
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from the 
date of such letter, failing which the Contract shall be liable to be terminated and 
the earnest money shall be liable to forfeiture; all at the discretion of the Engineer. 
The cost of obtaining this or any other Bank Guarantee and/or the revalidation 
thereof, wherever required, has to be borne by the Contractor and it shall be his 
sole responsibility to arrange for timely revalidation of such Bank Guarantee, 
failing which and for non-fulfilment of any contractual obligation by the 
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim 
against the Guarantee and/or enforce the same unilaterally. 
 

Bank Guarantee 
in lieu of Cash 
S.D. in certain 

cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 
5 Crore, along with their tender comprising Special Conditions of Contract, 
General Conditions of Contract, BOQ, Earnest Money, etc. a document called 
Integrity Pact Agreement duly signed by their authorized representative. The 
Proforma of the Integrity Pact Agreement shall as specified in the GCC. In case  
of  tender value  more than Rs 5 Crore, the  Integrity Pact Agreement is an 
essential part and parcel of bid document to be submitted by each tenderer, 
without which the tender shall not be considered.” 
 

 

   
4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English language 
to be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 
only within the jurisdiction of the High Court at Calcutta, India, including the 
following Acts: 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act, 1970. 
6. The Dock Workers’ Act, 1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicability of 
laws on the 

contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer 
or his representative, the contractor shall, at his own expense, enter into and 
execute a Contract Agreement to be prepared by him in the form annexed hereto. 
Until such Contract Agreement is executed, the other documents referred to in the 
definition of the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor to 
Execute Contract 

Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of 
one another. Should there by any discrepancy, ambiguity, omission or error in the 
various contract documents, the Engineer shall have the power to correct the same 

Interpretation of 
contract 

documents –
Engineers’ Power 
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and his decision shall be final and binding on the parties to the Contract. 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

All Drawings are 
Trustees’ property. 

 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare working / 
progress drawings 

 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. Even 
if such permission be granted, the Contractor shall remain responsible (a) for the 
acts, defaults and neglect of any sub-contractor, his agents, servants or workmen 
as fully as if these were the acts, defaults or neglects of the Contractor himself or 
his agents, servants or workmen and (b) for his full and entire responsibility of 
the contract and for active superintendence of the works by him despite being 
sublet, provided always that the provision of labourers on a “piece rate” basis 
shall not be deemed to be sub-letting under this clause. 
 

Contractor cannot 
sub-let the work 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional plant, 
temporary work. Materials both for temporary and permanent works, labour 
including supervision thereof, transporting to and from the site and in and about 
the work, including loading, unloading, fencing, watching, lighting, payment of 
fees, taxes and duties to the appropriate authorities and other things of every kind 
required for the construction, erection, completion and maintenance of the work. 

Contractors’ price 
is inclusive of all 

costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the Contractor 
shall be fully responsible for the correct implementation thereof, as also for any 
design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for all 

construction 
process, except for 

correctness of 
design and 

specification 
formulated by the 

Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or any 
approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 

programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, he 
shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor during 
execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or his 
representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 

works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified careful 
and experienced persons and the Engineer shall be at liberty to direct the 
Contractor to stop deployment of any of is staff, workmen or official at site and 
the Contractor shall within 48 hours comply with such instruction without any 
demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy qualified 

men and 
Engineer’s power 

to remove 
Contractor’s men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of his 
responsibility for the correctness thereof and he shall fully provide protect and 
preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 
 

Contractor is 
responsible for 

line, level, setting 
out etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, loss 
or injury to the work or any part thereof shall be made good by the Contractor 
at his own cost as per instruction and to the satisfaction of the engineer, failing 
which the Engineer or his Representative may cause the same to be made good 
by any other agency and the expenses incurred and certified by the Engineer 
shall deem proper. This Clause will not apply to that part of the work, which 
might have been taken over by the Trustees on partial completion of the work 
and in such case the Contractor’s obligation will be limited to repairs and 
replacement for manufacturing or construction defects during the Maintenance 
period (Guarantee Period) as per the directions of the Engineer as also for 
defects/damages if any caused to the work by the Contractor during such repairs 
and replacement in the maintenance period.  
 

Contractor is 
responsible to 

protect the work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 

Contractor is 
responsible for all 
damages to other 

structures / 
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endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

persons caused by 
him in executing 

the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered at 
site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Fossils, Treasure 
travois, etc. are 

Trustees’ property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required for 
the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees or 
any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other 
structure related to waterway, in transporting contractor’s plants and 
materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his Representative 
to the workmen of the Trustees and other agencies employed by or with 
the permission and/or knowledge of the Trustees on or near the site of 
work. 

 

Contractor to 
Indemnify the 

Trustees against 
all claims for loss, 

damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials Trustees’ 

property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been inclusive of the 
following: 
 
(a) Keeping the site free of unnecessary obstruction and removal from site 

of constructional plant wreckage, rubbish, surplus earth or temporary 
works no longer required. 

Contractor’s 
quoted rates/price 

must be all 
inclusive 
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(b) Cleaning and removal from site all the surplus materials of every kind to 

leave the site clean and tidy after completion of the work, without which 
payment against final bill may be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of Docks, the 

River Hooghly and other waterways against pollution of whatever 
nature during execution and maintenance of the works and to prevent 
rubbish, refuse and other materials from being thrown into the water by 
the Contractor’s men or those of his agency. 

 
(d) Making arrangements for deployment of all labourer and workers, local 

or otherwise including payment for their wages, transport, 
accommodation, medical and all other statutory benefits and entry 
permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the requirements of 

local authority or the Engineer or his Representative for preventing (i) 
spread of any infectious disease like smallpox, cholera, plague or 
malaria by taking effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary condition, (ii) 
illegal storage and distribution of Drugs, Narcotics, Alcoholic liquor, 
Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of 
the Contractor’s or his Sub-Contractor’s workmen, (iv) deployment  of 
workmen of age less than 16 years. 

 
4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the Contractor, if the 
same is posted or sent by hand to the address given in the tender or to the 
Contractor’s Site Office or to the Registered Office of the Contractor. The 
time mentioned in these conditions for doing any act after direction or 
notice shall be reckoned from the time of such posting or despatch. 
 

Notice to 
Contractor. 

 

4.20 The Contractor and his Sub-contractor or their agents and men and any firm 
supplying plant, materials and equipment shall not publish or caused to be 
published any photographs or description of the works without the prior 
authority of the Engineer in writing. 
 

Contractor not to 
publish 

photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer 
render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen to the Trustees’ own staff and to the men of other 
Public Body on or near the site of work and in default the Contractor shall be 
liable to the Trustees for any delay or expense incurred by reason of such 
default. 
 

Contractor to 
provide facilities to 
outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum of 
hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum possible 
hindrance to 
traffic movement 
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4.23 All constructional plants, temporary works and materials when brought to the 
site by the Contractor shall be deemed to be the property of the Trustees who 
will have lien on the same until the satisfactory completion of the work and 
shall only be removed from the site in part or in full with the written 
permission of the Engineer or his Representative. 
 

Trustees’ lien on 
Contractor’s Plant 
& Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  
5.1 The Contractor shall commence the work within 7 days of the receipt of 

Engineer’s letter informing acceptance of the Contractor’s tender/offer by the 
Trustees or within such preliminary time as mentioned by the Contractor in 
the Form of Tender or the time accepted by the Trustees. The Contractor shall 
then proceed with the work with due expedition and without delay, except as 
may be expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the part of 
the contractor. 
 

Preliminary time 
to commence work 
an maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near the site 
to which the Engineer’s Representative may send communications and 
instructions for use of the Contractor. 
 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the Engineer 
has been taken, the contractor shall not execute the work beyond the working 
hours observed by the Engineer’s Representative and on Sundays and 
Holidays observed in the Trustees’ system, except in so far as it becomes 
essential on account of tidal work or for safety of the work. If the progress of 
the work lags behind schedule or the work has been endangered by any act or 
neglect on the part of the contractor, then the Engineer or his Representative 
shall order and the contractor at his own expense shall work by day and by 
night and on Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor from any 
of his obligations. The Engineer’s decision in this regard shall be final 
binding and conclusive. 
 

Contractor to 
observe Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the work 
shall be procured and supplied by the contractor with the approval of the 
Engineer or his Representative and subject to subsequent testing as may be 
required by the Engineer or his Representative. The Engineer shall exercise his 
sole discretion to accept any such materials. 

Contractor to 
supply all 

materials as per 
requirement of the 

Engineer or his 
representative 

 
5.5 Unless stipulated otherwise in the contract all materials, workmanship and 

method of measurement shall be in accordance with the relevant Codes (Latest 
Revision) of the Bureau of Indian Standards and the written instructions of the 
Engineer or his Representative. Where no specific reference is available in the 
contract, the material and workmanship shall be of the best of their respective 
kinds to the satisfaction of the Engineer. 
 

Materials & Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or his 
representative, whenever required to do so, all at the Contractor’s cost. 
 

Contractor to 
submit samples for 

approval 
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 Unless stipulated otherwise in the contract, the cost of any test required by the 
Engineer or his representative in respect of materials and workmanship 
deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all testing 

at his own cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping them in 
his safe custody, furnishing of statement of consumption thereof in the 
manner required by the Engineer or his representative, return of surplus and 
empty container to the Trustees’ Stores as per the direction of the Engineer 
or his Representative. 

 

The Contractor 
shall account for 

and look after the 
Trustees’ materials 

 

 (b) Being the custodian of the Trustees’ materials, the contractor shall remain 
solely responsible for any such materials issued to him and for any loss or 
damage thereof for any reason other than “Excepted Risks”, the Contractor 
shall compensate the Trustees’ in the manner decided by the Engineer and 
shall at no stage remove or cause to be removed any such material from the 
site without his permission in writing. 

 

Contractor to 
compensate for 

loss and damage to 
Trustees’ materials 

 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of suitable 
extension of completion time of work as decided by the Engineer. The 
Contractor shall not be entitled to any other compensation, monetary or 
otherwise, for any delay in the supply of Trustees’ materials to him. The 
Contractor shall, however, communicate his requirement of such materials 
to the Engineer from time to time. 

Delay in supply of 
Trustees’ materials 
will only entitle the 

Contractor for 
extension of 

completion time of 
work 
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 (d) Unless stipulated otherwise in the contract, the value of the Trustees’ 

materials issued to the contractor shall be recovered from the 
contractor’s bills and/or any of his other dues, progressively according 
to the consumption thereof on the work and/or in the manner decided 
by the Engineer or his representative and at the rate/s stipulated in the 
contract. These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis of 
escalation/variation, if in future the contractor is required to procure 
and provide any such material on the written order of the Engineer 
consequent on the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 

Trustees’ materials 
under normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any of 
the Trustees’ materials issued to the contractor has been – (i) lost or 
damaged, (ii) consumed in excess of requirement and (iii) wasted by 
the contractor in excess of normal wastage, then the value thereof shall 
be recovered from the contractor’s bills or from any of his other dues, 
after adding 19 ¼% extra over the higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 

Recovery from 
Contractor for 

Trustees’ materials 
under other 

circumstances. 
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(2) The market price of the material on the date of issue as would be 
determined by the Engineer. 

 
5.9 The Engineer or his Representative shall have the power to insect any 

material and work at any time and to order at any time – (I) for removal 
from the site of any material which in his opinion is not in accordance 
with the contract or the instruction of the engineer or his representative, 
(ii) for the substitution of the proper and suitable materials, or (iii) the 
removal and proper re-execution of any work which in respect of material 
and workmanship is not in accordance with the contract or the instructions 
of the Engineer. The Contractor shall comply with such order at his own 
expense and within the time specified in the order. If the contractor fails 
to comply, the Engineer shall be at liberty to dispose any such materials 
and re-do any work in the manner convenient to the Trustees by engaging 
any outside agency at the risk and expense of the contractor and after 
giving him a written prior notice of 7 days. 
 

Contractor to 
replace 

materials/work not 
acceptable to the 
Engineer or his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the work 
or make openings in or through the same as may be directed by the 
Engineer or his representative from time to time and shall reinstate or 
make good those part of works thus affected to the satisfaction of the 
Engineer, all at the cost of the contractor.  
 
The Trustees shall reimburse such cost as determined by the Engineer, if 
the initial covering up was with prior written order of the Engineer or his 
Representative. 
 

Contractor to seek 
approval of 

Engineer or his 
Representative 

before covering up 
any portion of 

work 
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5.11 On a written order of the Engineer or his Representative, the contractor 

shall delay or suspend the progress of the work till such time the written 
order to resume the execution is received by him. During such 
suspension the contractor shall protect and secure the work to the 
satisfaction of the Engineer or his Representative. All extra expenses in 
giving effect to such order shall be considered by the Trustees, unless 
such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, in 
the opinion of the Engineer be fair and reasonable, and the same shall be 

Contractor to 
suspend work on 

Order from 
Engineer or his 
Representative 
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final and binding on the Contractor. 
 

5.11.1 If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall stop 
further works in compliance of the same. The Contractor shall not be 
entitled to any claim for compensation for underived profit or for such 
premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, the 
contractor shall, within 21 days of submission of his application to the 
Engineer, be entitled to receive from him a certificate for completion of 
work in Form G.C.1, annexed hereto. If any part of the total work 
having been completed to the satisfaction of the Engineer, be taken over 
and/or used by the Trustees, the Contractor shall on application be 
entitled to partial completion certificate in the Form G.C.1 indicating 
the portion of the work covered by it, so that the Contractor’s liability 
during maintenance period of the contract, if any, shall commence from 
the date mentioned in such certificate so far as the completed portion of 
the work is concerned. 
 

Completion 
Certificate G.C.1. 
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6.0 TERMS OF PAYMENT: 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and until 
a certificate of final completion in Form G.C.2 has been given by the 
Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context of 
Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 

advances till issue 
of Certificate in 

Form G.C.2 
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6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when the 
Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 

measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having an 
initially stipulated completion period of 4 months or more, on account 
payments may be made sat the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. Provided 
always that subject to execution of work of substantial value in the 
context of the contract price, the interval of such on account payments 
shall be decided by the Engineer or his Representative, which shall 
ordinarily not be less than 1 month in between two payments for on 
account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the Engineer. 
The Contractor or his duly accredited Representative or Agent shall 
remain present at the time of such measurement and assist the engineer’s 
Representative in every manner required by him. After the measurements 
taken have been entered in the Measurement Book, the Contractor or his 
Agent shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior to such 
signature. If the Contractor or his Agent fails to participate even after 3 
days written notice from the Engineer’s Representative, the measurement 
shall be taken ex-parte by the Engineer’s Representative and those shall 
be accepted by the Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in the 

Measurement Book, the Contractor shall type out his bill in the proforma 
approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his Rubber 
Stamp. The Engineer or his Representative may in his absolute discretion, 
allow advance payment against such bill to the extent of an amount not 
exceeding 75% of the “net payable” sum of the said bill, subject to 
adjustment thereof against the bill at the time of checking and auditing the 
bill at the Trustees’ end. The measurement Book will not be handed over 
to the Contractor; but he will obtain the abstracts of quantities, amounts 
and recoveries to type out the bill. 
 

Contractor to 
prepare and 

submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in respect 
of accepted offers/where estimated amount put to tender would be 
Rs.2,00,000/- or more, advance payment may be made to the extent of 
75% of the value of any material purchased and brought to the site by the 
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Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the engineer or his 

Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, under 

which the Trustees secure a lien on the contractor’s materials, 
 
(iv) the materials are safe-guarded by the contractor against losses, 

shortage and misuse due to the contractor postponing the execution of 
the work or otherwise, 

 

 
 

Advance payment 
against Non-

perishable 
materials 

 (v) in the event of storage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an Indemnity 
Bond in the proforma and manner acceptable to Trustees’ whereby 
the contractor shall indemnify the Trustees against all financial 
loss/damage, on account of loss/damage to such materials for 
whatever reasons, 
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 (vi) in the event of storage of such materials outside the Trustees’ 

protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favouring the Trustees and for the same 
sum as is being advance, in the proforma and manner acceptable to 
the Trustees. The Guarantee shall be of a Calcutta/Haldia Branch of 
any Nationalised Bank or a Schedule Commercial Bank, as the case 
may be, acceptable to the Trustees and shall remain valid till the 
anticipated period of consumption of such materials in the work. The 
Bank Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the Engineer on 
behalf of the Trustees, the Bank has extended the validity of the 
Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the contractor's 
bills or any other dues, progressively with the consumption of the 
materials on the basis of quantity consumed. Consequent on full 
recovery of the advance the Indemnity Bond/Bank Guarantee, vide 
Sub-clause (v) & (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 
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6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment from 
the Contractor, in case the Engineer or his representative should 
overcertify for payment or the Trustees should over-pay the Contractor on 
any account. 
 

Recovery for 
wrong and over 

payment 

6.8 No claim for interest shall be admissible or payable to the Contractor at 
any stage and in respect of any money or balance or Bank Guarantee, 
which may be due to the Contractor from the Trustees, owing to dispute 
or otherwise or for any delay on the part of the Trustees in making interim 
or final payment or otherwise. 
 

Interest not 
admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION: 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be deemed as 
actual or correct quantities of the works to be executed by the contractor 
in fulfilment of his obligation under the contract. 
 

Quantities in Bill 
of Quantities of 

Tender 

7.2 The Engineer shall have the power to order the Contractor in writing to 
make any variation of the quantity, quality or form of the works or any 
part thereof that may, in his opinion, be necessary and the Contractor 
upon receipt of such an order shall act as follows: 
 

Engineer’s power 
to vary the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the contract. 
 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision shall 
be taken into account and the contract price shall be varied accordingly. 
 

Variation by 
engineer do not 

vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where such 
increase or decrease is not the result of any variation order given under 
this clause but is the result of the quantities exceeding or being less than 
those stated in the bill of quantities. Provided also that verbal order of 
variation from the Engineer shall be complied with by the Contractor and 
the Engineer'’ subsequent written confirmation of such verbal order shall 
be deemed to be an order in writing within the meaning of this clause. 

Where written 
order for 

variation is not 
needed 
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7.5 (a) The Contractor shall not be entitled to any claim of extra or additional 

work unless they have been carried out under the written orders of the 
Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added to 

or deducted from the sum named in the tender in respect of any extra 
work done or work omitted by his order. 
 

Payment for 
extra or 

additional, or 
omitted work or 

substituted work, 
Engineer’s 

powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad prices 
set out in the contract, if in the opinion of the Engineer, the same shall 
be applicable. If the contract does not contain any rates or prices 
directly applicable to the extra, additional or substituted work, then the 
Engineer may decide the suitable rates on the basis of Schedule of 
Rates (including surcharge in force at the time of acceptance of 
tender), if any, adopted by the Trustees with due regard to the 
accepted contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner deemed 
by him as fair and reasonable, and his decision shall be final, binding 
and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate as 
evaluated under sub-clauses (b) and (c) of this clause, is by reason of 
such omission or addition rendered unreasonable or in-applicable, the 
Engineer shall fix such other rate or price as he deems proper and the 
Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence of 
the reason and the Engineer shall thereupon consider the stated reasons in 
the manner deemed necessary and shall either reject the application or 
determine and allow in writing the extension period as he would deem 
proper for completion of the work with or without the imposition of 
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and his 
decision shall be final and binding on the Contractor. If an extension of 
completion time is granted by the Engineer without imposition of 
liquidated damage, from the Clause No.8.3 of the Liquidated damage 

Extension of 
completion time 
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shall apply from its date of expiry, if the work be not completed within 
the extended time, unless stated otherwise in the decision communicated 
by the Engineer, as aforesaid. 
 

8.2 (a) If the Contractor fails to complete the work within the stipulated dates 
or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the work 
remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 

other 
compensation 

due to Trustees 

GC – 23 
 
 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in Sub-
clause (a) of this clause, from any money due or likely to become due to 
the Contractor. The payment or deduction of such compensation/damage 
shall not relieve the Contractor from his obligation to complete the work 
or from any of his other obligations/liabilities under the contract and in 
case of the Contractor’s failure and at the absolute discretion of the 
Engineer, the work may be ordered to be completed by some other 
agency at the risk and expense of the Contractor, after a minimum three 
days notice in writing has been given to the Contractor by the Engineer 
or his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the Trustees 
may, in their absolute discretion, terminate the contract and enter upon the 
site and works and expel the Contractor there from after giving him a 
minimum 3 days’ notice in writing, due to occurrence of any of the 
following reasons and decision of the Trustees in this respect, as 
communicated by the Engineer shall be final and conclusive: 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 

powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the agreed 
period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work suspended 
for at least 15 days despite receiving the Engineer'’ or his 
Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating that 
the said materials or work were condemned and rejected by him under 
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these conditions. 
 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their behalf in 
relation to the obtaining or to the execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with 
his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued by 

the Engineer on behalf of the Trustees, the Contractor shall hand over all 
the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power 
to complete the work through any other agency at the Contractor’s risk and 
expense and the Contractor shall be debited any sum or sums that may be 
expended in completing the work beyond the amount that would have been 
due to the Contractor, had he duly completed the work of the work in 
accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, provided 
the work done and materials conform to specifications at the time of taking 
over by the Trustees. The payment for work shall be based on 
measurements of actual work done and priced at approved contract rates or 
other rates, as decided by the Engineer. The payment for materials supplied 
shall be at the rates as decided by the Engineer, which shall I in no case be 
more than market rates prevailing at the time of taking over by the Trustees. 
The Engineer’s decision in all such case shall be final, binding and 
conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor 
until the work is completed by other agency and the Contractor’s liabilities 
to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition of 
the Contract, from the date mentioned in the Initial Completion Certificate 
in Form G.C.1. Any defect/fault, which may appear in the work during 

Contractor’s 
obligation for 
maintenance 

of work. 
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aforesaid maintenance period, arising, in the sole opinion of the Engineer or 
his representative, from materials or workmanship not in accordance with 
the contract or the instruction of the Engineer or his representative, shall, 
upon the written notice of the Engineer or his representative, be amended 
and made good by the Contractor at his own cost within seven days of the 
date of such notice, to the satisfaction of the Engineer or his representative, 
failing which the Engineer or his representative shall have the defects 
amended and made good through other agency at the Contractor’s risk and 
cost and all expenses, consequent thereon or incidental thereto,   shall be 
recoverable from the Contractor in any manner deemed suitable by the 
Engineer. 
 

GC – 25 
   

9.2 The Contractor shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate of 
final 

completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction there from in respect of any sum due to 
the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give 
a decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the Arbitration.  
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Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

10.3.1
. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
 

 

GC - 26 
 
10.3.2 The Arbitrator shall be deemed to have entered on reference on the 

date he issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or 
any amendment thereof. The Arbitrator may, if found necessary, 
enlarge the time for making and publishing the award, with the 
consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any 
such reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him 
by each party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the 
contract – within only the parameters of scope and conditions of the 
contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. 
The Engineer also shall not withhold any payment, which, according 
to him, is due or payable to the Contractor, on the ground that certain 
disputes have cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
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 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 
hereinabove would apply in the cases of contracts, where 
tendered amount appearing in the letter of acceptance of the 
tender / offer is less than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the cause 
of dispute and before the preparation of the final bill, giving 
detailed justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must 
be submitted to the Engineer, with detailed justification in 
the context of contract conditions, before the issuance of 
final completion certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the 
panel of Arbitrators, vide Clause 10.3 hereinabove, on their 
sole discretion, by adding the names of new Arbitrators and 
/ or by deleting the names of existing Arbitrators, without 
making any reference to the Contractor.  
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SECTION – VIII 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

The following Special Conditions of Contract (SCC) shall supplement the ITB (Instructions to the 
Bidder), General Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein 
shall prevail over those in the ITB & GCC. 

The tenderer shall visit the site and get themselves acquainted with the existing facilities. Haldia is linked 
by road through National High Way 6 & 41 via Mechada and by Rail from Howrah and Kharagpur via 
Panskura. Lock Entrance is situated inside the Dock Area of Haldia Dock Complex (HDC), Syama Prasad 
Mookerjee Port (SMP), Kolkata [FORMERLY KOLKATA PORT TRUST], 4 Kilo Meters away from the 
main road. 

8. 1) Working Facilities : 
a) The following facilities will be provided to the contractor by HDC, SMP, Kolkata under the 

following terms and conditions :- 

i) A token License Fee of Rs.100/- per month will be applicable on the open space, to be 
provided for the purpose of office accommodation, storage of materials and for fabrication 
work at site, for the period of work. The site office is to be dismantled immediately after the 
completion period of work and cleared up to the satisfaction of Sr. Dy. Manager (P&E) or his 
authorized representative. 

ii) Electrical power for site office will be supplied on chargeable basis as per the existing rates 
mentioned in clause no. 8.42, which may be revised from time to time. However, power 
supply for the purpose of fabrication, erection and painting at site will be given free of cost. 
Necessary length of cable, energy meter and other accessories for the aforesaid purposes 
shall be arranged by the contractor from the nearest power sources of HDC, at the risk, cost 
& arrangement of the contractor. 

iii) Dock Permit for the contractor and their staff, materials, vehicles, etc. for movement inside 
the Dock Area, will be provided on chargeable basis. 

iv) No residential accommodation, transport and canteen facility can be provided by HDC. 

v) Water supply at the site office of the contractor will be provided on chargeable basis as per 
clause no. 8.41. However, necessary connection from HDC’s water line to be arranged by the 
contractor from the nearest source of HDC, at the risk, cost & arrangement of the contractor. 

vi)  Toilet facility as available in the dock area shall be extended to the contractor free of cost. 

b) The tenderer to inform himself fully : 
i) This Tender Document includes all instructions, General Conditions of Contract (GCC), Special 

Conditions of Contract (SCC), Scope of Work, etc., considering all addenda (if any) required to 
be issued subsequently. The Tenderer shall clearly understand that they will be strictly required 
to conform to all terms & conditions of the Tender Document [considering all addenda (if any) 
issued] as contained in each of its Clauses and plea of “Customs Prevailing” will not be, in any 
case, admitted as excuse on their part for infringing of any of the terms & conditions. 

ii) The Tenderer shall be deemed to have examined the Tender Document [including all 
Instructions, General & Special Conditions of Contract, Technical Specification & Scope of 
Work, etc.], considering all addenda (if any) issued, visited the site and surroundings and to have 
obtained all necessary information in all the matters whatsoever that might influence while 
carrying out the works as per the conditions of the tender and to satisfy themselves to sufficiency 
of their tender, etc. 
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iii) The Tenderer is advised to acquaint themself with the job involved at the site, like availability of 
labour, means of transport, communication facilities, laws and bye laws in force from 
Government of West Bengal and Govt. of India and other statutory bodies from time to time. 
The Tenderer shall be deemed to have examined and collected all necessary information as to 
risk, contingencies and other circumstances, which may influence or affect the tender. 

iv) Failure to comply with the requirement of the Tender submission will be at the Tenderer’s own 
risk. 

v) Failure to visit the site will no way relieve the contractor of any of their obligation in performing 
the work and liabilities and responsibilities thereof in accordance with the contract. 

vi) Tenderer shall bear all costs associated with the preparation and submission of their tender and 
HDC will in no case be responsible or liable for these costs, regardless of the conduct or 
outcome of the tendering process. 

vii) The Tenderers are requested to ensure that the Tender (both Techno-Commercial Bid and Price 
Bid) are submitted after full consideration/understanding of the work envisaged in the job related 
to subject project. 

8. 2) PRICE BASIS: 
a) The quoted price should be inclusive of all charges for providing requisite manpower and supply, 

delivery, inspection, transportation (including insurance), handling, receipt & storage, transit 
insurance of all required materials including steel materials (which will not be supplied by HDC, 
SMP, Kolkata, as detailed in the Scope of Work & equipment at site and all other incidental 
charges for fulfilling contractual obligations including Guarantee support excluding GST which 
will be mentioned separately. 

No request for change or variation in rates or terms & conditions of the contract shall be 
entertained on the ground that the Tenderer have not understood the work envisaged by the 
Contractor. 

b) Except where otherwise expressly provided, the contractor shall provide all materials, labour and 
plant and things necessary in connection with the contract work although everything may not be 
fully specified and although there may be errors and omissions in the specifications. 

c) The quantities given in the “PRICE SCHEDULE” are indicative only [which may vary (both 
upward & downward) during execution] and are given to provide a common base for tendering 
and evaluation. However, the payment will be made on the exact quantity to be executed by the 
Successful Bidder.  No surplus materials will be retained by HDC, SMP, Kolkata. 

d) The bidder should quote only in the formats given in “Price schedule”, considering the “Scope of 
Work” and other terms & conditions of the tender and the same should remain firm during the 
validity period of the offer, including any / all extension thereof, agreed by the bidder. The rates 
quoted by the successful bidder should remain firm throughout the contract i.e. no variation 
towards materials, labours, etc. shall be payable. 

e) Tools, Tackles etc. required for execution of the whole work will have to be arranged by the 
Contractor, at their own risk, cost & arrangement. 

8. 3) GOODS & SERVICES TAX (GST): 
a) Supplier to confirm that the GST amount charged in invoice is declared in its returns and 

payment of taxes is also made. 

b) The Supplier agrees to comply with all applicable GST laws, including GST acts, rules, 
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regulations, procedures, circulars & instructions there under applicable in India from time to 
time and to ensure that such compliance is done within the time prescribed under such laws. 
Supplier should ensure accurate transaction details, as required by GST laws, are timely 
uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by 
the Contractor and details available with SMP, Kolkata, then payments to the Contractor to 
the extent of GST relating to the invoice/s under mismatch may be retained from due 
payments till such time SMP, Kolkata is not sure that accurate tax amount is finally reflected in 
the GSTN to KoPT’s Account and is finally available to SMP, Kolkata in terms of GST laws and 
that the credit of GST so taken by SMP, Kolkata is not required to be reversed at a later date 
along with applicable interest. 

c) SMP, Kolkata has the right to recover monetary loss including interest and penalty suffered by it 
due to any non-compliance of tax laws by the supplier. Any loss of input tax credit to SMP, 
Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of adjustment in the 
consideration payable. 

d) Supplementary invoices/debit note/credit note for price revisions to enable SMP, Kolkata to 
claim tax benefit on the same shall be issued by the contractor for a particular year before 
September of the succeeding Financial Year. 

e) The purchase order/work order shall be void, if at any point of time the contractor is found to be 
a black listed dealer as per GSTN rating system and further no payment shall be entertained. 

8. 4) INSPECTION AT SITE:  
The prospective bidder shall carefully examine the whole enquiry document and inspect the site of 
work and thoroughly familiarise himself with the nature of work, site conditions and access to the site 
and location before submission of the bid. He should contact with the Asst. Manager (P&E), Lock 
Entrance Section, Haldia Dock Complex at his office at Lock Entrance Site, Haldia for collecting 
information regarding the work and site before submission of the budgetary offer. No excuse will be 
entertained afterwards on the above grounds. Site may be handed over to the contractor for execution 
of the work in phases also.  

8. 5) The subject work will have to be carried out under the supervision / guidance of Sr. Dy. Manager 
(P&E) or his authorized representative(s). During execution of the work, the contractor has to strictly 
comply suggestions / recommendations of the authorized representative(s) of Sr. Dy. Manager (P&E), 
HDC. The subject work will have to be carried out to the satisfaction of Sr. Dy. Manager (P&E) or his 
authorized representative(s).  

8. 6) The contractor will clearly understand that all the work of overhauling / servicing of RG-3, PS (F)-3 & 
12 to be carried out in such a manner that the shipping movement is not hampered in any way. 

8. 7) SHUT-DOWN : 
Caissons are in operation round the clock. No formal shutdown could be provided in general. 
However, arrangement would be done, as per the site requirement, for smooth execution of the work at 
site.   

8. 8) PAYMENT TERMS: 
100% payment against Bill of Quantity (BOQ) Sl. No. 1 & 2 will be paid within 30 days of submission 
of unambiguous bill(s) complete in all respect. The bill(s) must be accompanied by the joint inspection 
certificates, duly signed and stamped by the authorized representative(s) of the contractor and the 
authorized representative(s) of Sr. Dy. Manager (P&E), HDC.  

Payment will be made in Indian Rupees through the banker of the contractor i.e. through ECS. During 
submission of bill(s), the following information must be submitted by the Contractor regarding their 
banker: 
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a) Savings/Current Account Number: 
b) Name of the Bank: 
c) Name of the Branch and address thereof: 
d) RTGS Code of the Branch 

8. 9) COMPLETION PERIOD: 
The subject work is to be completed within 2 (two) months from the date of issue of the Work Order.  

8. 10) JOB CERTIFICATION : 
Prior to issuance of job completion certificate, the work pertaining to leakage to be checked by Port 
Diving Unit, Marine Operations Division, HDC and the remaining work to be checked by the authorized 
representative(s) of Sr. Dy. Manager (P&E), HDC, SMP, Kolkata. 

8. 11) MODIFICATION / ALTERATION : 
The existing design, dimensions along with the modification suggested, should be adhered to and shall 
not be altered without the prior approval of the Engineer of the Contract. Any addition during 
execution, if felt necessary, should be accepted subject to the approval of the Engineer of the Contract, 
in writing, at no extra cost. 

8. 12) VARIATION IN FINAL QUANTITY : 
The contractor should maintain close monitoring regarding total executed quantity of the job and 
intimate the same from time to time to HDC. to avoid any excess work beyond the quantity specified in 
the B.O.Q. No additional compensation will be paid for variation in the executed quantity (up to +10%) 
with respect to the Tentative Quantity, as mentioned in the enquiry, which means that the executed 
excess quantity (over and above indicated Tentative Quantity), if any, will be paid at the same accepted 
rates. However, no excess work than the enquiry quantity are to be carried out without the permission of 
the Engineer of the Contract or his authorized representative in writing. 

8. 13) The quantity given in the price schedule is estimated & tentative in nature. The quantity may vary 
(decrees or increase) as per site condition. If excess work is required to be carried out in addition to the 
quantities stipulated in BOQ, the amount will be paid as per unit rate quoted in BOQ as per actual 
measurement. In case of extra work, the same will be paid as per rate of PWD schedule rate/ rate of 
reputed manufacturer / market rate, as the case may be with justification of rate. Job completion 
certificate in the form of GC-1 will be issued by the Engineer after successful completion of work, as 
per tender, including excess & extra, if any.  

8. 14) The payment will be made on the exact quantity to be executed by the contractor. No project surplus 
material will be retained by HDC, SMP, Kolkata. 

8. 15) EXTENDED STAY COMPENSATION : 
Extended Stay Compensation for delay in execution of the contract, will not be paid. 

8. 16) CONTRACTOR’S LABOUR: 
It is specifically stipulated that under no circumstances, HDC will take any liability for the men and 
materials deployed by the contractor, for this contract. No transport, residential accommodation and 
canteen facilities will be provided to the contractor and / or their staff. 

8. 17) OPERATION OF THE EMPLOYER AND OTHERS : 
The ordinary business and work of HDC and other as carried out on and in the vicinity of the site, will 
be continued during the execution of the erection / dismantling work and the said work shall be 
executed in such a way as to avoid interference with traffic of every kind by land and by water and with  
any other work in progress in the vicinity except under compelling situation with the written approval of 
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the Engineer of the Contract or his authorized representative. 

8. 18) EXISTING SERVICES : 
a) Pipes, cables, overhead wire and similar services encountered in the course of work either on 

structures or on the fabrication site, shall be guarded from injury by the contractor at his own 
cost, so that they may continue in full and uninterrupted use to the satisfaction of the owners 
thereof and the contractor shall not store material or otherwise occupy the part of the site in a 
manner likely to hinder the operation of such services. 

b) Should any damage be done by the contractor to any mains, pipes, cables etc. the contractor must 
make good or bear the cost of making good the same without delay to the satisfaction of the 
Engineer of the Contract or his authorized representative. 

c) The work shall be carried out in such a manner so as to enable the other contractors, if any, or the 
departmental employees to work. 

8. 19) EXTRA CLAIM: 

No claim for any detention / idle charges for labours, materials, equipment and machines organized by 
the contractor in connection with the work under the contract shall be payable by HDC, SMP, Kolkata 
to the contractor under any circumstances whatsoever. 

8. 20) KEEPING SITE CLEAN : 
The contractor at all times keep the site free from all scrap and surplus materials, rubbish and offensive 
matter, which shall be disposed off. During the work they should display notice board so that the 
employees or other personnel may be alert. 

8. 21) INSPECTION : 

After placement of Work Order, a joint inspection will be carried out by the contractor and Sr. Dy. 
Manager (P&E) or his authorized representative(s) to assess the actual quantum of work. Based on the 
joint inspection, the contractor has to submit a bar chart mentioning description of job along with 
tentative completion date and the same has to be approved by the Engineer of the Contract. Inspection 
shall be carried out by the authorized representative(s) of Sr. Dy. Manager (P&E), HDC, SMP, Kolkata 
accordingly. Sr. Dy. Manager (P&E) or his authorized representative(s) has full right to inspect the 
work, whenever felt necessary. The contractor must afford all facilities for inspection, by the Sr. Dy. 
Manager (P&E) or his authorized representative(s), at the risk, cost and arrangement of the contractor. 

8. 22) GUARANTEE PERIOD: 
The overhauling work shall be under guarantee for a period of 12 (twelve) months from the date of 
completion of work and acceptance thereof by HDC, SMP, Kolkata. This guarantee obligation shall 
cover both materials supplied and bad workmanship related to the total work executed by the 
contractor. 
If any defect whatsoever develops during the Guarantee Period, the same will have to be rectified / 
replaced by the contractor, at his own risk, cost & arrangement, within reasonable time. 
In default, the Trustees’ will be at liberty to get the repairs done at the cost and risk of the contractor. 
The contractor should mention the contact address nearby Kolkata / Haldia for such guarantee repairs. 

8. 23) PERFORMANCE GUARANTEE / SECURITY DEPOSIT  
Within twenty-eight (28) days of issuance of “Letter of Acceptance (LOA)”, the Contractor shall 
have to provide an irrevocable and unconditional Bank Guarantee, from a Nationalized 
Bank/Scheduled Bank in India, in the amount, 3 % of the contract value excluding GST, in the form 
Banker’s Cheque or by Demand Draft of a Nationalized Bank of India drawn in favour of ‘Syama 
Prasad Mookerjee Port, Kolkata, Haldia Dock Complex’ and payable at Haldia with Sr. Dy. 
Manager (Finance), HDC, SMP, Kolkata, which shall be retained as Security Deposit till successful 
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expiry of the guarantee period. In all cases, any dispute regarding Bank Guarantee will be adjudicated 
under the jurisdiction of Kolkata High Court. 
This Security Deposit / Performance Bank Guarantee should be kept valid and enforceable till a date, 
covering at least 3 (three) months beyond the date of expiry of the Defect Liability Period of the 
Contract job [for the materials, installations & workmanship, with respect to the instant work, as a 
whole. In case the actual duration of the aforesaid Defect Liability Period is required to be extended, 
the validity of this Bank Guarantee shall have to be extended till a date, covering at least 3 (three) 
months beyond the date of expiry of such extended duration of the Defect Liability Period. 

 
Failure of the Contractor to submit the aforesaid Performance Bank Guarantee and in the manner 
stated above, shall constitute sufficient grounds for termination of the contract and forfeiting the 
Earnest Money Deposit. 
The Security Deposit will be refunded, without interest, after the successful execution of the order and 
completion of the guarantee period and submission of ‘No Claim Certificate’. 
SMP, Kolkata, HDC shall encash the Bank Guarantee in the event of the contractor failing to 
complete the work as per tender specification, at the order of Engineer or his authorized 
representative, or when the contractor has defaulted for more than 30 days or when any amount is to 
be recovered from the Contractor as penalty or deduction and the contractor fails to remit such 
amount within 30 days after due notice given to him in this regard 
The Sr. Dy. Manager (P&E), HDC shall have the right to ask for the extension of the above Bank 
Guarantee till such time the Contractual obligations are fulfilled and the Contractor will be duty 
bound to extend the same 

8. 24) LIQUIDATED DAMAGE CLAUSE: 
If the Contractor fails to complete the work within the stipulated dates or such extension thereof as 
communicated by the Engineer in writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, @ ½% (half percent) of the total value of work (contract 
price) as mentioned in the letter of acceptance of the tender / offer, for every week or part thereof the 
work remains unfinished provided always that the amount of such compensation shall not exceed 10% 
of the said value of work. 

GST at prevailing rate will be applicable on Liquidated Damage amount. 

8. 25) PACKING: 
Contractor shall be responsible for proper packing and delivery of the materials. Contractor should pack 
the materials in proper way at contractor own cost for protection against any damage, loss or breakage, 
etc. 

8. 26) INPUT TAX CREDIT: 

Please indicate present percentage rate of GST, as applicable on quoted price. GST amount will be paid 
against submission of GST documents only or any other document required by SMP, Kolkata. The 
contractor shall be required to upload the details of Invoice raised on SMP, Kolkata in GST Return as 
per Law. In case of any failure, GST, even if paid, shall be recovered from the Contractors. 

8. 27) DAMAGE & LOSS TO PRIVATE PROPERTY & INJURY TO WORKMEN:   
The contractor shall at his own expenses reinstate and make good to the satisfaction of HDC, SMP, 
Kolkata and pay compensation for any injury, loss or damage occured to any person, property or rights 
whatever including property and rights of HDC, SMP, Kolkata  (or Agents / servants or employees of 
HDC, SMP, Kolkata), the injury, loss or damage arising out of or in any way in connection with the 
execution or purported execution of the contract and further the contractor shall indemnify HDC, SMP, 
Kolkata  against all claims enforceable against HDC, SMP, Kolkata  (or any agent, servant or 
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employees of HDC, SMP, Kolkata) or which would be so enforceable against HDC, SMP, Kolkata  
where HDC, SMP, Kolkata  is a private person, in respect of any such injury (including injury resulting 
to death), loss or damage to any person whomsoever or property including all claims which may arise. 

8. 28) REPORT OF ACCIDENT :  
The contractor shall, within 24 (twenty four) hours of the occurrence of any accident, at or near the site 
or in connection with the execution of the work under the contract, report the accident to the Engineer 
or his representative(s) and shall make every arrangement to render all possible assistance to the 
victim(s) of such accident. The contractor shall also report such accident to the competent authority, 
whenever such a report is required by law. For any accident occurred within the entire operational area 
covered under the contract, the contractor shall ensure prompt investigation into the matter through 
recording of statement of the personnel witnessing the accident. The contractor so recorded, will then 
forward the report containing the findings, along with the statements to the Engineer at the earliest. At 
the first instance, an ‘Accident Report’ shall be prepared (in triplicate) by the concerned Supervisor / 
Engineer on duty, engaged by the contractor, and a copy of the same to be forwarded immediately to the 
Engineer. 

8. 29) INCOME TAX DEDUCTION: 
Income Tax, if any, as per relevant provision of the Income Tax Act shall be deducted at source from 
any payment payable to the contractor. 

8. 30) EVALUATION CRITERIA: 
Evaluation with respect to Priced Bill of Quantities (BoQ) : 
a) While evaluating the Price Bid, the unit rates quoted by the Tenderers against all items, 

including all other charges except GST, shall be considered for evaluation. 
b) The unit rates, quoted by the tenderers, against each item will be multiplied by the respective 

quantity indicated in the BoQ to obtain the amount against each item. 
The amount against each item, thus arrived, will be added to obtain the total amount. 

Selection of the successful tenderer will be made on the basis of the lowest total amount for the 
aforesaid work thus arrived. 

c) In case it is found that the lowest total amount [arrived as per the above procedure] is same for 
two or more Tenderers and their offers become the lowest offers, the respective Tenderers will 
be given chance to offer a discount (to be applicable to all items of BoQ). 

8. 31) FORCE MAJEURE:  
In the event of either party being rendered unable by Force Majeure to perform any obligations required 
to be performed by them under the contract, the relative obligation of the party affected by such Force 
Majeure shall, upon notification to the other party, be suspended for the period during which such Force 
Majeure event lasts. The cost and loss sustained by either party shall be borne by the respective parties. 
The term ‘FORCE MAJEURE’, as employed herein, shall mean acts of God, Earthquake, Tsunami 
(caused by earthquake at the ocean bed), War, Revolt, Riot, Fire, Floods, Sabotage and 
Hurricane/Cyclone, Strike {excluding that of the contractor’s contractor(s) or the sub- contractor’s 
employees}. Upon the occurrence of such case and upon its termination, the party alleging that it has 
been rendered unable, as aforesaid, shall notify the other party in writing immediately, but not later than 
48 (forty-eight) hours of the alleged beginning and ending thereof, giving full particulars and 
satisfactory evidence in support of its claim. 

8. 32) PERMIT CHARGE: 
Permit Charges for workmen, vehicle etc. for execution of job inside Dock area would be payable by 
the Contractor as per the prevailing Scale of Rates of HDC, SMP, Kolkata.  
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8. 33) SAFETY MEASURES : 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 
working conditions and follow all safety precautions for prevention of injury or accidents and 
safeguarding life and property. The contractor shall comply with relevant provisions of Dock 
Workers (Safety, Health and Welfare) Act- 1986 and Dock Workers (Safety, Health and Welfare) 
Regulation- 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all 
facilities for inspection of the works, tools, plant, machineries, equipment etc. wherever so required. 
The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety 
Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent 
works, working of tools, plants, machineries, equipment, means of access or any other aspect.  

 
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 
available in proper condition.  

 
The contractor shall provide PPE’s (Personal Protective Equipment) such as, helmet, safety shoe etc. 
to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; 
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot 
wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and 
handling materials etc, as directed by the Engineer.  
 
All safety rules shall be strictly followed while working on live electrical systems or installations as 
stipulated in the relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries 
and equipment shall comply to the relevant safety codes.  
 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers 
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches / 
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other 
safety gear will be provided to the worker during handling / removing of slushes / sludge etc. 
without any extra cost. The contractor shall adopt all the above safety measures at his own cost.  
 
The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetation unless the same is required for execution 
of the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as 
to affect adversely the quality or appearance thereof or cause injury or death to animal 
and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 
through out the period of their use and different effluents of the labour hutment shall 
have to be disposed off suitably.  

8. 34)    HOLIDAY OR SUNDAY WORK : 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for 
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and 
complete the works in time.  
 
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and 
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift 
timings for labour.  
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8. 35)  LABOUR, TOOLS & PLANTS :  
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution 
of the work. 

8. 36) ESCALATION / VARIATION ON PRICES :   
             No Escalation / Variation on the prices on any account will be considered for adjustment / payment 

in the contract.   
8. 37)  CONTRACT LABOUR LAWS : 
The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 
1970 and Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there 
under with all modifications/amendments being enforced from time to time. 
 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution 
of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to 
obtain a regular /permanent license as per sec12(1) of the Contract Labour Act. 
 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the 
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form 
IV-A , within 15 days of such commencement or completion. 
The contractor has to obtain a certificate of registration under “Building & Other Construction 
Workers (Regulation of Employment & Conditions of Service) Act-1996 and Central Rule 1998 and 
his rate shall include a cess payable @ 1 % of the cost of construction as applicable under “Building 
& Other Construction Workers Welfare Cess Act -1996   & Welfare Cess Rules 1998. 
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner 
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his 
worksite(s). 
The contractor shall inform the Principal Employer the date, time & venue of disbursement to be 
made by him to his workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the 
date, time & venue of disbursement to be made by him to his workers and he or his authorized 
representative shall have to be present during period of disbursement. 

8. 38) COMPLIANCE WITH E.P.F & M. P. ACT : 
The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with 
amendments, if any), issued from time to time.  

 
If asked for by the Employer, the contractor will be required to submit photocopy of all payment 
challans and produce the original for verification to the representative of the principal employer, i.e. 
Sr. Dy. Manager (P&E). 

8. 39) COMPLIANCE WITH ESI ACT: 
If applicable, the successful bidder will have to comply with provisions of “Employers State 
Insurance Act –1948”, along with amendments (if any) issued from time to time. He shall obtain ESI 
registration and shall deduct employees’ contribution as applicable percentage of the wages of each 
of the employees’ and shall deposit the same together with employer’s contribution as applicable 
percentage of such total wages payable to the employees or at such rates as fixed by the competent 
authority from time to time. 
In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him 
regularly) and meet an accident during and arising out of his employment, the contractor being the 
immediate employer, shall be liable to pay him suitable compensation. 
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The contractor will be required to submit Photo copies of all payment challans and produce the 
original for verification to the representative of the principal employer, i.e. Sr. Dy. Manager (P&E). 

8. 40) INDEMNIFICATION : 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and 
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of 
any of the provisions of any law, rules or regulations having the force of law, including but not 
limited to – 

a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   

Service) Act, 1996   
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Payment of Bonus Act, 1965. 
j) The Payment of Gratuity Act, 1972. 
k) The Equal Remuneration Act, 1976. 
l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act, 

1989  
m) Child Labour (Prohibition and Regulation) Act, 1986. 
n) The Maternity Benefits Act 1961 
o) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 

1979.  
p) Motor Vehicle Act, latest revision. 

8. 41) SUPPLY OF WATER:  
Billing against supply of water will be done on the basis of actual consumption recorded 
through water meter at the rate INR 38.65 (including overhead charges @ 19.25%) per KL of 
Fresh Water [As directed by TAMP (Tariff Authority for Major Ports)], with escalation @ 5% 
per annum. 

 

The water consumption charges [based on the prevalent rates of SMP, Kolkata, as may be 
amended from time to time] shall have to be paid by the Contractor immediately, on receipt of 
the bill from the office of the Finance Division, Haldia Dock Complex. All payment on this 
account should be updated, otherwise the pending bill amount, along with late payment 
surcharge, will be recovered from the Contractor’s bill(s). 

 

The water consumption charges [based on the prevalent rates of SMP, Kolkata, as may be 
amended from time to time] shall have to be paid by the Contractor immediately, on receipt of 
the bill from the office of the Finance Division, Haldia Dock Complex. All payment on this 
account should be updated, otherwise the pending bill amount, along with late payment 
surcharge, will be recovered from the Contractor’s bill(s). All necessary tools and tackles, 
fixtures and any other arrangements as would be felt necessary by the contractor to carry out the 
tendered work, shall have to be arranged by them at their own cost and liability. 

8. 42) SUPPLY OF ELECTRICITY: 
Electricity charges will be determined on the basis of Chargeable Unit (kWh) [actual Unit 
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(kWh) consumed (recorded through Energy Meter) plus 3% on actual Unit consumed] and 
applicable rate of West Bengal State Electricity Distribution Company Limited (WBSEDCL). 
Billing will be done on the basis of Electricity charges and overhead charges @ 19.25% [on the 
aforesaid Electricity charges] as per the notifications of Tariff Authority of Major Ports 
(TAMP). 

The Electricity consumption charges [based on the prevalent rates of WBSEDCL, as may be 
amended from time to time] shall have to be paid by the Contractor immediately, on receipt of 
the bill from the office of Finance Division, Haldia Dock Complex. All payment on this account 
should be updated, otherwise the pending bill amount, along with late payment surcharge, will 
be recovered from the Contractor’s bill(s). 

8. 43) ARBITRATION: 
In case of any dispute being referred to arbitration in terms of General Conditions of Contract, 
same would be held as per provision of Arbitration and Conciliation (Amendment) Act 2015. 

8. 44) Any insurance coverage shall have to be arranged by the contractor at his risk, cost & 
arrangement. 

8. 45) All materials are to be supplied progressively as required at site subject to prior approval of 
Engineer or his representative. 

8. 46) CUSTODIAN CERTIFICATE: After delivery at site, the supplied materials are to be 
inspected / verified by HDC, SMP, Kolkata officials and the custodian certificate is to be issued 
by the Contractor in this regard, to the Engineer or to his authorised representative (s), for 
installation of such materials in the instant work. All the supplied materials will be under the 
custody of contractor till handover of the project.  

8. 47) The contractor shall at all times, during execution of the contract, including guarantee period, 
obey and observe all directions and instructions given by the Engineer or his authorized 
representative. 

8. 48) The contractor shall have to submit program of work in the form of bar chart regarding 
different activities of the project with tentative date at the beginning of the project. Thereafter, 
with 15 days interval, the contractor shall have to submit project status thorough mail for 
monitoring the project to avert delay in project.  

8. 49) TERMINATION OF CONTRACT AND RISK PURCHASE CLAUSE: Will be 
applicable as per Clause No. 8.0 of SMP, Kolkata’s General Conditions of Contract. 

8. 50) In case of any dispute, question or difference either during the execution of the work or any 
other time as to any matter or thing connected with or arising out of this Contract, the decision 
of the Engineer, Haldia Dock Complex, Syama Prasad Mookerjee Port, Kolkata, thereon shall 
be final and binding upon all parties. 

8. 51) GOOD CONDUCT : If a bidder has had previous history of “defined misconduct” (such as 
banning from/ by any government sector, premature termination of a contract solely on bidder’s 
fault, criminal case pending against the company or its owner/ current director filed by a 
government entity etc.), his offer is liable to be rejected. 

8. 52) All other terms and conditions excepting those mentioned separately shall be governed by 
Syama Prasad Mookerjee Port, Kolkata ’s General Condition of Contract. 

8. 53) In addition to the above, a bidder may be disqualified if:-  
 

i. The bidder provides misleading or false information in the statements and documents 
submitted.  



 

 

Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) [ PS (F) ] - 3 & 12 
along with necessary allied works  at Lock Entrance Section under Plant & Equipment (P&E) Division 

of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata.                                                               
67 

 

ii. Record of unsatisfactory performance during the last seven years, such as abandoning of 
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial 
bankruptcy, etc.  

 
The decision of Haldia Dock Complex, Syama Prasad Mookerjee Port, Kolkata in this regard 
shall be final and binding on the Bidder. 

 
8. 54) TERMINATION OF CONTRACT:  

 

The contract may be terminated anytime within the currency period of the contract by SMP, 
Kolkata, at its sole discretion, for any of the following reasons and for such cancellation, SMP, 
Kolkata will under no circumstances, be liable for any financial repercussion to the contractor: 

1) Breach of any terms and conditions of the contract. 

2) Any unlawful act on the part of the contractor or any third party on behalf of the 
contractor, entailing any damage/loss to the life/property/material of SMP, 
Kolkata or any inconvenience to SMP, Kolkata. 

3) Any other reasons considered by SMP, Kolkata to be sufficient in this regard. 
 

The decision of the Competent Authority of SMP, Kolkata to this effect, shall be final and 
binding on the contractor. 
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SECTION – IX 

BIDDING FORMS 

BIDDING FORM – I  

MINIMUM ELIGIBILITY CRITERIA 

[To be filled up and uploaded, duly signed & stamped] 

(I) ANNUAL TURNOVER STATEMENT 

The annual turnover of ……………………………..( name of the bidding firm), for the years 
2017-18, 2018-19 and 2019-20 , based on the Balance Sheets and Profit & Loss Accounts, 
are given below: 

 

 Financial years Turnover (as per Auditor’s Report / 
Balance Sheet) 

[in Rs ] 

 

 2017-2018   

 2018-2019   

 2019-2020   

 Total   

 Average Annual Turnover   

    

 SIGNATURE OF CHARTERED ACCOUNTANT ::  

 NAME OF CHARTERED ACCOUNTANT ::  

    

 (COMPANY SEAL)   

    

NOTE: Copy of Balance Sheets and Profit & Loss Accounts enclosed with sealed & signed. 
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(II) TECHNICAL EXPERIENCE  

 

Sl. 
No. 

Contract No. / 
Order No. and  

date 

Name of the 
Employer and 
Place of work 

Contract 
value       

[in Rs. ] 

Date of 
completion 

of work 

Page 
number(s) of 

reference / 
supporting 

document (s), 
uploaded. 
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BIDDING FORM-II 
 

OTHER DOCUMENTS 

 [To be filled up and uploaded, duly signed & stamped] 
 

 Requirement Submitted/Not submitted 
[Put √ if submitted & 
X if not submitted] 

Validity/ 
For the 

month of 

a)  

i) GST Registration Certificate.     If submitted, 
Page Number(s): 

Not 
applicable. 

ii) Document in support of non-
applicability. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

b)  

i) Profession Tax Clearance 
Certificate (PTCC) 

OR 

Profession Tax Payment Challan 
(PTPC) 

    If submitted, 
Page Number(s): 

 

    If submitted, 

Page Number(s): 

 

ii) Document in support of non-
applicability. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

c)  

i) Certificate for allotment of EPF 
Code No. 

If submitted, 
Code No.: 

Page Number(s): 

Not 
applicable. 

ii) Latest EPF Payment Challan. If submitted, 

Page Number(s): 

 

iii) Document in support of non-
applicability. 

If submitted, 

Page Number(s): 

Not 
applicable. 

d)  
 
 

i) Registration Certificate of ESI If submitted, Not 
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 Requirement Submitted/Not submitted 
[Put √ if submitted & 
X if not submitted] 

Validity/ 
For the 

month of 
Authority. Code No.: 

Page Number(s): 

applicable. 

ii) Affidavit, Declaration and 
Indemnity Certificate. 

 

If submitted, 
Page Number(s): 

Not 
applicable. 

 

e) PAN Card If submitted, 

PAN No.: 
Page Number(s): 

Not 
applicable. 

 

f) MSME / MSE / DIC / SSI / 
NSIC certificate 

If submitted, 
Page Number(s): 

 

 

g) Power of Attorney If submitted, 

Page Number(s): 

Not 
applicable. 
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BIDDING FORM-III 

 

GENERAL INFORMATION OF THE BIDDER 

[To be filled up and uploaded, duly signed & stamped] 

1. Bidder’s Legal Name (IN CAPITAL 
LETTERS) 

 

2. a ) Country of registration.  

b ) Year of registration.  

c ) Legal address in country of registration. 

 

 

d ) URL of the bidder.  

3. Information regarding bidder’s authorised 
representative(s) / contact person(s) 

 

a ) Name(s)  

b ) Address(es) 
 

 

 

c ) Telephone number(s)  

d ) Facsimile number(s) 

 

 

e ) Electronic mail address 

 

 

4. a ) Address of the branch office, if any 

 
 

 
 

 

 
 

 

 b ) Name of the contact person at branch 
office 

 

c ) Telephone number(s)  

 d ) Facsimile number(s)  
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 e ) Electronic mail address   

5. Whether the bidder is a   Proprietorship Firm or 
Partnership Firm or Limited Company. 

 

6. Details of the Banker(s)  :  

 a ) Name of the Banker(s) in full.  

b ) Address(es) of the Banker(s)    

c ) Telephone number(s)  

d ) Facsimile number(s)  

e ) Electronic mail address   

f ) Name(s) of the contact person(s)  

7. Bank details for ECS payment :  

a ) Bank Account number.  

b ) Name of the bank.  

c ) Name of the branch.  

d ) Address of the branch.  

e ) RTGS code of the branch.  

f ) MICR code of the branch.  

8. Income Tax and Goods & Services Tax (GST) details (if 
applicable): 

 

 a) Permanent Account Number (PAN)  

b) GST Registration Number (GSTIN)  

9. Employees’ Provident Fund (EPF) Code No.  

 

10. Employees’ State Insurance (ESI) Code No.  

11. Mainlines of business  
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BIDDING FORM-IV 
 

FORMAT FOR DECLARATION 
 [ To be printed on the bidder’s Letter Head and uploaded after signing] 

To, 
General Manager (Engineering) 
Haldia Dock Complex,  
Syama Prasad Mookerjee Port, Kolkata 
 
Name of Work: “ Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) [ PS 
(F) ] - 3 & 12 along with necessary allied works  at Lock Entrance Section under Plant & Equipment (P&E) 
Division of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Pnd allied civil foundation work etc. at 
Lock Entrance Section under Plant & Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama 
Prasad Mookerjee Port, Kolkata”. 

           Tender No.  SDM(P&E)/T/78/2020-2021 

 E-Tender No. 2021_KoPT_614752_1 

I  ………………………………………………………………….., the authorized signatory of the 
…………………………………………………. (Name of the Company /Firm)  do hereby declare / 
confirm that :  

* I / We have not been debarred, banned or delisted by any Government or Quasi-Government 
Agencies or Public Sector Undertakings in India. 

I / we have not made any addition / modification / alteration in the Bidding Documents 
(including Bidding Forms & Contract Forms) hosted in the websites.   

The prices have been quoted in the Price Bid, electronically, through the website 
https://eprocure.gov.in/eprocure/app only and no direct or indirect mention of the prices has been made 
by me / us anywhere else in my / our bid. 

No extraneous conditions (like “Not Applicable”, conditional rebate, etc.), regarding the Price Bid, 
have been mentioned anywhere in our bid. 

 

  
Signature of authorised person of the bidder 

(with office seal) 

 In case the firm has been debarred or banned or delisted by any Government or 
Quasi-Government Agencies or Public Sector Undertaking in India, then the same 
should be declared properly, after modifying the sentence, suitably. 
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I / We require ………………………………..days preliminary time to arrange and procure the 
materials, tools & tackles, etc. required by the work, from the date of acceptance of bid, before  
I/we could commence the work. 

BIDDING FORM-V 
 

FORM OF TENDER 
[ To be printed on the bidder’s Letter Head and uploaded after signing] 

 
To, 
General Manager (Engineering) 
Haldia Dock Complex,  
Syama Prasad Mookerjee Port, Kolkata 
Name of Work: “ Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock 
(Flushing) [ PS (F) ] - 3 & 12 along with necessary allied works  at Lock Entrance Section under 
Plant & Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Pnd 
allied civil foundation work etc. at Lock Entrance Section under Plant & Equipment (P&E) 
Division of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata”. 

Tender No.  :  Tender No.   SDM(P&E)/T/78/2020-2021 
E-Tender No.:  E-Tender No. 2021_KoPT_614752_1 

 

I/We …..………………………………………. (Name of the bidder) ……………….of 
……………………..………(Address of the bidder) ……………………………………. Having 
examined the site of work, inspected the drawings and read the bidding documents [including 
all addenda / corrigenda, issued i.e. …………………………. {insert Addendum / Corrigendum 
/ Extension No(s)}], hereby bid and undertake to execute & complete all the work related to  “ 
Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) [ PS 
(F) ] - 3 & 12 along with necessary allied works  at Lock Entrance Section under Plant & 
Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Pnd 
allied civil foundation work etc. at Lock Entrance Section under Plant & Equipment (P&E) 
Division of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata”required 
to be performed in accordance with the Technical Specification, General Conditions of 
Contract (GCC), Special Conditions of Contract (SCC), etc., at the rates & prices quoted in 
the Price Bid [submitted electronically, through the website https://eprocure.gov.in/eprocure/app], 
within …………………month from the date of order to commence the work , in the event of our 
bid being accepted. 
I/we also undertake to enter into a Contract Agreement in the form hereto annexed [Section XI] 
with such alterations or additions thereto, which may be necessary to give effect to the acceptance 
of the bid and incorporating such Technical Specification, General Conditions of Contract 
(GCC), Special Conditions of Contract (SCC), etc. and I/we hereby agree that until such 
contract agreement is executed, the said Technical Specification, General Conditions of 
Contract (GCC), Special Conditions of Contract (SCC), etc. and the bid, together with the 
acceptance thereof in writing, by or on behalf of the Employer, shall be the contract. 
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I / We have submitted “Bid Security Declaration” towards EMD, duly filed in, signed & stamped, 
as per format attached. 
I/We agree that the period for which the bid shall remain open for acceptance, shall not be less 
than …………. Days, from the last date of submission of bid. 

 
 
 
 
 
WITNESS: 

 
 
 

( Signature of authorised person of the bidder ) 

Signature: 
 

Name : ______________________________ 

 
Name: 
(In Block Letters)                                                 
 

Designation : ________________________ 

Address:        
 

Date : _______________________________  

 

Occupation:   

(Office Seal) 
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Sl. 
No. 

Item Description Unit Qty. Applicable GST% 
SGST CGST IGST 

1. Dismantling, Lifting and Over hauling of Radial 
Gate (RG) - 3 and Penstock (Flushing) [ PS (F) ] - 
3 & 12  (including stop log repairing, OAKUM 
fixing, placement of stop logs at proper position, 
dewatering, scaffholding, damaged seal, retainer 
plate replacement, painting etc.), as per the Scope 
of Work & Technical Specification. 

Nos. 
 

3 
 

   

2. Erection / Installation, Testing and 
Commissioning (as applicable) of Radial Gate 
(RG) - 3 and Penstock (Flushing) [ PS (F) ] - 3 & 
12  (including dismantling, scaffolding, lifting and 
placement at proper position of stop log etc,  as 
per the Scope of Work & Technical Specification. 

   Nos. 
 

3 
 

   

 
Total Amount :-

  

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BIDDING FORM-VI 
 

PRICE SCHEDULE  
[To be filled up and uploaded, duly signed & stamped] 
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   SECTION - X 

CHECKLIST 
 

Before scanning and upload the following required documents, all pages are to be signed by a 
person duly authorised to sign on behalf of the bidder, and are to be embossed with their official 
seal, owing responsibility for their correctness / authenticity. All pages of the aforesaid documents 
should be serially marked. 
The offered prices would be given in the “Price Bid” electronically, through the website of CPPP 
only. 

 

Sl.
No. Particulars 

Submitted/ 
Not submitted 

[Put √ if submitted 
and put X if not 

submitted] 

If submitted, 
page numbers 

1. Filled up checklist.       

      

      

2. Proof of Bid Document Fee.       

      

      

3. Poof of Earnest Money Deposit (EMD).       

      

      

4. Certificate of getting benefit by MSME / DCI / 
NSIC for exemption of Bid Document Fee. 
 

      

      

      

      

      

5. Bidding Forms   

 i)  Bidding Form – I 

      

 
 

 
    

      

 ii)  Bidding Form - II 
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Sl.
No. Particulars 

Submitted/ 
Not submitted 

[Put √ if submitted 
and put X if not 

submitted] 

If submitted, 
page numbers 

 

      

 iii)  Bidding Form – III 

      

 
 

 
    

      

 iv)  Bidding Form - IV 

      

 
 

 
    

      

 v)  Bidding Form – V 

      

 
 
 

    

      

 vi)  Bidding Form - VI 
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SECTION – XI  

CONTRACT FORMS 

 
FORM OF AGREEMENT 

(To be submitted on Non- Stamp Paper of worth not less than INR 50.00) 

CONTRACT NO. : GM(E)/………… /AGMT/……./…….. 

TENDER REFERENCE: 
Tender No. SDM(P&E)/T/78/2020-2021 

           E-Tender No. 2021_KoPT_614752_1 
“Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) [ 
PS (F) ] - 3 & 12 along with necessary allied works  at Lock Entrance Section under 
Plant & Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama Prasad 
Mookerjee Pnd allied civil foundation work etc. at Lock Entrance Section under Plant 
& Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama Prasad Mookerjee 
Port, Kolkata ” 

ORDER REFERENCE:  …………… /     /O-…  dated ………………………… 

This agreement made this ………………….. day of ……….. , Two thousand …………. ,  
BETWEEN  

The Board of Trustees for the Port of Kolkata, a body corporate -- constituted by the Major 
Port Trust Act, 1963 (hereinafter called the ‘Trustees’, which expression shall unless excluded 
by or repugnant to the context be deemed to include their successors in office) of the one part  

AND  

………………………………………………………………………………….. (hereinafter 
called the “Contractor”, which expression shall unless excluded by or repugnant to the 
context be deemed to include its heirs, executors, administrators, representatives and assignees 
or successors in office) of the other part  

[Together hereinafter the “Parties”] 
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WHEREAS  

The Trustees are desirous that certain works should be executed by the Contractor, viz. 
“Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) [ PS (F) 
] - 3 & 12 along with necessary allied works  at Lock Entrance Section under Plant & 
Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Pnd 
allied civil foundation work etc. at Lock Entrance Section under Plant & Equipment (P&E) 
Division of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata” and have 
accepted a Bid / offer by the Contractor for execution, completion and maintenance of such 
works, including remedying any defects therein, during the Defect Liability Period.   
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this agreement words expressions shall 

NOW THIS AGREEMENT WITNESSETH as follows:  

1. In this agreement words and expression shall have the same meanings as are 
respectively assigned to them in Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part 
of this agreement : 

 a) The said bid / offer. 

 b) The Letter of Acceptance of the bid /offer [vide Order No. ............/ 
…../……./O-…  dated …………….] 

 c) The Conditions of Contract and Technical Specification [all terms and 
conditions of Tender No. SDM(P&E)/T/78/2020-2021]. 

 d) Addenda [Please insert Addenda Nos. …………...] 

 e) “Price Comparative Statement”, showing the prices quoted (electronically, 
through the website https://eprocure.gov.in/eprocure/app) by the Successful 
Bidder, in the Price Bid. 

 f) All correspondence, by which the contract is added, amended, varied or 
modified, in any way, by mutual consent. 

3. In Consideration of the payments  to be made by the Trustees to the Contractor as 
hereinafter mentioned, the Contractor hereby covenant with the Trustees to execute, 
complete & maintain the work, including remedy any defects therein (during the 
Defect Liability Period”), in conformity with the provisions of the Contract, in all 
respects. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day 
and year first before written.   

The parties hereunto affixed their respective Common Seals (or have hereunto set their 
respective hands and seals).  
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For and on behalf of 

 

For and on behalf of 

 
HALDIA DOCK COMPLEX 
KOLKATA PORT TRUST 

(TRUSTEES) 

SEAL 

(CONTRACTOR) 

SEAL 
 

In presence of 
 

In presence of 
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INDEMNITY BOND 
 

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00, duly 
notarised] 

Reference:  

Order No.: ……../…………/……./O-…  dated …………….  For “Carrying out thorough 
overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) [ PS (F) ] - 3 & 12 along with 
necessary allied works  at Lock Entrance Section under Plant & Equipment (P&E) Division 
of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Pnd allied civil foundation work 
etc. at Lock Entrance Section under Plant & Equipment (P&E) Division of Haldia Dock 
Complex (HDC), Syama Prasad Mookerjee Port, Kolkata ” 

Senior Deputy Manager (P&E), 
Haldia Dock Complex, 
Operational Administrative Building (1st Floor),  
Chiranjibpur, P.O.: Haldia,  
Dist.: Purba Medinipur , 
West Bengal, India 
PIN : –721 604 

This deed of Indemnity Bond made on ……………………… by 
……………………………. Having their office at ………………………………………… 
(hereinafter called “the Contractor”). 

Whereas the General Manager (Engineering), Haldia Dock Complex, SMP,Kolkata , Dist.: 
Purba Medinipur, West Bengal (hereinafter call “the Engineer”) has placed an order, bearing 
no. ……………… /……./O-…  dated …………….  And some materials, spare parts, 
components, sub-assemblies, etc. are required to be taken outside of Haldia Dock Complex 
premises for some specialized servicing, repairing, overhauling, etc. or fault diagnosis & 
remedial measures by the Contractor, as per the terms & conditions mentioned in the said 
order, and which have been mutually agreed upon by the parties hereto, 

AND 

Whereas in consideration of the said contract, the Contractor has agreed to execute an 
Indemnity Bond for the safe custody on receipt of the said materials, spare parts, 
components, sub-assemblies, etc., from the Engineer until the completion of servicing / 
overhauling / repairing / remedial work and returning back to the Engineer as hereinafter 
appearing. 

Now this deed witnessed that in pursuance of the said agreement and in the premises, the 
Contractor agrees to indemnify Engineer and at all the terms, to hold themselves liable for all 
the damages, loss due to pilferage / fire or negligence on the part of the Contractor or their 
employees, agents and representatives or from whatever cause, with all losses, interest 
charges and expenses incurred by the said Engineer on account of the material(s) issued to 
the Contractor,  

AND 

It is in terms of the said contract and this Deed of Indemnity, the material(s) issued free to 
the Contractor for servicing / overhauling / repairing / fault diagnosis & remedial work, 
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thereon shall be deemed to be the property of the Engineer. 

It is hereby agreed that the Contractor shall be liable for all injury, losses and damages that 
may be caused to the ………………., from whatever cause and further that the Contractor 
shall not part with or delivery possession of the said material(s) to any other party or person, 
save in compliance with and in performance & provision of contract in respect of which this 
Indemnity Bond is executed, the Contractor having undertaken to delivery the said material 
(s) in all respect in compliance with the terms of the contract. 

This bond and the trust hereby created shall remain valid and binding on the Contractor till 
such time as the above said order has been fully and finally executed and Contractor has 
delivered the ………………………………….. complete thereon to the Engineer under the 
terms of the contract. 

For and on behalf of (name of the Contractor), under the common seal of the company. 

WITNESS 
 

( Signature ) 
Name :  

Designation 

(Signature of the authorised person  on behalf of the 
Contractor) 
 
Name :  

Designation 

  
 
 
 

Signed in my presence and identified by me 
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BANK GUARANTEE FOR PERFORMANCE GUARANTEE 

[To be submitted on Non-judicial Stamp Paper of worth not less than INR 50.00] 
To  
The Board of Trustees,  
for the Port of Kolkata. 

BANK GUARANTEE NO................................... DATE..................... 
 
Name of Issuing Bank............................................................................ 
 
Name of Branch......................................... ………………………… 
 
Address............................................................................................................... 

 
In consideration of the Board of Trustees for the Port of Kolkata, a body corporate – duly 
constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), (hereinafter referred to as “The 
Trustees”) having awarded to Shri / Messrs ……………………………………………………., a 
Proprietary/ Partnership/Limited / Registered Company, having its Registered Office at 
…………………………………………………. (hereinafter referred to as “The Contractor”, which 
expression shall unless repugnant to the context or meaning thereof include its successors, 
administrators, executors and assigns), a CONTRACT by issue of Trustees’ Work Order No. ……… 
/ ………./……./O-…..  dated …………….  For “Carrying out thorough overhauling of Radial Gate 
(RG) - 3 and Penstock (Flushing) [ PS (F) ] - 3 & 12 along with necessary allied works  at Lock 
Entrance Section under Plant & Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama 
Prasad Mookerjee Pnd allied civil foundation work etc. at Lock Entrance Section under Plant & 
Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata” 
and the same having been unequivocally accepted by the Contractor resulting in a CONTRACT 
bearing No. GM (E)/       /     /AGMT/……./……..  and the Contractor having agreed to provide a 
BANK GUARANTEE from a Nationalized / Scheduled Bank of India, in prescribed format for Rs. 
…………………………. (Indian Rupees …………………………………….) only, for the faithful 
and satisfactory performance of the entire contract . 

We, ... . ......... ........................................... Branch, Kolkata ............................../Haldia, do, on the 
advice of the Contractor, hereby undertake to indemnify and keep indemnified the Trustees to the 
extent of the said sum of Rs ………………………….  (Indian Rupees 
…………………………………….) only. We, ................................ 
…………………........................ ..............Branch, Kolkata ... ................................/Haldia, further 
agree that if a written demand is made by the Trustees through any of its officials for honouring 
the Bank Guarantee constituted by these presents, we,.......................................... ........... Branch, 
Kolkata ...................../Haldia, shall have no right to decline to cash the same for any reason 
whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a week 
from the date of such demand by an A/c Payee Banker’s Cheque drawn in favour of “Kolkata 
Port Trust”, without any demur.  Even if there be any dispute between the Contractor and the 
Trustees, this would be no ground for us,  .............................................................................. ......... 
........ (Name of Bank), ........................................... Branch, Kolkata ..................... ......../Haldia, to 
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decline to honour the Bank Guarantee in the manner aforesaid. The very fact that we, 
........................... .........................Branch, Kolkata..................... ...../Haldia, decline or fail or 
neglect to honour the Bank Guarantee in the manner aforesaid, shall constitute sufficient reason 
for the Trustees to enforce the Bank Guarantee unconditionally without any reference, 
whatsoever, to the Contractor.  

2. We, .................................................. ...................’ Branch, Kolkata ............ .../Haldia, further 
agree that a mere demand by the Trustees at anytime and in the manner aforesaid, is sufficient for 
us, ........................ ............................Branch, Kolkata ............ ............../Haldia, to pay the amount 
covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid 
without reference to the Contractor and no protest by the Contractor, made either directly or 
indirectly or through court, can be valid ground for us, ................................................................. 
............... Branch, Kolkata ......................../Haldia, to decline or fail or neglect to make payment to 
the Trustees in the manner and within the time aforesaid. 

3. We,... ... ... ... ...... ... ... ...... ...... . .. .. .. . .. . ...... ... Branch, Kolkata ......... ............/Haldia, further 
agree that the Bank Guarantee herein contained shall remain in full force and effect, during the 
period that is taken for the due performance of the said contract by the Contractor and that it shall 
continue to be enforceable till all the dues of the Trustees under and/or by virtue of the terms and 
conditions of the said contract, have been fully paid and its claim satisfied and/or discharged in 
full and/or till the Trustees certify that the terms and conditions of the said contract have been 
fully and properly observed/fulfilled by the Contractor and accordingly, the Trustees have 
discharged the Bank Guarantee, subject however, that this guarantee shall remain valid upto and 
inclusive of ...........................day of....................... ….........and subject all so that the provision 
that the Trustees shall have no right to demand payment against this guarantee after the expiry of 
6 (six) calendar months from the expiry of the aforesaid validity period 
upto................................or any extension thereof made by us, .................................................... 
......Branch, Kolkata........................ ...../Haldia, in further extending the said validity period of this 
Bank Guarantee on Non-judicial Stamp Paper of appropriate value, as required / determined by 
the Trustees, only on a written request by the Trustees to the Contractor for such extension of 
validity of this Bank Guarantee. 

4. We, .. ... ... .... ... .. ... ... ... ... ... ... ......... ...Branch, Kolkata .. .... ...... ....... .../Haldia, further agree 
that, without our consent and without affecting in any manner our obligations hereunder, the 
Trustees shall have the fullest liberty to vary from time to time any of the terms and conditions of 
the said contract or to extend the time for full performance of the said contract including fulfilling 
all obligations under the said contract by the Contractor or to postpone for any time or from time 
to time any of the powers exercisable by the Trustees against the Contractor and to forebear or 
enforce any of terms and conditions relating to the said contract and We,.. ... ... ...... .... 
.................. . ... .... ...Branch, Kolkata... ......... .../Haldia, shall not be relieved from our liability by 
reason of any such variation or extension being granted to the Contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to the 
Contractor or by any such matter or thing of whatsoever nature, which under the law relating to 
sureties would, but for this provision, have effect of so relieving us, .... ... ... ... ... ... ... .... ... 
...Branch, Kolkata ... .... ... ... ....... .../Haldia. 
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5. We, …………………………. Branch, Kolkata ... .... ... ... ....... .../Haldia do also agree that the 
Trustees at their option shall be entitled to enforce this Guarantee against us .... ... ... ... ... ... ... .... 
... ...Branch, Kolkata ... .... ... ... ....... .../Haldia as principal debtor in the first instance without 
producing against the Contractor and notwithstanding any security or other guarantee that the 
Trustees may have in relation to the Contractor’s liabilities. 

6. We,................ ... .... ... .-. ... ... ... ... ... ... ... ...Branch, Kolkata... ... ... ... ... .../Haldia, lastly 
undertake not to revoke this Bank Guarantee during its currency except with the previous consent 
of the Trustees in writing. 

 SIGNATURE... ............................. 
NAME……………………………..  
DESIGNATION............................  
( Duly constituted attorney for and on behalf of )  

 
BANK. . . .. . . . . . .. . .. . . . . .. . . . . .. .... .., . .. ...  
BRANCH... …………………………………….. 
KOLKATA... .................................................../HALDIA 

                                                       

( OFFICIAL SEAL OF THE BANK) 
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Bid Security Declaration Format 
 

Tender No. : SDM(P&E)/T/78/2020-2021 
E-Tender ID.: 2021_KoPT_614752_1 

for 
Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) [ PS (F) ] - 3 & 12 
along with necessary allied works  at Lock Entrance Section under Plant & Equipment (P&E) Division of 
Haldia Dock Complex (HDC), Syama Prasad Mookerjee Port, Kolkata. 
 
To, 
General Manager (Engineering), 
Haldia Dock Complex, 
Syama Prasasd Mookerjee Port, Kolkata 
 
I/We, the undersigned, declare that : 
 

I/We understand that, according to your conditions, bids must be supported by a Bid Securing 
Declaration. 
 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period 
of three years from the date of notification if I am /We are in a breach of any obligation under 
the bid conditions, because I/We 
 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during 
the period of bid validity specified in the form of Bid; or 
b) having been notified of the acceptance of our Bid by the purchaser during the period of bid 
validity 
 

(i) fail or refuse to execute the contract, if required, or 
(ii) fail or refuse to furnish the Performance Security, in accordance with the 
Instructions to Bidders. 
 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful 
Bidder, upon the earlier of 
 

(i) the receipt of your notification of the name of the successful Bidder; or 
(ii) thirty days after the expiration of the validity of my/our Bid. 
 

Signed: (insert signature of person whose name and capacity are shown) 
 
Name: (insert complete name of person signing he Bid Securing Declaration) 
 
Dated on _____________ day of ___________________ (insert date of signing) 
 
Corporate Seal: 
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Syama Prasad Mookerjee Port,Kolkata 
Haldia Dock Complex 

CERTIFICATE OF COMPLETION OF WORK  
(FORM G.C-1) 

 
Contractor  : _____________________________________________________________  
 
Address    : _____________________________________________________________ 
         ____________________________________________________________ 
 
Date of completion : ___________________ 
 
 
Dear Sir, 

Subject : “Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock 
(Flushing) [ PS (F) ] - 3 & 12 along with necessary allied works  at Lock Entrance 
Section under Plant & Equipment (P&E) Division of Haldia Dock Complex 
(HDC), Syama Prasad Mookerjee Pnd allied civil foundation work etc. at Lock 
Entrance Section under Plant & Equipment (P&E) Division of Haldia Dock 
Complex (HDC), Syama Prasad Mookerjee Port, Kolkata ”. 

Reference : i) Work Order No.: .........../……../……./O-…  dated ………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ AGMT / 
……………./ 

 
 
This is to certify that the above work which was carried out by you is, in the opinion of the 
undersigned, complete in every respect on the __________________ day of ___________ 20____, in 
accordance with terms of the contract and you are required to maintain the work in accordance with 
Clause No. 62 of the General Conditions of Contract and under provisions of the contract. 
 

(Signature of the Engineer/Engineer’s Representative) 
 

Name: …………………….……………..…..  
Designation: …………………………………………………………………  

Date: ………………………………………………………………………… 
(OFFICIAL SEAL) 
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Syama Prasad Mookerjee Port,Kolkata 
Haldia Dock Complex 

CERTIFICATE OF FINAL COMPLETION 
FORM G.C-2 

 

General Manager (Finance), 
Haldia Dock Complex (HDC), 
Syama Prasad Mookerjee Port, Kolkata 
Jawahar Tower Complex, 
P.O: Haldia Township, 
Dist.: Purba Medinipur, 
PIN – 721 607, 
West Bengal, India. 
 
Subject : “Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) [ 

PS (F) ] - 3 & 12 along with necessary allied works  at Lock Entrance Section under 
Plant & Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama Prasad 
Mookerjee Pnd allied civil foundation work etc. at Lock Entrance Section under Plant 
& Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama Prasad 
Mookerjee Port, Kolkata ” 

Reference : i) Work Order No.: .........../……../……./O-…  dated ………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ AGMT / ……………./ 
 
This is to certify that the above work, which was carried out by …………………………………. is 
now complete in every respect, in accordance with the terms of the contract and that all obligations 
under the contract have been fulfilled by the Contractor. 
 
 

(Signature of the Engineer/Engineer’s Representative) 
 
Name: …………………….……………..…..  

Designation: …………………………………………………………………  
Date: ………………………………………………………………………… 

(OFFICIAL SEAL) 
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Syama Prasad Mookerjee Port,Kolkata 

Haldia Dock Complex 
 (“NO CLAIM CERTIFICATE” FROM CONTRACTOR) 

 
FORM G.C-3 

 

[To be submitted on Bidder’s Letter Head] 
General Manager (Engineering), 
Haldia Dock Complex , 
Syama Prasad Mookerjee Port, Kolkata  
Jawahar Tower Complex ; 
P.O.: Haldia Township;  
Dist.: Purba Medinipur ; 
PIN: –721607 
West Bengal, India. 
 

Dear Sir, 

Subject : “Carrying out thorough overhauling of Radial Gate (RG) - 3 and Penstock (Flushing) 
[ PS (F) ] - 3 & 12 along with necessary allied works  at Lock Entrance Section under 
Plant & Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama Prasad 
Mookerjee Pnd allied civil foundation work etc. at Lock Entrance Section under 
Plant & Equipment (P&E) Division of Haldia Dock Complex (HDC), Syama Prasad 
Mookerjee Port, Kolkata” 

Reference : i) Work Order No.: .........../……../……./O-…  dated ………………………… 

 ii) Contract No./ Agreement No. : .........../…………/………/ AGMT / 
……………./ 

I/We do hereby declare that I/we have received full and final payment from Haldia Dock Complex, 
SMP Kolkata, for the execution of the subject work, and I/we have no further claim against Haldia 
Dock Complex, Kolkata Port Trust in respect of the above mentioned job. 

Yours faithfully, 
 

(Signature of Contractor) 
 

Date : ………………………………  
Name of Contractor : ……………………………  
Address : …………………………………………..  

(OFFICIAL SEAL OF THE CONTRACTOR) 

 


