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TENDER DOCUMENT 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA  

ʴामा Ůसाद मुखजŎ प̂न कोलकाता 
िसिवल इंजीिनयįरंगिवभाग 

Civil Engineering Department 
अधीƗण अिभयंता,रेल.का कायाŊलय 

Office of the Superintending Engineer, KPD 
51, C.G.R. Road, Kolkata – 700 043 

Phone: 2439 – 7079, 2409-3001, Extension: 353 
e-mail id: bs.Kanwar@kolkataporttrust.gov.in 

 
E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Prequalification criteria stipulated in Tender Document for “Thorough repair and renovation 
works of the leading jetty walkway and swing bridge walkway including operating room of  
Berth no 13 at Dry Dock ,K.P.Docks.” The Bid Document may be seen from the Central Public 
Procurement Portal (CPPP). Corrigendum or clarifications, if any, shall be hosted on the above-
mentioned website only. The tender is also published on KoPT website 
(WWW.kolkataporttrust.gov.in).  

SCHEDULE OF TENDER (SOT) 

a   TENDER NO. SE/KP/21-22/373/D/02/1   Dated: 03.05.2021 

b.   MODE OF TENDER e-Procurement System (Online single part Techno-
Commercial Bid and Price Bid through CPP Portal 
https://eprocure.gov.in/eprocure/app)  
The intending bidders are required to submit their 
offers electronically through e-tendering portal. No 
physical tender is acceptable by SYAMA PRASAD 
MOOKERJEE PORT, KOLKATA . 

c.  Tender ID No.  

d. Date of NIT available to parties to 
download  

04.05.2021 to 24.05.2021 (up to 12.00 hours ) 

e. Pre-Bid Meeting date & Time No pre-bid meeting 

f.  i)  Estimated Cost Of Work 

 
    ii) Earnest Money Deposit 

     iii) Bid Document fee 

Rs. 6,18,442.06 (Rupees six lacs eighteen thousand 
four hundred forty-two & paisa six only)  

The intending bidders should submit Earnest Money 
of Rs. 12,370.00 (Rupees twelve thousand three 
hundred and seventy only)  

The intending bidders should submit the tender cost 
of Rs.590.00/- (Rupees Five hundred ninety 
only) (non-refundable) separately to KoPT as per 
NIT, otherwise their offer will be summarily rejected. 
/-(including GST @18% on the whole)        
Separately to KoPT as per NIT, otherwise their offer 
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                  Note: In the event of any unforeseen case such as technical fault/closure of work / holiday etc. 
on any of the above days, the same will be opened / held on the next working day without any 
further notice. 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

will be summarily rejected. 

g).Railtel Tender Processing Fee( Non-
refundable) Mode of Payment:- E-
payment Only through Debit/Credit 
Card or Net Banking. 

TPF- 0.1% of estimate cost (Minimum 750/- 
Maximum 7500/-+GST Registration Charges 
Rs2000/- +Applicable GST Per Year 

h. Last date of submission of EMD & Bid 
Document fee at Kolkata Port Trust  (To 
be submitted through D.D in favour of 
Kolkata Port Trust) 

24.05.2021 Up to 3:00 P.M. 

i. Date of Starting of e-Tender for 
submission of on line Techno-Commercial 
Bid and price Bid at CPP Portal  

04.05.2021 (From 15:00 hours onwards) 

j. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid. 

24.05.2021 (3.00 P.M.) 

k.  Date & time of opening of Tender  25.05.2021 (After 3:00 P.M.) 
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List of Annexure. 

Important Instructions for E- Tender : -  Annexure - A 

Commercial Terms & Conditions :-  Annexure -  B 

Techno Commercial Bid :-  Annexure -  C 

List of Scanned Documents required to be uploaded  : -  Annexure -  D 

Undertaking towards acceptance of tender clauses  

etc. by bidder to be uploaded                                    :-  Annexure -   D1 

Price Bid :-  Annexure -  E 

General Conditions of Contract                                : - Annexure -   F 

Annexure-A 

2.0  Important Instructions for e-Tender   

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 
version 8 or above, and Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions 
available on the CPP Portal https://eprocure.gov.in/eprocure/app before responding to 
this e-tender : 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

Contact Persons (Kolkata Port Trust): 
 B.S.Kanwar, SE (KPD.) 
 P.Saha (EE-II) 
 M.R.Mukherjee (EE-III) 

                                                 
Phone : 2439 – 7079, Extension : 353| Email: bs.kanwarl@kolkataporttrust.gov.in 

Contact persons (CPP Portal):  

 1. Shri Nazmush – Mob: 9563251950 email: webhelpdesk@gmail.com 
     See CPP Portal for contact details and other relevant details. 

1 All entries in the tender should be entered in online Technical & Commercial Formats without 
any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 
part as the case may be without assigning any reason thereof.  

4 Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 
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6 The bidders must upload all the documents required as per terms of tender.  Any other 
document uploaded which is not required as per the terms of the tender shall not be considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any, downloaded from under the instant e-tender and no other source, and will 
comply to the said document, GCC, Corrigendum and Addenda”. 

A declaration in this regard to be made by the bidder as per Annexure – D 1. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 
Bidder’s can witness electronic opening of Bid. 

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-CPP 
Portal  
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Annexure –B 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  
िसिवल इंजीिनयįरंगिवभाग 

Civil Engineering Department 
अधीƗण अिभयंता,रेलका कायाŊलय 

Office of the Superintending Engineer, KPD 
51,सी. जी. आर.रोड,कोलकाता700043 

51, C.G.R. Road, Kolkata – 700 043 
फोन :2439 - 7079,2409-3001,एƛटŐशन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 
e-mail-ab.pal@kolkataporttrust.gov.in 

Commercial Terms & Conditions 
 

SL. NO.                                                        TERMS 
 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 
considered qualified and their bids will be entertained. Such qualification will be reviewed at the 
time of evaluation of bids also. 

2 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 
are exempted from depositing Cost of Tender Document and Earnest Money having valid NSIC 
Certificate for MSEs along with DIC’s(DISTRICT INDUSTRIES CENTRE) Certificate. 

3 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the 
tender, for the items they are not registered with NSIC, then they will have to deposit 
cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their 
offer for those items will not be considered. 

4 Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT INDUSTRIES CENTRE) 
Certificate has to be submitted along with the bid.  

5 Due date of submission of tender will not be extended under any situation. 

6 Earnest Money and Cost of tender documents to be submitted physically within 7 days from the 
opening of the techno-commercial bid. 

7 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 
are exempted from depositing Cost of Tender Document 
and Earnest Money. 

8 E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in 
case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) for the items for which the tender is invited. 
 

9 SCOPE OF WORK : 
As per E-Tender Document. 

10 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions 
of Contract, Specifications, Bill of Quantities and other documents forming part of this Contract 
wherever the Contract so requires. 

11 The several documents forming the Contract shall be taken, as mutually explanatory to one 
another and in case of any discrepancies; the Bill of Quantities shall prevail over the 
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Specifications and the Terms and Conditions over the General Conditions of Contract of Ko.P.T. 
In case of any dispute, question or difference either during the execution of the Contract or any 
other time as to any matter or thing connected with or arising out of this Contract, the decision 
of the Chief Engineer, KOLKATA PORT TRUST, thereon shall be final and binding upon all parties. 

12 The Contract will include the Client’s Bid Documents with the General Conditions of Contract and 
the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. 
Trustees’ General Conditions of contract is the integral part of the tender / contract.  

13 The Trustees also reserve the right to obtain revised commercial bid to the extent and in areas 
required from the technically acceptable bidders before opening of the price bids. 

14 The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a 
tender in full or in part and / or reject a tender in full or in part without assigning any reason 
thereof. 

15 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction 
of the High Court at Calcutta. 

16 Intending bidders must take into account any cost or expense incurred by them in connection 
with the preparation and submission of their bids or for any other expenses incurred in 
connection with such bidding. 
 

17 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
himself thoroughly familiarized with the site conditions, existing road facilities for carrying 
materials etc. before submission of the e-tender. He may contact the Superintending Engineer 
(Rail.) or his authorized representative at his office at 51, C.G.R. Road, Kolkata 700 043 in this 
regard. Non compliance of the same will in no way relieve the successful bidder of any of his 
obligations in performing the work in accordance with this Bid Document within the quoted price. 

 
18 The bidder should sign the techno commercial part and Price Bid and upload the same to denote 

their mode of acceptance and to submit the same along with his offer. 
 

19 VALIDITY : 

The tender shall remain open for acceptance for a period of 4 months from the date of opening 
of techno-commercial bid. 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his tender, the 
Earnest Money deposited shall be liable to forfeiture at the option of the Trustees / 
sanctioning Authority. 

20   

21 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  

22 Performance Guarantee :  As per Tender document  

23 If the contract value aggregates to Rupees one lakh and above, the contractor/supplier may offer 
a Bank Guarantee in the Trustees’ specified Pro-forma from any Scheduled/ Nationalized Bank of 
India having Branch at Kolkata in lieu of Security Deposit. 

24 In the event of the successful bidder failing to execute the order within the stipulated delivery 
period without sufficient reasons acceptable to the Trustees, the Security Deposit may be 
forfeited and the order be cancelled at the option of the Trustees’. 
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25 PRICES:   As per BOQ given in the tender document.  

26 The bidder shall quote his price as per the Bill of Quantities in the Price bid 

27 Orders may be placed in full/part to the lowest bidder.   

28 Price(s) to be quoted should remain firm over the contract period.  

29 All taxes & duties are deemed to be included in the quoted rate except GST, which is to 
be paid extra as applicable. 

30 EVALUATION CRITERIA: As per relevant clause of Tender document.  

31 Order to be placed in full/part.  

32 PAYMENT: As per Tender document.  

33 Location: As per Tender document. 

34 Time of Completion: As per Tender document. 

35 Work is to carried out as per terms & condition of the contract document. 

36 JURISDICTION OF COURT :The contract shall be governed by all relevant Indian Acts applicable 
within the jurisdiction of Kolkata. 

37 PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at 
the time of work inside the dock premises 

38 Compensation (Liquidated Damages) against failure to complete the work within the stipulated 
time as per tender condition.  

39 Price adjustment clause: As per Tender document.  

40 Technical capacity: As stipulated in Tender document. 

41 Financial capacity:  As stipulated in Tender document. 

42 DOCK   PERMITS: As per tender document. 

43 The bidders may offer a Bank Guarantee in the Trustees’ specified proforma from any 
scheduled/nationalized bank of India having a Branch at Kolkata in lieu of Earnest 
money/Security deposit of 10 (Ten) lakhs. 
 
Note: Besides the above conditions all other conditions as stated in the NIT, BOQ, Special 
Conditions of Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the 
Bidders. 
 
 
 
 
 
 

 

 



 

Page 8 of 83 
 

Annexure –C 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  
िसिवल इंजीिनयįरंगिवभाग 

Civil Engineering Department 
अधीƗण अिभयंता,रेल.का कायाŊलय 

Office of the Superintending Engineer, KPD 
51,सी. जी. आर.रोड,कोलकाता700043 

51, C.G.R. Road, Kolkata – 700 043 
फोन :2439 - 7079,2409-3001,एƛटŐशन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 
                               NIT No. - SE/KP/21-22/373/D/02/1 Dated: 03.05.2021 

NOTE: Last Date of  Download of tender 

documents : 24.05.2021 (up to 12.00 hours) 
Tender is due for submission by 3:00 P.M. 

On 24.05.2021 

 

Techno Commercial Bid 
 

Thorough repair and renovation works of the leading jetty walkway and swing bridge 
walkway including operating room of Berth no 13 at Dry Dock, K.P.Docks. 

************************************************************** 
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SHORT TENDER NOTICE  

 

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Prequalification criteria stipulated in Tender Document for the following work at Kolkata Port Trust. 

 
Name of work : Thorough repair and renovation works of the leading jetty 

walkway and swing bridge walkway including operating room 
of Berth no 13 at Dry Dock, K.P.Docks. 

   
NIT No. : SE/KP/21-22/373/D/02/1      Dated 03.05.2021 

   
Estimated Cost : Rs. 6,18,442.06 (Rupees six lacs eighteen thousand four hundred 

forty-two & paisa six only) 

   
Period Of Execution : 2 (Three) months. 

   
Earnest Money : The intending bidders should submit Earnest Money of 

Rs.12,370.00 (Rupees twelve thousand three hundred and 
seventy only) to SMPK as per NIT . 

   
Period of Download of E-
Tender (Both Days Inclusive) 

: 04.05.2021 to 24.05.2021 (UPTO 12:00 HRS.)       [Bid 
document will be available on Central Public 
Procurement Portal (CPPP) ] 

   
Date and Time for pre-bid 
meeting & site visit 

: No pre bid meeting 

   
Last date of submission of e-
tender and opening of the 
tender 

: 24.05.2021 (Submission Up to 15:00 hrs.) 
25.05.2021 (Opening After 15:00 hrs.)  

   
Cost of Tender  Document 
(Non-refundable) 

: Rs.590.00 [Rupees Five hundred ninety only]. 

   
 Contact Person. : B.S.Kanwar ,Supdt. Engineer(KPD) 

P.Saha, Ex. Engineer – II (KPD) 

M.R.Mukherjee,  Ex. Engineer-III(KPD) 

 
Interested bidders may contact at bs.kanwar@kolkataporttrust.gov.in 
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NOTICE INVITING TENDER 
  

WORK TITLE:- Thorough repair and renovation works of the leading jetty walkway and 
swing bridge walkway including operating room of Berth no 13 at Dry Dock, K.P.Docks. 

PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

The intending bidder must have successfully completed similar works like Civil Engineering 
Construction / Maintenance works, during the last 7(seven) years ending last day of month 
previous to one in which applications are invited and the experience should be either of the 
following: 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount 
put to tender.             

 Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put 
to tender. 
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to 
tender. 
 
2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending 
on 31-03-2020, should be at least 30% of the estimated amount put to tender. 
3.   Work experience as a sub contractor shall not be considered as the requisite qualification. 
 

 

TENDER AUTHORITY:- 
अधीƗण अिभयंता,रेलका कायाŊलय 

Office of the Superintending Engineer, Railway 
51,सी. जी. आर.रोड,कोलकाता700043 

51, C.G.R. Road, Kolkata – 700 043 
फोन :2439 - 7079,2409-3001,एƛटŐशन:355 

Due Date of 
submission 

 
 
 

24.05.2021 Time UPTO 
15:00 hrs. 

Opening Date 
of the Tender 

25.05.2021 Time 15:00 
hrs. 

onwards
. 

Period of Download of E-Tender  
(Both Days Inclusive) 

04.04.2021 to 24.05.2021 (UPTO 12:00HRS.) [ Bid document will 
be available on Central Public Procurement Portal (CPPP) ] 

Date and Time for pre-bid 
meeting & site visit 

No pre-bid meeting      

Cost of Tender document 
(Non-refundable) 

Rs.590.00 [Rupees Five hundred ninety only] 

Earnest Money Deposit The intending bidders should submit Earnest Money of Rs.12,370.00 
(Rupees twelve thousand three hundred and seventy only) to KoPT 
as per NIT. 

Time Of Completion  02 (Two) Months. 

Estimated Cost Of Work Rs. 6,18,442.06 (Rupees six lacs eighteen thousand four hundred forty-
two & paisa six only) 

In case of unscheduled event such as Technical fault/Holiday/Closure of Work etc. on the date 
of opening of E-Tender, the same will be opened on the next working day.  
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INSTRUCTIONS TO BIDDER 
E-TENDER FOR- Thorough repair and renovation works of the leading jetty walkway and 
swing bridge walkway including operating room of Berth no 13 at Dry Dock, K.P.Docks. 

1.0 GENERAL 
         The work as described in the tender shall be executed in Kolkata and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular 
Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of 
work might be inspected at the office of the Superintending Engineer (KPD-.) on any working 
day before quoting for the tender. 

2.0 Earnest money and cost of tender paper are to be deposited by vendors/contractors 
throughBank Draft/Banker’s Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port 
Trust, payable at Kolkata, Original Bank Draft/Banker’s Cheque/Demand Draft/Pay Order etc. 
to be enclosed with the original signed Techno Commercial and Price Bid. Techno& price bid 
will be uploaded& cost of tender to be physically deposited. 

  2.1 Details of cost of e-tender paper remitted should be entered by the participating 
vendor/contractor in the space    provided in the e-tender as indicated hereunder: 

            a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft/Pay order etc. No.              :   

 2.2   Details of Earnest money should be entered by the participating vendor/contractor in the 
space provided in the e-tender as indicated hereunder: 

            a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)     Bank Draft/Pay order etc. No.               :   

Tender submitted without requisite Earnest Money and cost of tender paper will be liable 
for    rejection. 

3.0   MODE OF SUBMISSION OF BID : 
 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms 
and conditions set out in the bid documents and no deviation will be accepted.  

3.2 A Bid shall contain the following scanned copies of which are to be uploaded : - 



 

Page 12 of 83 
 

 a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / 
Public Sector undertaking in India. 

 b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of 
proprietorship firm /partnership firm /limited company, as the case may be) is/are 
not associated with any other firm bidding for the same work. 

 c)  In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” (without 
price quoted) shall not only be signed and stamped by the Bidder, but must also be 
duly witnessed. * 

 d)  A list of works which are in hand at the time of submitting the offer as per the 
enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ 
in Volume-I of the tender document. 

     e)  Even though the bidders meet the above qualifying criteria, they are subject to 
be disqualified if they have made misleading or false representations in the 
forms, statements and attachments submitted in proof of the qualification 
requirements and their EMD will be forfeited for such action. 

 f)   Scan copy of the following documents to be uploaded:- 

    i)  Copy of GST Registration no. / Certificate.  

    ii)  Valid Trade Licence. 

    iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

    iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

 v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC),  

 vi)  Details of the firm as per Schedule-O (in Volume-I) of the tender document duly 
filled up. 

               vii) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates from owners to justify that the intending 
bidder satisfies the earlier mentioned pre-qualification criteria including the 
Schedule-T.                         viii) Last three years balance sheet and profit & loss 
account in support of Annual Financial    turnover (i.e. 2017-2018,2018-2019, 
& 2019-2020 

               ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) 
duly signed by the Bidder under office seal. 

               x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC 
Registration Certificate. 

               xi)  Certified copies of PAN Card.   

               xii) Original T.R. relating to Permanent Earnest/Security Money Deposit.   xiii) Last 
Page of B.O.Q. and the Form of Tender duly filled up (without price quoted)  
duly    signed and stamped. 

               xiii) Self-declaration of the bidder that the Bidding Firm is presently not debarred / 
de-listed       by any Govt / Quasi Govt. / Public Sector undertaking in India. 

xiv)  Self declaration about the proprietor/partner(s)/authorized signatory of the 
bidding firm (in the case of proprietorship firm /partnership firm /limited company, as 
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the case may be) is/are not associated with any other firm bidding for the same 
work. 

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure 
–D-1)   in lieu of submission of signed copies of the full Tender documents, Addenda, 
Corrigendum and G.C.C. 

 g)  The bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy the Authorities.    

Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, 
statements and attachments submitted in proof of the qualification requirements and 
their EMD will be forfeited for such action. 

    3.3 COVER-II will contain the Price Bid as per BOQ and Form of e-Tender to be uploaded 
duly   signed, & filled up by the bidder. 

    3.4 All the bidders should submit the e-tender in accordance with the Mode of submission 
of Bid as aforesaid. 

4.0      SECURITY DEPOSIT: - 
 

     4.1  For the successful Bidder, the Earnest Money deposit will be converted to part of 
Security Deposit and the remaining security deposit will be recovered from the 
contractors each and every On-Account Bill [including the final bill, if necessary] at the 
percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General 
Conditions of Contract. 

     4.2   Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

5.0      Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.   

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ 
Termination of Contract.  

6.0 REFUND OF EARNEST MONEY: - 

The Earnest Money received, will be refunded or released as the case may be to the 
unsuccessful Bidders without any interest after opening of Price bid of the e-Tender document.  

7.0    VALIDITY OF OFFER: - 

The e-tender shall remain valid for a period of 04(Four) months from the date of opening the 
same. If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning 
Authority/Engineer. 

8.0      DETAILED SCRUTINY OF e-TENDERERS :8.1 During the course of examination the 
bid, the bidders, if asked for, shall furnish any or additional document(s) for the purpose of 
evaluation of his/their bids. The price bids of those bidders who meet the qualifying criteria of 
NIT shall be opened.   

9.1 During techno-Commercial Evaluation of tender, an offer shall be considered non-
responsive in case :- 
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(i) is not accompanied by requisite earnest money,   
(ii) is not accompanied by requisite tender paper cost,   

(iii) validity of the offer is less than tender stipulation,  
(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 

 

(v) The bidder submits conditional offer / impose own terms and conditions / does not 
accept tender conditions completely. 

(vi) 4 months validity from date of opening of techno-commercial bid is not 
accepted/agreed to as per tender condition. 

(vii) Offer/tender is submitted with any deviation from the tender terms and condition.  
 

     In addition to above, a bidder may be disqualified if – 

a) The bidder provides misleading or false information in the statements and documents 
submitted.  

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 
work or rescinding of contract for which the reasons are attributable to the non-performance of 
the contractor or inordinate delays in completion or financial bankruptcy etc. If the bidder has 
not uploaded all the documents as per NIT. 

c) If the bidder has not uploaded all the documents as per NIT. 

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder.    

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be 
progressively recovered from each running bill as well as from the final bill of the 
contractor for onward transmission of the same by the appropriate authority. Other 
statutory deductions will also be made as applicable at the time of payment. 

   11 For Micro & Small Enterprises (MSEs) registered with NSIC:- 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) are exempted from depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the 
tender, for the items they are not registered with NSIC, then they will have to deposit 
cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their 
offer for those items will not be considered.  

11.3   Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be submitted 
along with bid. For Scheduled cast (SC) & Scheduled Tribe (ST) entrepreneurs’ 
documentary evidences have also to be submitted to get benefit in this regard. 

12.0 EVALUATION CRITERIA:- 

2.1 During evaluation of Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered 
for acceptance by the Trustees.    

13.0    ACCEPTANCE OF TENDER: - 

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning 
any reason thereof and also reserve the right to accept the tender in part or as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 
prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 
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13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The 
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the 
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfill all his 
obligations as required by the Contract.  

14.0     MISCELLANEOUS:  

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with 
the tender documents. Any deviation from the tender documents and / or any incomplete 
tender shall not be considered.  

 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates 
based on his own terms and conditions, such E-Tenderers are liable to rejection at the 
option of the Trustees without further reference to the bidder.  

 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the 
best and approved quality conforming to relevant specifications. The successful Bidder 
shall also arrange for the supply of all labour, tools and plants as stipulated in the Special 
Conditions of Contract, required for efficient execution of the work. 

 

(iv) All measuring units are in Metric System and rates and sums in the tender are in 
Indian Currency. The language used throughout shall be in English.  

 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender 
and Form of Tender shall be required to be complete, duly filled in and signed and 
uploaded.  

 
(vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition 

of Earnest Money upto the prescribed limit. They are to upload the scan copy of the 
original T.R. issued to them by KoPT during registration to KoPT relating to Permanent 
Security Deposit. 

 
(vii) Contractor has to furnish a valid mobile no. along with a WhatsApp facility. Any 

communication to the Contractor made by the concerned officials of KoPT through 
WhatsApp/SMS should be treated as official communication from this office. 

 

(viii) The Bidder shall give a declaration about the names of their relations employed in 
Kolkata Port Trust. It is not the intention to debar the Contractors from working if their 
relatives are working in Ko.P.T, but such a declaration is necessary in the interest of 
Trustees against any possible lapses. 
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SPECIAL CONDITIONS OF CONTRACT 

E-TENDER FOR Thorough repair and renovation works of the leading jetty walkway and 
swing bridge walkway including operating room of Berth no 13 at Dry Dock, K.P.Docks. 

1.0    GENERAL:  

These provisions though given in a separate section are part of the tender documents which 
must be read as a whole, the various sections being complementary to one another and are to 
be taken as mutually explanatory. These provisions shall be read in conjunction with the other 
parts of the tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, 
and Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other 
documents forming part of the Contract. In case of any discrepancy or ambiguity in the 
documents, the order of precedence of the documents as stated below will apply. In particular, 
these provisions will over ride those in the General Conditions provided there is discrepancy 
between them.  
 

2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

If the stipulations in the various tender documents be found to be at variance in any respect, 
one will override others (but only to the extent these are at variance) in the order of 
precedence as given in the list below, i.e. any particular item in the list will take precedence 
over all those placed lower down in the list.  

 Order letter.  
 Bill of Quantities.  
 Drawings. 
 Particular Specifications of work. 
 Special Conditions of Contract.  

 General Conditions of Contract.  

In case of any dispute, question or difference either during the execution of the work or any 
other time as to any matter or thing connected with or arising out of this Contract, the decision 
of the Chief Engineer, Kolkata Port Trust, thereon shall be final and binding upon all parties.  

 

3.0 SCOPE OF WORK:  

The work mainly comprises of leading jetty walkway and swing bridge walkway including 
operating room of Berth no 13 at Dry Dock, K.P Docks. And any other work and all other works as 
per specifications as set forth in the Bill of Quantities, including all appurtenant works together with 
additional or varied works, Trustees General Conditions of Contract and Special Conditions of 
Contract which may thereafter be required in accordance with Clause 7 of General Conditions of 
Contract and as per the direction and up to the satisfaction of the Engineer-in-Charge for 
successful completion of the work.   The intending tenderer shall inspect the site of work in 
consultation with the Superintending Engineer, (KPD) and acquaint himself with the nature of 
work before preparing his tender. His attention is drawn to Clause No. 3.1 of the General 
Conditions of Contract in this regard. No excuse on ignorance as to the site conditions, availability 
of space for storing materials and approaches to site etc., will be entertained. Unless otherwise 
specified, the work to be provided for by the contractor shall include but not be limited to the following:- 

 
a) Provide all materials, supervision, services and other tools and plants, transportation, water 
supply, temporary drainage, dewatering of surface, necessary approaches, temporary fencing and 
temporary lighting as required for safety and work purposes etc. 
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b) Prepare and submit for review and assessment to the Engineer how the work is actually going to 
be done. 
c) The Contractor shall at all time carry out work in a manner creating least interference to existing 
services while consistent with the satisfactory execution of the same. The Contractor shall execute the 
work in accordance with the direction of the Engineer-In-Charge and maintain during the execution of 
the work, a passage for traffic along a part of the existing carriage way.  

 

4.0 LOCATION: 

 MM Division and Lock entrance restroom/Go down at Leading jetty,K.P Docks 

 

5.0 ACCESS TO THE SITE: 
 

(a) By Road:                  Satya Doctor Road Road 
 
 

(b) By Rail:                   Kidder pore Station 
 
6) Work Site: 

The work site is located MM Division and Lock entrance restroom/Godown at Leading jetty,K.P 
Docks under K.P. Docks Tenderer must visit the work site and its surrounding before 
submission of the tender, so that due consideration is given to the local conditions at site. The 
intending tenderer should contact Superintending Engineer (KPD), Kolkata: 700043 to 
make the site inspection along with his representative. 
 
7.   INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of 
work, site conditions, and access to the site and location before submission of the tender. He 
should contact the Superintending Engineer ((KPD) at his office at 51, C. G. R. Road, KPD, 
Kidder pore Dock Kolkata 700043 for collecting information about the site before submission of 
the tender. No excuse will be entertained afterwards on the above ground. In case any part of 
the site cannot be handed over to the successful Bidder in time, no compensation for loss of 
labour or any other cause nor any claim will be entertained by the Trustees. Suitable extension 
of time shall, however, be granted to the successful Bidder on that ground if applied for.     
 
8. SITE CONDITIONS & METHOD OF WORK: 
 
The work site is MM Division and Lock entrance restroon/Godown at Leading jetty,K.P Docks of 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA, the contractor shall take adequate 
measures so as to execute the work with due regard to the above. The cost of which shall have 
to be included in the quoted rates.   
 
Further, if so required by the Engineer in the interests of normal working of the Port, it is found 
necessary to shift / suspend some construction activity for some duration, this shall be done in 
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The 
bidder shall consider all the above points while quoting as no separate claim for idle charges 
towards labour, material will be considered for payment.  
 
Proper care should be taken to provide adequate protection to the existing structures and 
cables (telephone, computer, etc) all such installations against any damage at the Contractor’s 
risk and expense. Any damage / defect to existing structures arising due to the faulty execution 
of the work shall have to be rectified forthwith as directed to the satisfaction of the Engineer, 
without charging extra.  
9. TIME OF COMPLETION  
 
The work is required to be completed within 02 (Two) months from the date of placement of 
work order/LOI.   
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10. Sufficiency of Tender:  
i) The tender drawings and all data / information as furnished herein or inspected and / or 
collected by the tenderer for the purpose of the work should be properly assessed, interpolated 
or utilised in his offer at his own responsibility and KoPT does not guarantee sufficiency or 
adequacy of the data / information so supplied to him or collected or understood by the 
tenderer. 

 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill 
of Quantities and the rates shall cover all his obligations under the contract and all matters and 
things necessary for the proper construction, completion, commissioning and maintenance of 
the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule 
of rates will prevail over the rate misprinted in B.O.Q. 

11. Accessibility for Checking and Supervision. 
 

The engaged Contractor is to provide necessary arrangement for free access to the KoPT 
officer’s and personnel for supervision and checking of the subject work at his own cost.   

12. Responsibility of the Contractor for methodology of works:  
i) The Contractor shall be solely responsible for the methodology and detailed working for the 
whole of the works, keeping in mind the site conditions and shall supply to the Engineer such 
particulars thereof as he may require from time to time. 
 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 
actual methods that would be adopted by the Contractor for the execution of each item of the 
work supported by necessary details.  

iii) Approval, for the Drawings and sketches, if necessary including those of the plant and 
machinery that would be used, their locations, arrangements for conveying and handling 
materials etc.,  should be obtained from the Engineer well in advance for starting each item of 
work. The Engineer reserves the right to suggest modifications or make concrete changes in 
the methods proposed by the Contractor whether accepted previously or not at any stage of the 
work, to obtain the desired accuracy, quality and progress of the work, which will be final and 
binding on the Contractor. 

 
13) Quality Control: - 

Quality control is an essential part in the construction of and must be based on proper objective 
and qualitative measurement. The Contractor will have the full responsibility for quality control 
and delivering the acceptable quality in the field. Regular appraisal of the quality control to the 
Engineer should be made for effecting improvements in the construction techniques to ensure 
satisfactory quality of work. 

The quality control function shall include but not be limited to the following items. 
14) Sampling and Testing of Construction Materials:  

Essentially to be carried out on the materials brought to site for construction work 
unless permitted otherwise by the Engineer. 

15) Sampling and Testing of work at various stages of construction: 

Essentially to be carried out at National Test House, Kolkata or from any Govt. approved 
organization, unless permitted otherwise by the Engineer at the cost of the Contractor. 

16. Temporary Works: 
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The successful tenderer shall allow for providing labour and materials for the construction and 
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, 
tube well and pipe lines etc. required for constructional purpose as well as for drinking water 
purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the 
successful execution, completion and maintenance of works without any extra cost to the 
Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to the 
contractor for construction/erection of such temporary sheds and structures. 

17.  Plant & Constructional Equipment: 
 

The contractor shall supply his tools, plants and constructional equipment’s within his quoted 
rates. A list of plant as intended to be employed by the tenderers in this construction must be 
furnished with full details along with the tender. 

 
18. Contract Price: 

 
The “Contract Price” for this contract means the sum named in the tender subject to such 
additions thereto, deductions there from or reductions due to supply of any materials by the 
Trustees’ as provided for in the Contract.  

19. Setting out of work and initial measurements: 
 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It 
will be the contractor’s responsibility to set out the work accurately and get them checked by the 
Engineer. The Contractor shall provide at his own expense all necessary instruments, staff and 
labour for the checking of the survey.  

The Contractor shall be responsible for the true setting out of the work and for the correctness 
of all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall 
be rectified by the Contractor at his own cost. The Contractor would set up inspection facilities 
at Site at his own cost. 

20.  PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works 
other than those now under construction as part of “Kolkata Port Trust” given without warranty 
of accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies 
therein.  

21.  SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 
working conditions and follow all safety precautions for prevention of injury or accidents and 
safeguarding life and property. The contractor shall comply with relevant provisions of Dock 
Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and 
Welfare) Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be 
afforded all facilities for inspection of the works, tools, plant, machineries, equipment’s etc. 
wherever so  
required. The contractor shall further comply with any instruction issued by the Engineer, 
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary, 
enabling or permanent works, working of tools, plants, machineries, equipment’s, means of 
access or any other aspect.  
 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment 
to be available in proper condition.  
 

The contractor shall provide PPE’s (Personal Protective Equipment’s) such as, helmet, safety 
shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at 
heights; protective face and eye shield, goggles, hand gloves for welding / gas cutting works; 
protective foot wear and gloves for hot works; facemasks, gloves and overalls for painting 
works, mixing and handling materials etc , as directed by the Engineer.  
 



 

Page 20 of 83 
 

All safety rules shall be strictly followed while working on live electrical systems or installations 
as stipulated in the relevant safety codes.  
 

Use of hoisting machines and tackles including their attachments, construction tools, 
machineries and equipment’s shall comply to the relevant safety codes.  
 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole 
covers shall have to be kept open and ventilated at least one hour in advance and necessary 
safety torches / lamps should be inserted first before allowing entry to the worker. Suitable 
hand gloves and other safety gear will be provided to the worker during handling / removing of 
slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety 
measures at his own cost.  

 

The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for 
execution of the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work 
site so as to affect adversely the quality or appearance thereof or cause injury or 
death to animal and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic 
condition throughout the period of their use and different effluents of the labour 
hutment shall have to be disposed off suitably.  

 
22.    HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange 
for working on Holidays and Sundays whenever so desired by the Engineer to expedite 
progress and complete the works in time.  

The Contractor shall not be entitled to any additional payment for taking up works on Holidays 
and Sundays.  

23.   POWER SUPPLY: 
 
If available and if required, suitable power supply may be arranged by the Trustees on 
chargeable basis from the nearest existing supply point of the site of work on receipt of request 
letter from the Contractor to that effect. All necessary arrangements for the distribution at site 
will have to be made by the Contractor at his own cost as approved by the Trustees’ Plant and 
Equipment Division.  
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at 
the rates of KoPT as prevalent & amended from time to time. The Trustees do not guarantee 
uninterrupted power supply from the above sources and Contractor shall not be compensated 
for any delay in providing / irregularity of power supply. The Contractor shall have to arrange 
for the supply of power at his own cost during such periods. 
 
24.  WATER:   
 

The Contractor will arrange for supply of water both for drinking and for construction purposes. 
However, on written request from the Contractor, water for drinking and for construction 
purposes may be made available from the exiting water line of the Trustees at a point near the 
site of work. The contractor will have to arrange for laying pipelines, as necessary, as per 
approval of the Engineer or his representative, for storing and distributing the same to the 
work point at his own cost.  

i) Under no circumstances, the contractor would be allowed to use such   drinking water for 
constructional works. 
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25. KEEPING THE SITE AND WORKING AREA CLEAR: 
The Contractor shall at all times keep the site and working areas free from all surplus materials, 
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by 
the Engineer’s Representative. As the works will be carried out mainly inside of operational 
buildings of KoPT the Contractor has to make necessary arrangement to clear the rubbishes 
etc. from the buildings, at the end of day’s work at his own cost & risk. 
 

26. Protection of existing services:  

The contractor must pay full attention to the fact that the existing service facilities for users are 
not distributed at any time due to storing of materials and rubbish and take every precaution to 
keep the entrance passage clear if the same are being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, caused 
by him in execution of works. Should any damage be done to the existing services, in general, 
the contractor shall make good the same and any further work considered necessary by the 
Engineer’s representative without any delay otherwise the cost of such repairing shall be 
recovered for his running bill for which Engineer’s decision shall be final and binding. 

27. Cleaning during execution and after completion:  

On completion of the works the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. He should also 
clean the site as required during execution and fully clear the site after completion of all the 
works. 

The contractor shall forward any usable materials found during the course of construction at the 
work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his 
own expenses by his own transport and labour and clean out all part of the work and leave 
everything clean and tidy to the entire satisfaction of the Engineer. 

 

28. Discrepancies in contract documents 
 
The several documents forming the contract shall be taken as mutually explanatory of one 
another and in case of discrepancies; the Specifications and Bill of Quantities  shall prevail over 
signed drawings. Technical Specifications and other particulars shall prevail over Standard 
Specifications and Special Conditions of Contract shall prevail over the General Conditions. 
The Engineer’s decision on this matter however, shall be final and binding and the Tenderers 
attention is drawn to clause 4.3 of the General Conditions of Contract in this respect. The 
execution of work shall conform minutely to the approved and assigned drawings and 
specification and any other details drawings which shall be provided/duly approved by the 
Engineer during the progress of the work as to such other drawings those have formed part of 
the contract documents. 

29.    METHOD OF MEASUREMENT:   

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall 
be measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates 
(2014), Govt. of West Bengal and analysed rate. For details of measurement not covered by the 
above S.P.-27 1987 of B.I.S. shall be referred to.   

 

30.    ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion 
of the Engineer on the basis of measurements of completed works at the quoted rates in the Bill 
of Quantities. The terms of payment shall be in accordance with Clause-6 of the General 
Conditions of Contract. The Bills should be submitted by the contractor in quadruplicate to the 
Office of the respective Superintending Engineer (KPD.) with necessary documents in original.  
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Subject to the availability and feasibility of system, KoPT may make payment directly to the 
contractor’s designated bank account. For this purpose, the contractor will have to indicate (i) 
name of bank (ii) branch name (iii) branch code and (iv) designated account number in the 
“Abstract Form of Tender”. In case payment is made directly through bank, the contractor may 
be required to submit a pre-receipt as per instruction of KoPT. An amount of Cess calculated at 
the rate of 1% of the billed amount shall be progressively recovered from each running bill as 
well as from the final bill of the contractor for onward transmission of the same by the 
appropriate authority. Other statutory deductions will also be made as applicable at the time of 
payment. 

31.   MATERIALS: 

It will be the responsibility of the contractor to make timely procurement of all materials for 
both temporary and permanent works required in accordance with the Bill of Quantities or for 
any extra/additional work required as per the directions of the Engineer. The contractor shall 
procure cement, reinforcement steel and other materials from manufacturers approved by the 
Engineer.  

The contractor will be allowed to take away surplus materials on completion of the work, 
subject to Engineer’s verification of contractor’s records of entry and consumption of materials 
in the works. 

32. TESTING OF MATERIALS:   

The Contractor shall undertake all field tests and laboratory tests for all such materials and 
workmanships as directed by the Engineer or his representative at his own cost.  

The samples shall be taken for test jointly by the representatives of the Engineer and the 
contractor at the worksite and tested /sent to a Govt. registered laboratory or Institutional 
laboratory as may be decided by the Engineer for testing. In case of field test, the contractor 
shall undertake the test by his own testing equipment’s or by any approved agency in presence 
of the representatives of the Engineer and the contractor at the worksite. All the testing charges 
and all incidental charges like packaging and transporting the test samples, equipment’s etc. 
shall be borne by the Contractor. 

33.   LABOUR, TOOLS & PLANTS:  

The Contractor shall supply all necessary labour, tools and plants required for satisfactory 
execution of the work. 
34.   CONTRACT LABOUR LAWS: 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees 
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and 
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws 
relating thereto and the rules made there under from time to time. Payment to the labourers to 
be made as per the acts fixed by Chief Labour Commissioner (Central) and revision from time 
to time. 

  It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. 
The contractor will be fully responsible for any delay/damage etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind for noncompliance or infringement of 
such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The contractor shall 
indemnify the KoPT against payment to be made under or for the observance of the laws 
aforesaid without prejudice to his right to claim indemnity from his subcontractor. 
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The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to 
obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos. of 
labours in the work and submit to the Engineer-In-Charge prior to commencement of the work. 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 
as amended by Amendment Act No.65 of 1976’  

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any 
modifications thereof and rules made there under from time to time. The contractor shall take 
into account all the above said financial liabilities in his quoted rates and nothing extra, 
whatsoever, shall be payable to him on this account. 

Miscellaneous Provision and EPF Act 1952 and as amended from time to time. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for 
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall 
have to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act. 

Further, whenever a contract work has commenced or completed, the contractor has to 
intimate the same to the Assistant Labour Commissioner (Central) /labour Enforcement Officer 
(Central) in Form IV-A , within 15 days of such commencement or completion.  

The contractor has to obtain a certificate of registration under “Building & Other Construction 
Workers (Regulation of Employment & Conditions of Service) Act-1996 and Central Rule 1998 
and his rate shall include a cess payable @ 1 % of the cost of construction as applicable under 
“Building & Other Construction Workers Welfare Cess Act -1996   & Welfare Cess Rules 1998. 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner 
(Central) , Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his 
worksite(s). The contractor shall inform the Principal Employer the date, time & venue of 
disbursement to be made by him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning 
the date, time & venue of disbursement to be made by him to his workers and he or his 
authorized representative shall have to be present during period of disbursement.  

35. COMPLIANCE WITH E.P.F, ESI & M. P. ACT: 

The successful contractor will have to comply with provision of EPF, ESI& MP Act –1952 (along 
with amendments, if any), issued from time to time.  

If asked for by the Employer, the contractor will be required to submit photocopy of all 
payment challans and produce the original for verification to the representative of the principal 
employer, i.e. Superintending Engineer (KPD.) 

36. INDEMNIFICATION: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from 
and against all actions, claims, demands and liabilities whatsoever under and in respect of the 
breach of any of the provisions of any law, rules or regulations having the force of law, 
including but not limited to – 

 

a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
c)  The Building And Other Construction Workers (Regulation of Employment & Conditions of         

Service) Act, 1996   
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
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g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Payment of Bonus Act, 1965. 
j) The Payment of Gratuity Act, 1972. 
k) The Equal Remuneration Act, 1976. 
l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act 

,1989  
m) Child Labour (Prohibition and Regulation) Act, 1986. 
n) The Maternity Benefits Act 1961 
o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 

1979.  
p) Motor Vehicle Act, latest revision. 

 

37.  TAXES :- 
The prices quoted shall be exclusive of any statutory levies and/or other charges levied by any 
Central/ State/local authorities which   but excluding GST.GST  will be paid by Kolkata Port 
Trust as extra on submission documents by the party. 

Supplier/service provider must  confirm that the GST amount charged in invoice is declared in 
its returns and payment of taxes is also made. 
 
The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST 
acts ,rules, regulations, procedures, circulars & instructions there under applicable in India 
from time to time and to ensure that such compliance is done within the time prescribed under 
such laws. Supplier/Service Provider should ensure accurate transaction details, as required by 
GST laws, are timely uploaded in GSTN. In case there is any mismatch between the details so 
uploaded in GSTN by Supplier/ Service Provider and details available with SYAMA PRASAD 
MOOKERJEE PORT, KOLKATA, then payments to Supplier/Service Provider to the extent of GST 
relating to the invoices/s under mismatch  may be retained from due payments till such time 
Kolkata Port Trust is not sure that accurate tax amount is finally reflected in the GSTN to 
KoPT’s Account and is finally available to Kolkata Port Trust in terms of GST laws and that the 
credit of GST so taken by Kolkata Port Trust is not required to be reversed at a later date along 
with applicable interest. 
Kolkata Port Trust has the right to recover monetary loss including interest and penalty 
suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss 
of input tax credit to Kolkata Port Trust for the fault of supplier shall be recovered by Kolkata 
Port Trust by way of adjustment in the consideration payable. 
Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust 
to claim tax benefit on the same shall be issued by you for a particular year before September 
of the succeeding Financial Year. 
The purchase order/ work order shall be void, if at any point of time you are found be to a 
black listed dealer as per GSTN rating system and further no payment shall be entertained. 

38. SETTLEMENT OF DISPUTES: [ 

 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in 
connection with or arising out of the contract or the execution of the works, the same shall be 
dealt as per relevant provisions of the General Conditions of Contract. 

39. Contractor to execute Contract Agreement: 

The contractor after acceptance of his tender shall be required to enter into and execute a 
Contract Agreement (More than Six Lac) to be prepared in the form annexed to the General 
Conditions of Contract together with such modifications as may be necessary within one month 
from the date of placement of the order. The contractor shall have to submit copies in 
sextuplets of all documents; correspondence, connected papers etc. as detailed in the above 
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from of Contract Agreement together with the instrument of Contract Agreement prepared on 
Non-Judicial stamped paper of requisite denomination having five more copies made on plain 
paper all at his own cost. The successful tenderer shall have to submit three sets of such 
Contract Agreement duly executed, sealed, signed and witnessed for execution by the 
Trustees. The other three sets shall be completed in all respects but not signed. If the 
successful tenderer or tenderers are a partnership concern, they will have to get Agreement 
signed by all the partners or by the partner who is authorized to sign for and on behalf of the 
other partners.  

The contractor shall also comply with the requirements of Security Deposit for the due 
fulfilment of the contract.  The blank proforma of tender documents shall be supplied in 
sextuplets to the successful tenderer free of charge for preparing the documents of the 
aforesaid Contract Agreement. 

The successful tenderer shall have to copy out and prepare the documents of the Contract 
Agreement neatly and correctly (More than Six Lac). The necessary amendments, 
corrections etc. (if any) have to be done at his own cost. The successful contractor shall be 
required to keep close co-ordination and liaison with the Traffic Manager’s Department and the 
Chief Mechanical Engineer’s Department while executing the works. The Superintending 
Engineer in charge of the construction will direct the representatives of the contractor to 
maintain liaison with different sections of the other departments and the contractor must keep 
the concerned Superintending Engineer of the Civil Engineering Department informed and/or 
posted with the programme contemplated with other departments. The Superintending 
Engineer of the Civil Engineering Department shall be nodal authority in all these co-ordination 
and / or liaison and all programmers must be vetted by him. In cases of exigencies, the 
contractor or his representatives may establish direct liaison/co-ordination but in all such case 
the Superintending Engineer should be informed promptly. 

40.  Employment of Local Resources:   

The contractor shall pay special attention to engage the maximum possible number of local 
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) 
both at site and in office, details of such recruitment etc. shall be submitted to the Engineer 
periodically or as and when called for. 

41.  Calcutta Port Trust: 

      The expression “CALCUTTA PORT TRUST/ KOLKATA PORT TRUST’  appearing anywhere in 
the tender documents, shall be construed to read as “SYAMA PRASAD MOOKERJEE PORT, 
KOLKATA”. 

42. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, 
ask any Tenderer for clarification of his Tender, including breakdown of unit rates. The request 
for clarification and the response shall be in writing, but no change in the price or substance of 
the Tender shall be sought, offered, or permitted except as required to conform the correction 
of arithmetic errors discovered by the Employer in the evaluation of the Tenders.  No Tenderer 
shall contact the Employer on any matter relating to his Tender from the time of the Tender 
opening to the time the contract is awarded. If the Tenderer wishes to bring additional 
information to the notice of the Employer, he should do so in writing.Any effort by the 
Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract award 
decisions, may result in the rejection of his Tender. 

43. Workmen and Wages: 
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The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 
requisite form as instructed by the Engineer or his representative.  

The contractor shall have to engage sufficient number of technically qualified and skilled 
persons to supervise and execute the work and this should be mentioned in the 
“Schedule-T” of the Contract. 

44. Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 
depending on contingent situation at site, if required for successful completion of the work, 
extra items have to be carried out by the Contractor. If those items are already available in 
Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate 
plus  percentages offered/quoted above/below by the contractor, otherwise 

(i) The rate of payment of work involving labour & material shall be fixed on the following 
basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour 
actually engaged in the work plus 11 % towards profit and cess. 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of 
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.  

45. Materials and Testing: 

The contractor shall make his own arrangement for supplying all materials at site. Materials 
supplied by the contractor shall essentially conform to the relevant Indian Standard. Materials 
thus supplied shall be subject to testing by the Engineer at his discretion. Contractor shall 
make all arrangement for collection of samples, transportation of such samples and depositing 
them with the test laboratory as directed by the Engineer and also to deposit with the 
necessary laboratory charges for testing. Cost of such testing will be entirely borne by the 
contractor unless otherwise stated in the B.O.Q. In the event of material being found 
substandard, the contractor shall arrange for immediate removal of such materials from the 
work site at his cost. 

46.  Disparity in quoted rate/amount.  

 If there is any disparity between the quoted rate in percentage and the Tender Amount, 
the rate quoted in percentage shall prevail as the rate quoted by the tenderer and the 
Tender Amount shall be derived by adding/subtracting (as the case may be) this 
percentage with/from the Estimated Value put to tender. Similarly, in case of disparity 
between the rate quoted in figures and in words, the rate quoted in words shall prevail.  

 47. Dock Permit:  

 For works inside the Docks, Dock permit required for men, materials, vehicles and equipment’s 
etc. are to be procured by the successful tenderer at free of cost as per recommendation of the 
executing departments/divisions indicating the specific number of  free permits to be issued. 
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But for creation of individual IDs in permit system a charge of Rs.5.00 will be levied per person 
(one time) even for companies/ Individuals who have been granted permission to obtain free 
permits by KoPT. 

48. The work has to be carried out in an operational zone. The tenderer should keep in mind 
that the work is to be executed without hampering the operational activities and should 

complete the work within the stipulated time specified in the tender. 

      49. Unless otherwise mentioned, all the dismantled materials having sale value/which are re-
usable should be forwarded to the departmental store /sales yard/other sites by the successful 
tenderer at his own cost by engaging transports, labours, loading, unloading and stacking the 
materials all complete as per instructions /directions of Engineer-in-Charge and no extra cost 
will be entertained for this. 

50. Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days 
only. However, the tenderer should note that he might be required to carry out the job on 
Sundays, holidays and after normal working hours and at night in addition to the normal working 
hours to expedite the progress of the work if permitted by Competent Authority. The tenderer 

should include in his rates the cost, if any, involved on those accounts. 

 51.Bank Guarantee in lieu of Cash Security Deposit: 
 

Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security 
Deposit.  In that case, the Contractor shall have to submit to the Engineer a performance Bond 
in the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma 
as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.    
 

       52.   Dewatering: 
If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the 
contractor by suitable diversions, ,pumpings or bailing out and the excavated and prepared 
surfaces of each layer shall be kept dry as directed by the Engineer. No extra payment will be 
made for such dewatering 
 

   53.  Measures against pollution: -  

      The contractor shall have to take proper measures against environmental pollution during 
execution of work as directed by the Engineer.  

     54.  Port Area Obligations: 

    The Dock area is a custom bounded area and as such the contractor shall comply with all 
regulations of the Port and Custom authorities and those that may be imposed from time to 
time in respect of the transit of all of contractors plants, vehicles, materials, and staff in the 
area. Whenever regulations so require, permits shall have to be obtained for such transit of 
contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 
workmen to comply with all requirements in this “Restricted Area”. The contractor shall suitably 
fence the area that may be allotted to him inside the “Bonded Area” of the port for stores and 
other requirements to the full satisfaction of the Port and Security Agencies. 

    The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that 
may be issued from time to time without any extra cost to the KoPT.r. 
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                                SCHEDULE T                                 Annexure-C (Contd) 

 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA  

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 
The Time Of Submission Of Tender Offer)(To be submitted with Part-I of Offer) 

Bidders must fill in the under noted columns. 
 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (inRs.) 

Completion time 
as stated in 
tender. 

Name and address to 
whom reference can 
be made. 

1 (i) 
 

   

(ii) 
 
(iii) 
 

2 (i) 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 
 

   

(ii) 
 

(iii) 
 

 
 
 
     
 
 

  (To be submitted with Part-I of Offer)      Annexure-C(Contd) 
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SCHEDULE ‘O’   SHEET – 1  

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                          :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its 
Directors – any special particulars as to 
Directors if desire to be stated.        

 

:  

5) Name, address and other necessary 
particulars of Managing Agents, if any 
appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of 
Association (with the latest amendments, if 
any).    
 

:  

7) Copies of audited balance sheets of the 
Company for the last two years.    

 

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate 
of registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the 
partners and the interest of each partner 
in the partnership – any special particulars 
as to partners if desired to be stated.                 

 

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  

 
 
 
 

 
 
 
 

To be submitted with Part-I of Offer) 
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SCHEDULE ‘O’ SHEET – 2.   
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder 
any special particulars of the Bidder 
if desired to be stated.                       

 

:  

   
2) Name of the father of the Bidder. 
 

:  

   

3) Whether the Bidder carries on 
business in his own name or any 
other name.      

 

:  

   

4) When business was started and by 
whom. 

 

:  

   

5) Whether any other person is 
interested in the business directly or 
indirectly, if so, name and address 
etc. of such persons and the nature 
of such interest.           

 

:  

   

6) Whether the Bidder pays Income Tax 
over Rs.10, 000/- per year.                

:  

   

   

   

Dated:                              -------------------------------------------------------- 
                                     (Full signature of Bidder) 

  

 

 

 

 

 

 

ANNEXURE – D 
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DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scan copy of the following documents to be uploaded: - 

           i)    Copy of GST Registration Certificate.  

           ii)    Valid Trade Licence. 

 iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

 iv)   Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

  v)   Proof of being registered with Employees’ State Insurance Corporation (ESIC),  

   vi)  Details of the firm as per Schedule-O (in Volume-I) of the tender document duly      
filled up. 

                      vii) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates from owners to justify that the intending 
bidder satisfies the earlier mentioned pre-qualification criteria including the 
Schedule-T.                      

                       viii) Last three years balance sheet and profit & loss account in support of Annual                  

Financial    turnover (i.e. 2017-2018, 2018-2019 & 2019-2020). 

                    ix)  Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if 
any)duly signed by the Bidder under office seal. 

                    x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC 
Registration Certificate. 

                    xi)   Certified copies of PAN Card. 

           xii)  Original T.R. relating to Permanent Earnest/Security Money Deposit.            

 xiii) Last Page of B.O.Q. and the Form of Tender duly filled up (without price quoted)        
duly signed and stamped. 

xiii)  Self-declaration of the bidder that the Bidding Firm is presently not debarred / de-
listed by   any Govt / Quasi Govt. / Public Sector undertaking in India. 

xiv)  Self declaration about the proprietor/partner(s)/authorized signatory of the bidding 
firm (in the case of proprietorship firm /partnership firm /limited company, as the 
case may be) is/are not associated with any other firm bidding for the same work. 

xii) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –
D-1)   in lieu of submission of signed copies of the full Tender documents, 
Addenda, Corrigendum and G.C.C. 

g)  The bidder will have to produce the original documents or any additional documents, 
if asked for,to satisfy the Authorities.    

Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, 
statements and attachments submitted in proof of the qualification requirements and their 
EMD will be forfeited for such action. 
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N. B.-1 The bidder will have to produce the original documents or any 
additional documents, if asked for, to satisfy the Authorities.   

 

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject 
to be disqualified if they have made misleading or false representations in the 
forms, statements and attachments submitted in proof of the qualification 
requirements and their EMD will be forfeited for such action. 
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ANNEXURE –D-1 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 

Ref. No…………                       Date  

The Chief Engineer,  
Kolkata Port Trust, 
Civil Engineering Department, 
15, Strand Road,  
Kolkata – 700 001 
 

Dear Sir, 

1. We, ………………………………………………………... (Name of Tenderer) have 

fully read and understood the entire Tender Document, GCC, and Addenda, if any, downloaded 

from under the instant e-tender and no other source, and will comply to the said document, 

GCC, Corrigendum and Addenda. 

 We are submitting this undertaking in lieu of submission of signed copy of the full 

tender documents, GCC, Corrigendum and Addenda. 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  
िसिवल इंजीिनयįरंगिवभाग 

Civil Engineering Department 
अधीƗण अिभयंता,रेल.का कायाŊलय 

Office of the Superintending Engineer, KPD 
51,सी. जी. आर.रोड,कोलकाता700043 

51, C.G.R. Road, Kolkata – 700 043 
फोन :2439 - 7079,2409-3001,एƛटŐशन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 
         NIT No.:  SE/KP/21-22/373/D/02/1  Dated 03.05.2021 

     NOTE: Last Date of  Download of tender documents 

24.05.2021 (up to 12:00 hours) 

Tender is due for submission by 3:00 P.M. 
 On 24.05.2021 

PRICE BID 
**************************************************************************** *****  

Thorough repair and renovation works of the leading jetty walkway and swing bridge walkway 
including operating room of Berth no 13 at Dry Dock, K.P.Docks. 

**************************************************************************** *****  

 
 

 

 

 

                                                                                          अधीƗण अिभयंता,रेल.का कायाŊलय 

                                                                          Office of the Superintending Engineer, KPD. 
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Annexure-E (Contd.) 
E-TENDER FOR Thorough repair and renovation works of the leading jetty walkway and swing 
bridge walkway including operating room of Berth no 13 at Dry Dock, K.P.Docks. 

PRICE BID 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs. 6,18,442.06 (Rupees six lacs eighteen thousand four 

hundred forty-two & paisa six only) 

EARNEST MONEY : The intending bidders should submit Earnest Money of 
Rs.12,370.00 (Rupees twelve thousand three hundred 
and seventy only) to KoPT as per NIT.     

TIME OF COMPLETION : 02 (Two) Months 

PERIOD OF DOWNLOAD OF E-TENDER  
(Both Days Inclusive) 

04.05.2021 to 24.05.2021 
[Bid document will be available on Central Public 
Procurement Portal (CPPP) ] 

DATE AND TIME FOR PRE-BID MEETING & 
SITE VISIT 

: No pre bid meeting 

 
LAST DATE OF SUBMISSION OF E-TENDER 
AND OPENING OF COVER-I & COVER -II OF 
THE TENDER 

: 24.05.2021 (Submission Up to 15:00 hrs.) 
25.05.2021 (Opening After 15:30 hrs.)  

Note: In the event of any unforeseen case such as closure of work / holiday etc. on any of the above days, the 
same will be opened / held on the next working day without any further notice. 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
िसिवल इंजीिनयįरंगिवभाग 

Civil Engineering Department 
अधीƗण अिभयंता,रेल.का कायाŊलय 

Office of the Superintending Engineer,KPD 
51,सी. जी. आर.रोड,कोलकाता700043 

51, C.G.R. Road, Kolkata – 700 043 
फोन :2439 - 7079,2409-3001,एƛटŐशन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 
 

PREAMBLE TO THE BILL OF QUANTITIES 
 

E-TENDER FOR Thorough repair and renovation works of the leading jetty walkway and swing 
bridge walkway including operating room of Berth no 13 at Dry Dock, K.P.Docks. 

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract 
and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and 
to have thoroughly familiarise himself with the total scope of work and its mode of execution. 

1.2   The quantities given in the Bill of Quantities are approximate only and are given to provide a 
common basis for tendering. Payment will be made according to the quantities of each item of 
work actually carried out at the accepted rates as per Order Letter. The measurements of each 
item of work shall be measured jointly by the Engineer or his Representative. 

1.3 General direction and description of work or materials given elsewhere in the contract documents 
are not necessarily repeated in the description of items in the Bill of Quantities. 

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover 
the complete and finished work, inter-alia, all costs and expenses which may be required for 
successful completion of the works together with all risks, liabilities, contingencies, insurance, GST 
and obligations imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been 
provided in the Bill of Quantities for works required under the Contract, then the cost of such 
works shall be deemed to have been included in the prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill 
of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising 
out the followings: - 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, 
plans, equipment machineries and tools including all costs, charges dues demurrages or other 
outlays involved in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, 
transport, taxes and other requirements. 

1.9     Setting out including the location and preservation of survey markers, measurement and 
supervision. 

 
2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable 

stores, fuel, water and electricity. 
2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and 

applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at 

site procured by him or issued to him by the Trustees. 
2.5      This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below   

/ at par 
with the estimated amount put to tender on line based on his own analysis. The Tender Price thus 
established would be taken for comparative evaluation of E-Tenderers. 
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िसिवल इंजीिनयįरंगिवभाग 

Civil Engineering Department 
अधीƗण अिभयंता,रेल.का कायाŊलय 

Office of the Superintending Engineer, KPD 
51,सी. जी. आर.रोड,कोलकाता700043 

51, C.G.R. Road, Kolkata – 700 043 
फोन :2439 - 7079,2409-3001,एƛटŐशन:353 

Phone: 2439 – 7079, 2409-3001, Extension: 353 
 

BILL OF QUANTITIES 

 
Work Title-Thorough repair and renovation works of the leading jetty walkway and swing 
bridge walkway including operating room of Berth no 13 at Dry Dock, K.P.Docks. 

                                                             ABSTRACT OF ESTIMATE 

It. 
No. 

Description of work Qnty. Unit 

 

Rate.        
Rs.    P 

Amount    
Rs.         P. 

1 Dismantling all types of plain cement concrete works, 
stacking serviceable materials at site and removing 
rubbish as directed within a lead of 75 m In ground floor 
including roof upto 150 mm. thick. 
 

1.5 Cum 939.00 1408.50 

2 Dismantling all types of masonryexcepting cement 
concrete plain or reinforced stacking serviceable 
materials at site and removing rubbish as directed 
within a lead of 75 m.-in gr.floor including roof.                  

2.00 Cum 447.00 894.00 

3 Dismantling carefully wooden walling, flooring of 
ceiling and stacking dismantled materials as 
directed. 

40.00 Sqm 14.00 560.00 

4 Dismantling Steel work in all types of sections upto a 
height of 5 m above plinth level excluding cutting of 
rivets as per Technical specifications Clause 202 for 
Rural road of MORD  including dismembering.                                                          

1.00 M.T 1241.00 1241.00 

5 Labour for lowering and stacking after dismantling in 
parts R.S joists,channel,angles.tees,plates etc. 
complete as directed from 1st floor level.                                                                

10.00 Qtl. 197.00 1970.00 

6 Taking out carefully G.C.I.or C.I. or asbestos sheet 
(including ridges etc.) from roof or wall after unscrewing 
bolts nuts,screws etc.and stacking the materials at site 
as directed.  

20.00 Sqm 41.00 820.00 

7 Earth work in excavation of foundation trenches or 
drains, in all sorts of soil (including mixed soil but 
excluding laterite or sandstone) including removing, 
spreading or stacking the spoils within a lead of 75 m. 
as directed. The item includes necessary trimming the 
sides of trenches, levelling, dressing and ramming the 
bottom, bailing out water as required complete.  
Depth of excavation not exceeding 1,500 mm. 

10.00  Cum 11927.00 1192.70 
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8 Single Brick Flat Soling of picked jhama bricks including 
ramming and dressing bed to proper level and filling 
joints with local sand. 

20.00  Sqm 361.00 7220.00 

9 Ordinary Cement concrete (mix 1:2:4) with graded 
stone chips (20 mm nominal size) excluding shuttering 
and reinforcement,if any, in gound floor as per relevant 
IS codes.Pakur Variety                                    

2.00 Cum 5533.34 11066.68 

10 Brick work with 1st class bricks in cement mortar (1:6) 
 In foundation & plinth 
 

3.00 Cum 5413.00 16239.00 

11 Ordinary Cement concrete (mix 1:1.5:3)  with graded 
stone chips (20 mm nominal size) excluding shuttering 
and reinforcement if any, in ground floor as per relevant 
IS codes. 
(i) Pakur Variety 

2.00 Cum 6124.34 12248.68 

12 Plaster (to wall, floor, ceiling etc.) with sand and cement 
mortar including rounding off or chamfering corners as 
directed and raking out joints including throating, nosing 
and drip course, scaffolding/staging  where necessary 
(Ground floor).[Excluding cost of chipping over concrete 
surface]   (a) 20  mm. thick plaster (6:1)   

125.00 Sq.M 175.00 21875.00 

13 Uprooting and removing plants from the surface of walls 
parapet etc and making good damages. Repairing of 
damages to be paid separately.Medium size plant of 
girth of exposed stem above 75 mm. but not exceeding 
150 mm. lift upto 6 mtr. 

25.00 Each 60.00 1500.00 

14 M.S. structural works in columns, beams etc. with 
simple rolled structural members (e.g. joists, angle, 
channel sections conforming to IS: 226, IS: 808 & SP 
(6)- 1964 connected to one another with bracket, 
gussets, cleats as per design, direction of Engineer-in-  
charge complete including cutting to requisite shape 
and length, fabrication with necessary bolting, metal arc 
welding conforming to IS: 816- 1956 & IS: 1995 using 
electrodes of approved make and brand conforming to 
IS:814- 1957, haulage, hoisting and erection all 
complete. The rate includes the cost of rolled steel 
section, consumables such as electrodes, gas and hire 
charge of all tools and plants and labour required for the 
work including all incidental chages such as electricity 
charges, labour insurance charges etc.Payment to be 
made on the basis of calculated weight of structural 
members only in finished work as per IS specified 
weight. Payment for gusset, bracket, cleat, rivets, bolts 
and nuts may be make by adding the actual weight of 
such items with the weight of finished structural 
members or 7% of weight for finished structural 
members weighing not less than 22.5 Kg. / m. or 15 % 
of weight for finished  structal members weighing less 
than  22.5 Kg. / m. may be increased allow for bracket, 
cleat, rivet, bolts and nuts etc. and no seperate 
payment being made for these items, as per direction of 
Engineer In Charge. The rates are considered for a 
height of erection 8m. /  2nd floor level from the ground. 
Add 1.5% extra over the rate for each additional floor or 

5.50  M.T 69462.00 382041.00 



 

Page 39 of 83 
 

4m. beyond initiial 8m. or part thereof.For Structural 
Works in Roof Trusses etc. using joists, channels and 
angles of specified  section weighing less than 22.5 kg/ 
m.                                                                      

15 Wood work in posts, post plates, rafters, battens, truss 
members, purlins etc.fitted and fixed complete 
(excluding the cost of bolts, paints, but including the 
cost of nails, screws etc.)(The quantum should be 
corrected upto three decimals) 
iii) Sal : Malayasian 

0.5 Cum 83283.00 41641.50 

16 Removing loose scales, blisters etc. from old painted 
surface and thoroughly smoothening the surface to 
make the same suitable for receiving fresh coat of paint. 

250.00 Sqm 21.00 5250.00 

17 Priming one coat  on steel or other metal surface with 
synthetic oil bound primer of approved quality including 
smoothening surfaces by sand papering etc. 

250.00 Sqm 29.00 7250.00 

18 Priming one coat on timber or plastered surface with 
synthetic  oil bound primer of approved quality including 
smoothening surfaces by sand papering etc. 

250.00 Sqm 38.00 4750.00 

19 Painting with best quality synthetic enamel paint of 
approved make and brand including smoothening 
surface by sand papering etc. including using of 
approved putty etc. on the surface, if necessary   On 
steel or other metal surface : - With super gloss (hi-
gloss) - 
(iv) Two coats (with any shade except white) 

250.00 Sqm 79.00 19750.00 

20 Painting with best quality synthetic enamel paint of 
approved make and brand including smoothening 
surface by sand papering etc. including using of 
approved putty etc. on the surface, if necessary On 
timber or plastered surface :With super gloss (hi-gloss)  
iv) Two coats (with any shade except white 

125.00 Mtr 81.00 10125.00 

21 Surface Dressing of the ground in any kind of soil 
including removing vegetation inequalities not 
exceeding 15 cm depth and disposal of the rubbish 
within a lead upto 75 m as directed.                                              

100.00 Sqm 4.29 429.00 

22 Stripping off worn out plaster and raking out joints of 
walls , ceilings etc. upto any height and in any floor 
including removing rubbish within a lead of 75 m as 
directed.                                                                              

75.00 Sqm 19.00 1425.00 

23 Neat cement punning about 1.5 mm. thick in wall, dado, 
window sill, floor etc.                                                                                 
NOTE :Cement 0.152 cum per 100 sqm.                                       

20.00 Sqm 34.00 680.00 

24 Supplying, fitting & fixing Zn-Al alloy (55% Al & 45% Zn) 
coating of 150 grams per sq. metre (followed by colour 
coated on both side) steel sheet work having minimum 
yield strength of 550 Mpa of trapizoidal profile of 
approved make (excluding the supporting frame work) 
fitted and fixed with 55 mm & 25 mm self tapping screw, 
EPDM Washer 16 mm 
dia & 3 mm th. washer etc. complete with 150 mm end 

35.00 Sqm 787.00 27545.00 
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lap 
and one corrugation minimum side lap. (Payment to be 
made 
on area of finished work).(i) In Roof:- 
a) With 0.5 mm thick sheet 

25 Provide and apply two coats decorative cement based 
paint of approved quality after preparing the surface 
including scraping the same thoroughly (Plastered or 
concrete surface) as per manufacturer’s specification. 
In ground floor.-Two Coats 

100.00 Sqm 49.00 4900.00 

26 Scraping of moss, blisters etc.thoroughly from exterior 
surface of walls necessitating the use of scraper, wire 
brush etc.(Payment against this item will be made only 
when this has been done on the specific direction of the 
Engineer-in-charge) 

250.00 Sqm 7.00 1750.00 

27 Applying Exterior grade Acrylic primer of approved 
quality and brand on plastered or cencrete surface old 
or new surface to receive decorative textured (matt 
finish) or smooth finish acrylic exterior emulsion paint 
including scraping and preparing the surface throughly, 
complete as per manufacturer's specification and as per 
direction of the EIC.In Ground Floor: 
(a) One Coat 

100.00 %Sqm 31.40 3140.00 

28 Protective and Decorative Acrylic exterior emulsion 
paint of approved quality, as per manufacturer's 
specification and as per direction of Engineer-in-Charge 
to be applied over acrylic primer as required. The rate 
includes cost of material, labour, scaffolding and all 
incidental charges but excluding the cost of primer. 
In Ground floor (Two Coat) 
a) Premium100% Acrylic Emulsion 

100.00 Sqm 84.00 8400.00 

29 Painting with ready mixed red lead paint of approved 
make and brand :(a) One coat 
 1/K/9a P-202 

200.00 Sqm 31.00 6200.00 

30 Welding in M.S. structural work with gas or electric: 
Tack weld 

100.00 Point 9.00 900.00 

30.1  Continus welding 100.00 Cm 
Run 

9.00 900.00 

31 Removal of rubbish earth etc. from the working 
site and disposal of the same beyond the 
compound in conformity with the Municipal 
/Corporation Rules for such disposal loading into 
truck and cleaning the site in all respect as per 
direction of Engineer -in-charge.        
  

30.00 Cum 166.00 4980.00 

32 Hire charges of Earth mover/ Excavator cum 
loader for 8 hours including one no. operator , one 
no. helper, fuel etc. The rate inclusive of all 
expenses etc. complete.                                                

1.00 No 8150.00 8150.00 

Total 6,18,442.06 
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                                                                                                                      B.F Rs. 6,18,442.06 

                                                    (Rupees six lacks eighteen thousand four hundred forty two & six only) 

                                                                                                                                                                                                                        

            

               Rate offered by me/ us (Score out whichever is not applicable). 

1) ……………………………………………….   % above par (+) Rs. 

                  (in figures) 

   …………………………………………………………………………. 

                  (in words) 

2) At par 
  

3) …………………………………………………. % below par (–) Rs. 

                  (in figures) 

…………………………………………………………………………  

                  (in words)   

 Rs. 

Total tendered amount in words : Rupees ………………………………………………..... 

……………………………………………………………………………………........................ 

[The rate quoted shall include all taxes and duties as applicable excluding GST. GST will be paid 
by KoPT as extra on submission of suitable documents by the party] 

Maximum number of workmen likely to be engaged in a day’s work:    numbers 

T.R. No. & Date : 

Permanent Income Tax A/C. No. :   

GST Regn. no. : 

Date : 

 (Signature of Tenderer) 

[Total amount of tender, completion time and preliminary time as quoted / stated above are to be carried over to Form 
of Tender attached] 

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

To 
…………………………….. 
……………………………. 

 I/We_________________________________________________________________________________ 

Of……………………………………………………………………………………………………………………………………………….. 

having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 
complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 
the rates & prices set out in the annexed Bill of Quantities within 02(Two) months  from the date of 
order to commence the work and in the event of our tender being accepted in full or in part. I / We also 
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or 
additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract 
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or 
on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here 

(Repeat in words) ______________Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

 

I / We have deposited with the Trustees’ CAO (KoPT),vide Receipt No. ___________________________ 
of _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months. 

Dated:                                                                                                          (Signature of Bidder        
with 
Seal) 

 

           
WITNESS : 

   

Signature :  Name of the Bidder:  

 

Name : 

(In Block 
Letters) 

 Dated: 

 

 

 

 

Address:  Address:  

Occupation:    
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ANNEXURE - F 

General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     

     
     

Sanctioned by the Trustees under Resolution No. 92 of the 
6th Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting 
held on July, 2014 
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 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       
& HALDIA DOCK COMPLEX 

 

 JULY , 2014  

     
GENERAL CONDITIONS OF CONTRACT 

 
 CLAUSE 
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AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 

Table under sub-clause (a) 

 

PREVIOUS AS AMENDED 

Estimated 
Value of 
Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work subject 
to a 
maximum of 
Rs. 20,000/- 
and 
minimum of 
Rs. 5,000/-. 

½% of the estimated 
value of work 
subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE 
RESOLUTION NO 210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

 

Table under sub-clause (d) 

 

PREVIOUS AS AMENDED 

Class of 
Registra-
tion 

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra-
tion 

Amount 
Of Fixed 
Security  

Financial  Limit Of 
Each Tender 
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A Rs 10,000/- Any tender priced 
uptoRs 2,00,000/- 

A Rs 
50,000/- 

Any tender priced up 
to Rs10,00,000/- 

B Rs 5,000/- Any tender priced 
uptoRs 1,00,000/- 

B Rs 
25,000/- 

Any tender priced 
uptoRs 5,00,000/- 

C Rs 2,500/- Any tender priced 
uptoRs 50,000/- 

C Rs 
15,000/- 

Any tender priced 
uptoRs 3,00,000/- 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE 
RESOLUTION NO 82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012] 
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1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and 

Temporary 
works 
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mixing platforms. 
 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 

Specification 

 
GC - 3 

 
 
1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the purpose 
of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  

Cost 
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2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 

 
GC - 4 

  
2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 
Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  

Power of 
Engineer’s 
Representative. 
 

 
GC - 5 
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2.5 Provided always that the Engineer’s Representative shall have no power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows : 
 

(a) Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature & 
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 

Water for 
drinking etc. 
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electrical power, all at Contractor’s cost.  
 

/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 
in this regard shall be treated as a breach and a contract, if entered into, 
shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  

 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
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 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 
Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
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For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
the amount of Earnest Money/Security Deposit held by the Trustees, at 
any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
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than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 

 
   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 
his representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other documents referred to in the definition of 
the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretatio
n of 
contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by 
him despite being sublet, provided always that the provision of labourers on a 
“piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
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4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the 
Contractor shall be fully responsible for the correct implementation thereof, as 
also for any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 

he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at site 
and the Contractor shall within 48 hours comply with such instruction without 
any demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 
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profile marks and other things used in setting out the works. 
 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the same 
to be made good by any other agency and the expenses incurred and certified 
by the Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on partial 
completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 

in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
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other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 
4.17 Debris and materials, if obtained by demolishing any property, building or 

structure in terms of the Contract shall remain the property of the Trustees. 
Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following: 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 

Notice to Contractor. 
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conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen to the Trustees’ own staff 
and to the men of other Public Body on or near the site of work and in 
default the Contractor shall be liable to the Trustees for any delay or 
expense incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt 
of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with the 
work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near 
the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard 
shall be final binding and conclusive. 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 
work shall be procured and supplied by the contractor with the approval 
of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The Engineer 
shall exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s 
cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required 
by the Engineer or his representative in respect of materials and 
workmanship deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 
Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his representative 
and at the rate/s stipulated in the contract. These rates shall only 
be considered by the contractor in the preparation of his 
tender/offer and these will form the basis of escalation/variation, 
if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on 
the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the contractor in excess of normal  wastage, then the 
value thereof shall be recovered from the contractor’s bills or 
from any of his other dues, after adding 19 ¼% extra over the 
higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a 
written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by 
the Engineer or his representative from time to time and shall 
reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 
contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the 
Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, 

or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same 
shall be final and binding on the Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall 
stop further works in compliance of the same. The Contractor shall not 
be entitled to any claim for compensation for underived profit or for 
such premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application to 
the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be taken over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the Form 
G.C.1 indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if any, 
shall commence from the date mentioned in such certificate so far as 
the completed portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 
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6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when 
the Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or 
his Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, 
which shall ordinarily not be less than 1 month in between two 
payments for on account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and assist 
the engineer’s Representative in every manner required by him. After 
the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a 
token of acceptance of all such measurements, recorded above and 
prior to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net payable” sum 
of the said bill, subject to adjustment thereof against the bill at the 
time of checking and auditing the bill at the Trustees’ end. The 

Contractor to 
prepare and 
submit his bills 
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measurement Book will not be handed over to the Contractor; but 
he will obtain the abstracts of quantities, amounts and recoveries 
to type out the bill. 
 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor postponing 
the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, on 
account of loss/damage to such materials for whatever 
reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees 
and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the  
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contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(i) Increase or decrease the quantity of any work included in 
the contract. 

 
(ii) Omit any work included in the contract. 

 
(iii) Change the Character or quality or kind of any work 

included in the contract. 
 

(iv) Change the levels, lines, position and dimensions of any part 
of the work, and 

 
(v) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where 
such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being 

Where written 
order for 
variation is not 
needed 
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less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer'’ subsequent written confirmation of such 
verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra, additional or substituted work, 
then the Engineer may decide the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 
the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject the 
application or determine and allow in writing the extension period as he 
would deem proper for completion of the work with or without the 
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 
Contractor and his decision shall be final and binding on the Contractor. 
If an extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the 

Extension of 
completion time 
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decision communicated by the Engineer, as aforesaid. 
 

8.2 (a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the 
work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 
Sub-clause (a) of this clause, from any money due or likely to 
become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 
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 (v) The Contractor is not executing the works in accordance with the 

contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums 
that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly completed the work 
of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 

Contractor’s 
obligation for 
maintenance 
of work. 
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cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good through 
other agency at the Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto,   shall be recoverable from the 
Contractor in any manner deemed suitable by the Engineer. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
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from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason 
for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 
to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less than 
Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
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Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
 

 

(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 

To 

The Manager (I&CF),  

Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General 
& Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to 
execute and complete all the works required to be performed in accordance with the 
Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings 
prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of 
Quantities within ___________ months / weeks from the date of order to commence the work 
and in the event of our tender being accepted in full or in part. I / We also undertake to enter 
into a Contract Agreement in the form hereto annexed with such alterations or additions 
thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 
Contract and I / We hereby agree that until such Contract Agreement is executed the said 
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the 
acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER  

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER 

I / We require _____________days / months preliminary time to arrange and procure the 
materials required by the work from the date of acceptance of tender before I We could 
commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not 
be less than four months. 

 

             
___________________________                                                                                                                        

Dated :                                                                                                     (Signature 
of Bidder with Seal) 



 

Page 70 of 83 
 

 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

 Address :  

Address :    

Occupation  

 

:   

 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on 
the __________________ day of ___________ 2000    in accordance with terms of the 
Contract and you are required to maintain the work as per Clause 62  of the General Conditions 
of Contract and under provisions of the Contract for a period of _______________________ 
weeks / months / years 
 
from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
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                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
 
 
 
 
 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
 
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now 
complete in every respect in accordance with the terms of the Contract and that all obligations 
under the Contract have been fulfilled by  the Contractor.  
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 

 
 



 

Page 72 of 83 
 

 
 
 
 
 
 
 
 
 
 

KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.3 

 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port 
Trust for the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-
mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             
(Signature of the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of 
Calcutta , a statutory body constituted under Major Port Trust Act ,1963 under the 
rules there under and statutory modification thereto having Registered Office at 15, 
Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ which expression 
unless excluded by or repugnant to the context be deemed to include his successor/s 
in office) on the one part and ___________________________ ______________ 
(hereinafter called the “CONTRACTOR” which expression shall unless excluded by or 
repugnant to the context he deemed to include his heirs, executors, administrators, 
representative, successor in officer and permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a 
Tender/Offer by the contractor for the execution, completion and maintenance of 
such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are 

respectively assigned to them in General Conditions Of Contract, hereinafter 
referred to. 

 
2.  The following documents shall be deemed to form and be read and construed 

as part of this Agreement  ,viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii. The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or 

modified in any way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor 
as hereinafter mentioned the contractor hereby covenant with the Trustees to 
execute ,complete  and maintain the work in conformity in all respects with 
the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of 

such execution ,completion and maintenance of the works the Contract Prices 
at the times and in the manner prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals 
to be hereunto as fixed (or have set their respective hands and seals) the day and 
year first above written. 
have executed these presents on the day and year first above written. 
 
 
The Seal of 
_________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- 
____________________________________________________________________ 
 
 
Address :-
___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED 
 
By the said 
________________________________________________________________ 
 
In the presence of : 
 
Name :- 
____________________________________________________________________ 
 
 
Address :-
___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of : 
 
Name :- 
____________________________________________________________________ 
 
 
Address :-
___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) 
in lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia 
Branch, as the case may be, of any nationalised Bank of India on Non-
Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ 
Legal Adviser of the Trustees.  

 

Ref. ___________________           Bank Guarantee No. 
________________________ 

                 Date 
________________________ 

To  

The Board of Trustees for the Port of Kolkata, 

15, Strand Road 
Kolkata – 700 001 

 
Dear Sirs, 

 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as 
the “ EMPLOYER”which expression shall unless repugnant to the context or meaning thereof 
include its successors administrators and assigns) having awarded to                                       
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to 
the context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having 
been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 
Award No __________________________ dated ____________________ Valued at Rs                             
_______________________________ for “                                        ” and the contractor 
having agreed to prove a Contract performance Guarantee for the faithful performance of the 
entire Contract equivalent to Rs.                           ( rupees                                                  only)  
to the EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head 
Office at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and assigns) 
do hereby guarantee and undertake to pay the Employer on demand any and all monies payable 
by the Contractor to the extent of Rs. -(                   only)  as aforesaid at any time   upto                       
without any demur, reservation, contest, recourse or protest an/or without any reference to the 
CONTRACTOR, Any such demand made by Employer on the Bank shall be conclusive and 
binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any 
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dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank 
undertakes not to revoke this guarantee during its currency without previous consent of 
employer and further agrees that the guarantee herein contained shall continue to be enforceable 
till the Employer discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the CONTRACT 
by CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or any right which they 
might have against Contractor, and to exercise the same at any time in any manner, and other to 
enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 
between EMPLOYER  andCONTRACTOR or any other course of remedy or security available 
to EMPLOYER . The Bank shall not be released of its obligations under these presents by any 
exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or 
by reason or any other acts of omission or commission on the part of employer or any other 
indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under 
Law would, but for this provision, have the effect of reliving the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 
against the Bank as principal debtor, in the first instance without proceeding against 
CONTRACTOR  and notwithstanding any security or other guarantee that EMPLOYER may 
have in relation to the CONTRACTOR’S liabilities.   

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to Rs     (rupees                                      only) and it shall 
remain in force up to and including                                       and shall be extended from time to 
time for such period , on whose behalf this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  
……………….. at ………………………………………. 

WITNESSES 

 

----------------------------------------------                ---------------------------------------------------------
- 

               (Signature)        (Signature) 

 

-----------------------------------------------             ----------------------------------------------------------                    
(Name)        (Name) 
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--------------------------------------------           ---------------------------------------------------------------
- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

        

 

                                                                                                          Dated ………………………. 

Integrity Pact 
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 

And 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s for 
……………………. The Principal values full compliances with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relations with 
its Bidder(s) and/or Contractor(s). 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the 
principal, will monitor the tender process and the execution of the contract for compliance with 
the principles mentioned above. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to:- 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to 
obtain/dispose the desired said stores/ equipment at  a competitive price in conformity with the 
defined specifications/ scope of work by avoiding the high cost and the distortionary impact of 
corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to 
abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other    
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any 
form, by its officials by following transparent procedures.  

Section 1 – Commitments of the Principal/ Employer. 

(1)   The Principal commits itself to take measures necessary to prevent corruption and to 
observe  
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the following principles:  

a. No employee of the Principal, personally or through family 
members, will in connection with the tender for, or the execution 
of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not 
legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) 
with equity and reason. The Principal will, in particular, before and 
during the tender process, provide to all Bidder(s) the same 
information and will not provide to any Bidder(s) confidential/  
additional information through which the Bidder(s) could obtain an 
advantage in relation to the tender process or the contract 
execution. 

c. The Principal will exclude from the process all known prejudiced 
persons. 

 

(2). If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, 
or if there be a substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and in addition can initiate disciplinary actions. 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation  
in the tender process and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, 
promise or give to any of the Principal’s employees involved in the tender process or the 
execution of the contract or to any third person any material or other benefit which he/she is 
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the tender process or during the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contract, submission or non-submission of 
bids or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; 
further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal 
as part of the business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principles, if any. Further 
details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be 
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the 
payments made to the Indian agent/representative have to be in Indian Rupees only. Copy 
of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and marked as 
Annex-A. 
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e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments 
he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

Section-3-Disqualification from tender process and exclusion from future contracts 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression 
through a violation of Section 2 above, or in any other form such as to put his reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from 
the tender process or take action as considered appropriate.  
 

Section 4-Compensation for damages 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor liquidated damages of the contract value or the 
amount equivalent to Performance Bank Guarantee. 

Section 5-Previous transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the 
date of signing the Integrity pact with any other Company in any country conforming to the 
anti corruption approach or with any other Public Sector Undertaking / Enterprise in India, 
Major Ports/ Govt. Departments of India that could justify his exclusion from the tender 
process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as considered appropriate. 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 
in conformity with this Integrity Pact, and to submit it to the Principal before contract 
signing. 

(2) The Principal, will enter into agreements with identical conditions as this one with all 
Bidders, Contractors and Sub-contractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or 
violate its provisions. 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub 
Contractor(s) 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that 
may follow in accordance with provisions of the extant law in force relating to any civil or 
criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 
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(a) The task of the Monitors shall be to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and 
shall perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating 
to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so 
inform the authority designated by the Principal and the Chief Vigilance Officer of Kolkata 
Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without 
restriction to all contract documentation of the PRINCIPAL including that provided by the 
BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon 
his request and demonstration of a valid interest, unrestricted and unconditional access to his 
contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be 
under contractual obligation to treat the information and documents of the Bidder/Contractor/ 
Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all 
meetings among the parties related to the contract provided such meetings could have an impact 
on the contractual relations between the Principal and the Contractor. The parties offer to the 
Monitor, the option to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ 
Employer/ Chief Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of 
reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the 
occasion arise, submit proposals for correcting problematic situation. BIDDER/ 
CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes 
of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will 
so inform the Management of the Principal and request the Management to discontinue or to 
take corrective action, or to take other relevant action. The Monitor can in this regard submit 
non-binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the 
relevant IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible 
action to proceed against such offence or reported to the Chief Vigilance Officer, the Monitor 
may also transmit this information directly to the Central Vigilance Commissioner, 
Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER/CONTRACTORS and the 
BIDDER/CONTRACTOR shall provide necessary information and documents in English and 
shall extend all possible help for the purpose of such examination.  

Section 10 – Pact Duration: 
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The pact beings with when both parties have legally signed it and will extend upto 2 years or 
the complete execution of the contract including warranty period whichever is later. In case 
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of 
signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged/determined by 
Chairman, KoPT. 

Section 11 – Other Provisions: 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in 
English. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all 
partners or consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement 
to their original intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 

 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 

 

 

              (Office Seal)      (Office Seal) 

Place : 

Date  : 

Witness 1: 

(Name & Address) ………………………………….. 

                              …………………………………… 

                              …………………………………… 

Witness 2: 

(Name & Address) …………………………………… 

               ……………………………………… 

               ………………………………………… 
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GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all 
Tenders. An agent who is not registered with KoPT shall apply for registration in the 
prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and 
giving the status being enjoyed by the agent and the commission/ 
remuneration/salary/retainer ship being paid by the principal to the agent before the 
placement of order by KoPT.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals 
and the foreign parties have stated that they are not paying any commission to the 
Indian agents, and the Indian representative is working on the basis of salary or as 
retainer, a written declaration to this effect should be submitted by the party (i.e. 
Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN 
INDIA. IF ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of 
authorization and authority given to commit the Principals. In case the 
agent/representative be a foreign Company, it is to be conformed whether it is real 
substantial Company and details of the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such 
agents/ representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his 
agents/ representatives in India, is to be paid by KoPT in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
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2.2.1 The name and address of the foreign principals indicating their nationality as well as 
their status, i.e. whether manufacturer or agents of manufacturer holding the Letter of 
Authority of the Principal specifically authorizing the agent to make an offer in India in 
response to tender either directly or through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the 
Tenderer for himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the 
commission/remunerations, if any, reserved for the Tenderer in the quoted price(s), is 
to be paid by KoPT in India in equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide 
for payment of the commission/remuneration, if any payable to the 
agents/representatives in India in Indian Rupees on expiry of 90 days after the 
discharge of the obligations under the contract.  

 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above 
will render the concerned tender liable for rejection or in the event of a contract 
materializing, the same liable to termination by KoPT. Besides this there would be a 
penalty of banning business dealings with KoPT or damage or payment of a named 
sum.  

 

 

 

 

 

 

 

 

 

 


